
Seal and signature of bidder 
 

 
 
 
 
 

GUJARAT ENERGY TRANSMISSION CORPORATION LTD 
 

 

 

 

 

 

 
 

          TRANSMISSION CIRCLE OFFICE, PALANPUR – 385 001. 
 
 

 

Tender No: CDD/ET/30/2026 

NAME OF WORK 
 

 
Estimate for Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension 
(A,B & C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV 
Kansari ss under Palanpur Circle. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Seal and signature of bidder 
 

Note: Submit all the documents 
Online Only (No Physical 
Submission) DD Will not be 
accepted. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED  

TRANSMISSION CIRCLE OFFICE, PALANPUR. 



Seal and signature of bidder 
 

     I N T E G R I T Y  P A C T  

Name of work: Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus 

Extension (A,B & C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension 

Work  at 400KV Kansari ss under Palanpur Circle. 

OUR ENEAVOUR 

To create environment where Business confidence is built though best business practices and is fostered in an 

atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of 

society the nation. 

 GETCO COMMITEMNT  PARTY’S COMMITEMENT 

 To maintain the highest ethical standards in 

business and professional 

 Not to bring pressure recommendations outside 

GETCO to influence its decision. 

 Ensure maximum transparency to the 

satisfaction of stakeholders. 

 Not to use intimidation, threat, inducement or 

pressure of any kind on GETCO or any of its 

employees under any circumstances. 

 To ensure to fulfil the terms of agreement / 

contract and to consider objectively the 

viewpoint of parties. 

 To be prompt and reasonable in fulfilling the 

contract, agreement, legal obligations. 

 To ensure regular and timely release of 

9payment on due dates for work done. 

 To provide goods and / or services timely as 

per agreed quality and specifications at 

minimum cost of GETCO. 

 To ensure that no improper demand is made by 

employees or by anyone on our behalf. 

 To abide by the general discipline to be 

maintained in our dealings. 

 To give maximum possible assistance to all the 

Vendors / Suppliers / Service provider and 

other to enable them to complete the contract 

in time. 

 To be true and honest in furnishing information 

including payment to agents / sub-agent. 

 To provide all information to suppliers / 

contractors relating to contract / Job which 

facilitate him to complete the contract / job 

successfully in time 

 Not to divulge any information, business details 

available during the course of business 

relationship to others without the written 

consent of GETCO. 

 To ensure minimum hurdles to Vendors / 

suppliers / contractors in complete of 

agreement / contract / work order. 

 Not to enter into carter / syndicate / 

understanding whether formal / non formal so 

as to influence the price. 

 

 

 

  ___________________________   ________________________  
Seal & Signature Seal & Signature 

(GETCO Authorized Signatory) (Party’s Authorized Person) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

    
  Gujarat Energy Transmission Corporation Ltd        

Circle Office, Nr. Circuit House, Palanpur – 385001 

Phone: 02742 -255465 Fax No. (02742) 255465 

                     Email: sepln.getco@gebmail.com                                                                

 

 



Seal and signature of bidder 
 

TENDER NOTICE No: PTC/ET/96/2026 

Superintending Engineer, Palanpur invites “On line Tenders” (e-tendering) for the Erection of  (1) 

01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension (A,B & C) work (3) 

Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV Kansari ss 

under Palanpur Circle. from registered Contractors. Bidders should fulfil the all the qualification 

criteria. Otherwise their bids will not be considered & price bid will not be opened. All the bidders 

should have valid e-tender vender registration. Tender Papers & Specifications may be

 down loaded from Web site https://tender.nprocure.com For view, down load and on line 

submission) and GUVNL / GETCO web sites  (For view & download only). “All the relevant 
documents of tender to be submitted online only including EMD & tender fee. 

“NO COURIER SERVICE OR HAND DELIVERY” will be allowed. 

 
 

Sr. 
 

Name of Work 
Estimated 
Cost Rs. 

With GST  

Time 
Limit 

Tender 
Fee Rs. 

E.M.D. 
Rs. 

 

 

CDD/

ET/30 

/2026 

Erection of  (1) 01 no. of 400/220KV, 

500MVA, ICT -5 bay Work  (2) 400kV 

Bus Extension (A,B & C) work (3) 

Erection of  220kV Palanpur Line-2 bay 

with 220kV Bus Extension Work  at 

400KV Kansari ss under Palanpur 

Circle.. 

Rs. 

6441677.2

3 

 

     03 

month 

 Rs.5000.00+      

GST 18% 

900.00=5900.00 

 

 Rs 64417.00 

 

1 
On line (E-tendering) tender/ offer submission last date 
up to 16.00 hours only (This is mandatory) 

Dt As per N Code 

 
2 

Date  of  opening  of  on – line opening at  16.01 
Hours.(If Possible) 

Dt As per N Code 

3 Tentative Date of on – line opening of Price bid 
 

Shall be intimated separately. 



 

Seal & Signature of Bidder  
 

 

IMPORTANT: 

1. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – 
as specified in tender document) documents with bid and no physical documents to be submitted 
by bidder except Tender fee, EMD. All the online Annexures i.e. Annexure - 1 to 10 and price bid, 
other tender documents must be submitted/attached online only. 
 
2. Bidders have to submit Technical bid as well as Price bid in electric format only on above mentioned 
website till the date and time shown above. However, of anywhere in tender documents submission 
of other than this document physical submission mentioned to be overlooked. 
 

3. The EMD amount should be paid either by Payment of EMD by RTGS/NEFT/on line shall be 
encouraged. In case of payment through RTGS/NEFT bidder has to mail following details to 
aopln.getco@gebmail.com, sepln.getco@gebmail.com & 
decm1pln.getco@gebmail.com. The transection slip of payment made by RTGS/NEFT is to be 
uploaded in Nprocure with tender documents. 
 
Sr No Required Details 
1 Name & Address of the bidder 

2 Bidder GST No 

3 Tender No with due date 

4 Mode of Transfer 

5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee/ EMD) 

 
Bidder has to provide all above details by email on the same date of payment so that 
receipt can be generated. 
 
4. GETCO beneficiary Bank Details as under 
 

1 Name of Account Holder Gujarat Energy Transmission Corporation Ltd. 

2 Account No. ‘01740200000624 

3 Name of Bank Bank of Baroda 

4 Branch Code PALANP 

 

5 

 

Address of Office 

Transmission Circle, 66kv S/S Campus, 

Abu Highway, 

Palanpur – 385001 
6 IFSC Code BARB0PALANP (Fifth Digit is zero) 

7 PAN No AABCG4029R 

8 TAN No AHMG02636E 

9 GST No 24AHMG02636E1DV 

 
5. In case short submission of documents with bid and / or clarification if any required from the bidder, the 
required details / documents may be asked from bidder in physical form. 

 

6. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF from) remain 
legible and should not be password protected. 

 



 

Seal & Signature of Bidder  
 

 

7. All the relevant scanned documents as per requirement of the tender are to be upload through online 
only on n procure portal including Tender fee, EMD and attested Integrity Pact. (All tender documents 
including Price bid are not to be submitted with the physical documents including Tender fee, EMD and 
Integrity Pact). 

 

8. Tender will be evaluated on Data / Details / Documents of the online offer only. 

 

9. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in 
scheduled time. 

 

10. The bidders are required to fill up all the online annexure / forms. This is intended for transparency 
and speedy evaluation of the bids. Instead of simply confirming / attached in bid, the Bidder shall fill in the 
particulars against appropriate place in respect of each line appearing in each online annexure. Wherever 
required, bidder shall invariably have to upload supporting authentic documents in the online bid. 

(In the absence of required details in the online annexure, the owner has every right to evaluate the bids 
accordingly and bidder cannot raise any objection against any point during evaluation.) 

 

11. Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or 
extension of due date etc 

 

12. The Earnest Money Deposit and tender fee will be accepted by NEFT/RTGS/Online on any 
Nationalized Bank only  

 

13. The GETCO reserves the right to award the work to one or more bidders, considering their technical 
and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason 
thereof. 

Any technical questions, information and clarifications that may be required pertaining to this enquiry 
should be referred to:  

The Superintending Engineer  
Gujarat Energy Transmission Corporat ion  
Limited, Circle Office, Aroma Circle,  
Palanpur, - 385 001. 

 

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof. 

 

 
                                                                                                 Yours faithfully, 

Superintending Engineer GETCO, Palanpur 

 
To view the PDF file please use “Acrobat Reader” soft ware which can be downloaded from “Adobe” 
website. 
Note: 

In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if 

training required for participating in online tender, they can contact the following office: 

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  

403, GNFC Info tower, S.G. Road,  

Bodakdev Ahmedabad – 380054 (Gujarat) 

Toll Free: 1-800-233-1010 (Ext. 501, 512, 516, 517, 525),  

Phone No. 079-26857315 / 316 / 317,  

Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net 



 

Seal & Signature of Bidder  
 

 

   
 

Sr. 
No. 

 
Document 

Document 
Code 

 
Part 

1 
 
Tender Notice 

 
- 

 
I 

2. 
 
Instructions to Tenderers 

 
ITB 

 
I 

3. 
 
General Conditions of Contract 

 
GCC 

 
I 

4. 
 
Erection Conditions of Contract 

 
ECC 

 
I 

5. Special Conditions of 
Contract with Declaration 
Form 

 
SCC 

 
I 

 
6. 

 
General Information 

 
SCC 

 
I 

7. 
 
Technical Specifications 

 
TSP 

 
II 

8. Bid Form  BF III 
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PART-I  – ITB 

 

INSTRUCTIONS TO BIDDERS 
 

A.  INTRODUCTION 
1.0  General Particulars 

1.1  The G u j a r a t  E n e r g y  T r a n s m i s s i o n  C o r p o r a t i o n  L t d . , B a r o d a  
h e r e i n a f t e r    called ‘ OWNER’   or ‘GETCO’ i n t e n d s  t o  receive b i d s  for   Erection of  
(1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension (A,B & C) work 
(3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV 
Kansari ss under Palanpur Circle. . as detailed  in the accompanying  specifications  in 
accordance  with Terms  and  Conditions herein. The bids shall be prepared and furnished as 
per these Instructions. 

 
2.0  Qualification Requirement 

 
1 Registration: Bidder shall be strictly a GETCO registered contractor of  E1 and above class 

 
2  Experience:  
 
      1. Bidder shall have executed minimum 01no. of 220/66KV or higher voltage class 

substation with state or central Transmission Utility or major industries  
OR 

           equivalent nos. of 220KV or higher voltage class Transformer/Feeder bays at same or 
different locations. Substations include minimum two nos. of feeder bays, one no. of 
transformer bay with at least 1 Nos 220kV bus Extension Work.  

           
                              
    2. The bidder shall have valid Electrical Contract License and approved 

vendor of GETCO/ STU/ CTU, registered under sales-Tax Act, service tax act and should 
have CPF/ PF registration certificate Attested Xerox copy of work orders executed from 
GETCO and satisfactory completion certificate from respective department should be 
submitted. 

3.        Solvency: Latest   bank   solvency certificate from any Nationalized/Scheduled Bank of  
a  sum   of minimum 20 % of the estimated cost shown in the tender. 

4  Provident Fund Code: Separate provident fund code number towards firm registered 
with Regional  P. F. Commissioner. 

5  Profit  & Loss Account Statement: The Bidder should submit certified Xerox audited 
copy of the Balance sheet with profit and loss account of last three Years. 

6  Nature of Firm: Attested   copy of Partnership Deed, Power of Attorney,  if any,  for 
signing  the  bid documents in case of partnership firm & self-affidavit for proprietorship 
firm.  All such documents shall have to be NOTARISED. 

7.    GST Registration: The Bidder should have to take registration under the “GOODS AND 

SERVICE TAX(GST)”. Bidder has to register online in given link before bidding. Link for 

the same is www.getcogujarat.com/. The certified Xerox copy of  such  registration  

shall  have  to  be submitted along with the bid by the bidder. 

8.  I.T. PAN CARD:  The bidder should submit the attested zerox copy of PAN Card of their 
firm. 

10.  Electrical contractor’s license:   The bidders should submit the attested copy of GOG 
Electrical Contractor licenses of firm with latest validation. 

 
11.   Welfare cess registration: As per welfare cess act. Bidder shall be registered under 

welfare cess. & have to be submitting along with the bid. Also, bidder has to take 
registration of said site and submit the same to this office. 

11.  List of Tools & Tackles.  
   
The bidders must be attach submitted all above documents scanned copy on n-procure and 

certified/self-verified copy of all documents submit with on-line Technical bid. 



 

Seal & Signature of Bidder 

 
 
 
 
 
 
 

 Check list for Documents submission 
MANDATORY TO UPLOAD ONLINE ONLY (PDF FILE) 
Sr No Particulars Check 

Mark 
01 Scan of Online payment receipt  

02 Scan of Online payment receipt  

03 Documents as per QR  

04 Annexures 1 to 9  

05 Integrity Pact form  

06 Experience as per QR  

 
2.2     The above cited requirements are only indicative. The owner reserves the right to requisition 

any other relevant information and also reserves the right to reject the Bid proposal of any 
Bidder, if in the Owner’s opinion  the  Qualification  data  is  incomplete  and  Bidder  is  not  
qualified  to  perform  the  Contract satisfactorily. 

 
3.0  Bidding Costs 

 
All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be 
responsible/  liable for these costs irrespective of the course and conclusion of this Bidding. 

 
B.  BID DOCUMENTS 

 
4.0  Details of Documents 

 
4.1    The following Bid documents apart from Invitation to Bid detail the material and equipment    
          specifications/characteristics, the bidding procedures and the terms & conditions of contract: 

 
a. Instructions to Bidders (ITB-Part I) 
b. General Conditions of Contract (GCC-Part I)  

c. Erection Conditions of Contract (ECC-Part I)  

d. Special Conditions of Contract (SCC-Part I)  

e. Technical Specifications (TSP-Part IIA) 
f. Technical Data Sheets (TDS-Part IIB) 
g. Bid Form and Price Schedules (BF/PS-Part IV) 
 

5.0  Knowing the Bid Documents 

5.1        Every intending B idder  is to examine and understand a l l  instructions, f o rms , terms, 
conditions and specifications in the Bid Documents and fully know himself all the conditions 
and contents therein, which may in any manner, affect the scope & content of work and the 
costs thereof. Submission of a Bid not substantially responsive to the Bid Document in all 
respects and/or failure to furnish all information required by the Bid Document may entail 
rejection of the Bid at the Bidder’s risk. 

 
6.0  Clarifications on Bid Documents 

 
6.1   In case an intending Bidder finds any discrepancy or omission in the documents and 

specifications or is in doubt as to the true meaning of any part, he shall make a request, in 
writing not later than the date of pre Bid d iscuss ion  t o  the owner in triplicate. The owner  
w i l l  i ssue e xp la n a t i o n s , i n t e r p r e t a t i o n s    and clarifications as deemed fit in writing 
as a response to this request. On receipt of such interpretations/clarifications, the Bidder may 



 

Seal & Signature of Bidder 

submit his Bid within the date and time stipulated in the Bid invitation, all such explanations, 
interpretations and clarifications from the Owner shall be deemed as part of Bid Documents 
and shall invariably accompany the Bidder’s proposal. 

 
6.2     Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or 

his representative(s) will not in any way be binding on the Owner. 
 
7.0  Amendment of bidding document: 

 
7.1        At any time prior to the deadline for submission of Bids the Owner may, for any reason, 

whether at his own initiative or in response to a clarification requested by the intending 
Bidder, modify the Bidding Document with amendment(s). 

 
7.2        The amendment will be notified in writing or Fax /web site to all intending Bidders who 

have received the Bidding Document at the address contained in the letter of request for 
issue of bidding document from the Bidders. Owner will bear no responsibility or liability 
arising out of non-receipt of the same in time or otherwise. 

 
7.3     In order to afford prospective bidders reasonable time in which to take the amendment into 

account in preparing their bids, the Owner may, at his discretion, extend the deadline for the 
submission of bids. 

 
7.4   Such amendments, clarifications etc. shall be binding on bidders and will be given due 

consideration by the Bidders while they submit their bids and shall invariably enclose such 
documents as a part of the bid. 

 
C.  PREPARATION OF BIDS 

 
8.0  Language of Bid: 

 
8.1        The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, 

exchanged by the Bidder and the Owner, shall be written in the English language, provided 
that any printed literature furnished by the Bidder may be written in another language so 
long as accompanied by an English translation of its pertinent passages. Failure to comply 
with this may disqualify a bid. For purposes of interpretation of the bid, the English translation 
shall govern. 

 
8.2  Bid Format 

 
Bidders have to make the Bid in the formats furnished with this Document. Verbatim without 
adding any printed/type written text of their own. 

 
9.0  Local Conditions: 

 
9.1        It will be imperative on each Bidder to fully inform himself of all local conditions and factors, 

which may have any effect on the execution of the Contract covered under these documents 
and specifications. The Owner shall not entertain any request for clarifications from the 
bidders, regarding such local conditions. 

9.2        It must be understood and agreed that such factors have properly been investigated and 
considered while submitting t h e  proposals.  No c la im for  f inancial a d j u s t m e n t  t o   
the  Contract  awarded  under  these specifications and documents will be entertained by 
the owner. Neither any change in the time schedule of the Contract nor any financial 
adjustments arising thereof shall be permitted by the Owner, which are based on the lack of 
such clear information or its effect on the cost of the works to the Bidder. 

 
10.0  Documents comprising the Bid: 

 
10.1  The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data 

Requirements etc. furnished in the Bidding Documents, indicating, for the services to be 



 

Seal & Signature of Bidder 

rendered,  a brief description  of services, quantity and price. 
 
10.2  The Bidder shall also submit documentary evidence to establish that the Bidder meets the 

Qualification Requirements as detailed in Clause 2.0 above and Special Conditions of 
Contract (including Clause 11 of I TB). 

 
10.3  All Tender Documents/ formats are to be returned completed and filled in all respects and  
        signed by the Company Authorized Signatory wherever specified. 

 
10.3  The Bid Guarantee shall be furnished in a separate cover in accordance with clause specific  
         ITB. 

 
11.0  Scope of the proposal 

 
11.1  The Scope of the proposal shall be on the basis of a single Bidder’s responsibility,  

completely covering all the equipment erection and other installation services specified under 
the accompanying Technical Specifications. It will include among others as specified therein 
the following:- 

 
e) Receipt of equipments and material from Kansari R&M store/Kansari Const. store or 

any GETCO construction store and transporting, storage, preservation and conservation 
of equipment at the Site. 

f) Pre-assembly, if any, erection, testing and commissioning of all the equipment. 
g) Reliability tests and performance and guarantee tests on completion of commissioning. 

 
11.2  As specified in the Special Conditions of Contract, no deviation whatsoever to certain 

conditions of the bidding documents permitted by the Owner and therefore, the Bidders are 
advised that while making Bid Proposals and quoting prices these conditions may 
appropriately be taken into consideration. Bidders are required to furnish a certificate in this 
regard as per the format provided in Special Conditions of Contract in a separate sealed 
envelope containing Bid security, which shall accompany the Technical Bid. Any Bid not 
accompanied by such certificate shall be rejected by the Owner and shall not be opened. 

 
11.3  Bids not covering the above cited entire scope of works may be treated as incomplete and  
         hence rejected. 

 
11.4      The Bidder  shall  complete  all the schedules  & annexure  in the Bid  Proposal  Sheets,  

Technical  Data Sheets and specified  elsewhere.  The Qualifying Data should be filled in 
the required schedule of Bid Proposal Sheets. 

 
12.0  Bid Price: 

 
12.1  The Bidder shall indicate percentage above/below of total bid price indicated in the 

appropriate price Schedules, enclosed in bid proposal sheets for erection, testing and      
           commissioning, and other services it proposes to furnish under the contract. Prices quoted 

should be in % Above/ Below on Estimated Cost. However, detail bifurcation of Taxes 
applicable should be mentioned separately with Price bid 

 
12.2 The Bidder shall specifically note that the Tenders are invited on percentage rate 

increase/decrease based in relation to unit rates of tender price schedule. 
 
12.3     If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be 

clearly specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
contract, the rate (i.e. price) mentioned in the price bid shall be final and any additional GST will 
have to be borne by the tenderer himself. In no case additional amount towards GST or 
otherwise will be paid / reimbursed to supplier/contractor. Further Statutory Variation clause will 
not be applicable in case of Supplier / Contractor has opted for Composition Scheme under 
GST. 
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  Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as 
applicable for each item of Goods/Service. If not specifically mentioned then COMPANY will 
have the option to take the prices as exclusive of taxes and duties at maximum higher slab 
rates for the evaluation of the tenders. 

 The offered prices to be indicated in online mode of tender in the format given (i.e. Schedule-B). 
The price bid submitted in physical mode shall not be considered. 

Every bidder shall inform their GSTIN No. of the registered place(s) wherefrom the bidder intends 
to supply the goods / services, meaning thereby the bidder has to supply the goods / services 
from the relevant declared / registered place of supply only. 

 
13.0  Price Basis: 
 

13.1  The Price shall be quoted on firm basis. 
 
13.2      The Price quoted by the bidder shall remain fixed during the bidder's performance  of the 

contract and shall not be subject to variation  on any account save for change in quantity. 
A bid submitted with an adjustable price quotation shall be treated as non-responsive and 
rejected. 

 
14.0  Taxes and Duties: 

 
14.1   As regards the income Tax, will be levied as per prevailing rate on payment to contractors. Any 

other tax except specifically mentioned in tender will not be born by GETCO. The bidder shall be 
liable and responsible for payment of such taxes as attracted under the provisions of the law. 

 
14.2      Notwithstanding the tax liabilities as per the sub-clause14.1 above the owner shall have the 

right to make deduction at source from the amounts payable to the contractor in respect of 
Income Tax (on the cost of items of supply included in the works contract) as may be 
mandatory in terms of the law. The owner shall not bear any liability in this regard but shall 
issue necessary certificate in respect of such deduction made. 

 
14.3   In case any tax or duty is newly introduced by the Government applicable for this contract 

with effect from the next day of the date submission of the bid and if the contractor is 
required to pay additional tax or duty, then the owner shall reimburse the contractor the 
additional tax or duty so paid by the contractor against submission by the contractor of 
documentary evidence to the satisfaction of the owner.  This provision will not be applicable 
to transaction between the contractor and his sub-contractors. Besides the said statutory 
variation, no other statutory variation shall be payable by the owner. 

 
14.4  The owner’s liability for all taxes and duties under the contract shall be limited to those    
         indicated by the Bidder in the Bid Proposal Sheets, subject to the statutory variations and  
        variations as per Clause No. 
     
14.3.   If the cost to the Contractor during the performance of the ‘Contract’ shall be increased or  
        reduced by reasons of the making, passing or promulgation of any law after the date of  
        submission of bid or by any order, regulation or bye-law having the force of law the amount  
      of such increase or reduction shall be added to or deducted f rom the “Contract Price” as  
      the case may be for direct transactions between contactor & owner, and not for bought  
      out items. It is the Bidders responsibility to furnish details of taxes, duties, levies etc.  
         applicable as on the date of submission of the bid. 
 
14.5 No claim for any increase towards the statutory variation regarding enhancement of existing 

tax or duty or introduction of a new tax or duty applicable shall be entertained by the Owner 
during the extended period of contract, if any, provided the extension of the contract is 
required by causes attributable to the contractor. 

 
14.6 The provision of statutory variation regarding enhancement of existing tax or duty or 

introduction of a new tax or duty will be applicable only to the direct transaction between the 



 

Seal & Signature of Bidder 

contractor and the owner. 
 
14.7   Before quoting, the bidder may ascertain from the concerned tax authorities of Government of 

Gujarat the applicability of Work Contract Tax. Entry Tax, GST, etc. in respect of this work 
and include the same in the quoted price. No separate claim in this regard will be 
entertained by the Owner, as it is the responsibility of the Bidder to pay all these taxes. 

 
14.8  In addition, the conditions detailed under Special Conditions of Contract shall apply. 

 
15.0  Time Schedule: 

 
15.1      The basic consideration and the essence of the contract shall be strict adherence to the 

time schedule for performing the specified works. 
 
15.2  The Owner’s requirements of completion schedule for the Works are mentioned in the  
       accompanying Special Conditions of Contract. 

15.3      The completion schedule as stated in the special conditions of contract shall be one of the 
major factors in consideration of the bids. 

15.4      Validity of tender: 180 Days from the date of opening of Technical Bid 

 
16.0  Insurance: 

 
The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out in 
Clauses titled Insurance, in General Terms and Conditions of Contract and in Erection 
Conditions of  this Part-I. Bidder’s attention is specifically invited to these clauses. Bid price 
shall include all the costs in fulfilling all the insurance liabilities under the Contract. 

 
17.0  Erection Tools and Tackles: 

 
The Bidder under a separate schedule, in his proposal shall include a list of all-special 
equipment tools & tackles e t c .   which he proposes t o  bring to site for the purpose of  
erection, h an d l i ng , t e s t i n g  and commissioning including performance and guarantee 
tests of the equipment.  If any such equipment is listed anywhere else in the proposal and 
not specially mentioned in the above schedule, it shall be deemed to have been included in 
the Bidder’s proposed scope of supply. 

 
18.0  Bid Security/EMD: 

 
18.1 The bidder shall furnish, as a part of its bid EMD, bid security for an amount of one percent 

of estimated cost to be paid as under: 
a) All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 
mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office 
address specified in the tender document or by RTGS/ NET/online 
 

18.2 The bid security is required to protect the owner against the risk of Bidder’s conduct, which 
would warrant the guarantee forfeiture, pursuant to relevant paras elsewhere The bid 
guarantee shall be made payable to the Owner without any condition whatsoever. 

 
18.3   The Owner will reject any bid not secured in accordance with Para 20.1 above, as non-

responsive, No exemptions are made in the furnishing of the security. 
 
18.4   Unsuccessful Bidder ’s bid security/EMD wi l l  be returned/refunded o n  finalization of  tender 

or three months from the date of submission of tender whichever is later. 
 
18.5 The successful b idders , B id Security wi l l  be discharged u p o n , furnishing t he  contract 

per formance guarantee 
 
18.6  The bid guarantee may be forfeited. 

a)   If a Bidder withdraws its bid during the period of bid validity specified by the bidder 
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on the bid 
Form: 

b)   If a bidder refuses to accept the contract or fails to commence the works (including 
supplies within thirty days of letter of award of contract) 

 
19.0  Format of Bid: 

 
19.1 The Bidder shall prepare one copy of the technical bid with all the documents. No 

Hard/Physical copy of Price/Commercial bid required in physical submission. Technical as 
well as Price bid must be considering from N-Code/Online only 

19.2      The original and all copies of the bid shall be typed or written in indelible ink and shall be 
signed by the Bidder or  a person or  persons du ly  author ized b y  the Bidder to  sign 
the Contract.  The letter  of  authorization shall be indicated by written power-of-attorney 
accompanying the bid. All pages of the bid, except for un-amended printed literature, shall be 
initiated by the person or persons signing the bid. 

 

19.3   The Bidders must submit the qualifying data in the technical bid in this Instructions to 
Bidders in separate envelopes sealed and enclosed in the envelope submitting 
proposals, super scribed as under: 

 
   Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension 

(A,B & C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  
at 400KV Kansari ss under Palanpur Circle. 

 
19.4   The bid shall contain no interlineations, erasures or overwriting except as necessary to 

correct errors made by the Bidder, in which case such corrections shall be initiated by the 
person or persons signing the bid. 

 
No Hard/Physical copy of Technical/Price/Commercial bid required in physical submission. 
Technical Bid as well as Price bid must be consider from N-Code/Online only 

 
20.0  Signature of Bids: 

 
21.1   The bid must contain the name, residence and place of business of the person or persons 

making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature. 

 
20.2   Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name; followed by the signature(s) and designation(s) or the authorized partner(s) 
or other authorized representative(s). 

 
20.3 Bids by Corporation/Company must be signed with the legal name of the 

Corporation/Company by the President/Managing Director or by the Secretary or other person 
or persons authorized to bid on behalf of such Corporation/Company in the matter. 

 
20.4  A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’,  
      ‘Secretary’, ‘Agent’ or other designation without disclosing his Principal will be rejected. 
 
20.5   If it is found that two or more persons who are connected with one another either 

financially or as a principal and agent have bid under different names without disclosing their 
connection then such bids will be l i a b l e  for rejection. Satisfactory evidence of authority of 
the person signing on behalf of the Bidder shall be furnished with the bid. 

 
20.6  The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 

 
20.7  Bids not conforming to the above requirements of signing may be disqualified and EMD    
         forfeited. 
 
22.0  Deadline for submission of bids: 
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22.1    The Bidders have been send by registered post only.  Bids submitted by telex/telegram w i l l  

not be accepted. No request from any Bidder to the Owner to collect the proposals from 
airlines, cargo agent etc. shall be entertained by the Owner.  

 
22.2  Bids must be received by the Owner at the address specified under Para 23.3, not later  
        than the time & date mentioned in the Invitation to Bid. 
 
22.3    The Owner may, at its discretion, extend this deadline for the submission of bids by 

amending the Bidding Document in which case all rights and obligations on the Owner and 
Bidders previously subject to the deadline will thereafter be subject to the deadline as 
extended. 

 
23.0  Late Bids 

 
23.1    Any bid received by the Owner after the time and date fixed or extended for submission of 

bids prescribed by the Owner, will be rejected and not considered for evaluation. 
 
23.0  Modification and withdrawal of bids: 

 
23.1   The Bidder may modify or withdraw its bid after the bid’s submission provided that written 

notice of the modification or withdrawal is received by the Owner prior to the deadline 
prescribed for submission of bids. 

 

23.2   The Bidder’s modification or  withdrawal notice shall be prepared, sealed, marked and 
dispatched in accordance w i t h  t he  provis ions o f  c lause 23 .0 .   The envelope should 
clearly indicate whether the modification is for the Technical bid or the Price bid. No bid 
modifications notice by Telex/Grams/Fax shall be entertained by the Owner. 

 
23.3  No bid shall be modified in any manner, whatsoever subsequent to the deadline for  
          submission of bids. 

 
23.4      No bid may be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture of its 
bid security. 

 
E.  BID OPENING AND EVALUATION 

 
27.0  Opening of bids by owner: 

 
27.1  The Owner will open the technical bids (Cover –I, II, ) in the presence of Bidder’s 

representatives  who choose to attend on the date and    time mentioned for opening of bids 
in the Invitation to Bid or in case any extension  has been  given  thereto,  on the extended  
bid opening  date and  time  notified  to all the Bidders who have purchased the bidding 
document. The Bidder’s representatives who are present shall sign a register evidencing 
their attendance. 

 
27.2   The Bidder’s names, Technical modifications, Bid withdrawal and such other details as the 

Owner, at his discretion may consider appropriate, will be announced in the Technical Bid 
Opening. 

 
27.3   The price bids of all the “Techno-Commercial” Responsive Bidders shall be opened in the 

presence of representatives (up to two per firm) of such bidders who choose to be present.  
The date & time of opening the Price Bid shall be intimated to all such qualified bidders by 
Fax/Telex, at least one week in advance besides inviting final price bid if found appropriate 
after evaluation of Technical bids. 

 
27.4    The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price Bid 
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and any such other details as the Owner, at his discretion, may consider appropriate, will 
be announced/ furnished in the Price Bid Opening. 

 
27.5  No electronic recording/transmitting devices will be permitted during Bid opening. 

 
28.0  Purpose of evaluation of bids: 

 
28.1   The   Bids   received/accepted/opened will   be evaluated   by the   Owner   to ascertain   the   

technical responsiveness of the bid for the complete scope of the proposal, as covered 
under these specifications and documents. All technically responsive bids shall then be 
examined to determine the LOWEST EVALUATED COMMERCIALLY AND TECHNICALLY 
RESPONSIVE BIDS. 

 
29.0  Policy for bids under consideration: 

 
29.1      Bids shall be deemed to be under consideration immediately after opening of Technical 

Bid and until such time official intimation of award/rejection is made by the Owner to the 
Bidders. While the Bids are under consideration, Bidders and/or their representatives and 
other interested parties are advised to refrain from contacting by any means, the owner 
and/or his employee’s representatives on the matters related to Bids under consideration. 

 
30.0  Clarification of bids: 

 
To assist in the examination evaluation and comparison of Bids the owner may on his own 
ask the Bidder for a clarification of its bid. The request for clarification and the response 
shall be in writing and no change in the price or substance of the bid shall be sought, offered 
or permitted. 

 
31.0  Preliminary Examination: 
 

31.1      The Owner will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the bids are generally in 
order. 

 
31.2  Arithmetical errors will be rectified on the following basis: 

 
If there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the  unit price shall prevail and the total price 
shall be corrected.  If there is a discrepancy between the total bid amount and the sum of 
total costs, the latter shall prevail and the total bid amount will be corrected accordingly.  If 
there is a discrepancy between words and figures, the amount advantageous to the Owner 
will prevail. If the Bidder does not accept the correction of the errors as above, his Bid will 
be rejected and the amount of Bid Security will be forfeited. The Bidder should ensure that 
the prices furnished in various price schedules are consistent with each other. In the case 
of any inconsistency in the prices furnished in the specified prices schedules to be identified 
in Bid Form for this purpose, the Owner shall be entitled to consider the highest price for 
the purpose of evaluation and for the purpose of award of Contract use the lowest of the 
prices in these schedules. 

 
31.3      Prior to the detailed evaluation, the Owner will determine the substantial responsiveness 

of each bid to the Bidding Document.  For purpose of  these Clauses, a substantially 
r e s p o n s i v e  b id  is one, which conforms to  all the terms and conditions of  the Bidding 
Document w i t hout  material deviat ions.  A material deviation is one which affects in 
any way the prices, quality, quantity or delivery period of the equipment, completion of 
works or which limits in any way the responsibilities or liabilities of the Bidder of any right of 
the Owner as required in these specifications and documents. The Owner’s determination of 
a bid’s responsiveness shall be based on the contents of the bid itself without recourse to 
extrinsic evidence. 
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31.4      A bid determined as not substantially responsive will be rejected by the Owner and may not 

subsequently be made responsive by the Bidder by correction of non-conformity. 
 
31.5      The Owner may waive any minor informality or non-conformity or irregularity in a bid which 

does not constitute a material deviation, provided such waiver does not prejudice or affect 
the relative ranking of any Bidder. 

 
 
32.0  Evaluation of Price Bids: No Copy of Technical Bid/PRICE-BID requires in 

Physical copy of bid. It is compulsory to submit through on-line (n-code) only. 
Same will observed in bid during opening, whole tender may be not 
considered.    

 
32.1  Definitions and Meanings: 

 

For the purpose of the evaluation and comparison of bids, the following meanings and 
definition will apply: - 
a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete 

scope of works. 
 

d) ‘ Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 
Compensation for Deviations.’ 

 
F.  AWARD OF CONTRACT 
 
33.0  Award Criteria 

 
33.1      The owner will award the contract to the successful Bidder, whose bid has been 

determined t o  be substantially responsive and has been determined as the lowest 
evaluated bid, providing further that the Bidder is determined to be qualified to perform the 
contract satisfactorily.  The Owner shall be the sole judge in this regard. 

 
33.2      Further, the Owner reserves the right to award separate contracts to two or more parties 

in line with the terms and conditions specified in the accompanying Technical Specifications. 
 

34.0  Owner’s right to accept any bid and to reject any or all bids: 
 
34.1      The Owner reserves the right to accept or reject any bid, and to annual the bidding 

process and reject all bids at time prior to award of contract, any without thereby incurring 
any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 
or Bidders of the grounds for the Owner’s action. 

 
35.0  Notification of award: 

 
35.1      Prior to the expiration of the period of bid validity and extended validity period, if any, the 

Owner will notify the successful Bidder in writing by registered letter or cable or telex or 
FAX, to be confirmed in writing by registered letter, that its bid has been accepted. 

 
35.2  The notification of award will constitute the formation of the Contract. 

 
35.3      Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant 

clause 38 .0, the Owner will promptly notify each unsuccessful Bidder and will discharge its 
bid security, pursuant to Clause 20.0. 

 
36.0  Signing of contract: 

 
36.1      At the same time as the Owner notifies the successful Bidder that his bid has been 

accepted, the Owner will send the Bidder the detailed of Award, incorporating all agreements 
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between the parties. 
 
36.2    Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the 

same with date and return it to the Owner. 
 
36.3      The Bidder will prepare the Contract Agreement as per the Performa prescribed and the 

same will be signed before commencement of work. 
 

37.0  Welfare cess   
 
1)       As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items 

for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey 
projects and civil works. Before release of payment of every RA bill, the contractor has to submit 
documentary evidence of payment of welfare cess of that RA bill at the time of the final bill for 
final bill. Also, the bidder should submit the certified copy of welfare registration before 1st RA bill. 
The payment should be released after submission of said registration. 

 
2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of 

the factory inspector is authorized at present as a registering authority. 
 
3)       GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 

documentary evidence of payment. 
4)    The contacts for which supply or part supply of material are in the scope of GETCO, then 

contractors shall deposit welfare cess on estimated cost of supplied items to GETCO contractor 
on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall 
be taken and informed to the contractor for payment. This will be over and above the A/T value. 
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PART-I    GCC 

 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 
 

A.  INTRODUCTION 
 
1.0  DEFINITION OF TERMS 

 
1.1     The  ‘Contract’  means  the  agreement  entered  into  between  the  Owner  and  the  

Contractor  as per  the Contract  Agreement  signed  by  the  parties,  including  all  
attachments  and  appendices  thereto  and  all documents incorporated by reference therein. 

 
1.2    ‘Owner’ shall mean the Superintending Enginee,  GETCO, Palanpur or any of its 

subsidiaries and shall include its legal representatives, successors and assigns. 
 
1.3      ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the 

Works and shall include such successful Bidder’s legal representatives, successors and 
permitted assigns. 

 
1.4     ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from 

time to time for the purpose of the Contract. 
 
1.5      The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores 

and materials to be provided by the Contractor under the Contract. 
 
1.6     ‘Works’ shall mean and include the furnishing of equipment, Labor and services, as per the 

Specifications and  complete  erection,  testing  and  putting  into  satisfactory  operation  
including  all  transportation, handling, unloading and storage at the Site as defined in the 
Contract. 

 
1.7      ‘Specifications’  shall mean the Specifications and Bidding Document forming a part of the 

Contract and such other schedules and drawings as may be mutually agreed upon. 
 
1.8       Site’ shall mean and include the land and other places on, into or through which the works      

and the related facilities are to be erected or installed and any adjacent land, paths, street or 
reservoir which may be allocated or used by the Owner or Contractor in the performance of 

the Contract. 
 
1.9        The  term  ‘Contract  Price’  shall  mean  the  lump-sum  price  quoted  by the  Contractor  in 

his  bid  with additions and/or deletions as may be agreed and incorporated in the Letter of 
Award and the contract agreement for the entire scope of the works. 

 
1.10      The term ‘Erection  Portion’ of the Contract price shall mean the value of field activities of 

the works including erection, testing and putting into satisfactory operation including successful 
completion of performance and guarantee tests to be performed at Site by the Contractor 
including cost of insurances. 

 
1.11      Site Engineer  ‘Inspector’  shall  mean  the owner’s  Engineers  or any person  nominated  

by the  time  to inspect the equipment; stores or Works under the Contract and/or the duly 
authorized representative  of the Owner. 

 
1.12      ‘Notice of Award of Contract’/’Letter  of Award’/’Telex  of Award’ shall mean the official 

notice issued by the Owner notifying the Contractor that his bid has been accepted. 
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1.13  ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 
1.14      ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by 

the respective sub division deputy engineer. 

1.15      ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly 
defined shall mean calendar day or days of 24 hours each. 

 
A ‘Week’ shall mean continuous period of seven (7) days. 

 
1.16      Writing’ shall include any manuscript, type written or printed statement, under or over 

signature and/or seal as the case may be. 
 
1.17      When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, 
‘Permitted’, or words and phrases of like importance are used the approval, judgment, 
direction etc. is understood to be a function of the Owner/Engineer. 

 
1.18      Test on completion shall mean such tests as prescribed in the Contract to be performed by 

the Contractor before the work is taken over by the Owner. 

 
1.19      ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency, and operating characteristics as specified in 
the Contract Documents. 

 
1.20      The term ‘Final Acceptance’/‘Taking  Over’ shall mean the Owner’s  written  acceptance  of 

the Works performed under the Contract, after successful commissioning/completion of 
Performance and Guarantee Tests, as specified in the accompanying Technical Specifications 
or otherwise agreed in the Contract. 

 
1.21      ‘Latent Defects’  shall mean such defects caused by faulty designs,  material or work-man-  

ship which cannot be detected during inspection, testing etc, based on the technology 
available for carrying out such tests. 

 
1.22  ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any: 

 
a)   Indian Electricity Act, 1905 and Rules and Regulations made there under. 
 b)   Electricity Act 2003 and Rules & Regulations made there under. 
c)   Indian Factory Act, 1948 and Rules and Regulations made there under. 
d)   Indian Explosives Act, 1884 and Rules and Regulations made there under. 
e)   Indian Petroleum Act, 1934 and Rules and Regulations made there under. 
f)    A.S.M.E. Test Codes. 
g)   A.I.E.E. Test Codes. 
h)   American Society of Materials Testing Codes. 
i)  Standards of the Indian Standards Institution. 
j)  Other Internationally approved standards and/or rules and regulations touching the 

subject matter of the Contract. 
 
1.23   Words imparting the singular only shall also include the plural and vice –versa where the 

context so requires. 
 
1.24      Words imparting  ‘Person’  shall  include  firms,  companies,  corporations  and associations  

or bodies  of individuals, whether incorporated or not. 
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2.0  APPLICATION 
 

These General Conditions shall apply to the extent that they are not super ceded by 
provisions in other parts of the Contract. 

 
3.0  CONTRACT DOCUMENTS 

 
3.1        The term Contract Documents shall mean and include the following which shall be 

deemed to form an integral part of the Contract: 
 

a)     Invitation  to  Bid  including  letter  forwarding  the  Bidding  Documents,  Instructions  to  
Bidders, General  Terms  and  Conditions  of Contract,  the  Special  Conditions  of 
Contract.    and  all  other documents included under Part-I, Part-II and Part-III . 

 
b)   Specifications of the erection of the equipments and other technical services to be 

provided under the Contract as brought out in the accompanying Technical 
Specifications. 

 
c)    Contractor’s Bid Proposal and the documents attached there to including the letters of 

clarifications thereto between the Contractor and the Owner prior to the Award of 
Contract except to the extent of repugnancy. 

 
d)   Letter of Award and any agreed variations of the conditions of the documents and special 

terms and conditions of Contract, if any. 
 
3.2  In the event of any conflict between the above mentioned documents the matter shall be    
        referred to the Engineer whose decision shall be considered as final and binding upon the  
          parties. 

 
4.0  USE OF CONTRACT DOCUMENTS AND INFORMATION 

 
4.1   The  Contractor  shall  not,  without  the  Owner’s  prior  written  consent,  disclose  the  

Contract,  or  any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf  of  the  Owner  in  connection  therewith,  to  any  
person  other  than  a  person  employed  by  the Contractor in the performance of the 
Contract. Disclosure to any such employed person shall be made in confidence and shall 
extend only so far as may be necessary for the purpose of such performance. 

 
4.2        The  Contractor  shall  not,  without  the  Owner’s  prior  written  consent,  make  use  of  any 

document  or information   enumerated   in  various  Contract  documents  except  for  the  
purpose  of  performing  the Contract. 

 
4.3        The  Contractor  shall  not communicate  or us  in  advertising,  publicity,  sales  releases  or  

in  any other medium, photographs or other reproduction of the Works under this Contract, 
or descriptions of the site, dimensions, quantity, quality or other information, concerning the 
works unless prior written permission has been obtained from the Owner. 

 
4.4        Any document, other than the Contract itself, enumerated in various Contract documents 

shall remain the property  of  the  Owner  and  shall  be  returned  (in  all  copies)  to  the  
Owner  on  completion  of  the Contractor’s performance under the Contract if so required by 
the Owner. 
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5.0 CONSTRUCTION OF THE CONTRACT 

 
5.1     Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered 

into will be treated as a single Contract. Award shall be placed on the successful Bidder as 
follows: 

 
For providing serv ices l ike inland t ransportat ion, i n s u r a n c e  fo r  delivery at  site, 
unloading, s t o r ag e , handling at site, installation, testing and commissioning including 
performance testing in respect of all the equipment material equipment/materials given by the 
owner after observing standard store procedures for transport f r o m  owner ’s s t o r e s , 
i nsu ra nc e , u n l o a d i n g  s t o r a g e  h a n d l i n g  a t  site ins ta l la t ion t e s t i n g  & 
commissioning. 

 
5.2        In case erection Contract, or where the Owner hands over his equipment to the Contractor 

for executing, then the Contractor shall at the time of taking delivery of the 
equipment/dispatch documents be required to execute an Indemnity Bond in favor of the 
Owner in the form acceptable to the Su p e r i n t e n d i ng  engineer , Palanpur for keeping the 
equipment in safe custody and to utilize the same exclusively for the purpose of the said 
Contract. Samples of Performa for the Indemnity Bond will be furnished during award of 
Contract. 

 
5.3  The Contract shall in all respects be construed and governed according to Indian Laws. 

 
5.4       It is clearly understood that the total consideration for the Contract(s) has been broken up into 

various components only for the convenience of  payment under the Contract(s) and for the 
measurement of  deviations or modifications under the Contract(s). 

 
6.0  JURISDICTION OF CONTRACT 

 
6.1        The laws applicable to the Contract shall be the laws in force in India. The Courts of 

Palanpur shall have exclusive jurisdiction in all matters arising under this Contract. 
 
7.0  EXECUTION OF CONTRACT: 

 
7.1        The Owner, after the issue of the Letter of Award to the Contractor, will send one copy 

of the final agreement to the Contractor for his scrutiny and approval. 
 
7.2     The Agreement, unless otherwise agreed to, shall be signed within 30 days of the acceptance 

of the Letter of Award, at the office the Owner at Palanpur on a date and time to be mutually 
agreed. The Contractor shall provide for signing of the Contract, Performance Guarantee, 
appropriate power of attorney and other requisite materials. In case the Contract is to be 
signed beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to 
be extended accordingly. 

 
7.3     The Agreement will be signed in copies to be specified and the Contractor shall be 

provided with one signed original and the rest will be retained by the Owner. 
 
7.4      Subsequent to signing of the Contract, the Contractor at his own cost shall provide the 

Owner with copies of agreement within fifteen (15) days after the signing of the Contractor. 
 
8.0      ENFORCEMENT OF TERMS 

 
8.1     The failure of either party to enforce at any time any of the provisions of this Contract or any 

rights in respect thereto or to exercise any option therein provided, shall in no way be 
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construed to be a waiver of such provisions, rights or options or in any way to affect the 
validity of the Contract. The exercise by either party of any of its rights herein shall not 
preclude or prejudice either party from exercising the same or any other right it may have 
under the Contract. 

9.0 COMPLETION OF CONTRACT 
 
9.1   Unless otherwise terminated under the provisions of any other relevant clause, this Contract 

shall be deemed to have been completed on the expiry of the guarantee period as provided 
for under the clause entitled ‘Guarantee’ in this section of the Volume-I. 

 
B.   GUARANTEES & LIABILITIES 

10.0  TIME – THE ESSENCE OF CONTRACT 
 
10.1      The time and the date of completion of the Contract as stipulated in the Contract by the 

Owner without or with modifications, if any, and so incorporated in the Letter of Award, shall 
be deemed to be the essence of the Contract. The Contractor shall so organize his resources 
and perform his work as to complete it not later than the date agreed to. 

 
10.2      The Contractor shall submit a detailed bar chart within the time frame agreed consisting of 

adequate number   of   activities   covering   various   key   phases   of   the   work   such   as   
design, procurement, manufacturing, shipment and field erection activities within seven (7) 
days of the date of LOI. 

 
10.3  The above bar chart shall be compatible with the Owner’s computer environment and  
       furnished to the Owner on such media as may be desired by the Owner. 

 
11.0  EFFECTIVENESS OF CONTRACT 

 
The Contract shall be considered as having come into force from the date of the 
commencement given by the respective construction sub division unless otherwise provided 
in LOI. 

 
12.0  PENALTY FOR DELAY 

              The tenderer should note that the completion time allowed for carrying out the work should be 
strictly observed. Any delay that may take place in work excavation beyond Contractual cutoff 
date stated as per stipulated delivery period shall be subject to the penalty at the rate of  ½ % per 
week or part there of on delayed portion of the work subject to ceiling of 10% of total contract 
value Plus GST as applicable will be impose. 

 
  The penalty will be deducted from bills payable either against this contract or from any Bank 

Guarantee or any other amount payable under any other contract with the GETCO. 
 
13.0  GUARANTEE 

 
13.1      In the event of any emergency where in the judgment of the Engineer, delay would cause 

serious loss or damages, repairs or adjustment may be made by the Engineer or a third 
party chosen by the Engineer without advance notice to the Contractor and the cost of such 
work shall be paid by the Contractor. In the event such action is taken by the Engineer, the 
Contractor will be notified promptly and he shall assist wherever possible in making necessary 
corrections. This shall not relieve the Contractor of his liabilities under the terms and 
conditions of the Contract. 

 
13.2      If it becomes necessary for the Contractor to rectify or renew any defective portions of 

the works the provision of this clause shall apply to portion of the works so rectified or 



 Seal and signature of Contractor 

corrected until the expiry of six (6) months from the date of such rectification or correction.  
If any defects are not rectified within a reasonable time, the Engineer may proceed to do 
the work at the Contractor’s risk and cost but without prejudice to any other rights which the 
Owner may have against the Contractor in respect of such defects. 

 
13.3   The rectification or correction of the work will be carried out free of cost by the Contractor.  

If any rectification or correction is carried out on his behalf at the site, the Contractor shall 
bear the cost of such rectification or correction. 

 
13.4      The acceptance of the works by the Engineer shall in no way relieve the Contractor of 

his obligations under this clause. 
 
14.0  TAXES, PERMITS & LICENSES 

 
The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed 
against the Owner or the Contractor in pursuance of the Contract. In addition, the Contractor 
shall be responsible for payment of all Indian duties, levies and taxes lawfully assessed 
against the Contractor for his personal income & property only. 

15.0  DEFENSE OF SUITS 
 

If any action in court is brought against the Owner or Engineer or an officer or agent of the 
Owner, for the failure, omission or neglect on the part of the Contractor to perform any acts, 
matters, covenants or things under the Contract, or for damage or injury caused by the 
alleged omission or negligence on the part of the Contractor, his agents, representatives or 
his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-
Contractors,  workmen, suppliers or employees, the Contractor shall in all such cases 
indemnify and keep the Owner, and the Engineer and/or his representative, harmless from 
all losses, damages, expenses or decrees arising of such action. 

 
16.0  LIMITATION OF LIABILITIES 

 
The final payment by the Owner in pursuance of the Contract shall mean the release of the 
Contractor from all his liabilities under the Contract.   Such final payment shall be made only at 
the end of the Guarantee/Warranty period or after finalization of material account and final bill 
and till such time as the Contractual l iabi l it ies and responsibilities o f  the Contractor, shall 
prevail.    All other payments made under the Contract shall be treated as on-account 
payments. 

 
17.0  ENGINEER’S DECISION 

 
17.1   In respect of all matters which are left to the decision of the Engineer including the granting 

or with- holding of the certificates, the Engineer shall, if required to do so by the Contractor, 
give in writing a decision thereon. 

 
17.2   If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance 

with the meaning and intent of the Contract, the Contractor may file with the Engineer, 
within fifteen (15) days after receipt of the decision, a written objection to the decision. 
Failure to file an objection within the allotted time will be considered as an acceptance of the 
Engineer’s decision and the decision shall become final and binding. 

 
17.3      The Engineer’s decision and the filing of the written objection thereto shall be a condition 

precedent to the right to request arbitration.    It is the intent of the Agreement that there 
shall be no delay in the execution of the works and the decision of the Engineer as rendered 
shall be promptly observed. 
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18.0  POWER TO VARY OR OMIT WORK 

 
18.1  No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter    
       referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be 

made by the Contractor except as directed in writing by the Engineer, but the Engineer shall 
have full powers subject to the provisions hereinafter contained, from time to time during the 
execution of the Contract, by notice in writing to instruct the Contractor t o  make such 
var iat ion w i t h o u t  pre jud ice t o  the Contract.    The Contractor shall carry out such 
variation and be bound by the same conditions as far as applicable as though the said 
variations occurred in the Contract Documents.  If any suggested variations would, in the 
opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations or 
guarantees under the Contract, he shall notify the Engineer thereof in writing and the Engineer 
shall decide forthwith whether o r  not, the same sha l l  be  carried o u t  and i f  the 
Engineer  c o n f i r m s  h i s  ins t ruc t ions, t h e  Contractor’s obligations and guarantees shall 
be modified to such an extent as may be mutually agreed. Any agreed difference in cost 
occasioned by any such variation shall be added to or deducted from the Contract Price as 
the case may be. 

 
18.2     In the event of Engineer requiring any variation, a reasonable and proper notice shall be 

given to the Contractor to enable him to work his arrangement accordingly, and in cases 
where goods or materials are already prepared or any design, drawings or pattern made or 
work done as per the contract requires to be altered, a reasonable and agreed sum in respect 
thereof shall be paid to the Contractor. 

 
18.3      In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the alterations or additional or substituted work which either then 
or later on, will in the opinion of the Contractor, involve a claim for additional payment, the 
Contractor shall immediately and in no case later than thirty (30) days, after receipt of the 
instructions aforesaid and before carrying out the instructions, advise the Engineer to that 
effect.  But the Engineer shall not become liable for payment of any charges in respect of 
any such variations, unless the instructions for the performance of the same shall be 
confirmed in writing by the Engineer. 

 
18.4      If any variation in the Works results in reduction of Contract Price, the parties shall agree, 

in writing, so to the extent of any change in the price, before the Contractor proceeds with the 
change. 

 
18.5      In all the above cases, in the event of a disagreement as to the reasonableness of  the 

said sum, the decision of the Engineer shall prevail. 
 
18.6   Notwithstanding anything stated above in this clause, the Engineer shall have the full power 

to instruct the Contractor, in writing, during the execution of the Contract to vary the 
quantities of the items or groups of items in accordance with the provisions of clause entitled 
‘Change of Quantity’ in section GCC of this Volume-I.  The Contractor shall carry out such 
variations and be bound by the same conditions as though the said variations occurred in the 
Contract Documents.   However, the Contract Price shall be adjusted at the rates and the 
prices provided for the original quantities in the Contract. 

 
19.0  CHANGE OF QUANTITY 

 
19.1      During the execution of the Contract, the Owner reserves the right to increase or decrease 

or cancel the quantities of items under the Contract but without any change in unit price or 
other terms & conditions. Such variations unless otherwise specified in the accompanying 
Special Conditions of Contract and/or Technical Specifications, shall not be subjected to any 
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limitation for the individual items but the total variations in all such items under the Contract 
shall be limited to a percentage of the Contract price as specified in the Special Conditions 
of Contract. 

 
19.2      The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above.   The base unit rates, as identified in the 
Contract shall however remain constant during the currency of the Contract, except as 
provided for in Clause 33.0 below.   In case the unit rates are not available for the change in 
quantity, the same shall be subjected to mutual agreement. 

 
20.0  CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

 
The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting 
Engineers and freely exchange with them such technical information as is necessary to obtain 
the most efficient and economical design and to avoid unnecessary duplication of efforts.  
The Engineer shall be provided with three copies of all correspondence a d d r e s s e d  by the 
Contractor to other Contractors and Consulting Engineers of the Owner in respect of such 
exchange of technical information, wherever needed. 

 
21.0  NO WAIVER OF RIGHTS 

 
Neither the inspection by the Owner or the Engineer or any of their officials, employees, or 
agents nor any order by the Owner or the Engineer for payment of money or any payment 
for or acceptance of, the whole  or any part of the Works  by the Owner  or the Engineer,  
nor  any extension  of time,  nor  any possession  taken by the Engineer shall operate as a 
waiver of any provision of the Contract, or of any power herein reserved to the Owner or 
any right to damages herein provided nor shall any waiver of any breach in the Contract be 
held to be a waiver of any other or subsequent breach. 

 
22.0  CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE 

CONTRACTOR. 
 

No interim payment  certificate  of the Engineer,  nor any sum paid on account by the 
Owner,  nor any extension of time for execution of the Works granted by the Engineer shall 
affect or prejudice the rights of the Owner against the Contractor or relieve the Contractor of 
his obligation for the due performance of the Contract,  or be interpreted  as approval  of the 
Works  done or of the equipment  furnished  and no certificate shall create liability for the 
Owner to pay for alterations, amendments, variations or additional works  not ordered,  in 
writing  , by the  Engineer  or discharge  the  liability  of   the Contractor  for  the payment  of 
damages  whether  due, ascertained,  or certified  or not or any sum against  the payment  of 
which he is  bound to indemnify the Owner, nor shall any such certificate nor the 
acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of 
the Owner against the Contractor. 

 
23.0  PROGRESS REPORTS 

 
During the various stages of the work in pursuance of the Contract, the Contractor shall at 
his own cost submit periodic progress reports as may be reasonably required by the 
Engineer with such materials as, charts, net-works, photographs, test certificates, etc. Such 
progress reports shall be in the form and size as may be required by the Engineer. 

 
24.0  TAKING OVER 

 
Upon successful completion of all the tests to be performed at Site on equipment furnished 
and erected by the Contractor, the Engineer shall issue to the Contractor a Taking over 
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Certificate as a proof of the final acceptance of the equipment. Such certificate shall not 
unreasonably be withheld nor will the Engineer delay the issuance thereof on account of 
minor omissions or defects which do not affect the commercial operation and/or cause any 
serious risk to the equipment. Such certificate shall not relieve the Contractor of any of his 
obligations which otherwise survive, by the terms and conditions of the Contract after issue 
of such certificate. 

 
25.0  PAYMENT 

 
25.1      The payment to the Contractor for the performance of the works under the Contract will be 

made by the Owner as per the guidelines and conditions specified herein. All payments made 
during the Contract shall be on account payments only.  The final payment will  be made  on  
completion  of all Works  and on fulfillment by the Contractor of all his liabilities under the 
Contract and production of work completion certificate of the Sub-Station in-charge, after 
following the procedures of GETCO. 

 

Payment of Invoice will be done as mentioned below.  

 

1.   80% of FOR destination price (on Adhoc basis) 

 

2. 20% of FOR destination price & GST be kept under retention account and be released towards 

final settlement of such invoice after verifying benefits of higher ITC passed on to the GETCO, based 

on Certificates from Practicing CA firm in regard to passing of ITC and reduction in Tax instance. 

 

It is to state  that  under  GST  Regime,  the Suppliers  will  be entitled  to Input Tax Credit (lTC) in 

respect of Tax paid on input goods & service used by him as against the earlier Tax regime where  

CENVAT  Credit was available  on account of Excise Duty and Input Tax Credit was available on 

account of VAT. Hence under Statutory Variation  clause,  Excise Duty clause  and extension in 

Contractual  delivery clause of Purchase Order & Works Order, the Supplier or Contractor are 

supposed to pass on benefit on account of higher Input Tax Credit now available,  due to introduction 

of GST, for ongoing and pending supply &I works orders. 

 

          Considering,  the Anti Profiteering  provision of GST and Excise  Duty and Statutory Variation   clause  
of  Purchase  Order  and  Works  Order  issued  by GETCO,   invoive will be processed & paid on 
Adhoc/ provisional basis as mentioned above  keeping  balance  20%  of  FOR  destination  price  +  
GST  under  retention account. 

 
 
25.2  Currency of Payment 

All payments under the Contract shall be in Indian Rupees 
only. 

 
25.3  Terms. 

 
Payment terms will be as prescribed in the special conditions of contract and on fulfillment of 
conditions specified thereof. 

 
26.0  Payment Schedule 

 
26.1  Application for Payment 

 
26.2  The  Contractor  shall  submit  application  for  the  payment  in  the  prescribed  Performa  of   
          the  Owner. Performa for application for payment will be as prescribed. 
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26.3      Each such application  shall state the amount  claimed  and shall set forth in detail, in the 

order of the Payment Schedule, particulars of the Works including the Works executed at 
Site and of the equipment shipped/brought on to the site pursuant to the Contract up to the 
date mentioned in the application and for the period covered since the last preceding 
certificate, if any. 

 
26.4     Every interim payment certificate shall certify the Contract value of the Works executed up to 

the date mentioned  in the application  for the payment certificate, provided that no sum shall 
be included in any interim payment certificate in respect of the works that, according to the 
decision of the Engineer, does not comply with the Contract. 

 
26.5  Mode of Payment 

26.6   Payment due on dispatch of equipment shall be made by the Owner through Owner’s Bank 
or directly to the Contractor as per the payment schedule. 

 
26.7      The  payment   of  test  charges,   if  any,  payment,   taxes   and  duties   (whenever   

admissible)   inland transportation  (including port handling), insurance and the erection 
portion of the Works shall be made direct to the Contractor by the Owner. 

 
26.8      All payments under the Contract shall be made as stipulated in the Special Conditions of 

Contract after signing the Contract Agreement. The payments linked with the dispatch of 
materials shall only be made after production  of all dispatch  documents  as specified  in the 
relevant Contract  conditions  which will include the Material Inspection Clearance Certificate 
issued by the Owner. 

 
Progressive  payments  linked  with  erection  shall  only  be  made  after  the  issue  of  
certificates  by  the Engineer, one for the quantum of work completed and the other for the 
successful completion of quality check points involved in the quantum of work billed. 

 
27.0  DEDUCTIONS FROM CONTRACT PRICE 

 
All  costs,  damages  or  expenses  that  the  Owner  may  have  paid,  for  which  under  the  
Contract  the Contractor  is liable,  or any other  retention  award  will  be claimed  by the 
Owner.  The Owner  to the Contractor shall bill all such claims regularly as and when they 
fall due. Such bills shall be supported by appropriate  and certified  vouchers  or explanations,  
to enable  the Contractor  to properly  identify  such claims.    Such  claims  shall  be  paid  by  
the  Contractor  within  thirty  (30)  days  of  the  receipt  of  the corresponding bills and if not 
paid by the Contractor within the said period, the Owner may then deduct the amount, from 
any monies due or becoming due by him to the Contractor under the Contract or may be 
recovered by sections of Law or otherwise. 

 
D.  RISK  DISTRIBUTION 

 
28.0  INSURANCE 

 
28.1   The Contractor  at his cost shall arrange,  secure and maintain  all insurance  as may be 

pertinent  to the Works and obligatory in terms of law to protect his interest and interests of 
the Owner against all perils detailed herein.  The form and the limit of such insurance as 
defined herein together with the under-writer in  each  case  shall  be  acceptable   to  the  
Owner.     However, i r r e s p e c t i v e    of  such  acceptance,   the responsibility to maintain 
adequate insurance coverage at all time during the period of Contract shall be of Contractor 
alone.  The Contractor’s failure in this regard shall not relieve him of any of his contractual 
responsibilities and obligations.   The insurance covers to be taken by the Contractor shall be 
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in the joint name of the Owner and the Contractor.   The Contractor  shall, however,  be 
authorized  to deal directly with Insurance Company or Companies and shall be responsible 
in regard to maintenance of all insurance covers.  Further the insurance should be in freely 
convertible currency. 

 
28.2     Any  loss  or damage  to the  equipment  during  handling,  transportation,  storage,  erection,  

putting  into satisfactory operation and all activities to be performed till the successful 
completion of commissioning of the equipment  shall be to the account  of the Contractor.    
The Contractor  shall be responsible  for preference of all claims and make good the 
damages or loss by way of repairs and/or replacement of the equipment, damaged or lost.  
The transfer of title shall not in any way relieve the Contractor of the above responsibilities  
during the period of Contract.   The Contractor shall provide the Owner with copy of all 
insurance  policies  and  documents  taken  out  by  him  in  pursuance  of  the  Contract.    
Such  copies  of documents shall be submitted to the Owner immediately after such 
insurance coverage.   The Contractor shall   also   inform   the   Owner   in   writing   at   least   
sixty   (60)   days   in   advance   regarding   the expiry/cancellation  and/or change in any of 
such documents and ensure revalidation, renewal etc., as may be necessary well in time. 

 
28.3      The perils required to be covered under the insurance shall include, but not be limited to 

fire and allied risks, miscellaneous  accidents  (erection  risks) workman  compensation  risks, 
loss or damage  in transit, theft, pilferage, riot and strikes and malicious damages, civil 
commotion, weather conditions, accidents of 

all kinds, etc.  The scope of such insurance shall be adequate to cover the 
replacement/reinstatement cost of the equipment for all risks up to and including delivery of 
goods and other costs till the equipment is delivered at Site.   The insurance policies to be 
taken should be on replacement value basis and/or incorporating escalation clause.  
Notwithstanding  the extent of insurance cover and the amount of claim available  from  the  
underwriters,  the  Contractor  shall  be  liable  to  make  good  the  full replacement/rectification  
value of all equipment/materials and to ensure their availability as per project requirements. 

 
28.4   All costs on account of insurance liabilities covered under the Contract will be on 

Contractor’s account and will be included in Contract Price, However, the Owner may from 
time to time, during the pendency of the Contract, ask the Contractor in writing to limit the 
insurance coverage, risks and in such a case, the parties to the Contract will agree for a 
mutual settlement, for reduction in Contract price to the extent of reduced  premium  amount.    
The  Contractor,  while  arranging  the  insurance  shall  ensure  to  obtain  all discounts on 
premium, which may be available for higher volume or for reason of financing arrangement of 
the project. 

 
28.5  The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional 

insurance requirements for the portion of the works to be performed at the Site. 
 
28.6  Special Conditions of Contract details out the various insurance liabilities. 

 
29.0  LIABILITY FOR  ACCIDENTS AND DAMAGES 

 
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until 
the successful completion of commissioning as defined elsewhere in the Bid document. 

 
30.0  DELAYS BY OWNER OR HIS AUTHORISED AGENTS 

 
30.1      In case the Contractor’s performance is delayed due to any act of omission on the part of the 

Owner or his authorized  agents, then the Contractor  shall be given due extension  of time 
for the completion  of the Works,  to  the  extent  such  omission  on  the  part  of  the  Owner  
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has  caused  delay  in  the  Contractor’s performance of the Contract. 
 

Regarding  reasonableness  or otherwise of the extension  of time, the decision  of the 
Engineer  shall be final. 

 
30.2   In addition, the Contractor shall be entitled to claim demonstrable  and reasonable 

compensation  if such delays have resulted in any increase in cost.  The Owner shall examine 
the justification for such a request for claim and if satisfied, the extent of compensation shall 
be mutually agreed depending upon the circumstances at the time of such an occurrence. 

 
31.0  FORCE MAJOR 

 
31.1      Force major is herein defined as any cause which is beyond the control of the Contractor or 

the Owner as the case may be, which they could not foresee or with a reasonable amount 
of diligence could not have foreseen and which substantially affects the performance of the 
Contract, such as: 

 
a.   Natural phenomena, including but not limited to floods, droughts, earthquakes and 
epidemics; 

 
b.   Acts  of  any  Government,  domestic  or  foreign,  including  but  not  limited  to  war,  

declared  or undeclared, priorities, guarantees, and embargoes. 
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify 
the other in writing of such causes. 

 
31.2    The Contractor or the Owner shall not be liable for delays in performing his obligations 

resulting from any force major cause as referred to and/or defined above The date of 
completion  will,  subject  to hereinafter  provided,  be extended  by a reasonable  time even 
though such cause may occur after Contractor’s performance of obligation has been delayed 
due to other causes. 

 
32.0  SUSPENSION OF WORK 

 
32.1      The Owner reserves the right to suspend and reinstate execution of the whole or any part 

of the Works without invalidating the provisions of the Contract.  Orders for suspension or 
reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The 
time for completion of the works will be extended for a period equal to duration of the 
suspension. 

 
32.2   Any necessary and demonstrable cost incurred by the Contractor as a result of such 

suspension of the works will be paid by the Owner, provided such costs are substantiated to 
the satisfaction of the Engineer. The Owner shall not be responsible for any liabilities if 
suspension or delay is due to some default on the part of the Contractor or his Sub-
Contractor. 

 
33.0  CONTRACTOR`S DEFAULT 

 
33.1   If the Contractor shall neglect to execute the works with due diligence and expedition or shall 

refuse or neglect to comply with any reasonable order given to him, in writing by the 
Engineer in connection with the works or shall contravene the provisions of the Contract, the 
Owner may give notice in writing to the Contractor to make good the failure, neglect or 
contravention complained of.  Should the Contractor fail to comply with the notice within thirty 
(30) days from the date of serving the notice, then and in such case the Owner shall be at 
liberty to employ other workmen and forthwith execute such part of the works as the 
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Contractor may have neglected to do or if the Owner shall think fit, without prejudice to any 
other right he may have under the Contract to take the work wholly or in part out of the 
Contractor’s hands and re-contract with any other person or persons to complete the works 
or any part thereof and in that event the Owner shall  have free use of all Contractor’s 
equipment that may have been at the time on the Site in connection with the works without 
being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 
right of the Contractor over the same, and the Owner shall be entitled to retain and apply any 
balance which may otherwise be due on the Contract by him to the Contractor, or such 
part thereof as may be necessary, to the payment of the cost of executing the said part of the 
Works or of completing the Works as the case may be. If the cost of completing of works or 
executing part thereof as aforesaid shall exceed the balance due to the Contractor shall pay 
such excess.  Such payment of excess amount shall be independent of the liquidated 
damages for delay which the Contractor shall have to pay if the completion of works is 
delayed. 

 
33.2    In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his 

liability to pay liquidated damages for delay in completion of Works as defined in Clause 14.0 
of this Section. 

 
33.3      Such action by the Owner as aforesaid the termination of the Contract under this clause 

shall not entitle the Contractor  to reduce  the value of the Contract Performance  Guarantee  
nor the time thereof.   The Contract Performance Guarantee shall be valid for the full value 
and for the full period of the Contract including guarantee period. 

 
34.0  TERMINATION OF CONTRACT ON OWNER`S INITIATIVE 

 
34.1      The Owner reserves the right to terminate the Contract either in part or in full due to 

reasons other than those mentioned  under clause entitled ‘Contractor’s  Default’.   The 
Owner shall in such an event give fifteen (15) days notice in writing to the Contractor of his 
decision to do so. 

 
34.2      The Contractor  upon  receipt  of such notice  shall discontinue  the work  on the date and 

to the extent specified in the notice, make all reasonable efforts to obtain cancellation of all 
orders and Contracts to the extent they are related to the work terminated and terms 
satisfactory to the Owner, stop all further sub- contracting  or  purchasing  activity  related  to  
the  work  terminated,  and  assist  Owner  in  maintenance, protection, and disposition of the 
works acquired under the Contract by the Owner. 

In the event of such a termination the Contractor shall be paid compensation,  equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination. 

 
34.3      If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the partners dies then unless 
the Owner is satisfied that the legal representatives of the individual Contractor or of the 
proprietor of the propriety concern and in the case of partnership,  the surviving partners, are 
capable of carrying out and completing the Contract the Owner shall be entitled to cancel 
the Contract as to its incomplete  part without being in any way liable  to payment  of any  
compensation  to  the  estate  of deceased  Contractor  and/or  to  the  surviving partners of 
the Contractor’s  firm on account of the   cancellation  of the Contract.   The decision of the 
Owner that the legal representatives of the deceased Contractor or surviving partners of the 
Contractor’s firm cannot carry out and complete the Contract shall be final and binding on 
the parties. In the event of such cancellation  the Owner shall not hold the estate of the 
deceased  Contractor  and/or the surviving partners of the estate of the deceased Contractor  
and/or the surviving partners of the Contractor’s  firm liable to damages for not completing 
the Contract. 
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35.0  FRUSTRATION OF CONTRACT 

 
35.1    In the event of frustration of the Contract because of supervening impossibility in terms of 

Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to 
perform the balance portion of the Contract, subject to provisions contained in sub-clause 
45.3 below. 

 
35.2      In the event of non-availability or suspension of funds for any reasons, whatsoever (except 

for reason of willful or flagrant breach by the Owner) and/or Contractor then the works under 
the Contract shall be suspended. 

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing 
to the Contractor  in accordance  with the terms of the Contract  within  three months of the 
event, the parties hereto shall be relieved from carrying out further obligations under the 
Contract treating it as frustration of the Contract. 

 
35.3     In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss 

to arrive at reasonable settlement on all issues including amounts due to either party for the 
work already done on quantum merit basis, which shall be determined by mutual agreement 
between the parties. 

 
36.0  GRAFTS AND COMMISSIONS ETC. 

 
Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any 
one on his or their behalf in relation  to the obtaining  or to the execution  of this or any 
other Contract with the Owner, shall in addition to any criminal liability which it may incur, 
subject the Contractor to the cancellation of this and all  other  Contracts  and  also  to  
payment  of  any  loss  or  damage  to  the  Owner  resulting  from  any cancellation.    The  
Owner  shall  then  be  entitled  to  deduct  the  amount  so  payable  from  any  monies 
otherwise due to Contractor under the Contract. 

 
RESOLUTION OF DISPUTES 

 
37.0  SETTLEMENT OF DISPUTES 

 
37.1      Any dispute(s)  or difference(s)  arising  out of or in connection  with  the Contract  shall,  to 

the extent possible, be settled amicably between the parties. 
 
37.2     If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the 

Contractor, arising out of the Contract for the performance of the Works whether during the 
progress of the Works or after its completion or whether before or after the termination, 
abandonment or breach of the Contract, it shall, in the first place, be referred to and settled 
by the Engineer, who, within a period of thirty (30) days after being requested by either party 
to do so, shall give written notice of his decision to the Owner and the Contractor. 

37.3    Save as hereinafter  provided,  such decision  in respect  of every matters  so referred  shall 
be final and binding upon the parties until the completion of the Works and shall forthwith 
be given effect to by the Contractor who shall proceed with the Works with all due diligence, 
whether he or the Owner requires arbitration as hereinafter provided or not. 

 
37.4      If after the Engineer has given written notice of his decision to the parties, no claim to 

arbitration has been communicated to him by either party within thirty (30) days from the 
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receipt of such notice, the said decision shall become final and binding on the parties. 
 
37.5      In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days 

after being requested as aforesaid, or in the event of either the Owner or the Contractor 
being dissatisfied with any such decision, or within thirty (30) days after the expiry of the first 
mentioned period of thirty days, as the case may be, either party may require that the 
matters in dispute be referred to arbitration as hereinafter provided. 

 
38.0  ARBITRATION 

 
38.1    All disputes or differences in respect of which the decision, if any, of the Engineer has not 

become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter 
provided. 

 
38.1.1   The arbitration shall be conducted by three arbitrators, one each to be nominated by the 

Contractor and the Owner and the third to be appointed as an umpire by both the arbitrators 
in accordance with the Indian Arbitration Act.  If either of the parties fails to appoint its 
arbitrator within sixty (60) days after receipt of a  notice  from  the  other  party  invoking  the  
Arbitration  clause,  the  arbitrator  appointed  by  the  party invoking the arbitration clause 
shall become the sole arbitrator to conduct the arbitration. 

 
38.1.2 The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration 

Act, 1940 or any statutory modification thereof.  The venue of arbitration shall be Palanpur. 
 
38.2  The decision of the majority of the arbitrators shall be final and binding upon the parties. 

The arbitrators may, from time to time with the consent of all the parties enlarge the time for 
making the award.  In the event of any of the aforesaid arbitrators dying, neglecting, 
resigning or being unable to act for any reason, it will be lawful for the party concerned to 
nominate another arbitrator in place of the outgoing arbitrator. 

 
38.3    The arbitrator shall have full powers to review and/or revise any decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party 
shall be limited in the proceedings before such arbitrators to the evidence or arguments put 
before the Engineer for the purpose of obtaining the said decision. 

 
38.4   No decision given by the Engineer in accordance with the foregoing provisions shall 

disqualify him as being called as a witness or giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute or difference referred to the arbitrators as 
aforesaid. 

 
38.5      During settlement of disputes and arbitration proceedings, both parties shall be obliged to 

carry out their respective obligations under the Contract. 
 
39.0  RECONCILIATION OF ACCOUNTS 

 
The Contractor shall prepare and submit every one month, a statement covering payments 
claimed and the payments received vis-à-vis the works executed, for reconciliation of 
accounts with the Owner.  The Contractor sha l l  also prepare and submit a detailed 
account of Owner Issue materials received and utilized by him for reconciliation purpose 
in a format to be discussed & finalized with the Owner before the award of Contract. 
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PART-I   ECC 
 

ERECTION CONDITIONS OF CONTRACT 
 

1.0  GENERAL 
 
1.1  The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be 
performed at Site. 

 
1.2        The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated    for the purpose of overall responsibility and 
coordination of the works to be performed at Site. Such person shall function from the Site 
office of the Contractor during the pendency of Contract. 

 
2.0  REGULATION OF LOCAL AUTHORITIES AND STATUTES 

 
2.1        The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities.  He shall also comply with the Minimum Wages Act, 
1948 and the Payment of Wages Act (both of the Government of India) and the rules made 
there under in respect of any employee or workman employed or engaged by him or his Sub-
Contractor. He shall abide by labor laws and others as specified in the special conditions of 
contract. 

 
2.2        All registration and statutory inspection fees, if any, in respect of his work pursuant to this 

Contract shall be to the account of the Contractor. Should any such inspection or registration 
need to be re-arranged due to the fault of the Contractor or  his Sub Contractor, t h e  
additional f ees to such inspection a nd /or registration also shall be borne by the 
Contractor. 

 
3.0  OWNER’S LIEN ON EQUIPMENT 

 
The Owner shall have lien on all equipment brought to the Site for the purpose of erection, 
testing and commissioning of the equipment to be supplied & erected under the Contract. 
The Owner shall continue to hold the lien on all such equipment throughout the period of 
Contract. No material brought to the Site shall be removed from the Site by the Contractor 
and/or his Sub-Contractors without the prior written approval of the Engineer. 

 
4.0  ACCESS TO SITE AND WORKS ON SITE 

 
4.1        Suitable access to and possession of  the Site shall be afforded to  the Contractor by  the 

Owner in reasonable time. 
 
4.2        The works so far as it is carried out on the Owner’s premises, shall be carried out at 

such time as the Owner may approve and the Owner shall give the Contractor reasonable 
facilities for carrying out the works. 

 
4.3        In the execution of the works, no person other than the Contractor or his duly appointed 

representative, Sub- Contractor and workmen, shall be allowed to do work on the Site, 
except by the special permission, in writing of the Engineer or his representative. 
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5.0  CONTRACTOR’S SITE ESTABLISHMENT 

 
The Contractor shall at all times keep posted an authorized representative for the purpose of 
the Contract. Any w r i t t e n  o r d e r  o r  i n s t r u c t i o n    of t h e  Eng i n e e r  o r  h is  du l y  
a u t h o r i z e d    representative   shall b e  communicated to the said authorized resident 
representative of the Contractor and the representative shall be available at a stated address 
for this purpose. 

6.0  CO-OPERATION WITH OTHER CONTRACTORS 
 
6.1        The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, 

who may be performing other works on behalf of the Owner and the workmen who may be 
employed by the Owner and doing work in the vicinity of the Works under the Contract.  The 
Contractor shall also so arrange to perform his work as to minimize, to the maximum extent 
possible, interference with the work of other Contractors and their workmen. Any injury or 
damage that may be sustained by the employees of the other Contractors and the Owner, 
due to the Contractor’s work shall promptly be made good at the Contractor’s own expense. 

 
7.0  DISCIPLINE OF WORKMEN 

 
The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of 
his employees and workmen at Site.  The Engineer shall be at liberty to object to the 
presence of any representative or employee of the Contractor at the Site, if in the opinion of 
the Engineer such employee has misconduct himself or is incompetent or negligent or 
otherwise undesirable and then the Contractor shall remove such a person objected to and 
provide in his place a competent replacement. 

 
8.0  CONTRACTOR’S FIELD OPERATION 

 
8.1        The Contractor sha l l  keep the Engineer in formed in  advance regarding h is field 

activity plans and schedules for carrying-out each part of the works.   Any review of such 
plan or schedule or method of work by the Engineer shall not relieve the Contractor of any 
of his responsibilities towards the field activities.   Such reviews shall also not be considered 
as an assumption of any risk or liability by the Engineer or the Owner or any of his 
representatives and no claim of the Contractor will be entertained because of the failure or 
inefficiency of any such plan or schedule or method of work reviewed. The Contractor shall be 
solely responsible for the safety, adequacy and efficiency of plant and equipment and his 
erection methods. 

 
8.2        The Contractor shall have the complete responsibility for the conditions of the Work-site 

including the safety of all persons employed by him or his Sub–Contractor and all the 
properties under his custody during the performance of the work. This requirement shall 
apply continuously till the completion of the Contract and shall not be limited to normal 
working hours. 

 
9.0  PROGRESS REPORT 

 
9.1        The  Contractor  shall  furnish  three  (3)  copies  each  to  the  Engineer  of  progress  

including  if  any, photographs of the work done at Site. 
 
9.2        The monthly progress report detailing-out the progress achieved on all erection activities 

shall highlight comparison  to the schedules.   The report shall also indicate  the reasons  for 
the variance  between  the scheduled and actual progress and the action proposed for 
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corrective measures, wherever necessary. 
 

 
10.0  MAN-POWER REPORT 

 
10.1      The Contractor shall submit to the Engineer, on the first day of every month, a man hours 

schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-
wise. 

 
11.0  PROTECTION OF WORK 

 
The Contractor shall have total responsibility for protecting his works till it is finally taken 
over by the Engineer.   No claim will be entertained by the Owner or by the Engineer for any 
damage or loss to the Contractor’s  works  and  the  Contractor  shall  be responsible  for 
complete  restoration  of  the  damaged works to original conditions to comply with the 
specification and drawings. 

12.0  EMPLOYMENT OF LABOR 
 
12.1      The  Contractor  will  be  expected  to  employ  on  the  work  only  his  regular  skilled  

employees  with experience of his particular work.  No person below the age of eighteen 
years shall be employed. 

 
12.2      All traveling expenses including provisions of necessary transport to and from Site, lodging, 

allowances and other payments to the Contractor’s employees shall be the sole responsibility 
of the Contractor. 

12.3      In case the Owner becomes liable to pay any wages or dues to Labor or any Government 
agency under any  of  the  provisions  of  the  Minimum  Wages  Act,  Workmen  
Compensation  Act,  Contract  Labor Regulation Abolition Act or any other law due to act of 
omission of the Contractor, the Owner may make such payment and shall recover the same 
from the Contractor’s bills. 

 
13.0  FACILITIES TO BE PROVIDED BY THE OWNER 

 
13.1  Space 

Land for Contractor’s Store, Workshop 
etc. 

 
a)          The Engineer shall at his discretion and for the duration of execution of the Contract make 

available at site, land for construction of Contractor’s field office, workshop, stores, etc. 

required for execution of the Contract. Any such temporary construction shall be done by the 
Contractor at his cost. 

b)  On completion of work the Contractor shall hand over the land duly cleaned to the Engineer. 
Until and unless the Contractor has handed over the vacant possession of land allotted to him for the 
above purpose, the payment of his final bill shall not be made. 
 
13.2 Electricity: Power Supply 

Where power supply is available with the Owner for construction purpose the same will be 
provided at the job site at one point of the distribution system as may be decided by Engineer 
free of charge for consumption in works. Electricity furnished will be 440 volts, 3 phase, 50 
cycles and 230 volts, 1 phase,50  cycles.  Each  Contractor  shall  provide  and  install  all  
necessary  transformers,  switchgears,  wiring  fixtures, bulbs and other temporary equipment 
for further distribution and utilization of energy for power and lighting and shall remove the 
same on completion of the work.  Should, however, electricity be used in the Contractor’s  
Labor/staff  colony, the power so consumed shall be charged at the prevailing tariff rate of 
the GUVNL as prevalent for that area at the time of award of work; the supply may be 
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withdrawn if the power is used for purposes other than for the work of the project and the 
Contractor shall not be entitled to any claim whatsoever on account of any such action taken 
by the Engineer. 

 
14.0  FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 
14.1  Tools, tackles and scaffoldings 

 
The Contractor shall provide all the construction equipment; tools, tackles and scaffoldings 
required for pre-assembly, erection, testing and commissioning of the equipment covered 
under the Contract. He shall submit a list of all such materials to the Engineer before the 
commencement of work at Site. These tools and tackles shall not be removed from the Site 
without the written permission of the Engineer. 

 
14.2  First-aid 

 
            The Contractor sha l l  provide necessary f irst -aid faci l i t ies for  all his employees, 

rep resen ta t i ves  a n d  workmen working at the Site.  Enough number of Contractor’s 
personnel shall be trained in administering first-aid. 

 
14.3 Cleanliness 

 
             The Contractor shall be responsible for keeping the entire area allotted to him clean and free 

from rubbish, debris etc. during the period of Contract.   The Contractor shall employ 

enough number of personnel to keep the work area clean. Materials and stores shall be so 
arranged to permit easy cleaning of the area.  In areas where equipment might drip oil and 
cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof 
sheet shall be provided to protect the floor from such damage. 

 
15.0  LINES  AND GRADES 

 
All the works  shall be performed  to the lines,  grades  and elevations  indicated  on the 
drawings.  The Contractor  shall be responsible  to locate and lay-out  the works.  Basic 
horizontal  and vertical  control points will be established and marked by the Engineer at site 
at suitable points. These points shall be used as datum for the works under the Contract. 
The Contractor shall inform the Engineer well in advance of the times and places at which 
he wishes to do work in the area allotted to him so that suitable datum points  may be 
established  and checked  by the Engineer  to enable  the Contractor  to proceed  with his 
works.  Any  work  done  without  being  properly  located  may  be  removed  and/or  
dismantled  by  the Engineer at Contractor’s expense. 

 
16.0  FIRE PROTECTION 

 
16.1      The work procedures that are to be used during the erection shall be those, which minimize 

fire hazards to the  extent  practicable.  Combustible mate r ia l s , combustible was te   and  
rubbish  shall  be  collected  and removed from the Site at least once each day. Fuels, oils 
and volatile or inflammable materials shall be stored away from the construction and 
equipment and materials storage areas. 

 
16.2  All the Contractor’s supervisory personnel and select number of workers shall be trained for  
           fire fighting. Enough of such trained personnel must be available at the Site during the entire  
           period of the Contract. 
 
17.0  SECURITY 
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The Contractor shall have total responsibility for all equipment and materials in his 
custody/stores, loose, semi-assembled  and/or erected by him at Site. The Contractor shall 
make suitable security arrangements ensure  the protection  of all materials,  equipment  and 
works  from  theft,  fire, pilferage  and  any other damages and loss. 

 
18.0  PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS 

 
The pre-commissioning  trials and initial operations of the equipment erected by the 
Contractor shall be carried out in presence of contractor and is deemed considered as part of 

the work completion. If it is anticipated  that the above test may prolong for a long time, the 
Contractor’s workmen required for the above test shall always be present at Site during such 
tests and trials. 

 
19.0  MATERIALS HANDLING AND STORAGE 

 
19.1      All the equipment furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor. 
 
19.2      Contractor  shall be responsible  for examining all the shipment and notify the Engineer 

immediately  of any damages, storage, discrepancy etc, for the purpose of Engineer’s  
information  only. The Contractor shall submit to the Engineer every week a report detailing 
all the receipts during the week. However, the Contractor shall be solely responsible for any 
shortages or damages in transit, handling and / or in storage and erection of the equipment 
at Site. Any demurrage, wharf age and other such charges claimed by the transporters, 
railways etc, shall be to the account of the Contractor. 

 
19.3      The Contractor  shall maintain an accurate and exhaustive  record detailing out the list of 

all equipment materials received by him for the purpose of erection and keep such record 
open for the inspection of the Engineer in-charge. 

 
19.4      All equipment shall be handled very carefully to prevent any damage or loss. The 

equipment stored shall be properly protected to prevent damage either to the equipment or to 
the floor where they are stored. The equipment  from the store shall be moved to the actual 
location  at the appropriate  time so as to avoid damage of such equipment at Site. 

 
19.5      All electrical  panels,  control  gears,  motors  and such other devices  shall be properly  

dried by heating before they are installed and energized. Motor bearings, slip ring, 
commutators and other exposed parts shall be protected against moisture ingress and 
corrosion during storage and periodically inspected. 

 
19.6      All the electrical equipment such as motors, generators,  etc. shall be tested for insulation  

resistance  at least once in three months from the date of receipt till the date of 
commissioning  and a record of such measured insulation values maintained by the 
Contractor. Such records shall be opened for inspection by the Engineer. 

 
19.7      The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by 
storage. 

 
19.8      All the materials  stored in the open or dusty location  must be covered with suitable 

weatherproof  and flame proof covering material wherever applicable. 
 
19.9      If the materials belonging to the Contractor are stored in areas other than those 

earmarked for him, the Engineer will have the right to get it moved to the area earmarked 
for the Contractor at the Contractor’s cost. 
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19.10    The Contractor shall be responsible  for making suitable indoor storage facilities to store all 

equipment, which  require  indoor  storage.    Normally,  all  the  electrical  equipment  such  as  
motors,  control  gears, generators, exciters and consumables like electrodes, lubricants etc. 
shall be stored in the closed storage space.  The Engineer, in addition, may direct the 
Contractor to move certain other materials, which in his opinion will require indoor storage, 
to indoor storage areas, which the Contractor  shall strictly comply with. 

 
20.0  CONSTRUCTION MANAGEMENT 

 
20.1      The  field  activities  of  the  Contractors  working  at  Site  will  be  coordinated  by  the  

Engineer  and  the Engineer’s decision shall be final in resolving any disputes or conflicts 
between the Contractor and other Contractors  and  the  tradesmen  of  the  Owner  regarding  
scheduling  and  coordination  of work.    Such decision  by  the  Engineer  shall  not  be  a 
cause  for  extra  compensation  or  extension  of  time  for  the Contractor. 

 
20.2      The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be 

designated by the Engineer. The Contractor shall attend such meetings and take notes of 
discussions during the meeting and the decision of the Engineer and shall strictly adhere to 
those decisions in performing his works.  In addition to the above weekly meeting, the 
Engineer may call for other meetings either with individual Contractors or with selected 
number of Contractors and in such a case the Contractors if called, will also attend such 
meetings. 

 
20.3    Time is the essence of the Contract and the Contractor shall be responsible for performance 

of his works in accordance with the specified construction schedule.  If at any time, the 
Contractor is falling behind the schedule, he shall take necessary action to make good for 
such delays by increasing his work force or by working overtime or otherwise accelerate the 
progress of the work to comply with the schedule and shall communicate  such actions in 
writing to the Engineer, satisfying that his action will compensate for the delay.  The 
Contractor shall not be allowed any extra compensation for such action. 

 
20.4     The Engineer  shall, however,  not be responsible  for provision  of additional  Labor and/or 

materials  or supply  or  any  other  services  to  the  Contractor  except  for  the  coordination  
work  between  various Contractors if any at site. 

21.0  FIELD OFFICE RECORDS 
 

The  Contractor  shall  maintain  up  to  date  copies  of  all  drawings,  specifications  and  
other  Contract Documents  and  any  other  supplementary  data  complete  with  all  the  
latest  revisions  thereto.    The Contractor shall also maintain in addition the continuous 
record of all changes to the above Contract Documents, drawings, specifications, and 
supplementary data, etc. effected at the field and on completion of his total assignment under 
the Contract shall incorporate all such changes on the drawings and other Engineering  data 
to indicate  as installed  conditions  of the equipment  furnished  and erected  under the 
Contract.  Such drawings and Engineering data shall be submitted to the Engineer in 
required number of copies. 

 
22.0  CONTRACTOR’S MATERIALS BROUGHT TO SITE 

 
22.1  The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment,  tools and tackles for the purpose of the works under intimation  to 
the Engineer.   All such goods shall, from the time of their being brought vest in the Owner, 
but may be used for the purpose of the works only and shall not on any account be 
removed or taken away by the Contractor  without the written permission of the Engineer.  
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The Contractor shall nevertheless be solely liable and responsible for any loss or destruction 
thereof and damage thereto. 

 
22.2      The Owner shall have a lien on such goods for any sum or sums which may at any time be 

due or owing to him by the Contractor, under, in respect of or by reasons of the Contract.   
After giving a fifteen (15) days notice in writing of his intention to do so, the Owner shall be 
at liberty to sell and dispose off any such goods, in such manner as he shall think fit and to 
apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid. 

 
22.3    After the completion of the Works, the Contractor shall remove from the Site under the 

direction of the Engineer the materials such as construction  equipment, erection tools and 
tackles, scaffolding etc. with the written permission of the Engineer. 

 
23.0  PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 

 
23.1      The Contractor  shall be responsible  for any damage  resulting  from his operations.    He 

shall  also  be responsible for protection of all persons including members of public and 
employees of the Owner and the employees of other Contractors and Sub-Contractors and 
all public and private property. 

 
24  INSURANCE 

 
24.1      In  addition  to  the  conditions  covered  under  the  Clause  entitled  ‘Insurance’  in  General  

Terms  and Conditions of Contract of this Volume-I, the following provisions will also apply to 
the portion of works to be done beyond the Contractor’s own or his Sub-Contractor’s 
manufacturing Works. 

 
24.2  Workmen’s Compensation Insurance 

 
This  insurance   shall  protect   the  Contractor   against   all  claims   applicable   under   the  
Workmen’s Compensation  Act,  1948  (Government  of India).  This  policy  shall  also  cover  
the  Contractor  against claims  for injury, disability,  disease or death of his or his Sub-
Contractor’s  employee,  which  for any reason are not covered under the Workmen’s  
Compensation  Act, 1948. The liabilities shall not be less than: 

 
Workmen’s           :        As per statutory Provisions 
Compensation                  

 
Employee’s              :      As per statutory 
Liability                          Provisions 

 
24.3  Comprehensive General Liability Insurance 
 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of members of public or damage to property of others, due to any act of 
omission on the part of the Contractor, his agents, his employees, his representatives and 
Sub-Contractors or from riots, strikes and civil commotion. 

 
2.4.4     The  hazards  to  be  covered  will  pertain  to  all  the  works  and  areas  where  the  

Contractor,  his  Sub- Contractors, his agents and his employees have to perform work 
pursuant to the Contract. 

 
24.5      The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent 
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both in time and amount to take care of all his liabilities either direct or indirect, in pursuance 
of the Contract. 

 
25.0  UNFAVORABLE WORKING CONDITIONS 

 
The  Contractor   shall  confine  all his field operations to those works, which can be 
performed without subjecting  the  equipment  and  materials  to  adverse  effects  during  
inclement  weather  conditions,  like monsoon, storms etc. and during other unfavorable 
construction conditions. No field activities shall be performed  by the Contractor  under 
conditions, which might adversely affect the quality and efficiency thereof, unless special 
precautions or measures are taken by the Contractor in a proper and satisfactory manner in 
the performance of such Works and with the concurrence of the Engineer. Such unfavorable 
construction conditions will in no way relieve the Contractor of his responsibility to perform 
the Works as per the schedule. 

 
26.0  PROTECTION OF MONUMENTS AND REFERENCE POINTS 

 
The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which 
he may come across during the course of performance of his Works either during excavation 
or elsewhere, are properly protected and handed over to the Engineer.   Similarly the 
Contractor shall ensure that the bench marks, reference points, etc, which are marked either 
with the help of Engineer or by the Engineer shall not be disturbed  in any way during  the 
performance  of his Works.   If any work  is to be performed  which disturbs such reference 
the same shall be done only after these are transferred to other suitable locations under the 
direction of the Engineer.   The Contractor shall provide all necessary materials and 
assistance for such relocation of reference points etc. 

 
27.0  WORK & SAFETY  REGULATIONS 

 
27.1      The Contractor shall ensure proper safety of all the workmen, materials, plant and 

equipment belonging to him or to or to others, working at the Site.  The Contractor shall also 
be responsible for provision of all safety notices and safety equipment required both by the 
relevant legislations and the Engineer, as he may deem necessary. 

 
27.4      All equipment used in construction and erection by Contractor shall meet 

Indian/International  Standards and where  such  standards  do not exist,  the Contractor  
shall  ensure  these  to be  absolutely  safe.   All equipment shall be strictly operated and 
maintained by the Contractor in accordance with manufacturer’s Operation Manual and safety 
instructions and as per Guidelines/rules of in this regard. 

 
27.5     Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be 

carried-out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 
Act 1910 and associated Laws/Rules  in force  from time  to time.   A register  of such 
examinations  and tests  shall be properly maintained by the Contractor and will be promptly 
produced as and when desired by the Engineer or by the person authorized by him. 

 
27.6      The  Contractor  shall  provide  suitable  safety  equipment  of  prescribed  standard  to  all  

employees  and workmen according to the need. 
 
27.8      The Contractor shall provide safe working conditions to all workmen and employees at the 

Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The 
scaffoldings shall be erected under the 

control and supervision of an experienced and competent person.  For erection, good and 
standard quality of material only shall be used by the Contractor. 
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27.9      The   Contractor    shall   not  interfere  or disturb  electric  fuses,  wiring  and  other  

electrical  equipment belonging  to  the  Owner  or other  Contractors  under  any  
circumstances,  whatsoever,  unless  expressly permitted in writing by  to handle such fuses, 
wiring or electrical equipment 

 
27.10  Before the Contractor  connects  any electrical  appliances  to any plug or socket belonging  
to the other 

Contractor or Owner, he shall: 
 

a.  Satisfy the Engineer that the appliance is in good working condition; 
 

b.  Inform the Engineer of the maximum current rating, voltage and phases of the 
appliances; 

 
c.  Obtain  permission  of  the  Engineer  detailing  the  sockets  to  which  the  

appliances  may  be connected. 
 
27.11  The Engineer will not grant permission to connect until he is satisfied that; 

 
a.  The appliance is in good condition and is fitted with suitable plug; 

 
b.  The appliance is fitted with a suitable cable having two earth conductors, one of 

which shall be an earthed metal sheath surrounding the cores. 
 
27.12    No electric cable in use by the Contractor/Owner  will be disturbed without prior permission. 

No weight of any description will be imposed on any cable and no ladder or similar 
equipment will rest against or attached to it. 

 
27.13    No repair work shall be carried out on any live equipment. The equipment must be 

declared safe by the Engineer and a permit to work shall be issued by the Engineer before 
any repair work is carried out by the Contractor. While working on electric lines/equipment,  
whether live or dead, suitable type and sufficient quantity of tools will have to he provided by 
the Contractor to electricians/workmen/officers. 

 
27.14 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor  thereby  causing  any  minor  or  major  or fatal  injury  to  his  
employees  due  to any  reason, whatsoever, it shall be the responsibility of the Contractor to 
promptly inform the same to the Engineer in prescribed form and also to all the authorities 
envisaged under the applicable laws. 

 
27.15    The Engineer shall have the right at his sole discretion  to stop the work, if in his opinion 

the work is being carried out in such a way that it may cause accidents and endanger the 
safety of the persons and/or property, and/or equipment. In such cases, the Contractor shall 
be informed in writing about the nature of hazards  and  possible  injury/accident   and  he  
shall  comply  to  remove  shortcomings   promptly.  The Contractor after stopping the specific 
work can, if felt necessary, appeal against the order of stoppage of work to the Engineer 
within 3 days of such stoppage of work and decision of the Engineer in this respect shall be 
conclusive and binding on the Contractor. 

 
27.16    The Contractor  shall not be entitled for any damages/compensation  for stoppage of work 

due to safety reasons as provided in Para 31.18 above and the period of such stoppage of 
work will not be taken as an extension  of time for completion  of work and will not be the 
ground for waiver of levy of liquidated damages. 
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27.17  It is mandatory for the Contractor to observe during the execution of the works, requirements  
      of Safety Rules which would generally include but not limited to following 

 
a)   Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner. 

b)  No employee shall be given a new assignment of work unfamiliar to him without proper 
introduction as to the hazards incident thereto, both to himself and his fellow employees. 

 
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted 

around fire prone areas and adequate firefighting equipment shall be provided at crucial 
location. 

 
d) There shall be a suitable arrangement at every work site for rendering prompt and 

sufficient first aid to the injured. 
 

j)  Requirements  of ventilation  in underwater  working to licensed and experienced divers, 
use of gum boots for working in slushy or in inundated conditions are essential 
requirements to be fulfilled. 

 
27.18    The Contractor  shall follow  and comply with all Safety Rules, relevant  provisions  of 

applicable  laws pertaining to the safety of workmen, employees, plant and equipment as 
may be prescribed from time to time without any demur, protest or contest or reservations. In 
case of any discrepancy between statutory requirement  and Safety Rules referred  above,  
the latter shall be binding on the Contractor  unless the statutory provisions are more 
stringent. 

 
             a. Fatal injury or accident                                 Rs. 1, 00,000/-    : These are applicable   
                 Causing death                                                  per person         for death      
                                                                                            
             b. Major injuries or accident causing                    Rs. 20,000/-    :  injury to any person,  
                 25% or more permanent disablement per person whosoever. to Workmen or employees                                                  
 

Permanent disablement shall have same meaning as indicated in Workmen’s Compensation 
Act. The compensation  mentioned  above  shall  be  in  addition  to  the  compensation  
payable  to  the workmen/employees under the relevant provisions of the Workmen’s 
Compensation Act and rules framed there under or any other applicable laws as applicable 
from time to time. In case the Owner is made to pay such compensation  then the 
Contractor is liable to reimburse the Owner such amount in addition to the compensation 
indicated above. 

 
28.0  CODE  REQUIREMENTS 

 
The erection requirements and procedures to be followed during the installation of the 
equipment shall be in accordance with the relevant Codes and accepted good engineering 
practice, the Engineer’s drawings and other applicable Indian recognized codes and laws and 
regulation of the Government of India. 
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PART-I   SCC 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0   General Particulars: 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular 
to the Contract. The provisions herein are to be read and understood in conjunction with the 
relevant provisions elsewhere in the Instructions to Bidders (ITB), the General Conditions of 
Contract (GCC) and Erection Conditions of Contract (ECC). The intent of provisions herein 
are specific to this contract and are, in general, supplementary to related provisions under 
ITB, GCC and ECC. However, in certain provisions which are contrary to those in ITB, GCC 
and ECC, the provisions in these Special Conditions of Contract will prevail. 

 
2.0        Tender Fee: 

 
All the Bidders will be required to pay Tender Fees with applicable GST and EMD as mentioned in 
the Tender document either in Cash (up to Rs. 10,000/- only) at the office address specified in the 
tender document or by RTGS/ NET/online 
3.0    Earnest Money Deposit (EMD): 

 
3.1      All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office 
address specified in the tender document or by RTGS/ NET/online 

4.0    Declaration by Bidder: 
 

The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will 
make the Bid invalid. 

 
5.0       Technical Qualifying Criteria: 

 
1.        Registration: Bidder shall be strictly a GETCO registered contractor of  E1 and above class 
 
2  Experience:   
 
         1. Bidder shall have executed minimum 01no. of 220/66KV or higher voltage class 

substation with state or central Transmission Utility or major industries  
OR 

           equivalent nos. of 220KV or higher voltage class Transformer/Feeder bays at same or 
different locations. Substations include minimum two nos. of feeder bays, one no. of 
transformer bay with at least 1 Nos 220kV bus Extension Work 

 
    2. The bidder shall have valid Electrical Contract License and approved 

vendor of GETCO/ STU/ CTU, registered under GST-Tax Act, service tax act and should 
have CPF/ PF registration certificate Attested Xerox copy of work orders executed from 
GETCO and satisfactory completion certificate from respective department should  be 
submitted. 

 
6.0       Financial Qualifying Criteria: 

  
 As per Qualification requirement clause No.- 2 which are mentioned in ITB. 
  
7.0  Price Inclusions (including Taxes & Duties): 

 
7.2        The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, –unloading 
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& stacking at  site  of  equipment  materials  received  from  So ja  R&M Sto re / construction   
store  Ka nsa r i  o r  any  s t o r e    after  observing  all  store formalities of GETCO . 

 
7.3  No extra payment toward any type of templates and erection tools /materials will be made. 
 

7.5  Goods and Service Tax (GST): 

 The F.O.R. Destination prices are excluding GST and Cess as applicable which will be paid extra 
on a given taxable goods and/or services within the original contractual delivery period. The 
amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess 
means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST 
(Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 
2017 and all related ancillary legislations).  

           You shall have to submit a C.A Certificate& duly authorized Signatory of successful bidder, 
certifying that you have not claimed Refund of any applicable GST and Cess, charged to 
COMPANY or shall not claim any such Refund, on a future date, from the concerned Authorities 
and if, any Refund/Credit, in respect of such GST and Cess, is claimed by you, it will be 
immediately passed on to the COMPANY, without COMPANY making any specific Claim, for the 
same, either from the Department or from you.  

            The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST 
and Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under 
GST Act, which should be clearly indicated in the price bid. COMPANY may at its discretion 
consider such offer with presumption of highest applicable rate of  VAT/GST/Cess prevailing 
when the price quoted is inclusive of GST and Cess. 

            If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be 
clearly specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the contract, 
the rate mentioned in the price bid shall be final and any additional GST will have to be borne by 
the tenderer. In no case additional amount towards tax or otherwise will be paid / reimbursed to 
supplier/contractor. Further Statutory Variation clause will not be applicable in case of Supplier / 
Contractor has opted for Composition Scheme under GST. 

            Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, any 
additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of 
HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST 
charged from the company; such refund shall have to be passed on to the company, along with 
interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier / 
contractor. 

            Further, the Company has a right to recover the amount of GST along with penal interest at the 
rate of 15% per annum if GST charged is not paid / short paid to the government or fail to upload 
the details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within 
the stipulated time limit.  

            In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision 
of GUVNL’s statutory variation clause shall apply. 

           Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as 
applicable for each item of Goods/Service. If not specifically mentioned, then COMPANY will 
have the option to take the prices as exclusive of taxes and duties at maximum higher slab rates 
for the evaluation of the tenders. 

             Every bidder shall inform their GSTIN No. of the registered place(s) where from the   bidder 
intends to supply the goods / services, meaning thereby the bidder has to supply the goods / 
services from the relevant declared / registered place of supply only. 
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           INPUT TAX CREDIT BENEFIT 

            In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of 
any other additional item of their inputs / input services under the ambit of the  Input Tax Credit 
provisions under the GST Act, subsequent to the date of submission of the offer, the same should 
be passed on to COMPANY and you should inform such changes to COMPANY from time to 
time. 

          GST Compliances:  
          The GST at the applicable rates will be levied on the total of Schedule-B. GST on the work 

executed will be subject to CGST Act, SGST Act, IGST Act, UTGST Act its rules, regulations 
and notifications, circulars issued and in force time to time by Government and M/s. GETCO. 
Contractors are required to clarify the product and services related HSN codes and SAC 
codes respectively. 

 
7.6  Statutory Variations: 

 
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable 
or in the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to 
suppliers offer if it takes place within the original contractual delivery date will be to COMPANY’s 
account subject to the claim being supported by documentary evidence. However, if any 
decrease takes place after the contractual delivery date, the advantage will have to be passed on 
to COMPANY. 

Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST.  

           Welfare cess 
 
 

1)      As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection 
items for supply, erection, testing & commissioning of substation, transmission lines, 
EPC/Turnkey projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office 
of the factory inspector is authorized at present as a registering authority. 

3)          GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 

4)     The contacts for which supply or part supply of material are in the scope of GETCO, then  
contractors  shall  deposit  welfare  cess  on  estimated  cost  of  supplied  items  to GETCO 
contractor on progressive basis of utilization. As this part of welfare cess is on GETCO 
account, the same shall be reimbursed to the contractor on receipt of request letter along with 
documentary evidence of payment. For calculation of welfare cess on supply  part,  valuation  
as per MR shall  be taken  and informed  to the contractor  for payment. This will be over and 
above the A/T value. 
 

     The modality of payment/ reimbursement of welfare cess will be as under. 

• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and 
submit the documentary evidence to the concern office. 

• Before release of payment of first R.A.Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

• Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 
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• Before release of payment of final bill, the contractor has to submit documentary evidence of 
payment of welfare cess of previous R.A.Bill as well as of this final bill. 

• If the R.A.Bill happens to be first and final bill, then before release of payment, contractor has 
to submit documentary evidence of registration under Welfare Cess Act and evidence of 
payment of welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of                
       documentary evidence of payment by observing due formalities.  

 
7.18  Income  Tax 

 
Income tax at source at the prevailing rate will be deducted from bills in accordance with 
the provision of Income-Tax Laws and to that effect a certificate will be issued to the 
contractor. 
 

7.19    TDS under GST: 
 
            Tax deduction at source(TDS) under GST at the prevailing rate will be deducted from      
            bills in accordance with the provision of section 51 of the CGST Act, 2017, and to that  
            effect a certificate will be issued to the contractor. 

 
 
8.0  SECURITY DEPOSIT 

 
 
8.1 The successful bidder has pay security deposit within 10 working days of receipt of 
order. 
 
8.2 The successful bidder will  be required  to pay an amount equivalent  to 5 % of  the 
value  of the order as a Security Deposit  for satisfactory  execution  of the contract. Such 
Security  Deposit  will  be payable  either in   DD  payable at  PALANPUR  / Bank guarantees 
from  Scheduled  / Nationalized  Banks will  be acceptable or by NEFT/RTGS/Online as per 
tender notice bank details. 
 
8.3 No interest will be allowed on amount of Security deposit. 
 
8.4 The Security Deposit-  total shall be kept deposited  up to completion  of work  
finalization  of final bill. The same shall be return on receipt of N.O.C.  by the concerned EE 
(TR.) 
 
8.5 This  security  deposit  is for the performance  of contract and the same is liable  to be 
forfeited  by the in event of non- fulfillment  of the term and conditions of this contract by the 
contractor. 
 
8.6 Corporate Guarantees are not admissible. 
 
8.7 The  ‘Signing   of  Contract ‘and   ‘Contract   Agreements’   will  be  done  as  per  
Prevalent Terms a n d Conditions. 
 
8.8 Contractor shall paid SD within stipulate time if SD is not paid by contractor than EMD  
be forfeited. 

9.0  GUARANTEE PERIOD: 
 

Total work executed shall be covered under guarantee period against any defect in poor 
workmanship etc. for a period of one year from the date of commissioning of substation. 
 

9.0A  BAR CHARTS 
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The Bidder shall furnish along with the bid, the bar charts and project schedules indicating 
starting and completion dates of each activity. This is mandatory condition the tenders without 
which shall be liable to be rejected. 
 
 

10.0  PENALTY FOR DELAY: 
 

10.1      The tenderer should note that the completion time allowed for carrying out the work 
should be strictly observed. Any delay that may take place in supply and erection beyond 
Contractual cutoff date stated as per stipulated delivery period shall be subject to the penalty 
at the rate of ½ % per week or part thereof on delayed portion of the work subject to ceiling 
of 10% of total contract value plus GST as applicable will be imposed. 

 
10.2     The penalty will be deducted from bills payable either against this contract or from any 

Bank Guarantee or any other amount payable under any other contract with the. 
 

11.0  COMPLETION PERIOD 
 

11.1   Overall Completion period for this Contract will be 3(Three) Months from the date of 
commencement of work. 

 
11.2  No mobilization period, idling or stoppage period will be allowed during this period of the 

Contract. 
 

11.3   The completion date will be deemed to be the date on which all works on the Contract are 
demonstrated to be complete to the satisfaction of the /Engineer and is complete in all 
respects as per the terms and conditions of this Contract. 

 
12.0  Presentation of Bills 

 
12.1   Monthly  RA bills for 90% value of the supplied  tower material  and work executed  

including  cost of material consumed is to be prepared in triplicate and submitted to Site 
Engineers in-charge of the work, for necessary payment. These bills shall be serially 
numbered with suffix SE-I. 

 
12.2      Balance 10% payment shall be released only after finalization  of material account and 

passing of final bill. The contractor has to submit the final bill along with the material 
consumption statement and other required data of the work carried out within 3 months from 
the date of completion of work. These bills shall be serially numbered with suffix SE-I. 

 
12.3  All the bills in accordance with the above clauses must be submitted with the following  
        information: 

 
a)   Item wise work done during billing 

period. b)   Item wise cumulative work done. 

c)   Account for material consumed and balance stock. 
 

12.4  For non-submission or part submission of above information, an additional 5% amount of the      
        respective RA bill shall be withheld and shall only be released at the time of final bill. 

 
13.0  Terms of Payment 

 
The payment for work done shall be made as under only after execution of the contract 
documents/furnishing of Security Deposit and on execution of substation erection work in 
scope of work order. 

 
13.1  For erection works. 
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(i) 90% payment of amount claimed covering various activity such as structure, equipment 

erection, earthing installation, control wiring, battery charging  etc. works against R.A. bills 

duly certified by EIC within 60 days from the date of R.A. bill. OVER AND ABOVE THIS 

PAYMENT TERMS MENTIONED ABOVE WILL BE APPLICABLE WHILE RELEASING 

PAYMENT.. 

 (ii)   Balance 10% of erection value shall be paid against completion of work only after 
Settlement of material account statement of items used, erected and successful 
Commissioning of transmission line the same amount will be release in final bill only 
and Payment will be made only after passing of final bill. 

14.0  TAKING DELIVERY AND INSURANCE: 
 
14.1      The contractor has to take delivery from Palanpur  construction store of S/S equipment and 

materials and keep in safe custody and transport to the respective sites and will be fully 
responsible for any damage to or loss of all materials at any stage during transportation or 
erection or taking over of the S/S by GETCO. 

 
14.2      The Contractor has to open site store and ensure for safe custody of all the stored 

materials at his own cost. 
 
14.3      The Contractor shall have total responsibility for the entire materials stored, loose, semi 

assembled and/or erected by him at site in his custody.   The Contractor shall make suitable 
security    arrangements  at his own cost to ensure the protection of all materials, equipment 
and works from theft, fire pilferage and any other damages and loss. It shall be the 
responsibility of the contractor to arrange for security till the works are finally taken over by the 
GETCO. 

 
14.4      STORAGE-CUM-ERECTION INSURANCE:-  

The contractor shall take suitable storage-cum-erection insurance cover at his cost to the 
extent of 100% cost of cost of sub-station / line materials, which are required to complete 
the sub-station / line. Bidder shall have to take the comprehensive Marine Cum Erection 
(MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for the complete 
period of storage, erection and commissioning up to the time of taking over of the sub-
station / line by GETCO. However, if the work is not completed within stipulated time limit 
as mentioned into work order, the MCE shall be extended by the contractor up to the work 
completion and taking over of line or SS by GETCO. Moreover, the change for extension of 
insurance shall be borne by contractor if the delay is attributed to the contractor. The 
charge for extension of insurance shall be reimbursed by GETCO to the contractor on 
production of proof for extension of MCE if the delay is attributed on the part of GETCO. 

The contractor shall deal directly and pursue the claim with the insurance company and 
shall be responsible in regard to maintenance of all insurance coverage as well as for 
settlement of claim. The proof of insurance policy taken by the contractor shall be 
furnished / submitted to engineer-in-charge of GETCO.  

No material shall be issued to bidder/erection agency in absence of such insurance policy. 
The risk shall be covered for lifting of materials from store to final handing over to GETCO. 
Further, in absence of the above insurance policy, R.A. bill payment will be withheld. 

 
14.5      In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to 

lodge, pursue and settle  all the claims  with  the  Insurance  Company  for all items,  
materials  and the   shall be kept informed about it. Contractor shall replace the lost / 
damaged materials / items promptly irrespective of the settlement of the claims by 
underwriter and ensure that the work progress is as per agreed schedule. The loss, if any, 
such replacement  will have to be borne by the Contractor  and will not entertain  any claim 
/ representation  in this regard. However  it will be contractor's  responsibility  to insure the 
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entire project till the S/S is taken over by the GETCO. 
 
15.0  LABOR  LAWS: 

 
15.0.1   Labour below the age of 18 years shall not be employed for the work.  No female worker  

shall  be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 
 
15.0.2   Contractor shall maintain a valid labor license under the contract Labor (Regulation and 

abolition) Act for employing necessary manpower required by him. In the absence of such 
license, the contract shall be liable to be terminated without assigning any reason thereof. 

 
15.0.3   The Contractor shall at his own expenses comply with all labor laws and keep the 

indemnified in respect thereof. Some of the major liabilities under various labor and industrial 
laws which the Contractor shall comply as under: 

 
i)           Payment  of contribution  by way of Employer’s  Contribution  towards  provident  

Fund,  Family Pension  Scheme,  Deposit  Linked  Insurance  Scheme,  Administrative  
charges,  etc. at the rates made applicable from time to time by the Government of 
Gujarat / Government of India or other Statutory Authority. 

 
ii)          Payment of deposit in respect of each contract labor at the rate of Rs. 30/- or later 

prevailing rate with the Office of Commissioner of Labor as per the Contract Labor 
(Regulation and Abolition) Act. 

 
iii)        License fee as prescribed under the Contract Labor (Regulation and Abolition) Act 

and Rules framed there under depending upon the number of workmen. 
 

iv)        Paid leave facility and wages as per the provision of the Factories Act at the rate of 
one day for every 20 days of working. 

 
v)  Identity cards as prescribed under the Factories Act with photo affixed thereto, for 
identification. 

vi)     Payment of retrenchment compensation, Notice Pay and other liabilities as per 
Industrial Dispute Act. Any payment to the Contractor’s employee arising out of any 
claim of disputes under the Industrial Disputes Act 1947 or any other Labor Laws. 

 
vii)       Payment of compensation in case of accidental injury. 

 
viii)      Provision of crèche if the female laborers employed are more than 30. 

 
ix)        Maternity Leave as per the provisions of the Maternity Benefit Act. 

 
The above are some of the major liabilities of the Contractor  in addition to other liabilities  
prescribed under  the  various  Labor  laws,  in  force  from  time  to  time,  from  Statutory  
Authorities  like  State Government/ Government o India, which the Contractor shall have to 
comply with. 

 
 
15.1  PROVIDENT FUND AND FAMILY PENSION SCHEME: 

 
The Contractor shall submit along with his bills (month wise) a statement regarding deduction 
against employees P r o v i d e n t   Fund  and  Family  Pension  Scheme  in  respect  of  each  
concerned  employee. Provident Fund and Family pension Scheme at the rate of 18% (or at 
the rate made applicable by the Government from time to time of the wages. The Contractor’s 
contribution and his workers contribution towards Provident Fund and Family Pension 
Scheme shall be deposited by the Contractor with Regional Provident Fund Commissioner, 
Ahmedabad. 

 
15.2  DEPOSIT LINKED INSURANCE SCHEME 

 
The contractor shall have to deposit ½ % of the wages in respect of employees who is a 
member of the Provident  Fund, as the contribution  to the Deposit Linked Insurance  
Scheme with Regional  Provident Fund Commissioner, Ahmedabad. 
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15.3  ADMINISTRATIVE CHARGES: 
 

Administrative  charges  for maintaining  Provident  Fund Account  shall be deposited  by the 
Contractor with Regional Provident Fund Commissioner, Ahmedabad at the rates applicable. 

 
15.4  PAID LEAVE  FACILITY: 

 
Paid Leave Facility at the rate of one day for every twenty days worked by the Contract 
Labor, shall be provided by the Contractor to his workers. He shall maintain Leave Records, 
Leave Cards, for individual laborer, which shall be duly verified, approved and certified by the 
authorized Officer of the GETCO. 

 
15.5  WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 

 
The contractor shall cover all his employees under workmen’s compensation fund and under 
the liability insurance.  The purchaser shall not be responsible  for any payments of 
compensation  to the workers/supervisor of the contractor for fatal or non-fatal accidents 
during the pendency of the contract. 

 
15.6      The contractor shall employ adequate number of experienced skilled at site for daily 

supervision and for maintenance  of  various  registers  and  records  required  under  the  law  
and  contract.  No  payment  for supervision shall be admissible 

 
15.7  CONTRACTOR TO INDEMNIFY THE GETCO: 

 
The Contractor  shall Indemnify  the GETCO  and every member officer and employees  of 
the GETCO also,  Engineer-in-Charge   and  his  staff  against  all  actions,  proceedings,  
claims,  demands,  costs  and expenses whatsoever, arising out of or in connection with the 
matters referred herein above elsewhere and against all actions, proceedings,  claims, 
demands,  costs and expenses  which may be made against the GETCO or Government for 
or in respect of performance of his obligation under the contract documents. The GETCO 
shall not be liable for intervention of authority Government for or in respect of performance of 
his obligation under the contract documents. The GETCO shall not be liable for or in respect 
of or in consequence  of  any  accident  or  injury  to  any  workman  or  other  person  in  the  
employment  of  the Contractor or his Sub-Contractor  and the contractor shall indemnify and 
keep indemnified  the GETCO against all claims, demands, proceedings, cost, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

 
15.8  WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

 
Insurance shall be affected for all the Contractor’s employee engages in the performance of 
this contract. If any of the work  is sublet,  the Contractor  shall  required  the Sub-Contractor  
to provide  workmen’s 

employer’s  liability  insurance  for the  latter’s  employees,  such  employees  shall  be covered  
under  the 
Contractor’s Insurance. 
 

 
15.9  WAGES  TO BE PAID & TIME OF PAYMENT ETC.  BY THE CONTRACTOR 

 
a)   The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates 

fixed under the minimum wages act. The wages of every Contract Labor employed by 

him under this contract shall also be paid by him before the expiry of 7th day of the last 
day of the month in respect of the wages are payable (i.e. wages of a month have to 
be paid by him in the first week of the next 
month). Any default will result in cancellation of contract forthwith or else the contractor 
shall be punishable to the extent of Rs. 100/- per each day or as per the prevailing 
rules of Labor laws. 

 
b)   The Contractor shall give his Telephone Number and Address to the GETCO, so 
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that, in case of Labor trouble etc. the Contractor can be contacted. The Contractor 
shall arrange to have his office outside the factory work premises and the Contractor 
shall arrange to have his office outside the factory  work  premises  and  the Contractor  
shall  keep  himself  present  throughout  the working hours. 

 
15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 

 
I)    The separate P.F. code issued from P.F. commissioner is required to be taken by 
contractor. 

 
ii)   If the contractor  does not possess  separate  P.F. code number  of RPFC, his tender 

will not be considered for acceptance. 
 

iii)  The  contractor  should  mention  separate  P.F.  code  number  allotted  by PPFC,  
along  with  the tender. 

 
15.11  Termination of Contract: 

 
In case of contractor fails to deliver the stocks or any consignment thereof    within 
contractual period of delivery or in case the stores are found not in accordance with 
prescribed specification and/or the approved sample, the  shall exercise its discretionary 
power either: 

 
15.11.1  To recover, from the contractor as agreed, by way of penalty clause above, or 

 
15.11.2        To purchase from elsewhere after giving due notice to the contractor on account and at 

the risk of the contractor for such stores not so delivered or other similar description 
without canceling the contract in respect of the consignment not yet due for delivery or 

 
15.12  To cancel the contract. 

 
In the event of the risk purchase of stores of similar description, the opinion of the 
GETCO shall be final. In the event of action taken under clause (A) or (B) above, the 
contractor shall be liable to pay for any loss which GETCO may sustain on that account, 
but the contractor  shall not be entitled to have any saving on such purchases made 
against default. 

 
The decision of the GETCO shall be final as regards to the acceptability of stores supplied 
by the contractor  and the GETCO shall not be required to give any reason in writing or 
otherwise at any time for rejection of the stores. 

 
15.12.1  MATCHING OF END COST: 

 
In case the GETCO decides to award contract on matching end-cost basis, the bidder has 
to reduce all the quoted rates proportionately.   The reduction  on overall basis will not 
be accepted (i.e. all unit rates  of  erection  schedule  shall  be  reduced  proportionately   
by  difference  in  percentage).  The confirmation for matching end cost shall be given 
within 7 (seven) days from the letter form. 

16.0  VENDOR REGISTRATION: REGISTRATION AS A CONTRACTOR: 

Registration with Palanpur or any other GETCO office is pre requisite for participating in 
tender. It is required to furnish documents of registration along with offer in Technical bid 
and the details at appropriate place in confirmation of details of bidder shall be given by 
the contractor. 

 
17. 0         ARBITRATION 
 

               17.1      All disputes or differences in respect of which the decision, if any, of the Engineer has not 
become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter provided. 
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          17.1.1 Amicable Settlement 
            Any dispute, difference, controversy or claim between the Parties arising out of or relating to this 

contract with reference to the construction, interpretation, breach, termination or validity thereof 

(hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to the 

authorized representatives of the Disputing Parties for resolution. The authorized representatives shall 

promptly meet and attempt to negotiate in good faith a resolution of the Dispute within thirty days of the 

service of the request. 

 

          37.1.2 Arbitration 
             If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated 

herewith in sub clause (1) of Clause, arising under or in connection with the present works contracts, 

whether pertaining to works contracts alone or works and procurement both, the same shall be referred to 

arbitration under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992 

 

         18.0        RECONCILIATION OF ACCOUNTS 

The Contractor shall prepare and submit every one month, a statement covering payments claimed 
and the payments received vis-à-vis the works executed, for reconciliation of accounts with the 
Owner.  The Contractor  shall  also  prepare  and  submit  a detailed  account  of  Owner  Issue  
materials  received  and utilized by him for reconciliation purpose in a format to be discussed & 
finalized with the Owner before the award of Contract. 
 
 

         19.0      Use of ‘Call Before u Dig’ (CBuD) mobile application 

 
19.1 Bidder is note that it is mandatory to use ‘Call Before u Dig’ (CBuD) mobile application for all     
         excavators prior to any type of excavation / digging. 
 

         20.0      Responsibility for correctness of the information submitted in the bid lies with     
                           bidder.     

 

If any information furnished in the bid is proved to be false at a later date, GETCO reserve 
right to reject the bid and the bid will not only be rejected but the bidder will be 
BLACKLISTED as per GUVNL Policy 
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Part II – GENERAL INFORMATION 
 

1.1.      SCOPE  OF WORK 
 

This specification covers the storage and handling at site, erection, testing, commissioning 
and handing over in ready to switch on condition to GETCO of complete equipment / 
accessories. of Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV 
Bus Extension (A,B & C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus 
Extension Work  at 400KV Kansari ss under Palanpur Circle . etc, as per the Schedule-B  
and as per approved layout drawing 

 
 

2.0       INSTRUCTIONS TO THE BIDDER  (TECHNICAL) : 
 

2.1.  CODES,  STANDARDS & REGULATION 

 
2.2.  DOCUMENTS REQUIRED FOR APPROVAL: 

 
2.3.  FOR REFERENCE 

 
2.4.  AS- BUILT DRAWINGS 

 
2.5.  GUARANTEE 
 

                The successful bidder will give guarantee for the equipments for its workmanship as per 
GCC & SCC. 

 
 
 

2.6.  FUNCTIONAL AND COMPOSITE TESTING 
 
Following test shall be conducted on equipment after completion of erection in the presence of 
Engineer 
-in-charge from point of view of completeness in the presence of’s Authorized Representative. 

 
1  Visual inspection of total system. 
2  Verification and measurement of earthing resistance. 
3  Checking of cable terminations and laying, dressing etc. in the equipment kiosk 

and control panels. 
4  Checking of safe accessibility of components. 

 
 
 

2.7.  BAR CHARTS 
 
The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting 
and completion dates of each activity. 
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PART - II 
 

TECHNICAL PARTICULARS FOR 
 

Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension (A,B & 
C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV 
Kansari ss under Palanpur Circle. . 

 

3.1.0  SCOPE  : 
 
3.1.1  The  scope  for  erection works covered  under  this  section consist of : 

 
i)     Taking delivery of equipment and other material  from  the  GETCO’s  stores, 

checking them, transporting to site's stores and keeping in safe custody by 
contractor. 

ii)        To take suitable storage-cum-erection insurance of equipment/materials  
issued by the GETCO. 

iii)       Distribution of all materials to erection site. 
 

iv)       Structure/Equipment e re c t i o n  including fixing  of  attachments,  accessories  
and tack-welding of structures., 

v)     Stringing of ACSR/AAAC T win  Moos e /Z e br a  conductor bus with fixing of 
insulators, Hardware, dampers, spacers etc. 

vi)       Workmanship guarantee of all the activities carried out from (i) to (v). 
 
3.1.2         The successful Contractor shall carry out all addition/alteration required to complete 

the substation for commissioning. 
 
3.1.3  The GETCO will supply equipment, structure materials, bolts-nuts, structure accessories 

/ attachments, i n s u l a t o r s , i ns u la t o r -hard w a r e s ,  conductor,  accessories,  
ground  wire, ground wire accessories, GI Earthing strip, Control cable etc. required for 
erection of equipment and other associated works. 

3.1.4  All works shall be carried out in accordance with the revised and latest Provisions under  
            Indian Electricity Act and Rules made hereunder. 

 
3.1.5     The contractor at his  own  cost  shall  arrange  all  the  erection  tools  required  during 

execution of work. The Contractor solely is responsible for any damage and / or loss 
of his erection tools. 

3.1.6    The  Contractor  shall  be  fully  responsible  for  completing  all  the  above  works  till  
the complete substation is taken over by the GETCO, and thereafter up till guarantee 
period. 

3.1.7    The methods of erection are not dealt with in detail but are left to the Contractor who 
shall exercise his own judgment with regards to actual handling of equipment & 
materials and in deciding upon the best methods to be adopted for all the erection 
activities. 

3.1.8    The successful bidder shall carryout all the erection works in accordance with structural 
drawings, and other erection drawings etc. provided by the GETCO. 

 

3.2.0  LAYOUT OF SUB STATION 
 
3..2.1   The proposed layout of the substation is available with concerned field office. The 

bidders are presumed to have acquainted themselves with the site before submitting 
their offer. 

3.2.2    The successful bidder has to collect from concerned field office the detailed layout 
drawing along with the following drawings for the substation duly approved by the 
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GETCO immediately on receipt of the Order. He shall also arrange visit of proposed site 
jointly with GETCO’s representative for important marks coming across the scope of 
works under the contract. Structural drawings of 66 KV Structures listed at Schedule –B  

 
3.3.0        TECHNICAL INSTRUCTIONS TO THE BIDDER 

 

3.3.1.   The works shall be carried out strictly as per the erection manuals and shall fully 
comply with the relevant Indian Standard. The IE rules and Acts in force from time to 
time shall also be applicable during pendency of the contract. 

 
3.4.0  ERECTION AND COMMISSIONING TOOLS  & TACKLES. 

 

3.4.1         The contractor shall provide all tools/tackles jigs and fixtures winches, alignment 
tools, welding sets, breaker handling devices all consumable items and construction 
equipment as required to install the equipment and to complete the work in all 
respects and shall necessarily include (but not limited to ) bolts, nuts, rivets, welding 
rods, shims, wedges, packing   sheets,  packing   compounds,   oil  installation   and  
protection   of  individual equipment in storage and during erection. 

3.4.2         This shall also cover proper alignment, tack welding tagging, laying marking of 
and connection of cables, fabrication supply and installation of all support structures 
for installation of various electrical equipment and cables 

3.4.3       Provision of cable glands, ferrules, and cable lugs tags sealing kit (for HT cables) 
shall also be arranged by the contractor. 

3.4.4.  Erection of various equipment shall be done strictly as per manufacturer's instructions 
3.4.6      All additional iron framework erected to put the equipment in operational condition 

shall be provided with two coats of primer and two topcoats of finish paint. 
3.4.7      Special care shall be taken to make the enclosed equipment protected against 

entry of rates, lizard, and creeping reptiles, which may create electrical short circuits. 
 
3.5.0.  COMPLETION OF ERECTION (GENERAL) 

 
3.5.1.  Equipment shall be considered to have been completely erected when the 

following activities have been completed. 

3.5.2  Moving of all equipment to the respective foundations 
 
3.5.3.  Fixing of anchor bolts or tack welding as required. 

 
3.5.4  Leveling and alignment of equipment. 

 
3.5.5            Assembling of all accessories  such as relays,  CTs,  PTs, meters  instruments  

etc. as described in the job specifications. 
3.5.6.  Drying of equipment as required and testing of oil for dielectric strength. 

 
3.5.7  Filtration and filling of oil as required. 

 
3.5.8.  Cable laying, termination with continuity checks. 

 
3.5.9.  Applying of finishing coat of pain wherever required. 

 
3.5.10.  Mounting of lighting fixtures & connections. 

 
3.511.  Testing of all system with operation of all protection system. 
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3.60  ERECTION OF SWITCHYARD STRUCTURES. 

 
3.6.1.           Erection o f  s w i t c h y a r d   structure  shall  mean  erection  of  gantry  column,  

beams, equipment   support   structure   and   lighting   mast,   VHF   masts,   watch   
and   ward observation posts if any. 

3.6.2            The foundation  work of switchyard  structure is not in the scope of this tender. 
The foundation  with concreted  anchor bolts shall be made available by   well in 
time to enable the contractor of this work to get a clear working front. 

3.6.3.           The switchyard structure shall be made available to the contractor in the knocked 
down condition either at site or from any other store of  in the radius of 100 KMs. 
Small parts like cleat, plate fasteners step bolts and other accessories (if any) shall 
also be supplied as above separately 

3.6.4.           Before   commencement   of   the   erection   work,   the   contractor   shall   check   
cast foundations and anchor bolts for their individual and mutual distances and also 
for the correctness of concreted bolts in terms of number and verticality. In case of 
any disagreement  with  the  lay out  drawing,  the  matter  may  be referred  to 
Engineer  in charge  for  remedial  measures  who  in  turn  will  arrange  such  
remedial  measures. However, the contractor shall also render necessary assistance 
in the matter. 

3.6.5.           The erection of structure shall be done strictly as per the approved set of 
structural drawings  to  be  given  by  the  .  The erected column for bringing the 
structure in alignment or bringing the structure in plumb shall be allowed. 

3.6.6.           The erection of column/beams  shall  be done in phased  manner  on already  
erected column. The elevation faces of the beam should be first fastened to the 
column one by one  and thereafter  plan bracings  should  provide  one  by one to 
complete  the beam geocentric  Pre-stressing of beam member for alignment 
should be avoided. In case of difficulty i n  f abr ica ted m a t e r i a l  o r  o therwise ,  
the  Engineer  in  charge  should  be contacted for remedial measures who in turn 
will take necessary action. However, the contractor   shall also render necessary 
assistance in this work to Engineer in charge for speedy completion of work. The 
load point’s rings bracing shall also be provided as per drawings. 

3.6.7.           The  Cross-connected  beams  should  be  perfectly  at  right  angle  and  matching  
with respective faces of the column. No column or beam shall be erected with 
missing members. 

3.6.8.           The method of erection is not being dealt with in detail here. However, while 
making the rigging arrangement, it should be ensured that no column beam or 
part thereof is damaged due to misjudgment. All the members, plates, cleats, bolts, 
buts and other accessories should be fitted to the column, beam support structure 
as per the approved drawing. 

3.6.9.           After the erection of beam and column, the bolt nuts should be properly tightened 
and center punched. The thread protruding bolt should be dented in the contact 
surface of nut at 3 point 120 degrees apart to eliminate loosening of bolt due to 
vibration. The stringing of bus bar conductor be done only after getting certificate 
from Engineer. in charge that all bolts &nuts are provided as per approved drawings 
and tightened. 

3.6.10.         The equipment support structure should also  be  erected  like  gantry  column.  
They should well be in plumb with all members fitted as per approved drawings 
and bolt nuts properly tightened. The contractor shall also take care to see that the 
alignment of foundation  of  equipment  support  structure  is  well  done.  The  
equipment  support structures shall be erected as per the approved drawings. 
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3.6.12 CABLE TERMINATION BOX : 

1. Cable termination box for gantry structure shall be completely weather proof confirming to ISW 
55 and provided with lockable door and HRC fuse mounted on fuse carrier and fuse base 
assembly. The terminal shall be stud type and suitable for two Nos. 4mm2 cable necessary 
arrangements for glanding cable along with supply of gland are included in tender scope. 

2. The bolts nuts and screw required for erection is to be supplied by the contractor at his own 
cost. 

3. Outside and inside the cable terminal boxes will be furnished in two coats light grey colours. 
4. Finished painted appearance on equipment shall aesthetically pleasing appearance free from 

dots and uneven surfaces. 
5. Touch up paint at site shall have to be done if necessary. 

 
3.8.0  ERECTION OF SECONDARY EQUIPMENTS. 

 
3. 8.1.          The secondary equipments like PI, CT, CVT, PT, LA (Surge arrestors) wave trap 

etc. shall be procured by the contractor from the site store centre or other store 
centers of the   and transported to the site at the cost of contractor. The contractor 
shall also do loading and unloading of the equipment. 

3.8.2            After the arrival of equipment at site, packing shall be gently removed without 
causing any damage to the equipment. The equipment shall be checked for its 
correctness of dimension,  make  etc.  as  per  the  approved  drawing.  The  
equipment  then  shall  be cleaned by a piece of cloth and made ready for erection. 

3.8.3.           The equipment shall be mounte3d on the ready pedestal (of masonry) or steel 
structure as the case may be and checked the same for its verticality. 
Construction of masonry pedestal is not in the scope of this work. 

3.8.5.           In case of CT, PT and CVT, the junction box or terminal box of the equipment shall 
be opened, cleaned and all their connections should be checked. 

3.8.6            The  arcing  horns  or  corona  control  rings  shall  be  provided  as  per  the  
approved drawing. Similarly all fittings etc. shall also be provided as per the 
approved drawings 

3.8.7.           The electrical connection of the equipments through jumpers or through 4" 
aluminum pipe shall be carried out along with the cable connection of respective 
equipment to the marshalling  kiosk  or  to  the  control  relay  panels.  The  
connection  of  high  voltage terminal of equipment shall not be resorted to, unless 
secondary connection or cabling work to control equipment is over. Testing of 
equipment shall also be done to ensure the  correct  wiring  sequence  of  the  
equipment  and  continuity  before  energizing equipment by EHV 

3.8.8.           Polarity  of the equipment  to be connected  on HV side should be checked  
prior to erection. The oil level( if any) of the equipment should be checked for its 
totality. If level is found to be inadequate, topping filling of oil should be resorted 
. The   willl supply the quantity of oil required. 

3.8.9.           Fuse, links, etc provided in the secondary box of the equipment shall be 
checked for their position and continuity and any lacuna observed will be set right 
before taking the equipment for commercial use. 

 
3.9.0  ERECTION OF CIRCUIT BREAKER : 

 
3.9.2.           The circuit breaker shall be taken delivery from the site/other stores of and 

transported to  the  work  place  well  in  time  on  loading/unloading.  The  crates  
containing  the insulators and important parts and accessories shall be opened 
carefully keeping them in  their  proper  position.  Insulator  parts  and  other  
accessories  shall  be  thoroughly cleaned for any deposits of dust or other particles. 

3.12.3          The breaker shall be brought on the pedestal of masonry or steel frame as the 
case may be) in upright position without any inclination. The main parts of the 
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equipments shall be assembled as per approved  drawing  to be submitted  by the 
GETCO  to arrange Service of commissioning engineer of circuit breaker 
manufacturer. However, the contractor will not remain contended with the 
instruction and guidelines given by the commissioning engineer and shall also use 
his own judgment in better erection of commissioning practice of circuit breaker. 

3.12.4          After the placement of circuit breaker  in position  the kiosk of the breaker  shall 
be thoroughly inspected and any lacuna found shall be reported to the Engineer in 
charge of the work. The HT terminal connection shall be done only after the 
terminals of the equipment kiosk are made to the marshalling kiosk and or to the 
control/relay panels. 

Polarity of the equipments shall also be ensured before physical erection. 
 
3.12.5.         The  method  of  erection  of  breaker  is  not  dealt  with  in  details;  however,  it  

is recommended  that breaker  poles shall be erected  only by using telescopic  
crane or other suitable mechanical arrangement. The rigging should be tool proof. 

3.12.6.         The  operating  mechanism  in the  breaker  Kiosk  and contacts  as  well  as the 
power supply circuits (AC/DC) shall be properly checked for its operation 
worthiness.  All piping  for  gas/air  shall  be  laid  as  per  the  approved  drawing.  
The  air  receiver  or compressor  shall  be  positioned  as  per  the  relevant  
drawing.  Minor  fittings  and fabrication  or grouting  work required  to place these 
articles or accessories  shall be done by the contractor without any extra cost to the 
purchaser. In case of breakers with spring mechanism the trials of the mechanism 
by actuating should be done to ensure its' line worthiness. 

3.12.7  EHV side of the breaker should be aligned to a incoming and outgoing bus conductor. 
While erecting the breaker, the operating mechanism without the porcelain 
insulator should be laid perfectly to avoid any mal functioning of the breaker. 

3.12.8.         Earthing points of the breaker as well as attached Kiosk shall be connected to earth 
grid by means of risers already available nearby the equipment. Any other erection 
checks and pre-cautions indicated in the Manual furnished by the respective supplier 
of the equipment shall be studied well by the contractor and the provisions there of 
shall be implemented as far as possible. 

 
3.14.0  ERECTION OF ISOLATORS. 

 
3.14.1  Isolators of the switchyard shall be with or without earth blade type.  centre breaks type  
          etc.The isolators shall be procured by   the contractor   from the site stores of the  and  
            transported to the work site. All the spare parts shall be properly unpacked cleaned and made  
             ready for erection. 

3.14.2  Before  erection,  the  contractor  shall  obtained  copies  of  approved  drawing  of  
respective equipments.  The  isolators  shall  be  erected  on  the  ready  galvanized  
structures.  However, foundation for them will be available readily the respective points in the 
switchyard. 

3.14.3  The  contractor  shall  check  the  erected  support  structure  for  their  alignment  vertically  
and tightness  of fasteners  before  mounting  the isolators  parts on them. The contractor  
shall also verify the mounting arrangement for the operating mechanism on this structure 
and suitable for the same. In case of any shortcoming the matter may be reported to engineer 
in charge. Any modification of trivial nature for the structure of fixtures shall be carried out 
free of cost. 

3.14.4 The parts of the isolators, fixed and moving contacts earthing rode etc. shall be handled very 
carefully to avoid breakage or distortions. The erection shall be carried out using mechanized 
erection tools. The polarity of the isolator polls shall be properly identified and also the 
direction of the opening should be pre-determined. It should be ensured that in the entire 
switchyard the isolator open and close uniformly (direction point) 

3.14.5  The operating mechanism for the line contacts shall be thoroughly checked for their 
accessories as  per  approved  drawing  and  it  should  be  ensured  that  all  the  
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connection  fuses  links dehumidifiers lighting sockets electric motors are in their proper 
position. Any deviation from the approved drawing should be got sat right with the help of 
engineer in charge. Position. Any deviation  from  the  approved  drawing  should  be  got  set 
right  with  the  help  of  Engineer-in- Charge. 

3.14.6  While erecting the isolator, it should be ensured that it should be properly aligned with 
respect to bus conductors or line conductor bus provided in the switchyard: The erected 
Isolator shall be within the plumb. The operating mechanism rods, pole and rotating 
insulators shall be checked for their proper function. The testing of the wiring to the kiosk 
should also be done to ensure its operation  worthiness.  The  final  commissioning  of  the  
isolator  should  be  done  only  after connection  to control  panel is affected.  However  
prior  to that it should  be ensured  that the physical movement of the fixed and moving 
contacts and reach of them is within the prescribed limit. 

 
3.15.0    ERECTION OF CONTROL AND RELAY PANELS. 

 

3.15.1    The contractor shall procure the control and relay panel from site store or any other 
stores of the GETCO and transport the same to the erection site. The cases containing the 
panel shall be unpacked carefully and shall be nicely cleaned. In case any of external 
damage is observed, same shall be brought to the notice of Engineer In charge. The 
panel shall be unpacked in upside up position. After an external visual inspection, the 
panel door shall be opened  and checked for the circuit connection, terminal connector, 
dehumidifier, power connection etc. 

3.15.2  A front side of the panel shall be checked for any damage to the meter indicator, hooter, 
and semaphore indicators 

 
3.15.3  Any lacuna in the equipments, circuits, fittings, dimensions etc. observed shall be brought 

to the notice of Engineer in charge who will try to impose remedial measures 
 
3.15.4   The relay panel should also be checked for type, of schemes adopted for protection, internal 

connection, fascia indicator etc. Any difference observed should be brought to the notice of 
Engineer in charge who will take necessary action. 

 
3.15.5    The panel shall be erected  along cut outs provided  in the slab concrete,  in the order,  

it is decided, by Engineer in charge or which is approved by authorized drawing. 

 
3.15.6    The size and number of cores of cables be brought from the equipment to control panel, 

control panel to relay panel and back to equipment shall be pre-determined by study. 
 
3.15.8    After the erection of control panel and relay, panel, all the equipments, accessories 

indicators etc. along with the internal wiring and other accessories provided with the kiosk of 
the panels. 

 
3.16.0  LAYING  OF CONTROL CABLES AND TERMINATIONS THEREOF 

 

3.16.1  Laying and termination of control Cable work shall generally Includes following: 
 
a)  Control and power cable from individual equipments kiosk to the field kiosk. 

 
b)  Laying  and termination  of Control  and L.T power cable from field -kiosk to control  

room equipment (i.e. LT switchgear, DC battery and control panel/relay panel.) 

 
c)  Laying and termination of Cable from the transformer kiosk to transformer panel and up    
        to AC/DC supply source. 
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d)  Laying & termination of Control cables from control panel to relay panel and vice a versa. 
 
e)  Laying & Termination  of cable from DC/AC source, battery room L/T switch gear room 

to control/relay panel. 

 
g)  Laying & termination of cable from 11KV/400 V Distribution transformer to LT switch gear 

room. 

 
h)  Laying  & termination  of cables from Station  transformer  to distribution  transformer  in 

the switchyard as well as in the residential. Quarter area. 

I)        Laying & termination  of LT power cable from station transformer to fire protection system 
kiosk (If required). 

 
3.16.2     GETCO will provide the cable schedule for the various control schemes, protection 

schemes and metering scheme as well as communication, scheme etc. 
 
3.16.3    ‘The contractor shall procure’ the required size of control and power cable from the 

purchaser’s site store to any other stores from where the same allotted and transport it to its 
site store. 

 
3.16.4    The control cables shall be terminated  using correct  type of lugs and further prodded  

with ferules giving the identification number of various cores of the cable. Correct type of 
tools for termination shall be used to secure a rigid connection of the cable tray along with 
the cable trenches. Normally mild steel, racks and cable trays are provided in the cable 
trench. However, the purchaser may it its’ own discretion prefer to utilize fiber reinforced 
poly propylene (FRP) cable racks and trays. In such an event, the racks and trays will be 
supplied by the Purchaser to the contractor in a knocked down condition. The contractor 
shall assemble the rack and provide trays on them as per the approved drawing given by 
the purchaser. If FRP trays and racks are to be utilized, the contractor will have to take 
extra care while laying the cable through different layer and racks to avoid any 
displacement or distortion of the FRP racks. However, if the laying of pre-fabricated FRP 
racks and trays fall in the scope or FRP rack/tray supplier, the contractor shills co-ordinate 
and synchronize his cable laying activities with respective supplier of FRP rack/trays. 

 
3.16.5    Utmost care shall be taken by the contractor  to prevent damage to outer insulation  

and the armors of the cables. No joint to the cable shall be permitted. Unless situation so 
warrants and Engineer in charge permits the same. 

 
3.16.6    After .laying, all the power and control cable shall be properly identified  giving the both 

a number and details of end connections. 
3.18  GENERAL : 
 
3.18.1  The Contractor shall ensure that at the end of each sub-activity the 

Surplus materials are immediately removed from the work-site and the surplus 
excavated  earth  is  spreader  around  to  avoid  loss  or  injury  to  the 
public/equipments. 

3.18.2          The Contractor has to return all surplus materials after reconciliation of 
material account in good and useable condition. The contractor shall settle the 
final bill including signature on all relevant papers required for passing of final 
bill, excess/saving statement and time limit extension proposal. If any within 
three months from the date of charging/commissioning  or taking over by the 
GETCO of the Sub Station. 

3.18.3.         Most of all equipments should be erected in presence of the concerned 
engineer from OEM/GETCO Engineer. 
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3.18.4.         After complete erection and operation, contractor's supervisor should attend 
the site whenever called from GETCO for      further testing commissioning of 
equipments/panels etc. 

 
3.16 MAINTENANCE FREE TREATED EARTHPIT 
Seal & Signature of Bidder - 69 - 
The bidder shall have to do the entire work of earth pits required for equipment earthing and 
for the pits at the corners of earth mat. 
STANDARDS 
The product and the equipment covered by this specification shall, unless otherwise 
specifiedbe in line with the requirement of any of the latest applicable standards and will 
apply in order of priority as listed below:- 

a) Indian Standards 
b) IEEE 80 
c) ANSI (American National Standards) 
d) BS (British Standards) 
EARTH PITS 
All the Earth Pit shall be with special Ground electrodes supplied by Reputed Manufacturer. 
These special electrodes are provided with Ground enhancement material. 
A. EARTHING PRODUCT COMPONENT SPECS 
- The Earthing System should be based on use of Copper Bonded Earth Rods / Pipe 

electrode 
/PIP electrode (for corrosion resistance) and Ground Enhancement Material (to reduce Soil 
Resistivity). 
- It should be capable of providing any ohmic value as specified by the client, by 

interconnection of ground rods to form a Grid. 
- The system shall be totally maintenance free and require no periodic or scheduled 
maintenance for a period of at least 30 years. 
- There shall be no requirement to add water or any other chemical any time after initial 
installation. 
- There should be no requirement to have a inspection/maintenance chamber. The system 
shall provide constant low ohmic value for entire life cycle without any consideration for 
moisture or temperature conditions. 
- The system shall be in use world wide for a period of at least 20 years. 
- The manufacturer shall be a company of international repute engaged in the field of 

Facility Electrical Protection work. 
B. ELECTRODE: 
(1) COPPER BONDED EARTH RODS 
- The Earth Rods shall have a nominal (actual) dia of 20mm (Min.) and length of 3 M. 
- The Rods shall have a steel core with molecular bonding of 250 micron of copper as per 
international standards. 
- A nickel layer is applied to steel core (and subsequently copper) by an electrolytic process 
forming a metallurgical bond between the three. 
- The copper used shall be type DHP alloy No. 122 CDA and rated at 99.95% copper. The 
thickness of copper layer shall be uniform 250 micron. 
- The Rods should be manufactured by a company of high repute to ensure quality of 

Copper Bonding. 
- The Rods should have been subjected to long term study to verify the claims of corrosion 
resistivity made by the manufacturers 
(2) PIPE or PIP (Pipe-In-Pipe) ELECTRODE 
- It shall be capable to carry out the fault current as per GETCO standard considerations. 
- It should have been subjected to long term study to verify the claims of corrosion resistivity 
  made by the manufacturers. 
C. GROUND ENHANCE MENT MATERIAL / BACK FILL / GROUNDING 
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COMPOUND 
- Ground Enhancement Material/ Backfill / Grounding compound shall be permanent and 
maintenance free. (No re- charging with salts or any other chemicals) and shall maintain its 
earth resistance with time. 
- Ground Enhancement Material/ Backfill / Grounding compound shall confirm IEEE 80-

2000 Clause No.14.5 (d) 
  - It must set up firmly and not dissolve or decompose or otherwise pollute the soil or the local 

water table. 
Seal & Signature of Bidder - 70 -- It shall be suitable for use in dry form or slurry form. 

 
              - The Ground Enhancement Material/ Backfill / Grounding compound shall not depend on 

the continuous presence of water to maintain its conductivity. 
- Ground Enhancement Material/ Backfill / Grounding compound in its set form shall have a 
resistivity of not more than 0.12 ohm-m. 
- The material should have been subjected to long term study to verify the claims made by 
manufacturers about its soil resistivity reducing qualities. 
- The material shall have been tested in a reputed laboratory for not containing any 
hazardous chemicals as per EPA Chapter-7. 

- The material shall be carbon based conductive concrete and shall not contain bentonite in 
any form. 
- The bottom 300 mm of the bore hole shall be filled with good quality preferably black 

cotton soil. The balance length of the bore shall be filled entirely with the backfill 
compound in pure form without mixing with soil. The compound shall bond tightly with the 
electrode and become a solid mass. 

D. CLAMP 
                 - Each Earth Rod/pipe must be provided with a suitable clamp to facilitate Inter-connection     
                    of rods and connection to Equipment Earth Bar using appropriate copper/GI strip or   
                    conductor. 

GUARANTEE 
The product shall be guaranteed for trouble free operation for a period of 30 years from date 
of commission or arrival at site which ever is later. Any defect discovered during this period 
shall be rectified free of charge. The pits shall be drawn with the help of a boring machine, 
an auger or any other means as required by site conditions and nature of ground strata. 

Drawing No. GETCO/E/STD/P-021 (1 of 2 & 2 of 2), DTD.30.07.14 shall be used for 
reference. 
Important Note: 
Terms “CI Pipe Electrode” and “Treated Electrode” shall be replaced by “Maintenance 
free Treated Earth pit” wherever written in Earthing Philosophy as well as applicable 
equipment earthing drawings. 
3.17 GENERAL : 
3.17.1 The Contractor shall ensure that at the end of each sub-activity the Surplus materials are 

immediately removed from the work-site and the surplus excavated earth is spreaded around 
to avoid loss or injury to the public/equipments. 

     3.17.2  The Contractor has to return all surplus materials after reconciliation of material account in 
good and useable condition. The contractor shall settle the final bill including signature on all 
relevant papers required for passing of final bill, excess/saving statement and time limit 
extension proposal. If any within three months from the date of charging/commissioning or 
taking over by the GETCO of the Sub Station. 

3.17.3. Most of all equipments should be erected in presence of the concerned engineer from 
OEM/GEB engineer. Seal & Signature of Bidder - 71 - 

      3.17.4  After complete erection and operation, contractor's supervisor should attend the site 
whenever called from GETCO for further testing commissioning of equipments/panels etc. 

 
3. 18.0 WASTGES: 
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3. 18.1 The contractor shall make every effort to minimize the breakages, losses and 
wastages of line material etc. supplied “ Free of cost “ by the GETCO for 
line Erection work. 

3.18.2 The maximum ceiling for wastages permitted is as under: 
The maximum ceiling for wastages permitted is as under: 
 
Sr no                     Item %                                                     Wastages permitted (Max.) 
1                conductor & earth wire                                 1/2 % (for jumpering & sag) 
2               conductor & earth wire                              1/2% ( for credit s scarp of cut piece 

length                                                                (from 10 mtrs up to 30 mtrs) 
                                                                                                
3               conductor & earth wire                                      2 % ( for credit in pieces good 

conductor                                                              from > 30 mtrs up to 100 mtrs) 
                                                                                               
4                     Insulators                                                       1/4 % 
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SCHEDULE –A 
 

MATERIALS 
 
 

Following material will be supplied by GETCO “free of cost” for “Erection of  (1) 01 no. of 

400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension (A,B & C) work (3) Erection of  

220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV Kansari ss under 

Palanpur Circle.” 

 
1)        G I Structures, accessories, attachments bolts-nuts, Angle, channel etc. 

 
2)        Conductor, conductor accessories, earth wire, earth wire accessories. 

3)        Insulators, insulator hardware’s. 

4)        400/220 KV  equipment with accessories and control and relay panels 

5)        Various sizes of armored control cables for control wiring of equipment. 

6)        Earthing materials like GI Strips. Galvanized wire etc. 

7)        11KV Power Cable. 

8)        11KV Indoor Cable Termination Kits if available with GETCO. 

9)  MS Girder, Channel, Angle sections for fabrication of various supports as included in 

respective items. 

10)  If available than 11KV single phasing switches, 11KV GO switches, 11KV LA, 11KV DO 

fuse set. 
 
 

Following m a t e r i a l s  / equipment will be procured / arranged by the cont rac tor  activities 

f o r  Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension 

(A,B & C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 

400KV Kansari ss under Palanpur Circle.” 

 
1)    Tools tackles required for Sub-Station erection activities and stringing. 

2)  Earthing m a t e r i a l s  f i l t e r  machine, h y d r a u l i c  c r a n e  an d  hydraul ic  j o i n t i n g  

m ac h ine /welding machines. GI pipe, coal, salt etc. 

3)     Wherever necessary cement, sand, metal, water for concreting works. 

 4)    All required material for Colony & Yard Lighting, Control-Room Industrial Electrification and 

Staff-Quarter Residential Electrification work except GI angle required for fabrication for fixing 

of ICTPN. 
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STORE CENTRES 
 
 

Sus-Station Equipment/Material will be issued from following Store Centers. 
 
 

Sr. 

No. 

Name of Sub Station. Store Centers for issue of S/s 

materials. /equipment. 

1 Erection of  (1) 01 no. of 400/220KV, 

500MVA, ICT -5 bay Work  (2) 400kV Bus 

Extension (A,B & C) work (3) Erection of  

220kV Palanpur Line-2 bay with 220kV 

Bus Extension Work  at 400KV Kansari ss 

under Palanpur Circle.” 

 

Palanpur/R&M store 
Kansari and any store of 
the GETCO or as per 
instruction of Engineer-
in- charge. 

 
 

Note:      1) Generally all required materials will be issued form above store centers. In case of 

non-availability of some items, contractor shall have to collect from other nearby store 

centers without extra cost to the GETCO. 

               2) Bidder shall be note that material/equipment shall be issued from Palanpur/R&M store 

Soja and Bidder shall arrange loading, unloading, transportation from Palanpur/R&M 

store Soja to work site.
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED                         
TRANSMISSION CIRCLE OFFICE, PALANPUR. 

           
I N T E G R I T Y  P A C T  

OUR ENEAVOUR 
To create environment where Business confidence is built though best business practices and is 
fostered in an atmosphere of trust and respect between providers of goods and services and their 
users for the ultimate benefit of society the nation. 
 

 GETCO COMMITEMNT  PARTY’S COMMITEMENT 
    
 To maintain the highest ethical 

standards in business and 
professional 

 Not to bring pressure 
recommendations outside GETCO to 
influence its decision. 

 Ensure maximum transparency to the 
satisfaction of stakeholders. 

 Not to use intimidation, threat, 
inducement or pressure of any kind on 
GETCO or any of its employees under 
any circumstances. 

 To ensure to fulfill the terms of 
agreement / contract and to consider 
objectively the viewpoint of parties. 

 To be prompt and reasonable in 
fulfilling the contract, agreement, legal 
obligations. 

 To ensure regular and timely release 
of 9payment on due dates for work 
done. 

 To provide goods and / or services 
timely as per agreed quality and 
specifications at minimum cost of 
GETCO. 

 To ensure that no improper demand is 
made by employees or by anyone on 
our behalf. 

 To abide by the general discipline to 
be maintained in our dealings. 

 To give maximum possible assistance 
to all the Vendors / Suppliers / Service 
provider and other to enable them to 
complete the contract in time. 

 To be true and honest in furnishing 
information including payment to 
agents / sub-agent. 

 To provide all information to suppliers / 
contractors relating to contract / Job 
which facilitate him to complete the 
contract / job successfully in time 

 Not to divulge any information, 
business details available during the 
course of business relationship to 
others without the written consent of 
GETCO. 

 To ensure minimum hurdles to 
Vendors / suppliers / contractors in 
complete of agreement / contract / 
work order. 

 Not to enter into carter / syndicate / 
understanding whether formal / non 
formal so as to influence the price. 

 
 
 
  ___________________________  
 ________________________  

Seal & Signature Seal & Signature 
(GETCO Authorized Signatory) (Party’s Authorized Person) 
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Safety Penalty  Clause: 
 

Penalty: 

1.   In case if any safety related fatal Elect.  / Mech.  accident occurred to any employee 

of agency or outsider d u e  to negl igence o r  non-compliance   of GETCO s a f e t y  

no rms t h en  in  addit ion t o  the compensation and liability as per statutory 

requirement, contractor / agency shall be penalized as under: 
 

 
Sr. No 

 
Amount of Contract in Rs. 

 
Penalty amount 

 
1 

 
Up to -1 Lac 

 
Rs.5000/- 

2 Above 1 Lac to  -7  10 Lacs Rs.25000/- 

3 10  to  ---7  100 Lacs Rs.100,000/- 

4 > 100 Lacs 1.0 % 
 

2.   Reporting; 
 

2.1 The cont ractor  s h a l l  in f orm co n c e rne d  E x .   Engineer C o n s t /TR  in  writing  

within  24  hours  of fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to 
the contractor /Agency. 

 
3.   Safety Requirement: 

 
3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of 

contractor’s site in charge and supervisor. Safety document shall be handed over and 

vital safety norms and key points of safety related to project shall be explained and 

recorded for commitment by erection contractor. Such records are mandatory for 

clearing first erection bill. 

3.2 During site visit by GETCO official of Executive Engineer and above rank, the 

following checks during execution of work shall be covered. 

3.21 Safety equipments available and utilize. 
(a)   Helmet. 
(b) Safety belt.    
(c)      Safety shoes. 
(d)  Live line Voltage detector 

         3.2 2    Safety procedures adopted.  

                            a)  Permit to work 

                           (b)Earthing at the place of Work. (c)Adequate supervision. 

3.23 T & P physical Check. (Healthiness and Quality)  
                (a)  P.P.rope. 

(b)  Wire rope and sling. 
(c)  Earthing rod 

3.3 If above-mentioned safety requirements found violated in any of the above three 

conditions shall attract penalty of Rs. 1000/-per occasion. (Max.Rs.3000/--for violation of 

three conditions) 

3.4 During subsequent visit, if violation is found, then double penalty shall be deducted 

from the bill of the Contractor/Agency. 
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SAFETY CUM INDEMNITY BOND 
(On Non-Judicial Stamp paper of value not less than Rs. 300.00) 

 

KNOW ALL MEN BY THESE PRESENTS that we,     by this SAFETY CUM 
INDEMNITY BOND Executed on this   _                   Day of               2024. I/We Having 
Registered Office                                                 (herein after called “THE CONTRACTOR” 
which expression shall mean and includes my /our heirs, executors, administrators and legal 
representatives, successors and permitted assigns) do hereby binds myself/ourselves and also 
our company/firms after having the power to bind by this promise and undertaking in favour of 
the Gujarat Energy Transmission Corporation Limited (GETCO), Palanpur a State Transmission 
Utility under The Electricity Act, 2003 having its registered office at Sardar  Patel  Vidyut  
Bhavan,  Race  course,  Palanpur.(  hereinafter  called  as GETCO, which expression shall 
mean and include its legal representative, administrators assigns) has agreed under the terms 
and conditions of the contract no……………………………………………………………………. 
dated…………………….made between 
……………………………………………………………and……………………………………………….                  
for the contract of the Work of Augmentation of 315 MVA to 500 MVA, 400/220kv ICT 1 AND 
ICT 2 including Erection of bay equipment, CR panel, control wiring etc. at 400kv 
Charanaka s/s approved under GEC Pahse-II under Deodar TR Division of Palanpur circle. . 
v alue of Rs. ………………………interalia on production of Safety Cum Indemnity Bond. 

 
We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to 
time to the extent of Rs……………………………… 
Rupees……………………………………………………………………………………………………….
only against any losses or damages, costs, charges and expenses caused to or suffered by 
reason of the CONTRACTOR while Project, R&M, O&M work including work carried out by 
outsourcing agency, failing to take proper care or not complying the guidelines given 
hereunder as per Annexure-A and instructions which may be given from time to time during 
the continuance of the contract and we further undertake to unconditionally pay the amount 
claimed by the GETCO on demand and without demur to the extent aforesaid. 

 
Whereas the CONTRACTOR has/have been awarded to execute the job/works under order 
no……………………………………………………………………………………………………………...
, dated …………………………. for Work of Augmentation of 315 MVA to 500 MVA, 400/220kv 
ICT 1 AND ICT 2 including Erection of bay equipment, CR panel, control wiring etc. at 
400kv Charanaka s/s approved under GEC Pahse-II under Deodar TR Division of Palanpur 
circle.  issued by the GETCO after having observing necessary formalities, the details of 
which is described in the order 
no……………………………………………………………………………………………………………...
dated …………………………..and whereas the said job/works will be /likely to be done in 
places covered under Employees’ State Insurance Act,1948 (ESI) and /or the Workmen 
Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare Act. 
(Respective Amendments) And whereas according to the condition of the Contract the 
CONTRACTOR is under obligation to execute this Safety cum Indemnity Bond before the 
commencement of actual execution of work 

 
Now the indenture witnesses that I/We the CONTRACTOR   do hereby undertake to follow the 
guidelines as per Annexure-A prepared by the GETCO. 

 
Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether 
there has been any breach of the guidelines as per Annexure-A of this bond and as to the 
extent of the loss, damages, costs, charges and expenses caused to or suffered by the GETCO. 
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We the CONTRACTOR further agree that our liability under this bond shall not be discharged 
because of the change in the constitution of the GETCO or for the extension of the time 
limit or for any other reason. 

 
We the CONTRACTOR further agrees to the given terms and conditions: 

 
a. That t h e  C O N T R A C T O R  u n d e r t a k e s  / undertake t o  i n d e m n i f y  a n d  k e e p  

harmless the GETCO from a l l  claims, actions, proceedings and risk, damage danger to   
any   person   whether   belonging   or   not   belonging   to   the. CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, 
damages any proceedings in respect of any of its employee / workmen under the Workmen 
Compensation Act or any other laws for the time being in force. 

c.  That, if during the course of execution of work as stated in the contract order 
mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not 
complied with guidelines as per Annexure-A or terms and conditions / formalities within the 
meaning of Employees’ State Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 
or any other laws relating to the Labour Welfare for the time being in force, and also has not 
observed the safety norms in accordance with the law prevailing at the place of work/job to 
the satisfaction of the GETCO, the GETCO shall have the right to stop the execution of 
work/job and the period of such stoppage shall not be taken into account for the calculation 
of the total period of completion of work for which the  CONTRACTOR is  responsible  to 
complete the  work/job and  it  will be deemed that discontinuance was due to default of the 
CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay 

any such compensation mentioned hereinabove, whether on failure of the 

CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said 

amount from any amount receivable by GETCO or any bank guarantee deposited or anything 

payable whether in connection with this contract or other contract by the CONTRACTOR to 

the OBLIGEE. 

e.  That the CONTRACTOR is/are aware and accept that for the persistent or 

repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned 

in this Safety cum Indemnity Bond, GETCO shall have right to terminate the contract of work 

issued to the CONTRACTOR. 
f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee 

of agency or outsider due to negligence or non-compliance of GETCO safety norms then in 
addition to the compensation and liability as per statutory requirement, contractor / agency is 
hereby agreed to pay the penalty amount as given below: 

Sr. 

No 

Amount of Contract in 

Rs. 

 
Penalty  amount 

1 Up to -71 Lac Rs.5000/- 
 

2 
Above1 Lac to -7  10 Lacs 

 
Rs.40000/- 

3 10 to ---7 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % of contract value 

g.  I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for 
settlement of claims under this Safety Cum Indemnity bond the courts in Gujarat State 
wherever job/work is performed or as per GETCO norms shall have the jurisdiction to decide 
the rights & liabilities of the parties while adjudicating the matter of claims under this Safety 
Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the 

GETCO in Writing on the Contractor’s application after the 
Contractor has discharged all his obligations under the order mentioned hereinabove and 
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submitted a “NO DEMAND CERTIFICATE” from the GETCO under the said order. The 
Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD and renewable thereof 
(Claim Period). 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein 
contained are in addition to And not by way of limitation or substitution for any other 
guarantee, indemnities Hereto before given to the GETCO by the CONTRACTOR and this 
indemnity does not Revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF 
the Parties hereto have executed this indenture the day the year First hereinabove written. 

 
 
 
---------------------------- 
(Signature with seal of The CONTRACTOR) 

 
In the presence of: 
1. 
2. 
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ANNEXURE- 1 

OUR ENDEVOUR Safety a habit  

To create environment where Business Confidence is built through Best Business Practices and is fostered 
in an atmosphere of trust and respect between providers of goods and services and their users for the 
ultimate benefit of society the nation, safety guidelines are agreed upon by the agency as under.  

Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution 
of works in indoor and outdoor systems of GETCO, the following guideline and preventive measures are 
identified.  

Indoor safety precaution  Outdoor safety precaution  

The method of work required T&P and manpower 
should be discussed between GETCO  
supervisor, contractor’s supervisor and gang leaders. 

The method of work required T&P and manpower  
should be discussed between GETCO supervisor, 
contractor’s supervisor and gang leaders.  

Prior to execution of work a joint survey must be  
conducted by GETCO supervisor and contractor’s
supervisor for risk assessment 
•Clearly identify the work location, to distinguish  
between the equipment that is dead and other  
equipment / part that may be live. 
•Disconnect equipment from supply.  
•Protect against other live parts.  
•Take special precautions when close to bare  
conductors / Bus bar.  

Prior to execution of work a joint survey must be  
conducted by GETCO supervisor, contractor’s  
supervisor and DISCOM line man in order to  
identify the following:  
a. HT/LT line or tap line crossing under each span of 
line of the work.  
b. Isolation point of each line crossing.  
c. Each line crossing & isolation point under each  
span must be discussed and noted in maintenance
register with sketch.  

Following safety guidelines are mandatory for all  
contractors operating in GETCO premises for  
Electrical, non-electrical & civil works.  
1. The contractors must provide advance planning 
of work to concerned incharge of substation in  
writing.  
2. Before starting any work whether switch yard,  
“permit to allow to work” must be taken from control 
room incharge.  
1. Utilizing Electrical / nonelectrical equipments, 
safety rules must be implemented.  
2. If the work is to be carried out on Sunday or 
Public holiday, the necessary permission must be 
taken in advance, requesting in writing.  
3. Unwanted person including children of labours 
will not be allowed at working site/ in the switchyard 
and in the prohibited area.  
4. Any electrical work or electrical connections to 
equipment for any other work must be carried out by 
certified  

Contractor’s supervisor and GETCO Supervisor  
must ensure all isolations physically with adequate
earthing technically prior to give clearance to gang 
leader for taking up job.  
While execution of stringing work, the identified line 
crossing must be isolated / deenergized and written 
clearance should be obtained from concerned  
DISCOM supervisor.  
The isolation of Tap line must be physically seen  
and verified by Contractor and GETCO supervisor.
At D.O. fuse junction contractors person should be 
posted to ensure that no person restore D.O. supply 
while work is under execution  
Contractor’s supervisor must ensure that concern  
officer take LCP for EHV line and power line crossing. 
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electrician/wiremen with adequate size of wire  
through MCB as per I.E. Rule.  
-Live penal area / bus bar must be isolated and  
sealed / bifurcated with red colour tape for visible  
warning. Display Board must hang on LCP panel. 
-Transformer must be switched off whenever and  
wherever contractor and line workers are not  
satisfied with isolation, earthing or any equipment 
performance of GETCO, it will be pointed out and 
work shall begin only after resolution. Contractor  
shall not take up job in absence of GETCO  
authorized person. All wire temporary connection &
material whenever erection activity has any  
connection and disconnection work of bus bar,  
string bus.  

 

All workers / labour of contractor &  
supervisors must use personal protective  
equipment (PPE) during the work like  
gloves, safety belt, Safety shoes, Helmet,  
earthing rods, etc, duly approved by  
GETCO.  

All workers / labour of contractor &  
supervisors must use personal protective  
equipment (PPE) during the work like  
gloves, safety belt, Safety shoes, Helmet,  
earthing rods, Live line detector etc, duly  
approved by GETCO.  

The local earthing must be done at the  
place of work before execution of any work.  

The local earthing must be done at the place  
of work before execution of any work.  

11 kV breaker in panel must be switched  
off and racked out only after ensuring no  
voltage in breaker and without door  
opening.  

Circuit breaker opening is not an isolation  
and isolator on either side must be opened.  
No work during rains and cloudy weather  
condition.  

 Transmission line activities.  
1) Used of Voltage detector to ensure  
outage.  
2) Earthing at three point, local, left &  
right side of bus bar / string bus.  
3) Match line colour code with colour of  
wrist band.  

 
Local earthing of electrical equipments like  
filter M/c, welding machine, testing kits etc.  
is must.  
Crane shall only be used for material  
handling and erection. Working platform  
shall only be used for work in switchyard.  
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ANNEXUTURE-2 

 
 
 

TENDER NO.   CDD/ET/30/2026 
 
 

Sub.  : Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus 
Extension (A,B & C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus 
Extension Work  at 400KV Kansari ss under Palanpur Circle.”. 
In connection with above subject, I / we confirm the following: 
 
 
a)   I/ we, the undersigned, have read and understand the Tender Specification For Work of 
Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension (A,B & 
C) work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV 
Kansari ss under Palanpur Circle.” . .Complete with the entire tender Terms and Conditions. 

 
b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till 

completion of the Contract, if awarded. 
 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. 

Further, I / we also agree that additional conditions  / deviations, if any found in bid, the offer 

shall be out rightly rejected without assigning any reason thereof. 

 
 
 

Signature of Authorized representative 

of Company / Agency 
 
 

NAME:    
 
 

STATUS:    
 
 

Name of BIDDER 
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ANNEXUTURE-3 

CONFIRMATION OF DETAILS OF BIDDER 
 

 

Bidders are required to furnish following information specifying                    YES / NO 

 
 
1)  Whether the Bid is on percentage basis as called for.            Yes / No 
 
2)  Whether rebate furnished is in percentage  basis as called for.                Yes / No 
3)  Whether the Bid is submitted by RPAD.                  Yes / No 
4)  Whether a l l   pages  of  Bid  Specifications   are  sealed  and signed by the Bidder. 
 
5)  a)  Whether  the  Bidder  is registered  with  for Getco 
 

b)  In case of “Yes”, please  furnish  following details: 
 

i) Registration Letter No. &date.  

ii)  Class of Registration 

Iii)  Validity  
                c)  Whether Bidder is having PF Code No.                     Yes / No 
6) a) Whether EMD/Tender fees paid. ( BG/NEFT/RTGS/Online )                          Yes/no       

                          7)  Whether following documents as specified are submitted. 

 

a) Human Resources detail. Yes / No 

b) Availability of tools, equipment’s etc. Yes / No 

c) Details of orders executed / on hand Yes / No 

d) Financial capability. Yes / No 

e) Experience as specified. Yes / No 

f) Company's Articles Of Association Yes / No 

g) Details Of Partners / Directors Yes / No 

h) B.R./P.A. Authorizing Person  Yes / No 

i) Power of Attorney of Consortium Members  Yes / No. 

               J)        Pan card                                                                Yes/No 

              K)       GST Registration                                                    Yes/No 

             L)        Electrical Contractor registration                            Yes/No 

             M)       Solvency certificate                                                Yes /No 

8)        Price: [FIRM ONLY]                                                           Yes/No 
9)       Security terms agreed                                                           Yes/no 
10)     Penalty terms agreed                                                            Yes/No 
11)    Terms agreed:                                                                        Yes/no 
12)    Validity of the offer for 180 days from the date of    
         opening of the technical bid: agreed                                      Yes/No                                                                                             

13      payment terms agreed: 
 
 
  
Company / Agency 
NAME:                                                  STATUS:                                               Name of 
tendering Company 
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ANNEXUTURE-4 

 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR 

CONTRACTS 
 
 
. 
 

Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty.(Bay/ss) 

Order 
 

Amount 

Name of Order 

placing authority 

1 2 3 4 5 6 

      

 
 

Completion date as 

per order 

Date of commencement of 

work 

ual  completion  of work 

7 8 9 

 
 
 
2) SATISFACTORY WORK COMPLETION CERTIFICATE 
 

Sr. 

No. 

Description 
of work 

Certificate No Date Order 
 

Amount 

Certificate issuing        

    authority 

  
 

    

 
3) WORKS TENDERED / IN HAND 

Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers 
shall submit the information in the Format detailed here under] 
 
 

Sr 
No 

Name Of Work and 
Location 

 

Order 
Quantity(Bay/SS) 

Order Value 
Anticipate 

date of 
Completion 

Remarks 

 
 

     

 
 
 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of 
tendering Company 
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ANNEXUTURE-5 
 
 
FINANCIAL CAPABILITY 
 
 
 
Sr. 
No. 

Details Amount Rs. In lacks Remarks 

1. Solvency  A  scheduled   Banker’s 
 
Certificate  of  present 

solvency be attached. 

2. Price  of  the  biggest  job 
 
Carried out. 

  

3  Average Turnover of Last 

three Year 

  

 
 
Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of 

tendering Company 



 
Seal and signature of contractor 

 
 

ANNEXUTURE-6 
 

ERECTION CAPACITY 

 

Based on available men power, tools-tackles, machinery and financial resources, our erection 

capacity is as under: 
 
 

Sr. 

No. 

Name of activity Unit Capacity per 
 
Annum per gang 

No. of Persons per 

gang. 

1.     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
Seal and signature of contractor 

 

ANNEXUTURE-7 
 

TENDERER’S DETAILS OF PERSONNEL 

 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 
 

1 Firm Name  

2 Firm Address  

3 
Firm Type (Proprietary/ 
Partnership/Corporate ) 

 

4 
Contact Person Name and 
Designation 

 

5 Qualification  

6 Professional Experience  

7 PAN No  

8 GST No  

9 Contract Details  

 Mobile No  

 Land Line No  

 FAX No  

 E-Mail ID  

Note: All the correspondence, queries etc., will be asked on above E-Mail only. Bidder is 
responsible to check and operation of e-mail ID.  

 
 
 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: ______________________________________________ 



 
Seal and signature of contractor 

 

 

 

ANNEXUTURE-8 
Declaration 

 

 

This is to declare that none of the Proprietors/ Partners/ Directors are having any relatives employed or 

working with Gujarat Energy Transmission Corporation Ltd at any of its offices or its parent Department 

i.e. GUVNL. 

 

 

 

 

 

 

 

 

 

 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of 
tendering Company 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
Seal and signature of contractor 

 

 

 

 

 

ANNEXURE – 9 

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST 

THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each 

quoted item of the tender along with the technical bid. 

 

I/We 

_________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any 

partner /any director of the firm is not stop deal  and/or banned for business dealing and/or black listed 

by GUVNL and/or their any subsidiary company viz. GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of Tenderer 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Seal and signature of contractor 

 
 
 
 
 
 
 
 

                                                   ANNEXUTURE-10 
 

QUALIFICATION REQUIREMENT. 
 

Contractor must fill up below details & should place at the top of the Technical Bid. 
 

Sr No: List of Documents  
1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA 
(Notarized copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years. 
(19-20, 20-21, 21-22) 

 

6 Latest Solvency certificate.   

7 PAN NO  

8 GST registration No   

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up 
to 

 

11 Man and tools and tackle detail  

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
 
 
 
 
 
 
 
 
 
 

 



 
Seal and signature of contractor 

 
 

GUJARAT ENERGY TRANSMISSION CORPORATION LTD. 
CIRCLE OFFICE, PALANPUR 

                                                               

 
 

TENDER  
FOR 

 
“Erection of  (1) 01 no. of 400/220KV, 500MVA, ICT -5 bay Work  (2) 400kV Bus Extension (A,B & C) 
work (3) Erection of  220kV Palanpur Line-2 bay with 220kV Bus Extension Work  at 400KV Kansari 
ss under Palanpur Circle.”PRICE BID 
 
 
 

TENDER NO. CDD/ET/30/2026 
 
 
 

(TO BE SUBMITTED ONLINE – N-Code Only) 

 
 

 

 

 

 

 

 

GETCO , PALANPUR CIRCLE 

Name of Work - Estimate for Erection of  01 no. of 400/220KV, 500MVA, ICT -5 bay 
and Bus Extension (A,B & C) work and 220kV Palanpur Line-2 bay with 220kV Bus 

Extension at 400KV Kansari ss.  

  Schedule-B (Part-A-400KV side) 



 
Seal and signature of contractor 

Sr.
No. 

Particulars of Item Unit Rate 
Erectio
n Qty. 

Amount Rs. 

1 

Erection of equipments of any type / make with required all 
spares & accessories as per supplier’s manual and FQP, 
including individual & interpole wiring of  for all mentioned 
voltage class switchyard (as per respective technical 
specifications & relavant special conditions) suitable for all 
type of bus configurations. Scope includes the dragging / 
loading / unloading of same from site store to erection site. 
(A) Erection of  breaker- 400KV with Crane 

Set of 3 
Pole 

24905 1.00 24905 

2 

Erection of CT/PT/CVT on Erected structure including complete 

dragging/loading/unloading of same with crane only from site 

store to erection site and fixing of required clamps, connectors 

& accessories as per instruction of Engineer-in-charge. (A) 400 

kV CT (with crane only) 

Per 

Phase 
5535 3.00 16605 

3 

Erection of surge arrester with counter on Erected structure 

including complete dragging/loading/unloading of same with 

crane only from site store to erection site and fixing of required 

clamps, connectors as per instruction of Engineer-in-charge. (A) 

400 kV LA (with crane only) 

Per 

Phase 
1661 3.00 4983 

4 

Erection of Solid core porcelain/ composite polymer Bus post 

insulator on its erected structure complete, fixing of accessories 

and shifting of same including loading /unloading from its site 

store to erection site. (A) 400KV 

Nos 1245 39.00 48555 

5 (B)220KV  Nos 692 3.00 2076 

6 

Erection of Horizontal Centre break/ Double break/ Pantograph 

isolator (All  make) electrically gang operated with one/ two 

earth blade per phase on its erected structure in horizontal/ 

tendem position consisting of base channels with solid core 

porcelain insulator including connection of operating pipe with 

operating mechanism and all accessories including pantograph 

bus compansation accessories with final adjustment for 

mechanical and electrical opening & closing . The rates are 

inclusive of dragging / loading /unloading of the same from site 

store to erection site as per instructions of Engineer-in-charge. 

(A) 400 kV Isolator (with/ without crane prermitted) 

Set of 3  

Phase(P

er Unit) 

12452 2.00 24904 



 
Seal and signature of contractor 

7 
As per item No. 6 but without earth blade & for 
Tandom/Pentograph  isolator. (A) 400 kV Isolator (with/ 
without crane prermitted) 

Set of 3  

Phase 
11069 2.00 22138 

8 

Erection of  400kV Pantograph isolator (Single Phase unit only) 

(All  make) electrically gang operated without earth blade on its 

erected structure with solid core porcelain insulator including 

connection of operating pipe with operating mechanism and all 

accessories including pantograph bus compansation accessories 

with final adjustment for mechanical and electrical opening & 

closing . The rates are inclusive of dragging / loading /unloading 

of the same from site store to erection site as per instructions 

of Engineer-in-charge. 

Set of 1 

Phase  
4150 3.00 12450 

9 

Erection of S/S & Equipment structure including punching of 

nut bolts. Rates are inclusive of shifting of same up to erection 

site from its s/s Store.(A) For 400KV 

MT 4150.00 70.00 290500 

10 

Erection of “4” / 2.5" IPS tubular bus including  fixing of 

clamps, connectors jumpers  corona rings etc. complete as per 

instructions of engineer in charge. 

Rmt. 84 350.00 29400 

11 

Supply,Installation,Testing and commissioning of maintenance 

free treated earth electrodes suitable for NORMAL SOIL    as 

per drawing No.. GETCO/E/STD/P-021 (1 OF 2) R3 dated 29-05-

2020 and technical specifications GETCO/E/TS-Maintenance 

free earth pits/R1 dated 04-06-15 for 132,220 & 400 kV 

substations with ground enhancement material/ back fill / 

grounding compound as per IEEE 80-2000 Clause 14.5 (d) and as 

per part-7 of IEC-62561 Using Copper bonded earth electrode 

(with 250 micron copper coating) having 38 mm dia (min) and 

3000 mm length which shall be capable of handling STC of 40 

KA-1 sec. work also includes Providing BB masonary inspection 

chamber(manhole) incl. light type CI cover. 

No 18171 20.00 363420 

12 

Installation of earthing strips / MS round bar as shown below 

including digging of 600 mm depth and 450 mm wide trench in 

any kind of soil except Rocky (HR/SR) soil / fixing on structure as 

per attached drawing including fixing arrangement with two 

bolt arrangement, jointing with nut-bolts and lap welding and 

applying zinc rich paint on added joints including supply of GI 

nuts & bolts as per specification. (A) 75 x 10 mm GI strip / MS 

round bar (25 to 40 mm) 

Mtr. 52 3000.00 156000 



 
Seal and signature of contractor 

13 (B) As above but 50 x 6 mm GI strip  Mtr. 43 60.00 2580 

14 

Providing Bore type earthing with drilling of minimum 200mm 

dia bore upto following mentioned depth in Rocky (HR/SR) Soil 

as per earthing philosophy of GETCO. 

1) Work includes inserting 20/25mm dia MS Rod (for 66kV S/S) 

/ 40 mm dia MS Rod (for EHV S/S) in bore depth and to be 

connected to the earthing grid at junction point by proper 

welding at both end. 

2) This includes cutting, fabrication & welding of flat. 

3) Refilling and compression of surrounding areas with 

No.rmal/yellow soil, ground enhancement material etc. 

wherever applicable as per approved Soil strata and earthing 

design calculation. 

4) Required G.I. Earthing strip/ MS rods will be supplied by 

GETCO Free of Cost. 

5) Earthing material like Normal/yellow soil, ground 

enhancement material (0.5CMT/Meter depth), water, etc. shall 

be supplied by contractor. (e) 6 Mtr Depth 

No 1743 20.00 34860 

15 

Stringing of  Bus complete in all respect with fixing of all 

fittings, insulators sag compensating plate/spring and all 

accessories as per the instruction of Engineer –In-Charge. a) 

Quadruple ACSR Moose/ AL-59 conductor 

Rkm /Ph 242 1500.00 363000 

16 

Stringing of  Bus complete in all respect with fixing of all 

fittings, insulators sag compensating plate/spring and all 

accessories as per the instruction of Engineer –In-Charge. b) 

Twin Moose/ AL-59 /Zebra conductor 

Rkm /Ph 110 1100.00 121000 

17 

Stringing of overhead earth wire in switch yard on S/S 

structure including fixing of all fittings and accessories, jointing, 

jumpering, tensioning, clamping etc. complete as per 

instruction of Engineer –in –charge (400KV & 220KV Side )  

Rmt. 31 500.00 15500 

18 

Preparing and fixing of required length of jumpers in the 

switchyard on respective Bus & equipments, tensioning & 

dressing of jumpers complete  as per instructions of Engineer –

in –charge (B) Twin ACSR Moose / AL-59 / Zebra conductor 

R.Mtr./P

hase 
33 900.00 29700 

19 (C) Single Moose/AL-59/Zebra/Panther conductor 
R.Mtr./P

hase 
16 50.00 800 



 
Seal and signature of contractor 

20 
Fabrication for erection of any Equipment/Structure/panel or 

anywhere in s/s & F.B, at other end as per lnst. Of E.l.C  
L.S 4992 5.00 24960 

21 

Erection of control panel relay panel or C/R panel or RTC panel 

including grouting of panel, jointing with adjoining panels 

including required fabrication for entry of control cables and 

complete vermin proofing. Job includes supply of required 

bolts, nuts etc. and shifting of panel from S/S site store to work 

site. 

Per no 1107 4.00 4428 

22 

Laying of 1.1 KV PVC armored copper / aluminum cable inside 

hume pipe / cable trench including binding /clamping of cable 

with GI wire as per requirement including supply and fixing of 

identification tags on both ends and at distance every 100 mtrs 

for following size (A) 2C x 2.5 mm 2 , 2 C x3.5 mm 2 ,4C x  2.5 

mm 2 ,7 C x 2.5 mm2 , 4C x 4 mm2  Copper control cable or any 

equivalent size of all LT cable 

Per Mtr. 6 5500.00 33000 

23 

As above but 12C x 2.5 mm  , 12C x 4 mm 2 , 12 C x 6mm 2 ,19 

C x 2.5 mm2 , 27C x 2.5 mm 2 , Copper control cable , 3.5 C or 4 

C x 10 mm 2 , 70 mm2 aluminum armored or unarmored LT 

power cable 

Per Mtr. 10 5500.00 55000 

24 

Laying of 1.1 KV PVC armored copper / aluminum cable in 

ground by digging trench of suitable width and 450 mm depth 

in any type  of soil including supply and fixing of identification 

tag on both end and at distance every 100 mtrs for following 

size (A) 2C x 2.5 mm 2 , 2 C x3.5 mm 2 ,4C x  2.5 mm 2 ,7 C x 2.5 

mm2 , 4C x 4 mm2  Copper control cable or any equivalent size 

of all LT cable 

Per Mtr. 21 1000.00 21000 

25 

As above but 12C x 2.5 mm  , 12C x 4 mm 2 , 12 C x 6mm 2 ,19 C 

x 2.5 mm2 , 27C x 2.5 mm 2 , Copper control cable , 3.5 C or 4 C 

x 10 mm 2 , 70 mm2 aluminum armored or unarmored LT 

power cable 

Per Mtr. 26 700.00 18200 

26 

Preparing of complete schedule of wiring for line/ transformer 

bay for 66KV bays in triplicate.  necessary drawing will be 

provided by the GETCO.  Schedule should be approved by EE. or 

DE in charge. (A) For 400KV 

Per Bay 15972 1.00 15972 

27 

Termination of Control Cable at Panel / M.K./ Equipments 

including supply of required size of brass cable glands, lugs, 

ferrules, PVC Binding pe, Buttons etc. for Up to 7 Core Control 

Cable. 

End 199 580.00 115420 

28 As above but for Above 7 Core Control Cable. End 349 270.00 94230 



 
Seal and signature of contractor 

29 

Providing and fixing 'B' class G.I. pipes of following size for 

cable protection including fixing with the structures.( Non SOR) 

including required 'L' & 'T' band,coupling for CT,PT, 

Transformer, M.K.Box cabling on structure including required 

fabrication.(weight of pipe-25kg/meter)  

 (A) 40mm dia (weight of pipe-3.2kg/meter) 

Mtr. 255 320.00 81600 

30 (B) 50mm dia (weight of pipe-5.1kg/meter) Mtr. 284 250.00 71000 

31 

Providing and fixing of all weather proof, cold rolled sheet steel 

junction box for CVT & PT, CT terminations with required.of 

disconnecting type, 'Elmex' make CATDM 4 or equivalent type 

connectors and required no of fuses, links etc.as per instruction 

of Engineer-in-charge, As per approved schedule of cable 

No 21549 1.00 21549 

32 

Providing of M15 Grade Concrete for various equipment 

structure, Guy11kv DP, M.K. Box, Neutral channels, cable 

support channel, groutingPole/ Flood light structure with 

cement, sand & metal in proportion of 1:2:4 respectively. The 

rates are inclusive of supply of sand, metal, water and with 

smooth cement mortar (1:6) finish.  

CMT 5276 10.00 52760 

33 

Providing and fixing of various type of sign Board, sticker, Big 

Sign Board,  earthing pit Board & Single line diagram etc. as per 

instruction of IEC. Sticker of red, white, black Letters are to be 

utilised for various sign board. 

Earthing Pit Board Size:- 6" x 6" -30 Nos. 

Switch yard sign Board 12" X 6" with 2 mm Thickness black & 

white English language.-25 Nos. 

Name plate board of transformer size :- 2' x 1'-  04 Nos. 

Job 24957 1.00 24957 

34 

P & F radium sticker for outdoor and indoor equipment 

identification like LA, Isolator, Circuit Breaker, Transformer, CT, 

PT, MK Box, C&R panels, 11KV panel board etc.  

Sq Inch 2 3000.00 6000 

35 

Transportation of girder/rail/S/S 

structure/tower/conductor/insulator/cables/Hardware/GI 

strips/ Earthwire/ staywire/ furniture/transformer oil, etc from 

GETCO's nearest store centre/S/S to another destination 

including loading loading and unloading.(A)up to 70 KMs (Upto 

6 MT) - Lumsum 

(To be executed / considered for a particular Job / Lot while 

weight is not increasing 6 MT per Trip like transportation of 03 

Nos. of 66kV CT) 

Job / Lot 16848 20.00 336960 



 
Seal and signature of contractor 

36 (A) Beyond 70KMs 
Per 

MT/KM 
22 2000.00 44000 

37 

Providing and fixing of Single Piece Cast Alluminium with full 

frame with Acrylic Cover integrated luminaries Energy Efficient 

flood light luminaries on swaged pole / GI structure by 

providing required fabrications, of Philips/CGL/Bajaj/GE/Osram 

make, suitable for 1 x 250 Watt HPSV/T with allied accessories 

such as Capacitor igniter, ballast, control gear box etc, 4 core 

2.5 sqmm double insulated flexible stranded wire should be 

used from control gear fittings to approved SMC type junction 

box as per inst. of E.I.C. 

No 7487 28.00 209636 

38 

Supplying & laying of following size Control/L.T power cable in 

readymade cable trench or by excavating in any type of soil 

cable trench size 1 ft. wide 2.5 ft. depth and refilling the same 

as per the direction of EIC. Item Includes the cable laying upto 

termination box with clamps & proper clamping of cable on 

gantries by GI pipe & glands as per direction. Item includes 

providing & supply of bircks, sand as per requirement. The L.T 

power cable to be provided by contractor as under :As per ISI 

1554 (Part-I). 3.5 Core x 50 mm2 Alluminium cable -Armoured, 

from distribution X'mer to Main Distribution Board near dist. 

X'mer and from MDB to indoor LT panel board (LTPB) - both 2 

runs. 

Mtr. 292 1000.00 292000 

39 

Supplying & laying of following size Control/L.T power cable of 

FINOLEX or equivalent ISI make in readymade cable trench or 

by excavating in any type of soil cable trench size 300mm wide 

and 600mm depth and refilling the same as per the direction of 

EIC. Item Includes the cable laying up to termination box with 

clamps & proper clamping of cable on gantries by GI pipe & 

glands as per direction. Item includes providing & fixing of 

bricks, sand as per requirement to protect cables . The L.T 

power cable to be provided by contractor as under :As per ISI 

1554 (Part-I). 4 Core x 25 mm2 Aluminum cable -Armored, from 

LT panel board (LTPB) to Yard Light AC MK (AC Panel-2)., AC 

Panel 1 in C.R. and yard AC Box 

Mtr. 175 350.00 61250 

40 

 - - do - - 4C x 4mm2 Copper cable - Armoured, from yard-light 

AC panel-2 to all yard-light fixture junction boxes on LM & 

street light light pole & Station transformer to Colony & LT 

panel to watchman cabin.(Only laying. Cable will be supplied by 

GETCO) (400KV/220KV side)  

Mtr. 19.43 2000.00 38860 



 
Seal and signature of contractor 

41 

Providing & fixing of all weather proof, cold rolled sheet steel 

AC Panel - 2 for Yard-Light  AC supply having 

(1) 63A 4P MCB : 01 NO 

(2) MCX-12A contactor : 01 NO 

(3) Digital Timer : 01 NO 

(4) 20A TPN MCB : 06 NOS 

(5) Indication lamp " 03 NOS 

(6) Push Butten : 02 NOS 

(7) Terminal Connector as per site requierment 

and other detail as per drawing enclosed including grouting & 

Necessary fabrication of GI Angle or fixing on GI Structure and 

earthing with main grid as per instruction of EIC.as per drawing 

enclosed Part D-53 

No 24732 1.00 24732 

42 

Providing & fixing of all weather proof, cold rolled steel sheet  

floor mounted fixed type single door grey color Main AC Dist 

box having size 900x600x250 MM with door closing 

arrangement and necessary rubber gasket. 

Contractor has to supply following materials with box along 

with necessary mounting and wiring. 

(1) L&T/Anchor/Havells Make 100A,4P MCCB - 1 No. 

(2) L&T/Anchor/Havells Make 63A,4P  MCB  - 2 Nos. 

(3) 100 A Copper Bus-Bar Link - length 6 inch size & 25 x 3 MM - 

4 Nos. 

(4) Tinned Earth Bus 25 x 3 MM  Length - 32 Inch - 1No. 

(5) 25 & 16 sqmm Cu. flexible cable - 4 & 8 Meter respectively. 

(6) Required Nos. of Cu. Lugs ,  etc. as per instruction of EIC. 

No. 20650 1.00 20650 

Sub Total (Part-A-400KV side)  Rs. 3231540.00 

GST @ 18% Rs. 581677.20 

 Total  Rs. 3813217.20 

Name of Work - Estimate for Erection of  01 no. of 220KV side Bay and Bus 
Extension ( bus A,B & C) work at 400kv Kansari ss.  

  Schedule-B (Part-B-220KV side) 

Sr.
No. 

Particulars of Item Unit Rate 
Erectio
n Qty. 

Amount Rs. 



 
Seal and signature of contractor 

1 

Erection of equipments of any type / make with required all 
spares & accessories as per supplier's manual and FQP, 
including individual &interpole wiring of for all mentioned voltage 
class switcttyard (as per respective technical specifications & 
relavant special conditions) suitable for all type of bus 
configuration. Scope includes the dragging/ loading/ unloading of 
same from site store to erection site                                                  
(B) Erection of  breaker- 220KV with Crane  

Set of 3 

Pole 
16603 1.00 16603 

2 

Erection of CT /PT/CVT (All type make ) on its erected structure 

including complete dragging/ loading/ unloading of same with 

crane only from site store to erection site and fixing of required 

clamps, connectors as per instructions of Engineer –in –charge. 

(B) 220KV CT 

Per 

Phase 
3459 6.00 20754 

3 

Dismantling of CT /PT/CVT (All type make ) on its erected 

structure including complete dragging/ loading/ unloading of 

same with crane only from site store to erection site and fixing 

of required clamps, connectors as per instructions of Engineer –

in –charge. (B) 220KV CT , NOTE:Dismentalling rates of 

equipments are to be taken as 50% of the erection rates of 

that equipment (Item No.2, D-2) 

Per 

Phase 
1729.5 3.00 5188.5 

4 

Erection surge arrester with counter on its erected structure 

including complete dragging/loading/unloading of the same 

with crane only from site store to erection site and fixing of 

required clamps, connectors, corona rings, surge counter and 

other accessories etc. as per instructions of Engineer –in –

charge. (B) 220KV   

Per 

Phase 
1038 3.00 3114 

5 

Erection of polyclone/Solid core/ Bus post insulator on its 

erected structure complete, fixing of accessories and shifting of 

same including loading /unloading from its site store to erection 

site. (B)220KV  

Nos 692 39.00 26988 



 
Seal and signature of contractor 

6 

Erection of Horizontal Centre break/ Double break/ 

Pantograph isolator (All  make) electrically gang operated with 

one/ two earth blade per phase on its erected structure in 

horizontal/ tendem position consisting of base channels with 

solid core porcelain insulator including connection of operating 

pipe with operating mechanism and all accessories including 

pantograph bus compansation accessories with final 

adjustment for mechanical and electrical opening & closing . 

The rates are inclusive of dragging / loading /unloading of the 

same from site store to erection site as per instructions of 

Engineer-in-charge. (b) 220/132 kV (with/ without crane 

prermitted) 

Set of 
3  

Phase 
6226 1.00 6226 

7 

As per item No. 12 but without earth blade & for 

Tandom/Pentograph  isolator. (b) 220/132 kV Isolator (with/ 

without crane prermitted) 

Set of 
3  

Phase 
5535 3.00 16605 

8 

Erection of S/S & Equipment structure including punching of 

nut bolts. Rates are inclusive of shifting of same up to erection 

site from its s/s Store. 

MT 
3459.0

0 
35.00 121065 

9 

Erection of “4” / 2.5"  IPS tubular bus including  fixing of 

clamps, connectors jumpers  corona rings etc. complete as per 

instructions of engineer in charge  

Rmt. 84 100.00 8400 

10 

Supply, installation, Testing and commissioning of 

maintenance free treated earth electrodes suitable for normal 

soil as per Drawing no. GETCO/E/STD/P-021(1 of 2) R2 dated 

04-06-15 and technical specificationGETCO/E/TS- Maintanance 

free earth pits/R1 Dtd. 04.06.15 for 132, 220 & 400KV S/S with 

ground enhancement material/ back fill/ grounding compound 

as per IEEE 80-2000 clause 14.5(d) and as per part-7 of IEC-

62561. Using copper bonded earth electrode (with 250micron 

copper coating) having 38mm dia (min) and 3000mm length 

which shall be capable of handling STC of 40KA-1 sec. Work also 

include providing BB masonary inspection chamber(manhole) 

incl. light type CI cover.  

No 18171 22.00 399762 

11 

Installation of earthing strips / MS round bar as shown below 

including digging of 600 mm depth and 450 mm wide trench in 

any kind of soil except Rocky (HR/SR) soil / fixing on structure as 

per attached drawing including fixing arrangement with two 

bolt arrangement, jointing with nut-bolts and lap welding and 

applying zinc rich paint on added joints including supply of GI 

nuts & bolts as per specification. (A)75 x 10 mm GI strip / MS 

round bar(25/32/36/40mm)  

Mtr. 52 2100.00 109200 



 
Seal and signature of contractor 

12 (B) As above but 50 x 6 mm GI strip  Mtr. 43 300.00 12900 

13 

Installation & fixing of ground rod 40mm dia. Bar in 100mm 

dia. Bore in any type of soil except hard rock, 3000mm deep 

from bottom of trench including of steel bar welding with grid 

bar/strip and back filling of bore with black cotton soil/ 

bentonite powder. Required steel rod shall be supplied by 

GETCO free of cost. Wherever applicable as per soil strata 

approved from Engineering. 

No 871 25.00 21775 

14 

Stringing of  Bus complete in all respect with fixing of all 

fittings, insulators sag compensating plate/spring and all 

accessories as per the instruction of Engineer –In-Charge.    (a) 

Quadruple ACSR Moose/ AL-59 conductor 

R.Mtr./
Phase 

242 150.00 36300 

15 

Stringing of  Bus complete in all respect with fixing of all 

fittings, insulators sag compensating plate/spring and all 

accessories as per the instruction of Engineer –In-Charge.     (b) 

Twin Moose/ AL-59 /Zebra conductor 

R.Mtr./
Phase 

110 750.00 82500 

16 

Stringing of  Bus complete in all respect with fixing of all 

fittings, insulators sag compensating plate/spring and all 

accessories as per the instruction of Engineer –In-Charge.     (C)  

Single Moose/ AL-59 /Zebra conductor 

R.Mtr./
Phase 

63 150.00 9450 

17 

Preparing and fixing of required length of jumpers in the 

switchyard on respective Bus & equipments, tensioning & 

dressing of jumpers complete  as per instructions of Engineer –

in –charge  (A) For Twin MOOSE /ZEBRA  

R.Mtr./
Phase 

33 750.00 24750 

18 (c) For Single MOOSE /ZEBRA  
R.Mtr./
Phase 

16 50.00 800 

19 

Fabrication for erection of any Equipment/Structure/panel or 

anywhere in s/s & F.B, at other end as per lnst. Of E.l.C Part D-

31 

L.S 4992 2.00 9984 

20 

Erection of control panel relay panel or C/R panel or RTC panel 

including grouting of panel, jointing with adjoining panels 

including required fabrication for entry of control cables and 

complete vermin proofing. Job includes supply of required 

bolts, nuts etc. and shifting of panel from S/S site store to work 

site. (b) 220kv  

Per no 830 2.00 1660 

21 

Laying of 1.1 KV PVC armored copper / aluminum cable inside 

hume pipe / cable trench including binding /clamping of cable 

with GI wire as per requirement including supply and fixing of 

identification tags on both ends and at distance every 100 mtrs 

for following size. (A) 2C x 2.5 mm 2 , 2 C x3.5 mm 2 ,4C x  2.5 

mm 2 ,7 C x 2.5 mm2 , 4C x 4 mm2  Copper control cable or any 

equivalent size of all LT cable  

Per 
Mtr. 

6 4500.00 27000 



 
Seal and signature of contractor 

22 

As above but 12C x 2.5 mm  , 12C x 4 mm 2 , 12 C x 6mm 2 ,19 

C x 2.5 mm2 , 27C x 2.5 mm 2 , Copper control cable , 3.5 C or 4 

C x 10 mm 2 , 70 mm2 aluminum armored or unarmored LT 

power cable.  

Per 
Mtr. 

10 3500.00 35000 

23 

Laying of 1.1 KV PVC armored copper / aluminum cable in 

ground by digging trench of suitable width and 450 mm depth 

in any type  of soil including supply and fixing of identification 

tag on both end and at distance every 100 mtrs for following 

size.(A) 2C x 2.5 mm 2 , 2 C x3.5 mm 2 ,4C x  2.5 mm 2 ,7 C x 2.5 

mm2 , 4C x 4 mm2  Copper control cable or any equivalent size 

of all LT cable.  

Per 
Mtr. 

21 1000.00 21000 

24 

As above but 12C x 2.5 mm  , 12C x 4 mm 2 , 12 C x 6mm 2 ,19 

C x 2.5 mm2 , 27C x 2.5 mm 2 , Copper control cable , 3.5 C or 4 

C x 10 mm 2 , 70 mm2 aluminum armored or unarmored LT 

power cable.  

Per 
Mtr. 

26 700.00 18200 

25 

Preparing of complete schedule of wiring for line/ transformer 

bay for 66KV bays in triplicate.  necessary drawing will be 

provided by the GETCO.  Schedule should be approved by EE. or 

DE in charge.  (B) For 220KV 

Per 
Bay 

7987 2.00 15974 

26 

Termination of Control Cable at Panel / M.K./ Equipments 

including supply of required size of brass cable glands, lugs, 

ferrules, PVC Binding pe, Buttons etc. for Up to 7 Core Control 

Cable. 

End 199 380.00 75620 

27 As above but for Above 7 Core Control Cable.,      End 349 180.00 62820 

28 

Providing and fixing 'B' class G.I. pipes of following size for 

cable protection including fixing with the structures.( Non SOR) 

including required 'L' & 'T' band,coupling for CT,PT, 

Transformer, M.K.Box cabling on structure including required 

fabrication.(weight of pipe-25kg/meter) (A) 40mm dia (weight 

of pipe-3.2kg/meter) 

Mtr. 255 300.00 76500 

29 (B) 50mm dia (weight of pipe-5.1kg/meter) Mtr. 284 250.00 71000 

30 

Providing and fixing of all weather proof, cold rolled sheet 

steel junction box for CVT & PT, CT terminations with 

required.of disconnecting type, 'Elmex' make CATDM 4 or 

equivalent type connectors and required no of fuses, links 

etc.as per instruction of Engineer-in-charge,as per drawing 

enclosed  

No 21549 2.00 43098 



 
Seal and signature of contractor 

31 

Providing of M15 Grade Concrete for various equipment 

structure, Guy 

11kv DP, M.K. Box, Neutral channels, cable support channel, 

grouting 

Pole/ Flood light structure with cement, sand & metal in 

proportion of 1:2:4 respectively. The rates are inclusive of 

supply of sand, metal, water and with smooth cement mortar 

(1:6) finish.  

CMT 5276 5.00 26380 

33 

Transportation of girder/rail/S/S 

structure/tower/conductor/insulator/cables/Hardware/GI 

strips/ Earthwire/ staywire/ furniture/transformer oil, etc from 

GETCO's nearest store centre/S/S to another destination 

including loading loading and unloading. (A)Upto 70KMs  Part L 

-1 (i) 

Per trip 
of 6MT 

16848 15.00 252720 

34 (III) Beyond 70KMs 
Per 

MT/KM 
22 900.00 19800 

35 

Providing and fixing of Single Piece Cast Alluminium with full 

frame with Acrylic Cover integrated luminaries Energy Efficient 

flood light luminaries on swaged pole / GI structure by 

providing required fabrications, of Philips/CGL/Bajaj/GE/Osram 

make, suitable for 1 x 250 Watt HPSV/T with allied accessories 

such as Capacitor igniter, ballast, control gear box etc, 4 core 

2.5 sq mm double insulated flexible stranded wire should be 

used from control gear titting to junction box. 

No 7487 20.00 149740 

36 

Supplying & laying of following size Control/L.T power cable in 

readymade cable trench or by excavating in any type of soil 

cable trench size 1 ft. wide 2.5 ft. depth and refilling the same 

as per the direction of EIC. Item Includes the cable laying upto 

termination box with clamps & proper clamping of cable on 

gantries by GI pipe & glands as per direction. Item includes 

providing & supply of bircks, sand as per requirement. The L.T 

power cable to be provided by contractor as under :As per ISI 

1554 (Part-I). 3.5 Core x 50 mm2 Alluminium cable -Armoured, 

from distribution X'mer to Main Distribution Board near dist. 

X'mer and from MDB to indoor LT panel board (LTPB) - both 2 

runs.  

Mtr. 292 1000.00 292000 



 
Seal and signature of contractor 

37 

Supplying & laying of following size Control/L.T power cable of 

FINOLEX or equivalent ISI make in readymade cable trench or 

by excavating in any type of soil cable trench size 300mm wide 

and 600mm depth and refilling the same as per the direction of 

EIC. Item Includes the cable laying up to termination box with 

clamps & proper clamping of cable on gantries by GI pipe & 

glands as per direction. Item includes providing & fixing of 

bricks, sand as per requirement to protect cables . The L.T 

power cable to be provided by contractor as under :As per ISI 

1554 (Part-I). 4 Core x 25 mm2 Aluminum cable -Armored, from 

LT panel board (LTPB) to Yard Light AC MK (AC Panel-2)., AC 

Panel 1 in C.R. and yard AC Box.  

Mtr. 175 350.00 61250 

38 

Providing & fixing of all weather proof, cold rolled sheet steel 

AC Panel - 2 for Yard-Light  AC supply having(1) 63A 4P MCB : 

01 NO(2) MCX-12A contactor : 01 NO(3) Digital Timer : 01 NO(4) 

20A TPN MCB : 06 NOS(5) Indication lamp " 03 NOS(6) Push 

Butten : 02 NOS(7) Terminal Connector as per site 

requiermentand other detail as per drawing enclosed including 

grouting & Necessary fabrication of GI Angle or fixing on GI 

Structure and earthing with main grid as per instruction of 

EIC.as per drawing enclosed.  

No 24732 1.00 24732 

39 

Providing & fixing of all weather proof, cold rolled steel sheet  

floor mounted fixed type single door grey color Main AC Dist 

box having size 900x600x250 MM with door closing 

arrangement and necessary rubber gasket. 

Contractor has to supply following materials with box along 

with necessary mounting and wiring. 

(1) L&T/Anchor/Havells Make 100A,4P MCCB - 1 No. 

(2) L&T/Anchor/Havells Make 63A,4P  MCB  - 2 Nos. 

(3) 100 A Copper Bus-Bar Link - length 6 inch size & 25 x 3 MM - 

4 Nos. 

(4) Tinned Earth Bus 25 x 3 MM  Length - 32 Inch - 1No. 

(5) 25 & 16 sqmm Cu. flexible cable - 4 & 8 Meter respectively. 

(6) Required Nos. of Cu. Lugs ,  etc. as per instruction of EIC. 

No. 20650 1.00 20650 

Sub Total  (Part-B-220KV side) Rs. 2227508.50 

GST @18% Rs. 400951.53 

 Total  Rs. 2628460.03 



 
Seal and signature of contractor 

Net Total ,Schedule-B  (Part- A & Part-B ) 6441677.23 

Inwords: Sixty Four Lakh fourty one thousand six hundred seventy seven  rupees and twenty 

three paise only  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 

 
 

Notes:  
1. GST at applicable rate will be reimburse in actual to the contractor only after submission of sufficient proof of 
such payment made to the Govt. 

 
I/We/am/are willing to carry out work at _______ % Above / Below of (estimated amount at (A)) 
(In words ________________________________ % Above / Below) the Estimated rates at (A) 
mentioned above. Amount of Tender work out as under. Total amount of My Tender (C) 
Rs._______________________ ( Amount in words Rupees 
___________________________________________________________________________________
______________)                                                                                                                                             

                                                                                                                              
   Signature of Contractor. 



 
Seal and signature of contractor 

2. The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same will be 
reimbursed on production of proof of payment. Also, bidder has to take registration of said site and submit the 
same to this office. 
3. Tax deduction at source(TDS) under GST at the prevailing rate will be deducted from bills in accordance with 
the provision of section 51 of the CGST Act, 2017, and to that effect a certificate will be issued to the contractor. 
 
      

NOTES :-  

1 
All erection work is to be carried out strictly as per the manual of OEM (Original equipment 
manufacturer), FQP and instruction of E.I.C. 

2 
All equipment erection charges are inclusive of shifting dragging handling of the respective equipment up 
to S/S erection site from its S/S site store. 

3 
Contractor has to ensure safe shifting dragging erection of all equipment’s to comply with labor laws I.E. 
rules etc. 

4 
All erection charges are inclusive of fixing of clamp connectors, all necessary accessories to the 
respective equipment’s. 

5 
All erection work includes erection insurance to be arranged by the contractor at his cost. This insurance 
charges will be reimbursed on production of Insurance policy & Money receipt. 

6 
All the required tools and tackles like compression jointing machine for conductor, earth wire, cutting 
machine, welding set, drill machine, etc are to be arranged by the contractor at his cost. 

9 
Earthing pit activities should be done in such a way in presence of GETCO supervisor that final earthing 
pit resistance should be record as per standard. All expenditure like sufficient watering to maintain earth 
resistance up to the mark should be born by contractor. 

10 All the brought out items get to be approved from DE/EE invariably. 

11 
Contractor has to make arrangement for site engineer and skill labors for maintaining all activities and 
records as per FQP. also assisting to staff/Engineer in charge to take IR values, Earth pits values, name 
plate detail, oil samples etc all activities relative to commissioning of project. 

12 
Contractor has to make arrangement for skill labors for assisting to commissioning engineer, PLCC 
staff/engineer, SMS/testing staff/Engineer as an when require as per instruction of Engineer in charge. 

13 
Cable laying, Circuit distribution and Fixture fixing shall be carried out as per GETCO Standard Drg. No. 
GETCO/E/06S-STD/S-013 (R0) Sheet 1 to 3 of 3 and as per Instruction of Engineer In charge. 

15 Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO 

16 
All work should be done according to ISO & FQP and all require documents including filled FQP, testing 
results, etc should be submitted while handing over the line 

17 Contractor has to submit the progress bar chart before starting the work. 

 
 


