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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 

(Applicable for inviting open bids) 
 
 

The Executive Engineer, Allahabad, C.P.W.D., Prayagraj on behalf of President of 
India invites online Percentage rate bids from approved and eligible contractors of 
Building & Roads Category in CPWD for the following work(s): 
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Civil:-   
 
Rs. 36,65,856.00 
 
Electrical 
Rs. 11,65,859.00 
 
Total:  
Rs. 48,31,715.00 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 
should only submit his bid if he considers himself eligible and he is in possession of all 
the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid 
document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the contract 
to be complied with and other necessary documents can be seen and downloaded from 
website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 
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4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 
within the period of bid submission and uploading the mandatory scanned documents 
such as Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or 
Fixed Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for 
balance amount as prescribed) from any of the Commercial Bank towards EMD in 
favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD 
to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and 
other documents as specified. 

5. Those contractors who are not registered or have not updated their profile on the 
website mentioned above, are required to get registered / update their profile 
beforehand. The necessary training materials including the videos with step to step 
process are available on download section of https://etender.cpwd.gov.in. 

6. The intending bidder must have valid Class-III digital signature certificate with 
encryption key (combo type) to perform any operations / transactions on the e-tendering 
portal / website and the bidder should download and install the eMsigner on their system 
as per instructions available on download section of https://etender.cpwd.gov.in 

7. On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets.  

8. Contractor can upload documents in the form of JPG format and PDF format. 

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate 
in figures appears in yellow colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is 
left blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate 
is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).  

However, if a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any section / 
sub head in percentage rate tender, the tender shall be treated as invalid and will not 
be considered as lowest tenderer  
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List of Documents to be scanned and uploaded within the period of bid 
submission: 

 

I. Enlistment Order of the Contractor 

II. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ 
Bank Guarantee of any commercial Bank against EMD. 

III. Receipt for deposition of original EMD issued from Division office of any 
Executive Engineer (including NIT issuing EE/AE), CPWD. 

IV. GST Registration Certificate if already obtained by the bidder.  

If the bidder has not obtained GST registration as applicable, then he shall scan 
and upload following under taking along with bid documents.  

"If work is awarded to me, I/we shall obtain GST registration certificate, as 
applicable, within one month from the date of receipt of award letter or before 
release of any payment by CPWD, whichever is earlier, failing which I/we shall 
be responsible for any delay in payments which will be due towards me/us on 
account of the work executed and/or for any action taken by CPWD or GST 
department in this regard". 

V. Photo copy of PAN Card. 

VI. ERP Training Certificate 

VII. Scan copy of Cancelled Cheque or Bank Details  

VIII. Valid Email ID & Mobile Number on your letter Pad. 
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 

 
 

(Receipt No. ……………………………. / date …………………) 

 

Name of Work :  Renovation of Prekshagrih, Shilphaat, Kalavithika and Kala Bhawan 
of North Central Zone Cultural Centre at Allahabad. (SH:- 
Renovation of Kalavithika and General Toilet including Electrical 
works at NCZCC Campus Prayagraj.) 

                     
1. NIT No. : 35/EE/ALLAHABAD/2026-27 

 
2. Estimated Cost :  Rs. 48,31,715/- 

3. Amount of Earnest Money Deposit : Rs. 96,634/- 

(In favour of Executive Engineer, Allahabad Central Division, CPWD, Allahabad) 
 

4. Last date of submission of Bid : 24-09-2026 

 

 

 

 1. Name of Contractor : …………........................................... # 

2. Form of EMD ……………….............................................. # 

3. Amount of Earnest Money Deposit ………………............ # 

4. Date of submission of EMD …………………….......…… # 

 
 

………………………….………………………………………………. 
 
 

Signature, Name and Designation of EMD 
receiving officer (EE/AE(P)/AE/AAO) alongwith Officer stamp  

 
 
 
 
 
* To be filled by EE inviting tender. 
# To be filled by EMD receiving EE. 
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CPWD-6 FOR E-TENDERING 
 
1. Percentage rate bids are invited on behalf of President of the India from approved and 

eligible contractors of CPWD for the work of Renovation of Prekshagrih, Shilphaat, 
Kalavithika and Kala Bhawan of North Central Zone Cultural Centre at Allahabad. 
(SH:- Renovation of Kalavithika and General Toilet including Electrical works at 
NCZCC Campus Prayagraj.) 

 
 The enlistment of the contractors should be valid on the last date of submission of bids.  

In case the last date of submission of bid is extended, the enlistment of contractor 
should be valid on the original date of submission of bids. 

 

1.1 The work is estimated to cost: Rs. 48,31,715/- This estimate, however, is given 
merely as a rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the 
major discipline will consolidate NITs for calling the bids. He will also nominate Division 
which will deal with all matters relating to the invitation of bids. For composite bid, 
besides indicating the combined estimated cost put to bid, should clearly indicate the 
estimated cost of each component separately. The eligibility of bidders will correspond 
to the combined estimated cost of different components put to bid. 

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from 
the appropriate authority, which shall be to the satisfaction of the competent 
authority, of having satisfactorily completed similar works of magnitude specified 
below:- 

Criteria of eligibility for submission of bid documents 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 
7/8 (or other Standard Form as mentioned) which is available as a Govt. of India 
Publication and also available on website www.cpwd.gov.in. Bidders shall quote his 
rates as per various terms and conditions of the said form which will form part of the 
agreement. 

3.  The time allowed for carrying out the work will be 02 Months from the date of start as 
defined in schedule 'F' or from the first date of handing over of the site, whichever is 
later, in accordance with the phasing, if any, indicated in the bid documents. 

4  The site for the work “NCZCC Prayagraj.” is available. 

5.  The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the contract 
to be complied with and other necessary documents except Standard General 
Conditions of Contract Form can be seen on website https://etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 

6.  After submission of the bid the contractor can re-submit revised bid any number of times 
of withdraw it before last date and time of submission of bid as notified. NO post-tender 
modification is allowed by the tenderers except through negotiations, if required. In 
case, any tenderer does so, the tender will be rejected and the tenderer will be debarred 
for future tendering in CPWD for two years by the concerned enlisting authority (in case 
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of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-enlisted 
contractor). 

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) 
any number of times (he need not re-enter rate of all the items) but before last time and 
date of submission of bid as notified. 

8. When bids are invited in three stage system and if it is desired to submit revised financial 
bid then it shall be mandatory to submit revised financial bid. If not submitted then the 
bid submitted earlier shall become invalid 

 
9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank 
Guarantee (for balance amount as prescribed) from any of the Commercial 
Banks(drawn in favour of Executive Engineer, Allahabad Central Division, CPWD, 
Prayagraj) shall be scanned and uploaded on the e-Tendering website within the period 
of bid submission. The original EMD should be deposited either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission. The EMD receiving Executive Engineer (including NIT issuing 
EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 

 

 A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 
deposited in shape prescribed above, and balance may be deposited in shape of Bank 
Guarantee including e- Bank Guarantee of any Commercial bank having validity for a 
period of 90 days for single bid works and 180 days for two bid system or more from the 
last date of receipt of bids which is to be scanned and uploaded by the intending bidders 

The earnest money given by all the tenderers except the lowest tenderer shall be 
refunded immediately after the expiry of stipulated bid validity period or immediately 
after acceptance of the successful bidder, whichever is earlier. However, in case of two/ 
three bid system, earnest money deposit of bidders unsuccessful during technical bid 
evaluation etc. should be returned within 30 days of declaration of result of technical bid 
evaluation. 

Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the notice inviting e- tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all the 
scanned and uploaded documents as specified in e- tender notice shall have to be 
submitted by the lowest bidder within a week physically in the office of tender opening 
authority. Online bid documents submitted by intending bidders shall be opened only of 
those bidders, whose original EMD deposited with any division of CPWD and other 
documents scanned and uploaded are found in order.  

The bid submitted shall be opened at 03:30 PM on 24-09-2026 
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10. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall 
not be refunded if: 

(i) The bidder is found ineligible. 
(ii) He bidder does not upload scanned copies of all the documents stipulated in the 

bid document.. 
(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder 
in the office of bid opening authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any 
section / sub head in percentage rate tender, the tender shall be treated as 
invalid and will not be considered as lowest tenderer. 

11. The contractor whose bid is accepted will be required to furnish performance guarantee 
at specified percentage of the tendered amount as mentioned in schedule E and within 
the period specified in Schedule F. This guarantee shall be in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee 
from any of the Commercial Banks in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated 
in Schedule 'F', including the extended period if any, the Earnest Money deposited by 
the contractor shall be forfeited automatically without any notice to the contractor. The 
earnest money deposited along with bid shall be returned after receiving the aforesaid 
performance guarantee. The contractor whose bid is accepted will also be required to 
furnish either copy of applicable licenses/ registrations or proof of applying for obtaining 
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including 
Provident Fund Code No. If applicable and also ensure the compliance of aforesaid 
provisions by the subcontractors, if any engaged by the contractor for the said work 
within the period specified in Schedule F. 

 

12. Description of the work is as follows; Renovation of Prekshagrih, Shilphaat, 
Kalavithika and Kala Bhawan of North Central Zone Cultural Centre at Allahabad. 
(SH:- Renovation of Kalavithika and General Toilet including Electrical works at 
NCZCC Campus Prayagraj.) 

 Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to the 
site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidders shall be deemed to have full knowledge of the 
site whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for 
arranging and maintaining at his own cost all materials, tools & plants, water, electricity 
access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a 
bid by a bidder implies that he has read this notice and all other contract documents 
and has made himself aware of the scope and specifications of the work to be done and 
of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
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Government and local conditions and other factors having a bearing on the execution 
of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept 
the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth 
by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable for 
rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 
case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts, in which his near relative is posted a Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are working 
with him in any capacity or are subsequently employed by him and who are near 
relatives to any gazetted officer in the Central Public Works Department or in the 
Ministry of Housing and Urban Affairs. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors of this 
Department 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in writing. 
This contract is liable to be cancelled if either the contractor or any of his employees is 
found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the 
contractor's service. 

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days 
from the date of opening of bids in case of single bid system and 75 (seventy-five) days 
from the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 
Further 
(i) If any tenderer withdraws his tender within 7 days after last date and time (24 

hours basis) of submission of bids, then the Government shall without prejudice 
to any other right or remedy, be at liberty to forfeit 50% of the earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not.  

(ii)  If any tenderer withdraws his tender after expiry of 7 days after last date and 
time (24 hours basis) of submission of bids, then the Government shall without 
prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or 
not.  

(iii)  Withdrawal of the tender, by the tenderer, shall only be made through e-tender 
portal. Any other method i.e. through letter / e-mail etc. shall not be considered. 
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(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, 
the bidders shall not be allowed to participate in the rebidding process of the 
same work. 

19. This notice inviting Bid shall form a part of the contract document. The successful 
bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 
days from the stipulated date of start of the work, sign the contract consisting of:-  

(a)  The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the 
time of invitation of bid and the rates quoted online at the time of submission of 
bid and acceptance thereof together with any correspondence leading thereto.  

(b)  Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 

20.  For Composite Bids  

20.1.1  The Executive Engineer in charge of the major component will call bids for the 
composite work. The cost of bid document and Earnest Money will be fixed with 
respect to the combined estimated cost put to tender for the composite bid.  

20.1.2 The bid document will include following three components:  

Part A:-CPWD-6, CPWD-7/8 including schedule A to F for the major component 
of the work, Standard General Conditions of Contract for CPWD 2014 as 
amended/ modified up to date.  

Part B:-General / specific conditions, specifications and schedule of quantities 
applicable to major component of the work. 

Part C:- Schedule A to F for minor component of the work (competent authority 
under clause 2 and clause 5 shall be same authority as mentioned in schedule 
A to F for major components), General/specific conditions, specifications and 
schedule of quantities applicable to minor component(s) of the work.  

20.1.3 The bidders must associate himself, with agencies as per NIT conditions. 

20.1.4  The eligible bidders shall quote rates for all items of major component as well 
as for all items of minor components of work.  

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major 
component of the work shall issue letter of award on behalf of the President of 
India. After the work is awarded, the main contractor will have to enter into one 
agreement with EE incharge of major component and has also to sign two or 
more copies of agreement depending upon number of EE's/DDH incharge of 
minor components. One such signed set of agreement shall be handed over to 
EE/DDH incharge of minor component(s). EE of major component will operate 
Part A and Part B of the agreement. EE/DDH incharge of minor component(s) 
shall operate Part- C alongwith Part A of the agreement.  

20.1.6  Entire work under the scope of composite bid including major and all minor 
components shall be executed under one agreement.  

20.1.7 Security Deposit will be worked out separately for each component 
corresponding to the estimated cost of the respective component of works. 
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 20.1.8 The main contractor has to associate agencies for specialized component(s) 
conforming to eligibility criteria as defined in the bid document and has to submit 
detail of such agency(s) to Engineer-in-Charge of relevant component(s) within 
prescribed time. Name of the agency(s) to be associated shall be approved by 
Engineer-in-Charge of relevant component(s).  

20.1.9 In case the main contractor intends to change any of the above agency/agencies 
during the operation of the contract, he shall obtain prior approval of Engineer-
in-Charge of relevant specialized component(s). The new agency/agencies shall 
also have to satisfy the laid down eligibility criteria. In case Engineer-in-Charge 
is not satisfied with the performance of any agency, he can direct the contractor 
to change the agency executing such items of work and this shall be binding on 
the contractor.  

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him . 
Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant 
component as well as to EE-in-charge of major component. In case of change 
of associate contractor, the main agency(s) has to enter into MoU/agreement 
with the new contractor associated by him.  

20.1.11 Running payment for the major component shall be made by EE of major 
discipline to the main contractor. Running payment for minor components shall 
be made by the Engineer-in-Charge of the discipline of minor component directly 
to the main contractor. The CMB shall be maintained independently by 
Engineer-in-Charge of major and minor components. 

20.1.12A. The composite work shall be treated as complete when all the components 
of the work are complete. The completion certificate of the composite work shall 
be recorded by Engineer-in-Charge of major component after record of 
completion certificate of all other components.  

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major 
component. Engineer(s) in charge of minor component(s) will prepare and pass 
the final bill for their component of work and pass on the same to the EE of major 
component for including in the final bill for composite contract.  

21.  The intending bidders are required to update their profile in CPWD e- tender portal and 
to upload their bids well in advance of last date of submission of tender. Any issue 
related to updating profile/uploading tender can be resolved through the concerned 
Assistant Engineer (Phone no 9990297795, e-mail Id aeacsd3@gmail.com) or ERP 
helpline no. 18001803286 or e-mail ld cpwd.support@techmahindra.com. The e- 
tendering bidders are also advised not to wait to raise any issues till the last date of 
submission of bid in their own interest. *To be filled in by NIT approving authority 

22. Price Preference to SC/ST individual contractor for item rate/percentage rate 
tender:  

Price preference in quoted item rate/percentage rate tender shall be applicable to the 
individual enlisted/non-enlisted SC/ST contractor as under:-  
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(i) For work(s) upto and equal to an estimated cost of Rs. 2.80 lakh a price 
preference upto 5% (with reference to the lowest valid tender) may be allowed 
in favor of individual SC/ST enlisted/non-enlisted contractor. No earnest money 
is required in such case(s).  

(ii) (ii) For work(s) beyond an estimated cost of Rs. 2.80 lakh and upto and equal to 
estimated cost of Rs. 6.20 lakh, the price preference upto 5% (with reference to 
the lowest valid tender) may be allowed in favour of individual enlisted SC/ST 
contractor. However, earnest money at a reduced rate of ½% may be accepted 
in such cases.  

The price preference upto 5% (with reference to the lowest valid price bid) may 
be allowed in favour of individual SC/ST contractor only. The above concession 
shall be allowed only after verification of the individual contractor's claim of 
belonging to SC/ST community 

23. The Contractor, whose contract is determined already for the above main / 
balance work, is not be allowed to participate in this bid. 
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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 

 
  

 
 
(A) Tender for  Renovation of Prekshagrih, Shilphaat, Kalavithika and Kala 

Bhawan of North Central Zone Cultural Centre at Allahabad. (SH:- 
Renovation of Kalavithika and General Toilet including Electrical 
works at NCZCC Campus Prayagraj.) 
 

(i) To be uploaded by 03:00 PM hours on 24-09-2026 at  https://etender.cpwd.gov.in 
 

(ii) To be opened in presence of tenderers who may be present at 03:30 PM hours on 
24-09-2026 in the office of Executive Engineer, Allahabad , CPWD, Allahabad 
 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for 
the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 
are provided for, by, and in respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for thirty (30) days from the due date of its opening and not 
to make any modification in its terms and conditions. 
I/We have deposited EMD for the prescribed amount in the office of concerned Executive 
Engineer as per the bid document or Division office of any Executive Engineer of CPWD. 
(Strike out as the case may be). 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and 
uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said President of India or his 
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit 
the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We 
agree that President of India or the successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said performance guarantee 
absolutely. The said Performance Guarantee shall be a guarantee to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to 

CPWD-7 
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those in excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. 
Also, if such a violation comes to the notice of Department before date of start of work, the 
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

 
Dated         Signature of Contractor 

Witness:        Postal Address 

Address: 

Occupation: 
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The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of ` 

……………………………..……..(Rupees……………………………………………………………

………… ……………………………………………………………..).  

The letters referred to below shall form part of this contract agreement: 

(a)  

(b)  

(c)  
 
 

For & on behalf of the President of India 
 

Signature …………………………………..  
 
Dated:       Designation ……………………………….  
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PROFORMA OF SCHEDULES 
 

(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders)  
 
SCHEDULE ‘A’  
 
Schedule of quantities – Civil (attached) 
 
SCHEDULE ‘D’  
 
Extra schedule for specific requirements/document 
for the work, if any.  
 

As attached in tender form 

 
SCHEDULE ‘E’  
Reference to General  
Conditions of contract :  
 
 

 
Name of Work: Renovation of Prekshagrih, Shilphaat, Kalavithika and Kala Bhawan 
of North Central Zone Cultural Centre at Allahabad. (SH:- Renovation of Kalavithika 
and General Toilet including Electrical works at NCZCC Campus Prayagraj.) 
 
Estimated cost of the work: Civil Work        Rs. 36,65,856.00 

 
 Electrical Work Rs. 11,65,859.00 

 
 Total   Rs. 48,31,715.00  

 
Earnest money                     Rs.  96,634.00  

 (To be returned after receiving performance 
guarantee) 

 
Performance Guarantee (a) 5% of the tendered value or Estimate Cost Put to 

Tender (ECPT) (whichever is higher) 

(b) Where the tender amount is less than eighty 
percent (80%) of the Estimate Cost put to Tender 
(ECPT), the Performance Guarantee, in addition 
to the requirement under (a) above, shall be 
increased by an amount equal to the difference 
between eighty percent (80%) of the ECPT and 
the tendered amount. 

Security Deposit 2.5% of the tendered value of the work 
 

 
 

 

Applicable GCC is GCC Maintenance Work-
2023 as modified & corrected upto previous day 
of the last date of submission of the tender.  
 



 17 
ds-yks-fu-fo-   

 

C= 
I=            Nil 
O= 

 
 

 
 

  
AE(P)(C) 

 

SCHEDULE 'F'  
GENERAL RULES & DIRECTIONS: 
Officer inviting tender Executive Engineer, Allahabad, 

C.P.W.D., Allahabad. 
  

Definitions:  
2(v) Engineer-in-Charge 

For Civil items of work 
 
 
For Electrical items of work 

 
Executive Engineer, Allahabad, 
C.P.W.D., Allahabad. 
 
Executive Engineer (E), Allahabad, 
C.P.W.D., Allahabad. 
 

2(vii) Accepting Authority Executive Engineer, Allahabad, 
C.P.W.D., Allahabad. 
 

2(x) Percentage on cost of materials and labour 
to cover all overheads and profits 15.% 

2(xi) Standard Schedule of Rates: 
Civil Items of Work: 
Electrical Items of Work: 

 
DSR-2023 inclusive Market Rate 
-- 
 

2(xii) Department:                    Central Public Works Department 

9(ii) Standard CPWD contract 
Form: 

GCC 2023 for Maintenance Work, CPWD Form 7/8 
as modified & corrected upto last date of 
submission of tenders. (Whether correction vide 
latest circulars are incorporated or not in this 
document). 

Clause 1 i) Time allowed for submission of 
Performance Guarantee, Programme Chart 
(Time and Progress) and applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW Welfare Board or proof of applying 
thereof from the date of issue of letter of 
acceptance 

ii) Maximum allowable extension with late fee 
@ 0.1% per day of Performance 
Guarantee amount beyond the period as 
provided in (i) above 

 
04 Days 

 
 

 
 
 
03 Days 

Clause 2 
Authority for fixing Compensation under Clause 
2 

Superintending 
Engineer, Allahabad, 
CPWD, Allahabad Or 

successor thereof 

Clause 2 A 
Whether Clause 2A shall be 
applicable 

No 

  Clause 5          Clause 5 

Number of days from the date of issue of letter of  



 18 
ds-yks-fu-fo-   

 

C= 
I=            Nil 
O= 

 
 

 
 

  
AE(P)(C) 

 

acceptance for reckoning date of start                 07 Days 
Schedule of Mile Stone 

S. 
No 

Description of mile stone 
Time allowed 

from date of start 
(in days/months.) 

Amount to be with-held in 
case of non-achievement 

of milestone. 

1. 
Achieve 25% of the accepted tendered 
value. 

15 Days 
1% of accepted 

tendered amount. 

2. Achieve 50% of the accepted tendered 
value. 

30 Days 
1% of accepted 

tendered amount. 

3. 
Achieve 75% of the accepted tendered 
value. 

45 Days 
1% of accepted 

tendered amount. 

 Complete Work. 60 Days 
1% of accepted 

tendered amount. 
 
Time allowed for execution of work      02 Months 
 

(i) Authority to convey the 

decision of shifting of 

milestone and extension of 

time : 

Engineer-in-charge or his successor thereof  

(ii) Authority to decide 

rescheduling of milestone 

and extension of time 

Superintending Engineer, Allahabad, CPWD, 
Allahabad or his successor thereof 
 
 

(iii) Shifting of date of start in 
case of delay in handing 
over of site 

Superintending Engineer, Allahabad, CPWD, 
Allahabad or his successor thereof 

 
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site:- 
 

Part Portion of site Description 
Time Period for handing over 

reckoned from date of issue of 
Letter of intent. 

Part A 
Portion without any 
hindrance 100% 

Along with letter of 
commencement 

Part B 
Portions with 
encumbrances 

- - 

Part C 
Portions dependent on 
work of other agencies 

- - 

Clause 5A  Applicable Clause 5A     No 

Clause 6  Mode of measurement    EMB 

Clause 7 Gross work to be done together with net 
payment/Adjustment of advances for 
material collected, if any, since the last such 
payment for being eligible to interim payment 
 

25.00 Lakh 
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Clause 7A 
 
Clause 8 

Whether Clause 7A shall be applicable 
 
Competent Authorities to inspect and issue 
completion certificate 

              Yes 
 
EE ACD CPWD Prayagraj 

 
Clause 10A 
 
 

 
List of testing equipment to be provided by 
the contractor at site lab.  
 

 
Page- 24 & 25 

Clause 10 B 
(ii) 

Whether clause 10-B (ii) shall be applicable.  No 
 

Clause 10 C Component of labour expressed as 
percentage of value of work 
 

Applicable 
 

Clause 10 
CC 

                                                                                    Not Applicable 
 

Clause 11 Specification to be followed for execution of work:  

 CPWD Specifications 2019 Vol. 1 and Vol. 2 with correction slips up to last 
date of submission of bids (Hereinafter called CPWD specifications also) 

 
Clause 25 
(i) Conciliator ADG (Lucknow) or  successor 

thereof 

(ii) Arbitrator Appointing Authority Superintending Engineer, 
Allahabad, CPWD, Allahabad or  
successor thereof 

(iii) Place (Seat) of Arbitration Prayagraj (U.P.) 
 
 

 
Clause 16 

 
Competent Authority for Deciding 
reduced rates: 

 
Superintending Engineer, 

Allahabad, CPWD, Allahabad or  
successor thereof. 

Clause 18 List of mandatory machinery, tools & 
plants to be deployed by the contractor at 
site.   

Page-51 

Clause 19C Authority to decide penalty for each 
default. 

Engineer-in-charge. 

Clause 19D Authority to decide penalty for each 
default. 

Engineer-in-charge. 

Clause 19G  Authority to decide penalty for each 
default. 

Engineer-in-charge. 

Clause 19K Authority to decide penalty for each 
default. 

Engineer-in-charge. 
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Clause 32 Requirement of Technical Representative(s) and Recovery Rate 
 

 
 
Assistant Engineers retired from Government services that are holding Diploma will be treated 
at par with Graduate Engineers.  Diploma holder with minimum 10 years relevant experience 
with a reputed construction co. can be treated at par with Graduate Engineers for the purpose 
of such deployment subject to the condition that such diploma holders should not exceed 50% 
of requirement of degree engineers. 
 

Clause 38   

i) a) Schedule/ statement for determining theoretical quantity of cement & bitumen 
on the basis of Delhi Schedule of Rates 2023 printed by C.P.W.D. 

ii)  Variations permissible on theoretical 
quantities 

 

 a) Cement for works with estimated cost put to tender 
not more than  25 lakhs. 

3% plus/minus 

  For works with estimated cost put to Tender is 
more than 25 lakhs 

2% plus/minus 

 b) Bitumen all works 2.5% plus only & nil 
on minus side. 

 c) Steel reinforcement and structural steel Sections 
for diameter, section and category. 

2% plus/minus. 

 d) All other materials 
 
 
 
 
 

Nil 

 
 
 
 
 

Cost of 
work 
(Rs. in 
Crores) 

Requirement of  Technical 
staff 

Minimum 
experience 

(Years) 

Designatio
n  of 

Technical 
staff 

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling. 
 

Qualificatio
n 

Number (of 
Major + 
Minor 

Component) 

Figures  Words 

More 
than 15 
lacs  to 

1.5 
crore 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1 of major 
component  

2 
 

Or 
5 

respectively 

Project 
Manager 

cum 
Planning/ 

Quality/Site
/ billing 

Engineer 

Rs. 15,000/- 
per month 

Rs. Fifteen  
Thousand per 

month 
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Name of Work: Renovation of Prekshagrih, Shilphaat, Kalavithika and Kala 

Bhawan of North Central Zone Cultural Centre at Allahabad. (SH:- 
Renovation of Kalavithika and General Toilet including Electrical 
works at NCZCC Campus Prayagraj.) 
 

1 The tenderer is advised to read and examine the tender documents for the work and the 

set of drawings available with Engineer-in-charge. He should inspect and examine the 

site and its surroundings by himself before submitting his tender. 

2 Separate schedule of quantity is included in this tender for civil and electrical 

items of work. If the tenderer wants to offer any unconditional rebates on their rates, the 

same should also be offered in the respective components of civil and electrical 

schedule separately. The contractor shall quote the percentage rates in figures and 

words accurately so that there is no discrepancy in rates written in figures and words.  

3 Time allowed for the execution of work is 02 Months 

4 The contractor(s) shall submit a detailed program of execution in accordance with  

the master programme/milestone within ten days from the date of issue of award letter. 

5 Quality of the project is of utmost importance. This shall be adhered to in accordance  

 with the provisions of CPWD specifications and guidelines given in  the relevant paras.  

6 The contractor (s) shall make his own arrangements for electricity and water  

required for the execution of work. 

7 Cement shall be arranged by the contractor himself. 

8 Steel Reinforcement shall be arranged by the contractor himself. 

9. Contractor has to deploy required Plant and machinery on the project. Minimum 

number of plant and machinery to be deployed by him is indicated at Page No. 

51. In case the contractor fails to deploy the plant and machinery whenever required 

and as per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at 

a liberty to get the same deployed at the risk and cost of the contractor. 

10. The contractor shall submit the running bills in the shape of the computerized MB in 

pages of A-4 size as per the standard format of department and shall act as per modified 

clause 6 of CPWD-7. 

9 The contractor shall comply with the provisions of the Apprentices Act 1961, and  

the rules and orders issued there under from time to time.  
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1. The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction methodologies 
to be adopted. He shall have to submit quality assurance programme within two weeks 
of the award of work. The quality assurance programme should include method 
statement for various items of work to be executed along with check lists to enforce 
quality control.  

2. The contractor shall get the source of all other materials, not specified elsewhere in the 
document, approved from the Engineer-in-Charge. The contractor shall stick to the 
approved source unless it is absolutely unavoidable. Any change shall be done with 
the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the 
contractor at his own cost.  Similarly, the contractor shall submit brand/ make of various 
materials not specified in the agreement, to be used for the approval of the Engineer-
in-Charge along with samples and once approved, he shall stick to it. 

3. The contractor shall submit shop drawings of staging and shuttering arrangement, 
Aluminium work, and other works as desired by Engineer In Charge for his approval 
before execution. The contractor shall also submit bar bending schedule for approval 
of Engineer –in – charge before execution. 

4. Test Laboratories : 

A) Laboratory at site : 

The contractor shall establish a testing lab at site and provide testing equipment and 
materials for the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this account.  

The representatives of the department shall be at liberty to inspect the testing facilities 
at site and conduct testing at random in consultation with Engineer in charge. The 
contractor shall provide all necessary facilities for the purpose. The laboratory shall be 
equipped, inter alia, with the following equipments: 

a) Balances:   

i) 7 kg to 10 kg capacity, semi-self-indicating type – Accuracy 10 gm.  

ii) 500 gm capacity, semi-self-indicating type Accuracy 1 gm.  

iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.  

b) Ovens- Electrically operated, thermostatically controlled upto 1100C- Sensitivity 
10C. 

c) Sieves: as per IS: 460   

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 
mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid and 
pan.  
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ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 mm, 
500 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 
microns with lid and pan.  

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated 
with timing switch assembly.  

e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.  

f)  Equipment for concrete testing 

i) Concrete cube moulds 15x15x15cm.     18Nos. 

ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm  1No. 

iii) Extra Bottom plates for 15cm cube mould    6Nos. 

iv) Standard Vibration table for cubes      1No 

      v) Dial gauges 25 mm travel- 0.01  mm/division Least count-   1 No.  

     vi) Compression testing machine of 100 tonne capacity.   1 No. 

 Not less than 90% tests for material be performed at site lab with above stated  
equipment’s, however at least 10% testing of materials shall be got done from external 
laboratories.  However, for the tests to be carried out by the external laboratories, the 
contractor shall supply free of charge all the materials required for testing, including 
transportation. If the tests which were to be conducted in the site laboratory are 
conducted in other laboratories for any the reasons the cost of such tests shall be borne 
by the contractor. 

B) Other Laboratories : 
B1  The contractor shall arrange carrying out all tests required under the agreement through 

the laboratory as approved by the Engineer-in-Charge and shall bear all charges in 
connection therewith including charges for testing for all materials except cement for 
which separate condition is provided in tender document.   

C) Sampling of Materials: 

C1 Sample of building materials fittings and other articles required for execution of work 
shall be got approved from the Engineer-in-Charge. Articles manufactured by 
companies of repute and approved by the Engineer-in-Charge shall only be used. 
Articles bearing BIS certification mark shall be used in case the above are not available, 
the quality of samples brought by the contractor shall be judged by standards laid down 
in the relevant BIS specifications. All materials and articles brought by the contractor to 
the site for use shall conform to the samples approved by the Engineer-in-Charge which 
shall be preserved till the completion of the work. 

C2 The contractor shall ensure quality construction in a planned and time bound manner. 
Any sub-standard material/work beyond set out tolerance limit shall be summarily 
rejected by the Engineer-in-Charge. 

C3 BIS marked materials except otherwise specified shall be subjected to quality test at the 
discretion of the Engineer-in-Charge besides testing of other materials as per the 
specifications described for the item/materials. Wherever BIS marked materials are 
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brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 
furnish manufacturers test certificate to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to 
the material and/or the work done. 

C4 The contractor shall procure all the materials in advance so that there is sufficient time 
to testing and approving of the materials and clearance of the same before use in work. 

C5 All materials brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same 
at site before use.  

C6 The contractor shall be fully responsible for the safe custody of the materials issued to 
him even if the materials are in double lock and key system. 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to the 
said materials confirm CPWD specifications.  

5 The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work 
and which shall be duly signed by the contractor or his authorized representative. 

6 The contractor shall render all help and assistance in documenting the total sequence 
of this project by way of photography, slides, audio-video recording etc. Nothing extra 
shall be payable to the contractor on this account. However cost of photographs, slides, 
audio/videography etc shall be born by the department. 

7 The contractor shall be fully responsible for the safe custody of materials brought by 
him issued to him even though the materials are under double lock key system. 

8 Separate cement registers showing the receipt of the OPC and PPC shall be maintained 
at site. The contractor shall construct separate godowns for storage of OPC & PPC at 
site and nothing extra on this account shall be payable. 

9 Cement issued shall be for consumption at site only. No cement for factory made items 
and those not manufactured at site shall be issued. 

10 In case there is any discrepancy in frequency of testing as given in the list of mandatory 
test and that in the individual sub-head of work as per CPWD specification 2019 Vol. 1 
& 2 the higher of the two frequencies of testing shall be adopted.   
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1. The contractor shall procure Portland Pozzolana Cement conforming to IS: 1489 
(Part-I) as required in the work, from reputed manufacturers of cement, such as 
A.C.C., Ultratech, Shri cement, Ambuja, Century Cement, J.K. Cement or from any 
other reputed cement Manufacturer having a production capacity not less 
than one million tonnes per annum as approved by ADG for the sub region. 
The tenderers may also submit a list of names of cement manufacturers which they 
propose to use in the work. The tender accepting authority reserves right to accept 
or reject name(s) of cement manufacturer(s) which the tenderer proposes to use in 
the work. No change in the tendered rates will be accepted if the tender accepting 
authority does not accept the list of cement manufacturers, given by the tenderer, 
fully or partially. 

Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and 
ISI marking. Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-Charge and got tested in accordance with provisions of the relevant 
BIS codes. In case the test results indicate that the cement arranged by the 
contractor does not confirm to the relevant BIS code the same shall stand rejected 
and shall be removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer-in-Charge to do so.      

2. The cement shall be brought at site in bulk supply of preferably in bulk or as decided 
by the Engineer-in-Charge. 

 The cement godown of the capacity to store a minimum of 500 bags or as decided 
by the Engineer-in-Charge of cement shall be constructed by the contractor at site 
of work for which no extra payment shall be made.  

3. Double lock provision shall be made to the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative 
and the key of the other lock shall remain with the contractor. The contractor shall 
be responsible for the watch and ward and safety of the cement godown. The 
contractor shall facilitate the inspection of the cement godown by the Engineer-in-
Charge at any time. 

4. The cement shall be got tested by the Engineer-in-Charge and shall be used on the 
work only after satisfactory test results have been received. The contractor shall 
supply free of charge the cement required for testing including its transportation cost 
to test laboratories. The cost of tests shall be borne by the contractor. 

5. The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained as provided in clause 10 of the contract. The 
theoretical consumption of cement shall be worked out as per procedure 
prescribed in clause 42 of the contract and shall be governed by conditions laid 
therein. In case the cement consumption is less than theoretical consumption 



 27 
ds-yks-fu-fo-   

 

C= 
I=            Nil 
O= 

 
 

 
 

  
AE(P)(C) 

 

including permissible variation, recovery at the rate show prescribed shall be 
made. In case of excess consumption no adjustment need to made.   

6. The cement brought to site and the cement remaining unused after completion 
of the work shall not be removed from site without the written permission of the 
Engineer-in-Charge.  

7. The damaged cement shall be removed from the site immediately by the 
contractor on receipt of a notice in writing from the Engineer-in-Charge. If he 
does not do show within three days of receipt of such notice, the Engineer-in-
Charge shall get it removed at the cost of the contractor.  

8. The contractor may use OPC in place of PPC only after written permission of 
Engineer-in-Charge. In such case, no extra payment shall be made in any form 
to the contractor by the Department. 

9. Testing Charges:- As per special condition No. 43.   
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1.1. The Contractor shall procure IS marked TMT steel bars or low alloy steel bars of various 
grades from Primary Steel manufacturer such as SAIL, Tata Steel Ltd, RINL, Jindal Steel 
& Power Ltd and JSW Steel Ltd, or any other steel manufacturer or their authorized 
dealers (as per selection criteria laid down by the Department from time to time) having 
valid BIS license for IS:1786-2008 (Amendment -1 November 2012). 

1.2. The steel bars manufactured in India shall be classified, for the purposes of their use in work 
of CPWD, as under: 

1) Bar Set I, if it complies with the requirements given in the latest version of IS: 1786, 
and   additional requirement (e.g. Chemical Composition Requirement for 
Manganese and Copper, Tempered Martensite (TM) Ring Requirement, Marking 
Requirement and compliance of the provisions of ISO 9001:2015 and ISO 14001 
:2004) as mentioned in Para 2.23  of this Section, and   

2) Bar Set II, if it complies with the requirements given in the latest version of IS 1786.  

1.3. Reinforcement steel bars to be used in this work shall be of type Bar Set II. having grade 
500D/ 550D.  

1.4. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work 

1.5. Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions 
in this regard in relevant BIS codes. In case the test results indicate that the steel arranged 
by the contractor does not conform to the specifications, the same shall stand rejected, and 
it shall be removed from the site of work by the contractor at his cost within a week time or 
written orders from the Engineer-in-Charge to do so. 

1.6. The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, 
or as decided by the Engineer-in-charge. 

1.7. The steel reinforcement shall be stored by the contractor at site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

1.8. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficient length shall be cut from each size of the bar at random at frequency not less than 
that specified below: 

Size of bar For consignment below 100 
tonnes 

For consignment above 100 
tonnes 

Under 10mm dia. 
Bars 

One sample for each 25 tonnes 
or part thereof 

One sample for each 40 tonnes or 
part thereof 

10mm to16mm 
dia bars 

One sample for each 35 tonnes 
or part thereof 

One sample for each 45 tonnes or 
part thereof 

Over 16mm dia 
bars 

One sample for each 45 tonnes 
or part thereof 

One sample for each 50 tonnes or 
part thereof 

 
1.9. The contractor shall supply free of charge the steel required for testing including 

transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

1.10. The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of steel 
shall be worked out as procedure prescribed in clause 38 of the General Conditions of 
Contract and shall be governed by conditions laid therein. In case the consumption is less 



 29 
ds-yks-fu-fo-   

 

C= 
I=            Nil 
O= 

 
 

 
 

  
AE(P)(C) 

 

than theoretical consumption including permissible variations leading to under designing of 
the structure, the work shall be summarily rejected, otherwise recovery at the rate so 
prescribed shall be made after ensuring structural soundness and stability. In case of excess 
consumption, no adjustment need to be made. 

1.11. Steel brought to site and steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 

1.12. Steel bars brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same at 
site before use.  

1.13. In case the contractor brings surplus quantity of steel the same after completion of the work 
will be removed from the site by the contractor at his own cost after approval of the Engineer-
in-Charge. 

1.14. Reinforcement including authorized spacer bars and overlaps shall be measured in length of 
different diameters, as actually (not more than as specified in the drawing) used in the work, 
nearest to a centimetre. Wastage and unauthorized overlaps shall not be measured. 

1.15. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 
Specifications for works 2019 Vol. 1 will be considered for conversion of length of various 
sizes of MS bars, Tor steel bars and TMT bars into standard weight.  

1.16. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average 
sectional weight for each diameter shall be arrived at from samples from each lot of steel 
received at site. The decision of the Engineer-in-Charge shall be final for the procedure to 
be followed for determining the average sectional weight of each lot. Quantity of each 
diameter of steel received at site of work each day will constitute one single lot for the 
purpose. The weight of steel by conversion of length of various sizes of bars based on the 
actual weighted average sectional weight shall be termed as derived actual weight. 

1.17. If the derived weight as in para 2.14 above is lesser than the standard weight as in para 2.13 
above, the derived actual weight shall be taken for payment. If the derived actual weight is 
found more than the standard weight then the standard weight as worked out in para 13 above 
shall be taken for payment. In such case nothing extra shall be paid for the difference 
between the derived actual weight and the standard weight. 

1.18. Mixing of different type of steel/different grades of steel shall not be allowed in the same 
structural members as main reinforcement to satisfy clause 26.1 of IS:456. 

1.19. Tolerances on Nominal Mass (individual sample) shall be as under: 

S. No. Nominal size mm Tolerances on the Nominal Mass (in 
%age) 

1 Upto and including 10 mm -8% 

2 Over 10 upto & including 16 
mm 

-6% 

3 Over 16 mm -4% 

 2.20  The reinforcing steel brought to site of work shall be stored on brick/ timber platform of 30/40 
cm height, nothing extra shall be paid on this account. 

 2.21 If corrosion resistant steel rebars are not available:- As a matter of policy only corrosion 
resistant steel bars are to be used for the work. It has been observed that CRS bars are not 
available/ or have delayed delivery in few instances. Considering the practical situation and 
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to take care of such instances, the Engineer-in-charge may allow use of TMT bars of same 
grades as specified in that NIT from the list of approved makes, given elsewhere in the NIT. 

  In such case, payment under agreement item for TMT bars shall only be made and 
nothing shall be paid under the agreement item, extra for CRS steel instead of TMT 
bars. 

 

2.22  Testing requirement for individual reinforcement bar diameter of Particular 
Grade of steel:  

Tests required for Fe 415D, Fe500D, Fe550D grade of steel and Low alloy steel 
reinforcement bars:  

A. FOR BAR SET-I  

1. Tests as per IS 1786 (latest version) and specified therein  

1.1 Chemical Properties 

  Ladle analysis of steel for above grades for maximum percentage of constituents  

i. Carbon (C), (ii) Sulphur (S) and (iii) Phosphorous (P) and (iv) Nitrogen and Carbon 
Equivalent  

1.2   Physical Properties  
(i) 0.2 percent proof stress / yield stress, minimum, N/mm2.  
(ii) Ratio of Tensile Strength (Ts) to Actual Yield Strength (or 0.2 % of yield stress (Ys) 

of the test piece N/mm2.  

(iii) Elongation, percent, Minimum, on gauge length 5.65√𝐴 , where A is the cross-
sectional area of the test piece.  

(iv) Total elongation at maximum force, percentage, minimum on gauge length 5.65√𝐴, 
where A is the cross-sectional area of the test piece. 

(v) Bend test and re-bend test.  
(vi) The mean area of ribs (in mm2) per unit length (in mm) above the core of the bar, 

projected on a plane normal to the axis of the bar. 
(vii) Pull-out testing in accordance with IS 2770 (Part 1) 
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2.23  Criteria for Classification of Bars 
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1 The order of preference in case of any discrepancy between SOQ, the specification 
and/or drawings shall be followed as :- 

i)    Nomenclature of items as per schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) CPWD specifications. 
iv) Architectural Drawings 
v) Indian standard specifications of B.I.S. 
vi) Sound Engineering Practice  

A reference made to any Indian Standard specification in these documents, shall imply 
to the latest version of that standard. Including such revision/amendments as issued by 
the bureau of Indian standard upto last date of receipt of tenders. The contractor shall 
keep at his own cost all such publications of relevant Indian standard applicable to the 
work at site. 

2 Except for the items, for which particular specifications are given or where it is 
specifically mentioned otherwise in the description of items in the schedule of quantities 
the work shall generally be carried out in accordance with the “CPWD specifications 
2019 Vol. 1 and Vol. 2 (with up to date corrections slips). (Hereinafter to be referred to 
as CPWD specifications) and instructions of Engineer-in-Charge. Wherever CPWD 
specifications are silent the latest IS codes/specification shall be followed. 

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered 
by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths 
of the work and nothing extra shall be payable to him on account of the same. Extra 
payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall 
however be admissible at the rates arrived at in accordance with clause 12 of the 
agreement, if not already specified. 

4 The proposed building is a prestigious project and quality of work is paramount 
importance. Contractor shall have to engage well experienced skilled labour and deploy 
modern T&P and other equipment to execute the work. Many items like stone masonry 
& stone cladding works, stone flooring, structural glazing, PVDF coating Aluminium 
composite panel and other specialised flooring work, Wood work will specially require 
engagement of skilled workers having experience particularly in execution of such 
items. 

5 a) The contractor (s) shall inspect the site of work before tendering and acquaint   
himself with the site conditions and no claim on this account shall be entertained by the 
department. 

 b)  The contractor (s) shall get himself acquainted with nature and extent of the work 
and satisfy himself about the availability of materials from kiln or approved quarries for 
collection and conveyance of materials required for construction. 
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6 The contractor (s) shall study the soil investigation report for the site, available in the 
office of the Engineer-in-Charge and satisfy himself about complete characteristics of 
soil and other parameters of site. However, no claim on the alleged inadequacy or 
incorrectness of the soil data shall be entertained. 

7 The tenderer shall see the approaches to the site. In case any approach from main road 
is required by the contractor, the same shall be made good, improved and maintained 
by the contractor at his own cost. No payment shall be made on this account. 

8 The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary notices etc. that may be required by law and obtain all requisite Licenses for 
temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may 
be leviable on account of these operations in executing the contract. He shall make 
good any damage to the adjoining property whether public or private and shall supply 
and maintain light and other illumination on for cautioning the public at night. 

9 The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night speed limit boards red flags, red lights and providing 
barriers. He shall be responsible for all dangers and incidents caused to existing / new 
work due to negligence on his part. No hindrances shall be caused to traffic during the 
execution of the work. 

10 Contractor shall provide permanent bench marks and other reference points for the 
proper execution of work and these shall be preserved till the end of work. All such 
reference points shall be in relation to the levels and locations, given in the Architectural 
and plumbing drawings 

11 The contractor shall make his own arrangement for obtaining electric connection(s) if 
required and make necessary payments directly to the department concerned. 

12 Other agencies doing works related with this project may also simultaneously execute 
their works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings etc. for laying/burying in the 
work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be 
required for the other agencies. Nothing extra over the Agreement rates shall be paid 
for doing these. 

13 Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on account of the same.   

14 The contractor shall fully comply with all legal orders and directions of the Public or local 
authorities or municipality and adhere by their rules and regulations and pay all fees 
and charges for which he may be liable in this regard. Nothing extra shall be 
paid/reimbursed for the same. 

15 The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge 
and nothing extra shall be paid on this account. 



 39 
ds-yks-fu-fo-   

 

C= 
I=            Nil 
O= 

 
 

 
 

  
AE(P)(C) 

 

16 The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for 
water supply, electricity etc. and nothing extra whatsoever shall be payable for the 
same. 

17 If as per local Municipal regulations, huts for labour are not to be erected at the site of 
work, the contractor shall be required to provide such accommodation at a place as is 
acceptable to the local body and nothing extra shall be paid on this account. 

18 It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

19 The structural and architectural drawings shall at all times be properly co-related before 
executing any work. However, in case of any discrepancy in the item given in the 
schedule of quantities appended with the tender and Architectural drawings relating to 
the relevant item, the former shall prevail unless otherwise given in writing by the 
Engineer-in-charge. 

20 The contractor shall maintain in perfect condition, all portions executed till completion 
of the entire work allotted to him. Where however phased delivery of work is 
contemplated these provisions shall apply separately to each phase 

21 As the work is to be executed within the functional premises of the NCZCC, Prayagraj 
the contractor shall carry out this work with utmost care without creating any 
nuisance/disturbances to the students/occupant/visitors. Contractor shall have to keep 
the site clean and free from dust/dirt/pollutants etc. Nothing extra shall be paid on these 
accounts.  

22 All C.P. fittings and fixtures for water supply viz. pillar work, bib cock, stop cock, angle 
valve, mixer etc. shall be of quarter turn type only. 

23 The entire royalty at the prevalent rates shall have to be paid by the contractor on all 
the boulders, metals, shingle sand etc. collected by him for execution of the work, 
directly to the Revenue authority or authorized agents of the State Government 
concerned or the Central Government, as the case may be. 

24 PROGRAMME CHART 

i) The contractor shall prepare an integrated programme chart for the execution of 
work, showing clearly all activities from the start of work to completion, with details 
of manpower, equipment and machinery required for the fulfillment of the 
programme within the stipulated period or earlier as indicated in the mile stones 
under clause 5 of the contract and submit the same for approval to the Engineer-in-
Charge within ten days of the award of the contract.  

ii)   The programmes chart should include the following:- 

a) Descriptive note explaining sequence of various activities. 
b) Network (PERT/CPM/BAR CHART) 
c) Programme for procurement of materials by the contractor 
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d) Programme of procurement of machinery/equipment’s having adequate 
capacity commensurate with the quantum of work to be done within the 
stipulated period by the contractor. 

25 If it appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved programme referred above the contractor shall produce a 
revised programme showing the modifications to the approved programme to ensure 
completion of the work within the stipulated time for completion. 

26 The submission for approval by the Engineer-in-Charge of such programme or the 
furnishing of such particulars shall not relieve the contractor of any of his duties or 
responsibilities under the contract. This is without prejudice to the right of Engineer-in-
Charge to take action against the contractor as per terms and conditions of the 
agreement. 

27 If the work is carried out in more than one shift or during night, no claim on this account 
shall be entertained. 

28 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against 
the damage by the contractor at his own expense. The contractor shall not store 
materials or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. 

29 The contractor shall be responsible for the watch and ward/guard of the buildings, safety 
of all fittings and fixtures including sanitary and water supply fittings and fixtures 
provided by him against pilferage and breakage during the period of installations and 
thereafter till the building is physically handed over to the department. No extra payment 
shall be made on this account. 

30 The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by department. 

31 Any cement slurry added over base surface for continuation of concreting for better 
bond is deemed to have been built in the items and nothing extra shall be payable for 
extra cement considered in consumption on this account. 

32 The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/collected in 
areas where other buildings, roads, services, compound walls etc. are to be constructed. 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have been 
arranged and closing of the trench(s) thereafter shall be ensured within the least 
possible time. 

33- i) The contractor shall submit for the approval of Engineer-in-Charge names of specialized 
agencies of repute along with their technical capacity proposed to be engaged by him, 
who must have executed satisfactorily works of value as specified in mandatory 
conditions. 
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ii) The works shall be carried out in accordance with the Architectural drawings and 
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural and structural drawings issued for the work and satisfy himself that the 
information available thereof is complete and unambiguous. The discrepancy, if any 
shall be brought to the notice of the Engineer-in-Charge before execution of the work. 
The contractor alone shall be responsible for any loss or damage executing by the 
commencement of work on the basis of any erroneous and or incomplete information. 

iii) The contractor shall take all precautions to avoid accidents by, exhibiting caution boards 
day and night, speed limit boards, red flags, red light and providing necessary barriers 
and other measures required from time to time. The contractor shall be responsible for 
all damages and accidents due to negligence on his part. 

iv) Other agencies will also simultaneously execute and install the works of electrification, 
air conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide 
necessary facilities for the same. The contractor shall leave such recesses, holes 
openings etc. as may be required for the electric, air-conditioning and other related 
works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be 
supplied free of cost by the department unless otherwise specifically mentioned) and 
the contractor shall fix the same at time of casting of concrete, stone work & brick work, 
if required and nothing extra shall be payable on this account. 

v) The contractor shall conduct work so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off 
the materials being used or removed so as not to interfere with the operations of other 
contractor or he shall arrange his work with that of the others in an acceptable and 
coordinated manner and shall perform it in proper sequence to the complete satisfaction 
of others. 

vi) All Architectural drawings given in the tender other than those indicated in nomenclature 
of items are only indicative of the nature of the work and materials/fixings involved 
unless and otherwise specifically mentioned. However, the work shall be executed in 
accordance with the drawings duly approved by the Engineer-in-Charge. 

34 Samples of all materials and fittings to be used in the work in respect of brand 
manufacturer and quality shall be got approved from the Engineer-in-Charge, well in 
advance of actual execution and shall be preserved till the completion of the work. 
Articles bearing BIS certifications mark shall only be used unless no manufacturer has 
got BIS mark for the particular material. Any material/fitting whose sample has not been 
approved in advance and any other unapproved material brought by the contractor shall 
be immediately removed as soon as directed. 

Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra 
payment shall be made. Those conditions shall be considered to include water from any 
source such as inflow of flood, surface and sub-soil water etc. and shall apply to the 
execution in any season. 
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35  On completion of work, the contractor shall submit at his own cost four prints of “as built” 
drawings to the Engineer-in-Charge within 30 days of completion of work. These 
drawings shall have the following information: 

a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 

b) Ground and invert levels of all drainage pipes together with locations of all manholes 
and connections upto outfall. 

c) Route of all water supply lines with diameters, location of control valves, access panels 
etc. 

36 Condition regarding secured advance:- 

 Secured advance shall be admissible only on those bona fide materials which are likely 
to be used in the work in a period not exceeding six months from the date of secured 
advance payment. If agency fails to use the material (in respect of which secured 
advance have been paid) in the work in this specified period of six month, the said 
component of secured advance shall be recovered from next running account bill paid 
to the agency. Secured advance on the same material shall not be paid again. 

37  Testing charges:-  

 All expenditure to be incurred for testing of samples e.g. packaging, sealing, 
transportation, loading, unloading etc. including testing charges shall be borne by the 
contractor in all cases. 

38 If work attended at any quarters is having complaint registered on e-sewa portal / 
CPGRAMS quoting of same in CMB is compulsory. Satisfaction of allottee will be 
considered same through cpwd. e-sewa portal / In written. 

39  List of approved laboratories for testing:-  

 Laboratories approved by the competent authority i.e. ADG(Lucknow) or Successor 
thereof. 

40 (i) The scope of work also includes Preliminary works like setting and maintenance 
of permanent bench marks reference points, central line of the carriageway etc. It shall 
also include making adjustment in the layout if required as per site conditions and as 
directed by the Engineer-in-Charge. The layout shall be got approved from the 
Engineer-in-charge before starting actual work. Existing levels of the area under the 
scope of work shall also be recorded. 

(ii) Clearing of site for construction of the work and all activities connected therewith before 
commencement of work to the satisfaction of the Engineer-in-Charge. 

(iii) Clearing of site (to be satisfaction of the Engineer-in-Charge) after completion of entire 
work and handing over the same to the department. 

(iv) All the exposed concrete surfaces shall have shutter or form liner finish (except for piles 
and lean concrete) and nothing shall be paid extra for the same 

(v) Protection and maintenance of existing services. 

(vi) Provision for all safety measures for traffic, pedestrian workmen, machinery etc. as 
considered necessary by the Engineer-in-charge. 
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(vii) It may be noted that all the safety requirements as may be felt necessary by the 
Engineer- in- Charge, shall have to be provided for allowing the traffic to pass 
underneath the superstructure at all times during the construction period. 

(viii) In case of defective construction by the contractor or on account of any other reason 
attributable to the contractor if the consultants appointed by the. department, submit 
additional claims for re-designing on account of additional input by them, due to such 
reasons, the same shall also be borne by the contractor. The opinion of the Engineer-
in- charge in these matters shall be final and binding. 

(ix) All ancillary and incidental facilities required for execution of the work i.e. labour camps, 
stores, offices for contractors, work shop facilities, watch and ward, temporary structure 
for plants and machinery, well equipped site laboratory as mentioned in the tender 
document, water storage structure, tube wells, electric/telephone installation and 
charges, liaison work, protection work during execution and not included in the main 
items, any other item /activity contained elsewhere in the tender documents which is 
necessary for execution of work in the opinion of the Engineer-in-Charge. 

(x) Pumping and bailing out water in suitable manner as directed by Engineer-in-Charge 
shall be done by the agency, if required, at his own cost and nothing extra shall be 
payable on this account. 

(xi) It is also made clear that the work shall be carried out at various locations. Intending 
tenderer should visit the sites/location of work including contractor's compound and 
physically assess the activities which are involved for completing the work, including the 
quantum of work besides the information supplied in the tender document. No claim 
whatsoever shall be entertained on this account. 

(xii) The construction agencies shall make arrangement for a regular fortnightly or other 
frequency as desired by Engineer-in-Charge for the documentation of the progress of 
work. 

(xiii) Activities related to setting of various items such as permanent bench-marks, reference 
points, central line of carriageway, layout of foundations and bearings etc. shall be 
performed by total station survey. 

 41 Some restrictions may be imposed by the concerned authorities on quarrying of sand, 
stone etc. from certain areas. For timely completion of work, the contractor shall have 
to bring such material from other quarries located elsewhere, and nothing extra shall be 
payable on this account. 

42  Unless otherwise specified in the Schedule of Quantities, the rates for all items of work 
shall be considered as inclusive of working in or under water and/or liquid mud and/or 
foul conditions including pumping or bailing out liquid mud or water accumulated in 
excavations during the progress of the work from springs, tidal or river seepage, rain, 
broken water mains or drains and seepage from subsoil aquifer. 

43. Stacking of materials and excavated earth including its disposal shall be done as per 
the directions of the Engineer-in-Charge. Double handling of materials or excavated 
earth, if required, shall have to be done by the contractor at his own cost. 
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44. The contractor shall have to make approaches to the site, if so required and keep them 
in good condition for transportation of labour and materials as well as inspection of 
works by the Engineer-in-Charge. Nothing extra shall be paid on this account. 

45. The contractor shall make his own arrangements for obtaining electric connection(s), if 
required, and make necessary payment directly to the Department concerned. The 
Department will however make all reasonable recommendations to the authority 
concerned in this regard. 

46. The structural and other drawings for the work, shall at all times, be properly correlated 
before executing any work and no claim whatsoever shall be entertained in this respect. 

47. The contractor shall provide a total station Instrument for recording all initial and final 
levels of entire earth work, and marking levels for all other related items to ensure proper 
supervision at his own cost & as per direction of Engineer-in-Charge. 

48 Royalty at the prevalent rates and all other incidental expenditure shall have to be paid 
by the contractor on all the boulders, metal, shingle, earth, sand, bajri etc. collected by 
him for the execution of the work directly to the concerned Revenue Authority of the 
State or Central Government. His rates are deemed to include all such expenditure and 
nothing extra shall be paid. 

49. For taking the permission to execute the work, if any required from any Govt. Municipal 
corporation, Prayagraj Development Authority, PWD etc. the contractor will associates 
himself and for this nothing shall be paid extra. 

50. Incidental charges for taking permission from traffic police/penalty imposed by traffic 
police for violations of traffic rules by police local bodies etc. shall be borne by the 
contractor. 

51.  It is necessary that the contractor may keep a record of procurement of materials 
required in this work. It will be sole responsibility of the contractor to produce the same 
to any agency, if asked for at any stage. 
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EARTH WORK 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have been 
arranged and closing of the trench(s) thereafter shall be ensured within the least 
possible time. 

1.       RCC WORK 
The work shall be done as per CPWD specifications. 

2.1 If the quantity of cement actually used in the work is found to be more than the 
theoretical quantity of cement including authorized variation, nothing extra shall be 
payable to the contractor on this account. In the event of it being discovered that after 
the completion of the work, the quantity of cement used is less than the quantity 
ascertained as herein before provided (allowing variation on the minus side as stipulated 
in clause 42) the cost of quantity of cement so less used shall be recovered from the 
contractor at the rate as specified in schedule ‘F’. Decision of the Engineer-in-Charge 
in regard to the quantity of cement which should have been actually used as per the 
schedule and recovery at the rate specified shall be final and binding on the contractor. 

2.2 For non-scheduled items, the decision of the Superintending Engineer regarding 
theoretical quantity of the cement which should have been actually used shall be final 
and binding on the contractor. 

2.3 Cement brought to site and cement remaining unused after completion of work shall not 
be removed from site without written permission of the Engineer-in-Charge. 

2.4 In case the contractor brings surplus quantity of cement the same after completion of 
the work will be removed from the site by the contractor at his own cost after approval 
of the Engineer-in-Charge. 

2.5 Cement register for the cement shall be maintained at site.   
Cement bags shall be stored in separate godowns to be constructed by the contractor 
at his own cost as per sketch (which is only indicative and actual size will depend on 
the site requirements) given in CPWD specifications with weather proof roofs and walls. 
Each godown shall be provided with a single shutter door with two locks. The key of one 
lock shall remain with Engineer-in-charge or his authorized representative and that of 
the other lock with the authorized agent of the contractor at the site of work so that the 
cement is issued from the godown according to the daily requirements with the 
knowledge of both parties and proper account for the same is maintained in the standard 
proforma. 
 

2.6 Ultrasonic Pulse velocity Method of Test for RCC: Ultrasonic pulse velocity method 
of test for RCC shall be done as routine test as per IS 13311 (Part-I): 1992 Concrete 
quality grading shall be done and concrete having graded as good and excellent shall 
be accepted. 
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PROFORMA FOR THE CEMENT REGISTER 
 
PARTICULARS OF RECEIPT 

Date 
of 

receipt 

Quantity 
received 

Progressiv
e total 

Date of 
issue 

Quantity 
issued 

Items of work 
for which issued 

1 2 3 4 5 6 
      

PARTICULARS OF ISSUE 

Qty. 
returned at 
the end of 

the day 

Total 
issued 

Daily balance 
in hand 

Contractor's 
initial 

JE’s 
initial 

Remarks 
(AE/EE’s 
periodical 

check) 
7 8 9 10 11 12 

      

2.7 Only MS centering/shuttering and scaffolding material unless & otherwise specified shall 
be used for all RCC. Work to give an even finish of concrete surface. However marine 
ply shuttering in exceptional cases as per site requirement may be used on specific 
request from contractor on approval by the Engineer-in-Charge. 

2.8 Necessary arrangements shall be made for field tests and all required 
equipment’s shall be arrange by establishing field lab by the Agency for 
mandatory tests of the materials as specified in CPWD specifications or as per 
direction of Engineer-in-Charge. No extra payment shall be paid on this account. 

3    PRE-CAST RCC WORK 

3.1 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall 
be made in the mould to accommodate fixing devices such as hooks, flats etc. And 
forming of notches and holes. Each unit shall be cast in one operation. A sample of the 
unit shall be got approved from Engineer-in-Charge before taking up the work. 

3.2 Pre-cast units shall be clearly marked to indicate the top of member and its locations. 

3.3 Pre-cast units shall be stored, transported and placed in position in such a manner that 
these are not damaged. 

4    FLOORING 

4.1 All work in general shall be carried out as per CPWD Specifications- 2019 - Vol.I& Vol. 

II with upto date correction slips. 

4.2 Whenever flooring is to be done in patterns tiles/ stone, the contractor shall get 

samples of each pattern laid and approved by the Engineer-in-Charge before final 

laying of such flooring for which nothing extra shall be paid. 

4.3 Different stones/ tiles used in pattern flooring as per the approved architectural 

drawings and nothing extra for laying pattern flooring shall be paid. No additional 

wastage if any shall be accounted for any extra payment. 
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4.4 The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, 

kitchen etc. and nothing extra on this account is admissible. The samples of flooring, 

dado & skirting as per approved pattern shall be prepared & got approved from the 

Engineer-in-charge before execution of work. 

4.5 Nothing extra shall be payable for using combination of marble, granite and kota in 

the required pattern at various locations unless otherwise specified. 

4.6 The pattern, spacing and locations of joints shall be as per drawings and direction 

of the Engineer-in-Charge and nothing extra shall be paid on account of the same. 

4.7 Different stones / tiles used in pattern flooring shall be measured separately as 

defined in the nomenclature of the item and nothing extra for laying pattern flooring 

shall be paid over and above the quoted rate. No additional wastage, if any, shall 

be accounted for any extra payment. 

4.8 Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard 

etc. so that the wash water flows towards the direction of floor trap. Any reverse 

slope if found, shall be made good by the contractor by ripping open the floor/grading 

concrete and nothing shall be paid for such rectifications. 

4.9 The stone slabs used for providing and fixing in the sills, soffits and jambs of doors, 

windows, ventilators and similar locations shall be in single piece unless otherwise 

directed by the Engineer-in-Charge. Wherever stone slab other than in single piece 

is allowed to be fixed, the joints shall be provided as per the architectural drawings 

and as per the directions of the Engineer -in-Charge. In the cabin areas, the joints 

in sills shall preferably be provided in line with the partition wall. Depending on the 

number of joints, as far as possible, the stone slabs shall be procured and fixed in 

slabs of equal lengths as per the architectural drawings and as directed by Engineer 

in-Charge. Nothing extra shall be paid on providing single piece stones in 

aforesaid location unless otherwise provided in the schedule of quantity. 

4.10 All the flooring works specified under this sub -head shall be adequately protected 

by a layer of plaster of paris which shall be laid over a 400 micron PVC film. The 

protective layer shall be maintained throughout the execution of works and removed 

just before handing over of the site for which nothing extra shall be payable. 

4.11 All holes, rebates, recesses etc. for providing fixing and inserts shall be predrilled 

and precut and worked using precision machine tools. Nothing extra on this account 

shall be payable. 

4.12 One-piece Granite stone for treads / risers in steps and staircase shall be used and 

nothing extra shall be paid on this account. 

4.13 All corner joints of tiles/stone in dado shall be made by chamfering the edges of tiles 

to 45 degree to produce a fine mitred joint and filling same with matching grout. 

Nothing extra shall be paid on this account. 
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5      WATER PROOFING TREATMENT 

 
The contractor shall associate himself with the specialized firm, to be approved by the 
Engineer-in-charge in writing, for water proofing treatment for basement/lower ground 
floor, underground tank and on roofs. Guarantee in the prescribed proforma attached 
with tender document shall be given by the specialized firm, for a period of 10 years 
from the date after the maintenance period prescribed in the contract, which shall be 
counter signed by the contractor as token of overall responsibility. In addition 10% (ten 
percent) of the cost of water proofing items shall be retained as guarantee to watch the 
performance of the work done. However half of this retained amount will be released 
after five years, if the performance of the work done is found satisfactory. If however 
any defect is noticed during the guarantee period, it shall be rectified by the contractor 
within seven days of intimation.  In case it is not attended to, the same will be got done 
by another agency at the risk and cost of the contractor. This guarantee deposit can  
however be released in full if a bank guarantee/FDR of equivalent amount for 10 years 
is produced and deposited with the department by the contractor. 
 

6.  SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 

1.1 The scope of work comprises supply, laying, installation, commissioning and 

testing of water supply, sewerage and drainage works including sanitary fixtures 

and fittings. These works shall be executed as per the specifications of items 

attached and CPWD specifications- 2019 Vol. I & II with up-to-date correction 

slips up to the date of tender submission. 

1.2 The work of water supply and sanitary installations shall be got executed by the 

agency as approved by Engineer-in-Charge. 

(i) The entire plumbing drawing and sanitary installation drawing/ details shall 

be submitted by the contractor and got approved by the Engineer-in-Charge 

before the execution. 

(ii) The entire responsibility for the quality of work will however rest with the 

building contractor only. 

1.3 The work of water supply, internal sanitary installations and drainage etc. shall 

be carried out as per the bylaws of the Municipal Corporation or any other local 

body and the contractor shall produce necessary completion certificates from 

such authority after completion of work. 

1.4 All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories 

etc. shall conform to the bylaws and specifications of the Municipal Body/Corporation 

where CPWD specifications are not available. 
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1.5 The contractor shall engage licensed plumbers for the work and the materials 

(fixtures/fittings) tested by the local Municipal Body/Corporation wherever required at 

his own cost. Nothing extra shall be paid/reimbursed for the same. 

1.6 All sanitary wares and fittings shall conform to IS standards and to be procured from 

approved makes. The contractor shall submit samples of all fittings and fixtures 

proposed to be used to the Engineer-in-charge for his approval. The approved samples 

shall remain with the Engineer-in-charge till the completion of the work. 

1.7 P or S and floor traps (long arm upto90 cm length or more) in WCs shall be of deep seal 

type of RIF make or equivalent and shall have a minimum water seal of 75 mm. Floor 

traps (long arm upto90 cm length or more) shall have a minimum water seal of 50 mm. 

1.8 The pig lead to be used in jointing 100 mm, 75mm, 50 mm SCI pipe joints shall not be 

less than 0.98 kg, 0.88 kg and 0.77 kg per joint respectively. A variation of 5% is allowed 

on higher side. However, in case of variation on lower side, the quantity of pig lead less 

used shall be recovered from the contractor at market rate to be determined by the 

Engineer-in-Charge whose decision in the matter shall be final. 

1.9 All fixtures and accessories shall be fixed in accordance with a set pattern matching the 

tiles or interior finish as per architectural requirements. Wherever necessary the fittings 

centered to dimensions and pattern desired. 

1.9 The rates shall include the cost of cutting chases, holes in walls, floors, RCC 

slabs etc. Wherever required and making good the same for which nothing extra 

shall be paid. The work in general shall be carried out as per CPWD 

specifications. 

1.10 The piping stack shall be installed at least 50mm using MS brackets, away from 

the finished / plastered shaft wall. The Item of Brackets and Clamps shall be paid 

for separately. From floor traps to outside CI fittings only single piece connection 

pipe shall be used. 

1.11 All vertical Sanitary & water supply pipes shall be fixed to pre primered and pre 
painted M.S supporting frame with “U” shaped G.I bolts, threaded at both ends, 
as specified, with GI nuts, GI washers, GI cleats etc. as approved by the 
Engineer-in-charge. Supporting frame shall be fixed with approved anchor 
fasteners / plumbing nails as directed by the Engineer-in-charge. In all cases, 
pipelines shall be fixed, minimum 50 mm away from the finished wall face and 
shall not be fixed directly to the walls. The cost of providing and fixing GI 
supporting frame, “U” bolts, GI nuts, GI washer, anchor fastener etc., for 
clamping the pipes to the supporting frame shall be paid for separately under 
relevant item. 

1.12 Rate includes all materials, labour and all the operations mentioned in the 
respective items unless and otherwise specifically mentioned. 
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1.13 The SCI pipe wherever necessary shall be fixed to RCC columns, beams etc. 
with rawl plugs of approved quality and nothing extra shall paid for on this 
account. 

1.14 All the works shall be completely concealed either within shafts or chases or in 
fills and dropped ceilings, unless specifically shown in drawings or required 
otherwise. 

1.15 All the works shall be adequate protected against corrosion, so that the whole 
work is free from damage throughout. 

1.16 The contractor shall give a performance test of the entire installation(s) as per 
standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever 
shall be payable for the same. 

1.17 The contractor shall be responsible for all the protection of sanitary, water supply 
fittings and fixtures against pilferage and breakage during the period of 
installation until the completion / handing over of the work. 

1.18 The CP fittings such as pillar cock, angle valve, bib cock, mixers etc. shall all be 
quarter turn type. All such CP fittings fixed on the wall such as angle valve, bib 
cock, mixers shall be provided with flanges. Nothing extra shall be paid on these 
accounts even if it specifically not mentioned in the schedule of quantities for the 
work.  

1.19 The CP fittings and sanitary fixtures to be installed in Type-V& Type- VI Qtrs 
shall be of approved makes of superior series as mentioned in approved make 
list. 

1.20 Before the work is handed over, the contractor shall clean all fixtures removing 
all plaster, stickers, rust stains and other foreign matter, leaving every part in 
acceptable condition and ready for use to the satisfaction of the Engineer-in-
charge. 

1.21 The contractor shall submit completion plans for water supply internal sanitary 
installations and building drainage work within thirty days of the date of 
completion. These plans are to be submitted on drawings prepared preferably 
through computers (1 original copy + 3 photocopies) on suitable scales to show 
the general arrangement and desired details. 

1.22 INSPECTION AND TESTING  

Inspection and testing of water supply sewerage and drainage installations shall be 
carried out as per National Building Code 2016 with up to date amendments. 
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LIST OF MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE CONTRACTOR AT SITE AS 
& WHEN REQUIRED 

Sl. No. Name of Equipment Numbers 

1 Excavators  (various sizes) Nil 

 Equipment for hoisting & lifting   

1 Tower Crane or Builder’s hoist (Desirable) Nil 

 Equipment for Concrete work  

1 Concrete pump (Desirable) 1 No. 

2 Concrete transit mixer  Nil 

3 Concrete mixer (diesel) 1 No. 

4 Concrete mixer (electrical) 1 No. 

5 Needle vibrator (electrical) 2 Nos. 

6 Needle vibrator (petrol) 2 Nos. 

7 Surface vibrator 2 Nos. 

 Equipment  for Building work  

1 Bar bending Machine 1 No. 

2 Bar cutting machine 1 No. 

3 Drilling machine Nil 

4 Welding machine i/c transformer  1 No. 

5 Cube testing machines 1 No. 

6 M.S. pipes  

For 250sqm.Equivalent area or as desired 
by  Engineer—in- Charge  

--- 

7 Steel shuttering                --- 

8 Steel scaffolding --- 

9 Grinding/polishing machines  1 No. 

 Equipment for transportation   

1 Tippers Nil 

2 Trucks  Nil 

 Pneumatic equipment   

1 Air compressors (diesel) Nil  

 Dewatering equipment   

1 Pump (diesel) 1 No. 

2 Pump (electric) (Desirable) 1 No. 

 Power equipment   

1 Diesel generator 1 No. 

Note:  1. The above list is only indicative and not exhaustive. The Bidder may be required to deploy more 
T&P as per requirement of work. 

2.           All the above plants & equipments are to be deployed as and when required or directed by Engineer-
in-Charge. 
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LIST OF PREFERRED MAKES FOR CIVIL WORKS 

Sl. No. Material description Approved Manufacturer / Brand Name 
 RCC Work  

  1 Ordinary Portland Cement/ 
Portland Pozzolana Cement 

ACC, Ultratech, Ambuja Cement, J.K. Cement, 
Century Cement, Shree Cement 

2 White Cement Birla White, J.K. White 
3 Reinforcement Steel SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power 

Ltd and JSW Steel Ltd 
4 Admixtures, Plasticizer, Super 

Plasticizer, Curing Compounds 
Fosroc, CICO, Sika, BASF, Ardex Endura  

5 Modular Expansion Joint  Herculus, Sanfield India Ltd. Vexcolt, MNR, CS 

6 Ready Mix Concrete (RMC) Ultratech, ACC, RMC Ready Mix (India) 

   Structural Steel Work 

7 Structural Steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd. 
(RINL), JSW Steel Ltd. and Jindal Steel & Power 
Ltd, APL Apollo 

8 M.S. tubular windows  Jangid Engineering, AGFUV, SEN HARVIC, 
NAVAIR Delhi, SUKRITI Delhi, Chandni 
industries, or as approved by E-I-C. 

9 Pressed steel door frame Bhawani fire Ghaziabad (UP) any other 
manufacturer as  approved by Engineer-in-Charge 

10 GPSP Door frame & Shutters Tata Pravesh,  Shakti Hormann, Home’s Guard 

11 MS Tubular door frames  Apollo,  as  approved by Engineer-in-Charge 

 Block Work 

12 AAC Blocks Ultratech, HIL, BILTECH or any other ISI marked as 
approved by E-I-C. 

13 AAC Block Adhesive UltraTech, Ardex Endura, Ferrous Crete, Saint 
Gobin-Weber, 

 Roofing Work 

14 Profile Steel Sheet (PPGL)  Ezydec of TATA, JSW Steel Ltd., Jindal Steel & 
Power Ltd, Super deck of Lloyd 

15 Sandwich Insulated Panel Kingspan, Metecno India, Lloyd 

16 Polycarbonate sheet GE Plastic, LEXAN, DPI Daylighting, 

 Water proofing 
17 Integral Water Proofing compound 

with cement (For Plaster & Mortar) 
Fosroc : Conplast 421,  Dr. Fixit : LW+, 
Sika : Sikacin, Ultratech weather Pro WP+200 
Asian Paints : Smart care vitalia & equivalent 
product of BASF, MYK Arment,  CICO, Ardex 
Endura,  Birla Opus  

18 Water proofing for bathroom/toilet/ 
balcony & other wet areas 

Fosroc : Brush Bond 
Dr. Fixit : Pidifine 2K 
Sika : Nito Bond 
Asian Paints : Damp Block 2K,  MYK Arment: 
AquaArm Saniflex  & equivalent product of BASF, 
CICO, Ardex Endura,  Ultratech weather Pro HI-
FLEX, Birla Opus C2K, C2K+ 
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19 Crystalline water proofing compound Fosroc : Fosroc Crystalline Dr. Fixit : Dr. Fixit 
Crystalline Sika : Sika Crystalline 
Asian Paints: Crystalline Quarty ,  MYK Arment: 
AquaArm C-35  & equivalent 
product of BASF,  Ardex Endura, 

20 HDPE/SBS membrane  Fosroc, Pidilite, Tikidan, BASF, MYK Arment 
 Flooring  

21 Ceramic Tiles 
(Antiskid/Matte/Glazed 

Kajaria, RAK, Somany, NITCO, Johnson 

22 Vitrified Tiles (Antiskid/Matt/Glazed) Kajaria, RAK, Somany, NITCO, Johnson 

23 Mosaic tiles/Chequered Tiles Ultra Tiles, NITCO, Kajaria, Johnson 

24 Grouts, Tile Adhesive Latecrete, Kerakoll, BASF, Ardex Endura, Ferrous 
Crete, Roff (Pidilite),  Ultratech TILEFLXO 

25 Vinyl flooring Armstrong/Forbo/Polyflor or approved 
equivalent make 

 Wood Work 
26 Flush door shutters Duro, Merino, Century, Durian, Green Ply (Only ISI 

marked flush doors shutters to be used.) 
27 Particle Board  Kitply, Action TESA, Greenlam, Merino. 
28 WPC (Wood Polymer Composite) 

board, Frame Shutter 
ALSTONE, GREEN PLY, RAJSHRI 

29 Laminated Particle Board Action TESA, Greenlam, Century Ply, Merino 
30 Laminates Greenlam, Century Ply, Merino 
31 Plywood Green Ply, Century, Merino, Duro, Durian. 
32 Natural veneer Century, Green Ply, Merino, Greenlam 
33   PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries  
34   Block Board Jayna, Orion Doors(Modern Wudtech Industries), 

Archidply, Saburi, Black Cobra, Green Panel 
35   FRP Doors/Panelled & Wiremesh doors Jayna, Jain Doors Pvt. Ltd., Bhatt FRP 

36 Bamboowood Panel door, Flush door,    
cupboard shutter 

Epitome Bamboo wood products (Mutha Industries 
Pvt. Ltd.) or approved equivalent make 

 Fire doors 
37 Fire Rated Doors Signum Fire Protection, Shakti Hormann,  

NAVAIR, Promat International, TATA Pravesh 
38   Fire door Accessories Yale, AssaAbloy, Ozone, Dorma, Becker Fire 

Solution, Shakti Hormann 
 False Ceiling & Wall paneling  

39 False Ceiling suspension Grid Armstrong, Hunter Douglas, Bollard, USG Boral, 
Saint Gobain, Aerolite, Dexune, Diamond Ceiling. 

40 False Ceiling tiles (GRG tiles, Calcium 
silicate tiles, Mineral fiber tiles) 

Armstrong, Hunter Douglas, USG Boral, Saint 
Gobain, Aerolite, Diamond Ceiling. 

41 Gypsum Board Gyproc (Saint Gobain),  USG Boral,  

42 Glass Wool Dow Corning, U.P. Twiga, Isover 

43 Acoustic Wall paneling  KNAUF (Armstrong), Anutone, Bollard, Saint 
Gobain, Arolite, Himalayan Acoustics  
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44 Cement bonded wood particle board Bison (NCL), Birla aerocon 

   Aluminium/ uPVC Doors & Windows 
45 Aluminium Section Hindalco, Jindal, Indian Aluminium Co. 
46 UPVC Doors &  Windows (PROFILE 

makers & their authorized Fabcicators 
only) 

Fenesta, KOMERLING, Aluplast, Duroplast, 
Advika Fenster 

 Hardware (Doors, Windows, Cupboard, Kitchen)  
47 Anodised Aluminium Hardware 

(Heavy Duty) 
Kinlong, Alualpha, Classic, Ebco 

48 Aluminium sliding door roller etc. TPI, Classic or equivalent 
49 Hardware  for uPVC Windows Rotto, Dorset, Kinlong, Fenesta 
50 Floor Spring  Godrej, Dorma, Hafele, Geze, DORSET, KICH 
51 Door Closure Godrej, Dorma, Hafele, Geze, DORSET, KICH 
52 Stainless steel Fittings Jindal, Dorma, Dorset, Godrej, Ozone, KICH, ARCH 
53 Dash/Anchoring Fasteners HILTI, Fischer, Bosch, Wurth 
54 SS 304 Grade Kitchen Baskets  Godrej, Ebco, Hettick 

 Glass 
55 Clear/Float/Frosted/Reflective/ 

Coated Glass 
Saint Gobain, AIS, Modiguard, Sisecam Flat Glass 

 Facade work 
56 Aluminium Composite Panel Alstone, VIRGO, EUROBOUND, ALUTUFF, 

VIVA, REYNOARCH, Timex, ALEX, ALUTECH. 
57 Aluminium High Pressure Composite 

Panel 
VIRGO, ALUTUFF, VIVA, Timex. 

58 Structural Glazing  Schueco India Pvt. Ltd./Wicona / Guttmann or 
approved equivalent  

59 Curtain Glazing  Hindalco, Jindal, Indal 
60 Patch fittings/spider fitting Godrej Dorma, Kich, Dorset, Hafele 
61 High Pressure Laminate Virgo, Marino, Century ply, Greenlam 

 Paints & Distempers 
62 Cement Based Wall Putty Birla wall care, JK White, Berger, Asian Paints 
63 Cement Primer (Interior) Nerolac, BP White (Berger), Decoprime WT 

(Asian), White Primer (ICI), Birla Opus Prime     I-
10 

64 Cement Primer (Exterior) Nerolac Popular Primer White,  Asian Paints (AP 
Trucare Exterior Wall Primer),  Berger Weather 
Coat Exterior Primer, Dulux Professional Exterior,
Birla Opus Prime E-10 

65 Acrylic Emulsion Paint (Interior) Asian Paints (Apcolite All Protek), Nerolac 
(Beauty Gold  Washable), Berger ( Platina Easy 
Clean), ICI- Dulux: (3 in 1.), Birla Opus Calista 
Ever Clear/I50 

66 Premium Acrylic Emulsion Paints 
(Interior) 

Asian Paints: Royale,  
Nerolac : Impression, 
Berger : Silk Glamor 
ICI Dulux : Velvet touch 
Birla Opus Prime One Pure Elegance 

67 Oil Bound Washable Distemper/Dry 
Distemper 

Asian Paints (Professional Acrylic Distemper), 
Nerolac : Beauty Acrylic Distemper 
Berger : Bison Acrylic Distemper 
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Dulux ICI : Maxilite 
Birla Opus Prime D-20 

68 1st Quality Acrylic Distemper 
(washable/Ready 
Mix/Low VOC) 

Asian Paints (Tractor Aqua Lock Paint) 
Berger : Commando or equivalent paints 
Birla Opus Prime D-20 

69 Premium Acrylic Smooth Exterior 
Paint with silicon additive 

Asian Paints : Apex Ultima, 
Nerolac : Excel Total 
Berger : Weathercoat Long Life 7/ All Guard 
ICI-Dulux : Weathersheild Ultra Clean 
Birla Opus Prime E-70/True look 

70 Textured Exterior Paint  Asian Paints, Nerolac, Berger Paints, ICI Dulux       
( Tex-matt), Ultratech Paint, Luxture 
Birla Opus Prime 

71 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel), 
Nerolac : Synthetic Hi gloss 
Berger : Luxol Hi gloss 
ICI-Dulux : Gloss Synthetic enamel 
Birla Opus Prime N-53/N52/ Sparkle glass/ Style 
Cover Max 

72 Epoxy Paint Asian Nerolac, Berger, ICI, Kansai Akzo Nobel,  
Birla Opus Prime 

73 Fire Paint Asian Paint, Akzo Nobel Coatings India Ltd. 
PROMAT, Jotun, Berger Paint, Birla Opus 

74 Steel Primer (Red Oxide Zinc 
Chromate Primer) 

Asian Paints, Nerolac, Berger, ICI,  Birla Opus 
Prime/ NR8/ SGE RO Primer 

75 Wood Primer Asian Paints (Wood Primer- White/Pink), Berger 
ICI, Nerolac,  Birla Opus Prime 

76 Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidilite, 
Timbertone of ICI Dulux,  Birla Opus Allwood 

77 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Ultratech, JK 
White 

 Weather seals  
78 Epoxy Grouting compound Saint Gobin-Weber, Markchem, Home Pride 
79 Silicon based Structural sealant & 

Weather sealant 
G.E. Plastics, Dow Corning, (Wacker), BASF, 
Pidilite (Dr. Fixit/Roff) 

80 Poly-Sulphide Sealant Fosroc, Pidilite (Dr. Fixit/Roff), Sika, BASF 
 Plumbing  & Drainage Works 

81 G.I./M.S. Pipe Tata, Jindal (Hisar), PRAKASH SURYA. 
82 G.I. Fittings Unik, AVAk, Zoloto, Leader 

 
83 CPVC Pipe & fitting Astral, Supreme, Prince, Ashirwad, PRAYAG 

POLYMERS PVT. LTD 
84 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme 
85 DI Pipes Electosteel, JSAW-JAL (JINDAL), Tata Ductura 
86 DI Fittings Electosteel, Jindal, Tata Ductura. 
87 uPVC pipe and fittings Astral, Supreme, Ashirwad, Prince, Finolex 
88 Centrifugally Cast (spun) Iron pipes & 

fittings 
NECO, Kapilansh, SKF, RPMF, BIC 

89 Hubless Centrifugally Cast (spun) Iron 
Pipes & Fittings 

NECO,SKF, Kapilansh 



 56 
ds-yks-fu-fo-   

 

C= 
I=            Nil 
O= 

 
 

 
 

  
AE(P)(C) 

 

 
 

90 C.I. Manhole covers, frames & GI 
Gratings 

NECO, BIC, Kapilansh, SKF, RAJ Iron Foundary 
Agra. 

91 SFRC/RCC  Manhole covers & gratings KK, JAIN, PARGATI, NTC 
92 RCC Pipes (NP-2)/(NP-3) Lakshmi, Sood&Sood, Jain Pipe Co. (Newai), 

Mahaveer Enterprises (Newai), any other ISI marked 
with the approved by Engineer in Charge. 

93 PE-AL-PE Composite pressure pipes 
and accessories                         

Jindal (Jindal Pex tube Pvt. Ltd.), Kitec.    

 CP &  Sanitary  Fitting 
94 CP Brass Fittings (Superior Range) Jaquar, Grohe, Roca, Kohler 

95 CP Brass Fittings (Normal Range) Hindware, Jaquar (ESSCO Series), Parryware, PRIMA 
(ISI marked), CERA, Plumber, Johnson, KINGSTON, 
PRAYAG POLYMERS PVT. LTD. (Series 7000 & 
6000), PLATO, KEROVIT, RAK, Euronics 

96 Sanitary ware, Fittings & accessories                          
( Superior Range)  

Kohler, Roca, Hindware, Jaquar 

97 Sanitary ware, Fittings & accessories  
(Normal Range) 

Hindware, CERA, Parryware, Jaquar (Esco), Johnson, 
PRIMA PRAYAG POLYMERS PVT. LTD, Somany, 
GLOCERA, RAK Ceramics, KEROVIT, Euronics 

98 Mirror Glass Atul, Modi Guard, Golden Fish, Sisecam  
99 Stainless Steel Sink Neelkanth, Nirali, Jayna, Johnson, PRAYAG 

POLYMERS PVT. LTD 
100 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco 
101 SMC Tank Sintex (Welspun), Sivosky, Mahindra 

 Miscellaneous  
102 Stainless Steel Railing, Accessories 

etc. 
JINDAL, Dorma, Giesse, Godrej, Hardwyn, KICH 

103 Paver Block & Kerb Stone Pavcon Hyper Tiles/Dynamic Industries, Dala 
Tiles, Mayur, KK, Power, Sharda, Navya, Any 
other ISI marked with the approval of engineer in 
charge. 

104 Floor hardener Ironite, Ferrok, Hardonate, Saint Gobin-Weber 
105 PVC water tank ISI Market tanks of sintex, Supreme, Prayag, Astral. 

 Other Chemicals   
105 Acrylic Polymer Sunanda Polyalk EP, Sika Latex, Dr. Fixit,  Forsoc 
106 Micro Concrete Fosroc Renderoc RG  or equivalent of Dr. Fixit, Sika, 

Ultratech, Forsoc 
107 Polymer based bonding  agent Nitobond SBR 300 or equivalent of Sika, Dr. Fixit, 

Ultratech 
108 Orgnosilane (water repellant coating on 

lime) 
Zydex- Zycosil Max, CTS- Silo 112, Protecto Seal 
SW 

109 Elastomeric coating compatible with 
lime and organosilicane protection 

Zydex- Elastomax,  or equivalent of Dr. Fixit, 
Forsoc, Sika Ultratech  

110 Silicone solvent (Conservation  grade 
water repellent containing silane or 
siloxane )  

Silo 111, Silo 112 or equivalent of product of Dr. Fixit, 
Forsoc. 

111 PU Injection grout Sika Injection 201 CE, Dr. Fixit PU Foam Injection, 
Asian smartcare PU Injection foam or equivalent from 
Forsoc 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 
WATER PROOFING WORKS 

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

The Agreement made this _____________ day of ___________ Two thousand and 
_______ between _______________________________________________________ son of 
_____________________________ (hereinafter called the Guarantor of the one part) and the 
PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 
contract) dated __________________________ and made between the GUARANTOR OF THE 
ONE part and the Government of the other part, whereby the contractor, inter alia, undertook 
to render the buildings and structures in the contract recited completely water and leak-proof.  

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for 10 (Ten) years from the date after the 
maintenance period prescribed in the contract. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 
will render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date after the maintenance period 
prescribed in the contract. 

Provided that the Guarantor will not be responsible for the leakage caused by 
earthquake or structural defects or misuse of roof or alteration and for such purpose: 

(a)  Misuse of roof shall mean any operation which will damage proofing treatment, like 
chopping of firewood and things of the same nature which might cause damage to 
the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in 
parts. 

(c) The decision of the Engineer-in–charge with regard to cause of leakage/seepage shall 
be final. 

During this period of guarantee the guarantor shall make good all defects and in case 
of any defect being found, render the building water proof to the satisfaction of the Engineer-
in–charge at his cost and shall commence the work for the rectification within seven days from 
the date of issue of the notice from the Engineer-in–charge calling upon him to rectify the 
defects failing which the work shall be done by the department by some other agency contractor 
at the GUARANTOR’s risk and cost. The decision of the Engineer-in–charge as to the cost payable 
by the Guarantor shall be final and binding.  

That if guarantor fails to make good all defects  or commits breach thereunder then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 
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in performance and observance of this supplementary agreement. As to the amount of loss 
and/or damage and/or cost incurred by the Government the decision of the Engineer-in-Charge 
will be final and binding on the parties. 

 IN WITNESS WHEREOF these presents have been executed by the 
Obliger______________ and by ________________ and for and on behalf of the PRESIDENT 
OF INDIA on the day, month and year first above written SIGNED, SEALED AND delivered by 
OBLIGOR in the presence of : 

 

  1. …………………………………………….  

  2. ……………………………………………. 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 
____________________ ________________________________ in the presence of: 

 

  1. …………………………………………….  

  2. ……………………………………………. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 
RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATORS, STRUCTURAL GLAZING  & 

ALUMINIUM COMPOSITE PANEL WORKS 
 

The agreement made this ___________________ day of __________ Two Thousand 

and ______________ between _____________________________ son of 

______________________ (hereinafter called the GURANTOR of the one part) and the 

PRESIDENT OF INDIA (hereinafter called the Government of the other part.) 
 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 

Contract) dated _____________ and made between the GUARANTOR OF THE ONE PART AND 

the Government of the other part, whereby the contractor inter alia, undertook to render the 

work in the said contract recited structurally stable, leak proof and sound material, 

workmanship, anodizing, colouring, sealing.  

 AND WHEREAS THE GURANTOR agreed to give a guarantee to the affect that the said 

work will remain structurally stable, leak proof and guaranteed against faulty material and 

workmanship, defective anodizing, colouring, sealing and finishing for 2 (Two) years to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract.   

 NOW THE GUARANTOR hereby guarantee that work executed by him will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, 

defective anodizing, colouring, sealing and finishing for two years to be reckoned from the 

date after the expiry of maintenance period prescribed in the contract. 

 The decision of the Engineer-in-charge with regard to nature and cause of defects shall 

be final. 

 During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge at his cost and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Engineer-in-charge 

calling upon him to rectify the defects failing which the work shall be got done by the 

Department by some other contractor at the Guarantor’s risk and cost. The decision of the 

Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 That if the guarantor fails to make good all the defects or commits breach thereunder, 

then the guarantor will indemnify the principal and his successor against all loss, damage, cost 

expense or otherwise which may be incurred by him by reason of any default on the part of 

the GUARANTOR in performance and observance of this supplementary agreement. As to the 

amount of loss and/or damage and/or cost incurred by the Government, the decision of the 

Engineer-in-charge will be final and binding on both the parties. 
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 IN WITNESS WHEREOF these presents, have been executed by the obligator 

_______________________________ and  _________________________ by 

_____________________ for and on behalf of the PRESIDENT OF INDIA on the day, month 

and year first above written. 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

1. __________________________  

  2. __________________________ 
 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

____________________ ________________________________ in the presence of : 
 

  1. __________________________ 

  2. __________________________ 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS 

 
 
 The agreement made this ___________________ day of __________ Two Thousand 

and _________ between __________________________________ son of 

______________________ (hereinafter called the GUARANTOR of the one part) and the 

PRESIDENT OF INDIA (hereinafter called the Government of the other part.) 

 
WHEREAS THIS agreement is supplementary to a contract (Hereinafter called  the 

Contract) dated _____________ and made between the GUARANTOR OF THE ONE PART AND 

the Government of the other part, whereby the contractor inter alia, undertook to render the 

work in the said contract recited structurally stable workmanship, finishing and use of sound 

materials.  

 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said 

work will remain structurally stable and guaranteed against faulty workmanship, finishing, 

manufacturing defects of materials and leakages, etc.  

 
 NOW THE GUARANTOR hereby guarantee that work executed by him will remain 

structurally stable after expiry of maintenance period prescribed in the contract for the 

minimum life of 02 (Two) year to be reckoned from the date after the expiry of maintenance 

period prescribed in the contract. 

 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall 
be final. 
 
 During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which the 

work shall be got done by the Department by some other contractor at the Guarantor’s cost 

and risk. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall 

be final and binding. 

 
 That if the guarantor fails to make good all the defects commits breach thereunder, 

then the guarantor will indemnify the principal and his successor against all loss, damage, cost 

expense or otherwise which may be incurred by him by reason of any default on the part of 

the GUARANTOR in performance and observance of this supplementary agreement. As to the 
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amount of loss and/or damage and or cost incurred by the Government, the decision of the 

Engineer-in-charge will be final and binding on both the parties. 

 
 IN WITNESS WHEREOF these presents, have been executed by the obligator 
_______________________________ and _________________________ by 
_____________________ for and on behalf of the PRESIDENT OF INDIA on the day, month 
and year first above written. 
 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 
 

1. __________________________  

  2. __________________________ 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 
____________________ ________________________________ in the presence of : 

 

  1. __________________________ 

  2. __________________________ 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF STONE WORKS 

 
 

The agreement made this ___________ day of __________ Two Thousand and 

________ between ____________________________ son of ______________________ 

(hereinafter called the GUARANTOR of the one part) and the PRESIDENT OF INDIA 

(hereinafter called the Government of the other part.) 

 
WHEREAS   THIS agreement is supplementary to a contract (Hereinafter called the Contract) 

dated _____________ and made between the GUARANTOR OF THE ONE PART AND the 

Government of the other part, whereby the contractor inter alia, undertook to render the work 

in the said contract recited structurally stable workmanship, finishing and use of sound 

materials. 

 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said 

work will remain structurally stable and guaranteed against faulty workmanship, finishing and 

unsound materials and other related problems. 

 
 NOW THE GUARANTOR hereby guarantee that work executed by him will remain 

structurally stable after the expiry of maintenance period prescribed in the contract for the 

minimum life of five years to be reckoned from the date after expiry of maintenance period 

prescribed in the contract. 

 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall 

be final. 

 During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which the 

work shall be got done by the Department by some other contractor at the Guarantor’s risk 

and cost. The decision of the Engineer-in-Charge as to the cost payable by the Guarantor shall 

be final and binding. 

 
 That if the guarantor fails to make good all the defects, commits breach thereunder, 

then the guarantor will indemnify the principal and his successor against all loss, damage, cost 

expense or otherwise which may be incurred by him by reason of any default on the part of 

the GUARANTOR in performance and observance of this supplementary agreement. As to the 
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amount of loss and/or damage and/or cost incurred by the Government, the decision of the 

Engineer-in-charge will be final and binding on both the parties. 

 
 IN WITNESS WHEREOF these presents, have been executed by the obligator 

__________ ________________________________________________ and  

_________________________ by __________________________________ for and on 

behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

 

1. __________________________  

  2. __________________________ 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

____________________ ________________________________ in the presence of : 

  1. __________________________ 

  2. __________________________ 
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(Guarantee offered by Bank to CPWD in connection with the execution of 
contracts) 

Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security 
Deposit/Mobilization Advance 

 
1. Whereas the Executive Engineer……………………………… (name of 

division)……………………. CPWD on behalf of the President of India (hereinafter 
called "The Government,”) has invited bids under.........................................(NIT 
number)...................... dated for................................................... (name of work) 
………………………………... The Government has further agreed to accept 
irrevocable Bank Guarantee for Rs. .............................. (Rupees .......................... 
only) valid upto ......... (date)*............... as Earnest Money Deposit from 
......................... (name and address of contractor) ……………............,(hereinafter 
called "the contractor") for compliance of his obligations in accordance with the terms 
and conditions of the said NIT. 

OR** 
Whereas the Executive Engineer ………………………(name of division) CPWD on 
behalf of the President of India (hereinafter called "The Government”) has entered 
into an agreement bearing number …………………..with ......................(name and 
address of the contractor)………………….. (hereinafter called "the Contractor”) for 
execution of work............. ... (name of work) ………………….. The Government has 
further agreed to accept an irrevocable Bank Guarantee for Rs. ....................... 
(Rupees .... ……….only) valid upto ………………........ (date).................... as 
Performance Guarantee/security Deposit/Mobilization Advance from the said 
Contractor for compliance of his obligations in accordance with the terms and 
conditions of the agreement.  

2. We, .................. (indicate the name of the bank)……………………… (herein after 
referred to as “the Bank”), hereby undertake to pay to the Government an amount 
not exceeding Rs........................ (Rupees …………………. only) on demand by the 
Government within 10 days of the demand.  

3. We, ........................ (indicate the name of the Bank)……………………………., do 
here by undertake to pay the amount due and payable under this guarantee without 
any demur, merely on a demand from the Government stating that the amount 
claimed is required to meet the recoveries due or likely to be due from the said 
contractor. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. ............. 
(Rupees ...................only)  

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes 
raised by the contractor in any suit or proceeding pending before any court or 
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. 
The payment so made by us under this Bank Guarantee shall be a valid discharge 

On non-judicial stamp paper of minimum Rs. 100 
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of our liability for payment there under and the contractor shall have no claim against 
us for making such payment.  

5. We, ..................... (indicate the name of the Bank) 
………………………………..further agree that the Government shall have the fullest 
liberty without our consent and without affecting in any manner our obligation here 
under to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said contractor from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Government against 
the said contractor and to forbear or enforce any of the terms and conditions rerating 
to the said agreement and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said contractor or for any 
forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said contractor or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us.  

6. We, .................(indicate the name of the Bank)………………., further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank 
as a principal debtor at the first instance without proceeding against the contractor 
and notwithstanding any security or other guarantee the Government may have in 
relation to the Contractor's liabilities.  

7. We, ......................(indicate the name of the Bank)……………………undertake not 
to revoke this guarantee except with the consent of the Government in writing. 

8. This Bank Guarantee shall be valid up to ………………….unless extended on 
demand by the Government. Notwithstanding any mentioned above, our liability 
against this guarantee is restricted to Rs. 
………………(Rupees………………………….only) and unless a claim in writing is 
lodged with us within the date of expiry or extended date of expiry of this guarantee, 
all our liabilities under this guarantee shall stand discharged.  

 
Date……………….. 
  
Witnesses: 
 
 1.  Signature..................     Authorized signatory 

Name and address      Name  
Designation 
Staff code no. 
Bank seal 

 
2.  Signature…………………… 

 Name and address  
 

 *Date to be worked out on the basis of validity period of 90 days where only financial bids are 
invited and 180 days for two/three bid system from the date of submission of tender. 
 ** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 
earnest money or for performance guarantee/security deposit/mobilization advance, as the 
case may be.  
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FROM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF 
MILESTONES 

[Refer Clause 5.3] 
1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement No. 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulation in agreement 

8. Rescheduling of milestones done previously 

Milestone No. 
Already 
Rescheduled 

EE’s Letter No. and 
Date 

Rescheduling Of Milestones Done 

  Original Date Rescheduled Date 
(A)  1st Milestone     

(B)  2nd Milestone    

  
  Rescheduling of Milestone applied for  
 

Milestone No. 
For Which 
Rescheduling is 
Applied 

Original/Rescheduled 
Date 

Details And 
Period of 
Hindrances 

 

Comments 
of 
Executive 
Engineer 

 

Proposed 
Rescheduled 
Date of 

(A)  1st Milestone   
 

  

(B)  2ndMilestone     

 
 
 

Submitted to the Sub-Divisional Officer                              Signature of Contactor   
      
                                                                                                                                                
Dated 
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SCHEDULE OF QUANTITY 
N/W Renovation of Prekshagrih, Shilphaat, Kalavithika and Kala Bhawan of North Central Zone Cultural Centre at Allahabad. 

(SH:- Renovation of Kalavithika and General Toilet including Electrical works at NCZCC Campus Prayagraj.) 

       
SLNo Description Qty Unit Rate Amount DSR No. 
1 CEMENT CONCRETE (CAST IN SITU)         4 
1.1 Providing  and  laying  in  position  cement  concrete  of 

specified grade excluding the cost of centering and 
shuttering - All work up to plinth level :         4.1 

1.1.1 1:2:4 (1  cement : 2 coarse sand (zone-Ill) derived from 
natural sources : 4 graded stone aggregate 20 mm 
nominal size derived from natural sources) 15.00 cum 7878.50    1,18,178.00  4.1.3 

1.1.2 1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived from 
natural  sources :  10  graded  stone  aggregate  40  mm 
nominal size derived from natural sources) 15.00 cum 6518.60       97,779.00  4.1.10 

2 REINFORCED CEMENT CONCRETE         5 
2.1 Reinforced cement concrete work in beams, suspended 

floors, roofs having slope up to 15 degree landings, 
balconies, shelves, chajjas, lintels, bands, plain window 
sills, staircases and spiral stair cases above plinth level 
up to floor five level, excluding the cost of centering, 
shuttering, finishing and reinforcement with 1:1.5:3 (1 
cement : 1.5 coarse sand (zone-III) derived from natural 
sources : 3 graded stone aggregate 20 mm nominal size 
derived from natural sources). 1.00 cum 11505.50       11,506.00  5.3 

2.2 Centering and shuttering including strutting, propping 
etc. and removal of form for         5.9 

2.2.1 Suspended floors,  roofs,  landings,  balconies and 
access platform 7.00 sqm 927.25         6,491.00  5.9.3 

2.3 Steel  reinforcement for  R.C.C.  work  including  
straightening,  cutting, bending, placing in position and 
binding all complete upto plinth level.         5.22 

2.3.1 Thermo-Mechanically Treated  bars of grade  Fe-500D 
or more. 159.00 kg 107.85       17,148.00  5.22.6 

3 CLADDING WORK         8 
3.1 Providing  and  fixing 18  mm  thick  gang  saw  cut,  

mirror  polished, premoulded and prepolished, machine 
cut for kitchen platforms, vanity counters,  window sills,  
facias and  similar locations of required size, approved 
shade, colour and texture laid over 20 mm thick base 
cement mortar 1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with matching pigment, 
epoxy touch ups, including rubbing, curing, moulding and 
polishing of edges to give high gloss finish etc. complete 
at all levels.         8.2 

3.1.1 Granite stone slab of colour black, Cherry/Ruby red         8.2.2 
3.1.1.1 Area of slab upto 0.50 sqnn 2.00 sqm 5413.50       10,827.00  8.2.2.1 
3.1.1.2 Area of slab over 0.50 sqm 12.00 sqm 5136.30       61,636.00  8.2.2.2 
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3.2 Providing and fixing 1st quality ceramic glazed wall tiles 
conforming to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, in all colours, shades 
except burgundy, bottle green, black of any size as 
approved by Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of cement mortar 
1:3(1 cement : 3 coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm, including pointing in 
white cement mixed with pigment of matching shade 
complete. 250.00 sqm 1267.95    3,16,988.00  8.31 

4 WOOD AND P. V. C. WORK         9 
4.1 Providing and fixing IS: 12817 marked stainless steel 

butt hinges (heavy weight) with stainless steel screws 
etc. complete :         9.71 

4.1.1 125x64x2.50 mm 48.00 each 129.85         6,233.00  9.71.1 
4.2 Providing and fixing aluminium sliding door bolts, ISI 

marked anodised (anodic coating not less than grade AC 
10 as per IS: 1868), transparent or dyed to required 
colour or shade, with nuts and screws etc. complete :         9.96 

4.2.1 250x16 mm 72.00 each 260.60       18,763.00  9.96.2 
4.3 Providing and fixing aluminium tower bolts, ISI marked, 

anodised (anodic coating not less than grade AC 10 as 
per IS : 1868 ) transparent or dyed to required colour or 
shade, with necessary screws etc. complete :         9.97 

4.3.1 250x10 mm 72.00 each 115.15         8,291.00  9.97.2 
4.3.2 150x10 mm 72.00 each 82.55         5,944.00  9.97.4 
4.4 Providing and fixing aluminium handles, ISI marked, 

anodised (anodic coating not less than grade AC 10 as 
per IS : 1868) transparent or dyed to required colour or 
shade, with necessary screws etc. complete :         9.1 

4.4.1 125 mm 72.00 each 66.25         4,770.00  9.100.1 
5 STEEL WORK         10 
5.1 Steel work in built up tubular (round, square or 

rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a priming 
coat of approved steel primer, including welding and 
bolted with special shaped washers etc. complete.         10.16 

5.1.1 Hot finished welded type tubes 160.00 kg 194.40       31,104.00  10.16.1 
6 FLOORING         11 
6.1 Providing and laying rectified Glazed Ceramic floor tiles 

of size 300x300 mm or more (thickness to be specified 
by the manufacturer), of 1st quality conforming to  IS  : 
15622,  of approved  make,  in all colours,  shades, 
except White, Ivory, Grey, Fume Red Brown, laid on 20 
mm thick Cement Mortar 1:4 (1 Cement : 4 Coarse 
sand), jointing with grey cement slurry @ 3.3 kg/ sqm 
including pointing the joints with white cement and 
matching pigments etc., complete. 130.00 sqm 1439.40    1,87,122.00  11.4 
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6.2 Providing and laying Vitrified tiles in floor in diferent sizes 
(thickness to be specified by the manufacturer) with 
water absorption less than 0.08% and conforming to 
IS:15622, of approved brand & manufacturer, in all 
colours and shade, laid on 20 mm thick cement mortar 
1:4 (1 cement: 4 coarse sand) jointing with grey cement 
slurry @3.3 kg/sqm including grouting the joints with 
white cement and matching pigments etc. The tiles must 
be cut with the zero chipping diamond cutter only . Laying 
of tiles will be done with the notch trowel, plier, wedge, 
clips of required thickness, leveling system and rubber 
mallet for placing the tiles gently and easily.         11.41A 

6.2.1 Double charge vitrified tile polished finish of size         11.41A.1 
6.2.1.1 Size of Tile 600 x 600 mm 340.00 sqm 1453.65    4,94,241.00  11.41A.1.1 
6.3 Providing  and  laying  Vitrified tiles  in  diferent sizes 

(thickness to  be specified by the manufacturer), with 
water absorption less than 0.08% and conforming to IS: 
15622, of approved brand & manufacturer, in all colours 
and shade, in skirting, riser of steps, laid with cement 
based high polymer modified quick set tile adhesive 
(water based) conforming to IS: 15477, in average 6 mm 
thickness, including grouting of joints (Payment for 
grouting of joints to be made separately).         11.47 

6.3.1 Size of Tile 600x600 mm 24.00 sqm 1893.90       45,454.00  11.47.2 
7 ROOFING         12 
7.1 Providing and fixing precoated galvanised iron profile 

sheets (size, shape and  pitch of corrugation as approved 
by Engineer-in-Charge) of total coated thickness 0.50 
mm (base metal of minimum 0.45 mm thickness with 
total coating thickness of 0.05mm) with zinc coating 120 
grams per sqm as per IS: 277, in 240 mpa steel grade, 
5-7 microns epoxy primer on both side of the sheet and 
polyester top coat 15-18 microns. Sheet should have 
protective guard film of 25 microns minimum to avoid 
scratches during transportation and should be supplied 
in single length upto 12 metre or as desired  by Engineer-
in-charge. The sheet shall  be fixed using self drilling /self 
tapping screws of size (5.5x 55 mm) with EPDM seal, 
complete upto any pitch in horizontal/ vertical or curved 
surfaces, excluding the cost of purlins, rafters and 
trusses and including cutting to size and shape wherever 
required. 40.00 sqm 738.65       29,546.00  12.5 

8 FINISHING         13 
8.1 Finishing walls with Premium Acrylic Smooth exterior 

paint with Silicone additives of required shade:         13.47 
8.1.1 New work (Two or more coats applied @ 1.43 Itr/10 sqm 

over and including priming coat of exterior primer applied 
@ 0.90 litre/10 sqm) 1000.00 sqm 171.10    1,71,100.00  13.47.1 

8.2 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade :         13.61 

8.2.1 Two or more coats on new work 170.00 sqm 155.90       26,503.00  13.61.1 
8.3 Providing and applying white cement based putty of 

average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to prepare 
the surface even and smooth complete. 1330.00 sqm 156.05    2,07,547.00  13.8 
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8.4 Wall painting with acrylic emulsion paint, having VOC 
(Volatile Organic Compound ) content less than 50 
grams/ litre, of approved brand and manufacture,  
including applying additional coats wherever required, to 
achieve even shade and colour.         13.82 

8.4.1 Two coats 1330.00 sqm 137.45    1,82,809.00  13.82.2 
8.5 Applying priming coats with primer of approved brand 

and manufacture, having low VOC (Volatile Organic 
Compound ) content.         13.85 

8.5.1 With water thinnable cement primer on wall surface 
having VOC content less than 50 grams/litre 1330.00 sqm 73.95       98,354.00  13.85.3 

8.6 Removing dry or oil bound distemper, water proofing 
cement paint and the like by scrapping, sand papering 
and preparing the surface smooth including necessary 
repairs to scratches etc. complete. 1330.00 sqm 25.15       33,450.00  13.91 

9 REPAIRS TO BUILDING         14 
9.1 Repairs to plaster of thickness 12 mm to 20 mm in 

patches of area 2.5 sq.meters and under, including 
cutting the patch in proper shape, raking out joints and 
preparing and plastering the surface of the walls 
complete, including disposal of rubbish to the dumping 
ground, all complete as per direction of Engineer-in-
Charge.         14.1 

9.1.1 With cement mortar 1:4 (1 cement : 4 fine sand) 110.00 sqm 547.40       60,214.00  14.1.1 
9.2 Dismantling W.C. Pan of all sizes including disposal of 

dismantled materials including malba all complete as per 
directions of Engineer-in-Charge. 12.00 each 134.10         1,609.00  14.82 

9.3 Dismantling 15 to 40 mm dia G.I. pipe including stacking 
of dismantled pipes (within 50 metres lead) as per 
direction of Engineer-in-Charge. (a) Internal Work- 
Exposed on wall 430.00 metre 3.25         1,398.00  14.84 

10 Dismantling and Demolishing         15 
10.1 Taking out doors, windows and clerestory window 

shutters (steel or wood) including stacking within 50 
metres lead :         15.13 

10.1.1 Of area 3 sq. metres and below 33.00 each 143.50         4,736.00  15.13.1 
10.2 Dismantling tile work in floors and roofs laid in cement 

mortar including stacking material within 50 metres lead.         15.23 
10.2.1 For thickness of tiles 10 mm to 25 mm 780.00 sqm 73.40       57,252.00  15.23.1 
10.3 Dismantling roofing including ridges, hips, valleys and 

gutters etc., and stacking the material within 50 metres 
lead of:         15.28 

10.3.1 Asbestos Cement sheet 40.00 sqm 77.30         3,092.00  15.28.2 
10.4 Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground or as 
approved by Engineer-in-charge, beyond 50 m initial 
lead, for all leads including all lifts involved. 40.00 cum 263.95       10,558.00  15.6 

11 SANITARY INSTALLATIONS         17 
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11.1 Providing and fixing water closet squatting pan (Indian 
type W.C. pan ) with 100 mm sand cast Iron P or S trap, 
10 litre low level white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device (handle lever) 
conforming to IS : 7231, with all fittings and fixtures 
complete, including cutting and making good the walls 
and floors wherever required:         17.1 

11.1.1 White Vitreous china Orissa pattern W.C. pan of size 
580x440 mm with integral type foot rests 10.00 each 6767.40       67,674.00  17.1.1 

11.2 Providing and fixing white vitreous china pedestal type 
water closet (European type W.C. pan) with seat and lid, 
10 litre low level white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device (handle 
lever), conforming to IS : 7231, with all fittings and 
fixtures complete, including cutting and making good the 
walls and floors wherever required :         17.2 

11.2.1 W.C. pan with ISI marked white solid plastic seat and lid 8.00 each 6515.55       52,124.00  17.2.1 
11.3 Providing and fixing white vitreous china flat back or wall 

corner type lipped front urinal basin of 430x260x350 mm 
and 340x410x265 mm sizes respectively with automatic 
flushing cistern with standard flush pipe and C.P. brass 
spreaders with brass unions and G.I clamps complete, 
including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required :         17.4 

11.3.1 One urinal basin with 5 litre white P.V.C. automatic 
flushing cistern 3.00 each 6258.75       18,776.00  17.4.1 

11.4 Providing and fixing soil, waste and vent pipes :         17.35 
11.4.1 100 mm dia         17.35.1 
11.4.1.1 Centrifugally cast (spun) iron socket & spigot (S&S) pipe 

as per IS: 3989 174.00 metre 1180.75    2,05,451.00  17.35.1.2 
11.5 Providing and fixing trap of self cleansing design with 

screwed down or hinged grating with or without vent arm 
complete, including cost of cutting and making good the 
walls and floors :         17.6 

11.5.1 100 mm inlet and 100 mm outlet         17.60.1 
11.5.1.1 Sand cast iron S&S as per IS: 3989 30.00 each 1996.50       59,895.00  17.60.1.1 
11.6 Providing and fixing PTMT towel rail complete with 

brackets fixed to wooden cleats with CP brass screws 
with concealed fittings arrangement of approved quality 
and colour.         17.73 

11.6.1 600 mm long towel rail with total length of 645 mm, width 
78 mm and effective height of 88 mm, weighing not less 
than 190 gms. 8.00 each 708.95         5,672.00  17.73.2 

11.7 Providing and fixing PTMT shelf 440 mm long, 124 mm 
width and 36 mm height of approved quality and colour, 
weighing not less than 300 gms. 8.00 each 713.20         5,706.00  17.74 

12 WATER SUPPLY         18 
12.1 Providing and fixing G.I. pipes complete with G.I. fittings 

and clamps, including cutting and making good the walls 
etc.  Internal work - Exposed on wall         18.1 

12.1.1 25 mm dia nominal bore 205.00 metre 551.70    1,13,099.00  18.10.3 
12.2 Providing and fixing G.I. Pipes complete with G.I. fittings 

and clamps, including making good the walls etc. 
concealed pipe, including painting with anti corrosive 

        18.11 
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bitumastic paint, cutting chases and making good the 
wall : 

12.2.1 15 mm dia nominal bore 205.00 metre 580.45    1,18,992.00  18.11.1 
12.2.2 20 mm dia nominal bore 40.00 metre 635.20       25,408.00  18.11.2 
12.3 Providing and fixing rectangular high density 

polyethylene water storage loft tank with cover, 
conforming to ISI : 12701, colour of opaque white or as 
approved by Engineer-in-charge. The rate includes 
making necessary holes for inlet, outlet & over flow 
pipes. The base support Including fittings & fixtures for 
tank shall be paid separately. 8000.00 

per 
litre 11.00       88,000.00  18.48A 

12.4 Providing and fixing C.P. brass bib cock of approved 
quality conforming to IS:8931 :         18.49 

12.4.1 15 mm nominal bore 18.00 each 506.80         9,122.00  18.49.1 
12.5 Providing and fixing C.P. brass long body bib cock of 

approved quality conforming to IS standards and 
weighing not less than 690 gms.         18.51 

12.5.1 15 mm nominal bore 14.00 each 798.95       11,185.00  18.51.1 
12.6 Providing and fixing C.P. brass angle valve for basin 

mixer and geyser points of approved quality conforming 
to IS:8931         18.53 

12.6.1 15 mm nominal bore 60.00 each 574.30       34,458.00  18.53.1 
13 WATER PROOFING         22 
13.1 Providing and laying water proofing treatment in sunken 

portion of WCs, bathroom etc., by applying cement slurry 
mixed with water proofing cement compound consisting 
of applying : (a) First layer of slurry of cement @ 0.488 
kg/sqm mixed with water proofing cement compound @ 
0.253 kg/ sqm. This layer will be allowed to air cure for 4 
hours. (b) Second layer of slurry of cement @ 0.242 
kg/sqm mixed with water proofing cement compound @ 
0.126 kg/sqm. This layer will be allowed to air cure for 4 
hours followed with water curing for 48 hours. The rate 
includes preparation of surface, treatment and sealing of 
all joints, corners, junctions of pipes and masonry with 
polymer mixed slurry. 116.00 sqm 617.05       71,578.00  22.5 

13.2 Providing  and applying fibre reinforced elastomeric 
liquid water proofing membrane with resilient acrylic 
polymers having Sun Reflectivity Index (SRI) of 105 on 
top of concrete roof in three coats @10.76 litre/ 10 sqm. 
One coat of self-priming of elastomeric waterproofing 
liquid (dilution with water in the ratio of 3:1) and two coats 
of undiluted elastomeric waterproofing liquid (dry film 
thickness of complete application/system not less than 
500 microns). The operation shall be carried out after 
scrapping and properly cleaning the surface to remove 
loose particles with wire brushes, complete in all respect 
as per the direction of Engineer- in-Charge. 193.00 sqm 563.10    1,08,678.00  22.22A 

14 NEW TECHNOLOGIES AND MATERIALS         26 
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14.1 Providing and fixing factory made single extruded WPC 
(Wood Polymer Composite) solid decorative type flush 
door shutter of required size comprising of virgin polymer 
of K value 58-60 (Suspension Grade), calcium carbonate 
and  natural fibers (wood powder/ rice husk/wheat husk) 
and non toxic additives (maximum toxicity index of 12 for 
100 gms) having minimum density of 650 kg/cum and 
screw withdrawal strength of 1800 N (Face) & 900 N 
(Edge), minimum  compressive strength 50 N/mm2, 
modulus of elasticity 850 N/mm2 and resistance to 
spread of flame of Class A category with property of 
being termite/borer proof, water/moisture proof and fire 
retardant. WPC to be laminated with PVC foil of minimum 
14 microns thick of approved design pasted with hot melt 
adhesive on both faces of shutter and fixing with 
stainless steel butt hinges of required size with 
necessary full body threaded star headed counter sunk 
S.S screws, all as per direction of Engineer-In- Charge. 
(Note: stainless steel butt hinges and necessary S.S 
screws shall be paid separately)         26.88 

14.1.1 30 mm thick 47.00 sqm 4764.20    2,23,917.00  26.88.1 
14.1.2 35 mm thick 8.00 sqm 5432.85       43,463.00  26.88.2 
  Total        35,93,841.00    
  Modified Estimated Cost after using correction factor on 

DSR 2023 on account of GST @ 0.973 * 3673055 = 
3573883        34,96,807.00    

  Add Cost Index as per letter issued by vide letter no. 
23(197)/ADG(L)/3164 dated 18.12.2025 @3% on 
SR&DR Total 35,73,883.00          1,04,904.00    

  Total        36,01,711.00    
15 N.S. Items         50 
15.1 Providing and fixing ABS body Hand shower Health 

Faucet with 1.00 metre long flexible tube in chrome finish 
with wall hook Make Jaquar Cat No. ALD-565 or 
equivalent including cutting and making good the walls 
wherever required complete as per directed by Engineer-
in-Charge (Contractor Shall Provide 10 year Warrantee 
certificate and Manufacturer's Test Certificate).  

5.00 Nos. 1036.05         5,180.00  50.922 
15.2 Providing and fixing oval shape under counter wash 

basin with 15 mm C.P. brass pillar taps, 32 mm C.P. 
brass waste of standard pattern, including painting of 
fittings and brackets, cutting and making good the walls 
wherever require :White Vitreous China Wash basin size 
510 x 405 x 185 mm with a single 15 mm C.P. brass pillar 
tap of approved make. 

18.00 each 3275.83       58,965.00  50.923 
  Total        36,65,856.00    

 
 

 
Executive Engineer Allahabad 
CPWD, Prayagraj 

 
 


