GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
HIMATNAGAR
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GETCO

TECHNICAL BID

Tender NO: 2026-27/HTC /48

Sub: Tender for Erection of Proposed 66 kV Dungari(lsarwada)
LILO line on D/C Panther tower with D/C Panther conductor from
existing 66 kV Jadar-Nurpura line. (Approx. length-OH-2.684 kM)
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Note: Submit ALL Document Online
Only not Submit Physically
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f/;‘?‘*‘r Gujarat Energy Transmission Corporation Ltd.
, ’&
W > Transmission Circle office, 66KV Himatnagar-1 Substation Compound,
GETCO Nr. Motipura Circle, N H -8, Motipura,
Himatnagar-383 001

Web site: www.getcogujarat.com Email: setrhmt.getco@gebmail.com

TENDER NOTICE No: 2026-27/HTC/48
SE, Himatnagar invites “On line Tenders” (e-tendering) for the “Tender for Erection of Proposed 66 kV Dungari(lsarwada)
LILO line on D/C Panther tower with D/C Panther conductor from existing 66 kV Jadar-Nurpura line. (Approx. length-
OH-2.684 kM).” From registered Contractors in appropriate class with GETCO / Central / State Government / Railway/Semi.
Govt. and who has executed civil works successfully as mentioned in Qualification requirement criteria given in the tender
document. Bidders should fulfill all the qualification criteria. Otherwise their bids will not be considered & price bid will not be
opened. All the bidders should have valid e-tender vender registration.

Tender Papers & Specifications may be downloaded from Web site as https://getco.nprocure.com (For view, download and
on-line submission) and GUVNL / GETCO web sites www.gseb.com & www.getcogujarat.com (For view & download only).

All tender documents are to be upload (Notarized / self-attested copies of original — as specified in tender
document) through online only (mandatory) on (n) procure portal. Tender fee, EMD and Integrity Pact are
to be submitted Online only. Circle Office Address is The Superintending Engineer, Gujarat Energy
Transmission Corporation Limited, Circle Office, 66KV Himatnagar-1 Substation Compound, Nr.
Motipura Circle, N H -8, Motipura, Himatnagar-383 001 (refer last page for reference).

“NO COURI'ER SERVICE OR HAND DELIVERY” will be allowed.

1 Tender Notice No.: 2026-27/HTC/48

Tender for Erection of Proposed 66 kV
Dungari(lsarwada) LILO line on D/C Panther tower with
D/C Panther conductor from existing 66 kV Jadar-
Nurpura line. (Approx. length-OH-2.684 kM)

X 5900.00 (Rs:5000.00 +Rs:900 Including GST @ 18%)-

2 Name of work

3 | Tender Fee (non-refundable) Payment of Tender Fees will be accepted through
RTGS / NEFT/Online line mode only)
4 | Estimated cost Including GST Total Cost: X 62,78,951.00

X62,790.00 Payment of EMD will be accepted through
RTGS / NEFT Online mode only)

5 | Earnest Money Deposit (EMD) amount

6 | Time Limit 06 Month
On line (E-tendering) tender/ offer submission

7 | last date up to 16.00 hours only (This is 05.10.2026
mandatory)

Date of opening of Tender fee, EMD cover,
8 | Vendor registration and technical bid — opening | 05.10.2026
at 16.05 Hours.

Tentative Date of on - line opening of Price bid,

9 (if possible), at 11.00 Hours Shall be intimated separately
Important Note 1)Tender Fees and EMD paid other than RTGS/NEFT/online
10 mode will be rejected and bidder will be disqualified.

(2)Without submitting the On Line tender, In such cases,
THE TENDER FEES WILL NOT BE REFUNDED.
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IMPORTANT:

(A) All the online Annexures i.e. Annexure - 1 to 8 and price bid, other tender documents (refer Table-A) must be
submitted/attached through online form only.

(B) Bidder has to upload scanned copies of original (Notarized / self-attested copies of original — as specified in tender document)
documents with bid and no physical documents to be submitted by bidder.

(C) Suitable payment option can be selected for Tender fees & EMD. Amount should be paid either by Online-payment, RTGS/NEFT
or Banker’'s Cheque. Payment of Tender Fees & EMD by RTGS/NEFT/on line shall be encouraged. In case of payment
through RTGS/NEFT bidder has to mail following details:

Sr. No Required Details
1 Name & Address of the bidder

Bidder GST No

Tender No with due date

Mode of Transfer

Ref. ID with Bank Details

Paid Amount

Payment against (Tender Fee / EMD)

~NooO B |WIN

a. setrhmt.getco@gebmail.com
b. decmhmt.getco@gebmail.com
c. detechihmt.getco@gebmail.com
d. aohmt.getco@gebmail.com

Bidder has to provide all above details on the same date of payment so that receipt can be generated.

¢+ GETCO Beneficiary Bank detail is as under:

1 Name of Bank BANK OF BARODA

2 | Name of Branch HIMATNAGAR

3 | Branch Code 8407

4 | MICR Code 383012006

5 | IFSC Code BARBOVJHIMM (5th Digit in IFSC code Is ZERO)

6 | Name of Account THE SUPERITENDING ENGINEER, GUJARAT ENERGY
TRANSMISSION CORPORATION LTD

7 | Account No. 84070200001468

8 GST No 24AABCG4029R2ZC

(D) In case short submission of documents with bid and / or clarification if any required from the bidder, the required details / documents
may be asked from bidder in physical form.

(E) It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form) remain legible and should not be
password protected.

(F) All the relevant scanned documents as per requirement of the tender are to be upload through online only on n procure portal.
Tender will be evaluated on basis of Data / Details / Documents submitted by online form only.

(G) Itis mandatory for all the bidders to upload their tender documents by on line only (E-tendering) in scheduled time. No documents
shall be considered physically which are mentioned for on-line submission only.

(H) The bidders are required to fill up all the online annexure / forms (word file attached) and shall be uploaded invariably. This is
intended for transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid / refer physical offer,
the Bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure. Wherever
required, bidder shall invariably have to upload supporting authentic documents in the online bid. (In the absence of required details
in the online annexure, the purchaser has every right to evaluate the bids accordingly and bidder cannot raise any objection against
any point during evaluation.)

(1) Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension of due date etc

The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT/ONLINE Mode Only.

(K) The GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to
reject any or all tenders or accept any tender without assigning any reason thereof.

—_
[
~
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Any technical questions, information and clarifications that may be required pertaining to this enquiry should be referred to: The
Superintending Engineer, Gujarat Energy Transmission Corporation Limited, Circle Office, 66KV
Himatnagar-1 Substation Compound, Nr. Motipura Circle, N H -8, Motipura, Himatnagar-383 001
GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.
Yours faithfully,
Superintending Engineer,
Himatnagar

In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required for
participating in online tender, they can contact the following office:

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,

403, GNFC Info tower, S.G. Road,

Bodakdev Ahmedabad - 380054 (Gujarat)

Toll Free: 1-800-233-1010 (Ext. 501, 512, 516, 517, 525),

Phone No. 079-26857315/ 316 / 317,

Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.ne

CHECK LIST OF DOCUMENTS SUBMISSION
TABLE-A
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Mandatory to upload on-line only (pdf file)

No. Particulars Check Mark
1 Scan of RTGS/NEFT of Tender Fee Amount / Online payment receipt
2 | Scan of RTGS/NEFT of EMD Amount / Online payment receipt
Registration document as Approved Contractor in Appropriate Class
Work order with schedule ‘B’ & Work completion certificate in Form No.3A (Experience
4 Certificate as main / Sub contractor) only as Per Qualification Requirement. If bidder
having experience in Sub-Contract, please furnish the authorization letter form
principal order placing authority)
5 | Bank Solvency Certificate
6 | Provident Fund Code Number Documents
7 | GST Registration Number Documents
8 Income Tax Return, Profit Loss Accounts and Balance sheet of Last Three Financial
Years
9 | Nature of Firm:
Partnership deed/Latest Form-G/ POA/Authorized Signatory Certificate for
Partnership
Self-Affidavit/POA/Authorized Signatory Certificate for Proprietorship
11| PAN Number Document
12 | Electrical Contractor's License with latest validation
Certificate of Registration as “Approved Vender” with GETCO (erstwhile GEB) OR
13 | Certificate of Authorized dealer of approved manufacturers along with certificate of
registration of the original manufacturer with GETCO
14 | Filling Annexure 1 to 8 as per tender name & number
15 Minimum Average Annual Turnover (MAAT) of best 3 years out of last 5 Years >
Estimated Tender Amount (CA Certificate required)
16 Last Quarter Liquid Asset >= 20% of Estimated Tender Amount (CA Certificate
required)
17 | Positive Net worth of last 3 years (CA Certificate required)
18 | NCLT Certificate / Undertaking
19 | Bank Cancel Cheque Submit for Refund of EMD Amount

Scope of Work

1.

The Scope of the proposal shall be on the basis of a single Bidder's responsibility, completely covering all the
services specified under the accompanying Technical Specifications.

The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets and
specified elsewhere. The scope of work is Tender for Erection of Proposed 66 kV Dungari(lsarwada) LILO line on D/C Panther
tower with D/C Panther conductor from existing 66 kV Jadar-Nurpura line. (Approx. length-OH-2.684 kM) as per standard

specification and standard practice of GETCO and as per EIC.

2.

3.

4.

o

The above work shall be done as per GETCO’s approved drawing/layout.

Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be maintained as per
GETCO’s norms and instruction of EIC. If required field quality plan shall be available at field offices.

During the work of erection of feeder bay/transformer bay safety check list shall be followed. Necessary check list will be
available at our field office.

Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.

All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing results etc.
should be submitted while handing over the completed work.

The quantity mentioned in price bid is tentative and may vary in actual

work order.
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
HIMATNAGAR

INTEGRITY PACT

OUR ENEAVOUR
Tender Notice No.: 2026-27 /| HTC / 48

Name of Work: Work of Erection of Proposed 66 kV Dungari(lsarwada) LILO line on D/C Panther tower with D/C Panther
conductor from existing 66 kV Jadar-Nurpura line. (Approx. length-OH-2.684 kM)

To create environment where Business Confidence is built through Best Business Practices and is fostered in an
atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of

society the nation.

GETCO COMMITMENT PARTY’S COMMITMENT

= To maintain the highest ethical standards in business = Not to bring pressure / recommendations outside
and professional. GETCO to influence its decision.

= Ensure maximum transparency to the Satisfaction of = Not to use intimidation, threat, inducement or
stakeholders. Pressure of any kind on GETCO or any of its
employees under any circumstances.

To ensure to fulfill the terms of agreement / contract
and to consider objectively the viewpoint of parties.

To ensure regular and timely release of payment on
due dates for work done.

To ensure that no improper demand is made by
employees or by anyone on our behalf.

To give maximum possible assistance to all the
vendors / supplier / Service provider and other to
enable them to complete the contract in time.

To provide all information to suppliers / contractors
relating to contract / job which facilitate him to
complete the contract / job successfully in time.

To ensure minimum hurdles to vendors / suppliers /
contractors in complete of
agreement / contract / work order.

To be prompt and reasonable in fulfilling the
contract, agreement, legal obligations.

To provide goods and / or services timely as per
agreed quality and specifications at minimum
cost of GETCO.

To abide by the general discipline to be
maintained in out dealings.

To be true and honest in furnishing information
including payment to agents / sub-agent.

Not to divulge any information, business details
available during the course of business
relationship to others without the written consent
of GETCO.

Not to enter into carter / syndicate /
understanding whether formal / non-formal so as
to influence the price.

Seal & Signature
(GETCO Authorized Signatory)

Seal & Signature
(Party’s Authorized Person)

Name:

Designation:
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PART-I- ITB

INSTRUCTIONS TO BIDDERS

A. INTRODUCTION

1.0
1.1

2.0

General Particulars

TheGujarat Energy Transmission Corporation Ltd.Baroda hereinafter called' OWNER' or
‘GETCO’intends to receive bids for erection of structures and all equipmentincluding earthing
installation in line as detailed in the accompanying specifications in accordance with Terms and Conditions
herein. The bids shall be prepared and furnished as per these Instructions.

Qualification Requirement (All Document to be Submit Online Only and not to be Submitted

Physically)

Registration: Bidder shall be registered contractor of Getco in any class

Experience:
The bidder should have erected transmission line including foundation, tower erection and stringing of conductor and earth

wire of 66KV and/or above class lines on tower/H-frame as Main Contractor or as a Sub Contractor in single or multiple
order for length.
e Minimum 3 KM line in last 3 Financial year.

1) As main Contractor-Work Order copy and experience certificate of similar nature work to be submitted to ascertain
experience of line erection work of 66KV and/or above class in GETCO or other STU or CTU.

2) As Sub-Contractor: Work Order/PO Copy of of original contract and sub contract, experience certificate from main
contractor and statement of financial transactions for the same work order/PO are to be submitted to ascertain
experience of line erection work of 66kv and/or above class in GETCO or other STU or CTU.

3) If bidder having experience in Sub-Contract, please furnish the authorization letter from principal order
placing authority

Solvency: Latest bank solvency certificate not older than 1 Year from any Nationalized/ Scheduled/Co-operative Bank of
a sum of minimum 20 % of the estimated cost shown in the tender.

Provident Fund Code: Separate provident fund code number towards firm registered with Regional P. F.
Commissioner.

Financial Statement: The Bidder should submit photocopy of audited financial statement i.e. Balance sheet
with profit and loss account of last three Years. In case, audit is not mandatory, bidder should submit
photocopy of financial statements i.e. Balance Sheet & Profit & Loss Account.
e Minimum average annual turnover(MAAT) * for the best three year out of last five financial year as
annualized shall not be less than the estimated amount of this tender.
Note: Annual gross revenue from operation/gross operating income as incorporated in the profit&
loss account excluding other operative income/other income.

e Last quarter’s liquid asset should not be less 20% of estimated amount as on sate of invitation of
tender.

Note: For Purpose of arriving at LA current assets less inventories shall be considered.

e Bidder's Net worth for last 3 financial years should be positive.

Note:

1) Audited, Verified and certified practicing chartered accountant certificate will be considered for
minimum average annual turnover, Liquid Asset and net worth. The Provisional certificate will
not be entertained.

2) Under taking in respect of reference to NCLT under insolvency & bankruptcy code. The
undertaking is to be furnished by the bidder in tis bid as per the format attached and shall be
deemed to be part of the bidding schedule and submitted along with QR Bid.
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Undertaking

In Connection with the above subject, I/we confirm that our firm is not declared in NCLT under insolvency
& bankruptcy code. Further, I/we also agree that, if any found NCLT under insolvency & bankruptcy code,
the offer shall be out righity rejected without assigning any reason thereof

6

10.

1.

2.1

3.0

4.0

41

5.0
5.1

6.0

6.1

(Seal, Sign & Name Authorized signatory of Bidder)

Nature of Firm: Attested copy of Partnership Deed, Power of Attorney, if any, for signing the bid documents
in case of partnership firm & self-affidavit for proprietorship firm. MOA/AOA shall be submitted in case
it is corporate entity. All such documents shall have to be NOTARISED
L.T.PAN CARD: The bidder should submit the attested Photocopy of PAN Card of their firm.

GST Registration: The bidders should submit the certified copy of GST registration of their firm.

Electrical contractor’s license: The bidders should submit the attested copy of GOG Electrical Contractor
licenses of firm with latest validation.

Building and other Construction Workers” Welfare Cess Act registration copy, if applicable (after tender awarding).

The above cited requirements are only indicative. The owner reserves the right to requisition any other relevant
information and also reserves the right to reject the Bid proposal of any Bidder, if in the Owner’s opinion the Qualification
data is incomplete and Bidder is not qualified to perform the Contract satisfactorily.

Bidding Costs

All costs/expenses in the preparation and submission of the Bid (including any post Bid discussions/presentations) shall
be fully bome by the Bidder. Owner will not be responsible/ liable for these costs irrespective of the course and
conclusion of this Bidding.

BID DOCUMENTS

The following Bid documents apart from Invitation to Bid detail the material and equipment specifications/characteristics,
the bidding procedures and the terms & conditions of contract for bidder understand and examine.

a. Instructions to Bidders (ITB-Part 1)

b. General Conditions of Contract (GCC-Part )
c. Erection Conditions of Contract (ECC-Part )
d. Special Conditions of Contract (SCC-Part 1)

e. Technical Specifications (TSP-Part IIA)

f. Technical Data Sheets (TDS-Part IIB)

g. Bid Form and Price Schedules (BF/PS-Part IV)

Knowing the Bid Documents

Everyintending Bidder is to examine and understand all instructions, forms, terms, conditions and specifications
in the Bid Documents and fully know himself all the conditions and contents therein, which may in any manner, affect
the scope & content of work and the costs thereof. Submission of a Bid not substantially responsive to the Bid
Documentin all respects and/or failure to furnish all information required by the Bid Document may entail rejection of
the Bid at the Bidder’s risk.

Clarifications on Bid Documents

In case an intending Bidder finds any discrepancy or omission in the documents and specifications or is in doubt as to
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6.2

7.0

7.1

7.2

73

74

8.0
8.1

8.2

9.0

9.1

9.2

10.0

10.1

10.2

10.3

Sign & Seal of Contractor

the true meaning of any part, he shall make a request, in writing not later than the date of pre Bid discussion to
the owner in triplicate. The owner will issue explanations,interpretations and clarifications as deemed
fitin writing as a response to this request. On receipt of such interpretations/clarifications, the Bidder may submit his Bid
within the date and time stipulated in the Bid invitation, all such explanations, interpretations and clarifications from the
Owner shall be deemed as part of Bid Documents and shall invariably accompany the Bidder's proposal.

Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his representative(s) will
not in any way be binding on the Owner.

Amendment of bidding document:

At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at his own initiative
or in response to a clarification requested by the intending Bidder, modify the Bidding Document with amendment(s).

The amendment will be notified in web site to all intending Bidders who have received the Bidding Document at the
address contained in the letter of request for issue of bidding document from the Bidders. Owner will bear no
responsibility or liability arising out of non-receipt of the same in time or otherwise.

In order to afford prospective bidders reasonable time in which to take the amendment into account in preparing
their bids, the Owner may, at his discretion, extend the deadline for the submission of bids.

Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration by the Bidders
while they submit their bids and shall invariably enclose such documents as a part of the bid.

PREPARATION OF BIDS
Language of Bid:

The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, exchanged by the Bidder
and the Owner, shall be written in the English language, provided that any printed literature furnished by the Bidder
may be written in another language so long as accompanied by an English translation of its pertinent passages.
Failure to comply with this may disqualify a bid. For purposes of interpretation of the bid, the English translation shall
govern.

Bid Format

Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding any printed/type
written text of their own.

Local Conditions:

It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which may have any effect
on the execution of the Contract covered under these documents and specifications. The Owner shall not entertain
any request for clarifications from the bidders, regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and considered while submitting
the proposals. Noclaim for financial adjustment to the Contract awarded under these specifications
and documents will be entertained by the owner. Neither any change in the time schedule of the Contract nor any
financial adjustments arising thereof shall be permitted by the Owner, which are based on the lack of such clear
information or its effect on the cost of the works to the Bidder.

Documents comprising the Bid:

The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements etc. fumnished in
the Bidding Documents, indicating, for the services to be rendered, a brief description of services, quantity and price.

The Bidder shall also submit documentary evidence online to establish that the Bidder meets the Qualification
Requirements as detailed in Clause 2.0 above and Special Conditions of Contract (including Clause 11 of | TB).

All Tender Documents/ formats are to be returned completed and filled in all respects and signed
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by the Company Authorized Signatory wherever specified.
10.4 The Bid Guarantee shall be furnished in a separate cover.
11.0 Scope of the proposal

11.1 The Scope of the proposal shall be on the basis of a single Bidder's responsibility, completely covering all the equipment
erection and other installation services specified under the accompanying Technical Specifications. It will include among
others as specified therein the following: -

a) Receipt of equipment's and material from Soja or any GETCO construction store and transporting, storage,
preservation and conservation of equipment at the Site.

b) Pre-assembly, if any, erection, testing and commissioning of all the equipment's.

c) Reliability tests and performance and guarantee tests on completion of commissioning.

11.2  As specified in the Special Conditions of Contract, no deviation whatsoever to certain conditions of the bidding
documents permitted by the Owner and therefore, the Bidders are advised that while making Bid Proposals and quoting
prices these conditions may appropriately be taken into consideration. Bidders are required to furnish a certificate in
this regard as per the format provided in Special Conditions of Contract in a separate sealed envelope containing Bid
security, which shall accompany the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by
the Owner and shall not be opened.

11.3 Bids not covering the above cited entire scope of works may be treated as incomplete and hence rejected.

11.4  The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, Technical Data Sheets and
specified elsewhere. The Qualifying Data should be filled in the required schedule of Bid Proposal Sheets.

12.0 Bid Price:

12.1  The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease
based in relation to unit rates of tender price schedule.

13.0 Price Basis:

13.1  The Price shall be quoted on firm basis.

13.2 The Price quoted by the bidder shall remain fixed during the bidder's performance of the contract and shall not be
subject to variation on any account save for change in quantity. A bid submitted with an adjustable price quotation
shall be treated as non-responsive and rejected.

14.0 Taxes and Duties:

14.1 As regards the income Tax, surcharge on income tax and any other corporate tax, Including GST and excluding welfare
cess at prevailing rate the owner shall not bear any tax liability whatsoever. The bidder shall be liable and responsible
for payment of such taxes as attracted under the provisions of the law.

14.2  Notwithstanding the tax liabilities as per the sub-clause14.1 above the owner shall have the right to make deduction at
source from the amounts payable to the contractor in respect of Income Tax (on the cost of items of supply included
in the works contract) as may be mandatory in terms of the law. The owner shall not bear any liability in this regard but
shall issue necessary certificate in respect of such deduction made.

14.3 In case any tax or duty is newly introduced by the Government applicable for this contract with effect from the next
day of the date submission of the bid and if the contractor is required to pay additional tax or duty, then the owner
shall reimburse the contractor the additional tax or duty so paid by the contractor against submission by the contractor
of documentary evidence to the satisfaction of the owner. This provision will not be applicable to transaction between
the contractor and his sub-contractors. Besides the said statutory variation, no other statutory variation shall be payable
by the owner.
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14.4

14.5

14.6

14.7

14.8

15.0

15.

—_

15.2

15.3

16.0

17.0

18.0

18.1

18.2

The owner’s liability for all taxes and duties under the contract shall be limited to those indicated by the Bidder in the
Bid Proposal Sheets, subject to the statutory variations and variations as per Clause No. 14.3. If the cost to the
Contractor during the performance of the ‘Contract’ shall be increased or reduced by reasons of the making,
passing or promulgation of any law after the date of submission of bid or by any order, regulation or bye-law having
the force of law the amount of such increase or reduction shall be added to or deducted from the “Contract
Price” as the case may be for direct transactions between contactor & owner, and not for bought out items. It
is the Bidders responsibility to furnish details of taxes, duties, levies etc. applicable as on the date of submission of
the bid.

No claim for any increase towards the statutory variation regarding enhancement of existing tax or duty or introduction

of a new tax or duty applicable shall be entertained by the Owner during the extended period of contract, if any,
provided the extension of the contract is required by causes attributable to the contractor.

The provision of statutory variation regarding enhancement of existing tax or duty or introduction of a new tax or duty

will be applicable only to the direct transaction between the contractor and the owner.

Before quoting, the bidder may ascertain from the concerned tax authorities of Government of Gujarat the applicability of

Work Contract Tax. Entry Tax, GST etc. in respect of this work and include the same in the quoted price. No separate
claim in this regard will be entertained by the Owner, as it is the responsibility of the Bidder to pay all these taxes.

In addition, the conditions detailed under Special Conditions of Contract shall apply.

Time Schedule:

The basic consideration and the essence of the contract shall be strict adherence to the time schedule for performing

the specified works.

The Owner's requirements of completion schedule for the Works are mentioned in the accompanying Special
Conditions of Contract.

The completion schedule as stated in the special conditions of contract shall be one of the major factors in consideration
of the bids.

Insurance:

The Bidder's insurance liabilities pertaining to the scope of Works are detailed out in Clauses titled Insurance
, in General Terms and Conditions of Contract and in Erection Conditions of this Part-l. Bidder's attention is
specifically invited to these clauses. Bid price shall include all the costs in fulfilling all the insurance liabilities under the
Contract.

Erection Tools and Tackles:

The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment tools & tackles etc.
which he proposesto bring to site for the purpose of erection, handling, testing and commissioning including
performance and guarantee tests of the equipment. If any such equipment is listed anywhere else in the proposal
and not specially mentioned in the above schedule, it shall be deemed to have been included in the Bidder's proposed
scope of supply.

Bid Security/EMD:

The bidder shall fumish, as a part of its bid EMD, bid security for an amount of one percent of estimated cost to be
paid as under:

a) In the form of RTGS/NEFT drawn in favor of Gujarat Energy Transmission Corporation Limited payable
at HIMATNAGAR.

The bid security is required to protect the owner against the risk of Bidder's conduct, which would warrant the
guarantee forfeiture, pursuant to relevant paras elsewhere The bid guarantee shall be made payable to the Owner
without any condition whatsoever.
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18.3

18.4

18.4

18.5

18.6

19.0

19.1

19.2

The EMD shall be submitted RTGS/NEFT. Tenders not accompanied by EMD shall be rejected.

The Owner will reject any bid not secured in accordance with Para 18.1 above, as non-responsive. No exemptions
are made in the furnishing of the security.

The EMD will be returned promptly to the unsuccessful tenderer after observing company'’s rules. The EMD will be returned
to the successful tenderer after he furnishes the Security Deposit for performance and duly enters in to the contract. If he
fails to furnish the SD or to execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer may
be disqualified from tendering for further works for GETCO as per its discretion.

The successful bidders, Bid Security will be discharged upon, furnishing the contract Security Deposit..

The bid guarantee may be forfeited.

a) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid Form:
b) If a bidder refuses to accept the contract or fails to commence the works (including supplies within thirty days of

letter of award of contract)
C) SD is not paid within time than EMD will be forfeited and disqualifying for future participation in tender.

Format of Bid:

The Bidder shall prepare one copies of the bid, clearly marking each “Original bid”. In the event of any discrepancy

between them the original shall govern.
The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by the Bidder or a

person or persons duly authorized by the Bidder to sign the Contract. The letter of authorization shall be
indicated by written power-of-attorney accompanying the bid. All pages of the bid, except for un-amended printed
literature, shall be initiated by the person or persons signing the bid.

19.3 The Bidders must submit the qualifying data in one original and one duplicate copy as required in this

19.4

Instructions to Bidders in separate envelopes sealed and enclosed in the envelope submitting proposals,
super scribed as under: Work of Erection of Proposed 66 kV Dungari(lsarwada) LILO line on D/C Panther
tower with D/C Panther conductor from existing 66 kV Jadar-Nurpura line. (Approx. length-OH-2.684 kM).

The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made

by the Bidder, in which case such corrections shall be initiated by the person or persons signing the bid.

20.0

20.1

20.2

20.3

20.4

20.5

20.6

Signature of Bids:

The bid must contain the name, residence and place of business of the person or persons making the bid and must
be signed and sealed by the Bidder with his usual signature. The names of all persons signing should also be typed
or printed below the signature.

Bid by a partnership must be furnished with full names of all partners and be signed with the partnership name;
followed by the signature(s) and designation(s) or the authorized partner(s) or other authorized representative(s).

Bids by Corporation/Company must be signed with the legal name of the Corporation/Company by the
President/Managing Director or by the Secretary or other person or persons authorized to bid on behalf of such

Corporation/Company in the matter.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, ‘Agent’ or
other designation without disclosing his Principal will be rejected.

If it is found that two or more persons who are connected with one another either financially or as a principal and
agent have bid under different names without disclosing their connection then such bids will be liable for rejection.
Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished with the bid.

The Bidder's name stated on the proposal shall be the exact legal name of the firm.
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20.7 Bids not conforming to the above requirements of signing may be disqualified and EMD forfeited.
21.0 Sealing and marking of bids:

212 The Bidders shall submit all document online only..

21.3 a. Addressed to the Owner at the following address:

The Superintending Engineer - GETCO
Circle office,66KV Motipur Substation Compound
HIMATNAGAR- 383 001.
Email:setrhmt.getco@gebmail.com,Achmt.getco@gebmail.com,decmhmt.getco@gebmail.com,
detech1hmt.getco@gebmail.com

22.0 Deadline for submission of bids:

221 The Bidders have been send by registered post only. Bids submitted by telex/telegram will not be accepted. No request
from any Bidder to the Owner to collect the proposals from airlines, cargo agent etc. shall be entertained by the Owner.

22.2  Bids must be received by the Owner at the address specified under Para 21.3, not later than the time & date
mentioned in the Invitation to Bid.

223  The Owner may, at its discretion, extend this deadline for the submission of bids by amending the Bidding
Document in which case all rights and obligations on the Owner and Bidders previously subject to the deadline will
thereafter be subject to the deadline as extended.

230  Late Bids

Any bid received by the Owner after the time and date fixed or extended for submission of bids prescribed by the
Owner, will be rejected and not considered for evaluation same will return with seal condition.

24.0 Modification and withdrawal of bids:

24.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of the modification or
withdrawal is received by the Owner prior to the deadline prescribed for submission of bids.

24.2 The Bidder's modification or withdrawal notice shall be prepared, sealed, marked and dispatched in accordance
with the provisions of clause 21.0. The envelope should clearly indicate whether the modification is for the Technical
bid or the Price bid. No bid modifications notice by Telex/Grams/Fax shall be entertained by the Owner.

24.3  No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of bids.

24.4 No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period
of bid validity specified by the Bidder on the Bid Form. Withdrawal/modification of a bid during this interval may result
in the Bidder's forfeiture of its bid security.

E. BID OPENING AND EVALUATION
25.0 Opening of bids by owner:

25.1  The Owner will open the technical bids online in the presence of Bidder's representatives who choose to attend on the
date and time mentioned for opening of bids in the Invitation to Bid or in case any extension has been given
thereto, on the extended bid opening date and time notified to all the Bidders who have purchased the bidding
document. The Bidder's representatives who are present shall sign a register evidencing their attendance.

25.2 The Bidder's names, Technical modifications, bid withdrawal and such other details as the Owner, at his discretion may
consider appropriate, will be announced in the Technical Bid Opening.
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25.3  The price bids of all the “Techno-Commercial” Responsive Bidders shall be opened in the presence of representatives
(up to two per firm) of such bidders who choose to be present. The date & time of opening the Price Bid shall be
intimated to all such qualified bidders by Fax/Telex/Mail, at least one day in advance besides inviting final price bid if
found appropriate after evaluation of Technical bids.

25.4 The Bidder's name, lump sum Bid Price, all discounts if any, modifications in the Price Bid and any such other details as
the Owner, at his discretion, may consider appropriate, will be announced/ furnished in the Price Bid Opening.

25.5  No electronic recording/transmitting devices will be permitted during Bid opening.
26.0 Purpose of evaluation of bids:

26.1 The Bids received/accepted/opened will beevaluated bythe Owner toascertain the technical
responsiveness of the bid for the complete scope of the proposal, as covered under these specifications and
documents. All technically responsive bids shall then be examined to determine the LOWEST EVALUATED
COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS.

27.0 Policy for bids under consideration:

27.1 Bids shall be deemed to be under consideration immediately after opening of Technical Bid and until such time official
intimation of award/rejection is made by the Owner to the Bidders. While the Bids are under consideration, Bidders
and/or their representatives and other interested parties are advised to refrain from contacting by any means, the owner
and/or his employee’s representatives on the matters related to Bids under consideration.

28.0 Clarification of bids:

To assist in the examination evaluation and comparison of Bids the owner may on his own ask the Bidder for a clarification
of its bid. The request for clarification and the response shall be in writing and no change in the price or substance of
the bid shall be sought, offered or permitted.

29.0 Preliminary Examination:

291 The Owner will examine the bids to determine whether they are complete, whether any computational errors have
been made, whether required sureties have been fumished, whether the documents have been properly signed, and

whether the bids are generally in order.
29.2 Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the
total bid amount and the sum of total costs, the latter shall prevail and the total bid amount will be corrected accordingly.
If there is a discrepancy between words and figures, the amount advantageous to the Owner will prevail. If the Bidder
does not accept the correction of the errors as above, his Bid will be rejected and the amount of Bid Security will be
forfeited. The Bidder should ensure that the prices furnished in various price schedules are consistent with each other.
In the case of any inconsistency in the prices furnished in the specified prices schedules to be identified in Bid Form for
this purpose, the Owner shall be entitled to consider the highest price for the purpose of evaluation and for the purpose
of award of Contract use the lowest of the prices in these schedules.

29.3  Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to the Bidding
Document. For purpose of these Clauses, a substantially responsive bid is one, which conforms to all the
terms and conditions of the Bidding Document without material deviations. A material deviation is one which
affects in any way the prices, quality, quantity or delivery period of the equipment, completion of works or which limits
in any way the responsibilities or liabilities of the Bidder of any right of the Owner as required in these specifications
and documents. The Owner's determination of a bid's responsiveness shall be based on the contents of the bid
itself without recourse to extrinsic evidence.

294 A bid determined as not substantially responsive will be rejected by the Owner and may not subsequently be made
responsive by the Bidder by correction of non-conformity.
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29.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative ranking of any Bidder.

30.0 Evaluation of Price Bids:
No Copy of Technical Bid/ PRICE-BID requires in Physical Form. It is compulsory to submit
Technical Bid /Price-bid through on-line (n-code) only.

311 Definitions and Meanings:
For the purpose of the evaluation and comparison of bids, the following meanings and definition will apply: -

a) ‘Bid Price’ shall mean the price quoted by each Bidderin his proposal for the complete scope of works.
b) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price” and ‘Cost Compensation for Deviations.’
F. AWARD OF CONTRACT

32.0 Award Criteria

321 Theowner will award the contract to the successful Bidder, whose bid has been determined to be substantially
responsive and has been determined as the lowest evaluated bid, providing further that the Bidder is determined to
be qualified to perform the contract satisfactorily. The Owner shall be the sole judge in this regard.

32.2  Further, the Owner reserves the right to award separate contracts to two or more parties in line with the terms and
conditions specified in the accompanying Technical Specifications.

33.0 Owner’s right to accept any bid and to reject any or all bids:

33.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding process and reject all bids at time
prior to award of contract, any without thereby incurring any liability to the affected Bidder or Bidders or any obligation
to inform the affected Bidder or Bidders of the grounds for the Owner’s action.

34.0 Notification of award:

34.1  Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will notify the
successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in writing by registered letter,
that its bid has been accepted.

34.2 The notification of award will constitute the formation of the Contract.

34.3 Upon the successful Bidder's fumishing of performance guarantee/SD .Owner will promptly notify each unsuccessful
Bidder and will discharge its bid security,
35.0 Signing of contract:

35.1 At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the Owner will send the
Bidder the detailed of Award, incorporating all agreements between the parties.

35.2  Within 30 days of receipt of the detailed of Award, the successful bidder shall sign the same with date and retum it to
the Owner.

35.3 The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will be signed within 30
(Thirty) days of notification of Award.

36.0. If bidder having experience in Sub-Contract, please furnish the authorization letter form principal order placing authority .
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1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

1.1

1.12

1.13

1.14

1.15

PART-l GCC

GENERAL TERMS & CONDITIONS OF CONTRACT
A INTRODUCTION
1.0 DEFINITION OF TERMS

The ‘Contract means the agreement entered into between the Owner and the Contractor as per the Contract
Agreement signed by the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

‘Owner’ shall mean the Superintending Engineer, GETCO, HIMATNAGAR or any of its subsidiaries and shall
include its legal representatives, successors and assigns.

‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works and shall include
such successful Bidder's legal representatives, successors and permitted assigns.

‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to time for the purpose
of the Contract.

The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be provided
by the Contractor under the Contract.

‘Works' shall mean and include the furnishing of equipment, Labor and services, as per the Specifications and complete
erection, testing and putting into satisfactory operation including all transportation, handling, unloading and
storage at the Site as defined in the Contract.

‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the Contract and such other
schedules and drawings as may be mutually agreed upon.

Site” shall mean and include the land and other places on, into or through which the works  and the related
facilities are to be erected or installed and any adjacent land, paths, street or reservoir which may be allocated or used
by the Owner or Contractor in the performance of the Contract.

The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with additions
and/or deletions as may be agreed and incorporated in the Letter of Award and the contract agreement for the entire
scope of the works.

The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the works including
erection, testing and putting into satisfactory operation including successful completion of performance and guarantee
tests to be performed at Site by the Contractor including cost of insurances.

Site Engineer ‘Inspector shall mean the owner's Engineers or any person nominated by the time to inspect the
equipment; stores or Works under the Contract and/or the duly authorized representative of the Owner.

‘Notice of Award of Contract/Letter of Award/Telex of Award’ shall mean the official notice issued by the Owner
notifying the Contractor that his bid has been accepted.
‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid.

‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the respective sub division
deputy engineer.

‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar
day or days of 24 hours each.

A ‘Week’ shall mean continuous period of seven (7) days.
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116  Writing’ shall include any manuscript, type written or printed statement, under or over signature and/or seal as the
case may be.

1.17  When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As Directed’, ‘Where
Directed’, ‘When Directed’, ‘Determined by, ‘Accepted’, ‘Permitted’, or words and phrases of like importance are used
the approval, judgment, direction etc. is understood to be a function of the Owner/Engineer.

1.18  Test on completion shall mean such tests as prescribed in the Contract to be performed by the Contractor before the
work is taken over by the Owner.

1.19 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to determine and demonstrate
capacity, efficiency, and operating characteristics as specified in the Contract Documents.

1.20  The term ‘Final Acceptance’/Taking Over shall mean the Owner's written acceptance of the Works performed
under the Contract, after successful commissioning/completion of Performance and Guarantee Tests, as specified in
the accompanying Technical Specifications or otherwise agreed in the Contract.

121  ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship which cannot be
detected during inspection, testing etc, based on the technology available for carrying out such tests.

1.22  ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:
a) Indian Electricity Act, 1905 and Rules and Regulations made here under.
b) Electricity Act 2003 and Rules & Regulations made there under.
c) Indian Factory Act, 1948 and Rules and Regulations made there under.
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.
f) A.S.M.E. Test Codes.
g) ALLE.E. Test Codes.
h) American Society of Materials Testing Codes.
i) Standards of the Indian Standards Institution.
j)  Other Internationally approved standards and/or rules and regulations touching the subject matter of the Contract.
1.23 Words imparting the singular only shall also include the plural and vice —versa where the context so requires.

1.24  Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies of individuals,
whether incorporated or not.

20 APPLICATION

These General Conditions shall apply to the extent that they are not super ceded by provisions in other parts of the
Contract.

3.0 CONTRACT DOCUMENTS

3.1 The term Contract Documents shall mean and include the following which shall be deemed to form an integral part of
the Contract:
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3.2

4.0

41

4.2

43

44

Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders, General Terms and
Conditions of Contract, the Special Conditions of Contract. and all other documents included under Part-I, Part-Il
and Part-lll .

Specifications of the erection of the equipments and other technical services to be provided under the Contract as
brought out in the accompanying Technical Specifications.

Contractor's Bid Proposal and the documents attached there to including the letters of clarifications thereto between
the Contractor and the Owner prior to the Award of Contract except to the extent of repugnancy.

Letter of Award and any agreed variations of the conditions of the documents and special terms and conditions of
Contract, if any.

In the event of any conflict between the above mentioned documents the matter shall be referred to the Engineer
whose decision shall be considered as final and binding upon the parties.

USE OF CONTRACT DOCUMENTS AND INFORMATION

The Contractor shall not, without the Owner's prior written consent, disclose the Contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample or information fumished by or on behalf of the Owner
in connection therewith, to any person other than a person employed by the Contractor in the performance of
the Contract. Disclosure to any such employed person shall be made in confidence and shall extend only so far as
may be necessary for the purpose of such performance.

The Contractor shall not, without the Owner's prior written consent, make use of any document or information
enumerated in various Contract documents except for the purpose of performing the Contract.

The Contractor shall not communicate or us in advertising, publicity, sales releases or in any other medium,
photographs or other reproduction of the Works under this Contract, or descriptions of the site, dimensions, quantity,
quality or other information, concerning the works unless prior written permission has been obtained from the Owner.

Any document, other than the Contract itself, enumerated in various Contract documents shall remain the property of
the Owner and shall be returned (in all copies) to the Owner on completion of the Contractor's performance
under the Contract if so required by the Owner.

5.0 CONSTRUCTION OF THE CONTRACT

5.1

52

53

5.4

Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will be treated as a
single Contract.
Award shall be placed on the successful Bidder as follows:

For providing services like inland transportation, insurance for delivery at site, unloading, storage, handling at
site, installation, testing and commissioning including performance testing in respect of all the equipment material
equipment/materials given by the owner after observing standard store procedures for transport from owner's stores,
insurance, unloading storage handling at site installation testing & commissioning.

In case erection Contract, or where the Owner hands over his equipment to the Contractor for executing, then the
Contractor shall at the time of taking delivery of the equipment/dispatch documents be required to execute an
Indemnity Bond in favor of the Owner in the form acceptable to the Superintending engineer, HIMATNAGAR
for keeping the equipment in safe custody and to utilize the same exclusively for the purpose of the said Contract.
Samples of Performa for the Indemnity Bond will be furnished during award of Contract.

The Contract shall in all respects be construed and governed according to Indian Laws.

It is clearly understood that the total consideration for the Contract(s) has been broken up into various components only
for the convenience of payment under the Contract(s) and for the measurement of deviations or modifications
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under the Contract(s).
6.0  JURISDICTION OF CONTRACT

6.1 The laws applicable to the Contract shall be the laws in force in India. The Courts of HIMATNAGAR shall have
exclusive jurisdiction in all matters arising under this Contract.

7.0 EXECUTION OF CONTRACT:

7.1 The Owner, after the issue of the Letter of Awardto the Contractor, will send one copy of the final agreement to
the Contractor for his scrutiny and approval.

7.2 The Agreement, unless otherwise agreed to, shall be signed within 30 days of the acceptance of the Letter of Award, at
the office the Owner at HIMATNAGAR on a date and time to be mutually agreed. The Contractor shall provide for
signing of the Contract, Performance Guarantee, appropriate power of attorney and other requisite materials. In case
the Contract is to be signed beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to be
extended accordingly.

7.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided with one signed original
and the rest will be retained by the Owner.

74 Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with copies of
agreement within fifteen (15) days after the signing of the Contractor.

8.0 ENFORCEMENT OF TERMS

8.1 The failure of either party to enforce at any time any of the provisions of this Contract or any rights in respect thereto or
to exercise any option therein provided, shall in no way be construed to be a waiver of such provisions, rights or options
or in any way to affect the validity of the Contract. The exercise by either party of any of its rights herein shall not
preclude or prejudice either party from exercising the same or any other right it may have under the Contract.

9.0 COMPLETION OF CONTRACT

9.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be deemed to have
been completed on the expiry of the guarantee period as provided for under the clause entitied ‘Guarantee’ in this
section of the Volume-I.

10.0 TIME - THE ESSENCE OF CONTRACT

10.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner without or with
modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the essence of the Contract.
The Contractor shall so organize his resources and perform his work as to complete it not later than the date agreed
to.

10.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate number of
activities covering various key phases of the work such as design, procurement, manufacturing, shipment
and field erection activities within seven (7) days of the date of LOI.

10.3  The above bar chart shall be compatible with the Owner's computer environment and fumished to the Owner on
such media as may be desired by the Owner.

11.0 EFFECTIVENESS OF CONTRACT

The Contract shall be considered as having come into force from the date of the commencement given by the respective
Construction division unless otherwise provided in LOI.
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12.0

12.

—_

12.2

13.0

13.1

13.2

13.3

13.4

14.0

15.0

16.0

17.0

17.1

PENALTY FOR DELAY

If the Contractor fails to successfully complete the commissioning within the time fixed under the Contract,
the Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The details of
such penalty are brought out in the accompanying Special Conditions of Contract (SCC).

The total amount of penalty for delay under the Contract will be subject to a maximum of 10% of the Contract
Prices Plus GST detailed in the Special Conditions of Contract (SCC).

GUARANTEE

In the event of any emergency where in the judgment of the Engineer, delay would cause serious loss or damages,
repairs or adjustment may be made by the Engineer or a third party chosen by the Engineer without advance notice
to the Contractor and the cost of such work shall be paid by the Contractor. In the event such action is taken by the
Engineer, the Contractor will be notified promptly and he shall assist wherever possible in making necessary corrections.
This shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract.

If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the provision of
this clause shall apply to portion of the works so rectified or corrected until the expiry of 12 months from the date of
such rectification or correction. If any defects are not rectified within a reasonable time, the Engineer may proceed
to do the work at the Contractor's risk and cost but without prejudice to any other rights which the Owner may have
against the Contractor in respect of such defects.

The rectification or correction of the work will be carried out free of cost by the Contractor. If any rectification or
correction is carried out on his behalf at the site, the Contractor shall bear the cost of such rectification or correction.

The acceptance of the works by the Engineer shall in no way relieve the Contractor of his obligations under this
clause.

TAXES, PERMITS & LICENCES

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against the Owner or
the Contractor in pursuance of the Contract. In addition, the Contractor shall be responsible for payment of all Indian
duties, levies and taxes lawfully assessed against the Contractor for his personal income & property only.

DEFENCE OF SUITS

If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for the failure,
omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things under the
Contract, or for damage or injury caused by the alleged omission or negligence on the part of the Contractor, his
agents, representatives or his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-
Contractors, workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the Owner,
and the Engineer and/or his representative, harmless from all losses, damages, expenses or decrees arising of such
action.

LIMITATION OF LIABILITIES

The final payment by the Owner in pursuance of the Contract shall mean the release of the Contractor from all his
liabilities under the Contract. Such final payment shall be made only at the end of the Guarantee/Warranty period or
after finalization of material account and final bill and till such time as the Contractual liabilities and responsibilities
of the Contractor, shall prevail. Al other payments made under the Confract shall be treated as on-account
payments.

ENGINEER’S DECISION

In respect of all matters which are left to the decision of the Engineer including the granting or with- holding of the
certificates, the Engineer shall, if required to do so by the Contractor, give in writing a decision thereon.
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17.2

17.3

18.0

18.1

18.2

18.3

18.4

18.5

18.6

If, in the opinion of the Contractor, a decision made by the Engineeris not in accordance with the meaning and
intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) days after receipt of the decision,
a written objection to the decision.

Failure to file an objection within the allotted time will be considered as an acceptance of the Engineer’s decision and
the decision shall become final and binding.

The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent to the right to
request arbitration. It is the intent of the Agreementthat there shall be no delay in the execution of the works
and the decision of the Engineer as rendered shall be promptly observed.

POWER TO VARY OR OMIT WORK

No alterations, amendments, omissions, suspensions or variations of the Works

(hereinafter referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the
Contractor except as directed in writing by the Engineer, but the Engineer shall have full powers subject to the
provisions hereinafter contained, from time to time during the execution of the Contract, by notice in writing to
instruct the Contractor to make such variation without prejudice to the Contract.  The Contractor shall
carry out such variation and be bound by the same conditions as far as applicable as though the said variations
occurred in the Contract Documents. If any suggested variations would, in the opinion of the Contractor, if carried out,
prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall notify the Engineer thereof
in writing and the Engineer shall decide forthwith whether or not, the same shall be carried out and if the
Engineer confirms his instructions, the Contractor's obligations and guarantees shall be modified to such an extent
as may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall be added to or
deducted from the Contract Price as the case may be.

In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the Contractor to
enable him to work his arrangement accordingly, and in cases where goods or materials are already prepared or any
design, drawings or pattern made or work done as per the contract requires to be altered, a reasonable and agreed
sum in respect thereof shall be paid to the Contractor.

In any case in which the Contractor has received instructions from the Engineer as to the requirement of carrying out
the alterations or additional or substituted work which either then or later on, will in the

opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in no case
later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the instructions, advise the
Engineer to that effect. But the Engineer shall not become liable for payment of any charges in respect of any such
variations, unless the instructions for the performance of the same shall be confirmed in writing by the Engineer.

If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, so to the extent
of any change in the price, before the Contractor proceeds with the change.

In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the decision
of the Engineer shall prevail.

Notwithstanding anything stated above in this clause, the Engineer shall have the full power to instruct the Contractor,
in writing, during the execution of the Contract to vary the quantities of the items or groups of items in accordance
with the provisions of clause entitled ‘Change of Quantity’ in section GCC of this Volume-I. The Contractor shall carry
out such variations and be bound by the same conditions as though the said variations occurred in the Contract
Documents.  However, the Contract Price shall be adjusted at the rates and the prices provided for the original
quantities in the Contract.

19.0 CHANGE OF QUANTITY

19.1

During the execution of the Contract, the Owner reserves the right to increase or decrease or cancel the quantities of
items under the Contract but without any change in unit price or other terms & conditions. Such variations unless
otherwise specified in the accompanying Special Conditions of Contract and/or Technical Specifications, shall not be
subjected to any limitation for the individual items but the total variations in all such items under the Contract shall be
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limited to a percentage of the Contract price as specified in the Special Conditions of Contract.

19.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for the change in
quantities as above. The base unit rates, as identified in the Contract shall however remain constant during the
currency of the Contract, except as provided for in Clause 33.0 below. In case the unit rates are not available for
the change in quantity, the same shall be subjected to mutual agreement.

20.0 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS

The Contractor shall agree to cooperate with the Owner's other Contractors and Consulting Engineers and freely
exchange with them such technical information as is necessary to obtain the most efficient and economical design and
to avoid unnecessary duplication of efforts. The Engineer shall be provided with three copies of all correspondence
addressed by the Contractor to other Contractors and Consulting Engineers of the Owner in respect of such
exchange of technical information, wherever needed.

21.0 NO WAIVER OF RIGHTS

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents nor any order by
the Owner or the Engineer for payment of money or any payment for or acceptance of, the whole or any part of the
Works by the Owner or the Engineer, nor any extension of time, nor any possession taken by the Engineer shall
operate as a waiver of any provision of the Contract, or of any power herein reserved to the Owner or any right to
damages herein provided nor shall any waiver of any breach in the Contract be held to be a waiver of any other or
subsequent breach.

22.0 CERTIFICATE NOTTO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any extension of
time for execution of the Works granted by the Engineer shall affect or prejudice the rights of the Owner against the
Contractor or relieve the Contractor of his obligation for the due performance of

the Contract, or be interpreted as approval of the Works done or of the equipment furnished and no certificate
shall create liability for the Owner to pay for alterations, amendments, variations or additional works not ordered, in
writing , by the Engineer or discharge the liability of the Contractor for the payment of damages whether due,
ascertained, or certified or not or any sum against the payment of which he is bound to indemnify the Owner, nor
shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the
rights of the Owner against the Contractor.

23.0 PROGRESS REPORTS

During the various stages of the work in pursuance of the Contract, the Contractor shall at his own cost submit
periodic progress reports as may be reasonably required by the Engineer with such materials as, charts, net-works,
photographs, test certificates, etc. Such progress reports shall be in the form and size as may be required by the
Engineer.

24.0 TAKING OVER

Upon successful completion of all the tests to be performed at Site on equipment furnished and erected by the Contractor,
the Engineer shall issue to the Contractor a Taking over Certificate as a proof of the final acceptance of the equipment.
Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance thereof on account of
minor omissions or defects which do not affect the commercial operation and/or cause any serious risk to the
equipment. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by the
terms and conditions of the Contract after issue of such certificate.

250 PAYMENT

25.1 The payment to the Contractor for the performance of the works under the Contract will be made by the Owner as per
the guidelines and conditions specified herein. All payments made during the Contract shall be on account payments
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25.2

25.3

26.0

26.1

26.2

26.3

26.4

26.5
26.6

26.7

26.8

27.0

28.0

only. The final payment will be made on completion of all Works and on fulfillment by the Contractor of all his
liabilities under the Contract.

Currency of Payment
All payments under the Contract shall be in Indian Rupees only.

Terms.

Payment terms will be as prescribed in the special conditions of contract and on fulfillment of conditions specified
thereof.

Payment Schedule
Application for Payment

The Contractor shall submit application for the payment in the prescribed Performa of the Owner.Performa for
application for payment will be as prescribed.

Each such application shall state the amount claimed and shall set forth in detail, in the order of the Payment
Schedule, particulars of the Works including the Works executed at Site and of the equipment shipped/brought on to
the site pursuant to the Contract up to the date mentioned in the application and for the period covered since the last
preceding certificate, if any.

Every interim payment certificate shall certify the Contract value of the Works executed up to the date mentioned in the
application for the payment certificate, provided that no sum shall be included in any interim payment certificate in
respect of the works that, according to the decision of the Engineer, does not comply with the Contract.

Mode of Payment

Payment due on dispatch of equipment shall be made by the Owner through Owner’s Bank or directly to the Contractor
as per the payment schedule.

The payment of test charges, if any, payment, taxes and duties (whenever admissible) inland transportation
(including port handling), insurance and the erection portion of the Works shall be made direct to the Contractor by
the Owner.

All payments under the Contract shall be made as stipulated in the Special Conditions of Contract after signing the
Contract Agreement. The payments linked with the dispatch of materials shall only be made after production of all
dispatch documents as specified in the relevant Contract conditions which will include the Material Inspection
Clearance Certificate issued by the Owner.

Progressive payments linked with erection shall only be made after the issue of certificates by the Engineer,
one for the quantum of work completed and the other for the successful completion of quality check points involved
in the quantum of work billed.

DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses that the Owner may have paid, for which under the Contract the Contractor
is liable, or any other retention award will be claimed by the Owner. The Owner to the Contractor shall bill all
such claims regularly as and when they fall due. Such bills shall be supported by appropriate and certified vouchers
or explanations, to enable the Contractor to properly identify such claims. Such claims shall be paid by the
Contractor within thirty (30) days of the receipt of the corresponding bills and if not paid by the Contractor within
the said period, the Owner may then deduct the amount, from any monies due or becoming due by him to the Contractor
under the Contract or may be recovered by sections of Law or otherwise.

D. RISK DISTRIBUTION

INSURANCE
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28.1

28.2

28.3

28.4

28.5

28.6

29.0

30.0

30.1

The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the Works and
obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein. The form
and the limit of such insurance as defined herein together with the under-writer in each case shall be acceptable
to the Owner. However,irrespective of such acceptance, the responsibility to maintain adequate insurance
coverage at all time during the period of Contract shall be of Contractor alone. The Contractor's failure in this regard
shall not relieve him of any of his contractual responsibilities and obligations. The insurance covers to be taken by
the Contractor shall be in the joint name of the Owner and the Contractor. The Contractor shall, however, be
authorized to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance
of all insurance covers. Further the insurance should be in freely convertible currency.

Any loss or damage to the equipment during handling, transportation, storage, erection, putting into satisfactory
operation and all activities to be performed till the successful completion of commissioning of the equipment shall
be to the account of the Contractor. The Contractor shall be responsible for preference of all claims and make
good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer of
title shall not in any way relieve the Contractor of the above responsibilities during the period of Contract. The
Contractor shall provide the Owner with copy of all insurance policies and documents taken out by him in
pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately after such
insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in
advance regarding the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal
etc., as may be necessary well in time.

The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks,
miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, theft, pilferage,
riot and strikes and malicious damages, civil commotion, weather conditions, accidents of

all kinds, etc. The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the
equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site.
The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause.
Notwithstanding the extent of insurance cover and the amount of claim available from the underwriters, the Contractor
shall be liable to make good the full replacement/rectification value of all equipment/materials and to ensure their
availability as per project requirements.

All costs on account of insurance liabilities covered under the Contract will be on Contractor's account and will be
included in Contract Price, However, the Owner may from time to time, during the pendency of the Contract, ask the
Contractor in writing to limit the insurance coverage, risks and in such a case, the parties to the Contract will agree for
a mutual settlement, for reduction in Contract price to the extent of reduced premium amount. The Contractor,
while arranging the insurance shall ensure to obtain all discounts on premium, which may be available for higher
volume or for reason of financing arrangement of the project.

The clause entitled ‘Insurance’ under the section ECC of this Volume-l, covers the additional insurance requirements
for the portion of the works to be performed at the Site.

Special Conditions of Contract details out the various insurance liabilities.
LIABILITY FOR ACCIDENTS AND DAMAGES

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the successful completion
of commissioning as defined elsewhere in the Bid document.

DELAYS BY OWNER OR HIS AUTHORISED AGENTS

In case the Contractor's performance is delayed due to any act of omission on the part of the Owner or his authorized
agents, then the Contractor shall be given due extension of time for the completion of the Works, to the extent
such omission on the part of the Owner has caused delay in the Contractor's performance of the Contract.

Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall be final.
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31.0 FORCE MAJOURE

31.1  Force majeure is herein defined as any cause which is beyond the control of the Contractor or the Owner as the case
may be, which they could not foresee or with a reasonable amount of diligence could not have foreseen and which
substantially affects the performance of the Contract, such as:

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;

b. Acts of any Government, domestic or foreign, including but not limited to war, declared or undeclared,
priorities, guarantees, and embargoes.

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in writing of
such causes.

31.2  The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any force major
cause as referred to and/or defined above The date of completion will, subject to hereinafter provided, be extended
by a reasonable time even though such cause may occur after Contractor's performance of obligation has been
delayed due to other causes.

32.0 SUSPENSION OF WORK

32.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works without
invalidating the provisions of the Contract. Orders for suspension or reinstatement of the Works will be issued by the
Engineer to the Contractor in writing. The time for completion of the works will be extended for a period equal to
duration of the suspension.

32.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the works will be
paid by the Owner, provided such costs are substantiated to the satisfaction of the Engineer. The Owner shall not be
responsible for any liabilities if suspension or delay is due to some default on the part of the Contractor or his Sub-
Contractor.

33.0 CONTRACTOR'S DEFAULT

33.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or neglect to
comply with any reasonable order given to him, in writing by the Engineer in connection with the works or shall
contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to make good the
failure, neglect or contravention complained of. Should the Contractor fail to comply with the notice within thirty (30)
days from the date of serving the notice, then and in such case the Owner shall be at liberty to employ other workmen
and forthwith execute such part of the works as the Contractor may have neglected to do or if the Owner shall think
fit, without prejudice to any other right he may have under the Contract to take the work wholly or in part out of the
Contractor's hands and re-contract with any other person or persons to complete the works or any part thereof and
in that event the Owner shall have free use of all Contractor's equipment that may have been at the time on the Site
in connection with the works without being responsible to the Contractor for fair wear and tear thereof and to the
exclusion of any right of the Contractor over the same, and the Owner shall be entitled to retain and apply any balance
which may otherwise be due on the Contract by him to the Contractor, or such part thereof as may be necessary, to
the payment of the cost of executing the said part of the Works or of completing the Works as the case may be. If the
cost of completing of works or executing part thereof as aforesaid shall exceed the balance due to the Contractor shall
pay such excess. Such payment of excess amount shall be independent of the liquidated damages for delay which
the Contractor shall have to pay if the completion of works is delayed.

33.2  In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay liquidated
damages for delay in completion of Works as defined in Clause 14.0 of this Section.

33.3  Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle the Contractor
to reduce the value of the Contract Performance Guarantee nor the time thereof. The Contract Performance
Guarantee shall be valid for the full value and for the full period of the Contract including guarantee period.
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37.0

37.1

TERMINATION OF CONTRACT ON OWNER'S INITIATIVE

The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than those
mentioned under clause entitled ‘Contractor's Default. The Owner shall in such an event give fifteen (15) day’s
notice in writing to the Contractor of his decision to do so.

The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent specified in
the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they are related
to the work terminated and terms satisfactory to the Owner, stop all further sub- contracting or purchasing activity
related to the work terminated, and assist Owner in maintenance, protection, and disposition of the works acquired
under the Contract by the Owner.

In the event of such a termination the Contractor shall be paid compensation, equitable and reasonable, dictated by
the circumstances prevalent at the time of termination.

If the Contractor is an individual or a proprietary concem and the individual or the proprietor dies and if the Contractor
is a partnership concern and one of the partners dies then unless the Owner is satisfied that the legal representatives
of the individual Contractor or of the proprietor of the propriety concern and in the case of partnership, the surviving
partners, are capable of carrying out and completing the Contract the Owner shall be entitled to cancel the Contract
as to its incomplete part without being in any way liable to payment of any compensation to the estate of
deceased Contractor and/or to the surviving partners of the Contractor's firm on account of the cancellation of
the Contract. The decision of the Owner that the legal representatives of the deceased Contractor or surviving
partners of the Contractor’s firm cannot carry out and complete the Contract shall be final and binding on the parties.
In the event of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the
surviving partners of the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm
liable to damages for not completing the Contract.

FRUSTRATION OF CONTRACT

In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of the Indian
Contract Act, parties shall be absolved of their responsibility to perform the balance portion of the Contract, subject to
provisions contained in sub-clause 45.3 below.

In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of willful or
flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be suspended.

Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the Contractor in
accordance with the terms of the Contract within three months of the event, the parties hereto shall be relieved
from carrying out further obligations under the Contract treating it as frustration of the Contract.

In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive at reasonable
settlement on all issues including amounts due to either party for the work already done on quantum merit basis, which
shall be determined by mutual agreement between the parties.

GRAFTS AND COMMISSIONS ETC.

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his partner(s),
agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their behalf in relation to the obtaining
or to the execution of this or any other Contract with the Owner, shall in addition to any criminal liability which it
may incur, subject the Contractor to the cancellation of this and all other Contracts and also to payment of any
loss or damage to the Owner resulting from any cancellation. The Owner shall then be entitled to deduct
the amount so payable from any monies otherwise due to Contractor under the Contract.

SETTLEMENT OF DISPUTES

Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent possible, be
settled amicably between the parties.
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37.3
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38.0

If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the Contractor, arising out
of the Contract for the performance of the Works whether during the progress of the Works or after its completion or
whether before or after the termination, abandonment or breach of the Contract, it shall, in the first place, be referred
to and settled by the Engineer, who, within a period of thirty (30) days after being requested by either party to do so,
shall give written notice of his decision to the Owner and the Contractor.

Save as hereinafter provided, such decision in respect of every matters so referred shall be final and binding
upon the parties until the completion of the Works and shall forthwith be given effect to by the Contractor who shall
proceed with the Works with all due diligence, whether he or the Owner requires arbitration as hereinafter provided
or not.

If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has been
communicated to him by either party within thirty (30) days from the receipt of such notice, the said decision shall
become final and binding on the parties.

In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being requested as
aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any such decision, or within
thirty (30) days after the expiry of the first mentioned period of thirty days, as the case may be, either party may require
that the matters in dispute be referred to arbitration as hereinafter provided.

ARBITRATION

For Works Contracts and Composite Contracts. the following Arbitration
Clauses are required to beinserted in the respective agreements:

(1)Amicable Settlement

Any dispute, difference, controversy or claim between the parties arising out of or relatingto this contract with
reference to the construction. Interpretation, breach. termination or validity interpretation, breach. termination or
validity ~ thereof (hereinafter referred as” the Dispute ”) shall, upon the written request of either Party be
referred to the authorized representatives of the Disputing Parties for resolution. The authorized
representatives  shall promptly meet and attempt to negotiate in good faith a resolution of the Dispute within
thirty days of the service of the request.

(2) Arbitration

If the Parties fail to amicably resolve the disputes or differences or contrary claims indicated herewith in sub clause (1) of
Clause - arising under orin connection with the present Works  contracts, whether pertaining to works Contracts
alone or works and procurement both, the same shall he referred to arbitration Under the Gujarat Public Works
Contracts Disputes Arbitration Tribunal Act,1992.”

For Procurement of Goods or Services and Non- Works Contracts, the following Arbitration clause are
required to beinserted in the respective agreements:

(1) Amicable Settlement

Any dispute, difference, controversy or claim between the Parties arising out of or Relating to this contract with
reference to the construction, interpretation, breach, termination or validity thereof (hereinafter referred as® the
Dispute ") shall, upon the written request of either Party be referred tothe authorized representatives of the
Disputing Parties for resolution. The authorized representatives shall promptly meet and attempt to negotiate
in good faith aresolution of the Dispute within thirty days of the service of the request.

(2) Arbitration

If the Parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith in
sub clause (1) of Clause —arising under or in connection with the present agreement, the same shall be
referred to the Arbitration Centre (Domestic and International) High Court of Gujarat at Ahmedabad (" the
Centre “ for short) Currently functioning in the High Court Complex, Sola, Ahmedabad for appointment of
arbitrator and thereupon, the Center shall arbitration proceedings in accordance with its rules. If the parties
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39.0

Unanimously agree to appoint three arbitrators, then in that case, each party shall appoint one arbitrator from
the panel of arbitrators of the Centre, and the Centre shall appoint the third arbitrator, who will act as the
Presiding Arbitrator . Such arbitrators Shall be the Sole and exclusive remedy between the parties for all
disputes arising under or in connection with this agreement. The arbitration shall take place at the Arbitration Centre,
Ahmedabad, High Court Complex, Sola, Anmedabad, Gujrat, in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 as amended fromtime totime, and the proceedings shall be conducted in
English. The arbitration award shall befinal and binding on the parties.

RECONCILIATION OF ACCOUNTS

The Contractor shall prepare and submit every one month, a statement covering payments claimed and the payments
received vis-a-vis the works executed, for reconciliation of accounts with the Owner. The Contractor shall also
prepare and submit a detailed account of Owner Issue materials received and utilized by him for reconciliation
purpose in a format to be discussed & finalized with the Owner before the award of Contract.
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PART-ECC
ERECTION CONDITIONS OF CONTRACT

1.0 GENERAL

1.1 The following shall supplement the conditions already contained in other parts of these specifications & document
and
shall govern the portion of the work of this Contract to be performed at Site.

1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his representative at Site suitably
designated for the purpose of overall responsibility and coordination of the works to be performed at Site. Such person
shall function from the Site office of the Contractor during the pendency of Contract.

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES

2.1 The Contractor shall comply with all the rules and regulations of local authorities during the performance of his field
activities. He shall also comply with the Minimum Wages Act, 1948 and the Payment of Wages Act (both of the
Government of India) and the rules made there under in respect of any employee or workman employed or engaged
by him or his Sub-Contractor. He shall abide by labor laws and others as specified in the special conditions of contract.

2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to the
account of the Contractor. Should any such inspection or registration need to be re-arranged due to the fault of the
Contractor or his Sub Contractor, the additional fees to such inspection and/or registration also shall be bome by
the Contractor.

3.0 OWNER'SLIEN ON EQUIPMENT

The Owner shall have lien on all equipment brought to the Site for the purpose of erection, testing and commissioning
of the equipment to be supplied & erected under the Contract. The Owner shall continue to hold the lien on all such
equipment throughout the period of Contract. No material brought to the Site shall be removed from the Site by the
Contractor and/or his Sub-Contractors without the prior written approval of the Engineer.

40 ACCESS TO SITE AND WORKS ON SITE

4.1 Suitable access to and possession of the Site shall be afforded to the Contractor by the Owner in reasonable
time.

4.2 The works so far as it is carried out on the Owner's premises, shall be carried out at such time as the Owner may
approve and the Owner shall give the Contractor reasonable facilities for carrying out the works.

43 In the execution of the works, no person other than the Contractor or his duly appointed representative, Sub-
Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, in writing of the
Engineer or his representative.

5.0 CONTRACTOR'’S SITE ESTABLISHMENT

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any written
order or instruction of the Engineer or his duly authorized representative shall be communicated to the said
authorized resident representative of the Contractor and the representative shall be available at a stated address for this
purpose.

6.0 CO-OPERATION WITH OTHER CONTRACTORS

6.1 The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing
other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the
vicinity of the Works under the Contract. The Contractor shall also so arrange to perform his work as to minimize, to
the maximum extent possible, interference with the work of other Contractors and their workmen. Any injury or damage
that may be sustained by the employees of the other Contractors and the Owner, due to the Contractor's work shall
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promptly be made good at the Contractor's own expense.
7.0 DISCIPLINE OF WORKMEN

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen
at Site. The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor
at the Site, if in the opinion of the Engineer such employee has misconduct himself or is incompetent or negligent or
otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a
competent replacement.

8.0 CONTRACTOR'’S FIELD OPERATION

8.1 The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules
for carrying-out each part of the works. Any review of such plan or schedule or method of work by the Engineer
shall not relieve the Contractor of any of his responsibilities towards the field activities. Such reviews shall also not
be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives
and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule
or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant
and equipment and his erection methods.

8.2 The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety of all
persons employed by him or his Sub—-Contractor and all the properties under his custody during the performance

of the work. This requirement shall apply continuously fill the completion of the Contract and shall not be limited to
normal working hours.

90 PROGRESS REPORT

9.1 The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, photographs
of the work done at Site.

9.2 The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison
to the schedules. The report shall also indicate the reasons for the variance between the scheduled and actual
progress and the action proposed for corrective measures, wherever necessary.

10.0 MAN-POWER REPORT

10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month,
detailing the man hours scheduled for the month, skill-wise and area-wise.

11.0 PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer. No
claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor's works and
the Contractor shall be responsible for complete restoration of the damaged works to original conditions to comply
with the specification and drawings.

12.0 EMPLOYMENT OF LABOR

12.1  The Contractor will be expected to employ on the work only his regular skilled employees with experience
of his particular work. No person below the age of eighteen years shall be employed.

12.2 Al traveling expenses including provisions of necessary transport to and from Site, lodging, allowances and other
payments to the Contractor's employees shall be the sole responsibility of the Contractor.

12.3  In case the Owner becomes liable to pay any wages or dues to Labor or any Government agency under any of the
provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labor Regulation Abolition Act or
any other law due to act of omission of the Contractor, the Owner may make such payment and shall recover the same
from the Contractor’s bills.

13.0 FACILITIES TO BE PROVIDED BY THE OWNER
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13.1 Space Land for Contractor's Store, Workshop etc.

a) The Engineer shall at his discretion and for the duration of execution of the Contract make available at site, land
for construction of Contractor's field office, workshop, stores, etc. required for execution of the Contract. Any such
temporary construction shall be done by the Contractor at his cost

b)OH completion of work the Contractor shall hand over the land duly cleaned to the Engineer. Until and unless
the Contractor has handed over the vacant possession of land allotted to him for the above purpose, the payment of
his final bill shall not be made.

13.2  Electricity & Power supply:

Where power supply is available with the Owner for construction purpose the same will be provided at the job site
at one point of the distribution system as may be decided by Engineer charge for consumption in works. Electricity
fumished will be 440 volts, 3 phase, 50 cycles and 230 volts, 1 phase, 50 cycles. Each Contractor shall provide
and install all necessary transformers, switchgears, wiring fixtures, bulbs and other temporary equipment for further
distribution and utilization of energy for power and lighting and shall remove the same on completion of the work.
Should, however, electricity be used in the Contractor’s Labor/staff colony, the power so consumed shall be charged
at the prevailing tariff rate of the GUVNL as prevalent for that area at the time of award of work; the supply may be
withdrawn if the power is used for purposes other than for the work of the project and the Contractor shall not be
entitled to any claim whatsoever on account of any such action taken by the Engineer.

14.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR
14.1 Tools, tackles and scaffoldings

The Contractor shall provide all the construction equipment’s; tools, tackles and scaffoldings required for pre-assembly,
erection, testing and commissioning of the equipment covered under the Contract. He shall submit a list of all such
materials to the Engineer before the commencement of work at Site. These tools and tackles shall not be removed from
the Site without the written permission of the Engineer.

14.2 First-aid

14.3  The Contractor shall provide necessary first-aid facilities for all his employees, representatives and workmen
working at the Site. Enough number of Contractor's personnel shall be trained in administering first-aid.

14.4 Cleanliness

14.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, debris etc.
during the period of Contract. The Contractor shall employ enough number of personnel to keep the work area clean.
Materials and stores shall be so arranged to permit easy cleaning of the area. In areas where equipment might drip oil
and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided
to protect the floor from such damage.

15.0 LINES AND GRADES

All the works shall be performed to the lines, grades and elevations indicated on the drawings. The Contractor
shall be responsible to locate and lay-out the works. Basic horizontal and vertical control points will be established
and marked by the Engineer at site at suitable points. These points shall be used as datum for the works under the
Contract. The Contractor shall inform the Engineer well in advance of the times and places at which he wishes to do
work in the area allotted to him so that suitable datum points may be established and checked by the Engineer to
enable the Contractor to proceed with his works. Anywork done without being properly located may be removed
and/or dismantled by the Engineer at Contractor's expense.

16.0 FIRE PROTECTION

16.1  The work procedures that are to be used during the erection shall be those, which minimize fire hazards to the extent
practicable. Combustible materials, combustible waste and rubbish shall be collected and removed from the Site
at least once each day. Fuels, oils and volatile or inflammable materials shall be stored away from the construction
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and equipment and materials storage areas.

16.2  All the Contractor's supervisory personnel and select number of workers shall be trained for firefighting. Enough of
such trained personnel must be available at the Site during the entire period of the Contract.

17.0 SECURITY

The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, semi-assembled
and/or erected by him at Site. The Contractor shall make suitable security arrangements ensure the protection of all
materials, equipment and works from theft, fire, pilferage and any other damages and loss.

18.0 PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS

The pre-commissioning trials and initial operations of the equipment erected by the Contractor shall be carried out in
presence of contractor and is deemed considered as part of the work completion. If it is anticipated that the above test
may prolong for a long time, the Contractor's workmen required for the above test shall always be present at Site during
such tests and trials.

19.0 MATERIALS HANDLING AND STORAGE

19.1  All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, transported
and stored in the storage spaces by the Contractor.

19.2 Contractor shall be responsible for examining all the shipment and notify the Engineer immediately of any damages,
storage, discrepancy efc, for the purpose of Engineer’s information only. The Contractor shall submit to the Engineer
every week a report detailing all the receipts during the week. However, the Contractor shall be solely responsible for
any shortages or damages in transit, handling and / or in storage and erection of the equipment at Site. Any demurrage,
wharf age and other such charges claimed by the transporters, railways etc, shall be to the account of the Contractor.

19.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment materials
received by him for the purpose of erection and keep such record open for the inspection of the Engineer in-charge.

19.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored shall be properly
protected to prevent damage either to the equipment or to the floor where they are stored. The equipment from the
store shall be moved to the actual location at the appropriate time so as to avoid damage of such equipment at
Site.

19.5  All electrical panels, control gears, motors and such other devices shall be properly dried by heating before they
are installed and energized. Motor bearings, slip ring, commutators and other exposed parts shall be protected against
moisture ingress and corrosion during storage and periodically inspected.

19.6 All the electrical equipment such as motors, generators, etc. shall be tested for insulation resistance at least once in
three months from the date of receipt ill the date of commissioning and a record of such measured insulation values
maintained by the Contractor. Such records shall be opened for inspection by the Engineer.

19.7 The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and stored in a
suitable manner to prevent damage or deterioration in quality by storage.

19.8  All the materials stored in the open or dusty location must be covered with suitable weatherproof and flame proof
covering material wherever applicable.

19.9  If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the Engineer
will have the right to get it moved to the area earmarked for the Contractor at the Contractor's cost.

19.10 The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment, which require
indoor storage. Normally, all the electrical equipment such as motors, control gears, generators, exciters and
consumables like electrodes, lubricants etc. shall be stored in the closed storage space. The Engineer, in addition,
may direct the Contractor to move certain other materials, which in his opinion will require indoor storage, to indoor
storage areas, which the Contractor shall strictly comply with.
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20.0 CONSTRUCTION MANAGEMENT

20.1  The field activities of the Contractors working at Site will be coordinated by the Engineer and the Engineer's
decision shall be final in resolving any disputes or conflicts between the Contractor and other Contractors and the
tradesmen of the Owner regarding scheduling and coordination of work. Such decision by the Engineer shall
not be a cause for extra compensation or extension of time for the Contractor.

20.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be designated by the Engineer.
The Contractor shall attend such meetings and take notes of discussions during the meeting and the decision of the
Engineer and shall strictly adhere to those decisions in performing his works. In addition to the above weekly meeting,
the Engineer may call for other meetings either with individual Contractors or with selected number of Contractors and in
such a case the Contractors if called, will also attend such meetings.

20.3 Time is the essence of the Contract and the Contractor shall be responsible for performance of his works in accordance
with the specified construction schedule. If at any time, the Contractor is falling behind the schedule, he shall take
necessary action to make good for such delays by increasing his work force or by working overtime or otherwise
accelerate the progress of the work to comply with the schedule and shall communicate such actions in writing to the
Engineer, satisfying that his action will compensate for the delay. The Contractor shall not be allowed any extra
compensation for such action.

204 The Engineer shall, however, not be responsible for provision of additional Labor and/or materials or supply or any
other services to the Contractor except for the coordination work between various Contractors if any at site.

21.0 FIELD OFFICE RECORDS

The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents and any
other supplementary data complete with all the latest revisions thereto. The Contractor shall also maintain in addition
the continuous record of all changes to the above Contract Documents, drawings, specifications, and supplementary data, etc.
effected at the field and on completion of his total assignment under the Contract shall incorporate all such changes on the
drawings and other Engineering data to indicate as installed conditions of the equipment furnished and erected under the
Contract. Such drawings and Engineering data shall be submitted to the Engineer in required number of copies.

22.0 CONTRACTOR’S MATERIALS BROUGHT TO SITE

221 The Contractor shall bring to Site all equipment, components, parts, materials, including construction equipment, tools
and tackles for the purpose of the works under intimation to the Engineer. All such goods shall, from the time of
their being brought vest in the Owner, but may be used for the purpose of the works only and shall not on any
account be removed or taken away by the Contractor without the written permission of the Engineer. The Contractor
shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.

22.2  The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to him by
the Contractor, under, in respect of or by reasons of the Contract. After giving a fifteen (15) day’'s notice in writing
of his intention to do so, the Owner shall be at liberty to sell and dispose off any such goods, in such manner as he
shall think fit and to apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid.

22.3  After the completion of the Works, the Contractor shall remove from the Site under the direction of the Engineer the
materials such as construction equipment, erection tools and tackles, scaffolding etc. with the written permission of
the Engineer.

23.0 PROTECTION OF PROPERTY AND CONTRACTOR'’S LIABILITY

23.1 The Contractor shall be responsible for any damage resulting from his operations. He shall also be responsible
for protection of all persons including members of public and employees of the Owner and the employees of other
Contractors and Sub-Contractors and all public and private property.

24 INSURANCE

241 In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and Conditions
of Contract of this Volume-l, the following provisions will also apply to the portion of works to be done beyond the
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24.2

24.3

244

24.5

25.0

26.0

27.0

271

274

27.5

Contractor's own or his Sub-Contractor's manufacturing Works.
Workmen’s Compensation Insurance

This insurance shall protect the Contractor against all claims applicable under the Workmen’s
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against claims for
injury, disability, disease or death of his or his Sub-Contractor's employee, which for any reason are not covered
under the Workmen’s Compensation Act.

Comprehensive General Liability Insurance

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of
members of public or damage to property of others, due to any act of omission on the part of the Contractor, his agents,
his employees, his representatives and Sub-Contractors or from riots, strikes and civil commotion.

The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub- Contractors,
his agents and his employees have to perform work pursuant to the Contract.

The above are only illustrative list of insurance covers normally required and it will be the responsibility of the Contractors
to maintain all necessary insurance coverage to the extent both in time and amount to take care of all his liabilities either
direct or indirect, in pursuance of the Contract.

UNFAVOURABLE WORKING CONDITIONS

The Contractor shall confine all his field operations to those works, which can be performed without subjecting the
equipment and materials to adverse effects during inclement weather conditions, like monsoon, storms etc. and
during other unfavorable construction conditions. No field activities shall be performed by the Contractor under conditions,
which might adversely affect the quality and efficiency thereof, unless special precautions or measures are taken by
the Contractor in a proper and satisfactory manner in the performance of such Works and with the concurrence of the
Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his responsibility to perform
the Works as per the schedule.

PROTECTION OF MONUMENTS AND REFERENCE POINTS

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may come across during
the course of performance of his Works either during excavation or elsewhere, are properly protected and handed over
to the Engineer. Similarly the Contractor shall ensure that the bench marks, reference points, etc, which are marked
either with the help of Engineer or by the Engineer shall not be disturbed in any way during the performance of his
Works. If any work is to be performed which disturbs such reference the same shall be done only after these are
transferred to other suitable locations under the direction of the Engineer. The Contractor shall provide all necessary
materials and assistance for such relocation of reference points etc.

WORK & SAFETY REGULATIONS

The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment belonging to him or to
or to others, working at the Site. The Contractor shall also be responsible for provision of all safety notices and safety
equipment required both by the relevant legislations and the Engineer, as he may deem necessary.

All equipment used in construction and erection by Contractor shall meet Indian/International Standards and where
such standards do not exist, the Contractor shall ensure these to be absolutely safe. All equipment shall be
strictly operated and maintained by the Contractor in accordance with manufacturer’'s Operation Manual and safety
instructions and as per Guidelines/rules of in this regard.

Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in accordance with
the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules in force from
time to time. A register of such examinations and tests shall be properly maintained by the Contractor and will
be promptly produced as and when desired by the Engineer or by the person authorized by him.
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27.6

27.8

27.9

27.10

27.11

2712

2713

The Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen
according to the need.

The Contractor shall provide safe working conditions to all workmen and employees at the Site including safe means
of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be erected under the control and supervision
of an experienced and competent person. For erection, good and standard quality of material only shall be used by
the Contractor.

The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging to
the Owner or other Contractors under any circumstances, whatsoever, unless expressly permitted in writing by to
handle such fuses, wiring or electrical equipment

Before the Contractor connects any electrical appliances to any plug or socket belonging to the other Contractor
or Owner, he shall:

a. Satisfy the Engineer that the appliance is in good working condition;

b. Inform the Engineer of the maximum current rating, voltage and phases of the appliances;

C. Obtain permission of the Engineer detailing the sockets to which the appliances may be
connected.

The Engineer will not grant permission to connect until he is satisfied that;
a. The appliance is in good condition and is fitted with suitable plug;

b. The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an earthed
metal sheath surrounding the cores.

No electric cable in use by the Contractor/Owner will be disturbed without prior permission. No weight of any
description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.

No repair work shall be carried out on any live equipment. The equipment must be declared safe by the Engineer
and a permit to work shall be issued by the Engineer before any repair work is carried out by the Contractor. While
working on electric lines/equipment, whether live or dead, suitable type and sufficient quantity of tools will have to he
provided by the Contractor to electricians/workmen/officers.

27.14 In case any accident occurs during the construction/ erection or other associated activities undertaken by the Contractor

27.16

2717

thereby causing any minor or major or fatal injury to his employees due to any reason, whatsoever, it shall be
the responsibility of the Contractor to promptly inform the same to the Engineer in prescribed form and also to all the
authorities envisaged under the applicable laws.

The Contractor shall not be entitled for any damages/compensation for stoppage of work due to safety reasons as
provided in Para 31.18 above and the period of such stoppage of work will not be taken as an extension of time for
completion of work and will not be the ground for waiver of levy of liquidated damages.

It is mandatory for the Contractor to observe during the execution of the works, requirements of Safety

Rules which would generally include but not limited to following

a) Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to enable him to

conduct his work in a safe manner.

b) No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards

incident thereto, both to himself and his fellow employees.

c) Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone areas and

adequate firefighting equipment shall be provided at crucial location.

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the injured.
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27.18

28.0

Requirements of ventilation in underwater working to licensed and experienced divers, use of gum boots for working
in slushy or in inundated conditions are essential requirements to be fulfilled.

The Contractor shall follow and comply with all Safety Rules, relevant provisions of applicable laws pertaining to
the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur,
protest or contest or reservations. In case of any discrepancy between statutory requirement and Safety Rules referred
above, the latter shall be binding on the Contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident Rs. 1, 00,000/- : These are applicable for death

Causing death per person

b. Major injuries or accident causing Rs. 20,000/- : injury to any person, whosoever.
25% or more permanent disablement per person To Workmen or employees

Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. The compensation
mentioned above shall be in addition to the compensation payable to the workmen/employees under the relevant
provisions of the Workmen’s Compensation Act and rules framed there under or any other applicable laws as applicable
from time to time. In case the Owner is made to pay such compensation then the Contractor is liable to reimburse the
Owner such amount in addition to the compensation indicated above.

CODE REQUIREMENTS
The erection requirements and procedures to be followed during the installation of the equipment shall be in accordance
with the relevant Codes and accepted good engineering practice, the Engineer's drawings and other applicable Indian
recognized codes and laws and regulation of the Government of India.
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PART-| SCC
SPECIAL CONDITIONS OF CONTRACT

1.0 General Particulars:

This part of the Bid Document relates to certain specific/special terms and conditions particular to the Contract. The provisions
herein are to be read and understood in conjunction with the relevant provisions elsewhere in the Instructions to Bidders (ITB),
the General Conditions of Contract (GCC) and Erection Conditions of Contract (ECC). The intent of provisions herein are
specific to this contract and are, in general, supplementary to related provisions under ITB,GCC and ECC. However, in certain
provisions which are contrary to those in ITB, GCC and ECC, the provisions in these Special Conditions of Contract will prevail.

2.0 Tender Fee:

o Payment of tender Fess can be accepted by RTGS/NEFT.
e In case of Payment through RTGS/NEFT upload document in online.,

3.0 Earnest Money Deposit (EMD):

e Payment of EMD can be accepted by RTGS/NEFT.
o In case of Payment through RTGS/NEFT upload document in online.,

Bank Detail

Sr.No. Particulars Requisite Details

1 Name of Bank BANK OF BARODA

2 Name of Branch HIMATNAGAR

3 Branch Code 8407

4 MICR Code 383012006

5 IFSC Code BARBOVJHIMM (5th Digit in IFSC code Is
ZERO)

6 Name of Account | THE SUPERITENDING ENGINEER,
GUJARAT ENERGY TRANSMISSION
CORPORATION LTD

7 Account No. 84070200001468

4.0 Declaration by bidder:
The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make the Bid invalid.
5.0 Technical Qualifying Criteria:
As per Qualification requirement clause No.- 2
6.0 Financial Qualifying Criteria:

As per Qualification requirement clause No.- 2
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7.0 Price Inclusions (including Taxes & Duties):

7.1 The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, —unloading & stacking at site of equipment
materials received from construction store HIMATNAGAR after observing all store formalities of GETCO .

7.2 No extra payment toward any type of templates and erection tools /materials will be made.

7.3 GST:

Every bidder shall inform their GSTIN No. of the registered place(s) where from the bidder intends to supply the goods / services,
meaning thereby the bidder has to supply the goods / services from the relevant declared / registered place

L Contractor has to submit the GST Registration certificate

ii. Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill and in which it shall
be specifically mention the nature of service &code SAC code under which the amount of service tax GST payable
by contractor and payable by GETCO (if any))without fail.

iii. GETCO will withheld the GST amount of contractor and it shall be reimbursed on production of documents

evidences of payment made by contractor

iv. The Contractor has to submit invoice to GETCO indicating following.
e Name, address and GST registration no. of the service
provider
e Name and address of person receiving the service i.e.
GETCO

e Description and value of taxable service provided

e The total GST payable thereon with bifurcation of GST payable by service provider and
service receiver.

¢ Rate and amount of taxes i.e. CGST/ SGST/ IGST/UGST
e Place of supply along with the name of State, in case of a supply in the course of inter-State

trade or commerce i.e. Out of Gujarat Supply
e Applicable SAC Code
Contractor has to also supply tax invoice as described under GST rules and Regulation indicating

GSTIN

V. Contractor has to provide Tax invoice in a standard format as per CGST act, CGST rules 2017 and GST invoicing
rules containing all details as provided in Act and rules. Contractor / Supplier has to mention GST no. of GETCO
i.e. 24AABCG4029R2ZC in the invoice invariably & failure of which payment will not be made.

Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and any
deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong mentioning of GST
rate, mis-interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST charged from the company;
such refund shall have to be passed on to the company, along with interest if any. Such refund along with interest needs to be
passed on suo-moto by the supplier / contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 15% per annum if GST
charged is not paid / short paid to the government or fail to upload the details or uploads inaccurate particulars on GSTIN portal
by the Supplier / Contractor within the stipulated time limit.
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In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of statutory variation clause
shall apply.

TDS Under GST at Prevailing rate will be detected from bills in accordance with the provision of section 51 of the CGST act
2017 in concurrence with other GST act and allied rules. Certificate will be issued to the contractor for the deduction

74

7.5

7.6

8.0
8.1

Statutory Variations:

Any statutory increase or decrease in the taxes and duties including GSTand Cess as applicable or in the event of
introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it takes place within the
original contractual delivery date will be to COMPANY’s account subject to the claim being supported by documentary
evidence. However, if any decrease takes place after the contractual delivery date, the advantage will have to be passed
on to COMPANY.

Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for Composition Scheme under
GST.

Income Tax

Income tax at source at the prevailing rate will be deducted from bills in accordance with the provision of Income-Tax
Laws and to that effect a certificate will be issued to the contractor.

Welfare cess

As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items for supply, erection, testing
& commissioning of substation, transmission lines, EPC/Turnkey projects and civil works.

Contractor shall get registered under welfare cess Act before commencement of work. Office of the factory inspector is
authorized at present as a registering authority.

GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary evidence of payment.
The contacts for which supply or part supply of material are in the scope of GETCO, then contractors shall deposit welfare
cess on estimated cost of supplied items to GETCO contractor on progressive basis of utilization. As this part of welfare
cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of request letter along with documentary
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall be taken and informed to
the contractor for payment. This will be over and above the A/T value.

The modality of payment/ reimbursement of welfare cess will be as under.

o On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the documentary
evidence to the concern office.

o Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of registration. Only
thereafter, the bill will be processed for payment.

o Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary evidence of payment of
welfare cess of previous R.A.BIll.

o Before release of payment of final bill, the contractor has to submit documentary evidence of payment of welfare cess of
previous R.A.Bill as well as of this final bill.

o If the R.A.Bill happens to be first and final bill, then before release of payment, contractor has to submit documentary evidence
of registration under Welfare Cess Act and evidence of payment of welfare cess.

o The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence of payment by
observing due formalities

SECURITY DEPOSIT
The successful bidder has pay security deposit before commence of the work & Submit LOA within 15 days of LOI.

8.2 The successful bidder will be required to pay an amount equivalent to 5 % of the value of the order as a Security Deposit for
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8.3
8.4

8.5

8.6
8.7

8.8

satisfactory execution of the contract. Such Security Deposit will be payable eitherin DD/BANK GUARANTEES/RTGS/NEFT
payable at HIMATNAGAR / Bank guarantees from Scheduled / Nationalized/Cooperative Banks will be acceptable.

No interest will be allowed on amount of Security deposit.

The Security Deposit- total shall be kept deposited up to completion of work finalization of final bill. The same shall be return
on receipt of N.O.C. by the concerned EE (TR.)

This security deposit is for the performance of contract and the same is liable to be forfeited by the in event of non-fulfillment
of the term and conditions of this contract by the contractor.

Corporate Guarantees are not admissible.

The ‘Signing of Contract ‘and ‘Contract Agreements’ will be done as perPrevalent Termsand Conditions.

Contractor shall pay SD within stipulate time if SD is not paid by contractor than EMD Wil is forfeited.

9. Guarantees issued by following banks will be accepted as SD/EMD on permanent basis:

i All Nationalized Banks.

(B) Guarantees issued by following Banks will be accepted as SD /EMD for the period up to March, 2027 Or the

issuance of new Government Resolution on the same subject whichever is earlier. The validity cut - off date in GR is with
respect to date of issue of Bank Guarantee is irrespective of date of termination of Bank Guarantee.

No. | Bank Name No. | Bank Name

1 A U Small Finance Bank 22 RBL Bank

2 Axis Bank 23 South Indian Bank

3 Bandhan Bank 24 Standard Charted Bank

4 City Union Bank 25 Tamilnadu Mercantile Bank

5 CSB Bank 26 Ujjivan Mercantile Bank

6 DBS Bank India Limited 27 Yes Bank

7 DCB Bank 28 Ahmedabad Mercantile Co-op Bank

8 Dhanlaxmi Bank 29 Nutan Nagrik Sahkari Bank Limited

9 Equitas Small Finance Bank 30 Rajkot Nagrik Sahkari Bank Limited

10 | Federal bank 31 Saraswat Co-operative Bank Ltd

11 HDFC Bank 32 SBPP Co-operative Bank Ltd

12 HSBC Bank 33 SVC Co-operative Bank Ltd

13 | ICICI Bank 34 The Cosmo Co-operative Bank Ltd

14 | IDBI Bank 35 The Gujarat State Co-operative Bank

15 | IDFC First Bank 36 The Surat District Co-operative Bank

16 | Indusind Bank 37 The Surat People’s Co-op Bank

17 | Jammu and Kashmir Bank 38 The Baroda Central Co-operative Bank

18 | Jana Small Financer Bank 39 The Panchmahal District Co-operative Bank

19 Karnataka Bank 40 The Kalupur Commercial Co-op Bank

20 | Karur Vysya Bank 41 The Rajkot Commercial Co-Opertaive Bank

21 Kotak Mahindra Bank 42 The Banaskantha Mercantile Co-Op Bank
43 Gujarat Gramin Bank
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9.0

GUARANTEE PERIOD:

Total work executed shall be covered under guarantee period against any defect in poor workmanship etc. for a period of one year
from the date of commissioning of substation/BAY/Line

9.0A

BAR CHARTS

The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting and completion dates of each
activity. This is mandatory condition the tenders without which shall be liable to be rejected.

10.0
10.1

10.2

11.0

1.1

1.2

1.3

12.0

12.1

12.2

12.3

12.4

13.0

13.2

(i)

PENALTY FOR DELAY:

The tenderer should note that the completion time allowed for carrying out the work should be strictly observed. Any delay
that may take place in supply and erection beyond Contractual cutoff date stated as per stipulated delivery period shall be
subject to the penalty at the rate of 72 % per week or part thereof on delayed portion of the work subject to ceiling of 10%
of total contract value will be impose.

The penalty will be deducted from bills payable either against this contract or from any Bank Guarantee or any other amount
payable under any other contract with the Getco.

COMPLETION PERIOD

Overall Completion period for this Contract will be 06 Months.
Instruction for mobilization or stoppage period will be as per required as per ARC condition during this period of the Contract.

The completion date will be deemed to be the date on which all works on the Contract are demonstrated to be complete to
the satisfaction of the /Engineer and is complete in all respects as per the terms and conditions of this Contract.

Presentation of Bills

RA bills for allotted sub-order and work executed including cost of material consumed is to be prepared in triplicate
and submitted to Site Engineers in-charge of the work, for necessary payment. These bills shall be serially numbered with
suffix SE-I.

Balance 10% payment shall be released only after finalization of material account and passing of final bill. The contractor
has to submit the final bill along with the material consumption statement and other required data of the work carried out
within 3 months from the date of completion of work. These bills shall be serially numbered with suffix SE-I.

All the bills in accordance with the above clauses must be submitted with the following information:

a) Item wise work done during billing period.
b) ltem wise cumulative work done.

c) Account for material consumed and balance stock.

For non-submission or part submission of above information, an additional 5% amount of the Respective RA bill shall be

withheld and shall only be released at the time of final bill.

Terms of Payment

The payment for work done shall be made as under only after execution of the contract documents/furnishing of Security Deposit
and on execution of substation erection work in scope of work order.

For erection works.

90% payment of amount claimed covering various activity such as structure, equipment erection, earthing installation,
control wiring, battery charging etc. works against R.A. bills duly certified by EIC within 60 days from the date of R.A.
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bill.

(i)  Balance 10% of erection value shall be paid against completion of work only after Settlement of material account
statement of items used, erected and successful Commissioning of transmission line the same amount will be
release in final bill only and Payment will be made only after passing of final bill.

14.0 TAKING DELIVERY AND INSURANCE:

14.1 The contractor has to take delivery from any store of S/S equipment and materials and keep in safe custody and transport
to the respective sites and will be fully responsible for any damage to or loss of all materials at any stage during transportation
or erection or taking over of the S/S by GETCO.

14.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost.

14.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi assembled and/or erected by him at
site in his custody. The Contractor shall make suitable security ~arrangements at his own cost to ensure the protection of
all materials, equipment and works from theft, fire pilferage and any other damages and loss. It shall be the responsibility of
the contractor to arrange for security {ill the works are finally taken over by the GETCO.

14.4 STORAGE-CUM-ERECTION INSURANCE:- The contractor shall take suitable storage-cum-erection insurance cover at his cost
to the extent of 100% cost of sub-station / line materials, which are required to complete the sub-station / line. Bidder shall have to
take the comprehensive Marine Cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for the
complete period of storage, erection and commissioning up to the time of taking over of the sub-station / line by GETCO. However,
if the work is not completed within the stipulated time limit as mentioned into work order, the MCE shall be extended by the contractor
up to the work completion and taking over of the line or S/S by GETCO. Moreover, the charge for extension of insurance shall be
borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed by GETCO
to the contractor on production of proof for extension of MCE if the delay is attributed on the part of GETCO.

The contractor shall deal directly and pursue the claim with the insurance company and shall be responsible in regard to maintenance
of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the contractor shall be furnished
| submitted to engineer-in-charge of GETCO.

GETCO has to indicate approximate amount of the material required for erection to complete the scope of work is to be mentioned
in tender document.

No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting of
materials from store to final handing over to GETCO. Further, in absence of the above insurance policy, R.A.bill payment will be
withheld.

14.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, pursue and settle all the
claims with the Insurance Comp

1. any for all items, materials and the shall be keptinformed about it. Contractor shall replace the lost / damaged materials
| items promptly irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per
agreed schedule. The loss, if any, such replacement will have to be borne by the Contractor and will not entertain any
claim / representation in this regard. However, it will be contractor’s responsibility to insure the entire project till the S/S is
taken over by the GETCO. Value of Insurance is Rs:145.00 Lakh.

15.0LABOR LAWS:

15.0.1 Persons below the age of 18 years shall not be employed for the work. No female worker shall be employed in the
night shift between 07.00 p.m. and 06.00 a.m. next day.

15.0.2 Contractor shall maintain a valid labor license under the contract Labor (Regulation and abolition) Act for employing necessary
manpower required by him. In the absence of such license, the contract shall be liable to be terminated without assigning
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any reason thereof.

15.0.3 The Contractor shall at his own expenses comply with all labor laws and keep the indemnified in respect thereof. Some of

15.1

15.2

15.3

15.4

15.5

the major liabilities under various labor and industrial laws which the Contractor shall comply as under:

i) Payment of contribution by way of Employer's Contribution towards provident Fund, Family Pension Scheme,
Deposit Linked Insurance Scheme, Administrative charges, etc. at the rates made applicable from time to time
by the Government of Gujarat / Government of India or other Statutory Authority.

ii)  Payment of deposit in respect of each contract labor at the rate prevailing rate with the Office of Commissioner of
Labor as per the Contract Labor (Regulation and Abolition) Act.

i) License fee as prescribed under the Contract Labor (Regulation and Abolition) Act and Rules framed there under
depending upon the number of workmen.

iv)  Paid leave facility and wages as per the provision of the Factories Act at the rate of one day for every 20 days of
working.
V) Identity cards as prescribed under the Factories Act with photo affixed thereto, for
identification.

vi)  Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial Dispute Act. Any payment
to the Contractor's employee arising out of any claim of disputes under the Industrial Disputes Act 1947 or any
other Labor Laws.

vii)  Payment of compensation in case of accidental injury.
vii)  Provision of créche if the female laborers employed are more than 30.
iX) Maternity Leave as per the provisions of the Maternity Benefit Act.

The above are some of the major liabilities of the Contractor in addition to other liabilities prescribed under the various
Labor laws, in force from time to time, from Statutory Authorities like State Government/ Government o India, which
the Contractor shall have to comply with.

PROVIDENT FUND AND FAMILY PENSION SCHEME:

The Contractor shall submit along with his bills (month wise) a statement regarding deduction against employees
Provident Fund and Family Pension Scheme in respect of each concerned employee. Provident Fund and
Family Pension Scheme at the rate of 18% (or at the rate made applicable by the Government from time to time of the wages.
The Contractor's contribution and his workers’ contribution towards Provident Fund and Family Pension Scheme shall be
deposited by the Contractor with Regional Provident Fund Commissioner, Ahmedabad.

DEPOSIT LINKED INSURANCE SCHEME

The contractor shall have to deposit %2 % of the wages in respect of employees who is a member of the Provident Fund, as
the contribution to the Deposit Linked Insurance Scheme with Regional Provident Fund Commissioner, Ahmedabad.

ADMINISTRATIVE CHARGES:

Administrative charges for maintaining Provident Fund Account shall be deposited by the Contractor with Regional
Provident Fund Commissioner, Ahmedabad at the rates applicable.

PAID LEAVE FACILITY:

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall be provided by the
Contractor to his workers. He shall maintain Leave Records, Leave Cards, for individual laborer, which shall be duly verified,
approved and certified by the authorized Officer of the GETCO.

WORKMAN’'S COMPENSATION FUND AND EMPLOYER'S LIABILITY INSURANCE:
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The contractor shall cover all his employees under workmen’s compensation fund and under the liability insurance. The
purchaser shall not be responsible for any payments of compensation to the workers/supervisor of the contractor for fatal or
non-fatal accidents during the pendency of the contract.

15.6  The contractor shall employ adequate number of experienced skilled at site for daily supervision and for maintenance of
various registers and records required under the law and contract. No payment for supervision shall be admissible

156.7  CONTRCTOR TO INDEMNIFY THE GETCO:

The Contractor shall Indemnify the GETCO and every member officer and employees of the GETCO also, Engineer-in-
Charge and his staff against all actions, proceedings, claims, demands, costs and expenses whatsoever, arising out of
or in connection with the matters referred herein above elsewhere and against all actions, proceedings, claims, demands,
costs and expenses which may be made against the GETCO or Government for or in respect of performance of his obligation
under the contract documents. The GETCO shall not be liable for intervention of authority Government for or in respect of
performance of his obligation under the contract documents. The GETCO shall not be liable for or in respect of or in
consequence of any accident or injury to any workman or other person in the employment of the Contractor or his
Sub-Contractor and the contractor shall indemnify and keep indemnified the GETCO against all claims, demands,
proceedings, cost, charges and expenses whatsoever in respect thereof or in relation thereto.

15.8 WORKMEN'S COMPENSATION AND EMPLOYER'’S LIABILITY INSURANCE

Insurance shall be affected for all the Contractor's employee engages in the performance of this contract. If any of the work
is sublet, the Contractor shall required the Sub-Contractor to provide workmen’s

employer's liability insurance for the latter's employees, such employees shall be covered under the
Contractor's Insurance.

15.9 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR
a) The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed under the minimum wages act. The

wages of every Contract Labor employed by him under this contract shall also be paid by him before the expiry of 7th day of
the last day of the month in respect of the wages are payable (i.e. wages of a month have to be paid by him in the first
week of the next

month). Any default will result in cancellation of contract forthwith or else the contractor shall be punishable to the extent of
Rs. 100/- per each day or as per the prevailing rules of Labor laws.

b) The Contractor shall give his Telephone Number and Address to the GETCO, so that, in case of Labor trouble etc. the
Contractor can be contacted. The Contractor shall arrange to have his office outside the factory work premises and the
Contractor shall arrange to have his office outside the factory work premises and the Contractor shall keep himself present
throughout the working hours.

15.10 REGISTRATION WITH PROVIDENT FUND OFFICE
[) The separate P.F. code issued from P.F. commissioner is required to be taken by contractor.
ii) If the contractor does not possess separate P.F. code number of RPFC, his tender will not be considered for acceptance.
iii) The contractor should mention separate P.F. code number allotted by PPFC, along with the tender.
15.11 Termination of Contract:

In case of contractor fails to deliver the stocks or any consignment thereof  within contractual period of delivery or in case the
stores are found not in accordance with prescribed specification and/or the approved sample, the shall exercise its discretionary
power either:

15.11.1To recover, from the contractor as agreed, by way of penalty clause above, or

15.11.2  To purchase from elsewhere after giving due notice to the contractor on account and at the risk of the contractor for such
stores not so delivered or other similar description without canceling the contract in respect of the consignment not yet due for
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delivery or
15.12 To cancel the contract.

In the event of the risk purchase of stores of similar description, the opinion of the GETCO shall be final. In the event of
action taken under clause (A) or (B) above, the contractor shall be liable to pay for any loss which GETCO may sustain on
that account, but the contractor shall not be entitied to have any saving on such purchases made against default.

The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the contractor and the GETCO
shall not be required to give any reason in writing or otherwise at any time for rejection of the stores.

15.12.1MATCHING OF END COST:

In case the GETCO decides to award contract on matching end-cost basis, the bidder has to reduce all the quoted rates
proportionately.  The reduction on overall basis will not be accepted (i.e. all unit rates of erection schedule shall be
reduced proportionately by difference in percentage). The confirmation for matching end cost shall be given within 7 (seven)
days from the letter form.

16.0 VENDOR REGISTRATION: REGISTRATION AS A CONTRACTOR:

Registration with HIMATNAGAR or any other GETCO office is pre requisite for participating in tender. It is required to
furnish documents of registration along with offer in Technical bid and the details at appropriate place in confirmation of details of
bidder shall be given by the contractor

Sub.: As above Mention
In connection with above subject, | / we confirm the following:

a) I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the entire tender Terms
and Conditions.

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if awarded.

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, |/ we also agree that
additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any reason
thereof.

Signature of Authorized representative of Company / Agency

NAME:
STATUS:

17. Use Of “Call Before u Dig” Application
a. Toissue suitable direction to the companies under GUVNL to mandate all excavators/digging agencies by adding the
following clauses in all the work orders /Tenders being issued by conceded Authorities.

i. To do any type of digging only after prior intimation through “Call Before u Dig” Application and as per its term and
conditions.

ii. To use the App before commencing any type of digging anywhere in the state.

b. and to ensure that CBuD ” Application is mandatorily used by all the Nodal officers and Excavators working for
respective companies.
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18.Clause for VMS

Implementation of Vendor Management System (VMS) for submission of Invoice by Vendor/Suppliers/Contractors (For

Supply and Works Bills)

To streamline and enhance the effectiveness of the invoice submission process by Vendor/Suppliers/Contractors, GETCO has
successfully implemented VMS for Material and Supply bills. Vendor/Suppliers/Contractors has to get itself registered on
https://vms.quvnl.com/ . It's one login credential for all GUVNL group companies for uploading of invoices.

Relevant SOPs for Vendor Registration and Invoice submission is given on https://vms.guvnl.com/ .

Key Features of the Vendor Management Portal:

1.

Vendor Registration: Supplier/ Contractor login / password will be provided on request by respective company, one
login credential for all GUVNL group companies for uploading of invoices.

User-Friendly Interface: The portal boasts an intuitive, user-friendly interface, ensuring easy navigation and efficient
submission of invoices by Suppliers/ contractors.

Secure Access: We prioritize the confidentiality and integrity of data exchanged during the invoice submission process.
The portal provides secure access for Suppliers/ contractors, safeguarding sensitive information.

Dashboard: The dashboard shall show the details of Total Invoices uploaded, Invoices under Process, Invoice not
processed due to want of documents, payment released etc. so that the Supplier/ contractor can view the status of their
uploaded invoices. It also shows the status of latest uploaded invoices.

Uploading Invoices: The system facilitates the Supplier/ contractor to upload the Invoice of any of the GUVNL group
company including GETCO along with relevant documents like Tax Invoice, Commercial Invoice, Proper Dispatch
Certificate, Lorry Receipt, Test Certificate, Advanced Stamp Receipt etc. for supply bills and Tax Invoice, PF
documents, GST Challans, Welfare cess challans, Insurance copies etc. in one file as per the AT / PO/ Work Order
Terms and Conditions.

Once invoice is submitted, auto acknowledge email will be sent to supplier/ contractor along with the details and name

of file uploaded, from no-reply-vms@gebmail.com.

Needs Attention: In case there is a shortfall of documents for processing of Invoice by GETCO, the respective division
shall update the status of “Needs Attention” for the uploaded Invoice. Submitted Invoice detail can be changed by
Supplier/ Contractor, Location details and requested document can be re-uploaded by Supplier/ contractor.

Invoice Reject / Accept: Submitted Invoice along document is completely accepted or completely rejected, supplier/
contractor cannot modify the details.

Payment Under Process: This status shows that the Payment voucher verification and accounting process started by
the GETCO.
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9. Payment Done: Once the Billing process is completed and payment is released, the status of the uploaded invoice will
be changed to Payment done. Further, once payment is released, email will be sent from IFAS from email id no-reply-

ifas@gebmail.com to supplier's /contractors ’s registered email id with respective companies.

10. Payment Advice / Reports: Invoice wise details of Invoice amount, deductions, Net Payment amount etc. will
be available. Supplier / Contractor can login in to the system any time and can track and view the status of the invoice
with Payment details.

11. eMail Us: VMS related suggestion and difficulty can be mailed back to us.

We encourage you to adopt the newly developed system immediately, to avail the benefits of enhanced efficiency and
transparency in our Bill processing and payment processes.

We look forward to your cooperation in this endeavour and anticipate a smoother and more streamlined invoicing process.

19 .Clause for Updating of MSME Details

As per Circular 06/2024-25 dated 17.08.2024, all contractors / vendors / suppliers / service providers are required to update
their MSME details on the GETCO website at http://getco.co.in/msme/.

New contractors / vendors / suppliers / service providers must first register at
https://getco.co.in/gst/.
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PART -1l
TECHNICAL SPECIFICATION

EXECUTION OF WORK

1.1 The erection works covered under this section consist of
i) Check survey with minor survey work and if required original survey and profiling.
ii) Taking delivery of tower material including Bolt-Nuts accessories and Base plate assembly, conductor, earth
wire, hardware for conductor and earth wire and insulator from GETCO store, transporting to erection site and
keeping in safe custody. Taking delivery of line material from the board store and keeping in safe custody.
iii)  To take suitable storage-cum-erection insurance,
iv) Distribution of all materials to erection site,
v) Excavation, stub-setting, pile foundation, concreting, back-filling etc. complete work for foundation including
Dewatering, shoring & shuttering, cutting of stubs, fabrication and supply of chimney material and form boxes etc.
vi) tower/H frame erection including fixing of attachments, accessories, base plate assembly and tack-welding
including Supply and application of rich zinc primer and 2 coat of enamel paints for bottom most two panel (up to 10
Meter )
vii) Stringing of ACSR/AAAC conductor/s and ground wire/s with providing jumpers etc. up to sub-station gantries at
both ends and making LILO arrangement including dismantling work with one circuit in live condition wherever
applicable and if such items included in erection Schedule of Price bid..
viii) Guarantee of all the activities carried out from (i) to (vii).

1.2 The successful contractor shall carry out all addition / alteration required for completion of line and up to commissioning
the same at rates quoted in the offer for respective item. However, No items to be executed for which prices are not
covered in price schedule.

1.3 All works shall be carried out in accordance with the revised and latest provisions under Indian Electricity Act and
Rules made there under.

1.4All the erection tools required during construction of lines shall be arranged by the contractor at his own cost. The
Contractor shall only be responsible for any damage to and / or loss of his erection tools.

1.5 Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at the rates accepted by the

Board in the A/T. Incase of any deviation in tower quantity /type of tower / length of line, excavation / concreting
resulting into an increase in which event the field officer shall obtain prior approval of the Head Office and excess quantity
shall be paid only at the accepted rate of the A/ T. The erection work beyond contractual ceiling amount shall be done only after
approval from the Board.
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2.0 SURVEY
The contractor has to make check survey as per the profiles given by the Engineer in-Charge of the works. If any
minor modification in alignment of the route or profiles, during check survey or while scrutiny of check survey is
required, the same shall be carried out by the contractor at no extra cost to the GETCO.

3.0 WAY LEAVE, TREE CUTTING AND OTHER OBSTRUCTIONS
(@) The Board will arrange for right of way and for tree clearance. Proposals in this connection will have to be and
submitted by the contractor well in time. It will also be necessary on the part of contractor to instruct his laborers
and staff to use minimum area while doing the work where there are standing crops. No person of the
contractor should pick any Items from standing crops or fruits. The contractor should take all possible steps to
avoid or minimize damage to standing crops, etc. Contractor should use minimum space for transportation also
during execution of work.

(b) The contractor should immediately notify any obstructions or hindrance from local villagers or the local authorities
in the execution of the work to the concerned Engineer-in-Charge but should not deal directly in the matter.
The Engineer-in-Charge will arrange to remove the obstacles as soon as possible. For clearances, permissions
etc. from various authorities, the Contractor shall not remain contended by simply informing the GETCO,
but shall invariably assist and arrange for personal follow up to overcome the difficulties in the interest of
progress of the work.

4.0 ACCESS TO LOCATIONS:

a) It will be the contractor's sole responsibility to take the materials up to the location. Any path way,
temporary road, temporary bridge required will have to be provided by the contractor at his cost. If, for
any reasons the above is not feasible, the contractor at his own cost shall have to arrange transportation by head
loads.

b) The contractor will be deemed to be very well familiar with the route of the transmission line before giving the
offer. Notwithstanding the difficulties of terrain, location approaches, way leave and other obstructions the price
quoted for all the items of erection shall not undergo any change at any stage or granted by the GETCO for any
special rates/consideration.

5.0 EXCAVATION:

a) The payment of excavation will be limited to the volumes as per approved excavation drawings even though
the Contractor may excavate more for the sake of his own convenience or for any reasons. If the excavated
dimension/s is/are more than the dimension/s shown In the approved drawing, the additional excavated
volume should be filled in with 1:4:8 mixture concrete at Contractors cost in respect of materials, Labors
etc.

b) In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix Concrete at
his own cost in respect of materials, Labors etc.
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c) The rates indicated in schedule for excavation work in each soil shall be applicable to all the locations
as per actual condition of the soil strata irrespective of classification of type of foundation The
rates for excavation indicated in schedule shall also be applicable for benching work, if required

6.0 SHORING, SHUTTERING AND DEWATERING:
The Contractor has to arrange for shoring, shuttering and dewatering work during activities of
excavation, stub setting and concreting. These shall be done at his own cost.

7.0 STUB SETTING:
a) The rates for stub setting are inclusive of cutting of stubs (if any), setting of stubs, leveling at correct level,
and dismantling of template after concrete, back-filling work etc.
b) Above rates shall be on per MT basis for normal, extensions up to 21 meters and special/river
crossing towers.
c) The weights payable for stub-setting item shall comprise of the weight of stub and its respective
stub setting template as per approved bill of material.

8.0 CONCRETE:

a) The rates indicated in schedule for concrete work shall be applicable to all the locations
irrespective of soil strata and type of foundation adopted. The Contractor shall have to procure
cement from the open market according to line requirement and keep sufficient quantities
to avoid delay in work. Same quantity of cement is to be utilized from his own stock .Account
of cement utilized at each location duly certified by concerned Board's supervisor and engineer in
charge of work, is required to be maintained and submitted with each R.A Bill . No payment shall be made
toward cost of cement bags utilized in each running bills without submission of cement consumption
details. Nowastage is permitted as same is to be procured by the contractor (of approved brand by
the GETCO) at his own cost from the authorized dealer.

b) . Use of Cement:

o 1) Therates in Schedule-B’ are inclusive of cement cost. Contractor has to purchase fresh
43 grade cement confirming to as per IS 8112 and of approved brand by GETCO

e Contractor has to construct ‘Pacca’ godown at site of work, so that cement bags can be
properly preserved to avoid damage due to any kind of water.

o Contractor has to bring sufficient quantities of cement bags and at no time less then 200 (two hundred)
bags to maintain progress of work. The work should not suffer for want of cement.

e [tis full responsibility of contractor to bring sufficient & timely cement at site. Nothing extra will be
paid on account of any reason to maintain progress of work and to complete the work in
schedule time

.Cement should give the required strength of cement concrete.

Contractor has to submit material account for consumption of cement used with every bills. In case
of non -submission of the same, bill will not be passed. Contractor has to submit the copy of cement
purchase bill along with each RA Bill/Final Bill.
o No negative variation will be allowed for consumption of cement with respect to quantity
Then prescribed as per booklet of technical specification of Board/mix design and nothing will be paid
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K)

extra for over consumption.

o  Contractor is fully responsible for safety of cement at site; nothing will be paid extra on account of
safety.

e IfBoard’s authorized representative wants to check cement stock at site, contractor has to allow for
the same at any time.

o  Contractor has to maintain day to day cement consumption/balance account at site. As far as
possible, contractor has to maintain supply of cement of only one brand & grade throughout
the work and on account of closer/shortage of approved brand, cement of other brand in
accounting no.(1) will be allowed by Engineer-In-Charge

o Minimum cement consumption considered for cement concrete will be:-

a. M20 Grade Concrete. - 8.2 Bags per CMT

b. M15 Grade Concrete - 6.5 Bags per CMT

Contractor has to use minimum cement as above. Contractor should not use less than the prescribed quantities
of cement, even in the case of mix design which recommends lower quantity.

o Contractor will be allowed to carry out work only after physical verification of cement brought  at site.

The GETCO reserves the right to test the quality of steel and cement procured by the contractor at any Government
recognized laboratory and the test results shall be binding to the contractor. If the test results are not found satisfactory
the entire lot supplied and work executed has to be replaced / re-executed by the contractor at no extra cost to the
GETCO.

Back filling of the excavated soil is to be arranged by the successful bidder. For back filling if borrowed earth is
required, the same should be arranged of suitable quality and quantity irrespective of lead at no extra cost to the
GETCO.

The sand shall be of the best quality containing hard siliceous materials, clean and of sharp angular grit type and free
from earth or organic matter or salts and to the satisfaction of the Engineer in-charge. The sand shall be washed before
use. No Satish or brackish water shall be used for concreting.

The mixture of concrete to be used shall be such as to produce a sound, compact and water-proof concrete. The
mixture shall not be weaker than the ratio to be prepared. The concrete for chimney shall be prepared with 20 mm
stone metal and the concrete for pyramid/step/pad shall be prepared with 20 mm or 40 mm stone metal. The mixture
shall be prepared using mixing machine only. It should also be free from grit and dirt. The concrete shall be mixed as
stiff as required for placing the concrete in the form of mounds with ease and degree to which concrete resists
segregation will permit. Hence, the quantity of water used should not be too much.

Proper form or moulds adequately braced to retain proper shape while concreting should be used for chimney, pyramid
and slab portions & vibrator machine shall be used at the time of concreting. Form boxes should be water tight so as
not to allow cement cream to come out leaving only sand and gully to form honey combs in concrete. Form boxes
should be cleaned and oiled before using for concreting.

All sub-merged locations must be kept completely dewatered both during the placing of concrete and for 24 hours after
completion. There should be no disturbance of concrete by water during this period.

.Form boxes should not be removed before 24 hours, after concreting. Concrete surfaces where required should be
set
right with rich cement and mortar after removal of the forms.

.The Vice President (Projects) or Engineer appointed by him at his sole discretion may uncover any cast foundation
to find out the workmanship of foundation. Contractor shall render necessary assistance during such fact finding
operation and shall comply with the report of the investigating officer.

The contractor will be responsible for constructing the foundations in accordance with the design of each type of
foundation supplied by the GETCO.

[) The payment of excavation will be limited to the volumes as per approved excavation drawings even though the

Contractor may excavate more for the sake of his own convenience or for any reasons. If the excavated
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dimension/s is/are more than the dimension/s shown In the approved drawing, the additional excavated volume
should be filled in with 1:4:8 mixture concrete at Contractors cost in respect of materials, Labors etc.

m) In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix concrete at his own
cost in respect of materials, labors etc.

n) The rates for excavation indicated in schedule shall also be applicable for benching work, if required.

0) The tore / plain steel bars required for RCC type foundation shall be procured by the Contractor in advance to avoid
delay in the work.

p) No wastage is permitted for reinforcement steel, as the same is to be procured by the contractor at his own cost. NO
over lapping of RCC is permitted in foundation work.

q) Board reserves right to test the quality of steel and cement procured by the contractor at any Govt. recognized

Laboratory and intended to be used for the tower foundation works. The test results shall be binding to the
Contractor.

9.0 Classification of Soil.
a) Normal Dry Soil:

The soil readily removable with ordinary spades and shovels viz. Murram hard Murram etc.
and to be used for location in normal dry cohesive or non cohesive soils. If the black cotton sail is

encountered up to 500 mm below ground level, normal dry soil foundation shall have to be adopted. (The
normal dry soil foundation designs shall be inclusive of this stipulation)

c) Fully submerged black cotton Soil. To be used at locations where soil is clay type, not necessarily black
in

color, which shrinks when dry and swells when wet, resulting in differential movement extending to

a max., depth of 3.5 meter below ground level. For designing foundation for this location the soil is

to be considered submerged in nature. If the black cotton soil is encountered only up to 500 mm

from ground level, normal dry soil foundation shall be adopted. (This foundation design
shall be inclusive of this stipulation).

c) Soft Rock:

To be used at locations where decomposed or fissured rock, hard gravel, kankar, lime stone,

lateriate or any other soil of similar nature is met. Undercut type foundation is to be used for soft
rock locations.

d)Hard Rock

To be used at locations where chiseling, drilling, and blasting is required.
e) Fully submerged soil:

To be used at locations where sub soil water table is met at less than 1.50 meter below ground
level and up to complete depth of foundation.

f) Partially submerged soil:
To be used at the locations where the submerged soil water table is met at 1.5m or more than 1.5 m
below the ground level, the top portion of the strata being normal dry soil. Soil strata for adopting various

types of foundations:
Sr. Type of composite soil No.
A) 1) Dry black cotton soil up to 500 mm below ground Normal(dry)
level and balance dry normal
2) Black cotton soil from 500 mm up to 1500 mm Partially dry black cotton
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below ground level and balance normal dry soil
3) Black cotton soil beyond 1500 mm below ground

Level Fully dry black cotton
4) Normal soil up to 1.5 m below ground level and
below that black cotton soil Partially dry black cotton
B) 1) Dry black cotton soil up to 500 mm below ground Soft Rock

level, then normal soil up to 1m and balance soft
rock up to complete depth of foundation

2) Dry or wet black cotton soil up to 1.5 m below G.L Soft Rock
and balance soft rock up to complete depth of
foundation.
3) Soft rock for entire depth. Soft rock
C) 1) Dry black cotton soil upon 500mm below G.L. Hard Rock

then normal soil up to 1m. And balance hard rock
up to complete depth of foundation.

2) Black cotton soil up to 1.5m below G.L. and Hard Rock
balance hard rock for complete depth of
foundation.

3) Hard rock strata for entire depth Hard Rock

9.0 Curing and back-filling:

10.1

10.2

10.3

After 24 hours of pouring, the concrete should be cured by keeping it continuously wet for 14 days. After
48 hours of pouring, the pit may be backfilled with excavated selected earth (which is free from grass,
dung, wooden waste, postures and fodder woods, shrubs, thorn etc.) sprinkled with necessary amount of
water and well compressed and consolidated in layers not exceeding 150 mm. If the excavated soil
consists of large boulders/stone, the same shall be broken to maximum size of 80 mm and mixed with
soil to be back filled. At the locations where borrowed earth is required for back filling, this shall be done
by the Contractor at his own cost, irrespective of transportation from any lead. Thereafter, the exposed
top end fill shall be kept wet for the remainder of above prescribed curing period. The uncovered portion
of concrete chimney above the back filled earth shall be kept wet by providing empty gunny bags fully
wrapped around the concrete chimney for curing and ensure that the bags are kept wet by frequent
pouring of water on them.

Extra ordinary care be taken during back filling. The contractor and Board’s Engineer at site shall ensure
that the backfilli is done in the manner referred above so that back-filled earth become homogeneous
with surrounding parent soil with the passage of the time. The record for the same with day/date of
curing, back filling etc be maintained in the register and duly signed by the contractor and Board’s
representative. The quantities of excavated earth obtained from a particular location shall be generally
utilized in back filling work in protection of tower footing of same location unless it is unsuitable for such
purpose. In the later case, the back filling shall be done with borrowed earth of suitable quality irrespective
of lead and the consolidated of earth shall also be done free of cost.

The rates of stub setting are including the work of back filling of excavated pit. The large stones/
boulders shall be broken to maximum 80 mm size before used for back-filling at no extra cost to the
Board

11.0 PROTECTION OF TOWER FOOTING:
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Quantities of various protection works like stone revetment, concrete revetment, brick masonry and random
stone masonry to the foundations are to be executed by the successful contractor if indicated in the
schedule and payment for such quantity shall be as per unit rates accepted..

12.0 TOWER ERECTION AND GROUNDING:

(a) ERECTION OF TOWERS:

12.1 Thehsudper-structure of towers should be erected on foundations after 14 days of concreting. However, the

metho

adopted for erection of tower is left to the discretion of the contractor subject to the condition that he takes
responsibility for any damage to materials. No tower member should get strained or bent during erection.
The towers must be truly vertical after erection and no straining would be allowed to bring it in alignment.
Maximum tolerance in verticality that will be permitted is ONE mm per 360mm of tower height. The bolt head
shall be on outside faces and nuts and washers on inside faces of the tower. All bolts & nuts shall be made
fully tight and finally the bolt threads shall be centre punched to avoid nuts getting loose. Punching of bolts
shall be made by chamfering the threads with centre punch at least at three places equally spaced on contact
surface of bolts and nuts.

12.2 Complete tower erection shall include erection of all accessories like danger plate, number plate, phase
plate, C.I. Plate, Anti-climbing devices and fittings including attachments like step bolts ladders,
platforms, ‘U’ bolts, shackles, hangers, strain plates etc.

12.3 Suitable tower extension shall be erected to get desired ground clearance whenever required, as
determined at the time of survey and profiles.

12.4To avoid pilferage of bolts and nuts and tower members, the bolts of the two bottoms most panels (say up to
10 meters) shall be tack welded at three places on the nuts diametrically. The zinc rich paint shall be procured
by the Contractor at his own cost and shall be applied immediately following the tack welding.

12.5  The contractor shall measure the tower footing resistance of each tower after it has been  erected and
before stringing of the earth wire during dry weather. Each tower shall earthed, the tower footing
resistance shall not exceed 10 ohms. Pipe type and coun poise type earthing wherein required shall be
done in accordance with the latest addition and revision of IS : 3043 ( code of practice for earthing ).The
Contractor shall measure the footing resistance of each location and prepare the record for submission
and approval of Engineer-in-Charge for deciding the type of grounding to be provided.

12.6 Pipe Type Earthing:
At locations where footing resistance does not exceed 10 Ohms. , the pipe type earthing as per appended
drawing shall be provided. The contractor will have to supply all the materials required for
grounding like pipe, flat, bolt- nuts, salt, fine broken coke/charcoal etc. The earthing is to be done by
making a bore hole for insertion of pipe away from the tower leg excavation
line.

12.7 Counterpoise Earthing :
At locations, where footing resistance exceeds 10 Ohms, counterpoise earthing as per appended
drawing shall be provided to bring down the tower footing resistance below 10 Ohms.

The Contractor will have to supply all the materials required for grounding like lugs, G.I. wire, bolts, nuts etc.
The counterpoise earthing shall be buried 600 mm below ground level.

12.8 The method for providing earthing shall be at the desecration of the Contractor.
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12.9 The rates for erection of structure of tower and extension up to 21 meters and special / river
crossing tower on special foundation/pile foundation carried out by contractor shall be on per MT
basis. These rates shall be valid irrespective of location, nature and specification.

12.10 The payment for superstructure / extension / special or river crossing tower shall be paid only after erection of
complete tower as per structural drawing.

12.11 The rates for fixing of anti-climbing devices, danger plate, number plate, phase plate, circuit identification
plate all be inclusive of all materials and labor thereof.

12.12 The rates for providing earthings to the tower either pipe type or counter poise inclusive of supply
of complete earthing set, coke, charcoal, salt etc. including required bolt nuts as per approved drawing
all materials and labor thereof.

12.13 The contractor shall arrange for all the equipments for tack-welding purpose. The rates shall be inclusive of
supply and application of zinc rich paint on it.

12.14 The Contractor shall arrange required equipments for measurement of soil and tower footing resistance
of each location and submit the joint measurement record of same jointly signed by contractor and Engineer in
charge of line with final bill. The payment shall be released only after receipt of final soil resistance details
on providing earthing at each location.

13.0 INSULATOR HOISTING:

13.1 Suspension insulator strings shall be used on all tangent type towers and tension insulator
strings on all small, medium, large angle and dead end type tension towers. Technical
particulars of insulator strings are appended herewith.

13.2  Insulators strings shall be assembled on ground. These shall be cleaned and examined for
hair cracks, chips or defective glazing (not exceeding half centimeter square in case of
porcelain insulators) and then hoisted by careful handling. The work will include fixings of all
hard wares and fittings in their proper places and order.

14.0 STRINGING

141 The rates for any type of stringing work, out of followings are indicated in Schedule.

i) stringing of one ground wire/s,

ii) stringing of single / double circuit line

iii) hot-line stringing of conductor.
14.2  The rates for stringing of conductors and ground wire for special crossings like river shall be on per KM
basis only and shall be paid according to actual work done. In case special towers are suspension type,
the special shall mean major river crossing section considering the span from one anchor tower to the other
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end anchor tower. If the special towers are tension type, the special crossing shall mean span from
special tower to special tower of other end.

14.3 The stringing work should be planned in such a manner in consultation with the Engineer in charge of the work
that
minimum  shut down of power line crossings are required. Revenue loss due to any undue shut down i.e.
after the shutdown is arranged and required to be extended on account of contractor shall be recoverable
from the contractor

14.4 The Contractor shall be responsible and will take care of proper handling of drums from stores to site.
Sufficient numbers of aluminum snatch blocks shall be used for paving out the ACSR/ Conductors. Necessary
precautions shall be taken to avoid conductor rubbing on the ground by providing adequate ground roller, rollers
on
supports. Additional rollers shall also be provided to cross thorny hedges, footing and other obstructions
to

avoid scratching of conductor. The conductor and ground wire shall be made to sag correctly as per stringing

charts, before they are finally transferred to the hard wares for conductors and to clamps for ground wire. No
joint  should be made at less than 30 meters from the tower end and no joint shall be permitted in Railway, River,
road and other important crossings spans. There shall not be more than one joint in a span of each
conductor. The sag Board, if used shall be adjusted to suit the sag indicated against actual temperature
for an individual span. The thermometer shall be provided at the conductor point during the stringing
work. Dynamometers shall be used in tensioning the conductors. All conductors shall be stressed

to their maximum working load at the time of stringing, as per approved stringing charts.

14.5 The minimum clearance between the lowest point of conductor and ground shall not be less
than required.  All compression joints should be carefully made and arecord of initial and final lengths of
the joints jointly signed by Contractor's and Board's representatives should be maintained. Check for sag should also be
made at intervals when conductors are drawn up. Over stressing, causing damage to towers should be avoided.
Care should be exercised not to over tension the conductor. Extra sag of 150 mm is allowed at all the
important tension locations like Railway/River Crossings

14.6After being pulled the conductor/ground  wire shall not be allowed to hang in the stringing sheaves for more than 72 hours,
before being pulled to the specified sag. During the time the conductor / ground wire is on the stringing sheaves before
sagging-in, it shall be ensured that the conductor / ground wire is not damaged due to wind, vibration, vehicles or ther
causes. Scaffolding should be used to cross the important roads and Railway Crossing for minimum interruption

traffic

14.7The conductor shall be pulled up to desired sag and left in serial stringing sheaves for atleast one hour after
which the sag shall be rechecked and adjusted, if necessary, before clipping in and transferring the conductors from
the serial stringing sheaves to the suspension clamps

14.8Conductor shall be clamped within 24 hours of sagging. The sag will be checked in the larger spans of the section in case
of Sections up to eight spans and in one intermediate larger span also for section with more than eight span
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14.9 The stringing sheaves, when suspended on the transmission structure for sagging, shall so adjusted that the conductor will pe
on the sheaves at the same height as the suspension clamp to which it is to be secured

14.10 The stringing of the ground wire shall be done in accordance with the stringing charts approved by the Board.
The ground wire shall be strung to run continuously over the conductors. The ground wire shall be pulled, sagged and
clamped-in from tension tower to tension tower before the phase conductors are pulled in that section

14.11 All the line conductors shall be terminated at sub-station structures whose details shall be furnished by the Board at the
appropriate time. The contractor shall fix strain insulators on the sub-station structures

14.12 Armour rods and vibration dampers shall be fitted at each suspension tower before final clamping of conductor
with Insulator strings. Vibration damper shall be fitted at each tension tower after final clamping of conductor with insulator
strings. Vibration dampers are to be fixed using aluminum tape with each clamping bolt and in correct vertical position in
relation to conductor. Compression type joints are to be used for jointing of conductors. Each part connected with joints
shall be perfectly cleaned by wire brush and properly greased before final compression. All the joints of conductors and
earth wire shall be made in the best workmanship manner and shall be perfectly straight and having maximum possible
strength.

14.13 Proper guys shall be provided to counter balance the paving out tension of conductor/ Ground wire at the tension locations,
to avoid damage to towers and/or accident

14.14 Stringing work shall mean, the activities of fixing of insulator and insulator hardware’s, paving, jointing, tensioning,
clamping with Armour-rod, providing dampers, repairing of conductors (if any) and fixing the conductor at tension hardware’s
etc

15.0 TESTING AND COMMISSIONING:

15.1 The Contractor after completion of erection work will ensure that all works connected with line have been completed. These
works shall be done correctly as per Indian Electricity Rules and Procedures. Any extra cost involved due to
Incompleteness of work or bad workmanship found out subsequently shall be set right forthwith by the Contractor at cost.

After the erection is completed in all respects, the line should be thoroughly patrolled and checked for continuity and
clearances. The line should be meggered to check its insulation level. Afterwards a written confirmation should be given to
the Engineer-in-Charge that the men, materials, tools and earthings (if any) are removed and the line is safe for charging.
On charging the line, if it does not hold and trips, the contractor should arrange to patrol the line and find out the causes
for the tripping and rectify the defect at no extra cost to the Board.

16.0 HANDING OVER OF LINE DOCUMENTS:

16.1  On completion of all erection activities, the contractor has to furnish following information along
with technical details to concerned Engineer-in-Charge of the work in triplicate duly bound:-
1. Approved surveyed route with permanent marks, (To be obtained from the GETCO)
2. Approved copy of profiles with tower schedule, (To be obtained from the Board except for portion where any change is
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approved)
3. Location wise soail strata details of each pit excavated, type of foundation executed, volumes of excavation & concrete and RCC
steel weights,
Details of revetment, retaining walls, etc., work done for protection of tower footing and their approved drawing copies,
Approved copies of excavation plan and foundation drawings, (To be obtained from the Board)
Approved copies of structural drawings of stubs, templates, towers, extensions, etc., (To be obtained from the Board)
Approved copies of stringing charts,
Value of tower footing resistance jointly measured before & after providing earthing and type of earthing executed, duly signed by
in charge engineer of line.
. Details of spans and phase where mid span joint, repair sleeve used,
10. Location wise type and numbers of insulators, insulator hardware’s, earth wire hardware’s, conductor
accessories, provided, etc.
11. Separate detail of each crossing like road, river, railway, power line, P&T Line, etc and details of clearance as per Indian
Electricity Rules

© N oo

17.0 GENERAL:

17.1  The Contractor shall ensure that at the end of each sub-activity the surplus material is
immediately removed from the work-site to avoid loss and injury to the public.

17.2  The Contractor has to reconciliation of material account and settle final bill including
Signature in all relevant papers  required for passing of final bill within three month
from the date of charging/ commissioning of line.

17..3 Alump sum amount of 6 % of the order value OR Rs.1.0 lacs whichever is less, will be withheld
From the running bills of stringing work, this will be released only after handing over of these
Documents to the satisfaction of concerned Supdt. Engineer (Trans).

RETURN OF EMPTY STEEL/WOODEN DRUMS:

The contractor has to return empty Conductor / Earth wire Drums if it is Steel Drum. For non-return of Empty steel
drum recovery will be made from their progressive running bill as mentioned below:- Unit weight of empty drum
in kg x standard rate of store for steel scrape = unit cost of steel drum in Rs.

For wooden Drums, contractor has not to return the empty Conductor/Earth wire Drums for the conductor/
E.W used for this line

WASTAGE:

You shall make every effort to minimize the breakage/Looses and wastage of line
Materials, etc. supplied “Free of cost” by the GETCO for erection of line.

The ceiling for wastages permitted is as under:-

11) Conductor and Earth wire:
(a) 0.5% (For jumpering/sag/sister wire).
(b) 0.5% (For credit length up to 30 Mtr.)

(1)2% (For credit in pieces as good conductor from 30 Mtr to 100 Mtr.)
A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A AT AR RRRERDR—R——— ———
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(i) Insulators: 0.25%
(iii) Bolts & Nuts: NIL (No extra Bolts/Nuts will be supplied).
(iv) Hardware & Accessories : NIL.
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Following material will be supplied by GETCO “free of cost” for erection of Transmission line:

1) Towers, stubs, templates, tower accessories, bolts-nuts, H-frame DP Structure, H-frame
DP Structure accessories Stay Sets, Stay wire etc.
2) Conductor, conductor accessories, earth wire, earth wire accessories.
3) Insulators, insulator hard wares.

Following materials / equipments will be procured / arranged by the contractor for
Erection of transmission line.

Tor steel bars required for reinforcement.

Cement as per IS -8112

Barbed wire.

Earthing sets.

Zinc rich paint for bolt-nuts welded portion

Various plates namely DP /NP / PP / CIP.

Other materials and tools-tackles required for erection activities like survey,
foundations, tower erection and stringing.

8) Gl Nuts/Bolts required for H-frame DP Structure.

~NOo OB WN —
—_—— ===

Following materials / equipment’s will be procured / arranged by the contractor activities for 66KV above
mention S/S.

1) Tools tackles required for Sub-Station erection activities and stringing.

2) Earthingmaterials filter machine, hydraulic crane and hydraulic jointing
machine/welding machines. Gl pipe, coal, salt etc.

3)  Wherever necessary cement, sand, metal, water for concreting works.

4) Al required material for Colony & Yard Lighting, Control-Room Industrial Electrification and
Staff-Quarter Residential Electrification work except Gl angle required for fabrication for fixing of
ICTPN.

Penalty Clause: FOR SAFETY

Penalty:

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or
outsider due to negligence or non-compliance of GETCO safety norms then in addition to the

compensation and liability as per statutory requirement, contractor / agency shall be penalized as

under:
Sr. No Amount of Contract in Rs. Penalty amount
1 Up to 21 Lac Rs.5000/-
2 Abovel1 Lacto - 10 Lacs Rs.25000/-
3 10 to ---> 100 Lacs Rs.100,000/-
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4 > 100 Lacs 1.0 %

NOTE:GST is Applicable of All Above Mention Amount.
2. Reporting;
2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of
fatal/Non-fatal accident occurred to human being.
2.2 The GETCO investigating officer findings in to accident shall be final and binding to the contractor
/Agency.
3. Safety Requirement:

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s
site in charge and supervisor. Safety document shall be handed over and vital safety norms and
key points of safety related to project shall be explained and recorded for commitment by erection
contractor.

Such records are mandatory for clearing first erection bill.

3.2 During site visit by GETCO official of Executive Engineer and above rank, the following checks
during execution of work shall be covered.
3.21 Safety equipments available and utilize.
(@) Helmet.
(b) Safety belt.
(c) Safety shoes.
(d) Live line Voltage detector
3.2 2 Safety procedure adopted.
(a) Permit to work
(b) Earthing at the place of work.
(c) Adequate supervision.
3.23 T & P physical Check. (Healthiness and Quality)
(a) P.P.rope.
(b) Wire rope and sling.
(c) Earthing rod
3.3 If above-mentioned safety requirements found violated in any of the above three conditions shall
attract penalty of Rs.1000/- Plus GST per occasion. (Max.Rs.3000/-Plus GST-for violation of three
conditions)
3.4 During subsequent visit, if violation is found, then double penalty Plus GST shall be deducted from

the bill of the Contractor/Agency.
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PART — I
BIDDER'S DETAILS OF PERSONNEL

1 Firm Name

2 Firm Address

3 Firm Type (Proprietary/ Partnership/Corporate

4 | Contact Person Name and Designation

5 Qualification

6 | Professional Experience

7 | PAN No

8 | GST

9 Contract Details

Mobile No

Land Line No

FAX No

E-Mail ID

Note: All the correspondence, queries etc., will be asked on above E-Mail only. Bidder is responsible to check and
operation of e-mail ID.
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Sub.: As above Mention

ANNEXUTURE-1

In connection with above subject, | / we confirm the following:

3) 1/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the entire tender Terms

and Conditions.

0) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if awarded.

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, |/ we also agree that
additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any reason

thereof.

Company / Agency
NAME:

STATUS: Name of tendering Company
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ANNEXUTURE-2

CONFIRMATION OF DETAILS OF BIDDER

Bidders are required to fumish following information specifying YES / NO
1) Whether the Bid is on percentage basis as called for. Yes / No
2) Whether rebate furnished isin percentage basis as called for. Yes / No
3) Whether the Bid is submitted by RPAD. Yes / No
4) Whetherall pages of Bid Specifications are sealed and signed by the Bidder.
5) a) Whether the Bidder is registered with for Getco
b)  Incase of “Yes”, please  fumish following details:
i) Registration Letter No. &date.
i) Class of Registration
lii) Validity
c) Whether Bidder is having PF Code No. Yes / No
6) a) Whether EMD/Tender fees paid. ( DD) Yes/no
7) Whether following documents as specified are submitted.
a)  Human Resources detail. Yes / No
b)  Availability of tools, equipment’s etc. Yes / No
c)  Details of orders executed / on hand Yes / No
d)  Financial capability. Yes / No
e)  Experience as specified. Yes / No
f)  Company's Articles Of Association Yes / No
g)  Details Of Partners / Directors Yes / No
h)  B.R/P.A. Authorizing Person Yes / No
i) Power of Attorney of Consortium Members Yes / No.
J) Pan card Yes/No
K)  GST Registration Yes/No
M)  Electrical Contractor registration Yes/No
N)  Solvency certificate Yes /No
8)  Price: [FIRM ONLY] Yes/No
9)  Security terms agreed Yes/no
10)  Penalty terms agreed Yes/No
11) Terms agreed: Yes/no
12) Validity of the offer for 180 days from the date of
opening of the technical bid: agreed Yes/No

13 payment terms agreed:

Company / Agency
NAME: STATUS: Name of tendering Company

Sign & Seal of Contractor Page 65




ANNEXUTURE-3

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR CONTRACTS

Sr. Order scription of Order Order Name of Order placing
No. No./Date work Qty. Amount authority
1 2 3 4 5 6
letion date as per order Date of commencement of work | completion of work
7 8 9

?) SATISFACTORY WORK COMPLETION CERTIFICATE

Sr.  |Description of | Certificate No Date Order Certificate issuing

No. work Amount authority

3) WORKS TENDERED / IN HAND
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Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers shall submit the
information in the Format detailed here under]

Sr | Name Of Work and Location Order Quantity Order Value Anticipate qate Remarks
No of Completion

Signature of Authorized Representative

Company / Agency

NAME: STATUS: Name of tendering Company
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ANNEXUTURE-4

FINANCIAL CAPABILITY

Sr. No| Details IAmount Rs. In lacks Remarks
1. Solvency A scheduled Banker's
Certificate of  present

solvency be attached.

2. Price of the biggest job

Carried out.

3 Average Turnover of Last three Year

Signature of Authorized Representative
Company / Agency
NAME: STATUS: Name of tendering Company
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1) ERECTION CAPACITY

ANNEXUTURE-5

Based on available men power, tools-tackles, machinery and financial resources, our erection capacity is as under:

Sr. No. [Name of activity Unit Capacity per No. of Persons per
Annum pergang  (gang.

1.

2.

3.

4.

P) TENDERER’S DETAILS OF PERSONNEL

The List of Technical Personnel intended to be placed at the Work by the Contractor.
[Tenderers shall submit in the Format detailed here under]

Sr. Description Name Qualification Professional Remarks
No. &Details Experience
of position & details of
works carried
out
1 2 3 5 6

Name of the person:
Seal of the company
Date & place:

Contractor's Representative legible signature:
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Declaration

This is to declare that none of the Proprietors/ Partners/ Directors are having any relatives employed or working with Gujarat Energy

Transmission corporation Ltd at any of its offices or its parent Department i.e. GUVNL.

Signature of Authorized Representative
Company / Agency
NAME: STATUS: Name of tendering Company
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ANNEXURE - 14
(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST THEREOF)

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)
Ref: Tender no:

All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted item of the tender along
with the technical bid.

I/'We
Authorized signatory of M/s here by certified
That M/S and their proprietor/any partner /any director of the firm

is not stop deal and/or banned for business dealing and/or black listed by GUVNL and/or their any subsidiary company viz.
GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL.

Seal of Firm Signature of renderer
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QUALIFICATION REQUIREMENT.

Contractor must fill up below details & should place at the top of the Technical Bid.

Sr List of Documents
No:
1 Registration(No, Class)
2 P.F. No.
3 Partnership deed/Proprietor/AOA/MOA (Notarized
copy)
4 Power of Attorney (Notarized copy)
5 Bl. Sheet / P&L A/C, last three years.
6 Latest Solvency certificate.
7 GST No.
8 PAN NO
9 Experience certificate As per QR
10 Electrical contractor Certificate valid up to
1 Man and tolls and tackle detail

Signature of Tenderer

Date :
Place

Company’s Round Seal
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(ON STAMP PAPER OF RS 300/-)

FORM OF BANKER'S UNDERTAKING

(Combined Performance Guarantee (PBG) towards Execution/supply Period and
Guarantee/Warranty Period as per commercial terms and conditions of Tender

We (Name of the Bank_and Address of the Branch Giving the Bank Guarantee) having our registered
office at Address of Bank registered office) heresy Give this Bank Guarantee NO

date and hereby agree Unequivocally and Unconditionally to pay immediately on demand in writing from the
Beneficiary Company (Name of Gujarat Urja Vikas Nigam Ltd/ subsidiary Company) or any officer
authorized by it in this behalf any amount up to not exceeding Rs. (Amount of combined Performant
Guarantees towards Execution / supply Period and Guarantee/ Warranty period (Rupees (in words)
to the said (GUVNL/ subsidiary Company) on behalf of M/s who have entered intoed contract
for the supply/ works specified below.

L.O.A. No. dated

This agreement shall be valid and binding on this Bank Up to and inclusive of (Date of validity of the Bank

Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank of the firm of Contractors /
Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged by any
extension of time or variations or alterations made given conceded or agreed with or without our knowledge or consent,
by or between parties to the said within written contract .
Notwithstanding anything contrary contained in any law for the time being in force or banking practice this Guaranteed
shall not be assignable transferable by the Beneficiary (i.e GUVNL or Subsidiaries).Notice or invocation by any person
such as assignee transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee
can be made only by the beneficiary directly.
NOTWITHSTANDING anything contained herein before. Our liability under this guarantee is restricted to Rs.
(Rupees only) out Guarantee shall remain in force Until
(Date of validity of the Bank
Guarantee). Unless demands or claims under this Bank Guarantee are made to Us in wrong on or before
(Date of validity of the Bank Guarantee), all rights or the Beneficiary Under this Bank Guarantee shall be
forfeited and we shall be released and discharged from all liabilities there Under.

Place

Date
Please Mention here Complete Postal Signature of the Bank’s Authorized
Address of the Bank with Branch Code Signatory with Official Round Seal

Telephone and Fax Nos.
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SAFETY CUM INDEMNITY BOND

(On Non-judicial Stamp paper of value not less than Rs. 300.00)

Know Al Men By These Presents that we, by this SAFETY CUM INDEMNITY
BOND Executed on this Day of 2026. /We Having Registered Office

(herein after called “THE CONTRACTOR” which expression shall mean and includes my /our heirs, executors, administrators and
legal representatives, successors and permitted assigns) do hereby binds myselffourselves and also our company/firms after
having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited
(GETCO), HIMATNAGAR a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar Patel
Vidyut Bhavan, Race course, HIMATNAGAR.( hereinafter called as GETCO, which expression shall mean and include its
legal representative, administrators assigns) has agreed under the terms and conditions of the contract no. dated made
between and for the contract of the value of Rs. interalia on production of
Safety Cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of Rs.
Rupees only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the
CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or
not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time
during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on
demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.___, dated for issued
by the GETCO after having observing necessary formalities, the details of which is described in the orderno.__ dated
and whereas the said job/works will be /likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and
for the Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare Act. (Respective
Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum
Indemnity Bond before the commencement of actual execution of work

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as per Annexure-A
prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the
guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or
suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the
constitution of the GETCO or for the extension of the time limit or for any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:

3. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all claims, actions,
proceedings and risk, damage danger to any person whether belonging or not belonging to the. CONTRACTOR.

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect of
any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force.
c. That, if during the course of execution of work as stated in the contract order
mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per
Annexure-A or terms and conditions / formalities within the meaning of Employees’ State Insurance Act,1948 (ESI) or Workmen
Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed the
safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall
have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the calculation
of the total period of completion of work for which the CONTRACTOR is responsible to complete the work/job and it will be
deemed that discontinuance was due to default of the CONTRACTOR.

1. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such compensation mentioned
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hereinabove, whether on

failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract or other
contract by the CONTRACTOR to the OBLIGEE.

e. That the CONTRACTOR is/are aware and accept that for the persistent or

repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond,
GETCO shall have right to terminate the contract of work issued to the CONTRACTOR..

In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to
negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory
requirement, contractor / agency is hereby agreed to pay the penalty amount as given below:

Sr. Amount of Contract in
No Rs. Penalty amount
1 Upto-1 Lac Rs.5000/-
2 Abovel Lacto - 10 Lacs Rs.40000/-
3 10 to ---100 Lacs Rs.100,000/-
4 > 100 Lacs 1.0 % of contract value

I/'We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety
Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the jurisdiction
to decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond.

1. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the Contractor's

application after the

Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a “NO DEMAND
CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD
and renewable thereof (Claim Period).

i.  This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein

contained are in addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto before
given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN
WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First hereinabove written.

(Signature with seal of The CONTRACTOR)

In the presence of:
1.
2.
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ANNEXURE-A
OUR ENDEVOUR - Safety a habit

To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere
of trust and respect between providers of goods and services and their users for the ultimate benefit of society as the nation,
safety guidelines are agreed upon by the agency as under.
Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution of work in indoor
and outdoor systems of GETCO the following guideline and preventive measures are identified.

Indoor safety precaution

Outdoor safety precaution

The method of work required T&P and manpower
should be discussed between GETCO supervisor,
contractor’s supervisor and gang leaders.

The method of work required T&P and

manpower should be discussed between GETCO
supervisor, contractor’s supervisor

and gang leaders.

Prior to execution of work a joint survey must be
conducted by GETCO supervisor, and contractor’s
supervisor for risk Assessment.

Prior to execution of work a joint survey must be
conducted by GETCO supervisor, and contractor’s
supervisor and DISCOM line man in order to identify
the following.

o Clearly identify the work location to
distinguish between the equipment that
is dead and other equipment / part that
may be live.

e Disconnect the equipment from supply.

e Protect against other live parts.

o Take special precautions when close to the

bare conductors/bus bar

a.HT/LT line or tap line crossing under

each span of line of the work. that

b. Isolation point of each line crossing.

c. Each line crossing & isolation point

under each span must be discussed and noted in
maintenance register with sketch

Following safety guidelines are mandatory
for all contractors operating in GETCO
premises for Electrical, non-electrical & civil
works.
1) The contractors must provide advance
planning of work to concerned in-charge
of substation in writing.
2. Before starting any work whether switch yard,
“permit to allow to work” must be taken from control
room in-charge.
3. Utilizing Electrical / non-electrical. equipment’s,
safety rules must be Implemented.
4. If the work is to be carried out on Sunday or public
holiday, the necessary permission must be taken in
advance, requesting in writing.
5. Unwanted person including children of
labours will not be allowed at working site/in the
switchyard and in the prohibited area.
6. Any electrical work or electrical connections to
equipment for any other work must be carried out by
certified electrician/wiremen with adequate size of wire
through MCB as per I.E. Rule.
- Live penal area / bus bar must be isolated and
sealed / bifurcated with red colour tape for visible
warning.
- Display Board must hang on LCP panel.
- Transformer must be switched off whenever and
wherever contractor and line workers are not satisfied
with isolation, earthing or any equipment performance
of GETCO, it will be pointed out and work shall begin
only after resolution. Contractor shall not take up job

Contractor’s supervisor and GETCO Supervisor must
ensure all isolations physically with adequate
earthing Technically prior to give clearance to gang
leader for taking up job.

While execution of stringing work the identified line
crossing must be isolated / de-energized and written
clearance should be obtained from concerned
DISCOM supervisor.

The isolation of Tap line must be physically seen and
verified by Contractor and GETCO supervisor.

At D.O. fuse junction contractor’s person should be
posted to ensure that no person restore D.O. Supply
while work is under execution.

Contractor's supervisor must ensure that concern
officer take LCP for EHV line and power line crossing.
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in absence of GETCO authorized person. All wire
temporary connection & material whenever erection
activity has any connection and disconnection work of
bus bar, string bus.

All workers / labour of contractor & supervisors
must use personal protective equipment (PPE)
during the work like gloves, safety belt, Safety
shoes, Helmet, earthing rods, etc, duly approved
by GETCO.

All workers / labour of contractor & supervisors must
use personal protective equipment (PPE) during the
work like, gloves, safety belt, Safety shoes, Helmet,
earthing rods, Live line detector etc, duly. Approved
by GETCO.

The local earthing must be done at the place of work
before execution of any work.

The local earthing must be done at the place of work
before execution of any work.

11 kV breaker in panel must be switched off
and racked out only after ensuring no voltage in
breaker and without door opening.

Circuit breaker opening is not an isolation and isolator
on either side must be opened. No work during rains
and cloudy weather Condition.

Transmission line activities.

1) Used of Voltage detector to ensure Outage.

2) Earthing at three points, local, left &right side of bus
bar / string bus.

3) Match line colour code with color of wrist band.

Local earthing of electrical equipment’s like

filter M/c, welding machine, testing kits etc.

is must. Crane shall only be used for material handling
and erection. Working platform shall only be used for
work in switchyard.
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CONTRACT AGREEMENT (to be submit after Awarding of Contract)

(Non judicial stamp paper of Rs. 300/-)

This agreement is made at Vadodara, the day of in the Christian year Two Thousand Five
between (herein after referred to as “THE CONTRACTOR”
which expression shall unless excluded by or repugnant to context include its successors or permitted assigns) of the one part and
the Gujarat Energy Transmission Corporation Limited, having their Corporate Office at -------=------==---- , (hereinafter called
“Corporation” which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other
part.

“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for
as per

Corporation’s Order No. hereinafter called “The works” and more particularly
described enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter arid
other letters and schedule of price which for the purpose of identification have been signed by Shri

on behalf of the Contractors and by

on behalf of the Corporation, a list where of is made out in the schedule
hereunder written and all of which said documents are deemed to form part of this contract and included in the expression ‘The
Works” wherever herein used, upon the terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO
has accepted the tender of the contractor for the work of . of Gujarat
State for the sum of Rs. (Rupees ) upon the terms and subject to the
conditions herein mentioned.

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED THAT:

1. The contractors shall do and perform all works and things in this contract mentioned and described or which are implied
therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in
the manner and subject to the terms conditions and stipulations contained in this contract, and in consideration of the due
provision, executions, construction and completion of the works agreed to by the contractors as aforesaid, the Corporation doth
hereby covenant with the contractor to pay all the sums of money as and when they become due and payable to the contractors
under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract.

2. The conditions and covenants stipulated hereinbefore in this contract, are subject to and without prejudice to the rights of
the Corporation to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default
or breach by the contractors of the conditions and the covenants as stipulated in the general conditions, specifications, forms, or

tender schedule, drawing, etc. attached with Corporation’s Order No.

The contract value, extent of works / supply, completion / delivery dates, specifications and other relevant matters may be altered
by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and
conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to
have been subject to and without prejudice to said stipulation.

In witness whereof the parties hereto have set their hands and seals this day and month year first above written.

Signed, Sealed and Delivered by

for and on behalf of M/s.

In the presence of, signature with names and

Address:
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Signed, Sealed and Delivered by

for and on behalf of Gujarat Energy Transmission Corporation Limited,

In the presence of, signature with names and

Address:
1)
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(On the letter pad of the company)

Date:

Declaration Of Conflict On Interest

To,

The Superintending Engineer (AM)

Guijarat Energy Transmission Corporation Ltd,
Circle office,

HIMATNAGAR .

Ref: Tender No

Name of Tender

With reference to above your tender Notice NO............ooviiiiiiiiiiiiiii,
Forthe Work Of.......vvviiie e

We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.

Yours Faithfully,
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DECLARATION FOR RELATIONSHIP WITH EMPLOYEE

(ON TENDERER’S FIRM LETTER PAD)
Date:

Ref: Tender No.

Name of Work:

I'We Slo or Dlo of Shri

are the authorized signatory of
(Name of tenderer’s firm) hereby declares that the interest
(i.e. shareholding in company and share in partnership firm) of no employee of GUVNL or its subsidiary companies
i.e. GETCO, GSECL, PGVCL, DGVCL, UGVCL or MGVCL or his / her relative as defined in Section 2(77) of the
Company’s Act 2013 is 10% or more in our company / partnership firm.

In case at any stage, it is found that the information given by me is false/incorrect, GETCO has the absolute right to
take any action as deemed fit without any prior intimation to our company / partnership firm. Non disclosure of such
facts would immediately disqualify the tenderer for further dealing with GETCO.

Seal & Signature of the tenderer

Sign & Seal of Contractor Page 81




