

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	--	--

N- Tender No. TCBRH/26-27/E-167

Name of Work: Tender for Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25.

Note : Submit all the self-attested Documents Online in n-Procure only

(No any Physical Documents)

Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT/online Only.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

TENDER NOTICE No: TCBRH/26-27/E-167

Superintending Engineer (TR), Bharuch invites “On line Tenders” (e-tendering) for the works of following items. All the bidders, in respect of tender item must have vendor registration with the GETCO viz. prior to the date of opening of technical bid of the tender otherwise their bids will not be considered eligible for technical scrutiny and as such, their technical bids will not be opened.

Tender Papers & Specifications may be down loaded from Web site <https://tender.nprocure.com> (For view, down load and on line submission) and GUVNL/GETCO web site tender.guvnl.com/www.gseb.com & www.getcogujarat.com (For View & down load only).

All tender documents are to be upload (Notarized / self-attested copies of original – as specified in tender document) through online only (mandatory) on (n) procure portal including Tender fee & EMD .

Communication by Registered Post A.D. or Speed Post addressed to: The Superintending Engineer (TR), Gujarat Energy Transmission Corporation Limited, Circle Office, Maktampur Road, Bharuch-392012.

Sr. No.	Description	
1	Tender No.:	TCBRH/26-27/E-167
2	Works of	Tender for Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25.
3	Tender Fee (nonrefundable) Incl. GST in Rs.	Rs.5900.00 (Rs.5000.00 + Rs.900.00 GST @ 18%)
4	Estimated cost with GST in Rs.	₹ 54,15,332.02
5	Earnest Money Deposit amount in Rs.	Rs. 54153.00
6	On line (E-tendering) tender/ offer submission last date up to 16.00 hours only (This is mandatory)	As per Schedule
8	Date of opening of Tender fee, EMD cover, Vendor registration and technical bid on – line opening at 16.00 Hours.	As per Schedule [Tentative]
9	Tentative Date of on – line opening of Price bid, (if possible), at 11.00 Hours	Shall be intimated separately
10	Prices	Firm
11	Validity of offer	180 days
12	Time limit	12 months
13	Appropriate / Registration Class	Only GETCO registered contractor

Note : Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT /Online Only.No

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

any physical submission require.

IMPORTANT:

1. All the relevant documents as per requirement of the tender to be submitted online i.e. Technical bid, Qualification requirement data, detail specification Tender Fee plus GST as applicable and EMD. Otherwise the offer will not be considered and no any further communication in the matter will be entertained.
2. It is mandatory for all the bidders to submit their all require tender documents, Tender Fees and EMD by on-line (e-tendering) .
3. The bidders are required to fill up all the online appendices (annexure)/forms. This is intended for transparency and speedy evaluation of the bids. Instead of simply confirming, the bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure.
(In the absence of required details in the online annexure, the corporation has every right to evaluate the bids accordingly and bidder cannot raise any objection against any point during evaluation.)
4. Bidders are requested to remain in touch with the web site for any amendment/corrigendum or extension of due date etc.
5. In case short submission of documents with bid and / or clarification if any required from the bidder the required details / documents may be asked from bidder in physical form.
6. Tender Fee and EMD in form of DD/Banker's Cheque/Pay Order/ Bank Guarantee are not allowed. If bidder submit the DD/ Banker's Cheque/Pay Order/ Bank Guarantee for Tender Fee and EMD, in that case the same tender will be not considered.
7. The Earnest Money Deposit and tender fee plus GST as applicable will be accepted only by **RTGS/NEFT/online only** in favour of "GUJARAT ENERGY TRANSMISSION CORPORATION LTD. Bharuch" As per given bank detail. Tender without EMD and tender fees shall be rejected.
8. Payment through RTGS/NEFT bidder has to mail following details:

Sr. No	Required Details
1	Name & Address of the bidder
2	Bidder GST No (Active, otherwise disqualify the bidder)
3	Tender No with due date
4	Mode of Transfer
5	Ref. ID with Bank Details
6	Paid Amount
7	Payment against (Tender Fee/ EMD)

To:

- a. setrbharuch.getco@gebmail.com
- b. decm2bharuch.getco@gebmail.com
- c. aobharuchccount.getco@gebmail.com
- d. cashierbharuch.getco@gebmail.com

Bidder has to provide all above details on the same date of payment so that receipt can be generated.

❖ GETCO Beneficiary Bank detail is as under:

1	Name of Account Holder	Gujarat Energy Transmission Corporation Ltd.
2	Account No.	71420200000168
3	Name of Bank	BANK OF BARODA
4	Branch Code	STABRO

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

5	Address of Bank	Shalimar Complex, Station Road,Bharuch-392002.Gujarat
6	IFSC Code	BARB0STABRO
7	PAN No	AABCG4029R
8	TAN No	BRDG01026E
9	GST No	24AABCG4029R2ZC

9. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original –as specified in tender document) documents with bid and no physical documents to be submitted by bidder. All the online Annexures and price bid, other tender documents must be submitted/attached online only.
10. The GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

Any technical questions, information and clarifications that may be required pertaining to this enquiry should be referred to The Superintending Engineer (TR), Gujarat Energy Transmission Corporation Limited, Circle office, Bharuch.

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.

Yours faithfully,
Superintending Engineer (TR),
GETCO, C.O., Bharuch

Download Tender Documents in (PDF Format) which consists of:

Part – I: Commercial Terms & Conditions

Part – II: Technical Specifications & GTP'S, Schedule "A" indicating the quantities & items, drawing if any.

To view the PDF file please use "Acrobat Reader" software which can be downloaded from "Adobe" website.

Note: In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required for participating in online tender, they can contact the following office:(n) Procure Cell, (n) code solutions-A division of GNFC Ltd., 403, GNFC Infotower, S.G. Road, Bodakdev Ahmedabad – 380054 (Gujarat) Toll Free: 1-800-233-1010 (Ext. 501, 512,516 , 517 , 525) , Phone No. 079-26857315 / 316 / 317, Fax: 079-26857321 / 40007533, Email: procure@gnvfc.net.



GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
Corporate Identity No (CIN): U40100GJ1999SGC036018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
BARODA

Date :

I N T E G R I T Y P A C T

OUR ENEAVOUR

To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of society a the nation.

GETCO COMMITMENT

- ☐ To maintain the highest ethical standards In business and professional
- ☐ Ensure maximum transparency to the Satisfaction of stakeholders.
- ☐ To ensure to fulfill the terms of agreement / contract and to consider objectively the viewpoint of parties.
- ☐ To ensure regular and timely release of payment on due dates for work done.
- ☐ To ensure that no improper demand is made by employees or by anyone on our behalf.
- ☐ To give maximum possible assistance to all the Vendors / Suppliers / Service provider and other to enable them to complete the contract in time.
- ☐ To provide all information to suppliers/ contractors relating to contract / Job which facilitate him to complete the contract / job successfully in time.
- ☐ To ensure minimum hurdles to Vendors/ suppliers / contractors in complete of agreement / contract / work order.

PARTY'S COMMITMENT

- ☐ Not to bring pressure / recommendations outside GETCO to influence its decision.
- ☐ Not to use intimidation, threat, inducement or Pressure of any kind on GETCO or any of it's employees under any circumstances.
- ☐ To be prompt and reasonable in fulfilling the contract, agreement, legal obligations.
- ☐ To provide goods and / or services timely as per agreed quality and specifications at minimum cost of GETCO.
- ☐ To abide by the general discipline to be maintained in our dealings.
- ☐ To be true and honest in furnishing information including payment to agents / sub-agent.
- ☐ Not to divulge any information, business details available during the course of business relationship to others without the written consent of GETCO.
- ☐ Not to enter into carter / syndicate / understanding whether formal / non-formal so as to influence the price.

Seal & Signature
(GETCO Authorized Signatory)

Seal & Signature
(Party's Authorized Person)

Name :
Designation :

Name :

CONFIRMATION OF DETAILS OF BIDDER

Bidders are required to furnish following information specifying YES / NO

- | | | |
|----|--|----------|
| 1) | Whether the Bid is on percentage basis as called for. | Yes / No |
| 2) | Whether rebate furnished is in percentage basis as called for. | Yes / No |
| 3) | Whether the Bid is submitted by RPAD / Speed Post. | Yes / No |
| 4) | Whether all pages of Bid Specifications are sealed and signed by the Bidder. | Yes / No |
| 5) | a) Whether the Bidder is registered with GETCO for Transmission line erection. | Yes / No |
| | b) In case of “Yes”, please furnish following details | |
| | i) Registration Letter No. & date. | |
| | ii) Class of Registration | |
| | iii) Validity | |
| | c) Whether Bidder is having PF Code No. | Yes / No |
| 6) | a) Whether EMD paid. (DD / BG) | Yes / No |
| | b) In case “Yes”, furnish details | Yes / No |
| 7) | Whether following documents as specified are submitted. | |
| | a) Human Resources detail. | Yes / No |
| | b) Availability of tools, equipments etc. | Yes / No |
| | c) Details of orders executed / on hand | Yes / No |
| | d) Financial capability. | Yes / No |
| | e) Experience as specified. | Yes / No |
| | f) Latest Income-tax certificate | Yes / No |
| | g) Company's Articles Of Association | Yes / No |
| | h) Details Of Partners / Directors | Yes / No |
| | i) B.R./P.A. Authorizing Person | Yes / No |
| | j) Power of Attorney of Consortium Members | Yes / No |

Signature of Authorized Representative of
Company/Agency

NAME: _____

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

STATUS: _____
Name of tendering Company

Tender No. TCBRH/26-27/E-167

Sub: **Tender for Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25.**

In connection with above subject, I/we confirm the following:

- 1) I/we, the undersigned, have read and examined the above tender documents in detail.
- 2) I / we declare that our bid is strictly in line with Tender Specification and there is no deviation. Further, I / we also agree that additional conditions / deviations, if any, found in bid, the offer shall be out rightly rejected without assigning any reason thereof.

**Signature of Authorized Representative of
Company / Agency**

NAME: _____

STATUS: _____

Name of tendering Company

SEAL / STAMP

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

ANNEXURE - 1		
DETAILS OF THE FIRM		
NAME OF THE FIRM:		
A		
1	Address of Registered Office	
2	Contact Personal	
3	Designation	
4	Residential Address	
5	Phone Nos. (Office and residential)	
6	Fax No.	
7	Telegraphic code	
B		
1	Address of works	
2	Contact Personal	
3	Designation	
4	Residential Address	
5	Phone Nos. (Office and Residential)	
6	Fax No.	
7	Telegraphic code	
8	Email Address	

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

ANNEXURE - 2

DETAILS OF THE EXPERIENCE FOR ERECTION WORK IN LAST THREE YEARS FROM THE DUE DATE OF TENDER:

Sr No	Name of Transmissi on line	Order reference no. & Date	Order value	Length of line	Date of completion	Order fully executed Yes/No	Status if order under execution
A Gujarat Energy Transmission Corporation Ltd., GETCO:							
1)							
2)							
3)							
4)							
5)							
B OTHER STATE ELECTRICITY BOARD:							
1)							
2)							
3)							
4)							
5)							
C PRIVATE FIRMS:							
1)							
2)							
3)							
4)							
5)							

ANNEXURE-3

List of work completion certificate submitted with technical bid			
Sr no	Name of Work	Name of Authority by whom work completion certificate issued	Reference no. & Date
1			
2			
3			
4			
5			

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

ANNEXURE – XIII

UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING / BLACKLIST THERE OF)

Sub: Undertaking in regards to STOP Deal/Banned for Business dealing/Black list there of

Ref:- Tender No. _____

(All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted item of the tender along with technical bid.)

I/We _____
_____ Authorized signatory of

M/s. _____
_____ and thereby certified that M/s.

_____ and their proprietor/any partner/any director of the firm is not stop deal and /or banned for business dealing and /or black listed by GUVNL/or their any subsidiary company viz. GSECL /GETCO/MGVCL/PGVCL/DGVCL.

Signature of tenderer

Seal of firm

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Confirmation Regarding Site Verification

Date: _____

To,
The Superintending Engineer (TR)
Tr. Circle Office,
GETCO Bharuch.
Maktampur-392012

Sub: Confirmation Regarding Site Verification.

Ref: Tender No.-- _____

Dear Sir,

In context to above reference tender, I hereby confirmed that I have visited the site/sites as mentioned in tender. And after keeping familiar myself completely about site & situation I am applying in tender and accepting all terms and condition mentioned in tender in to.

Thanking You.

Yours faithfully

Authorized signatory Name & signature

Seal of the Firm

Signature of the Tenderer

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

QUALIFYING CRITERIA TABLE:

Sr. no.	Qualifying Requirements
1.	Registration : Bidder quoting for the bid shall have registration preferably with GETCO/Central /State Government/Railway/Semi. Govt. Organizations or certificate for establishment
2.	Technical Criteria: i) The bidder shall have executed minimum 01 nos of 132/66kV or higher voltage class Substation with state or central Transmission Utility or major industries OR equivalent nos of 132kV or higher voltage class Bays at same or different locations. Substations include minimum two nos. of feeder bays, one no. of transformer bay. OR Similar Kind of Work i.e Replacement of Flyover Bus and Earthwire replacement work at 132kV or higher class substation in last three financial year (To submit work order copy and satisfactory completion certificate) ii) The Bidder shall have valid Electrical contract license and approved Vendor of GETCO/STU/CTU, registered under GST Act and should have CPF/PF Registration Certificate
3.	Financial Criteria: The bidder shall submit the Bank solvency of the amount which is 20% of the total estimated cost of tender.

Financial Qualification requirement:

1. GST Tax Registration No. date / issuing authority must be online active.
2. Details of Partners/Directors of the Firm/Company. Partnership deed if applicable.
3. Copy of power of attorney as the case may be.
4. PF registration along with proof of last challan etc.
5. The Bidder should have to submit copy of PAN card.
6. Financial capability (IT returns of Last three years)
7. Payment of Tender fee and EMD.
8. Latest Bank Solvency of the amount which is 20% of the total estimated cost of the tender of schedule bank.
9. Experience Certificate of similar work carried out with WCC.
10. Registration class approved GETCO: -
11. List of tools and tackles.
12. Electrical license copy.
13. Any other documents required for particular and specific work.

The bidders must attach submit all above documents scanned copy on n- procure.

Note: Above technical criteria is for technical scrutiny after opening the technical bid. However, the GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

NOTE:- Along with above QUALIFICATION requirement, bidder should submit,

1. Filled Annexure-14 in company's letter pad. Attached Annexure I, II, III, Site verification submit online.
2. EMD refund application on company's letter pad with stamp and sign as per given in tender
3. All documents should be submitted duly self-attested by the bidder in online through n-Procure only.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

GENERAL INSTRUCTIONS TO THE BIDDERS

1. Payment of Tender Fee: **(Non-Refundable)**

- Payment of Tender Fees will be accepted online i.e. by RTGS/NEFT/Online only.
- Tender Fee in form of DD/Banker's Cheque/Pay Order is not allowed. If bidder submit the DD/Banker's Cheque/Pay Order for Tender Fee and EMD, in that case the same tender will not be considered

2. Payment of Earnest Money Deposit (EMD):

- Payment of Earnest Money Deposit (EMD) will be accepted online i.e. by RTGS/NEFT/Online only.
- Earnest Money Deposit (EMD) in form of DD/Banker's Cheque/Pay Order/ Bank Guarantee are not allowed. If bidder submit the DD/Banker's Cheque/Pay Order/ Bank Guarantee for Tender Fee and EMD, in that case the same tender will not be considered.

3. Documents with Bid submission:

- Bidder has to upload scanned copies of original (Notarized/ Self attested copies of original – as specified in tender document) documents with bid and no physical documents to be called from bidder.
- In case of short submission of documents with bid and/ or clarification if any required from the bidder, the required details/ documents may be asked from bidder in physical for n-procure invited tenders.
- It shall be sole responsibility of the bidder that the uploaded scanned documents(in PDF form) remain legible (readable) and should not be password protected.
- All online bid Annexures & Tender Evaluation Checklist (QR) should be clearly filled. For any differences or wrong entry bidder shall be sole responsible for that documents.
- The bidders are required to fill up all the online appendices (annexure)/forms. This is intended for transparency and speedy evaluation of the bids. Instead of simply confirming, the bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure.
- In the absence of required details in the online annexure, the corporation has every right to evaluate the bids accordingly and bidder cannot raise any objection against any point during evaluation.
- All others Terms & Conditions of the original tender will remain unchanged.
- It is, therefore, requested to follow above amendment guidelines scrupulously for all tenders invited through online, please.
- By bidding online, the bidder is deemed to have read, understood and accepted all the terms and conditions mentioned in the tender.

SCOPE OF WORK

- The Scope of the proposal shall be on the basis of a single Bidder's responsibility, completely covering all the services specified under the accompanying Technical Specifications.
- The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets and specified elsewhere.
- The Scope of the proposal shall be on the basis of a single Bidder's responsibility for a particular line completely covering **"Tender for Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25."** as per standard specification and standard practice of GETCO and as per EIC
- The above work shall be done as per GETCO's approved drawing/layout.
- Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be maintained as per GETCO's norms and instruction of EIC. If required field quality plan shall be available at field offices.
- During the work of erection of feeder bay/transformer bay safety check list shall be followed. Necessary check list will be available at our field office.
- Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.
- All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing results etc. should be submitted while handing over the completed work.
- The quantity mentioned in price bid is tentative and may vary in actual work order.
- Execution of the Work as per mention below issuing commencement letter from Executive Engineer (TR),KIM Division for work as per mention below.

Sr No	Division	Name of Substation	Work to be executed
1	KIM	220kV KIM	Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division.

SAFETY CLAUSE

- The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless the statutory provisions are more stringent.

- In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory requirement, contractor / agency shall be penalized as under:

Sr. No	Amount of Contract in Rs.	Penalty amount per person
1	Up to → 1 Lac	Rs.5000/- plus any taxes as applicable
2	Above 1 Lac to → 10 Lacs	Rs.25000/- plus any taxes as applicable
3	10 to → 100 Lacs	Rs.100,000/- plus any taxes as applicable
4	> 100 Lacs	1.0 % plus GST as applicable

2. **Reporting: -**

- The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of fatal/Non-fatal accident occurred to human being.
- The GETCO investigating officer findings in to accident shall be final and binding to the contractor /Agency.

3. **Safety Requirement:**

- Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor's site in charge and supervisor. Safety document shall be handed over and vital safety norms and key points of safety related to project shall be explained and recorded for commitment by erection contractor. Such records are mandatory for clearing first erection bill.
- During site visit by GETCO official of Executive Engineer and above rank, the following checks during execution of work shall be covered.
 - Safety equipment available and utilize.
 - Helmet.
 - Safety belt.
 - Safety shoes.
 - Live line Voltage detector
 - Safety procedure adopted.
 - Permit to work
 - Earthing at the place of work.
 - Adequate supervision.
 - T & P physical Check. (Healthiness and Quality)
 - P.P. rope.
 - Wire rope and sling.
 - Earthing rod

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- IV. If above-mentioned safety requirements found violated in any of the above three conditions shall attract penalty of Rs.1000/- plus GST as applicable per occasion. (Max.Rs.3000/--for violation of three conditions)
- V. During subsequent visit, if violation is found, then double penalty plus GST as applicable shall be deducted from the bill of the Contractor/Agency.
4. The contractor will have to give indemnity bond & safety cum indemnity on stamp paper of Rs. 300/- to GETCO against any possible claim of compensation for damage to contractor's equipment or staff or any of third parties during the execution of work.

WORK & SAFETY REGULATIONS

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & belonging to him or to GETCO or to others, working at the site. The contractor shall also be responsible for provision of all safety notices and safety equipment required both by the relevant legislations and Engineer, as he may deem necessary.
2. Contractor has to provide ISI marked ELCB / MCB having sufficient capacity of standard make at point of supply.
3. All equipment used in construction and erection by contractor shall meet Indian/International Standards and where such standards do not exist, the contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and maintained by the contractor in accordance with manufacturer's operation manual and safety instructions and as per guidelines/ rules of GETCO in this regard.
4. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried – out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and tests shall be properly maintained by the contractor and will be promptly produces as and when desired by Engineer or by the person authorized.
5. The contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the need.
6. The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be erected under the control and supervision of an experienced and competent person. The contractor only shall use good and standard quality of material.
7. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly permitted in writing to handle such fuses, wiring or electrical equipment.
8. Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or owner, he shall:
 - a. Satisfy the Engineer that the appliance is in good working condition;
 - b. Inform the Engineer of the max. current rating & voltage of the appliances;
 - c. Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.
9. The Engineer will not grant permission to connect until he is satisfied that;
 - a. The appliance is in good condition and is fitted with suitable plug
 - b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall be an earthed metal sheath surrounding the cores.
10. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No weight of any description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.

11. No repair work shall be carried out on any live equipment. The equipment must be declared safe by the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried out by the contractor. While working on electric lines/ equipment, whether live or dead, suitable type and sufficiently quantity of tools will have to be provided by the contractor to electricians/ workmen/ officers.
12. In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor thereby causing any minor or major fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of the contractor provide medical facility / treatment & to promptly inform the same to the Engineer in prescribed form and to also to all the authorities envisaged under the applicable laws.
13. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being carried out in such a way that it may cause accidents and endanger the safety of the persons and/or property and/or equipment. In such cases, the contractor shall be informed in writing about the nature of hazards and possible injury/ accident and he shall comply to remove shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of the Engineer in this respect shall be conclusive and binding on the contractor.
14. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to safety reasons and the period of such stoppage of work will not be taken as an extension of time for completion of work and will not be the ground for waiver of levy of liquidated damages.
15. it is mandatory for the contractor to observe during the execution of the works, requirements of safety rules which would generally include but not limited to following;
 - a. Each employee shall be provided with initial indoctrination regarding safety by the contractor, so as to enable him to conduct his work in a safe manner.
 - b. No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards incident thereto, both himself & his fellow employees.
 - c. Employee must not leave naked fires unattended, smoking shall not be permitted around fire prone areas and adequate fire fighting equipment shall be provided at crucial location.
 - d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the injured.
 - e. Requirements of ventilation in underwater working to licensed and experienced divers, use of gumboots for working in slushy or in inundated conditions are essential requirements to be fulfilled.
16. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement and GETCO safety rules referred above the latter shall be binding on the contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident	Rs. 1,00,000/- per	These are applicable
Causing death	person plus GST as applicable	for death
b. Major injuries or accident causing	Rs. 20,000/-	injury to any
25% or more permanent disablement	per person	person,
To workmen or employees	plus GST as applicable	

Permanent disablement shall have same meaning as indicated in workmen's compensation Act. The compensation mentioned above shall be in addition to the compensation payable to the workmen/ employees under the relevant provisions of the laws as applicable from time to time. In case the owner

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

is made to pay such compensation then the contractor is liable to reimburse the owner such amount in addition to the compensation indicated above.

ANNEXURE-A

OUR ENDEVOUR - Safety a habit

To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of society a the nation, safety guidelines are agreed upon by the agency as under.

Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution of works in indoor and outdoor systems of GETCO, the following guideline and preventive measures are identified.

Indoor safety precaution	Outdoor safety precaution
The method of work required T&P and Man power should be discussed between GETCO supervisor, contractor's supervisor and gang leaders.	The method of work required T&P and Man power should be discussed between GETCO supervisor, contractor's supervisor and gang leaders.
Prior to execution of work a joint survey Must be conducted by GETCO supervisor and contractor's supervisor for risk assessment. - Clearly identify the work location, to distinguish between the equipment that is dead and other equipment/part that may be live. - Disconnect equipment from supply. - Protect against other live parts. - Take special precautions when close to bare conductors/ Busbar.	Prior to execution of work a joint survey must be conducted by GETCO supervisor, contractor's supervisor and DISCOM line man in order to identify the following : - HT/LT line or tap line crossing under Each span of line of the work. - Isolation point of each line crossing. - Each line crossing & isolation point under each span must be discussed and noted in maintenance register with sketch.
Following safety guidelines are mandatory For all contractors operating in GETCO premises for Electrical, non-electrical & civil works. - The contractors must provide advance planning of work to concerned in-charge of substation in writing. - Before starting any work whether switchyard, "permit to allow to work" must be taken from control room in-charge. - Utilizing Electrical / non-electrical equipments, safety rules must be implemented. - If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in advance, requesting in writing. - Unwanted person including children of labours will not be allowed at working site/ in the switchyard and in the prohibited area. - Any electrical work or electrical connections to equipment for any other work must be	Contractor's supervisor and GETCO Supervisor must ensure all isolations physically with adequate earthing technically prior to give clearance to gang leader for taking up job. While execution of stringing work, the identified line crossing must be isolated /de-energized and written clearance should be obtained from concerned DISCOM supervisor. The isolation of Tap line must be physically seen and verified by Contractor and GETCO supervisor. At D.O. fuse junction contractors person should be posted to ensure that no person restore D.O. supply while work is under execution Contractor's supervisor must ensure that concern officer take LCP for EHV line and power line crossing.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

electrician/wiremen with adequate size of wire through MCB as per I.E. Rule. - Live penal area / bus bar must be isolated and sealed / bifurcated with red colour tape for visible warning. - Display Board must hang on LCP panel. - Transformer must be switched off whenever and wherever contractor and line workers are not satisfied with isolation, earthing or any equipment performance of GETCO, it will be pointed out and work shall begin only after resolution. Contractor shall not take up job in absence of GETCO authorized person. All wire temporary connection & material whenever erection activity has any connection and disconnection work of bus bar, string bus.	
All workers / labour of contractor & supervisors must use personal protective equipment (PPE) during the work like gloves, safety belt, Safety shoes, Helmet, earthing rods, etc, duly approved by GETCO.	All workers / labour of contractor & supervisors must use personal protective equipment (PPE) during the work like gloves, safety belt, Safety shoes, Helmet, earthing rods, Live line detector etc, duly approved by GETCO.
The local earthing must be done at the place of work before execution of any work.	The local earthing must be done at the place of work before execution of any work.
11kV breaker in panel must be switched off and racked out only after ensuring no voltage in breaker and without door opening.	Circuit breaker opening is not an isolation and isolator on either side must be opened. No work during rains and cloudy weather condition.
	Transmission line activities. 1) Used of Voltage detector to ensure outage. 2) Earthing at three point, local, left & right side of bus bar / string bus. 3) Match line colour code with colour of wristband.
	Local earthing of electrical equipments like filter M/c, welding machine, testing kits etc. is must. Crane shall only be used for material handling and erection. Working platform shall only be used for work in switchyard.

GENERAL COMMERCIAL CONDITIONS

The Gujarat Energy Transmission Corporation Ltd., Bharuch hereinafter called 'GETCO' / 'OWNER' intends to receive bids for **"Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25."**Detailed in the accompanying specifications in accordance with Terms and Conditions herein. The bids shall be prepared and furnished as per these instructions.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

1. The validity of tender is **180 days** from the date of opening of technical bid

2. Earnest Money Deposit :

- A. Payment of Earnest Money Deposit (EMD) can be accepted by RTGS/NEFT/Online only.
- B. **Earnest Money Deposit (EMD) in form of DD/Banker's Cheque/Pay Order/ Bank Guarantee are not allowed. If bidder submit the DD/Banker's Cheque/Pay Order/ Bank Guarantee for Tender Fee and EMD, in that case the same tender will not be considered.**
- C. The EMD shall be submitted along with submission of Technical bid only.
- D. Tenders no accompanied by EMD shall be rejected.
- E. If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD shall be forfeited and the tenderer may be disqualified from tendering for future works of GETCO.
- F. The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to the successful tenderer after he furnishes the Security Deposit for performance and duly enters into the contract. If he fails to furnish the SD or to execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer may be disqualified from tendering for further works for GETCO.

3. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid only.

4. The tenderers shall specifically note that the Tenders are invited on percentage basis only.

5. The tenderers will ensure submission of the Tenders duly filled in before the due date and time.

6. Security deposit: -

The contractor will have to pay the Security Deposit at 5% of the order value by demand draft / in the name of 'GUJARAT ENERGY TRANSMISSION CORPORATION LTD/ PAYABLE AT Bharuch, A/c. name of bidder' upon placement of the LOI within 10 days. Alternatively you may pay the entire S.D. in the form of B.G. in case S.D value is more than Rs. one lakh as per approved format of the GETCO issued by Nationalized/Scheduled Bank. The security deposit will be refunded only after the completion of guarantee period of 1 year of work done or finalization of final bill whichever is later.

(A) Guarantees issued by following banks will be accepted as SD/EMD on permanent basis:

i. All Nationalized Banks.

(B) Guarantees issued by following Banks will be accepted as SD / EMD for the period up to 31.03.2027. The validity cut-off date in GR is with respect to date of issue of Bank Guarantee irrespective of date of termination of Bank Guarantee.

No.	Bank Name	No.	Bank Name
1	AXIS Bank	22	RBL Bank
2	AU Small Finance Bank	23	South Indian Bank
3	Bandhan Bank	24	Sandarad Chartered Bank
4	City Union Bank	25	Tamilnad Mercantile Bank
5	CSB Bank	26	Ujjivan Small Finance Bank
6	DBS Bank India Limited	27	YES Bank
7	DCB Bank	28	Ahmedabad Mercantile Co-Op Bank
8	Dhanlaxmi Bank	29	Nutan Nagrik Sahkari Bank Ltd.
9	Equitas Small Finance Bank	30	Rajkot Nagrik Sahkari Bank Ltd

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

10	FEDERAL Bank	31	Saraswat Co-Operative Bank Ltd
11	HDFC Bank	32	SBPP Co-Operative Bank Ltd.
12	HSBC Bank	33	SVC Co- Operative Bank Ltd
13	ICICI Bank	34	The Cosmo Co-Op Bank Ltd
14	IDBI Bank	35	The Gujarat State Co- Operative Bank
15	IDFC First Bank	36	The Surat District Co-Operative Bank Ltd
16	IndusInd Bank	37	The Surat People's Co-Op. Bank Ltd
17	Jammu and Kashmir Bank	38	The Baroda Central Co- Operative Bank
18	Jana Small Finance bank	39	The Panchmahal District Co-Operative Bank
19	Karnataka Bank	40	The kalupur Commercial Co-Op. Bank
20	Karur Vysya Bank	41	The Rajkot Coommercial Co- Operative Bank
21	Kotak Mahindra Bank	42	The Banaskanthe Mercantile Co-Op. Bank
		43	Gujarat Gramin Bank

SD will be refundable after completion of Guarantee period from Date of completion of satisfactory of work and finalization of final bill . Earnest money will be liable to be forfeited if (1) If Tender is withdrawn during validity of the offer and (2) The tenderer fails to deposit the security deposit.

7. Contract Period :-

The time allowed for completion the work is **12 Months** from the date of the commencement of the work, failing which the penalty ½% per week or part thereof plus GST as applicable on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract value will be imposed.

8. The time limit for the work may be reduced and contractor should make all his efforts to complete the work within stipulated time limit as may be given by the Engineer in charge depending upon emergency of work, GETCO reserves the right to reduce the time limit without giving any notice.

9. WELFARE CESS:-

- As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects, and civil works.
- Contractor shall get registered under Welfare Cess Act before commencement of work in required head as per nature of work. Office of the Factory Inspector is authorized at present as a registering authority.
- GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary evidence of payment. Registration charges will not be reimbursed.**
- The contracts for which supply or part supply of material are in the scope of GETCO, then contractors shall deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of request letter along with documentary evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for payment. This will be over and above the A/T value. The modality of payment/ reimbursement of welfare cess will be as under.
- On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the documentary evidence to the concern office. Copy of Registration certificate shall be submitted before submission of 1st RA bill
- Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of registration. Only thereafter, the bill will be processed for payment.
- Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary evidence of payment of welfare cess of previous R.A.Bill.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

8. The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence of payment by observing due formalities.

10. GST Registration on GETCO's web portal:

The Bidder should have to take registration under the "GOODS AND SERVICE TAX (GST)". Bidder has to register online in given link before bidding. Link for the same is www.getcogujarat.com/gst/ The certified Xerox copy of such registration shall have to be submitted along with the bid by the bidder.

On forfeiture of EMD, SD or guarantee under the terms and condition of this tender, applicable GST will also be recovered from the bidder/ contractor and GETCO reserves all rights of such recovery of such forfeited amount along with GST

11. GST:

"Supplier contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and any deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code etc.) over and above as charged in the invoice shall be borne by the supplier /Contractor. However, any refund received by the supplier / contractor on account of GST Charged from the company ; such refund shall have to be passed on to the company , along with interest needs to be passed on suo-moto by the supplier contractor.

Further the Company has a right to recover the amount of GST along with penal interest at the of 15% per annum if GST charged is not paid /short paid to the government or fail to upload the details or uploads inaccurate particular on GSTIN portal by the Supplier /Contractor within the stipulated time limit.

In case, GOVT. revise the rate of GST rate /code during the tenure of the contract the provision of statutory variation clause shall apply."

Final bill shall be passed & paid & SD shall be released only if contractor has duly discharged its GST liability related to the contract and submit C.A. certificate and under taking.

12. STATUTORY VARIATION:

Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer, if it takes place within the original contractual delivery date will be to GETCO's account subject to the claim being supported by documentary evidence. However, if any decrease takes place after the contractual delivery date, the advantage will have to be passed on to GETCO.

Statutory Variation clause will not be applicable in case of Supplier /Contractor has opted for Composition Scheme under GST.

13. The contractor will have to give indemnity bond on Non-Judicial Stamp paper of value Rs. 300/-to GETCO for material as per attached format. The cost of stamp paper will be born by the contractor.
14. Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our Circle office Bharuch before commencement of works as per GETCO's prescribed Performa. The cost of stamp paper will be born by the contractor.
15. The contractor will have to give safety cum indemnity on Non-Judicial Stamp paper of value Rs. 300/- to GETCO against any possible claim of compensation for damage to contractor's staff or any of third party during the execution of work. The cost of stamp paper will be born by the contractor.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

16. Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our Transmission Circle, GETCO, Bharuch before commencement of works as per GETCO's prescribed Performa. The cost of stamp paper will be borne by the contractor.
17. **Guarantee:-** It is the responsibility of the contractor to handover the complete work free of all defects. If within a period of **One (1) year** from the date of handing over the work it is noticed that any defects occurs due to bad workmanship, it is the duty of the contractor to rectify / replace the same at his own cost. If within seven days from the date of receipt of such notice, the contractor does not take up the work, same will be carried out at his risk and cost.
18. 10% retention money will be deducted from each R.A. Bills against material issued to contractor.
19. 10% amount of bill will be retained from each RA bill for the work executed after the scheduled date of completion and on finalization of time limit extension by competent authority; this amount will be released after deducting amount towards the time limit penalty if any.
20. As regard damage the materials, equipment and worker of the contractor, he himself will be responsible. If there is any compensation to be paid in respect of "WORKMAN" compensation act of any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit he may take necessary insurance cover, at his cost.
21. The quantum of the work as mentioned in estimate/ schedule -'B' is tentative and it can be varied or differed as per site condition. The payment shall be made only on actual work executed or order quantity, whichever is less.
22. The tenderer will be abided by and fulfill all the terms and provisions of the "Tender & Contract" for works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other action as may be decided by Superintending Engineer (TR), GETCO, Bharuch.
23. The cost of damages, if any will be recovered from the Contractor's bill. The assessment of which will be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall be considered as final and unchallengeable.
24. GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every bill.
25. No part rate or reduced rate shall be allowed in final bill.
26. The contractor has to follow all labour laws, safety rules and regulations. The GETCO does not take any responsibility in case of accident or injury to the workers. The safety/ security of men, materials and equipments shall be sole responsibility of the contractor.
27. The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body, is a must condition for the agency.
28. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. GETCO reserves the right to reject any or all tender without signing any reasons whatsoever.
29. The erection work should be commenced immediately from the date of receipt of instructions from office and should be completed within thereafter.
30. The tender includes all minor accessories and items of work which are not have been specifically mentioned in the specification schedule etc. but are essential for completion of work. The contractor will not be eligible for any extra payment in respect of such minor accessories and items of work.
31. Tenderer will be qualified only who have submitted all the required documents as mentioned in tender notice.
32. No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever so reasons.
33. GETCO will not pay any idle charge for any site conditions or any circumstances.
34. In case of any dispute/ doubt, the decision of Superintending Engineer (TR), GETCO, Bharuch. shall be unchallengeable, final and binding to the contractor.
35. The contractor has to remain in close day to day contact with Engineer in charge of work i.e. DE S/s /Line concern who will issue detailed instruction for the commencement of the work.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

36. Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the contract for works available in the office.
37. All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.
38. The contractor will have to complete entire job as per directive and instruction of Engineer in charge. If he fails to do so entire work will be carried out at contractor's risk and cost.
39. The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if occurs; its cost will be recovered from contractor's bill. The contractor has to apply sufficient nos. of cycles for oil filtration works as decided by the Engineer in charge.
40. The tender shall be issued to only the experienced contractor who has completed such job of similar nature and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the tenderer to offer the bid.
41. Tender offer without payment of EMD required certificate, documents, list of tools, tackles, equipments etc. required for execution of job will be out rightly rejected without assigning any reason thereof and decision of **Superintending Engineer (TR), GETCO, Bharuch** will be final and unchallengeable.
42. The Contractor will be governed by The GETCO's general conditions of works contract. The Booklet will be available in the concerned office in any working days. In the event of placing order, the contractor will have to sign this booklet along with other document and agreement. All the usual terms and conditions of the GETCO, through the same might have not been mentioned in this specification or contractor booklet will applicable to this contract, and the decision of the Superintending Engineer shall be binding on the contractor.
43. After completion of the work, all the surplus materials issued by the GETCO shall be returned by you to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
44. Specification in any items mentioned in tender are subject to change without any prior notice and binding to the contractor.
45. If the work is required to be carried out during fix outage then the contractor has to deploy adequate man power, material, tools etc. well in advance and has to complete the entire work during this specific outage period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to prolong outage.
46. If required by GETCO you shall have to provide free to and fro traveling facility to our Junior Engineer or Technical staff for the work.
47. The contractor shall not refuse to execute the work order at any time and it will be his sole responsibility to execute and complete this work as per the instruction of Engineer in charge.
48. For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on the basis of prices of the materials (prevailing on the date of settlement of materials account) plus 15% supervision charges.
49. No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority.
50. All the materials issued by GETCO shall be transported to the work site on same day and to be preserved in safe custody failing to which GETCO shall initiate legal action if required. Similarly as per instruction of Engineer in charge, you have to credit the material at GETCO store without any loss of time failing to which GETCO shall initiate legal action if required.
51. No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.
52. The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer. The tender without this list and other required documents (as mentioned above herein the tender) should be rejected out rightly.
53. The bidder shall specifically note that GETCO will not pay any extra amount towards any type of claim except for the description indicated in Schedule - 'B'. The party has to carry out all other/ additional required activities/ works as directed by Engineer in charge which is not mentioned in Schedule but

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

required to be completed as per site condition and for this work no extra payment shall be made by GETCO.

54. GENERAL:-

- a) **The interpretation of specifications doubts etc.:-** In case of any doubts about what is mentioned in specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department in writing and in advance of filling in the Tender. In case of difference of opinion about interpretation of specification etc the decision of **Superintending Engineer, Transmission Circle, GETCO, Bharuch and EE(TR) KIM** will be final and shall be binding to the contractor.
- b) **Accounts of Materials issued:-** The contractor shall have to maintain accurate day to day and item wise account of use of issued materials which shall be got checked from time to time by the representative of the GETCO. The contractor will be responsible for custody and preserving the issued materials till the work is handed over by the contractor after completion.
- c) The contractor has to maintain site register, covering all the daily details of material receipt and utilization, progress of work etc. This register shall be checked and signed by Engineer in charge and Executive Engineer during the site visit. Any bill without site register shall not be passed.
55. The contractor shall be responsible for breakages, losses and theft of material during transit or erection after the materials issued from the stores till the completion of work and is taken over by the GETCO.
56. The contractor will be responsible for the loss, distribution or deterioration of the materials, stores or articles supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under any circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his property.
57. The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis of its records and pay him such amount as if found due to him together with the amount of security deposit. If any remaining payable to him after deduction, there from the amount due by him to the GETCO. The GETCO shall not entertain further claim from thereafter.
58. The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted by the contractor for that item is abnormally high when compared to the estimated rates.
59. **Delivery of Material:-** All material/ equipment required for this work as per schedule shall be delivered at any store centers of GETCO jurisdiction and contractor has to take delivery from these stores or at his own cost only.
60. You will ensure that completion of erection work i.e. all works connected with substation having been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due to incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by you at your own cost.
61. **Billing and Payment Terms**
 - (a) The contractor shall have to submit the RA bill of order to the concerned Deputy Engineer of sub-division of concerned division for payment once in a month period.
 - (b) 90% payment of amount claimed as per invoice by party as per ScheduleB/Scope of Work covering various activities and as per terms and conditions of tender made within 60 days from the date of R.A. bill.
 - (c) Balance 10% of erection value shall be paid within 60 days against completion of work only after settlement of material account statement of items supplied, used, erected and successful commissioning of Sub-Station the same amount will be release in final bill only and payment will be made only after passing of final bill.
 - (d) If net payable amount is more than Rs 10.0 Lacs, payment will be released from circle office/corporate office.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- (e) The payment will be released within 60 days. However, in case of any delay due to any eventuality no interest charges shall be paid.
- (f) All the bills in accordance with the above clauses must be submitted with the following information:
 - 1) Item wise work done during billing period.
 - 2) Item wise cumulative work done.
 - 3) Account for material consumed and balance stock.
 - 4) For non-submission or part submission of above information, an additional 5% amount of the respective RA bill shall be withheld and shall only be released at the time of final bill.
- (g) Any outstanding recoveries of GETCO for any other than this transaction or anywhere done in GETCO can be recovered from this contractor's/ supplier's payment which is authentically approved by competent authority.

62. PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY

The Contractor shall be responsible for any damage resulting from his operations. He shall also be responsible for protection of all persons including members of public and employees of the Owner and the employees of other Contractors and Sub-Contractors and all public and private property.

63. Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at the rates accepted by the Board in the A/T. In case of any deviation in tower quantity / type of tower / length of line, excavation / concreting resulting into an increase in which event the field officer shall obtain prior approval of the Head Office and excess quantity shall be paid only at the accepted rate of the A / T. No any Excess work / amount to be executed without prior approval of competent authority.

64. The erection work beyond contractual ceiling amount shall be done only after approval from the GETCO authority.

65. CONTRACTOR'S SITE ESTABLISHMENT

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any written order or instruction of the Engineer or his duly authorized representative shall be communicated to the said authorized resident representative of the Contractor and the representative shall be available at a stated address for this purpose.

66. CO-OPERATION WITH OTHER CONTRACTORS

Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to perform his work as to minimize, to the maximum extent possible, interference with the work of other Contractors and their workmen. Any injury or damage that may be sustained by the employees of the other Contractors and the Owner, due to the Contractor's work shall promptly be made good at the Contractor's own expense.

67. PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor's works and the Contractor shall be responsible for complete restoration of the damaged works to original conditions to comply with the specification and drawings.

SPECIAL COMMERCIAL CONDITION FOR TENDERER

1. TAKING DELIVARY AND INSURANCE:-

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- 1.1 The contractor has keep S/S materials in safe custody and transport to the respective sites and will be responsible for any damages to or loss of all materials at any stage during transportation or erection or taking over of the line by GETCO.
- 1.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost.
- 1.3 The Contractor shall have total responsibility for the entire materials stored loose, semi assembled and/or erected by him at site in his custody. The Contractor shall make suitable security arrangements is at own cost to ensure the protection of all materials, equipments and works from theft, fire pilferage and any other damages and loss, it shall be the responsibility of the contractor to arrange for security till the works are finally taken over by the Corporation.

2 **STORAGE-CUM-ERECTION-INSURANCE:-**

- 2.1 The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 100% cost of sub-station/line materials, which are required to complete the sub-station /line. Bidder shall have to take the comprehensive **Marine cum Erection (MCE)** insurance policy against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, fire etc. for the complete period of storage, erection and commissioning up to the time of taking over of the sub-station/line by GETCO. The contractor shall deal directly and pursue the claim with the Insurance Company and shall be responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the successful contractor shall be furnished/submitted to Engineer-in-charge of GETCO.

No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting of materials from store to final handing over to GETCO. Further in absence of the above insurance policy, R.A. bill payment will be withheld.

- 2.2 In the event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to lodge, pursue and settle all the claims with the insurance company for all items, materials and the corporation shall be kept informed about it. Contractor shall replace the lost/damaged materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the contractor and GETCO will not entertain any claim/representation in this regard. However it will be contractor's responsibility to insure the entire project till the line / sub-station or any other project / works is taken over by the GETCO.

2.3 The estimated cost of line material for insurance is Rs. 150 lacs or (As per instruction of EIC)

3.0 INSURANCE

- 3.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the Works and obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein. The form and the limit of such insurance as defined herein together with the underwriter in each case shall be acceptable to the Owner. However, irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at all time during the period of Contract shall be of Contractor alone. The Contractor's failure in this regard shall not relieve him of any of his contractual responsibilities and obligations. The insurance covers to be taken by the Contractor shall be in the joint name of the Owner and the Contractor. The Contractor shall, however, be authorized to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance of all insurance covers. Further the insurance should be in freely convertible currency.
- 3.2 Any loss or damage to the material during handling, transportation, storage, erection, and all activities to be performed till the successful completion of commissioning of the line shall be to the account of the Contractor. The Contractor shall be responsible for preference of all claims and make good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer of title

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

shall not in any way relieve the Contractor of the above responsibilities during the period of Contract. The Contractor shall provide the Owner with copy of all insurance policies and documents taken out by him in pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately after such insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal etc., as may be necessary well in time.

- 3.3 The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site. The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the extent of insurance cover and the amount of claim available from the underwriters, the Contractor shall be liable to make good the full replacement/rectification value of all equipment/materials and to ensure their availability as per project requirements.

3.4 **Workmen's Compensation Insurance**

This insurance shall protect the Contractor against all claims applicable under the Workmen's Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against claims for injury, disability, disease or death of his or his SubContractor's employee, which for any reason are not covered under the Workmen's Compensation Act, 1948. The liabilities shall not be less than:

Workmen's Compensation : As per statutory Provisions
Employee's liability : As per statutory Provisions

3.5 **Comprehensive General Liability Insurance**

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of members of public or damage to property of others, due to any act of omission on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractors or from riots, strikes and civil commotion.

- 3.6 The hazards to be covered will pertain to all the works and areas where the Contractor, his agents and his employees have to perform work pursuant to the Contract.

- 3.7 The above are only illustrative list of insurance covers normally required and it will be the responsibility of the Contractors to maintain all necessary insurance coverage to the extent both in time and amount to take care of all his liabilities either direct or indirect, in pursuance of the Contract.

4 **PENALTY FOR DELAY:-**

1. The bidder should note that the completion time allowed for carrying out the work should be strictly observed. Any delay that may take place in supply and erection beyond contractual cutoff date stated as per stipulated delivery period shall be subject to the penalty ½% per week or part thereof plus GST as applicable on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract value plus GST as applicable will be imposed.
2. In event of failure of the Contractor to pay the amount of Penalty as demanded, the Owner shall be entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors under any bills raised under this contract or any other contract with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL,

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

GSECL, MGVL, DGVCL, PGVCL UGVCL. It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and/or its subsidiary companies.

3. If it is found that the work is unsatisfactory or not progressing as per the program / BARCHART / Target period, any action taken by the GETCO, as may be deemed fit, to see that work is completed as required by the GETCO, would be at the risk and cost of the contractor..
4. Any delay causing extension of outages shall be contractor's responsibility and appropriate amount (in term of Rupees) as decided by **Ex. Engineer (TR),KIM** shall be recovered from Contractor's bill as a penalty.

Taxes and Duties:

3.5.1 As regards the income Tax, surcharge on income tax and any other corporate tax, Excluding GST and excluding welfare cess at prevailing rate the owner shall not bear any tax liability whatsoever. The bidder shall be liable and responsible for payment of such taxes as attracted under the provisions of the law.

3.5.2 Notwithstanding the tax liabilities as per the sub-clause 14.1 above the owner shall have the right to make deduction at source from the amounts payable to the contractor in respect of Income Tax (on the cost of items of supply included in the works contract) as may be mandatory in terms of the law. The owner shall not bear any liability in this regard but shall issue necessary certificate in respect of such deduction made.

3.5.3 In case any tax or duty is newly introduced by the Government applicable for this contract with effect from the next day of the date submission of the bid and if the contractor is required to pay additional tax or duty, then the owner shall reimburse the contractor the additional tax or duty so paid by the contractor against submission by the contractor of documentary evidence to the satisfaction of the owner. This provision will not be applicable to transaction between the contractor and his sub-contractors. Besides the said statutory variation, no other statutory variation shall be payable by the owner.

3.5.4 The owner's liability for all taxes and duties under the contract shall be limited to those indicated by the Bidder in the Sign & Seal of Contractor Page 8 Bid Proposal Sheets, subject to the statutory variations and variations as per Clause No. 14.3. If the cost to the Contractor during the performance of the 'Contract' shall be increased or reduced by reasons of the making, passing or promulgation of any law after the date of submission of bid or by any order, regulation or bye-law having the force of law the amount of such increase or reduction shall be added to or deducted from the "Contract Price" as the case may be for direct transactions between contractor & owner, and not for bought out items. It is the Bidders responsibility to furnish details of taxes, duties, levies etc. applicable as on the date of submission of the bid.

3.5.5 No claim for any increase towards the statutory variation regarding enhancement of existing tax or duty or introduction of a new tax or duty applicable shall be entertained by the Owner during the extended period of contract, if any, provided the extension of the contract is required by causes attributable to the contractor.

3.5.6 The provision of statutory variation regarding enhancement of existing tax or duty or introduction of a new tax or duty will be applicable only to the direct transaction between the contractor and the owner.

3.5.7 Before quoting, the bidder may ascertain from the concerned tax authorities of Government of Gujarat the applicability of Work Contract Tax. Entry Tax, GST etc. in respect of this work and include the same

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

in the quoted price. No separate claim in this regard will be entertained by the Owner, as it is the responsibility of the Bidder to pay all these taxes.

GST:

In case, GOVT. revise the rate of GST rate /code during the tenure of the contract the *provision of statutory variation clause shall apply.*"

"RIGHTS OF THE OWNER:

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security, If any, deposited by the Contractor and for the purpose aforesaid, the Owner shall be entitled to encash and withhold the amount of Performance Bank Guarantee or other security, if any, furnished as the case may be. The Owner shall also have a lien over the same pending finalization or adjudication of any such claim. In the event Of the security is insufficient to cover the claimed amount or amounts, the Owner shall be entitled to withhold and have lien to retain to the extent of the such claimed amount or amounts referred to above, from any sum or sums found payable or which at any time thereafter may become payable to the Contractor under the same contract or any other contract with the Owner or GUVNL or its subsidiary companies pending finalization or adjudication of any such claim.

Line in respect of Claims in other Contracts:

a) Any sum of money due and payable, to the Contractor (Including the security deposit) under the contract may be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a sum of money arising out of or under any other contract made by the Contractor with the Owner or GUVNL or any of its subsidiary companies.

b) It is on agreed that the sum of money so withheld or retained under this clause by the Owner will be kept withheld or retained as such by the Owner till its claim arising out of the same contract or any other contract is either mutually settled or determined by the arbitrator or competent court, as the case may be, and the Contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money withheld or retained under this clause and as may be duly notified to the Contractor.

This is put up herewith for perusal and approval so that above stated enabling clauses may be incorporated in the terms and conditions of Tender / Contracts by our Procurement Department. Project Department, Transmission Department, R&M Department and Civil department. Further, we may ask CE (Project) to instruct the field offices for incorporating the above clauses in field tenders.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS

1) Wages to be paid at time of payment etc. by the contractor.

- a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates fixed under the minimum wages Act. Whichever is higher. The wages or very contract labour employed by him under this contract shall be paid by him before the expiry of 7th day of the month in respective of which the wages are payable (i.e. wages of a month have to be paid by him in the first week of the next month). The payment shall be disbursed in the presence of management representative during the working hours in factory premises and the contractor shall get the entries certified in the register of wages by the representative of the GETCO. Any default will result in cancellation of contract forthwith or also the contractor shall be paid punishable to the extent of Rs.100/- fine per each day.
- b. The contractor shall give his telephone number and address to the GETCO so that in case of labour troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside the factory premises and the contractor shall keep himself present throughout the working hours.

2) Labour Laws

- (A) Person below the age of 18 years shall not be employed for the work.
- (B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m.
- (C) Contractor shall maintain a valid labor license under the contract labour (Regulation and Abolition) Act for employing necessary manpower to be required by him. In the absence of such license the contract shall be liable to be terminated without assigning any reason thereof.
- (D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO indemnified in respective thereof. Some of the major liabilities under various labour and industrial laws which the contractor shall comply with areas under :-
 - (i) Payment of contribution by way of employer's contribution towards provident fund, family pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make applicable from time to time by Government of Gujarat/Government of India or other statutory authority.
 - (ii) Payment of deposit in respect of each contract labour at the rate as per admissible with the office of commissioner of Labour as per the contract Labour (Regulation and abolition Act.).
 - (iii) License fee as prescribed under the contract labour (Regulation and abolition Act) and rules framed there under depending upon the number of workmen employed by the contractor.
 - (iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day for every 20 days of working.
 - (v) Identify cards as prescribed under the factories Act with photo at fixe there to the same identification. Liabilities as per industrial Disputes Act any payment to the contractor's employees arising out of any claim or disputes under the industrial Disputes Act, 1947 or any other labour laws.
 - (vi) Payment of compensation in case accidental injury.
 - (vii) Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the major liabilities of the contractor in addition to other liabilities. Prescribed under the various labour laws in force from time to time from statutory authorities like State Government/ Government of India which the contractor shall have to comply with.

3) Provident fund & Family pension Scheme:-

The contractor shall submit along with his bill (month wise) a statement regarding deduction against employees provident fund and family pension scheme in respective of each concerned employee, provident fund and family pension scheme at the rate at admissible (or at the rate made applicable by the Government from time to time) of the wages. The contractor's contribution and his workers

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

contribution towards provident fund and family pension scheme shall be deposited by the contractor with concern regional Provident Fund Commissioner office.

4) Deposit Linked Insurance Scheme :-

The contractor shall have to deposit ½ % of the wage in respect of employees who is a member of the Provident Fund as the contribution to the deposit.

Linked insurance Scheme with concern Regional Provident Fund Commissioner office.

(5) Administrative Charges:-

Administrative charges for maintaining provident fund A/C shall be deposited by the contractor with concern Regional Provident Fund Commissioner office at the rates applicable.

(6) Paid Leave Facility:-

Paid leave facility at the rate of one day for every twenty days worked by the contract labour shall be provided by the contractor to his workers. He shall maintain leave Records/leave cards for individual labourer which shall be duly verified and approved/certified by the authorized officer of the GETCO.

(7) Workmen's compensation fund & Employer's Liability Insurance:-

The contractor shall cover all his employees under workmen's compensation fund and under the liability insurance. Insurance shall be affected for the entire contractor's employee engaged in the performance of this contract. If any of the work is subject the contractor shall require the sub-contractor to provide workmen's compensation and employer's liability insurance for the latter's employees unless such employees are covered under the contractor's insurance.

(8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for maintenance of various register and records required under the law and contract No. payment for supervision shall be admissible.

(9) Contractor to Identify the GETCO:-

The contractor shall indemnify the GETCO and every member officer and employees of the GETCO also, engineering in charge and his staff against all actions, proceeding, claims demands, costs and expenses which may be made against the GETCO or Government for or in respective of formance of his obligation under the contract documents. The GETCO shall not liable for or in respective of or in consequence of any accident or injury to any workman or other person in the employment of the contractor or his sub-contractor and the contractor shall indemnify and keep indemnified the GETCO against all such damage and compensation and against all claims, demands, proceedings costs, charges and expenses whatever in respective thereof in relation thereto.

(10) The GETCO reserves the right to terminate this rate contract at any time during its tendency without giving notice of termination or any reasons thereof.

(11) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or payable by you and which sum/sums the GETCO is required to pay as principal employer on account of your default in respect of all liabilities referred to in above clauses.

(12) The erection work should be carried out according to the specification and as per instructions and programmed laid out by the Engineer in-charge of the work.

(13) The contractor should employee as Supervisor with sufficient qualification and experience who can supervise the execution of work throughout. He should always be present on the site.

(14) Cutting, bending, welding, brazing, wherever necessary is to be done by the contractor.

(15) The contractor has to carry out all the works in accordance with revised and latest provision under I.E. Rules Act made there under and as per instruction of Engineer in charge.

(16) Contractor has to co-ordinate E.I.C. for planning of outage and work schedule thereof, so as to complete all the planned work in outage. Contractor has to deploy adequate manpower accordingly.

(17) In addition to the general of the construction particular, attention shall be paid to the final finish and every effort shall be made to have the entire work contented with standard of workmanship by the contractor.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

(18) **Electricity Rules:** -All the works shall be carried out in accordance with latest rules under Electricity Act.

(19) **Testing:** - Complete installation shall be put to the necessary test as required and shall be got approved by Government Electrical Inspector.

(20) CONTRACTOR'S MATERIALS BROUGHT TO SITE

- a) The Contractor shall bring to Site all materials, including construction equipment, tools and tackles for the purpose of the works under intimation to the Engineer. All such goods shall, from the time of their being brought vest in the Owner, but may be used for the purpose of the works only and shall not on any account be removed or taken away by the Contractor without the written permission of the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.
- b) After the completion of the Works, the Contractor shall remove from the Site under the direction of the Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the written permission of the Engineer.

(21) FIELD OFFICE RECORDS

The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents and any other supplementary data complete with all the latest revisions thereto. The Contractor shall also maintain in addition the continuous record of all changes to the above Contract Documents, drawings, specifications, and supplementary data, etc. effected at the field and on completion of his total assignment under the Contract shall incorporate all such changes on the drawings and other Engineering data to indicate as installed conditions of the equipment furnished and erected under the Contract. Such drawings and Engineering data shall be submitted to the Engineer in required number of copies.

(22) Contractor shall purchase all brought out items as per schedule-B with taking prior approval from **Executive Engineer (TR), KIM**. Any item without approval shall not be permitted and GETCO shall not be responsible for accept such items.

(23) DISCIPLINE OF WORKMEN

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a competent replacement.

(24) CONTRACTOR'S FIELD OPERATION

- 1 The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules for carrying-out each part of the works. Any review of such plan or schedule or method of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the field activities. Such reviews shall also not be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant and equipment and his erection methods.
- 2 The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety of all persons employed by him or his Sub-Contractor and all the properties under his custody during the performance of the work. This requirement shall apply continuously till the completion of the Contract and shall not be limited to normal working hours.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

(25) PROGRESS REPORT

The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, photographs of the work done at Site. The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison to the schedules. The report shall also indicate the reasons for the variance between the scheduled and actual progress and the action proposed for corrective measures, wherever necessary.

(26) MAN-POWER REPORT

The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.

(27) Contract Quality assurance:

The Bidder shall include in his proposal the Quality Assurance Program containing the overall quality management and procedures which he proposes to follow in the performance of the Works during various phases. At the time of Award of Contract, the detailed Quality Assurance Program to be followed for the execution of the Contract will be **mutually discussed and agreed and such agreed Program shall form a part of the Contract.**

GENERAL CONDITIONS OF CONTRACT

(C) GENERAL TERMS & CONDITIONS OF CONTRACT

A. INTRODUCTION

1.0 DEFINITION OF TERMS

- 1.1 The 'Contract' means the agreement entered into between the Owner and the Contractor as per the Contract Agreement signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference therein.
- 1.2 'Owner' shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group companies i.e GUVNL, GSECL, MGVL, DGVCL, PGVCL, UGVCL and shall include its legal representatives, successors and assigns.
- 1.3 'Contractor' shall mean the Bidder whose bid is accepted by the Owner for the award of the Works and shall include such successful Bidder's legal representatives, successors and permitted assigns.
- 1.4 'Engineer' shall mean the officer appointed in writing by the Owner to act as Engineer from time to time for the purpose of the Contract.
- 1.5 The terms 'Stores' and 'Materials' shall mean and include equipment, stores and materials to be issued to the Contractor under the Contract.
- 1.6 'Works' shall mean and include taking delivery of line materials labour and services, as per the Specifications and complete erection, testing and putting into satisfactory operation including all transportation, handling, unloading and storage at the Site as defined in the Contract.
- 1.7 'Specifications' shall mean the Specifications and Bidding Document forming a part of the Contract and such other schedules and drawings as may be mutually agreed upon.
- 1.8 'Site' shall mean and include the land and other places on, into or through which the works and the related facilities are to be erected or installed and any adjacent land, paths, street or reservoir which may be allocated

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

or used by the Owner or Contractor in the performance of the Contract.

- 1.9 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with additions and/or deletions as may be agreed and incorporated in the Letter of Award and the contract agreement for the entire scope of the works.
- 1.10 The term “Erection portion” of the contract price shall mean the value of field activities of the works including erection, testing, and putting into satisfactory operation including successful completion of performance and guarantee test to be performed at site by the contractor including cost of insurances.
- 1.11 Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time to inspect the equipment; stores or Works under the Contract and/or the duly authorized representative of the Owner.
- 1.12 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice issued by the Owner notifying the Contractor that his bid has been accepted.
- 1.13 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid.
- 1.14 Date of Contract’ shall mean the date on which letter of commencement of work issued by the respective sub division deputy engineer.
- 1.15 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of 24 hours each.
- A ‘Week’ shall mean continuous period of seven (7) days.
- 1.16 Writing’ shall include any manuscript, type written or printed statement, under or over signature and/or seal as the case may be.
- 1.17 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases of like importance are used the approval, judgment, direction etc. is understood to be a function of the Owner/Engineer.
- 1.18 Test on completion shall mean such tests as prescribed in the Contract to be performed by the Contractor before the work is taken over by the Owner.
- 1.19 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to determine and demonstrate capacity, efficiency, and operating characteristics as specified in the Contract Documents.
- 1.20 The term ‘Final Acceptance’/’Taking Over’ shall mean the Owner’s written acceptance of the Works performed under the Contract, after successful commissioning/completion of Performance and Guarantee Tests, as specified in the accompanying Technical Specifications or otherwise agreed in the Contract.
- 1.21 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship which cannot be detected during inspection, testing etc, based on the technology available for carrying out such tests.
- 1.22 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- a) Indian Electricity Act, 1905 and Rules and Regulations made there under.
- b) Electricity Act 2003 and Rules & Regulations made there under.
- c) Indian Factory Act, 1948 and Rules and Regulations made there under.
- d) Indian Explosives Act, 1884 and Rules and Regulations made there under.
- e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.
- f) A.S.M.E. Test Codes.
- g) A.I.E.E. Test Codes.
- h) American Society of Materials Testing Codes.
- i) Standards of the Indian Standards Institution.
- j) Other Internationally approved standards and/or rules and regulations touching the subject matter of the Contract.

1.23 Words imparting the singular only shall also include the plural and vice –versa where the context so requires.

1.24 Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not.

1.25 Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1897) including amendments thereof, if any.

Or

1.26 In addition to the above the following definitions shall also apply.

- a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.
- b) ‘Constructed’ shall also mean ‘erected and installed’.
- c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’.

2.0 APPLICATION

These General Conditions shall apply to the extent that they are not superseded by provisions in other parts of the Contract.

3.0 STANDARDS

The works carried out under this Contract shall conform to the all statutory regulation and provisions the acts, mentioned in the Technical Specifications, and, when no regulations or standard is mentioned, to the authoritative regulations or standards/ Act, appropriate to the works and such stipulations shall be the latest issued by the concerned institution.

4.0 LANGUAGE AND MEASURES

All documents pertaining to the Contract including specifications, schedules, notices, correspondences, operating and maintenance instructions, drawings or any other writing shall be written in English language. The Metric System of measurement shall be used exclusively in the Contract.

5.0 CONTRACT DOCUMENTS

5.1 The term Contract Documents shall mean and include the following which shall be deemed to form an integral part of the Contract:

- a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders, General Terms and Conditions of Contract and all other documents included under Volume- I and the Special Conditions of Contract.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- b) Specifications of the erection of the equipments and other technical services to be provided under the Contract as brought out in the accompanying Technical Specifications.
- c) Contractor's Bid Proposal and the documents attached there to including the letters of clarifications thereto between the Contractor and the Owner prior to the Award of Contract except to the extent of repugnancy.
- d) All the materials, literature, data and information of any sort given by the Contractor along with his bid, subject to the approval of the Owner /Consultant.
- e) Letter of Award and any agreed variations of the conditions of the documents and special terms and conditions of Contract, if any.

5.2 In the event of any conflict between the above mentioned documents the matter shall be referred to the Engineer whose decision shall be considered as final and binding upon the parties.

6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION

- 6.1 The Contractor shall not, without the Owner's prior written consent, disclose the Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by or on behalf of the Owner in connection therewith, to any person other than a person employed by the Contractor in the performance of the Contract. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for the purpose of such performance.
- 6.2 The Contractor shall not, without the Owner's prior written consent, make use of any document or information enumerated in various Contract documents except for the purpose of performing the Contract.
- 6.3 The Contractor shall not communicate or use in advertising, publicity, sales releases or in any other medium, photographs or other reproduction of the Works under this Contract, or descriptions of the site, dimensions, quantity, quality or other information, concerning the works unless prior written permission has been obtained from the Owner.
- 6.4 Any document, other than the Contract itself, enumerated in various Contract documents shall remain the property of the Owner and shall be returned (in all copies) to the Owner on completion of the Contractor's performance under the Contract if so required by the Owner.

7.0 CONSTRUCTION OF THE CONTRACT

- 7.1 Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will be treated as a single Contract.
Award shall be placed on the successful Bidder as follows:

For providing services like inland transportation, insurance for delivery at site, unloading, storage, handling at site, installation, testing and commissioning including performance testing in respect of all the equipment material equipment/materials given by the owner after observing standard store procedures for transport from owner's stores, insurance, unloading storage handling at site installation testing & commissioning.

- 7.2 In case erection Contract, or where the Owner hands over his equipment to the Contractor for executing, then the Contractor shall at the time of taking delivery of the equipment/dispatch documents be required to execute an Indemnity Bond in favor of the Owner in the form acceptable to the **SE(TR) GETCO Bharuch** for keeping

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

the equipment in safe custody and to utilize the same exclusively for the purpose of the said Contract. Samples of Performa for the Indemnity Bond will be furnished during award of Contract.

- 7.3 The Contract shall in all respects be construed and governed according to Indian Laws.
- 7.4 It is clearly understood that the total consideration for the Contract(s) has been broken up into various components only for the convenience of payment under the Contract(s) and for the measurement of deviations or modifications under the Contract(s).

8.0 JURISDICTION OF CONTRACT

- 8.1 The laws applicable to the Contract shall be the laws in force in India. The Courts of **Bharuch** shall have exclusive jurisdiction in all matters arising under this Contract.

9.0 EXECUTION OF CONTRACT:

- 9.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final agreement to the Contractor for his scrutiny and approval.
- 9.2 The Agreement, unless otherwise agreed to, shall be signed within 10 days of the acceptance of the Letter of Award, at the office the Owner at **Bharuch** on a date and time to be mutually agreed. The Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate power of attorney and other requisite materials. In case the Contract is to be signed beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to be extended accordingly.
- 9.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided with one signed original and the rest will be retained by the Owner.
- 9.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and descriptive materials submitted with the bid, to form a part of the Contract immediately after issue of Letter of Award
- 9.5 Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with copies of agreement within fifteen (15) days after the signing of the Contractor.

10.0 ENFORCEMENT OF TERMS

- 10.1 The failure of either party to enforce at any time any of the provisions of this Contract or any rights in respect thereto or to exercise any option therein provided, shall in no way be construed to be a waiver of such provisions, rights or options or in any way to affect the validity of the Contract. The exercise by either party of any of its rights herein shall not preclude or prejudice either party from exercising the same or any other right it may have under the Contract.

11.0 COMPLETION OF CONTRACT

- 11.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be deemed to have been completed on the expiry of the guarantee period as provided for under the clause entitled 'Guarantee' in this section of the Volume-I.

B. GUARANTEES & LIABILITIES

12.0 TIME – THE ESSENCE OF CONTRACT

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- 12.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner without or with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the essence of the Contract. The Contractor shall so organize his resources and perform his work as to complete it not later than the date agreed to.
- 12.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate number of activities covering various key phases of the work such as field erection activities within five (5) days of the date of Notification of Award. This network shall also indicate the interface facilities to be provided by the Owner and the dates by which such facilities are needed. The Contractor shall discuss the network so submitted with the Owner and the agreed network shall form part of the Contract documents. During the performance of the Contract, if in the opinion of the Engineer, proper progress is not maintained, suitable changes shall be made in the Contractor's operations to ensure proper progress without any cost implication to the Owner. The interface facilities to be provided by the Owner in accordance with the agreed network shall also be reviewed while reviewing the progress of the Contractor.
- 12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the Contractor as directed by the Engineer.
- 12.4 Subsequent to the finalization of the network, the Contractor shall make available to the Engineer a detailed program in line with the agreed Contract network.
Such program shall be reviewed, updated and submitted to the Engineer every month thereafter.
- 12.5 The above bar charts/ program shall be compatible with the Owner's computer environment and furnished to the Owner on such media as may be desired by the Owner.
- 13.0 EFFECTIVENESS OF CONTRACT**
The Contract shall be considered as having come into force from the date of the commencement given by the respective construction sub division unless otherwise provided in the notification of award.
- 14.0 PENALTY FOR DELAY**
14.1 The total amount of penalty for delay under the Contract will be ½ % per week plus applicable tax if any on delayed work amount subject to a maximum of 10% plus applicable tax if any of the **Contract prices** detailed in the Special Conditions of Contract (SCC).
- 15.0 GUARANTEE**
15.1 In the event of any emergency where in the judgment of the Engineer, delay would cause serious loss or damages, repairs or adjustment may be made by the Engineer or a third party chosen by the Engineer without advance notice to the Contractor and the cost of such work shall be paid by the Contractor. In the event such action is taken by the Engineer, the Contractor will be notified promptly and he shall assist wherever possible in making necessary corrections. This shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract.
- 15.3 If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the provision of this clause shall apply to portion of the works so rectified or corrected until the expiry of six (6) months from the date of such rectification or correction. If any defects are not rectified within a reasonable time, the Engineer may proceed to do the work at the Contractor's risk and cost but without prejudice to any other rights which the Owner may have against the Contractor in respect of such defects.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

15.4 The rectification or correction of the work will be carried out free of cost by the Contractor. If any rectification or correction is carried out on his behalf at the site, the Contractor shall bear the cost of such rectification or correction.

15.5 The acceptance of the works by the Engineer shall in no way relieve the Contractor of his obligations under this clause.

15.6 At the end of the guarantee period, the Contractor's liability ceases except for latent defects. For latent defects, the Contractor's liability as mentioned in Clause Nos. 15.1 through 15.5 above, shall remain till the end of 6 months from the date of completion of guarantee period.

16.0 TAXES, PERMITS & LICENCES

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against the Owner or the Contractor in pursuance of the Contract. In addition to this the Contractor shall be responsible for payment of all Indian duties, levies and taxes lawfully assessed against the Contractor for his personal income & property only.

18.0 DEFENCE OF SUITS

If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for the failure, omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things under the Contract, or for damage or injury caused by the alleged omission or negligence on the part of the Contractor, his agents, representatives or his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the Owner, and the Engineer and/or his representative, harmless from all losses, damages, expenses or decrees arising of such action.

20.0 LIMITATION OF LIABILITIES

The final payment by the Owner in pursuance of the Contract shall mean the release of the Contractor from all his liabilities under the Contract. Such final payment shall be made only at the end of the Guarantee/Warranty period or after finalization of material account and final bill and till such time as the Contractual liabilities and responsibilities of the Contractor, shall prevail. All other payments made under the Contract shall be treated as on-account payments.

21.0 ENGINEER'S DECISION

21.1 In respect of all matters which are left to the decision of the Engineer including the granting or with-holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in writing a decision thereon.

21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) days after receipt of the decision, a written objection to the decision.

Failure to file an objection within the allotted time will be considered as an acceptance of the Engineer's decision and the decision shall become final and binding.

21.3 The Engineer's decision and the filing of the written objection thereto shall be a condition precedent to the right to request arbitration. It is the intent of the Agreement that there shall be no delay in the execution of the works and the decision of the Engineer as rendered shall be promptly observed.

22.0 POWER TO VARY OR OMIT WORK

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- 22.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred to as 'variation') under the Contract as detailed in the Contract Documents, shall be made by the Contractor except as directed in writing by the Engineer, but the Engineer shall have full powers subject to the provisions hereinafter contained, from time to time during the execution of the Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to the Contract. The Contractor shall carry out such variation and be bound by the same conditions as far as applicable as though the said variations occurred in the Contract Documents. If any suggested variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall notify the Engineer thereof in writing and the Engineer shall decide forthwith whether or not, the same shall be carried out and if the Engineer confirms his instructions, the Contractor's obligations and guarantees shall be modified to such an extent as may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall be added to or deducted from the Contract Price as the case may be.
- 22.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the Contractor to enable him to work his arrangement accordingly, and in cases where goods or materials are already prepared or any design, drawings or pattern made or work done as per the contract requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor.
- 22.3 In any case in which the Contractor has received instructions from the Engineer as to the requirement of carrying out the alterations or additional or substituted work which either then or later on, will in the opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in no case later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the instructions, advise the Engineer to that effect. But the Engineer shall not become liable for payment of any charges in respect of any such variations, unless the instructions for the performance of the same shall be confirmed in writing by the Engineer.
- 22.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, so to the extent of any change in the price, before the Contractor proceeds with the change.
- 22.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the decision of the Engineer shall prevail.
- 22.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full power to instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the items or groups of items in accordance with the provisions of clause entitled 'Change of Quantity' in section GCC of this Volume-I. The Contractor shall carry out such variations and be bound by the same conditions as though the said variations occurred in the Contract Documents. However, the Contract Price shall be adjusted at the rates and the prices provided for the original quantities in the Contract.
- 23.0 ASSIGNMENT AND SUB-LETTING OF CONTRACT:**
No subletting of contract is allowed. Contractor should carry out work on his own under his or his authorized supervisor and by labours employed by him.
- 24.0 CHANGE OF QUANTITY**
24.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the quantities of items under the Contract but without any change in unit price or other terms & conditions. Such variations unless otherwise specified in the accompanying Special Conditions of Contract and/or Technical Specifications, shall not be subjected to any limitation for the individual items but the total variations in all such items under the Contract shall be limited to a percentage of the Contract price as specified in the Special Conditions of Contract.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

24.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for the change in quantities as above. The base unit rates, as identified in the Contract shall however remain constant during the currency of the Contract, except as provided for in Clause 33.0 below. In case the unit rates are not available for the change in quantity, the same shall be subjected to mutual agreement.

26.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS

The Contractor shall agree to cooperate with the Owner's other Contractors and Consulting Engineers and freely exchange with them such technical information as is necessary to obtain the most efficient and economical design and to avoid unnecessary duplication of efforts. The Engineer shall be provided with three copies of all correspondence addressed by the Contractor to other Contractors and Consulting Engineers of the Owner in respect of such exchange of technical information, wherever needed.

27.0 NO WAIVER OF RIGHTS

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents nor any order by the Owner or the Engineer for payment of money or any payment for or acceptance of, the whole or any part of the Works by the Owner or the Engineer, nor any extension of time, nor any possession taken by the Engineer shall operate as a waiver of any provision of the Contract, or of any power herein reserved to the Owner or any right to damages herein provided nor shall any waiver of any breach in the Contract be held to be a waiver of any other or subsequent breach.

28.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any extension of time for execution of the Works granted by the Engineer shall affect or prejudice the rights of the Owner against the Contractor or relieve the Contractor of his obligation for the due performance of the Contract, or be interpreted as approval of the Works done or of the equipment furnished and no certificate shall create liability for the Owner to pay for alterations, amendments, variations or additional works not ordered, in writing, by the Engineer or discharge the liability of the Contractor for the payment of damages whether due, ascertained, or certified or not or any sum against the payment of which he is bound to indemnify the Owner, nor shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of the Owner against the Contractor.

29.0 PROGRESS REPORTS

During the various stages of the work in pursuance of the Contract, the Contractor shall at his own cost submit periodic progress reports as may be reasonably required by the Engineer with such materials as, charts, networks, photographs, test certificates, etc. Such progress reports shall be in the form and size as may be required by the Engineer.

30.0 TAKING OVER

Upon successful completion of work of erection of tower line by the Contractor, the Engineer shall issue to the Contractor a completion Certificate as a proof of the final acceptance of the erected line. Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance thereof on account of minor omissions or defects which do not affect the commercial operation and/or cause any serious risk to the erected line. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by the terms and conditions of the Contract after issue of such certificate.

C. CONTRACT SECURITY AND PAYMENTS

31.0 CONTRACT PERFORMANCE GUARANTEE

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of the Contract in the prescribed form within fifteen (15) days of “Notice of Award of Contract”. The performance guarantee(s) shall be as per terms prescribed.

32.0 PAYMENT

32.1 The payment to the Contractor for the performance of the works under the Contract will be made by the Owner as per the guidelines and conditions specified herein. All payments made during the Contract shall be on account payments only. The final payment will be made on completion of all Works and on fulfillment by the Contractor of all his liabilities under the Contract.

32.2 Currency of Payment

All payments under the Contract shall be in Indian Rupees only.

32.3 Terms.

Payment terms will be as prescribed in the special conditions of contract and on fulfillment of conditions specified thereof.

33.1 Application for Payment

33.2 The Contractor shall submit application for the payment in the prescribed proforma of the Owner. Proforma for application for payment will be as prescribed.

34.1 Each such application shall state the amount claimed and shall set forth in detail, in the order of the Payment Schedule, particulars of the Works including the Works executed at Site and of the equipment shipped/brought on to the site pursuant to the Contract upto the date mentioned in the application and for the period covered since the last preceding certificate, if any.

34.2 Every interim payment certificate shall certify the Contract value of the Works executed upto the date mentioned in the application for the payment certificate, provided that no sum shall be included in any interim payment certificate in respect of the works that, according to the decision of the Engineer, does not comply with the Contract.

34.3 Mode of Payment

34.4 Payment due on completion of work shall be made by the Owner through Owner’s Bank or directly to the Contractor as per the payment schedule.

34.5.1 All payments under the Contract shall be made as stipulated in the Special Conditions of Contract after signing the Contract Agreement.

Progressive payments linked with erection shall only be made after the issue of certificates by the Engineer, one for the quantum of work completed and the other for the successful completion of quality check points involved in the quantum of work billed.

35.0 DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses which the Owner may have paid, for which under the Contract the Contractor is liable, or any other retention award will be claimed by the Owner. All such claims shall be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall be supported by appropriate and certified vouchers or explanations, to enable the Contractor to properly identify such claims. Such claims shall be paid by the Contractor within thirty (30) days of the receipt of the corresponding bills and if not paid by the

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Contractor within the said period, the Owner may then deduct the amount, from any monies due or becoming due by him to the Contractor under the Contract or may be recovered by sections of Law or otherwise.

D. RISK DISTRIBUTION

37.0 INSURANCE

- 37.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the Works and obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein. The form and the limit of such insurance as defined herein together with the under-writer in each case shall be acceptable to the Owner. However, irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at all time during the period of Contract shall be of Contractor alone. The Contractor's failure in this regard shall not relieve him of any of his contractual responsibilities and obligations. The insurance covers to be taken by the Contractor shall be in the joint name of the Owner and the Contractor. The Contractor shall, however, be authorized to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance of all insurance covers. Further the insurance should be in freely convertible currency.
- 37.2 Any loss or damage to the material during handling, transportation, storage, erection, and all activities to be performed till the successful completion of commissioning of the line shall be to the account of the Contractor. The Contractor shall be responsible for preference of all claims and make good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer of title shall not in any way relieve the Contractor of the above responsibilities during the period of Contract. The Contractor shall provide the Owner with copy of all insurance policies and documents taken out by him in pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately after such insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal etc., as may be necessary well in time.
- 37.3 The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site. The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the extent of insurance cover and the amount of claim available from the underwriters, the Contractor shall be liable to make good the full replacement/rectification value of all equipment/materials and to ensure their availability as per project requirements.
- 37.4 All costs on account of insurance liabilities covered under the Contract will be on Contractor's account and will be included in Contract Price, However, the Owner may from time to time, during the pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, risks and in such a case, the parties to the Contract will agree for a mutual settlement, for reduction in Contract price to the extent of reduced premium amount. The Contractor, while arranging the insurance shall ensure to obtain all discounts on premium which may be available for higher volume or for reason of financing arrangement of the project.
- 37.5 The clause entitled 'Insurance' under the section ECC of this Volume-I, covers the additional insurance requirements for the portion of the works to be performed at the Site.
- 37.6 Special Conditions of Contract details out the various insurance liabilities.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

38.0 LIABILITY FOR ACCIDENTS AND DAMAGES

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the successful completion of commissioning as defined elsewhere in the Bid document.

39.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS

39.1 In case the Contractor's performance is delayed due to any act of omission on the part of the Owner or his authorized agents, then the Contractor shall be given due extension of time for the completion of the Works, to the extent such omission on the part of the Owner has caused delay in the Contractor's performance of the Contract.

Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall be final.

39.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation if such delays have resulted in any increase in cost. The Owner shall examine the justification for such a request for claim and if satisfied, the extent of compensation shall be mutually agreed depending upon the circumstances at the time of such an occurrence.

40.0 DEMURRAGE, WHARFAGE, ETC.

All demurrage, warfare and other expenses incurred due to delayed clearance of the material or any other reason shall be to the account of the Contractor.

41.0 FORCE MAJEURE

41.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or the Owner as the case may be, which they could not foresee or with a reasonable amount of diligence could not have foreseen and which substantially affects the performance of the Contract, such as:

- a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;
- b. Acts of any Government, domestic or foreign, including but not limited to war, declared or undeclared, priorities, guarantees, and embargoes.

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in writing of such causes.

41.2 The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any force majeure cause as referred to and/or defined above:

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even though such cause may occur after Contractor's performance of obligation has been delayed due to other causes.

42.0 SUSPENSION OF WORK

42.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works without invalidating the provisions of the Contract. Orders for suspension or reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The time for completion of the works will be extended for a period equal to duration of the suspension.

42.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the works will be paid by the Owner, provided such costs are substantiated to the satisfaction of the Engineer. The

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Owner shall not be responsible for any liabilities if suspension or delay is due to some default on the part of the Contractor or his Sub-Contractor.

43.0 CONTRACTOR'S DEFAULT

- 43.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or neglect to comply with any reasonable order given to him, in writing by the Engineer in connection with the works or shall contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to make good the failure, neglect or contravention complained of. Should the Contractor fail to comply with the notice within thirty (30) days from the date of serving the notice, then and in such case the Owner shall be at liberty to employ other workmen and forthwith execute such part of the works as the Contractor may have neglected to do or if the Owner shall think fit, without prejudice to any other right he may have under the Contract to take the work wholly or in part out of the Contractor's hands and re-contract with any other person or persons to complete the works or any part thereof and in that event the Owner shall have free use of all Contractor's equipment that may have been at the time on the Site in connection with the works without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any right of the Contractor over the same, If the sum that the contractor is entitled to be paid plus the costs incurred by the Owner in completing the works, exceeds the Contract Price or the entire works if entire works have been completed or the price for part of the work if part of the works have been completed, the Contractor shall be liable for such excess.

If such excess is greater than the sums due to the Contractor, the Contractor shall pay the balance to the Owner and if such excess is less than the sums due to the Contractor, Owner shall pay the balance to the Contractor. For facilitating such payment, Owner shall pay the balance to the contractor. For facilitating such payment, Owner shall encash the Bank Guarantees of Contractor available with Owner/s and retain such other payment due to the Contractor under the Contract in question or any other Contract that the Owner/s may have with the Contractor. Such payment of excess amount shall be independent of the liquidated damages for delay which the Contractor shall have to pay if the completion of works is delayed.

- 43.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.
- 43.3 Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the time thereof. The Contract Performance Guarantee shall be valid for the full value and for the full period of the Contract including guarantee period.

44.0 TERMINATION OF CONTRACT ON OWNER'S INITIATIVE

- 44.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than those mentioned under clause entitled 'Contractor's Default'. The Owner shall in such an event give fifteen (15) days notice in writing to the Contractor of his decision to do so.
- 44.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all further sub-contracting or purchasing activity related to the work terminated, and assist Owner in maintenance, protection, and disposition of the works acquired under the Contract by the Owner.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

In the event of such a termination the Contractor shall be paid compensation, equitable and reasonable, dictated by the circumstances prevalent at the time of termination.

- 44.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the Contractor is a partnership concern and one of the partners dies then unless the Owner is satisfied that the legal representatives of the individual Contractor or of the proprietor of the propriety concern and in the case of partnership, the surviving partners, are capable of carrying out and completing the Contract the Owner shall be entitled to cancel the Contract as to its incomplete part without being in any way liable to payment of any compensation to the estate of deceased Contractor and/or to the surviving partners of the Contractor's firm on account of the cancellation of the Contract. The decision of the Owner that the legal representatives of the deceased Contractor or surviving partners of the Contractor's firm cannot carry out and complete the Contract shall be final and binding on the parties. In the event of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable to damages for not completing the Contract.

45.0 FRUSTRATION OF CONTRACT

- 45.1 In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance portion of the Contract, subject to provisions contained in sub-clause 45.3 below.

- 45.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be suspended.

Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the Contractor in accordance with the terms of the Contract within three months of the event, the parties hereto shall be relieved from carrying out further obligations under the Contract treating it as frustration of the Contract.

- 45.3 In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive at reasonable settlement on all issues including amounts due to either party for the work already done on quantum merit_ basis which shall be determined by mutual agreement between the parties.

46.0 GRAFTS AND COMMISSIONS ETC.

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their behalf in relation to the obtaining or to the execution of this or any other Contract with the Owner, shall in addition to any criminal liability which it may incur, subject the Contractor to the cancellation of this and all other Contracts and also to payment of any loss or damage to the Owner resulting from any cancellation. The Owner shall then be entitled to deduct the amount so payable from any monies otherwise due to Contractor under the Contract.

E. RESOLUTION OF DISPUTES

47.0 SETTLEMENT OF DISPUTES

- 47.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent possible, be settled amicably between the parties.
- 47.2 If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the Contractor, arising out of the Contract for the performance of the Works whether during the progress of the Works or after its

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

completion or whether before or after the termination, abandonment or breach of the Contract, it shall, in the first place, be referred to and settled by the Engineer, who, within a period of thirty (30) days after being requested by either party to do so, shall give written notice of his decision to the Owner and the Contractor.

47.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be final and binding upon the parties until the completion of the Works and shall forthwith be given effect to by the Contractor who shall proceed with the Works with all due diligence, whether he or the Owner requires arbitration as hereinafter provided or not.

47.4 If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has been communicated to him by either party within thirty (30) days from the receipt of such notice, the said decision shall become final and binding on the parties.

47.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any such decision, or within thirty (30) days after the expiry of the first mentioned period of thirty days, as the case may be, either party may require that the matters in dispute be referred to arbitration as hereinafter provided.

48.0 ARBITRATION

FOR WORKS CONTRACTS & COMPOSITE CONTRACTS

(1) Amicable Settlement

Any dispute, difference, controversy or claim between the Parties arising out of or relating to this contract with reference to the construction, interpretation, breach, termination or validity thereof (hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to the authorized representatives of the Disputing Parties for resolution. The authorized representatives shall promptly meet and attempt to negotiate in good faith a resolution of the Dispute within thirty days of the service of the request.

(2) Arbitration

If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith in sub clause (1) of Clause, arising under or in connection with the present works contracts, whether pertaining to works contracts alone or works and procurement both, the same shall be referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992."

49.0 RECONCILIATION OF ACCOUNTS

The Contractor shall prepare and submit every two months, a statement covering payments claimed and the payments received vis-a-vis the works executed, for reconciliation of accounts with the Owner. The Contractor shall also prepare and submit a detailed account of Owner Issue materials received and utilized by him for reconciliation purpose in a format to be discussed & finalized with the Owner before the award of Contract.

Date:
(Signature of Contractor)

Superintending Engineer (TR)
GETCO,C.O., Bharuch

GENERAL CONDITION

A. GENERAL TERMS :-

1. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. The Superintending Engineer (TR), Bharuch reserves the right to reject any or all tender without signing any reasons whatsoever and decision of the The Superintending Engineer (TR), Bharuch will be final and unchallengeable.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

2. In case of any dispute / doubt, the decision of The Superintending Engineer (TR), **Bharuch**, shall be unchallengeable, final and binding to the Contractor.
3. Tender offer without payment of E.M.D/Tender Fee, required Certificate, Documents, bar chart list of Tools, Tackles, Equipments, blank tender etc. required for execution of job will be out rightly rejected. The tenderer should furnish details of past experience of such job of similar nature completed by him satisfactorily within the time limit in GETCO without this certificate offer shall be rejected out rightly.
4. The competent authority can delete any items in schedule of the tender, if he feels that the rate quoted by contractor act. That item is abnormally high completed to the estimated rates. Specification in any items mentioned in tender are subject to change without any prior notice and binding to the Contractor.

B. GENERAL TERMS FOR CONTRACTOR :-

1. The erection work should be carried out according to the specification and as per Instructions & programmed laid out by the DE / Executive Engineer-in-charge of the work. Contractor has to co-ordinate E.I.C. of planning of outage & work schedule thereof, so as to complete all the planned work in outage. Contractor has to deploy adequate manpower accordingly.
2. The contractor should appoint supervisor with sufficient qualification and experience who could supervise the execution of work throughout. He should always be present on the site as far as possible. Qualification & experience certificate of deputed supervisor to be submitted to GETCO.
3. The erection work should be commenced immediately from the date of receipt of instructions from office and should be completed within thereafter. Prior intimation in writing for starting the job will be given by GETCO for the work.
4. The contractor shall see the line route before quoting the rates.
5. The Contractor has to follow all IE rules, Insurance rules, GETCO rules labours laws, safety rules and regulations at his risk & cost. The GETCO does not take any responsibility in case of accident or injury to the workers. The safety / security of men, materials & equipments shall be sole responsibility of the contractor. Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the contract for works available in the office. All other general terms and conditions as prevailing in the GETCO shall be applicable to this contract. The contractor will be governed by the GETCO's general conditions of works contract. The Booklet will be available in the concerned office in any working days. In the event of placing order, the contractor will have to sign this booklet along with other documents and agreement. All the usual terms and conditions of the GETCO, though the same might have not been mentioned in this specification or contractor booklet will applicable to this contract, and the decision of the Executive Engineer (TR), **KIM** shall be binding on the contractor.
6. The bidder shall have the experience of erection line should be as mentioned in Technical/Commercial Bid..
7. The tenderer should quote for complete erection work, testing and commissioning of line as indicated in the Schedule "B" and as per terms and conditions.
8. It will be bidder sole responsibility for erection of complete line in all respect, accordance with latest rules under Electricity Act and approved by Electrical Inspector.
9. Above terms and conditions are part and partial of tender and will be observed
10. The Contractors has to engage required strength of skilled persons for Transportation, Loading & unloading work and proper Supervisor to avoid complication & unnecessary delay to complete work timely. The Contractor will be totally responsible for labour claims arising out of the labour employed for this job.
11. The detailed drawings of equipments can be seen from concern GETCO office during any working day and the equipments which are to be erected can also be seen physically at **Bharuch/Haldarwa** store during any working day and time.
12. Contractor has to ensure safe shifting and erection of all accessories / equipments as per standard norms.
13. The Contractor has to arrange for minor fabrication (if required) at free cost. The tender includes all minor accessories and items of work which may not have been specifically mentioned in the specification schedule etc. but are essential for completion of work. The contractor will not be eligible for any extra payment in respect of such minor accessories and items of work.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

14. The contractor has to co-ordinate & co-operate fully with Engineer-in-Charge and commissioning Engineer of the supplier for erection of all equipments / structure / accessories, etc., and any other items which are not conveniently included in the specification but requires for completing the job.
15. The Contractor has to remain in contact in close days with Engineer in charge of work who in turn shall issue detailed instruction for the commencement of the work.
16. The Contractor will be solely and responsible for any accident / damage either to equipments or any human being during the time of execution of work.
17. Either you or your authorized person should contact our concern Div office daily, for the availability of equipments required for this work, failing to which this work order shall be terminated without giving any notice.
18. The Contractor will have to give indemnity bond to GETCO against any possible claim of compensation for damage to contractor's equipments or staff or any of third party during the execution of work.
19. The Contractor will have to complete entire job as per directive and instruction of Engineer in charge. If he fails to do so entire work will be carried out at Contractor's risk and cost.
20. The contractor has the experience of survey work and produces the list of survey instrument and bio-data of Supervisor / Surveyor / Engineer / Technician to be engaged for the job.
21. If the work is required to be carried out during specified outage then the contractor has to deploy adequate man power, material, tools etc. well advance and has to complete the entire work during this specific outage period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to prolong outage. Contractor has to co-ordinate E.I.C. of planning of outage & work schedule thereof, so as to complete all the planned work in outage.
22. If required by GETCO you shall have to provide free to & for traveling facility to our field Engineer or Surveyor for the work.
23. The Contractor shall not refuse to execute the work order at any time and it will be his sole responsibility to execute and complete this work as per the instruction of Engineer - in - charge.
24. The tender shall invariably furnish a monthly average erection capacity (in km. and rating) along with list of available machinery, tools and tackles etc. for erection of line.
25. The tenderer shall not submit offer for erection or foundation work.
26. No subcontractor, Power of Attorney shall be allowed.
27. Any excess work done beyond specification and drawing shall be at Contractor's risk and cost.
28. During the stringing work of line if any EHT / 11KV / L.T. line comes on the way the Contractor has to dismantle, restringing, kept on original position etc. work to be carried out. No any charges will be paid extra for this work. Further work to be carried out in co-ordination with concern DISCOM personnel for proper identification of feeder / LT line as well as you have to strictly observed all the safety rules of GETCO.
29. The bidder shall specifically note that GETCO will not pay any extra amount to wards any type of claim except for the description indicated in Schedule "B". The party has to carry out all other / additional required activities / work as directed by Engineer in charge which is not mentioned in Schedule but required to be completed as per the site condition and for this work no extra Payment shall be made by GETCO.
30. In addition to the general of the construction particular attention shall be paid to the final finish and every effort shall be made to have the entire work contented with standard of workmanship by the Contractor.
31. No any idling / gang mobilization charge will be paid by GETCO in any circumstances.
32. No part rate or reduces rate shall be allowed in final bill.
33. **The interpretation of specification doubts etc:** - In case of any doubts about what is mentioned in specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department in writing and in advance of filling in the tender. In case of difference of opinion about interpretation of specification etc. the decision of **Ex. Engineer (TR). KIM/SE(TR) Bharuch** will be final and shall be binding to the contractor to the tenderer.
34. Power supply should be arranged by contractor at his own cost. For that temporary connection to be obtain by contractor from PGVCL for the said work.

C. SIGNING AGREEMENT:- The Contractor will have to sign an agreement as per GETCO's rules in the prescribed form of the GETCO. The cost **Rs. 300/- of the Stamp Paper** will have to be borne by the Contractor.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

D. WORKING DAYS: In case, it is not possible for the contractor to continue, the work either due to heavy rains or other reasonable causes, such facts should be immediate reasons to the notice of the Executive Engineer in writing. If the reasons for stopping the work are genuine, the Engineer may ask the contractor in writing to stop work be cases (for such stoppage) are overcome and the Engineer will ask the Contractor to start the work again in written, the period of such stoppage will not be considered as a part of working month moreover the contractor cannot claim compensation for such work. Contractor will not allow to work after working hours except in special case, if any.

E. TERMS OF PAYMENT:

1. Normally, one R.A. Bills will be paid every month, however, looking to the progress of the work it will be reviewed mutually and 90% of the cost of work done will be paid to the Contractor on his presentation of R.A. Bill giving the material account thereof. Remaining 10% Payment will be made after the entire work is completed satisfactorily in all respect. The Bill should be submitted to concern GETCO's **Executive Engineer (TR), KIM** with a copy to Concern **SE(TR), Bharuch**. Final bill will be prepared by **Concern Field Executive Engineer (TR)** within about fortnight from the date of completion of the work by the Contractor.
2. The GETCO will be entitled to deduct directly from the bills to be paid to the contractor any sum or sums payable by you and which sum/sums the GETCO is required to pay as principle employers on account of your default in respect of all liabilities referred to in above clauses.
3. In case of any farmer's objection / ROW, contractor has to mobilize his all efforts to clear the objection in consultation with GETCO authority. No extra Charge will be paid for such effort.
4. The contractor shall co-operative with the GETCO in recording measurement etc. as expeditiously as possible and he shall fulfill all the requirement which are necessary to finalize the accounts on the basis of its records and pay him such amounts as if found due to him, together with the amount of security deposit if any remaining payable to him after deduction there from the amount due by him to the GETCO. The GETCO shall not entertain further claim from thereafter.
5. THE GETCO shall deduct the Income - Tax & Taxes as per prevailing rules from each and every bill.
6. All the bills for erection, separately for each line should be presented with the following information on each bill.
 - (i) 90% bills for erection should be serially numbered giving the work done under each item up to period of billing, work done for which the claim is made in the bill and up to date work so far done. Items in erection bill should correspond to items mentioned in schedule of A/T.
 - (ii) Balance payment bills should be prepared at the end of the job for each section under the jurisdiction of the concerned Deputy Engineer which should give the complete information of work carried out, total payment due, actual payment received up to date and the balance amount claimed, It should also accompany a statement of reconciled material account tower wise and line wise.
7. 10% retention money will be deducted from each R.A. bill.
8. No higher rate or revised rate will be applicable for the work, if work is held-up / closed due to whatever so reasons.
9. R.A. Bill shall be paid if GETCO satisfy with the output of works otherwise only final bill shall be paid.
10. The cost of damages, if any will be recovered from the Contractor's bill. The assessment of which will be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall be considered as final and unchallengeable.
11. The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis of its records and pay him such amount as if found due to him together with the amount of security deposit. If any remaining payable to him after deduction there from the amount due by him to the GETCO.
12. The contractor will not be eligible for any extra payment in respect of minor accessories and items of work.

F. AVAILABILITY OF MATERIALS AND IDLE LABOUR CHARGE: Materials are readily available and arrangement made to procure the rest. However, the Contractor should be carrying out the work as and when the materials are received. No idle labour charges will be borne by the GETCO in case such occasion of idle labour arises, due to want of any materials. However, this idle period will be counted for the period of assessing the time

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

limit for completion of work as mentioned in the work order. Contractor has to collect the material as and when available and should be keeping in his safe custody.

G. PROGRESS OF WORK & REPORTING :

1. Contractor has to submit their working schedule along with tender to complete the line in view of time limit given in tender Bar chart is also to be submitted.
2. **PROGRESS REPORT:** Fortnightly progress reports in DUPLICATE shall be regularly submitted to the Executive Engineer (TR), KIM and the concern Engineer-in-charge with a copy to SE,(TR) Bharuch. Bar chart duly signed by contractor shall be submitted at the time of commencement of work.

H. MATERIAL, DELIARY & HANDLING :

1. All material / equipment required for this work as per schedule shall be delivered at any store center of GETCO jurisdiction & contractor has to take delivery from these stores at his own cost only.
2. The contractor shall be responsible for breakages, losses & thefts of material during transit or erection after the materials are issued from stores will, the completed work is taken over by the GETCO.
3. The contractor will be responsible for loss, distribution or deterioration of the materials, stores or articles supplied to him by the GETCO, even if such a less distribution of deterioration has occurred under any circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his property.
4. **STORAGE-CUM-INSURANCE:-** The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 100% cost of s/s or line materials, which are required to complete the s/s or line. Contractor shall have to take Marine cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time of taking over of the transmission line or S/S by the Board. The contractor shall deal directly and pursue the claim with the insurance company and shall be responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the successful contractor shall be furnished to Engineer-In-Charge. No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting of material from store to final handling over to GETCO. Further In absence of the above insurance policy, R. A. Bill payment will be with held.
5. **RETURN OF EMPTY CONDUCTOR DRUMS:** The empty wooden drum of earth wire and conductor as well as insulator crates will not be required to be returned back by the contractor to the GETCO stores.
6. **ACCOUNTING OF GETCO MATERIALS:** - The contractor will be fully answerable and responsible for all the material issued to him for the work by the GETCO for any theft, loss of pilferage and shall have to furnish account for the same after completion of the work and before preparation of final bill, If the loss referred to above is not made good before final bill as per rules of the GETCO. Contractor has to maintain Site Register Material Account Register regularly.
7. The structure & equipment required for line erection work shall be delivered at central store by GETCO at free of cost and it must be shifted to site without damaging the equipment must be kept in position as per instruction of In charge Engineer and Manufacturer's manual. The M.S. Girder required for line erection work will be provided at one end of the line by GETCO. The trip of Girder should be of minimum 20 Girders.
8. The Contract has to shift the material at site with packing case and it should open carefully without damaging the equipment. The packing case must be returned to the store in good condition and stacked as directed by Engineer-in-charge.
9. The equipments must be cleaned, washed if required before erection. The initial testing wherever required should be carried out first with the help of Engineer-in-charge before erection, such as measuring continuity test or any other test found necessary.
10. THE GUJARAT ENERGY TRANSMISSION CORPORATION LTD. shall supply Steel Section required, for earth mesh / structure / G.I. / M.S. strip for earthings the equipments structures with nut and bolts, power cable, control cable, L.T. cable, Clamps connectors and C.I. Plate for small pit etc. at free of cost subject to condition mentioned in schedule-B.
11. Wooden charcoal, salt, black cotton soil, G.I. pipe, G.I. strip, G.I. wire, nut & bolts lugs etc. required for earthing shall be procured by the contractor as per specification given is Schedule B.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

12. Contractor will fully and solely responsible for any shortage, damage, leakages to the equipments or any it's accessories that may occur during transportation dragging, draining of oil, erection work etc.
13. In case of non - availability of some items / materials you will have to collect the same from other nearby store center for which you shall be paid as per GETCO's rules and S.O.R. rate.
14. After completion of the work, all the surplus materials issued by the GETCO shall be returned by you to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
15. For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on the basis or prices of the materials (prevailing the date of settlement of materials Account) plus 15% supervision charges.
16. All the materials issued by GETCO shall be transported to the work site on same day and to be preserved in safe custody failing to which GETCO shall initiate Police actions, similarly as per instruction of Engineer-in-charge, you have to credit the material at GETCO store without any loss of time failing to which GETCO shall initiate Police action.
17. **Accounts of Materials issued :-** The contractor shall have to maintain accurate day to day and item wise account of use of issued materials which shall be got checked from time to time by the representative of the GETCO. The contractor will be responsible for custody and preserving the issued materials till the work is handover by the Contractor after completion.
18. The contractor has to maintain site Register, covering all the daily details of Material receipt & utilization, progress of work etc. This register shall be checked and signed by Engineer in charge, **Executive Engineer (TR), KIM & SE (TR), Bharuch** during the site visit. Any bill without site register shall not be passed. The GETCO shall not entertain further claim from thereafter.

I. TOOLS :-

1. No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.
 2. No special tools and tackles such as compression joint machine, jointing dies, come along clamps, dynamo meter etc. shall be given by GETCO.
 3. Erection tools required during construction of lines shall be arranged by the contractor at his own cost. Adjustable stub templates will however be supplied by the GETCO which shall be returned by the contractor in Good condition on completion of the works.
 4. Contractor will have to make his own arrangement for all tools, tackles, wire ropes etc. for the work.
 5. The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer. The tender without this list and other required documents (as mentioned above herein the tender) should be rejected out rightly.
- J. ELECTRICITY RULES :** All works shall be carried out in accordance with the revised and latest providing under Indian Electricity Act and Rules made the rounder.
- K. WASTAGE:** You shall make every effort to minimize the breakage/Looses and wastage of line materials, etc. supplied "Free of cost" by the GETCO for erection of line.

The ceiling for wastages permitted is as under :-

- | | |
|------------------------------|--|
| i) Conductor and Earth wire. | : For jumpering/sag/sister wire: 0.5% |
| | : For credit length up to 30 Mtr.: 0.5% |
| | : For credit in pieces as good conductor from 30 Mtr. to 100 Mtr: 2% |
| ii) Insulators. | : 0.25% |
| iii) Bolts & Nuts | : NIL (No extra Bolts/Nuts will be supplied). |
| v) Hardware & Accessories. | : NIL. |

L. INSPECTION BY GETCO REPRESENTATIVES:

The Engineer-in-charge, higher authority of GETCO or his representatives will be free to visit the contractor's work, their stores site and erection sites and also verify the GETCO's materials in the custody of the contractor as and when required.

M. FORCE MAJEURE :-

1. Force majored is defined as "Any cause which is beyond control of contractor or the GETCO as the case may be, natural phenomena like floods, draught, - earthquake, epidemics etc. acts of any Government Authorize domestic

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

or foreign including but not limited to war, declare or undeclared, priorities quarantine, embargoes Licensing control or production or distribution restrictions accidents like Fire, Explosions, Break-Downs etc.”.

2. All legal complication or disputes are subject to Bharuch jurisdiction only.
 3. As the case may be, which they could not foresee or with a reasonable amount of diligence could not have foreseen and which substantially affects the performance of the contract such as:
 4. Natural phenomena including but not limited to floods, droughts, earthquakes and epidemics;
 5. Acts of any Government, domestic or foreign including but not limited to war, declared or undeclared, priorities, guarantees and embargoes.
 6. Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in writing of such causes.
 7. The contractor or the owner shall not be liable for delays in performing his obligations resulting from any force majeure cause as referred to and/or defined above.
- N. QUANTITY OF WORK :** The quantities of various items of erection indicated in Schedule-B are tentative, final quantities shall be determined after completion of the details route surveys. The contractor has to carry out the work according to quantities as determined at site for which the rates quoted in the Tender shall be valid. The department reserves the rights for revising or omitting any of the quantities. The quantities actually executed by the contractor will be calculated at the rate given in the contract schedule of the rates. The payment shall be made only on actual work executed or order quantity whichever is less.
- O. TAKING DELIVERY AND INSURANCE:**
1. As regard damage the materials, equipment and worker of the contractor, he himself will be responsible. If there is any compensation to be paid in respect of “WORKMAN” compensation act of any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit he may take necessary insurance cover, at his cost.
 2. The contractor has to keep ‘H’ frame materials & line materials in safe custody and transport to the respective sites and will be fully responsible for any damage to or loss of all materials at any stage during transportation or erection or taking over of the line by GETCO.
 3. The Contractor has to open site store near by the route of the line and ensure for safe custody of all the stored materials at his own cost.
 4. The contractor shall have total responsibility for the entire materials stored, loose, semi assembled and/or erected by him at site in his custody. The contractor shall make suitable security arrangement at his own cost to ensure the protection of all materials, equipment and works from theft, fire pilferage and any other damages and loss. It shall be the responsibility of the contractor to arrange for security till the works are finally taken over by the corporation.
 5. **EQUIPMENT INSURANCE:** - Contractor shall have to take comprehensive insurance policy against any loss, damage, theft, pilferage, fire etc. to the material for the complete period of erection and commissioning up to the time of taking over of the Sub Station / transmission line by the Board. The contractor shall deal directly and pursue the claim with the insurance company and shall be responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the successful contractor shall be furnished to Engineer-In-Charge. In absence of the above insurance policy, R. A. Bill payment will be with held.
 6. In the event of any damage, theft, loss, pilferage, fire etc. contractor will be responsible to lodge, pursue and settle all the claims with the insurance company for all items, materials and the corporation shall be kept informed about it. Contractor shall replace the lost/damaged materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the contractor and Board will not entertain any claim/representation in this regard. However it will be contractor’s responsibility to insure the entire project till the line is taken over by the Board.
- P. DEPARTURE FROM SPECIFICATION AND DRAWINGS:-** Should the tenderer wish to depart from the specification in any respect, they should draw attention to such departure giving his reasons thereof and should get approved the same before doing any further work, unless this is done this specification shall held good. The working drawings are attached with the tenders. However in case of any clarification the decision of Engineer in charge will be final & binding to the Contractor.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Q. TESTING AND COMMISSIONING :

1. The contractor after completion of erection work will ensure that all works connected with line have been completed correctly as per Indian Electricity Rule and procedure, any extra cost involved due to incompleteness of work or bad workmanship found out subsequently shall be set right forth with by the contractor at his cost. The clearances at major crossing & earthing resistance value of H-frame / tower footing to be taken & data to be handed over to EIC.
 2. After the erection is completed in all respects, the line should be thoroughly patrolled and checked for continuity and clearances. The line should be meggered to check its insulating level. Afterwards, a line clear should be given to the Engineer-in-charge that the line is clear and free of men and materials and is fit to be charged. If on charging the line is found not to hold, the contractor should arrange to patrol the line and find out the causes for the tripping and rectify the defects.
- R. TECHNICAL PARTICULARS :** The general technical details of the type of towers to be erected conductors and earth wire to be strung and relevant loading particulars for the same are given in section of the specification.

S. PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor's works and the Contractor shall be responsible for complete restoration of the damaged works to original conditions to comply with the specification and drawings.

V. EMPLOYMENT OF LABOUR

1. The Contractor will be expected to employ on the work only his regular skilled employees with experience of his particular work. No person below the age of eighteen years shall be employed.
2. All traveling expenses including provisions of necessary transport to and from Site, lodging, allowances and other payments to the Contractor's employees shall be the sole responsibility of the Contractor.
3. In case the Owner becomes liable to pay any wages or dues to Labour or any Government agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labour Regulation Abolition Act or any other law due to act of omission of the Contractor, the Owner may make such payment and shall recover the same from the Contractor's bills.

W. FACILITIES TO BE PROVIDED BY THE OWNER

1. **Space** : Land for Contractor's Store, Workshop etc.

a) The Engineer shall at his discretion and for the duration of execution of the Contract make available at site, land for construction of Contractor's field office, workshop, stores, etc. required for execution of the Contract. Any such temporary construction shall be done by the Contractor at his cost. b) On completion of work the Contractor shall hand over the land duly cleaned to the Engineer. Until and unless the Contractor has handed over the vacant possession of land allotted to him for the above purpose, the payment of his final bill shall not be made.

2. **Tools, tackles and scaffoldings**

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings required for pre-assembly, erection, testing and commissioning of the equipment covered under the Contract. He shall submit a list of all such materials to the Engineer before the commencement of work at Site. These tools and tackles shall not be removed from the Site without the written permission of the Engineer.

3. **First-aid**

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and workmen working at the Site. Enough number of Contractor's personals shall be trained in administering first-aid.

4. **Cleanliness** The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor from such damage.

5. **LINES AND GRADES** All the works shall be performed to the lines, grades and elevations indicated on the drawings. The Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

control points will be established and marked by the Engineer at site at suitable points. These points shall be used as datum for the works under the Contract. The Contractor shall inform the Engineer well in advance of the times and places at which he wishes to do work in the area allotted to him so that suitable datum points may be established and checked by the Engineer to enable the Contractor to proceed with his works. Any work done without being properly located may be removed and/or dismantled by the Engineer at Contractor's expense.

6. FIRE PROTECTION The work procedures that are to be used during the erection shall be those, which minimize fire hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable materials shall be stored away from the construction and equipment and materials storage areas.

7. All the Contractor's supervisory personnel and select number of workers shall be trained for fire fighting. Enough of such trained personnel must be available at the Site during the entire period of the Contract.

8. SECURITY

The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall make suitable security arrangements ensure the protection of all materials, equipment and works from theft, fire, pilferage and any other damages and loss

9. PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS

The pre-commissioning trials and initial operations of the equipment furnished and erected by the Contractor shall be the responsibility of the Contractor as detailed in relevant clauses of Technical Specifications. The Contractor shall provide, in addition, test instruments, calibrating devices, etc and labour required for successful performance of these trials. If it is anticipated that the above test may prolong for a long time, the Contractor's workmen required for the above test shall always be present at Site during such trials.

SIGNATURE OF CONTRACTOR

WITH SEAL/STAMP

SPECIAL TECHNICAL CONDITION:

1. Erection of Equipments :-

1. All the equipment to be opened carefully and any damage during opening of equipment cases or during shifting of at erection places will be at Contractor's cost.
2. Before erection of equipment it should be cleaned properly or if required may be washed as per instruction Engineer-in-charge.
3. Before erection initial testing of equipment whatever is required is to be done with the help of Engineer-in-charge for which no any extra charge will be paid.
4. Arrangement of erection is to be get inspected by Engineer-in-charge before erection of equipment and its structure.
5. No any extra charge is to be paid if any equipment is required to change its position as per requirement after erection.
6. Within the sub-station yard, no any extra shifting charge will be paid to the Contractor for any equipment.
7. The detailed drawings of equipments can be seen from this office during any working day and the equipments which are to be erected can also be seen physically at Amreli store during any working day and time.
8. The erection work should be carried out according to the specification as per instructions and programmed laid out by the Engineer in charge. Contractor has to ensure safe shifting and shifting and erection of all accessories/equipments as per standard norms.
9. The contractor has to arrange for minor fabrication (if required) at free cost & follow all labour laws I.E. Rules safety rules, Insurance rules, GETCO rules at his risk & cost.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

2.Erection of 220KV/132KV/66KV G.I. Structure :-

1. All the structure to be erected in line level and in plumb as per instruction of Engineer-in-charge.
2. If any structures fall after erection but before grouting, then it is responsibilities of Contractor to bet replace damaged members at his cost.
3. After taking delivery of the structures from GETCO stores than contractor is fully responsible for safe custody and theft which will be at Contractor's cost till completion.
4. During erection due care is to be taken for any damage to any equipment inside the S/S yard and any damage to the equipment is at Contractor's Cost.
5. Required tools, tackles, ropes, spanners and skilled labours etc. are to be arranged by the Contractor at his cost.
6. All bolt and nuts to be fixed properly and spring washer, flat, washer to be used as per drawing.
7. If any minor fabrication / modification is required during erection to the structure i.e. holes, cutting, which is to be carried out by the Contractor at free of cost.
8. Any loose materials which obstacles during the erection is to be shifted by the contractor for which no extra charges are to be paid.

3.Sub-station structures and equipment earthing :-

1. Earthing pits are to be excavated as per standard drawing and as per instruction of Engineerin-charge of s/s.
2. Generally, in rocky / soft rock strata mesh type earthing are to be provided from scrap / flat which will be given to the contractor at free of cost for which account to be submitted and necessary fabrication welding, joining with pipe is to be done by the contractor.
3. Back filling and watering of earthing pits is to be done in the presence of GETCO Supervisor only.
4. Contractor has to arrange watering in such way that resistivity of each pit should come to the required limit.
5. For laying of earthing strip inside the sub-station yard for equipment and s/s structure contractor has to be carried out as per the specification is to be laid properly by making welding joint and both wherever is required.
6. In case of hard strata contractor has to fill-up earthing trench after laying of strip by black cotton soil.
7. All earthing joints are to be welded with structure of equipment by means of proper welding and bolts with structure and with the earthing pits. All the welded joints are to be paintedwith Aluminum Paint.
8. For earthing GETCO will supply only G. I. Strip & Scrap for mesh, remaining materials such as salt-cock pipe etc. is to be supplied by the contractor.
9. All earthing joints including the earthing trench is to be made over lapped with earthing strip.
10. The earthing mat laying should be done as per drawing No: GETCO/E/06S/STD/P- 010.
11. Arrangement of earth pit (check pit) & pipe earthing should be done as per drawing No:GETCO/E/06S/STD/P-011. (2 sheet)
12. Equipment earthing should be done as per drawing No: GETCO/E/06S/STD/P-012 (sheet 1 to 24).

MAINTENANCE FREE TREATED EARTHPIT

The bidder shall have to do the entire work of earth pits required for equipment earthing and for the pits at the corners of earth mat.

STANDARDS

The product and the equipment covered by this specification shall, unless otherwise specified be in line with the requirement of any of the latest applicable standards and will apply in order of priority as listed below: -

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- a) Indian Standards
- b) IEEE 80
- c) ANSI (American National Standards)
- d) BS (British Standards)

EARTH PITS

All the Earth pit shall be with special Ground electrodes supplied by Reputed Manufacturer. These special electrodes are provided with Ground enhancement material.

A. EARTHING PRODUCT COMPONENT SPECS

- The Earthing System should be based on use of Copper Bonded Earth Rods/ pipe electrode /PIP electrode (for corrosion resistance) and Ground enhancement material (to reduce Soil Resistivity).
- It should be capable of providing any ohmic value as specified by the client, by inter-connection of ground rods to form a Grid.
- The system shall be totally maintenance free and require no periodic or scheduled maintenance for a period of at least 30 years.
- There shall be no requirement to add water or any other chemical any time after initial installation.
- There should be no requirement to have a inspection/maintenance chamber- The system shall provide constant low ohmic value for entire life cycle without any consideration for moisture or temperature conditions.
- The system shall be in use worldwide for period of at least 20 years.
- The manufacturer shall be a company of international repute engaged in the field of Facility Electrical protection work.

B. ELECTRODE:

(1) COPPER BONDED EARTH RODS

- The Earth Rods shall have a nominal (actual) dia of 20mm (Min) and length of 3 M.
- The Rods shall have a steel core with molecular bonding of 250 micron of copper as per international standards.
- A nickel layer is applied to steel core (and subsequently copper) by an electrolytic process forming a metallurgical bond between the three.
- The copper used shall be type DHP alloy No. 122 CDA and rated at 99.95% copper. The thickness of copper layer shall be uniform 250 micron.
- The Rods should be manufactured by a company of high repute to ensure quality of Copper Bonding.
- The Rods should have been subjected to long term study to verify the claims of corrosion resistivity made by the manufacturers

(2) PIPE or PIP (Pipe-In-Pipe) ELECTRODE

- It shall be capable to carry out the fault current as per GETCO standard considerations.
- It should have been subjected to long term study to verify the claims of corrosion resistivity made by the manufacturers.

C. GROUND ENHANCEMENT MATERIAL / BACK FILL / GROUNDING COMPOUND

- Ground Enhancement Material / Backfill /Grounding compound shall be permanent and maintenance free. (No re- charging with salts or any other chemicals) and shall maintain its earth resistance with time.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- Ground Enhancement Material / Backfill / Grounding compound shall confirm IEEE 80-2000 Clause No.14.5(d)
- It must set up firmly and not dissolve or decompose or otherwise pollute the soil or the local water table.
- It shall be suitable for use in dry form or slurry form.
- The Ground Enhancement Material/Backfill/Grounding compound shall not depend on the continuous presence of water to maintain its Conductivity.
- Ground Enhancement Material / Backfill / Grounding compound in its set form shall have resistivity of not more than 0.12 ohm-m
- The material should have been subjected to long term study to verify the claims made by manufacturers about its soil resistivity reducing qualities.
- The material shall have been tested in a reputed laboratory for not containing any hazardous chemicals as per EPA Chapter-7.
- The material shall be carbon based conductive concrete and shall not contain bentonite in any form. The bottom 300 mm of the bore hole shall be filled with good quality preferably black cotton soil. The balance length of the bore shall be filled entirely with the backfill compound in pure form without mixing with soil. The compound shall bond tightly with the electrode and become a solid mass.

D. CLAMP

- Each Earth rod/pipe must be provided with a suitable clamp to facilitate inter – connection of rods and connection to Equipment Earth Bar using appropriate copper/GI strip or conductor.

GUARANTEE

The product shall be guaranteed for trouble free operation for a period of 30 years from date of commission or arrival at site whichever is later. Any defect discovered during this period shall be rectified free of charge.

The pits shall be drawn with the help of a boring machine, an auger or any other means as required by site conditions and nature of ground strata.

Drawing No. GETCO/ E/ STD/P-021(1 of 2 & 2 of 2), DTD. 30.07.14 shall be used for reference.

Important Note:

Terms “CI Pipe Electrode” and “Treated Electrode” shall be replaced by “Maintenance free Treated Earth pit” wherever written in Earthling Philosophy as well as applicable equipment earthling drawings.

4. Bus bar / Earth wire stringing :-

1. For stringing of conductor any size or any type is to be utilized which must be properly cut after taking correct measurement.
2. Conductor to be spread in a straight condition and no any twist is permitted if any twist is there than same being to be replaced by the Contractor at his cost.
3. No any scratches should be allowed during spreading bus conductor.
4. All disc. Insulators are to be cleaned and all the ‘W’ pin must be ensured before fixing to the conductor.
5. Before taking the tension of bus conductor on gantry beam, beam tension plate bolt, nuts to be checked and tighten. No over tension is to be allowed during tensioning of conductor and sag of conductor is to be kept as per instruction of Engineer-in-charge.
6. Wherever spacer is required to be provide at regular interval as per instruction of Engineering-charge.
7. Jumpering is to be done as per standard practice however it must be done with taking proper care of clearance between conductor and column.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

5. Control Cables Lying and termination :-

1. Before laying of control cable proper schedule of cable laying with showing length of each cables is to be prepared and is required to be approved by Engineer-in-charge.
2. Cable should have laid in such a way that no any twisting of cables is to be found or no cables should be cut under length or over length.
3. All cable is to be laid and clamped inside the cable trench as per the instruction of Engineer in-charge.
4. Cable markers should be provided nearby termination at both ends.
5. Wherever there is no cable trench for small equipment and having a small length about 10 mtr. Then cable should be laid by providing ISI mark heavy duty PVC/GI pipes. The required PVC/GI pipes shall be supplied by Contractor.
6. For termination of control cable required size of cable glands copper lungs ferrules tap, sleeves, etc. are to be supplied by the Contractor at his cost.
7. All cables terminated inside the panel / equipment with giving proper shape and clamping and taping no any cable leads to be got earthed.
8. Complete cable schedule in triplicate is to be given by the contractor with giving details of each termination of cables from one end to other end with giving cable number and size of cable and this to be approved by Engineer-in-charge. For preparing the schedule necessary drawing will be provided by the GETCO. And contractor will be paid extra charges for preparation of schedule which is to be approved by Executive Engineer.
9. During testing of control wiring of panel / equipment, contractor has to witness the job and any changes is required that is to be done by the contractor without any charge.
10. Any fabrication is required inside the kiosk box / panel / equipment for fixing of glands and clamps is to be done by the contractor at his cost.
11. The Control wiring work should be carried out according to the specification and as per instructions and programmed laid out by the Executive Engineer-in-charge of the work.
12. The Control Wiring work should be commenced immediately from the date of receipt of instructions from office and should be completed within thereafter.
13. Erection of Battery Charger is includes shifting in control room – bolting with side panel – leveling of Battery Charger with proper grouting as per instruction of Engineer-incharge.

6. Termination Ferruling Philosophy for control wiring work. As a better practice and for more clarity and uniformity, wiring termination ferruling philosophy is standardized as explained here under for immediate implementation for all works being under taken in GETCO (i.e. Project, R&M and Maintenance). Only Machine printed ferrules (Black letters on white tube) shall be utilized for each and every work.

Ferruling philosophy is as under.

It is divided in three parts i.e. (Own end detail / Ferrule No. / Opposite end detail) {Own TB No. (Existing Eqpt. or Panel) / Ferrule No. (As per equipment or Scheme drawing) / Outgoing Eqpt. or Panel No. (Including KV Class [1st digit] & Bay No. [2 nd & 3 rd digit]) - TB No. (i.e. where wire is to be terminated at other end.)} This Philosophy further explained with an example of typical 220KV Bay No.2 CT and Breaker wiring for better understanding. Accordingly, it is to be followed for other equipment's also.

1. Typical CT - BMK - Panel Wire Ferruling for 220KV Bay No.2:

A. CT to BMK Wire

a. CT End

R-1S1 / R1S1 / 1202-BMK-TB3-1

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

(CT end TB No.) / (Ferrule No.) / (KV Class & Bay No. - BMK - TB No.)

b. BMK End

TB3-1 / R1S1 / 1202-CT-R-1S1

(BMK end TB No.) / (Ferrule No.) / (KV Class & Bay No.- CT - TB No.)

[*Including Phase identification]

B. BMK to Panel Wire

a. BMK End

TB3-1 / D11 / 1202-R6A-X1-1

(BMK end TB No.) / (Ferrule No.) / (KV Class & Bay No. - *Panel- TB No.)

[*Control / Relay]

b. Panel End

X1-1 / D11 / 202-BMK-TB3-1

(Panel end TB No.) / (Ferrule No.) / (KV Class & Bay No.- BMK - TB No.)

2. Typical CB - BMK - Panel Wire Ferruling for 220KV Bay No.2:

A. CB to BMK Wire

a. CB End

X1-37 I K61 / 202-BMK-TB4-52

(CB end TB No.) I (Ferrule No.) I (KV Class & Bay No. - BMK - TB No.)

b. BMK End

TB4-52 I K61 / 202-52-X1-37

(BMK end TB No.) I (Ferrule No.) I (KV Class & Bay No. - CB -TB No.)

B. BMK to Panel Wire

a. BMK End

TB4-52 I K11 / 1202-R6A-X4-31

(BMK end TB No.) I (Ferrule No.) I (KV Class & Bay No. - *Panel- TB No.)

[*Control / Relay]

X4-31 I K11 / 202-52-TB4-52

(Panel end TB No.) I (Ferrule No.) I (KV Class & Bay No. -TB No.)

7. ERECTION AND COMMISSIONING TOOLS & TACKLES.

A. The contractor shall provide all tools/tackles jigs and fixtures winches, alignment tools, welding sets, breaker handling devices all consumable items and construction equipment as required to install the equipment's and to complete the work in all respects and shall necessarily include (but not limited to) bolts,

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

nuts, rivets, welding rods, shims, wedges, packing sheets, packing compounds, oil installation and protection of individual equipment in storage and during erection.

B. This shall also cover proper alignment, tack welding tagging, laying marking of and connection of cables, fabrication supply and installation of all support structures for installation of various electrical equipment and cables.

C. Provision of cable glands, ferrules, and cable lugs tags sealing kit (for HT cables) shall also be arranged by the contractor.

D. Erection of various equipment shall be done strictly as per manufacturer's instructions.

E. All additional iron framework erected to put the equipment in operational condition shall be provided with two coats of primer and two topcoats of finish paint.

F. Special care shall be taken to make the enclosed equipment protected against entry of rats, lizard, and creeping reptiles, which may create electrical short circuits.

G. Supply and installation of first aid boxes, shock treatment charts, rubber mats, etc.

H. Erection, testing and commissioning of various equipment shall be done strictly as per manufacturer's instructions.

I. Successful bidder shall submit proposed test procedure to the Board for approval well in advance and shall not commence testing until approval is conveyed.

J. All plant equipment, painting of which has been damaged during transportation /erection or by corrosion shall be given two coats of paint after removal of scales, rust oil, etc.

K. All iron frame work erected shall be provided with two coat of primer and two top coats of finish paint light gray shed.

L. Cables shall be laid in GI, class 'A' pipe of suitable diameter or a support girder/channel up to 2 meters height above the floor in case of vertical run to avoid mechanical damage in the switch yard.

M. Cables shall be laid in separate racks according to voltage levels. Sufficient Horizontal clearance shall be provided.

N. Maximum cross section areas of cables passing through conduit shall not exceed 60 % of cross section of conduit.

O. Approved type of danger boards, in Gujarati, describing "ISOLATED" "DO NOT CLOSE, MENAT WORK" shall be provided in sufficient numbers as per the instruction of E.I.

P. Special care shall be taken to make the enclosed equipment worming proofing

Q. Cables supports shall be provided at every 1000 mm along horizontal run and perforated trays shall be provided for control cables. Cables shall also be arranged by the contractor.

R. Erection of various equipment shall be done strictly as per manufacturer's instructions.

S. All additional iron framework erected to put the equipment in operational condition shall be provided with two coats of primer and two topcoats of finish paint.

T. Special care shall be taken to make the enclosed equipment protected against entry of rats, lizard, and creeping reptiles, which may create electrical short circuits.

6.0 TESTING AND COMMISSIONING :

The contractor after completion of erection work must be satisfactory tested as per IEERules and necessary certificate in this respect should be provided by the contractor at the time of testing & commissioning of installation.

7.0 ELECTRICITY RULES :

All works shall be carried out in accordance with the revised and latest providing under Indian Electricity Act and Rules made the rounder.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

8.0 ERECTION TOOLS :

Erection tools required during construction of S/S, switch yard equipments, structures etc. shall be arranged by the contractor at his own cost.

Contractor has to be used cement at his own cost if require as per instruction of E.I.C.

9.0. Yard lighting and Electrification Work :-

1. Supply storage and installation of various lighting fixtures complete with lamps and accessories.
2. The contractor shall fully co-ordinate the design and the work with the Engineer – In - Charge and various other contractors of the project.
3. Materials & components not specifically stated in this specification & which are necessary for satisfactory installation & operation of the lighting system shall be deemed to be included in the scope of the specification.
4. The design manufacture & performance of equipment shall comply with all currently applicable statues, regulations and safety codes in the locality where the equipment will be installed. Nothing in this specification shall be construed to relieve the bidder of these responsibility.
5. Unless otherwise specified, equipment offered shall confirm to latest applicable Indian and IEE standards. Equipments complying with one another authoritative standards such as British, U.S.A., V.D.E., etc., will also be consider if it insures performance equivalent of supplier to Indian Standards. In such cases the bidder shall clearly indicate the standard adopted and furnish a copy of the latest English version of the standards along with the tender should there be any dispute of design, work shall be followed.
6. Indian Standards as per latest amendment should be followed: -
 - (i) IS : 1913 - General & Safety requirement for Electric Lighting Fittings.
 - (ii) IS : 3523 - Water Proof Electric Lighting Fittings.
 - (iii) IS : 4012 - Dust Proof Electric Lighting Fittings.
 - (iv) IS : 4013 - Dust Tight Electric Lighting Fittings.
 - (v) IS : 1777 - Industrial Lighting Fittings with Metal Reflectors.
 - (vi) IS : 3287 - Industrial Lighting Fittings with Plastic Reflectors.
 - (vii) IS : 2493 - Well glass Lighting Fittings for use underground in mines. (Non flamp proof type).
 - (viii) IS : 1947 - Specification of Flood Light.
 - (ix) IS : 2149 - Luminaries for Street Lighting.
 - (x) IS : 2183 - High Pressure Mercury Vapor Lamps.
 - (xi) IS : 1534 - Ballasts for use in Fluorescent Lighting Fittings (PART-I).
 - (xii) IS : 1569 - Capacitors for use in Fluorescent Lamps.
 - (xiii) IS : 2215 - Starters for Fluorescent Lamps.
 - (xiv) IS : 2713 - Tubular Steel Poles.
 - (xv) IS : 5133 - Steel & Cast Iron Boxes.
 - (xvi) IS : 2629 - Hot Dip Galvanizing of Iron & Steel.
 - (xvii) IS : 694 - PVC Insulated Cables for Working Voltage up to & including 1100 V
 - (xviii) IS : 732 - Code of practice for Electrical Wring Installation (System Voltage not exceeding 650 Volts.)
 - (xix) IS : 3043 - Code of Practice for Earthing.
 - (xx) Indian Electricity Act.
 - (xxi) Indian Electricity Rules.
7. The Standards mentioned above are available from Indian Standards Institution. Manek Bhavan,9, Bahdoor Shah Zafar Marg, New Delhi – 110 001.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

8 . All Sodium Lamps fixtures shall be complete with accessories like ballasts, ignitors, Power Factor Improvement Capacitors etc. This shall be mounted as possible in the fittings assembly only. If these cannot be accommodated inside, then a separate metal enclosed box shall be included to accommodate the accessories and in addition with fuse & terminal block suitable for Loop – In – Loop – Out connections. Outdoor type Weather proof box. They shall indicate starting time of this lamps to get full light output. Curves for starting characteristics and variation of lamp characteristics with varying supply voltage etc. to be furnished by the bidders.

9). Each lighting fixture shall be provided with and earthing terminal suitable to connection to 8 SWG G.I. Earthing Conductor.

10. CABLE WORK :-

PVC Insulated PVC outer and inner sheath, armored copper conductor cables suitable for 1100 Volts A.C. as per IS : 1554 (Part – I – 1964) of size as specified in schedule of quantities. The cables should be approved make, any of following, Unicable C.C. / Unistrar / Gloster / I.C.C. or equipment, subject to approval of Competent Authority.

11. GENERAL PRECAUTIONS FOR HANDLING OF CABLES :-

1. Before laying cables there shall be tested for physical damage, continuity, absence of cross phasing, insulation resistance to earth and between conductor, insulation resistance tests shall be carried out with 500 / 1000 volts megger.
2. The cable shall be supplied for site wound on wooden drum as far as possible. For smaller length and sizes cables in properly coiled from can be accepted. The cables shall be laid by mounting the drum of cable on drum shall be mounted on a properly supported axle and the cable laid out from the drum in no case the cable will be rolled on as it produces kinks which may damage the conductor.
3. Sharp bending and kinking of cables shall be avoided. The bending radius for PVC insulated & sheet armored cables shall not be less than 10 'D', where 'D' is overall dia. Of the cable armored cable shall never be concealed in roads with G.I. Pipe conductor R.C.C. pipes, required pipes will be supplied by the contractor. After drawing cable, the end of the pipe shall be sealed with cotton/ bituminous compound.

12. TERMINATION AND JOINTING OF CABLES:-

On both ends of cables suitable size brass heavy duty cable glands shall be used before it enters junction box/main LT panel / joint box etc. armor of cable shall be connected to earth point.

13. INSTALLATION STREET LIGHTING LUMINAIRES :-

This include fixing of street light fitting complete with accessories and lamp on the pole/ bracket, connecting it with 2 x 2.5 sq. mm (710.67 mm) Dia. PVC insulated and PVC sheathed copper flexible conductor and commissioning the same.

14. All the fitting required for fixing the luminaries, such as reducer, coupler, gasket & all types of hardware shall be provided by the contractor himself. All tools and tackles required for the entire work shall also be arranged by the contractor. In any case Board will not provide any such facility, whatever.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

15. All materials shall be got approved from concern E.E.(TR)/D.E. (S/S) before commencement of work. If there is any dispute regarding interpretation of specifications. The decision of concern E.E.(TR) shall be final and binding to the contractor.

16. RULES AND REGULATIONS :-

All works included in this specification shall confirm to the relevant Indian Standard Specification or the British Standard Specification and shall be governed by the I.E. Act Rules & Regulations in force. Due consideration will be given to any special suggestions put forward by the contractor which are calculated to enhance the general utility, efficiency and economy of the installation.

18. TESTING AND COMMISSIONING :-

The complete Yard Lighting, C.R.Building & Quarter Electrification includes all allied accessories after completing of work must be satisfactory tested as per IEE Rules and necessary certificate in this respect should be provided by the contractor at the time of testing & commissioning of installation, if any appliance or supplied materials is found defective or failed the same should be replaced and fixed by the contractor at his own cost and risks.

11.0 PROGRESS REPORT :-

Fortnightly progress reports in DUPLICATE shall be regularly submitted to the GETCO, Executive Engineer (TR.)-Haldarwa and the Engineer-in-charge with a copy of Superintending Engineer (TR) C.O. Bharuch

12.0 INSPECTION BY GETCO REPRESENTATIVES :-

The Engineer-in-charge OR his representatives will be free to visit the contractor's work, their stores site and erection sites and also verify the GETCO's materials in the custody of the contractor as and when required.

Superintending Engineer (TR),
Transmission Circle Bharuch

STORE CENTRES

Bay materials will be issued from following Store Centers:

Sr. No.	Name of Work	Store Centers for issue of line materials.
1	Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25	Bharuch Const Store /Haldarwa Store

Note: Generally, all required materials will be issued form above store centre. In case of non-availability of some items, contractor shall have to collect from other nearby store centers without extra cost to the GETCO.

Scope of work to be included:

Bidder shall be note that material/equipment shall be issued from Above store and Bidder shall arrange loading, unloading, transportation from Above store to work site.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

INDEMNITY BOND
(Non Judicial Stamp Paper of Rs. 300/-)

KNOW ALL MEN BY THESE PRESENTS that we, Messer's _____

_____ (hereinafter called "the Contractor" which expression shall, where the context so admits, include their heirs, executors, administrators and legal representatives, successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy Transmission Corporation Ltd (hereinafter called "the GETCO" which expression shall, where the context so admits, include its successors and assigns) to refund the full amount of materials supplied by the GETCO under the terms and conditions of A/T No. _____ dated _____ against any loss damage or deterioration of whatsoever nature occurs to said materials supplied by the GETCO and which are in the custody of the contractor at their works site, on behalf of the GETCO, at (name of line) _____, and / or if any of the said materials, when inspected by any officer authorized by the GETCO in this behalf, is found to be damaged, lost, deteriorated in quality or quantity, the contractor hereby agrees to bind himself to indemnify and at all times keep indemnified the GETCO against all loss, damage and deterioration to the any material supplied by the GETCO during his custody and shall pay in cash on demand from the GETCO within 30 days the market value of such materials which is lost, damaged or deteriorated in full to the GETCO and shall also hereby authorize the GETCO to deduct the said sum from any sum due to the contractor or any sum which may at any time become due to the contractor under the above referred contract or any other contract entered into by the contractor with the GETCO.

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and preservation of the said materials against all risks, excluding war risks and against loss, damage and deterioration of whatsoever nature in respect of the said materials while it remains in the custody and possession of the contractor.

AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the GETCO

Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith to the GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising out of war in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and keep indemnified to the GETCO against such loss, damage and deterioration.

The contractor shall keep the said materials open at all times for inspection by the officers authorized by the GETCO and produce at any time when demanded.

THE WITNESS WHERE OF: We the
Said M/S _____

(Signature of contractor)

(Seal of Firm)

hereto signed at _____

this day _____

In the presence of

1. _____ Name _____
_____ address _____

(Signature)

2. _____ Name _____

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

_____address_____

(Signature)

PROFORMA FOR CONTRACT AGREEMENT
(Non Judicial Stamp Paper of Rs. 300/-)

This Agreement is made at **BHARUCH** the _____ day of _____ in the Christian Year Two thousand _____ between M/s. _____ (address of office) _____ (hereinafter referred to as "THE CONTRACTOR" which expression shall unless excluded by or repugnant to the contract include its

successors or permitted assigns) of the ONE PART and the Gujarat Energy Transmission Corporation Ltd, having their Head office at Vidyut Bhavan, Race Course, Baroda 390007 (hereinafter called "The GETCO" which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for _____ as per GETCO's Order No. _____ hereinafter called "the works" and more particularly described and enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter and other letters and schedule of price which for the purpose of identification have been signed by Shri _____ on behalf of the contractors and by **Supt. Engineer (Trans), Gujarat Energy Transmission Corporation Ltd, , Bharuch** on behalf of the GETCO, a list whereof is made out in the Schedule hereunder written and all of which said documents are deemed to form part of this contract and included in the expression "The works" wherever herein used, upon the terms and subject to the conditions hereinafter mentioned.

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for the sum of Rs. _____ Rupees (_____) upon the terms and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and described or which are implied therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in the manner and subject to the terms and conditions and stipulations contained in this contract, and in consideration of the due provision, executions, supply and completion of the works agreed to by the contractor as aforesaid the GETCO do hereby covenant with the contractor to pay all the sums of moneys as and when they become due and payable to the contractors under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract.
2. The conditions and covenants stipulated here-in-before in this contract are subject to and without prejudice to the rights of the GETCO to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default or breach by the contractor of the conditions and the covenants as stipulated in the general conditions, specifications, forms or tender schedule etc. attached with GETCO's Order No. _____.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

The contract value, extent of supply & erection works, delivery dates, specifications and other relevant matters may be altered by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to have been subject to and without prejudice to said stipulation.

SCHEDULE

List of documents forming part of the contract:

1. GETCO's Tender Specification No. _____ and contractor's offer opened on dated ____/____/2026
2. GETCO order No. _____ Dtd. ____ / ____/ 2026
3. Contractor's acceptance of order vide letter No. _____.
4. Contractor's Partnership Deed dtd. _____.
5. Contractor's Power of Attorney / GETCO Resolution authorising person to sign on behalf of Firm.

In witness whereof the parties hereto have set their hands and seals this day and month, year first above written.

- 1) Signed, sealed and delivered by
 (Signature with name, Designation and official seal)
 For and behalf of M/s. _____ (Signature)
 Address: _____

In the presence of (Full Name, Address and Signatures)

- i) _____ (Signature)

- ii) _____ (Signature)

- 2) Signed, sealed and delivered by
 (Signature with name, Designation and official seal)
 for and on behalf of Gujarat Energy Transmission Corporation Ltd Transmission Circle, BHARUCH.

In the presence of name, full addressed and Signature:
 (1) _____

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

(2) _____

SAFETY CUM INDEMNITY BOND

(On Non-Judicial Stamp paper of value not less than Rs. 300.00)

KNOW ALL MEN BY THESE PRESENTS that we, _____ by this SAFETY CUM INDEMNITY BOND Executed on this _____ Day of _____ 2022. We Having Registered Office _____ (herein after called "THE CONTRACTOR" which expression shall mean and includes my /our heirs, executors, administrators and legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms after having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, Race course, Vadodara.(hereinafter called as GETCO, which expression shall mean and include its legal representative, administrator's assigns) has agreed under the terms and conditions of the contract no. _____ dated _____ made between _____ and _____ for the contract of the _____ value of Rs. _____ interalia on production of Safety Cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of Rs. _____ Rupees _____ only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no. _____, dated _____ for _____ issued by the GETCO after having observing necessary formalities, the details of which is described in the order no. _____ dated _____ and whereas the said job/works will be /likely to be done in places covered under Employees' State Insurance Act, 1948 (ESI) and /or the Workmen Compensation Act, 1923 and /or other laws relating to the Labour Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum Indemnity Bond before the commencement of actual execution of work.

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the constitution of the GETCO or for the extension of the time limit or for any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:

a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all claims, actions, proceedings and risk, damage danger to any person whether belonging or not belonging to the. CONTRACTOR.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

- b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force.
- c. That, if during the course of execution of work as stated in the contract order mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per Annexure-A or terms and conditions / formalities within the meaning of Employees' State Insurance Act, 1948 (ESI) or Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed the safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the calculation of the total period of completion of work for which the CONTRACTOR is responsible to complete the work/job and it will be deemed that discontinuance was due to default of the CONTRACTOR.
- d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract \ or other contract by the CONTRACTOR to the OBLIGEE.
- e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR.
- f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory requirement, contractor / agency is hereby agreed to pay the penalty amount as given below:

Sr. no	Amount of Contract in Rs.	Penalty amount
1	Up to 1 Lac	Rs. 5000/-+GST as applicable
2	Above 1 Lac to 10 Lacs	Rs. 40,000/+GST as applicable
3	10 Lacs to 100 Lacs	Rs. 1,00,000/+GST as applicable
4	More than 100 Lacs	1.0 % of contract value.+ GST as applicable.

- g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond.
- h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the CONTRACTOR's application after the Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a "NO DEMAND CERTIFICATE" from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD and renewable thereof (Claim Period).
- i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto before given to the GETCO by the

CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN WITNESS WHERE OF the Parties hereto have executed this indenture the day the year First hereinabove written.

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

(Signature with seal of The CONTRACTOR)

In the presence of:

- 1.
- 2.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

SCHEDULE - 3

ON RECENT STAMP PAPER OF RS. 300/-

To,
The Superintending Engineer (TR)
Gujarat Energy Transmission Corporation Ltd
Transmission Circle Office,
Maktampur,
Bharuch-392012

BG. No. :
Issue Date:
Expiry Date :
Amount :

FORM OF BANKER'S UNDERTAKING

[Combined Performance Guarantee (PBG) towards Execution Period and Guarantee / Warranty Period as per Commercial Terms and Condition of Tender]

We, _____ (Name of the Bank and Address of the Branch giving the Bank Guarantee) having our registered office at _____ (Address of Bank's Registered office) hereby give this Bank Guarantee Number _____ dated _____ and hereby agree unequivocally and unconditionally to pay immediately on demand in writing from the Gujarat Energy Transmission Corporation Limited, or any Officer authorized by it in this behalf any amount up to and not exceeding Rs. _____ (Amount of combined Performance Guarantees towards Execution / Supply Period and Guarantee / Warranty Period) (Rupees _____ (in words) to the said Gujarat Energy Transmission Corporation Limited, on behalf of M/s _____ who have entered into a contract for the supply/works specified below :
L.O.I No. _____ dated _____

This agreement shall be valid and binding on this Bank upto and inclusive of _____ (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time or variation or alteration made, given conceded or agreed, with or without our knowledge or consent, by or between parties to the said within written contract.

Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this Guarantee shall not be assignable, transferable by the Gujarat Energy Transmission Corporation Limited. Notice or invocation by any person such as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made only by the beneficiary directly

"NOTWITHSTANDING" anything contained herein before, our liability under this guarantee is restricted to Rs. _____. (Rupees _____ only). Our guarantee shall remain in force until _____ (Date of validity of the Guarantee). Unless demands or claims under this Bank Guarantee are made to us in writing on or before _____ (Date of validity of the Bank Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and discharged from all liabilities there under:

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Place:

Date:

Please Mention here Complete Postal Address of the Bank with Branch Code, Telephone and Fax Nos.	Signature of the Bank's Authorized Signatory with Official Round Seal
--	---

NAME OF DESIGNATED BANKS:

Note: The banks shall be the Banks recognized / notified by the Finance Department, Government of Gujarat (GoG) from time to time

PARTY TO TAKE NOTE PLEASE BEFORE SUBMITTING THEIR BANK GUARANTEES

1. Bank Guarantee number and date to be written on every page of Bank Guarantee & its extension.
2. If B/G amount is more than Rs. 50,000/-, kindly take sign of Two Bank Officer with their respective Employee Code No.
3. Valid confirmation letter of the concerned Bank in an approved format should be attached with every Bank Guarantee & its Extension.
4. Stamp paper should be valid & recent one and date of issuing of stamp paper should not be beyond six months, in any case.
5. Round seal and signature of two Bank Officers with name & sign code should be affixed on every B/G paper.

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Format for LOI Letter of Acceptance
(TO BE SUBMITTED ON FIRM'S LETTER HEAD)

Ref . No.

Date:

To,

The Superintending .Engineer (TR)
Gujarat Energy Transmission Corporation Ltd,
Circle Office,Bharuch
VADODARA – 392 012

Sub: Letter of acceptance of LOI

Ref : AT/LOI No. _____ Dated: _____

We hereby agree, admit and acknowledge the receipt of your above referred Acceptance of Tender for the **“Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25.”** We hereby further agree to all the terms and conditions mentioned in the tender, LOI and A/T unconditionally

Thanking You,
Yours faithfully,

for _____
(Authorized Signature)

Designation _____

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

A/T ACCEPTANCE LETTER:-

(TO BE SUBMITTED ON FIRM'S LETTER HEAD)

Ref. No. _____

Date: _____

To,
 Superintending Engineer (TR)
 Gujarat Energy Transmission Corporation Ltd
 Circle Office, bharuch
Maktampur-392012

Sub: A/T acceptance letter

Reference :

1. Tender No.: - _____
2. Letter of intent No:- _____
3. Work order/ A.T. No:- _____

We hereby acknowledge, agree and accept your Tender No. _____ and letter of intent No. _____ and Work order no. under reference above with terms and conditions mentioned therein for the **“Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. and Dismantling of existing 66kV Auxiliary bus, jumpers, earth wire, structure, etc. at 220KV Kim S/S under Kim AM Division - under R&M plan 2024-25**

(Signature)

Designation _____

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Sub: - Application for refund of EMD

Respected Sir,

I request your good self to refund my EMD for the tender mentioned below as soon as the price bids are opened and if I/We am/are not the L1 for the same. The details are as under.

Tender No.	
Tender ID	
Name of Work Sub-etc.	
EMD) Amount	
EMD) RTGS/NEFT No., Date & Name of Bank	
Name of Bidder	
Contact No.	
E-mail address	
Bank detail for RTGS into which EMD is required to be refunded	

Thanking you,
Faithfully yours,

(Name & Seal of Bidder)

Seal & Signature of Bidder



GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
Corporate Identity No (CIN): U40100GJ1999SGC036018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara



PRICE BID

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

Sub:	Work of Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc. at 220KV Kim S/S under Kim AM Division. - under R&M plan 2024-25.					
Schedule - B						
Ref:	1) SoR 2025-26					
PART - B (Erection)						
Sr No	SOR Item No	Description of work	Unit	Qty.	Rate	Amount
		Erection of equipments of any type / make with required all spares & accessories as per supplier’s manual and FQP, including individual & interpole wiring of for all mentioned voltage class switchyard (as per respective technical specifications & relevant special conditions) suitable for all type of bus configurations. Scope includes the dragging / loading / unloading of same from site store to erection site.				
1	D-1c	a) 66/22 kV Breakers without crane permitted.	Set of 3 pole	5	5535.00	27675.00
		Erection of CT/PT/CVT on Erected structure including complete dragging/loading/unloading of same with crane only from site store to erection site and fixing of required clamps, connectors & accessories as per instruction of Engineer-in-charge				
2	D-2d	a) 66 kV CT / PT / CVT (without crane permitted)	Per phase	21	623.00	13083.00
3	D-2e	b) 22kV CT/PT (without crane permitted)	Per phase	3	373.00	1119.00
		Erection of surge arrester with counter on Erected structure including complete dragging/loading/unloading of same with crane only from site store to erection site and fixing of required clamps, connectors as per instruction of Engineer-in-charge				
4	D-3d	a) 66 kV LA (without crane permitted)	Per Phase	9	415.00	3735.00
		Erection of Double break isolator (All make) without earth blade on its erected structure consisting of 3 base channels with solid core porcelain insulator including interconnected piping with operating mechanism and accessories with final adjustment for simultaneous mechanical & electrical operating for opening & closing. The rates are inclusive of dragging / loading /unloading of the same from site store to erection site as per instructions of Engineer-in-charge.				

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

5	D-7a	a) 66 kV Isolator (without crane)	set of 3 Phase	46	2491.00	114586.00
6	D-7b	b) 22 kV Isolator (without crane)	set of 3 Phase	1	1494.00	1494.00
		Erection of Solid core porcelain/ composite polymer Bus post insulator on its erected structure complete, fixing of accessories and shifting of same including loading /unloading from its site store to erection site.				
7	D-10d	a) 66 kV BPI	Per No.	106	277.00	29362.00
		Erection of S/S & Equipment structure including punching of nut bolts. Rates are inclusive of shifting of same up to erection site from its s/s Store.				
8	D-15a	a) 66 kV	MT	95.70	2491.00	238398.46
		Erection of 66/22kV or 66/11kV Class power transformer with complete mounting of all the accessories i.e bushings, radiators, conservator tank etc. as per OEM approved drawing including laying of cable between all accessories mounted on the transformer / marshalling KIOSK. Filling and filtration of oil with filter machine as per direction of Engineer-in-charge, manufacturer engineer or as per instruction manual of the equipment. All necessary tool tackles, required filter machine, Hydraulic Jack, Vacuum pump etc. required for transformer erection shall be provided by the contractor. Filtration of oil will be in scope of the contractor for the transformer.				
9	D-17(i)	i) 5 MVA	No.	1	12452.00	12452.00
		Stringing of Bus complete in all respect with fixing of all fittings, insulators sag compensating plate/spring and all accessories as per the instruction of Engineer –In-Charge				
10	D-21b	a) Twin Moose/ AL-59 /Zebra conductor	Rm t. / Ph	1187.55	110.00	130630.50
11	D-21c	b) Single Moose/ AL-59 /Zebra conductor	Rm t. / Ph	920.43	63.00	57987.09
12	D-22	Stringing of overhead earth wire in switch yard on S/S structure including fixing of all fittings and accessories, jointing, jumpering, tensioning, clamping etc. complete as per instruction of Engineer –in –charge	Rm t.	1516.9	31.00	47023.90
		Preparing and fixing of required length of jumpers in the switchyard on respective Bus & equipments, tensioning & dressing of jumpers complete as per instructions of Engineer –in –charge				

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

13	D-23b	a) Twin ACSR Moose / AL-59 / Zebra conductor	Rm t. / Ph	1222.2	33.00	40332.60
14	D-23c	b) Single Moose/AL-59/Zebra/Panther conductor	Rm t. / Ph	1568.7	16.00	25099.20
		Installation of earthing strips / MS round bar in any kind of soil except Rocky(HR/SR) Soil as per earthing philosophy of GETCO Earthing Grid:1) Including digging of 600mm depth and 450mm wide trench.2) Cutting, bending, laying and fixing of Earthing grid conductor.3) 75x10mm / 50x6mm GI strips: Fixing of two bolt at each straight joints and lap welding, removing oxide films formed during welding, applying two coats of red oxide and black powder after welding and applying zinc rich paint on welded joints.4) 25/32/36/40MM dia MS Rod: Lap welding at each straight & cross joints, removing oxide films formed during welding, applying two coats of red oxide and black powder after welding and applying zinc rich paint on welded joints.5) Including supply of red oxide paint, black powder, HDGI Nuts & bolts as per specification.6) Back filling of the trench with yellow/ Normal soil.Structure & Equipment earthing: 1) Including digging of 600mm depth and 450mm wide trench.2) Cutting, bending as per required shape, laying and fixing of risers from Grid to structures and Equipments.3) Lap welding, removing oxide films formed during welding, applying two coats of red oxide and black powder after welding and applying zinc rich paint on welded joints including supply of HDGI Nuts & bolts for all connections including suporting to structures etc as per specification.4) Back filling of the trench with yellow/ Normal soil.				
15	D-24	a) 75 x 10 mm GI strip / MS round bar (25 to 40 mm)	Mtr	6008.1	52.00	312421.20
16	D-27a	(a) Supply,Installation,Testing and commissioning of maintenance free treated earth electrodes suitable for NORMAL SOIL as per drawing No. GETCO/E/STD/P-021 (1 OF 2) R3 dated 29-05-2020 and technical specifications GETCO/E/TS-Maintenance free earth pits/R1 dated 04-06-15 for 66/11 kV substations with ground enhancement material/ back fill / grounding compound as per IEEE 80-2000 Clause 14.5 (d) and as per part-7 of IEC-62561 Using Copper bonded earth electrode (with 250 micron copper coating) having 24 mm dia (min) and 3000 mm length which shall be capable of handling STC of 25 KA-1 sec. Work also includes Providing BB masonary inspection chamber(manhole) incl. light type CI cover.	No.	22	13893.00	305646.00
17	D-31	Fabrication for erection of any Equipment/Structure/panel or anywhere in s/s & F.B. at other endas per Inst. Of E.I.C.	L.S. (Ma x.)	10	4992.00	49920.00

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

18	D-34	Erection of support structure for station transformer as per GETCO Drawing No.:- GETCO/E/06S-STD/11kV STR A3-03. 1) Necessary wooden clamps with required nut-bolt-washers & HDPE rubber piece for packing etc as per drawing shall be supplied by the contractor. 2) Job also include erection of required 11kV LA, D.O. Fuse and any minor fabrication if required as per instruction of EIC. 3) Material for supporting structures, DO Fuse and 11kV LA will be supplied by GETCO Free of Cost.	No.	1	2196.00	2196.00
19	D-44	Providing and fixing of Radium sticker for outdoor and Indoor Equipment Identification like LA, Isolator, Circuit Breaker, Transformer, CT, PT, MK Box, C&R Panels, 11kV Panel board etc	Sq. Inch	7712	2.00	15424.00
20	D-53	Providing & fixing of all weather proof, cold rolled sheet steel AC Panel - 2 for Yard-Light AC supply having (1) 63A 4P MCB : 01 No. (2) MCX-12A contactor : 01 No. (3) Digital Timer : 01 No. (4) 20A TPN MCB : 06 Nos (5) Indication lamp " 03 Nos (6) Push Butten : 02 Nos (7) Terminal Connector as per site requierment and other detail as per drawing enclosed including grouting & Necessary fabrication of GI Angle or fixing on GI Structure, including earthing with main grid as per instruction of EIC.	No.	5	24732.00	123660.00
21	D-55	Supplying & laying of following size Control/ L.T. power cable in readymade cable trench or by excavating in any type of soil cable trench size 300mm wide 600mm depth and refilling the same as per the direction of EIC. Item Includes the cable laying upto termination box with clamps & proper clamping of cable on gantries by GI pipe & glands as per direction. Item includes providing & supply of bircks, sand as per requirement. The L.T power cable to be provided by contractor as under :As per ISI 1554 (Part-I). 3.5 Core x 50 mm2 Alluminium cable -Armoured, from distribution X'mer to Main Distribution Board near dist. X'mer and from MDB to indoor LT panel board (LTPB) - both 2 runs.	Mtr	500	292.00	146000.00
22	D-56	Supplying & laying of following size Control/L.T power cable of FINOLEX or equivalent ISI make in readymade cable trench or by excavating in any type of soil cable trench size 300mm wide and 600mm depth and refilling the same as per the direction of EIC. Item Includes the cable laying up to termination box with clamps & proper clamping of cable on gantries by GI pipe & glands as per direction. Item includes providing & fixing of bricks, sand as per requirement to protect cables . The L.T power cable to be provided by contractor as under :As per ISI 1554 (Part-I). 4 Core x 25 mm2 Aluminum cable -Armored, from LT panel board (LTPB) to Yard Light AC MK (AC Panel-2)., AC Panel 1 in C.R. and yard AC Box	Mtr	1200	175.00	210000.00

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

23	D-57	Laying of 4C x 4mm ² Copper cable - Armoured, from yard-Light AC Box to all yard-light fixture junction boxes on Gantry in readymade cable trench or by excavating in any type of soil cable trench size 300mm wide and 600mm depth and refilling the same as per the direction of EIC. Item Includes the cable laying up to termination box with clamps & proper clamping of cable on gantries by GI pipe & glands as per direction. Item includes providing & fixing of bricks, sand as per requirement to protect cables (Only laying. Cable will be supplied by GETCO).	Mtr	1000	19.00	19000.00
24	D-59	Providing & fixing of 'B' class ISI marked GI. Pipe of 32/40mm dia for cable looping & road crossing with necessary elbow/ bend for each pole & J.Box for yard lighting & for control-room flood light wiring work with fixing on wall with shades if required as per inst. Of EIC.	Mtr	500	180.00	90000.00
25	D-62	Supply and fixing of Pole/Wall/Structure mounted FRP junction box of any standard reputed make of required size with clamp, providing 1 SPN MCB, of 16 A having short ckt breaking capacity of 10KA peak of standard ISI make like L&T/ANCHOR/MDS /HAVELLS & 2 Nos. of stud type connector of standard make like Connectwell. The cable glands & lugs are also included for both incoming & out going cables Amp. of standard make like MDS/HAVELLS.	No.	30	748.00	22440.00
26	D-64	Providing and fixing of Single Piece Cast Aluminium with full frame with Acrylic Cover integrated luminaries Energy Efficient flood light luminaries on swaged pole / GI structure by providing required fabrications, of Philips/CGL/Bajaj/GE/Osram make, suitable for 1 x 250 Watt HPSV/T with allied accessories such as Capacitor igniter, ballast, control gear box etc, 4 core 2.5 sqmm double insulated flexible stranded wire should be used from control gear fittings to approved SMC type junction box as per inst. of E.I.C.	No.	30	7487.00	224610.00
		Erection of control panel relay panel or C/R panel or RTC panel including grouting of panel, jointing with adjoining panels including required fabrication for entry of control cables and complete vermin proofing. Job includes supply of required bolts, nuts etc. and shifting of panel from S/S site store to work site.				
27	H-1d	a) 66 KV	Per No.	16	691.00	11056.00
28	H-6	Erection of station transformer of 22 KV or 11 KV / 430 V on its plinth , grouting of foundation bolts, fixing of channels, danger board etc. including connection with power cable LV cable terminations including shifting from S/S site store to plinth as per the instruction of engineer in charge.	Per No.	2	2214.00	4428.00

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

		Laying of 1.1 KV PVC armored copper/ aluminum cable inside Hume pipe/cable trench including binding/clamping of cable with GI wire as per requirement including supply and fixing of identification tags on both ends and at distance every 10 mtr for following size.				
29	H-7a	a) 2C x 2.5 mm ² , 2 C x 3.5 mm ² , 4C x 2.5 mm ² , 7C x 2.5 mm ² , 4C x 4 mm ² Copper control cable or any equivalent size of all LT cable.	Per RM tr.	1922.76	6.00	11536.56
30	H-7b	b) 12C x 2.5 mm, 12C x 4 mm ² , 12C x 6 mm ² , 19C x 2.5 mm ² , 27C x 2.5 mm ² , Copper control cable, 3.5 C or 4 C x 10 mm ² , 70 mm ² aluminum armored or unarmored LT power cable.	Per RM tr.	9385.95	10.00	93859.50
		Laying of 1.1 KV PVC armored copper /aluminum cable in ground by digging trench of suitable width and 450 mm depth in any type of soil including supply and fixing of identification tag on both end and at distance every 10 mtr for following size				
31	H-8a	a) 2C x 2.5 mm ² , 2 C x 3.5 mm ² , 4C x 2.5 mm ² , 7C x 2.5 mm ² , 4C x 4 mm ² copper control cable or any equivalent size of all LT cable.	Per RM tr.	824.04	21.00	17304.84
32	H-8b	b) 12C x 2.5 mm ² , 12C x 6 mm ² , 19C x 2.5 mm ² , 27C x 2.5 mm ² , copper control cable, 3.5 C or 4 C x 10 mm ² , 70 mm ² aluminum armored or unarmored LT power cable.	Per RM tr.	4022.55	26.00	104586.30
		Providing and fixing 'B' class G.I. pipes of following size for cable protection including fixing with the structures. (Non SOR) including required 'L' & 'T' band, coupling for CT, PT, Transformer, M.K.Box cabling on structure including required fabrication.				
33	H-10b	a) 50mm dia (weight of pipe-5.1kg/meter)	Mtr	232	284.00	65888.00
34	H-13	Providing and fixing of all weather proof, cold rolled sheet steel junction box for CVT & PT, CT terminations with 30 Nos. of disconnecting type, 'Elmex' make CATDM 4 or equivalent type connectors and required no of fuses, links etc.as per instruction of Engineer-in-charge, as per approved schedule of cable.	No.	22	21549.00	474078.00
35	F-E	Dragging of 5MVA Station TR beyond 15mtr (13MT x 20mtr = 260Mtr/MT)	Per Mtr Per MT	260	60.00	15600.00
		Transportation of Girder, Rail, All types of substation / tower structures, conductor, Insulator, Cables, Hardware, G. I. Strips, Earthwire, Staywire, Furniture, Transformer oil, Breaker, CT, PT LA, Panels, Battery set, Battery charger, PLCC equipment, Isolator, Testing equipment, etc from GETCO's nearest / any Store Centre/ Substation to another destination including loading and unloading.				
36	L-1(i)	up to 70 KMs (Upto 6 MT) - Lumsum (To be executed / considered for a particular Job / Lot while weight is not increasing 6 MT per Trip like transportation of 03 Nos. of 66kV CT)	Job / Lot	21	16848.00	353808.00
37	L-1(ii)	upto 70KMs (Beyond 6 MT) - proportionate	Per MT	50	2808.00	140400.00

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

38	L-1(iii)	Beyond 70KMs*	per MT /K M	34209.5	22.00	752609.00
39		Termination of Control Cable at Panel / M.K./ Equipments including supply of required size of double compression type metal glands, lugs, ferrules, PVC Binding Tape, Buttons, Cable ties, etc. for following size of cables.				
	H-11a	a) Up to 7 Core Control Cable.,	End	200	199.00	39800.00
	H-11b	b) As above but for Above 7 Core Control Cable.,	End	268	349.00	93532.00
Sub Total						4442781.15
GST @ 18%						799700.61
Net Amount						₹ 52,42,481.76

PART - A (Dismantling)						
Sr No	SOR Item No	Description of work	Unit	Qty.	Rate	Amount
1	Half of D-21b	Dismantling of Bus complete in all respect with dismantling of all fittings, insulators sag compensating plate/spring and all accessories as per the instruction of Engineer –In-Charge				
		a) Twin Moose/ AL-59 /Zebra conductor	Rmt. / Ph	450	55	24750.00
2	Half of D-22	Dismantling of overhead earth wire in switch yard on S/S structure including dismantling of all fittings and accessories, jointing, jumpering, tensioning, clamping etc. complete as per instruction of Engineer –in –charge	Rmt.	76.5	15.50	1185.75
3	Half of D-23b	Dismantling of jumpers in the switchyard on respective Bus & equipments, tensioning & dressing of jumpers complete as per instructions of Engineer –in –charge				
		b) Twin ACSR Moose / AL-59 / Zebra conductor	Rmt. / Ph	222	16.500	3663.00
4	Half of D-23c	b) Single ACSR Moose / AL-59 / Zebra conductor	Rmt. / Ph	989	8.00	7912.00
5	D-16a	Dismantling of S/S & Equipment structure. The dismantled S/S & Equipment structures are to be stacked in proper manner in the same premises as per the instruction of EIC				
		a) 66 kV	MT	27.40	1245.00	34109.53

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

6	Half of D-1c	Dismantling of equipments of any type / make with required all spares & accessories as per supplier's manual and FQP, including individual & interpole wiring of for all mentioned voltage class switchyard (as per respective technical specifications & relevant special conditions) suitable for all type of bus configurations. Scope includes the dragging / loading / unloading of same from site store to erection site.				
		a) 66/22 kV Breakers without crane permitted.	Set of 3 pole	5	2767.50	13837.50
7		Dismantling of CT/PT/CVT from Erected structure including complete dragging/loading/unloading of same with crane only from site store to erection site and fixing of required clamps, connectors & accessories as per instruction of Engineer-in-charge				
	Half of D-2d	a) 66 kV CT / PT / CVT (without crane permitted)	Per phase	18	311.50	5607.00
8	Half of D-2e	b) 22kV CT/PT (without crane permitted)	Per phase	3	186.50	559.50
9	Half of D-3d	Dismantling of surge arrester with counter on Erected structure including complete dragging/loading/unloading of same with crane only from site store to erection site and fixing of required clamps, connectors as per instruction of Engineer-in-charge				
		a) 66 kV LA (without crane permitted)	Per Phase	3	207.50	622.50
10		Dismantling of Double break isolator (All make) without earth blade on its erected structure consisting of 3 base channels with solid core porcelain insulator including interconnected piping with operating mechanism and accessories with final adjustment for simultaneous mechanical & electrical operating for opening & closing. The rates are inclusive of dragging / loading /unloading of the same from site store to erection site as per instructions of Engineer-in-charge.				
	Half of D-7a	a) 66 kV Isolator (without crane)	set of 3 Phase	29	1245.50	36119.50
11	Half of D-7b	b) 22 kV Isolator (without crane)	set of 3 Phase	1	747.00	747.00
12	Half of D-10d	Dismantling of Solid core porcelain/ composite polymer Bus post insulator on its erected structure complete, fixing of accessories and shifting of same including loading /unloading from its site store to erection site.				
		a) 66 kV	Per No.	40	138.50	5540.00
13	Half of D-18(i)	Dismantling of 66/22kV or 66/11kV class power transformer including draining of oil into oil barrels, fixing of blanking plates, shifting stacking of all material at the site store.				

Seal & Signature of Bidder

	GUJARAT ENERGY TRANSMISSION CORPORATION LTD TRANSMISSION CIRCLE P. O. Maktampur, BHARUCH-392 012 Telephone No. (02642) 227306 Fax No. (02642) 227303 Email: setrbharuch.getco@gebmail.com Corporate Identity No (CIN): U40100GJ1999SGC036018 Reg. office:- Corporate Office, GETCO, Race course, Vadodara	
--	---	--

		a) 5 MVA	No.	1	7402	7402.00
14	Half of H-6	Dismantling of station transformer of 22 KV or 11 KV / 430 V from its plinth , grouting of foundation bolts, fixing of channels, danger board etc. including connection with power cable LV cable terminations including shifting from plinth to S/S site as per the instruction of engineer in charge.	Per No.	2	2214	4428.00
Sub Total						146483.28
GST @ 18%						26366.99
Net Amount						₹ 1,72,850.26

Sr. No.	Part	Amount (inc. GST)
1	Part - A (Dismantling of 66kV Auxiliary bus and equipments with structure, jumpers, etc.)	₹ 1,72,850.26
2	Part - B (Erection, Commissioning, Transportation, Loading & Unloading of 66kV equipments with structure, stringing of 2nd 66kV Bus (twin zebra) and earth wire, providing jumpers etc.)	₹ 52,42,481.76
	Net Amount	₹ 54,15,332.02

Note :-

- (1) Welfare Cess shall be reimbursed separately on production of proof of such payment made by the contractor to the appropriate department.
- (2) Work should be carried out as per GETCO's standards by implementing FQP/ISO. Other terms & conditions as per tender.
- (3) All safety norms must be implemented

SUPERINTENDING ENGINEER (TR)
GETCO, CO, Bharuch.