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Regd. Office: Transmission Circle Office, Mehsana– 384 001. 

Telephone No. (02762) 220837, Fax No. (02762) 223054 
Website:  www.getcogujarat.com   Email: setrmehsana.getco@gebmail.com 
 
TENDER NOTICE No: MTC/092026/n-68 
Superintending Engineer, Mehsana invites “On line Tenders” (e-tendering) for following work of 
“Erection of  66KV LILO Boriyavi line from Existing  66KV Mitha-Linch line on D/C 
Panther tower with ACSR panther conductor for proposed 66KV Boriyavi Substation” 
Bidders should fulfill the all Qualification requirement criteria given in the tender document, 
otherwise their bid will not be considered & price bid will not be opened.  

Tender Papers & Specifications may be down loaded from Web site https://getco.nprocure.com 
(For view, down load and on line submission) and GUVNL / GETCO web sites www.gseb.com & 
www.getcogujarat.com (For view & download only).  
 

All tender documents (Notarized/ Self-attested copies of original – as specified in 
tender document) are to be upload through online only (Mandatory) on n-procure 
portal. Tender fee & EMD should to be submitted online via RTGS/NEFT/IPMS. No 
Tender Fee/ EMD accepted physically or by Demand Draft.  

For any query addressed to:  
The Superintending Engineer,  
Gujarat Energy Transmission Corporation Limited,  
Circle Office, Visnagar Road, Mehsana – 384 001. 
 

Sr.  Description 

1 Tender No.: MTC/092026/n-68 

2 Tender Fee (Non Refundable) Rs. 1180.00 (Rs.1000+18% GST) 

3 Estimated cost including GST Rs. 1058637.26 

4 Earnest Money Deposit amount  Rs. 10590.00 

5 Appropriate Class Any class 

6 Completion period from commencement of work 180Days 

6 
Last On-line Technical Bid/ Price-Bid submission 
Date up to 16.00 hours only  

Dt. 14.10.2026 

7 Date of opening of on-line Technical Bid  Dt. 14.10.2026 

8 
Tentative Date of on-line Price bid opening (if 
possible) 

Shall be intimated separately 

 

IMPORTANT: 

1. All the relevant documents including tender copy to be submitted though ONLINE only. No 

physical documents to be submitted by bidder.  

2. All the online Annexures to be filled properly and notarized/ self-attested copies of original 

documents as per tender requirement must be submitted/attached through online form 

only. It shall be sole responsibility of the bidder that the uploaded scanned documents (in 

PDF form) remain legible (readable) and should not be password protected. 

3. Tender will be evaluated on Data/ Details/ Documents of the on-line submission. For any 

discrepancy between online & Submitted documents, Online offer is considered as final. 

This is intended for transparency and speedy evaluation of the bids. Instead of simply 

confirming / attached in bid / refer physical offer, the Bidder shall fill in the particulars 
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against appropriate place in respect of each line appearing in each online annexure. 

Wherever required, bidder shall invariably have to upload supporting authentic documents 

in the online bid. (In the absence of required details in the online annexure, the purchaser 

has every right to evaluate the bids accordingly and bidder cannot raise any objection 

against any point during evaluation.) 

4. Bidder has to submit Tender Fee & EMD through online payment methods only. Copy of 

payment to be attached with online bid documents. 

5. Payment of Tender Fee & EMD (Earnest Money Deposit): 

Payment option for submission of Tender fees & EMD should be Online i.e. by 
RTGS/NEFT only.  
 
 GETCO, Mehsana Beneficiary Bank detail for online payment are as under: 

Sr.  Particulars Requisite Details 
1 Name of Bank Bank of Baroda 

2 Name of Branch Mehsana Main 

3 Branch Code MEHSAN 

4 MICR Code 384012001 

5 IFSC Code BARB0MEHSAN (5th Digit- Zero) 

6 Name of Account Gujarat Energy Transmission Corporation Limited 

7 Account No. 01520200030093 

8 GST No. 24AABCG4029R2ZC 

After payment through RTGS/NEFT, Bidder has to provide following details by e-mail on 
the same date of payment so payment receipt can be generated. Mail should on below mail 
addresses with contains details: 
 

Sr
. 

Required Details 

1 Name & Address of the bidder 

2 Bidder GST No 
3 Tender No with due date 
4 Mode of Transfer 
5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee / EMD) 

 Mail to: 
 aotr.mehsana@gebmail.com 

cashiermhs.getco@gebmail.com 
setrmehsana.getco@gebmail.com 

   
6. Bidders are requested to remain in touch with the web-site for any amendment / 

corrigendum or extension of due date etc. 

7. No tender shall be accepted / opened in case of receipt after due date and time of tender, 

irrespective of delay due to postal services or any other reasons and the Corporation shall 

not assume any responsibility for late receipt. 

8. The GETCO reserves the right to award the work to one or more bidders, considering their 

technical and financial capacity OR to reject any or all tenders or accept any tender without 

assigning any reason thereof. 

 
 

 
 
 
 
 
 
 

 



 3

 

Sr.  
No. 

Qualifying Requirements 

1. Registration : The Bidder shall be strictly a GETCO registered contractor of any class 

2. 

Technical Criteria: 
 
2.1 The bidder should have erected transmission lines including foundation, tower 
erection and stringing of conductor and earth wire of 66kV and/or above class lines on 
towers/H frame of minimum 03.00RKM line in last three financial years as a Main 
contractor or as a Sub Contractor in single or multiple orders. Attested Xerox copy of 
work orders with schedule B executed from GETCO and satisfactory completion 
certificate from respective department should be submitted online. 
 
2.2 Experience: 
 
i)        As a main contractor - Work order copy and experience certificate of similar 
nature work to be submitted to ascertain experience of line erection work of 66kV 
and/or above class in GETCO or other STU or CTU as mentioned in Cl.-2.1, failing in 
which bidder shall be evaluated accordingly by order placing authority as per DOP. 
 

ii)       As a sub-contractor – work order/PO copy of original contract and sub-contract, 
experience certificate from main contractor and statement of financial transactions for 
the same work order/PO are to be submitted to ascertain experience of line erection 
work of 66kV and/or above class in GETCO or other STU or CTU as mentioned in Cl.-
2.1, failing in which bidder shall be evaluated accordingly by order placing authority as 
per DOP. 
 

3. 

Financial Criteria: 

Bidder's Minimum Average Annual Turnover (MAAT)* for best three years out of last 
five financial years as annualized shall not be less than the estimated amount of this 
tender. 
* Note- “Annual gross revenue from operations / gross operating income as 
incorporated in the profit & loss account excluding other operative income/other 
income”. 
1. Last quarter’s Liquid Assets should not be less than 20 % of estimated amount as on 
date of invitation of tender. 
Note: For the purpose of arriving at LA Current Assets Less Inventories shall be 
considered. 
1. Bidder’s Net Worth for Last 3 financial years should be positive. 
Note: 

1. Audited, Verified and Certified Practicing Chartered Accountant certificate will be 
considered for Minimum Average Annual Turnover, Liquid Assets and Net worth. The 
provisional certificates will not be entertained. 

2. Under taking in respect of reference to NCLT under Insolvency & Bankruptcy Code. The 
undertaking is to be furnished by the bidder in its bid as per the format attached and shall be 
deemed to be part of the bidding schedule and submitted along with QR Bid.  
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4. 

Additional Documents: 

 

1. Payment of Tender fee and EMD online RTGS/NEFT only  

2. Electrical Contractor License with latest validation. 

3. 20% Solvency Certificate from Schedule Bank / Nationalized Bank not older than 1 
year. 

4. Attested copy of PAN card 

5. GST registration certificate. (Provisional GST registration shall not be accepted). 

6. Latest Registration Certificate of Provident Fund with last paid challan. 

7. Details of Firm (Proprietorship/ Partnership/Ltd. – Sole Proprietor/ Partnership Deed- 
POA/ AOA- MOA BR as per applicable 

8. Financial Document of Last Three Years- IT return/ Balance Sheet/ P& L Statement. 

9. Attested copy of All annexures attached with Technical Bid. 

10. Attested copy of list of Tools/ Tackles available.  

 
 

Any technical questions, information and clarifications that may be required pertaining to this 
enquiry should be referred to:  

 

Superintending Engineer 

GETCO, CO, Mehsana. 

To view the PDF file please use “Acrobat Reader” software which can be downloaded from 
“Adobe” website. 
 

Note: 

In case bidder needs any difficulty in accessing / submission of on line bid / clarification 

or if training required for participating in online tender, they can contact the following 

office: 

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  

403, GNFC Info tower, S.G. Road,  

Bodakdev Ahmedabad – 380054 (Gujarat) 

Toll Free: 1-800-233-1010 (Ext. 501, 512, 516, 517, 525),  

Phone No. 079-26857315 / 316 / 317,  

Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net 
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TECHNICAL BID 
 

TENDER NO. MTC/092026/n-68 
 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISION CIRCLE, MEHSANA 

 

 

 
 TENDER SPECIFICATION 

FOR 
 

Erection of  66KV LILO Boriyavi line from Existing  
66KV Mitha-Linch line on D/C Panther tower with 

ACSR panther conductor for proposed 66KV Boriyavi 
Substation   

 
 
 
 
 
 

PART - I 
GENERAL TERMS & CONDITIONS  

WITH COMMERCIAL BID 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
 

INTEGRITY PACT 

 

OUR ENDEAVOUR 

 

To create environment where Business Confidence is built through Best Business Practices and 

is fostered in an atmosphere of trust and respect between providers of goods and services and 

their users for the ultimate benefit of society the nation. 

 

 

GETCO COMMITMENT PARTY’S COMMITMENT 

• To maintain the highest ethical standards In 

business and professional 

• Not to bring pressure / recommendations  

outside GETCO to influence its decision. 

• Ensure maximum transparency to the 

Satisfaction of stakeholders. 

• Not to use intimidation, threat, inducement or 

Pressure of any kind on GETCO or any of its 

employees under any circumstances. 

• To ensure to fulfill the terms of agreement  /  

contract and  to  consider objectively   the  

viewpoint of parties. 

• To be prompt and reasonable in fulfilling 

the contract, agreement, legal obligations. 

• To ensure regular and timely release of 

payment on due dates for work done. 

• To provide goods and / or services timely as 

per agreed quality and specifications at 

minimum cost of GETCO. 

• To ensure that no improper demand is made by 

employees or by anyone on our behalf. 

• To abide by the general discipline to be 

maintained in our dealings. 

• To give maximum possible assistance to all the 

Vendors / Suppliers / Service provider and 

other to enable them to complete the contract in 

time. 

• To be true and honest in furnishing information 

including payment to agents / sub-agent. 

• To provide all information to suppliers/ 

contractors relating to contract / Job which 

facilitate him to complete the contract / job 

successfully in time. 

• Not to divulge any information, business details 

available during the course of business 

relationship to others without the written 

consent of GETCO. 

• To ensure minimum hurdles to Vendors/ 

suppliers / contractors in complete of 

agreement / contract / work order. 

• Not to enter into carter / syndicate / 

understanding whether formal / non-formal so 

as to influence the price. 

 

 

__________________ 

Seal & Signature 

(GETCO Authorized Signatory) 

 

 

__________________ 

Seal & Signature 

(Party’s Authorized Person) 

Name:  Designation: 
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PART-I - ITB 

                            INSTRUCTIONS TO BIDDERS 
 
A. INTRODUCTION 
1.0 General Particulars  
 

1.1 The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called 
‘GETCO’/ ‘OWNER’ intends to receive bids for work as per mentioned in Tender Notice 
as detailed in the accompanying specifications in accordance with Terms and Conditions 
herein. The bids shall be prepared and furnished as per these Instructions.  

 
2.0 Qualification Requirements  
 

As per mentioned in Tender Notice  
 

The bidders must be attach certified/self-verified copy of all above documents on 
n-procure only, no physical documents required. It shall be sole responsibility of 
bidder that uploaded scanned documents in PDF form remain legible and should 
not be password protected. 

 

2.1 The above-cited requirements are only indicative. The owner reserves the right to 
requisition any other relevant information and also reserves the right to reject the Bid 
proposal of any Bidder, if in the Owner’s opinion the Qualification data is incomplete and 
Bidder is not qualified to perform the Contract satisfactorily.  

 
3.0 Bidding Costs  

All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be 
responsible/ liable for these costs irrespective of the course and conclusion of this 
Bidding. 
 

B.  BID DOCUMENTS 
4.0 Details of Documents  
4.1  The following Bid documents apart from Invitation to Bid detail the material and 

equipment specifications/characteristics, the bidding procedures and the terms & 
conditions of contract: 

 
a. Instructions to Bidders (ITB-Part I) 

 b. General Conditions of Contract (GCC-Part I) 
 c. Erection Conditions of Contract (ECC-Part I) 
 d. Special Conditions of Contract (SCC-Part I) 
 e. Technical Specifications (TSP-Part IIA) 
 f. Technical Data Sheets (TDS-Part IIB) 
 g. Bid Form and Price Schedules (BF/PS-Part III) 
 

5.0 Knowing the Bid Documents 
5.1 Every intending Bidder is to examine and understand all instructions, forms, terms, 

conditions and specifications in the Bid Documents and fully know himself all the 
conditions and contents therein, which may in any manner, affect the scope & content of 
work and the costs thereof. Submission of a Bid not substantially responsive to the Bid 
Document in all respects and/or failure to furnish all information required by the Bid 
Document may entail rejection of the Bid at the Bidder’s risk. 

 
6.0 Clarifications on Bid Documents 
6.1 In case an intending Bidder finds any discrepancy or omission in the documents and 

specifications or is in doubt as to the true meaning of any part, he shall make a request, 
in writing not later than the date of pre Bid discussion, to the owner in triplicate. The 
owner will issue explanations, interpretations and clarifications as deemed fit in writing 
as a response to this request. On receipt of such interpretations/clarifications, the Bidder 
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may submit his Bid within the date and time stipulated in the Bid invitation. All such 
explanations, interpretations and clarifications from the Owner shall be deemed as part 
of Bid Documents and shall invariably accompany the Bidder’s proposal. 

 
6.2 Any verbal/telephonic clarifications and information given by the Owner or his employee 

(s) or his representative(s) will not in any way be binding on the Owner.  
 
7.0 Amendment of bidding document: 
7.1 At any time prior to the deadline for submission of Bids the Owner may, for any reason, 

whether at his own initiative or in response to a clarification requested by the intending 
Bidder, modify the Bidding Document with amendment(s). 

 
7.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who 

have received the Bidding Document at the address contained in the letter of request for 
issue of Bidding document from the Bidders. Owner will bear no responsibility or liability 
arising out of non-receipt of the same in time or otherwise. 

 
7.3 In order to afford prospective bidders reasonable time in which to take the amendment 

into account in preparing their bids, the Owner may, at his discretion, extend the 
deadline for the submission of bids. 

 
7.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due 

consideration by the Bidders while they submit their bids and shall invariably enclose 
such documents as a part of the bid. 

 
C.  PREPARATION OF BIDS 
8.0 Language Of Bid: 
8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the 

Bid, exchanged by the Bidder and the Owner, shall be written in the English language, 
provided that any printed literature furnished by the Bidder may be written in another 
language so long as accompanied by an English translation of its pertinent passages. 
Failure to comply with this may disqualify a bid. For purposes of interpretation of the bid, 
the English translation shall govern. 

 
8.2 Bid Format 

Bidders have to make the Bid in the formats furnished with this Document. Verbatim 
without adding any printed/typewritten text of their own. 

 
9.0 Local Conditions: 
9.1 It will be imperative on each Bidder to fully inform himself of all local conditions and 

factors, which may have any effect on the execution of the Contract covered under these 
documents and specifications. The Owner shall not entertain any request for 
clarifications from the bidders, regarding such local conditions. 

9.2 It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the proposals. No claim for financial adjustment to the 
Contract awarded under these specifications and documents will be entertained by the 
owner. Neither any change in the time schedule of the Contract nor any financial 
adjustments arising thereof shall be permitted by the Owner, which are based on the 
lack of such clear information or its effect on the cost of the works to the Bidder. 

 
10.0 Documents comprising the Bid: 
10.1 The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data 

Requirements etc. furnished in the Bidding Documents, indicating, for the services to be 
rendered, a brief description of services, quantity and price. 

 
10.2 The Bidder shall also submit documentary evidence to establish that the Bidder meets 

the Qualification Requirements as detailed in Clause 2.0 above and Special Conditions 
of Contract (including Clause 11 of I TB). 
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10.3 All Tender Documents/ formats are to be returned completed and filled in all respects 
and signed by the Company Authorized Signatory wherever specified. 

 
10.4 The Bid Guarantee shall be furnished in a separate cover in accordance with clause 

specific ITB. 
 
11.0 Scope of the proposal 
11.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, 

completely covering all the equipment erection and other installation services specified 
under the accompanying Technical Specifications. It will include among others as 
specified therein the following:- 

  
a) Receipt of equipments and material from GETCO Mehsana Construction, Soja R&M 

store or any other as per avaibility of material and transportation, storage, 
preservation and conservation of equipment at the Site. 

b) Pre-assembly, if any, erection, testing and commissioning of all the equipments. 
c) Reliability tests and performance and guarantee tests on completion of 

commissioning. 
 
11.2 As specified in the Special Conditions of Contract, no deviation whatsoever to certain 

conditions of the bidding documents permitted by the Owner and therefore, the Bidders 
are advised that while making Bid Proposals and quoting prices these conditions may 
appropriately be taken into consideration. Bidders are required to furnish a certificate in 
this regard as per the format provided in Special Conditions of Contract in a separate 
sealed envelope containing Bid security, which shall accompany the Technical Bid. Any 
Bid not accompanied by such certificate shall be rejected by the Owner and shall not be 
opened. 

 
11.3 Bids not covering the above cited entire scope of works may be treated as incomplete 

and hence rejected. 
 
11.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, 

Technical Data Sheets and specified elsewhere. The Qualifying Data should be filled in 
the required schedule of Bid Proposal Sheets and submitted online. 

 
12.0 Bid Price: 
12.1     The Bidder shall indicate percentage above/below of total bid price indicated in the  

appropriate price Schedules, enclosed in bid proposal sheets for erection, testing and      
commissioning, and other services it proposes to furnish under the contract. Prices 
quoted should be in % Above/ Below on Estimated Cost. However, detail bifurcation 
of Taxes applicable should be mentioned separately with Price bid 
  

12.2 The Bidder shall specifically note that the Tenders are invited on percentage rate 
increase/decrease based in relation to unit rates of tender price schedule. 

 
12.3    If the Supplier/Contractor has opted for the Composition scheme of GST, clearly 

specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
contract, the rate (i.e. price) mentioned in the price bid shall be final and any additional 
GST will have to be borne by the tenderer himself. In no case additional amount towards 
GST or otherwise will be paid / reimbursed to supplier/contractor. Further Statutory 
Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

 
Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess 
as applicable for each item of Goods/Service. If not specifically mentioned, then 
COMPANY will have the option to take the prices as exclusive of taxes and duties at 
maximum higher slab rates for the evaluation of the tenders.  
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The offered prices to be indicated in online mode of tender in the format given (i.e. 
Schedule- B). The price bid submitted in physical mode shall not be considered. 
 

            Every bidder shall inform their GSTIN No. of the registered place(s) wherefrom the 
bidder intends to supply the goods / services, meaning thereby the bidder has to supply 
the goods /services from the relevant declared / registered place of supply of service 
only. 

 
13.0 Price Basis: 
13.1 The Price shall be quoted on firm basis. 
 
13.2     The Price quoted by the bidder shall remain fixed during the bidder's performance of the 

contract and shall not be subject to variation on any account saving for change in 
quantity. A bid submitted with an adjustable price quotation shall be treated as non-
responsive and rejected. 

 
14.0 Taxes and Duties: 
14.1 Works contract-tax: 
 The Civil, structural and architectural portion of the contract shall be treated as works 

contract Consequently, any sales tax payable on the cost of these items of supply under 
the works contract shall also be included by the bidder in his total bid price and the 
owner shall have no liability whatsoever in respect of such works contract tax. However, 
the owner will deduct works contract tax out of the supplier’s bills as per statutory rules. 

 
14.2   As regards the income Tax, will be levied as per prevailing rate on payment to 

contractors. Any other tax except specifically mentioned in tender will not be borne by 
GETCO. The bidder shall be liable and rresponsible for payment of such taxes as 
attracted under the provisions of the law. 

 
14.4 As regards the income Tax, surcharge on income tax and any other corporate tax, the 

owner shall not bear any tax liability whatsoever. The bidder shall be liable and 
responsible for payment of such taxes as attracted under the provisions of the law. 

 
14.5 Notwithstanding the tax liabilities as per the sub-clause 14.1 to14.4 above the owner 

shall have the right to make deduction at source from the amounts payable to the 
contractor in respect of Income Tax (on the cost of items of supply included in the works 
contract) as may be mandatory in terms of the law. The owner shall not bear any liability 
in this regard but shall issue necessary certificate in respect of such deduction made. 

 
14.6 In case any tax or duty is newly introduced by the Government applicable for this 

contract with effect from the next day of the date submission of the bid and if the 
contractor is required to pay additional tax or duty, then the owner shall reimburse the 
contractor the additional tax or duty so paid by the contractor against submission by the 
contractor of documentary evidence to the satisfaction of the owner. This provision will 
not be applicable to transaction between the contractor and his sub-contractors. Besides 
the said statutory variation, no other statutory variation shall be payable by the owner. 

 
14.7 The owner’s liability for all taxes and duties under the contract shall be limited to those 

indicated by the Bidder in the Bid Proposal Sheets, subject to the statutory variations 
and variations as per Clause No. 14.7 supra. 

 
If the cost to the Contractor during the performance of the ‘Contract’ shall be increased 
or reduced by reasons of the making, passing or promulgation of any law after the date 
of submission of bid or by any order, regulation or bye-law having the force of law the 
amount of such increase or reduction shall be added to or deducted from the “Contract 
Price” as the case may be for direct transactions between contactor & owner, and not for 
bought out items. It is the Bidders responsibility to furnish details of taxes, duties, levies 
etc. applicable as on the date of submission of the bid. 
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14.8 No claim for any increase towards the statutory variation regarding enhancement of 
existing tax or duty or introduction of a new tax or duty applicable shall be entertained by 
the Owner during the extended period of contract, if any, provided the extension of the 
contract is required by causes attributable to the contractor. 

 
14.9 The provision of statutory variation regarding enhancement of existing tax or duty or 

introduction of a new tax or duty will be applicable only to the direct transaction between 
the contractor and the owner. 

 
14.10 Before quoting, the bidder may ascertain from the concerned tax authorities of 

Government of Gujarat the applicability of Work Contract Tax. Entry Tax, etc. in respect 
of this work and include the same in the quoted price. The Owner in this regard will 
entertain no separate claim, as it is the responsibility of the Bidder to pay all these taxes. 

 
14.11 In addition, the conditions detailed under Special Conditions of Contract shall apply.  
 
14.12 The contractor shall pay 1% welfare cess to the respective Govt .Department if 

applicable & the same will be reimbursed on production of proof of payment .Before 
release of payment of final bill, the contractor has to submit documentary evidence of 
payment of welfare cess of previous RA bill as well as of the final bill. Also, the bidder 
should submit the certified copy of welfare registration before 1st RA bill. The payment 
should be released after submission of said registration.  

 
15.0    Welfare cess 

1) As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and 
erection items for supply, erection, testing & commissioning of substation, transmission 
lines, EPC/Turnkey projects and civil works. 

2) Contractor shall get registered under welfare cess Act before commencement of work. 
Office of the factory inspector is authorized at present as a registering authority. 

3) GETCO shall pay the welfare cess by way of reimbursing to contractors on production    
of documentary evidence of payment. 

4) The contacts for which supply or part supply of material are in the scope of GETCO, 
then contractors shall deposit welfare cess on estimated cost of supplied items to 
GETCO contractor on progressive basis of utilization. As this part of welfare cess is on 
GETCO account, the same shall be reimbursed to the contractor on receipt of request 
letter along with documentary evidence of payment. For calculation of welfare cess on 
supply part, valuation as per MR shall be taken and informed to the contractor for 
payment. This will be over and above the A/T value. 

        The modality of payment/ reimbursement of welfare cess will be as under. 
        • On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act 

and submit the documentary evidence to the concern office. 
 • Before release of payment of first R.A.Bill, the contractor has to submit the documentary 

evidence of registration. Only thereafter, the bill will be processed for payment. 
 • Before release of payment of subsequent R.A.Bills, the contractor has to submit the 

documentary evidence of payment of welfare cess of previous R.A.Bill. 
 • Before release of payment of final bill, the contractor has to submit documentary 

evidence of payment of welfare cess of previous R.A.Bill as well as of this final bill. 
        • If the R.A.Bill happens to be first and final bill, then before release of payment, contractor   

has to submit documentary evidence of registration under Welfare Cess Act and evidence 
of payment of welfare cess. 

 • The welfare cess shall be reimbursed to the contractor on submission of copy of 
documentary evidence of payment by observing due formalities 

 
15.0 Time Schedule: 
15.1 The basic consideration and the essence of the contract shall be strict adherence to the 

time schedule for performing the specified works. 
 
15.2 The Owner’s requirements of completion schedule for the Works are mentioned in the 

accompanying Special Conditions of Contract. 
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15.3 The completion schedule as stated in the special conditions of contract shall be one of 

the major factors in consideration of the bids. 
 
16.0 Contract Quality assurance: 
16.1 The Bidder shall include in his proposal the Quality Assurance Programme containing 

the overall quality management and procedures which he proposes to follow in the 
performance of the Works during various phases as detailed in relevant clause of the 
General Technical Conditions. 

 
16.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be 

followed for the execution of the Contract will be mutually discussed and agreed and 
such agreed Programme shall form a part of the Contract. 

 
16.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items 

are being supplied wherever specifically indicated in the tender document shall supply 
only from those vendors. Such details shall be accompanied by their list of previous 
supplies made performance reports etc. However, in case of orders are placed, specific 
approval shall be obtained from the owner for the vendor-supplied materials.  

 
17.0  Insurance: 
 STORAGE-CUM-ERECTION INSURANCE:- The contractor shall take suitable 

storage-cum-erection insurance cover at his cost to the extent of 100% cost of cost of 
sub-station / line materials, which are required to complete the sub-station / line. Bidder 
shall have to take the comprehensive Marine Cum Erection (MCE) insurance policy 
against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, 
erection and commissioning up to the time of taking over of the sub-station / line by 
GETCO. However, if the work is not completed within stipulated time limit as mentioned 
into work order, the MCE shall be extended by the contractor up to the work completion 
and taking over of line or SS by GETCO. Moreover, the change for extension of 
insurance shall be borne by contractor if the delay is attributed to the contractor. The 
charge for extension of insurance shall be reimbursed by GETCO to the contractor on 
production of proof for extension of MCE if the delay is attributed on the part of GETCO. 
 
The contractor shall deal directly and pursue the claim with the insurance company and 
shall be responsible in regard to maintenance of all insurance coverage as well as for 
settlement of claim. The proof of insurance policy taken by the contractor shall be 
furnished / submitted to engineer-in-charge of GETCO.  
 
No material shall be issued to bidder/erection agency in absence of such insurance 
policy. The risk shall be covered for lifting of materials from store to final handing over to 
GETCO. Further, in absence of the above insurance policy, R.A. bill payment will be 
withheld. 
 

18.0 Erection Tools and Tackles: 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special 

equipment tools & tackles etc. which he proposes to bring to site for the purpose of 
erection, handling, testing and commissioning including performance and guarantee 
tests of the equipment. If any such equipment is listed anywhere else in the proposal 
and not specially mentioned in the above schedule, it shall be deemed to have been 
included in the Bidder’s proposed scope of supply. 

 
19.0 Brand Names: 
19.1 The specific reference in these specifications and documents to any material/equipment 

by brand name makes or catalogue number shall be construed as establishing 
standards of quality and performance and not as limiting competition. However, Bidders 
may offer other similar material/equipment provided they meet the specified standard, 
design and performance requirements. The Bidder shall furnish adequate technical 
information about such alternative material equipment to enable the Owner to determine 
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its acceptability. The Owner shall be the sole judge on the acceptability or otherwise of 
such alternatively material/equipment. 

 
19.2 The bidder shall note that standards for workmanship material and equipment, and 

reference to brand name of catalogue numbers designed by the Owner in its Technical 
Specifications are intended to be descriptive only and not restrictive. The Bidder may 
substitute alternative standards, brand name and/or catalogue numbers in its bid, 
provided that it demonstrates to the Owner’s satisfaction that the substitutions are 
substantially equivalent or superior to those designed in the Technical Specification. 

 
20.0 Bid Security/EMD: 
 
 (a) Bidders have to pay EMD by online i.e. RTGS/ NEFT as given in tender notice for 

above work along with the Technical Bid. Cheque/ DD/ Corporate Bank Guarantee are 
not accepted. No interest will be allowed on amount of EMD paid 
 
(d) Validity Period: - The offer should be valid for a minimum period of 180 days from 
the date of opening of Technical bid. 
 

20.2 The bid security is required to protect the owner against the risk of Bidder’s conduct, 
which would warrant the guarantee forfeiture, pursuant to relevant paras elsewhere The 
bid guarantee shall be made payable to the Owner without any condition whatsoever. 

 
20.3 The Owner as non-responsive will reject any bid not secured in accordance with Para 

20.1 above. No exemptions are made in the furnishing of the security. 
 
20.4 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of 

tender or three months from the date of submission of tender whichever is later.  
 
20.5 The successful bidders, Bid Security will be discharged upon, furnishing the contract  

performance guarantee  
 
20.6 The bid guarantee may be forfeited. 
 

a) If a Bidder withdraws its bid during the period of bid validity specified by the 
bidder on the bid Form: 

b) If a bidder refuses to accept the contract or fails to commence the works ( 
including supplies within thirty days of letter of award of contract ) 

 
21.0 Format of Bid: 
 

All the relevant documents including tender copy to be submitted though ONLINE only. 
No physical documents to be submitted by bidder, it must be submitted by n-Procure 
only. 
 

Signature Of Bids: 
21.1 The bid must contain the name, residence and place of business of the person or 

persons making the bid and must be signed and sealed by the Bidder with his usual 
signature. The names of all persons signing should also be typed or printed below the 
signature. 

 
22.2 Bid by a partnership must be furnished with full names of all partners and be signed with 

the partnership name; followed by the signature(s) and designation(s) or the authorized 
partner(s) or other authorized representative(s). 

 
22.3 Bids by Corporation/Company must be signed with the legal name of the 

Corporation/Company by the President/Managing Director or by the Secretary or other 
person or persons authorized to bid on behalf of such Corporation/Company in the 
matter. 
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22.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary’, ‘Agent’ or other designation without disclosing his Principal will be rejected. 
 
22.5 If it is found that two or more persons who are connected with one another either 

financially or as a principal and agent have bid under different names without disclosing 
their connection then such bids will be  liable for rejection. Satisfactory evidence of 
authority of the person signing on behalf of the Bidder shall be furnished with the bid. 

   
22.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
22.7 Bids not conforming to the above requirements of signing may be disqualified and EMD 

forfeited. 
 
23.0 Sealing and marking of bids: 
 
            No Technical and Commercial bid physical documents required. 
 
24.0  Deadline for submission of online bids : as per Tender Notice 
 
 
25.0 Late Bids 
 

Any bid received after the submission closing time or date fixed or extended for 
submission of bids will be rejected and not considered for evaluation. 
 

26.0 Modification and withdrawal of bids : 
26.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that 

written notice of the modification or withdrawal is received by the Owner prior to the 
deadline prescribed for submission of bids.  

 
26.2 No bid shall be modified in any manner, whatsoever subsequent to the deadline for 

submission of bids. 
 
26.3 No bid may be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture 
of its bid security.  

 
27.0 Information required with the proposal: 
27.1 The bids must clearly indicate the name of the manufacturer, the type and/or model of 

each principal item of equipment proposed to be furnished and erected. The bid should 
also contain drawings and descriptive materials indicating general dimensions, materials 
from which the parts are manufactured, principles of operation, the extent of pre-
assembly involved, major construction equipment proposed to be deployed, method of 
erection and the proposed erection organizational structure. 

 
27.2 The above information shall be provided by the Bidder in the form of separate sheets, 

drawings, catalogues, etc. in five copies. 
 
27.3 Any bid not containing sufficient descriptive material to describe accurately the 

equipment proposed may be treated as incomplete and hence rejected. Such descriptive 
materials and drawings submitted by the Bidder will be retained by the Owner. Any 
major departure from these drawings and descriptive material submitted will not be 
permitted during the execution of the Contract without specific written permission of the 
Owner. 

 
27.4 Oral statements made by the Bidder at any time regarding quality, quantity or 

arrangement of the equipment or any other matter will not be considered. 



 15

 
27.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to 

provide additional information and data as deemed necessary by the Bidder. 
 
27.6 The Bidder, along with his Proposal, shall submit a list of recommended erection 

equipment and materials which will be required for the purpose of erection of equipment 
and materials supplied under the Contract. 

 
27.7 In case the ‘Proposal’ information contradicts specification requirements, the 

specification requirements will govern, unless otherwise brought out clearly in the 
technical commercial deviation schedule. 
 

E.  BID OPENING AND EVALUATION 
 
28.0 Opening of bids by owner: 
28.1 The Owner will open the online technical bids in on the date and time mentioned for 

opening of bids in the Invitation to Bid or in case any extension has been given thereto, 
on the extended bid opening date and time notified to all the Bidders.  

 
28.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other details as 

the Owner, at his discretion may consider appropriate, will be announced in the 
Technical Bid Opening. 

 

28.3 The price bids to be filled up on line on website https://getco.nprocure.com 
 
28.4 The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price 

Bid and any such other details as the Owner, at his discretion, may consider appropriate, 
will be announced/ furnished in the Price Bid Opening. 

 
29.0 Purpose of evaluation of bids: 
 
29.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the 

technical responsiveness of the bid for the complete scope of the proposal, as covered 
under these specifications and documents. All technically responsive bids shall then be 
examined to determine the LOWEST EVALUATED COMMERCIALLY AND 
TECHNICALLY RESPONSIVE BIDS. 

 
30.0 Policy for bids under consideration: 
30.1 Bids shall be deemed to be under consideration immediately after opening of Technical 

Bid and until such time official intimation of award/rejection is made by the Owner to the 
Bidders. While the Bids are under consideration, Bidders and/or their representatives 
and other interested parties are advised to refrain from contacting by any means, the 
owner and/or his employee’s representatives on the matters related to Bids under 
consideration. 

 
30.2 Clarification of bids: 

To assist in the examination evaluation and comparison of Bids the owner may on his 
own ask the Bidder for a clarification of its bid or ask any evidence/ documents to ensure 
correctness of submitted bid document. The request for clarification and the response 
shall be in writing and no change in the price or substance of the bid shall be sought, 
offered or permitted.  

 
31.0 Preliminary Examination: 
31.1 The Owner will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the bids are generally 
in order. 
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31.2 Arithmetical errors will be rectified on the following basis: 
 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall 
be corrected. If there is a discrepancy between the total bid amount and the sum of total 
costs, the latter shall prevail and the total bid amount will be corrected accordingly. If 
there is a discrepancy between words and figures, the amount advantageous to the 
Owner will prevail. If the Bidder does not accept the correction of the errors as above, 
his Bid will be rejected and the amount of Bid Security will be forfeited. The Bidder 
should ensure that the prices furnished in various price schedules are consistent with 
each other. In the case of any inconsistency in the prices furnished in the specified 
prices schedules to be identified in Bid Form for this purpose, the Owner shall be entitled 
to consider the highest price for the purpose of evaluation and for the purpose of award 
of Contract use the lowest of the prices in these schedules. 

 
31.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness 

of each bid to the Bidding Document. For purpose of these Clauses, a substantially 
responsive bid is one which conforms to all the terms and conditions of the Bidding 
Document without material deviations. A material deviation is one which affects in any 
way the prices, quality, quantity or delivery period of the equipment, completion of works 
or which limits in any way the responsibilities or liabilities of the Bidder of any right of the 
Owner as required in these specifications and documents. The Owner’s determination of 
a bid’s responsiveness shall be based on the contents of the bid itself without recourse 
to extrinsic evidence. 

 
31.4 A bid determined as not substantially responsive will be rejected by the Owner and may 

not subsequently be made responsive by the Bidder by correction of non-conformity. 
 
31.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid 

which does not constitute a material deviation, provided such waiver does not prejudice 
or affect the relative ranking of any Bidder. 

 
32.0 Evaluation of Price Bids: 
32.1 Definitions and Meanings: 
 
 For the purpose of the evaluation and comparison of bids, the following meanings and 

definition will apply:- 
  

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the 
complete scope of works. 

 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 

Compensation for Deviations.’ 
 
33.0 Calculation of differential Price & Cost Compensation for Deviations. 
 The Differential Price to be added to the Bid Price of each bid during evaluation and 

comparison shall be derived as under: 
 
 Differential Price (DP)=n1F1+n2F2…+nnFn, where F1, F2…Fn are the various factors in 

Indian Rupees per unit of parameter differential or deficiency in the equipment and 
services offered as stipulated in these specifications: n1, n2…nn are the respective 
parameter differential or deficiency in the corresponding units to be determined from the 
Bidder’s proposal. The above factors and corresponding units of parameter differential 
are derived from the Technical Specifications, Data sheets and/or Special Conditions of 
Contract. 

 Deviations from the Bidding Documents in so far as practicable will be converted to a 
Rupee value (D) and from the Bidding Document while evaluating the bids. In 
determining the Rupee value of the deviations the Owner will use parameters consistent 
with those specified in the specifications and documents and or other information as 
necessary and available to the Owner. 
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33.1 Comparison of Bids 
 

The bids shall be compared on the basis of lump sum prices (i.e., for erection services to 
be rendered as quoted by the Bidder) for the entire scope of the proposal as defined in 
the Bidding Document. 
 
For comparison purposes all the evaluated bid prices shall be in Indian Rupees as 
under: 
W = Q + DP + D 
Where  
W = Total Comparison Price 
Q = Bid Price quoted by the bidder in Indian Rupees (Value Of erection cost including 
other components if any.) 
 
DP         = Different price in Indian Rupees calculated as above 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the 
lowest evaluated bid and, as a result of this comparison, the lowest bid will be selected for the 
award of the Contract. 
 
F. AWARD OF CONTRACT 
 
34.0 Award Criteria 
34.1 The owner will award the contract to the successful Bidder, whose bid has been 

determined to be substantially responsive and has been determined as the lowest 
evaluated bid, providing further that the Bidder is determined to be qualified to perform 
the contract satisfactorily. The Owner shall be the sole judge in this regard. 

 
34.2 Further, the Owner reserves the right to award separate contracts to two or more parties 

in line with the terms and conditions specified in the accompanying Technical 
Specifications. 

 
35.0 Owner’s right to accept any bid and to reject any or all bids: 
35.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding 

process and reject all bids at time prior to award of contract, any without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Owner’s action. 

 
36.0 Notification of award: 
36.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the 

Owner will notify the successful Bidder in writing by registered letter or any otheer, to be 
confirmed in writing by registered letter, that its bid has been accepted. 

 
36.2 The notification of award will constitute the formation of the Contract. 
 
36.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant 

clause 38 .0, the Owner will promptly notify each unsuccessful Bidder and will discharge 
its bid security, pursuant to Clause 20.0. 

 
37.0 Signing of contract: 
37.1 At the same time as the Owner notifies the successful Bidder that his bid has been 

accepted, the Owner will send the Bidder the detailed of Award, incorporating all 
agreements between the parties. 

 
37.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the 

same with date and return it to the Owner. 
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37.3 The Bidder will prepare the Contract Agreement as per the Performa prescribed and the 
same will be signed within 30 (Thirty) days of notification of Award. 

 
38.0 Contract Performance Guarantee: 
38.1 As a contract performance security, the successful bidder, to whom the work is awarded, 

shall be required to furnish a performance guarantee in form of DD/ Bank guarantee 
from a Public Sector Indian bank/Scheduled, Commercial Bank in the form to be 
furnished. The guarantee amount shall be equal to ten percent (10%) of the Contract 
price and it shall guarantee the faithful performance of the Contract in accordance with 
the terms and conditions specified in these documents and specifications. The 
guarantee shall be valid up to 90 days after the end of Warranty Period. 

 
38.2    The Performance Guarantee shall cover additionally the following guarantees to the  
           Owner: 

a) The successful Bidder guarantees the successful and satisfactory operation of the 
equipment furnished and erected under the Contract, as per the specifications and 
documents. 

b) The successful Bidder further guarantees that the equipment provided by him/his sub-
vendors and installed by him shall be free from all defects in design, material and 
workmanship and shall upon written notice from the Owner fully remedy free of 
expenses to the Owner such defects as developed under the normal use of the said 
equipment within the period of guarantee specified in the relevant clause of the 
General Terms and Conditions in the Part-I/Special Conditions of Contract. 

 
38.3 The Contract Performance Guarantee is intended to secure the performance of the 

entire contract. However, it is not to be construed as limiting the damages under clause 
entitled “Equipment Performance Guarantee” in Technical Specifications, Part-II and 
damages stipulated in other clauses in the Bid documents. 

 
38.4 The performance guarantee will be discharged without any interest at the end of 

guarantee period, unless otherwise specified in Special Conditions of Contra. 
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PART-I   GCC 
 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 
A. INTRODUCTION  
1.0 DEFINITION OF TERMS  
1.1 The ‘Contract’ means the agreement entered into between the Owner and the 

Contractor as per the Contract Agreement signed by the parties, including all 
attachments and appendices thereto and all documents incorporated by reference 
therein.  

 
1.2 'Owner' shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any 

of its group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL UGVCL and 
shall include its legal representatives, successors and assigns. 

 
1.3 ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of 

the Works and shall include such successful Bidder’s legal representatives, successors 
and permitted assigns.   

 
1.4 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer 

from time to time for the purpose of the Contract. 
 
1.5 The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and 

materials to be issued to the Contractor under the Contract.  
 
1.6 ‘Works’ shall mean and include taking delivery of line materials labor and services, as 

per the Specifications and complete erection, testing and putting into satisfactory 
operation including all transportation, handling, unloading and storage at the Site as 
defined in the Contract.  

 
1.7 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of 

the Contract and such other schedules and drawings as may be mutually agreed upon.  
 
1.8 Site’ shall mean and include the land and other places on, into or through which the 

works    and the related facilities are to be erected or installed and any adjacent land, 
paths, street or reservoir which may be allocated or used by the Owner or Contractor in 
the performance of the Contract.  

 
1.9 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his 

bid with additions and/or deletions as may be agreed and incorporated in the Letter of 
Award and the contract agreement for the entire scope of the works.  

 
1.10 Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by 

the time to inspect the equipment; stores or Works under the Contract and/or the duly 
authorized representative of the Owner. 

 
1.11 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official 

notice issued by the Owner notifying the Contractor that his bid has been accepted. 
 
1.12 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the 

bid. 
 
1.13 ‘Date of Contract’ shall mean the date on which letter of commencement of work issued 

by the respective sub division deputy engineer. 
 
1.14 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise 

expressly defined shall mean calendar day or days of 24 hours each.  
 

A ‘Week’ shall mean continuous period of seven (7) days.  
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1.15 Writing’ shall include any manuscript, type written or printed statement, under or over 

signature and/or seal as the case may be.  
 
1.16 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, 
‘Accepted’, ‘Permitted’, or words and phrases of like importance are used the approval, 
judgment, direction etc. is understood to be a function of the Owner/Engineer.  

 
1.17 Test on completion shall mean such tests as prescribed in the Contract to be performed 

by the Contractor before the work is taken over by the Owner.  

 
1.18 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests 

required to determine and demonstrate capacity, efficiency, and operating 
characteristics as specified in the Contract Documents.  

 

1.19  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of 
the Works performed under the Contract, after successful commissioning/completion of 
Performance and Guarantee Tests, as specified in the accompanying Technical 
Specifications or otherwise agreed in the Contract.  

 
1.20 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-

man- ship which cannot be detected during inspection, testing etc, based on the 
technology available for carrying out such tests.  

 

1.21 ‘Codes’ shall mean the following including the latest amendments and/or replacements, 
if any:   

 

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.  
b) Electricity Act 2003 and Rules & Regulations made there under. 
c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
f) A.S.M.E. Test Codes.  
g) A.I.E.E. Test Codes.  
h) American Society of Materials Testing Codes.  
i) Standards of the Indian Standards Institution.   
j) Other Internationally approved standards and/or rules and regulations touching the 

subject matter of the Contract. 
 

1.22 Words imparting the singular only shall also include the plural and vice –versa where the 
context so requires. 

 
1.23 Words imparting ‘Person’ shall include firms, companies, corporations and associations 

or bodies of individuals, whether incorporated or not.  
 
1.24 Terms and expressions not herein defined shall have the same meaning as are 

assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian 
Contract Act (1872) and failing that in the General Clauses Act (1897) including 
amendments thereof, if any.  

Or 
1.25 In addition to the above the following definitions shall also apply.  

 
 a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.  
 b) ‘Constructed’ shall also mean ‘erected and installed’.  
 c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance 

Security’. 
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2.0 APPLICATION  
 These General Conditions shall apply to the extent that they are not superseded by 
provisions in other parts of the Contract.  

 
3.0 STANDARDS  

The works carried out under this Contract shall conform to the all statutory regulation 
and provisions the acts, mentioned in the Technical Specifications, and, when no 
regulations or standard is mentioned, to the authoritative regulations or standards/ Act, 
appropriate to the works and such stipulations shall be the latest issued by the 
concerned institution.  

 
4.0 LANGUAGE AND MEASURES  

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing 
shall be written in English language. The Metric System of measurement shall be used 
exclusively in the Contract.  

 
5.0 CONTRACT DOCUMENTS  
5.1 The term Contract Documents shall mean and include the following which shall be 

deemed to form an integral part of the Contract:  
 
a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to 

Bidders, General Terms and Conditions of Contract and all other documents 
included under Volume- I and the Special Conditions of Contract.  

 
b) Specifications of the erection of the equipments and other technical services to be 

provided under the Contract as brought out in the accompanying Technical 
Specifications.  

 
c) Contractor’s Bid Proposal and the documents attached there to including the letters 

of clarifications thereto between the Contractor and the Owner prior to the Award of 
Contract except to the extent of repugnancy.  

 
d) All the materials, literature, data and information of any sort given by the Contractor 

along with his bid, subject to the approval of the Owner /Consultant. 
 
e) Letter of Award and any agreed variations of the conditions of the documents and 

special terms and conditions of Contract, if any.  
 
5.2 In the event of any conflict between the above mentioned documents the matter shall be 

referred to the Engineer whose decision shall be considered as final and binding upon 
the parties.  

 
6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
6.1 The Contractor shall not, without the Owner’s prior written consent, disclose the 

Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf of the Owner in connection therewith, to any 
person other than a person employed by the Contractor in the performance of the 
Contract. Disclosure to any such employed person shall be made in confidence and 
shall extend only so far as may be necessary for the purpose of such performance.  

 
6.2 The Contractor shall not, without the Owner’s prior written consent, make use of any 

document or information enumerated in various Contract documents except for the 
purpose of performing the Contract.  

 
6.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in 

any other medium, photographs or other reproduction of the Works under this Contract, 
or descriptions of the site, dimensions, quantity, quality or other information, concerning 
the works unless prior written permission has been obtained from the Owner.    
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6.4 Any document, other than the Contract itself, enumerated in various Contract documents 

shall remain the property of the Owner and shall be returned (in all copies) to the Owner 
on completion of the Contractor’s performance under the Contract if so required by the 
Owner.  

 
7.0 CONSTRUCTION OF THE CONTRACT 
7.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be 

entered into will be treated as a single Contract.  
Award shall be placed on the successful Bidder as follows:  
 
For providing services like inland transportation, insurance for delivery at site, unloading, 
storage, handling at site, installation, testing and commissioning including performance 
testing in respect of all the equipment material equipment/materials given by the owner 
after observing standard store procedures for transport from owner’s stores, insurance, 
unloading storage handling at site installation testing & commissioning. 
 

7.2   In case erection Contract, or where the Owner hands over his equipment to the 
Contractor for executing, then the Contractor shall at the time of taking delivery of the 
equipment/dispatch documents be required to execute an Indemnity Bond in favor of the 
Owner in the form acceptable to owner for keeping the equipment in safe custody and to 
utilize the same exclusively for the purpose of the said Contract. Samples of Performa 
for the Indemnity Bond will be furnished during award of Contract. 

 
7.3  The Contract shall in all respects be construed and governed according to Indian Laws.  
  
7.4  It is clearly understood that the total consideration for the Contract(s) has been broken 

up into various components only for the convenience of payment under the Contract(s) 
and for the measurement of deviations or modifications under the Contract(s). 

 
8.0   JURISDICTION OF CONTRACT   

The laws applicable to the Contract shall be the laws in force in India. The Courts of 
MEHSANA shall have exclusive jurisdiction in all matters arising under this Contract. 

 
9.0 EXECUTION OF CONTRACT: 
9.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of 

the final agreement to the Contractor for his scrutiny and approval.  
 
9.2 The Agreement, unless otherwise agreed to, shall be signed within 10 days of the 

acceptance of the Letter of Award, at the office the Owner on a date and time to be 
mutually agreed. The Contractor shall provide for signing of the Contract, Performance 
Guarantee, appropriate power of attorney and other requisite materials. In case the 
Contract is to be signed beyond the stipulated time, the Bid Guarantee submitted with 
the Proposal will have to be extended accordingly.  

 
9.3 The Agreement will be signed in copies to be specified and the Contractor shall be 

provided with one signed original and the rest will be retained by the Owner.  
 
9.4 The Contractor shall provide free of cost to the Owner all the Engineering data, 

drawings, and descriptive materials submitted with the bid, to form a part of the Contract 
immediately after issue of Letter of Award  
 

9.5  Subsequent to signing of the Contract, the Contractor at his own cost shall provide the 
Owner with copies of agreement within fifteen (15) days after the signing of the 
Contractor. 
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10.0  ENFORCEMENT OF TERMS  
 The failure of either party to enforce at any time any of the provisions of this Contract or 

any rights in respect thereto or to exercise any option therein provided, shall in no way be 
construed to be a waiver of such provisions, rights or options or in any way to affect the 
validity of the Contract. The exercise by either party of any of its rights herein shall not 
preclude or prejudice either party from exercising the same or any other right it may have 
under the Contract.  

 
11.0 COMPLETION OF CONTRACT  

Unless otherwise terminated under the provisions of any other relevant clause, this 
Contract shall be deemed to have been completed on the expiry of the guarantee period 
as provided for under the clause entitled ‘Guarantee’ in this section of the Volume-I.  

 
B. GUARANTEES & LIABILITIES 
12.0 TIME – THE ESSENCE OF CONTRACT  
 
12.1 The time and the date of completion of the Contract as stipulated in the Contract by the 

Owner without or with modifications, if any, and so incorporated in the Letter of Award, 
shall be deemed to be the essence of the Contract. The Contractor shall so organize his 
resources and perform his work as to complete it not later than the date agreed to.  

  
12.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting 

of adequate number of activities covering various key phases of the work such as field 
erection activities within five (5) days of the date of Notification of Award. This network 
shall also indicate the interface facilities to be provided by the Owner and the dates by 
which such facilities are needed. The Contractor shall discuss the network so submitted 
with the Owner and the agreed network shall form part of the Contract documents. 
During the performance of the Contract, if in the opinion of the Engineer, proper 
progress is not maintained, suitable changes shall be made in the Contractor’s 
operations to ensure proper progress without any cost implication to the Owner. The 
interface facilities to be provided by the Owner in accordance with the agreed network 
shall also be reviewed while reviewing the progress of the Contractor.   

 
12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by 

the Contractor as directed by the Engineer.  
 
12.4 Subsequent to the finalization of the network, the Contractor shall make available to the 

Engineer a detailed programme in line with the agreed Contract network.  
Such programme shall be reviewed, updated and submitted to the Engineer every month 
thereafter. 
12.5 The above bar charts/ programme shall be compatible with the Owner’s 
computer environment and furnished to the Owner on such media as may be desired by 
the Owner.  

 
13.0 EFFECTIVENESS OF CONTRACT  
 

The Contract shall be considered as having come into force from the date of the 
commencement given by the respective construction sub division unless otherwise 
provided in the notification of award.  

 
14.0 PENALTY FOR DELAY 
 
14.1 If the Contractor fails to successfully complete the work within the time fixed under the 

Contract, the Contractor shall pay to the Owner as penalty a sum specified for each 
specified period of delay. The details of such penalty are brought out in the 
accompanying Special Conditions of Contract in clause no. 10 (SCC). 
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15.0 GUARANTEE  
15.1 In the event of any emergency where in the judgment of the Engineer, delay would 

cause serious loss or damages, repairs or adjustment may be made by the Engineer or 
a third party chosen by the Engineer without advance notice to the Contractor and the 
cost of such work shall be paid by the Contractor. In the event such action is taken by 
the Engineer, the Contractor will be notified promptly and he shall assist wherever 
possible in making necessary corrections. This shall not relieve the Contractor of his 
liabilities under the terms and conditions of the Contract.   

 
15.2 If it becomes necessary for the Contractor to rectify or renew any defective portions of 

the works the provision of this clause shall apply to portion of the works so rectified or 
corrected until the expiry of six (6) months from the date of such rectification or 
correction. If any defects are not rectified within a reasonable time, the Engineer may 
proceed to do the work at the Contractor’s risk and cost but without prejudice to any 
other rights which the Owner may have against the Contractor in respect of such 
defects.  

 
15.3 The rectification or correction of the work will be carried out free of cost by the 

Contractor. If any rectification or correction is carried out on his behalf at the site, the 
Contractor shall bear the cost of such rectification or correction.  

 
15.4 The acceptance of the works by the Engineer shall in no way relieve the Contractor of 

his obligations under this clause.  
 
15.5 At the end of the guarantee period, the Contractor’s liability ceases except for latent 

defects. For latent defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 
through 15.4 above shall remain till the end of 6 months from the date of completion of 
guarantee period.   

 
16.0 TAXES, PERMITS & LICENCES  

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully 
assessed against the Owner or the Contractor in pursuance of the Contract. In addition 
the Contractor shall be responsible for payment of all Indian duties, levies and taxes 
lawfully assessed against the Contractor for his personal income & property only.  

 
 
18.0 DEFENCE OF SUITS  

If any action in court is brought against the Owner or Engineer or an officer or agent of 
the Owner, for the failure, omission or neglect on the part of the Contractor to perform 
any acts, matters, covenants or things under the Contract, or for damage or injury 
caused by the alleged omission or negligence on the part of the Contractor, his agents, 
representatives or his Sub-Contractors, or in connection with any claim based on lawful 
demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in 
all such cases indemnify and keep the Owner, and the Engineer and/or his 
representative, harmless from all losses, damages, expenses or decrees arising of such 
action.  

 
20.0 LIMITATION OF LIABILITIES  

The final payment by the Owner in pursuance of the Contract shall mean the release of 
the Contractor from all his liabilities under the Contract.  Such final payment shall be 
made only at the end of the Guarantee/Warranty period or after finalization of material 
account and final bill and till such time as the Contractual liabilities and responsibilities of 
the Contractor, shall prevail.  All other payments made under the Contract shall be 
treated as on-account payments.  
 

21.0 ENGINEER’S DECISION  
21.1 In respect of all matters which are left to the decision of the Engineer including the 

granting or with-holding of the certificates, the Engineer shall, if required to do so by the 
Contractor, give in writing a decision thereon.  
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21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance 

with the meaning and intent of the Contract, the Contractor may file with the Engineer, 
within fifteen (15) days after receipt of the decision, a written objection to the decision.   

 
Failure to file an objection within the allotted time will be considered as an acceptance of 
the Engineer’s decision and the decision shall become final and binding. 

 
21.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition 

precedent to the right to request arbitration.  It is the intent of the Agreement that there 
shall be no delay in the execution of the works and the decision of the Engineer as 
rendered shall be promptly observed.  

 
22.0 POWER TO VARY OR OMIT WORK  
22.1 No alterations, amendments, omissions, suspensions or variations of the Works 

(hereinafter referred to as ‘variation’) under the Contract as detailed in the Contract 
Documents, shall be made by the Contractor except as directed in writing by the 
Engineer, but the Engineer shall have full powers subject to the provisions hereinafter 
contained, from time to time during the execution of the Contract, by notice in writing to 
instruct the Contractor to make such variation without prejudice to the Contract.  The 
Contractor shall carry out such variation and be bound by the same conditions as far as 
applicable as though the said variations occurred in the Contract Documents.  If any 
suggested variations would, in the opinion of the Contractor, if carried out, prevent him 
from fulfilling any of his obligations or guarantees under the Contract, he shall notify the 
Engineer thereof in writing and the Engineer shall decide forthwith whether or not, the 
same shall be carried out and if the Engineer confirms his instructions, the Contractor’s 
obligations and guarantees shall be modified to such an extent as may be mutually 
agreed.  Any agreed difference in cost occasioned by any such variation shall be added 
to or deducted from the Contract Price as the case may be. 

 
 22.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be 

given to the Contractor to enable him to work his arrangement accordingly, and in cases 
where goods or materials are already prepared or any design, drawings or pattern made 
or work done as per the contract requires to be altered, a reasonable and agreed sum in 
respect thereof shall be paid to the Contractor. 

 
22.3 In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the alterations or additional or substituted work which either 
then or later on, will in the opinion of the Contractor, involve a claim for additional 
payment, the Contractor shall immediately and in no case later than thirty (30) days, 
after receipt of the instructions aforesaid and before carrying out the instructions, advise 
the Engineer to that effect.  But the Engineer shall not become liable for payment of any 
charges in respect of any such variations, unless the instructions for the performance of 
the same shall be confirmed in writing by the Engineer. 

 
22.4 If any variation in the Works results in reduction of Contract Price, the parties shall 

agree, in writing, so to the extent of any change in the price, before the Contractor 
proceeds with the change.  

 
22.5 In all the above cases, in the event of a disagreement as to the reasonableness of the 

said sum, the decision of the Engineer shall prevail.  
 
22.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full 

power to instruct the Contractor, in writing, during the execution of the Contract to vary 
the quantities of the items or groups of items in accordance with the provisions of clause 
entitled ‘Change of Quantity’ in section GCC of this Volume-I.  The Contractor shall carry 
out such variations and be bound by the same conditions as though the said variations 
occurred in the Contract Documents.  However, the Contract Price shall be adjusted at 
the rates and the prices provided for the original quantities in the Contract.  
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23.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT: 
 No subletting of contract is allowed. Contractor should carry out work on his own under his 

or his authorized supervisor and by labors employed by him.  
 
24.0 CHANGE OF QUANTITY 
24.1 During the execution of the Contract, the Owner reserves the right to increase or 

decrease the quantities of items under the Contract but without any change in unit price 
or other terms & conditions.  Such variations unless otherwise specified in the 
accompanying Special Conditions of Contract and/or Technical Specifications, shall not 
be subjected to any limitation for the individual items but the total variations in all such 
items under the Contract shall be limited to a percentage of the Contract price as 
specified in the Special Conditions of Contract. 

 
24.2 The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above.  The base unit rates, as identified in the 
Contract shall however remain constant during the currency of the Contract, except as 
provided for in Clause 33.0 below.  In case the unit rates are not available for the change 
in quantity, the same shall be subjected to mutual agreement. 

 
26.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

The Contractor shall agree to cooperate with the Owner’s other Contractors and 
Consulting Engineers and freely exchange with them such technical information as is 
necessary to obtain the most efficient and economical design and to avoid unnecessary 
duplication of efforts.  The Engineer shall be provided with three copies of all 
correspondence addressed by the Contractor to other Contractors and Consulting 
Engineers of the Owner in respect of such exchange of technical information, wherever 
needed. 

 
27.0 NO WAIVER OF RIGHTS  

Neither the inspection by the Owner or the Engineer or any of their officials, employees, 
or agents nor any order by the Owner or the Engineer for payment of money or any 
payment for or acceptance of, the whole or any part of the Works by the Owner or the 
Engineer, nor any extension of time, nor any possession taken by the Engineer shall 
operate as a waiver of any provision of the Contract, or of any power herein reserved to 
the Owner or any right to damages herein provided nor shall any waiver of any breach in 
the Contract be held to be a waiver of any other or subsequent breach. 

 
28.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE 

CONTRACTOR.  
No interim payment certificate of the Engineer, nor any sum paid on account by the 
Owner, nor any extension of time for execution of the Works granted by the Engineer 
shall affect or prejudice the rights of the Owner against the Contractor or relieve the 
Contractor of his obligation for the due performance of the Contract, or be interpreted as 
approval of the Works done or of the equipment furnished and no certificate shall create 
liability for the Owner to pay for alterations, amendments, variations or additional works 
not ordered, in writing , by the Engineer or discharge the liability of  the Contractor for 
the payment of damages whether due, ascertained, or certified or not or any sum 
against the payment of which he is  bound to indemnify the Owner, nor shall any such 
certificate nor the acceptance by him of any sum paid on account or otherwise affect or 
prejudice the rights of the Owner against the Contractor. 

 
29.0 PROGRESS REPORTS  

During the various stages of the work in pursuance of the Contract, the Contractor shall 
at his own cost submit periodic progress reports as may be reasonably required by the 
Engineer with such materials as, charts, net-works, photographs, test certificates, etc. 
Such progress reports shall be in the form and size as may be required by the Engineer.  
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30.0 TAKING OVER  
Upon successful completion of work of erection of tower line by the Contractor, the 
Engineer shall issue to the Contractor a completion Certificate as a proof of the final 
acceptance of the erected line. Such certificate shall not unreasonably be withheld nor 
will the Engineer delay the issuance thereof on account of minor omissions or defects 
which do not affect the commercial operation and/or cause any serious risk to the 
erected line. Such certificate shall not relieve the Contractor of any of his obligations 
which otherwise survive, by the terms and conditions of the Contract after issue of such 
certificate.  

 
C. CONTRACT SECURITY AND PAYMENTS  
31.0 CONTRACT PERFORMANCE GUARANTEE  
 

The Contractor shall furnish Contract Performance Guarantee(s) for the proper 
fulfillment of the Contract in the prescribed form within fifteen (15) days of “Notice of 
Award of Contract”. The performance guarantee(s) shall be as per terms prescribed.  

 
32.0  PAYMENT  
32.1 The payment to the Contractor for the performance of the works under the Contract will 

be made by the Owner as per the guidelines and conditions specified herein. All 
payments made during the Contract shall be on account payments only. The final 
payment will be made on completion of all Works and on fulfillment by the Contractor of 
all his liabilities under the Contract and production of work completion certificate of the 
Sub-Station in-charge, after following the procedures of GETCO. 

       
Payment of Invoice will be done as mentioned below.  

1.   80% of FOR destination price (on Adhoc basis) 
2. 20% of FOR destination price & GST be kept under retention account and be released 

towards final settlement of such invoice after verifying benefits of higher ITC passed on 
to the GETCO, based on Certificates from Practicing CA firm in regard to passing of ITC 
and reduction in Tax instance. 

 
 It is to state that under GST Regime, the Suppliers will be entitled to Input Tax Credit 
(lTC) in respect of Tax paid on input goods & service used by him as against the earlier 
Tax regime where CENVAT Credit was available on account of Excise Duty and Input 
Tax Credit was available on account of VAT. Hence under Statutory Variation clause, 
Excise Duty clause and extension in Contractual delivery clause of Purchase Order & 
Works Order, the Supplier or Contractor are supposed to pass on benefit on account of 
higher Input Tax Credit now available, due to introduction of GST, for ongoing and 
pending supply &I works orders. 

 
            Considering, the Anti Profiteering provision of GST and Excise Duty and Statutory 

Variation   clause of Purchase Order and Works Order issued by GETCO, invoice will be 
processed & paid on Adhoc/ provisional basis as mentioned above keeping balance 
20% of FOR destination price + GST under retention account. 

 
32.2 Currency of Payment: All payments under the Contract shall be in Indian Rupees only.  
  
32.3 Terms. 

Payment terms will be as prescribed in the special conditions of contract and on 
fulfillment of conditions specified thereof.  
  

33.1 Application for Payment  
33.2 The Contractor shall submit application for the payment in the prescribed preformed of 

the Owner. Performa for application for payment will be as prescribed. 
 
34.1 Each such application shall state the amount claimed and shall set forth in detail, in the 

order of the Payment Schedule, particulars of the Works including the Works executed 
at Site and of the equipment shipped/brought on to the site pursuant to the Contract up 
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to the date mentioned in the application and for the period covered since the last 
preceding certificate, if any.   

 
34.2 Every interim payment certificate shall certify the Contract value of the Works executed 

up to the date mentioned in the application for the payment certificate, provided that no 
sum shall be included in any interim payment certificate in respect of the works that, 
according to the decision of the Engineer, does not comply with the Contract.  

 
34.3 Mode of Payment 
34.4 Payment due on completion of work shall be made by the Owner through Owner’s Bank 

or directly to the Contractor as per the payment schedule.  
 
34.5.1 All payments under the Contract shall be made as stipulated in the Special Conditions of 

Contract after signing the Contract Agreement.  
 
Progressive payments linked with erection shall only be made after the issue of 
certificates by the Engineer, one for the quantum of work completed and the other for the 
successful completion of quality check points involved in the quantum of work billed.  

 
35.0  DEDUCTIONS FROM CONTRACT PRICE  

All costs, damages or expenses which the Owner may have paid, for which under the 
Contract the Contractor is liable, or any other retention award will be claimed by the 
Owner. All such claims shall be billed by the Owner to the Contractor regularly as and 
when they fall due. Such bills shall be supported by appropriate and certified vouchers or 
explanations, to enable the Contractor to properly identify such claims.  Such claims 
shall be paid by the Contractor within thirty (30) days of the receipt of the corresponding 
bills and if not paid by the Contractor within the said period, the Owner may then deduct 
the amount, from any monies due or becoming due by him to the Contractor under the 
Contract or may be recovered by sections of Law or otherwise.  

38.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
Under the Contract, the Contractor shall be responsible for loss or damage to the plant 
until the successful completion of commissioning as defined elsewhere in the Bid 
document.  

 
39.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
39.1 In case the Contractor’s performance is delayed due to any act of omission on the part 

of the Owner or his authorized agents, then the Contractor shall be given due extension 
of time for the completion of the Works, to the extent such omission on the part of the 
Owner has caused delay in the Contractor’s performance of the Contract.  

 
Regarding reasonableness or otherwise of the extension of time, the decision of the 
Engineer shall be final.  

 
39.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable 

compensation if such delays have resulted in any increase in cost.  The Owner shall 
examine the justification for such a request for claim and if satisfied, the extent of 
compensation shall be mutually agreed depending upon the circumstances at the time of 
such an occurrence.  

 
40.0 DEMURRAGE, WHARFAGE, ETC.  

All demurrage, wharf age and other expenses incurred due to delayed clearance of the 
material or any other reason shall be to the account of the Contractor.  

 
41.0 FORCE MAJEURE  
41.1 Force majeure is herein defined as any cause which is beyond the control of the 

Contractor or the Owner as the case may be, which they could not foresee or with a 
reasonable amount of diligence could not have foreseen and which substantially affects 
the performance of the Contract, such as:  
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a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 
epidemics;  

b. Acts of any Government, domestic or foreign, including but not limited to war, 
declared or undeclared, priorities, guarantees, and embargoes.  

 
Provided either party shall within fifteen (15) days from the occurrence of such a cause 
notify the other in writing of such causes.  

 
41.2   The Contractor or the Owner shall not be liable for delays in performing his obligations 

resulting from any force majeure cause as referred to and/or defined above     
 

The date of completion will, subject to hereinafter provided, be extended by a 
reasonable time even though such cause may occur after Contractor’s performance of 
obligation has been delayed due to other causes.  

 
42.0 SUSPENSION OF WORK  
42.1 The Owner reserves the right to suspend and reinstate execution of the whole or any 

part of the Works without invalidating the provisions of the Contract.  Orders for 
suspension or reinstatement of the Works will be issued by the Engineer to the 
Contractor in writing. The time for completion of the works will be extended for a period 
equal to duration of the suspension.  

 
42.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such 

suspension of the works will be paid by the Owner, provided such costs are 
substantiated to the satisfaction of the Engineer.  The Owner shall not be responsible for 
any liabilities if suspension or delay is due to some default on the part of the Contractor 
or his Sub-Contractor.  

 
43.0 CONTRACTOR`S DE FAULT 
43.1 If the Contractor shall neglect to execute the works with due diligence and expedition or 

shall refuse or neglect to comply with any reasonable order given to him, in writing by 
the Engineer in connection with the works or shall contravene the provisions of the 
Contract, the Owner may give notice in writing to the Contractor to make good the 
failure, neglect or contravention complained of. Should the Contractor fail to comply with 
the notice within thirty (30) days from the date of serving the notice, then and in such 
case the Owner shall be at liberty to employ other workmen and forthwith to execute 
such part of the works as the Contractor may have neglected to do or if the Owner shall 
think fit, without prejudice to any other right he may have under the Contract to take the 
work wholly or in part out of the Contractor's hands and recontract with any other person 
or persons to complete the works or any part thereof and in that event the Owner shall 
have free use of all Contractor's equipment that may have been at the time on the Site in 
connection with the works without being responsible to the Contractor for fair wear and 
tear thereof and to the exclusion of any right of the Contractor over the same, and If the 
sum that the Contractor is entitled to be paid plus the costs incurred by the Owner in 
completing the works, exceeds the Contract Price or the entire works have been 
completed or the price or part of the works if part of the works have been completed, the 
Contractor shall be liable for such excess. 

 
If such excess is greater than the sums due to the Contractor, the Contractor shall pay 
the balance to the Owner and if such excess is less than the sums due to the Contractor. 
Owner shall pay the balance to the Contractor. For facilitating such payment, Owner 
shall encash the Bank Guarantees of Contractor available with Owner/s and retain such 
other payments due to the Contractor under the Contract in question or any other 
Contract that the Owner/s may have with the Contractor. Such payment of excess 
amount shall be independent of the liquidated damages for delay which the Contractor 
shall have to pay if the completion of works is delayed. 
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43.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his 
liability to pay liquidated damages for delay in completion of Works as defined in Clause 
14.0 of this Section.  

 
43.3 Such action by the Owner as aforesaid the termination of the Contract under this clause 

shall not entitle the Contractor to reduce the value of the Contract Performance 
Guarantee nor the time thereof.  The Contract Performance Guarantee shall be valid for 
the full value and for the full period of the Contract including guarantee period. 

 
44.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
44.1 The Owner reserves the right to terminate the Contract either in part or in full due to 

reasons other than those mentioned under clause entitled ‘Contractor’s Default’.  The 
Owner shall in such an event give fifteen (15) days notice in writing to the Contractor of 
his decision to do so. 

 
44.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to 

the extent specified in the notice, make all reasonable efforts to obtain cancellation of all 
orders and Contracts to the extent they are related to the work terminated and terms 
satisfactory to the Owner, stop all further sub-contracting or purchasing activity related to 
the work terminated, and assist Owner in maintenance, protection, and disposition of the 
works acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable 
and reasonable, dictated by the circumstances prevalent at the time of termination.  

 
44.3 If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the partners 
dies then unless the Owner is satisfied that the legal representatives of the individual 
Contractor or of the proprietor of the propriety concern and in the case of partnership, 
the surviving partners, are capable of carrying out and completing the Contract the 
Owner shall be entitled to cancel the Contract as to its incomplete part without being in 
any way  liable to payment of any compensation to the estate of deceased Contractor 
and/or to the surviving partners of the Contractor’s firm on account of the  cancellation of 
the Contract.  The decision of the Owner that the legal representatives of the deceased 
Contractor or surviving partners of the Contractor’s firm cannot carry out and complete 
the Contract shall be final and binding on the parties. In the event of such cancellation 
the Owner shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the estate of the deceased Contractor and/or the surviving partners of the 
Contractor’s firm liable to damages for not completing the Contract.  

 
45.0 FRUSTRATION OF CONTRACT  
45.1 In the event of frustration of the Contract because of supervening impossibility in terms 

of Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility 
to perform the balance portion of the Contract, subject to provisions contained in sub-
clause 45.3 below. 

 
45.2 In the event of non-availability or suspension of funds for any reasons, whatsoever 

(except for reason of willful or flagrant breach by the Owner) and/or Contractor then the 
works under the Contract shall be suspended.  

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for 
financing to the Contractor in accordance with the terms of the Contract within three 
months of the event, the parties hereto shall be relieved from carrying out further 
obligations under the Contract treating it as frustration of the Contract.  

 
45.3 In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually 

discuss to arrive at reasonable settlement on all issues including amounts due to either 
party for the work already done on quantum merit basis which shall be determined by 
mutual agreement between the parties.  
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46.0 GRAFTS AND COMMISSIONS ETC.  

Any graft, commission, gift or advantage given, promised or offered by or on behalf of 
the Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or 
servant(s) or any one on his or their behalf in relation to the obtaining or to the execution 
of this or any other Contract with the Owner, shall in addition to any criminal liability 
which it may incur, subject the Contractor to the cancellation of this and all other 
Contracts and also to payment of any loss or damage to the Owner resulting from any 
cancellation.  The Owner shall then be entitled to deduct the amount so payable from 
any monies otherwise due to Contractor under the Contract.  

 
E. RESOLUTION OF DISPUTES 

 
47.0 SETTLEMENT OF DISPUTES      
47.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to 

the extent possible, be settled amicably between the parties.  
 
47.2 If any dispute or difference of any kind, whatsoever, shall arise between the Owner and 

the Contractor, arising out of the Contract for the performance of the Works whether 
during the progress of the Works or after its completion or whether before or after the 
termination, abandonment or breach of the Contract, it shall, in the first place, be 
referred to and settled by the Engineer, who, within a period of thirty (30) days after 
being requested by either party to do so, shall give written notice of his decision to the 
Owner and the Contractor. 

  
47.3 Save as hereinafter provided, such decision in respect of every matters so referred shall 

be final and binding upon the parties until the completion of the Works and shall forthwith 
be given effect to by the Contractor who shall proceed with the Works with all due 
diligence, whether he or the Owner requires arbitration as hereinafter provided or not.  

 
47.4 If after the Engineer has given written notice of his decision to the parties, no claim to 

arbitration has been communicated to him by either party within thirty (30) days from the 
receipt of such notice, the said decision shall become final and binding on the parties.  

 
47.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) 

days after being requested as aforesaid, or in the event of either the Owner or the 
Contractor being dissatisfied with any such decision, or within thirty (30) days after the 
expiry of the first mentioned period of thirty days, as the case may be, either party may 
require that the matters in dispute be referred to arbitration as hereinafter provided. 

 
48.0 Arbitration Clause:  
 
         For WORKS Contracts & Composite Contracts 
 

(1) Amicable Settlement 
 
             Any dispute, difference, controversy or claim between the Parties arising out of or 

relating to this contract with reference to the construction, interpretation,  breach, 
termination or validity thereof (hereinafter referred as "the Dispute") shall, upon the 
written request of either Party be referred to the authorized representatives of the 
Disputing Parties for resolution. The authorized representatives shall promptly meet and 
attempt to negotiate in good faith a resolution of the Dispute within thirty days of the 
service of the request. 

 
(2) Arbitration 

 
            If the parties fail to amicably resolve the disputes or differences or contrary claims as 

indicated herewith in sub clause (1) of Clause, arising under or in connection with the 
present works contracts, whether pertaining to works contracts alone or works and 
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procurement both, the same shall be referred to arbitration under the Gujarat Public 
Works Contracts Disputes Arbitration Tribunal Act, 1992." 

 
 
49.0 RECONCILIATION OF ACCOUNTS  

The Contractor shall prepare and submit every two months, a statement covering 
payments claimed and the payments received vis-à-vis the works executed, for 
reconciliation of accounts with the Owner.  The Contractor shall also prepare and submit 
a detailed account of Owner Issue materials received and utilized by him for 
reconciliation purpose in a format to be discussed & finalized with the Owner before the 
award of Contract. 
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PART-I     ECC 
 

ERECTION CONDITIONS OF CONTRACT 
1.0  GENERAL  
1.1 The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be 
performed at Site.  

 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated for the purpose of overall responsibility and 
coordination of the works to be performed at Site. Such person shall function from the 
Site office of the Contractor during the pendency of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  
2.1 The Contractor shall comply with all the rules and regulations of local authorities during 

the performance of his field activities. He shall also comply with the Minimum Wages 
Act, 1948 and the Payment of Wages Act (both of the Government of India) and the 
rules made there under in respect of any employee or workman employed or engaged 
by him or his Sub-Contractor. He shall abide by labor laws and others as specified in the 
special conditions of contract. 

 
2.2  All registration and statutory inspection fees, if any, in respect of his work pursuant to 

this Contract shall be to the account of the Contractor. Should any such inspection or 
registration need to be re-arranged due to the fault of the Contractor or his Sub 
Contractor, the additional fees to such inspection and/or registration also shall be borne 
by the Contractor.  

 
3.0  OWNER’S LIEN ON EQUIPMENT  

The Owner shall have lien on all tower, H-frame, Stringing and other line material 
brought to the Site for the purpose of erection, testing and commissioning of the line to 
be erected under the Contract. The Owner shall continue to hold the lien on all such 
material throughout the period of Contract. No material brought to the Site shall be 
removed from the Site by the Contractor and/or his Sub-Contractors without the prior 
written approval of the Engineer.  

 
4.0 CONTRACTOR’S SITE ESTABLISHMENT   

The Contractor shall at all times keep posted an authorized representative for the 
purpose of the Contract. Any written order or instruction of the Engineer or his duly 
authorized representative shall be communicated to the said authorized resident 
representative of the Contractor and the representative shall be available at a stated 
address for this purpose. 

 
5.0  CO-OPERATION WITH OTHER CONTRACTORS  
5.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, 

who may be performing other works on behalf of the Owner and the workmen who may 
be employed by the Owner and doing work in the vicinity of the Works under the 
Contract.  The Contractor shall also so arrange to perform his work as to minimize, to 
the maximum extent possible, interference with the work of other Contractors and their 
workmen. Any injury or damage that may be sustained by the employees of the other 
Contractors and the Owner, due to the Contractor’s work shall promptly be made good 
at the Contractor’s own expense. 

 
7.0  DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect 
of his employees and workmen at Site.  The Engineer shall be at liberty to object to the 
presence of any representative or employee of the Contractor at the Site, if in the 
opinion of the Engineer such employee has misconduct himself or is incompetent or 
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negligent or otherwise undesirable and then the Contractor shall remove such a person 
objected to and provide in his place a competent replacement.  

 
8.0  CONTRACTOR’S FIELD OPERATION  
8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity 

plans and schedules for carrying-out each part of the works.  Any review of such plan or 
schedule or method of work by the Engineer shall not relieve the Contractor of any of his 
responsibilities towards the field activities.  Such reviews shall also not be considered as 
an assumption of any risk or liability by the Engineer or the Owner or any of his 
representatives and no claim of the Contractor will be entertained because of the failure 
or inefficiency of any such plan or schedule or method of work reviewed. The Contractor 
shall be solely responsible for the safety, adequacy and efficiency of plant and 
equipment and his erection methods. 

 
8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site 

including the safety of all persons employed by him or his Sub–Contractor and all the 
properties under his custody during the performance of the work. This requirement shall 
apply continuously till the completion of the Contract and shall not be limited to normal 
working hours.   

 
9.0 PROGRESS REPORT    
9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including 

if any, photographs of the work done at Site.  
 
9.2   The monthly progress report detailing-out the progress achieved on all erection activities 

shall highlight comparison to the schedules.  The report shall also indicate the reasons 
for the variance between the scheduled and actual progress and the action proposed for 
corrective measures, wherever necessary.  

 
10.0  MAN-POWER REPORT  
10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man 

hours schedule for the month, detailing the man hours scheduled for the month, skill-
wise and area-wise.  

 
11.0 PROTECTION OF WORK  
         The Contractor shall have total responsibility for protecting his works till it is finally taken 

over by the Engineer.  No claim will be entertained by the Owner or by the Engineer for 
any damage or loss to the Contractor’s works and the Contractor shall be responsible for 
complete restoration of the damaged works to original conditions to comply with the 
specification and drawings.  

 
12.0   EMPLOYMENT OF LABOR  
12.1 The Contractor will be expected to employ on the work only his regular skilled 

employees with experience of his particular work.  No person below the age of eighteen 
years shall be employed. 

  
12.2 All traveling expenses including provisions of necessary transport to and from Site, 

lodging, allowances and other payments to the Contractor’s employees shall be the sole 
responsibility of the Contractor.  

12.3 In case the Owner becomes liable to pay any wages or dues to Labor or any 
Government agency under any of the provisions of the Minimum Wages Act, Workmen 
Compensation Act, Contract Labor Regulation Abolition Act or any other law due to act 
of omission of the Contractor, the Owner may make such payment and shall recover the 
same from the Contractor’s bills.  

 
13.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
13.1  Tools, tackles and scaffoldings    

The Contractor shall provide all the construction equipments; tools, tackles and 
scaffoldings required for pre-assembly, erection, of the Towers, H-frame, string, earthing 
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etc. covered under the Contract. He shall submit a list of all such materials to the 
Engineer before the commencement of work at Site. These tools and tackles shall not be 
removed from the Site without the written permission of the Engineer.  

 
13.2      First-aid  
13.3 The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site.  Enough number of Contractor’s 
personnel’s shall be trained in administering first-aid.  

 
13.4  Cleanliness  
13.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and 

free from rubbish, debris etc. during the period of Contract.  The Contractor shall employ 
enough number of personnel to keep the work area clean. Materials and stores shall be 
so arranged to permit easy cleaning of the area.  In areas where equipment might drip 
oil and cause damage to the floor surface, a suitable protective cover of a flame 
resistant, oil proof sheet shall be provided to protect the floor from such damage.  

 
14.0   LINES AND GRADES   
 All the works shall be performed to the lines, grades and elevations indicated on the 

drawings. The Contractor shall be responsible to locate and lay-out the works. Basic 
horizontal and vertical control points will be established and marked by the Engineer at 
site at suitable points. These points shall be used as datum for the works under the 
Contract. The Contractor shall inform the Engineer well in advance of the times and 
places at which he wishes to do work in the area allotted to him so that suitable datum 
points may be established and checked by the Engineer to enable the Contractor to 
proceed with his works. Any work done without being properly located may be removed 
and/or dismantled by the Engineer at Contractor’s expense.  

 
15.0   FIRE PROTECTION  
15.1 The work procedures that are to be used during the erection shall be those, which 

minimize fire hazards to the extent practicable. Combustible materials, combustible 
waste and rubbish shall be collected and removed from the Site at least once each day. 
Fuels, oils and volatile or inflammable materials shall be stored away from the 
construction and equipment and materials storage areas. 

15.2   All the Contractor’s supervisory personnel and select number of workers shall be trained 
for fire fighting. Enough of such trained personnel must be available at the Site during 
the entire period of the Contract.  

 
16.0   SECURITY  
            The Contractor shall have total responsibility for all equipment and materials in his 

custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor 
shall make suitable security arrangements ensure the protection of all materials, 
equipment and works from theft, fire, pilferage and any other damages and loss.  

 
18.0  MATERIALS HANDLING AND STORAGE  
18.1 All the equipment furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor.  
 
18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc, for the purpose of Engineer’s 
information only. The Contractor shall submit to the Engineer every week a report 
detailing all the receipts during the week. However, the Contractor shall be solely 
responsible for any shortages or damages in transit, handling and / or in storage and 
erection of the equipment at Site. Any demurrage, wharf age and other such charges 
claimed by the transporters, railways etc, shall be to the account of the Contractor.  

 
18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of 

all equipment materials received by him for the purpose of erection and keep such 
record open for the inspection of the Engineer in-charge.    
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18.4 All equipment shall be handled very carefully to prevent any damage or loss. The 

equipment stored shall be properly protected to prevent damage either to the equipment 
or to the floor where they are stored. The equipment from the store shall be moved to 
the actual location at the appropriate time so as to avoid damage of such equipment at 
Site.  

 
18.5   The consumable and other supplies likely to deteriorate due to storage must be 

thoroughly protected and stored in a suitable manner to prevent damage or deterioration 
in quality by storage.  

 
18.6 All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable. 
 
18.7  If the materials belonging to the Contractor are stored in areas other than those 

earmarked for him, the Engineer will have the right to get it moved to the area 
earmarked for the Contractor at the Contractor’s cost.  

 
18.8  The Contractor shall be responsible for making suitable indoor storage facilities to store 

all equipment, which require indoor storage.  Normally, all the electrical equipment such 
as motors, control gears, generators, exciters and consumables like electrodes, 
lubricants etc. shall be stored in the closed storage space.  The Engineer, in addition, 
may direct the Contractor to move certain other materials, which in his opinion will 
require indoor storage, to indoor storage areas, which the Contractor shall strictly comply 
with.  

 
19.0 CONSTRUCTION MANAGEMENT  
19.1 The field activities of the Contractors working at Site will be coordinated by the Engineer 

and the Engineer’s decision shall be final in resolving any disputes or conflicts between 
the Contractor and other Contractors and the tradesmen of the Owner regarding 
scheduling and coordination of work.  Such decision by the Engineer shall not be a 
cause for extra compensation or extension of time for the Contractor.  

 
19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to 

be designated by the Engineer.  The Contractor shall attend such meetings and take 
notes of discussions during the meeting and the decision of the Engineer and shall 
strictly adhere to those decisions in performing his works.  In addition to the above 
weekly meeting, the Engineer may call for other meetings either with individual 
Contractors or with selected number of Contractors and in such a case the Contractors if 
called, will also attend such meetings. 

 
19.3   Time is the essence of the Contract and the Contractor shall be responsible for 

performance of his works in accordance with the specified construction schedule.  If at 
any time, the Contractor is falling behind the schedule, he shall take necessary action to 
make good for such delays by increasing his work force or by working overtime or 
otherwise accelerate the progress of the work to comply with the schedule and shall 
communicate such actions in writing to the Engineer, satisfying that his action will 
compensate for the delay.  The Contractor shall not be allowed any extra compensation 
for such action. 

19.4   The Engineer shall, however, not be responsible for provision of additional Labor and/or 
materials or supply or any other services to the Contractor except for the coordination 
work between various Contractors if any at site.  

 
20.0  FIELD OFFICE RECORDS  

The Contractor shall maintain up to date copies of all drawings, specifications and other 
Contract Documents and any other supplementary data complete with all the latest 
revisions thereto.  The Contractor shall also maintain in addition the continuous record of 
all changes to the above Contract Documents, drawings, specifications, and 
supplementary data, etc. effected at the field and on completion of his total assignment 
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under the Contract shall incorporate all such changes on the drawings and other 
Engineering data to indicate as installed conditions of the equipment furnished and 
erected under the Contract.  Such drawings and Engineering data shall be submitted to 
the Engineer in required number of copies.  

 
21.0   CONTRACTOR’S MATERIALS BROUGHT TO SITE  
21.1   The Contractor shall bring to Site all materials, including construction equipment, tools 

and tackles for the purpose of the works under intimation to the Engineer.  All such 
goods shall, from the time of their being brought vest in the Owner, but may be used for 
the purpose of the works only and shall not on any account be removed or taken away 
by the Contractor without the written permission of the Engineer.  The Contractor shall 
nevertheless be solely liable and responsible for any loss or destruction thereof and 
damage thereto. 

 
21.2   The Owner shall have a lien on such goods for any sum or sums which may at any time 

be due or owing to him by the Contractor, under, in respect of or by reasons of the 
Contract.  After giving a fifteen (15) days notice in writing of his intention to do so, the 
Owner shall be at liberty to sell and dispose off any such goods, in such manner as he 
shall think fit and to apply the proceeds in or towards the satisfaction of such sum or 
sums due as aforesaid.  

 
21.3   After the completion of the Works, the Contractor shall remove from the Site under the 

direction of the Engineer the materials such as construction equipment, erection tools 
and tackles, scaffolding etc. with the written permission of the Engineer. 

   
22.0   PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
22.1 The Contractor shall be responsible for any damage resulting from his operations.  He           
            shall also be responsible for protection of all persons including members of public and  
            employees of the Owner and the employees of other Contractors and Sub-Contractors   
           and all public and private property.  
 
23 INSURANCE  
23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General 

Terms and Conditions of Contract of this Volume-I, the following provisions will also 
apply to the portion of works to be done beyond the Contractor’s own or his Sub-
Contractor’s manufacturing Works.  

 
23.2   Workmen’s Compensation Insurance  
    The contractor should produce Insurance policy copy which covered Contractor’s 

employee & sub contractor’s employee for the same. This insurance shall protect the 
Contractor against all claims applicable under the Workmen’s Compensation Act, 1948 
(Government of India). This policy shall also cover the Contractor against claims for 
injury, disability, disease or death of his or his Sub-Contractor’s employee, which for any 
reason are not covered under the Workmen’s Compensation Act, 1948. The liabilities 
shall not be less than:  

 
Workmen’s Compensation : As per statutory Provisions  
Employee’s Liability  : As per statutory Provisions  

 
23.3 Comprehensive General Liability Insurance 

The insurance shall protect the Contractor against all claims arising from injuries, 
disabilities, disease or death of members of public or damage to property of others, due 
to any act of omission on the part of the Contractor, his agents, his employees, his 
representatives and Sub-Contractors or from riots, strikes and civil commotion. 

 
23.4   The hazards to be covered will pertain to all the works and areas where the Contractor, 

his Sub-Contractors, his agents and his employees have to perform work pursuant to the 
Contract.   
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23.5   The above are only illustrative list of insurance covers normally required and it will be the 
responsibility of the Contractors to maintain all necessary insurance coverage to the 
extent both in time and amount to take care of all his liabilities either direct or indirect, in 
pursuance of the Contract.  

 
24.0  UNFAVOURABLE WORKING CONDITIONS  
            The Contractor shall confine all his field operations to those works, which can be 

performed without subjecting the equipment and materials to adverse effects during 
inclement weather conditions, like monsoon, storms etc. and during other unfavorable 
construction conditions. No field activities shall be performed by the Contractor under 
conditions, which might adversely affect the quality and efficiency thereof, unless special 
precautions or measures are taken by the Contractor in a proper and satisfactory 
manner in the performance of such Works and with the concurrence of the Engineer. 
Such unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per the schedule. 

 
25.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. 
which he may come across during the course of performance of his Works either during 
excavation or elsewhere, are properly protected and handed over to the Engineer.  
Similarly, the Contractor shall ensure that the bench marks, reference points, etc, which 
are marked either with the help of Engineer or by the Engineer shall not be disturbed in 
any way during the performance of his Works.  If any work is to be performed which 
disturbs such reference the same shall be done only after these are transferred to other 
suitable locations under the direction of the Engineer.  The Contractor shall provide all 
necessary materials and assistance for such relocation of reference points etc.  

 
26.0  WORK & SAFETY REGULATIONS  
26.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and 

equipment belonging to him or to GETCO or to others, working at the Site.  The 
Contractor shall also be responsible for provision of all safety notices and safety 
equipment required both by the relevant legislations and the Engineer, as he may deem 
necessary.  

 
26.2 All equipment used in construction and erection by Contractor shall meet 

Indian/International Standards and where such standards do not exist, the Contractor 
shall ensure these to be absolutely safe.  All equipment shall be strictly operated and 
maintained by the Contractor in accordance with manufacturer’s Operation Manual and 
safety instructions and as per Guidelines/rules of GETCO in this regard.  

 
26.3  Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be 

carried-out in accordance with the relevant provisions of Factories Act 1948, Indian 
Electricity Act 1910 and associated Laws/Rules in force from time to time.  A register of 
such examinations and tests shall be properly maintained by the Contractor and will be 
promptly produced as and when desired by the Engineer or by the person authorized by 
him.  

 
26.4 The Contractor shall provide suitable safety equipment of prescribed standard to all 

employees and workmen according to the need.  
  
26.5 The Contractor shall provide safe working conditions to all workmen and employees at 

the Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The 
scaffoldings shall be erected under the control and supervision of an experienced and 
competent person.  For erection, good and standard quality of material only shall be 
used by the Contractor.  

 
26.6   The  Contractor  shall  not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the Owner or other Contractors under any circumstances, 
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whatsoever, unless expressly permitted in writing by GETCO to handle such fuses, 
wiring or electrical equipment  

 
26.7   Before the Contractor connects any electrical appliances to any plug or socket belonging 

to the other Contractor or Owner, he shall:   
a.   Satisfy the Engineer that the appliance is in good working condition;  
b. Inform the Engineer of the maximum current rating, voltage and phases of the 

appliances;  
c. Obtain permission of the Engineer detailing the sockets to which the appliances 

may be connected.  
26.8  The Engineer will not grant permission to connect until he is satisfied that;  

a.   The appliance is in good condition and is fitted with suitable plug;  
  b.  The appliance is fitted with a suitable cable having two earth conductors, one of 

which shall be an earthed metal sheath surrounding the cores.    
 
26.9  No electric cable in use by the Contractor/Owner will be disturbed without prior 

permission. No weight of any description will be imposed on any cable and no ladder or 
similar equipment will rest against or attached to it.  

 
26.10 No repair work shall be carried out on any live equipment. The equipment must be 

declared safe by the Engineer and a permit to work shall be issued by the Engineer 
before any repair work is carried out by the Contractor. While working on electric 
lines/equipment, whether live or dead, suitable type and sufficient quantity of tools will 
have to he provided by the Contractor to electricians/workmen/officers.  

 
26.11 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor 
to promptly inform the same to the Engineer in prescribed form and also to all the 
authorities envisaged under the applicable laws.  

26.12 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion 
the work is being carried out in such a way that it may cause accidents and endanger 
the safety of the persons and/or property, and/or equipment. In such cases, the 
Contractor shall be informed in writing about the nature of hazards and possible 
injury/accident and he shall comply to remove shortcomings promptly. The Contractor 
after stopping the specific work can, if felt necessary, appeal against the order of 
stoppage of work to the Engineer within 3 days of such stoppage of work and decision of 
the Engineer in this respect shall be conclusive and binding on the Contractor.  

26.13   The Contractor shall not be entitled for any damages/compensation for stoppage of work 
due to safety reasons as provided in Para 31.18 above and the period of such stoppage 
of work will not be taken as an extension of time for completion of work and will not be 
the ground for waiver of levy of liquidated damages.  

26.14 It is mandatory for the Contractor to observe during the execution of the works, 
requirements of Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner.  
b)  No employee shall be given a new assignment of work unfamiliar to him without 

proper introduction as to the hazards incident thereto, both to himself and his fellow 
employees.  

c)  Employees must not leave naked fires unattended. Smoking shall not be permitted 
around fire prone areas and adequate firefighting equipment shall be provided at 
crucial location.  

d) There shall be a suitable arrangement at every work site for rendering prompt and 
sufficient first aid to the injured.  

 
j)  Requirements of ventilation in underwater working to licensed and experienced 

divers, use of gum boots for working in slushy or in inundated conditions are 
essential requirements to be fulfilled.  
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26.15  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions 

of applicable laws pertaining to the safety of workmen, employees, plant and equipment 
as may be prescribed from time to time without any demur, protest or contest or 
reservations. In case of any discrepancy between statutory requirement and GETCO 
Safety Rules referred above, the latter shall be binding on the Contractor unless the 
statutory provisions are more stringent.  

 
Fatal injury or accident Causing death- Rs. 1, 00,000/- (These are applicable per person)  
 
Major injuries or accident causing 25% or more permanent disablement per person 
whosoever to Workmen or employees- Rs. 20,000/- (Injury to any person),  

                  
  Permanent disablement shall have same meaning as indicated in Workmen’s 

Compensation Act. The compensation mentioned above shall be in addition to the 
compensation payable to the workmen/employees under the relevant provisions of the 
Workmen’s Compensation Act and rules framed there under or any other applicable 
laws as applicable from time to time. In case the Owner is made to pay such 
compensation then the Contractor is liable to reimburse the Owner such amount in 
addition to the compensation indicated above.  
 

27.0    CODE REQUIREMENTS 
           The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good 
engineering practice, the Engineer’s drawings and other applicable Indian recognized 

codes and laws and regulation of the Government of India.  
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PART-I    SCC 
 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0 General Particulars : 

This part of the Bid Document relates to certain specific/special terms and conditions 
particular to the Contract. The provisions herein are to be read and understood in 
conjunction with the relevant provisions elsewhere in the Instructions to Bidders (ITB), 
the General Conditions of Contract (GCC) and Erection Conditions of Contract (ECC). 
The intent of provisions herein are specific to this contract and are, in general, 
supplementary to related provisions under ITB,GCC and ECC. However, in certain 
provisions which are contrary to those in ITB, GCC and ECC, the provisions in these 
Special Conditions of Contract will prevail.  

 
2.0 Tender Fee : 

As per Mentioned in Tender Notice 
 
3.0     Earnest Money Deposit (EMD): 

As per Mentioned in Tender Notice 
 
4.0 Declaration by Bidder: 

The Bidder shall sign the Declaration enclosed to this SCC & submitted online and 
not furnishing the same will make the Bid invalid.  

 
5.0       Qualifying Criteria: 

As per Mentioned in Tender Notice 
  
7.0 Price Inclusions (including Taxes & Duties): 
7.1 The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, –

unloading & stacking at site of tower and line materials received from construction store 
GETCO Mehsana or R&M Store, Soja or any store of the GTECO after observing all 
store formalities of GETCO. 

7.2 No extra payment toward any type of templates and erection tools /materials will be 
made. 

7.3      Goods and Service Tax (GST): 

 The F.O.R. Destination prices are excluding GST and Cess as applicable which will be 
paid extra on a given taxable goods and/or services within the original contractual 
delivery period. The amount and % of GST and Cess as applicable should clearly be 
indicated separately. (GST/Cess means all applicable Tax/Cess under GST Laws. GST 
Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, 
CGST Act, UTGST Act and SGSCT Act, 2017 and all related ancillary legislations).  

           You shall have to submit a C.A Certificate& duly authorized Signatory of successful 
bidder, certifying that you have not claimed Refund of any applicable GST and Cess, 
charged to COMPANY or shall not claim any such Refund, on a future date, from the 
concerned Authorities and if, any Refund/Credit, in respect of such GST and Cess, is 
claimed by you, it will be immediately passed on to the COMPANY, without COMPANY 
making any specific Claim, for the same, either from the Department or from you.  

            The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate 
of GST and Cess is not mentioned clearly unless the bidder has opted for Composition 
Scheme under GST Act, which should be clearly indicated in the price bid. COMPANY 
may at its discretion consider such offer with presumption of highest applicable rate of  
VAT/GST/Cess prevailing when the price quoted is inclusive of GST and Cess. 

            If the Supplier/Contractor has opted for the Composition scheme of GST, the same must 
be clearly specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
contract, the rate mentioned in the price bid shall be final and any additional GST will 
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have to be borne by the tenderer. In no case additional amount towards tax or otherwise 
will be paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not 
be applicable in case of Supplier / Contractor has opted for Composition Scheme under 
GST. 

            Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, 
any additional liability of GST (later on due to wrong mentioning of GST rate, mis-
interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be 
borne by the Supplier/Contractor. However, any refund received by the supplier / 
contractor on account of GST charged from the company; such refund shall have to be 
passed on to the company, along with interest if any. Such refund along with interest 
needs to be passed on suo-moto by the supplier / contractor. 

            Further, the Company has a right to recover the amount of GST along with penal interest 
at the rate of 15% per annum if GST charged is not paid / short paid to the government 
or fail to upload the details or uploads inaccurate particulars on GSTIN portal by the 
Supplier / Contractor within the stipulated time limit.  

            In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the 
provision of GUVNL’s statutory variation clause shall apply. 

Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess 
as applicable for each item of Goods/Service. If not specifically mentioned, then 
COMPANY will have the option to take the prices as exclusive of taxes and duties at 
maximum higher slab rates for the evaluation of the tenders. 

             Every bidder shall inform their GSTIN No. of the registered place(s) where from the   
bidder intends to supply the goods / services, meaning thereby the bidder has to supply 
the goods / services from the relevant declared / registered place of supply only. 

• Contractor has to submit invoice/challan as documentary proof with each RA bill and 
final bill and in which it shall be specifically mention the nature of service SAC code 
under which the amount of of GST payable by GETCO (if any) without fail. 

• GST shall be paid along with RA bill and contractor shall provide along with the CA 
certificate and undertaking signed by authorized signatory of the contractor along with 
the last RA bill / final bill to ensure that GST charged and collected from GETCO is paid 
to Government treasury and the accurate and correct details of invoices are also 
uploaded on the GST portal within the stipulated time. 

• However, final bill shall be paid and SD / BG / FDR shall be released only if the 
contractor has duly discharged its GST liability related to the said contract and submit 
necessary documentary evidences as mentioned above. 

• In case, Contractor fails to submit the above mentioned documentary evidences, 
GETCO has the right to recover the GST along with Interest @ 15 % from the payable 
amount of the contractor for said contract or any other contract. 

           INPUT TAX CREDIT BENEFIT 

            In the event of any statutory increase in the rate of Input Tax Credit and / or due to 
inclusion of any other additional item of their inputs / input services under the ambit of 
the Input Tax Credit provisions under the GST Act, subsequent to the date of submission 
of the offer, the same should be passed on to COMPANY and you should inform such 
changes to COMPANY from time to time. 

          GST Compliances:  
          The GST at the applicable rates will be levied on the total of Schedule-B. GST on the 

work executed will be subject to CGST Act, SGST Act, IGST Act, UTGST Act its 
rules, regulations and notifications, circulars issued and in force time to time by 
Government and M/s. GETCO. Contractors are required to clarify the product and 
services related HSN codes and SAC codes respectively. 

 

 



 43

7.9 Statutory Variations: 

 Any statutory increase or decrease in the taxes and duties subsequent to your offer if it 
takes place within the original contractual delivery date will be to the GETCO’s account 
subject to the claim being supported by documentary evidence. However, if any 
decrease takes place after the contractual delivery date, the advantage will have to be 
passed on to the GETCO. Statutory variation clause will not be applicable in case of 
supplier/contractor has opted for composition Scheme under GST. 

 
7.12 Income Tax  
            Income tax at source at the prevailing rate will be deducted from bills in accordance with 

the provision of Income-Tax Laws and to that effect a certificate will be issued to the 
contractor.  

 
7.19    TDS under GST: 
            Tax deduction at source(TDS) under GST at the prevailing rate will be deducted from      
            bills in accordance with the provision of section 51 of the CGST Act, 2017, and to that  
            effect a certificate will be issued to the contractor. 
 

8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

8.1  SECURITY DEPOSIT 

8.1  The successful bidder has pay security deposit with acceptance within 10 days of receipt 
of Letter of Intent. 

8.2      The 5% of tender value will be required to be paid either in form of Demand Draft in favor 
of “Gujarat Energy Transmission Corporation Limited” payable at Mehsana or in form of 
“Bank Guarantee” on acceptance of tender as security deposit at Circle Office, 
Mehsana. The Security Deposit will be paid within 10 days of receipt of LOI. FDR not 
accepted as security Deposit. Bank Guarantee Format will be given from this office. 

            As per G. R. No. EMD/10/2020/42/DMO dated: 19.10.2020 of Finance Department, 
Govt. of Gujarat, Gandhinagar GETCO accepts Bank Guarantee from the bidders for 
Security Deposit and Earnest Money Deposit issued by Banks. In this regard, Finance 
Department, GoG has issued above referred G.R. resolving that Government 
Departments and State Government Boards/ Corporations/ PSUs would accept Bank 
Guarantee towards Security Deposit and Earnest Money Deposit issued by any 
mentioned in GR dtd. 19.10.2020. 

9.0 GUARANTEE PERIOD: 

 Total work executed shall be covered under guarantee period against any defect in 
materials, poor workmanship or defect/ wrong design etc. for a period of one year from 
the date of commissioning of transmission line. 

9.0A    BAR CHARTS 
The Bidder shall furnish along with the bid, the bar charts and project schedules 
indicating starting and completion dates of each activity. This is mandatory condition the 
tenders without which shall be liable to be rejected. 
 

10.0 PENALTY FOR DELAY: 

10.1 The tenderer should note that the completion time allowed for carrying out the work 
should be strictly observed. Any delay that may take place in work execution beyond 
Contractual cutoff date stated as per stipulated delivery period shall be subject to the 
penalty at the rate of ½ % per week or part thereof on delayed portion of the work 
subject to ceiling of 10% of total end contract value as applicable will be imposed. 

    10.3    In event of failure of the Contractor to pay the amount of Penalty as demanded, the 
Owner shall be entitled to deduct the amount of Penalty for delay from the amounts 
payable to the Contractors under any bills raised under this contract or anv other 
amount payable under any other contract with the GUVNL and its Subsidiary 
Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL. It is 
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permissible for the Owner to adjust the amount of Penalty of delay against any Bank 
Guarantee furnished by the Contractor under this contract or any other contract with 
GUVNL and/or its subsidiary companies. 

 

   10.4       "RIGHTS OF THE OWNER: 

   Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the Contractor, the Owner shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any, deposited by 
the Contractor and for the purpose aforesaid, the Owner shall be entitled to encash and 
withhold the amount of Performance Bank Guarantee or other security, if any, furnished 
as the case may be. The Owner shall also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security is insufficient 
to cover the claimed amount or amounts, the Owner shall be entitled to withhold and 
have lien to retain to the extent of the such claimed amount or amounts referred to 
above, from any sum or sums found payable or which at any time-thereafter may 
become payable to the Contractor under the same contract or any other contract with 
the Owner or GUVNL or its subsidiary companies pending finalization or adjudication of 
any such claim. 

                Lien in respect of Claims in other Contracts: 

              a) Any sum of money due and payable, to the Contractor (including the security deposit) 
under the contract may be withheld or retained by way of lien by the Owner against any 
of its claim in respect of payment of a sum of money arising out of or under any other 
contract made by the Contractor with the Owner or GUVNL or any of its subsidiary 
companies. 

             b) It is an agreed that the sum of money so withheld or retained under this clause by the 
Owner will be kept withheld or retained as such by the Owner till its claim arising out of 
the same contract or any other contract is either mutually settled or determined by the 
arbitrator or competent court, as the case may be, and the Contractor shall have no 
claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and as may be duly 
notified to the Contractor.  

11.0 COMPLETION PERIOD 

11.1 Overall Completion period for this Contract will be as per mentioned in Tender Notice 
from the date of commencement for work.   

11.2 No mobilization period, idling or stoppage period will be allowed during this period of the 
Contract. 

11.3 The completion date will be deemed to be the date on which all works on the Contract 
are demonstrated to be complete to the satisfaction of the GETCO/Engineer and is 
complete in all respects as per the terms and conditions of this Contract.    

12.0 Presentation of Bills 

12.1 Monthly RA bills for 90% value of the supplied tower material and work executed 
including cost of material consumed is to be prepared in triplicate and submitted to Site 
Engineers in-charge of the work, for necessary payment. These bills shall be serially 
numbered with suffix SE-I. 

12.2 Balance 10% payment shall be released only after finalization of material account and 
passing of final bill. The contractor has to submit the final bill along with the material 
consumption statement and other required data of the work carried out within 3 months 
from the date of completion of work. These bills shall be serially numbered with suffix 
SE-I.  

12.3  All the bills in accordance with the above clauses must be submitted with the following 
information: 

a) Item wise work done during billing period. 
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b) Item wise cumulative work done. 

c) Account for material consumed and balance stock. 

12.4 For non-submission or part submission of above information, an additional 5% amount of 
the respective RA bill shall be withheld and shall only be released at the time of final bill. 

13.0 Terms of Payment 

 The payment for work done shall be made as under only after execution of the contract 
documents/furnishing of Security Deposit and on execution of transmission line work.  

 
13.2 For erection works. 
 

i. 90% payment of amount claimed covering various activity such as erection of towers, H-
frame, earthing, stringing of conductor and earth wire including insulator hoisting, etc. 
works against R.A. bills duly certified by EIC within 60 days from the date of R.A. bill. 
 

ii. Balance 10% of erection value shall be paid against completion of work only after 
settlement of material account statement of items used, erected and successful 
commissioning of transmission line the same amount will be release in final bill only and 
payment will be made only after passing of final bill.            

 

14.0 TAKING DELIVERY AND INSURANCE 

14.1 The contractor has to take delivery from construction store of Tower material, H-frame 
structure material, conductor & line material keeps S/S materials in safe custody and 
transport to the respective sites and will be fully responsible for any damage to or loss of 
all materials at any stage during transportation or erection or taking over of the line by 
GETCO. 

14.2 The Contractor has to open site store and ensure for safe custody of all the stored 
materials at his own cost. 

14.3 The Contractor shall have total responsibility for the entire tower & line materials stored, 
loose, semi assembled and/or erected by him at site in his custody.  The Contractor shall 
make suitable security   arrangements at his own cost to ensure the protection of all 
materials, equipment and works from theft, fire pilferage and any other damages and 
loss. It shall be the responsibility of the contractor to arrange for security till the works 
are finally taken over by the GETCO. 

14.4  STORAGE-CUM-INSURANCE:- 

            The contractor shall take suitable storage-cum-erection insurance cover at his cost to 
the extent of 100% cost of cost of sub-station / line materials, which are required to 
complete the sub-station / line. Bidder shall have to take the comprehensive Marine Cum 
Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for 
the complete period of storage, erection and commissioning up to the time of taking over 
of the sub-station / line by GETCO. However, if the work is not completed within 
stipulated time limit as mentioned into work order, the MCE shall be extended by the 
contractor up to the work completion and taking over of line or SS by GETCO. Moreover, 
the change for extension of insurance shall be borne by contractor if the delay is 
attributed to the contractor. The charge for extension of insurance shall be reimbursed 
by GETCO to the contractor on production of proof for extension of MCE if the delay is 
attributed on the part of GETCO. 

The contractor shall deal directly and pursue the claim with the insurance company and 
shall be responsible in regard to maintenance of all insurance coverage as well as for 
settlement of claim. The proof of insurance policy taken by the contractor shall be 
furnished / submitted to engineer-in-charge of GETCO.  

No material shall be issued to bidder/erection agency in absence of such insurance 
policy. The risk shall be covered for lifting of materials from store to final handing over to 
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GETCO. Further, in absence of the above insurance policy, R.A. bill payment will be 
withheld. 

 
14.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible 

to lodge, pursue and settle all the claims with the Insurance Company for all items, 
materials and the GETCO shall be kept informed about it. Contractor shall replace the 
lost / damaged materials / items promptly irrespective of the settlement of the claims by 
underwriter and ensure that the work progress is as per agreed schedule. The loss, if 
any, such replacement will have to be borne by the Contractor and GETCO will not 
entertain any claim / representation in this regard. However, it will be contractor’s 
responsibility to insure the entire project till the transmission line is taken over by the 
GETCO. 

15.0  LABOR LAWS: 

15.1 Persons below the age of 18 years shall not be employed for the work. No female 
worker shall be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 

15.2 Contractor shall maintain a valid Labor license under the contract Labor (Regulation and 
abolition) Act for employing necessary manpower required by him. In the absence of 
such license, the contract shall be liable to be terminated without assigning any reason 
thereof. 

15.3 The Contractor shall at his own expenses comply with all Labor laws and keep the 
GETCO indemnified in respect thereof. Some of the major liabilities under various Labor 
and industrial laws which the Contractor shall comply with, are as under: 

 i) Payment of contribution by way of Employer’s Contribution towards provident 
Fund, Family Pension Scheme, Deposit Linked Insurance Scheme, 
Administrative charges, etc. at the rates made applicable from time to time by the 
Government of Gujarat / Government of India or other Statutory Authority. 

 ii) Payment of deposit in respect of each contract Labor at the rate of Rs. 30/- or 
later prevailing rate with the Office of Commissioner of Labor as per the Contract 
Labor (Regulation and Abolition) Act. 

iii) License fee as prescribed under the Contract Labor (Regulation and Abolition) 
Act and Rules framed there under depending upon the number of workmen. 

iv) Paid leave facility and wages as per the provision of the Factories Act at the rate 
of one day for every 20 days of working. 

v) Identity cards as prescribed under the Factories Act with photo affixed thereto, 
for identification. 

vi) Payment of retrenchment compensation, Notice Pay and other liabilities as per 
Industrial Dispute Act. Any payment to the Contractor’s employee arising out of 
any claim of disputes under the Industrial Disputes Act 1947 or any other Labor 
Laws. 

vii) Payment of compensation in case of accidental injury. 

viii) Provision of crèche if the female Laborers employed are more than 30. 

ix) Maternity Leave as per the provisions of the Maternity Benefit Act. 

The above are some of the major liabilities of the Contractor in addition to other liabilities 
prescribed under the various Labor laws, in force from time to time, from Statutory 
Authorities like State Government/ Government o India, which the Contractor shall have 
to comply with. 

PROVIDENT FUND AND FAMILY PENSION SCHEME: 

The Contractor shall submit along with his bills (month wise) a statement regarding 
deduction against employees Provident Fund and Family Pension Scheme in respect of 
each concerned employee. Provident Fund and Family Pension Scheme at the rate of 
18% (or at the rate made applicable by the Government from time to time of the wages. 
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The Contractor’s contribution and his worker’s contribution towards Provident Fund and 
Family Pension Scheme shall be deposited by the Contractor with Regional Provident 
Fund Commissioner, Ahmadabad. 

 DEPOSIT LINKED INSURANCE SCHEME 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a 
member of the Provident Fund, as the contribution to the Deposit Linked Insurance 
Scheme with Regional Provident Fund Commissioner, Ahmadabad. 

 ADMINISTRATIVE CHARGES: 

Administrative charges for maintaining Provident Fund Account shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Ahmadabad at the rates 
applicable. 

15.4 PAID LEAVE FACILITY: 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract 
Labor, shall be provided by the Contractor to his workers. He shall maintain Leave 
Records, Leave Cards, for individual laborer which shall be duly verified, approved and 
certified by the authorized Officer of the GETCO. 

15.5 WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   
INSURANCE: 

The contractor shall cover all his employees under workmen’s compensation fund and 
under the liability insurance. The purchaser shall not be responsible for any payments of 
compensation to the workers/supervisor of the contractor for fatal or non-fatal accidents 
during the pungency of the contract.  

15.6 The contractor shall employ adequate number of experienced skilled at site for daily 
supervision and for maintenance of various registers and records required under the law 
and contract. No payment for supervision shall be admissible. 

15.7 CONTRCTOR TO INDEMNIFY THE GETCO: 

The Contractor shall Indemnify the GETCO and every member officer and employees of 
the GETCO also, Engineer-in-Charge and his staff against all actions, proceedings, 
claims, demands, costs and expenses whatsoever, arising out of or in connection with 
the matters referred herein above elsewhere and against all actions, proceedings, 
claims, demands, costs and expenses which may be made against the GETCO or 
Government for or in respect of performance of his obligation under the contract 
documents. The GETCO shall not be liable for intervention of authority Government for 
or in respect of performance of his obligation under the contract documents. The 
GETCO shall not be liable for or in respect of or in consequence of any accident or injury 
to any workman or other person in the employment of the Contractor or his Sub-
Contractor and the contractor shall indemnify and keep indemnified the GETCO against 
all claims, demands, proceedings, cost, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

15.8 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY    INSURANCE 

Insurance shall be affected for all the Contractor’s employee engages in the 
performance of this contract. If any of the work is sublet, the Contractor shall required 
the Sub-Contractor to provide workmen’s employer’s liability insurance for the latter’s 
employees, such employees shall be covered under the Contractor’s Insurance.  

15.9 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 

 a) The Contractor shall pay minimum wages per day to his Labors/ Workers as per 
rates fixed under the minimum wages act. The wages of every Contract Labor 
employed by him under this contract shall also be paid by him before the expiry of 7th 
day of the last day of the month in respect of the wages are payable (i.e. wages of a 
month have to be paid by him in the first week of the next month). Any default will 
result in cancellation of contract forthwith or else the contractor shall be punishable 
to the extent of Rs. 100/- per each day or as per the prevailing rules of Labor laws. 
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 b) The Contractor shall give his Telephone Number and Address to the GETCO, so 
that, in case of Labor trouble etc. the Contractor can be contacted. The Contractor 
shall arrange to have his office outside the factory work premises and the Contractor 
shall arrange to have his office outside the factory work premises and the Contractor 
shall keep himself present throughout the working hours. 

15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 

  I) The separate P.F. code issued from P.F. commissioner is required to be taken by 
contractor. 

  ii) If the contractor does not possess separate P.F. code number of RPFC, his 
tender will not be considered for acceptance. 

  iii) The contractor should mention separate P.F. code number allotted by PPFC, 
along with the tender. 

15.11      Termination of Contract: 

    In case of contractor fails to complete the transmission line work or part thereof    
within contractual period or in case the work is found not in accordance with 
prescribed specification the GETCO shall exercise its discretionary power either:    

15.11.1  To recover, from the contractor as agreed, by way of penalty clause above, or 

15.11.2 To get the work done other contractor after giving due notice to the contractor on 
account and at the risk of the contractor for such work executed or other similar 
description without canceling the contract in respect of the works not yet due for 
completion or     

15.12 To cancel the contract. In the event of the risk works of similar description, the 
opinion of the GETCO shall be final. In the event of action taken under clause (A) or 
(B) above, the contractor shall be liable to pay for any loss which the GETCO may 
sustain on that account, but the contractor shall not be entitled to have any saving on 
such purchases made against default. 

 The decision of the GETCO shall be final as regards to the acceptability of stores 
supplied by the contractor and the GETCO shall not be required to give any reason 
in writing or otherwise at any time for rejection of the stores. 

15.12.1 MATCHING OF END COST: In case the GETCO decides to award contract on 
matching end-cost basis, the bidder has to reduce all the quoted rates 
proportionately.  The reduction on overall basis will not be accepted (i.e. all unit rates 
of erection schedule shall be reduced proportionately by difference in percentage). 
The confirmation for matching end cost shall be given within 7 (seven) days from the 
letter from GETCO. 

16.0      Agreement /Indemnity Bond: The contractor shall have to execute the contract 
agreement at his own cost on the stamp paper of Rs. 300/- and have also submit 
Indemnity bond on the stamp paper of Rs. 300/- as per the prescribed format 
appended with the specification enclosed. 

17.0        Safety Cum Indemnity bond: The contractor shall submit Safety Cum Indemnity 
bond on the stamp paper of Rs. 300/- as per the prescribed format appended with 
the specification enclosed. 

18.0 REGISTRATION AS A CONTRACTOR: 

 Registration with GETCO, MEHSANA or any other office GETCO is pre requisite for 
participating in tender. It is required to furnish documents of registration along with 
offer in Technical bid and the details at appropriate place in confirmation of details of 
bidder shall be given by the contractor. 
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SAFETY INSTRUCTION / SAFETY GUIDE LINE FOR CONTRACTORS DURING WORK 

Following safety guidelines are mandatory for all contractors operating in GETCO premises/ on 

transmission lines for Electrical, non-electrical & Civil works. 

1. The contractors must provide advance planning of work to concerned in-charge of substation 

in writing. 

2. The name, qualification, address & cell phone No. of supervisor. 

3. The list of workers/labours with name and address. 

4. The copy of group insurance policy with list of name of workers covered. 

5. The list of T & P and safety equipment [PPE] having tested and checked by GETCO official 

at site. 

6. The working procedure must be specified with timing of working hours indicating tea break 

& lunch break period. 

7. Before starting any work “permit to allow to work” must be taken from control room in-charge. 

8. Utilizing Electrical/non-electrical equipments, safety rules must be implemented. 

9. All workers/labour & supervisors must be use safety equipment [PPE] during the work. 

 10. If the work is to be carried out on Sunday or public holiday, the necessary permission must 
be taken in advance, requesting in writing. 

11. Unwanted person including children of labours will not be allowed at working site in the 

switchyard and in the prohibited area. 

12. Any electrical work or electrical connection to equipment for any other work must be carried 

out by certified electrician/wireman with adequate size of wire through MCB per I.E. Rule. 

Ensure that all precautions are taken to prevent electrical & the installation/connection is 

certified by EIC. 

13. No work should be done during night hours unless & until it is required under certain 

circumstances with the approval of next higher authority and all necessary arrangement of 

adequate lighting with safety precautions is made. 

14. Any power line crossing, river crossing & railway crossing or any other hazards must be 

discussed with workers by contractor in presence of EIC. 

15. Contractors must submit list of workers with name, qualification and experience who are 

engaged for line maintenance/rectification job. 

16. Line clear permit must be taken on power line crossing or passing nearby for safety of 

workers. This must be ensured by GETCO supervisor/in-charge of sub station before starting 

the work. 

17. Contractors must arrange for Shelter and drinking water facility for the labours/workers 

engaged with the permission of S/S in charge. 

18. The method of work, required T&P and manpower should be discussed between GETCO 

supervisor, contractor’s supervisor and gang leaders. 

19. Prior to execution of work a joint survey must be conducted by GETCO supervisor, 

contractor’s supervisor and DISCOM line man in order to identify that following : 

[a] HT/LT line or tap line crossing under each span of line of the work. 

[b] Isolation point of each line crossing must be checked. 
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[c] Each line crossing & isolation point under each span must be discussed and noted in 

maintenance register with sketch. 

20. While execution of stringing work the identified line crossing must be isolated/ de-energized 

and written clearance should be obtained from concerned DISCOM supervisor. 

21. The isolation of Tap line must be physically seen and verified by Contractor. 

22. Contractor’s supervisor must take LCP for EHV line and power line crossing. 

23. AT D.O. fuse junction contractor’s person should be posted to ensure that no person restore 

D.O. supply while work is under execution. 

24. Contractor’s supervisor must ensure all isolations physically prior to give clearance to gang 

leader for taking up job. 

25. Earthing must be done at the place of work before execution of any work. 

26. Live Line Detector should be used to check de-energisation of line before start of work. 

27. Earthing material and tools of contractor shall be verified before starting of work. 

28. No work done by contractor labour without their supervision. 

29. Before starting of stringing work tightening punching, no member missing & any type of 

tension tower provides back tension guy without joint & provide at appropriate depth. 

30. Tree cutting should be completed before starting stringing work 

 

Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours 

of fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to the 

contractor /Agency. 

 

Safety Requirement: 

Kick off Meeting exclusively for safety shall be done in each contract in presence of 

contractor’s site in charge and supervisor. Safety document shall be handed over and 

vital safety norms and key points of safety related to project shall be explained and 

recorded for commitment by erection contractor. 

Such records are mandatory for clearing first erection bill. 

3.2 During site visit by GETCO official of SUPERINTENDING Engineer and above rank, the 

following checks during execution of work shall be covered. 

3.21 Safety equipments available and utilize. 

(a) Helmet. 

(b) Safety belt. 

(c) Safety shoes. 

(d) Live line Voltage detector 

3.2 2 Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 
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(c) Adequate supervision. 

3.23 T & P physical Check. (Healthiness and Quality) 

(a) P.P.rope. 

(b) Wire rope and sling. 

(c) Earthing rod 

3.3 If above-mentioned safety requirements found violated in any of the above three 

conditions shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of 

three conditions) 

3.4 During subsequent visit, if violation is found, then double penalty shall be deducted from 

the bill of the Contractor/Agency. 
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UNDERTAKING 
(on Letter Head of Agency) 

 
Tender No.- 
Name of Work:- 
 
 
a) I/ we, the undersigned, have read and understand the Tender Specification of detail 

subjected work with the entire tender Terms and Conditions. 
 
b) The price in the bid are firm prices in line with Tender Specifications and shall stand valid till 

Completion of the Contract, if awarded. 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no 

deviation.  

 
d) In connection with above subject, I / We confirm that our firm is not declared in NCLT under 

Insolvency & Bankruptcy Code. Further, I / We also agree that, if any found NCLT under 

Insolvency & Bankruptcy Code, the offer shall be out rightly rejected without assigning any 

reason thereof. 

 

 

Further, I / we also agree that additional conditions / deviations, if any found in bid, the offer 

shall be out rightly rejected without assigning any reason thereof. 

 

 

 

Signature of Authorized representative  

 

Of Company / Agency 

 

NAME: _______________________ 

 

STATUS: ______________________ 

 

Name of BIDDER 
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CONFIRMATION OF DETAILS OF BIDDER 

Bidders are required to furnish following information specifying YES / NO 

1) Whether the Bid is on percentage basis as called for. Yes / No 

2) Whether rebate furnished is   in percentage basis as called 
for. 

Yes / No 

3) Whether the Bid is submitted by RPAD. Yes / No 

4) Whether all pages of Bid Specifications are sealed and 
signed by the Bidder. 

Yes / No 

5) a) Whether   the   Bidder   is registered   with   GETCO   
for erection. 

Yes / No 

 b) In case of “Yes”, please    furnish    following details:   

 i) Registration Letter No. & date.  

 ii) Class of Registration  

 Iii) Validity  

 c) Whether Bidder is having PF Code No. Yes / No 
6) a) Whether EMD paid. ( DD / BG ) Yes / No 

 b) In case “Yes”, furnish details   

7) Whether following documents as specified are submitted.  
 

 a) Human Resources detail. Yes / No 

 b) Availability of tools, equipments etc. Yes / No 

 c) Details of orders executed / on hand Yes / No 

 d) Financial capability. Yes / No 

 e) Experience as specified. Yes / No 

 f) Latest Income-tax certificate Yes / No 

 g) Company’s Articles Of Association Yes / No 

 h) Details Of Partners / Directors Yes / No 

 i) B.R./P.A. Authorizing Person Yes / No 

 j) Power of Attorney of Consortium Members Yes / No. 

 
         
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 

                                                           Name of tendering  Company               
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISSION  CIRCLE OFFICE 

MEHSANA 
 
 

 
 

 
TENDER SPECIFICATION 

FOR 
 

Erection of  66KV LILO Boriyavi line from Existing  66KV Mitha-
Linch line on D/C Panther tower with ACSR panther conductor for 

proposed 66KV Boriyavi Substation . 
 
 

     TECHNICAL BID 
 

PART – II 
TECHNICAL SPECIFICATION 

 
 

TENDER NO. MTC/092026/n-68 
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        PART – II 
TECHNICAL SPECIFICATION 

1.0          Scope of Line Work: 

         1.1 Detailed survey including profiling tower spotting, geo-technical investigation, check survey, 
optimization of tower erection & resistance measurement. 

         1.2 Taking delivery of tower and line material from the Board, checking them, transporting to 
contractors stores and keeping in safe custody. 

         1.3 To take suitable storage-cum-erection insurance. Distribution of all materials to erection site. 

1.4 excavation, sub-setting, concreting, back-filling etc. complete work for foundation including   
dewatering, shoring & shuttering, cutting of stubs, fabrication and supply of chimney material 
and form boxes etc. 

1.5 Tower erection including fixing of attachments, accessories and tack – welding, Stringing of 
conductor/s and ground wire/s with providing jumpers etc. up to sub-station gantries at both 
ends and making LILO arrangement including dismantling work with one circuit in live condition 
wherever applicable and if such items included in schedule. 

1.6 Procurement and supply of earthing material for pipe type and counter poise type Earthing as 
per the Board’s approved drawing/s. Procurement and supply of danger plate, number plate, 
circuit identification plate and Phase plate as per the Board’s approved drawings. 

        1.7       Procurement and supply cement of 43 grades as per IS-8112 of approved brand by GETCO for 
casting of foundation of various type of towers as per approved foundation drawings and RCC 
steel TMT type. 

        1.8        Excavation of different types of foundation of various towers as per approved Board’s   drawing, 
erection of tower, tack welding of bolt-nuts including supply and application of rich zinc primer 
and 2 coat of enamel paints for bottom most two panel (up to 10Meter) 

         1.8.  Insulator hoisting, stringing of conductor and earth wire including laying, jointing, Jumpering and 
tree cutting of entire section for safe clearance. 

1.10       Testing, commissioning and guarantee of all the activities carried out from (i) to (xii).  

The successful contractor has to arrange for all the tools/tackles and materials required for 
completion of transmission line at his own cost. Contractor shall only be responsible for damage 
or loss to erection tools. 

1.11  All works shall be carried out in accordance with the revised and latest Electricity Act in force 
and rules made there under. 

1.12  Successful contractor shall carryout all addition, alteration required to complete the line for 
commissioning at the same rates quoted in the offer for respective items. Any additional items 
which have not been covered in the specification & for which prices are not covered in the price 
schedule shall not be executed. 

1.13       The scope of work described herein is only indicative. The contractor will complete all the works 
detailed in the schedule of quantities which will not be limited to work in scope mentioned 
herein. 

2.0   Tools-tackles & materials:  

All the tools, equipments required in sufficient quantity, shall be procured/arranged by the 
successful tenderer before the work is taken up on hand and shall not link the 
delivery/completion period with procurement/arrangement made by him for these items 
tools/equipments. 

3.0 Drawing & Bills of Materials:  

The GETCO will provide drawings for foundation and earthing to be carried out for 
various types of towers to the successful tenderer. 
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PART-II 

Technical Data Sheet  
 

EXECUTION OF WORK: 

1 SCOPE: 

2. The erection works covered under this section consist of 

i) Check survey with minor survey work and if required original survey and profiling. 

ii) Taking delivery of tower material including Bolt-Nuts accessories and Base plate 

assembly, conductor, earth wire, hardware for conductor and earth wire and 

insulator from GETCO store, transporting to erection site and keeping in safe 

custody. Taking delivery of line material from the board store and keeping in safe 

custody. 

iii) to take suitable storage-cum-erection insurance, 

iv) distribution of all materials to erection site, 

v) excavation, stub-setting, pile foundation, concreting, back-filling etc. complete work 

for foundation including dewatering, shoring & shuttering, cutting of stubs, fabrication 

and supply of chimney material and form boxes etc. 

vi) tower erection including fixing of attachments, accessories, base plate assembly  

and tack-welding including supply and application of rich zinc primer and 2 coat  of 

enamel paints for bottom most two panel ( up to 10 Meter ) 

vii) Stringing of ACSR/AAAC conductor/s and ground wire/s with providing jumpers etc. 

up to sub-station gantries at both ends and making LILO arrangement including 

dismantling work with one circuit in live condition wherever applicable and if such 

items included in erection Schedule of Price bid.. 

viii) Guarantee of all the activities carried out from (i) to (vii). 

1.2 The successful contractor shall carry out all addition / alteration required for completion of 

line and up to commissioning the same at rates quoted in the offer for respective item.  

However, No items to be executed for which prices are not covered in price schedule. 

1.3 All works shall be carried out in accordance with the revised and latest provisions under 

Indian Electricity Act and Rules made there under. 

1.4.  All the erection tools required during construction of lines shall be arranged by the 

contractor at his own cost. The contractor shall only be responsible for any damage to and / 

or loss of his erection tools. 

1.5 Quantities given in the Schedule of erection in price Bid are to be executed by the contractor 

at the rates accepted by the Board in the A/T. In case of any deviation in tower quantity / 

type of tower / length of line, excavation / concreting resulting into an increase in which 

event the field officer shall obtain prior approval of the Head Office and excess quantity shall 

be paid only at the accepted rate of the A / T. 

1.6 The erection work beyond contractual ceiling amount shall be done only after approval from 

the Board. 

2.0          SURVEY 

2.1. The contractor has to make check survey as per the profiles given by the Engineer in-Charge of 

the works. If any minor modification in alignment of the route or profiles, during check survey or 
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while scrutiny of check survey is required, the same shall be carried out by the contractor at no 

extra cost to the GETCO. 

 3.0         WAY LEAVE, TREE CUTTING AND OTHER OBSTRUCTIONS 

3.1  The Board will arrange for right of way and for tree clearance. Proposals in this connection 

will have to be and submitted by the contractor well in time.  It will also be necessary on the 

part of contractor to instruct his laborers and staff to use minimum area while doing the work 

where there are standing crops.  No person of the contractor should pick any Items from 

standing crops or fruits. The contractor should take all possible steps to avoid or minimize 

damage to standing crops, etc. Contractor should use minimum space for transportation 

also during execution of work. 

3.2  The contractor should immediately notify any obstructions or hindrance from local villagers 

or the local authorities in the execution of the work to the concerned Engineer-in-Charge but 

should not deal directly in the matter. The Engineer-in-Charge will arrange to remove the 

obstacles as soon as possible. 

3.3 For clearances, permissions etc. from various authorities, the Contractor shall not remain 

contended by simply informing the GETCO, but shall invariably assist and arrange for 

personal follow up to overcome the difficulties in the interest of progress of the work. 

 

4.0          ACCESS TO LOCATIONS: 

4.1  It will be the contractor’s sole responsibility to take the materials up to the location.  Any 

path way, temporary road, temporary bridge required will have to be provided by the 

contractor at his cost.  If, for any reasons the above is not feasible, the contractor at his own 

cost shall have to arrange transportation by head loads. 

4.2 The contractor will be deemed to be very well familiar with the route of the transmission line 

before giving the offer.  Notwithstanding the difficulties of terrain, location approaches, way 

leave and other obstructions the price quoted for all the items of erection shall not undergo 

any change at any stage or granted by the GETCO for any special rates/consideration. 

 

5.0        EXCAVATION:  

5.1  The payment of excavation will be limited to the volumes as per approved excavation drawings 

even though the Contractor may excavate more for the sake of his own convenience or for any 

reasons. If the excavated dimension/s is/are more than the dimension/s shown In the approved 

drawing, the additional excavated volume should be filled in with 1:4:8 mixture concrete at 

Contractors cost in respect of materials, Labors etc. 

5.2       In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix  

            Concrete at his own cost in respect of materials, Labors etc. 

5.3 The rates indicated in schedule for excavation work in each soil shall be applicable to all the 

locations as per actual condition of the soil strata irrespective of classification of type of 

foundation. 

5.4 The rates for excavation indicated in schedule shall also be applicable for benching work, if 

required. 

6.0       SHORING, SHUTTERING AND DEWATERING: 

The Contractor has to arrange for shoring, shuttering and dewatering work during activities of 

excavation, stub setting and concreting.  These shall be done at his own cost. 
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7.0 STUB SETTING: 

7.1 The rates for stub setting are inclusive of cutting of stubs (if any), setting of stubs, leveling at 

correct level, dismantling of template after concrete, back-filling work etc. 

7.2. Above rates shall be on per MT basis for normal, extensions up to 21 meters and special/river 

crossing towers. 

7.3. The weights payable for stub-setting item shall comprise of the weight of stub and its respective 

stub setting template as per approved bill of material. 

8.0      CONCRETE: 

8.1.   The rates indicated in schedule for concrete work shall be applicable to all the locations   

irrespective of soil strata and type of foundation adopted. The Contractor shall have to procure 

cement from  the open  market  according to line requirement  and  keep  sufficient  quantities  

to  avoid  delay in  work. Same  quantity of cement is to be  utilized  from his own stock 

.Account of cement utilized at  each location duly certified  by concerned  Board’s supervisor  

and  engineer in charge of work, is required to be maintained and submitted  with  each R.A Bill 

. No payment shall be made toward cost of cement bags utilized in each running bills without 

submission of   cement consumption details.  No wastage is permitted as same is to be 

procured by the contractor (of approved brand by the GETCO) at his own cost from the 

authorized dealer. 

8.2. Use of Cement: 

1) The rates in Schedule-‘B’ are inclusive of cement cost.  Contractor has to purchase fresh 43 
grade cement confirming to as per IS 8112 and of approved brand by GETCO 

2) Contractor has to construct ‘Pacca’ godown at site of work, so that cement bags can be 
properly preserved to avoid damage due to any kind of water. 

3) Contractor has to bring sufficient quantities of cement bags and at no time less then 200 (two 
hundred) bags to maintain progress of work.  The work should not suffer for want of cement. 

4) It is full responsibility of contractor to bring sufficient & timely cement at site.  Nothing extra will 
be paid on account of any reason to maintain progress of work and to complete the work in 
schedule time. 

5) Cement should give the required strength of cement concrete. 
6) Contractor has to submit material account for consumption of cement used with every bills.  In 

case of non submission of the same, bill will not be passed.  Contractor has to submit the copy 
of cement purchase bill along with each RA Bill/Final Bill. 

7) No negative variation will be allowed for consumption of cement with respect to quantity then 
prescribed as per booklet of technical specification of Board/mix design and nothing will be paid 
extra for over consumption. 

8) Contractor is fully responsible for safety of cement at site; nothing will be paid extra on account 
of safety. 

9) If Board’s authorized representative wants to check cement stock at site, contractor has to allow 
for the same at any time. 

10)  Contractor has to maintain day to day cement consumption/balance account at site. 
11)  As far as possible, contractor has to maintain supply of cement of only one brand & grade      

throughout the work and on account of closer/shortage of approved brand, cement of other 
brand in accordance of condition no.(1) will be allowed by Engineer-In-Charge. 

12)  Minimum cement consumption considered for cement concrete will be:- 
a. M20 Grade Concrete.  -  8.2 Bags  per  CMT 
b. M15 Grade Concrete   -  6.5 Bags  per CMT 

Contractor has to use minimum cement as above.  Contractor should not use less than the 
prescribed quantities of cement, even in the case of mix design which recommends lower 
quantity. 
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13) Contractor will be allowed to carry out work only after physical verification of cement brought   at 

site. 

 

8.3 The GETCO reserves the right to test the quality of steel and cement procured by the contractor 

at any Government recognized laboratory and the test results shall be binding to the contractor. 

If the test results are not found satisfactory the entire lot supplied and work executed has to be 

replaced / re-executed by the contractor at no extra cost to the GETCO. 

8.4 Back filling of the excavated soil is to be arranged by the successful bidder. For back filling if 

borrowed earth is required, the same should be arranged of suitable quality and quantity 

irrespective of lead at no extra cost to the GETCO. 

8.5 The sand shall be of the best quality containing hard siliceous materials, clean and of sharp 

angular grit type and free from earth or organic matter or salts and to the satisfaction of the 

Engineer in-charge. The sand shall be washed before use. No saltish or brackish water shall be 

used for concreting. 

8.6 The mixture of concrete to be used shall be such as to produce a sound, compact and water-

proof concrete. The mixture shall not be weaker than the ratio to be prepared. The concrete for 

chimney shall be prepared with 20 mm stone metal and the concrete for pyramid/step/pad shall 

be prepared with 20 mm or 40 mm stone metal. The mixture shall be prepared using mixing 

machine only. It should also be free from grit and dirt. The concrete shall be mixed as stiff as 

required for placing the concrete in the form of moulds with ease and degree to which concrete 

resists segregation will permit. Hence, the quantity of water used should not be too much. 

8.7 Proper form or moulds adequately braced to retain proper shape while concreting should be 

used for chimney, pyramid and slab portions & vibrator machine shall be used at the time of 

concreting. Form boxes should be water tight so as not to allow cement cream to come out 

leaving only sand and gully to form honey combs in concrete. Form boxes should be cleaned 

and oiled before using for concreting. 

8.8 All sub-merged locations must be kept completely dewatered both during the placing of 

concrete and for 24 hours after completion. There should be no disturbance of concrete by 

water during this period. 

8.9 Form boxes should not be removed before 24 hours, after concreting. Concrete surfaces where 

required should be set right with rich cement and mortar after removal of the forms. 

8.10 .The Vice President (Projects) or Engineer appointed by him at his sole discretion may uncover 

any cast foundation to find out the workmanship of foundation. Contractor shall render 

necessary assistance during such fact finding operation and shall comply with the report of the 

investigating officer. 

8.11 The contractor will be responsible for constructing the foundations in accordance with the 

design of each type of foundation supplied by the GETCO. 

8.12   The payment of excavation will be limited to the volumes as per approved excavation drawings 

even though the Contractor may excavate more for the sake of his own convenience or for any 

reasons. If the excavated dimension/s is/are more than the dimension/s shown In the approved 
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drawing, the additional excavated volume should be filled in with 1:4:8 mixture concrete at 

Contractors cost in respect of materials, Labors etc. 

8.13  In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix 

concrete at his own cost in respect of materials, labors etc. 

8.14 The rates for excavation indicated in schedule shall also be applicable for benching work, if 

required. 

8.15  The tore / plain steel bars required for RCC type foundation shall be procured by the Contractor 

in advance to avoid delay in the work. 

8.16  No wastage is permitted for reinforcement steel, as the same is to be procured by the 

contractor at his own cost. NO over lapping of RCC is permitted in foundation work. 

8.17  Board reserves right to test the quality of steel and cement procured by the contractor at any 

Govt. recognized Laboratory and intended to be used for the tower foundation works.  The test 

results shall be binding to the Contractor. 

9.0      Classification of Soil. 
 
1. Normal Dry Soil: The soil readily removable with ordinary spades and shovels viz. Murram hard 

Murram etc. and to be used for location in normal dry cohesive or non cohesive soils.  If the 
black cotton soil is encountered up to 500 mm below ground level, normal dry soil foundation 
shall have to be adopted. (The normal dry soil foundation designs shall be inclusive of this 
stipulation) 

3. Fully submerged black cotton Soil: To be used at locations where soil is clay type, not 
necessarily black in color, which shrinks   when dry and swells when wet, resulting in differential 
movement extending to a max., depth of 3.5 meter below ground level.  For designing foundation 
for this location the soil is to be considered submerged in nature.  If the black cotton soil is 
encountered only up to 500 mm from ground level, normal dry soil foundation shall be adopted.  
(This foundation design shall be inclusive of this stipulation). 

4. Soft Rock: To be used at locations where decomposed or fissured rock, hard gravel, kankar, 
lime stone, laterite or any other soil of similar nature is met.  Undercut type foundation is to be 
used for soft rock locations. 

5. Hard Rock: To be used at locations where chiseling, drilling, and blasting is required. 
6. Fully submerged soil: To be used at locations where sub soil water table is met at less than 

1.50 meter below ground level and up to complete depth of foundation. 
7. Partially submerged soil: To be used at the locations where the submerged soil water table is 

met at 1.5m or more than 1.5 m below the ground level, the top portion of the strata being normal 
dry soil. 

Soil strata for adopting various types of foundations: 
 

 
Sr. 
No. 

Type of composite soil Type of foundations to be 
adopted 

A) 1) Dry black cotton soil up to 500 mm below ground 
level and balance dry normal 

2) Black cotton soil from 500 mm up to 1500 mm 
below ground level and balance normal dry soil 

3) Black cotton soil beyond 1500 mm below ground 
level 

4) Normal soil up to 1.5 m below ground level and 
below that black cotton soil 

Normal(dry) 

Partially dry black cotton  

Fully dry black cotton 

Partially dry black cotton 

B) 1) Dry black cotton soil up to 500 mm below ground 
level, then normal soil up to 1m and balance soft 

Soft rock 
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Sr. 
No. 

Type of composite soil Type of foundations to be 
adopted 

rock up to complete depth of foundation 
 
2) Dry or wet black cotton soil up to 1.5 m below G.L 

and balance soft rock up to complete depth of 
foundation. 

 
3) Soft rock for entire depth. 

 
 
Soft rock 
 
 
Soft rock 
 

C) 1) Dry black cotton soil upon 500mm below G.L. 
then normal soil up to 1m. And balance hard rock 
up to complete depth of foundation. 

2) Black cotton soil up to 1.5m below G.L. and 
balance hard rock for complete depth of 
foundation. 

3) Hard rock strata for entire depth 

Hard Rock 

 

Hard Rock 
 
Hard Rock 

 

10.0  Curing and back-filling: 

10.1 After 24 hours of pouring, the concrete should be cured by keeping it continuously wet for 14 

days. After 48 hours of pouring, the pit may be backfilled with excavated selected earth (which 

is free from grass, dung, wooden waste, postures and fodder woods, shrubs, thorn etc.) 

sprinkled with necessary amount of water and well compressed and consolidated in layers not 

exceeding 150 mm. If the excavated soil consists of large boulders/stone, the same shall be 

broken to maximum size of 80 mm and mixed with soil to be back filled. At the locations where 

borrowed earth is required for back filling, this shall be done by the Contractor at his own cost, 

irrespective of transportation from any lead. Thereafter, the exposed top end fill shall be kept 

wet for the remainder of above prescribed curing period. The uncovered portion of concrete 

chimney above the back filled earth shall be kept wet by providing empty gunny bags fully 

wrapped around the concrete chimney for curing and ensure that the bags are kept wet by 

frequent pouring of water on them. 

10.2 Extra ordinary care be taken during back filling. The contractor and Board’s Engineer at site 

shall ensure that the back filling is done in the manner referred above so that back-filled earth 

become homogeneous with surrounding parent soil with the passage of the time. The record for 

the same with day/date of curing, back filling etc. be maintained in the register and duly signed 

by the contractor and Board’s representative. The quantities of excavated earth obtained from a 

particular location shall be generally utilized in back filling work in protection of tower footing of 

same location unless it is unsuitable for such purpose. In the later case, the back filling shall be 

done with borrowed earth of suitable quality irrespective of lead and the consolidated of earth 

shall also be  done  free of  cost. 

10.3 The rates of stub setting are including the work of back filling of excavated pit.  The large stones 

/ boulders shall be broken to maximum 80 mm size before used for back-filling at no extra cost 

to the Board. 
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11.0  PROTECTION OF TOWER FOOTING: 

Quantities of various protection works like stone revetment, concrete revetment, brick masonry 

and random stone masonry to the foundations are to be executed by the successful contractor if 

indicated in the schedule and payment for such quantity shall be as per unit rates accepted. 

 

12.0    TOWER ERECTION AND GROUNDING: 

(a)        ERECTION OF TOWERS: 

12.1 The super-structure of towers should be erected on foundations after 14 days of concreting. 

However, the method adopted for erection of tower is left to the discretion of the contractor 

subject to the condition that he takes responsibility for any damage to materials. No tower 

member should get strained or bent during erection. The towers must be truly vertical 

after erection and no straining would be allowed to bring it in alignment. Maximum 

tolerance in verticality that will be permitted is ONE mm per 360mm of tower height.  The 

bolt head shall be on outside faces and nuts and washers on inside faces of the tower.  All 

bolts & nuts shall be made fully tight and finally the bolt threads shall be centre punched to 

avoid nuts getting loose.  Punching of bolts shall be made by chamfering the threads with 

centre punch at least at three places equally spaced on contact surface of bolts and nuts. 

12.2 Complete tower erection shall include erection of all accessories like danger plate, number 

plate, phase plate, C.I. Plate, Anti-climbing devices and fittings including attachments like 

step bolts ladders, platforms, ‘U’ bolts, shackles, hangers, strain plates etc. 

12.3 Suitable tower extension shall be erected to get desired ground clearance whenever 

required, as determined at the time of survey and profiles. 

12.4 To avoid pilferage of bolts and nuts and tower members, the bolts of the two bottoms most 

panels (say up to 10 meters) shall be tack welded at three places on the nuts diametrically. 

The zinc rich paint shall be procured by the Contractor at his own cost and shall be applied 

immediately following the tack welding. 

12.5  The contractor shall measure the tower footing resistance of each tower after it has been                

erected and before stringing of the earth wire during dry weather. Each tower shall be 

earthed, the tower footing resistance shall not exceed 10 ohms. Pipe type and counter poise 

type earthing wherein required shall be done in accordance with the latest addition and 

revision of IS: 3043 (code of practice for earthing). The Contractor shall measure the footing 

resistance of each location and prepare the record for submission and approval of Engineer-

in-Charge for deciding the type of grounding to be provided. 

 

12.6   Pipe Type Earthing: 

 At locations where footing resistance does not exceed 10 Ohms, the pipe type earthing as per 

appended drawing shall be provided.  The contractor will have to supply all the materials 

required for grounding like pipe, flat, bolt- nuts, salt, fine broken coke/charcoal etc. The earthing 

is to be done by making a bore hole for insertion of pipe away from the tower leg excavation 

line. 

        12.7  Counterpoise Earthing : 

 At locations, where footing resistance exceeds 10 Ohms, counterpoise earthing as per 

appended drawing shall be provided to bring down the tower footing resistance below 10 Ohms. 
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The Contractor will have to supply all the materials required for grounding like lugs, G.I. wire, 

bolts, nuts etc. The counterpoise earthing shall be buried 600 mm below ground level. 

12.8     The method for providing earthing shall be at the desecration of the Contractor. 

12.9    The rates for erection of structure of tower and extension up to 21 meters and special / river 

crossing tower on special foundation/pile foundation carried out by contractor shall be on per 

MT basis.  These rates shall be valid irrespective of location, nature and specification. 

12.10 The payment for superstructure / extension / special or river crossing tower shall be paid only   

after erection of complete tower as per structural drawing. 

12.11   The rates for fixing of anti-climbing devices, danger plate, number plate, phase plate, circuit 

identification plate all be inclusive of all materials and labor thereof. 

12.12   The rates for providing earthings to the tower either  pipe type or counter poise inclusive of 

supply of complete earthing set, coke, charcoal, salt etc. including required bolt nuts as per 

approved drawing all materials and labor thereof. 

12.13   The contractor shall arrange for all the equipments for tack-welding purpose.  The rates shall be 

inclusive of supply and application of zinc rich paint on it. 

12.14   The Contractor shall arrange required equipments for measurement of soil and tower footing 

resistance of each location and submit the joint measurement record of same jointly signed by 

contractor and Engineer in charge of line with final bill.  The payment shall be released only 

after receipt of final soil resistance details on providing earthing at each location. 

 

13.0   INSULATOR HOISTING: 

13.1  Suspension insulator strings shall be used on all tangent type towers and tension insulator 
strings on all small, medium, large angle and dead end type tension towers. Technical 
particulars of insulator strings are appended herewith. 

13.2      Insulators strings shall be assembled on ground.  These shall be cleaned and examined for 

hair cracks, chips or defective glazing (not exceeding half centimeter square in case of 

porcelain insulators) and then hoisted by careful handling.  The work will include fixings of all 

hard wares and fittings in their proper places and order. 

14.0 STRINGING 

14.1 The rates for any type of stringing work, out of followings are indicated in Schedule. 

i) stringing of one ground wire/s, 

ii) stringing of single / double circuit line. 

iii) hot-line stringing of conductor, 

 

14.2 The rates for stringing of conductors and ground wire for special crossings like river shall be 

on per KM basis only and shall be paid according to actual work done. In case special 

towers are suspension type, the special shall mean major river crossing section considering 

the span from one anchor tower to the other end anchor tower. If the special towers are 

tension type, the special crossing shall mean span from special tower to special tower of 

other end. 

14.3 The stringing work should be planned in such a manner in consultation with the Engineer in 

charge of the work that minimum shut down of power line crossings are required. Revenue 

loss due to any undue shut down i.e. after the shutdown is arranged and required to be 

extended on account of contractor shall be recoverable from the contractor. 
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14.4 The Contractor shall be responsible and will take care of proper handling of drums from 

stores to site. Sufficient numbers of aluminum snatch blocks shall be used for paving out the 

ACSR/ Conductors. Necessary precautions shall be taken to avoid conductor rubbing on the 

ground by providing adequate ground roller, rollers on supports. Additional rollers shall also 

be provided to cross thorny hedges, footing and other obstructions to avoid scratching of 

conductor. The conductor and ground wire shall be made to sag correctly as per stringing 

charts, before they are finally transferred to the hard wares for conductors and to clamps for 

ground wire. No joint should be made at less than 30 meters from the tower end and no joint 

shall be permitted in Railway, River, road and other important crossings spans.  There shall 

not be more than one joint in a span of each conductor. The sag Board, if used shall be 

adjusted to suit the sag indicated against actual temperature for an individual span. The 

thermometer shall be provided at the conductor point during the stringing work. 

Dynamometers shall be used in tensioning the conductors.  All conductors shall be stressed 

to their maximum working load at the time of stringing, as per approved stringing charts. 

14.5 The minimum clearance between the lowest point of conductor and ground shall not be less 

than required.  All compression joints should be carefully made and a record of initial and 

final lengths of the joints jointly signed by Contractor’s and Board’s representatives should 

be maintained. Check for sag should also be made at intervals when conductors are drawn 

up. Over stressing, causing damage to towers should be avoided. Care should be exercised 

not to over tension the conductor. Extra sag of 150 mm is allowed at all the important 

tension locations like Railway/River Crossings. 

14.6 After being pulled the conductor/ground    wire shall not be allowed to hang in the stringing 

sheaves for more than 72 hours, before being pulled to the specified sag. During the time 

the conductor / ground wire is on the stringing sheaves before sagging-in, it shall be 

ensured that the conductor / ground wire is not damaged due to wind, vibration, vehicles or 

other causes.  Scaffolding should be used to cross the important roads and Railway 

Crossing for minimum interruption to traffic. 

14.7 The conductor shall be pulled up to desired sag and left in serial stringing sheaves for at 

least one hour after which the sag shall be rechecked and adjusted, if necessary, before 

clipping in and transferring the conductors from the serial stringing sheaves to the 

suspension clamps. 

   14.8       Conductor shall be clamped within 24 hours of sagging. The sag will be checked in the larger 

spans of the section in case of sections up to eight spans and in one intermediate larger 

span also for section with more than eight spans. 

14.9 The stringing sheaves, when suspended on the transmission structure for sagging, shall be 

so adjusted that the conductor will be on the sheaves at the same height as the suspension 

clamp to which it is to be secured. 

14.10      The stringing of the ground wire shall be done in accordance with the stringing charts 

approved by the Board. The ground wire shall be strung to run continuously over the 

conductors. The ground wire shall be pulled, sagged and clamped-in from tension tower to 

tension tower before the phase conductors are pulled in that section. 

14.11        All the line conductors shall be terminated at sub-station structures whose details shall be 

furnished by the Board at the appropriate time. The contractor shall fix strain insulators on 

the sub-station structures. 
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14.12 Armour rods and vibration dampers shall be fitted at each suspension tower before final 

clamping of conductor with Insulator strings. Vibration damper shall be fitted at each tension 

tower after final clamping of conductor with insulator strings. Vibration dampers are to be 

fixed using aluminum tape with each clamping bolt and in correct vertical position in relation 

to conductor. Compression type joints are to be used for jointing of conductors. Each part 

connected with joints shall be perfectly cleaned by wire brush and properly greased before 

final compression. All the joints of conductors and earth wire shall be made in the best 

workmanship manner and shall be perfectly straight and having maximum possible strength. 

  14.13     Proper guys shall be provided to counter balance the paving out tension of conductor/ 

Ground wire at the tension locations, to avoid damage to towers and/or accident. 

   14.14    Stringing work shall mean, the activities of fixing of insulator and insulator hardware’s, 

paving, jointing, tensioning, clamping with Armour-rod, providing dampers, repairing of 

conductors (if   any) and fixing the conductor at tension hardware’s etc. 

 

15.0 TESTING AND COMMISSIONING: 

15.1 The Contractor after completion of erection work will ensure that all works connected with 
line have been completed.  These works shall be done correctly as per Indian Electricity 
Rules and Procedures. Any extra cost involved due to incompleteness of work or bad 
workmanship found out subsequently shall be set right forthwith by the Contractor at his 
cost. 

15.2  After the erection is completed in all respects, the line should be thoroughly patrolled and 

checked for continuity and clearances. The line should be meggered to check its insulation 

level. Afterwards a written confirmation should be given to the Engineer-in-Charge that the men, 

materials, tools and earthings (if any) are removed and the line is safe for charging. On 

charging the line, if it does not hold and trips, the contractor should arrange to patrol the line 

and find out the causes for the tripping and rectify the defect at no extra cost to the Board. 

 

16.0 HANDING OVER OF LINE DOCUMENTS: 

16.1 On completion of all erection activities, the contractor has to furnish following information along 

with technical details to concerned Engineer-in-Charge of the work in triplicate duly bound: - 

1) Approved surveyed route with permanent marks, (To be obtained from the GETCO) 

2) Approved copy of profiles with tower schedule, (To be obtained from the Board except for 

portion where any change is approved) 

3) Location wise soil strata details of each pit excavated, type of foundation executed, 

volumes of excavation & concrete and RCC steel weights, 

4) Details of revetment, retaining walls, etc., work done for protection of tower footing and 

their approved drawing copies, 

5) Approved copies of excavation plan and foundation drawings, (To be obtained from 

GETCO) 

6) Approved copies of structural drawings of stubs, templates, towers, extensions, etc., (To be 

obtained from the Board) 

7) Approved copies of stringing charts, 

8) Value of tower footing resistance jointly measured before & after providing earthing and 

type of earthing executed, duly signed by in charge engineer of line. 

9) Details of spans and phase where mid span joint, repair sleeve used, 

10) Location wise type and numbers of insulators, insulator hardware’s, earth wire hardware’s, 

conductor accessories, provided, etc. 
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11) Separate detail of each crossing like road, river, railway, power line, P&T Line, etc and 

details of clearance as per Indian Electricity Rules. 

 

17.0 GENERAL: 

17.1 The Contractor shall ensure that at the end of each sub-activity the surplus material is 

immediately removed from the work-site to avoid loss and injury to the public. 

17.2     The Contractor has   to reconciliation of material account and settle final bill including  

             Signature   in all relevant papers      required for passing of final bill   within three month   

             from the date of charging/ commissioning of line. 

17.3 A lump sum amount of 6 % of the order value OR Rs.1.0 lacs whichever is less, will be 

withheld from the running bills of stringing work, this will be released only after handing over of 

these Documents to the   satisfaction of concerned Supdt.  Engineer (Trans). 

18.0 Outage: GETCO will provide required outage of the line. Work should be completed in 

specified outage.  

 
RETURN OF EMPTY STEEL/WOODEN DRUMS: 
 
The contractor has to return empty Conductor / Earth wire Drums if it is Steel Drum. For non return of 
Empty steel drum recovery will be made from their progressive running bill as mentioned below: - 
 
Unit weight of empty drum in kg x standard rate of store for steel scrape = unit cost of steel drum in Rs.  
   
For wooden Drums, contractor has not to return the empty Conductor/Earth wire Drums for the 
conductor/ E.W used for this line 
  
WASTAGE: 
 
You shall make every effort to minimize the breakage/Looses and wastage of line Materials, etc. 
supplied “Free of cost” by the GETCO for erection of line. 
 
The ceiling for wastages permitted is as under: - 
 
Conductor and Earth wire: 
 
(a) 0.5% (For jumpering/sag/sister wire). 
(b) 0.5% (For credit length up to 30 Mtr.) 
(C) 2% (For credit in pieces as good conductor from 30 Mtr to 100 Mtr.) 
 
(ii) Insulators: 0.25% 
 
(iii) Bolts & Nuts: NIL (No extra Bolts/Nuts will be supplied). 
 
(iv) Hardware & Accessories: NIL. 
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Conductor and Earth wire parameters 

 

Sr. 

No. 

Description CONDUCTOR 

ACSR Panther 

Earth wire 

GI 7/3.15 

1) Materials ACSR CONDUCTOR GALV. STEELWIRE 

2) Size & stranding 30/3.0-AL  

7/3.0-ST 

7/3.15 

3) Ultimate Tensile strength 89.67 KN 56.017 KN 

4) Weight 974 Kg. / Km 432 Kg. / Km 

5) Overall diameter 21.0 mm 9.45 mm 

6) Area of cross-section 261.5 mm∧∧∧∧2 54.57 mm∧2 

7) Maximum  working Tension at : 

 i)  32 Deg. C with full wind 1223 Kg. 1285 Kg. 

 ii) 0 Deg. C with 2/3rd full 

     wind 

3050 Kg. 1315 Kg. 

8) Maximum sag under 

maximum temperature and 

no wind condition. 

7.95 Mtr. At 67 deg.C 7.300 Mtr. At 67 deg. C. 

9) Modules of elasticity 8185 Kg / mm∧∧∧∧2 1.933x106 Kg/ mm∧2 

10) Co-efficient of linear 

expansion. 

17.8x10-6/Deg C. 11.5x10-6/Deg.C. 
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SCHEDULE – ‘ A ‘ 

 

Following material will be supplied by GETCO “free of cost” for erection of transmission line: 

 

1) Towers, stubs, templates, tower accessories, bolts-nuts, H-frame DP Structure, H-frame DP 

Structure Accessories Stay Sets, Stay wire etc. 

 

2) Conductor, conductor accessories, earth wire, earth wire accessories. 

 
 

3) Insulators, insulator hard wares. 

 
 

Following materials / equipments will be procured / arranged by the contractor for erection of 
transmission line. 
 

1. Tor steel bars required for reinforcement. 

2. Cement as per IS –8112 

3. Barbed wire. 

4. Earthing sets. 

5. Zinc rich paint for bolt-nuts welded portion 

6. Various plates namely DP / NP / PP / CIP. 

7. Other materials and tools-tackles required for erection activities like survey, foundations, 

tower erection and stringing. 

8. GI Nuts/Bolts required for H-frame DP Structure. 

 

Note: Generally, all required materials will be issued form above store centre. In case of non-

availability of some items, contractor shall have to collect from other nearby store centers 

without extra cost to the Board. 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
 

INTEGRITY PACT 
 

OUR ENDEAVOUR 
 
To create environment where Business Confidence is built through Best Business Practices 
and is fostered in an atmosphere of trust and respect between providers of goods and services 
and their users for the ultimate benefit of society the nation. 
 
 

GETCO COMMITMENT PARTY’S COMMITMENT 

• To maintain the highest ethical standards In 
business and professional 

• Not to bring pressure / recommendations  
outside GETCO to influence its decision. 

• Ensure maximum transparency to the 
Satisfaction of stakeholders. 

• Not to use intimidation, threat, inducement 
or Pressure of any kind on GETCO or any 
of its employees under any circumstances. 

• To ensure to fulfill the terms of agreement  /  
contract and  to  consider objectively   the  
viewpoint of parties. 

• To be prompt and reasonable in fulfilling 
the contract, agreement, legal obligations. 

• To ensure regular and timely release of 
payment on due dates for work done. 

• To provide goods and / or services timely 
as per agreed quality and specifications at 
minimum cost of GETCO. 

• To ensure that no improper demand is 
made by employees or by anyone on our 
behalf. 

• To abide by the general discipline to be 
maintained in our dealings. 

• To give maximum possible assistance to all 
the Vendors / Suppliers / Service provider 
and other to enable them to complete the 
contract in time. 

• To be true and honest in furnishing 
information including payment to agents / 
sub-agent. 

• To provide all information to suppliers/ 
contractors relating to contract / Job which 
facilitate him to complete the contract / job 
successfully in time. 

• Not to divulge any information, business 
details available during the course of 
business relationship to others without the 
written consent of GETCO. 

• To ensure minimum hurdles to Vendors/ 
suppliers / contractors in complete of 
agreement / contract / work order. 

• Not to enter into carter / syndicate / 
understanding whether formal / non-formal 
so as to influence the price. 

 
 

__________________ 
Seal & Signature 

(GETCO Authorized Signatory) 

 
 

__________________ 
Seal & Signature 

(Party’s Authorized Person) 

Name:  Designation: 
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Penalty Clause: FOR SAFETY 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency 

or outsider due to negligence or non-compliance of GETCO safety norms then in addition to 

the compensation and liability as per statutory requirement, contractor / agency shall be 

penalized as under: 

 

Sr. No 

 

Amount of Contract in Rs. 

 

Penalty  amount 

1 Up to 1 Lac Rs.5000/- 

2 Above1 Lac to   10 Lacs Rs.25000/- 

3 10    to  -- 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % 

 

2. Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of 

fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to the 

contractor /Agency.  

3. Safety Requirement: 

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of 

contractor’s site in charge and supervisor. Safety document shall be handed over and vital 

safety norms and key points of safety related to project shall be explained and recorded for 

commitment by erection contractor. 

       Such records are mandatory for clearing first erection bill.  

3.2 During site visit by GETCO official of Executive Engineer and above rank, the following 

checks during execution of work shall be covered. 

3.21 Safety equipments available and utilize. 
(a) Helmet  
(b) Safety belt. 
(c) Safety shoes. 
(d) Live line Voltage detector 
 

3.2 2 Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 

(c) Adequate supervision. 

3.23 T & P physical Check. (Healthiness and Quality) 

(a) P.P.rope. 

(b) Wire rope and sling. 

(c) Earthing rod  
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3.3 If above-mentioned safety requirements found violated in any of the above three conditions 

shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of three 

conditions) 

3.4 During subsequent visit, if violation is found, then double penalty shall be deducted from the 

bill of the Contractor/Agency. 
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CONTRACT AGREEMENT 
(To be submitting after Awarding of Contract) 

(Non judicial stamp paper of Rs. 300/-) 

 

This agreement is made at ________, on the _________________day of __________in the Christian 

year __________ between _________________________________________________________ 

(herein after referred to as “THE CONTRACTOR” which expression shall unless excluded by or 

repugnant to context include its successors or permitted assigns) of the one part and the Gujarat 

Energy Transmission Corporation Limited, having their ______ Office at __________, (hereinafter 

called “Corporation” which expression shall unless excluded by or repugnant to the context include its 

successors or assigns) of the other part. 

 

“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for 

___________________________________________________ 

_____________________________________________ as per Corporation’s Order No. 

____________________________________ hereinafter called “The works” and more particularly 

described enumerated or referred to in the specification, terms and conditions prescribed in the order 

letter, covering letter arid other letters and schedule of price which for the purpose of identification 

have been signed by Shri ________________________________________ on behalf of the 

Contractors and by __________________________________________on behalf of the Corporation, a 

list where of is made out in the schedule hereunder written and all of which said documents are 

deemed to form part of this contract and included in the expression ‘The Works” wherever herein 

used, upon the terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO 

has accepted the tender of the contractor for the work of 

______________________________________________. of Gujarat State for the sum of Rs. 

_______________(Rupees_______________________________) upon the terms and subject to the 

conditions herein mentioned. 

 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED THAT: 

1.  The contractors shall do and perform all works and things in this contract mentioned and 

described or which are implied therein or there from respectively or are reasonably necessary for the 

completion of the works as mentioned and at the times, in the manner and subject to the terms 

conditions and stipulations contained in this contract, and in consideration of the due provision, 

executions, construction and completion of the works agreed to by the contractors as aforesaid, the 

Corporation doth hereby covenant with the contractor to pay all the sums of money as and when they 

become due and payable to the contractors under the provisions of the contract. Such payment to be 

made at such times and in such manner as is provided by the contract. 

2.  The conditions and covenants stipulated hereinbefore in this contract, are subject to and 

without prejudice to the rights of the Corporation to enforce penalty for delays and / or any other 

rights whatsoever including the right to reject and cancel on default or breach by the contractors of the 

conditions and the covenants as stipulated in the general conditions, specifications, forms, or tender 

schedule, drawing, etc. attached with Corporation’s Order No.___________________________. 

The contract value, extent of works / supply, completion / delivery dates, specifications and other 

relevant matters may be altered by mutual agreement and if so altered shall not be deemed or 

construed to mean or apply to affect or alter other terms and conditions of the contract and the 

general conditions and the contract so altered or revised shall be and shall always be deemed to have 

been subject to and without prejudice to said stipulation. 
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In witness whereof the parties here to have set their hands and seals this day and month year first 

above written. 

Signed, Sealed and Delivered by 

_______________________________________ 

for and on behalf of M/s.   ________________________________________ 

 

In the presence of, signature with names and 

Address:   

1) _______________________________________ 

 _______________________________________ 

 _______________________________________ 

2) _______________________________________ 

 _______________________________________ 

 

Signed, Sealed and Delivered by 

for and on behalf of Gujarat Energy Transmission Corporation Limited, 

 

_______________________________________ 

_______________________________________ 

 

 

In the presence of, signature with names and 

Address:   

_______________________________________ 

_______________________________________ 

1) _______________________________________ 

 _______________________________________ 

 

 _______________________________________ 

 

2) _______________________________________ 

 _______________________________________ 

_______________________________________ 
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SAFETY CUM INDEMNITY BOND 
(On Non-Judicial Stamp paper of value not less than Rs. 300/-) 

 

KNOW ALL MEN BY THESE PRESENTS that we, _______ by this SAFETY CUM INDEMNITY BOND 

Executed on this _____________ Day of _________ 2013. I/We Having Registered Office 

_______________________________(herein after called “THECONTRACTOR” which expression shall 

mean and includes my /our heirs, executors, administrators and legal representatives, successors and 

permitted assigns) do hereby binds myself/ourselves and also our company/firms after having the 

power to bind by this promise and undertaking in favour of the Gujarat Energy Transmission 

Corporation Limited (GETCO), Vadodara a State Transmission Utility under The Electricity Act, 2003 

having its registered office at Sardar Patel Vidyut Bhavan, Race course, Vadodara.( hereinafter called as 

GETCO, which expression shall mean and include its legal representative, administrators assigns) has 

agreed under the terms and conditions of the contract no.______ dated_______made between 

__________ and ___________for the contract of the ____________value of Rs. __________ interalia 

on production of Safety Cum Indemnity Bond. 

 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to 

the extent of Rs.______ Rupees________only against any losses or damages, costs, charges and 

expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M, O&M work 

including work carried out by outsourcing agency, failing to take proper care or not complying the 

guidelines given hereunder as per Annexure-A and instructions which may be given from time to time 

during the continuance of the contract and we further undertake to unconditionally pay the amount 

claimed by the GETCO on demand and without demur to the extent aforesaid. 

 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no._____, 

dated ______ for _________ issued by the GETCO after having observing necessary formalities, the 

details of which is described in the order no.______ dated ______ and whereas the said job/works will 

be /likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and /or the 

Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare 

Act. (Respective Amendments)  

 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to 

execute this Safety cum Indemnity Bond before the commencement of actual execution of work  

 

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the 

guidelines as per Annexure-A prepared by the GETCO. 

 

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has 

been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, 

damages, costs, charges and expenses caused to or suffered by the GETCO. 

 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because 

of the change in the constitution of the GETCO or for the extension of the time limit or for any other 

reason. 
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We the CONTRACTOR further agrees to the given terms and conditions  

a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO 

from all claims, actions, proceedings and risk, damage danger to any person whether belonging or not 

belonging to the. CONTRACTOR. 

 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages 

any proceedings in respect of any of its employee / workmen under the Workmen Compensation Act 

or any other laws for the time being in force. 

 

c. That, if during the course of execution of work as stated in the contract order mentioned 

hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines 

as per Annexure-A or terms and conditions / formalities within the meaning of Employees’ State 

Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 or any other laws relating to the Labour 

Welfare for the time being in force, and also has not observed the safety norms in accordance with the 

law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall have the right 

to stop the execution of work/job and the period of such stoppage shall not be taken into account for 

the calculation of the total period of completion of work for which the CONTRACTOR is responsible to 

complete the work/job and it will be deemed that discontinuance was due to default of the 

CONTRACTOR . 

 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any 

such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other 

reason, the GETCO shall have the right to recover the said amount from any amount receivable by 

GETCO or any bank guarantee deposited or anything payable whether in connection with this contract 

or other contract by the CONTRACTOR to the OBLIGEE. 

 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of 

any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity 

Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR. 

 

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of 

agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the 

compensation and liability as per statutory requirement, contractor / agency is hereby agreed to pay 

the penalty amount as given below: 

 

Sr.  No Amount of Contract in Rs.  Penalty amount 

1  Up to _1 Lac     Rs.5, 000/- 

2  Above1 Lac to _ 10 Lacs   Rs.40, 000/- 

3  10 to --_ 100 Lacs    Rs.1, 00, 000/- 

4  100 Lacs     1.0 % of contract value 

 

g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of 

claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is 

performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the 

parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

 

 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO 

in Writing on the Contractor’s application after the Contractor has discharged all his obligations under 
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the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the GETCO under 

the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD and renewable 

thereof (Claim Period). 

 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in 

addition to and not by way of limitation or substitution for any other guarantee, indemnities Hereto 

before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such 

indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this indenture the 

day the year First hereinabove written.  

 

---------------------------- 

(Signature with seal of The CONTRACTOR) 

 

 

In the presence of: 

1. 

2. 
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FORM OF BANKER'S UNDERTAKING 

[For Performance Guarantee (PBG) towards Guarantee/ Warranty Period 

as per commercial terms and conditions of tender] 

 

We, ___________________ (Name of the Bank and Address of the Branch giving the Bank Guarantee)  

registered address at __________________________________________ (Address of Registered office) hereby 

give this Bank Guarantee No. _______________dated ____________ and hereby agree Unequivocally and 

Unconditionally to pay immediately on demand in writing from the Beneficiary Company GUJARAT ENERGY 

TRANSMISSION CORPORATION LIMITED, MEHSANA (subsidiary Company of Gujarat Urja Vikas Nigam Ltd.) or 

any officer authorized by it in this behalf any amount up to not exceeding Rs. ___________/- (Amount of 

Performance Guarantee towards Execution/Supply period) (Rs. 

__________________________________________________ (in words) to the said GUJARAT ENERGY 

TRANSMISSION CORPORATION LIMITED (GUVNL/ Subsidiary Company) on behalf of M/s 

_________________________________________________________________________________________ 

who have entered into a contract for the supply/works specified below: 

LOA/ LOI/ WO/ PO No.- __________________________________ Dtd. ______________________ 

Name of Work-  

 

This agreement shall be valid and binding no this Bank up to and inclusive of _______________(Date of validity 

of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank or the 

firm of Contractors/ Suppliers or by any other reasons whatsoever and our liability hereunder shall not be 

impaired discharged by any extension of time or variations or alterations made, given conceded or agreed, with 

or without our knowledge or consent, by or between parties to the said within written contract. 

Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this 

Guarantee shall not be assignable, transferable by the Beneficiary GUJARAT ENERGY TRANSMISSION 

CORPORATION LIMITED, MEHSANA (i.e. GUVNL or Subsidiaries). Notice or invocation by any person such as 

assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the 

Guarantee can be made only by the beneficiary directly. 

NOTWITHSTANDING anything contained herein before, our liability under this guarantee is restricted to 

exceeding Rs. _______/- (Rs. _____________________________________ Only). Our guarantee shall remain in 

force until ___________ (Date of validity of the Bank Guarantee). Unless demands or claims under this Bank 

Guarantee are made to us in writing on or before _________ (Date of validity of the Bank Guarantee), all rights 

of Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and discharged from all 

liabilities there under. 

 

Place:  

Date: 

 

Complete Postal Address of the Bank    Signature of the Bank’s Authorised Officials 

with Branch Code, Telephone & Fax No.        with their Code Nos. & Round Seal



 

 

Sign & Seal of Contractor Page 78 
 

:  BIDDER’S DETAILS OF PERSONNEL 
 

  

 

1 Firm Name  

2 Firm Address  

3 
Firm Type (Proprietary/ 

Partnership/Corporate ) 
 

4 Contact Person Name and Designation  

5 Qualification  

6 Professional Experience  

7 PAN No  

8 GST No  

9 Contract Details  

 Mobile No  

 Land Line No  

 FAX No  

 E-Mail ID  

Note: All the correspondence, queries etc., will be asked on above E-Mail only. Bidder is 

responsible to check and operation of e-mail ID.  
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ANNEXUTURE-1 

 
 

 

Sub. :  As above Mention  

 

In connection with above subject, I / we confirm the following: 
 
 

a)   I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the 
entire tender Terms and Conditions. 
 
 

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion 

of the Contract, if awarded. 
 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I 

/ we also agree that additional conditions / deviations, if any found in bid, the offer shall be out 

rightly rejected without assigning any reason thereof. 
 
 
Company / Agency 

NAME:                                                  STATUS:                                               Name of 

tendering Company 
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ANNEXUTURE-2 

CONFIRMATION OF DETAILS OF BIDDER 
 

 

Bidders are required to furnish following information specifying                    YES / NO 

 
 
1)  Whether the Bid is on percentage basis as called for.            Yes / No 
 
2)  Whether rebate furnished is in percentage  basis as called for.                Yes / No 

3)  Whether the Bid is submitted by RPAD.                  Yes / No 

4)  Whether a l l   pages  of  Bid  Specifications   are  sealed  and signed by the Bidder. 
 
5)  a)  Whether  the  Bidder  is registered  with  for Getco 
 

b)  In case of “Yes”, please  furnish  following details: 
 

i) Registration Letter No. &date.  

ii)  Class of Registration 

Iii)  Validity  

                c)  Whether Bidder is having PF Code No.                     Yes / No 

6)  a)  Whether EMD/Tender fees paid. ( DD / BG )                          Yes/no       

                          7)  Whether following documents as specified are submitted. 

 

a) Human Resources detail. Yes / No 

b) Availability of tools, equipment’s etc. Yes / No 

c) Details of orders executed / on hand Yes / No 

d) Financial capability. Yes / No 

e) Experience as specified. Yes / No 

f) Company's Articles Of Association Yes / No 

g) Details Of Partners / Directors Yes / No 

h) B.R./P.A. Authorizing Person  Yes / No 

i) Power of Attorney of Consortium Members  Yes / No. 

               J)        Pan card                                                                Yes/No 

              K)       GST Registration                                                    Yes/No 

             L)        Electrical Contractor registration                            Yes/No 

             M)       Solvency  certificate                                                Yes /No 

8)        Price: [FIRM ONLY]                                                             Yes/No 

9)       Security terms agreed                                                           Yes/no 

10)     Penalty terms agreed                                                            Yes/No 

11)    Terms agreed:                                                                        Yes/no 

12)    Validity of the offer for 180 days from the date of    

         opening of the technical bid: agreed                                      Yes/No                                                                          

13      payment terms agreed: 

 

 
  
Company / Agency 

NAME:                                                  STATUS:                                               Name of 

tendering Company 
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ANNEXUTURE-3 

 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS 

SIMILAR CONTRACTS 
 
 
. 
 

Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty.(Bay/ss)

Order 
 

Amount 

Name of Order 

placing authority 

1 2 3 4 5 6 

      

 
 

Completion date as 

per order 

Date of commencement of 

work 

ual  completion  of work 

7 8 9 

 
 
 
2) SATISFACTORY WORK COMPLETION CERTIFICATE 
 

Sr. 

No. 

Description 

of work 
Certificate No Date Order 

 
Amount 

Certificate issuing        

    authority 

  

 

    

 

3) WORKS TENDERED / IN HAND 

Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers 

shall submit the information in the Format detailed here under] 

 

 

Sr 

No 

Name Of Work and 

Location 

 

Order 

Quantity(Bay/SS) 
Order Value 

Anticipate 

date of 

Completion 

Remarks 

 

 

     

 

 

 

Signature of Authorized Representative 

Company / Agency 

NAME:                                                  STATUS:                                               Name of 

tendering Company 
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ANNEXUTURE-4 

 

 

FINANCIAL CAPABILITY 
 
 
 
Sr. 

No. 

Details Amount Rs. In lacks Remarks 

1. Solvency  A  scheduled   Banker’s 
 
Certificate  of  present 

solvency be attached. 

2. Price  of  the  biggest  job 
 
Carried out. 

  

3  Average Turnover of Last 

three Year 

  

 
 

Signature of Authorized Representative 

Company / Agency 

NAME:                                                  STATUS:                                               Name of 

tendering Company 
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ANNEXUTURE-5 

 

 

1) ERECTION CAPACITY 

 

Based on available men power, tools-tackles, machinery and financial resources, our erection capacity 

is as under: 
 
 

Sr. 

No. 

Name of activity Unit Capacity per 
 
Annum per gang 

No. of Persons per 

gang. 

1.     

 

2) TENDERER’S DETAILS OF PERSONNEL 

 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 

[Tenderers shall submit in the Format detailed here under] 

 

Sr. 

No. 

 

Description 

&Details 

of position 

 

Name Qualification Professional 

Experience 

& details of 

works 

carried out 
 

Remarks 
 

1 2 3 4 5 6 

  

 

 

    

 

 

 

 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Seal of the company 

Date & place: ______________________________________________ 
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To be submitted with Q.R BID (On letter head with following declaration) 

Declaration regarding “Relationship with Employee” 

 

Subject: - Relationship with Employee 

 
Every bidder should, at the time of submission of bid, give a declaration as under. 

“If in any Bidder Company/firm, the interest (i.e. Shareholding in company and share in partnership firm) of any 

employee of the tendering Company or his/her relative as defined in Section 2(77) of the Company’s Act 2013 is 10% or 

more, the tendering company will not deal with such company/firm at all. 

Tenderer therefore, must specifically disclose this fact in his technical Bid. Non-disclosure of such facts would 

immediately disqualify the tenderer for further dealing with the tendering company” 

 

 

 

 

                                                                                                 Signature of Authorized   

                                                                                   representative of Company / Agency 

       Name of BIDDER 
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To be submitted with Q.R BID (On letter head with following declaration) 

Declaration regarding “Conflict of Interest among Bidders/ Agents” 

 

Subject: Conflict of Interest among Bidders/ Agents 

 

A bidder shall not have conflict of interest with other bidders for quoted rate. Such conflict of interest can lead to anti-

competitive practices to the detriment of Procuring Entity's interests. The bidder found to have a conflict of interest shall 

be disqualified. A bidder may be considered to have a conflict of interest with one or more parties in this bidding process 

for quoted rate, if: 

a) they have proprietor/ partner(s)/ Director(s) in common; or  

b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; or 

c) they have the same legal representative/ agent for purposes of this bid; or 

d)  they have relationship with each other, directly or through common third parties, that puts them in a position to 

have access to information about or influence on the bid of another bidder; or 

e) bidder participates in more than one bid in this bidding process. Participation by a bidder in more than one Bid 

will result in the disqualification of all bids in which the parties are involved. However, this does not limit the 

inclusion of the components/ sub-assembly/ assemblies from one bidding manufacturer in more than one bid. 

f) in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, one agent 

cannot represent two manufacturers or quote on their behalf in a particular tender enquiry. One manufacturer 

can also authorise only one agent/ dealer. There can be only one bid from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/ foreign agent on behalf of only one principal. 

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the contract that is the subject of the Bid; 

h) in case of a holding company having more than one independently manufacturing units, or more than one unit 

having common business ownership/ management, only one unit should quote. Similar restrictions would 

apply to closely related sister companies. Bidders must proactively declare such sister/ common business/ 

management units in same/ similar line of business. 

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended from time to 

time. 

Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not have conflict of 

interest with other bidders for quoted rate, as above. 

                                                                                                           Signature of Authorized   

                                                                                                   representative of Company / Agency 

                          Name of BIDDER 
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ANNEXURE – 14 

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING 

/BLACK LIST THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  

Ref: Tender no: 

 

 

All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each 

quoted item of the tender along with the technical bid. 

 

I/We 

_________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any 

partner /any director of the firm is not stop deal  and/or banned for business dealing and/or black listed by 

GUVNL and/or their any subsidiary company viz. GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 
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QUALIFICATION REQUIREMENT. 
 

Contractor must fill up below details & should place at the top of the Technical Bid. 

 

Sr 

No: 

List of Documents  

1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA 

(Notarized copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years.  

6 Latest Solvency certificate.   

7 PAN NO  

8 GST registration No   

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up 

to 

 

11 Man and tolls and tackle detail  

 

 

Signature of Tenderer                                                                               Company’s Round Seal 

Date : 

Place 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISSION CIRCLE, MEHSANA 

 

 
 

TENDER SPECIFICATION 
FOR 

 
 

(TO BE SUBMITTED ONLINE – N-Code Only) 
 
 

Erection of  66KV LILO Boriyavi line from Existing  66KV 
Mitha-Linch line on D/C Panther tower with ACSR panther 

conductor for proposed 66KV Boriyavi Substation  
 

PRICE BID  
 

PART – III 
PRICE SCHEDULE 

 
 

TENDER NO. MTC/092026/n-68 
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD.    

TRANSMISSION CIRCLE OFFICE, MEHSANA 

NAME OF WORK:- Erection of  66KV LILO Boriyavi line from Existing  66KV Mitha-Linch line on D/C Panther tower with 

ACSR panther conductor 

SCHEDULE – B 

Sr. 

No. 

Description of Items  Qty. Unit  Rate  Amount 

1 Check survey along with plotting of line route on village(tika) 

map with coordinates including detailed survey, preparation of 

profiles and revision in original route alignment if any and as 

per instruction of EIC 

0.60 Km 9277.00 5566.20 

2 Excavation excluding back filling but including shoring, 

shuttering, dewatering, free cutting for tower footing etc.For 

Normal soil either dry or wet/sandy oil 

100.00 Cu.m 307.00 30700.00 

3 Excavation excluding back filling but including shoring, 

shuttering, dewatering, free cutting for tower footing etc.For 

Black Cotton Soil either dry or wet  

150.00 Cu.m 614.00 92100.00 

4 Installation of steel reinforeement in concrete foundation 

including supply of M.S.Bars binding wire & their 

cutting,bending,& laying in postion as per Drg.  

1.50 MT 99900.00 149850.00 

5 Stub-setting with prop or template including back-filling, during 

back filling dispose of excess soil and levelling of site is to be 

done as per instructions of EIC but excluding excavation and 

concreting etc. for all types of towers/extensions except special 

towers.  (Weight of stub, cleat & template with Bolt & Nuts of 

stub & template shall be counted) 

2.50 MT 8206.00 20515.00 

6 Concreting of foundation by M-20(1:2:4)mixure including 

shoring, shuttering, dewatering, etc,for normal tower with 

extension upto 25mtr. After complition of concreting work, 

curring (Watering to concret) is to be done as per instruction 

og EIC. (Rates are inclusive of suppy of GETCO approved 

cement only.) 

22.00 Cu.m 12246.00 269412.00 

7 Grounding of towers with pipe type earthing including 

exevation and back filling and supply of all material like 32mm 

dia heavy duty 3 mtr long G.I pipe & 50 X 6mm flat bolt-nuts 

salt coal charcoal etc.as per drawing and as per instruction of 

EIC. 

3.00 SET 8985.00 26955.00 

8 Erection of super structure upto 6 mtr extension includingfree 

cutting, fixing,of tower accessories attachments except 

ACD/DP/ NP/CIP/PP and excluding tack welding of bolts.this 

includes tacking delivery of tower materials and bolt-nuts from 

Board's store etc.for  normal extension & special tower at 

destination and keeping them in safe custody and transporting 

the same to erection site  

12.00 MT 10076.00 120912.00 

9 Fixing of ACD for 66KV (anti climbing device)including supply of 

bared wire. As per drawing and as per instruction of EIC                     

a) 66KV 

3.00 Loc 2596.00 7788.00 
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10 Fixing of DP / NP / PP / CIP for D/C including supply of plates 

and supply of G.I. bolts-nuts & tack welding as per drawings 

and as per instruction of EIC. -   For D/C 

3.00 Loc 3379.00 10137.00 

11 Tack welding of nuts upto approx.10mtr Height OR two 

bottom-most panel from ground level at three places on nuts 

diametrically and applying zinc rich paint immediately after 

tack welding  and as per instruction of EIC.                                           

1600.00 Per  

Bolt 

15.00 24000.00 

12 Work of Painting of Line name, Location No., two coat Painting 

Color code of desired length and telephone no. on Tower Leg 

with letter of Gujarati language using ISI marked Paint as per 

instruction of EIC including Supply of paints and other require 

materials.                                                                                                                           

b)All four legs - For 2 Nos. of Line (D/C) 

3.00 Loc 431.00 1293.00 

13 stringing of one ground wires on tower including 

laying,Jointing,tensioning,clmping with accessories,jumpering 

& Sister wire, Vibration damper, earth bond etc. & including 

tree cutting as per instruction of EIC. 

0.30 Route 

Km 

16843.00 5052.90 

14 Stringing of ACSR/AAAC 3 (Three) conductors for Single circuit 

including laying, Jointing, tensioning, clmping with armour rods 

hoisting of insulater string fixing of jumper, damper etc. & with 

required tree cutting on entire length for adacuate 

clearance/safe charging of line, as per instruction of EIC.  

0.20 Route 

Km 

56464.00 11292.80 

15 Stringing of ACSR/AAAC 6 (SIX) conductors for double circuit 

including laying,Jointing,tensioning,clmping with armour rods 

hoisting of insulater string fixing of jumper, damper etc. & with 

required tree cutting on entire length for adacuate 

clearance/safe charging of line, as per instruction of EIC.  

0.30 Route 

Km 

112928.00 33878.40 

16 Erection of stay set complete including excavation with stay 

clamp ,turnbuckle, eye bolt,anchor road, and binding with 7/8 

or 7/10 SWG earth wire, as per instruction of EIC 

6.00 set 802.00 4812.00 

17 concreting of foundation for al the structure , with M-15 mix. 

Including concreting stay set with suply of material like cement 

of 43 grade, sand, metal etc. with muffing (400m dia X 300mm 

Ht.) above ground level for all the structure . After complition 

of concreting work curring (Watering to concret) is to be done 

as per instruction of EIC. (Rates are inclusive of suppy of GETCO 

approved cement only.) 

4.32 CUM 10306.00 44521.92 

18 Conversion of A type Hframe structure into B type H frame 

structure in existing line by reolacing necessary chanels etc. 

and termination and restringing of dog or panther 3 conductor 

for making LILO arrangment with existing line or for change 

over of line during availability of specified outage only.    supply 

of require size GI N/B will be in the scope ofcontractor. item 

also include transportation of new B chanel from store 

/substation as per availability to site and to be credited  the 

dismental old channel/ any hardware and other material if 

replaced to  TR dep with necessary inventory as per instruction 

of EIC.                      

1.00 Job 

Work 

34042.00 34042.00 
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19 Providing & Fixing NP with name of line/DP including supply of 

bolt and nut and tack welding/punching  as per drawing. 

2.00 Loc. 1195.00 2390.00 

20 Work of Painting of Line name, Location No., two coat Painting 

Color code of desired length and telephone no. on H-Frame 

(Two leg) with letter of Gujarati language using ISI marked 

Paint as per instruction of EIC including Supply of paints and 

other require materials.            

2.00 Loc. 216.00 432.00 

21 P&F of fiber type Bird Guard fabricated from 2mm thick GI 

sheet on each location (3 nos Per Loc) as per drawing and 

instruction of E.I.C. 

3.00 Loc. 500.00 1500.00 

 TOTAL: 897150.22 

GST @ 18 %  161487.04 

Estimated amount including GST 1058637.26 

Rs. Ten lacs fifty eight thousand six hundred  thirty seven point twenty six only including GST 

        

        

   Superintending Engineer(TR)   

   GETCO, CO,  Mehsana   

 

 

 

Notes: For Tower 

1 
While calculating the weight of stub-setting, the weight of stub, cleat & templates shall also be 

added in stub weight. 

2 Red oxide & zinc rich paint shall be applied after tack welding of nuts. 

3 The above rates are with supply of GETCO approved cement and steel by the contractor. 

4 For concreting work, mixture machine is to be used as per site condition and as per inst. of EIC. 

5 
Tower dismantling work should be carried out with help of using rust free spary and without 

cutting of any members / leg / stub and as per inst. of EIC. , where applicable. 

6 
While crediting of material , agency has to submit the original gate pass copy / CR copy with 

required documents as per instruction of EIC 

7 
The rate indicated above includes taking delivery of all stringing material from contractor store/ 

GETCO’s store keeping them in safe custody and transporting the same to erection site. 

8 
For any crediting of material related work, agency has to submit the original gate pass copy / CR 

copy with required documents as per inst. and as per requirement of EIC or when demanded. 

9 

If condcutor provided by GETCO, Contractor has to retuned back empty steel drums at GETCO's 

store  immediately on complition of stringing work as per instruction of EIC. If fail to submit in 

given time period the necessary action will be imposed by concerned authority. 

 

For H-frame 

 

1 
The rates of erection of ‘H’ frame structures are ‘per No.’ irrespective of weight and type of steel 

sections provided by GETCO to be erected. 

2 
All ‘H’ frame A, B, C type structures, tension guys are to be fully concreted and wind guys shall be 

concreted for 0.6 mtr. height only. 
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3 

All the rates indicated above includes taking delivery of all stringing material from GETCO’s store 

at destination & keeping them in safe custody & transporting the same to erection site. Similarly 

the rates of erection of A, B, C type H-frame above transportation of material from one end of line 

to erection site. 

 
Penalty clause for safety as mentioned in the tender specification is to be applicable to the contractor for 

this contract 
  

Notes:  
1. The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same 
will be reimbursed on production of proof of payment. Also, bidder has to take registration of said site 
and submit the same to this office. Before release of payment of final bill, the contractor has to submit 
documentary evidence of payment of welfare cess of previous RA bill as well as of the final bill. 
2. Tax deduction at source(TDS) under GST at the prevailing rate will be deducted from bills in 
accordance with the provision of section 51 of the CGST Act, 2017, and to that effect a certificate will be 
issued to the contractor. 

      

 
 

 

 

I/We/am/are willing to carry out work at _______ % Above / Below of (estimated amount at (A)) 

(In words ________________________________ % Above / Below) the Estimated rates at (A) 

mentioned above. Amount of Tender work out as under. Total amount of My Tender (E) 

Rs._______________________ ( Amount in words Rupees 

___________________________________________________________________________________

_____________________________________________________________)                                               

                                                                                                          Signature of Contractor. With stamp 


