
 
 

TECHNICAL BID 
 

TENDER NO. MTC/092026/n-69 
 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISION CIRCLE, MEHSANA 

 

 

 
 TENDER SPECIFICATION 

FOR 
 

Bi-Annual Rate Contract for Fabrication of 66KV ‘H’ Frame 
Structure, its accessories and other fabrication works at 

Construction Division store, Mehsana 
 

NAME OF THE CONTRACTOR:- 
LAST DATE OF RECEIPT OF TENDER:-   

 
 

PART - I 
GENERAL TERMS & CONDITIONS  

WITH COMMERCIAL BID 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 



 
 
 
 

 

 
Regd. Office: Transmission Circle Office, Mehsana– 384 001. 

Telephone No. (02762) 220837, Fax No. (02762) 223054 
Website:  www.getcogujarat.com   Email: setrmehsana.getco@gebmail.com 
TENDER NOTICE No: MTC/092026/n-69 
Superintending Engineer, Mehsana invites “On line Tenders” (e-tendering) for following work of “Bi-Annual 
Rate Contract for Fabrication of 66KV ‘H’ Frame Structure, its accessories and other fabrication 
works at Construction Division store, Mehsana” Bidders should fulfill the all Qualification requirement 
criteria given in the tender document, otherwise their bid will not be considered & price bid will not be 
opened.  

Tender Papers & Specifications may be down loaded from Web site https://getco.nprocure.com (For view, 
down load and on line submission) and GUVNL / GETCO web sites www.gseb.com & 
www.getcogujarat.com (For view & download only).  
 

All tender documents (Notarized/ Self-attested copies of original – as specified in tender 
document) are to be upload through online only (Mandatory) on n-procure portal. Tender 
fee & EMD should to be submitted online via RTGS/NEFT/IPMS. No Tender Fee/ EMD 
accepted physically or by Demand Draft.  

For any query addressed to:  
The Superintending Engineer,  
Gujarat Energy Transmission Corporation Limited,  
Circle Office, Visnagar Road, Mehsana – 384 001. 
 

Sr.  Description 

1 Tender No.: MTC/092026/n-69 
2 Tender Fee (Non Refundable) Rs. 1180.00 (1000+18% GST) 

3 Estimated cost including GST Rs. 2358891.98 

4 Earnest Money Deposit amount  Rs. 23590.00 

5 Completion period from commencement of work 24Months 

6 
Last On-line Technical Bid/ Price-Bid submission Date 
up to 16.00 hours only  

Dt. 19-10-2026 

7 Date of opening of on-line Technical Bid  Dt. 19-10-2026 

8 Tentative Date of on-line Price bid opening (if possible) Shall be intimated separately 

 

IMPORTANT: 

1. All the relevant documents including tender copy to be submitted though ONLINE only. No physical 

documents to be submitted by bidder.  

2. All the online Annexures to be filled properly and notarized/ self-attested copies of original documents 

as per tender requirement must be submitted/attached through online form only. It shall be sole 

responsibility of the bidder that the uploaded scanned documents (in PDF form) remain legible 

(readable) and should not be password protected. 

3. Tender will be evaluated on Data/ Details/ Documents of the on-line submission. For any discrepancy 

between online & Submitted documents, Online offer is considered as final. This is intended for 

transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid / refer 

physical offer, the Bidder shall fill in the particulars against appropriate place in respect of each line 

appearing in each online annexure. Wherever required, bidder shall invariably have to upload 

supporting authentic documents in the online bid. (In the absence of required details in the online 

annexure, the purchaser has every right to evaluate the bids accordingly and bidder cannot raise any 

objection against any point during evaluation.) 



4. Bidder has to submit Tender Fee & EMD through online payment methods only. Copy of payment to 

be attached with online bid documents. 

5. Payment of Tender Fee & EMD (Earnest Money Deposit): 

Payment option for submission of Tender fees & EMD should be Online i.e. by RTGS/NEFT only.  
 
 GETCO, Mehsana Beneficiary Bank detail for online payment are as under: 

Sr.  Particulars Requisite Details 

1 Name of Bank Bank of Baroda 

2 Name of Branch Mehsana Main 

3 Branch Code MEHSAN 

4 MICR Code 384012001 

5 IFSC Code BARB0MEHSAN (5th Digit- Zero) 

6 Name of Account Gujarat Energy Transmission Corporation Limited 

7 Account No. 01520200030093 

8 GST No. 24AABCG4029R2ZC 

After payment through RTGS/NEFT, Bidder has to provide following details by e-mail on the same date 
of payment so payment receipt can be generated. Mail should on below mail addresses with contains 
details: 
 

Sr
. 

Required Details 

1 Name & Address of the bidder 
2 Bidder GST No 
3 Tender No with due date 
4 Mode of Transfer 
5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee / EMD) 

 Mail to: 
 aotr.mehsana@gebmail.com 

cashiermhs.getco@gebmail.com 
setrmehsana.getco@gebmail.com 

   
6. Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or 

extension of due date etc. 

7. No tender shall be accepted / opened in case of receipt after due date and time of tender, irrespective 

of delay due to postal services or any other reasons and the Corporation shall not assume any 

responsibility for late receipt. 

8. The GETCO reserves the right to award the work to one or more bidders, considering their technical 

and financial capacity OR to reject any or all tenders or accept any tender without assigning any 

reason thereof. 

 
 

 
 
 
 
 
 
 

 

 

 

 

 

 

 



 
PART-I - ITB 

                            INSTRUCTIONS TO BIDDERS 
 
A. INTRODUCTION 
1.0 General Particulars  
 

1.1 The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called ‘GETCO’/ 
‘OWNER’ intends to receive bids for Bi-Annual Rate Contract for Fabrication of 66KV ‘H’ 
Frame Structure, its accessories and other fabrication works at Construction Division store, 
Mehsana as detailed in the accompanying specifications in accordance with Terms and 
Conditions herein. The bids shall be prepared and furnished as per these Instructions.  

 
2.0 Qualification Requirements of Bidders 
 

 Qualification Requirement 

 
1.      Registration: Bidder shall be strictly approved vendor of GETCO/ STU/ CTU. 

 
2. Experience:  Bidder  should  have  experience for Fabrication of 66KV ‘H’ Frame Structure and its 

accessories mentioned in Schedule-B. Attested Xerox copy of work orders with schedule B 
executed from GETCO/ STU/ CTU and satisfactory completion certificate from respective 
department should be submitted. 

 
2..        Solvency: Latest   bank   solvency certificate from any Nationalized/Scheduled Bank of  a  

sum   of minimum 20 % of the estimated cost shown in the tender. 
 
3.  Provident Fund Code: Separate provident fund code number towards firm registered with 

Regional  P. F. Commissioner. 
 
4.  Profit  & Loss Account Statement: The Bidder should submit certified Xerox audited copy of 

the Balance sheet with profit and loss account of last three Years. 
 
5.  Nature of Firm: Attested   copy  of Partnership  Deed,  Power  of Attorney,  if any,  for signing  

the  bid documents in case of partnership firm &self affidavit for proprietorship firm.  All such 
documents shall have to be NOTARISED. 

 
6.  I.T. PAN CARD:  The bidder should submit the attested zerox copy of PAN Card of their firm. 
 
7.  GST Registration: The Bidder should have to take registration under the “GOODS AND 

SERVICE TAX(GST)”. Bidder has to register online in given link before bidding. 
 
8.       Welfare cess registration: As per welfare cess act once the work allotted to bidder, he has to 

take registration under well cess of said site and submit the same to this office. 
 
9.  List of Tools & Tackles. 

 
The bidders must be attach certified/self-verified copy of all above documents on n-procure 
only, no physical documents required. It shall be sole responsibility of bidder that uploaded 
scanned documents in PDF form remain legible and should not be password protected. 

 

2.1 The above-cited requirements are only indicative. The owner reserves the right to requisition any 
other relevant information and also reserves the right to reject the Bid proposal of any Bidder, if in 
the Owner’s opinion the Qualification data is incomplete and Bidder is not qualified to perform the 
Contract satisfactorily.  

 
3.0 Bidding Costs  

All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be responsible/ liable 
for these costs irrespective of the course and conclusion of this Bidding. 



 
B.  BID DOCUMENTS 
4.0 Details of Documents  
4.1  The following Bid documents apart from Invitation to Bid detail the material and equipment 

specifications/characteristics, the bidding procedures and the terms & conditions of contract: 
 

a. Instructions to Bidders (ITB-Part I) 
 b. General Conditions of Contract (GCC-Part I) 
 c. Erection Conditions of Contract (ECC-Part I) 
 d. Special Conditions of Contract (SCC-Part I) 
 e. Technical Specifications (TSP-Part IIA) 
 f. Technical Data Sheets (TDS-Part IIB) 
 g. Bid Form and Price Schedules (BF/PS-Part III) 
 

5.0 Knowing the Bid Documents 
5.1 Every intending Bidder is to examine and understand all instructions, forms, terms, conditions and 

specifications in the Bid Documents and fully know himself all the conditions and contents therein, 
which may in any manner, affect the scope & content of work and the costs thereof. Submission of a 
Bid not substantially responsive to the Bid Document in all respects and/or failure to furnish all 
information required by the Bid Document may entail rejection of the Bid at the Bidder’s risk. 

 
6.0 Clarifications on Bid Documents 
6.1 In case an intending Bidder finds any discrepancy or omission in the documents and specifications 

or is in doubt as to the true meaning of any part, he shall make a request, in writing not later than 
the date of pre Bid discussion, to the owner in triplicate. The owner will issue explanations, 
interpretations and clarifications as deemed fit in writing as a response to this request. On receipt of 
such interpretations/clarifications, the Bidder may submit his Bid within the date and time stipulated 
in the Bid invitation. All such explanations, interpretations and clarifications from the Owner shall be 
deemed as part of Bid Documents and shall invariably accompany the Bidder’s proposal. 

 
6.2 Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his 

representative(s) will not in anyway be binding on the Owner.  
 
7.0 Amendment of bidding document: 
7.1 At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at 

his own initiative or in response to a clarification requested by the intending Bidder, modify the 
Bidding Document with amendment(s). 

 
7.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who have 

received the Bidding Document at the address contained in the letter of request for issue of Bidding 
document from the Bidders. Owner will bear no responsibility or liability arising out of non-receipt of 
the same in time or otherwise. 

 
7.3 In order to afford prospective bidders reasonable time in which to take the amendment into account 

in preparing their bids, the Owner may, at his discretion, extend the deadline for the submission of 
bids. 

 
7.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration 

by the Bidders while they submit their bids and shall invariably enclose such documents as a part of 
the bid. 

 
C.  PREPARATION OF BIDS 
8.0 Language Of Bid: 
8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, 

exchanged by the Bidder and the Owner, shall be written in the English language, provided that any 
printed literature furnished by the Bidder may be written in another language so long as 
accompanied by an English translation of its pertinent passages. Failure to comply with this may 
disqualify a bid. For purposes of interpretation of the bid, the English translation shall govern. 

 
8.2 Bid Format 



Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding 
any printed/typewritten text of their own. 

 
9.0 Local Conditions: 
 
9.1 It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which 

may have any effect on the execution of the Contract covered under these documents and 
specifications. The Owner shall not entertain any request for clarifications from the bidders, 
regarding such local conditions. 

9.2 It must be understood and agreed that such factors have properly been investigated and considered 
while submitting the proposals. No claim for financial adjustment to the Contract awarded under 
these specifications and documents will be entertained by the owner. Neither any change in the time 
schedule of the Contract nor any financial adjustments arising thereof shall be permitted by the 
Owner, which are based on the lack of such clear information or its effect on the cost of the works to 
the Bidder. 

 
10.0 Documents comprising the Bid: 
 
10.1 The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements 

etc. furnished in the Bidding Documents, indicating, for the services to be rendered, a brief 
description of services, quantity and price. 

 
10.2 The Bidder shall also submit documentary evidence to establish that the Bidder meets the 

Qualification Requirements as detailed in Clause 2.0 above and Special Conditions of Contract 
(including Clause 11 of I TB). 

 
10.3 All Tender Documents/ formats are to be returned completed and filled in all respects and signed by 

the Company Authorized Signatory wherever specified. 
 
10.4 The Bid Guarantee shall be furnished in a separate cover in accordance with clause specific ITB. 
 
11.0 Scope of the proposal 
 
11.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely 

covering all the equipment erection and other installation services specified under the 
accompanying Technical Specifications. It will include among others as specified therein the 
following:- 

  
e) Receipt of equipments and material from GETCO Mehsana Construction or Soja R&M  store and 

transportation, storage, preservation and conservation of equipment at the Site. 
f) Pre-assembly, if any, erection, testing and commissioning of all the equipments. 
g) Reliability tests and performance and guarantee tests on completion of commissioning. 

 
11.2 As specified in the Special Conditions of Contract, no deviation whatsoever to certain conditions of 

the bidding documents permitted by the Owner and therefore, the Bidders are advised that while 
making Bid Proposals and quoting prices these conditions may appropriately be taken into 
consideration. Bidders are required to furnish a certificate in this regard as per the format provided 
in Special Conditions of Contract in a separate sealed envelope containing Bid security, which shall 
accompany the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by the 
Owner and shall not be opened. 

 
11.3 Bids not covering the above cited entire scope of works may be treated as incomplete and hence 

rejected. 
 
11.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, Technical Data 

Sheets and specified elsewhere. The Qualifying Data should be filled in the required schedule of Bid 
Proposal Sheets. 

 
12.0 Bid Price: 
12.1     The Bidder shall indicate percentage above/below of total bid price indicated in the  



appropriate price Schedules, enclosed in bid proposal sheets for erection, testing and      
commissioning, and other services it proposes to furnish under the contract. Prices quoted should    
be in % Above/ Below on Estimated Cost. However, detail bifurcation of Taxes applicable should  
be mentioned separately with Price bid 
  

12.2 The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease 
based in relation to unit rates of tender price schedule. 

 
12.3   If the Supplier/Contractor has opted for the Composition scheme of GST, clearly specified with valid 

Declaration & Certificate from Department. In the event of withdrawal/cessation of the Supplier from 
Composition scheme during the tenure of the contract, the rate (i.e. price) mentioned in the price bid 
shall be final and any additional GST will have to be borne by the tenderer himself. In no case 
additional amount towards GST or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

 
Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as applicable 
for each item of Goods/Service. If not specifically mentioned, then COMPANY will have the option to 
take the prices as exclusive of taxes and duties at maximum higher slab rates for the evaluation of 
the tenders.  
 
The offered prices to be indicated in online mode of tender in the format given (i.e. Schedule- B). 
The price bid submitted in physical mode shall not be considered. 
 

           Every bidder shall inform their GSTIN No. of the registered place(s) wherefrom the bidder           
intends to supply the goods / services, meaning thereby the bidder has to supply the goods 
/services from the relevant declared / registered place of supply of service only. 

 
13.0 Price Basis: 
 
13.1 The Price shall be quoted on firm basis. 
 
13.2     The Price quoted by the bidder shall remain fixed during the bidder's performance of the contract 

and shall not be subject to variation on any account saving for change in quantity. A bid submitted 
with an adjustable price quotation shall be treated as non-responsive and rejected. 

 
14.0 Taxes and Duties: 
 
14.1 Works contract-tax: 
 
 The Civil, structural and architectural portion of the contract shall be treated as works contract 

Consequently, any sales tax payable on the cost of these items of supply under the works contract 
shall also be included by the bidder in his total bid price and the owner shall have no liability 
whatsoever in respect of such works contract tax. However, the owner will deduct works contract tax 
out of the supplier’s bills as per statutory rules. 

 
14.2   As regards the income Tax, will be levied as per prevailing rate on payment to contractors. Any other 

tax except specifically mentioned in tender will not be born by GETCO. The bidder shall be liable 
and responsible for payment of such taxes as attracted under the provisions of the law. 

 
14.4 Notwithstanding the tax liabilities as per the sub-clause14.1 to14.4 above the owner shall have the 

right to make deduction at source from the amounts payable to the contractor in respect of Income 
Tax (on the cost of items of supply included in the works contract) as may be mandatory in terms of 
the law. The owner shall not bear any liability in this regard but shall issue necessary certificate in 
respect of such deduction made. 

 
14.5 In case any tax or duty is newly introduced by the Government applicable for this contract with effect 

from the next day of the date submission of the bid and if the contractor is required to pay additional 
tax or duty, then the owner shall reimburse the contractor the additional tax or duty so paid by the 
contractor against submission by the contractor of documentary evidence to the satisfaction of the 



owner. This provision will not be applicable to transaction between the contractor and his sub-
contractors. Besides the said statutory variation, no other statutory variation shall be payable by the 
owner. 

 
14.6 The owner’s liability for all taxes and duties under the contract shall be limited to those indicated by 

the Bidder in the Bid Proposal Sheets, subject to the statutory variations and variations as per 
Clause No. 14.7 supra. 

 
If the cost to the Contractor during the performance of the ‘Contract’ shall be increased or reduced 
by reasons of the making, passing or promulgation of any law after the date of submission of bid or 
by any order, regulation or bye-law having the force of law the amount of such increase or reduction 
shall be added to or deducted from the “Contract Price” as the case may be for direct transactions 
between contactor & owner, and not for bought out items. It is the Bidders responsibility to furnish 
details of taxes, duties, levies etc. applicable as on the date of submission of the bid. 

 
14.7 No claim for any increase towards the statutory variation regarding enhancement of existing tax or 

duty or introduction of a new tax or duty applicable shall be entertained by the Owner during the 
extended period of contract, if any, provided the extension of the contract is required by causes 
attributable to the contractor. 

 
14.8 The provision of statutory variation regarding enhancement of existing tax or duty or introduction of 

a new tax or duty will be applicable only to the direct transaction between the contractor and the 
owner. 

 
14.9 Before quoting, the bidder may ascertain from the concerned tax authorities of Government of 

Gujarat the applicability of Work Contract Tax. Entry Tax, etc. in respect of this work and include the 
same in the quoted price. The Owner in this regard will entertain no separate claim, as it is the 
responsibility of the Bidder to pay all these taxes. 

 
14.10 In addition, the conditions detailed under Special Conditions of Contract shall apply.  
 
14.11 The contractor shall pay 1% welfare cess to the respective Govt .Department if applicable & the 

same will be reimbursed on production of proof of payment .Before release of payment of final bill, 
the contractor has to submit documentary evidence of payment of welfare cess of previous RA bill 
as well as of the final bill. Also, the bidder should submit the certified copy of welfare registration 
before 1st RA bill. The payment should be released after submission of said registration.  

 
15.0    Welfare cess 
 

1) As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items 
for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey 
projects and civil works. 

            2) Contractor shall get registered under welfare cess Act before commencement of work. Office of 
the factory inspector is authorized at present as a registering authority. 

            3) GETCO shall pay the welfare cess by way of reimbursing to contractors on production    of 
documentary evidence of payment. 

           4) The contacts for which supply or part supply of material are in the scope of GETCO,     
           then contractors shall deposit 
          welfare cess on estimated cost of supplied items to GETCO contractor on progressive basis of 

utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the 
contractor on receipt of request letter along with documentary evidence of payment. For calculation 
of welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for 
payment. This will be over and above the A/T value. 

        The modality of payment/ reimbursement of welfare cess will be as under. 
        • On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit 

the documentary evidence to the concern office. 
• Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of 
registration. Only thereafter, the bill will be processed for payment. 

       • Before release of payment of subsequent R.A.Bills, the contractor has to submit the   
        documentary evidence of payment of welfare cess of previous R.A.Bill. 



• Before release of payment of final bill, the contractor has to submit documentary evidence of 
payment of welfare cess of previous R.A.Bill as well as of this final bill. 

        • If the R.A.Bill happens to be first and final bill, then before release of payment, contractor   has to 
submit documentary evidence of registration under Welfare Cess Act and evidence of payment of 
welfare cess. 
• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary 
evidence of payment by observing due formalities 
 

15.0 Time Schedule: 
 
15.1 The basic consideration and the essence of the contract shall be strict adherence to the time 

schedule for performing the specified works. 
 
15.2 The Owner’s requirements of completion schedule for the Works are mentioned in the 

accompanying Special Conditions of Contract. 
 
15.3 The completion schedule as stated in the special conditions of contract shall be one of the major 

factors in consideration of the bids. 
 
16.0 Contract Quality assurance: 
 
16.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the overall 

quality management and procedures which he proposes to follow in the performance of the Works 
during various phases as detailed in relevant clause of the General Technical Conditions. 

 
16.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the 

execution of the Contract will be mutually discussed and agreed and such agreed Programme shall 
form a part of the Contract. 

 
16.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items are being 

supplied wherever specifically indicated in the tender document shall supply only from those 
vendors. Such details shall be accompanied by their list of previous supplies made performance 
reports etc. However, in case of orders are placed, specific approval shall be obtained from the 
owner for the vendor-supplied materials.  

 
17.0  Insurance: 
 STORAGE-CUM-ERECTION INSURANCE:- The contractor shall take suitable storage-cum-

erection insurance cover at his cost to the extent of 100% cost of cost of sub-station / line materials, 
which are required to complete the sub-station / line. Bidder shall have to take the comprehensive 
Marine Cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for 
the complete period of storage, erection and commissioning up to the time of taking over of the sub-
station / line by GETCO. However, if the work is not completed within stipulated time limit as 
mentioned into work order, the MCE shall be extended by the contractor up to the work completion 
and taking over of line or SS by GETCO. Moreover, the change for extension of insurance shall be 
borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance 
shall be reimbursed by GETCO to the contractor on production of proof for extension of MCE if the 
delay is attributed on the part of GETCO. 
The contractor shall deal directly and pursue the claim with the insurance company and shall be 
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. 
The proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-
charge of GETCO.  
No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further, in 
absence of the above insurance policy, R.A. bill payment will be withheld. 

 
18.0 Erection Tools and Tackles: 
 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment 

tools & tackles etc. which he proposes to bring to site for the purpose of erection, handling, testing 
and commissioning including performance and guarantee tests of the equipment. If any such 



equipment is listed anywhere else in the proposal and not specially mentioned in the above 
schedule, it shall be deemed to have been included in the Bidder’s proposed scope of supply. 

 
19.0 Brand Names: 
 
19.1 The specific reference in these specifications and documents to any material/equipment by brand 

name makes or catalogue number shall be construed as establishing standards of quality and 
performance and not as limiting competition. However, Bidders may offer other similar 
material/equipment provided they meet the specified standard, design and performance 
requirements. The Bidder shall furnish adequate technical information about such alternative 
material equipment to enable the Owner to determine its acceptability. The Owner shall be the sole 
judge on the acceptability or otherwise of such alternatively material/equipment. 

 
19.2 The bidder shall note that standards for workmanship material and equipment, and reference to 

brand name of catalogue numbers designed by the Owner in its Technical Specifications are 
intended to be descriptive only and not restrictive. The Bidder may substitute alternative standards, 
brand name and/or catalogue numbers in its bid, provided that it demonstrates to the Owner’s 
satisfaction that the substitutions are substantially equivalent or superior to those designed in the 
Technical Specification. 

 
20.0 Bid Security/EMD: 
 
 (a) The estimated cost for of Tender is more than 100 lacs, the EMD is payable as under  
                50 % of EMD by DD in favour of Gujarat Energy Transmission 

    Corporation Ltd. on any Scheduled Bank in Mehsana and Balance 50 % by 
    Bank Guarantee from any Nationalized Bank in the format provided herein. 
(b) The estimated cost of tender is less than 100 Lacs, the EMD is payable as under:- 
     100 % of EMD by DD in favour of Gujarat Energy Transmission Corporation Ltd. on      
     any Scheduled Bank in Mehsana 
(c) Payment by Cheque/Coop Bank Guarantee/ Company Guarantee is not permissible. 
 
(d) Validity Period: - The offer should be valid for a minimum period of 180 days from 
the date of opening of Technical bid. 
 

20.2 The bid security is required to protect the owner against the risk of Bidder’s conduct, which would 
warrant the guarantee forfeiture, pursuant to relevant paras elsewhere The bid guarantee shall be 
made payable to the Owner without any condition whatsoever. 

 
20.3 The Owner as non-responsive will reject any bid not secured in accordance with Para 20.1 above. 

No exemptions are made in the furnishing of the security. 
 
20.4 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or three 

months from the date of submission of tender whichever is later.  
 
20.5 The successful bidders, Bid Security will be discharged upon, furnishing the contract  performance 

guarantee  
 
20.6 The bid guarantee may be forfeited. 
 

a) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid 
Form: 

b) If a bidder refuses to accept the contract or fails to commence the works ( including supplies 
within thirty days of letter of award of contract ) 

20.7 On forfeiture of EMD, SD or guarantee under the terms and conditions of this tender, applicable  
            GST will also be recovered from the bidder / contractor and GETCO reserves all rights of such  
            recovery of such forfeited amount along with GST 
21.0 Format of Bid: 
 

All the relevant documents including tender copy to be submitted though ONLINE only. No physical 
documents to be submitted by bidder, it must be submitted by n-Procure only. 



 
 
22.0 Signature Of Bids: 
 
22.1 The bid must contain the name, residence and place of business of the person or persons making 

the bid and must be signed and sealed by the Bidder with his usual signature. The names of all 
persons signing should also be typed or printed below the signature. 

 
22.2 Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name; followed by the signature(s) and designation(s) or the authorized partner(s) or 
other authorized representative(s). 

 
22.3 Bids by Corporation/Company must be signed with the legal name of the Corporation/Company by 

the President/Managing Director or by the Secretary or other person or persons authorized to bid on 
behalf of such Corporation/Company in the matter. 

 
22.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 

‘Agent’ or other designation without disclosing his Principal will be rejected. 
 
22.5 If it is found that two or more persons who are connected with one another either financially or as a 

principal and agent have bid under different names without disclosing their connection then such 
bids will be  liable for rejection. Satisfactory evidence of authority of the person signing on behalf of 
the Bidder shall be furnished with the bid. 

   
22.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
22.7 Bids not conforming to the above requirements of signing may be disqualified and EMD forfeited. 
 
23.0 Sealing and marking of bids: 
 
23.1             No Technical and Commercial bid physical documents required. 
 
24.0 Deadline for submission of bids : 
 
24.1 The Bidders have the option of sending the bid by registered post or by speed post. Bids submitted 

by telex/telegram will not be accepted. No request from any Bidder to the Owner to collect the 
proposals from airlines, cargo agent etc. shall be entertained by the Owner. 

 
24.2 Bids must be received by the Owner at the address specified under Para 23.3, not later than the 

time & date mentioned in the Invitation to Bid. 
 
24.3 The Owner may, at its discretion, extend this deadline for the submission of bids by amending the 

Bidding Document in which case all rights and obligations on the Owner and Bidders previously 
subject to the deadline will thereafter be subject to the deadline as extended. 

 
25.0 Late Bids 
 

25.1 Any bid received by the Owner after the time and date fixed or extended for submission of bids 
prescribed by the Owner, will be rejected and not considered for evaluation. 

 
26.0 Modification and withdrawal of bids : 
 
26.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of 

the modification or withdrawal is received by the Owner prior to the deadline prescribed for 
submission of bids.  

 
26.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 

accordance with the provisions of clause 23.0. The envelope should clearly indicate whether the 
modification is for the Technical bid or the Price bid. No bid modifications notice by 
Telex/Grams/Fax shall be entertained by the Owner. 



 
26.3 No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of 

bids. 
 
26.4 No bid may be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture of its bid 
security.  

 
27.0 Information required with the proposal: 
 
27.1 The bids must clearly indicate the name of the manufacturer, the type and/or model of each 

principal item of equipment proposed to be furnished and erected. The bid should also contain 
drawings and descriptive materials indicating general dimensions, materials from which the parts 
are manufactured, principles of operation, the extent of pre-assembly involved, major construction 
equipment proposed to be deployed, method of erection and the proposed erection organizational 
structure. 

 
27.2 The above information shall be provided by the Bidder in the form of separate sheets, drawings, 

catalogues, etc. in five copies. 
 
27.3 Any bid not containing sufficient descriptive material to describe accurately the equipment proposed 

may be treated as incomplete and hence rejected. Such descriptive materials and drawings 
submitted by the Bidder will be retained by the Owner. Any major departure from these drawings 
and descriptive material submitted will not be permitted during the execution of the Contract without 
specific written permission of the Owner. 

 
27.4 Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the 

equipment or any other matter will not be considered. 
 
27.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to provide 

additional information and data as deemed necessary by the Bidder. 
 
27.6 The Bidder, along with his Proposal, shall submit a list of recommended erection equipment and 

materials which will be required for the purpose of erection of equipment and materials supplied 
under the Contract. 

 
27.7 In case the ‘Proposal’ information contradicts specification requirements, the specification 

requirements will govern, unless otherwise brought out clearly in the technical commercial deviation 
schedule. 
 

E.  BID OPENING AND EVALUATION 
 
28.0 Opening of bids by owner: 
 
28.1 The Owner will open the technical bids (Cover –I, II, and III) in the presence of Bidder’s 

representatives who choose to attend on the date and time mentioned for opening of bids in the 
Invitation to Bid or in case any extension has been given thereto, on the extended bid opening date 
and time notified to all the Bidders who have purchased the bidding document. The Bidder’s 
representatives who are present shall sign a register evidencing their attendance. 

 
28.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other details as the Owner, 

at his discretion may consider appropriate, will be announced in the Technical Bid Opening. 
 

28.3 The price bids to be filled up on line on website https://getco.nprocure.com 
 
28.4 The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price Bid and any 

such other details as the Owner, at his discretion, may consider appropriate, will be announced/ 
furnished in the Price Bid Opening. 

 



28.5 No electronic recording/transmitting devices will be permitted during Bid opening. 
 
29.0 Purpose of evaluation of bids: 
 
29.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the technical 

responsiveness of the bid for the complete scope of the proposal, as covered under these 
specifications and documents. All technically responsive bids shall then be examined to determine 
the LOWEST EVALUATED COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 

 
30.0 Policy for bids under consideration: 
 
30.1 Bids shall be deemed to be under consideration immediately after opening of Technical Bid and 

until such time official intimation of award/rejection is made by the Owner to the Bidders. While the 
Bids are under consideration, Bidders and/or their representatives and other interested parties are 
advised to refrain from contacting by any means, the owner and/or his employee’s representatives 
on the matters related to Bids under consideration. 

 
30.2 Clarification of bids: 
 

To assist in the examination evaluation and comparison of Bids the owner may on his own ask the 
Bidder for a clarification of its bid. The request for clarification and the response shall be in writing 
and no change in the price or substance of the bid shall be sought, offered or permitted.  

 
31.0 Preliminary Examination: 
31.1 The Owner will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether the 
documents have been properly signed, and whether the bids are generally in order. 
 
 

31.2 Arithmetical errors will be rectified on the following basis: 
 
 If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a 
discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and the 
total bid amount will be corrected accordingly. If there is a discrepancy between words and figures, 
the amount advantageous to the Owner will prevail. If the Bidder does not accept the correction of 
the errors as above, his Bid will be rejected and the amount of Bid Security will be forfeited. The 
Bidder should ensure that the prices furnished in various price schedules are consistent with each 
other. In the case of any inconsistency in the prices furnished in the specified prices schedules to be 
identified in Bid Form for this purpose, the Owner shall be entitled to consider the highest price for 
the purpose of evaluation and for the purpose of award of Contract use the lowest of the prices in 
these schedules. 

 
31.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid 

to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which 
conforms to all the terms and conditions of the Bidding Document without material deviations. A 
material deviation is one which affects in any way the prices, quality, quantity or delivery period of 
the equipment, completion of works or which limits in any way the responsibilities or liabilities of the 
Bidder of any right of the Owner as required in these specifications and documents. The Owner’s 
determination of a bid’s responsiveness shall be based on the contents of the bid itself without 
recourse to extrinsic evidence. 

 
31.4 A bid determined as not substantially responsive will be rejected by the Owner and may not 

subsequently be made responsive by the Bidder by correction of non-conformity. 
 
31.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking 
of any Bidder. 

 
32.0 Evaluation of Price Bids: 



 
32.1 Definitions and Meanings: 
 
 For the purpose of the evaluation and comparison of bids, the following meanings and definition will 

apply:- 
  

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete scope of 
works. 

 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 

Compensation for Deviations.’ 
 
33.0 Calculation of differential Price & Cost Compensation for Deviations. 
 
 The Differential Price to be added to the Bid Price of each bid during evaluation and comparison 

shall be derived as under: 
 
 Differential Price (DP)=n1F1+n2F2…+nnFn, where F1, F2…Fn are the various factors in Indian 

Rupees per unit of parameter differential or deficiency in the equipment and services offered as 
stipulated in these specifications: n1, n2…nn are the respective parameter differential or deficiency 
in the corresponding units to be determined from the Bidder’s proposal. The above factors and 
corresponding units of parameter differential are derived from the Technical Specifications, Data 
sheets and/or Special Conditions of Contract. 

 
 Deviations from the Bidding Documents in so far as practicable will be converted to a Rupee value 

(D) and from the Bidding Document while evaluating the bids. In determining the Rupee value of the 
deviations the Owner will use parameters consistent with those specified in the specifications and 
documents and or other information as necessary and available to the Owner. 

 
33.1 Comparison of Bids 
 

The bids shall be compared on the basis of lump sum prices (i.e., for erection services to be 
rendered as quoted by the Bidder) for the entire scope of the proposal as defined in the Bidding 
Document. 
 
For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: 
W = Q + DP + D 
Where  
W = Total Comparison Price 
Q = Bid Price quoted by the bidder in Indian Rupees (Value Of erection cost including other 
components if any.) 
 
DP         = Different price in Indian Rupees calculated as above 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the lowest 
evaluated bid and, as a result of this comparison, the lowest bid will be selected for the award of the 
Contract. 
 
F. AWARD OF CONTRACT 
 
34.0 Award Criteria 
 
34.1 The owner will award the contract to the successful Bidder, whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid, providing further 
that the Bidder is determined to be qualified to perform the contract satisfactorily. The Owner shall 
be the sole judge in this regard. 

 
34.2 Further, the Owner reserves the right to award separate contracts to two or more parties in line with 

the terms and conditions specified in the accompanying Technical Specifications. 



 
35.0 Owner’s right to accept any bid and to reject any or all bids: 
 
35.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding process and 

reject all bids at time prior to award of contract, any without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Owner’s action. 

 
36.0 Notification of award: 
 
36.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will 

notify the successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in 
writing by registered letter, that its bid has been accepted. 

 
36.2 The notification of award will constitute the formation of the Contract. 
 
36.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant clause 38 

.0, the Owner will promptly notify each unsuccessful Bidder and will discharge its bid security, 
pursuant to Clause 20.0. 

 
37.0 Signing of contract: 
 
37.1 At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the 

Owner will send the Bidder the detailed of Award, incorporating all agreements between the parties. 
 
37.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the same with 

date and return it to the Owner. 
 
37.3 The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will 

be signed within 30 (Thirty) days of notification of Award. 
 
38.0 Contract Performance Guarantee: 
 
38.1 As a contract performance security, the successful bidder, to whom the work is awarded, shall be 

required to furnish a performance guarantee in form of Bank guarantee from a Public Sector Indian 
bank/Scheduled, Commercial Bank in the form to be furnished.. The guarantee amount shall be 
equal to ten percent (10%) of the Contract price and it shall guarantee the faithful performance of 
the Contract in accordance with the terms and conditions specified in these documents and 
specifications. the guarantee shall be valid up to 90 days after the end of Warranty Period. 

 
38.2    The Performance Guarantee shall cover additionally the following guarantees to the  
           Owner: 
 

a) The successful Bidder guarantees the successful and satisfactory operation of the equipment 
furnished and erected under the Contract, as per the specifications and documents. 

 
b) The successful Bidder further guarantees that the equipment provided by him/his sub-vendors 

and installed by him shall be free from all defects in design, material and workmanship and shall 
upon written notice from the Owner fully remedy free of expenses to the Owner such defects as 
developed under the normal use of the said equipment within the period of guarantee specified 
in the relevant clause of the General Terms and Conditions in the Part-I/Special Conditions of 
Contract. 

 
38.3 The Contract Performance Guarantee is intended to secure the performance of the entire contract. 

However, it is not to be construed as limiting the damages under clause entitled “Equipment 
Performance Guarantee” in Technical Specifications, Part-II and damages stipulated in other 
clauses in the Bid documents. 

 
38.4 The performance guarantee will be discharged without any interest at the end of guarantee period, 

unless otherwise specified in Special Conditions of Contra. 



 
38.5  Contractor has submitted certify copy of Reg. / Ele. Reg./ GST Reg./Partnership deed/PAN Card/PF 

reg. and solvency certificate / Experience certificate in Technical bid. 
 

38.6  Once price bid submitted same will be consider only. Revised after shall not consider at the time at 
opening of tender. 

38.7 Tenderer has to submit only one price bid revised price bid will not be consider. 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PART-I   GCC 
 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 
A. INTRODUCTION  
1.0 DEFINITION OF TERMS  
1.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor as per the 

Contract Agreement signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein.  

 
1.2 'Owner' shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group 

companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL UGVCL and shall include its legal 
representatives, successors and assigns. 

 
 
1.3 ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works 

and shall include such successful Bidder’s legal representatives, successors and permitted assigns.   
 
1.4 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to 

time for the purpose of the Contract. 
 
1.5 The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be 

issued to  the Contractor under the Contract.  
 
1.6 ‘Works’ shall mean and include taking  delivery of line materials labor and services, as per the 

Specifications and complete erection, testing and putting into satisfactory operation including all 
transportation, handling, unloading and storage at the Site as defined in the Contract.  

 
1.7 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the Contract 

and such other schedules and drawings as may be mutually agreed upon.  
 
1.8 Site’ shall mean and include the land and other places on, into or through which the works    and 

the related facilities are to be erected or installed and any adjacent land, paths, street or reservoir 
which may be allocated or used by the Owner or Contractor in the performance of the Contract.  

 
1.9 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with 

additions and/or deletions as may be agreed and incorporated in the Letter of Award and the 
contract agreement for the entire scope of the works.  

 
1.10 Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time to 

inspect the equipment; stores or Works under the Contract and/or the duly authorized 
representative of the Owner. 

 
1.11 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice issued 

by the Owner notifying the Contractor that his bid has been accepted. 
 
1.12 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 
1.13 ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the 

respective sub division deputy engineer. 
 
1.14 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined 

shall mean calendar day or days of 24 hours each.  
 

A ‘Week’ shall mean continuous period of seven (7) days.  
  
1.15 Writing’ shall include any manuscript, type written or printed statement, under or over signature 

and/or seal as the case may be.  
 



1.16 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, 
‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words 
and phrases of like importance are used the approval, judgment, direction etc. is understood to be a 
function of the Owner/Engineer.  

 
1.17 Test on completion shall mean such tests as prescribed in the Contract to be performed by the 

Contractor before the work is taken over by the Owner.  

 
1.18 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency, and operating characteristics as specified in the 
Contract Documents.  

 

1.19  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the Works 
performed under the Contract, after successful commissioning/completion of Performance and 
Guarantee Tests, as specified in the accompanying Technical Specifications or otherwise agreed in 
the Contract.  

 
1.20 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship 

which cannot be detected during inspection, testing etc, based on the technology available for 
carrying out such tests.  

 

1.21 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:   
 

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.  
  
b) Electricity Act 2003 and Rules & Regulations made there under. 
 
c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
 
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
  
f) A.S.M.E. Test Codes.  
  
g) A.I.E.E. Test Codes.  
  
h) American Society of Materials Testing Codes.  
  
i) Standards of the Indian Standards Institution.   
  
j) Other Internationally approved standards and/or rules and regulations touching the subject 

matter of the Contract. 
 

1.22 Words imparting the singular only shall also include the plural and vice –versa where the context so 
requires. 

 
1.23 Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies of 

individuals, whether incorporated or not.  
 
1.24 Terms and expressions not herein defined shall have the same meaning as are assigned to them in 

the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in 
the General Clauses Act (1897) including amendments thereof, if any.  

Or 
1.25 In addition to the above the following definitions shall also apply.  

 
a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.  
  
b) ‘Constructed’ shall also mean ‘erected and installed’.  
  



c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’. 
 
2.0 APPLICATION  
  

These General Conditions shall apply to the extent that they are not superseded by provisions in 
other parts of the Contract.  

 
3.0 STANDARDS  
 

The works carried out under this Contract shall conform to the all statutory regulation and provisions 
the acts, mentioned in the Technical Specifications, and, when no regulations or standard is 
mentioned, to the authoritative regulations or standards/ Act, appropriate to the works and such 
stipulations shall be the latest issued by the concerned institution.  

 
4.0 LANGUAGE AND MEASURES  
 

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing shall be 
written in English language. The Metric System of measurement shall be used exclusively in the 
Contract.  

 
5.0 CONTRACT DOCUMENTS  
 
5.1 The term Contract Documents shall mean and include the following which shall be deemed to form 

an integral part of the Contract:  
 
a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders, 

General Terms and Conditions of Contract and all other documents included under Volume- I 
and the Special Conditions of Contract.  

 
b) Specifications of the erection of the equipments and other technical services to be provided 

under the Contract as brought out in the accompanying Technical Specifications.  
 
c) Contractor’s Bid Proposal and the documents attached there to including the letters of 

clarifications thereto between the Contractor and the Owner prior to the Award of Contract 
except to the extent of repugnancy.  

 
d) All the materials, literature, data and information of any sort given by the Contractor along with 

his bid, subject to the approval of the Owner /Consultant. 
 
e) Letter of Award and any agreed variations of the conditions of the documents and special 

terms and conditions of Contract, if any.  
 
5.2 In the event of any conflict between the above mentioned documents the matter shall be referred to 

the Engineer whose decision shall be considered as final and binding upon the parties.  
 
6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
 
6.1 The Contractor shall not, without the Owner’s prior written consent, disclose the Contract, or any 

provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by or 
on behalf of the Owner in connection therewith, to any person other than a person employed by the 
Contractor in the performance of the Contract. Disclosure to any such employed person shall be 
made in confidence and shall extend only so far as may be necessary for the purpose of such 
performance.  

 
6.2 The Contractor shall not, without the Owner’s prior written consent, make use of any document or 

information enumerated in various Contract documents except for the purpose of performing the 
Contract.  

 



6.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in any other 
medium, photographs or other reproduction of the Works under this Contract, or descriptions of the 
site, dimensions, quantity, quality or other information, concerning the works unless prior written 
permission has been obtained from the Owner.    

 
6.4 Any document, other than the Contract itself, enumerated in various Contract documents shall 

remain the property of the Owner and shall be returned (in all copies) to the Owner on completion of 
the Contractor’s performance under the Contract if so required by the Owner.  

 
7.0 CONSTRUCTION OF THE CONTRACT 
 
7.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will 

be treated as a single Contract.  
Award shall be placed on the successful Bidder as follows:  
 

For providing services like inland transportation, insurance for delivery at site, unloading, storage, 
handling at site, installation, testing and commissioning including performance testing in respect of all 
the equipment material equipment/materials given by the owner after observing standard store 
procedures for transport from owner’s stores, insurance, unloading storage handling at site 
installation testing & commissioning. 

7.2   In case erection Contract, or where the Owner hands over his equipment to the Contractor for 
executing, then the Contractor shall at the time of taking delivery of the equipment/dispatch 
documents be required to execute an Indemnity Bond in favor of the Owner in the form acceptable 
to the Executive engineer (TR.) GETCO Chhatral for keeping the equipment in safe custody and to 
utilize the same exclusively for the purpose of the said Contract. Samples of Performa for the 
Indemnity Bond will be furnished during award of Contract. 

 
7.3  The Contract shall in all respects be construed and governed according to Indian Laws.  
  
7.4  It is clearly understood that the total consideration for the Contract(s) has been broken up into 

various components only for the convenience of payment under the Contract(s) and for the 
measurement of deviations or modifications under the Contract(s). 

 
8.0   JURISDICTION OF CONTRACT   
 
8.1   The laws applicable to the Contract shall be the laws in force in India. The Courts of MEHSANA 

shall have exclusive jurisdiction in all matters arising under this Contract. 
 
9.0 EXECUTION OF CONTRACT: 
 
9.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final 

agreement to the Contractor for his scrutiny and approval.  
 
9.2 The Agreement, unless otherwise agreed to, shall be signed within 10 days of the acceptance of the 

Letter of Award, at the office the Owner at Jambuva on a date and time to be mutually agreed. The 
Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate power of 
attorney and other requisite materials. In case the Contract is to be signed beyond the stipulated 
time, the Bid Guarantee submitted with the Proposal will have to be extended accordingly.  

 
9.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided with 

one signed original and the rest will be retained by the Owner.  
 
9.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and 

descriptive materials submitted with the bid, to form a part of the Contract immediately after issue of 
Letter of Award  
 

9.5  Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with 
copies of agreement within fifteen (15) days after the signing of the Contractor. 

  
 



10.0 ENFORCEMENT OF TERMS  
 
10.1 The failure of either party to enforce at any time any of the provisions of this Contract or any rights in 

respect thereto or to exercise any option therein provided, shall in no way be construed to be a waiver 
of such provisions, rights or options or in anyway to affect the validity of the Contract. The exercise by 
either party of any of its rights herein shall not preclude or prejudice either party from exercising the 
same or any other right it may have under the Contract.  

 
11.0 COMPLETION OF CONTRACT  
 
11.1  Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be 

deemed to have been completed on the expiry of the guarantee period as provided for under the 
clause entitled ‘Guarantee’ in this section of the Volume-I.  

 
B. GUARANTEES & LIABILITIES 
 
12.0 TIME – THE ESSENCE OF CONTRACT  
 
12.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner 

without or with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to 
be the essence of the Contract. The Contractor shall so organize his resources and perform his 
work as to complete it not later than the date agreed to.  

  
12.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate 

number of activities covering various key phases of the work such as field erection activities within 
five (5) days of the date of Notification of Award. This network shall also indicate the interface 
facilities to be provided by the Owner and the dates by which such facilities are needed. The 
Contractor shall discuss the network so submitted with the Owner and the agreed network shall 
form part of the Contract documents. During the performance of the Contract, if in the opinion of the 
Engineer, proper progress is not maintained, suitable changes shall be made in the Contractor’s 
operations to ensure proper progress without any cost implication to the Owner. The interface 
facilities to be provided by the Owner in accordance with the agreed network shall also be reviewed 
while reviewing the progress of the Contractor.   

 
12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the 

Contractor as directed by the Engineer.  
 
12.4 Subsequent to the finalization of the network, the Contractor shall make available to the Engineer a 

detailed programme in line with the agreed Contract network.  
Such programme shall be reviewed, updated and submitted to the Engineer every month thereafter. 
12.5 The above bar charts/ programme shall be compatible with the Owner’s computer 
environment and furnished to the Owner on such media as may be desired by the Owner.  

 
13.0 EFFECTIVENESS OF CONTRACT  
 

The Contract shall be considered as having come into force from the date of the commencement 
given by the respective construction sub division unless otherwise provided in the notification of 
award.  

 
14.0 PENALTY FOR DELAY 
 
14.1 If the Contractor fails to successfully complete the work within the time fixed under the Contract, the 

Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The 
details of such penalty are brought out in the accompanying Special Conditions of Contract in 
clause no. 10 (SCC). 

 
15.0 GUARANTEE  
 
15.1 In the event of any emergency where in the judgment of the Engineer, delay would cause serious 

loss or damages, repairs or adjustment may be made by the Engineer or a third party chosen by the 



Engineer without advance notice to the Contractor and the cost of such work shall be paid by the 
Contractor. In the event such action is taken by the Engineer, the Contractor will be notified 
promptly and he shall assist wherever possible in making necessary corrections. This shall not 
relieve the Contractor of his liabilities under the terms and conditions of the Contract.   

 
15.2 If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the 

provision of this clause shall apply to portion of the works so rectified or corrected until the expiry of 
six (6) months from the date of such rectification or correction. If any defects are not rectified within 
a reasonable time, the Engineer may proceed to do the work at the Contractor’s risk and cost but 
without prejudice to any other rights which the Owner may have against the Contractor in respect of 
such defects.  

 
15.3 The rectification or correction of the work will be carried out free of cost by the Contractor. If any 

rectification or correction is carried out on his behalf at the site, the Contractor shall bear the cost of 
such rectification or correction.  

 
15.4 The acceptance of the works by the Engineer shall in no way relieve the Contractor of his 

obligations under this clause.  
 
15.5 At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. For 

latent defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 through 15.4 above shall 
remain till the end of 6 months from the date of completion of guarantee period.   

 
16.0 TAXES, PERMITS & LICENCES  
 

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against 
the Owner or the Contractor in pursuance of the Contract. In addition the Contractor shall be 
responsible for payment of all Indian duties, levies and taxes lawfully assessed against the 
Contractor for his personal income & property only.  

 
 
18.0 DEFENCE OF SUITS  
 

 If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, 
for the failure, omission or neglect on the part of the Contractor to perform any acts, matters, 
covenants or things under the Contract, or for damage or injury caused by the alleged omission or 
negligence on the part of the Contractor, his agents, representatives or his Sub-Contractors, or in 
connection with any claim based on lawful demands of Sub-Contractors, workmen, suppliers or 
employees, the Contractor shall in all such cases indemnify and keep the Owner, and the Engineer 
and/or his representative, harmless from all losses, damages, expenses or decrees arising of such 
action.  

 
20.0 LIMITATION OF LIABILITIES  

The final payment by the Owner in pursuance of the Contract shall mean the release of the 
Contractor from all his liabilities under the Contract.  Such final payment shall be made only at the 
end of the Guarantee/Warranty period or after finalization of material account and final bill and till 
such time as the Contractual liabilities and responsibilities of the Contractor, shall prevail.  All other 
payments made under the Contract shall be treated as on-account payments.  
 

21.0 ENGINEER’S DECISION  
21.1 In respect of all matters which are left to the decision of the Engineer including the granting or with-

holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in writing a 
decision thereon.  

 
21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the 

meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) 
days after receipt of the decision, a written objection to the decision.   

 
Failure to file an objection within the allotted time will be considered as an acceptance of the 
Engineer’s decision and the decision shall become final and binding. 



 
21.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent 

to the right to request arbitration.  It is the intent of the Agreement that there shall be no delay in the 
execution of the works and the decision of the Engineer as rendered shall be promptly observed.  

 
22.0 POWER TO VARY OR OMIT WORK  
 
22.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter 

referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made 
by the Contractor except as directed in writing by the Engineer, but the Engineer shall have full 
powers subject to the provisions hereinafter contained, from time to time during the execution of the 
Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to 
the Contract.  The Contractor shall carry out such variation and be bound by the same conditions as 
far as applicable as though the said variations occurred in the Contract Documents.  If any 
suggested variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling 
any of his obligations or guarantees under the Contract, he shall notify the Engineer thereof in 
writing and the Engineer shall decide forthwith whether or not, the same shall be carried out and if 
the Engineer confirms his instructions, the Contractor’s obligations and guarantees shall be modified 
to such an extent as may be mutually agreed.  Any agreed difference in cost occasioned by any 
such variation shall be added to or deducted from the Contract Price as the case may be. 

 
 22.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to 

the Contractor to enable him to work his arrangement accordingly, and in cases where goods or 
materials are already prepared or any design, drawings or pattern made or work done as per the 
contract requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the 
Contractor. 

 
22.3 In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the alterations or additional or substituted work which either then or later 
on, will in the opinion of the Contractor, involve a claim for additional payment, the Contractor shall 
immediately and in no case later than thirty (30) days, after receipt of the instructions aforesaid and 
before carrying out the instructions, advise the Engineer to that effect.  But the Engineer shall not 
become liable for payment of any charges in respect of any such variations, unless the instructions 
for the performance of the same shall be confirmed in writing by the Engineer. 

 
22.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, 

so to the extent of any change in the price, before the Contractor proceeds with the change.  
 
22.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 

decision of the Engineer shall prevail.  
 
22.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full power to 

instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the 
items or groups of items in accordance with the provisions of clause entitled ‘Change of Quantity’ in 
section GCC of this Volume-I.  The Contractor shall carry out such variations and be bound by the 
same conditions as though the said variations occurred in the Contract Documents.  However, the 
Contract Price shall be adjusted at the rates and the prices provided for the original quantities in the 
Contract.  

 
23.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT: 
 
 No subletting of contract is allowed. Contractor should carry out work on his own under his or his 

authorized supervisor and by labors employed by him.  
 
24.0 CHANGE OF QUANTITY 
   
24.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 
conditions.  Such variations unless otherwise specified in the accompanying Special Conditions of 
Contract and/or Technical Specifications, shall not be subjected to any limitation for the individual 



items but the total variations in all such items under the Contract shall be limited to a percentage of 
the Contract price as specified in the Special Conditions of Contract. 

 
24.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for 

the change in quantities as above.  The base unit rates, as identified in the Contract shall however 
remain constant during the currency of the Contract, except as provided for in Clause 33.0 below.  
In case the unit rates are not available for the change in quantity, the same shall be subjected to 
mutual agreement. 

 
26.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting 
Engineers and freely exchange with them such technical information as is necessary to obtain the 
most efficient and economical design and to avoid unnecessary duplication of efforts.  The Engineer 
shall be provided with three copies of all correspondence addressed by the Contractor to other 
Contractors and Consulting Engineers of the Owner in respect of such exchange of technical 
information, wherever needed. 

 
27.0 NO WAIVER OF RIGHTS  
 

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents 
nor any order by the Owner or the Engineer for payment of money or any payment for or 
acceptance of, the whole or any part of the Works by the Owner or the Engineer, nor any extension 
of time, nor any possession taken by the Engineer shall operate as a waiver of any provision of the 
Contract, or of any power herein reserved to the Owner or any right to damages herein provided nor 
shall any waiver of any breach in the Contract be held to be a waiver of any other or subsequent 
breach. 

 
28.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.  

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any 
extension of time for execution of the Works granted by the Engineer shall affect or prejudice the 
rights of the Owner against the Contractor or relieve the Contractor of his obligation for the due 
performance of the Contract, or be interpreted as approval of the Works done or of the equipment 
furnished and no certificate shall create liability for the Owner to pay for alterations, amendments, 
variations or additional works not ordered, in writing , by the Engineer or discharge the liability of  
the Contractor for the payment of damages whether due, ascertained, or certified or not or any sum 
against the payment of which he is  bound to indemnify the Owner, nor shall any such certificate nor 
the acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of the 
Owner against the Contractor. 

 
29.0 PROGRESS REPORTS  

During the various stages of the work in pursuance of the Contract, the Contractor shall at his own 
cost submit periodic progress reports as may be reasonably required by the Engineer with such 
materials as, charts, net-works, photographs, test certificates, etc. Such progress reports shall be in 
the form and size as may be required by the Engineer.  

 
30.0 TAKING OVER  

Upon successful completion of work of erection of tower line by the Contractor, the Engineer shall 
issue to the Contractor a completion Certificate as a proof of the final acceptance of the erected line. 
Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance thereof 
on account of minor omissions or defects which do not affect the commercial operation and/or 
cause any serious risk to the erected line. Such certificate shall not relieve the Contractor of any of 
his obligations which otherwise survive, by the terms and conditions of the Contract after issue of 
such certificate.  

 
C. CONTRACT SECURITY AND PAYMENTS  
31.0 CONTRACT PERFORMANCE GUARANTEE  
 



The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of the 
Contract in the prescribed form within fifteen (15) days of “Notice of Award of Contract”. The 
performance guarantee(s) shall be as per terms prescribed.  

 
32.0  PAYMENT  
32.1 The payment to the Contractor for the performance of the works under the Contract will be made by 

the Owner as per the guidelines and conditions specified herein. All payments made during the 
Contract shall be on account payments only. The final payment will be made on completion of all 
Works and on fulfillment by the Contractor of all his liabilities under the Contract and production of 
work completion certificate of the Sub-Station in-charge, after following the procedures of GETCO. 

 
32.2 Currency of Payment  

All payments under the Contract shall be in Indian Rupees only.  
  
32.3 Terms. 
 

Payment terms will be as prescribed in the special conditions of contract and on fulfillment of 
conditions specified thereof.   

33.1 Application for Payment  
 
33.2 The Contractor shall submit application for the payment in the prescribed preformed of the Owner. 

Performa for application for payment will be as prescribed. 
 
34.1 Each such application shall state the amount claimed and shall set forth in detail, in the order of the 

Payment Schedule, particulars of the Works including the Works executed at Site and of the 
equipment shipped/brought on to the site pursuant to the Contract up to the date mentioned in the 
application and for the period covered since the last preceding certificate, if any.   

 
34.2 Every interim payment certificate shall certify the Contract value of the Works executed up to the 

date mentioned in the application for the payment certificate, provided that no sum shall be included 
in any interim payment certificate in respect of the works that, according to the decision of the 
Engineer, does not comply with the Contract.  

 
34.3 Mode of Payment 
 
34.4 Payment due on completion of work shall be made by the Owner through Owner’s Bank or directly 

to the Contractor as per the payment schedule.  
 
34.5.1 All payments under the Contract shall be made as stipulated in the Special Conditions of Contract 

after signing the Contract Agreement.  
 
Progressive payments linked with erection shall only be made after the issue of certificates by the 
Engineer, one for the quantum of work completed and the other for the successful completion of 
quality check points involved in the quantum of work billed.  

 
35.0  DEDUCTIONS FROM CONTRACT PRICE  
 

All costs, damages or expenses which the Owner may have paid, for which under the Contract the 
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims shall 
be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall be 
supported by appropriate and certified vouchers or explanations, to enable the Contractor to 
properly identify such claims.  Such claims shall be paid by the Contractor within thirty (30) days of 
the receipt of the corresponding bills and if not paid by the Contractor within the said period, the 
Owner may then deduct the amount, from any monies due or becoming due by him to the 
Contractor under the Contract or may be recovered by sections of Law or otherwise.  

 
38.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
 

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 
successful completion of commissioning as defined elsewhere in the Bid document.  



 
39.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
  
39.1 In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner 

or his authorized agents, then the Contractor shall be given due extension of time for the completion 
of the Works, to the extent such omission on the part of the Owner has caused delay in the 
Contractor’s performance of the Contract.  

 
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall 
be final.  

 
39.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation if 

such delays have resulted in any increase in cost.  The Owner shall examine the justification for 
such a request for claim and if satisfied, the extent of compensation shall be mutually agreed 
depending upon the circumstances at the time of such an occurrence.  

 
40.0 DEMURRAGE, WHARFAGE, ETC.  

All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or 
any other reason shall be to the account of the Contractor.  

 
41.0 FORCE MAJEURE  
41.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or the 

Owner as the case may be, which they could not foresee or with a reasonable amount of diligence 
could not have foreseen and which substantially affects the performance of the Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;  
 
b. Acts of any Government, domestic or foreign, including but not limited to war, declared or 

undeclared, priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the 
other in writing of such causes.  

 
41.2   The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from 

any force majeure cause as referred to and/or defined above     
 

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even 
though such cause may occur after Contractor’s performance of obligation has been delayed due to 
other causes.  

 
42.0 SUSPENSION OF WORK  
42.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of the 

Works without invalidating the provisions of the Contract.  Orders for suspension or reinstatement of 
the Works will be issued by the Engineer to the Contractor in writing. The time for completion of the 
works will be extended for a period equal to duration of the suspension.  

 
42.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of 

the works will be paid by the Owner, provided such costs are substantiated to the satisfaction of the 
Engineer.  The Owner shall not be responsible for any liabilities if suspension or delay is due to 
some default on the part of the Contractor or his Sub-Contractor.  

 
43.0 CONTRACTOR`S DE FAULT 
 
43.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse 

or neglect to comply with any reasonable order given to him, in writing by the Engineer in 
connection with the works or shall contravene the provisions of the Contract, the Owner may give 
notice in writing to the Contractor to make good the failure, neglect or contravention complained of. 
Should the Contractor fail to comply with the notice within thirty (30) days from the date of serving 
the notice, then and in such case the Owner shall be at liberty to employ other workmen and 
forthwith to execute such part of the works as the Contractor may have neglected to do or if the 



Owner shall think fit, without prejudice to any other right he may have under the Contract to take the 
work wholly or in part out of the Contractor's hands and recontract with any other person or persons 
to complete the works or any part thereof and in that event the Owner shall have free use of all 
Contractor's equipment that may have been at the time on the Site in connection with the works 
without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 
right of the Contractor over the same, and If the sum that the Contractor is entitled to be paid plus 
the costs incurred by the Owner in completinq the works, exceeds the Contract Price or the entire 
works i entire works have been com leted or the rice or art o the works if part of the works have 
been completed, the Contractor shall be liable for such excess. 
If such excess is areater than the sums due to the Contractor, the Contractor shall pay the balance 
to the Owner and if such excess is less than the sums due to the Contractor. Owner shall pay the 
balance to the Contractor. For facilitatinq such payment, Owner shall encash the Bank Guarantees 
of Contractor available with Owner/s and retain such other payments due to the Contractor under 
the Contract in question or any other Contract that the Owner/s may have with the Contractor. Such 
payment of excess amount shall be independent of the liquidated damages for delay which the 
Contractor shall have to pay if the completion of works is delayed. 

 
43.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to 

pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.  
 
43.3 Such action by the Owner as aforesaid the termination of the Contract under this clause shall not 

entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the time 
thereof.  The Contract Performance Guarantee shall be valid for the full value and for the full period 
of the Contract including guarantee period. 

 
44.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
 
44.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other 

than those mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in such an 
event give fifteen (15) days notice in writing to the Contractor of his decision to do so. 

 
44.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 

specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts 
to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all 
further sub-contracting or purchasing activity related to the work terminated, and assist Owner in 
maintenance, protection, and disposition of the works acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination.  

 
44.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the partners dies then unless the Owner is 
satisfied that the legal representatives of the individual Contractor or of the proprietor of the 
propriety concern and in the case of partnership, the surviving partners, are capable of carrying out 
and completing the Contract the Owner shall be entitled to cancel the Contract as to its incomplete 
part without being in any way  liable to payment of any compensation to the estate of deceased 
Contractor and/or to the surviving partners of the Contractor’s firm on account of the  cancellation of 
the Contract.  The decision of the Owner that the legal representatives of the deceased Contractor 
or surviving partners of the Contractor’s firm cannot carry out and complete the Contract shall be 
final and binding on the parties. In the event of such cancellation the Owner shall not hold the estate 
of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable to damages for not completing the 
Contract.  

 
45.0 FRUSTRATION OF CONTRACT  
 
45.1 In the event of frustration of the Contract because of supervening impossibility in terms of Section 

56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance 
portion of the Contract, subject to provisions contained in sub-clause 45.3 below. 

 



45.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except for 
reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the 
Contract shall be suspended.  

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to 
the Contractor in accordance with the terms of the Contract within three months of the event, the 
parties hereto shall be relieved from carrying out further obligations under the Contract treating it as 
frustration of the Contract.  

 
45.3 In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive 

at reasonable settlement on all issues including amounts due to either party for the work already 
done on quantum merit basis which shall be determined by mutual agreement between the parties.  

 
46.0 GRAFTS AND COMMISSIONS ETC.  
 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on 
his or their behalf in relation to the obtaining or to the execution of this or any other Contract with the 
Owner, shall in addition to any criminal liability which it may incur, subject the Contractor to the 
cancellation of this and all other Contracts and also to payment of any loss or damage to the Owner 
resulting from any cancellation.  The Owner shall then be entitled to deduct the amount so payable 
from any monies otherwise due to Contractor under the Contract.  

 
E. RESOLUTION OF DISPUTES 

 
47.0 SETTLEMENT OF DISPUTES      
 
47.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent 

possible, be settled amicably between the parties.  
 
47.2 If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the 

Contractor, arising out of the Contract for the performance of the Works whether during the progress 
of the Works or after its completion or whether before or after the termination, abandonment or 
breach of the Contract, it shall, in the first place, be referred to and settled by the Engineer, who, 
within a period of thirty (30) days after being requested by either party to do so, shall give written 
notice of his decision to the Owner and the Contractor.  

47.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be final 
and binding upon the parties until the completion of the Works and shall forthwith be given effect to 
by the Contractor who shall proceed with the Works with all due diligence, whether he or the Owner 
requires arbitration as hereinafter provided or not.  

 
47.4 If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has 

been communicated to him by either party within thirty (30) days from the receipt of such notice, the 
said decision shall become final and binding on the parties.  

 
47.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after 

being requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied 
with any such decision, or within thirty (30) days after the expiry of the first mentioned period of thirty 
days, as the case may be, either party may require that the matters in dispute be referred to 
arbitration as hereinafter provided. 

 
48.0 ARBITRATION  
48.1 FOR WORKS CONTRACTS & COMPOSITE CONTRACTS 

 
(1) Amicable Settlement 
        Any dispute, difference, controversy or claim between the Parties arising out of or relating to this 

contract with reference to the construction, interpretation,  breach, termination or validity thereof 

(hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to 

the authorized representatives of the Disputing Parties for resolution. The authorized representatives 

shall promptly meet and attempt to negotiate in good faith a resolution of the Dispute within thirty 



days of the service of the request. 
 
(2)   Arbitration 

If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated 

herewith in sub clause (1) of Clause, arising under or in connection with the present works contracts, 

whether pertaining to works contracts alone or works and procurement both, the same shall be 

referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 

1 992." 

 
49.0 RECONCILIATION OF ACCOUNTS  
 

The Contractor shall prepare and submit every two months, a statement covering payments claimed 
and the payments received vis-à-vis the works executed, for reconciliation of accounts with the 
Owner.  The Contractor shall also prepare and submit a detailed account of Owner Issue materials 
received and utilized by him for reconciliation purpose in a format to be discussed & finalized with 
the Owner before the award of Contract. 

 



 
PART-I     ECC 
 

ERECTION CONDITIONS OF CONTRACT 
1.0   GENERAL  
  
1.1 The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be performed 
at Site.  

 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated for the purpose of overall responsibility and coordination 
of the works to be performed at Site. Such person shall function from the Site office of the 
Contractor during the pendency of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  

 
2.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the 
Payment of Wages Act (both of the Government of India) and the rules made there under in respect 
of any employee or workman employed or engaged by him or his Sub-Contractor. He shall abide by 
labor laws and others as specified in the special conditions of contract. 

 
2.2   All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract 

shall be to the account of the Contractor. Should any such inspection or registration need to be re-
arranged due to the fault of the Contractor or his Sub Contractor, the additional fees to such 
inspection and/or registration also shall be borne by the Contractor.  

 
3.0  OWNER’S LIEN ON EQUIPMENT  
 

The Owner shall have lien on all tower, H-frame, Stringing and other line material brought to the Site 
for the purpose of erection, testing and commissioning of the line to be erected under the Contract. 
The Owner shall continue to hold the lien on all such material throughout the period of Contract. No 
material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-
Contractors without the prior written approval of the Engineer.  

 
4.0 CONTRACTOR’S SITE ESTABLISHMENT   

The Contractor shall at all times keep posted an authorized representative for the purpose of the 
Contract. Any written order or instruction of the Engineer or his duly authorized representative shall 
be communicated to the said authorized resident representative of the Contractor and the 
representative shall be available at a stated address for this purpose. 

 
5.0  CO-OPERATION WITH OTHER CONTRACTORS  
 
5.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be 

performing other works on behalf of the Owner and the workmen who may be employed by the 
Owner and doing work in the vicinity of the Works under the Contract.  The Contractor shall also so 
arrange to perform his work as to minimize, to the maximum extent possible, interference with the 
work of other Contractors and their workmen. Any injury or damage that may be sustained by the 
employees of the other Contractors and the Owner, due to the Contractor’s work shall promptly be 
made good at the Contractor’s own expense. 

 
7.0  DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 
employees and workmen at Site.  The Engineer shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such 
employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then 
the Contractor shall remove such a person objected to and provide in his place a competent 
replacement.  

 



8.0  CONTRACTOR’S FIELD OPERATION  
  
8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity plans and 

schedules for carrying-out each part of the works.  Any review of such plan or schedule or method 
of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the 
field activities.  Such reviews shall also not be considered as an assumption of any risk or liability by 
the Engineer or the Owner or any of his representatives and no claim of the Contractor will be 
entertained because of the failure or inefficiency of any such plan or schedule or method of work 
reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant 
and equipment and his erection methods. 

 
8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site including 

the safety of all persons employed by him or his Sub–Contractor and all the properties under his 
custody during the performance of the work. This requirement shall apply continuously till the 
completion of the Contract and shall not be limited to normal working hours.   

 
9.0 PROGRESS REPORT    
  
9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 

photographs of the work done at Site.  
 
9.2   The monthly progress report detailing-out the progress achieved on all erection activities shall 

highlight comparison to the schedules.  The report shall also indicate the reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures, 
wherever necessary.  

 
10.0  MAN-POWER REPORT  
 
10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule 

for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.  
 
11.0 PROTECTION OF WORK  
         The Contractor shall have total responsibility for protecting his works till it is finally taken over by the 

Engineer.  No claim will be entertained by the Owner or by the Engineer for any damage or loss to 
the Contractor’s works and the Contractor shall be responsible for complete restoration of the 
damaged works to original conditions to comply with the specification and drawings.  

 
12.0   EMPLOYMENT OF LABOR  
 
12.1 The Contractor will be expected to employ on the work only his regular skilled employees with 

experience of his particular work.  No person below the age of eighteen years shall be employed. 
  
12.2 All traveling expenses including provisions of necessary transport to and from Site, lodging, 

allowances and other payments to the Contractor’s employees shall be the sole responsibility of the 
Contractor.  

12.3 In case the Owner becomes liable to pay any wages or dues to Labor or any Government agency 
under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract 
Labor Regulation Abolition Act or any other law due to act of omission of the Contractor, the Owner 
may make such payment and shall recover the same from the Contractor’s bills.  

 
13.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
 
 13.1  Tools, tackles and scaffoldings    

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings 
required for pre-assembly, erection, of the Towers, H-frame, string, earthing etc,  covered under the 
Contract. He shall submit a list of all such materials to the Engineer before the commencement of 
work at Site. These tools and tackles shall not be removed from the Site without the written 
permission of the Engineer.  

 
13.2      First-aid  



13.3 The Contractor shall provide necessary first-aid facilities for all his employees, representatives and 
workmen working at the Site.  Enough number of Contractor’s personnel’s shall be trained in 
administering first-aid.  

 
13.4  Cleanliness  
13.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and free from 

rubbish, debris etc. during the period of Contract.  The Contractor shall employ enough number of 
personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy 
cleaning of the area.  In areas where equipment might drip oil and cause damage to the floor 
surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect 
the floor from such damage.  

 
14.0   LINES AND GRADES   
 All the works shall be performed to the lines, grades and elevations indicated on the drawings. The 

Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical control 
points will be established and marked by the Engineer at site at suitable points. These points shall 
be used as datum for the works under the Contract. The Contractor shall inform the Engineer well in 
advance of the times and places at which he wishes to do work in the area allotted to him so that 
suitable datum points may be established and checked by the Engineer to enable the Contractor to 
proceed with his works. Any work done without being properly located may be removed and/or 
dismantled by the Engineer at Contractor’s expense.  

 
15.0   FIRE PROTECTION  
15.1 The work procedures that are to be used during the erection shall be those, which minimize fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 
collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable 
materials shall be stored away from the construction and equipment and materials storage areas. 

15.2   All the Contractor’s supervisory personnel and select number of workers shall be trained for fire 
fighting. Enough of such trained personnel must be available at the Site during the entire period of 
the Contract.  

 
16.0   SECURITY  
            The Contractor shall have total responsibility for all equipment and materials in his custody/stores, 

loose, semi-assembled and/or erected by him at Site. The Contractor shall make suitable security 
arrangements ensure the protection of all materials, equipment and works from theft, fire, pilferage 
and any other damages and loss.  

 
18.0  MATERIALS HANDLING AND STORAGE  
 
18.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, 

unloaded, transported and stored in the storage spaces by the Contractor.  
 
18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer immediately 

of any damages, storage, discrepancy etc, for the purpose of Engineer’s information only. The 
Contractor shall submit to the Engineer every week a report detailing all the receipts during the 
week. However, the Contractor shall be solely responsible for any shortages or damages in transit, 
handling and / or in storage and erection of the equipment at Site. Any demurrage, wharf age and 
other such charges claimed by the transporters, railways etc, shall be to the account of the 
Contractor.  

 
18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 

equipment materials received by him for the purpose of erection and keep such record open for the 
inspection of the Engineer in-charge.    

 
18.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored 

shall be properly protected to prevent damage either to the equipment or to the floor where they are 
stored. The equipment from the store shall be moved to the actual location at the appropriate time 
so as to avoid damage of such equipment at Site.  

 



18.5   The consumable and other supplies likely to deteriorate due to storage must be thoroughly 
protected and stored in a suitable manner to prevent damage or deterioration in quality by storage.  

 
18.6 All the materials stored in the open or dusty location must be covered with suitable weatherproof 

and flame proof covering material wherever applicable. 
 
18.7  If the materials belonging to the Contractor are stored in areas other than those earmarked for him, 

the Engineer will have the right to get it moved to the area earmarked for the Contractor at the 
Contractor’s cost.  

 
18.8  The Contractor shall be responsible for making suitable indoor storage facilities to store all 

equipment, which require indoor storage.  Normally, all the electrical equipment such as motors, 
control gears, generators, exciters and consumables like electrodes, lubricants etc. shall be stored 
in the closed storage space.  The Engineer, in addition, may direct the Contractor to move certain 
other materials, which in his opinion will require indoor storage, to indoor storage areas, which the 
Contractor shall strictly comply with.  

 
19.0 CONSTRUCTION MANAGEMENT  
 
19.1 The field activities of the Contractors working at Site will be coordinated by the Engineer and the 

Engineer’s decision shall be final in resolving any disputes or conflicts between the Contractor and 
other Contractors and the tradesmen of the Owner regarding scheduling and coordination of work.  
Such decision by the Engineer shall not be a cause for extra compensation or extension of time for 
the Contractor.  

 
19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be 

designated by the Engineer.  The Contractor shall attend such meetings and take notes of 
discussions during the meeting and the decision of the Engineer and shall strictly adhere to those 
decisions in performing his works.  In addition to the above weekly meeting, the Engineer may call 
for other meetings either with individual Contractors or with selected number of Contractors and in 
such a case the Contractors if called, will also attend such meetings. 

 
19.3   Time is the essence of the Contract and the Contractor shall be responsible for performance of his 

works in accordance with the specified construction schedule.  If at any time, the Contractor is 
falling behind the schedule, he shall take necessary action to make good for such delays by 
increasing his work force or by working overtime or otherwise accelerate the progress of the work to 
comply with the schedule and shall communicate such actions in writing to the Engineer, satisfying 
that his action will compensate for the delay.  The Contractor shall not be allowed any extra 
compensation for such action. 

19.4   The Engineer shall, however, not be responsible for provision of additional Labor and/or materials or 
supply or any other services to the Contractor except for the coordination work between various 
Contractors if any at site.  

 
20.0  FIELD OFFICE RECORDS  
 

The Contractor shall maintain up to date copies of all drawings, specifications and other Contract 
Documents and any other supplementary data complete with all the latest revisions thereto.  The 
Contractor shall also maintain in addition the continuous record of all changes to the above Contract 
Documents, drawings, specifications, and supplementary data, etc. effected at the field and on 
completion of his total assignment under the Contract shall incorporate all such changes on the 
drawings and other Engineering data to indicate as installed conditions of the equipment furnished 
and erected under the Contract.  Such drawings and Engineering data shall be submitted to the 
Engineer in required number of copies.  

 
21.0   CONTRACTOR’S MATERIALS BROUGHT TO SITE  
  
21.1   The Contractor shall bring to Site all materials, including construction equipment, tools and tackles 

for the purpose of the works under intimation to the Engineer.  All such goods shall, from the time of 
their being brought vest in the Owner, but may be used for the purpose of the works only and shall 
not on any account be removed or taken away by the Contractor without the written permission of 



the Engineer.  The Contractor shall nevertheless be solely liable and responsible for any loss or 
destruction thereof and damage thereto. 

 
21.2   The Owner shall have a lien on such goods for any sum or sums which may at any time be due or 

owing to him by the Contractor, under, in respect of or by reasons of the Contract.  After giving a 
fifteen (15) days notice in writing of his intention to do so, the Owner shall be at liberty to sell and 
dispose off any such goods, in such manner as he shall think fit and to apply the proceeds in or 
towards the satisfaction of such sum or sums due as aforesaid.  

 
21.3   After the completion of the Works, the Contractor shall remove from the Site under the direction of 

the Engineer the materials such as construction equipment, erection tools and tackles, scaffolding 
etc. with the written permission of the Engineer. 

   
22.0   PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
 
22.1 The Contractor shall be responsible for any damage resulting from his operations.  He           
            shall also be responsible for protection of all persons including members of public and  
            employees of the Owner and the employees of other Contractors and Sub-Contractors   
           and all public and private property.  
 
23 INSURANCE  
 
23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and 

Conditions of Contract of this Volume-I, the following provisions will also apply to the portion of 
works to be done beyond the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 
23.2   Workmen’s Compensation Insurance  
 
    The contractor should produce Insurance policy copy which covered Contractor’s employee & sub 

contractor’s employee for the same. This insurance shall protect the Contractor against all claims 
applicable under the Workmen’s Compensation Act, 1948 (Government of India). This policy shall 
also cover the Contractor against claims for injury, disability, disease or death of his or his Sub-
Contractor’s employee, which for any reason are not covered under the Workmen’s Compensation 
Act, 1948. The liabilities shall not be less than:  

 
Workmen’s           : As per statutory  
Compensation        Provisions  

 
Employee’s           : As per statutory  

           Liability                      Provisions  
 
23.3 Comprehensive General Liability Insurance 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of members of public or damage to property of others, due to any act of omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractors or 
from riots, strikes and civil commotion. 

 
23.4   The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-

Contractors, his agents and his employees have to perform work pursuant to the Contract.   
 
23.5   The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent both in 
time and amount to take care of all his liabilities either direct or indirect, in pursuance of the 
Contract.  

 
24.0  UNFAVOURABLE WORKING CONDITIONS  
 
            The  Contractor  shall  confine  all his field operations to those works, which can be performed 

without subjecting the equipment and materials to adverse effects during inclement weather 
conditions, like monsoon, storms etc. and during other unfavorable construction conditions. No field 



activities shall be performed by the Contractor under conditions, which might adversely affect the 
quality and efficiency thereof, unless special precautions or measures are taken by the Contractor in 
a proper and satisfactory manner in the performance of such Works and with the concurrence of the 
Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per the schedule. 

 
25.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may 
come across during the course of performance of his Works either during excavation or elsewhere, 
are properly protected and handed over to the Engineer.  Similarly the Contractor shall ensure that 
the bench marks, reference points, etc, which are marked either with the help of Engineer or by the 
Engineer shall not be disturbed in any way during the performance of his Works.  If any work is to 
be performed which disturbs such reference the same shall be done only after these are transferred 
to other suitable locations under the direction of the Engineer.  The Contractor shall provide all 
necessary materials and assistance for such relocation of reference points etc.  

 
26.0  WORK & SAFETY REGULATIONS  
26.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to GETCO or to others, working at the Site.  The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislations and the Engineer, as he may deem necessary.  

 
26.2 All equipment used in construction and erection by Contractor shall meet Indian/International 

Standards and where such standards do not exist, the Contractor shall ensure these to be 
absolutely safe.  All equipment shall be strictly operated and maintained by the Contractor in 
accordance with manufacturer’s Operation Manual and safety instructions and as per 
Guidelines/rules of GETCO in this regard.  

 
26.3  Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out 

in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and 
associated Laws/Rules in force from time to time.  A register of such examinations and tests shall 
be properly maintained by the Contractor and will be promptly produced as and when desired by the 
Engineer or by the person authorized by him.  

 
26.4 The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 

workmen according to the need.  
  
26.5 The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be 
erected under the control and supervision of an experienced and competent person.  For erection, 
good and standard quality of material only shall be used by the Contractor.  

 
26.6   The  Contractor  shall  not interfere or disturb electric fuses, wiring and other electrical equipment 

belonging to the Owner or other Contractors under any circumstances, whatsoever, unless 
expressly permitted in writing by GETCO to handle such fuses, wiring or electrical equipment  

 
26.7   Before the Contractor connects any electrical appliances to any plug or socket belonging to the 

other Contractor or Owner, he shall:   
 

a.   Satisfy the Engineer that the appliance is in good working condition;  
 
b. Inform the Engineer of the maximum current rating, voltage and phases of the appliances;  

 
c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected.  
26.8  The Engineer will not grant permission to connect until he is satisfied that;  

 
a.   The appliance is in good condition and is fitted with suitable plug;  

  



b.  The appliance is fitted with a suitable cable having two earth conductors, one of which shall 
be an earthed metal sheath surrounding the cores.    

 
26.9  No electric cable in use by the Contractor/Owner will be disturbed without prior permission. No 

weight of any description will be imposed on any cable and no ladder or similar equipment will rest 
against or attached to it.  

 
26.10 No repair work shall be carried out on any live equipment. The equipment must be declared safe by 

the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried 
out by the Contractor. While working on electric lines/equipment, whether live or dead, suitable type 
and sufficient quantity of tools will have to he provided by the Contractor to 
electricians/workmen/officers.  

 
26.11 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his employees 
due to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform the 
same to the Engineer in prescribed form and also to all the authorities envisaged under the 
applicable laws.  

26.12 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is 
being carried out in such a way that it may cause accidents and endanger the safety of the persons 
and/or property, and/or equipment. In such cases, the Contractor shall be informed in writing about 
the nature of hazards and possible injury/accident and he shall comply to remove shortcomings 
promptly. The Contractor after stopping the specific work can, if felt necessary, appeal against the 
order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of 
the Engineer in this respect shall be conclusive and binding on the Contractor.  

26.13   The Contractor shall not be entitled for any damages/compensation for stoppage of work due to 
safety reasons as provided in Para 31.18 above and the period of such stoppage of work will not be 
taken as an extension of time for completion of work and will not be the ground for waiver of levy of 
liquidated damages.  

26.14 It is mandatory for the Contractor to observe during the execution of the works, requirements of 
Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so 

as to enable him to conduct his work in a safe manner.  
 
b)  No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees.  
 
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around fire 

prone areas and adequate fire fighting equipment shall be provided at crucial location.  
 

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first 
aid to the injured.  

 
j)  Requirements of ventilation in underwater working to licensed and experienced divers, use of 

gum boots for working in slushy or in inundated conditions are essential requirements to be 
fulfilled.  

 
26.15  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservations. In case of any 
discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter 
shall be binding on the Contractor unless the statutory provisions are more stringent.  

 
             a. Fatal injury or accident                                 Rs. 1, 00,000/-    : These are applicable   
                 Causing death                                                  per person         for death      
                                                                                            
             b. Major injuries or accident causing                    Rs. 20,000/-    :  injury to any person,  
                 25% or more permanent disablement per person whosoever.  
                  to Workmen or employees                                                      



  
Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. 
The compensation mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the Workmen’s Compensation Act and rules 
framed there under or any other applicable laws as applicable from time to time. In case the Owner 
is made to pay such compensation then the Contractor is liable to reimburse the Owner such 
amount in addition to the compensation indicated above.  
 

27.0    CODE REQUIREMENTS 
 
            The erection requirements and procedures to be followed during the installation of the equipment 

shall be in accordance with the relevant Codes and accepted good engineering practice, the 
Engineer’s drawings and other applicable Indian recognized codes and laws and regulation of the 

Government of India.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

PART-I    SCC 
 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0 General Particulars : 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular to 
the Contract. The provisions herein are to be read and understood in conjunction with the relevant 
provisions elsewhere in the Instructions to Bidders (ITB), the General Conditions of Contract (GCC) 
and Erection Conditions of Contract (ECC). The intent of provisions herein are specific to this 
contract and are, in general, supplementary to related provisions under ITB,GCC and ECC. 
However, in certain provisions which are contrary to those in ITB, GCC and ECC, the provisions in 
these Special Conditions of Contract will prevail.  

 
2.0 Tender Fee : 

As per Mentioned in Tender Notice 
 
3.0 Earnest Money Deposit (EMD): 
 
As per Mentioned in Tender Notice 
 
4.0 Declaration by Bidder: 
 

The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make 
the Bid invalid.  

 
5.0       Qualifying Criteria: 
 
5.1 TECHNICAL CRITERIA:    
 

1.      Registration: Bidder shall be strictly approved vendor of GETCO/ STU/ CTU.                         
 

2.  Experience:  Bidder  should  have  experience fo r  Fabrication of 66KV ‘H’ Frame Structure 
and its accessories mentioned in Schedule-B.  Attested Xerox copy of work orders with 
schedule B executed from GETCO and satisfactory completion certificate from respective 
department should be submitted. 

 
5.2 FINANCIAL CRITERIA: 
 

Latest Bank solvency certificate of 20% of the tender value is required to be furnished by the 
tenderer along with the technical bid. 
  
6.0 Additional Documents: 
 

Apart From various documents to be furnished along with the Bid as required in the GCC and ECC, 
the following documents/details are to be furnished by the Bidder: 

 
 
 Provident Fund Code: Separate provident fund code number towards firm registered with 

Regional  P. F. Commissioner. 
 
 Profit & Loss Account Statement: The Bidder should submit certified Xerox audited copy of 

the Balance sheet with profit and loss account of last three Years. 
 
 Nature of Firm: Attested   copy  of Partnership  Deed,  Power  of Attorney,  if any,  for signing  

the  bid documents in case of partnership firm &self affidavit for proprietorship firm.  All such 
documents shall have to be NOTARISED 

 



 I.T. PAN CARD:  The bidder should submit the attested zerox copy of PAN Card of their firm. 
 
 GST Registration: The Bidder Should have to take registration under the “GOODS AND 

SERVICE TAX(GST)”.   The certified  Xerox copy  of  such  registration  shall  have  to  be 
submitted along with the bid by the bidder. 

       
           Welfare cess registration: As per welfare cess act., as the work allotted to bidder, he has to 

take registration under well cess of said site and submit the same to this office. 
 

 List of Tools & Tackles: 
 
7.0 Price Inclusions (including Taxes & Duties): 
 
7.1 The prices quoted shall be all inclusive of freight, octroi, transportation, loading, –unloading & 

stacking at site of tower and line materials received from construction store GETCO Mehsana OR 
R&M Store, Soja  or any store of the GTECO after observing all store formalities of GETCO. 

7.2 No extra payment toward any type of templates and erection tools /materials will be made. 

7.3     Goods and Service Tax (GST): 

 The F.O.R. Destination prices are excluding GST and Cess as applicable which will be paid extra on 
a given taxable goods and/or services within the original contractual delivery period. The aPmount 
and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess means all 
applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the 
State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017 and all related 
ancillary legislations).  

           You shall have to submit a C.A Certificate& duly authorized Signatory of successful bidder, certifying 
that you have not claimed Refund of any applicable GST and Cess, charged to COMPANY or shall 
not claim any such Refund, on a future date, from the concerned Authorities and if, any 
Refund/Credit, in respect of such GST and Cess, is claimed by you, it will be immediately passed on 
to the COMPANY, without COMPANY making any specific Claim, for the same, either from the 
Department or from you.  

            The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST and 
Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST Act, 
which should be clearly indicated in the price bid. COMPANY may at its discretion consider such 
offer with presumption of highest applicable rate of  VAT/GST/Cess prevailing when the price 
quoted is inclusive of GST and Cess. 

            If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly 
specified with valid Declaration & Certificate from Department. In the event of withdrawal/cessation 
of the Supplier from Composition scheme during the tenure of the contract, the rate mentioned in 
the price bid shall be final and any additional GST will have to be borne by the tenderer. In no case 
additional amount towards tax or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

            Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, any 
additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of 
HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST 
charged from the company; such refund shall have to be passed on to the company, along with 
interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier / 
contractor. 

            Further, the Company has a right to recover the amount of GST along with penal interest at the rate 
of 15% per annum if GST charged is not paid / short paid to the government or fail to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the 
stipulated time limit.  

            In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of 
GUVNL’s statutory variation clause shall apply. 



           Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as 
applicable for each item of Goods/Service. If not specifically mentioned, then COMPANY will have 
the option to take the prices as exclusive of taxes and duties at maximum higher slab rates for the 
evaluation of the tenders. 

             Every bidder shall inform their GSTIN No. of the registered place(s) where from the   bidder intends 
to supply the goods / services, meaning thereby the bidder has to supply the goods / services from 
the relevant declared / registered place of supply only. 

 

a. Contractor has to submit invoice/challan as documentary proof with each RA bill and final bill and in 

which it shall be specifically mention the nature of service SAC code under which the amount of of 

GST payable by GETCO (if any) without fail. 

*      GST shall be paid along with RA bill and contractor shall provide along with the CA certificate and 
undertaking signed by authorised signatory of the contractor along with the last RA bill / final bill to 
ensure that GST charged and collected from GETCO is paid to Government treasury and the 
accurate and correct details of invoices are also uploaded on the GST portal within the stipulated 
time. 

*    However, final bill shall be paid and SD / BG / FDR shall be released only if the contractor has duly 
discharged its GST liability related to the said contract and submit necessary documentary 
evidences as mentioned above. 

     *    In case, Contractor fails to submit the above mentioned documentary evidences, GETCO has the 
right to recover the GST along with Interest @ 15 % from the payable amount of the contractor for 
said contract or any other contract. 

           INPUT TAX CREDIT BENEFIT 

            In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of any 
other additional item of their inputs / input services under the ambit of the  Input Tax Credit 
provisions under the GST Act, subsequent to the date of submission of the offer, the same should 
be passed on to COMPANY and you should inform such changes to COMPANY from time to time. 

          GST Compliances:  

          The GST at the applicable rates will be levied on the total of Schedule-B. GST on the work 

executed will be subject to CGST Act, SGST Act, IGST Act, UTGST Act its rules, regulations 

and notifications, circulars issued and in force time to time by Government and M/s. GETCO. 

Contractors are required to clarify the product and services related HSN codes and SAC codes 

respectively. 

7.9 Statutory Variations: 

 Any statutory increase or decrease in the taxes and duties subsequent to your offer if it takes place 
within the original contractual delivery date will be to the GETCO’s account subject to the claim 
being supported by documentary evidence.  However, if any decrease takes place after the 
contractual delivery date, the advantage will have to be passed on to the GETCO. Statutory 
variation clause will not be applicable in case of supplier/contractor has opted for composition 
Scheme under GST. 

Welfare cess 

 
1)        As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items 

for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey 
projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of 
the factory inspector is authorized at present as a registering authority. 

3)          GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 

4)          The contacts for which supply or part supply of material are in the scope of GETCO, then  
contractors  shall  deposit  welfare  cess  on  estimated  cost  of  supplied  items  to GETCO 
contractor on progressive basis of utilization. As this part of welfare cess is on GETCO account, 
the same shall be reimbursed to the contractor on receipt of request letter along with 



documentary evidence of payment. For calculation of welfare cess on supply  part,  valuation  
as per MR shall  be taken  and informed  to the contractor  for payment. This will be over and 
above the A/T value. 
 

     The modality of payment/ reimbursement of welfare cess will be as under. 

• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and 
submit the documentary evidence to the concern office. 

• Before release of payment of first R.A.Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

• Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

• Before release of payment of final bill, the contractor has to submit documentary evidence of 
payment of welfare cess of previous R.A.Bill as well as of this final bill. 

• If the R.A.Bill happens to be first and final bill, then before release of payment, contractor has to 
submit documentary evidence of registration under Welfare Cess Act and evidence of payment 
of welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary 
evidence of payment by observing due formalities 

 

8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

8.1  SECURITY DEPOSIT 

8.1  The successful bidder has pay security deposit within 10 days of receipt of order. 

8.2        The 5% of tender value will be required to be paid either in form of Demand Draft in favor of 
“Gujarat Energy Transmission Corporation Limited” payable at Mehsana or in form of “Bank 
Guarantee” on acceptance of tender as security deposit at Circle Office, Mehsana. The Security 
Deposit will be paid within 10 days of receipt of LOI. FDR not accepted as security Deposit.  Bank 
Guarantee Format will be given from this office. 

            As per G. R. No. EMD/10/2020/42/DMO dated: 19.10.2020 of Finance Department, Govt. of 
Gujarat, Gandhinagar GETCO accepts Bank Guarantee from the bidders for Security Deposit and 
Earnest Money Deposit issued by Banks. In this regard, Finance Department, GoG has issued 
above referred G.R. resolving that Government Departments and State Government Boards/ 
Corporations/ PSUs would accept Bank Guarantee towards Security Deposit and Earnest Money 
Deposit issued by any mentioned in GR dtd. 19.10.2020. 

9.0 GUARANTEE PERIOD: 

 Total work executed shall be covered under guarantee period against any defect in materials, poor 
workmanship or defect/ wrong design etc. for a period of one year from the date of commissioning 
of transmission line. 

9.0A     BAR CHARTS 
 

The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting 
and completion dates of each activity. This is mandatory condition the tenders without which shall 
be liable to be rejected. 
 

10.0 PENALTY FOR DELAY: 

10.1 The tenderer should note that the completion time allowed for carrying out the work should be 
strictly observed. Any delay that may take place in work execution beyond Contractual cut off date 
stated as per stipulated delivery period shall be subject to the penalty at the rate of  ½ % per week 
or part there of on delayed portion of the work subject to ceiling of 10% of total contract value plus 
GST as applicable will be imposed. 

    10.3    In event offailure of the Contractor to pay the amount of Penalty as demanded, the Owner shall be 
entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors 
under any bills raised under this contract or anv other amount payable under anv other contract 
with the GUVNL and its Subsidiary Companies i.e. GETCO GUVNL GSECL  MGVCL, DGVCL, 
PGVCL UGVCL. It is permissible for the Owner to adjust the amount of Penalty of delay against 



any Bank Guarantee furnished by the Contractor under this contract or any other contract with 
GUVNL and/or its subsidiary companies. 

   10.4       "RIGHTS OF THE OWNER: 

                 Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in partfrom the security, if any, deposited by the Contractor andfor the 
purpose aforesaid, the Owner shall be entitled to encash and withhold the amount of Performance 
Bank Guarantee or other security, if any, furnished as the case may be. The Owner shall also have 
a lien over the same pending finalization or adjudication of any such claim. In the event of the 
security is insufficient to cover the claimed amount or amounts, the Owner shall be entitled to 
withhold and have lien to retain to the extent of the such claimed amount or amounts referred to 
above, from any sum or sums found payable or which at any time-thereafter may become payable 
to the Contractor under the same contract or any other contract with the Owner or GUVNL or its 
subsidiary companies pending finalization or adjudication of any such claim. 

                Lien in respect of Claims in other Contracts: 

              a) Any sum of money due and payable, to the Contractor (including the security deposit) under the 
contract may be withheld or retained by way of lien by the Owner against any of its claim in respect 
of payment of a sum of money arising out of or under any other contract made by the Contractor 
with the Owner or GUVNL or any of its subsidiary companies. 

             b) It is an agreed that the sum of money so withheld or retained under this clause by the Owner will 
be kept withheld or retained as such by the Owner till its claim arising out of the same contract or 
any other contract is either mutually settled or determined by the arbitrator or competent court, as 
the case may be, and the Contractor shall have no claim for interest or damages whatsoever on 
this account or on any other ground in respect of any sum of money withheld or retained under this 
clause and as may be duly notified to the Contractor.  

11.0  COMPLETION PERIOD 

11.1 Overall Completion period for this Contract will be 24 (Twenty four) Months from the date of 
commencement of work.   

11.2 No mobilization period, idling or stoppage period will be allowed during this period of the Contract. 

11.3 The completion date will be deemed to be the date on which all works on the Contract are 
demonstrated to be complete to the satisfaction of the GETCO/Engineer and is complete in all 
respects as per the terms and conditions of this Contract.    

12.0 Presentation of Bills 

12.1 Monthly RA bills for 90% value of the supplied tower material and work executed including cost of 
material consumed is to be prepared in triplicate and submitted to Site Engineers in-charge of the 
work, for necessary payment. These bills shall be serially numbered with suffix SE-I. 

12.2 Balance 10% payment shall be released only after finalization of material account and passing of 
final bill. The contractor has to submit the final bill along with the material consumption statement 
and other required data of the work carried out within 3 months from the date of completion of work. 
These bills shall be serially numbered with suffix SE-I.  

12.3  All the bills in accordance with the above clauses must be submitted with the following information: 

a) Item wise work done during billing period. 

b) Item wise cumulative work done. 

c) Account for material consumed and balance stock. 

12.4 For non-submission or part submission of above information, an additional 5% amount of the 
respective RA bill shall be withheld and shall only be released at the time of final bill. 

13.0 Terms of Payment 

 The payment for work done shall be made as under only after execution of the contract 
documents/furnishing of Security Deposit and on execution of transmission line work.  

 
13.2 For erection works. 



 
1)  (i) 90% payment of amount claimed covering various activity such as erection of towers, H-frame, 

earthing, stringing of conductor and earth wire including insulator hoisting, etc. works against R.A. 
bills duly certified by EIC within 60 days from the date of R.A. bill. OVER AND ABOVE THIS 
PAYMENT TERMS MENTIONED ABOVE WILL BE APPLICABLE WHILE RELEASING 
PAYMENT. 
 
(ii) Balance 10% of erection value shall be paid against completion of work only after settlement of  

material account statement of items used, erected and successful commissioning of 
transmission line the same amount will be release in final bill only and payment will be made 
only after passing of final bill .            

 

14.0 TAKING DELIVERY AND INSURANCE 

14.1 The contractor has to take delivery from construction store of Tower material, H-frame structure 
material, conductor & line material keep S/S materials in safe custody and transport to the 
respective sites and will be fully responsible for any damage to or loss of all materials at any stage 
during transportation or erection or taking over of the line by GETCO. 

14.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his 
own cost. 

14.3 The Contractor shall have total responsibility for the entire tower & line materials stored, loose, semi 
assembled and/or erected by him at site in his custody.  The Contractor shall make suitable security   
arrangements at his own cost to ensure the protection of all materials, equipment and works from 
theft, fire pilferage and any other damages and loss. It shall be the responsibility of the contractor to 
arrange for security till the works are finally taken over by the GETCO. 

14.4  STORAGE-CUM-INSURANCE:- 

            The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 
100% cost of cost of sub-station / line materials, which are required to complete the sub-station / 
line. Bidder shall have to take the comprehensive Marine Cum Erection (MCE) insurance policy 
against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, erection and 
commissioning up to the time of taking over of the sub-station / line by GETCO. However, if the 
work is not completed within stipulated time limit as mentioned into work order, the MCE shall be 
extended by the contractor up to the work completion and taking over of line or SS by GETCO. 
Moreover, the change for extension of insurance shall be borne by contractor if the delay is 
attributed to the contractor. The charge for extension of insurance shall be reimbursed by GETCO to 
the contractor on production of proof for extension of MCE if the delay is attributed on the part of 
GETCO. 

The contractor shall deal directly and pursue the claim with the insurance company and shall be 
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. 
The proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-
charge of GETCO.  

No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further, in 

absence of the above insurance policy, R.A. bill payment will be withheld.. 

 

14.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, 
pursue and settle all the claims with the Insurance Company for all items, materials and the GETCO 
shall be kept informed about it. Contractor shall replace the lost / damaged materials / items 
promptly irrespective of the settlement of the claims by underwriter and ensure that the work 
progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the 
Contractor and GETCO will not entertain any claim / representation in this regard. However it will be 
contractor’s responsibility to insure the entire project till the transmission line is taken over by the 
GETCO. 

15.0  LABOR LAWS: 

15.0.1 Persons below the age of 18 years shall not be employed for the work. No female worker shall be 
employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 



15.0.2 Contractor shall maintain a valid Labor license under the contract Labor (Regulation and abolition) 
Act for employing necessary manpower required by him. In the absence of such license, the 
contract shall be liable to be terminated without assigning any reason thereof. 

15.0.3 The Contractor shall at his own expenses comply with all Labor laws and keep the GETCO 
indemnified in respect thereof. Some of the major liabilities under various Labor and industrial laws 
which the Contractor shall comply with, are as under: 

 i) Payment of contribution by way of Employer’s Contribution towards provident Fund, Family 
Pension Scheme, Deposit Linked Insurance Scheme, Administrative charges, etc. at the 
rates made applicable from time to time by the Government of Gujarat / Government of India 
or other Statutory Authority. 

 ii) Payment of deposit in respect of each contract Labor at the rate of Rs. 30/- or later prevailing 
rate with the Office of Commissioner of Labor as per the Contract Labor (Regulation and 
Abolition) Act. 

iii) License fee as prescribed under the Contract Labor (Regulation and Abolition) Act and 
Rules framed there under depending upon the number of workmen. 

iv) Paid leave facility and wages as per the provision of the Factories Act at the rate of one day 
for every 20 days of working. 

v) Identity cards as prescribed under the Factories Act with photo affixed thereto, for 
identification. 

vi) Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial 
Dispute Act. Any payment to the Contractor’s employee arising out of any claim of disputes 
under the Industrial Disputes Act 1947 or any other Labor Laws. 

vii) Payment of compensation in case of accidental injury. 

viii) Provision of crèche if the female Laborers employed are more than 30. 

ix) Maternity Leave as per the provisions of the Maternity Benefit Act. 

The above are some of the major liabilities of the Contractor in addition to other liabilities prescribed 
under the various Labor laws, in force from time to time, from Statutory Authorities like State 
Government/ Government o India, which the Contractor shall have to comply with. 

2) PROVIDENT FUND AND FAMILY PENSION SCHEME: 

The Contractor shall submit along with his bills (month wise) a statement regarding deduction 
against employees Provident Fund and Family Pension Scheme in respect of each concerned 
employee. Provident Fund and Family pension Scheme at the rate of 18% (or at the rate made 
applicable by the Government from time to time of the wages. The Contractor’s contribution and his 
workers contribution towards Provident Fund and Family Pension Scheme shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Ahmadabad. 

15.2 DEPOSIT LINKED INSURANCE SCHEME 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a member of 
the Provident Fund, as the contribution to the Deposit Linked Insurance Scheme with Regional 
Provident Fund Commissioner, Ahmadabad. 

15.3 ADMINISTRATIVE CHARGES: 

Administrative charges for maintaining Provident Fund Account shall be deposited by the Contractor 
with Regional Provident Fund Commissioner, Ahmadabad at the rates applicable. 

15.4 PAID LEAVE FACILITY: 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall 
be provided by the Contractor to his workers. He shall maintain Leave Records, Leave Cards, for 
individual laborer which shall be duly verified, approved and certified by the authorized Officer of the 
GETCO. 

15.5 WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 

The contractor shall cover all his employees under workmen’s compensation fund and under the 
liability insurance. The purchaser shall not be responsible for any payments of compensation to the 



workers/supervisor of the contractor for fatal or non-fatal accidents during the pungency of the 
contract.  

15.6 The contractor shall employ adequate number of experienced skilled at site for daily supervision and 
for maintenance of various registers and records required under the law and contract. No payment 
for supervision shall be admissible. 

15.7 CONTRCTOR TO INDEMNIFY THE GETCO: 

The Contractor shall Indemnify the GETCO and every member officer and employees of the 
GETCO also, Engineer-in-Charge and his staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever, arising out of or in connection with the matters referred herein 
above elsewhere and against all actions, proceedings, claims, demands, costs and expenses which 
may be made against the GETCO or Government for or in respect of performance of his obligation 
under the contract documents. The GETCO shall not be liable for intervention of authority 
Government for or in respect of performance of his obligation under the contract documents. The 
GETCO shall not be liable for or in respect of or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or his Sub-Contractor and the 
contractor shall indemnify and keep indemnified the GETCO against all claims, demands, 
proceedings, cost, charges and expenses whatsoever in respect thereof or in relation thereto. 

15.8 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY    INSURANCE 

Insurance shall be affected for all the Contractor’s employee engages in the performance of this 
contract. If any of the work is sublet, the Contractor shall required the Sub-Contractor to provide 
workmen’s employer’s liability insurance for the latter’s employees, such employees shall be 
covered under the Contractor’s Insurance.  

15.9 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 

 a) The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed 
under the minimum wages act. The wages of every Contract Labor employed by him under this 
contract shall also be paid by him before the expiry of 7th day of the last day of the month in 
respect of the wages are payable (i.e. wages of a month have to be paid by him in the first week 
of the next month). Any default will result in cancellation of contract forthwith or else the 
contractor shall be punishable to the extent of Rs. 100/- per each day or as per the prevailing 
rules of Labor laws. 

 b) The Contractor shall give his Telephone Number and Address to the GETCO, so that, in case of 
Labor trouble etc. the Contractor can be contacted. The Contractor shall arrange to have his 
office outside the factory work premises and the Contractor shall arrange to have his office 
outside the factory work premises and the Contractor shall keep himself present throughout the 
working hours. 

15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 

  I) The separate P.F. code issued from P.F. commissioner is required to be taken by contractor. 

  ii) If the contractor does not possess separate P.F. code number of RPFC, his tender will not 
be considered for acceptance. 

  iii) The contractor should mention separate P.F. code number allotted by PPFC, along with the 
tender. 

15.11      Termination of Contract: 

    In case of contractor fails to complete the transmission line work or part thereof within 
contractual period or in case the work is found not in accordance with prescribed specification 
the GETCO shall exercise its discretionary power either:    

15.11.1  To recover, from the contractor as agreed, by way of penalty clause above, or 

15.11.2 To get the work done other contractor after giving due notice to the contractor on account and at 
the risk of the contractor for such work executed or other similar description without canceling 
the contract in respect of the works not yet due for completion or     

15.12 To cancel the contract. In the event of the risk works of similar description, the opinion of the 
GETCO shall be final. In the event of action taken under clause (A) or (B) above, the contractor 



shall be liable to pay for any loss which the GETCO may sustain on that account, but the 
contractor shall not be entitled to have any saving on such purchases made against default. 

 The decision of the GETCO shall be final as regards to the acceptability of stores supplied by 
the contractor and the GETCO shall not be required to give any reason in writing or otherwise at 
any time for rejection of the stores. 

15.12.1 MATCHING OF END COST: In case the GETCO decides to award contract on matching 
end-cost basis, the bidder has to reduce all the quoted rates proportionately.  The reduction on 
overall basis will not be accepted (i.e. all unit rates of erection schedule shall be reduced 
proportionately by difference in percentage). The confirmation for matching end cost shall be 
given within 7 (seven) days from the letter from GETCO. 

16.0      Agreement /Indemnity Bond: The contractor shall have to execute the contract agreement at his 
own cost on the stamp paper of Rs. 100/- and have also submit Indemnity bond on the stamp 
paper of Rs. 100/- as per the prescribed format appended with the specification enclosed. 

17.0        Safety Cum Indemnity bond : The contractor shall submit Safety Cum Indemnity bond on the 
stamp paper of Rs. 100/- as per the prescribed format appended with the specification enclosed. 

19.0       The contractor should employee as Supervisor with sufficient qualification and experience who 

could supervise the execution of work thought. He should always be present where work should 
be executed. 

 
20.0     The work should be commenced immediately from the date of receipt of instructions from office 

and should be completed within thereafter. 
 
21.0        The tender includes all minor accessories and items of work which may not have been specifically 

mentioned in the specification schedule etc. but are essential for completion of work.  The 
contractor will not be eligible for any extra payment in respect of such minor accessories and items 
of work. 

 
23.0  No higher rate of revised rate will be applicable for the work, if work is held up/ closed due to 

whatever so reasons. 
 
24.0 Incase of any dispute/ doubt, the decision of Superintending Engineer (TR), GETCO, Mehsana shall 

be unchallengeable, final and binding to the contractor. 
 
25.0 The quantum of the work as mention in estimate/ schedule –‘B’ is tentative and it can be very differ 

as per site condition. The payment shall be made only on actual work executed or order quantity, 
which ever is less. 

 
26.0 The time limit for the work may be reduced and contractor should make all his efforts to complete 

the work within stipulated time limit as may be given by the Engineer in charge depending upon 
emergency of work, GETCO reserves the right to reduce the time limit without giving any notice. 

 
27.0 The contractor has to remain in close day contact with Engineer in charge of work who shall issue 

detailed instruction for the commencement of the work. 
 
28.0 The contractor will have to complete entire job as per directive and instruction of Engineer in charge. 

If he fails to do so entire work will be carried out at contractor’s risk and cost. 
 
29.0 The contractor shall not refuse to execute the work order at any time and it will be his sole 

responsibility to execute and complete this work as per the instruction of Engineer in charge. 
 
30.0 The contractor has to carry out all the works in accordance with revised and latest provision under 

I.E. Rules Act made there under and as per instruction of Engineer in charge. 
 
31.0 Contractor has to execute the fabrication work at Const. division, Mehsana under control of 

Mehsana circle office as per instruction of SE(TR), Mehsana. 
 
32.0 No subcontractor, Power of Attorney shall be allowed. 
 



32.0    The contractor will have to arrange for stacking the materials. 
 
33.0    The contractor should not act any unfair and dishonest practice in the work. 
 
34.0    The contractor shall have to maintain day to day work register at the Store. 
 
35.0    Electricity power supply will be provided by GETCO at Division Store, Mehsana when    
           fabrications work U/P. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

TENDER SPECIFICATION 

 

Sub. : Work for erection of  Bi-Annual Rate Contract for Fabrication of 66KV ‘H’ Frame 
Structure, its accessories and other fabrication works at Construction Division store, 

Mehsana. 
 

a) I/ we, the undersigned, have read and understand the Tender Specification No. For Bi-Annual Rate 
Contract for Fabrication of 66KV ‘H’ Frame Structure, its accessories and other fabrication 
works at Construction Division store, Mehsana. Transmission line along with the entire tender 
Terms and Conditions. 
b) The price in the bid are firm prices in line with Tender Specifications and shall stand valid till 

    Completion of the Contract, if awarded. 

3) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation.  

  Further, I / we also agree that additional conditions / deviations, if any found in bid, the offer shall  

  be out rightly rejected without assigning any reason thereof. 

 

 

 

Signature of Authorized representative  

 

Of Company / Agency 

 

NAME: _______________________ 

 

STATUS: ______________________ 

 

Name of BIDDER 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

CONFIRMATION OF DETAILS OF BIDDER 

Bidders are required to furnish following information specifying YES / NO 

1) Whether the Bid is on percentage basis as called for. Yes / No 

2) Whether rebate furnished is   in percentage basis as called 
for. 

Yes / No 

3) Whether the Bid is submitted by RPAD. Yes / No 

4) Whether all pages of Bid Specifications are sealed and 
signed by the Bidder. 

Yes / No 

5) a) Whether   the   Bidder   is registered   with   GETCO   
for erection. 

Yes / No 

 b) In case of “Yes”, please    furnish    following details:   

 i) Registration Letter No. & date.  

 ii) Class of Registration  

 Iii) Validity  

 c) Whether Bidder is having PF Code No. Yes / No 
6) a) Whether EMD paid. ( DD / BG ) Yes / No 

 b) In case “Yes”, furnish details   

7) Whether following documents as specified are submitted.  
 

 a) Human Resources detail. Yes / No 

 b) Availability of tools, equipments etc. Yes / No 

 c) Details of orders executed / on hand Yes / No 

 d) Financial capability. Yes / No 

 e) Experience as specified. Yes / No 

 f) Latest Income-tax certificate Yes / No 

 g) Company’s Articles Of Association Yes / No 

 h) Details Of Partners / Directors Yes / No 

 i) B.R./P.A. Authorizing Person Yes / No 

 j) Power of Attorney of Consortium Members Yes / No. 

 
         
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 

                                                           Name of tendering  Company               
            

 

 

 

 

 

 



 

ANNEXUTURE-3 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR CONTRACTS 
 
 
Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty. 

Order 
 

Amount 

Name of Order placing 

authority 

1 2 3 4 5 6 

      

      

      

 
 

pletion date as per order Date of commencement of work l  completion  of work 

7 8 9 

   

   

   

 
 
 

2) SATISFACTORY WORK COMPLETION CERTIFICATE 
 
 

Sr. 

No. 

Description of 
work 

Certificate No Date Order 
 

Amount 

Certificate issuing 

authority 

  
 

    

  
 

    

  
 

    

 
3) WORKS TENDERED / IN HAND 

 
Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers shall submit the 
information in the Format detailed here under] 
 
 

Sr 
No 

Name Of Work and Location 
 

Order Quantity Order Value 
Anticipate date 
of Completion 

Remarks 

 
 

     

 
 

     

 
 

     

 
 

Signature of Authorized Representative 



Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 

 
ANNEXUTURE-4 

 
 
FINANCIAL CAPABILITY 
 
 
 
Sr. No. Details Amount Rs. In lacks Remarks 

1. Solvency  A  scheduled   Banker’s 
 
Certificate  of  present 

solvency be attached. 

2. Price  of  the  biggest  job 
 
Carried out. 

  

3  Average Turnover of Last three Year   

 
 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-5 
 
 

1) ERECTION CAPACITY 
 

Based on available men power, tools-tackles, machinery and financial resources, our erection capacity is as 

under: 
 

 

Sr. No. Name of activity Unit Capacity per 
 

Annum per gang 

No. of Persons per 

gang. 

1.     

2.     

     

3.     

4.     

 

2) TENDERER’S DETAILS OF PERSONNEL 
 

The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 
 

Sr. 
No. 
 

Description 
&Details 
of position 
 

Name Qualification Professional 
Experience 
& details of 
works carried 
out 
 

Remarks 
 

1 2 3 4 5 6 

  
 
 

    

 
 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: ______________________________________________ 

 

 

 

 

 



 Seal & Signature of Bidder 2

 

 

Declaration 

 

 

To be submitted with Q.R BID (On letter head with following declaration) 

Declaration regarding “Relationship with Employee” 

 

Subject: - Relationship with Employee 

 

Every bidder should, at the time of submission of bid, give a declaration as under. 

“If in any Bidder Company/firm, the interest (i.e. Shareholding in company and share in partnership 

firm) of any employee of the tendering Company or his/her relative as defined in Section 2(77) of the 

Company’s Act 2013 is 10% or more, the tendering company will not deal with such company/firm at 

all. 

Tenderer therefore, must specifically disclose this fact in his technical Bid. Non-disclosure of such 

facts would immediately disqualify the tenderer for further dealing with the tendering company” 

 

 

 

 

                                                                            Signature of Signature of Authorized   

                                                                             representative of Company / Agency 

       Name of BIDDER 
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ANNEXURE – 14 

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted item of 

the tender along with the technical bid. 

 

I/We _________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any partner /any 

director of the firm is not stop deal  and/or banned for business dealing and/or black listed by GUVNL and/or their any 

subsidiary company viz. GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 Seal & Signature of Bidder 4

To be submitted with BID (On letter head with following declaration) 

Declaration regarding “Conflict of Interest among Bidders/ Agents” 

 
A bidder shall not have conflict of interest with other bidders for particular quoted item. Such conflict of 

interest can lead to anti-competitive practices to the detriment of Procuring Entity's interests. The 

bidder found to have a conflict of interest shall be disqualified. A bidder may be considered to have a 

conflict of interest with one or more parties in this bidding process for particular quoted item, if: 

a) they have proprietor/ partner(s)/ Director(s) in common; or they receive or have received any 

direct or indirect subsidy/ financial stake from any of them; or 

b) they have the same legal representative/ agent for purposes of this bid; or 

c)  they have relationship with each other, directly or through common third parties, that puts them 

in a position to have access to information about or influence on the bid of another bidder; or 

d) bidder participates in more than one bid in this bidding process. Participation by a bidder in more 

than one Bid will result in the disqualification of all bids in which the parties are involved. 

However, this does not limit the inclusion of the components/ sub-assembly/ assemblies from one 

bidding manufacturer in more than one bid. 

e) in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, 

one agent cannot represent two manufacturers or quote on their behalf in a particular tender 

enquiry. One manufacturer can also authorise only one agent/ dealer. There can be only one bid 

from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/ foreign agent on behalf of only one principal. 

f) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the contract that is the subject of the Bid; 

g) in case of a holding company having more than one independently manufacturing units, or more 

than one unit having common business ownership/ management, only one unit should quote. 

Similar restrictions would apply to closely related sister companies. Bidders must proactively 

declare such sister/ common business/ management units in same/ similar line of business. 

h) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended 

from time to time. 

 

 

 

Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not have 

conflict of interest with other bidders. 
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QUALIFICATION REQUIREMENT. 

 
Contractor must fill up below details & should place at the top of the Technical Bid. 

 

Sr 
No: 

List of Documents  

1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA (Notarized 
copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years.  

6 Latest Solvency certificate.   

7 GST  No.  

8 PAN NO  

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up to  

11 Man and tolls and tackle detail  

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED                         
TRANSMISSION DIVISION – CHHATRAL. 

           
I N T E G R I T Y  P A C T  

OUR ENEAVOUR 
To create environment where Business confidence is built though best business practices and is 
fostered in an atmosphere of trust and respect between providers of goods and services and their 
users for the ultimate benefit of society the nation. 
 

 GETCO COMMITEMNT  PARTY’S COMMITEMENT 
    
 To maintain the highest ethical 

standards in business and 
professional 

 Not to bring pressure 
recommendations outside GETCO to 
influence its decision. 

 Ensure maximum transparency to the 
satisfaction of stakeholders. 

 Not to use intimidation, threat, 
inducement or pressure of any kind on 
GETCO or any of its employees under 
any circumstances. 

 To ensure to fulfill the terms of 
agreement / contract and to consider 
objectively the viewpoint of parties. 

 To be prompt and reasonable in 
fulfilling the contract, agreement, legal 
obligations. 

 To ensure regular and timely release 
of 9payment on due dates for work 
done. 

 To provide goods and / or services 
timely as per agreed quality and 
specifications at minimum cost of 
GETCO. 

 To ensure that no improper demand is 
made by employees or by anyone on 
our behalf. 

 To abide by the general discipline to 
be maintained in our dealings. 

 To give maximum possible assistance 
to all the Vendors / Suppliers / Service 
provider and other to enable them to 
complete the contract in time. 

 To be true and honest in furnishing 
information including payment to 
agents / sub-agent. 

 To provide all information to suppliers / 
contractors relating to contract / Job 
which facilitate him to complete the 
contract / job successfully in time 

 Not to divulge any information, 
business details available during the 
course of business relationship to 
others without the written consent of 
GETCO. 

 To ensure minimum hurdles to 
Vendors / suppliers / contractors in 
complete of agreement / contract / 
work order. 

 Not to enter into carter / syndicate / 
understanding whether formal / non 
formal so as to influence the price. 

 
 
 
  ___________________________  
 ________________________  

Seal & Signature Seal & Signature 
(GETCO Authorized Signatory) (Party’s Authorized Person) 

 
:       
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Penalty Clause: FOR SAFETY 

 

Penalty: 

 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of 

agency or outsider due to negligence or non-compliance of GETCO safety norms then in 

addition to the compensation and liability as per statutory requirement, contractor / 

agency shall be penalized as under: 

 

Sr. No 

 

Amount of Contract in Rs. 

 

Penalty  amount 

1 Up to 1 Lac Rs.5000/- 

2 Above1 Lac to   10 Lacs Rs.25000/- 

3 10    to  -- 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % 

 

2. Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours 

of fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to the 

contractor /Agency.  

3. Safety Requirement: 

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of 

contractor’s site in charge and supervisor. Safety document shall be handed over and 

vital safety norms and key points of safety related to project shall be explained and 

recorded for commitment by erection contractor. 

       Such records are mandatory for clearing first erection bill.  

3.2 During site visit by GETCO official of Executive Engineer and above rank, the following 

checks during execution of work shall be covered. 

3.21 Safety equipments available and utilize. 
(a) Helmet. 
(b) Safety belt. 
(c) Safety shoes. 
(d) Live line Voltage detector 
 

3.2 2 Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 
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(c) Adequate supervision. 

3.23 T & P physical Check. (Healthiness and Quality) 

(a) P.P. rope. 

(b) Wire rope and sling. 

(c) Earthing rod  

3.3 If above-mentioned safety requirements found violated in any of the above three 

conditions shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of 

three conditions) 

3.4 During subsequent visit, if violation is found, then double penalty shall be deducted from 

the bill of the Contractor/Agency. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name:  
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CONTRACT AGREEMENT 
 

(To be submitting after Awarding of Contract) 
(Non judicial stamp paper of Rs. 300/-) 

 
This agreement is made at ________, on the _________________day of __________in 
the Christian year __________ between 
_________________________________________________________ (herein after 
referred to as “THE CONTRACTOR” which expression shall unless excluded by or 
repugnant to context include its successors or permitted assigns) of the one part and the 
Gujarat Energy Transmission Corporation Limited, having their ______ Office at 
__________, (hereinafter called “Corporation” which expression shall unless excluded by 
or repugnant to the context include its successors or assigns) of the other part. 

 
“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid 
contractors for ___________________________________________________ 
_____________________________________________ as per Corporation’s Order No. 
____________________________________ hereinafter called “The works” and more 
particularly described enumerated or referred to in the specification, terms and conditions 
prescribed in the order letter, covering letter arid other letters and schedule of price which 
for the purpose of identification have been signed by Shri 
________________________________________ on behalf of the Contractors and by 
__________________________________________on behalf of the Corporation, a list 
where of is made out in the schedule hereunder written and all of which said documents 
are deemed to form part of this contract and included in the expression ‘The Works” 
wherever herein used, upon the terms and subject to the conditions hereinafter 
mentioned. AND WHEREAS THE GETCO has accepted the tender of the contractor for 
the work of ______________________________________________. of Gujarat State for 
the sum of Rs._______________(Rupees_______________________________) upon 
the terms and subject to the conditions herein mentioned. 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND 
DECLARED THAT: 
1.  The contractors shall do and perform all works and things in this contract 
mentioned and described or which are implied therein or there from respectively or are 
reasonably necessary for the completion of the works as mentioned and at the times, 
in the manner and subject to the terms conditions and stipulations contained in this 
contract, and in consideration of the due provision, executions, construction and 
completion of the works agreed to by the contractors as aforesaid, the Corporation 
doth hereby covenant with the contractor to pay all the sums of money as and when 
they become due and payable to the contractors under the provisions of the contract. 
Such payment to be made at such times and in such manner as is provided by the 
contract. 
2.  The conditions and covenants stipulated hereinbefore in this contract, are subject 
to and without prejudice to the rights of the Corporation to enforce penalty for delays 
and / or any other rights whatsoever including the right to reject and cancel on default 
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or breach by the contractors of the conditions and the covenants as stipulated in the 
general conditions, specifications, forms, or tender schedule, drawing, etc. attached 
with Corporation’s Order No.___________________________. 
The contract value, extent of works / supply, completion / delivery dates, specifications 
and other relevant matters may be altered by mutual agreement and if so altered shall 
not be deemed or construed to mean or apply to affect or alter other terms and 
conditions of the contract and the general conditions and the contract so altered or 
revised shall be and shall always be deemed to have been subject to and without 
prejudice to said stipulation. 

 
In witness whereof the parties here to have set their hands and seals this day and month 
year first above written. 
Signed, Sealed and Delivered by 

_______________________________________ 
for and on behalf of M/s.   ________________________________________ 
 
In the presence of, signature with names and 
Address:   
1) _______________________________________ 
 _______________________________________ 
 _______________________________________ 
2) _______________________________________ 
 _______________________________________ 
 
Signed, Sealed and Delivered by 
_______________________________________ 
for and on behalf of Gujarat Energy Transmission Corporation Limited, 
 
 
In the presence of, signature with names and 
Address:  _______________________________________ 

_______________________________________ 
_______________________________________ 

1) _______________________________________ 
 _______________________________________ 
 
 _______________________________________ 
 
2) _______________________________________ 
 _______________________________________ 
_______________________________________ 
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SAFETY CUM INDEMNITY BOND 
 

(On Nonjudicial Stamp paper of value not less than Rs. 300.00) 
 

KNOW ALL MEN BY THESE PRESENTS that we ………………………by this SAFETY 

CUM INDEMNITY BOND Executed on this ………………………….. I/We Having 

Registered Office ______________________[herein after called “THE CONTRACTOR” 

which expression shall mean and includes my/our heirs, executors, administrators and 

legal representatives, successors and permitted assigns] do hereby binds 

myself/ourselves and also our company/firms after having the power to bind] by this 

promise and undertaking in favour of the Gujarat Energy Transmission Corporation Limited 

[GETCO], Vadodara a State Transmission Utility under The Electricity Act, 2003 having its 

registered office at Sardar Patel Vidyut Bhavan. Race Course, Vadodara.[ hereinafter 

called as GETCO, which expression shall mean and include its legal representative, 

administrators assigns] has agreed under the terms and. conditions of the Contract No. 

………….dated …………… made between …………………………….and GETCO for the 

contract of the “……………………………” value of ……………………….. interalia on 

production of Safety Cum Indemnity Bond. 

 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time 

to time to the extent of Rs.       (Rupees ___________ only) against. any losses or 

damages, costs, charges and expenses caused to or suffered by reason of the 

CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing 

agency, failing to take proper care or not complying the guidelines given hereunder as per 

Annexure-A and instructions which may be given from time to time during the continuance 

of the contract and we further undertake to unconditionally pay the amount claimed by the 

GETCO on demand and without demur to the extent aforesaid. 

 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under 

…………………….. for “………………………….” issued by the GETCO after having 

observing necessary formalities, the details of which is described in the ………………… 

and Whereas the said job/ works will be /likely to be done in places covered under 

Employees” State Insurance Act, 1948 [ESI] and / or the Workmen Compensation 

Act,1923 and / or other laws relating to the Labour Management and Welfare Act. 

[Respective Amendments] 

And whereas according to the condition of the Contract the CONTRACTOR is under 

obligation to execute this Safety cum Indemnity Bond before the commencement of actual 
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execution of work. 

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow 

the. guidelines as per Annexure-A prepared by the GETCO. 

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to 

whether there has been any breach of the guidelines as per Annexure-A of this bond and 

as to the extent of the loss, damages, costs, charges and expenses caused to or suffered 

by the GETCO. 

We the CONTRACTOR further agree that our liability under this bond shall not be 

discharged because of the change in the constitution of the GETCO or for the extension of 

the time limit or for any other reason. 

We the CONTRACTOR further agrees to the given terms and conditions: 

a. That the CONTRACTOR undertakes / undertake to indemnify and keep harmless the 

GETCO from all claims, actions, proceedings and risk, damage danger to any person 

whether belonging or not belonging to the CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, 

compensation, damages any proceedings in respect of any of its employee/workmen 

under the Workman Compensation Act or any other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned 

hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied 

with guidelines as per Annexure-A or terms and conditions/ formalities within the meaning 

of Employees’ State Insurance Act,1948 [ESI] or Workmen Compensation Act 1923 or any 

other laws relating to the Labour  Welfare for the time being in force, and also has not 

observed the safety norms in accordance with the law prevailing at the place of works / job 

to the satisfaction of the GETCO, the GETCO shall have the right to step the execution of 

work/job and the period of such stoppage shall not be taken into account for the calculation 

of the total period of completion of work for which the CONTRACTOR is responsible to 

complete the work/job and it will he deemed that discontinuance was due to default of the 

CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to 

pay any such compensation mentioned hereinabove, whether on failure of the 

CONTRACTOR or for any other reason, the GETCO shall have the right to recover the 

said amount from any amount receivable by GETCO or any bank guarantee deposited or 

anything payable whether in connection with this contract or other contract by the 

CONTRACTOR to the OELIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated 

violation of any guidelines as per Annexure-A and terms and conditions mentioned in this 

Safety Cum Indemnity Bond, GETCO shall have right to terminate the contract of work 

issued to the CONTRACTOR . 

f. In case if any safety related fatal Electrical/Mechanical accident occurred to any 

employee of agency or outsider due to negligence or non-compliance of GETCO safety 
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norms then in addition to the compensation and liability as per statutory requirement, 

contractor/agency is hereby agreed to pay the penalty amount as given below: 

 

Sr.No. Amount of Contract in Rs. Penalty Amount 

1 Upto → 1 Lac Rs. 5000 

2 Above 1 Lac to → 10 Lacs Rs. 40000 

3 10  to  → 100 Lacs Rs.100,000 

4 > 100 Lacs 1.0% of contract value 

 

g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for 

settlement of claims under this Safety Cum Indemnity bond the courts in Gujarat State 

wherever job/work is performed or as per GETCO norms shall have the jurisdiction to 

decide the rights & liabilities of the parties while adjudicating the matter of claims under 

this Safety Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the 

GETCO in Writing on the CONTRACTOR’s application after the Contractor has discharged 

all his obligations under the order mentioned hereinabove and submitted a “NO DEMAND 

CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond 

shall be valid for  a CONTRACT PERIOD and renewable thereof [Claim Period]. 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained 

are in addition to And not by way of limitation or substitution for any other guarantee, 

indemnities Hereto before given to the GETCO by the CONTRACTOR and this indemnity 

does not Revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF the 

Parties hereto have executed this indenture the clay the year First hereinabove written. 

_______________ 

[Signature with seal of The CONTRACTOR] 

In the presence of:  

1. 

 

2. 
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ANNEXURE- A 

OUR ENDEVOUR Safety a habit  

To create environment where Business Confidence is built through Best Business Practices and is fostered in an 

atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of 

society a the nation, safety guidelines are agreed upon by the agency as under.  

Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution of works in 

indoor and outdoor systems of GETCO, the following guideline and preventive measures are identified.  

Indoor safety precaution  Outdoor safety precaution  

The method of work required T&P and manpower 
should be discussed between GETCO  
supervisor, contractor’s supervisor and gang leaders.  

The method of work required T&P and manpower  
should be discussed between GETCO supervisor,  
contractor’s supervisor and gang leaders.  

Prior to execution of work a joint survey must be  
conducted by GETCO supervisor and contractor’s 
supervisor for risk assessment 
•Clearly identify the work location, to distinguish  
between the equipment that is dead and other  
equipment / part that may be live. 
•Disconnect equipment from supply.  
•Protect against other live parts.  
•Take special precautions when close to bare  
conductors / Bus bar.  

Prior to execution of work a joint survey must be  
conducted by GETCO supervisor, contractor’s  
supervisor and DISCOM line man in order to  
identify the following :  
a. HT/LT line or tap line crossing under each span of  
line of the work.  
b. Isolation point of each line crossing.  
c. Each line crossing & isolation point under each  
span must be discussed and noted in maintenance 
register with sketch.  

Following safety guidelines are mandatory for all  
contractors operating in GETCO premises for  
Electrical, non electrical & civil works.  
1. The contractors must provide advance planning  
of work to concerned incharge of substation in  
writing.  
2. Before starting any work whether switch yard,  
“permit to allow to work” must be taken from control  
room incharge.  
1. Utilizing Electrical / nonelectrical equipments,  
safety rules must be implemented.  
2. If the work is to be carried out on Sunday or  
Public holiday, the necessary permission must be  
taken in advance, requesting in writing.  
3. Unwanted person including children of labours 
will not be allowed at working site/ in the switchyard  
and in the prohibited area.  
4. Any electrical work or electrical connections to 
equipment for any other work must be carried out by  
certified  

Contractor’s supervisor and GETCO Supervisor  
must ensure all isolations physically with adequate 
earthing technically prior to give clearance to gang  
leader for taking up job.  
While execution of stringing work, the identified line  
crossing must be isolated / deenergized and written  
clearance should be obtained from concerned  
DISCOM supervisor.  
The isolation of Tap line must be physically seen  
and verified by Contractor and GETCO supervisor. 
At D.O. fuse junction contractors person should be  
posted to ensure that no person restore D.O. supply  
while work is under execution  
Contractor’s supervisor must ensure that concern  
officer take LCP for EHV line and power line crossing.  
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electrician/wiremen with adequate size of wire  
through MCB as per I.E. Rule.  
-Live penal area / bus bar must be isolated and  
sealed / bifurcated with red colour tape for visible  
warning. Display Board must hang on LCP panel.  
-Transformer must be switched off whenever and  
wherever contractor and line workers are not  
satisfied with isolation, earthing or any equipment  
performance of GETCO, it will be pointed out and  
work shall begin only after resolution. Contractor  
shall not take up job in absence of GETCO  
authorized person. All wire temporary connection & 
material whenever erection activity has any  
connection and disconnection work of bus bar,  
string bus.  

 

All workers / labour of contractor &  
supervisors must use personal protective  
equipment (PPE) during the work like  
gloves, safety belt, Safety shoes, Helmet,  
earthing rods, etc, duly approved by  
GETCO.  

All workers / labour of contractor &  
supervisors must use personal protective  
equipment (PPE) during the work like  
gloves, safety belt, Safety shoes, Helmet,  
earthing rods, Live line detector etc, duly  
approved by GETCO.  

The local earthing must be done at the  
place of work before execution of any work.  

The local earthing must be done at the place  
of work before execution of any work.  

11 kV breaker in panel must be switched  
off and racked out only after ensuring no  
voltage in breaker and without door  
opening.  

Circuit breaker opening is not an isolation  
and isolator on either side must be opened.  
No work during rains and cloudy weather  
condition.  

 
Transmission line activities.  
1) Used of Voltage detector to ensure  
outage.  
2) Earthing at three point, local, left &  
right side of bus bar / string bus.  
3) Match line colour code with colour of  
wrist band.  

 
Local earthing of electrical equipments like  
filter M/c, welding machine, testing kits etc.  
is must.  
Crane shall only be used for material  
handling and erection. Working platform  
shall only be used for work in switchyard.  
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISSION  CIRCLE 

                                                       MEHSANA 
 

 
 

TENDER SPECIFICATION 
FOR 

 
 

(TO BE SUBMITTED ONLINE – N-Code Only) 
 
 

Bi-Annual Rate Contract for Fabrication of 66KV ‘H’ Frame 
Structure, its accessories and other fabrication works at 

Construction Division store, Mehsana 
 

PRICE BID  
 

PART – III 
PRICE SCHEDULE 

 
 

TENDER NO. MTC/092026/n-69 
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD. 

CIRCLE OFFICE: MEHSANA. 

SCHEDULE B 

Sub: Bi-Annual Contract for Fabrication of 66KV "H" frame Structure & accessories & Other fabrication works 

under Construction Division Mehsana. 

Sr. 

No. 

Description Qty. Unit Rate  Amount 

1 Fabrication of girder size 152X152mm 13 mtr long OR 90lbs to 

150lbs rail including cutting & welding of Girder as per 

Requirement & as per insstruction of I/C engr. Suitable for 'A','B' 

type Structure as per drawing. 

500 NO 408.00 204000.00 

2 Fabrication of girder size 150X150mm/152X152mm 13 mtr long 

OR 90lbs to 150lbs rail including cutting & welding of Girder as 

per Requirement & as per insstruction of I/C engr. Suitable for 'C' 

type Structure as per drawing. 

200 NO 486.00 97200.00 

3 Extension of 105 lbs Rails OR  152X152mm or 150X150mm Girder 

from fabricated 13Mtr girder  to 16Mtr  Girder,Welding of Rail 

girder piece mtr to mtr in length as per Inst. Of Engr In charge 

.the rate should be quoted along with supply of Bolts Nuts 

required for the joint & Cutting with Fabriction 

200 NO 1150.00 230000.00 

4 Fabrication of MS type channel from 100X50mm size channel as 

per drawing for "A"type Top channel Structure. 

500 NO 115.00 57500.00 

5 Fabrication of MS type channel from 125X65mm size channel as 

per drawing for "B"type Top channel Structure 

300 NO 115.00 34500.00 

6 Fabrication of MS type channel from 125X65mm size channel as 

per drawing for "C"type Top channel Structure. 

200 NO 128.00 25600.00 

7 Fabrication of Parallel Bracing  from MS Angle 50X50X5/6mm as 

per drawing. 

1200 NO 39.00 46800.00 

8 Fabrication of Cross Bracing  from MS Angle 50X50X5/6mm as 

per drawing. 

2400 NO 39.00 93600.00 

9 Fabrication of Three   hole patties   from 50X6mm/75X10mm MS 

flat  as per drawing. 

1000 NO 18.00 18000.00 

10 Fabrication of Five  hole patties   from 50X6mm/75X10mm MS 

flat  as per drawing. 

1000 NO 30.00 30000.00 

11 Fabrication of   Twisted  patties   from 50X6mm/75X10mm MS 

flat  as per drawing. 

1000 NO 26.00 26000.00 

12 fabrication of Four Hole angle Piece from 50X50X6 mm Angle  as 

per  Drawing 

1000 NO 25.00 25000.00 

13 U' bolt from 16mm dia round bar as per drawing with supply of 

4Nos. 16mm dia Nuts & washers for each bolt by the tendered. 

30 NO 115.00 3450.00 

14 Fabrication of Guy/Stay clamp for Girder /Rail as per   drawing & 

instruction of Engr I/C . 

2000 Pair 115.00 230000.00 

15 Anchor rod form MS 16/20mm Round Bar & 125X65/100X50 ms  

Channel as per drawing 

1000 NO 76.00 76000.00 

16 Eye bolt  form MS 16/20mm Round Bar with supply of 2 nos. of 

Nuts with each type bolt by the tender 

1050 NO 115.00 120750.00 

17 Turn Buckle   form MS 16/20mm Round Bar & 125X65/100X50 

MS channel as per Drg. 

1150 NO 76.00 87400.00 
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18 Electric Gas Welding joint works for 50X50X6mm MS angle as per 

instruction of Engineer I/C  

30 JOINT 46.00 1380.00 

19 Electric Gas Welding joint works for 100X50X6mm MS Channel as 

per instruction of Engineer I/C  

30 JOINT 153.00 4590.00 

20 Electric Gas Welding joint works for 125X65 mm MS Channel as 

per instruction of Engineer I/C  

30 JOINT 192.00 5760.00 

21 Fabrication of rails/angles etc for mounting of various voltage 

class of power transformers.  This includes searching, sagrigating, 

lifting of raw material from scrap or fresh material as per 

insruction of EIC and stacking it with after proper fabrication (as 

per drawing or as per instruction of EIC) at proper place as per 

instruction of EIC. All requiered tools should be provided by 

fabricators. Only power supply will be provided by GETCO at free 

of cost --                                      -For 220kV Class Transformer ( 1 

set per transformer)   

10 NO 1849.00 18490.00 

22 As per Item Sr. no. 21 but for For 66kV Class Transformer ( 1 set 

per transformer) 

40 NO 1258.00 50320.00 

23 Fabrication of missing members of sub station structure 

materials/tower materials from old/scrap GI materials as per 

instruction of Engineer in Charge (EIC). All required materials 

shall be provided by GETCO at free of cost. 

99 MT 5179.00 512721.00 

Total amount 1999061.00 

GST 18% 359830.98 

Estimated amount including GST 2358891.98 

Rs. Twenty three Lacs fifty eight Thousand Eight Hundred ninety one Point Ninety eight Only including GST 

      

      

  Superintending Engineer(TR) 

  GETCO, CO, Mehsana 

 
 

Notes:  
1. The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same 
will be reimbursed on production of proof of payment. Also, bidder has to take registration of said site 
and submit the same to this office. 
2. Tax deduction at source(TDS) under GST at the prevailing rate will be deducted from bills in 
accordance with the provision of section 51 of the CGST Act, 2017, and to that effect a certificate will be 
issued to the contractor. 
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I/We/am/are willing to carry out work at _______ % Above / Below of (estimated amount at (A)) 

(In words ________________________________ % Above / Below) the Estimated rates at (A) 

mentioned above. Amount of Tender work out as under. Total amount of My Tender (E) 

Rs._______________________ ( Amount in words Rupees 

___________________________________________________________________________________

_____________________________________________________________)                                                                                                                 

                                                                                                          Signature of Contractor. With stamp 


