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OFFICE OF THE EXECUTIVE ENGINEER PWD (R&B) JAMMU MUNICIPAL
CORPORATION DIVISION JAMMU
E-mail: -xenpwdrnbjmcdiv@gmail.com

The Joint Director Information,
Jammu.

No: PWD(R&B)/IMC/599-603 Dt: - 30-04-2026
Sub: Publication of Notice Inviting e-Tender (e-NIT).

Sir,

Kindly find enclosed herewith the copies of Abbreviated e-NIT No.
PWD(R&B)DIV/IMC/07 of 2026-27 Dated: 30-04-2026 for favour of getting

the same published in leading daily English News Papers in minimum space.

Yours faithfully,

Sd/-
Executive Engineer
PWD(R&B) Division JMC
Jammu

Copy to:
1. The Commissioner, Jammu Municipal Corporation for information
Please.
2. The Joint Commissioner, (A) for information please.
3. The Joint Commissioner (W) for information please.
4. HD/HA for information



JAMMU MUNICIPAL CORPORATION PWD EXECUTIVE ENGINEER (R&B)

JMC Division Jammu

E-mail:-xenpwdrnbjmcdiv@gmail.com

e-NIT No. PWD(R&B) DIV/IMC/07 of 2026-27 Dated: 30-04-2026

For and on behalf of The Commissioner, Municipal Corporation, Jammu, The Executive Engineer (R&B) Division JMC
Jammu invites Percentage basis from approved and eligible contractors registered with Union Territory of J&K CPWD,
Railways, MES and other State /Central Govt. for each of following works are as under: -

Sr.
No

Name of work

Advertised
Amount
(In lacs)

Tender Fee
(InRs.)

EMD 2 %

Class of
contractor

Time of
completion
(In Days)

Repair and Rennovation of JMC flat
allotted to Hindi Sahitya Mandal,
near Shaheed Bhagat Singh Park,
Krishna Nagar ward no. 12 Jammu

600

10.63 21260/- “A,B,C&D"” 90 DAYS

Position of AAA
T.S

Major Head
JMC Division

: Accorded
: Sanctioned
OWN SOURCES
: Ex. Engineer PWD(R&B) JMC DIVISION JAMMU

e The Complete bidding process will be online.
e The bids can be uploaded in electronic format on the departmental website http://jktenders.gov.in
e The Bidding documents consists of: -
. Qualification information;
Eligibility criteria;
Specifications;
Bill of quantities (BOQ);
Set of terms and conditions of contract; and other details can be
seen/ downloaded from department web sitehttp://jktenders.gov.in
as per below schedule.

S.No Sequence of Activities Date and Time
Date of issue of Tender Notice 30-04-2026
Bid submission start date 30-04-2026

Bid submission End date 16-05-2026 up to 12:00 Hrs.

Date and time of opening of
Technical Bid (Online)

16-05-2026 at 14:00 Hrs. in the Office of Ex. Engineer
PWD(R&B) JMC Division Jammu

Date and time of opening of
Financial Bid (Online)

To be notified after Technical Evaluation is completed.

. Documents required to be uploaded online for Technical Bid:

¢ (Note: Non-Submission of any of the below mentioned required documents Online
shall rendered the bidder as non-responsive and his financial bid shall be out rightly
rejected)

o Bidder must ensure to upload scanned copy of all the necessary document’s
mentioned in the e-NIT and S.B.D as a part of Technical Bids: -

¢ Note: - all the documents Scanned on 100 dpi with black and white options.

1. Cost of bidding document in shape of e-challan/single window challan of JMC pledged to Ex.
Engineer PWD(R&B) JMC DIVISION/tender fee receipt mentioning the nit No. & Serial
No. of the work  through online payment  through the JMC link
http://www.jmcjammu.org/online-payment.html.


http://jktenders.gov.in/
http://jktenders.gov.in/
http://www.jmcjammu.org/online-payment.html

(Note: The date of challan should must be between date of start of bid submission
and bid submission end date. The Bid fee of old nit of the same work if not opened
shall also be considered)
2. Scanned copy of Earnest Money Deposit (EMD) in shape CDR/FDR/BG pledged to Ex.
Engineer PWD(R&B) JMC DIVISION JAMMU, @ 2% of Advertised Cost of Work.
(Note: The date of issuance of E.M.D (in any of above three forms) should must
be between date of start of bid submission and bid submission end date).
GSTIN Registration/on and latest clearance certificate FORM GST-3B i.e. latest clearance
certificate FORM GST-3B of the preceding Month/quarter to the issued of NIT i e. if the
bidder has opted for QRMP scheme under GST then GSTR-3B for quarter ended JAN to
MARCH 2026 (2026-27) is to be uploaded and if the bidder has not opted for QRMP
scheme under GST, then GSTR-3B for the month of MARCH, 2026.
3. Scanned Copy of PAN Card
4. Copy of Renewal Registration certificate of Contractor/ Firm for the current financial year
2026-27 up to 31t March 2027.
5. Scanned Copy of duly filled Annexure “A”, “"B” &"C"
Mentioned the Name of Work and NIT NO. And Date of Annexure “A”.

Income Tax Return copy for the Assessment Year 2025-2026.

Original copy of CDR/FDR/BG(EMD) is to be submitted by the lowest bidder within 10days of issuance of LOI
of work. Failing which the bid of the lowest bidder shall be reject and CDR/FDR/BG for the work pledge to the
department shall be forfeited, the work shall be offered to |12 bidder at the percentage quoted by I1 bidder.
Such Contractor shall be debarred from participating in the tendering process of this Division for the period of
not less than 01 Year. In case offer is not accepted by L2 bidder, fresh tender shall be invited.

e Note: Non-submission of any of the above documents online shall render the bidder as non-responsive and his financial
bid shall not be opened.

Sd/-

No.: PWD(R&B)/IMC/604-613 Executive Engineer PWD(R&B)
Dt: 30-04-2026. JMC Division Jammu
Copy to the: -

1. Commissioner, Jammu Municipal Corporation for information please.

2. Joint Commissioner (Adm.), Jammu Municipal Corporation for information please.

3. Joint Commissioner (W), Jammu Municipal Corporation for information pleases.

4. Chief Accounts Officer, Jammu Municipal Corporation for information pleases.

5. AEE (Concerned), Jammu Municipal Corporation for information.

6. A.A.O for information.

7. H.D PWD (R&B) Div. JMC for information.

8. H.C/ Heat Asstt.PWD (R&B) Div. JMC for information.

9. I/C e.tendering JMC for information and necessapry action.

10. Chairman Contractors Association Jammu Municipal Corporation for information

TERMS & CONDITIONS percentage basis

1. Tenders without EMD/Cost of Tender

2. The bids are invited on document shall be rejected out rightly.

3. The rates shall be inclusive of all taxes includingGST.

4. The E.M.D shall be valid for 90 days beyond the bid validity period. The original instruments in
respect of cost of documents, E.M.D and relevant documents of L1bidder shall be submitted to
the Tender Inviting Authority

after issuance of LOI .

5. The 2% Earnest Money Deposit on Advertised Cost shall be released as & when L1 submits
performance security @5% in shape BG/CDR/FDR of the quoted cost valid 30 days
beyond DLP. In case of L-1 failing to provide performance security @5% for the works
within 10 days after being notified, his bid shall be cancelled out rightly and work shall be
offered to L-2 for execution on L-1's rates at the discretion of the T.I.A/Execution Engineer



concerned after serving one notice and further no correspondence shall be made if L2 not
ready to execute the work as per the L1 rates, the tender is freshed.

6. Security Deposit shall be deposited by the contractor within 10 days of issuance of LOI failing
which the concerned tender inviting authority shall forfeit the EMD and shall recommend the
said contractor for blacklisting/Debarring after issuing 3 notices and shall issue a fresh tender.

7. The bids for the work shall remain valid for a period of 90 days from the date of opening of Technical bids

8. All the Bituminous Material shall be prepared in Hot Mix Plant and shall be laid on site with
Mechanized Pavers or as advertised in the BOQ.

9. The earnest money shall be forfeited, If-

a) Any bidder/tenderer withdraws his bid/tender during the period of bid validity or makes any modifications
in the terms and conditions of the bid.

b) Failure of Successful bidder to furnish the required performance security within specified time period after
issue of letter of acceptance.

10. Defect Liability Period : The DLP shall be calculated from the date of certified completion of

work.

11. Retention money @ 5% for the works shall be retained by JMC. retention money
shall be released specified DLP.

12. The contractor shall initiate the work execution within 07 (Seven) days of entering
into agreement failing which the concerned Executive Engineer shall terminate the
contract and issue a fresh tender call after imposing penalties viz. forfeit security
/LD as per T& C of the Bid Document and recommend contractor for black listing.

13. Un-balanced bid: The successful bidder L1 shall have to deposit an additional
performance security in the shape of CDR / FDR/ BG before award of contract in case the bid
of the successful bidder is found to be unbalanced as per Circular of Worthy Principal
Secretary to Government, Finance Department Civil Secretariat Jammu vide No.
FD/Codes/441/2021-02-158 dated 08-08-2025 and Worthy Chief Engineer PW (R&B)
Department Jammu’s No. CEJ/Tech/Z-JMU/6645-65 dated 11-08-2025.

Where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance guarantee/security percentage shall be
incremented by 0.1% for every percentage of bid price below 10% of project
cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shell be
applied on the bid price.

Where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2%
for every percentage of bid price below 20% of the project cost put to bid in
addition to 1% of the bid price and this additional performance guarantee
percentage shall be applied on the bid price.

The additional performance guarantee percentage shall be rounded off to the
next lower percentage base on whether the decimal point of the percentage of
the bid price is below 0.5% or to the next higher percentage based on whether
the decimal point of the percentage of bid price is 0.5% or more.

iv. The additional performance security shall be treated as part of the
performance security. Additional performance security shall be taken only after
approval of next higher authority.

14. The electronic bidding system would not allow any late submission of bids after due

date and time as per server time. Bidders may modify their bids by uploading their request

for modification beforethe deadline for submission of bids. For this, the bidder needs not

to make any additional payment towards the cost of tender document. For bid modification



and consequential re-submission, the bidder is not required to withdraw his bid submitted
earlier. The last modified bid submitted by thebidder within the bid submission time shall
be considered as the bid. For this purpose, modification/withdrawal by other means will
not be accepted. In online system of bid submission, the modification and consequential-
submission of bids is allowed any number of times. The biddersmay withdraw his bid by
uploading their request before the deadline for submission of bids; however, if the bid is
withdrawn, the re-submission of the bid is not allowed. No bid shall be modified or
withdrawn after the deadline of submission of bids.

15. Thedate and time of opening of Financial-Bids shall be notified on Web Site www.jktenders.gov.in
and conveyed to the bidders automatically through an e-mail message on their e-mail address. The Financial-

bids of responsive bidders shall be opened online in the Office of

. The date for same shall be intimated separately.

16. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in
an Engineering Department of the State Government is allowed to work as a Contractor for a period of two
years after his retirement from Government service, without permission of the Government. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government as aforesaidbefore submission of the tender or
engagement in the Contractor’s Service.

17. The key construction materials like Cement, Tor Steel, Bitumen of required grade from refineries as per
Circular of MORT & H dated August 24, 2018 shall be arranged/purchased by the Contractor/Firm on his
own for the above said work and the quality of these materials arranged/purchased by the
Contractor/Firm shall have to be verified/passed by Engineer In charge before start of the work and during
the currency of the work. The approved brands of Cement/Tor Steel are as under: -

i/ Cement of Ambuja, ACC, Ultratech or equivalent brand manufactured on Major Plant as approved by
the concerned Asstt. Executive Engineer. ii/ Tor steel of SAIL, TATA TISCON, Jindal Panther
& Rashtriya Ispat or equivalent brand.
18. Bids from Joint Venture are not allowed.

19. Ciassification of Defect liability period :-

S. No. Work description Period
1 ROAD WORK
a. SDBC laid over 50MM thick BM 03 YEAR
b. 30MM thick SDBC/ 25MM thick/01 YEAR
SDBC/MSS/20mm OGPC with
seal coat
2. All other civil works (repair 06 months
works)
3 Civil works (new) 01 YEAR
BUILDING WORKS (NEW) 01 YEAR
For NCAP Works 01 YEAR including
maintenance of Green Strip
including plants and sapling
(planted by Forest dept.)
RELEASES: -
1) Performance Security. (5%) of contract amount shall be release after completion of

Defect Liability Period and additional performance security shall be released after
completion of work as certified by Asstt. Executive Engineer.

1)} Deposit: - Shall be release after Defect Liability Period.


http://www.jktenders.gov.in/

20. Any damage caused to the private/public property during execution of works shall be in the liability of
the contractor and no claim on account of any such restoration to be carried by the contractor shall be
entertained by the Department.

21. If the contractor fails to start the work within the time mentioned in the award of contract, the contract
will automatically stand cancelled after forfeiting the performance security of the contract.

22. That the payment is restricted to the contract cost only and will be subject to the condition that no cost
overrun of any kind is to be paid unless and until approved from the competent authority.

23. The EMD of successful bidder shall be released as per PWD Engineering Manual 2020.

24. Any item or items beyond the advertised rate list if found necessary during the execution of the said work shall be
got executed with approval from the competent Authority and the same shall be paid as per the SSR 2022 with
applicable appreciation/depreciation offered by the bidder. If the item is outside schedule, then the same shall be
paid as per Lowest Market Rate (LMR) verified by the concerned A.E.E.

25. The contractor shall be solely responsible for carrying out the mandatory tests required for the quality
control at his own cost. It will be mandatory to conduct some tests as directed by the site Engineer,
from the Material Testing Laboratory of PWD Department/NABL lab.

26. In case of retendering of any work ie. work is on 2nd, 3rd or further call, the tender fee receipt & (EMD) pledged

to the of previous bids of the same work
shall be accepted of such Contractors only who have participated in previous bids with valid/genuine Financial
Instruments in previous calls as per that eNIT conditions whereas the technical bid of the work was not opened
/ downloaded due to Administrative or any other reasons In case where the work was retendered after opening
of technical /financial bid, the valid/genuine EMD as per that eNIT conditions submitted in previous bids of the
same work shall be of tender. accepted only. In such cases the tender fee receipt should be new one Le. after
publication date

27. The Contractor shall deposit the performance security in the shape of FDR/ CDR/ BG pledged to -

within 10 Days after Issuance of LOI, failing
which the EMD submitted by the contractor shall be forfeited and the contractor shall be mentioned
recommended for blacklisting. Fresh tenders shall be Invited forthwith. The BG letter should clearly the E-NIT
no, name of work and details of LOI' The performance security should be valid until a date 28 days after the
expiry of DLP.

28. In case any clarification is required, the bidder may send his query on email iD xenpwdrnbjmcdiv@gmail.com at
least 10days prior to bid submission end date the same shall be addressed through return mail. at

Sd/-
Executive Engineer PWD(R&B)
JMC Division Jammu

Annexure-A

Affidavit on correctness of Information furnished with the Bid.
(Which must be notarized between the period of downloading of bidding document)
NAME OF WORK & E-NIT No

1/ I/We, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2/ The undersigned also hereby certifies that neither our firm M/s/Sh./Smt.




3/

4/

5/

6/

7/

8/

9/

have abandoned any work on National Highways in India /any other work of state
Government or central Govt. nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

That my/our firm has not been black listed or debarred in any state or central Govt.
Department  Neither my/our firm has any history of litigations.

In case the contract for the work is awarded in my/our favour I/we shall invest a minimum
cash up to 25% of value of the contract during the implementation of work.

I/We authorize the department to seek references from our bankers Name of bank is
Branch Account No.

The undersigned hereby authorize (s) and request (s) any bank, person, firm or Corporation
to furnish pertinent information deemed necessary and requested by the Department to
verify this statement or regarding my (our) competence and general reputation.

The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/Project implementing agency.

The undersigned is submitting the bid after conducting site visit assessing site condition as
per NIT, the leads & carriages, the weather condition & by accepting all the condition of
tender documents.

I/We solemnly affirm that the information given in the bid is correct to the best of my
knowledge and belief and nothing of any sort has been concealed.

10/ That my/our said firm at the time of submission of this bid has not more than 05 (five)

works pending beyond completion date without any Bonafide reasons in Jammu Municipal
Corporation.
Note: Affidavit to be notarized.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm
Mobile No.
Whatsapp No.
E-mailed :

Annexure “B”

UNDERTAKING ON THE LETTER HEAD

This is to solemnly affirm here under as:



That my/our firm namely

is a civil contractor firm.

That my/our said firm has participated in the tendering of the (Name of work)

e-tendered vide e-NIT No

That my/our said firm at the time of submission of this bid has not more than 05 (five) works pending

beyond completion date without any bonafied reasons in Jammu Municipal Corporation.

That the above averments made by me/us are true and correct to the best of my /our knowledge.

Deponent



Annexure “C"”

Name of the Contractor/Firm

Residential Address

Office Address

Address for Communication

E-mail Address

Mobile No

Land Line No

Note: It is mandatory to prove all the information as per above format

Signature of the Contractor



1/

2/

3/

4/

5/

6/

b)
]

d)

e)

g

Standard Bidding Document

GENRAL INSTRUCTIONS TO BIDDER

Scope of Bid: - The Executive Engineer as a representative of the The Commissioner,

Jammu Municipal Corporation, Jammu invites bids for the construction of works (as

described in these documents and referred to as “the works”). The name and identification

number of the works isprovided in the

Appended e-NIT. The bidders may submit bids for any or all of the works detailed in thetable given in the

Notice Inviting Tender. Bid for each work should be submitted separately.
The successful Bidder will be expected to complete the work mentioned in the e-NIT mention above
by the intended Completion Date specified in the e-NIT and shall rectify all the defects during defect
liability period as mentioned in the Defect Liability Clause.

Throughout these documents the terms “bid” and “tender” and their derivatives (bidder/tenderer,
bid/tender, bidding/tendering etc.) are synonymous.

Instructions to Bidder (ITB) Qualification of the Bidder

All bidders shall upload the following information and documents along with qualification criteria/
qualification information with their bids :-

Copies of original documents defining constitution/ legal status, place of registration and principal place
of Business with Cell No. and Correspondence address.

Copy of e-challan through JMC Online Payment http://www.jmcjammu.org/online-
payment.html and Single window in Town Hall Opp. JK Bank Town Hall in favour of -

Earnest money/Bid security in shape of CDR/FDR/BG pledged to _

PWD(REBYIMEIDIVISIORIIAMMA. The CDR/FDR/BG shall be valid for 45 Days

beyond the bid validity period.

The bidder at his own responsibility and risk should visit and examine the site of work and its surroundings
before submission of bid.

Non attendance of pre-bid meeting will not be cause of disqualification of the bidder. All documents
relating to the bid shall be in the English Language.

Bidder must ensure to upload scanned copies of all necessary documents in order to qualify:-

Registration card duly renewed for the current financial year 2025-26.

PAN Card.

GSTIN Registration/on and latest clearance certificate FORM GST-3B i.e. latest clearance
certificate FORM GST-3B of the preceding Month/quarter to the issued of NIT i e. if the bidder
has opted for QRMP scheme under GST then GSTR-3B for quarter ended JAN TO MARCH. 2026

(2026-27) is to be uploaded and if the bidder has not opted for QRMP scheme under GST,
then GSTR-3B for the month of MARCH, 2026.

is to be uploaded.

Earnest money/Bid security in shape of CDR/FDR/BG pledged to EX. ENGINEER
PWD(REE)IMCIDNISIORIIEMING. The CDR/FDR/BG shall be valid for 45 Days
beyond the bid validity period.

Tender cost (JMC Online Payment http://www.jmcjammu.org/online-payment.html and Single
window in Town Hall Opp. JK Bank Town Hall mentioned the name of the work for which
tenderfee was deposited)

Copy of verification certificate from card issuing authority for the registration card
issued from Kashmir Division also to be uploaded.

Correctness of Information on the notarized affidavit which must be notarized
between the period of downloading of bidding document as per the format

mentioned inthe Annexure-A.



http://www.jmcjammu.org/online-
http://www.jmcjammu.org/online-payment.htmlandSingle

h)

The L-1 Bidder shall have to deposit e-stamp paper of Rs. 100/- alongwith Agreement

Form (As per Annexure “D”) alongwith other relevant documents before issuance of allotment.

1/

2/

3/

4/

5/

6/

7/

Also tender documents fee in terms of SOP copies with technical bid.

No documents which has /have not been uploaded shall be entertained in the form of hard copy. However,
in case of any clarification the bidders shall have to produce original documents in support of SOP copies
if need arises.

General Conditions of Contract :-

The date of start of the work shall be reckoned within one week from the date of issuance of LOA/Contract
allotment as the case may be.

Penalty for delay in completion :- In case of delay in completion of work beyond stipulated period of
completion, penalty upto minimum 0.1 %per Day and maximum of 10% of the contract shall be imposed.

Time extension :- Suitable time extension shall be granted in case of increase in scope of work and in the
event of delay beyond control of contractor to be determined by the department.

Advance Payments :- No mobilization advance/equipment advance shall be paid unless otherwise
specified in the SBD.

Secured Advance :- No secured advance is admissible unless otherwise specified.

Schedule of Payment :- The payment schedule shall be fixed after award of contract in favour of successful
bidder, on the basis of availability of funds and value of work executed, shall be determined by the Engineer.

Amendment of bidding document :- Before the deadline for submission of bids the
employer may modify the bidding documents by issuing Addendum/Corrigendum.

ety dy wiOgpogy ok
ekt

Un-balanced bid: The successful bidder L1 shall have to deposit an additional
performance security in the shape of CDR / FDR/ BG before award of contract in case the bid
of the successful bidder is found to be unbalanced as per Circular of Worthy Principal
Secretary to Government, Finance Department Civil Secretariat Jammu vide No.
FD/Codes/441/2021-02-158 dated 08-08-2025 and Worthy Chief Engineer PW (R&B)

Department Jammu’s No. CEJ/Tech/Z-JMU/6645-65 dated 11-08-2025.

i. Where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance guarantee/security percentage shall be
incremented by 0.1% for every percentage of bid price below 10% of project
cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shell be

applied on the bid price.

ii. Where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2%
for every percentage of bid price below 20% of the project cost put to bid in
addition to 1% of the bid price and this additional performance guarantee

percentage shall be applied on the bid price.



iii. The additional performance guarantee percentage shall be rounded off to the
next lower percentage base on whether the decimal point of the percentage of
the bid price is below 0.5% or to the next higher percentage based on whether
the decimal point of the percentage of bid price is 0.5% or more.

iv. The additional performance security shall be treated as part of the
performance security. Additional performance security shall be taken only after
approval of next higher authority.

8/ Restoration of work :- On completion of contract the contractor shall be responsible
to remove all un-used material and restore all work in its original position at his own
cost.

9/ Traffic regulations :- The contractor is bound to adhere to traffic regulations as is applicablefrom time to time and
ensure arrangements of smooth regulation of traffic during executionof work.

10/ Arbitration :- The arbitration shall be conducted in accordance with the arbitration procedure
stated in the J&K conciliation and Arbitration Act No:-xxxv of 1997 issued vide SRO No. 403 videNotification
of J&K Govt., "Law Department" 11th December-1997.

11/ Defect Liability period :- The DLP shall be calculated from date of certified completion of work and period

SDBC/OGPC laid over 50MM thick BM and 01 year for NCAP works including Maintenance of

Green strip and Plants and Sapling (Planted by Forest Dept.)after Completion of work The defiets noticed

in the work during execution or DLP shall be corrected by the Contractor within the lengthof time specified

by the Engineer. If the contractor does not correct the defects pertaining to DLP to the satisfaction of the

Engineer within the time specified, the Engineer will assess the cost of having the defects corrected and
contractor will pay this amount on correction of defects.

12/  Start of Work :- The date of start of work shall be reckoned within seven days from the date of issuance of

allotment. In case the agency fails to execute the work, The deposits in the shape of CDR/FDR/BG shall be

liable for forfeiture besides initiating other punitive actions against the defaulter without serving any notice.

13/ Key Construction Material: - All Key Construction Material shall have to be strictlyas per
prescribed specifications and approval of the Engineer In-charge.

14/ RetentionMoney&Maintenance Liability: The proportion of payments retained (retention money) shall be 5%.

From each running bill. the total Retention amount shall be released to the contractor after completion of
Defect Liability Period.
15/ T h e Performance Security shall be released after successful completion of DLP
16/ Failure on part of the contractor to fulfill his obligations of maintenance schedules shall result in forfeiture of the deposits
held for this purpose as well as the performance security in the shape of CDR/FDR/BG for this work.

17/ Safety:- The contractor shall be responsible for safety of all activities at site of work.

18/  Discoveries:- Anything of historical or other interest or of significant value unexpectedly discovered on the site shall
be the property of the Govt.

19/ Tests:- The contractor shall be solely responsible for carrying out the mandatory tests required for the quality control
at his own cost. It will be mandatory to conduct some tests as directed by the site Engineer, from the Material Testing
Laboratory of PWD Department./NABL Lab.

20/ Payments: - No payment shall be released to the contractor: -
i) Without contract agreement duly signed by both parties
ii) Without test reports of mandatory quality control tests for various component of the advertised
work from the Departmental Lab (which must be enclosed with the bill)
iii) Without geo-tagged photographs before, during and after the execution of the work



21/ Termination: - The employer may terminate the contract if the contractor causes a
fundamental breach of the contract.

22/ Fundamental breach of contract will include: -

i/ Continuous stoppage of Work for a period of 30 days without authorization of Engineer In-Charge.
ii/ Contractor is declared bankrupt.
iii/ Any evidence of involvement of contractor in corrupt practices
iv/ If the contractor indulges in willful disregard of the quality control measures put in place bythe
department.
v/ Contractor delays the completion of work beyond stipulated time of completion.
vi/ Pursuant to the process of termination of defaulted contract, the employer reserves the right to invite
fresh tender for the balance work at the risk and cost of defaulting contractor.
vi/ If in case contractor failed to start /complete the work, within the stipulated time period, his
Performance Security shall be forfeited after termination of the contract. Besides, defaulting
contractorshall be debarred from taking works in R&B Department at least for one year.

23/  Major Labour Laws applicable to establishment engaged in building
and otherconstruction work :-

i/Workmen compensation act

1923.ii/Payment of Gratuity Act

1972.
iii/Employees P.F. and Miscellaneous Provision Act 1952.

iv/Maternity Benefits Act 1951.
v/Contract Labour (Regulation & Abolition) Act 1970.

vi/Minimum Wages Act 1948.
vii/Payment of Wages Act

1936.viii/Equal

remuneration
Act 1979
.ix/Payment of
bonus Act1965.
x/Industrial disputes
Act1947.
xi/Industrial employment standing orders Act 1946
xii/Trade Union Act 1926.
xiii/Child Labour (Prohibition & Regulation) Act 1986.
xiv/Inter State Migrant workmen's (Regulation of employment & Conditions of service) Act1979.
xv/The Building and other Construction workers (Regulation of employment andCondition of

service) Act 1996 and the Census Act of 1996.

xvi/Factories Act 1948. Compliance with Labour Regulation Laws of J&K.

24/  Specification/Quality Control :- All items of works shall conform to
specifications as perlRC/MORT/NBO/CPWD/SSR/Any other prescribed
specifications.

25/ Insurance: - Insurance cover to Labour / Machinery / Work / Plant
materialEquipment by the contractor shall be mandatory.

26/ Laws Governing the Contract: - The contract shall be governed by Laws of the land.

27/ Court's Jurisdiction: - In case of any disputes/differences between contractor and

Department the jurisdiction shall be J&K.
28/ Time Extension: -The work is to be completed within the time limit specified in the e-NIT and
the time ofcompletion will also increase/decrease in proportion with additional deleted quantum of
workdepending upon the actual quantum of work.



Request for extension of time shall be made by the contractor in writing not later than fifteen days of
happening of the event causing delay. The contractor shall also indicate in such a request the period for
which extension is desired. Abnormal/bad weather or Serious loss or damage by fire or Civil commotion,
strike or lockout (other than among the labour engaged by the contractor) affecting any or the trades
employed on the work, or Non availability of departmental stores. Any other cause which in the absolute
discretion of the accepting authority is beyond the contractor's desire.

On contractor's representation based on the grounds as detailed above the time for completion of the
work may be extended by a period considered reasonable by the Department.

Extension of time shall be also admissible in the event of temporary suspension of work.

29/ Defects: - The defects noticed in the work during execution or maintenance period shall be corrected by the
Contractor within the length of time specified by the Engineer. If the contractor does not correct the defects
pertaining to maintenance period to the satisfaction of the Engineer within the time specified, the same shall
be got rectified at his risk and cost.

30/ Confidentiality of Process: -

Information relating to the examination, clarification, evaluation and comparison of bids, and
recommendations for the award of a contract, shall not be disclosed to bidders or any other
person notofficially concerned with such a process until the award to the successful bidder has
been announced;

From the time of bid opening to the time of contract award, no bidder shall contact the procuring
entity on any matter related to the bid, except on request and prior written permission;

Any effort by the bidder to influence the procuring entity in bid evaluation, bid comparison orcontract
award decisions will vitiate the process and will result in the rejection of the bidder’s bid.

31/ Correction of Defects noticed during the Defects Liability Period.

The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins from the Completion Date and ends as specified in the Defect
Liability clause. The Defects Liability Period shall be extended for as long as the Defects remain
to be corrected. Every time notice of Defect/Defects is given, the Contractor shall correct the
notified Defect/Defects within the duration of time specified by the Engineer’s notice. The
Concerned Assistant Engineer/Junior Engineer/Work supervisor of respective PIUs shall constantly
visit the work to check the deterioration of the work under DLP and informed the concerned
Executive Engineer about the condition of the work with photographs of the damages in case of the
deteriorated work.

31.1 The Engineer may issue notice to the Contractor to carry out maintenance of defects, if
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects
within the period specified in the notice and submit to the Engineer a compliance report.

31.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice. The Concerned
Assistant Engineer/Junior Engineer/Work supervisor of respective PIUs shall constantly visit the
work to check the deterioration of the work under DLP and informed the concerned Executive
Engineer about the condition of the work with photographs of the damages in case of the
deteriorated work.



32/ Uncorrected Defects

If the Contractor has not corrected a Defect pertaining to the Defects Liability Period under clause 31.1
and clause 31.2 of these Conditions of Contract, to the satisfaction of the Engineer, within the time
specified in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected at
thecontractor’s risk and cost.

33/ The tender/bid is liable to rejection if it does not fulfill the requirements as laid down in e-NIT.

34/ All other terms conditions are as per PWD Form 25 (Double agreement Form) and
detailed e-NIT issued by this office.

Annexure -D Agreement Form
(on an e-stamp paper worth Rs. 100/-)

This Agreement made on the .......ccccvvvevcinvneeeeennnnn. DAY Of oo Between

........................................................ (Name and address of Employer) (herein called “the Employer”) and

........................................................................ (Name and address of Contractor (hereinafter called “theContractor” of
the other part).

Whereas the Employer is desirous that the Contractor execute ..........cccceeiiiiiiniiiieeeeeeeeeeeeenns

............................................................................ (Name and identification number of the contract) (herein aftercalled “the
Works") and the Employer accepted the bids by the Contractor for the execution and completion

of such works and the remedying of any defects therein, at a contract price of RS.........cccovveeveeeeeeecesreeees /-

NOW THIS AGREEMENT WITNESSED AS FOLLOWS

1. In this agreement, works and expression of shall have the same meaning as are respectively assigned tothem in the
conditions of contract therein after referred to, and they shall be deemed to form and be readyand construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contract as therein after mentioned,the Contractor
hereby covenants with the Employer to execute and complete the works and remedy any defects therein conformity in all
aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion ofthe Works and
the remedying the defects wherein the Contract price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the contract.

4. The following documents shall be deemed to form and be ready and construed as part of this Agreementviz:
i) Letter of Acceptance.

i) Notice to proceed with the works:

iii) Contractor’s Bid;

iv) Contract Data:

V) Conditions of Contract: Special conditions of Contract:

vi) Additional Condition:

Vii) Drawings:

viii) Bill of quantities and

iX) Any other document listed in the contract Data as forming part of the contract
In witnessed where of the parties there to have caused this Agreement to be executed the day and year firstbefore written.

Signed by
Signed by
Executive
Engineer



For and on behalf of the Employer For and on behalf of the ContractorIn the
presence of: In the presence of:

1. Witness, Name, Signature, Address, Date

2. Witness, Name, Signature, Address, Date

NO. wevrririreeennee

Note:- This Appendix is strictly in compliance to PWD Engineering Manual-2020.

Signature Not Verified

Digitally signed by‘ SIR PASHIR
Date: 2026.04.30 12:59;
Location: Jammu and
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