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INSTRUCTIONS TO BIDDERS  
 

1. SCOPE OF BIDDER. 
 

1.1 The SOUTH EASTERN COALFILEDS LIMITED (referred to as Employer in these 
documents) invites bids for the work(s) as mentioned in the Notice. The Bidder 
should submit Bid for all the works mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended 
Completion period specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, 
proprietorship firm, partnership firm, company registered under Companies Act, 
any legal entity or joint ventures. The bidders shall be eligible to participate only 
if they fulfill the qualifying criteria laid down separately hereinafter. 
 
2.2 Deleted 
 
2.3 Joint Venture: Two or three companies/contractors may jointly undertake 
contract/contracts. Each entity will be jointly and severally responsible for 
completing the task as per the contract (applicable for bids having estimated cost 
above Rs. 2 Crores). 

 
Joint Venture details:  

 
Name of all partners of a joint venture (not more than 3): 

                       1. Lead partner 
          2. Partner 
          3. Partner 

 
Note - The participating share of JV Partners shall be as below;  

i) Lead Partner shall have at least 50% participating share in JV.  
ii) Other partner(s) shall have at least 20% participating share in JV.  

 
Joint Venture must comply the following requirements: 
 
       i) Following are the minimum qualification requirements for Joint Venture  

              a) The qualifying criteria parameter e.g. experience of the individual partners 
of the J.V will be as     deliberated under cl.3.3(A) of ITB towards fulfillment 
of qualification criteria related to experience. 
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b) The qualifying criteria parameter e.g. experience, financial resources (of 
the relevant period) of the individual partners of the J.V/Consortium will be 
added together and the total criteria should not be less than as spelt out in 
qualifying/eligibility criteria as specified in e-Tender Notice / Bid document. 
However, the required Working Capital shall be met by individual members 
of JV/Consortium as spelt out in the relevant clause.  

 
ii)  The formation of joint venture or change in the Joint Venture character/ 
partners after submission of the bid and any change in the bidding regarding 
Joint Venture will not be permitted.  

 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as 
to legally bind all partners jointly and severally and any bid shall be submitted 
with a copy of the Joint Venture  Agreement providing the joint and several 
liabilities with respect to the contract. 

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any 
of its partners individually or as a partner in any other Joint Venture or 
association. 
 
v) The bid submission must include documentary evidence to the relationship 
between Joint Venture partners in the form of JV Agreement to legally bind all 
partners jointly and severally for the proposed agreement which should set out 
the principles for the constitution, operation, responsibilities regarding work 
and financial arrangements, participation (percentage share in the total) and 
liabilities (joint and several) in respect of each and all of the firms in the Joint 
Venture. Such JV Agreement must evidence the commitment of the parties to 
bid for the facilities applied for (if pre-qualified) and to execute the contract for 
the facilities if their bid is successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract 
and shall be designated as Lead Partner. This authorization shall be evidenced 
by submitting with the bid a Power of Attorney signed by legally authorized 
signatories of all the partners.  
 
All the partners of a JV/Consortium may together authorize the Lead Partner 
to submit the bid on behalf of the JV/Consortium, along with undertaking that 
in case of a successful bid, the work shall be executed by the JV/Consortium as 
per contract terms of the bid document. 
 
Note: This authorization must be a part of the JV/consortium agreement if the 
Bid is submitted by the lead partner on behalf of the JV/Consortium. 
 
vii) The JV Agreement must provide that the Lead Partner shall be authorized 
to incur liabilities and receive instructions for and on behalf of any and all 
partners of the Joint Venture and the entire execution of the contract shall be 
done with active participation of the Lead Partner.  
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viii) The contract agreement should be signed by each Joint Venture Partners. 
Subsequent declarations/ letters/ documents shall be signed by lead partner 
authorised to sign on behalf of joint venture or authorised signatory on behalf 
of JV. 
 
ix) The bid should be submitted as per provisions of GeM & GeM GTC. 
 
x) An entity can be a partner in only one JV/Consortium. Bid submitted by 
JVs/Consortium/Lead Partner, consisting of the common entities as a member 
will be rejected.  

 
xi) The JV agreement may specify the share of each individual partner for the 
purpose of execution of this contract. This is required to fulfill eligibility and 
also for the purpose of apportioning the value of the contract to that extent to 
individual partner for subsequent submission in other bids if he intends to do 
so for the purpose of the qualification in that Bid. 
 
xii) The earnest money / Bids Security can be submitted by the Joint Venture / 
one or more partners of the joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for 
which bidding is done. If JV breaks up mid-way before award of work and 
during bid validity period bid will be rejected.  
 
 If JV breaks up midway before award of work and during bid validity/after 
award of work/during pendency of contract, in addition to normal penalties 
as per provision of bid document, all the partners of the JV shall be debarred 
from participating in future bids for a minimum period of 12 months.  
 
xiv) JV agreement shall be registered in accordance with law so as to be legally 
valid and binding on the members before making any payment.  
 
xv) JV shall open a Bank Account in the name of JV and all payments due to 
the JV shall be credited by employer to that account only. To facilitate 
statutory deductions all statutory documents like PAN/GSTIN, etc. in the 
name of the Joint Venture shall be submitted by JV at the time of execution of 
agreement. 

 
2.4The Company reserves its right to allow Public Enterprises purchase preference 
facility as admissible under prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior 
permission is required to be taken from the principle employer for engagement of 
sub-contractors in part work/ piece rated work. The total value of subcontracted 
work should not exceed 25% of the contract price specified in the contract. 
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Procurement of material, hiring of equipment or engagement of labour will not 
mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his 
being not the lowest, he will be prohibited from working as a sub-contractor for 
the contractor who is executing the contract. 
 
The Contract Agreement will specify major items of supply or services for which 
the contractor proposes to engage sub-contractor/sub-vendor. The contractor may 
from time to time propose any addition or deletion from any such list and will 
submit proposals in this regard to the Engineer-in–Charge/Designated Officer in 
charge for approval well in advance so as not to impede the progress of work. Such 
approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve 
the contractor from any of his obligations, duties and responsibilities under the 
contract. 
 

3. QUALIFICATION OF THE BIDER  
 

3.1 The bidders shall be required to submit bid with all the information as sought 
online along with required documents. 

 
3.2 All bidders shall submit the following information and documents with their 
bids: 
 

a. Copies of documents in support of legal status of bidder as per NIT; written 
power of attorney of signatory of the Bid to commit the Bidder.  

b. Experience of having successfully completed / ongoing similar works in 
support of eligibility criteria as per e-Tender Notice.   

c. Evidence of possessing adequate working capital (at least 20% of the 
“Annualized value or Estimated value whichever is less” of this work) 
inclusive of access to lines of credit and availability of other financial 
resources to meet the requirement. The bidder should possess the working 
capital within 03 (Three) months prior to the date of opening of tender. 

d. Permanent Income Tax Account No.(PAN) details as mentioned in e-
Tender Notice. 

e. Document to support the status of bidder with respect to GST as mentioned 
in e-Tender Notice. 

f. The Bidder will have to submit a declaration in support of the authenticity 
of the credential submitted by him and also with other commitment along 
with the Bid in the form of an undertaking as per the format provided in the 
bid document. 

g. Two or three companies/contractors participating in the bid as Joint 
Venture should submit Firm-wise   e.g. (i) participation details/contribution 
of each, (ii) Legal status of firm, (iii) PAN, (iv) GST registration 
Certificate/status and also (v). JV Agreement on non-judicial Stamp-paper 
as per given format. 
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h. Any other document to support the qualification information as submitted 
by bidder. 

 
 

3.3 If the bidder is  a subsidiary of a company, the experience and resources of the 
holding company or its other subsidiaries will not be taken into account. However, if 
the bidder is a holding company, the experience and resources of its wholly owned 
subsidiaries will be taken into consideration. 
  
3.4 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified:- 

(i) if they have made misleading or false representations in the forms, statements 
and attachments submitted as proof of the qualification requirements. 
 
I) The qualification criteria shown above are to be considered as a standard for 
normal works. 
 
2) For specialized works, based on requirement, the subsidiary may add or modify 
with the approval of competent authority. 
 
 3) The documents to be furnished by the bidder to prove that he is satisfying the 
qualification criteria laid down should all be in the bidders name except in cases 
where though the name has changed, owners continued to remain the same and 
in cases of amalgamation of entities and when a holding company relies on the 
credential of its wholly owned subsidiaries. 

 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or 
as a partner in a partnership firm or as a partner in a joint venture or as a Company 
registered under Companies Act. A Bidder who submits or participates in more 
than one Bid (other than as a sub-contractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the Bidder's 
participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be 
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for 
a period of 12(twelve) months from the date of issue of such letter. In case of 
JV/Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Partnership firm. 

 
5. COST OF BIDDING 

 
5.1 The Bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible or liable for those costs. 
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6. SITE VISIT 

 
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to 

visit and examine the Site of Works and its surroundings, approach road, soil 
condition, investigation report, existing works, if any, connected to the 
tendered work, drawings connected to the work, if / as available and obtain all 
information that may be necessary for preparing the Bid and entering into a 
contract for execution of the Works. The costs of visiting the Site shall be at the 
Bidder's own expense. 

 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully 

acquainted with the working conditions and other prevalent conditions and 
fluctuations thereto whether he actually visits the site/area or not and has taken 
all the factors into account while quoting his rates. 

 
6.3 The bidder is expected, before quoting his rate, to go through the requirement 

of materials / workmanship, specification, requirements and conditions of 
contract.  

 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report 

referred to in the bid document (if available), supplemented by any information 
available to the bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents listed in the table below 
as issued online by the Employer and addendum/corrigendum issued in 
accordance with relevant provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 

i.           Code of Integrity for Public Procurement (CIPP) 
j.  Other document, if required. 
 

8. CLARIFICATION OF BIDDING DOCUMENTS 
 

8.1 The bidder may seek clarification on-line within the specified period. However, 
the management will clarify as far as possible to the relevant queries. 
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8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting 
Authority, on the scheduled date & time, if specified in the NIT. The purpose 
of the pre-bid meeting is to clarify the issues and to answer the questions on 
any matter that may be raised at that stage. Non-attendance at the pre-bid 
meeting will not be a cause for disqualification of bidder and it shall be 
presumed that the bidder does not require any clarification. The management 
shall upload the minutes of the pre-bid meeting, if held 

 
9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL 

WORKS, APPLICABLE FOR SPECIALISED WORK) 
 

9.1 Before the deadline for submission of Bids, the Employer may modify the 
bidding documents by issuing addenda. 

 
9.2 Any addendum thus issued shall be part of the bidding documents and shall 

be displayed in the website. The bidder shall upload/ submit the same during 
bid submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum 

into account in preparing their Bids, the Employer may extend, as necessary, 
the deadline for submission of Bids, in accordance with Sub-clause 18.2 below. 

 
9.4 Bidders are requested to look into website for any addendum as specified in 

the NIT. 
NOTE:- Instructions to bidders shall not incorporate this provision in the Bid for 
normal civil engineering works.  
 

10. LANGUAGE OF BID 
 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 
 

a. (i). In order to submit the Bid, the sellers (i.e. bidders) have to get themselves 
registered online on the website of Government eMarketplace (GeM Portal) i.e. at 
https://gem.gov.in (Refer Training Module section available at GeM Portal for 
guid-ance). The online Registration of the Sellers (i.e. Bidders) on the GeM portal 
will be free of cost and one-time activity only. The registration should be in the 
name of Seller/bidder. The JV/Consortium may enroll in the name of the Lead 
Partner in case of Bid submission through GeM. However, the JV/Consortium has 
to register its name in GeM portal by obtaining all requisite Legal Documents 
(PAN, GST etc) in the name of JV/Consortium before execution of the Agreement. 
 
(ii). The bidders have to accept unconditionally all the Terms and Conditions of 
NIT/Bid document including General and Special Terms & Conditions, Integrity 
Pact and other conditions, if any, along with on-line undertaking in support of the 
authenticity of the declarations regarding the facts, figures, information and 
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documents furnished by the Bidder on-line in order to become an eligible bidder. 
No conditional bid shall be allowed/accepted. 
 
(iii). Letter of Bid: The Letter of Bid addressed to the Tender Inviting Authority 
(TIA) will be given in Tender document (Annexure-I) containing name of the 
work, NIT No., GeM bid no.. This will be the covering letter of the Bidder for his 
submitted bid. The Bidders have to accept unconditionally the Letter of Bid in GTE 
(General Technical Evaluation) as provided in Bid Submission Confirmation (BSC) 
at the time of bid submission. This online acceptance during bidding through GTE 
shall be construed as submission of LOB by bidder. 
 
(iv) Confirmatory Documents: All the Confirmatory documents as enlisted in the 
NIT in support of information furnished in respective Annexure by the Bidder are 
to be up-loaded in GeM Portal by the Bidder while submitting the bid online. 
 
b. Bid Submission Confirmation (BSC) 
The bidder have to accept unconditionally in BSC (as mentioned in Annexure- 
XVII), the following documents: 
i) The provisions of Letter of Bid (LOB) as provided at Annexure I in General 

Technical Evaluation (GTE) as provided in BSC 
 

ii) The Provisions of Undertaking as provided at Annexure II regarding 
Genuineness of the information furnished by him on-line & authenticity of the 
scanned copy of documents uploaded by him on-line in support of his 
eligibility criteria in General Technical Evaluation (GTE) as provided in BSC. 

 
The acceptance of above GTE document along with all the details/information 
to be furnished as detailed in Bid Submission Confirmation (BSC) in Annexure- 
XVII is required to be up-loaded under “Certificate (Requested in ATC)” 
 
The scanned copy of documents will be verified against the data furnished in 
the Bid Submission Confirmation Sheet.  
 
Any Bid not accompanied by a Bid Submission Confirmation Sheet or if BSC 
Sheet is found tampered, i.e., GTE and Work Experience, Working Capital etc., 
the Bid shall be considered as nonresponsive and is liable for rejection. 
 
c. Confirmatory Documents:  
All the confirmatory documents as enlisted in the NIT/Bid document in support 
of online information / BSC submitted by the bidder are to be uploaded in 
“Document Required From Seller” section on GeM Portal by the bidder while 
submitting his/her/their bid. – 
 
d. PRICE BID: The bidder is required to quote their RATE including Goods & 

Services Tax (GST) and other applicable taxes, charges, etc, as applicable on 

LUMPSUM Basis/on Percentage basis (as applicable) as per the Scope of Work 

and considering the other provisions of Tender Document. The price- bids of the 
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tenderers will have no conditions. The total amount quoted on the GeM Portal 

shall be considered final for bid evaluation 

NOTE 1: Bidder is also required to upload the PRICE BREAKUP as per the 

format provided as Annexure-XVI at the time of submission of bid against 

“Financial Document Indicating Price Breakup required” section 

 
NOTE 2: Further, In case any bidder fails to submit required PRICE BREAKUP as 
mentioned in the above NOTE 1 or in case the PRICE BREAKUP submitted is not 
acceptable to SECL, the bidder who will become L-1 shall submit PRICE 
BREAKUP of their offered prices as per the format provided as Annexure-XVI at 
the request of buyer only after opening of price bid through their registered eMail 
ID on GeM portal which shall be considered part of contract. 
 
In case of any discrepancy or the price breakup is not submitted by L-1 bidder, 
the total amount quoted on the GeM Portal shall be considered final for bid 
evaluation. Accordingly, the procuring entity will revise the item rates in 
proportion to the estimated rates provided in the tender, rounded off to two 
decimal places, but their sum should not be greater than the total amount 
quoted on the GeM Portal, which shall be binding on the bidder. 

 
12. BID PRICES 

 
12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in 

the Bill of Quantities (both in words and figures) and amount(s) calculated 
and totaled. 

 
12.3 All duties, taxes and other levies, royalty, building and construction workers 

cess (as applicable in States) payable by the bidder/Contractor under the 
Contract, or for any other cause as applicable on the last date of submission of 
Bid, shall be included in the rates, prices and the total Bid Price submitted by 
the Bidder. Applicable GST, if any, either payable by bidder or by company 
under reverse change mechanism shall be computed by system in BOQ sheet 
as per predefined logic.  

 
All investments, operating expenses, incidentals, overheads, leads, lifts, 
carriages, tools and plants etc. as may be attendant upon execution and 
completion of works shall also be included in the rates, prices and total Bid 
price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of 
submission of Bid and/or any increase over the rate existing on the last date 
of submission of Bid shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 
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Similarly if there is any decrease in such duties, taxes and levies the same shall 
become recoverable from the contractor. The details of such duties, taxes and 
other levies along with rates shall be declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & 
levies. The payment of GST and GST Compensation Cess by service availer 
(i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by 
bidder/contractor) would be made only on the latter submitting a 
Bill/invoice in accordance with the provision of relevant GST Act and the 
rules made there under and after online filing of valid return on GST portal. 
Payment of GST & GST Compensation Cess is responsibility of the service 
provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor 
under the GST provisions should be issued within the time limit prescribed 
under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or 
GST registered under composition scheme in compliance with GST rules, the 
bidder/dealer shall not charge any GST and/or GST Compensation Cess on 
the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will 
be deposited by CIL/Subsidiary directly to concerned authorities in terms 
with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, 
input services and Capital Goods or the ITC claimed is disallowed due to 
failure on the part of supplier/vendor of goods and services in incorporating 
the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown 
in tax invoice to the tax authorities, issue of proper tax invoice or any other 
reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice 
shall be recovered from the current bills or any other dues of the 
supplier/vendor along with interest, if any. 

 
Note: 
During the execution of the contract if the GST status of the bidder changes, then 
the payment of GST, if any, to the contractor will be made as per the GST status 
declared by the bidder during tender stage based on which cost to company has 
been ascertained or at actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 
contract and shall not be subject to variations on any account except to the extent 
variations allowed as per the conditions of the contract of the bidding document. 
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13. CURRENCIES OF BID AND PAYMENT 
 
13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian 

Rupees. 
 

14. BID VALIDITY 
 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of 
bid submission. A bid valid for a shorter period shall be rejected by the 
Employer. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 
a specified additional period. The request and the bidder's responses shall be 
made in writing. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will not be required or permitted to 
modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

15.1 The bidder will have to make the payment of EMD through system 
generated ePBG through GeM Portal or Account Payee Demand Draft (DD) or 
NEFT/RTGS as specified by Buyer in the GeM Bid Document. Details are given 
hereunder:: 

 
 

Sl. 
No. 

Name of Instrument Mode of Submission 

1 ePBG As Per System Generated through GeM Portal 

2 Account Payee 
Demand Draft (DD) 

Drawn in favour of: ______________ 
Payable At : ________________________ 

3 NEFT/RTGS/Internet 
Banking 

Bank A/c Details of SECL: 
 
Beneficiary Name: ______________________ 
Account No.: ____________________________ 
IFSC Code: ______________________________ 
Bank Name: _____________________________ 
Branch Address: _________________________ 

 
Scanned copy of EMD required to be submitted by bidders in the form of e-
PBG/DD/NEFT/RTGS Receipt on GeM portal in the prescribed format which 
shall be uploaded by the Seller/Bidder in online bid and hard copy of the same 
will have to be submitted directly to the Buyer within 5 days of bid opening. 
(Copy of SFMS by issuing bank should also be submitted along with hard copy 
of the Bank Guarantee, in case of Bank Guarantee preferred for submission of 
EMD). 
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Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy 
issued by Department of Micro, Small and Medium Enterprises (MSME) will be 
exempted from the payment of Earnest Money. 
 
In case of exemption of EMD, the scanned copy of document in support of 
exemption will have to be uploaded by the bidder during bid submission. 
 
Earnest money of unsuccessful bidders shall be returned within 15 days after the 
award of contract or expiry of bid validity whichever is earlier. Earnest money 
of successful bidder shall be returned within 15 days after receipt of Performance 
Security / e-PBG. 
 
Note: In case of exempted bidders from the payment of EMD, the rejected L-1 
bidder shall be required to deposit the EMD amount to SECL. If the L-1 bidder 
does not submit the EMD to be forfeited then the incident shall be referred to 
the authority issuing MSE Certificate to the Bidder for further course of action 
from their end along with raising incident in GeM portal as per Incident 
Mechanism Policy of GeM. 
 

15.2. Any bid, which has not been, submitted either with the requisite amount of 
EMD or the valid exemption document (as applicable) shall be summarily 
rejected by the employer as non-responsive. 

  
15.3 The EMD of rejected bidders will be refunded at any stage as per conventional 

method of refund (except the cases where EMD is to be forfeited). 
 

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with 
performance security / security deposit at bidder’s option. 

 
15.5 The Bid Security/Earnest Money may be forfeited: 

 
a. if the Bidder withdraws the Bid after the end date of Bid submission during 
the period of Bid validity / extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time 
limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
 
Additionally, the company shall debar such defaulting contractor from 
participating in future tenders in concerned Subsidiary/CIL HQ for a period of 
minimum one year from the date of issue of such letter. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all 
individual partners of JV/Partnership firm.  
 
In the above case, debarment shall be done as per Guidelines on Debarment of 
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firms from Bidding. 
 

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 

15.7 No claim from the bidders will be entertained for non-receipt of the refund in 
any account other than the one from where the money is received. 

 
15.8 If the refund of EMD is not received by the bidder in the account from which 

the EMD has been made due to any technical reason, then it will be paid 
through conventional system of e-payment. For this purpose, bidder should 
submit E-Mandate form in format provided by company. 

 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 
 

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of 
submission of tender) then his/her EMD will be refunded automatically after 
the opening of tender. 

 
16. SIGNING OF BID : As Per Provisions of GeM. 
 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 

The auto extension of submission of bid shall not be applicable. Buyer may extend 

the critical dates, manually if required. 

19. LATE BIDS 
 
19.1 No Bid shall be received by the GeM portal after the deadline or the extended 
deadline, as the case may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS : As per prevalent General 
Terms and Conditions of GeM. 
 

21. BID OPENING : The Technical bid(s) shall be opened on pre-scheduled date 
and time on GeM Portal. 

 
22. PROCESS TO BE CONFIDENTIAL 

 
22.1 Information relating to the examination, clarification, evaluation and 

comparison of Bids and recommendations for the award of a contract shall 
not be disclosed to Bidders or any other persons not officially concerned with 
such process until the award to the successful Bidder has been announced. 
However, the Tender Status will be in public domain and anyone visiting 
the site can view it by identifying the tender.  
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It will be the bidder’s responsibility to check the status of their Bid online 
regularly, after the opening of bid till award of contract.  Additionally, 
information shall also be sent by system generated e-mail and SMS at nodal 
points (Date of bid opening, Requisition for Clarification on Confirmatory 
document from bidder(s), award of work etc.). No separate communication 
will be required in this regard. Non-receipt of e-mail and SMS will not be 
accepted as a reason of non-submission of Confirmatory documents within 
prescribed time. 

 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award 

decisions may result in the rejection of his Bid. 
 
22.3 From the time of bid opening to the time of contract award, no bidder shall 

contact the Procuring Entity on any matter related to the bid, except on 
request and prior written permission. 

 
23. CLARIFICATION OF BIDS 

 
23.1 To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at the Employer's discretion, ask any Bidder for clarification of the 
Bidder's Bid, including breakdowns of unit rates. The request for clarification and 
the response shall be in writing. To assist in the examination, evaluation, and 
comparison of Bids, the Employer may, ask any Bidder for clarification of the 
Bidder's Bid, including breakup of unit rates. The request for clarification and the 
response shall be in online mode. 
 
23.2.1 Applicable for Two Part System having ECV ₹ 50.00 Lakhs & Above only 
In case the Tender Committee finds that there is some deficiency in uploaded 
documents corresponding to the information furnished online / BSC or in case 
corresponding document have not been uploaded by bidder(s) then the same will 
be specified online by Evaluator clearly indicating the omissions/shortcomings in 
the uploaded documents and indicating start date and end date allowing 7 days (7 
x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this 
information on their personalized dashboard. Additionally, information shall also 
be sent by system generated email and SMS, but it will be the bidder’s 
responsibility to check the updated status/information on their personalized dash 
board regularly after opening of bid. No separate communication will be required 
in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of 
non-submission of documents within prescribed time. The bidder(s) will upload 
the scanned copy of all those specified documents in support of the information/ 
declarations furnished by them online within the specified period of 7 days. No 
further clarification shall be sought from Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted 
document/online information only and it should be only for one time for a period 
of up to 7 days. The clarification shall be taken in online mode in the GeM portal 
only. 
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23.2.2 Applicable for Single Stage Single Cover System having ECV Below ₹ 
50.00 Lakhs only 
In case the Tender Committee finds that there is some deficiency in uploaded 
documents (w.r.t Confirmatory Documents) corresponding to the information 
furnished online/Bid Submission Confirmation (BSC - Annexure XVII) or in case 
corresponding document have not been uploaded by L-1 bidder then the same will 
be specified online by Evaluator clearly indicating the omissions/shortcomings in 
the uploaded documents and indicating start date and end date allowing 7 days (7 
x 24 hours) time for online re-submission by L-1 bidder. The L-1 bidder will get 
this information on his personalized dashboard. Additionally, information shall 
also be sent by system generated email and SMS, but it will be the bidder’s 
responsibility to check the updated status/information on their personalized dash 
board regularly after opening of bid. No separate communication will be required 
in this regard. Non-receipt of e- mail and SMS will not be accepted as a reason of 
non-submission of documents within prescribed time. The L-1 bidder will upload 
the scanned copy of all those specified documents in support of the information/ 
declarations furnished by them online within the specified period of 7 days. No 
further clarification shall be sought from L-1 Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted 
document/online information only and it should be only for one time for a period 
of up to 7 days. The clarification shall be taken in online mode in the GeM portal 
only. 

 
 
23.2.3 Applicable for Safety and Production Related Works having Estimated 
Value of Work Below ₹ 50.00 Lakhs only 

In case the Tender Committee finds that there is some deficiency in uploaded 
documents corresponding to the information furnished online /BSC or in case 
corresponding document have not been uploaded by bidder(s) then the same will 
be specified online by Evaluator clearly indicating the omissions/shortcomings in 
the uploaded documents and indicating start date and end date allowing 7 days (7 
x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this 
information on their personalized dashboard. Additionally, information shall also 
be sent by system generated email and SMS, but it will be the bidder’s 
responsibility to check the updated status/information on their personalized dash 
board regularly after opening of bid. No separate communication will be required 
in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of 
non-submission of documents within prescribed time. The bidder(s) will upload 
the scanned copy of all those specified documents in support of the information/ 
declarations furnished by them online within the specified period of 7 days. No 
further clarification shall be sought from Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted 
document/online information only and it should be only for one time for a period 
of up to 7 days. The clarification shall be taken in online mode in the GeM portal 



 
 

18 
V3.0 SGCC-AMCS-SECL Dated 09.01.2026 

only. 
 
23.3 No document presented by the bidder after closing date and time of 
submission of bid will be considered unless otherwise called for as per clause 23.2 
above.  
 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether 
each Bid: 

a.  meets the eligibility criteria defined in Clause 3; 
b.  has been properly signed; 
c. is accompanied by the required Bid security/ EMD Exemption Document (if 
applicable). 
d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents without material 
deviation or reservation. A material deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance of 
the works: 

b. which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer's rights or the Bidder's obligations under the 
Contract; or 

c. whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at 
its sole discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 
 

26.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause 24. Price bid of the bidder 
will have no condition.  

  The price bid which is incomplete and not submitted as per instruction given 
in the bid document will be rejected. 

 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as 

submitted by the Bidder in online Mode and subsequently downloaded from 
the GeM portal. 

 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to 

the requirements of the Bidding documents. 
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26.4 No document presented by the bidder, after closing date and time of bid, will 
be taken into account by the evaluation committee unless otherwise called for 
during scrutiny / technical scrutiny by the tender committee as clarification. 
This however, will have no bearing with the price quoted in the price bid. If a 
bidder offers a rebate unilaterally after the end date and time of the bid 
submission, it will not be taken into account for evaluation purpose by the 
tender committee. But if that bidder emerges as the lowest evaluated, the 
rebate offer will be taken into account for determination of the total offer.  

 
26.5 Bid evaluation shall be done after taking into consideration overall quoted 

price by the bidder and effect of Goods and Services tax (GST), GST 
Compensation Cess etc. as applicable. L1 will be decided based on cost to the 
company. 

 
26.6 If the bid of the successful bidder is seriously unbalanced in relation to the 

estimate of the cost of work to be performed under the contract, the company 
may require the bidder to produce detailed price analysis for any or all items 
of the Bill of quantities to demonstrate the internal consistency of these prices 
with the construction method and the schedule proposed. Additional 
Performance Security is required to be submitted by the successful bidder, if 
prescribed at relevant provision of GTC. 

 
27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 

 
 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% 
of the justified rates decided by the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of 
the justified rates decided by the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items 
and (ii) abnormally low rate items, shall become operative under the following 
circumstances:-  
 
For increase in quantity of more than 25%  in respect of works executed below 
plinth level and  10% in respect of works executed  above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at 
new rate based on prevalent market rate of materials and labour analysed as per 
standard analysis of rate of CPWD/NBO. Payment of extra quantity over the 
permitted quantity as explained above would be made on the basis of the new 
analysed rate.  
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The variation in quantity of abnormally low rate items for item rate tenders shall 
not be permitted below 25% for the items below plinth level and below 10%  for 
the items above plinth level of the agreement schedule quantity, but in exceptional 
cases with written consent of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not 
applicable for percentage rate tenders for works based on standard schedule of 
rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works 
related to foundation, unless otherwise defined in the contract.  
 

a) For Buildings: All works up to 1.2 metres above ground level or up to 
floor 1 level whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above 
the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs / tanks and other elevated structures: all works up to 1.2 
metres above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All 
works upto 1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 
level whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of 
sub base.  

  
 
28. AWARD CRITERIA 

 
28.1Subject to Clause 29, the Employer will award the Contract to the Bidder 
whose Bid has been determined to be substantially responsive to the Bidding 
documents and who has offered the lowest evaluated acceptable Bid Price, 
provided that such Bidder has been determined to be: 

a.   eligible in accordance with the provisions of Clause 2; and 
b.   qualified in accordance with the provisions of Clause 3. 

 
 

29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT 
ANY OR ALL BIDS 

 
29.1Notwithstanding Clause 28, the Employer reserves the right to accept, 
negotiate or reject any Bid, and to cancel the bidding process and reject all Bids, at 
any time prior to the award of Contract, without thereby incurring any liability to 
the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the grounds for the Employer's action. 
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30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
 

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated 
by the Employer electronically online on the GeM portal prior to expiration of the 
Bid validity period. This letter (hereinafter and in the Conditions of Contract 
called the "Letter of Acceptance") will state the sum that the Employer will pay 
the Contractor in consideration of the execution and completion of the Works by 
the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called "the Contract Price"). 
 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation 
of the Contract. 
 
The works should be completed as per period specified in the NIT from the Date 
of Commencement as defined in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and 
the successful Bidder, work programme etc. within 30(thirty)days following the 
notification of award along with the letter of Acceptance and / or Work Order 
issued by department. 
 
In case of failure to enter in to agreement within specified period or extended 
period on the written request of the bidder, if any, the department will take action 
as prescribed in Guidelines on Debarment of firms from Bidding along with 
forfeiture of Earnest Money. The bidder will also debarred from participating in 
re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be 
intimated to non-qualified bidder online and the Earnest Money shall be 
refunded to unsuccessful bidders as per relevant clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the 
prescribed form on non-judicial stamp paper in accordance with the relevant law 
of the State/Union of India. The cost of the stamp papers for the contract 
agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties One of 
the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy 
will be supplied to the contractor free of cost and the original is to be retained by 
the company. For any additional copy, additional cost to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
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The contractor shall keep copy of these documents on the site/place of work in 
proper manner so that these are available for inspection at all reasonable times 
by the Engineer-in-charge, his representatives or any other officials authorized 
by the company for the purpose. 
 
The contract document shall not be used by the contractor for any purpose other 
than this contract and the contractor shall ensure that all persons employed for 
this contract strictly adhere to this and maintain secrecy, as required of such 
documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

      The security deposit shall bear no interest.  
 
   For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF LABOUR 

 
32.1 Contractors are to employ, to the extent possible (as per policy decision of the 

company valid from time to time), local project affected people and pay wages 
not less than the minimum wages as per minimum Wages Act or such other 
legislations or award of the minimum wage fixed by respective State Govt. or 
Central Govt. as may be in force or HPC wages of CIL as applicable (notified 
and prevalent during execution of work) and mentioned in NIT. 

 
Payment of Provident Fund for the workmen employed by him for the work 
as per the Law prevailing under provision of CMPF/EPF and allied scheme 
valid from time to time shall be responsibility of the contractor.  
 
The contractor needs to ensure that the employee has become a member of 
any of the provident fund as the case may be and the unique membership 
number of the CMPF/EPF or Allied Scheme needs to be submitted to 
Employer.  
 
In addition to the above, the Contractor shall provide a copy of the updated 
passbook having entry made in the CMPF/EPF or Allied Scheme(s) of 
Provident fund as the case may by the competent authority annually /as and 
when asked. Bidder shall also submit copies of statutory returns. 
 
Payable statutory payments like PF & ESI contributions paid to the contract 
workers as applicable shall be reimbursed to the contractor on production of 
proof of payment limited to the maximum likely number of workmen to be 
deployed as indicated in the tender document. Such payments shall be made 
on quarterly basis and shall not be included in the Contract Value. 
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32.2 The bidder shall also comply with statutory requirements of various acts 

including CL(R&A) Act. 
 
32.3 The contractor’s workmen shall be paid through Bank. 
 
32.4 The contractors shall register themselves on the Contract Labour Payment 

Management Portal (CLPMP) of CIL within 30 days of issue of work order 
and will have to enter and update periodically the following details in the 
portal: 

 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each 
Work Order each month. 

 
32.5 All the contract workers shall be covered with the Bio-metric attendance 

system for payment of wages. 
 
NOTE: In case company decides/ circulates separate wages for underground 
works / for works within mine premises, the same may be allowed based on 
appropriate circular. Clause 32.1 shall stand amended to this extent before 
notification of bid. 
 

33. LEGAL JURISDICTION 
 

33.1For the Works tendered from SECL-HQ. : Matter relating to any dispute or 

difference arising out of this tender and subsequent contract awarded based on 

this tender shall be subject to the jurisdiction of Bilaspur Court. 
 

33.2For the Works tendered from AREAS of SECL: Matter relating to any dispute or 

difference arising out of this tender and subsequent contract awarded based on 

this tender shall be subject to the jurisdiction of local court only, where the 

subject work is to be executed. 

 
34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 
i) The bidders will download the Bid documents from the website. The company 

shall not be responsible for any delay/ difficulties/ inaccessibility of the 
downloading facility for any reason whatsoever. The downloading facility 
shall be available as soon as the bid is notified. 

ii) The bid document as available online on the GeM portal shall always prevail and 
will be binding on the Bidders. Any claim on account of any deviation with 
respect to this online Bid document from the Bidder side shall not be entertained.  
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35. E-PAYMENT 
 
The bidders are to furnish the details of their bank A/c Nos. Name and Address 
of the Bank and Branch Code along with the Bid. Successful bidders are required 
to submit an Authorization form duly signed for e-payment to them. Enclosed 
Annexure be filled in and submitted along with the Bid. 

 
36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST 

EXCEEDING (more than Rs. 200 lakhs/ as decided by CIL/ Subsidiary). 
 

Bidders are required to accept unconditionally in GTE (General Technical 
Evaluation) the pre-contract integrity pact as per enclosed format along with the 
bid. 

 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
 
Prior approval in writing of the Company shall be obtained before any change is 
made in the constitution of the contracting agency. If prior approval is not obtained 
the same will be treated as a breach of contract. 

 
 

38. MISCELLANEOUS. 
 
The bidders should fill the bid document properly and carefully. They should 
avoid quoting absurd rates. Throughout the bidding documents, the terms ‘bid’ 
and ‘tender’ and their derivatives are synonymous. Provisions related to 
instructions to bidder shall be a part of agreement. 
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Section – 2 
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CONDITIONS OF CONTRACT 
 

GENERAL TERMS AND CONDITIONS 
 

1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the 
conditions, means the SOUTH EASTERN COALFILEDS LIMITED, 
represented at Head Quarters of the Company by the General Manager 

(Civil/E&M) or his authorized representatives or any other officer specially 
deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer 
nominated by the Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain 
contexts) means an offer to supply goods, services or execution of works 
made in accordance with the terms and conditions set out in a document 
inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in 
certain contexts) means any eligible person or firm or company, including a 
Joint Venture (that is an association of several persons, or firms or 
companies), participating in a procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain 
contexts) means a security from a bidder securing obligations resulting from 
a prospective contract award with the intention to avoid: the withdrawal or 
modification of an offer within the validity of the bid, after the deadline for 
submission of such documents; failure to sign the contract or failure to 
provide the required security for the performance of the contract after an 
offer has been accepted; or failure to comply with any other condition 
precedent to signing the contract specified in the tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content 
as prescribed for ‘Class-I local supplier’ under the Public Procurement 
(Preference to Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content 
as prescribed for ‘Class-II local supplier’ but less than that prescribed for 
‘Class-I local supplier’ under the Public Procurement (Preference to Make in 
India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, 
unless otherwise prescribed by the Nodal Ministry, be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of 
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imported content in the item (including all customs duties) as a proportion 
of the total value, in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, has local content less than that 
prescribed for ‘Class-II local supplier’ under the Public Procurement 
(Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request 
for proposals’ in certain contexts) means a document and any amendment 
thereto published or notified by the Procuring Entity, which informs the 
potential bidders that it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply 
Order’ or ‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or 
‘Contract for other services’ under certain contexts), means an agreement 
relating to the subject matter of procurement, entered into between the 
Procuring Entity and the supplier, service provider or contractor on 
mutually acceptable terms and conditions and which are in compliance with 
all the relevant provisions of the laws of the country. The term “contract” 
will also include “rate contract’ and “framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as 
accepted by the company, the work order issued to the contractor, and the 
formal contract agreement executed between the company and the 
contractor together with the documents referred to therein including general 
terms and conditions, special conditions, if any, frozen terms and 
conditions/technical parameters/scope of work and revised offer, if any, 
specifications, drawings, including those to be submitted during progress of 
work, schedule of quantities with rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, 
LOA/Work order together with contract document accepted by the bidder 
(i.e., bid/ tender/ proposal/ offer) shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful 
bidder /bidders who has/have deposited the necessary Earnest money and 
has/have been given written intimation about the acceptance of tender and 
shall include legal representative of such individual or persons composing a 
firm or a company or the successors and permitted assignees of such 
individual, firm or Company, as the case may be and any constitutional, or 
otherwise change of which shall have prior approval of the employer. 

xiv)  "Site" means the land and places including any building and erection 
thereon, over, under, in or through which the Permanent works or 
Temporary works designed by the Engineer-in-Charge are to be executed 
and any other lands and places provided by the Employer for working space 
or any other purpose as may be specifically designated in the Contract as 
forming part of the site. 
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xv) The term "Sub-Contractor" as employed herein, includes those having a 
direct contract with Contractor either on piece rate, item rate, time rate or 
any other basis and it includes one who furnishes work to a special design 
according to the plans or specifications of this work but does not include one 
who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and 
includes an authorized representative of the company or any other person 
or body of persons empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in 
the Civil Engineering cadre/ E&M Engineering discipline who is competent 
to direct supervisors and authorised to be in charge of the works for the 
purpose of this contract. The Engineer-in-Charge /Designated Officer in 
Charge, who is of an appropriate seniority, will be responsible for 
supervising and administering the contract, certifying payments due to the 
contractor, valuing variations to the contract, awarding extension of time 
and valuing compensation events. The Engineer-in-Charge /Designated 
Officer in Charge may further appoint his representatives i.e. another 
person/Project Manager or any other competent person and notify to the 
contractor who is directly responsible for supervising the work being 
executed at the site, on his behalf under their Delegation of Powers of the 
company. However, overall responsibility, as far as the contract is 
concerned, will be that of the Engineer-in-Charge/Designated Officer in 
Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with 
the contract/work order or parts thereof as the case may be and shall include 
all extra or additional, altered or substituted works or any work of emergent 
nature, which in the opinion of the Engineer-in-charge, become necessary 
during the progress of the works to obviate any risk or accident or failure or 
become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard 
schedule of rates prescribed by the company and the amendments issued 
from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender 
is accepted by the company inclusive of applicable GST. 

b) in the case of other types of contracts the total sum arrived at based on the 
individual rate(s) / percentage rate(s)quoted by the tenderer for the 
various items shown in the Schedule of Quantities" of the tender document 
as accepted by the Company inclusive of applicable GST with or without 
any alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall 
be deemed to have been duly served if delivered in person to the individual 
or to a member of the contractors firm or to an office of the company for 
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whom it is intended, or if delivered at or sent by registered mail / e-mail to 
the last business address known to him who gives the notice. 

xxiii)  "The constructional plant" means all appliances, tools, plants or machinery 
of whatsoever nature required in or about the execution, completion or 
maintenance of the works but does not include materials or other things 
intended to form part of the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the 
tenderer that his tender has been accepted in accordance with the provisions 
contained in that letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India 
Limited or any of its subsidiary companies/units represented by the 
appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency 
Act or Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa 
where the context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner 
with the bid document , if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of 
acceptance of the tender to start the work, 

b.  subsequent working drawings furnished by the owner in phases 
during progress of the work, and 

c. drawings, if any, submitted by the contractor as per provision of the 
contract and duly approved by the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or 
replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract 
and their specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of 

labour, safety provisions, payment of provident fund and 
compensation, insurance etc. 

 
 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
 
i) Articles of Agreement. 
 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the 
conditions of contract incorporated in the tender document issued to the bidder. 
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iii) Notice Inviting Tender and Instructions to Bidders.     
 
iv) Conditions of Contract including General Terms & Conditions of contract, 
Additional Terms & Conditions, Special Terms & Conditions and Commercial 
Terms & Conditions etc.- as applicable. 
 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
 
vi) Specifications/ scope of Work, if any. 
 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
 
viii) Contract drawings and work programme. 
 
ix)  Safety Code etc. forming part of the tender, 
 
x)  Integrity Pact ( If applicable ). 
 
(xi) Guidelines on Debarment of firms from Bidding. 
 
(xii) Code of Integrity for Public Procurement (CIPP) 
 
(xiii) Any other document if required. 
 
All the official documents viz. Measurement Books, site order Books, Hindrance 
Register etc. pertaining to a contract which are under the custody of the official 
(who is transferred or is superannuating) must be handed over to the 
EIC/Designated Officer before their release/superannuation. It will be 
responsibility of the concerned EIC/Designated Officer to undertake the efforts 
for safe custody of these documents without any alteration. 
 

 2.1The contractor shall enter into and execute contract agreement in the prescribed 
form. The cost of the stamp papers for the contract agreement shall be borne by 
the contractor. Two sets of contract document/agreements shall be prepared 
and signed by both the parties One of the sets shall be stamped "Original" and 
the other "Duplicate". The duplicate copy will be supplied to the contractor free 
of cost and the original is to be retained by the company. For additional copy, 
cost to be charged. 

 
 All additional copies should be certified by the Engineer-in-Charge.  
 

The contractor shall keep copy of these documents on the site/place of work 
in proper manner so that these are available for inspection at all reasonable 
times by the Engineer-in-charge, his representatives or any other officials 
authorized by the company for the purpose. 
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2.2The contract document shall not be used by the contractor for any purpose other 
than this contract and the contractor shall ensure that all persons employed for 
this contract strictly adhere to this and maintain secrecy, as required of such 
documents. 

 
2.3 The local Court, where the subject work is to be executed shall have exclusive 
jurisdiction in all matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for 
which the contractor proposes to engage sub-contractor/sub-vendor. The 
contractor may from time to time propose any addition or deletion from any such 
list and will submit proposals in this regard to the Engineer-in–Charge / 
Designated Officer in charge for approval well in advance so as not to impede the 
progress of work. Such approval of the Engineer-in-Charge / Designated Officer 
in Charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract. The total value of subcontracted work should 
not exceed 25% of the contract price specified in the contract. Procurement of 
material, hiring of equipment or engagement of labour will not mean sub-
contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be 
communicated electronically through e-procurement portal of CIL to the 
successful bidder and shall make the binding Contract with the Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through 
registered/speed post. The offline communication of LOA, shall not be 
mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually 
explanatory of one another and in case of discrepancy between schedule of 
quantity, the specifications and/or drawing, the following order of preference 
shall be observed; 

 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 

3.1In the event of varying or conflicting provision in any of the document(s) 
forming part of the contract, the Accepting Authority's decision/clarification shall 
hold good with regard to the intention of the document or contract as the case may 
be. 
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3.2Any error in description, quantity or rate in Bill of Quantities or any omission 
there from, shall not vitiate the contract or release the contractor from discharging 
his obligations under the contract including execution of work according to the 
Drawings and Specifications forming part of the particular contract document.  
 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  
 

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

                      
The security deposit shall bear no interest.  

 
4.2 Performance Security should be 5% of contract amount excluding GST and 
should be submitted within 21 days of issuance of LOA by the successful bidder in 
any of the form given below: 

 

• a Bank Guarantee in the form given in the bid document from any Scheduled 
Commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional Rural 
Banks). The BG issued by outstation bank shall be operative at its local branch at 
Bilaspur or branch at Kolkata. Bank Guarantee against Performance Security shall 
be applicable if the amount of Performance Security exceeds Rs. 5.0 lakhs.  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and 
duly pledged in favour of owner. 

• Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as 
indicated in the LOA/WO. 

 
However, Company may approve submission of Performance Security beyond 21 
days by another 14 days with proper justification on a case to case basis. 
 
The Earnest Money/ Bid Security deposited is to be returned to the contractor after 
submission and acceptance of Performance Security. 
 
The bid security deposited may be adjusted against the Performance security (1st part 
of security deposit) at bidder’s option. 
 
If performance security is provided by the successful bidder in the form of bank 
guarantee it shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company 
should only be accepted. Thus, any BG issued by foreign bank from outside India 
shall not be accepted. 
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The validity of the Bank Guarantee shall be for a period of “one year” or “ninety 
days, beyond the period of contract /extended contract period (if any)”, whichever 
is more. 
 
The BG (If performance security is provided by the successful bidder in the form of 
bank guarantee) issued by issuing bank on behalf of the bidder in favour of 
“______________” shall be in paper form (Stamp Paper) as well as issued under 
“Structured Financial Messaging System”.  Issuing Bank should send the underlying 
confirmation message in IFN760COV or IFN767COV message type for getting the 
BG advised through our bank. Also issuing bank should mention “_________” in 
field no. “7037” of IFN760COV or IFN767COV. The message will be sent to the 
beneficiary bank through SFMS.  The details of beneficiary Bank for issue of BG 
through SFMS Platform is furnished below:- 
 

A.  ICICI Bank as advising Bank of SECL: 
 

1. Name of the 
Beneficiary and his 
details. 

i Name SECL 14265 
ii Area SECL – HQ. Bilaspur 
iii Name of Bank ICICI Bank 
iv Bank Account No. 028205003346 
v Department  

2. Beneficiary Bank, 
Branch and address. 

i Name of Bank ICICI Bank 
ii Bank Branch name Vyapar Vihar, Bilaspur, 

Chhattisgarh 
iii Branch code 0282 
iv Beneficiary Bank 

Branch IFSC 
ICIC0000282 

v Beneficiary Bank 
Address 

ICICI Bank Ltd. , Surya Chambers, 
Plot No. A/09, Vyapar Vihar, 
Bilaspur, Chhattisgarh, PIN-495001 

 
B. State Bank of India as advising Bank of SECL: 
 

1. Name of the 
Beneficiary and his 
details. 

i Name South Eastern Coalfields Limited 
(SECL)  

ii Area SECL - HQ.  Bilaspur 
iii Name of Bank State Bank of India 
iv Bank Account No. 30285470636 
v Department  

2. Beneficiary Bank, 
Branch and address. 

i Name of Bank State Bank of India 
ii Bank Branch 

name 
SME SBI Branch 

iii Branch code 4177 
iv Beneficiary Bank 

Branch IFSC 
SBIN0004177 

v Beneficiary Bank 
Address 

SBI, Galaxy Height, Vyapar Vihar 
Bilaspur, PIN-495001, Chhattisgarh 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the 
issuing bank to Civil Engineering Division / E&M Department of SECL. 
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In case the successful Bidder fails to submit the Performance Security within the 

stipulated time then the following actions shall be taken: 

i. Cancellation of award of work 

ii. Forfeiture of the Earnest Money/ Bid Security 

iii. Any due amount to the contractor against the work done shall be treated as a 

part of the damages suffered by the company and shall not be paid to the 

contractor. 

iv. The Company shall debar such defaulting Contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year 

from the date of issue of such letter. In case of JV/ Partnership firm, the 

debarment shall also be applicable to all individual partners of JV/ Partnership 

firm. 

 
When validity of BG is about to expire, the contractor has to extend the validity of 
BG, if required.  If the validity of BG is not extended before 03 days of its expiry, 
then CIL/ Subsidiary shall be at liberty to encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one 
or more partners of the joint venture. 
 
Submission of Performance Security is not required for tenders having Estimated 
Value put to tender upto Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful 
bidder shall be released within 14 days of the issue of defect liability certificate (taking 
over certificate with a list of defects). 
 
4.3 5% Performance Security should be refunded within 14 days of the issue of defect 
liability certificate (taking over certificate with a list of defects). (For all works 
excluding Cl. No.: 4.3.1 & 4.3.2). 
 
4.3.1 Refund of Security Deposit in case of Construction of Concrete and 
Bituminous Roads with Comprehensive Maintenance 
 

1. Applicable for Road construction projects (Concrete and Bituminous Roads) 
with value of Rs 2 Crore and above.  

2. Defect liability period (DLP) of 05 (five) years after successful completion of 
construction work. During DLP, maintenance shall be done by the contractor 
without any cost implications. 

3. The contractor is responsible to maintain the roads during DLP after its 
construction and shall adhere to the prescribed guidelines for maintenance. 

4. The contract period shall be construction period of roads. 

5. first part half of the security deposit remaining with the company (i.e. 
Performance Security) shall be refunded after 3 years of completion of construction 
work and the rest shall be refunded after successful completion of 
DLP/maintenance period of 5 years. 
 
The Revised Estimate and final extension of time shall be done after the completion 
of construction work as per DoP. The final bill of the contractor shall be settled in 
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line with relevant provision of tender document after issue of sanction order for RE 
and Final extension of time. The completion certificate may be issued to the 
contractor after the completion of construction work. However, DLP/Maintenance 
period shall be indicated while issue of Completion Certificates of the work. 

 
 

4.3.2 Refund of Security Deposit in case of Construction of Haul Roads with 
Comprehensive Maintenance 
 

1. Applicable for Road construction projects (Haul Roads) for all values.  

2. Comprehensive Maintenance Period shall be life of the haul road or 5 years, 
whichever is less without any cost implications. 

3. The contractor is responsible to maintain the roads till five years after its 
construction and shall adhere to the prescribed guidelines for maintenance. 

4. The contract period shall consist of construction period of roads and 05 (five) 
years of maintenance. 

5. First part of the security deposit remaining with the company (i.e. Performance 
Security) shall be refunded after three years of completion of construction work 
and the rest shall be refunded to the contractor after issue of No Defect Certificate 
by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, 
subject to the following conditions: 
 

a) Any defect/defects in the work, if detected after issue of defect liability 
certificate (Taking over certificate with list of defects) is/are rectified to the 
satisfaction of the Engineer-in-Charge within the said defect liability period of 
six months or on its due extension till completion of the rectification works as 
required. 

 
b) The refund shall be made on the expiry of the said six months period or at 
the end of one full monsoon period i.e. June to September, whichever is later 
in point of time and any defects should be rectified to the satisfaction of 
Engineer-in-Charge. 

 

6. It should be read along with Special Terms and Conditions available as at 
Annexure-B. 

 
 
4.4 5% of work value excluding GST shall be retained from all running on account 
bills. This shall be treated as retention money and will be second part of security 
deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written 
request of the contractor, on its accumulation to a minimum amount of Rs 25 lakhs 
subject to the condition that amount of any Bank Guarantee except last one, shall not 
be less Rs. 25 lakhs.  
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However, Bank Guarantee against retention money shall be with suitable validity 
based on nature of work which shall be 90 days beyond the defect liability period, but 
in no case less than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank 
Guarantee shall be irrevocable and will be from Scheduled Commercial Banks as 
elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit 
such sums as are due and payable by the contractor to the company as may be 
determined in terms of the contract, and the amount appropriated from the security 
deposit shall have to be restored by further deduction from the contractors subsequent 
on account running bills, if any. 
 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject 
to company's right to deduct/ appropriate its due against the contractor under this 
contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over 
certificate with a list of defects) by the Engineer-in-charge, first part of the security 
deposit remaining with the company 

 
     (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

 
The second part (Retention Money) shall be refunded to the contractor after issue 
of No Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability 
Period of six months, subject to the following conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate 
(Taking over certificate with list of defects) is/are rectified to the satisfaction of the 
Engineer-in-Charge within the said defect liability period of six months or on its 
due extension till completion of the rectification works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be 
made on the expiry of the said six months period or at the end of one full monsoon 
period i.e. June to September, whichever is later in point of time and any defects 
such as leakages in roof, effloresces in walls, dampness, defects in drainage etc. 
should be rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, 
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning, 
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the 
performance security and retention money (second part of bid security) can be 
released simultaneously after completion of work and taking over by department.  
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4.8 Consideration of Abnormally Low Bid 
 

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written 
clarifications from the lowest bidder(s), including detailed price analyses of its bid 
price in relation to scope, schedule, allocation of risks and responsibilities, and any 
other requirements of the bid documents. If, after evaluating the price analysis, CIL/ 
Subsidiary determines that the bidder(s) has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, CIL/ Subsidiary may reject the 
bid / Proposal. 
 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be 
applicable only when relevant item exists in the contract and shall be for 10% of 
value of such items (excluding GST) in the contract or for 10% of value of contract 
(excluding GST) with such specialized items only). 
 

a) For some  specialized items of work such as anti-termite treatment, waterproofing 
work, kiln seasoned and chemically treated wooden shutters, or any other item of 
work deemed  as such ‘specialized’  by Engineer-in-Charge that are entrusted to 
specialized firms or contractors who associate specialized agencies, the contractor / 
firm executing the work should be asked to give a specific guarantee that they shall 
be responsible for removal of any defects cropping up in these works executed by 
them during the guarantee period. The form of the guarantee to be executed by the 
contractors shall be as enclosed. 

 
b) Security deposit (performance security and retention money) deposited / 
deducted from the bills of the contractors, relevant to the item(s), shall be refunded 
to him after expiry of Guarantee period.  The security amount relevant to the item(s) 
of work, may be released after 12 months of completion of work against equivalent 
BG  and furnishing Guarantee as at (a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and 
commissioning of equipment i.e with Mechanical & Electrical Works (shall be 
applicable only when relevant item exists in the contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil 
works as well as Mechanical and Electrical works. For such works security deposit 
(performance security and retention money)- deposited / deducted from the bills 
of the contractors shall be refunded to him after expiry of guarantee period, which 
will be one year from the date of commissioning of equipment/ completion of work 
and/or rectification of any defect which may be detected in the individual 
equipment for the whole system under the contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable 
are to be issued/ revalidated in the name of the owner by the contractual agency 
and will be covered with relevant counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money 
shall be validated for a period 90 days beyond the guarantee period. 
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5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are 
meant to indicate the extent of the work and to provide a uniform basis for 
tendering and any variation either by addition or omission shall not vitiate the 
contract. 
The variation register may be maintained in SAP in electronic form to have a 
proper control over variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, 

without radically changing the original scope and nature of the work, under 
contract, have power to make any alterations in or additions to or substitution 
of the original specifications, drawings, designs and instructions that may 
appear to be necessary or advisable during the progress of the work.  

 
The contractor shall be bound to carry out the work(s) in accordance with the 
instructions given to him in writing by the Engineer-in-Charge or his 
representative on behalf of the company. Such altered or additional or 
substituted work, which shall form part of the original contract, shall be 
carried out by the contractor on the same terms and conditions in all respects 
on which they agreed to do the main work and at the same rate/rates as are 
specified in the contract/ work-order. In case there are changes in ground 
levels from those shown in the approved drawings, they shall be agreed in 
writing, jointly by the contractor and EIC. 

 
5.2 The right is reserved to cancel any items of work included in the contract 

agreement or portion thereof in any stage of execution if found necessary to 
the work and such omission shall not be a waiver of any condition of the 
contract nor invalidate any of the provisions thereof. 

 
5.3 If the additional, altered or substituted work includes any class of work for 

which rate/rates is/are not specified in the contract/work order, rates for 
such items shall be determined by the Engineer-in-Charge as follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work 
executed is available in the company's approved SOR, it will be paid at the 
schedule rate plus or minus the accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, 
then the rate for such extra item(s) shall be dealt as at (c) below.   

 
b) In case of item rate tenders, the rate for extra item shall be derived from the 

rate for similar item or near similar item / class of work available in the 
agreement schedule of work or by analysis of rates as at below and the 
lower rate out of the above two shall be considered. 
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In case of composite item rate tenders, where two or more schedule of 
quantities for similar item description may form part of the contract, the 
applicable rates shall be taken from the Schedule of Quantities of that 
particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the similar item of work in the other schedule of 
quantities.       
 
For derivation of rates based on analysis, the same shall be done by analysis 
on prevalent market rate of materials and labour based on standard norms 
of analysis of rate of C.P.W.D/ N.B.O.   

 
c) In the case of extra item(s) that are completely new, and are in addition to 

the items contained in the contract, the contractor may within 15 days of 
receipt of order or occurrence of the item(s) claim rates, supported by 
proper analysis. The Engineer-in-Charge shall determine the rate(s) by 
analysis based on prevalent market rate of material and labour and on 
standard norms of analysis of rate of CPWD / NBO.  

 
d) In case of combined tender with partly item rate for non-schedule items & 

partly percentage tenders for SOR items, the rate for extra item shall be 
derived as at (b)  & (c) above in case of non-schedule items rates and in case 
of percentage rates for SOR items the rate for extra item shall be derived as 
at (a) above.     

 
In case of any difference between the contractor and the Engineer-In Charge as 
to the fixation of rates, the matter shall be referred to the accepting authority of 
the company i.e. GM(C)/GM(E&M) of the company or Staff Officer(C)/ Staff 
Officer(E&M) for the work awarded at Company Hqrs. level and Area level 
respectively, whose decision shall be final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition 

of the contract nor invalidate any of the provision thereof provided that a 
deviation estimate / revised estimate / supplementary agreement for the 
item(s) involved is made. Such approval shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of 

work of the agreement schedule] shall be made in the contractors running on 
account bills, till the revised estimate / deviation estimate regularizing these 
items are sanctioned by the competent authority of the company, at the 
provisional rates and shall not exceed : 

 
a) 75% of the rate recommended by the Engineer-in-Charge to the accepting 

authority of the company i.e. GM(C)/GM(E&M) of the company or 
SO(C)/SO(E&M) of the Area, if the rate is directly available in the SOR of 
the company/ if the rate is derived from available rate of BOQ. 
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b) 50% of the rate recommended by the Engineer-in-Charge to the accepting 
authority of the company, i.e. GM(C)/GM(E&M) of the company or 
SO(C)/SO(E&M) of the Area , if it is analysed item rates based on prevalent 
market rates of materials and labour following CPWD / NBO norms. 

 
Total payment for such extra items of work shall not exceed 10% of work 
order / agreement value / approved deviation estimate value. Also total 
payment including extra items of work shall not exceed the work order / 
agreement / approved deviation estimate value. 

 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% 
of the justified rates decided by the owner.   

 
The abnormally low rate items are those whose quoted rates are less than 20% of 
the justified rates decided by the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate 
items and (ii) abnormally low rate items, shall become operative under the 
following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below 
plinth level and 10% in respect of works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving 
at new rate based on prevalent market rate of materials and labour analysed as 
per standard analysis of rate of CPWD/NBO. Payment of extra quantity over the 
permitted quantity as explained above would be made on the basis of the new 
analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall 
not be permitted below 25% for the items below plinth level and below 10% for 
the items above plinth level of the agreement schedule quantity, but in 
exceptional cases with written consent of Engineer-in-Charge arising out of 
technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not 
applicable for percentage rate tenders for works based on standard schedule of 
rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works 
related to foundation, unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to 
floor 1 level whichever is lower. 
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b) For abutments, piers and well steining :  All works up to 1.2m above 
the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs / tanks and other elevated structures: all works up to 1.2 
metres above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All 
works up to 1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 
level whichever is lower. 

 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7 The time of completion of the originally contracted work shall be extended by 

the company in the event of any deviation resulting in additional cost over the 
awarded value, if requested by the contractor as follows:- 
(i) In the proportion which the additional cost of the altered, additional or 
substituted work (in value) bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf 
of the company, shall have power to omit any part of the work in case of non-
availability of a portion of the site or for any other reason and the contractor 
shall be bound to carry out the rest of the work in accordance with the 
instructions given by the Engineer-in-Charge. No claim from the Contractor 
shall be entertained/ accepted on these grounds. 

 
5.9 In the event of any deviation being ordered which in the opinion of the 

contractor changes radically the original scope/nature of the contract, the 
contractor shall under no circumstances suspend the work, either original or 
altered or substituted, and the dispute/disagreement as to the nature of 
deviation and the rate/rates to be paid for such deviations shall be resolved 
separately with the company as per the procedures/ norms laid down 
hereafter. 

 
5.10 Extension of AMC contracts (applicable only for AMC contracts)-  

The AMC Contracts shall be normally for two years or as specified in the NIT 
from the date of commencement. However, in exceptional cases of exigencies, 
CIL/Subsidiary reserves the right to Extend the Contract for a period of 30% of 
the contract period as specified in NIT or for a period of 08 months, whichever 
is lesser after due appraisal of performance at the end of the Contract on the 
same terms and conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation 
for Delay 
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Time is the essence of the contract and as such all works shall be completed within 
the time stipulated in the contract/ work order. The work shall, throughout the 
stipulated period of contract, be carried out with all due diligence on the part of 
the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the 
Engineer-in-Charge and the contractor shall agree upon a detailed time and 
progress chart prepared based on BAR CHART/ PERT CPM techniques on the 
basis of a construction schedule submitted by the contractor at the time of 
executing contract showing the order in which the work is proposed to be carried 
out within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed 
to have commenced on the expiry of 10* (ten) days from the issue of Letter of 
Acceptance of Tender or 7(seven) days after handing over the site of work or 
handing over reasonable number of working drawings to the contractor or the 
period of mobilization allowed in the work order for starting the work in special 
circumstances, whichever is later. However, the Date of Commencement may be 
decided with mutual consent with the Contractor prior to the date as prescribed 
above. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall 
be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the work within the aforesaid time limit, the company shall, 
without prejudice to any other right or remedy, be at liberty, by giving 15 day’s 
notice in writing to the contractor to commence the work, failing which to 
forfeit the Earnest Money deposited by him and to rescind the Letter of 
Acceptance of Tender/Work Order and also to debar the contractor to take part 
in the future re-tender.  

 
The Company may debar such defaulting Contractors from participating in 
future Tenders for a minimum period of 12(twelve) months. 

 
6.2 If the contractor fails to complete the work and clear the site on or before the 

date of completion or extended date of completion, he shall without prejudice 
to any other right or remedy available under the law to the company on account 
of such breach, pay as compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount 
excluding GST whichever is less, per week or part of the week of delay.   

OR 
ii) ½ % of the contract-value (excluding GST) of group of items/ revised 
completion value of group of items whichever is less, per week or part of the 
week of delay, for which a separate period of completion is originally given. 
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 The aggregate of such compensation/ compensations shall not exceed:  
 

i)10% (ten) percent of the total amount of the contract/ Revised contract 
amount excluding GST, whichever is less. 

OR 
ii) 10% of the contract-value (excluding GST) of group of items/ revised 
completion value of group of items whichever is less, for which a separate 
period of completion is originally given.   

 
The amount of compensation may be adjusted or set off against any sum 
payable to the contractor under this or any other contract with the company.  
 
The LD will be applicable on the price (excluding GST) as varied by the 
operation of the Price Variation Clause i.e. price variation amount (excluding 
GST) shall be added/ deducted to the contract price (excluding GST) for 
deriving the LD. 

 
6.2.1 The company, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time of completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In 
the event of extension granted being with L.D, the company will be entitled 
without prejudice to any other right or remedy available in that behalf, to 
recover from the contractor as agreed damages equivalent to half percent of 
the contract amount/ Revised Contract amount of the works excluding GST 
whichever is less for each week or part of the week subject to a ceiling as 
described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract. 

 
6.2.3 The company, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually agreed 
time frame, shall be entitled to terminate the contract. 

 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 

or 6.2.3 or both, the company, shall be entitled to impose penalty/LD as 
deliberated at Clause 10. Additionally, the contractor shall be debarred from 
participating in the future tenders for a minimum period of 12 months. 

 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any 
other charges from the supplier/vendor, the same will be recovered and the 
amount shall be adjusted with the payment to be made to the supplier/vendor 
against their bill/invoice or any other dues. 
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6.3 The company may at its sole discretion, waive the payment of compensation 
on request received from the contractor indicating valid and acceptable reasons if 
the entire work is completed within the date as specified in the contract/work 
order or as validly extended date without stipulating any compensation for delay.   
 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, 

hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics, strikes, lockouts or acts of God come 
under the legal concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM 
conditions are condonable by the other party without any right to termination 
or damages, provided, notice of the happening of any such event is given by 
the affected party to the other within 30 (thirty) days from the date of 
occurrence duly certified by the local chamber of commerce or statutory 
authorities, the beginning and end of FM occurrence and cessation of such 
Force Majeure condition. Works under the contract shall be resumed as soon 
as practicable after such event has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim 
extension in completion date for a period exceeding the period of delay 
attributable to the clauses of Force Majeure and neither company shall be 
liable to pay nor bidder / contractor shall be liable to claim extra cost (like 
increase in rates, remobilization advance, idle charges for labour and 
materials etc.) provided it is mutually established that Force majeure 
conditions did actually exists. 

 
B.  Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen 
fortuitous circumstances, extra effort or developments beyond the control of 
CIL/Subsidiary or the tenderer and it is sometimes difficult to apportion credit 
or responsibility. The contractor may experience delay or disruption due to his 
own actions or inaction, those of his sub-contractor or other contractors, those 
of CIL/Subsidiary or the engineer, or other causes. Such delays expose the non-
performing party to various sanctions under the contract. These sanctions 
include extension of time, damages or default termination of the contract. 
While examining the request of the contractor for extension of time, the 
engineer shall consider all circumstances and categorise the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal 
weather, floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 
responsibility on CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of 
responsibility on the contractor. 



 
 

45 
V3.0 SGCC-AMCS-SECL Dated 09.01.2026 

d) Concurrent delays - when two or more events responsible for delay 
overlap each other. The delays may be attributable to CIL/Subsidiary or 
the contractor or none, and fall in above categories. The eligibility for 
extension of time (EOT) should be determined by plotting each 
contributing concurrent delay on the critical path. CIL/Subsidiary should 
see that the concurrent delays do not result in unnecessary extra extension 
of time. 

C. Once the delay is categorised, it should then be determined not only whether 
the contractor is eligible for time extension but also whether sanctions, such 
as Liquidated Damage (LD) or default termination, can be imposed on the 
contractor. 

 
D. The time for completion of the work will be specified in the contract and it is 

understood that the completion of work within the time specified is an 
essential part of this contract. While ascertaining the reasons for delay beyond 
the control of the control of contractor, the following delays shall be 
considered as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be 

caused by any of the following reasons, then the contractor immediately upon 
the occurrence of such delay shall give notice in writing to the Engineer-in-
Charge and he shall be allowed a reasonable extension of time for completion 
in respect of delay caused by any of the below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)   Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to 

supply as per contract. 
d)  Non-availability of working drawings in time, which are to be made 

available by the company as per contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company  

not forming part  of the contract, holding up further progress of the work. 
f)  Non-availability or breakdown of tools and plant to be made available or 

made available by the company. 
g)  The execution of any modified or additional items of work or excess 

quantity of work.           
h)  Any other causes which, at the sole discretion of the company, is beyond 

the control of the contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor 

and unavoidable 
k) Increase in the overall value of work. The time of completion of the work 

shall, in the event of any deviation resulting in additional cost over the 
tendered value sum being ordered, be extended, if requested by the 
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contractor as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 
ii. 25% of the time calculated in i) above or such further additional time as 

may be considered reasonable by the Engineer -in –Charge. 
l) Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the 

contractor at site to record the various hindrances encountered during the 
course of execution. 
 
Hindrance register will be signed by both the parties. The contractor may also 
record his observations in the Hindrance Register. In case the contractor has a 
different opinion for hindrance and a dispute arises then the matter would be 
referred to the EIC and or the next higher authority whose decision would be 
final & binding on the contractor & the decision to be communicated within 
15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting 

Authority limited to GM(Civil)/HoD for HQ works and Area GM for area 
works as per provision of clause 6.4.1 below, based on the recommendation 
of the Engineer-in-Charge of the work during the course of execution of work 
reserving the right to impose/waive the clause relating to compensation for 
delay at the time of granting final extension of time depending upon the merit 
of the case. Final Extension of completion time is to be granted by Tender 
Approving Authority limited to CMD of CIL/ Subsidiary. 

  
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the 

Engineer-in-Charge should specify the time allowed for completion of the 
work consistent with the magnitude and urgency of the work. 

 
ii) The time allowed for carrying out the work as entered in the contract shall be 

strictly observed by the contractor and shall be reckoned from the Date of 
Commencement of the work as given to the contractor. 

 
iii) The work shall throughout the stipulated period of the contract be proceeded 

with all due diligence (time being deemed to be the essence of the contract) on 
the part of the contractor. 

 
iv) To ensure good progress of work during the execution, the contractor shall 

meticulously follow the preset time and progress chart and in the event of 
slippages in one segment, all efforts will be made to liquidate the slippages in 
the next stages. 

 
v) If the contractor shall desire an extension of time for completion of work on 
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the grounds of his having been unavoidably hindered in its execution or on 
any other grounds as mentioned above shall make application to Engineer-In-
Charge for extension of contract within a reasonable period prior to expiry of 
Contract Period (Preferably not later than 15 days prior to expiry of Contract 
Period). Engineer-In-Charge shall process the proposal based on the merit of 
the case for obtaining approval of Competent Authority. Such extension shall 
be communicated to the contractor in writing by the company through 
Engineer-in-Charge before the expiry of Contract Period.  

 
vi) Engineer-in-Charge shall process extension of time for the completion of the 

work if the following conditions are satisfied: 
 

a) The contractor must apply to the Engineer-in-Charge in writing for extension 
of time. 

 
b) Such application must state the grounds which hindered the contractor in 

the execution of the work within the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of 

Contract Period (Preferably not later than 15 days prior to expiry of Contract 
Period). 

 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for 

the extension of time are reasonable. 
 
vii) Deleted 
 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the 

extension of time are or not reasonable, is final. If the Engineer-in-Charge is 
of the opinion that the grounds shown by the contractor are not reasonable 
and declines to process the extension of time, the contractor may approach 
concerned SO(C) /SO(E&M) / GM (C) /GM(E&M) / Director ( As the case 
may be) whose opinion shall be final and binding on all concerned. 

 
ix) All interim extensions of time shall be granted by Tender Accepting Authority 

limited to GM(Civil)/HoD or GM(E&M)/HOD for HQ works and Area GM 
for area works and all final extension of time shall be granted by Tender 
Accepting Authority limited to Chairman/ CMD of CIL/ Subsidiary.  

 
Effort should be made to complete the work within the original contract 
period or extended period.  

 
x) In case the contractor does not apply for grant of extension of time before the 

expiry of contract period and the department wants the contractor to 
continue with the work beyond the stipulated date of completion, the 
Engineer-in-Charge can process proposal for extension of time even in the 
absence of application from the contractor as per the following guidelines : 
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a) Whenever any hindrance comes to the notice of the In Charge of the work, 

he should at once make a note of such hindrance in the register kept at 
site. He should also make a report to EIC of the occurrence of such 
hindrance. 

 
b) The proposal for extension of time should be processed by EIC for 

obtaining the approval of Competent Authority (Ref Cl (ix) above. This 
should be processed preferably 15 days prior to the expiry of Contract 
Period. 

 
c) If the orders of the higher authority are not received in time, he should 

extend the contract before the stipulated date actually expires so that the 
contract might remain in force but while communicating this extension of 
time, he must inform the contractor that this was without prejudice to 
Company's right to levy compensation under relevant clause of the 
agreement. Such extension of time given by EIC shall be considered as 
fait-accompli in future. 

 
xi)  The period during which the contract remains valid is a matter of agreement 

and if the period originally set for the completion of the work comes to an 
end nothing short of agreement of the party can extend the subsistence and 
validity of the contract. 

 
xii)    When the period fixed for the completion of the contract is about to expire, 

the question of extension of the contract may be considered at the instance 
of the contractor or the Department or of both.  

 
The extension, in order to be binding, will have to be by parties’ agreement, 
express or implied. 
 
It therefore, follows that if the extension of time is issued /granted by the 
Engineer-in-Charge suo-moto as per provisions of Contract Agreement as 
per Cl 6.4.1(x) and such extension of time is accepted by the contractor, either 
expressly or implied by his actions before and subsequent to the date of 
completion, the extension of time granted by the Engineer-in-Charge is 
valid.  

 
xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of 

time as per provisions of the contract even when the contractor does not 
apply for extension of time in order to keep the contract alive. If the 
contractor refuses to act upon the extension so granted by Engineer-in-
Charge, it will attract the provisions of appropriate clauses of the agreement. 

 
The contractor shall however use his best efforts to prevent or make good the 
delay by putting his endeavors constantly as may be reasonably required of him 
to the satisfaction of the Engineer-in-Charge. 
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7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the 
work, unless otherwise specified and the rates quoted by the contractor shall be 
for finished work inclusive of all materials required for completion of the work as 
specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such 
materials as may be specified, if available, at rate/rates to be fixed by the Engineer-
in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the 

contractor shall give in writing of his requirements in accordance with the 
agreed phased programme to the Engineer-in-charge sufficiently in advance.  
The value of materials so supplied shall be set off or deducted from the 
payment to be made for the items of work in which such materials have been 
consumed, or from any sum then due or to become due to the contractor 
thereafter. 

 
7.2*The company will supply steel both reinforcement and structural and cement 

at the following rates inclusive of all taxes. The contractor shall bear all the cost 
for transportation; handling and storage from the issuing store of the company 
to contractor's work site store. 

 
i)  Reinforcement Steel *:-                 
 a) M.S. Round               : Rs.         
 b) Tor Steel             : Rs.        
 c) Structural Steel    : Rs. 
ii) Cement *                 : Rs.   
 [* delete whichever is  not applicable ] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest   

minimum. The wastage allowed from theoretical quantity will be upto a 
maximum of 5% to cover the wastage due to cutting into pieces, bending and 
other factors. No cut pieces or scrap less than 2 mtr. in length will be taken by 
the department. Efforts should be made to use the cut pieces of 2 mtr. or above 
length as far as possible.  

 
 If the wastage of steel is more than the permissible variation mentioned above 
the cost of excess wastage made by the contractor shall be recovered at double 
the issue rates indicated above, or 115% of prevailing market rate along with 
GST and any other Tax applicable during the period of work, whichever is 
more. 
 
No allowances shall be entertained on account of Rolling Margin for the steel 
either issued by the department or procured by the contractor. 
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7.4 If the cement is issued by the department, the variation of 5% will be permitted 
over the theoretical consumption of cement for value of work upto Rs.10.00 
lakhs and 3% for value of work above Rs.10.00 lakhs. In the event of cement 
consumed is more/less than specified above, the recovery for the quantity of 
cement consumed in excess or less than the specified quantity shall be made at 
double the issue rate or 115% of prevailing market rate along with GST and any 
other Tax applicable during the period of work, whichever is more. 

 
7.5 In case the department is not able to supply cement/steel as per the provisions 

of the contract, the Engineer-in-Charge may allow, with the approval of GM 
(Civil)/ HOD / GM(E&M)/HOD of the company, the contractor in writing for 
procurement of cement/ steel from the approved sources and the extra on this 
account including transport charges, if any, over the issue rate shall be 
reimbursed to the contractor on production of authentic documents.  
Transportation of cement/ steel from the place of purchase to the site of work 
and proper storage of cement/steel at site shall be contractor's responsibility. 
He should maintain proper account of cement/steel issued/procured by him 
and should allow inspection of his godown and his cement/steel account by 
the concerned Engineer-in-charge or any other authorized officers of the 
company. Contractor should draw materials from the company on the basis of 
actual requirement as assessed by the Engineer-in-Charge on "as and when 
required" basis. 

 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual 

consumption basis but the Engineer-in-Charge will have the discretion for 
making full recovery while processing a particular bill or asking for the return 
of the balance materials if the work is not progressing satisfactorily. 

 
The contractor shall keep accurate record of materials issued by the company, 
maintain proper account for the materials received and consumed in the work 
and shall be open to check by the Engineer-in-Charge or his authorized 
representative.  The contractor shall ensure that such materials are consumed 
for the contract works only and the Register for the aforesaid account shall be 
signed both by the representatives of Engineer In Charge and the contractor. 

 
7.7 All materials, tools and plants brought to site by the contractor including the 

materials supplied by the company shall be deemed to be held in lien by the 
company and the contractor shall not have the right to remove the same from 
the site, without the written permission of the Engineer-in-Charge.  The 
company shall not however be liable for any loss, theft or damage due to fire 
or other cause during this period of lien, the responsibility for which shall lie 
entirely on the contractor. 

 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, 

storing under cover as required etc. as may be necessary for the use and 
keeping the materials in good condition. 
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7.9 Any surplus materials issued by the company, remaining after completion or 
termination of the contract, shall be returned by the contractor at his cost to the 
place of issue and the Engineer-in-Charge shall accept the same at the rate not 
exceeding the rate at which these were originally issued taking into 
consideration the deterioration or damage, if any, that may have been caused 
during the custody of the contractor. In the event, the contractor fails to return 
the surplus materials out of those supplied by the company, the Engineer-in-
Charge may, in addition to any other liability which the contractor would incur 
in this regard, by giving notice in writing require the contractor to pay the 
amount at double the issue rate for such unreturned surplus materials or 115% 
of the prevailing market rate along with GST and any other Tax applicable 
during the period of work, whichever is more. 

 
7.10 On completion or on termination of the contract and on complete recovery of 

secured advance paid by the company, if any, in respect of materials brought 
to site, the contractor with due permission of the Engineer-in-Charge shall be 
entitled to remove at his expenses all surplus materials originally supplied by 
him and upon such removal, the same shall become the property of the 
contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies 

on materials obtained for the works from any source (excluding materials 
supplied by the company) shall be borne by the contractor. This clause may be 
read in conjunction with 13 (ix) of condition of contract. 

 
7.12 The contractor shall arrange necessary electricity at his own cost for the work 

and his own establishment. However, if available and feasible the company 
may arrange electricity at one point near the work site and necessary recovery 
of cost of energy consumed will be made at rates prescribed by the company 
from time to time. Energy meter for this purpose shall be provided by the 
contractor. 

 
7.13 The contractor shall arrange necessary water for the work and his own 

establishment and nothing extra will be paid for the same. Such water used by 
the contractor shall be fit for construction purposes.  However, if available and 
feasible the company may arrange water, at the written request of the 
contractor, to the extent possible, at one point near the work site for which 
recovery @ 1% of the contract value excluding GST of work done will be made 
from the contractor's bills. The contractor shall make his own arrangement of 
water connection and laying of pipe lines from main source of supply. 
Department do not guarantee to maintain uninterrupted supply of water. No 
claim of damage or refund of water charges will be entertained on account of 
such break down.  

 
7.14   Explosives, detonators and other inflammable materials shall not be used in 

the execution of the work at site by the contractor without prior written 
permission of the Engineer-in-Charge. Transportation and storage of such 
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materials shall be done in specified manner in accordance with the law in force. 
The contractor shall also obtain license under such laws for, transportation, 
storage, use and all other operations, connected with the handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in 
accordance with the contract and shall ensure that the work conforms strictly to 
the drawings, specifications, (as enclosed or in absence of enclosed specifications 
current CPWD/BIS specifications) instructions of the Engineer-in-Charge. The 
Engineer-in-Charge may issue, from time to time, further drawings, detailed 
instructions/ directions in writing to the contractor. All such drawings, 
instructions/directions shall be consistent with the contract documents and should 
be reasonably inferable there from, along with clarifications/ explanations thereof, 
if necessary. However, the contractor will be solely responsible for design and 
erection of all temporary structures required in connection with the work.  
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ 

guidelines laid down by the company herein and elsewhere will form part of 
the contract for the purpose of quality of works.  

 
8.2 The contractor shall be responsible for correct and complete execution of the 

work in a workman like manner with the materials as per specification which 
shall be subject to the approval of the company. All work under execution in 
pursuance of the contract shall be open to inspection and supervision by the 
Engineer-in-Charge or by his authorized representative or any other official of 
higher rank or any other person authorized by the company in his behalf & the 
contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall 
furnish proof, if so required by the Engineer-in-Charge to his satisfaction that 
the materials do so comply. 

 
8.4 The contractor shall immediately after the award of work draw up a schedule 

giving dates for submission of samples as required or necessary as per the 
specification for approval of Engineer-in-Charge who shall approve, if found 
acceptable, promptly so that there is no delay in the progress of the work of the 
contractor or of the work of any of the sub-contractor.    

 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to 
examine/test with reasonable promptness ensuring conformity of the samples 
with the required specification and complying with the requirements as per 
contract documents keeping in view that the work shall be in accordance with 
the samples approved by him. The contractor shall be bound to furnish fresh 
sample, if disapproved by the Engineer-in-Charge, for his approval. The 
contractor shall not start bringing materials at the site unless the respective 
samples are approved.  Materials conforming to approved samples shall only 
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be brought to site. However, Engineer-in-Charge’s approval for any sample, 
design / drawings (permanent / temporary structures) shall not alter 
contractor’s full responsibility whatsoever for the performance and safety of 
the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved 
in tests shall be borne by the contractor. If any test is ordered by the Engineer-
in-Charge which is to be carried out by any independent person or agency at 
any place other than the site even then the cost of materials and testing charge 
etc. shall be borne by the contractor. If the test shows that the materials are not 
in accordance with the specifications, the said materials shall not be used in the 
work and removed from the site at contractors’ cost. 

 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject 

any materials or work due to a defect therein for not conforming to the required 
specification, or for materials not being of the required quality and standard or 
for reasons of poor workmanship or for not being in accordance with the 
sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be done 
pending such rectification/replacement of materials, if so instructed by the 
Engineer-in-Charge.  

 
In case of default on the part of the contractor, the Engineer-in-Charge shall be 
at liberty to procure the proper materials for replacement and/or to carry out 
the rectifications in any manner considered advisable under the circumstances 
and the entire cost & delay for such procurement/rectification shall be borne 
by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any 

materials, according to the standard practice followed for such tests, other than 
those for which satisfactory proof has already been furnished by the contractor 
who shall provide at his expense all facilities which the Engineer-in-Charge 
may require for the purpose. All such expenses born by the contractor are not 
to be paid separately by the employer and shall be assumed covered in accepted 
prices.  

 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be 
borne by the company. However, if the test shows the workmanship or 
materials not to be in accordance with the provision of the contract or the 
instruction of Engineer-in-Charge the cost shall be borne by the contractor. .                           

 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the 

company shall at all times have access to the works and to all workshops and 
places where work is being prepared or from where materials, manufactured 
articles are being obtained for the works and the contractor shall afford every 
facility for and every assistance in or in obtaining the right to such access.                           
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8.8 Inspection of works:  i) No work shall be covered up or put out of view without 
the approval of the Engineer-in-charge or the Engineer-in-charge's 
representative or any other officer nominated by the company for the purpose 
and the contractor shall afford full opportunity for the EIC or EIC`s 
representative or any other officer nominated by  the company  for the purpose 
to examine and measure any work which is about to be covered up or put out 
of view and to examine foundations before permanent work is placed thereon. 
the contractor shall give due notice to the Engineer-in-charge's representative 
whenever any such work or foundations is ready or about to be ready for 
examination and the Engineer-in-charge's representative shall, without 
unreasonable delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring 
such work or foundations. 

 
ii)  The contractor shall uncover any part or parts of the works or making openings 
in or through the same as the Engineer-in-Charge may from time to time direct and 
shall reinstate and make good such part or parts to the satisfaction of Engineer-in-
charge.  
 
 If any such part or parts have been covered up or put out of view after 
compliance with the requirement of sub-clause above and are found to be executed 
in accordance with the contract, the expenses of uncovering, making openings in 
or through and making good the same shall be borne by the Employer, but in any 
other cases all costs shall be borne by the contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to 

order in writing from time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-

charge, are not in accordance with the contract/ work order/ approved sample. 
 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof 

or interim payment there from, of any work which in respect of materials or 
workmanship is not in accordance with the contract. 

 
ii) In case of default  on the part of the contractor in carrying out  such order, the 

Engineer-in -charge  shall be  entitled to employ  and  pay  other agency to carry 
out the  same and all expenses  consequent thereon shall be recoverable  from 
the  contractor  or  may be deducted from any  amount due or which may 
become due to the contractor. 

 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied 

not in conformity with the contract/work order/approved samples, the 
Engineer-in-charge or any other officer nominated by the company for the 
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purpose may allow such work  or materials to remain, provided the Engineer-
in-Charge/ the officer nominated by the company is satisfied with the quality 
of any materials, or the strength and structural safety of the work, and in that 
case shall make such deduction for the difference in value, as in his opinion 
may be reasonable.                 

 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer 

nominated by the company for the purpose shall make final inspection of all 
work included in the contract/work order, or any portion thereof, or any 
completed structure forming part of the work of the contract, as soon as 
practicable after notification by the contractor that the work is completed and 
ready for acceptance. If the work is not acceptable to the Engineer-in-charge 
at the time of such inspection, he shall inform the contractor in writing as to 
the particular defects to be remedied before final acceptance can be made. 

 
8.12 Defects appearing after acceptance: Any defects which may appear within 

the defect liability period and arising, in the opinion of the Engineer-in-
charge, from lack of conformance with the drawings and specifications, shall, 
if so required by the Engineer-in-charge in writing, be remedied by the 
contractor at his own cost within the time stipulated by the Engineer-in-
charge. If the contractor fails to comply, the Engineer-in-charge may employ 
other persons to remedy the defects and recover the cost thereof from the dues 
of the contractor. 

 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the 

Engineer-in-charge regarding number of pages it contains, each page being 
numbered, name of work, name of contractor, reference of contract/ work 
order and the aforesaid certificate should be recorded on its first page. 

 
Site Order Books shall be maintained on the sites of works and should never 
be removed there from under any circumstances. It shall be the property of 
the company. The Engineer-in-Charge or his authorized representative shall 
duly record his observations regarding any work which needs action on the 
part of the contractor like, improvement in the quality of work, failure to 
adhere to the scheduled programme etc. as per contract/work order. The 
contractor shall promptly sign the site order book and note the orders given 
therein by the EIC or his representative and comply with them. The 
compliance shall be reported by the contractor in writing to EIC in time so that 
it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time 
of making both running on account and final bills of the contractor. A 
certificate to this effect should be given in the Measurement books by the 
Engineer-in-Charge or his representative. 

 
8.14 Samples and Testing of Materials:   All the materials to be procured by the 

contractor and to be used in work shall be approved by the Engineer-in-
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Charge in advance, and shall pass the tests and analysis required by him, 
which will be as specified in the specifications of the items concerned and or 
as specified by BIS or the IRC / MORTH standard specifications acceptable to 
the Engineer-in-Charge. The method of sampling and testing shall be as per 
the relevant BIS, IRC/ MORTH and other relevant standards and practices. 
Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS 
standards. All bought out items including Cement and Steel shall be procured 
from such manufacturers who hold valid license conforming to relevant BIS 
standards for manufacturing of such items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation 

of the quality and fitness for the work. When considered necessary by the 
Engineer-in-charge, they shall be placed on wooden platforms or other hard, 
clean surfaces and not directly on the ground. 

 
Materials shall be placed under cover when so directed and the contractor 
shall erect and maintain at his own cost temporary weather-proof sheds at the 
work site for the purpose.  Stored materials shall be so located as to facilitate 
prompt inspection. All stored materials shall be inspected at the time of use in 
the work, even though they may have been inspected and approved before 
being placed in storage or during storage.         

 
8.16 Defective Materials: All materials not conforming to the requirements of the 

specifications shall be considered as defective, and all such materials, whether 
in place or not shall be rejected. They shall be removed immediately by the 
contractor at his expenses and replaced with acceptable material.    

 
No rejected material, the defects of which have been subsequently corrected, 
shall be used on the work until approval in writing has been given by the 
Engineer-in-Charge. Upon failure on the part of the contractor to comply with 
any instruction of the Engineer-in-charge made under the provisions of this 
article within the time stipulated by the Engineer-in-charge, the Engineer-in-
charge shall have authority to remove and replace defective material and 
recover the cost of removal and replacement from the contractor. 
 
Further all such defective material lying at site not removed and replaced 
within 30 days after issue of notice by the Engineer-in-charge, if the Engineer-
in-charge so decides shall dispose off such material in any manner without 
any further written notice to the contractor. 

 
9.  Measurement and Payments 
 

Except where any general or detailed description of the work in the Bill of 
Quantities or specifications of the contract/ work order provides otherwise, 
measurement of work done shall be taken in accordance with the relevant standard 
method of measurement published by the Bureau of Indian Standards (BIS) and if 
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not covered by the above, other relevant Standards/practices shall be followed as 
per instructions of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision 

of the contract having a financial value shall be entered in the Measurement 
Book as prescribed by the company so that a complete record of the 
measurements is available for all the works executed under the contract and 
the value of the work executed can be ascertained and determined there from. 
Measurements of completed work / portion of completed work shall be 
recorded only in the Measurement Books. 

 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person 

deputed by him for the purpose shall intimate the contractor to attend or to 
send his representative to attend the measurement. Every measurement thus 
taken shall be signed and dated by both the parties on the site on completion of 
the measurement. If the contractor objects to any measurements, a note to that 
effect shall be made in the Measurement Book / Log Book and signed and 
dated by both the parties.  

 
9.4 The measurement of the portion of work/items of work objected to, shall be re-

measured by the Engineer-in-Charge himself or the authority nominated by the 
company for the purpose in the presence of the contractor or his authorized 
representative and recorded in the M.B. which shall be signed and dated by 
both the parties. Measurements so recorded shall be final and binding upon the 
contractor and no claim whatsoever shall thereafter be entertained.                          

  
In case the contractor or his authorized representative does not attend to the 
joint measurements at the prefixed date and time after due notice, the 
measurements taken by the Engineer-in-Charge or his representative shall be 
final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly 
authorized in writing by the Engineer-in-Charge shall also be taken and 
recorded in the M.B.  based on the existing items in the SOR of the company 
and if such items do not exist in the company's SOR, the description of the work 
shall be as per actual execution. Payment for such extra items will be based on 
the rates to be derived as described in the relevant clauses of the contract/ 
work-order.  

 
9.5 No work shall be covered up or put out of view without the approval by the 

Engineer-in-Charge and recording of measurements and check measurement 
thereof duly accepted by the contractor. The contractor shall provide full 
opportunity to the Engineer-in-Charge or his representative to examine and 
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measure all works to be covered up and to examine the foundations before 
covering up. 

 
  The contractor shall also give notice to Engineer-in-Charge whenever such 

works or foundations are ready for examination and the Engineer-in-Charge 
shall without unreasonable delay arrange to inspect and to record the 
measurements, if the work is acceptable and advise the contractor regarding 
covering of such works or foundations. 

 
9.6 In case of items which are claimed by the contractor but are not admissible 

according to the department, measurements of such items, will be taken for 
record purposes only and without prejudice so that in case it is subsequently 
decided by the department to admit the contractor's claims, there should be 
no difficulty in determining the quantities of such work. A suitable remark 
should, however, be made against such measurements to guard against 
payment in the ordinary way. 

 
9.7 Payments: The running on account payments may be made once in a month or 

at intervals stipulated in the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in 

accordance with the work order/ contract shall be prepared on the basis of 
detailed measurements recorded as described hereinbefore and processed for 
payments.       

 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's 

certifying the sum to which the contractor is considered entitled by way of 
interim payment for the following: 

 
a)  The work executed as covered by the bill/bills after deducting the amount 

already paid, the security deposit and such other amounts as may be deductible 
or recoverable in terms of the work order/ contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of 

the Engineer-in-Charge for items already appearing in the bill of quantities of 
work with approved rates, will be made along with the on account bills only 
up to 10% of the quantity provided in the agreement subject to overall value of 
work not exceeding the agreement value.                                                                    

 
 (ii) The  GM(Civil) /GM(E&M) of the company  and / or the Staff 

Officer(C)/Staff Officer (E&M)  of the  Area may authorize interim payment  
for excess  work done  up to  20 % of the  quantity of work provided in the  Bill 
of Quantity  of the work awarded from  Company level and  Area level 
respectively subject to overall value of work done does not exceed the contract 
value. This however, shall not be applicable for High Value Items.  
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c) Extra items of work executed will be paid on specific written authorization of 
GM(C)/GM(E&M) of the company or Staff Officer (Civil)/Staff Officer (E&M) 
of the Area provided that the value of such extra items of work when added 
together is not more than 10% of the contract value and the total gross payment 
including excess quantity does not exceed the contract value. 

 
  Balance amount on account of excess quantity and extra  items of work 

executed shall be paid after the deviation  estimate / revised estimate 
regularizing  the extra items and  excess quantities  of  work  is  sanctioned  by 
the competent authority of the company with  the concurrence of the Finance 
Department of the company. 

 
d) On the Engineer-in-Charge's certificate of completion in  respect of the work 

covered by the contract / final  measurements of the work certified by the 
Engineer  In Charge or his representative. 

 
9.7.03 The measurements shall be entered in the M.B for the work done up to the 

date of completion and evaluated based on the approved rates for the items 
in the contract agreement/sanctioned revised estimate. In case of extra items 
of work, the rates shall be derived as stated in the relevant clause of the 
contract.            

 
  The payments shall be released against the final bill subject to all deductions 

which may be made on account of materials supplied, water supply for 
construction, supply of electricity and any other dues payable by the 
contractor to the company, and further subject to the contractor having given 
to the Engineer-in-Charge a  no claim certificate.  

 
  The contractor shall indemnify the company against proof of depositing 

royalty on account of minor minerals used in the work before the final bill is 
processed for payments. The final payment to be made will also be subject to 
Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 

 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment 

of interim bill/bills shall not of itself be conclusive evidence that any 
work/materials to which it relate is/are in accordance with the contract and 
may be modified or corrected by the Engineer-in-Charge by any subsequent 
certificate or by the final certificate. 

 
9.7.05 The company reserve the right to recover/enforce recovery of any 

overpayments detected after the payment as a result of post payment audit or 
technical examination or by any other means, notwithstanding the fact that 
the amount of disputed claims, if any, of the contractor exceeds the amount of 
such overpayment and irrespective of the facts whether such disputed claims 
of the contractor are the subject matter of  arbitration or not. 
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  The amount of such overpayments shall be recovered from subsequent bills 
under the contract, failing that from contractor's claim under any other 
contract with the company or form the contractor's security deposit or the 
contractor shall pay the amount of over payment on demand. In case of 
contractor's non-payment on such demand, the same should be realised from 
the contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 

 
9.7.06 The contractors are required to execute all works satisfactorily and according 

to the specifications laid down in the contract/ work order.  If certain items of 
work, executed by the contractor, are below specifications, the contractor 
should re-do them according to the specifications and instructions of EIC and 
if the contractor fails to rectify the defect within the time and in the manner 
specified by the EIC, the work shall be got re-done or rectified by the 
department at the risk and cost of the contractor. Engineer-in-Charge may 
accept such work of below specifications provided the department is satisfied 
with the quality of such works and the strength/ structural safety of such 
works. In that case Engineer-in-Charge shall make such deductions for the 
difference in value, as in his opinion is reasonable and is approved by the 
accepting authority of the company i.e.  GM(Civil/HOD)/GM(E&M/HOD) 
of the company in this case or any other officer nominated by 
GM(Civil/HOD)/GM(E&M/HOD) for the purpose. 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil/E&M)/ EA(Civil/E&M)/ Sr. 
Overseer(Civil/E&M) / Overseer(Civil/E&M) in MB’s both in pages 
recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(Civil/E&M)/ Asstt. Manager(Civil/E&M) with 
appropriate check measurements in the MB’s and the bill form. 

iii. Signature of Dy. Manager(Civil/E&M)/ Manager(Civil/E&M) with 
appropriate check measurements in MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of 
the General Terms and Conditions, as a token of acceptance for payment 
of the bill. The EIC may sign in the abstract of the bill in the MB & the 
bill form. In between stage iii) and iv) accountal checking may be made 
by the concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize 
suitable executives for the works outlined at (i). Further for check measurement 
also company may authorize Executives based on availability.  

 
 

9.7.08 Secured Advance against Material brought to Site 
 

Secured advance on the security of materials (which are not combustible, fragile 
or perishable in nature) brought to the site but not yet incorporated in the works 
will be made up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-
five) per cent of the corresponding value of the materials determined on the basis 
of BOQ rates, whichever is less, subject to the condition that their quantities are 
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not excessive and shall be used within a period of 90 (ninety) days and subject to 
other stipulations in the contract. The contractor will be required to submit an 
indemnity bond as per prescribed Form of the company on non-judicial stamp 
paper of prescribed value, hypothecating the goods to the procuring entity, and 
also be responsible for their safe custody. Before the advance is released, the 
procuring entity may inspect the site to ensure that the Contractor has 
safeguarded the materials against pilferage and deterioration. It may be ensured 
that the contractor has not taken any loan/ limit from banks against 
hypothecation of the materials against which the secured advance is claimed. An 
undertaking in this regard may also be taken from the contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to 
submit proof of cost of materials and the delivery of material at site while claiming 
such advances. The stock register should be maintained from the commencement 
of the contract and, unless otherwise prescribed in the contracts, the stock, so 
considered for advance, should generally be only paid stock (and not brought on 
credit). Where the materials are supplied from a captive source of the contractor, 
the reasonableness of the valuation of such materials may be ensured. 
 
The advance will be repaid from each succeeding running bill (periodic/ interim 
payment) to the extent materials for which advance has been previously paid have 
been incorporated into the works. 
 
This advance shall be recovered in four equal installments or as per consumption 
whichever is higher.  Engineer-in-Charge shall recover at his discretion all or any 
part of secured advance paid, if in his opinion the work is not progressing 
satisfactorily or the security of these materials at site is not adequately taken care 
of by the contractor. In all cases, the repayment of the advance will be affected 
after expiry of a period of 120 days since payment of advance, whether the 
material is consumed in the work or not. 
 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be 
more than 10% of the contract value.        

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) 
of each bill or at the rate as amended from time to time, shall be made unless 
exempted by the competent authority of the Income Tax Department. Further, 
TDS under GST will be deducted at applicable rates as per the provisions of GST 
Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable 
by the contractor. If, however, the company is asked to make deduction from the 
contractor's bills, the same shall be done and a certificate to this effect shall be 
issued to the contractor for dealing with the State Govt. and the company does not 
take any responsibility to do anything further in this regard. 
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9.9 No interest shall be payable on the amounts withheld, under the terms of the 
Contract Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract 
 

The company shall, in addition to other remedial steps to be taken as provided in 
the conditions of contract be entitled to cancel the contract in full or in part, and 
whether the date of completion has or has not elapsed, by a two weeks show cause 
notice in writing if the contractor:- 
  
a) makes default in proceeding with the works with due diligence and continues 

to do so even after a notice  in writing from the Engineer-in-Charge, then on the 
expiry of the period as specified in the notice 

    Or 
b) commits default/breach in complying with any of the terms and conditions of 

the contract and does not remedy it or fails to take effective steps for the remedy 
to the satisfaction of the Engineer-in-Charge, then on the expiry of the period 
as may be specified by the Engineer-in-Charge in a notice in writing. 

    Or 
c) obtains a contract with the company as a result of ring tendering or other non-

bonafide methods of competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or 

to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for act/acts of favour in relation to the obtaining or 
execution of this or any other contract for his company. 

    Or 
e) fails to complete the work or items of work with individual dates of completion, 

on or before the date/dates of completion or as extended by the company, then 
on the expiry of the period as may be specified by the Engineer-in-Charge in a 
notice in writing. 

    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the 

prior approval in writing from the Engineer-in-Charge. The Engineer-in-
Charge may by giving a written notice, cancel the whole contract or portion of 
it in default. 

    Or 
g) breach of the prohibition against sub-contracting 
    Or 
h) Committed fraud 
 
However, the contractor shall continue to fulfil the contract to the extent not 
terminated. 
 
10.1The contract shall also stand terminated under any of the following 
circumstances: 
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a) If the contractor being an individual in the case of proprietary concern or in the 
case of a partnership firm any of its partners is declared insolvent under the 
provisions of Insolvency Act for the time being in force, or makes any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors amounting to proceedings for liquidation or 
composition under any Insolvency Act. 

 
b) In the case of the contractor being a company, its affairs are under liquidation 

either by a resolution passed by the contractors company or by an order of 
court, not being a voluntary liquidation proceedings for the purpose of 
amalgamation or reorganization, or a receiver or manager is appointed by the 
court on the application by the debenture holders of the contractor's company, 
if any. 

 
c) If the contractor shall suffer an execution being levied on his/their goods, estates 

and allow it to be continued for a period of 21 (twenty-one) days. 
 
d) On the death of the contractor being a proprietary concern or of any of the 

partners in the case of a partnership concern and the company is not satisfied 
that the legal representative of the deceased proprietor or the other surviving 
partners of the partnership concern are capable of carrying out and completing 
the contract. The decision of the company in this respect shall be final and 
binding which is to be intimated in writing to the legal representative or to the 
partnership concern. 

 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or 

on termination of the contract, the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, 

equipment, stores etc. thereon and carry out balance work through any 
means or through any other agency. 

                                                                                       
b. To give the contractor or his representative of the work 7 (seven) days 

notice in writing  for taking final measurement for the works executed  till 
the date of cancellation or termination of the contract. The Engineer-in-
Charge shall fix the time for taking such final measurement and intimate 
the contractor in writing.  The final measurement shall be carried out at 
the said appointed time notwithstanding whether the contractor is present 
or not. Any claim as regards  measurement which the contractor is to make 
shall be made in writing within 7 (seven) days of taking  final 
measurement by Engineer-In-charge as aforesaid and if no such claim is 
received, the contractor shall be deemed to have waived all  claims  
regarding above measurements and any claim made thereafter shall not 
be entertained. 

 
c. After giving notice to the contractor to measure up the work of the 

contractor and to take such whole or the balance or part thereof, as shall 
be unexecuted out of his hands and to give it to another contractor or take 
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up departmentally, to complete the work. The contractor whose contract 
is terminated shall not be allowed to participate in future bidding for 
period of minimum twelve months. 

 
In such an event, the contractor shall be liable for loss/damage suffered by 
the employer because of action under this clause and to compensate for this 
loss or damage, the employer shall be entitled to recover higher of the 
following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and 

retention money and additional performance security, if any at the disposal of 
the employer. 

 
Or 

ii) 20% of value of incomplete work excluding GST. The value of the 
incomplete work shall be calculated for the items and quantities remaining 
incomplete (as per provision of agreement) at the agreement rates 
(excluding GST) including price variation (excluding GST) as applicable 
on the date, when notice in writing for termination of work was issued to 
the contractor. 

 
The amount to be recovered from the contractor as determined above, shall, 
without prejudice to any other right or remedy available to the employer as 
per law or as per agreement, will be recovered from any money due to the 
contractor on any account or under any other contract and in the event of any 
shortfall, the contractor shall be liable to pay the same within 30 days. In case 
of failure to pay the same the amount shall be debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reasons of his having purchased materials, equipment or entered into 
agreement or made advances on any account or with a view to the execution 
of work or performance of the contract. And in case action is taken under any 
of provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum for any work thereof or actually performed under this contract 
unless and until the engineer-in-charge has certified in writing the 
performance of such work and value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra 
cost/expenditure or of any loss/damage suffered by the company shall not 
however arise in the case of termination of the contract for death/demise of 
the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 
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Suspension of work – The Company shall have power to suspend the work. 
The contractor shall on receipt of the order in writing of Engineer-in -charge 
(whose decision shall be final and binding on the contractor), suspend the 
progress of work or any part thereof for such time in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage, 
or endanger the safety thereof for any of the following reasons: 
 
a) on account  of any default on the part of the contractor, or 
b) for proper execution of the works, or part thereof, for  reasons other than 
the default of the 
     contractor or, 
c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the 
works to the extent necessary and carry out the instruction of the Engineer-
in-charge. If the suspension is ordered for reasons (b) & (c), the contractor 
shall be entitled to an extension of time equal to the period of every such 
suspension plus 25%. This shall also be applicable for completion of the item 
or group of items of the work for which a separate period of completion as 
specified in the contract and of which the suspended work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the 
Engineer-In Charge & if such suspension exceeds 45 (forty five) days, the 
contractor will be compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon 
or reduce the scope of work for any reason whatsoever the company, through 
its Engineer-in-Charge, shall give notice in writing to that effect to the 
contractor and contractor shall act accordingly in the matter. In the event of 
abandonment, the contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, other than those mentioned below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge 
of the expenditure incurred, if any, by the contractor on preliminary works at  
site e.g. temporary access roads, temporary construction for labour and staff 
quarters, office accommodation, storage of materials, water storage tanks and 
water supply for the work including supply to labour/ staff quarters, office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed 
and measured at site up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the 
contractor is legally liable to pay, for the purpose of consumption in works 
carried out or were to be carried out but for the foreclosure, including the cost 
of purchase and transportation and cost of delivery of such materials. The 
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materials to be taken over by the company should be in good condition and the 
company may allow at its discretion the contractor to retain the materials in full 
or in part if so desired by him and to be transported by the contractor from site 
to his place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if 
any, in the work on the date of abandonment/reduction in the work, at the 
original issue price less allowance for any deterioration or damage caused 
while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to 
him books of accounts, papers, relevant documents as may be necessary to 
enable the Engineer-in-Charge to assess the amounts payable in terms of 
clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim 
for compensation for abandonment of the work, other than those as specified 
above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the 
Engineer-in-Charge, after giving the contractor 15 days’ notice in writing, without 
cancelling or terminating the contract, shall be entitled to employ another Agency 
for executing the job or to carry out the work departmentally or contractually 
through tendering / limited tendering process, either wholly or partly, debiting 
the contractor with cost involved in engaging another Agency or with the cost of 
labour and the prices of materials, as the case may be. The certificate to be issued 
by the Engineer-in-Charge for the cost of the work so done shall be final and 
conclusive and the extra cost, if any, shall be borne by the contractor. However, 
when this clause is invoked, penalty will not be applicable other than on account 
of delayed completion. 
 
The value of the work taken away shall be calculated for the items and quantities 
taken away at the agreement rates including price variation as applicable on the 
date, when notice in writing for taking away part work was issued to the 
contractor. The contractor, from whom part work is being taken out, shall not be 
allowed to participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the 
contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
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engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of 
MCEW) may be resorted to by CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of 
Defect Liability certificate, in which case the issue of Defect Liability certificate 
shall be in accordance with the procedure specified therein, the contractor shall 
give notice of completion of work, as soon as the work is completed, to the 
Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated 
for the purpose by the company, shall within  30 (thirty) days from the receipt 
thereof, inspect the work and ascertain the defects/deficiencies, if any, to be 
rectified by the contractor as also the items, if any, for which payment shall be 
made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the 
rectification of which is necessary for the satisfactory performance of the contract, 
he shall intimate in writing the defects and instruct the contractor to rectify the 
defects/remove deficiencies within the period and in the manner to be specified 
therein. In such cases Defect Liability Certificate will be issued by the EIC after the 
above rectifications are carried out/ deficiencies are removed by the contractor to 
the satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature 
and the Engineer-in-Charge is satisfied that the contractor has already made 
arrangements for rectification, or in the event of contractor's failure to rectify the 
defects for any reason whatsoever, the defects can be rectified by the company 
departmentally or by other means and the 50% of the security deposit of the 
contractor shall be sufficient to cover the cost thereof, he shall issue the Defect 
Liability Certificate ( Taking Over Certificate with list of defects )indicating the 
date of completion of the work, defects to be rectified, if any, and the items, if any, 
for which payment shall be made at reduced rate indicating reasons there for and 
with necessary instructions to the contractor to clear the site/place of work or all 
debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of 

items are specified in the contract, separate Defect Liability certificate for such 
items or groups of items may be issued by the Engineer-in-Charge after 
completion of such items on receipt of notice from the contractor only in the 
event the work is completed satisfactorily in every respect.      

 
Refund of security deposit and payment of final bill shall, however, be made 
on completion of the entire contract work, but not on completion of such items 
of work. 
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12.2 Before the date fixed for completion of work, the work as well as the site of 
work are to be made clean after removal of rubbish, scaffolding, surplus 
materials, temporary structures etc. 

 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get 

the work done. The cost thereof shall be recovered from the final bill of the 
contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under 
this clause is deemed to be included in the tendered rates.  
i) The company reserves the rights to let other contractors also work in connection 
with the Project and the contractor/contractors shall co-operate in the works for 
the introduction and stores and materials and execution of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a 
competent and experienced Resident Engineer exclusively for the work and 
necessary assistants who shall represent the contractor(s). The contractor shall 
employ, on the site in connection with the execution and maintenance of the work, 
technical and managerial staff as mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores  One Resident Engineer (Degree Holder), Two 
Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma 
Holder), One Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma 
Holder) 
 

 
For works below Rs.1 crore, the deployment of manpower shall be as assessed by 
Engineer. 

 
The contractor shall intimate the Engineer-in-Charge in writing the names, 
qualifications, experience and full postal address of each and every technical 
personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage 
the required technical staff as assessed by Engineer-in-charge or as specifically 
mentioned in the bid.  The delay on this account, if any, shall be the contractor's 
responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between 
the drawing, forming part of the contract documents and the physical conditions 
of the locality or any errors  or  omissions  in  drawings  except  those  prepared  
by  himself / themselves  and  not approved by the Engineer-in-Charge. It shall be 
his/their duty to immediately inform the Engineer-in-Charge in writing and the 
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Engineer-in-Charge shall verify the same.  Any work done after such discovery 
and without intimation as indicated above will be done at the risk of the 
contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly 
men to do the work. The Engineer-in-Charge shall have the right to ask the 
contractor/ contractors to remove from the work site any men of the 
contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within 3 (three) hours of such 
orders. 
 
The contractor shall employ apprentices in the execution of the contract work as 
required under Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own 
cost, or accommodation and social needs of the staff and workers under his 
employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection 
of persons (including employees) and property. The safety required or 
recommended by all applicable laws, codes, statutes and regulations shall be 
observed by the contractor(s).In case of accidents, the contractor(s) shall be 
responsible for compliance with all the requirements imposed by the Workmen's 
Compensation Act or any other similar laws in force and the contractor shall 
indemnify the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  
to use shall be examined by the Engineer-in-Charge or his authorized 
representative whenever they want and the structure must be strong, durable, and 
safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down 
within three hours of such condemnation and any certificate or instructions, 
however, shall in no way absolve the contractor/contractors from his/their 
responsibility, as an employer, as the company shall in no way be responsible for 
any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions 
for the  safety of  employees in the  performance of his/their contract and shall 
comply with all applicable provisions of the safety laws drawn up by the State 
Govt. or Central Govt. or Municipalities and other authorities in India. The 
contractor/contractors shall comply with the provision of the safety hand book as 
approved and amended from time to time by the Government of India. 
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v) The contractor / contractors shall familiarize themselves with and be governed 
by all laws and rules of India and Local statutes and orders and regulations 
applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the 
various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and 
the Contract Labour (Regulation & Abolition) Central Rules,1971, Minimum 
Wages Act, Workmen Compensation Act etc. and latest amendment thereof. Such 
records maintained by the contractor shall be opened for inspection by the 
Engineer-in-Charge or by the nominated representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities 
of all persons employed on the work shall be constructed and maintained in the 
number, manner and place approved or ordered by the Engineer-in-Charge. The 
contractor/ contractors shall vigorously prohibit committing of nuisance at any 
other place. Cost of all works under this item shall be covered by the 
contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his 
authorized representative with work reports from time to time regarding the 
contractor / contractors organization and the progress made by him / them in the 
execution of the work as per the contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, 
the contractor has to submit project specific monthly progress report of the work 
in a computerized form (Management Information System Reports– MIS reports). 
The progress report shall contain the following apart from whatever else may be 
required to be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the 

broad structural or other details. 
iii) Construction schedule of the various components of the work, through a bar 

chart for the next three quarters for as may be specified, showing the 
milestones, targeted tasks and up to date progress. 

iv) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with reasons 
for deviations, if any, in a tabular format. 

v) Plant and machinery statement, indicating those deployed in the work, and 
their working status. 

vi) Man-power statement, indicating individually the names of all the staff 
deployed in the work along with their designations. 

vii) Financial statement, indicating the broad details of all the running account 
payments received up to date, such as gross value of work done, advances 
taken, recoveries effected, amounts withheld, net payments, details of 
cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payments received against them, broad details of the 
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bank Guarantees, indicating clearly their validity periods, broad details of 
the insurance policies taken by the contractor, if any, the advances received 
and adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the 
work done up to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, 
with the results thereof. 

xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity 

with contractor may be necessary to ensure that contractor deploys 
sufficient resources to meet the deadlines.                                        

 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation 
Cess (If applicable) only) and other levies, royalty, building and construction 
workers cess (as applicable in States), whether local, municipal, provincial or 
central pertaining to the contract payable by the bidder/Contractor under the 
Contract (during the entire period of contract), or for any other cause as 
applicable on the last date of submission of Bid, shall be included in the rates, 
prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, 
either payable by bidder or by company under reverse change mechanism shall 
be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, 
tools and plants etc. as may be attendant upon execution and completion of 
works shall also be included in the rates, prices and total Bid price submitted by 
the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of 
submission of Bid and/or any increase over the rate existing on the last date of 
submission of Bid shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall 
become recoverable from the contractor. The details of such duties, taxes and 
other levies along with rates shall be declared by the bidder. 
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & 
levies but excluding GST & GST Compensation Cess, if applicable. The payment 
of GST and GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to 
bidder/contractor (if GST payable by bidder/contractor) would be made only 
on the latter submitting a Bill/invoice in accordance with the provision of 
relevant GST Act and the rules made thereunder and after online filing of valid 
return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor 
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under the GST provisions should be issued within the time limit prescribed 
under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST 
registered under composition scheme in compliance with GST rules, the 
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the 
bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with 
GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input 
services and Capital Goods or the ITC claimed is disallowed due to failure on 
the part of supplier/vendor of goods and services in incorporating the tax 
invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of 
CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice 
to the tax authorities, issue of proper tax invoice or any other reason whatsoever, 
the applicable taxes &  cess paid based on such Tax invoice shall be recovered 
from the current bills or any other dues of the supplier/vendor along with 
interest, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the 
contract and shall not be subject to variations on any account except to the extent 
variations allowed as per the conditions of the contract of the bidding 
document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, 
levies, etc. and to deal with such amount in terms of the provisions of the Statute 
or in terms of the direction of any statutory authority and the company shall 
only provide with certificate towards such deduction and shall not be 
responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), 
acquired by the Company under the Coal Act, the contractor will have to 
produce a royalty clearance certificate from the District Authorities before full 
and final payment. 
 
Note: During the execution of the contract if the GST status of the bidder 
changes, then the payment of GST, if any, to the contractor will be made as per 
the GST status declared by the bidder during tender stage based on which cost 
to company has been ascertained or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all 
materials, tools, staff and labourer required for the contract, which shall include 
cost of lead, lift, loading, unloading, railway freight, recruiting expenses and any 
other charges for the completion of the work to entire satisfaction of the company.                       
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xi) The contractor / contractors shall make their own arrangement for carriage of 
all materials to the work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-
in-Charge, in writing. Prior permission is required to be taken from the owner for 
engagement of sub-contractor in part work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 
150mm shall be pulled, destroyed or damaged by the contractor/contractors or 
any of his/their employees without the prior permission of the company, failing 
which the cost of such trees or plants shall be deducted from the 
contractor/contractors dues at the rate to be decided by the company.  The rates 
quoted are supposed to include clearance of shrubs and jungles and removal of 
such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in 
writing.  

 
 b) Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the employer. The Contractor is to notify 
the Nodal Officer or his nominee of such discoveries and carry out the Nodal 
Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the 
labourer engaged by him/them as per Minimum Wages Act or such other 
legislation or award of the minimum wage fixed by the respective State Govt. or 
Central Govt. as may be in force or HPC wages of CIL as applicable and mentioned 
in NIT. The contractor / contractors shall make necessary payments of the 
provident fund for the workmen employed by him for the work as per the laws 
prevailing under provisions of CMPF and allied scheme and Miscellaneous 
Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions 
Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract 
workers as applicable shall be reimbursed to the contractor on production of proof 
of payment limited to the maximum likely number of workmen to be deployed as 
indicated in the tender document. Such payments shall be made on quarterly basis 
and shall not be included in the Contract Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right 
of access and inspection of all such books of accounts etc., relating to payment of 
labourer in online mode including payment of provident fund considered 
necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant 
clauses of the agreement or by law, indemnify and keep indemnified for the 
following: 
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a) The company or  any agent or  employee of the company against any action, 
claim or proceeding relating to infringement or use of any patent or design right 
and shall pay any royalties or other charges which may be payable in respect of 
any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event 
such infringement has taken place in complying with the specific directions issued 
by the company or the use of such article or material was the result of any drawing 
and/or specifications issued by the company after submission of tender by the 
contractor. The contractor must notify immediately after any claim being made or 
any action brought against the company, or any agent or employee of company in 
respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions 
of payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability 
Act, 1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, 
Mines Act as applicable, Employees State Insurance Act 1948 and Maternity 
Benefit Act, 1961, Acts regulating P.F. or any modification thereof or any other law 
relating thereto and rules made there under from time to time, as may be 
applicable to the contract which may arise out of or in consequence of the 
construction or maintenance or performance of the work under the contract and 
also against costs, charges and expenses of any suit, action or proceedings arising 
out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third 
party or to any property belonging to any third party which may arise out of or in 
consequence of the construction or maintenance or performance of the work under 
the contract and against all claims/demands proceedings/damages, cost charges 
and expenses whatsoever in respect of or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant 
possession of the completed building structures failing which the Engineer-in-
Charge can impose a levy upon the contractor upto 5% of the total contract value 
excluding GST for the delay in handing over the vacant possession of the 
completed works after giving a 15 (fifteen) days notice to the contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions 
to prevent  loss or damage to the works or part thereof for any reasons whatsoever 
(except for reasons which are beyond control of the contractor or act of God, e.g. 
flood, riots, war, earthquake, etc.) and shall at his own cost repair and make good 
the loss/damage to the work so that on completion, the work shall be in good order 
and condition and in conformity with the requirements of the contract and 
instructions of the Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full 
contract period at his own cost: 
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a). In the case of construction works, without limiting the obligations and 
responsibilities under the contract, the contractor shall take insurance policy for 
the works and for all materials at site so that the value of the works executed and 
the materials at site up to date are sufficiently covered against risk of loss/damage 
to the extent as permissible under the law of insurance. The contractor shall 
arrange insurance in joint names of the company and the contractor. All premiums 
and other insurance charges of the said insurance policy shall be borne by the 
contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and 
compensations payable by the insurers, shall be paid to the Employer and the same 
shall be released to the contractor in installments as may be certified by the 
Engineer-in-charge for the purpose of rebuilding or replacement or repair of the 
works and/or goods destroyed or damaged for which payment was received from 
the insurers. Policies and certificates for insurance shall be delivered by the 
contractor to the EIC for his approval before the starting date. Alterations to the 
terms of insurance shall not be made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the 
contractor for the purpose of storing or using materials of combustible nature, the 
contractor shall take separate insurance policy for the entire building and the 
policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the 
company against all claims, damages or compensation under the provision of the 
Workmen's Compensation Act and shall take insurance policy covering all risk, 
claims, damages, or compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive 
till full expiry of the contract by timely payment of premiums and it/they shall not 
be cancelled without the approval of the company and a provision is made to this 
effect in all policies, and similar insurance policies are also taken by his sub-
contractors if any. The cost of premium shall be borne by the contractor and it shall 
be deemed to have been included in the tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance 
referred to above or any other insurance which the contractor is required to effect 
under the terms of the contract, the company may effect and keep in force any such 
insurance and pay such premium/premiums as may be necessary for that purpose 
from time to time and recover the amount thus paid from any moneys due to the 
contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF 
ESTIMATED VALUE OF OVER Rs. 50 LAKHS.  
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xix) Setting Out: The contractor shall be responsible for the contract and proper 
setting out of the works and correctness of the position, reduced levels, dimensions 
and alignment of all parts of the work including marking out the correct lay out in 
reference to the permanent bench mark and reference points.  Only one permanent 
bench mark and basic reference lines shall be marked and shown to the contractor 
as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in 
connection therewith. If at any time during the progress of work any error is 
detected in respect of the position, levels, dimensions or alignment of any part of 
the work, the contractor on being required to do so by the Engineer-in-Charge or 
his representative shall at the expenses of the contractor rectify such errors to the 
satisfaction of Engineer-in-Charge unless such error is due to incorrect data 
supplied by the Engineer-in-Charge.  
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall 
forthwith Register and obtain License from the competent authority under the 
Contract Labour (Regulation & Abolition)Act 1970,the Contract Labour 
(Regulation & Abolition) Central Rules, 1971 and submit certified copies of the 
same to the Engineer-in-Charge and the Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his 
own cost, all lights, security guards, fencing when and where necessary as required 
by the Engineer-in-Charge for the purpose of protection of the works, materials at 
site, safety of workmen and convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorum and  other materials) obtained in the 
course of execution of the work during excavation  and dismantling etc. shall be 
the property of the company and the same may be issued to the contractors, if 
required for use in the works at the rates to be fixed by the Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, 
working areas etc. shall be the contractor's responsibility and is to be carried out at 
his own cost as per instructions of EIC. The rates quoted by the contractor shall be 
deemed to include the dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The 
contractor shall submit specifications and drawings showing the proposed 
temporary work to the Nodal Officer/Engineer-in-Charge or his nominee, who is 
to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter 
the contractor’s responsibility for design of the Temporary Works. 
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xxvi) The contractor shall directly pay the ex-gratia amount of Rs.25.00 (Twenty 
Five) lakhs to the eligible dependent family members of the deceased contractor’s 
worker, who died in mine accident as certified by DGMS, to whom the statutory 
benefits under Employee Compensation Act, Provident Fund etc. have been paid, 
as per the terms of contract or through Insurance Company by availing Group 
Personal Accident Insurance Policy for all its workers before commencement of 
the contract, which shall be renewed periodically to cover the entire duration of 
the contract. No reimbursement shall be made on this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on 
receipt of letter of acceptance/work order shall obtain group personal accident 
insurance in respect of all the workmen engaged in mining activities for payment 
of Rs.25.00(Twenty Five) lakhs in case of death in mine accident. A proof to such 
effect shall be produced to the satisfaction of the management before 
commencement of the work. However, the responsibility of payment of special 
relief/ex-gratia amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, 
the subsidiary concerned may make payment to the eligible dependent as 
mentioned herein above. However, such amount shall be recovered from the 
Contractor from his dues either in the same and/or other subsidiaries of CIL. 
 

14.   Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the 
contract/ work order, the contractor shall be responsible to make good and 
remedy at his own expense the defect/s mentioned hereunder within such period 
as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a 

period of 6 (six) months from the date of issue of Defect Liability certificate / 
completion certificate. 

 
b) In the case of building works or other works of similar nature any defect in the 

work detected by the Engineer-in-Charge within a period of 6 (six) months from 
the date of issue of Defect Liability certificate/ completion certificate or before 
the expiry of one full monsoon period i.e. June to September whichever is later 
in point of time. 

 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge 
for carrying out the defects by the contractor detected within the defect liability 
period and if the contractor  fails  to  adhere  to  this  programme,  the  Engineer-
in-Charge shall be at liberty to procure proper materials and carry out the 
rectifications in any manner considered advisable under the circumstances and the 
cost of such procurement of materials and rectification work shall be chargeable to 
the contractor and recoverable from any of the pending dues of the contractors. 
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The defect liability period can be extended by the company on getting request from 
the contractor only for valid reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle 
Cutting, Surface Dressing & any other work of similar nature to be decided by the 
Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ 
Occupancy Certificates/ Clearances and No-Objection-Certificates (NOCs), if 
applicable, from the local civic authorities, for completed Work and Facilities 
before handing over the same to ‘Procuring Entity’ for putting them to 
functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that 

the Contractor restores to original status - the auxiliary services/ facilities 
(Roads, Sewerage, utilities, including removal of garbage and debris) affected 
during the construction process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work 

including all Services and Facilities constructed in accordance with the 
Approved Plans, Specifications fulfilling all agreed techno-functional 
requirements along with Inventory, As built - Drawings, Maintenance Manual/ 
Standard Operating Procedure (SOP) for Equipments and Plants, all clearances 
/Certificates from Statutory Authorities, Local Bodies etc. as directed by EIC 
before submission of final bill. 

 
16.  Settlement of Disputes. 
  

16.1.Disputes Resolution 
1. Normally, there should not be any scope for dispute between the buyer / 

Company and seller / contractor after entering a mutually agreed valid contract. 
However, due to various unforeseen reasons, problems may arise during the 
contract, leading to a dispute between the buyer / Company and the seller / 
contractor. Therefore, the conditions governing the contract should contain 
suitable provisions for the settlement of such disputes or differences binding on 
both parties. 

2. All disputes and differences between the parties, as to the construction or 
operation of the contract, or the respective rights and liabilities of the parties on 
any matter in question or any other account whatsoever, but excluding the 
Excepted Matters (detailed below); arising out of or in connection with the 
contract, within thirty (30) days from aggrieved Party notifying the other Party 
of such matters; whether before or after the completion/ termination of the 
contract, that cannot be resolved amicably between the Engineer-in- charge and 
the contractor within thirty (30) days from one party notifying the other of such 
matters, whether before or after the completion or termination of the contracts, 
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shall be referred to as a “Dispute”. 
3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and 

claims, citing relevant contractual clauses to the Engineer-in-charge, and 
requesting to invoke the dispute resolution mechanisms as available in the 
contract. 

 
16.2.Excepted Matters 
Matters for which provision has been made in any clause of the contract shall be 
deemed as ‘excepted matters’ (matters not disputable), and decisions of the 
Company, thereon, shall be final and binding on the contractor. The ‘excepted 
matters’ shall stand expressly excluded from the purview of the Dispute Resolution 
Mechanism. However, where the Procuring Entity has raised the dispute, this sub-
clause shall not apply. Unless otherwise stipulated in the contract, excepted matters 
shall include but not limited to: 
1. Any controversies or claims brought by a third party for bodily injury, death, 

property damage or any indirect or consequential loss arising out of or in any 
way related to the performance of this Contract (“Third Party Claim”), including, 
but not limited to, a Party’s right to seek contribution or indemnity from the 
other Party in respect of a Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 
3. Issues related to ambiguity in contract terms shall not be taken up after a contract 

has been signed. All such issues should be highlighted before the contractor 
signs the contract. 

 4. Issues related to contractual action/ termination of contract etc., by the Company 
on account of fraud, corruption, debarment of contractors, criminal or wilful 
negligence of the contractor etc. 

5. Issues that are already under investigation by CBI, Vigilance, or any other 
investigating agency or government. 

6. Provisions incorporated in the contract, which are beyond the purview of the 
Company or are in pursuance of policies of Government, including but not 
limited to 
a) provisions of restrictions regarding local content and Purchase Preference to 

Local suppliers in terms of the Make in India policy of the Government. 
b) Provisions regarding restrictions on Entities from Countries having land-

borders with India in terms of the Government’s policies in this regard. 
c) Purchase preference policies regarding MSEs and Start-ups 

 
16.3. SETTLEMENT OF DISPUTES WITH THE CONTRACTOR 
It is incumbent upon the contractor to avoid litigation and disputes during the 
course of execution. However, if such disputes take place between the contractor 
and the department, effort shall be made first to settle the disputes at the Company 
level. 
 
The contractor should make request in writing to the Engineer-in-charge for 
settlement of such disputes/ claims within 30 (thirty) days of arising of the cause 
of dispute/ claim failing which no disputes/ claims of the contractor shall be 
entertained by the Company. 
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The dispute is to be resolved as per following stages:  
 

In first stage dispute shall be referred as given below: 
 

Scenario 
The dispute shall be 

referred to: 

For works executed at Area / sub-area / project 
level where Area GM is not Engineer-in-charge 
(EIC) and EIC is under the administrative control 
of Area GM: 

Area GM 

For works executed at Area / sub-area / project 
level and Area GM is Engineer-in- charge: 

HOD (concerned department), 
Subsidiary HQ 

For works executed at / through HQ level where 
HOD(concerned department) is not 

HOD (concerned department), 
Subsidiary 

Engineer-incharge (EIC) and EIC is under the 
administrative control of HOD 

HQ / CIL, as the case may be. 

For works executed at / through HQ level and 
HOD(concerned department) is Engineer-in-
charge. 

Serving officer not below the rank 
of HOD / E8, nominated by 
concerned Director. 

 
If dispute still persist even after 60 days (extendable by another 30 days with mutual 
consent) of receipt of representation to Engineer-in-charge, then the Dispute shall 
be attempted to be resolved, as far as feasible, before recourse to courts, in the 
sequence as mentioned below, and the next mechanism shall not be invoked unless 
the earlier mechanism has been invoked or has failed to resolve it within the 
deadline mentioned therein: 
a) Adjudication 
b) Mediation 
 
NOTE: While processing a case for dispute resolution/ litigation, the Company 
may take legal advice at appropriate stages. 
 
16.4.Adjudication 
1. After exhausting efforts to resolve the Dispute in the first stage as mentioned 

above, the contractor shall give a ‘Notice of Adjudication’ specifying the matters 
which are in question or subject of the dispute or difference indicating the 
relevant contractual clause(s), as also the amount of claim (item-wise) to the 
concerned Director, Subsidiary / CIL for invoking resolution of the dispute 
through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can 
nominate an Adjudicator (a serving officer of Subsidiary / CIL not below the 
rank of HOD / E8, as the case may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate 
opportunity to present his case. Within 60 days (extendable by another 30 days 
with mutual consent) after receiving the representation, the Adjudicator shall 
make and notify decisions in writing on all matters referred to him. The parties 
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shall not initiate, during the adjudication proceedings, any conciliation, arbitral 
(if available in the existing contracts) or judicial proceedings in respect of a 
dispute that is the subject matter of the adjudication proceedings. 

 
NOTE: If differences still persist, the settlement of the dispute or differences  
relating  to  the  interpretation  and  application  of  the provisions of commercial 
contract(s) between Central Public Sector Enterprise (CPSEs)/ Port Trusts inter se 
and also between CPSEs and Government Departments/ Organizations (excluding 
disputes relating to Railways, Income Tax, Customs & Excise Department), shall be 
taken up by either party for its resolution through Administrative Mechanism for 
Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 
05/003/2019-FTS-10937 dated 14th December 2022 and the decision of AMRCD on 
the said dispute will be binding on both the parties. 
 
For other contracts, if not satisfied by the decision in adjudication, or if the 
adjudicator fails to notify his decision within the above-mentioned time-frame, the 
contractor may proceed to invoke the process of Mediation as follows. 
 
16.5. Mediation 
(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the 

CMD of concerned Subsidiary / CIL. A neutral third party, known as the 
Mediator, facilitates the mediation process. 

 
(ii) The Mediation Act and a Mediation Agreement: The Mediation shall be 

conducted as per The Mediation Act 2023. 
 
(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has 

issued guideline on Mediation. Government departments/ entities/ agencies are 
encouraged to adopt mediation under the Mediation Act 2023 and/ or negotiate 
amicable settlements to resolve disputes. Where necessary, e.g. matters of high 
value, they may proceed in the manner discussed below: 
1. Company, may where they consider appropriate, e.g. in high- value matters 

(where amount of dispute / claim value is more than the DoP of concerned 
Director), constitute a High-Level Committee (HLC) (minimum 03 members) 
for dispute resolution, which may include the following (this composition is 
purely indicative and not prescriptive): 
i. A retired judge. 
ii. A retired high-ranking officer and/ or technical expert. 

2. ln cases where a HLC is constituted, the Company may either 
i. negotiate directly with the other party and place a tentative proposed 

solution before the HLC or 
ii. conduct mediation through a mediator and then place the tentative 

mediated agreement before the HLC or 
iii. use the HLC itself as the mediator. 

3. This will enable decisions taken for resolving disputes in appropriate matters 
to be scrutinized by a high-ranking body at arms-length from the regular 
decision-making structure, thereby promoting fair and sound decisions in the 
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public interest, with probity. 
 4. There may be rare situations in long-duration works contracts where a 

renegotiation of the terms may best serve public interest due to unforeseen 
major events. In such circumstances, the terms of the tentative re-negotiated 
contract may be placed before a suitably constituted High-Level Committee 
before approval by the competent authority. 

5. Disputes where the methods outlined above are unsuccessful should be 
adjudicated by the courts. 

 
(iv) Appointment of Mediator(s): 

1. Mediators can be of any nationality and must be registered with the 
Mediation Council of India (MCI) or empanelled by a court- annexed 
mediation centre or empanelled by an Authority constituted under the Legal 
Services Authorities Act, 1987 or empanelled by a mediation service 
provider (MSP) recognised by MCI. 

2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of 
subsidiary / CIL after consultation with concerned Legal department shall 
propose names of three likely mediators from its panel, asking the other 
party to choose one as Mediator. The mutually accepted mediator shall then 
be appointed to conduct mediation. 

3. If parties do not agree on the mediator, they can approach a mediation 
service provider ("MSP", recognised by MCI), who shall appoint a mediator 
based on the suitability and preferences of the parties within 7 days. 

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) 
can be appointed as mediators, as per the Standard Operating Procedure 
(SOP) issued by the Central Vigilance Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. 
Either party can seek a replacement of the Mediator after such disclosure. 

 
(v) Venue: Mediation must be conducted within the territorial jurisdiction of the 

Court, which has jurisdiction to decide the dispute unless both parties agree to 
do it online or at the HQ of the subsidiary / CIL where the contract has been 
executed. 
Online Mediation: The Act allows parties to opt for online/ virtual Mediation, 
which shall be deemed to occur within the jurisdiction of a competent court. The 
Act also requires online mediation communication mechanisms to ensure 
confidentiality. 

 
(vi) The Process: 
1. The Mediator independently and impartially encourages open communication 

and cooperation between disputing parties to reach an amicable settlement, but 
he does not have the authority to impose a settlement upon the parties to the 
dispute. The parties shall be informed expressly by the mediator that he only 
facilitates in arriving at a resolution of the dispute and that he shall not impose 
any settlement nor give any assurance that the mediation may result in a 
settlement. 

2. Unlike court proceedings, Mediation is informal and flexible and allows for 
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creative problem-solving and exploration of various solutions. The Code of Civil 
Procedure or the Indian Evidence Act, 1872 shall not be binding on the mediator. 

3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the 
mediator, mediation service provider, the parties and participants in the 
mediation shall keep confidential all the following matters relating to the 
mediation proceedings, namely:— 
i. acknowledgements, opinions, suggestions, promises, proposals, apologies 

and admissions made during the mediation; 
ii. acceptance of, or willingness to, accept proposals made or exchanged in the 

mediation; 
iii. documents prepared solely for the conduct of mediation or in relation thereto; 
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or 

maintained by the parties or the participants, including the mediator and 
mediation service provider, whether conducted in person or online, to ensure 
the confidentiality of the mediation proceedings. 

4.  The mediator initially meets the parties separately and communicates the view 
of each party to the other to the extent agreed upon by them. He assists them in 
identifying issues, advancing better understanding, clarifying priorities, and 
exploring areas of the parties’ responsibility, identifying common interests, and 
encouraging compromise. He then meets them jointly to encourage a mutually 
acceptable resolution. At any stage of the mediation proceedings, at the parties’ 
request, the mediator may suggest a dispute settlement in writing. 

 
(vii)Termination of Mediation: The process must be completed within 120 days, 
though parties can extend it by another 60 days through mutual consent. If 
Mediation is not completed within this timeline (120+60 days), the Mediator shall 
prepare a non- settlement report without disclosing the cause of non-settlement or 
any other matter or thing referring to their conduct during mediation for the parties 
or the MSP. Mediation shall also stand terminated on a declaration of the mediator, 
after consultation with the parties or otherwise, that further efforts at mediation are 
no longer justified or on communication by party(ies) in writing, addressed to the 
mediator and the other parties that they wish to opt out of mediation. 
  
(viii) Mediated Settlement Agreement (MSA): As per Section 49 of Mediation Act, 
Notwithstanding anything contained in this Act, no dispute including a 
commercial dispute, wherein the Central Government or State Government or any 
of its agencies, public bodies, corporations and local bodies including entities 
controlled or owned by them is a party, the settlement agreement arrived at shall 
be signed only after obtaining the prior written consent of the competent authority 
of such Government or any of its entity or agencies, public bodies, corporations and 
local bodies, as the case may be. 
 
If the parties resolve the dispute and execute a mediated settlement agreement 
(“MSA”), then the Mediation is successful. An MSA is a written agreement settling 
some or all disputes and may extend beyond the disputes referred to mediation. It 
must be valid under the Indian Contract Act, signed by both parties and duly 
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authenticated by the Mediator for the parties or the MSP. The Act provides options 
for MSA registration. During the pendency of proceedings, parties can also execute 
other agreements, settling some of the subject- matter disputes. 
1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of 

(a) fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for 
Mediation. 

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act 
ensures that the MSA is binding and enforceable, akin to a judgment or decree. 
This means that if one party fails to comply with the MSA, the non-defaulting 
party has a right to enforce it through the Court. 

3. Costs: The parties shall equally bear all costs of mediation, including the fees of 
the mediator and the charges of the mediation service provider. 

4. No claim of Interest during Mediation proceedings: Parties shall not claim any 
interest on claims/counter-claims from the date of notice invoking Mediation till 
the execution of the settlement agreement if so arrived. If parties cannot resolve 
the dispute, either party shall claim no interest from the date of notice invoking 
Mediation until the date of Termination of Mediation Proceedings. 

5. The parties shall not initiate, during the mediation proceedings, any arbitral or 
judicial proceedings in respect of a dispute that is the subject matter of the 
mediation proceedings. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or 

services, if any, shall be arranged by the supplier/vendor. However, the e-way 
bill will be arranged by CIL/Subsidiary if the supplier/vendor is unregistered 
one or if provisions of the relevant Act and the rules made there under 
specifically states that the e-way bill is required to be issued by recipient of 
goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, 

fee, fine or any other charges from the supplier/vendor, the same will be 
recovered and the amount shall be adjusted with the payment to be made to the 
supplier/vendor against their bill/invoice or any other dues. 
 

19. Provision of Electrical License: The contractor shall submit valid electrical 
license either in his name or of his authorized representative/supervisor [under 
whose supervision electrification work (internal and/or external) will be 
executed] issued by Electrical Licensing Board / Authority of the Indian State / 
UT, in accordance with Indian Electricity Rule before execution of electrical 
works, if any. 

 
20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works 
and Services Contracts. 

(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. 
The bidder/contractor shall not be debarred unless such bidder/contractor has 
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been given a reasonable opportunity to represent against such debarment 
(including personal hearing, if requested by the bidder/contractor). 

 
(ii) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same 

meaning as of ‘Debarment’. 
 
(iii) The order of debarment shall indicate the reasons(s) in brief that lead to 

debarment of the firm. 
(iv) The contracting entity may be debarred from bidding in the following 

circumstances: - 
a. Withdrawal of Bid as per relevant provisions of tender document. 
b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract 

within stipulated period. 
c. If L-1 Bidder fails to start the work on scheduled time. 
d. In case of failure to execute the work as per mutually agreed work schedule. 
e. Continued and repeated failure to meet contractual Obligations: 

i. In case of partial failure on performance, agency shall be debarred from future 
participation in tenders keeping his present contract alive. 

ii. On termination of contract. 
f. Willful suppression of facts or furnishing of wrong information or manipulated 

or forged documents by the Agency or using any other illegal/unfair means. 
g. Formation of price cartels with other contractors with a view to artificially 

hiking the price. 
h. The contractor fails to maintain/ repair/ redo the work up to the expiry of 

performance guarantee period, when it is specifically brought to his notice. 
i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose 

it was intended. 
j. Contractor fails to renew the securities deposited to the department. 
k. The contractor fails to rectify any lapse(s) in quality of the work done within 

defect liability period. 
l. Transgression of any clause(s) relating to Contractor’s obligation defined in the 

Integrity Pact wherever such Pact exists. 
m. Any other breach of Contract or misdeed which may cause financial loss or 

commercial disadvantage to the Company. 
n. If it is determined that the bidder has breached the Code of Integrity for Public 

Procurement (CIPP) as provided in the tender document. 
o. False declarations w.r.t Make in India Order. 
p. In case of supply of sub-standard materials, sub-standard quality of work, non-

execution of work, non-supply of materials, failure to abide by bid securing 
declaration (if any) etc. 

q. In case of price cartel, matter shall be reported to the Competition Commission 
and requesting, inter-alia, to take suitable strong actions against such firms. 

 
(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The 

effect of ‘Debarment’ shall be for future tenders from the date of issue of such 
Order. No contract of any kind whatsoever shall be placed to debarred firm after 
the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if 
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such debarment has been done before the last date of bid submission. Even in the 
case of risk purchase, no contract should be placed on such debarred firms. 
In case, any debarred firms have submitted the bid, the same will be ignored. In 
case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid 
security/ EMD submitted by such debarred firms shall be returned to them. 
The contracts concluded i.e. issue of LOA/issue of work order, before the issue of 
the debarment order shall not be affected by the debarment orders. 
 

(vi) In case CIL is of the view that a particular firm should be banned across all the 
Ministries/ Departments by debarring the firm from taking part in any bidding 
procedure floated by the Central Government Ministries/ Departments, CIL may 
refer the case to MoC with the approval of Chairman, CIL for referring the case 
DoE with a self-contained note setting out all the facts of the case and the 
justification for the proposed debarment, along with all the relevant papers and 
documents. 
This shall be done only in those case where debarment has been done across CIL 
and its Subsidiaries. 
 

(vii) The debarment shall be for a minimum period of one year and shall be effective 
for the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, 
in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such 
‘debarment’ has to be made effective for entire CIL and its Subsidiaries then 
approval of Chairman, CIL shall be required. The period of debarment shall not 
exceed 02(Two) years. In case of clause (iv) (f) & (o) above, period of debarment 
shall be 02(Two) years. 

 
(viii) Once a contracting entity is debarred, it shall be extended to the constituents of 

that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the 
partners(jointly and severally) in case of Partnership Firm, owner/proprietor in 
case of Proprietorship Firm. The names of partners should be clearly specified in 
the Debarment Order. If such debarred owner/Proprietor/ Partner make/form 
different Firms/entity and attempts to participate in tenders, the same shall not 
be entertained during the currency of such debarment. In case the contracting 
entity being debarred is a Company then only the Company shall be debarred. 
Note: "Company" means a company incorporated under Company's Act 2013 or 
under any previous company law; 

 
(ix) The above ‘Debarment’ shall be in addition to other penal provisions of 

NIT/Contract document. 
 
(x) Debarment in any manner does not impact any other contractual or other legal 

rights of CIL and/or its Subsidiaries. 
 
(xi) In case of shortage of firms (less than three eligible firms) in a particular group, 

such debarments may also hurt the interest of CIL and/or its Subsidiaries. In such 
cases, endeavour should be to pragmatically analyse the circumstances, try to 
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reforms the firm and may get a written commitment from the firm that its 
performance will improve. 

 
(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with 

the approval of the Competent Authority as per the details below: 
 

a) In case the Accepting Authority of the work is Board or Empowered 
Committee or FDs or CMD of CIL/Subsidiary Company, then the Competent 
Authority for debarment shall be CMD of CIL/Subsidiary Company. 
 

b) In case the Accepting Authority of the work is up to the level of Director of 
CIL/Subsidiary Company, then the Competent Authority for debarment shall 
be Director of CIL/Subsidiary Company. 

 
(xiii) An order for debarment passed shall be deemed to have been automatically 

revoked on the expiry of that period and it shall not be necessary to issue a specific 
formal order of revocation. 
 
A debarment order may be revoked before the expiry of the Order, by the 
competent authority, if it is of the opinion that the disability already suffered is 
adequate in the circumstances of the case or for any other reason. 
 

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary 
Company. In case the debarment is done with the approval of CMD of the 
Subsidiary Company then Chairman, CIL shall be Appellate Authority. The 
appellate authority in case debarment is done with approval of Chairman CIL, 
shall be CFD of CIL. 

 
(xv) Any change on the above may be done with approval of FDs of CIL. 
 
(xvi) All the orders of debarment or orders passed in appeal shall be marked to 

GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Application 
Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries. 
Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries 
shall maintain the master data of such banned firms which shall be made available 
in the public domain (i.e. on the website of CIL/Subsidiaries/ e-Procurement 
portal of CIL). 

 
 

@@@@@@ 
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ADDITIONAL TERMS AND 
CONDITIONS 

 
 

The following additional terms and conditions are also acceptable to the company. 
The tenderers are requested not to quote any further additional conditions in the 
tender. 
 
1.   Mobilization Advance 
 
i) No mobilization advance is payable for works whose estimated value is less 

than Rs 10 Cr. Mobilization advance shall be provided in certain specialized 
and capital intensive works as decided by CIL/subsidiary. 

 
ii) In the case of turnkey work  whose  estimated value is  Rs 10 Cr and above a 

maximum of  10 % of the total contract value  of  work  will  be  paid  as  
mobilization  advance subject to submission of Bank Guarantee equal to 110% 
of the advance amount. The mobilization advance shall be paid in two 
installments. 

 
iii) In case of other civil works valued Rs 10 Cr and above mobilization advance 

will be paid upto 5% of the contract value subject to submission of Bank 
Guarantee equal to 110% of the advance amount. The mobilization advance 
shall be paid in two installments. 

 
iv) Interest on mobilisation advance will be charged at the rate of CIL’s borrowing 

rate under cash credit arrangement as on date of disbursement and to be 
compounded quarterly. 

 
v) The mobilization advance shall be recovered from the bills of the contractor 

from the 2nd running account bill onwards @ 20% of the advance amount paid.     
However, the full amount of mobilization advance with interest will be 
recovered maximum within scheduled date of completion as per agreement. 

 
vi) The value of Bank Guarantee may be reduced to the extent such advance is 

recovered by the company subject to the conditions that  the value of Bank 
Guarantee amount at any time is more than the recoverable outstanding 
advance. Bank Guarantee shall be irrevocable and from a Scheduled- Bank 
acceptable to the Company. 

 
vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken 

in as many numbers as the proposed recovery instalments and shall be 
equivalent to 110% of the amount of each instalment. 

 
viii) In case of “Machinery and Equipment advance”, insurance and 

hypothecation to the employer shall be ensured. 
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ix) Mobilization advance will be given in instalments and subsequent instalments 

will be released after getting satisfactory utilization Certificate from the 
contractor for the earlier instalments. 

 
x) Mobilisation expenditure mentioned herein shall not include the margin money 

and bank commission, and so on, paid by the contractor for procurement of 
BGs against performance security and mobilisation advance.  

 
 

2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by 
the company) and wages of labour required for execution of the work increase or 
decrease, the contractor shall be compensated for such increase or recoveries will 
be made from the bills for such decrease as per provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition 
that such compensation for escalation/ de-escalation in price shall be available 
only for the work done during the stipulated period of the contract including such 
period for which the contract is validly extended under the provisions of the 
contract without any penal action as detailed in clause no. 2.6. The Price Variation 
Clause shall not be applicable for works for which stipulated period of completion 
is less than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last 
date on which the bids (inclusive of price part) or revised price bids (inclusive of 
revised offer) were stipulated to be received. 
 
c) The compensation for escalation or recoveries to be made shall be worked out at 
quarterly intervals and shall be with respect to the cost of work done during the 
previous three months. The first such payment will be made at the end of three 
months after the month (excluding) in which the tender was accepted and 
thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the 
following para(s) can be done with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for 
the work done shall be adjusted for increase or decrease in the cost of labour and 
the cost shall be calculated quarterly in accordance with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
× 

𝑳−𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                                                         
 in rupees to be paid or recovered. 
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W =  Value of work done during the period under reckoning to which the 

escalation/de-escalation relates as indicated in clause-2.4 of the 
Additional Terms &  Conditions of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of 

the                                                                                                                                                                                                                                                                                                                                                                                                                           
work adopted from the Table-1. 

 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    

Wages Act / Rules of the State or Central  Govt., whichever is more, 
applicable to the place of work as on the  last date stipulated for receipt 
of the bids (inclusive of price part) or revised price bids whichever is 
later. 

Or 
 HPC wages  of CIL for unskilled contractor workers engaged in 
mining activity as on the  last date stipulated for receipt of the bids 
(inclusive of price part) or revised price bids whichever is later. 

 
            L =  Revised minimum wages of unskilled worker corresponding to Lo 

during the period to which the escalation/de-escalation relates. 
Or 

Revised HPC wages of unskilled worker corresponding to Lo during 
the period to which the escalation/de-escalation relates. 

 
 
2.2 Escalation /De-escalation on Materials:  The amount to be paid to the 
contractor for the work done will be adjusted for increase or decrease in the cost of 
materials and the cost shall be calculated quarterly in accordance with the 
following formula:        

 

Vm = W×
𝑩

𝟏𝟎𝟎
×  

𝑴−𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the 

escalation / de-escalation relates as indicated in  clause-2.4 of the 
Additional Terms & Conditions of  the contract. 

 
 B  =  Component of material expressed as percentage of the total value  of the  

work adopted from the Table -1. 
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 M  =  Average  All India Wholesale Price Index for all commodities for the 
period to which escalation/de-escalation relates as  published  by  the  
RBI  Bulletin, Ministry of Industry & Commerce, Govt. of India. 

 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by 

the  RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, 
relating to the last date on which the bids (inclusive of price part) or 
revised price bids whichever is later  were stipulated to be  received. 

 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor 
for the work done shall be adjusted for the increase or decrease in the cost of POL 
and the cost shall be calculated quarterly in accordance with the formula given 
below: 
 

Vf = W×
𝑪

𝟏𝟎𝟎
×  

𝑭−𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the 
rupees to be paid or recovered. 

 
W = Value of work done during the period under reckoning to which the 

escalation/ de-escalation relates as indicated in clause 2.4 of the 
Additional terms & Conditions of the contract. 

 
C  =Component of POL expressed as percentage of the total cost of the work 

taken from Table -1. 
 

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, 
Light & Lubricants' as published by the Economic Adviser, Ministry of 
Industry, Govt. of India for the period to which the escalation/de-
escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & 

lubricants as published by the Economic Adviser, Ministry of Industry, 
Govt. of India prevalent on the last date of receipt of bids (inclusive of 
Price Part) or revised price bids whichever is later.  

 
2.4 While calculating the value of "W" the following may be  noted : The cost on 
which the escalation will be payable shall be reckoned as 85 % of the cost of work 
as per the bills to which escalation relates, and from this amount the value of 
materials supplied or services rendered at the prescribed charges under the 
relevant provisions of the contract, and proposed to be recovered in the particular 
bill, shall be deducted before the amount of compensation for escalation or de-
escalation  is worked out. In the case of materials brought to site for which any 
secured advance is included in the bill, the full value of such materials as assessed 
by the Engineer-in-Charge (and not the reduced amount for which secured 
advance has been paid) shall be included in the cost of work done for operation of 
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this clause. Similarly, when such materials are incorporated in the work and the 
secured advance is deducted from the bill, the full assessed value of the materials 
originally considered for operation of this clause should be deducted from the cost 
of the work shown in the bill, running or final. Further the cost of work shall not 
include any work for which payment is made at prevailing market rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for 
execution of the work decreases, there shall be downward adjustment of the cost 
of work so that such price of materials and/or wages of labour shall be deductible 
from the cost of work under this contract and in this regard the formulae herein 
before stated under this clause shall mutatis/mutandis apply. No such adjustment 
for the increase / decrease in material price and/ or wages of labour before 
mentioned would be made in case of contracts in which the stipulated period of 
completion of the work is less than one year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
 
The Price Variation Clause as stated above will be applied for extended time frame 
of a contract by following the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be 
completed within the scheduled time period, the contract is kept operative by 
extending the time of completion provisionally. During this provisional extended 
period the operation of the Price Variation Clause will remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work 
that the delay was due to causes not attributable to the contractor, then the Price 
Variation Clause will be revived and applied as if the scheduled date of completion 
has been shifted to the approved extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay 
was due to the fault of the contractor then the Price Variation Clause will not be 
revived for the purpose of escalation but shall be revived and applied for the 
purpose of de-escalation and no further payment will be made to the contractor on 
account of any escalation during this period but recovery shall be made for de-
escalation, if any. Additionally, the Clause related to Compensation for delay will 
be applied. 
 
iv) If it is decided at the end of successful completion of work, the delay was partly 
due to the fault of the contractor and partly due to the fault of the employer and 
thereby Liquidated Damages (LD)/compensation due to delay is imposed then 
price variation clause for the purpose of escalation shall not be revived for this 
extended period, but shall be revived and applied for the purpose of de-escalation.  
 
No payment will be made by applying “FROZEN INDICES “under any 
circumstances. 
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Table – 1 
 
Value of A,  B  &  C  in the escalation formula in the additional terms & conditions for 
Civil Works :  
 

Sl Particulars A% (Labour 
Component
) 

B% 
(Material 
Component) 
 

C% POL 
Component
) 

Remark
s 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage,   
External water supply, and 
external electrification  
 

10 90 Nil  

4 For external water supply, 
external sanitary and 
external   electrification 
(through labour rate 
contract)         
 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 
For steel structural works 
with Deptt. free supply of 
rolled steel 
sections(through labour 
rate contract) 
 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant 
Civil Works     
  

25 75 Nil  

8 For under-ground civil 
works such as Incline 
Drivage, Shaft Sinking etc.  
 

35 65 Nil.  

9 For only labour oriented 
works of maintenance 
nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of 
the total cost of work shall be as specifically indicated in the tender document.                   
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Annexure-B 

SPECIAL TERMS AND CONDITIONS  
(APPLICABLE FOR CONSTRUCTION AND MAINTENANCE OF HAUL 

ROADS ONLY) 
 

1. Bill of Quantities 
 
a. The Bill of Quantities shall contain items for the construction, installation, 

testing, commissioning, maintenance works (as applicable in the work) and 
lump sum amount per year for annual routine maintenance for each of the five 
years separately, to be done by the Contractor. 

 
The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item for the construction of roads. The payment for routine maintenance 

of roads to the Contractor is performance based. For certification of payment 
for routine maintenance, the engineer shall determine whether the contractor 
has actually achieved compliance to the Service Quality Level (and other 
requirements) specified in the Scope of Work, with reference to 100 point 
(hundred point) Performance Index assigned to various maintenance and the 
engineer shall certify the amount to be paid to the contractor (refer clause 4 of 
special terms and conditions). 

 
If contractor has not corrected a Defect pertaining to the Defects Liability Period 
or not attended maintenance work to the required standard and performance 
index is equal to or less than 70 points (Seventy points), no payment will be 
released for that period even if such maintenance is attended in subsequent 
months. If performance index is 100 points, full payment at the approved rate 
shall be released. If performance index is between 70 to 100, proportionate 
payment will be made for the work during the claim period as per the following 
formulae:- 

 

Percentage of total annual payment to be released = 10 * (Achieved Performance Index 
- 70) 

3 

 
No payment shall be made for part maintenance of a road. 

 
Note: The Subsidiaries may add/modify the procedure that it would like to 
adopt for assessing the performance of the Contractor in execution of works / 
activities relating to Routine Maintenance for five years post construction. 
(However, the NIT must contain the specific procedure to decide Performance 
Index). 
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b. For the construction works, the quantities given in the Bill of Quantities are 
estimated, and are given to provide a common basis for bidding. The basis of 
payment will be the actual quantities of work ordered and carried out, as 
measured by the Contractor and verified by the Engineer and valued. 

 

(i) at the rates and prices tendered in the Bill of Quantities in the case of item 
rate tenders; 

(ii) at percentage rate above or below or at par of the Schedule of Rates as 
tendered by the Contractor. 

 
c.  For the routine maintenance of roads, there shall be a lump sum amount as 

specified in the contract document for each year of maintenance. This lump 
sum amount for maintaining the roads in compliance with the conditions 
mentioned herein after, shall be 2.5% of the contract value for the construction 
of the roads for the first three years of maintenance & 3 % of the con- tract value 
for the construction of the roads for the last two years of maintenance. 
 
First part of the security deposit remaining with the company (i.e. Performance 
Security) shall be refunded after three years of completion of construction work 
and the rest shall be refunded to the contractor after issue of No Defect 
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period 
of six months. 
 
The Revised Estimate and final extension of time shall be done after the 
completion of construction work and maintenance period as per DoP. The final 
bill of the contractor shall be settled in line with relevant provision of tender 
document after issue of sanction order for RE and Final extension of time. 
However, provisional work completion certificate may be issued to the 
contractor after the completion of construction work indicating the actual value 
and actual date of completion of construction work including period of 
maintenance. The final work completion certificate may be issued to the 
contractor after completion of maintenance work. 

 
d. The rates quoted by the bidder in the Bill of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all constructional plant, 
labour, supervision, materials, erection, maintenance, insurance, profit, taxes 
and duties, together with all general risks, liabilities and obligations set out in 
the Contract. 

 
NOTE: The period of comprehensive annual maintenance shall be life of the haul 
road or 5 years, whichever is less. 
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MAINTENANCE FOR 5 YEARS: 

 

Sl. 
No 

Description of the Work Item Unit Amount 

1 Repair & maintenance of Haul Road for a period of five 
years from the date of completion of construction work 
will include repairing of all components of haul roads like 
GSB, Base courses, wearing surfaces etc, 
dressing/repairing of Shoulders, repairing and cleaning 
of drains & Culverts as & when required and as per 
instruction of Engineer in Charge with provision of 
fortnightly joint inspection of the road. Maintenance 
include removal of coal spillage from Tip- pers/Dumpers 
from the road surface. However, payment for 
maintenance works will be restricted to the amount 
earmarked for each year. 
a) 1st Year 

 
 
 
 
 
 
 
 
 

 
Year 

 
 
 
 
 
 
 
 

 
 
2.5% of contract 
value. 

b) 2nd Year Year 2.5% of contract 
value. 

c) 3rd Year Year 2.5% of contract 
value. 

d)4th year Year 3% of contract 
value. 

e) 5th year Year 3% of contract 
value. 

Total :-  

Note:- 

The payment for maintenance works will be restricted to the amount 
earmarked for each year. This amount for maintaining the roads in 
compliance with the conditions mentioned herein after, shall be 2.5% of the 
contract value for the construction of the roads for the first three years of 
maintenance & 3 % of the contract value for the construction of the roads for 
the last two years of maintenance. 

 
2. Quality Control 

 
2.1 Identifying Defects 

The Engineer shall check the Contractor's work and notify the 
Contractor of any Defects that are found. Such checking shall not 
affect the Contractor's responsibilities. The Engineer may instruct the 
Contractor to search for a Defect and to uncover and test any work 
that the Engineer considers may have a Defect. 

 

2.2 Tests 

The Contractor shall be solely responsible for: 
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(a) Carrying out the mandatory tests prescribed in the MORTHs 
Specifications and 

(b) For the correctness of the test results, whether preformed in his 
laboratory or elsewhere. 

If the Engineer instructs the Contractor to carry out a test not specified 
in the Specifications to check whether any work has a Defect and the 
test shows that it does, the Contractor shall pay for the test and any 
samples. The remaining provisions regarding Tests shall be in 
accordance with the clause 8 of the General Terms & Conditions. 

2.3  Correction of Defects noticed during the Defects Liability Period 
and Routine Maintenance of Roads for five years. 

The Engineer shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period, which begins from the 
Completion date of the Contract (The contract period shall be the sum 
of the construction period and five years of maintenance period). 

Every time, notice of Defect/Defects is given, the Contractor shall 
correct the notified Defect/Defects within the duration of time 
specified by the Engineer‘s notice. 

The Contractor shall do the routine maintenance of roads will include 
repairing of all components of haul roads like GSB, Base courses, 
wearing surfaces etc., dressing/repairing of Shoulders, repairing and 
cleaning of drains & Culverts as & when required and keep the entire 
road surface and structure in Defect free condition during the entire 
maintenance period which begins from the completion date of haul 
road construction and ends after five years. 

The routine maintenance standards shall meet the following minimum 
requirements:- 

(i) Potholes on the road surface to be repaired soon after these 
appear or brought to his notice either during the Contractor‘s 
fortnightly inspection or by the Engineer. 

(ii) Addressing defects in the base course with required grading and 
other specifications. 

(iii) Any damage in the sub base course will be corrected. 
(iv) Road shoulders to be maintained in proper condition to 

make them free from excessive edge drop offs, 
roughness, scouring or potholes. 

(v) Cleaning of surface drains including reshaping to maintain free flow 
of water. 

(vi) Cleaning of culverts and pits for free flow of water. 
(vii) Any other maintenance operation required to keep the 

road traffic worthy at all times during the maintenance 
period. 

To fulfil the objectives laid down above, the Contractor shall 
undertake detailed inspection of the roads fortnightly. The Engineer 
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can increase this frequency in case of emergency. The Contractor shall 
forward to the Engineer the record of inspection and rectification 
fortnightly. The Contractor shall pay particular attention on those 
road sections which are likely to be damaged or inundated during 
rainy season. 

The Engineer may issue notice to the Contractor to carry out 
maintenance of defects, if any, noticed in his inspection, or brought 
to his notice. The Contractor shall remove the defects within the 
period specified in the notice and submit to the Engineer a 
compliance report. 

 

2.4 Uncorrected Defects 

If the Contractor has not corrected a Defect pertaining to the 
Defects Liability Period or not attended maintenance to the 
satisfaction of the Engineer within the time specified in the 
Engineer's notice, action under will be taken and the Engineer will 
assess the cost of having the Defect corrected, and the Contractor 
will pay this amount along with additional 20% amount as penalty. 

 
3. Routine Maintenance during five years after the completion date is defined as 

follows: 

Maintenance operations during the period of 5 years shall be based on 
Maintenance schedule as per the existing Guidelines for Design, 
Construction & Maintenance of Haul Roads. 

 
4. Routine Maintenance Activities and their frequency with performance index 

– 

 

S. Name of Item/Activity Frequency of 
operations 

Performanc
e 

No
. 

in the year Index 

1 Special maintenance of haul roads 
before each monsoon and restora- 
tion of rain cuts, 
Shoulders, berms, cross drainage 
works during & after rain as per 
the Specifications. 

Before monsoon and 
once generally after 
rains or as and when 
required. 

25 

2 Regularly maintaining the various 
structural aspects of haul roads 
e.g. Sub-Base course, Base course 
or WBM/WMM etc. and also 
maintain- ing the various 
geometrical parame- ters of haul 
roads as per the re- 

As and when required 30 
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quired specifications. 

3 Making up of shoulders as 
per the required 
specifications. 

As and when required 10 

4 Maintenance of drains as 
per the Specifications. 

As and when required 5 

5 Maintenance of culverts, 

Cross drainage works and Parapet 
walls as per clause the Specifica- 
tions. 

As and when required 10 

6 Removal of coal/spillage of 
HEMMs & cleaning of Haul 
Roads, Cut- ting/trimming and 
cleaning of shrubs, trees, weeds 
etc. 

As and when required 15 

7 Maintenance of road signs as 
per the Specifications. 

As and when required 5 

5. The payment to the Contractor will be as follows for routine maintenance: 
➢ The Contractor shall submit to the Engineer in charge a bill every quarter 

(three months) for the routine maintenance of the roads from the date the 
maintenance period starts i.e. from completion date of construction work 
of Haul Road. It will be supported with a copy of the record of the 
Contractor’s fortnightly inspection and other instructions received from 
the Engineer. 

➢ The payment will be made quarterly for the bills received and as certified 
by the Engineer based on performance by the Contractor. 

➢ If the Engineer has not certified that the Contractor has carried out the 
maintenance work for defects brought to his notice within specified 
period, no payment will become due to the Contractor for that quarter. 

➢ If the Contractor has failed to carry out the maintenance within the period 
specified by the Engineer, no payment of any kind will be due to the 
Contractor for that quarter. 

6. Security Deposit: 

 
6.1 Security Deposit shall consist of two parts: 
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.  
 
The security deposit shall bear no interest. 
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6.2 Performance Security should be 5% of total contract amount excluding GST 
(Construction and maintenance work of five years). All Performance Security 
should be submitted within 21 days of issuance of LOA in any of the form  given 
below: 

 
• a Bank Guarantee in the form given in the bid document from any 

Scheduled Commercial bank. The BG issued by outstation bank shall be 
operative at its local branch at …….. or branch at…………………….. 
Bank Guarantee against Performance Security shall be applicable if the 
amount of Performance Security exceeds Rs. 5.0 lakhs. 

•  Govt. Securities, FDR or any other form of deposit stipulated by the owner 
and duly pledged in favour of owner. 

• Payment through NEFT/RTGS in the designated account of 
CIL/Subsidiary as indicated in the LOA/WO. 

 
However, Company may approve submission of Performance Security beyond 21 
days by another 14 days with proper justification on a case to case basis. 
 
The Earnest Money/ Bid Security deposited is to be returned to the contractor after 
submission and acceptance of Performance Security. 
 
The bid security deposited may be adjusted against the Performance security (1st 
part of security deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank 
guarantee it shall be issued either – 
(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer. 

 
BG of scheduled commercial bank located in India and acceptable to the 
company should only be accepted. Thus, any BG issued by foreign bank from 
outside India shall not be accpeted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety 
days, beyond the period of contract /extended contract period (if any)”, 
whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form 
of bank guarantee) issued by issuing bank on behalf of the bidder in favour of “ 
 ,” shall be in paper form (Stamp Paper) 
as well as issued under “Structured Financial Messaging System”. Issuing Bank 
should send the underlying con- firmation message in IFN760COV or 
IFN767COV message type for getting the BG advised through our bank. Also  
issuing bank should mention “  ” in field no. “7037” of IFN760COV or 
IFN767COV. The message will be sent to the beneficiary bank through SFMS. 
The details of beneficiary Bank for issue of BG through SFMS Platform is 
furnished below:- 



 
 

101 
V3.0 SGCC-AMCS-SECL Dated 09.01.2026 

Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 
Customer ID: ____________ 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by 
the issuing bank to Civil Engineering Division of CIL/ Subsidiary. 

 
In case the successful Bidder fails to submit the Performance Security within the 

stipulated time then the following actions shall be taken: 

i. Cancellation of award of work 

ii. Forfeiture of the Earnest Money/ Bid Security 

iii. Any due amount to the contractor against the work done shall be treated as a 

part of the damages suffered by the company and shall not be paid to the 

contractor. 

iv. The Company shall debar such defaulting Contractor from participating in 

future tenders in concerned Subsidiary/CIL HQ for a period of minimum one 

year from the date of issue of such letter. In case of JV/ Partnership firm, the 

debarment shall also be applicable to all individual partners of JV/ 

Partnership firm. 

 
When validity of BG is about to expire, the contractor has to extend the validity 
of BG, if required.  If the validity of BG is not extended before 03 days of its expiry, 
then CIL/ Subsidiary shall be at liberty to encash the BG. 

 
6.3 5% of work value excluding GST shall be retained from all running on 

account bills/final bill (for construction as well as maintenance). This shall 
be treated as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on 
written request of the contractor, on its accumulation to a minimum amount 
of Rs. 25 lakhs subject to the condition that amount of any Bank Guarantee 
except last one, shall not be less Rs. 25 lakhs. 
 
However, Bank Guarantee against retention money shall be with suitable 
validity based on nature of work which shall be 90 days beyond the defect 
liability period, but in no case less than the period of one year. 
Bank Guarantee is to be submitted in the format prescribed by the company. 
Bank Guarantee shall be irrevocable and will be from Scheduled Commercial 
Banks as elaborated at Clause 6.2. 

 
The Defect Liability Period shall be six month or one monsoon period 
whichever is more after the completion of contract i.e. Construction and 
maintenance both. 
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6.4 The Company shall be at liberty to deduct/appropriate from the security 
deposit such sums as are due and payable by the contractor to the company as 
may be determined in terms of the contract, and the amount appropriated from 
the security deposit shall have to be restored by further deduction from the 
contractors subsequent on account running bills, if any. 

 
6.5 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be 
subject to company's right to deduct/ appropriate its due against the contractor 
under this contract or under any other contract. 

 
First part of the security deposit remaining with the company (i.e. Performance 
Security)  shall be refunded after three years of completion of construction work 
and the rest shall be refunded to the contractor after issue of No Defect 
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of 
six months, subject to the following conditions: 

 
c) Any defect/defects in the work, if detected after issue of defect liability 
certificate (Taking over certificate with list of defects) is/are rectified to the 
satisfaction of the Engineer-in-Charge within the said defect liability period of 
six months or on its due extension till completion of the rectification works as 
required. 

 
d) The refund shall be made on the expiry of the said six months period or at the 
end of one full monsoon period i.e. June to September, whichever is later in point 
of time and any defects should be rectified to the satisfaction of Engineer-in-
Charge. 

 
6.6 Consideration of Abnormally Low Bids 

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written 
clarifications from the lowest bidder(s), including detailed price analyses of its bid 
price in relation to scope, schedule, allocation of risks and responsibilities, and any 
other requirements of the bid documents. If, after evaluating the price analysis, 
CIL/ Subsidiary determines that the bidder(s) has substantially failed to 
demonstrate its capability to deliver the contract at the offered price, CIL/ 
Subsidiary may reject the bid / Proposal. 
 

7. Maintenance of Haul Roads:- 

Road profiles are to be maintained at or near to the original design profile. This 
includes maintaining the drainage systems, various component of road 
pavement, the road delineation and signage and the design parameters. Some of 
the basic maintenance requirements are: 

• Scarify soft spots 
• Remove wet spots and backfill 
• Maintain good drainage 
• Top up the running surface material 
• Removing of spillage material. This will help prevent contamination to the 

surface running material. 
• Maintain the Camber and super elevation profile. 
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• Adequate water is to be applied during any maintenance grading. 
• Regularly scarify areas that show signs of laminations. 

 
7.1 Watering Roads 
At mines environmental concerns are high on the list of priorities in any area of 
the operation. Dust is a concern at site particularly in winter when conditions 
are very dry. Excessive dust is also a safety issue because it is a visibility hazard, 
and can put stress on machinery by clogging air filters, brakes and other moving 
parts. Watering the haul roads counters these dust problems by controlling the 
amount of dust in the air. 

 
But overwatering can create its own problems as road surfaces can become very 
slippery paving the way for road degradation and loss traction for mine vehicles. 
Road watering procedures need to be developed at mining operations to ensure 
that dust levels are kept down and watering is not excessive. Haul roads are 
intermittently watered to provide dry braking areas for trucks on the downside 
of ramps and to ensure that the upside is not over-watered. Pit floors and loading 
areas are watered to suppress dust during loading cycles. Haul roads are watered 
so that they are damp, not wet, and on corners watering is lighter so that 
vehicular control is maintained. 
 
7.2 Grading Roads 
Grading is a major component of any haul road maintenance system. Cleaning 
up of spilled materials and maintaining the drainage system, the road design 
parameters, and the road bases all rely on the operation of a grader. 

 
The final level of road after construction should be the benchmark to calculate 
loss of metal and to replenish at regular interval after loss reaches to a specified 
limit. Levelling shall be done quarterly if the loss of thickness is equal to or 
greater than 75 mm. 

 
Grading is the main approach to preserving the good working order of the 
drainage system  at  mines.  Grading is a particularly important process during 
the wet season because it helps diminish the effects of wet weather. Immediately 
after rain, graders must clean up road surfaces by grading out scours and filling 
in ruts and pools of water. This prevents trucks hauling on slippery pavements 
and stops them churning up the road surface with their tyres. 

 
When the road pavement reaches a thickness that can no longer support vehicles, 
resheeting is required. Fresh surface materials are laid and then compacted by 
heavy rubber-tyred machinery. 

 
At times, more serious road maintenance is required. When the road surface is 
corrugated or contains hollows or potholes, repairs may consist of loosening the 
existing surface and reshaping it. As long as the surface is of sufficient thickness, 
it can be ripped with grader tynes and then reshaped and compacted. If the 
surface layer is not thick enough, fresh materials are brought in. Depressions in 
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the road that grading cannot sufficiently mend, are lightly scarified and filled 
with material similar to the surrounding surface material. To restore areas 
affected by large potholes cause by weaknesses in the pavement or subgrade, 
damaged areas need to be excavated and then filled with material similar to that 
of the surrounding surface. 

 
Grading should be performed when the roads are damp so no loose material is 
lost due to wind or traffic. Another advantage of this is that damp materials fill 
all low spots and hollows and can be easily compacted by passing traffic. 

 
7.3 Material Spillage 
Spillage of material from Dumpers is a common occurrence and is particularly 
prevalent on corners and switchbacks. If spillage is not prevented or is not 
cleaned up, bumps and irregularities in the road surface will be allowed to 
develop. 

 
Spillage can be prevented in the design stage through good design of corners 
incorporating super-elevation and adequate turning radius. However, if spillage 
does occur a grader should be used to clear spills, and to fill and smooth any 
depressions that spilled material creates. Care must be taken not to clear this 
material into drains or to disrupt safety berms. Accumulated material from this 
maintenance procedure should be removed. 

 
Spillage on haul roads and clean up around excavators and shovels is usually 
carried out with a rubber-tired dozer. 

 
7.4 Maintenance of Drains 
Roadside drains and culverts need to be kept clear of obstructions to prevent 
overflowing in heavy rainfall leading to damage to road pavements or saturation 
of the sub-bases. Inspection of these facilities and action to clear the drains if 
need be, is required on a regular basis. 

 
Drains are usually located alongside the majority of roads and are a key 
component of the drainage system. These drains are essential to maintain the 
integrity of the haul roads, thus must be kept in good condition to protect the 
roads. 

 
Drains often have a large amount of water to accommodate, particularly during 
the wet season, and at times, the flow of water can be considerable. This can 
cause scouring and loss of condition of the drain lining. 
 
Frequent maintenance of these drains is required. Grading the drains to remove 
debris and fines, which may hinder flow, and also to restore the design geometry 
is a mandatory procedure. Any scouring of these drains needs to be considered 
and in problem areas, drains may need to be lined with rock or another durable, 
non- weatherable material. 
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7.5 Maintenance of Signs 
Traffic signs are an integral part of the safety scheme at any mine. Road signs 
need to be unambiguous and obvious to drivers in all conditions. It is important 
to keep signage clean so they are clearly readable at all times. Signs should be 
washed after periods of rain to ensure that they remain clear and free build-up 
of dirt and spray. 

 
Washing down signs regularly prevents any build-up obscuring the sign and 
ensures that the reflective qualities that are important at night, are preserved. 
Damaged or ineffective signs need to be replaced and inappropriate or out-of-
date signs need to be removed. All road signage needs to be closely monitored 
to make sure that it is as effective as possible and promotes optimum safety. 

 
********************* 
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SAFETY CODE 
 
The Contractor must ensure safety of workmen as well as safety for the general public 
during construction in and around work-site. The contractor must follow the laws, 
codes and standards laid down in this regard. The work-men must be trained and 
provided protective gear, life-saving equipment and appropriate tools for their jobs. 
Special precautions must be used if hazardous chemicals are used or stored at 
workplace (lead, silica, asbestos and wood/stone that will be cut and generate dust, 
construction materials containing zinc, cadmium, beryllium and mercury). Besides 
protection from noise and environmental pollution, public must also be safeguarded 
from falling through dug-up area, electrocution, flooding, falling objects, bridge-span 
dropping/ failures, crane falling/ overturning and damage to building from 
vibrations/ cave-ins from construction activities. Engineer must ensure that 
contractor does not adopt any short-cut in this regard. Appointment of site safety 
engineer by the contractor is a mandatory requirement (in case estimated cost is Rs 
100 Cr or more). In tenders with estimated cost is less than Rs 100 Cr, site in-charge of 
the contractor will also act as safety engineer. In case estimated cost of Rs 100 Cr or 
more, the engineer shall engage safety experts to carry out frequent safety audits and 
mandate correct measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period work 
as can be done safely from ladders. When a ladder is used, an extra mazdoor shall 
be engaged for holding the ladder and if the ladder is used for carrying materials 
as well suitable footholds and hand-hold shall be provided on the ladder and the 
ladder shall be given an inclination not steeper that ¼ to 1 (¼ horizontal and 1 
vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached or bolted, braced and otherwise secured at 
least 90 cm (3ft) high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such 
opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 3.6 m (12ft) above ground level, they should 
be closely boarded, should have adequate width and should be suitably fastened 
as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm (3ft). 
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5. Safety means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 m (30ft) in length while the width between side rails in rung ladder 
shall in no case be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) 
in length. For longer ladders, this width should be increased at least ¼” for 
additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall 
be kept. Adequate precautions shall be taken to prevent danger from electrical 
equipment. No materials on any of the sites or work shall be so stacked or placed 
as to cause danger or inconvenience to any person or the public. The contractor 
shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing 
to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit; action or proceedings to any such person or which 
may, with the consent of the contractor, be paid to compensate any claim by any 
such person.   

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all 

times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 
fraction thereof. Ladder shall extend from bottom of the trench to at least 90 cm 
(3ft) above the surface of the ground. The side of the trenches which are 1.5 m (5ft) 
or more in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of 
the depth of the trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances, undermining or undercutting shall be done.   

 
7. Demolition : before any demolition work is commenced and also during the 

progress of the work,  
 
i. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected.  
 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-
in-Charge should be kept available for the use of the person employed on the site 
and maintained in a condition suitable for immediate use, and the contractor 
should take adequate steps to ensure proper use of equipment by those 
concerned:- The following safety equipment shall invariably be provided.  

 



 
 

109 
V3.0 SGCC-AMCS-SECL Dated 09.01.2026 

i) Workers employed on mixing asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles. 

 
ii) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes, shall be provided with 
protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective 

eye-shields. 
 

iv) Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

 
v) When workers are employed in sewers and manholes, which are in active 

use, the contractors shall ensure that the manhole covers are opened and 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warming signals or boards to prevent accident to 
the public. In addition, the contractor shall ensure that the following safety 
measures are adhered to:-  
 
a) Entry for workers into the line shall not be allowed except under 

supervision of the Engineering Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open 
for at least 2 to 3 hours before any man is allowed to enter into the 
manhole for working inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet 
lead acetate paper which changes colour in the presence of such gases 
and gives indication of their presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into 
the manhole. In case, no Oxygen is found inside the sewer line, workers 
should be sent only with Oxygen kit. 
 

e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency.    
 

f) The area should be barricaded or condoned of by suitable means to avoid 
mishaps of any kind. Proper warming signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during 
night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned.   
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h) The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba.  
 

i) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge may 
decide the time up to which a worker may be allowed to work 
continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for 
ventilating the manholes. The Motors for these shall be vapour proof 
and of totally enclosed type. Non sparking gas engines also could be 
used but they should be placed at least 2 meters away from the opening 
and on the leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be present.  
 

l) The workers engaged for cleaning the manholes / sewers should be 
properly trained before allowing to work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes 
bump helmets and gloves non sparking tools safety lights and gas masks 
and portable air blowers ( when necessary). They must be supplied with 
barrier cream for anointing the limbs before working inside the sewer 
lines.  
 

n) Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well.  
 

o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to 
him.  
 

p) The extents to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge 
regarding the steps to be taken in this regard in an individual case will 
be final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:-  
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a) No paint containing lead or lead products shall be used except in the form 
of paste or readymade paint. 
 

b) Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having lead paint is dry 
rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising 
out of from dust caused by dry rubbing down and scraping. 
 

e) Adequate facilities shall be provided to enable working painters to wash 
during and on cessation of work. 
 

f) Overall shall be worn by working painters during the whole of working 
period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during 
working hours being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision, should be made for prompt first aid treatment of all injuries likely to 
be obtained during the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions:-    
i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired 
and in good working order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly 
qualified and no person under the age of 21 years should be in charge of 
any hoisting machine including any scaffolding winch or give signals to 
operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley block used in hoisting or as means of suspension, the safe 
working load shall be ascertained by adequate means. Every hoisting 
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machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of a hoisting machine having a variable safe working 
load each safe working load and the condition under which it is applicable 
shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regards contractor’s machines the 
contractors shall notify the safe working load of the machine to the 
Engineer-in-Charge whenever he brings any mach8inery to site of work and 
get it verified by the Electrical Engineer concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not 
wear any rings, watches and carry keys or other materials which are good 
conductors of electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display 

on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 
by the Labour Officer or Engineer-in-Charge of the department or their 
representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in the 

Republic of India.  
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TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 
Vol. I & II is in vogue which may be followed. These specifications cover all type of 
Building Works. The specifications are available as a printed document issued by 
CPWD and also in soft copy PDF format in CPD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR of 
CIL/Subsidiary shall be adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 
 

Part No. Description Year Of Issue 

I Internal 2013 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers 
System 

 2020 

VI Heating, Ventilation And Air 
Conditioning Works 

 2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of 
CIL/Subsidiary shall be adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. 
Presently MORTH Specifications on roads and bridges 2013 is available. These 
specifications cover exhaustively various roads and bridge works. (Applicable for 
important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR of 
CIL/Subsidiary may be adopted. 
 
*Delete if not applicable 
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ANNEXURES 

Annexure-I 
 

PROFORMA FOR LETTER OF BID 
 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID 

ONLINE: (TO BE ACCEPTED THROUGH GTE) 

 

To, 

The Tender Inviting Authority 

 South Eastern Coalfields Limited, Gevra Area 

Sub. : Letter of Bid for the work “ Supply, Installation, calibration and commissioning of 06 nos. 

battery-operated telemetry digital flow meter with 1 year warranty and 5 years CAMC for Gevra 

Project.” 

Ref. : 1.  NIT No.: SECL/GA/SO ENM/26-27/E-TENDER/19     Date. 30/04/2026 

 2. GeM Bid Number No. GEM/2026/B/7493256 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of 

contract, Scope of Work, technical specifications, BOQ and other documents carefully.  

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally 

accept the bid conditions and bid documents as available in the GeM portal, in its entirety for 

the above work and agree to abide by and fulfill all terms and conditions and specifications as 

contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per 

provision of the bid notice/document.  

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 

documents as required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be 

incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 

shall have no claim against CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and South Eastern 

Coalfields Ltd 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date 

and commence the work within stipulated date. In case of our failure to abide by the said 

provision South Eastern Coalfields Ltd. shall, without prejudice to any other right or remedy, 

be at liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money and 

also debar us from participating in future tenders for a minimum period 12 months” OR to act 

as specified in the NIT. 
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Annexure-II 
 

PROFORMA FOR UNDERTAKING 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE 

INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS 

UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH 

GTE) 

 

We solemnly declare that: 

 1. I/We am/are submitting Bid for the work Supply, Installation, calibration and commissioning 

of 06 nos. battery-operated telemetry digital flow meter with 1 year warranty and 5 years CAMC 

for Gevra Project against GEM/2026/B/7493256 and I/we offer to execute the work in 

accordance with all the terms, conditions and provisions of the bid. 

2. All information furnished by us in respect of fulfilment of eligibility criteria and 

qualification information of this Bid is complete, correct and true. 

3.  All copy of documents, credentials and documents submitted along with this Bid are 

genuine, authentic, true and valid. 

4.  I/ We hereby authorize department to seek references / clarifications from our Bankers. 

5.  We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

6. l/We do not have business relationship with any other participating Bidders, directly or 

through common third parties, that puts us in a position to have access to information about 

or influence on the bid of another Bidder. 

7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation 

of the design or technical specification of the contract that is the subject of the bid. 

8. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and 

all partners of the firm etc from Bidding, as per the tender document. 
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Annexure-III 
 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING 
PAYMENT. 

 
1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
       …………………………………………………………………. 
        City………………………. Pin Code…………………………. 
         E-mail Id ……………………………………………………… 
         Permanent Account Number ………………………………….. 
 
3. Particulars of Bank: 
 

Bank Name  Branch Name   

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

( Digital Code number appearing on the MICR Band of the cheque supplied by the 
Bank. Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the 
Bank Name, Branch Name and Code Number. 

 RTGS 
CODE 

                     

Account Type Savings Current Cash Credit 

Account Number(as appearing 
in the Cheque Book. 

                

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any 
transaction is delayed or not effected for reasons of incomplete or incorrect information. I shall 
not hold Company responsible. I also undertake to advise any change in the particulars of my 
account to facilitate updation of records for purpose of credit of amount through SBI Net / 
RTGS transfer.  I agree to discharge responsibility expected of me as a participant under the 
scheme. Any bank charges levied by the bank for such e-transfer shall be borne by us.  
 
Place : 
Date: 

      Signature of the Party / Authorised Signatory 
------------------------------------------------------------------------------------------------------------------------ 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date  

 
Signature of the Authorised official from the Bank 
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Annexure-IV 
 

SPECIMEN OF LETTER BY THE ENGINEER-IN-CHARGE TO CONTRACTOR 
FOR PROVISIONAL REDUCTION IN RATE FOR SUBSTANDARD WORK. 

 
REGISITERED POST/A.D. 

 

No.          date…... 
 
 
To 
M/S………………………………….. 
………………………………………. 
 
Dear Sir(s), 
 
Subject: (Complete name of work) ………………………. Agreement No ………………….. 
 
 
1) The…………………… (Name of the Company) considers that the items of work (specified 
in the statement appended herewith) relating to the work of ……………………… undertaken 
by you in terms of the above agreement have not been executed in accordance with the 
prescribed specifications and/ or in a workman like manner and, therefore, cannot be accepted 
in terms of the above said agreement for payment at the rates specified in the agreement. 
 
2) The …………………… (Name of the Company) is willing to consider acceptance of the same 
should you agree to receive payment at rates suitably reduced taking in consideration of 
substandard nature of the said items of work. The Area Engineer of this work will determine 
as to what suitable reductions in the rates should be made from the agreed rates for the said 
items. His decision shall be final. Pending such decision of the Area Engineer, however, the 
payment for the said items of work will be made at the provisional rates indicated against each 
item. 
 
3) If you agree to the aforesaid conditions for acceptance of payment for the said items of work, 
you may please return the enclosed form duly executed by you. 
 
4) If no reply is received from you within three weeks of the date of issue of the letter, it shall 
be presumed that the offer is not acceptable to you. In the said event, the offer shall stand 
withdrawn without prejudice to the rights and remedies of the ………. (Name of the 
Company) in terms of the contract. 
 
Enclo:  Proforma for Acceptance (Appdx.22) 
             Yours faithfully, 
 
 
          Engineer-in-Charge 
         For and on behalf of 
                   (Name of the Company) 
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Annexure - V 
 
 

SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PROVISIONAL REDUCTION 
OF RATE FOR SUBSTANDARD WORK. 

 
 

No.          Date: 
 
To 
……………………………….. 
……………………………….. 
 
Sir, 
 
  Subject: (Complete name of work)_____________________________ 
 
  Reference: Your letter No………………………………………………. 
 
 
I/We have carefully read the terms and conditions offered in your letter dated……………..and 
they are acceptable to me/us. 
 
Pending the decision of the Area Engineer of the final rates of payment against the items of 
work specified in the statement attached to your above letter which will be final and binding,. 
I/We agree to the same being paid at the provisional rates indicated against each of the said 
item of work for the above work as mentioned in your statement. 
 
 
                         Yours faithfully, 
 
 
                          Contractor(s). 
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Annexure- VI 

 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract 
No…………………….….,Dated……………. Between …………….. (Name of the 
company)      and ………………………………. (Name of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  
has entered into a contract made as per letter of acceptance………………..dated.……..(herein 
after called the said contract) with ………… (name of the Company) (hereinafter called “the 
Company”) to execute …………. (name of the contract and brief description of work) on the 
terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape 
of Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due 
compliance and performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request 
of the Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 
unconditionally and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the 
Company that if the contractor shall in any way fail to observe or perform the terms and 
conditions of the said contract or shall commit any breach of its obligation there under, the 
Bank shall on its mere first written demand, and without any objection, demur and without 
any reference to the contractor, pay to the company the said sum of …………… or such portion 
as shall then remain due with interest without requiring the Company to have recourse to any 
legal remedy that may be available to it to compel the Bank to pay the sum, or failing on the 
company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the 
company and as regards the amount payable by the Bank under this Guarantee. The Bank 
shall not be entitled to withhold payment on the ground that the Contractor has disputed its 
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding 
or legal proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof 
and shall remain in force and effect till the period that will be taken for the performance of the 
said Contract which is likely to be …………. day of ………….. but if the period of Contract is 
extended either pursuant to the provisions in the said contract or by mutual agreement 
between the contractor and the company, the Bank shall renew the period of the Bank 
Guarantee failing which it shall pay to the company the said sum of ………….…. or such lesser 
amount of the said sum of …………… as may be due to the company and as the company may 
demand.  
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This Guarantee shall remain in force until the dues of the company in respect of the said 
sum of ……………….and interest are fully satisfied and the Company certifies that the 
Contract has been fully carried out by the Contractor and discharged the guarantee.  

 

The Bank further agrees with the company that the company shall have the fullest 
liberty without consent of the Bank and without affecting in any way the obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend time for 
performance of the said contract from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Company against the contractor and to forebear to 
enforce any of the terms and conditions relating to the said Contract and the Bank shall not be 
relieved from its liability by reason of such failure or extension being granted to the Contractor 
or to any forbearance, act or omissions on the part of the company or any indulgence by the 
Company to the Contractor or any other matter or thing whatsoever which under the law 
relating to sureties would but for this provision have the effect or relieving or discharging the 
Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and 
it is not extended by the Bank beyond the period specified above, the Bank shall pay to the 
company the said sum of ……….….. or such lesser sum as may then be deemed to the 
Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this 
Guarantee is restricted to Rs………..……. The guarantee shall remain in force till the day 
……*…….. of ……*..……. and unless the guarantee is renewed or claim is preferred against 
the bank on or before  the said date all rights of the Company under this guarantee shall cease 
and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 
in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date 
of completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 
sufficient demand notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

             The Bank has under its constitution power to give this Guarantee and 
Sri……………………. who has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 
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                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of 
the branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of 
time. 

Under jurisdiction of Bilaspur court only. 
 
NOTE:  
 

(i)  The Bank Guarantee as referred above shall be operative at our branch situated at Bilaspur 
(Chhattisgarh State) or if the issuing bank does not have any branch at Bilaspur then Bank 
Guarantee shall be operative at any of its Kolkata Branch. 

 
(ii).  The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour 

of “South Eastern Coalfields Limited” shall be in paper form as well as issued under 
“Structured Financial Messaging System (SFMS)”.  

 
The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is 
furnished below: 

 

 

A.  ICICI Bank as advising Bank of SECL: 
 

1. Name of the 
Beneficiary and his 
details. 

i Name SECL 14265 

ii Area SECL – HQ. Bilaspur 

iii Name of Bank ICICI Bank 

iv Bank Account No. 028205003346 

v Department  

2. Beneficiary Bank, 
Branch and address. 

i Name of Bank ICICI Bank 

ii Bank Branch name Vyapar Vihar, Bilaspur, 
Chhattisgarh 

iii Branch code 0282 

iv Beneficiary Bank 
Branch IFSC 

ICIC0000282 

v Beneficiary Bank 
Address 

ICICI Bank Ltd. , Surya 
Chambers, Plot No. A/09, 
Vyapar Vihar, Bilaspur, 
Chhattisgarh, PIN-495001 
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B. State Bank of India as advising Bank of SECL: 
 
 
1. Name of the 

Beneficiary and his 
details. 

i Name South Eastern Coalfields 
Limited (SECL)  

ii Area SECL - HQ.  Bilaspur 

iii Name of Bank State Bank of India 

iv Bank Account No. 30285470636 

v Department  

2. Beneficiary Bank, 
Branch and address. 

i Name of Bank State Bank of India 

ii Bank Branch name SME SBI Branch 

iii Branch code 4177 

iv Beneficiary Bank 
Branch IFSC 

SBIN0004177 

v Beneficiary Bank 
Address 

SBI, Galaxy Height, Vyapar 
Vihar Bilaspur, PIN-495001, 
Chhattisgarh 
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Annexure- VII 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE. 
 

M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

 

Dear Sir, 

 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless 

repugnant to the subject or context includes its successors and assigns) having agreed under 

the terms and conditions of the Contract No………… dated…………. Entered into between 

Coal India Limited/Subsidiary Company and M/s having its Registered Office at 

…………………… (hereinafter called “the Contractor” to make mobilisation advance/lump-

sum advance to the tune of Rs………… subject to submission of the Bank Guarantee for equal 

amount from any Nationalised/ Schedule Bank , We ………… Bank (hereinafter referred to as 

the said Bank) hiving it is Registered Office at ………………….. do hereby undertake and agree 

to pay the Company to the extent of Rs……………. on demand stating that the amount claimed 

by the Company is due and payable by the contractor for the reasons of non-refund and or 

non-recovery of the amount with interest thereon and to unconditionally pay the amount 

claimed by the company on such demand without any demur to the extent aforesaid.  

 

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or 

extent of loss and damages caused to or suffered by the Company on account of the amount 

advanced not being recovered in full and non-utilisation of the said advanced amount or part 

thereof for the purpose of performance of the contract and interest payable thereon and the 

decision of the company in this behalf shall be final and binding on us. 
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3) We, the said Bank further agree that the Guarantee herein contained shall remain in full 

force and effect upto …………… and any claim received after the said date shall in no case 

bind the Bank. 

 

4) The Company shall have the fullest liberty without affecting in any way the liability of the 

Bank under this guarantee or indemnity from time to time vary any of the terms and 

conditions of the said contract or to extend the time of performance by the said contractor or 

to postpone any time and from time to time any of the powers exercisable by it against the said 

contractor and either to enforce or to forbear from enforcing any of the terms and conditions 

governing the said contract or securities available to the company and the said Bank shall not 

be released from its liability under these presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this 

Guarantee is restricted to Rs………….. and this Guarantee shall come into force from the date 

hereof and shall remain in full force and effect till ………………… unless the written demand 

or claim under this Guarantee is made by the Company with us on or before ………………. all 

rights of the Company under this Guarantee shall cease to have any effect and we shall be 

relieved and discharged our liabilities hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the company in writing and agree that any change in the 

constitution of the said contractor or the said Bank shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 
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Annexure-VIII 
 

PROFORMA OF JOINT VENTURE AGREEMENT 
 

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act 
applicable in the concerned state) 

 
This Joint Venture agreement is made on this ……………………..day 
of………………………………….. 
 

AMONGST/BETWEEN 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of 
M/s………………...Who has power of Attorney to enter into Joint Venture  
with…………………………………...andSign all documents/ agreements on behalf of 
M/s……………… (hereinafter referred to as”……………….”) 

AND 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of 
M/s………………...who has power of Attorney to enter into Joint Venture 
with…………………………………...andSign all documents/agreements on behalf of 
M/s……………… (hereinafter referred to as”……………….”). 

AND 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of 
M/s………………...who has power of Attorney to enter into Joint Venture 
with…………………………………...andSign all documents/agreements on behalf of 
M/s……………… (hereinafter referred to as”……………….”). 
 
The expressions M/s …………………..and M/s…………………and M/s ………..shall, 
wherever the context admits, mean and include their respective legal representatives, 
successors-in-interest and assigns and shall collectively be referred to as “Joint Venture 
/Parties” and individually as “Joint Venture Partner/Party”. 
 
WHEREAS M/s……………….and M/s………………agreed to form a Joint Venture in order 
to join their forces to obtain best results from the combinations of their individual resources of 
technical and management skill, finance and equipment for the benefit of the project and in 
order to submit the Bid for the work of 
“…………………………………............................................. 
……………………………………………………………………………………………………………
………………….. (Hereinafter referred to as “Project”) under……………………..(Name of 
Company(hereinafter referred to as “the principle Employer”). 
 
The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint 
Venture agreement”) to jointly prepare and submit the Bid for the Project and in the event of 
securing the Project from the Employer, to execute the Project in accordance with the Contract 
terms and conditions, to the satisfaction of the Principal Employer. 
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NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, 
agree as follows: 
 
1) FORMATION AND TERMINATION OF THE JOINT VENTURE. 
 

The parties under this Agreement have decided to form a Joint Venture to submit the Bid 
for the above Project and execute the Contract with the Principal Employer for the 
Project, if qualified and awarded. 

 
a) The name and style of the Joint Venture shall be “………………………………..” 

(hereinafter called the “Joint Venture ”) 
 

b) The Head Office of the Joint Venture shall be located at……………………….  and the 
site office will be located at the site of the Project. All communication regarding the 
project will be made to…………………… Telephone Nos………………………….. 

 
c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or 

otherwise dispose all or part of its respective interests in the Joint Venture to any party 
including the existing partner of the Joint Venture. 

 
d) The terms of the Joint Venture shall begin as on the date first set forth above and shall 

terminate on the earliest of the following dates. 
i) The Joint Venture fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture. 
iii) The Employer cancels the Project. 
iv) The Project is completed including defects liability period to the satisfaction of the 

Employer and all the parties complete any and all duties, liabilities and 
responsibilities under or in connection with the Contract and the Joint Venture 
agreement.  

 
2) LEAD PARTNER. 
 

M/s…………………………. shall be the Lead Partner of the Joint Venture/Consortium and 
is In-charge for performing the contract management. M/s…………………. shall be 
attorney of the parties duly authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners in the Joint Venture/Consortium and also all the partners 
of the Joint Venture/Consortium shall be jointly and severally liable during the bidding 
process and for the execution of the contract as per contract terms with the employer in 
accordance with the power of attorney annexed. All Joint Venture/Consortium partners 
M/s…………………..; M/s…………….& M/s………………………….. nominate and 
authorize Shri………………. ( name and designation) of M/s……………………………… to 
sign all letters, correspondence, papers & certificates and to submit the Pre-qualification 
Application / Bid documents for and on behalf of the Joint Venture/Consortium. 
In case of submission of bid in GeM portal: 
All Joint Venture/Consortium Partners M/s……..., M/s ……… & M/s ……… authorize 
M/s……………..(the lead partner) to submit the bid on behalf of this Joint Venture for the 
bidding process and agree that in case of a successful bid, the contract shall be executed  by  
this Joint Venture/Consortium as per contract terms with the employer. i.e. Company. 
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3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE. 

 
Each constituent party of the Joint Venture appoints the following personnel as the 
representative of the relevant party with full power of attorney from the Board of Directors 
of the concerned company, or from the partners of the entity, or from the proprietor. 
 
JV  Partner  Name   Position in the respective Company 
 
M/s……………      ………………….               …………………………………….. 
M/s…………..       …………………..               …………………………………….. 

      M/s ………… …………………  …………………………………….. 
 
4) PARTICIPATION SHARE & WORK RESPONSIBILITIES. 
 

4.1 The parties agree that their respective participation share (hereinafter called 
‘Participation Share’) in the Joint Venture shall be as follows: 
 
 M/s…………………………………..  :   ……..…..% (…………..per cent)  
 M/s…………………………………..  :   ……..…..% (…………..per cent) and 
 M/s…………………………………..  :   ……..…..% (…………..per cent) 
 

[Note : The participating share of JV Partners shall be as mentioned below;  
 

i) Lead Partner shall have at least 50% participating share in JV.  
ii) Other partner(s) shall have at least 20% participating share in JV] 

 
4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working 
capitals, profits or losses or others arising out of or in relation to execution of the Project 
individually or collectively. 
 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and 
allocate responsibilities as regards division of work between themselves by organizing the 
adequate resources for successful completion of the Project. However all parties shall 
remain jointly and severally responsible for the satisfactory execution of the Project in 
accordance with the Contract terms and conditions.  
 

5) JOINT AND SEVERAL LIABILITIES. 
 

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification 
and Bidding process; and in the event the contract is awarded, during the execution of the 
Contract, in accordance with Contract terms.  
 

6) WORKING CAPITAL 
 

During the execution of work/service, the requirement of Working Capital shall be met 
individually or collectively by the JV partners.  
 

7) BID SECURITY: 
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Bid Security, Performance Security and other securities shall be paid by the Joint Venture 
except as otherwise agreed. 
 

8) PERSONNEL & EQUIPMENT 
 
Team of Managers / Engineers of all the partners of the Joint Venture will form part of the 
core management structure and assist in execution of the project. The list of Personnel and 
equipment proposed to be engaged for the project by each Party will be decided by the 
management committee.  
 

9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE . 
 

a) As between themselves, each Party shall be fully responsible for the fulfillment of all 
obligations arising out of its scope of the work for the Project to be clarified subject to 
the Agreement between the Parties and shall hold harmless and indemnified against 
any damage arising from its default or non-fulfillment of such obligations.  

 
b) If any Party fails to perform its obligations described in this Agreement during the 

execution of the Project and to cure such breach within the period designated by the 
non-defaulting party, then the other party shall have the right to take up work, the 
interest and responsibilities of the defaulting party at the cost of the defaulting party. 

 

c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of 
the existing partner from the beginning of the contract with the prior approval of 
CIL/Subsidiary. 

 

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture 
partners, Joint Venture shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

 

e) In case bid being accepted by Company, the payments under the contract shall only be 
made to the Joint Venture and not to the individual partners. 

  
10) BANK A/C. 

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or 
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint 
Venture shall be received only in that account, which shall be operated jointly by the 
representative of the Parties hereto. The financial obligations of the Joint Venture shall be 
discharged through the said Joint Venture Bank Account only and also all the payments 
received or paid by company to the Joint Venture shall be through that account alone.  
 

11) LIMIT OF JOINT VENTURE ACTIVITIES. 
 
The Joint Venture activities are limited to the bidding and in case of award, to the 
performance of the Contract for the Project according to the conditions of the Contract with 
the Employer.  
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12) TAXES. 
 
Each Party shall be responsible for its own taxes, duties and other levies to be imposed on 
each party in connection with the Project. The taxes, duties and other levies imposed on 
the Joint Venture in connection with the Project shall be paid from the account of the Joint 
Venture.  
 

13) EXCLUSIVITY 
 
The Parties hereto agree and undertake that they shall not directly or indirectly either 
individually or with other party or parties take part in the Bid for the said Project. Each 
Party further guarantee to the other party hereto that this undertaking shall also apply to 
its subsidiaries and companies under its direct or indirect control.  
 

14) MISCELLANEOUS: 
 
a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or 
part of its respective interests in the Joint Venture to all third party without the 
Agreement of the other party in writing. 

 
b. Subject to the above clause, the terms and conditions of this agreement shall be binding 
upon the parties, the Directors, Officers, Employees, Successors, Assigns and 
Representatives. 

 
15) APPLICABLE  LAW 

 
This agreement shall be interpreted under laws and regulations of India. 

 
IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals 
the day, month, year first above written. 
 
 
 
For ……………………………………..   For…………………………….. 
 
Signature _____________________   Signature _______________  
(Name & Address )     ( Name & Address ) 
 
 
              (Official Seal )         (Official Seal ) 
 
Place …………………………………..   Place……………………….. 
 
Date ……………………………………  Date ………………………………. 
 
Witness       Witness 
Signature ……………………………..   Signature ………………………… 
 
(Name & Address )      ( Name & Address ) 
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Annexure-IX 
 

 

PRE-CONTRACT INTEGRITY PACT 
 

(NOT TO BE UPLOADED SEPARATELY) 
(To be accepted by the Bidder in General Technical Evaluation (GTE)during submission of bid 

online and the terms and conditions of this standard format shall be deemed accepted by the 
bidder unconditionally) 

 
General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on…………….day of the month of ………….20…, between, on one hand, Coal India 
Limited/Subsidiary Cos. acting through Shri …………………….., Designation of the officer, 
(hereinafter called the “BUYER / Principal”, which expression shall mean and include, unless 
the context otherwise requires, his successors in office and assigns) of the First Part and M/s. 
…………………………..represented by Shri………………, Chief Executive Officer (hereinafter 
called the “BIDDER/Seller/Contractor” which expression shall mean and include, unless the 
context otherwise requires, his successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure ………………………………….(Name of the 
Work/Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the 
stores and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the 
relevant law in the matter and the BUYER is a Central Public Sector Unit. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price 
in conformity with the defined specifications by avoiding the high cost and the distortionary 
impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and the BUYER will commit to prevent corruption, 
in any form, by its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 
Section 1 – Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:- 
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a. No employee of the Principal, personally or through family members, will in connection 
with the tender for , or the execution of a contract, demand ; take a promise for or accept, for 
self or third person, any material or immaterial benefit which the person  is not legally entitled 
to. 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 
 
c. Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 
  
Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commit themselves to observe the following 
principles during participation in the tender process and during the contract execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/ she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non- submission of bids or 
any other actions to restrict competitiveness or to introduce cartelisation in the bidding 
process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; 
further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 
 
d.  The  Bidder(s) / Contractors(s) of  foreign  origin  shall disclose  the  name  and address of  
the  Agents/ representatives in  India , if  any, Similarly  the Bidder(s) /Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details 
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s).Further, as mentioned in the Guidelines all the payments made 
to the Indian agent/ representative have to be in Indian Rupees only. 
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e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 
 
Section  3  -  Disqualification  from  tender  process  and  exclusion  from  future contracts 
 
If the Bidder, before contract award, has committed a transgression through a violation of 
Section 2 or in any other form such as to put his reliability or credibility as Bidder into question, 
the Principal is entitled to disqualify the Bidder from the tender process or to terminate the 
contract, if already signed, for such reason. 
 
(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of 
Section 2 such as to put his reliability or credibility into question, the Principal is also entitled 
to exclude the Bidder / Contractor / Supplier from future contract award processes. The 
imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the circumstances of the case. In particular 
the number of transgressions, the position of the transgressors within the company hierarchy 
of the Bidder and the amount of the damage. The exclusion will be imposed for a minimum of 
6 months and maximum of 3 years. 
 
(2) A transgression is considered to have occurred if the Principal, after due consideration of 
available facts and evidences within his / her knowledge concludes that there is a reasonable 
ground to suspect violation of any commitment listed under Section 2 i.e “ Commitments of 
Bidder(s) / Contractor(s). 
 
(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to 
resort to and impose such exclusion and further accepts and undertakes not to challenge or 
question such exclusion on any ground, including the lack of any hearing before the decision 
to resort to such exclusion is taken.  This undertaking is given freely and after obtaining 
independent legal advice. 
 
(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the Principal may 
revoke the exclusion prematurely.” 
 
Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/ Bid Security. 
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(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the Contract value excluding 
GST or the amount equivalent to Performance Bank Guarantee. 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last three years with 
any other Company in any country conforming to the anti-corruption approach or with any 
Public Sector Enterprise in India that could justify his exclusion from the tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Debarment of firms from Bidding ". 
 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
 
(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 
adoption of Integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders and Contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions. 
 
Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 
will inform the same to the Chief Vigilance Officer. 
  
Section 8 - Independent External Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact 
after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs 
his/ her functions neutrally and independently. The Monitor would have access to all Contract 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders/Contractors as confidential. 
He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his/ her request and 
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demonstration of a valid interest, unrestricted and unconditional access to their project 
documentation. The same is applicable to Sub-contractors. 
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed 
declarations on 'Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of 
Interest'. In case of any conflict of interest arising at a later date, the IEM shall inform 
Chairman, Coal India Limited / CMD, Subsidiary Companies and recuse himself / herself 
from that case. 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the Monitor 
the option to participate in such meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she 
will so inform the Management of the Principal and request the Management to discontinue 
or take corrective action, or to take other relevant action. The monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, 
Subsidiary Companies within 8 to 10 weeks from the date of reference or intimation to him by 
the Principal and, should the occasion arise, submit proposals for correcting problematic 
situations. 
 
(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary 
Companies, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the 
Chairman, Coal India Limited / CMD, Subsidiary Companies has not, within the reasonable 
time taken visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 
 
(9) The word 'Monitor' would include both singular and plural. 
 
Section 9 - Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after the 
contract has been awarded. Any violation of the same would entail disqualification of the 
bidders and exclusion from future business dealings. 
  
If any claim is made / lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged / determined by 
Chairman Coal India Limited / CMD, Subsidiary Companies. 
 
Section 10 - Other provisions 
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(1) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 
 
(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all 
partners or JV members. 
 
(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 
 
(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause 
in the Integrity Pact will prevail. 
 
Section 11- Facilitation of Investigation 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the BUYER or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the BIDDER and the BIDDER shall provide necessary information and 
documents in English and shall extend all possible help for the purpose of such examination. 
 
Section 12- Law and Place of Jurisdiction 
 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 
 
Section 13 - Other Legal Actions. 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 
 
 
(For & On behalf of the Principal)                                  (For & On behalf of Bidder/ Contractor) 
 
(Office Seal)                                                                                                       (Office Seal) 
 
Place --------------                                                                                    Place -------------- 
Date ------------                                                                                        Date ------------ 
 
 
  
Witness 1:                                                                                                              Witness 2: 
(Name & Address)                                                                                          (Name & Address) 
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ANNEXURE- A 
 

Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact) 
 
1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also 
eligible to quote on behalf of its principal against the tender, in case manufacturer as a matter 
of corporate policy does not quote directly. However, in such case, authorized Indian Agent 
shall have to upload scanned copy of tender specific Manufacturer’s Authorization, signed 
and stamped by the manufacturer to quote against the CIL Tender, indicating the Tender 
Reference No. and date along with the offer. The authorized Indian Agent is to upload scanned 
copies of details in respect of its organization along with the copies of document like certificate 
of incorporation / registration etc. alongwith the offer. The firm (Indian Agent) should be in 
existence for 3 years on the date of tender opening, irrespective of date of appointment as 
Indian Agent. 
In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not 
allowed to participate / quote on behalf of another manufacturer in this tender or in a parallel 
tender for the same item. Further, in a tender, either manufacturer can quote or its authorized 
Indian Agent can quote but both are not allowed to participate/ quote in the same tender. 
Also, one manufacturer can authorise only one agent to quote in the same tender. All the bids, 
not quoted as per the above guidelines, will be rejected. 
 
2. The Foreign manufacturer must indicate the name & address of its agent in India. It should 
also indicate the commission payable to them and the specific services rendered by them. The 
Indian Agency commission will be payable only on FOB prices of goods and it should be 
quoted as a percentage of the FOB price. In case, the foreign manufacturer does not have any 
Indian Agent, it should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder 
has also to disclose all payments to agents, brokers or any other intermediaries. The amount 
of agency commission payable to Indian Agent should not exceed 5% or what is specified in 
agency agreement, whichever is lower. 
 
3. In addition to above A certificate that no commission is payable by the principal supplier to 
any agent, broker or any other intermediary against this contract other than percentage as 
indicated in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This 
certificate forms a part of letter of credit. 
 
4. The payment of Indian Agency Commission, if any, involved, may be considered in case of 
necessity, subject to compliance of the Government of India guidelines issued from time to 
time. The name of the Indian Agent with their full address and the quantum of Agency 
commission if any, payable shall have to be mentioned in the offer by the foreign 
manufacturer. 
 
The following documents shall be submitted by the Bidder in case of contract with foreign 
principals involving Indian agents: 
 
a. Foreign principal’s pro-forma invoice or any other authentic document indicating the 
commission payable to the Indian agent, nature of after sales service to be rendered by the 
Indian Agent and the precise relationship between the Principal and the Agent and their 
mutual interest 
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b. Copy of the agency agreement if any with the foreign principal stating the precise 
relationship between them and their mutual interest in the business. 
However, if all the details given in Para – (i) are complied with, the requirement of submission 
of document mentioned at Para – (ii) may be waived. 
 
5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
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Annexure-X 

Code of Integrity for Public Procurement (CIPP): 
 

1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, 
the officials of Procuring Entities involved in procurement and the bidders/ contractors must 
abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials 
shall give an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in 
ERP while processing PR in SAP ERP. The undertaking shall be put in format of PR itself in 
ERP. However, if estimate is processed outside ERP then separate undertaking in this regards 
shall be given by all procuring officials.  The bidders/ contractors should be asked to sign a 
declaration about abiding by a Code of Integrity for Public Procurement (including sub-
contractors engaged by them) during submission of bid, with a warning that, in case of any 
transgression of this code, it would be liable for punitive actions such as cancellation of 
contracts, banning and blacklisting or action in Competition Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the 
highest standard of ethics and should not indulge in the following prohibited practices, either 
directly or indirectly, at any stage during the procurement process or during execution of 
resultant contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or 

any material benefit, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. This 
includes making false declaration or providing false information for participation in a 
tender process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, 
or any other practice coming under the purview of The Competition Act, 2002, between 
two or more bidders, with or without the knowledge of the procuring entity, that may 
impair the transparency, fairness and the progress of the procurement process or to 
establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence 
their participation in the procurement process or affect the execution of a contract; 

v) “Conflict of interest”:  
Participation by a bidding firm or any of its affiliates that are either involved in the 
consultancy contract to which this procurement is linked ; or if they are part of more than 
one bid in the procurement; or if the bidding firm or their personnel have relationships 
or financial or business transactions with any official of procuring entity who are directly 
related to tender or execution process of contract; or improper use of information obtained 
by the (prospective) bidder from the procuring entity with an intent to gain unfair 
advantage in the procurement process or for personal gain 

     all such Bidders having a Conflict of Interest, shall be disqualified. 
 

The Bidders shall comply the above provision of “Conflict of Interest” and submit 
an undertaking with respect to Clause No. 4.2 (d) & 4.2 (e) in GTE. 
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Earnest Money deposited by such defaulting Bidders shall be forfeited and they shall be 
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a period 
of 12(twelve) months from the date of issue of such letter. In case of 
JV/CONSORTIUM/Partnership firm, the debarment shall also be applicable to all 
individual partners of JV/CONSORTIUM/Partnership firm. 

 
Note (Not part of tender document): 
In the above case, approval of Tender Accepting Authority shall be taken. In case 
Board/CMD of CIL/Subsidiary is Tender Accepting Authority, then the approval of CMD 
of CIL/Subsidiary is to be obtained. 

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into 
allegations of one or more of the above mentioned prohibited practices either by 
deliberately destroying, falsifying, altering; or by concealing of evidence material to the 
investigation; or by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; or by impeding the 
procuring entity’s rights of audit or access to information; 

 
3. Obligations for Proactive Disclosures 
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under 

Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of 
interest (coming under the definition mentioned above – pre-existing or as and as soon as 
these arise at any stage) in any procurement process or execution of contract. Failure to do 
so would amount to violation of this code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous 
transgressions of such a code of integrity with any entity in any country during the last 
three years or of being debarred by any other procuring entity. Failure to do so would 
amount to violation of this code of integrity. 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 
disqualification for the bidder making such declarations. The declared conflict of interest 
may be evaluated and mitigation steps, if possible, may be taken by the procuring entity. 
Similarly voluntary reporting of previous transgressions of Code of Integrity elsewhere 
may be evaluated and barring cases of various grades of debarment, an alert watch may be 
kept on the bidder’s actions in the tender and subsequent contract. 

 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal 
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 
integrity in competing for the contract or in executing a contract, the procuring entity may take 
appropriate measures including one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred 

by the procuring entity; 
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b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be 

filed under a signature of concerned Director of CIL/Subsidiary, with the 

Competition Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or 

staff found responsible. 
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Annexure-XI 
 

PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( 
Name of Company ) having its registered office at ……………………………………………… 
(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject 
or context, include its successors and assignees) of the one part and ( Name of the Contractor 
) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm under the 
name and style ………………………………………………… (hereinafter called the ‘said 
Contractor’ which expression shall, unless the context requires otherwise include them and 
their respective heirs, executors, administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of 
“……………………………………… ……………………..” and whereas the said Contractor/ 
Firm submitted tender for the said work and deposited a sum of Rs………………….. as 
Earnest Money and whereas the tender of the said contract has been accepted by the 
Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form 
and be read and construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words 
and figures ) or such other sum as may be arrived at under the clause of the specification 
relating to Payment by items measurements at unit prices by the Company, the said 
Contractor shall, subject to the terms & condition contained herein execute and complete the 
work as described and to the extent of probable quantities as indicated in Schedule B with 
such variations by way of alteration, addition to or reduction from the said works. 
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4) The company has received a sum of Rs............ towards Performance Security Deposit (1st 
part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
 
5) The said contractor hereby covenants with the company that the company shall deduct at 
5% of R/A Bills excluding GST as Retention Money (2ndpart  of security deposit ), as per the 
terms & condition of the tender/ contract.   
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year 
above written    

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

     Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

 

1. Name :                                                                  Signature 
2. Address: . 
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Annexure-XII 

 
To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested 

by Notary Public. 
 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WTER PROOFING WORKS.  

 
The agreement made this ……………….…..……… day of ………………Two thousand and 
…………………….……….. between…………………… (hereinafter called Guarantor of the one 
part) and ………………  Limited (hereinafter called the Owner of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), 
dated ………………….. and made between the GUARANTOR  OF THE ONE part and the  
………………………….  Limited of the other part, whereby the contractor, inter-alia, 
undertook to render the buildings and structures in the said contract recited completely water 
and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures 
will remain water and leak proof for five years from the date of giving water proofing 
treatment.  
 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be five years to be reckoned from the date after the maintenance period 
prescribed in the contract.    
 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose. 
 
1. Misuse of roof shall mean any operation, which will damage proofing treatment, like 

chopping of fire wood and things of the same nature which might cause damage to the 
roof. 

2. Alternation shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in parts.  

3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any 
defect being found render the building water proof to the satisfaction of the Engineer-in-
Charge at his cost and shall commence the work for such rectification within seven days from 
the date of issue of notice from the Engineer-in-Charge calling upon him to rectify the defects 
failing which the work shall be got done by ……………………….. Coalfields by some other 
Contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the 
cost, payable by the Guarantor shall be final and binding.     
 
That if the Guarantor fails to execute the water proofing or commits breach thereunder, then 
the Guarantor will indemnify the principal and his successors against all loss, damage, cost, 
expense or otherwise which may be incurred by him by reason of any default on the part of 
the GUARANTOR in performance and observance of this supplementary agreement. As to 



 
 

147 
V3.0 SGCC-AMCS-SECL Dated 09.01.2026 

the amount of loss and / or damage and / or cost incurred by ……………….. Coalfields, the 
decision of the Engineer-in-Charge will final and binding on the parties.  
 
IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by 
…………………   and for and  on behalf of ……………………….. Limited on the day, month 
and year first above written. 
 
Signed, sealed and delivered by Guarantor in the presence of -  
1. 
2. 
Signed for and on behalf of …………………………… Limited by ………………….. 
 
In presence of: 
1. 
2.  
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Annexure-XIII 
 

PROFORMA OF MEMORANDUM (To be a Part of Contract Agreement) 
 
 

TENDER FOR WORK 
 

I/We hereby tender for the execution for the SOUTH EASTERN COALFIELDS LIMITED 
(SECL) of the work specified in the underwritten MEMORANDUM at rates specified in the 
Price-bid within a period of ----------------------------- Days as per Work Order and subject to the 
annexed conditions of Contract and with such materials as are provided for by and in all other 
respects in accordance with such conditions so far as applicable.  
 
 
 

MEMORANDUM 
 
 

1 Name of Work  

2 Agreement Value of Work  

3 Performance Security 
Deposit 

 

4 Additional Performance 
Security Deposit 

 

5 Percentage to be deducted 
from Bills 

 

6 Scheduled Date of 
Commencement of Work 

 

7 Scheduled Date of 
Completion of Work 
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Annexure-XIV 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested 
by Notary Public. 

 
FORM FOR GUARANTEE BOND 

FOR ANTI-TERMITE TREATMENT 
 
 
 

THIS AGREEMENT made this ……………….…..……… day of Two 
thousand…………………….……….. between M/s…………………… (hereinafter called the 
guarantor of the one part and M/s………………  Limited, hereinafter called the ……………….  
Limited hereinafter called the OWNER of the other part. 
 
Whereas the agreement is supplementary to the contract hereinafter called the contract dated 
………………….. made between the guarantor  of the one part and ………………………….  
Limited, of the other part whereby the contractor inter-alia, undertook  to render the buildings 
and structures in the said contract recited, completed, termite proof. And whereas the 
guarantor agreed to give a guarantee to the effect that the said structure will remain termite 
proof for TEN YEARS to be  reckoned from the date after the maintenance period prescribed 
in the contract expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter 
shall replace at his risk and cost such wooden member as may be damaged by termite and in 
case of any other defect being found, he shall render the building termite proof at his cost to 
the satisfaction of the Engineer-in-charge and shall commence the works of such rectification 
within seven days from date of issuing notice from the Engineer-in-charge calling upon him 
to rectify the defects, failing which the work shall be got done by ………………………….. 
Limited / OWNER by some other contractor at the guarantor’s cost and risk and in the later 
case the decision of the Engineer-in-charge as to the cost recoverable from the guarantor shall 
be final and binding.  
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches 
hereunder then the Guarantor will indemnify …………………. Limited against all losses 
damages, cost expenses or otherwise which may be incurred by him by reasons of any default 
on the part of the guarantor in performance and observance of this supplemental Agreement. 
As to the amount of loss and or damage and / or cost incurred by ………….. Limited / 
OWNER decision of the Engineer-in-charge will be final and binding on the parties.  
 
In witness where of these presents have been executed by the Guarantor ………..  and by 
…………………  for and on behalf of ……………………….. Limited on the day of month and 
year first above written. 
 
 
Signed sealed and delivered by Guarantor 
 
IN THE PRESENCE OF: 
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1. 
 
2. 
 
Signed for and on behalf of …………………………… Limited by / in presence of: 
 
1. 
 
2.  
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Annexure-XV 
 

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER 

HEAD) REGARDING RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION 

CLAUSE (IN CASE OF PARTNERSHIP FIRM/JV), LOCAL SUPPLIER STATUS OF THE 

BIDDER ETC.: 

PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

 I / We, ..................................................................................., Proprietor/Partner/Legal 

Attorney/Director/ Accredited Representative of M/s. .................................., solemnly declare 

that: 

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 

Limited/Subsidiary. 

OR 

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India 

Limited is as follows: 

a) Name of the employee 

b) Place of posting 

c) Department 

d) Designation 

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ 

Son/Step-son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ 

Sister / Stet-Sister. 

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall 

make necessary payments as required under law. 

Or 

    *I/We hereby undertake that we shall take appropriate steps for registration as relevant 

under CMPF / EPF authorities, if applicable. We shall make necessary payments as 

required under law.   

 * Delete whichever is not applicable. 

3. We hereby confirm that we shall deploy required vehicle as per NIT either owned or 

through hiring. (Applicable in case of hiring of vehicles (Other than Coal & OB) 

4.  ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies 

or PSUs. 

Or 

**I / We ………………..have been debarred or banned by the organization named 

“__________” for a period of…… year/s, effective from ……. to……… 

** Delete whichever is not applicable. 
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5.We,……………………..(Name of Partners of Partnership Firm/Joint Venture), partners of 

…………………………..(Name of Partnership Firm/Joint Venture) hereby consent to abide 

by the relevant provisions of General Terms and Conditions pertaining to Clause no 16 

Settlement of Disputes. 

 (Applicable in case of Partnership firm/Joint Venture) 

6. We certify that the works/services offered by us against the tender for the work 

“…………………………… (Name of work)” against NIT No/GeM Bid Number  

......................... Dated………………, meet the minimum local content requirement and has 

local content: 

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………%       

(indicating the percentage of local content) 

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) 

i.e.………%       (indicating the percentage of local content) 

 *Delete whichever is not applicable. 

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 

submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or 

cost auditor of the company (in case of companies) or from a practicing cost accountant or 

practicing chartered account (in respect of suppliers other than companies) giving the 

percentage of local content. 

7. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as 

amended from time to time of Ministry of Finance, Dept of Expenditure, Public 

Procurement Division with respect to restrictions on procurement of goods, services or 

works from a Bidder of a country which shares a land border with India and on sub-

contracting to contractors from such countries - I/we have read the Clause regarding 

restrictions on procurement from a Bidder of a country which shares a land border with 

India and on sub-contracting to contractors from such countries; I/we certify that I am/ we 

are not from such a country or, if from such a country, has/have been registered with the 

Competent Authority and will not sub-contract any work to a contractor from such 

countries unless such contractor is registered with the Competent Authority. I hereby 

certify that I/we fulfil all requirements in this regard and I am/ we are eligible to be 

considered. 

Note: Where applicable, evidence of Competent Authority shall be attached along with this 

Undertaking. 

8.  **I/We have not been debarred by any procuring entity for violation of Preference to Make 

in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued 

by Govt. of India as amended from time to time. 

OR 

**I / We …..have been debarred by……(name of procuring entity) for violation of 

Preference to Make in India  vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 

issued by Govt. of India as amended from time to time for a period of…………year/s, 

effective from ………. to….. 
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**Delete whichever is not applicable. 

Note: A bidder who has been debarred by any procuring entity for violation of Preference to 

Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 

India as amended from time to time shall not be eligible for preference under this Order for 

procurement by any other procuring entity for the duration of debarment. 

9.  I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender 

document.  

 

10.  *I/we do not have any previous transgression of CIPP in last three years with any entity 

in any country. 

Or 

*I / We have been debarred by………………(name of procuring entity) for violation of Code 

of Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective 

from ………………. to……………………..….. 

*Delete whichever is not applicable 

11. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against me/us, 
including termination of the contract, forfeiture of all dues and Debarment of our firm and 
all partners of the firm etc from Bidding, as per the tender document. 

 
[Note: In case of Joint Venture Firm/Partnership firm, the undertaking must be signed by all the 
partners of the Partnership Firm / Joint Venture (JV) firm]. 
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Annexure-XVI 

PRICE BREAKUP 
 

(To Be Uploaded by bidder (on their letter head) as enrolled online on GeM Portal at the time 
of submission of bid against “Financial Document Indicating Price Breakup required” section). 

 

i. Name of work: Supply, Installation, calibration and commissioning of 06 nos. battery-
operated telemetry digital flow meter with 1 year warranty and 5 years CAMC for Gevra 
Project. 
 

ii. Bid Notice No.: SECL/GA/SO ENM/26-27/E-TENDER/19     Date. 30/04/2026 
 

iii) GeM Bid Number: GEM/2026/B/7493256 

 

Sl Description of Item Quantity Unit 
Estimated 

Rate (₹) 

Rate 
quoted by 

bidder  
(₹) 

Amount 
quoted by 

bidder 
(₹) 

1 Supply, Installation, calibration, 
commissioning of Battery-
operated telemetry digital water 
flow meter size:250mm for real-
time flow meter data 
transfer/storage in cloud and 
online portal of CGWA with 
compliance of all applicable 
Indian standards, regulations. 
Power supply 24vdc and 12 vdc 
with GSM/GPRS MODULE 
(Telemetry System). 

06 Nos. 
 ₹    

2,80,200.00  

 
 

2 Structure steel work for fixing of 
flowmeter as per site requirement 
to complete the job with all 
arrangement. 

06 Nos. 
 ₹        

15,700.00  

 
 

3 Painting with synthetic enamel 
with primer as per site 
requirement with all 
arrangement. 

06 Nos. 
 ₹          

2,870.00  

  

4 Cement concrete work as per site 
requirement with all necessary 
arrangement to complete the job. 

06 Nos. 
 ₹        

11,200.00  

  

5 1st year CAMC charge (after 
expiry of 1 year warranty) per 
equipment 

06 Nos. 
 ₹        

84,308.00  

  

6 
2nd year CAMC charge per 
equipment 

06 Nos. 
 ₹        

88,278.00  

  

7 
3rd year CAMC Charge per 
equipment 

06 Nos. 
 ₹        

92,447.00  

  

8 
4th year CAMC charge per 
equipment 

06 Nos. 
 ₹        

96,824.00  
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9 
5th year CAMC charge per 
equipment 

06 Nos. 
 ₹    

1,01,420.00  

  

 Total Quoted Amount in GeM Portal (Excluding GST)  
 Rate of GST (18% as applicable)  
 Add GST (As Applicable)   
 Total Quoted Amount in GeM Portal (including GST)  

 
 
 
 

 
 
 

Signature of the Bidder with seal. 
 
Date………………………
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Annexure-XVII, Page 1/3 

BID SUBMISSION CONFIRMATION (BSC) 
 

(To Be Uploaded by bidder (on their letter head) as enrolled online on GeM Portal at the time of submission of bid against “Certificate Requested in ATC)”. 

 

To, 
The Tender Inviting Authority (TIA), 
SECL GEVRA AREA  

 

Name of Work                                           Supply, Installation, calibration and commissioning of 06 nos. battery-
operated telemetry digital flow meter with 1 year warranty and 5 years 
CAMC for Gevra Project. 

NIT No.                                                        SECL/GA/SO ENM/26-27/E-TENDER/19     Date. 30/04/2026 

Name of the Bidder (If bidder is JV, then the name of JV shall be entered, 
not the Lead Partner submitting bid on behalf of JV) 

  

Registered Address   Name of Partners / Directors 
/Proprietor 

  

Postal Code   Authorized Representative 
Name 

  

Company's Legal Status   Phone   

Correspondence Email   Mobile No.   
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Annexure-XVII, Page 2/3 

GENERAL TECHNICAL EVALUATION SHEET 

Sl. 
No. 

Particulars Expected Value Bidders 
Compliance 

1 Does the Bidder have gone through all clauses of UNDERTAKING and agrees to upload 
duly filled-in and signed copy of these documents in the prescribed Format as per 
Annexure-XV of NIT. 

Yes  

2 Does the Bidder have gone through and unconditionally ACCEPT all clauses of Letter of 
Bid (Annexure-I), Undertaking regarding Genuineness of the information (Annexure-II), 
Code of integrity for Public Procurement (CIPP) (Annexure-X), Integrity Pact  - Annexure-
IX - (Applicable for ECV more than ₹ 2.00 Crore) 

Yes  

3 Does the Bidder possess document for Legal Status i.e. Affidavit/Undertaking 
(Individual/Proprietorship), Partnership Deed (Partnership Firm), MoA and Article of 
Association with Certificate of Incorporation (Company), Joint Venture as per NIT Format 

Yes  

4 Does the Bidder possess required document(s) as enlisted in NIT with respect to Goods 
and Services Tax (GST) status of bidder. 

Yes  

5 Does the Bidder possess supporting document(s) as enlisted in NIT with respect to 
Permanent Account Number (PAN). 

Yes  

6 Whether the Work Experience(s) of Bidder, submitted in this Tender, satisfies the 
definition for Similar Nature of Work as defined in the NIT. 

(Not Applicable for ECV < ₹ 50 Lakhs But Applicable for ECV < 50 Lakhs of Safety & Production Related 
Jobs) 

Yes  

7 Does the bidder fulfill criterion of Working Capital and submitting document(s) as per 
requirements of NIT/Bid Document. ((Not Applicable for ECV < ₹ 50 Lakhs) 

Yes  

8 Does the bidder fulfill criterion of EARNEST MONEY DEPOSIT (EMD) as per 
requirements of NIT/Bid Document. 

Yes  

9 Does the bidder possess the Valid Electrical Contractor Licenses issued by Electrical 
Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-45. (In case 
the Bidder is a Joint Venture, at least one partner of JV should possess the valid Electrical 
Contractor’s License issued by Electrical Licensing Board/Authority of any Indian state, 
in accordance with IE Rule-45.) (Applicable to Electrical Jobs only) 

Yes  

(NOTE: Bidder should furnish the response in the form of ‘Yes’ only.) 
Note: The procuring entity may please strike out / delete the clause 6,7,9; if not applicable. (Not to be a part of tender document) 
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Information to be furnished regarding Work experience                      Annexure-XVII, Page 3/3 

 

 

Information to be furnished regarding Working Capital 
Estimated Cost 
Value (₹) 

 Required Working Capital (₹) as per Bid 
document (20% of Annualized or ECV) 

₹ 

Sl.No Description Information to be furnished 

1 Amount of available working capital inclusive of lines of credit and availability of other financial 
resources. 

  

2 Date on which the bidder possesses the required working capital. (Should be within 3 months prior to the 
date of opening of tender) 

  

3 Name of the Chartered Accountant (CA)   

4 Membership Number of CA who certifies the bidder's working capital on a particular date  

5 Date of Issue of W.C. Certificate by CA (Should be within 3 months prior to the date of opening of tender)  

6 UDIN No  

Note:  
1. In case of JV/CONSORTIUM, Work Experience shall be met collectively by all the members. 
2. In case the Bidder is a Joint Venture/Consortium, the working capital of the individual members of the JV/CONSORTIUM will be added together.  

 

 
Date……………………….             Signature of the Bidder with seal. 

Estimated Cost of Work (Including GST) (Put To Tender) ₹  

Required Experience Value (As Per Cl. No. 8(A) of Tender Document) 50% of the annualized estimated or estimated value of the work 

₹  
Validity Period of Experience:  Select Any 1 year during last 7 years  as per the requirement of eligibility criteria of Work Experience 

Start Date  
of  

Qualifying Experience 
 

 
 

(To Be Furnished by the Bidder) 

End Date  
of  

Qualifying 
Experience 

 
 

(To Be Furnished by the Bidder) 

Sl. 
No. 

Name of Work Work 
Experience 
Certificate 
Reference 
Number 

Work Order 
/ 

Agreement 
Reference 
Number 

% Share of the 
bidder 

Name of  
Contractor 

Name & Address 
of 

Employer/Work 
Order Issuing 
Authority of 
Experience 

Start Date 
of Work 

Experienc
e 

End Date of 
Work 

Experience 

Executed/Completed Value 
of Work Experience (₹) 

1          

2          

3          
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ANNEXURE - XVIII 
 

CHECKLIST FOR BIDDER FOR REFERNECE PURPOSE ONLY 
 

(DOCUMENTS TO BE UPLOADED / SUBMITTED BY BIDDER AT THE TIME OF BID SUBMISISON) 

 

Sl.NO Particulars Remarks 

1 Bid Submission Confirmation (BSC) – Annexure XVII (03 pages) All 03 pages of Annexure – XVII on bidder letters head, duly filled 

2 Earnest Money Deposit (EMD) As per NIT 

3 Work Experience As per NIT 

4 Working Capital As per NIT 

5 PAN As per NIT 

6 GST As per NIT 

7 Legal Status of the bidder, Power of Attorney (As applicable) As per NIT 

8 Undertaking  As per NIT 

9 Local Content Certificate (as applicable) As per NIT 

10 Electrical License (As Applicable) As per NIT 

 


