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NOTICE INVITING TENDER
NIT

GOVERNMENT OF ANDHRA PRADESH

ROADS AND BUILDINGS DEPARTMENT

VOLUME – I

NAME OF WORK :

:

NIT.No.EE/Elec/R&B/GNT/04/2026-27 Dated: 30.04.2026

  Providing 3.0 KVA UPS System, Service 

wire, Earthings, Distribution Boards and 

Power Sockets for AC Provisions to the e-

Seva Kendras (Porta Cabins) in the premises 

of District court compound at Eluru in West 

Godavari District. 

NAME AND ADDRESS OF THE 

CONTRACTOR  WHO 

DOWNLOADED THE BID 

DOCUMENTS.

Tenderer Pg 3 of 74Executive Engineer (R&B)Electrical Division, Guntur



GOVERNMENT OF ANDHRA PRADESH

ROADS AND BUILDINGS DEPARTMENT

NOTICE INVITING TENDERS (NIT)

1) Name of Work :

2) : Rs. 2,39,288.00

3) :

4) :

5) :

6) :

7) :

8) :

NIT.No.EE/Elec/R&B/GNT/04/2026-27 Dated: 30.04.2026
1. Tenders for the work mentioned below are invited from the Contractors / Contracting firms 

Registered with Government of Andhra Pradesh.

  Providing 3.0 KVA UPS System, Service 

wire, Earthings, Distribution Boards and 

Power Sockets for AC Provisions to the e-

Seva Kendras (Porta Cabins) in the premises 

of District court compound at Eluru in West 

Godavari District. 

Estimate Contract value of work 

put to tender

Form of Contract / Class of 

Contractor eligible

"a)Class III (Electrical) as per G.O.Ms. No. 94

Dt.1.7.2003 of I and CA Dept and G.O.Ms.

130 Dt. 22.5.2007 of I and CAD (PW

Reforms). b)The Contractors registered by

Muncipal Corporations or other local bodies

are not eligible to participate in the 

tender.b)Grade A/B License issued by APELB 

c)To furnish copy of PAN card.  d) Copy of 

latest income tax returns for theassessment 

year 2025-2026 submitted alongwith proof of 

receipt. e) The bidder shouldproduce the 

copy of  AP GST Registration and Returnes 

e)Experience certificate in similar nature of

work equal to ECV value during the last five 

years

Period of Completion of Work 1 month

E.M.D to be paid in the shape of 

Demand Draft obtained from 

Nationalised / Scheduled 

Commercial Bank, at 1% of the 

estimated contract value of work 

along with bid documents.

Online payment only for Rs 5982 issued by 

any Nationalised Bank/Scheduled Commercial 

bank in favour of PAO Guntur

Date and Time for Downloading 

of tender documents

01/05/2026 11:00 AM

04/05/2026 04:30 PM

TO

Last Date and time for 

submission of Tenders

04/05/2026 04:30 PM

Date and time of opening of 

Technical Bid

04/05/2026 04:35 PM
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9) :

2

a)

b)

c)

d)

3

4

5

6

7

8

The bidders need to register on the electronic procurement market place of 

Government of A.P. that is www.eprocurement.gov.in. On registration on the e-

procurement market place they will be provided with a user ID and password by the 

system using which they can submit their bids on line.
While registering on the e-procurement market place, bidders need to scan and upload 

the required documents as per the tender requirements on to their profile.

Date and time of opening of 

Commericial Bid

0

The bidders need to contact the Executive Engineer R&B Electrical Division Guntur for 

information on e-procurement

Submission of Original Hard Copies of the uploaded scan copies of DD/BG towards EMD 

by participating bidders to the tender inviting authority before opening of the price bid 

is dispensed forthwith.

Such uploaded documents need to be attached to the tender while submitting the bids 

the e-procurement market place provides an online self-service registration facility to 

such of the contractors who are already registered with respective participating 

departments for supply of specified goods and services. As an incentive for early 

registration, basic registration by suppliers, that allows them to participate in the e-

procurement process, shall be enabled on the e-procurement market place with out 

levy of any registration or subscription fee up to 31st March 2003 or such later date as 

may be decided by the steering committee. However the e-procurement market place 

may levy charges for such value added services as may be decided by the steering on 

the e-procurement as laid down in the G.O.Ms.No.2, Information Technology and 

Communication department dated 15-01-2003.

All the bidders shall invariably upload the scanned copies of DD/BG in e-procurement 

system and this will be the primary requirement to consider the bid as responsive.

The Department will notify the successful bidder for submission of original hard copies 

of all uploaded documents, DD/BG towards EMD prior to entering into agreement.

The successful bidder shall invariably furnish the original DD/BG towards EMD, 

Certificates/ documents of the uploaded scanned copies to the Tender inviting Authority 

before entering into agreement either personally or through courier or post and the 

receipt of the same with in the stipulated date shall be the responsibility of the 

successful bidder. The department will not take any responsibility for any delay in 

receipt / non-receipt of original DD/BG towards EMD, certificates/ documents, from the 

successful bidder before the stipulated time. On receipt of document, the department 

shall ensure the genuinity of the DD/BG towards EMD and all other certificates/ 

documents uploaded by the bidder in the e-Procurement system in support of the 

qualification criteria before concluding the agreement.

The Department shall carry out the technical bid evaluation solely based on the 

uploaded certificates/ documents, DD/BG towards EMD in the e-procurement system 

and open the price bids of the responsive bidders. 

If any successful bidder fails to submit the original Hard copies of uploaded certificates/ 

Documents, DD/BG towards EMD with in the stipulated time or if any variation is 

noticed between the uploaded documents and the hard copies submitted by the bidder, 

the successful bidder will be suspended from participating in the tenders on e-

Procurement platform for a period of 3 years. 
Tenderer Pg 5 of 74Executive Engineer (R&B)Electrical Division, Guntur



9 Eligibility criteria for opening the Bid: 

a)

b)

c)

d)

e)

f)

g)

h)

i)

j)

k)

To pay EMD in the shape of Online payment only for Rs 5982 issued by any 

Nationalised Bank/Scheduled Commercial bank in favour of PAO Guntur

to be valid for 6 months from the date of NIT along with bid and the balance EMD @ 

1.5%  (i.e.  @ 2.5% of TCV/ECV whichever is higher minus EMD furnished with tender) 

at the time of concluding the agreement by the successful Tenderer. The tenderer shall 

invariably furnish original DD towards EMD to the tender inviting authority at the time 

of concluding agreement either personally or through courier or by post and the receipt 

of the same within the stipulated time shall be the responsibility of the bidder.  

Department will not take any responsibility for any delay or non receipt.

The bidder should produce the copy of GST registration with commercial tax 

department to be attested by Gazetted officer.
Latest GST Clearance Certificate or latest Monthly Return for GST to be attested by 

Gazetted officer. (Optional)
Availability of key personnel in statement VI. (Optional)

Information regarding any litigation, with Government during the last five years, in 

which the Tenderer is involved in (Statement - VII) (Optional)
The tenderers shall be required to furnish Checklist and declaration in online stating 

that the soft copies uploaded by them are genuine.  Any incorrectness / deviations 

noticed will be viewed seriously and apart from cancelling the work duly forfeiting the 

EMD, Criminal action will be initiated including suspension of business. (Optional)
The tenders will be opened by the Executive Engineer R&B Electrical Division Guntur or 

his nominee at his office in the presence of tenderers / or their authorised 

representatives, on the date mentioned above.
Experience : Satisfactorily completed in similar works  of value not less than 50% of 

ECV in any one year, during the last 5 years.  It has to be issued by Engineer-in-Charge 

of Government Department / undertaking not below the rank of Executive Engineer or 

Class of Contractors eligible: Class III (Electrical) Registration as per G.O.Ms. No. 94 

dt.1.7.2003 of I & CA Dept and G.O.Ms.130 Dt.22.5.2007 of I & CAD (PW: Reforms). 

The Contractors registered by Muncipal Corporations or other local bodies are not 

eligible to participate in the tender. To be attested by Gazetted officer.

To furnish Grade “A/B” Licence issued by APELB .To be attested by Gazetted officer.

To furnish copy of PAN card.  To be attested by Gazetted officer.

Copy of latest income tax returns for the assessment year 2017-2018submitted along 

with proof of receipt.  To be attested by Gazetted officer. 

If any successful bidder fails to submit the original Hard copies of uploaded certificates/ 

Documents, DD/BG towards EMD with in the stipulated time or if any variation is 

noticed between the uploaded documents and the hard copies submitted by the bidder, 

the successful bidder will be suspended from participating in the tenders on e-

Procurement platform for a period of 3 years. 

The e-Procurement system would deactivate the user ID of such defaulting successful 

bidder based on the trigger / recommendation by the Tender Inviting Authority in the 

system. Besides this, the Department shall invoke all Processes of law including criminal 

prosecution of such defaulting bidder as an act of extreme deterrence to avoid delays 

in the tender process for execution of the development schemes taken up by the 

Government. The information to this extent may be displayed in the e-procurement 

platform website.
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10

11

12

INSTRUCTIONS TO TENDERERS

A – GENERAL

If any Successful bidder fails to submit the original DD towards EMD within the 

stipulated time, the tenderer will be suspended / Disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 Years from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement system”, as per the GO Ms No 174 I&CAD (PW. Reforms) Department 

dated 1.9.2008

The price-bids of such tenderers, who are determined to have complied with the 

eligibility criteria, will only be opened.

If the office happens to be closed on the dates specified above, the respective activity 

will be performed at the designated time on the next working day without any 

notification.

Any other details can be obtained from the Office of the Executive Engineer R&B 

Electrical Division Guntur

Name of work:   Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution 

Boards and Power Sockets for AC Provisions to the e-Seva Kendras (Porta 

Cabins) in the premises of District court compound at Eluru in West 

Godavari District. 

The participating bidders shall electronically pay the transaction fee of Rs83/- (i.e., 

0.03% of E.C.V plus 12.36% service tax) in favour of M.D., A.P.T.S Hyderabad through 

payment gateway of ICICI Bank, HDFC bank and UTI bank for providing online 

payment service through e-procurement.

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GO Ms No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.
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1 Scope of Work:

a) :

b) ECV put Tender :

c) Period of completion :

d) SSR adopted :

e) Details of provisions included in the ECV put to Tender:

1 LA & LI at : Not Applicable

2 Seignior age charges : Not Applicable

3 Store shed : Nil

4 Bore Well : Nil

f) Reimbursable Provisions

1 Technical Personnel :

2 Insurance Premium : Not Applicable

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GO Ms No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.

NIT.No.EE/Elec/R&B/GNT/04/2026-27 Dated: 30.04.2026

To pay EMD in the shape of Online payment only for Rs 5982 issued by any 

Nationalised Bank/Scheduled Commercial bank in favour of PAO Guntur
to be valid for 6 months from the date of NIT along with bid and the balance EMD @ 

1.5%  (i.e.  @ 2.5% of T C V/E C V whichever is higher minus EMD furnished with 

tender) at the time of concluding the agreement by the successful Tenderer.

The participating bidders shall electronically pay the transaction fee of Rs83/- (i.e., 

0.03% of E.C.V plus 12.36% service tax) in favour of M.D., A.P.T.S Hyderabad through 

payment gateway of ICICI Bank, HDFC bank and UTI bank for providing online 

payment service through e-procurement.

  Providing 3.0 KVA UPS System, Service 

wire, Earthings, Distribution Boards and 

Power Sockets for AC Provisions to the e-

Seva Kendras (Porta Cabins) in the premises 

of District court compound at Eluru in West 

Godavari District. 

Give brief description and 

Rs. 2,39,288.00

1 month

Common SSR 2025-26

  Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution 

Boards and Power Sockets for AC Provisions to the e-Seva Kendras (Porta 

Cabins) in the premises of District court compound at Eluru in West 

Godavari District. 

The Executive Engineer R&B Electrical Division Guntur invites tenders for the above 

work 
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1.1

1.2

2

2.1 The Firms Who Posses:

2.2 Firms Ineligible to Tender:

iii) The contractor himself or any of his employees is found to be Gazetted Officer who 

retired from Government Service and had not obtained permission from the 

Government for accepting the contractor’s employment within a period of 2 years from 

the date of his retirement.

i) Possess the valid registration in the class and category mentioned in the NIT and 

satisfy all the conditions therein.
ii) Are not blacklisted or debarred or suspended by the Government for what ever the 

reason, prohibiting them not to continue in the contracting business.
iii) Have complied with the eligibility criteria specified in the NIT are the eligible 

tenderers.

i) A retired officer of the Govt. of AP or Govt. of India executing works is disqualified 

from tendering for a period of two years from the date of retirement without the prior 

permission of the Government.

ii) The Tenderer who has employed any retired officer as mentioned above shall be 

considered as an ineligible tenderer.

iv) The Contractor or any of his employees is found at any time after award of contract, 

to be such a person who had not obtained the permission of the Government as 

aforesaid before submission of the tender or engagement in the Contractor’s service.

Firms Eligible to Tender:

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GO Ms No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.

The tenderer shall invariably furnish the original DD towards EMD to the tender inviting 

authority at the time of concluding agreement either personally or through courier or 

by post and the receipt of the same within the stipulated time shall be the responsibility 

of the bidder.  Department will not take any responsibility for any delay or non receipt.

If any Successful bidder fails to submit the original DD towards EMD within the 

stipulated time, the tenderer will be Suspended/Disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 Years from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement system” as per the GO Ms No 174 I&CAD (PW. Reforms) Department 

dated 1.09.2008

The tenders will be opened by the Executive Engineer R&B Electrical Division Guntur or 

his nominee at his office in the presence of tenderers or their authorized 

representatives, on the dates mentioned in NIT.  If the Office happens to be closed on 

the dates, the opening of tenders gets automatically postponed to the next working 

date, the time being unaltered, unless extended by a notification published in News 

papers or sent through Fax / telegrams to all those who purchased the tender 

documents.

The successful tenderer is expected to complete the work within the time period 

specified in the NIT

The successful (L1) tenderer shall furnish the original hard copies of all the documents 

/ certificates / statements uploaded by them before concluding the Agreement
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3 Qualification data of the Tenderers

3.1

a) Check slip to accompany the tender (in Annexure-I).

b)

OR

Note:

h)

c to g --- Deleted

Availability of key personnel for administration / site management and execution viz.,   

technical personnel required for the work (Statement VI)

The tenderer shall furnish the following particulars in the formats enclosed, supported

by documentary evidence as specified in the formats.

Attested copies of documents relating to the Registration as Electrical Contractor / 

Firm, Grade “A/B” Licence issued by APELB,  Partnership deed, Articles of Association, 

GST Registration, PAN card, copy of latest Income Tax returns submitted along with 

proof of receipt.

Attested copies of documents relating to the Manufacturing certificate issued by 

Registrar of Firms/Companies or certificate issued by the Company to the authorised 

dealers, Form “C” issued by the Registrar of Firms /Companies, GST Registration, PAN 

card, copy of latest Income Tax returns submitted along with proof of receipt. (In case 

of Lifts / DG Sets / AC Units / LAN / CCTV / UPS Etc.)

The Partnership firms, which are registered as Contractors shall intimate the change in 

partnership deed, if any, as per GO Ms No.58, I & CAD, dt.23.4.2002 within one month 

of such change. Failure to notify the change to the registration authority in time will 

entail the firms to forfeit their registration and their tender will be rejected.  The 

intimation of change of partners if any and the acceptance by the Registration authority 

may be enclosed.

4.                   Brothers and Sisters.

5.                   Father and Mother.

6.                   Wife / Husband.

7.                   Father-in-law and Mother-in-law

8.                   Nephews, nieces, uncle and aunts

9.                   Cousins and Any person residing with or dependent on the contractor.

Note:  Near relatives include

1.                   Sons, step sons, daughters, and step daughters.

2.                   Son-in-law, and daughter-in-law.

3.                   Brother-in-law, and sister-in-law.

v) Contractor shall  not  be eligible  to tender  for works in  the   division  /  circle 

where any of his near relatives are employed in the rank of Assistant Engineer or 

Assistant Executive Engineers and above on the Engineering side and Divisional 

Accounts Officer and above on the administrative side.  The Contractor shall intimate 

the names of persons who are working with him in any capacity or are subsequently 

employed.  He shall also furnish a list of Gazetted /Non-Gazetted, State Government 

Employees related to him.  Failure to furnish such information tenderer is liable to be 

removed from the list of approved contractors and his contract is liable for cancellation.

iv) The Contractor or any of his employees is found at any time after award of contract, 

to be such a person who had not obtained the permission of the Government as 

aforesaid before submission of the tender or engagement in the Contractor’s service.
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i)

j) Deleted

k)

l)

3.2 Tenders from Joint Ventures are not acceptable unless specifically stated otherwise.

3.3 QUALIFICATION CRITERIA FOR OPENING OF THE BID

a)

b)

c)

d)

e)

f)

g)

h)

i)

j)

k) Experience : Satisfactorily completed in similar works  of value not less than 50% of 

ECV in any one year, during the last 5 years.  It has to be issued by Engineer-in-Charge 

of Government Department / undertaking not below the rank of Executive Engineer or 

equivalent and countersigned by the rank of Superintending Engineer or equivalent. 

To pay EMD in the shape of Online payment only for Rs 5982 issued by any 

Nationalised Bank/Scheduled Commercial bank in favour of PAO Guntur

Latest GST Clearance Certificate or latest Monthly Return for GST to be attested by 

Gazetted officer. (Optional)
Availability of key personnel in statement VI. (Optional)

Information regarding any litigation, with Government during the last five years, in 

which the Tenderer is involved in (Statement - VII) (Optional)
The tenderers shall be required to furnish Checklist and declaration in online stating 

that the soft copies uploaded by them are genuine.  Any incorrectness / deviations 

noticed will be viewed seriously and apart from cancelling the work duly forfeiting the 

EMD, Criminal action will be initiated including suspension of business.

The tenders will be opened by the Executive Engineer R&B Electrical Division Guntur or 

his nominee at his office in the presence of tenderers / or their authorised 

representatives, on the date mentioned above.

Class of Contractors eligible: Class III (Electrical) Registration as per G.O.Ms. No. 94 

Dt.1.7.2003 of I & CA Dept and G.O.Ms.130 Dt.22.5.2007 of I & CAD (PW: Reforms). 

The Contractors registered by Muncipal Corporations or other local bodies are not 

eligible to participate in the tender. To be attested by Gazetted officer.

To furnish Grade “A/B” Licence issued by APELB .To be attested by Gazetted officer.

To furnish copy of PAN card.  To be attested by Gazetted officer.

Copy of latest income tax returns for the assessment year 2017-2018submitted along 

with proof of receipt.  To be attested by Gazetted officer.

The bidder should produce the copy of GST registration with commercial tax 

department to be attested by Gazetted officer.

Information regarding any litigation, with Government during the last five years, in 

which the Tenderer is involved in (Statement - VII)

The proposed methodology and program of construction, backed with equipment 

planning and deployment, duly supported with broad calculations, justifying their 

capability of execution and completion of the work as per technical specifications within 

the stipulated period of completion as per milestones.

The particulars of quality control testing Lab owned, OR tie up with established quality 

control testing laboratories.
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No relaxation will be given to any of the qualification criteria.

3.4

3.5

3.6

3.7 A) If the percentage quoted by a tenderer is found to be either abnormally high or with 

in the permissible ceiling limits prescribed but under collusion or due to unethical 

practices adopted at the time of tendering process, such tenders shall be rejected.

1. Furnished false / fabricated particulars in the forms, statements and /annexures

submitted in proof of the qualification requirements and/or 

2. Not turned up for entering into agreement, when called upon.

3. Record of poor progress such as abandoning the work, not properly completing the

contract, inordinate delays in completion, litigation history or financial failures etc.

and/or Participated in the previous bidding for the same work and had quoted

unreasonably high tender percentage and 

4. Even while execution of the work, if found that the work was awarde+d to the

Contractor based on false / fake certificates of experience, the Contractor will be

blacklisted and work will be taken over invoking clause 61 of PS to APSS.

Tenders with an excess of above 5% of the estimated contract value shall summarily 

be rejected.

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GO Ms No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.  

Even though the tenderers meet the above qualifying criteria, they are liable to be 

disqualified / debarred / suspended / blacklisted if they have

If any Successful bidder fails to submit the original DD towards EMD within the 

stipulated time, the tenderer will be Suspended/Disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 Years from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement system.” as per the GO Ms No 174 I&CAD (PW. Reforms) Department 

dated 1.09.2008.

For tenders up to 25% less than the estimated contract value of work, no additional 

security deposit is required.  But for tenders less than 25% of the estimated Contract 

Value of work, the difference between the tendered amount and 75% of the estimated 

ontract value, shall be paid by the successful tenderer at the time of concluding 

agreement as an additional security to fulfil the contract through a Demand Draft in a 

Nationalised / Scheduled Commercial Bank in the prescribed format valid till completion 

of the work in all respects

To pay EMD in the shape of Online payment only for Rs 5982 issued by any 

Nationalised Bank/Scheduled Commercial bank in favour of PAO Guntur

The participating bidders shall electronically pay the transaction fee of Rs83/- (i.e., 

0.03% of E.C.V plus 12.36% service tax) in favour of M.D., A.P.T.S Hyderabad through 

payment gateway of ICICI Bank, HDFC bank and UTI bank for providing online 

payment service through e-procurement.

to be valid for 6 months from the date of NIT along with bid and the balance EMD @ 

1.5%  (i.e.  @ 2.5% of TCV/ECV whichever is higher minus EMD furnished with tender) 

at the time of concluding the agreement by the successful Tenderer.
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4 One Tender per Tenderer:

4.1

5 Cost of Tendering:

5.1

6 Site Visit.

6.1

B. TENDER DOCUMENT

7 Contents of Tender document.

7.1 One set of Tender document, comprises of the following:

Technical bid 

1 Notice Inviting Tenders (NIT)

2 Instruction to Tenderers

3 Forms of Tender and qualification information

4 Conditions of Contract.

5 Specifications.

6 Drawings.

7 Forms of Securities. i.e., EMD, Additional Security etc.

Price bid                        Bill of Quantities and Price bid.

8 Clarification on Tender Documents

8.1

9 Amendment to Tender Documents

9.1

A prospective Tenderer requiring any clarification on Tender documents may contact 

the Tender Inviting Officer at the address indicated in the NIT. The Tender Inviting 

Officer will also respond to any request for clarification, received through post.

B) A tenderer submitting a Tender which the tender accepting authority considers 

excessive and or indicative of insufficient knowledge of current prices or definite 

attempt of profiteering will render him liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide.  The 

tenderer overall percentage should be based on the controlled prices for the materials, 

if any, fixed by the Government or the reasonable prices permissible for the tenderer to 

charge a private purchaser under the provisions of clause-6 of the hoarding and 

profiteering prevention ordinance of 1943 as amended from time to time and on similar 

principle in regard to labour supervision on the construction.

Each Tenderer shall submit only one Tender for the work.  A Tenderer who submits 

more than one Tender will cause disqualification of all the Tenders submitted by the 

Tenderer.

The Tenderer shall bear all costs associated with the preparation and submission of his 

Tender and the tender inviting authority will in no case be responsible and liable for 

those costs.

The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and 

examine the Site of Work and its surroundings and obtain all information that may be 

necessary for preparing the Tender for entering into a contract, for construction of the 

work.  The costs of visiting the site shall be at the Tenderer’s own expense.

Before the last date for submission of Tenders, the Tender Inviting Officer may modify 

any of the Contents of the Tender Notice, Tender documents by issuing amendment / 

Addendum.

A) If the percentage quoted by a tenderer is found to be either abnormally high or with 

in the permissible ceiling limits prescribed but under collusion or due to unethical 

practices adopted at the time of tendering process, such tenders shall be rejected.
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9.2

9.3

C. PREPARATION OF TENDERS

10 Language of the Tender.

10.1

11 Documents comprising of the Tender.

11.1

12 Bid Offer:

12.1 Bill of Quantities called Schedule “A” and the bid offer accompanies the tender 

document as Volume - II.  It shall be explicitly understood that the tender inviting 

officer does not accept any responsibility for the correctness or completeness of this 

schedule ‘A’ and this schedule ‘A’ is liable to alterations by omissions, deductions or 

additions at the discretion of the Superintending Engineer or as set forth in the 

conditions of the contract. The Schedule “A” shall contain the items of work indicated 

as part - I and LS provisions as part–II. The percentage quoted by the contractor shall 

be applicable only to part –I. However, the provisions contained in the part –II will be 

operable basing on the conditions provided in the tender document. The tenderers will 

have to state clearly their willingness to execute the work at certain specific percentage 

of excess or less or at par of the ECV indicated in Part - I at the space provided therein 

in Schedule ‘A’. The L.S amounts indicated in part - II are maximum reimbursable 

amounts. The tenderer should however quote his lump sum tender based on this 

schedule of quantities.  He should quote his offer as an overall tender percentage. The 

over all tender percentage should be written both in words and figures. The bid offers 

i.e., percentage shall be written both in figures and words legibly and free from 

erasures, over writings or corrections of figures. Corrections where unavoidable should 

be made by crossing out, and rewriting duly initialising with date.

To give prospective Tenderers reasonable time to take an addendum into account in 

preparing their bids, the Tender Inviting Officer may extend if necessary, the last date 

for submission of tenders.

All documents relating to the tender shall be in the English Language only.

The bidders who are desirous of participating in e-procurement shall submit their 

technical bids, price bids etc., in the standard proscribed in the tender documents, 

displayed at e market place. The bidders should upload the scanned copies of all the 

relevant certificates, documents etc., in the e market place in support of their technical 

bids. The bidders shall sign on  all the statements, documents, certificates, uploaded by 

him, owning responsibility for their correctness/authenticity.

The technical bid evaluation of the tenderers will be done on the certificates / 

documents uploaded through online only towards qualification criteria furnished by 

them.

The technical bids will be opened on line by the concerned Superintending Engineer at 

the time and date as specified in the tender documents. All the statements, documents, 

certificates, DD uploaded by the tenderers will be down loaded for technical evaluation. 

The clarifications, particulars if any required from the bidders will be obtained or in the 

conventional method by addressing the bidders. The technical bids will be evaluated 

against the specified parameters/ criteria, same as in the case of conventional tenders 

and the technically qualified bidders will be identified. The result of technical bid 

evaluation will be displayed on the e market place, which can be seen by all the bidders 

who participated in the tenders.

Any addendum/amendments issued by the Tender Inviting Officer shall be part of the 

Tender Document and it shall either be communicated in writing to all the purchasers 

of the Tender documents or notified in the News Papers in which NIT was published.

Before the last date for submission of Tenders, the Tender Inviting Officer may modify 

any of the Contents of the Tender Notice, Tender documents by issuing amendment / 

Addendum.
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12.2

12.3

12.4

12.5

12.6 Charges payable to M.D., A.P.T.S Hyderabad .,

13 Validity of Tenders:

13.1

13.2

Tenders shall remain valid for a period of not less than three months from the last date 

for receipt of Tender specified in NIT.
During the above mentioned period no plea by the tenderer for any sort of modification 

of the tender based upon or arising out of any alleged misunderstanding or 

misconceptions or mistake or for any reason will be entertained

12.5 The tendered contract amount as computed based on overall tender percentage is 

subject to variation during the performance of the Contract in accordance with variation 

in quantities etc.

The participating bidders shall electronically pay the transaction fee of Rs.55/- (i.e., 

0.03% of E.C.V plus 12.36% service tax) in favour of M.D., A.P.T.S Hyderabad through 

payment gateway of ICICI Bank, HDFC bank and UTI Bank for providing online 

payment service through e-procurement

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GOMs No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.  

If any successful bidder fails to submit the Original DD towards EMD within the 

stipulated time, the tenderer will be suspended/disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 Years from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement system.” as per the GO Ms No 174 , I&CAD (PW. Reforms) Department 

dated 1.09.2008

Note: The successful bidder  shall pay Rs0.00/- (i.e., @ 0.04% of Estimated Contract 

value) in the shape of Demand Draft in favour of M.D., A.P.T.S Hyderabad towards e-

procurement corpus fund to be administered by APTS, at the time of concluding 

agreement.

The bid offer shall be for the whole work and not for individual items / part of the 

work.
All duties, taxes, and other levies payable by the contractor as per State / Central 

Government rules, shall be included in the tender percentage quoted by the tenderer, 

however keeping in view the maximum reimbursable amounts specified in Part - II of 

price bid

The Schedule - A (or price bid) contains not only the quantities but also the rates 

worked out by the department and the amount for each item and total value of the 

estimated contract.  The tenderer should workout his own rates keeping in view the 

work, site conditions and quote his overall tender percentage with which he intends to 

execute the work.

Bill of Quantities called Schedule “A” and the bid offer accompanies the tender 

document as Volume - II.  It shall be explicitly understood that the tender inviting 

officer does not accept any responsibility for the correctness or completeness of this 

schedule ‘A’ and this schedule ‘A’ is liable to alterations by omissions, deductions or 

additions at the discretion of the Superintending Engineer or as set forth in the 

conditions of the contract. The Schedule “A” shall contain the items of work indicated 

as part - I and LS provisions as part–II. The percentage quoted by the contractor shall 

be applicable only to part –I. However, the provisions contained in the part –II will be 

operable basing on the conditions provided in the tender document. The tenderers will 

have to state clearly their willingness to execute the work at certain specific percentage 

of excess or less or at par of the ECV indicated in Part - I at the space provided therein 

in Schedule ‘A’. The L.S amounts indicated in part - II are maximum reimbursable 

amounts. The tenderer should however quote his lump sum tender based on this 

schedule of quantities.  He should quote his offer as an overall tender percentage. The 

over all tender percentage should be written both in words and figures. The bid offers 

i.e., percentage shall be written both in figures and words legibly and free from 

erasures, over writings or corrections of figures. Corrections where unavoidable should 

be made by crossing out, and rewriting duly initialising with date.
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13.3

14 Earnest Money Deposit

a) A bank demand draft on any Nationalised / Scheduled bank.

14.2

14.3

14.4  –Deleted--

14.5

14.6 The E.M.D. shall be forfeited.

(a) If the tenderer withdraws the tender during the validity period of tender.

14.7

15 Signing of Tenders

15.1 If the tender is made by an individual, it shall be signed with his full name and his 

address shall be given. If it is made by a firm, it shall be signed with the co-partnership 

name by a member of the firm, who shall also sign his own name, and the name and 

address of each member of the firm shall be given, if the tender is made by a 

corporation it shall be signed by a duly authorized officer who shall produce with his 

tender satisfactory evidence of his authorisation. Such tendering corporation may be 

required before the contract is executed, to furnish evidence of its corporate existence. 

Tenders signed on behalf of G.P.A holder will be rejected

b) Deleted

Demand Drafts furnished towards EMD for issue of tender schedules shall be valid for a 

period of six months from the date of tender notice.
The EMD of tenderers will be returned no sooner the tenders are finalised or end date 

of the tender validity period which ever is earlier.

The earnest money deposited by the successful tenderer will not carry any interest and 

it will be dealt with as provided in the conditions stipulated in the tender. The DD 

issued by nationalized / scheduled commercial bank furnished by the tenderer towards 

additional security amount shall be valid till the work is completed in all respects.

(b) In the case of a successful tenderer, if he fails to sign the agreement for whatever 

the reason
14.7 In consideration of the Executive Engineer/ Superintending Engineer/ Chief 

Engineer/ Commissionerate of tenders undertaking to investigate and to take into 

account each tender and in consideration of the work thereby involved, all earnest 

monies deposited by the tenderer will be forfeited to the Government in the event of 

such tenderer either modifying or withdrawing his tender at his instance within the said 

validity period of three months.

During the above mentioned period no plea by the tenderer for any sort of modification 

of the tender based upon or arising out of any alleged misunderstanding or 

misconceptions or mistake or for any reason will be entertained
In exceptional circumstances, prior to expiry of the original time limit, the Tender 

Inviting Officer may request the bidders to extend the period of validity for a specified 

additional period.  Such request to the Tenderers shall be made in writing. A Tenderer 

may refuse the request without forfeiting his E.M.D. A tenderer agreeing to the request 

will not be permitted to modify his Tender, but will be required to extend the validity of 

his E.M.D for a period of the extension

The Tenderer shall furnish, Earnest Money Deposit equivalent to 1% of ECV (Para 7.0 

of GO Ms No: 36). The DD shall be from a Nationalised / Scheduled Commercial Bank 

valid for a period of 6 months. Xerox copy of the DD is to be scanned and uploaded 

along with the Bid and the  the tenderer shall invariably furnish the original DD  to the 

tender inviting authority either personally or  through courier  or by  Post and the 

receipt of the same with in the stipulated time shall be responsibility of the bidder. The 

Department will not take any responsibility for any delay or Non-Receipt.

The balance EMD @ 1.5% (i.e @ 2.5% of TCV/ECV whichever is higher minus EMD 

furnished with tender) at the time of concluding the agreement by the successful 

tenderer. This EMD can be in the form of:
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15.2

15.3

D. SUBMISSION OF TENDERS.

16 Submission of Tenders :

16.1 The tenderer shall invariably ensure that the following are uploaded online:

16.2

16.3

The Technical bid evaluation of the Tenderers will be done on the certificates / 

documents uploaded through online only towards qualification criteria furnished by 

them.

The tenderer has to submit the attested hard copies of all the uploaded documents 

with in the Stipulated time

The Successful bidder  shall invariably furnish the hard copy original DD towards EMD 

to the tender inviting authority  at the time of concluding the agreement either 

personally or through courier of by post and the receipt of the same within the 

stipulated time shall be the responsibility of the bidder.  Department will not take any 

responsibility for any delay or non receipt

f) Copy of Value Added Tax (GST) Registration. To be attested by Gazetted officer

g) Latest GST Clearance Certificate OR  Latest Monthly Return for GST To be attested 

by Gazetted officer (Optional)
h) Availability of key personnel in statement VI. (Optional)

i) Litigation history in statement –VII (Optional)

j) DD towards EMD.

k) Online Transaction fee in favour of M.D., A.P.T.S Hyderabad

l) Declaration towards the genuineness of the certificates

m) Experience : Satisfactorily completed in similar works  of value not less than 50% of 

ECV in any one year, during the last 5 years.  It has to be issued by Engineer-in-Charge 

of Government Department / undertaking not below the rank of Executive Engineer or 

equivalent and countersigned by the rank of Superintending Engineer or equivalent. 

The tender shall contain no alterations or additions, except those to comply with 

instructions issued by the tender inviting officer, or as necessary to correct errors made 

by the tenderer, in which case all such corrections shall be initialled by the person 

signing the tender.

No alteration which is made by the tenderer in the contract form, the conditions of the 

contract, the drawings, specifications or statements / formats or quantities 

accompanying the same will be recognised, and, if any such alterations are made the 

tender will be void.

a) Check slip 

b) Class of Contractors eligible: Class III (Electrical) Registration as per G.O.Ms. No. 94  

dt.1.7.2003 of I & CA Dept and G.O.Ms. 130    Dt.22.5.2007 of   I & CAD (PW : 

Reforms). The Contractors registered by Muncipal Corporations or other local bodies 

are not eligible to participate in the tender. To be attested by Gazetted officer.
c) Grade “A/B” Licence issued by APELB. To be attested by Gazetted officer

d) Copy of PAN card  To be attested by Gazetted officer

e) Copy of latest income tax returns for the assessment year 2017-2018submitted 

along with proof of receipt . To be attested by Gazetted officer
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16.4

16.5

17 Deleted

18 Last date / Time for submission of the tenders

18.1

18.2

19 Late tenders

19.1

20 Modification to the tender

20.1

E. TENDER OPENING AND EVALUATION

21 Tender opening

21.1

21.2

22 Clarification on the Technical Bid

The successful (L1) tenderer shall furnish the original hard copies of all the 

documents/EMD/certificates / statements uploaded by them before concluding the 

Agreement

Tenders must be submitted not later than the date and time specified in NIT. In the 

event of the specified date / time for the submission of bids declared as holiday, the 

bids will be received on the next working day.
The Superintending Engineer may extend the dates for issue and receipt of Tenders by 

issuing an amendment in which case all rights and obligations of the Superintending 

Engineer and the Tenderers will remain same as previously

Any tender received after the last date / time prescribed in NIT will be summarily 

rejected.

No tender shall be modified after the last date / time of submission of tenders.

The tenderers or their authorised representatives can be present at the time of opening 

of the tenders.  Either the tenderer himself or one of his representative with proper 

authorisation only will be allowed at the time of tender opening.  If any of the tenderer 

is not present at the time of opening of tenders, the tender opening authority will, on 

opening the tender of the absentee tenderer, reads out and record the deficiencies if 

any, which shall be binding on the tenderer

The technical bid containing qualification requirements as per Annexure: I & II and 

statement I to VII will be evaluated by the tender opening authority and the minutes 

are recorded which will be signed by the tender opening authority as well as tenderers 

or their authorised representatives present.

The participating bidders shall electronically pay the transaction fee of Rs83/- (i.e., 

0.03% of E.C.V plus 12.36% service tax) in favour of M.D., A.P.T.S Hyderabad through 

payment gateway of ICICI Bank, HDFC bank and UTI bank for providing online 

payment service through e-procurement.

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GO Ms No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.  

If any successful bidder fails to submit the original DD towards EMD within the 

stipulated time, the tenderer will be suspended/disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 years from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement 1.09.2008
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22.1

22.2

23 Examination of technical bids and determination of responsiveness

23.1

23.2

23.3

24 Price bid opening

24.1

24.2

24.3

25 Evaluation and comparison of price bids

25.1

25.2

25.3

The price bid of the unqualified tenderers will not be opened and thereafter E.M.D will 

be returned to the tenderers.
Tenders shall be scrutinised in accordance with the conditions stipulated in the Tender 

document. In case of any discrepancy of non-adherence conditions the tender 

accepting authority shall communicate the same which will be binding both on the 

tender opening authority and the tenderer.  In case of any ambiguity, the decision 

taken by the tender accepting authority on tenders shall be final.

The Superintending Engineer will evaluate and compare the price bids of all the 

qualified tenderers

Negotiations at any level are strictly prohibited. However, good gesture rebate, if 

offered by the lowest tenderer prior to finalisation of tenders may be accepted by the 

tender accepting authority

selection of tenderer among the lowest and equally quoted tenderers will be in the 

following orders
a) The tenderer whose bid capacity is higher will be selected.

b) In case the bid capacity is also same the tenderer whose annual turnover is more 

will be preferred.

The Tender opening authority may call upon any tenderer for clarification on the 

statements, documentary proof relating to the technical bid.  The request for 

clarification and response thereto shall be in writing and it shall be only on the 

qualification information furnished by the tenderer.  The clarification called for from the 

tenderers shall be furnished within the stipulated time, which shall not be more than a 

week

The tenderer if so desirous, shall agree in writing to furnish the clarification called for 

within the stipulated time and, for disqualification and rejection of his tender in the 

event of failure to do so.

The Superintending Engineer will evaluate whether each tenderer is satisfying the 

eligibility criteria prescribed in the tender document and declares them as a qualified 

tenderer.

If the technical bid of a tenderer is not satisfying any of the eligibility criteria it will be 

rejected by the Superintending Engineer.  However, the tender accepting authority 

detects any error in the evaluation of tenders by Superintending Engineer, the tender 

accepting authority while returning the tenders may direct the Superintending Engineer 

or Chief Engineer as the case may be, to re-evaluate the tenders.

If any alteration is made by the tenderer in the tender documents, the conditions of the 

contract, the drawings, specifications or statements / formats or quantities the tender 

will be rejected

Only the price bids of qualified tenderers whose technical Bids are found satisfying the 

eligibility criteria shall be opened in the presence of the qualified tenderers or their 

authorised representatives present on the date and time fixed.  The bid offers are read 

out and minutes recorded and the signatures of the tenderers present are taken in the 

minutes.
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26 Discrepancy in tender percentage quoted.

26.1

27 Process to be confidential

27.1

27.2

27.3

27.4

F. AWARD OF CONTRACT

28 Award Criteria

28.1

28.2

Tenders will be finalised by the Executive Engineers / Superintending Engineers / Chief 

Engineers for the works costing up to Rs.2.00 Crores.  The tenders for the works 

costing more than Rs.2.00 Crores will be referred to COT along with technical bid 

evaluation for consideration.  The Commissioner of tenders shall scrutinize the tenders 

submitted by Engineer-in-Chief / Chief Engineer/Project administrators in accordance 

with the conditions stipulated in the tender document and in case any discrepancy of 

non-adherence to the conditions, the same shall be communicated which will be 

binding both on the tender concluding authority and contractor.  In case of any 

ambiguity the decision taken by the COT on tenders shall be final.

The Superintending Engineer / Chief Engineer will award or recommend to the 

competent tender accepting authority for award of the contract to the tenderer who is 

found technically qualified as per the tender conditions and whose price bid is lowest.

The tender accepting authority reserves the right to accept or reject any tender or all 

tenders and to cancel the tendering process, at any time prior to the award of contract, 

without thereby incurring any liability to the affected tenderer or tenderers or any 

obligation to inform the affected tenderer or tenderers of the reasons for such action

c) Even if the criteria incidentally become the same, the turnover on similar works and 

thereafter machinery available for the work and then the clean track record will be 

considered for selection.

In case of any discrepancy between the overall tender percentage quoted in words and 

figures, the percentage quoted in words shall prevail.  In case the tenderer has quoted 

overall tender percentage only in words and not in figures or vice versa, such tender 

shall be treated as incomplete and rejected.

Information relating to the examination, clarification, evaluation and comparison of 

tenders and recommendations for the award of a contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced by the tender accepting 

authority.  Any effort by a tenderer to influence the processing of tenders or award 

decisions may result in the rejection of his tender

No Tenderer shall contact the Superintending Engineer or any authority concerned with 

finalisation of tenders on any matter relating to its Tender from the time of the Tender 

opening to the time the Contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Superintending Engineer, it should do so in writing

Before recommending / accepting the tender, the tender recommending / accepting 

authority shall verify the correctness of certificates submitted to meet the eligibility 

criteria and specifically experience.  The authenticated agreements of previous works 

executed by the lowest tenderer shall be called for.

b) In case the bid capacity is also same the tenderer whose annual turnover is more 

will be preferred.
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29 Notification of award and signing of agreement

29.1

29.2

29.3

30 Corrupt or fraudulent practices

30.1

(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at 

any time determines that the firm has engaged in corrupt or fraudulent practices in 

competing for, or in executing a Government contract.

The successful tenderer has to sign an agreement within a period of 15 days from the 

date of receipt of communication of acceptance of his tender.  On failure to do so his 

tender will be cancelled duly forfeiting the E.M.D., paid by him without issuing any 

further notice and action will be initiated for black listing the tenderer.

The Government require that the bidders / suppliers / contractors under Government 

financed contracts, observe the highest standard of ethics during the procurement and 

execution of such contracts.  In pursuance of this policy, the Government
(a) define for the purposes of the provision, the terms set forth below as follows:

(i) “corrupt practices” means the offering, giving, receiving or soliciting of 

any thing of value to influence the action of a Government official in 

procurement process or in contract execution: and
(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Government and includes collusive practice among 

Tenderers (prior to or after Tender submission) designed to establish in 

Tender prices at artificial non-competitive levels and to deprive the 

Government of the benefits of free and open competition.

(b) Will reject a proposal for award if it determines that the tenderer recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in 

question.

The tender accepting authority reserves the right to accept or reject any tender or all 

tenders and to cancel the tendering process, at any time prior to the award of contract, 

without thereby incurring any liability to the affected tenderer or tenderers or any 

obligation to inform the affected tenderer or tenderers of the reasons for such action

The Tenderer whose Tender has been accepted will be notified of the award of the 

work by the Superintending Engineer, prior to expiration of the Tender validity period 

by registered letter. This letter (hereinafter and in the Conditions of Contract called 

“Letter of Acceptance”) will indicate the sum that the Government will pay the 

Contractor in consideration of the execution, completion, and maintenance of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 

called the “Contract Amount”).

When a tender is to be accepted the concerned tenderer shall attend the office of the 

Superintending Engineer concerned on the date fixed in the Letter of acceptance. Upon 

intimation being given by the Superintending Engineer, of acceptance of his tender, the 

tenderers shall make payment of the balance E.M.D., and additional security deposit 

wherever needed by way of Demand Draft obtained from a Nationalised Bank with a 

validity period of months, and sign an agreement in the form prescribed by the 

department for the due fulfilment of the contract. Failure to attend the Superintending 

Engineer’s office on the date fixed, in the written intimation, to enter into the required 

agreement shall entail forfeiture of the Earnest Money deposited.  The written 

agreement to be entered into between the contractor and the Government shall be the 

foundation of the rights and obligations of both the parties and the contract shall not 

be deemed to be complete until the agreement has first been signed by the contractor 

and then by the proper officer authorised to enter into contract on behalf of the 

Government.
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QUALIFICATION INFORMATION
Annexure –I

CHECKLIST TO ACOMPANY THE TENDER

Sl.No Pg.No

1

2

3

4

5

6

7

8

(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at 

any time determines that the firm has engaged in corrupt or fraudulent practices in 

competing for, or in executing a Government contract.
(d) Further more, tenderers shall be aware of the provisions stated in the general 

conditions of contract.

Description Submitted 

YES/NO

Class of Contractors eligible: Class III 

(Electrical) as per G.O.Ms. No. 94  

dt.1.7.2003 of I & CA Dept and G.O.Ms. 

130    Dt.22.5.2007 of   I & CAD (PW : 

Reforms  . The Contractors registered by 

Muncipal Corporations or other local bodies 

are not eligible to participate in the tender. 

To be attested by Gazetted officer

Copy of Grade A/B License issued by 

APELB. To be attested by Gazetted officer

Copy of PAN card. To be attested by 

Gazetted officer

Copy of latest income tax returns for the 

assessment year 2017-2018submitted along 

with proof of receipt.  To be attested by 

Gazetted officer

Copies of GST Registration. To be attested 

by Gazetted Officer   

Latest GST Clearance Certificate OR Latest 

Monthly Return for GST. To be attested by 

Gazetted officer (Optional)

Availability of Key personnel Details in 

Statement-VI. (Optional) 

Litigation History in Statement –VII 

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO
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9

10

11

12

13

Notes:

1

2

3

4

YES/NO

YES/NO

YES/NO

YES/NO

All the statements copies of the certificates, documents etc., enclosed to the Technical 

bid shall be given page numbers on the right corner of each certificate, which will be 

indicated in column (4) against each item.  The statements furnished shall be in the 

formats appended to the tender document.

The information shall be filled-in by the Tenderer in the checklist and statements VI & 

VII, and shall be enclosed to the Technical bid for the purposes of verification as well 

as evaluation of the tenderer’s Compliance to the qualification criteria as provided in 

the Tender document. All the Certificates, documents, statements as per check-list shall 

be submitted by the tenderer.

The bidder shall sign all the statements/documents/certificates uploaded by him owing 

responsibility for their correctness/authenticity.

The tenderer shall invariably furnish the hard copy of original DD towards EMD to the 

tender inviting authority at the time of concluding agreement either personally or 

through courier of by post and the receipt of the same within the stipulated time shall 

be the responsibility of the bidder.  Department will not take any responsibility for any 

delay or non receipt

Online Transaction fee in favour of M.D., 

A.P.T.S Hyderabad . 

Declaration towards the genuineness of the 

certificates

List of Certificates enclosed (Optional)

Experience :Satisfactorily completed in 

similar works  of value not less than 50% of 

ECV in any one year, during the last 5 

years.  It has to be issued by Engineer-in-

Charge of Government Department / 

undertaking not below the rank of 

Executive Engineer or equivalent and 

countersigned by the rank of 

Superintending Engineer or equivalent. 

YES/NODD towards EMD. 

The participating bidders shall electronically pay the transaction fee of Rs83/- (i.e., 

0.03% of E.C.V plus 12.36% service tax) in favour of M.D., A.P.T.S Hyderabad through 

payment gateway of ICICI Bank, HDFC bank and UTI bank for providing online 

payment service through e-procurement.

The payment of transaction fee by the participating Bidders through the electronic 

payment Gateway to the service provider is made mandatory as per GO Ms No 13 

information technology & communication department, e-procurement dated 05-07-2006 

& GO Ms No 11 IT & C department dated 5-5-2007.  

If any Successful bidder fails to submit the original DD towards EMD within the 

stipulated time, the tenderer will be suspended/disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 years  from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement system.” as per the GO Ms No 174 I&CAD (PW. Reforms) Department 

dated 1.09.2008. The successful (L1) tenderer shall furnish the original hard copies of 

all the documents / certificates / statements uploaded by them before concluding the 

Agreement
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DECLARATION

Signature of the Tenderer

STATEMENT – I

DELETED

STATEMENT – II

DELETED

STATEMENT – III

DELETED

STATEMENT – IV

If any Successful bidder fails to submit the original DD towards EMD within the 

stipulated time, the tenderer will be suspended/disqualified from participating in the 

tenders on “e-procurement platform for a period of 3 years  from the date of bid 

submission. The suspension of tenderer shall be automatically enforced by the e-

procurement system.” as per the GO Ms No 174 I&CAD (PW. Reforms) Department 

dated 1.09.2008. The successful (L1) tenderer shall furnish the original hard copies of 

all the documents / certificates / statements uploaded by them before concluding the 

Agreement

have gone through carefully all the Tender conditions and solemnly declare that  the 

certificates or the documents uploaded by me/us are genuine and I/We will abide by 

any penal action such as disqualification or black listing or determination of contract or 

any other action deemed fit, taken by, the Department against us, if it is found that the 

statements, documents, certificates produced by me/us are  false/fabricated.

                              I / WE hereby declare that, I / WE have not been blacklisted / 

debarred / Suspended / demoted in any department in Andhra Pradesh or in any State 

due to any reasons.

                             I / We 
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DELETED

STATEMENT – V

DELETED

STATEMENT – VI

Availability of Key Personnel : 

Sl.No Qualification Total 

Experien

ce

Signature of the Tenderer

STATEMENT – VII

Information on litigation history in which Tenderer is the Petitioner.

Sl.No Case No. 

/ Year

Respond

ents ie., 

SE/CE

Qualification and experience of Key Personnel proposed to be deployed for execution of 

the Contract.

Subject Matter / 

Prayer in Case

Court Where Filed Present Stage

DesignationName Working with 

Tender Since
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Signature of the Tenderer

CONDITIONS OF CONTRACT
TENDER

To

The Executive Engineer R&B 

Electrical Division

Guntur

Sir,

I / We do hereby tender and if this tender be accepted, under take to execute the 

following work :
  Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution Boards and Power 

Sockets for AC Provisions to the e-Seva Kendras (Porta Cabins) in the premises of 
as shown in the drawings and described in the specifications deposited in the office of 

the Executive Engineer R&B Electrical Division Guntur 

__________________________________ with such  variations by way of alterations or 

additions to, and omissions from the said works and method of payment as provided 

for in the “conditions of the contract” for the sum of

or such other sum as may be arrived under the clause of the standard preliminary 

specifications relating to “Payment on lump-sum basis or by final measurement at unit 

rates”

I/WE have also quoted percentage excess or less on E.C.V., in Schedule ‘A’ Part-I, 

annexed (in words and figures) for which I/We agree to execute the work when the 

lumpsum payment under the terms of the agreement is varied by payment on 

measurement quantities.
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I / WE shall not assign the contractor or sublet any portion of the same.  In case if it 

becomes necessary such subletting with the permission of the Executive Engineer shall 

be limited to (1) Labour contract, (2) Material contract, (3) Transport contract and (4) 

Engaging specialists for special item of work enjoined in A.P.S.S.

IF MY / OUR tender is not accepted the sum shall be returned to me/us on application 

when intimation is sent to me/us of rejection or at the expiration of three months from 

last date of receipt of this tender, whichever is earlier. If my/our tender is accepted the 

earnest money shall be retained by the Government as security for the due fulfilment of 

this contract. If upon written intimation to me/us by the Superintending / Executive 

Engineer’s Office, I/We fail to attend the said office on the date herein fixed or if upon 

intimation being given to me/us by the Superintending /Executive Engineer or 

acceptance of my/our tender, and if I/We fail to make the additional security deposit or 

to enter into the required agreement as defined in condition-3 of the tender notice, 

then I/We agree the forfeiture of the earnest money.  Any notice required to be served 

on me/us here under shall be sufficiently served on me/us if delivered to me/us 

hereunder shall be sufficiently served on me/us if delivered to me/us personally or 

forwarded to me/us by post to (registered or ordinary) or left at my/our address given 

herein.  Such notice shall if sent by post be deemed to have been served on me/us at 

the time when in due course of post it would be delivered at the address to which it is 

sent.

I/WE fully understand that the written agreement to be entered into between me/us 

and Government shall be the foundation of the rights of the both the parties and the 

contract shall not be deemed to be complete until the agreement has first been signed 

by me/us and then by the proper officer authorised to enter into contract on behalf of 

Government.

I AM/WE ARE professionally qualified and my/our qualifications are given below:

I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’ Part – I both in 

words & figures. In case of any discrepancy between the Percentage excess or less on 

E.C.V., in words and figures, the rates quoted words only shall prevail.

I/WE agreed to keep the offer in this tender valid a period of Three month(s) 

mentioned in the tender notice and not to modify the whole or any part of it for any 

reason within above period.  If the tender is withdrawn by me/us for any reasons 

whatsoever, the earnest money paid by me/us will be forfeited to Government

I/WE hereby distinctly and expressly, declare and acknowledge that, before the 

submission of my/our tender I/We have carefully followed the instructions in the tender 

notice and have read the A.P.S.S. and the preliminary specifications therein and the 

A.P.S.S. addenda volume and that I/We have made such examination of the contract 

documents and the plans, specifications and quantities and of the location where the 

said work is to be done, and such investigation of the work required to be done, and in 

regard to the material required to be furnished as to enable me/us to thoroughly 

understand the intention of same and the requirements, covenants, agreements, 

stipulations and restrictions contained in the contract, and in the said plans and 

specifications and distinctly agree that I/We will not hereafter make any claim or 

demand upon the Government based upon or arising out of any alleged 

misunderstanding or misconception /or mistake on my/or our part of the said 

requirement, covenants, agreements, stipulations, restrictions and conditions.

I / WE enclosed to my/our application for tender schedule a crossed demand drafts    

as earnest money not to bear interest.
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Name Qualified

TENDERERS / CONTRACTOR’S CERTIFICATE.

1

2

I/WE fully understand that the written agreement to be entered into between me/us 

and Government shall be the foundation of the rights of the both the parties and the 

contract shall not be deemed to be complete until the agreement has first been signed 

by me/us and then by the proper officer authorised to enter into contract on behalf of 

Government.

I AM/WE ARE professionally qualified and my/our qualifications are given below:

I/WE will employ the following technical staff for supervising the work and will see that 

one of them is always at site during working hours, personally checking all items of 

works and paint extra attention to such works as required special attention (e.g.,) Main 

panel boards, Cable connections etc., 

Name of Members of technical Staff 

proposed to be employed

I / WE declare that I / WE agree to recover the salaries of the technical staff actually 

engaged on the work by the department, from the work bills, if I / We fail to employ 

technical staff as per the tender condition.

I/WE hereby declare that I/We have perused in detail and examined closely the Andhra 

Pradesh Standard Specifications, all clauses of the preliminary specifications with all 

amendments and have either examined all the standards specifications or will examine 

all the standard specifications for items for which I/We tender, before I/We submit 

such tender and agree to be bound and comply with all such specifications for this 

agreement which I/We execute in the different Government Departments.

I/WE certify that I/We have inspected the site of the work before quoting my 

Percentage excess or less on ECV, I /We have satisfied about the quality, availability 

and transport facilities for all the materials 
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3

4

5

6

7

8

9

10

DECLARATION OF THE TENDERER.

1

2

3

4

Address of the Tenderer:

Phone No

Fax No

Signature of the Contractor

I / WE declare that I / WE will abide for settlement of disputes as per the tender 

conditions.

I/WE have not been black listed in any department in Andhra Pradesh due to any 

reasons.
I/WE have not been demoted to the next lower category for not filing the tenders after 

buying  the tender schedules in a whole year and my/our registration has not been 

cancelled for a similar default in two consecutive years.
I/We declare that all the Certificates/Documents uploaded by Me/US are Genuine.  

I/WE agree to disqualify me/us for any wrong declaration in respect of the above and 

to summarily reject my/our tender.

I / WE am/are prepared to furnish detailed data in support of all my quoted rates, if 

and when called upon to do so without any reservations.

I / WE hereby declare that I / We will pay an additional security deposit in terms of 

conditions 3.6 of instructions to tenderers.

I / WE hereby declare that I am / we are accepting to reject my tender in terms of 

condition 3.7 of instructions to tenderers.

I / WE hereby declare that I / We will not claim any price escalation.

I / WE hereby declare that I am / We are accepting for the defect liability period as 24 

months instead of 6 months under clause 28 of APSS.

I / WE declare that I / WE will not claim any extra amount towards any material used 

for the work other than the quoted works for respective schedule ‘A’ items.

I / WE declare that I / WE will execute the work as per the mile stone programme, and 

if I / WE fail to complete the work as per the mile stone programme I abide by the 

condition to recover liquidated damages as per the tender conditions.
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CONDITIONS OF CONTRACT

A. GENERAL

1 Interpretation:

1.1

1.2

2 Engineer-in-Charge’s Decisions:

2.1

3 Delegation:

3.1

4 Communications:

4.1

5 Sub-Contracting:

5.1

6 Other Contractors:

6.1

7 Personnel:

In interpreting these Conditions of Contract, singular also means plural, male also 

means female, and vice-versa.  Headings have no significance. Works have their normal 

meaning under the language of the contract unless specifically defined. The Engineers-

in-charge will provide instructions clarifying queries about the conditions of Contract.

8) Any other document listed as forming part of the Contract.

Except where otherwise specifically stated, the Engineer-in-charge will decide the 

contractual matters between the Department and the Contractor in the role 

representing the Department.

The Engineer-in-charge may delegate any of his duties and responsibilities to other 

officers and may cancel any delegation by an official order issued.

Communications between parties, which are referred to in the conditions, are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act)

If the prime contractor desires to sub-let a part of the work, he should submit the same 

at the time of filing tenders itself or during execution, giving the name of the proposed 

Sub-contractor, along with details of his qualification and experience.   The Tender 

Accepting Authority should verify the experience of the Sub-contractor and if the Sub-

contractor satisfies the qualification criteria in proportion to the value of work proposed 

to be sub-let, he may permit the same.  The total value of works to be awarded on sub-

letting shall not exceed 50% of contract value.  The extent of subletting shall be added 

to the experience of the sub-contractor and to that extent deducted from that of the 

main contractor.

The documents forming the Contract shall be interpreted in the following order of 

priority:
1) Agreement

2) Letter of Acceptance, notice to proceed with the works

3) Contractor’s Tender (Technical bid)

4) Conditions of contract

5) Specifications

6) Drawings

7) Bill of quantities (Price-bid)

The Contractor shall cooperate and share the Site with other contractors, Public 

authorities, utilities, and the Department. The Contractor shall also provide facilities and 

services for them as directed by the Engineer-in-Charge.
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7.1

7.2

7.3

7.4

7.5

7.6

7.7

8 Contractor’s Risks:

8.1

9 Insurance:

9.1

9.2

If the Engineer-in-charge asks the Contractor to remove a person who is a member of 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 

the person leaves the site forthwith and has no further connection with the work in the 

contract.

All risks of loss of or damage to physical property and of personnel injury and death, 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor.

The Contractor shall provide, in the joint names of the Department and the contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period i.e., 24 

months after completion for the following events which are due to the Contractor’s 

risks.
a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to the Equipment;

c) loss of or damage of property  in connection with the Contract;

d) Personal injury or death of persons employed for construction.

The Contractor shall employ the required Key Personnel named in the Schedule of Key 

Personnel to carry out the functions stated in the Schedule or other personnel approved 

by the Engineer-in-charge.  The Engineer-in-charge will approve any proposed 

replacement of Key Personnel only if their qualifications, abilities, and relevant 

experience are substantially equal to or better than those of the personnel listed in the 

Schedule.
Failure to employ the required technical personnel by the contractor the following 

amounts will be recovered from the contractor over and above the provision made in 

part two of schedule-A from the contractors bills.

The technical personnel should be on full time and available at site whenever required 

by Engineer in Charge to take instructions.

The names of the technical personnel to be employed by the contractor should be 

furnished in the statement enclosed separately.

In case the contractor is already having more than one work on hand and has 

undertaken more than one work at the same time, he should employ separate technical 

personnel on each work.

If the contractor fails to employ technical personnel the work will be suspended or 

department will engage a technical personnel and recover the cost thereof from the 

contractor.

Policies and certificates of insurance shall be delivered by the Contractor to the 

Engineer-in-charge at the time of concluding Agreement.  All such insurance shall 

provide for compensation to be payable to rectify the loss or damage incurred.

i) The contractor shall furnish insurance policy in force in accordance with proposal 

furnished in the Tender and approved by the Department for concluding the 

agreement.
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9.3

10 Site Inspections:

10.1

10.2

11 Contractor to Construct the Works:

11.1

12 Diversion of streams / Vagus / Drains. : Deleted

13 Power Supply.

13.1

13.2

13.3

14 Temporary Diversions (Works on Highways)

14.1

The responsibility for arranging the land for borrow area rests with the Contractor and 

no separate payment will be made for procurement or otherwise.  The contractor’s 

quoted percentage will be inclusive of land cost.

The Contractor shall construct and Commission the Work in accordance with the 

specifications and Drawings.

The contractor shall make his own arrangements for obtaining power from the 

Electricity dept., at his own cost.  The contractor will pay the bills of Electricity 

Department for the cost of power consumed by him.

The contractor shall satisfy all the conditions and rules required as per Indian Electricity 

Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as amended from 

time to time and other pertinent rules.

The power shall be used for bonafide Departmental work only.

The contractor shall at all times carryout work on the highway in a manner creating 

least interference to the flow of traffic while consistent with the satisfactory execution 

of the same. For all works involving improvements to the existing highway, the 

contractor shall in accordance with the directions of the Engineer-in-charge provide and 

maintain during the execution of the work a passage for traffic, either along a part of 

the existing carriage way under improvement or along a temporary diversion 

constructed close to the highway.

i) The contractor shall furnish insurance policy in force in accordance with proposal 

furnished in the Tender and approved by the Department for concluding the 

agreement.

ii) The contractor shall also pay regularly the subsequent insurance premia and produce 

necessary receipt to the Engineer-in-Charge, well in advance.

iii) In case of failure to act in the above said manner the department will pay the 

premium and the same will be recovered from the Contractors payments.

Alterations to the terms of insurance shall not be made without the approval of the 

Engineer-in-Charge.

The contractor should inspect the site and also proposed quarries of choice for 

materials source of water and quote his percentage including quarrying, conveyance 

and all other charges etc.
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14.2

14.3

14.4

15 Ramps:

15.1

16 Monsoon Damages:

17 The works to be Completed by the Intended Completion Date:

18 Safety:

18.1

19 Discoveries:

19.1

If in the opinion of the Engineer-in-Charge, it is not possible to pass the traffic on part 

width of the carriage-way for any reason, a temporary diversion close to the highway 

shall be constructed as directed. It shall be paved with the materials such as hard 

morum, gravel and stone, metal to the specified thickness as directed by the Engineer-

in-Charge.  In all cases, the alignment, gradients and surface type of the diversion 

including its junctions, shall be approved by the Engineer-in-charge before the highway 

is closed to traffic.

The contractor shall take all necessary measures for the safety of traffic during 

construction and provide erect and maintain such barricades, including signs, markings, 

flags lights and information and protection of traffic approaching or passing through the 

section of the highway under improvement.  Before taking up any construction, an 

agreed phased programme for the diversion of traffic on the highway shall be drawn up 

in consultation with the Engineer-in-charge.

The barricades erected on either side of the carriage way portion of the carriage way 

closed to traffic, shall be of strong design to resist violation and painted with alternative 

black and white stripe. Red lanterns or warnings lights of similar type shall be mounted 

on the barricades at night and kept lit throughout from sunset to sunrise.

Ramps required during execution may be formed wherever necessary and same are to 

be removed after completion of the work.  No separate payment will be made for this 

purpose.

Damages due to rain or flood shall have to be made good by the contractor till the 

work is handed over to the Department.  The responsibility of damages making good 

the damages due to rain or flood rests with the contractor. No extra payment is 

payable for such operations and the contractor shall therefore, have to take all 

necessary precautions to protect the work done during the construction period.

The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the Contractor, as 

updated with the approval of the Engineer-in-Charge, and complete the work by the 

Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Government.  The Contractor is to notify the Engineer-

in-charge of such discoveries and carry out the Engineer-in-Charge’s instructions for 

dealing with them.
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20 Possession of the Site.

20.1

21 Access to the Site:

21.1

22 Instructions:

22.1

23 Settlement of disputes:

23.1

23.2

SETTLEMENT OF CLAIMS:

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Government.  The Contractor is to notify the Engineer-

in-charge of such discoveries and carry out the Engineer-in-Charge’s instructions for 

dealing with them.

The Department shall give possession of the site to the Contractor.  If possession of a 

part site is given, the Department will ensure that the part site so handed over is 

amenable to carryout the work at site by the Contractor.

The Contractor shall provide the Engineer-in-Charge and any person authorised by the 

Engineer-in-Charge, access to the site and to any place where work in connection with 

the Contract is being carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Engineer-in-charge and comply 

with all the applicable local laws where the Site is located.

If any dispute of difference of any kind whatsoever arises between the department and 

the Contractor in connection with, or arising out of the Contract, whether during the 

progress of the works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract, it shall in the first place, be 

referred to and settled by the Engineer-in-charge  who shall, within a period of thirty 

days after being requested by the Contractor to do so, give written notice of his 

decision to the Contractor. Upon receipt of the written notice of the decision of the 

Engineer-in-Charge the Contractor shall promptly proceed without delay to comply with 

such notice of decision.

If the Engineer-in-Charge fails to give notice of his decision in writing within a period of 

thirty days after being requested or if the Contractor is dissatisfied with the notice of 

the decision of the Engineer-in-Charge, the Contractor may within thirty days after 

receiving the notice of decision appeal to the Department who shall offer an 

opportunity to the contractor to be heard and to offer evidence in support of his 

appeal, the Department shall give notice of his decision within a period of thirty days 

after the Contractor has given the said evidence in support of his appeal, subject to 

arbitration, as hereinafter provided.  Such decision of the Department in respect of 

every matter so referred shall be final and binding upon the Contractor and shall 

forthwith be given effect to by the Contractor, who shall proceed with the execution of 

the works with all due diligence whether he requires arbitration as hereinafter provided, 

or not.  If the Department has given written notice of his decision to the Contractor and 

no claim to arbitration, has been communicated to him by the Contractor within a 

period of thirty days from receipt of such notice the said decision shall remain final and 

binding upon the Contractor.  If the Department fail to give notice of his decision, as 

aforesaid within a period of thirty days after being requested as aforesaid, or if the 

Contractor be dissatisfied with any such decision, then and in any such case the 

contractor within thirty days after the expiration of the first named period of thirty days 

as the case may be, require that the matter or matters in dispute be referred to 

arbitration as detailed below:-
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Settlement of claims for Rs.50,000/- and below by Arbitration.

Claims above Rs.50,000/-.

B. TIME FOR COMPLETION
24 Program:

24.1

24.2

24.3

24.4 Rate of progress/percentage of work :

1 month : 100% Contract of Work

24.5

The total period of completion is 1 month from the date of entering with agreement to 

proceed including rainy season.

The attention of the tenderer is directed to the contract requirement at the time of 

beginning of the work, The rate of progress and proportionate value of work done from 

time to time as will be indicated by the Executive Engineer’s Certificate for the value of 

work done will be required. Date of commencement of their programme will be the 

date for concluding agreement but not the date of handing over site.

After signing the agreement, the contractor shall forthwith begin the work, shall 

regularly and continuously proceed with them.

The contractor shall commence the works on site within the period specified under 

condition 24.1 to 24.3 above after the receipt by him of a written order to this effect 

from the Superintending Engineer and shall proceed with the same with due expedition 

and without delay, except as may be expressly sanctioned or ordered by the 

Superintending Engineer.

a) Claims upto a value of rupees 10,000/- Superintending Engineer, (R&B) Electrical 

Circle, Vijayawada
b) Claims above value of rupees 10,000/- and up to rupees 50,000/- : Chief 

Engineer(R&B) Electrical Hyderabad

The arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration and Conciliation Act 1996 or any statutory modification thereof.

The arbitrator shall state his reasons in passing the award.

All claims of above Rs.50,000/- are to be settled by a Civil Court of competent 

jurisdiction by way of Civil suit and not by arbitration.

A reference for adjudication under this clauses shall be made by the contractor within 

six months from the date of intimating the contractor of the preparation of final bill or 

his having accepted payment which ever is earlier.

All disputes or difference arising of or relating to the contract shall be referred to the 

adjudication as follows:
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24.6

24.7

24.8

24.9 Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work from any 

cause whatever shall lie, except as hereafter defined.  Reasonable extension of time will 

be allowed by the Executive Engineer or by the office competent to sanction the 

extension, for unavoidable delays, such as may result from causes, which in the opinion 

of the Executive Engineer, are undoubtedly beyond the control of the contractor.  The 

Executive Engineer shall assess the period of delay or hindrance caused by any written 

instructions issued by him, at twenty five per cent in excess or the actual working 

period so lost.

In the event of the Executive Engineer failing to issue necessary instructions and 

thereby causing delay and hindrance to the contractor, the latter shall have the right to 

claim an assessment of such delay by the Superintending Engineer of the Circle whose 

decision will be final and binding.  The contractor shall lodge in writing with the 

Executive Engineer a statement of claim for any delay or hindrance referred to above, 

within fourteen days from its commencement, otherwise no extension of time will be 

allowed.Whenever authorised alterations or additions made during the progress of the 

work are of such a nature in the opinion of the Executive Engineer as to justify an 

extension of time in consequence thereof, such extension will be granted in writing by 

the Executive Engineer or other competent authority when ordering such alterations or 

additions.

The contractor shall commence the works on site within the period specified under 

condition 24.1 to 24.3 above after the receipt by him of a written order to this effect 

from the Superintending Engineer and shall proceed with the same with due expedition 

and without delay, except as may be expressly sanctioned or ordered by the 

Superintending Engineer.

The contractor shall bear all costs and charges for special or temporary way leases 

required by him in connection with access to the site. The contractor shall also provide 

at his own cost any additional accommodation outside the site required by him for the 

purposes of the work.

Subject to any requirement in the contract as to completion of any section of the works 

before completion of the whole of the works shall be completed in accordance with 

provisions of clauses in the Schedule within the time stated in the contract calculated 

from the last day of the period named in the statement to the tender as that within 

which the works are to be commenced or such extended time as may be allowed.

Save in so far as the contractor may prescribe, the extent of portions of the site of 

which the contractor is to be given possession from time to time and the order in which 

such portions shall be made available to him and, Subject to any requirement in the 

contract as to the order in which the works shall be executed, the Superintending 

Engineer will, with the Executive Engineer’s written order to commence the works, give 

to the contractor possession of so much of the site as may be required to enable the 

contractor to commence proceed with the execution of the works in accordance with 

the programme if any, and otherwise in accordance with such reasonable proposals of 

the contractor as he shall by written notice to the Superintending Engineer, make and 

will from time to time as the works proceed, give to the contractor possession of such 

further portions of the site as may be required to enable the contractor to proceed with 

the execution of the works with due dispatch in accordance with the said programme or 

proposals as the case maybe; if the contractor suffers delay or incurs cost from failure 

on the part of the Superintending Engineer to give possession in accordance with the 

terms of this clause, the Superintending Engineer shall grant an extension of time for 

the completion of works.
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25 Construction Programme:

25.1

25.2

25.3

26 Speed of Work

26.1

26.2

In the event of the Executive Engineer failing to issue necessary instructions and 

thereby causing delay and hindrance to the contractor, the latter shall have the right to 

claim an assessment of such delay by the Superintending Engineer of the Circle whose 

decision will be final and binding.  The contractor shall lodge in writing with the 

Executive Engineer a statement of claim for any delay or hindrance referred to above, 

within fourteen days from its commencement, otherwise no extension of time will be 

allowed.Whenever authorised alterations or additions made during the progress of the 

work are of such a nature in the opinion of the Executive Engineer as to justify an 

extension of time in consequence thereof, such extension will be granted in writing by 

the Executive Engineer or other competent authority when ordering such alterations or 

additions.

The Contractor shall furnish within one month of the order of the work a programme 

showing the sequence in which he proposed to carry out the work, monthly progress 

expected to be achieved, also indicating date of procurement of materials plant and 

machinery. The schedule should be such that it is practicable to achieve completion of 

the whole work within the time limit fixed and shall obtain the approval of the Engineer-

in-charge.  Further rate of the progress as in the program shall be kept up to date.  In 

case it is subsequently found necessary to alter this program, the contractor shall 

submit sufficiently in advance the revised program incorporating necessary 

modifications and get the same approved by the Engineer-in-charge.  No revised 

program shall be operative with out approval of Engineer-in-charge.

The Superintending Engineer shall have all times the right, without any way violating 

this contract, or forming grounds for any claim, to alter the order of progress of the 

works or any part thereof and the contractor shall after receiving such directions 

proceed in the order directed.  The contractor shall also report the progress to the 

Superintending Engineer within 7 days of the Executive Engineer’s direction to alter the 

order of progress of works.

The Contractor shall give written notice to the Engineer-in-Charge whenever planning 

or progress of the works is likely to be delayed or disrupted unless any further 

drawings or order including a direction, instruction or approval is issued by the 

Engineer-in-Charge within a reasonable time.  The notice shall include details of the 

drawing or order required and of why and by when it is required and of any delay or 

disruption likely to be suffered if it is late.

The Contractor shall at all times maintain the progress of work to conform to the latest 

operative progress schedule approved by the Engineer-in-Charge. The contractor 

should furnish progress report indicating the programme and progress once in a month.  

The Engineer-in-Charge may at any time in writing direct the contractor to slow down 

any part or whole of the work for any reason (which shall not be questioned) 

whatsoever, and the contractor shall comply with such orders of the Engineer-in-

Charge. The compliance of such orders shall not entitle the contractor to any claim of 

compensation.  Such orders of the Engineer-in-Charge for slowing down the work will 

however be duly taken into account while granting extension of time if asked by the 

contractor for which no extra payment will be entertained.

Delays in Commencement or progress or neglect of work and forfeiture of earnest 

money, Security deposit and withheld amounts:

If, at any time, the Engineer-in-Charge shall be of the opinion that the Contractor is 

delaying Commencement of the work or violating any of the provisions of the 

Contractor is neglecting or delaying the progress of the work as defined by the tabular 

statement. “Rate of progress” in the Articles of Agreement”, he shall so advise the 

Contractors in writing and at the same time demand compliance in accordance with 

conditions of Tender notice.  If the Contractor neglects to comply with such demand 

within seven days after receipt of such notice, it shall then or at any time there after, 

be lawful for the Engineer-in-Charge to take suitable action in accordance with 

Clause.60 of APSS.
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27 Suspension of works by the Contractor:

27.1

27.2

27.3

28 Extension of the Intended Completion Date: 

28.1

28.2

29 Delays Ordered by the Engineer-in-Charge

29.1

30 Early Warning:

30.1

30.2

31 Management Meetings:

31.1

Delays in Commencement or progress or neglect of work and forfeiture of earnest 

money, Security deposit and withheld amounts:

If, at any time, the Engineer-in-Charge shall be of the opinion that the Contractor is 

delaying Commencement of the work or violating any of the provisions of the 

Contractor is neglecting or delaying the progress of the work as defined by the tabular 

statement. “Rate of progress” in the Articles of Agreement”, he shall so advise the 

Contractors in writing and at the same time demand compliance in accordance with 

conditions of Tender notice.  If the Contractor neglects to comply with such demand 

within seven days after receipt of such notice, it shall then or at any time there after, 

be lawful for the Engineer-in-Charge to take suitable action in accordance with 

Clause.60 of APSS.

The Engineer-in-Charge shall extend or recommend for extension, in accordance with 

the Government orders in force, the Intended Completion Date if a Variation is issued 

which makes it impossible for Completion to be achieved by the Intended Completion 

Date.

The Engineer-in-Charge may instruct the Contractor to delay the start or progress of 

any activity within the Work.

The contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the Execution of Works.

If the Contractor shall suspend the works, or sublet the work without sanction of the 

Engineer-in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail to 

proceed with due diligence in the performance of his part of the Contract as laid down 

in the Schedule rate of progress, or if he shall continue to default or repeat such 

default in the respects mentioned in clause.27 of the APSS, Engineer-in-Charge shall 

take action in accordance with Clause 61 of APSS.

If the Contractor stops work for 28 days and the Stoppage has not been authorised by 

the Engineer-in-Charge the Contract will be terminated under Clause 61 of APSS.

If the Contractor has delayed the completion of works the Contract will be terminated 

under Clause.61 of APSS.

The Engineer-in-Charge shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a decision 

upon the effect of a Variation and submitting full supporting information.  If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date.

The Contractor shall cooperate with the Engineer-in-Charge in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of 

the Engineer-in-Charge.

The Engineer-in-Charge may require the Contractor to attend a management meeting.  

The business of a management meeting shall be to review the programme for 

remaining work and to deal with matters raised in accordance with the early warning 
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C.  QUALITY CONTROL
32 Identifying Defects:

32.1

33 Tests:

33.1

34 Correction of Defects:

34.1

34.2

35 Uncorrected defects

35.1

35.2

35.3

36 Quality Control:

The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of 

any Defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Engineer-in-Charge may instruct the Contractor to verify the 

Defect and to uncover and test any work that the Engineer considers may be a Defect.

If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the Contractor shall pay 

for the test and any samples.

The Engineer-in-Charge shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins on Completion.  The defects liability 

period shall be extended for as long as defects remain to be corrected by the 

Contractor.

The Engineer-in-Charge may also introduce check lists which shall be kept in Bound 

registers by the construction supervision staff.  The contractor may be required to fill 

up these lists in the first instance and shall be subsequently checked by the 

Construction / Quality Control engineers.

Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer-in-Charge’s notice.

If the contractor has not corrected the defect within the time specified in the Engineer-

in-Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect 

corrected and the contractor will pay this amount.

The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of.   

O.K. cards shall relate to all major components of the work.  The contractor / his 

authorised representative shall be required to initiate and fill in and present the O.K. 

card to the construction staff who would check the respective items and send to the 

quality control staff for final check and clearance / O.K.  Any defects pointed out by the 

construction supervision staff or by the Quality Control staff shall promptly be attended 

to by the contractors and the fact of doing so be duly recorded on the back of O.K. 

Card.

The Engineer-in-Charge may require the Contractor to attend a management meeting.  

The business of a management meeting shall be to review the programme for 

remaining work and to deal with matters raised in accordance with the early warning 

procedure.
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36.1

D.   COST CONTROL

37 Bill of Quantities:

37.1

37.2

38 Changes in the Quantities:

38.1

38.2

39 Extra Items:

39.1

38.2.2 (a) Similar items but the rates of which cannot be directly deduced from the 

original agreement.

(b) Purely new items which do not correspond to any item in the agreement.

38.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender 

premium.

Extra items of work shall not vitiate the contract. The contractor shall be bound to 

execute extra items of work as directed by the Engineer-in-Charge.  The rates for extra 

items shall be worked out by the Executive Engineer as per the conditions of the 

Contract and the same are binding on the Contractor.

In addition to the normal inspection by the regular staff in charge of the execution of 

work, the work will also be inspected by the Executive Engineer /Superintending 

Engineer Quality control Circle or by the State or District level Vigilance Cell Unit and 

any other authorised external Agency if any sub-standard work or excess payments are 

noticed with reference to measurement books etc., during inspection, action will be 

taken based on their observations and these will be effected by the Engineer-in-Charge 

of the execution of the work.

For all works costing more than Rs.2.00 Crores the Contractor shall submit quality plan 

and also show proof of owning quality lab or tie-up with an established Quality Lab.

The Bill Quantities shall contain items for the construction work to be done by the 

Contractor.

The Contractor is paid for the quantity of the work done at the estimate rate in the Bill 

of Quantities for each item plus or minus Tender percentage.

The contractor is bound to execute all supplemental works that are found essential, 

incidental and inevitable during execution of main work.

The payment of rates for such supplemental items of work will be regulated as under; 

Supplemental items directly deducible from similar items in the original agreement.
38.2.1 The rates shall be derived by adding to or subtracting from the agreement rate 

of such similar item the cost of the difference in the quantity of materials labour 

between the new items and similar items in the agreement worked out with reference 

to the Standard Schedule of Rates adopted in the sanctioned estimate with which the 

tenders are accepted plus or minus over all tender percentage.
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39.2

39.3 Entrustment of additional items:

40 Cash flow forecasts:

40.1

41 Payment Certificates:

41.1

41.2

41.3

41.4

When the program is updated, the contractor is to provide the Engineer-in-charge with 

an updated cash flow forecast.

The Contractor shall submit to the Engineer-in-charge monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously.

39.3.1 Where ever additional items not contingent on the main work and outside the 

scope of original agreement are to be entrusted to the original contractor dispensing 

with bids and if the value of such items exceeds the limits upto which the officer is 

empowered to entrust works initially to contractor without calling for tenders, approval 

of next higher authority shall be obtained.  Entrustment of such items on nomination 

shall be at rates not exceeding the estimated rates.

Extra items of work shall not vitiate the contract. The contractor shall be bound to 

execute extra items of work as directed by the Engineer-in-Charge.  The rates for extra 

items shall be worked out by the Executive Engineer as per the conditions of the 

Contract and the same are binding on the Contractor.

The contractor shall before the 15th day of each month, submit in writing to the 

Executive Engineer a statement of extra items if any that they have executed during 

the preceding month failing which the contractor shall not be entitled to claim any.

39.3.3 Entrustment of either the additional or supplemental items shall be subject to 

the provisions  of the agreement entered into by a Competent Authority after the 

tender is accepted. The Chief Engineer being the authority next higher to the 

Superintending Engineer, who entered into the agreement approves the rate for the 

items / variation in quantity in the current agreement.  The items shall not be ordered 

by an officer on his own responsibility if the revised estimate or deviation statement 

providing for the same requires the sanction of higher authority.

Note: It may be noted that the term Estimate Rate used above means the rate in the 

sanctioned estimate with which the tenders are accepted, or if no such rates is 

available in the estimate, the rate derived will be with reference to the Standard 

Schedule of Rates adopted in the sanctioned estimate with which tenders are accepted.

39.3.2 Entrustment of the additional items contingent on the main work will be 

authorised by the officers upto the monetary limits upto which they themselves are 

competent to accept items in the original agreement so long as the total amounts upto 

which they are competent to accept in an original agreement rates for such items shall 

be worked out in accordance with the procedure (I) For all items of work in excess of 

the quantities shown in the Bill of Quantities of the Tenders, the rate payable for such 

items shall be estimate rates for the items (+) or (-) over all tender percentage 

accepted by the competent authority.

The Engineer-in-charge shall check the Contractor’s monthly statement within 14 days.

The value of work executed shall be determined by the Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed.
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41.5

42 Payments:

42.1

42.2

42.3

Not applicable.

Payments and Certificates:

42.3.2 In case of over payments or wrong payment if any made to the contractor due 

to wrong interpretation of the provisions of the contract, APSS or Contract conditions 

etc., such unauthorized payment will be deducted in the subsequent bills or final bill for 

the work or from the bills under any other contracts with the Government or at any 

time there after from the deposits available with the Government.

The Engineer-in-charge may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of 

later information.

Payment for the work done by the contractor will be made for the finished work based 

on the measurements recorded in measurement books by any officer of the department 

not lower in rank than a Assistant Engineer and check measured by any officer not 

lower in rank than a Deputy Executive Engineer. The measurement shall be recorded at 

various stages of the work done and also after work is completed.  The contractor shall 

be present at the time of recording of each set of measurement and their check 

measurement and accept them then and there so as to avoid disputes at a later stage.  

If the contractor is not available at the work spot at the time of recording 

measurements or check measurements the particulars of measurements shall be signed 

by the authorised agent of contractor based on which the contractor shall accept the 

set of measurements without any further dispute.  If for any reason the contractor’s 

authorised agent is also not available at site when the department decides to suspend 

the work recording of measurements in the absence of the contractor or his authorised 

representative the department shall not entertain any claim from the contractor for any 

loss incurred by him on this account.  The Contractor shall however note that the 

Department cannot indefinitely wait for recording the measurement due to the absence 

of the Contractor and his authorised agent and check measure them even in the 

absence of the contractor.

The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed.

On completion of the entire works the contractor will receive the final payment of all 

the moneys due or payable to him under or by virtue of the contract except earnest 

money deposit retained as security and a sum equal to 2½ percent of the total value of 

the work done.  The amount withheld from the final bill will be retained under deposits 

and paid to the contractor together with the earnest money deposit retained as security 

after a period of 24 months as all defects shall have been made good according to the 

true intent and meaning there of. 

42.3.1 Payments shall be adjusted for recovery of advance payments, liquidated 

damages in terms of tender conditions and security deposit for the due fulfilment of the 

contract.  Payment will be made to the Contractor under the certificate to be issued at 

reasonably frequent intervals by the Engineer-in-Charge, and intermediate payment will 

be the sum equal to 92½% of the value of work done as so certified and balance of 

7½% will be withheld and retained as security for the due fulfilment of the contractor 

under the certificate to be issued by the Engineer-in-Charge.  

Tenderer Pg 42 of 74Executive Engineer (R&B)Electrical Division, Guntur



42.4 Intermediate Payments:

42.4.4 To 42.4.8 : Deleted 

43 Interest on Money due to the Contractor:

43.1

44 Certificate of Completion of works:

44.1 Certificate of Completion of works:

42.4.1 For intermediate Stage of work, only part rates as fixed by the Engineer-in-

Charge will be paid.

42.4.3 Full rate shall be paid when the work is completed to the full profile as noted in 

the drawings.

No omission by the Executive Engineer or the sub-divisional officer to pay the amount 

due upon certificates shall vitiate or make void the contract, nor shall the contractor be 

entitled to interest upon any guarantee fund or payments in arrear, nor upon any 

balance which may, on the final settlement of his accounts, found to be due to him.

44.1.1 When the whole of the work has been completed and has satisfactory passed 

any final test that may be prescribed by the Contract, the Contractor may give a notice 

to that effect to the Engineer-in-Charge accompanied by an undertaking to carryout 

any rectification work during the period of maintenance, such notice and undertaking 

shall be in writing and shall be deemed to be request by the Contractor for the 

Engineer-in-Charge to issue a Certificate of completion in respect of the Works.  

42.3.5 The contractor is not eligible for any compensation for inevitable delay in 

handing over the site or for any other reason.  In such case, suitable extensions of time 

will be granted after considering the merits of the case.

42.4.2 Part rates shall be worked out for the work done portion based on the actual 

operations involved keeping in view the value of the balance work to be done, to avoid 

unintended benefit to the Contractor in initial Stage.

42.3.3 Any recovery or recoveries advised by the Government Department either state 

or central, due to non-fulfilment of any contract entered into with them by the 

contractor shall be recovered from any bill or deposits of the contractor.

42.3.4 No claim shall be entertained, if the same is not represented in writing to the 

Engineer-in-Charge within 15 days of its occurrence.

44.1.2 The Engineer-in-Charge shall also notify the Contractor of any defects in the 

Works affecting completion that may appear after such instructions and before 

completion of the Works specified there in.  The Contractor shall be entitled to receive 

such Certificate of the Completion within twenty one days of completion to the 

satisfaction of the Engineer-in-Charge of the Works so specified and making good of 
44.1.3 Similarly, the Contractor may request and the Engineer-in-Charge shall issue a 

Certificate of Completion in respect of:

a) Any section of the Permanent works in respect of which a separate time for 

completion is provided in the Contract, and

b) Any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer-in-Charge and occupied or used by the Department.

The Engineer-in-Charge shall, within twenty one days of the date of delivery of such 

notice either issue to the Contractor, a certificate of completion stating the date on 

which, in his opinion, the works were completed in accordance with the Contract or 

give instructions in writing to the Contractor specifying all the Works which, in the 

Engineer-in-Charge'’ opinion, required to be done by the Contractor before the issue of 

such Certificate. 

Tenderer Pg 43 of 74Executive Engineer (R&B)Electrical Division, Guntur



45 Taxes included in the bid:

45.1

46 Price Adjustment :    DELETED

47 Retention

47.1

47.2

47.3

48 Liquidated Damages : DELETED

49 Mobilisation Advance : DELETED

50 Securities:

50.1

51 Cost of Repairs:

51.1

E.  FINISHING THE CONTRACT

44.1.3 Similarly, the Contractor may request and the Engineer-in-Charge shall issue a 

Certificate of Completion in respect of:

a) Any section of the Permanent works in respect of which a separate time for 

completion is provided in the Contract, and

b) Any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer-in-Charge and occupied or used by the Department.
44.1.4 If any part of the Permanent Works shall have been completed and shall have 

satisfactorily passed any final test that may be prescribed by the Contract, the Engineer-

in-Charge may issue such certificate, and the Contractor shall be deemed to have 

undertaken to complete any outstanding work in that part of the Works during the 

period of Maintenance.

The percentage quoted by the contractor shall be deemed to be iexclusive of the GST 

but inclusive of all  other taxes on all materials that the contractor will have to purchase 

for performance of this contract.GST will be paid at 12% on agreement value.

The department shall retain from each payment due to the contractor @ the rate of 

7.5% of bill amount until completion of the whole of the Works.

On completion of the whole of the Works half the total amount retained is re-paid to 

the Contractor and half when the Defects Liability Period has passed and the Engineer-

in-Charge has certified that all the Defects notified by the Engineer-in-Charge to the 

Contractor before the end of this period have been corrected.

On completion of the whole works, the Contractor may substitute retention money with 

an “on demand” Bank Guarantee.

The Earnest Money Deposit and Additional Security (for discount tender percentage 

beyond 25%) shall be provided to the Department not later than the date specified in 

the Letter of Acceptance and shall be issued in an amount and form and by a bank 

acceptable to the Department. The Earnest Money shall be valid until a date 28 days 

from the date of expiry of Defects Liability Period and the additional security shall be 

valid until a date 28 days from the date of issue of the certificate of completion.

Loss or damage to the works or materials to the works between the start date and the 

end of the defects correction periods shall be remedied by the contractor at the 

contractor’s cost if the loss or damage arises from the contractor’s acts or omissions.
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52 Completion:

52.1

53 Taking Over:

53.1

54 Final Account:

54.1

55 Termination:

55.1

55.2

55.3

Fundamental breaches of Contract include, but shall not be limited to the following.

a) The Contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorised by the Engineer-in-Charge.

b) The Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer-in-Charge;   and

d) The Contractor does not maintain a security which is required and

e) The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined.

f) If the contractor, in the judgement of the Department has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of any thing of value to influence the action of a public official in 

the procurement process or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution 

of a contract to the detriment o the Government and includes collusive practice among 

Tenderers (prior to or after Tender submission) designed to establish Tender prices at 

artificial non-competitive levels and to deprive the Government of the benefits of free 

and open competition.

Notwithstanding the above the Department may terminate the contract for 

convenience.

The Contractor shall request the Engineer-in-Charge to issue a Certificate of completion 

of the Works and the Engineer-in-Charge will do so upon deciding that the work is 

completed.

The Department shall takes over the Site and the Works within seven days of the 

Engineer-in-Charge issuing a certificate of Completion.

The Contractor shall supply to the Engineer-in-Charge a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of the 

Defects Liability Period.  The Engineer-in-Charge shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within56 days of 

receiving the Contractor’s account if it is correct and complete.  If it is not, the Engineer-

in-Charge shall issue within 56 days a schedule that states the scope of the corrections 

or additions that are necessary.  If the final Account is still unsatisfactory after it has 

been resubmitted, the Engineer-in-Charge shall decide on the amount payable to the 

Contractor and issue a payment certificate with in 56 days of receiving the Contractor’s 

revised account.

The Department may terminate the Contract if the contractor causes a fundamental 

breach of the Contract.
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55.4

56 Payment upon Termination:

56.1

57 Property:

57.1

58 Release from Performance:

58.1

F.    SPECIAL CONDITIONS
59 Water Supply:

60 Electrical Power:

60.1

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Department or the Contractor the Engineer-in-Charge 

shall certify that the contract has been frustrated.  The Contractor shall make the site 

safe and stop work as quickly as possible after receiving this certificate and shall be 

paid for all works carried out before receiving it and for any work carried out after 

wards to which commitment was made.

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Department if the Contract is terminated because of 

Contractor’s default.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secured leave the Site as soon as reasonably possible.

The Contractor has to make his own arrangements for water required for the work and 

to the colonies and work sites, which are to be established by the Contractor.

The Contractors will have to make their own arrangements for drawing electric power 

from the nearest power line after obtaining permission from the Andhra Pradesh State 

Electricity Board at his own cost.  In case of failure of electricity, the Contractor has to 

make alternative arrangements for supply of electricity by Diesel Generator sets of 

suitable capacity at place of work.  If the supply is arranged by the Department, 

necessary Tariff rates shall have to be paid based on the prevailing rates. 

The contractor will pay the bills of Electricity Board for the cost of power consumed by 

him.

The contractor shall satisfy all the conditions and rules required as per Indian Electricity 

Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as amended from 

time to time and other pertinent rules.

The power shall be used for bonafide Departmental works only. 

Electric Power for Domestic Supply:

a) The contractor has to make his own arrangements for the supply of electric power 

for domestic purposes and the charges for this purpose have to be paid by him at the 

rates as fixed by the Andhra Pradesh State Electricity Board from time to time.

b) The contractor will have to make his own arrangements to lay and maintain the 

necessary distribution lines and wiring for the camp at his own cost.  The layout and 

the methods of laying the lines and wiring shall have the prior approval of the Engineer-

in-Charge.  All camp area shall be properly electrified.  All lines, streets, approaches for 

the camp etc., shall be sufficiently lighted for the safety of staff and labour of the 

contractor, at the cost of the Contractor and it will be subject to the approval of the 

Engineer-in-Charge.

If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 

done less advance payments received upon the date of the issue of the certificate, less 

other recoveries due in terms of the Contract, less taxes due to be deducted at source 

as per applicable law and less the percentage to apply to the work not completed..  If 

the total amount due to the Department exceeds any payment due to the Contractor 

the difference shall be a debt payable to the Department.
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61 Land

61.1 Land for Contractor’s use:

61.2 Surrender of occupied land

61.3 Contractor not to dispose off Spoil etc.,

62 Roads

The contractor shall not dispose off or remove except for the purpose of fulfilment of 

this contract, sand, stone, clay ballast, earth, trees and shrubs or other materials 

obtained in the excavation made or lying on the site of the work, and all such materials 

and produce shall remain property of the Government.  The Department may upon 

request from the contractor, or if so stipulated in the conditions of the contract allow 

the contractor to use any of the above materials for the works either free of cost or 

after payment as may be specifically mentioned or considered necessary during the 

execution of the work.

In addition to existing public roads and roads Constructed by Government, if any, in 

work area all additional approach roads inside work area and camp required by the 

Contractor shall be constructed and maintained by him at his own cost.  The layout 

design, construction and maintenance etc. of the roads shall be subject to the approval 

of the Engineer-in-Charge.  The contractor shall permit the use of these roads by the 

Government free of charge.

It is possible that work at, or in the vicinity of the work site will be performed by the 

Government or by other contractors engaged in work for the Government during the 

contract period.  The contractor shall without charge permit the government and such 

other contractor and other workmen to use the access facilities including roads and 

other facilities, constructed and acquired by the contractor for use in the performance 

of the works.

The contractor’s heavy construction traffic or tracked equipment shall not traverse any 

public roads or bridges unless the contractor has made arrangement with the authority 

concerned.  In case contractor’s heavy construction traffic or tracked equipment is not 

allowed to traverse any public roads or bridges and the contractor is required to make 

some alternative arrangements, no claim on this account shall be entertained.

The contractor is cautioned to take necessary precautions in transportation of 

construction materials to avoid accidents.

Electric Power for Domestic Supply:

a) The contractor has to make his own arrangements for the supply of electric power 

for domestic purposes and the charges for this purpose have to be paid by him at the 

rates as fixed by the Andhra Pradesh State Electricity Board from time to time.

b) The contractor will have to make his own arrangements to lay and maintain the 

necessary distribution lines and wiring for the camp at his own cost.  The layout and 

the methods of laying the lines and wiring shall have the prior approval of the Engineer-

in-Charge.  All camp area shall be properly electrified.  All lines, streets, approaches for 

the camp etc., shall be sufficiently lighted for the safety of staff and labour of the 

contractor, at the cost of the Contractor and it will be subject to the approval of the 

Engineer-in-Charge.

The contractor will be permitted to use Government land for execution of work.  The 

contractor shall have to make his own arrangements for acquiring and clearing the site, 

leveling, providing drainage and other facilities for labour staff colonies, site office, 

work-shop or stores and for related activities.  The Contractor shall apply to the 

Department within a reasonable time after the award of the contract and atleast 30 

days in advance of its use, the details of land required by him for the work at site and 

the land required for his camp and should any private land which has not been 

acquired, be required by the contractor for his use.  The same may be acquired by the 

contractor at his own cost by private negotiations and no claim shall be admissible to 

him on this account.

The Engineer-in-Charge reserves the right to refuse permission for use of any 

government land for which no claim or compensation shall be admissible to the 

contractor.  The contractor shall, however, not be required to pay cost or any rent for 

the Government land given to him.

a) The Government land as here in before mentioned shall be surrendered to the 

Engineer-in-Charge within seven days, after issue of completion certificate.  Also no 

land shall be held by the contractor longer than the Engineer-in-Charge shall deem 

necessary and the contractor shall on the receipt of due notice from the Engineer-in-

Charge, vacate and surrender the land which the Engineer-in-Charge may certify as no 

longer required by the Contractor for the purpose of the work.

b) The contractor shall make good to the satisfaction of the Engineer-in-Charge any 

damage to areas, which he has to return or to other property or land handed over to 

him for purpose of this work. Temporary structures may be erected by the contractor 

for storage sheds, offices, residences etc., for non-commercial use, with the permission 

of the Executive Engineer on the land handed over to him at his own cost.  At the 

completion of the work these structures shall be dismantled site cleared and handed 

over to the Executive Engineer. 

The land required for providing amenities will be given free of cost from Government 

lands if available otherwise the contractor shall have to make his own arrangements.
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63 Payment for Camp Construction

64 Explosive And Fuel Storage Tanks

65 Labour

65.1 Transportation of Labour:

I. The contractor shall make his own arrangement for the daily transportation of the 

labour and staff from labour camps colonies to the work spot and no labour or staff of 

the contractor shall stay at the work spot.  No extra payment will be made to the 

contractor for the above transportation of the labour and his quoted percentage to the 

work shall include the transportation charges of labour from colonies to work spot and 

back.

II. The contractor will at all times duly observe the provisions of employment of 

children Act XXVI of 1938 and any enactment or modification of the same and will not 

employ or permit any person to do any work for the purpose under the provisions of 

this agreement in contravention of said Act.  The contractor here by agrees to 

indemnify the department from and against all claims, penalties which may be suffered 

by the department or any person employed by the department by any default on the 

part of the contractor in the observance and performance of the provisions of the 

employment of children Act. XXVI of 1938 or any enactment or modification of the 

same.

As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the 

insurance at his own cost to cover the risk on the works to labour engaged by him 

during period of execution against fire and other usual risks and produce the same to 

the Executive Engineer concerned before commencement of work.

In addition to existing public roads and roads Constructed by Government, if any, in 

work area all additional approach roads inside work area and camp required by the 

Contractor shall be constructed and maintained by him at his own cost.  The layout 

design, construction and maintenance etc. of the roads shall be subject to the approval 

of the Engineer-in-Charge.  The contractor shall permit the use of these roads by the 

Government free of charge.

It is possible that work at, or in the vicinity of the work site will be performed by the 

Government or by other contractors engaged in work for the Government during the 

contract period.  The contractor shall without charge permit the government and such 

other contractor and other workmen to use the access facilities including roads and 

other facilities, constructed and acquired by the contractor for use in the performance 

of the works.

The contractor’s heavy construction traffic or tracked equipment shall not traverse any 

public roads or bridges unless the contractor has made arrangement with the authority 

concerned.  In case contractor’s heavy construction traffic or tracked equipment is not 

allowed to traverse any public roads or bridges and the contractor is required to make 

some alternative arrangements, no claim on this account shall be entertained.

The contractor is cautioned to take necessary precautions in transportation of 

construction materials to avoid accidents.

No payment will be made to the contractor for construction, operation and 

maintenance of camp and other camp facilities and the entire cost of such work shall 

be deemed to have been included in the tendered rate for the various items of work in 

the schedule of quantities and bids.

No explosive shall be stored within ½ (half) KM of the limit of the camp sites.  The 

storage of gasoline and other fuel oils or of Butane, Propane and other liquefied 

petroleum gases, shall confirm to the regulations of Andhra Pradesh State Government 

and Government of India.  The tanks, above ground and having capacity in excess of 

2000 liters, shall not be located within the camp area, nor within 200m, of any building.

The contractor shall, make his own arrangements for the engagement of all staff and 

labour, local or other, and for their payment, housing, feeding and transport.

Labour importation and amenities to labour and contractor’s staff shall be to the 

contractor’s account.  His quoted percentage shall include the expenditure towards 

importation of labour amenities to labour and staff;

The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-

Charge a written in detail, is such form and at such intervals as the Engineer-in-Charge 

may prescribe, showing the staff and the numbers of the several classes of labour from 

time to time employed by the contractor on the Site and such information respecting 

Contractor’s Equipment as the Engineer-in-Charge may require.
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66 Safety Measures:

67 Fair Wage Clause:

I. The contractor shall make his own arrangement for the daily transportation of the 

labour and staff from labour camps colonies to the work spot and no labour or staff of 

the contractor shall stay at the work spot.  No extra payment will be made to the 

contractor for the above transportation of the labour and his quoted percentage to the 

work shall include the transportation charges of labour from colonies to work spot and 

back.

II. The contractor will at all times duly observe the provisions of employment of 

children Act XXVI of 1938 and any enactment or modification of the same and will not 

employ or permit any person to do any work for the purpose under the provisions of 

this agreement in contravention of said Act.  The contractor here by agrees to 

indemnify the department from and against all claims, penalties which may be suffered 

by the department or any person employed by the department by any default on the 

part of the contractor in the observance and performance of the provisions of the 

employment of children Act. XXVI of 1938 or any enactment or modification of the 

same.

As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the 

insurance at his own cost to cover the risk on the works to labour engaged by him 

during period of execution against fire and other usual risks and produce the same to 

the Executive Engineer concerned before commencement of work.

1. The contractor shall pay not less than fair wages to labourers engaged by him on the 

work.

2. “Fair” wages means wages whether for time of piecework notified by the 

Government from time in the area in which the work is situated.

3. The contractor shall not with-standing the revisions of any contract to the contrary 

cause to be paid to the labour, in directly engaged on the work including any labour 

engaged by the sub-contractor in connection with the said work, as if the laborers had 

been directly employed by him.

4. In respect of labour directly or indirectly employed in the works for the purpose of 

the contractors part of the agreement the contractor shall comply with the rules and 

regulations on the maintenance of suitable records prescribed for this purpose from 

time to time by the Government. He shall maintain his accounts and vouchers on the 

payment of wages to the laborers to the satisfaction of the Executive Engineer.

5. The Executive Engineer shall have the right to call for such record as required to 

satisfy himself on the payment of fair wages to the labourers and shall have the right to 

deduct from the contract amount a suitable amount for making good the loss suffered 

by the worker or workers by reason of the “fair wages” clause to the workers.

6. The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Govt.  from time to time without prejudice 

to his right to claim indemnity from his sub-contractors.

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to 

produce the license obtained from the licensing officers of the labour department along 

with the tender or at the time of agreement.

8. Any violation of the conditions above shall be deemed to be a breach of his contract.

9. Equal wages are to be paid for both men and women if the nature of work is same 

and similar.

10. The contractor shall arrange for the recruitment of skilled and unskilled labour local 

and imported to the extent necessary to complete the work within the agreed period as 

1. The contractor shall take necessary precautions for safety of the workers and 

preserving their health while working in such jobs, which require special protection and 

precautions.  The following are some of the measures listed but they are not 

exhaustive and contractor shall add to and augment these precautions on his own 

initiative where necessary and shall comply with directions issued by the Executive 

Engineer or on his behalf from time to time and at all times.

2. Providing protective foot wear to workers situations like mixing and placing of mortar 

or concrete sand in quarries and places where the work is done under much wet 

conditions.

3. Providing protective head wear to workers at places like under ground excavations to 

protect them against rock falls.

4. Providing masks to workers at granulates or at other locations where too much fine 

dust is floating about and sprinkling water at frequent intervals by water hoses on all 

stone crushing area and storage bins abate to dust.

5. Getting the workers in such jobs periodically examined for chest trouble due to too 

much breathing in to fine dust.

6. Taking such normal precautions like fencing and lightening in excavation of trenches, 

not allowing rolls and metal parts of useless timber spread around, making danger 

areas for blasting providing whistles etc.

7. Supply work men with proper belts, ropes etc., when working in precarious slopes 

etc.

8. Avoiding named electrical wire etc., as they would electrocute the works.

9. Taking necessary steps towards training the workers concerned on the machinery 

before they are allowed to handle them independently and taking all necessary 

precautions in around the areas where machines hoists and similar units are working.
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68 Indemnity Bond:

I, 

69 Compliance With Labour Regulations:

1. The contractor shall pay not less than fair wages to labourers engaged by him on the 

work.

2. “Fair” wages means wages whether for time of piecework notified by the 

Government from time in the area in which the work is situated.

3. The contractor shall not with-standing the revisions of any contract to the contrary 

cause to be paid to the labour, in directly engaged on the work including any labour 

engaged by the sub-contractor in connection with the said work, as if the laborers had 

been directly employed by him.

4. In respect of labour directly or indirectly employed in the works for the purpose of 

the contractors part of the agreement the contractor shall comply with the rules and 

regulations on the maintenance of suitable records prescribed for this purpose from 

time to time by the Government. He shall maintain his accounts and vouchers on the 

payment of wages to the laborers to the satisfaction of the Executive Engineer.

5. The Executive Engineer shall have the right to call for such record as required to 

satisfy himself on the payment of fair wages to the labourers and shall have the right to 

deduct from the contract amount a suitable amount for making good the loss suffered 

by the worker or workers by reason of the “fair wages” clause to the workers.

6. The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Govt.  from time to time without prejudice 

to his right to claim indemnity from his sub-contractors.

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to 

produce the license obtained from the licensing officers of the labour department along 

with the tender or at the time of agreement.

8. Any violation of the conditions above shall be deemed to be a breach of his contract.

9. Equal wages are to be paid for both men and women if the nature of work is same 

and similar.

10. The contractor shall arrange for the recruitment of skilled and unskilled labour local 

and imported to the extent necessary to complete the work within the agreed period as 

  Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution Boards and Power 

Sockets for AC Provisions to the e-Seva Kendras (Porta Cabins) in the premises of 

District court compound at Eluru in West Godavari District. 

do hereby bind myself to pay all the claims may come (a) under Workmen ’s 

Compensation Act. 1933 with any statutory modification there of and rules there under 

or otherwise for or in respect of any damage or compensation payable in connection 

with any accident or injury sustained (b) under Minimum wages Act 1948 (c) under 

payment of wages Act.1936 (d) under the Contractor labour (Regulation and Abolition) 

Act. 1970 by workmen engaged for the performance of the business relating to the 

above contract ie., Failing such payment of claims of workmen engaged in the above 

work, I abide in accepting for the recovery of such claims, effected from any of my 

assets with the departments.

During continuance of the contract, the contractor and his sub contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notifications that may be issued under any labour law in future either by the State or 

the Central Government or the local authority and also applicable labour regulations, 

health and sanitary arrangements for workmen, insurance and other benefits.  Salient 

features of some of the major labour laws that are applicable to construction industry 

are given below.  
The contractor shall keep the Department indemnified in case any action is taken 

against Department by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Department is caused to pay or reimburse, such amounts 

as may be necessary to cause or observe, or for non-observance of the provision 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 

any, on the part of the contractor, the Engineer-in-charge /Department shall have the 

right to deduct any money due to the contractor including his amount of performance 

security.  The Department/Engineer-in-Charge shall also have right to recover from the 

contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Department.

The employees of the Contractor and the Sub-contractor in no case shall be treated as 

the Department of the Department at any point of time.
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70 Salient features of some major labour laws applicable to establishment 

engaged in buildings and other construction work:
(a) Workmen compensation Act 1923: The Act provides for compensation in case if

injury by accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on

satisfaction of certain conditions on separation if any employee has completed 5 years

service or more, or on death, the rate of 15 days wages for every completed year of

service. The Act is applicable to all establishments, employing 10 or more employees.

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly

contributions by the Department plus workers @ 10% or 8.33%. The benefits payable

under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.

(ii) Deposit linked insurance on the death in harness of the worker.

(iii) Payment of P.F. accumulation on retirement/death etc.,

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to

women employees in case of confinements or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain

welfare measures to be provided by the contractor to contract labour and in case the

Contractor fails to provide, the same are required to be provided by the Principal

Department by Law. The Principal Department is required to take certificate of

Registration and the contractor is required to take license from the designated Officer.

The Act is applicable to the establishments or Contractor of Principal Department if they

employ 20 or more contract labour.

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the

Minimum wages fixed by appropriate Government as per provisions of the Act if the

employment is a scheduled employment construction of Buildings, Roads, Runways are

scheduled employments.

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be

paid, when it will be paid and what deductions can be made form the wages of the

workers.

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for

work of equal nature to Male or Female workers and for not making discrimination

against Female employee in the matters of transfers, training and promotions etc.

(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments employing

20 or more employees. The Act provides for payment of annual bonus subject to a

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing

Rs. 3500/- per month or less. The bonus to be paid to employees getting Rs.2500/-

per months or above and upto Rs.3500/- per month shall be worked out by taking

wages as Rs.2500/- per monthly only. The Act does not apply to certain

establishments. The newly set-up establishments are exempted for five years in certain

circumstances. Some of the State Governments have reduced the employment size

from 20 to 10 for the purpose of applicability of this Act.

(j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for

resolution of Industrial disputes, in what situations a strike or lock- out becomes illegal

and what are the requirements for laying off or retrenching the employees or closing

down the establishment.

(k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all

establishments employing 100 or more workmen (employment size reduced by some of

the State and Central Government to 50). The Act provides for laying down rules

governing the conditions of employment by the Department on matters provided in the

Act and get the same certified by the designated Authority.

(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade

unions of workmen and Departments. The Trade Unions registered under the act have

been given certain immunities from civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of

children below 14 years of age in certain occupations and processes and provides for

regulation of employment of children in all other occupations and processes,

Employment Child Labour is prohibited in Building and Construction Industry.

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service)

Act 1979: The Act applicable to an establishment, which employs 5 or more inter-state

migrant workmen through an intermediary (who has recruited workmen in one state for

employment in the establishment situated in another State). The inter State migrant

workmen, in an establishment to which this Act becomes applicable, are required to be

provided certain facilities such as housing, medical aid, traveling expenses from home

upto the establishment and back, etc.

(o) The Building and Other Construction workers (regulation of Employment and

conditions of service) Act 1996 and the Cess Act of 1996: All the establishments who

carryon any building or other construction work and employs 10 or more workers are

covered under this Act. All such establishments are required to pay cess at the rate not

exceeding 2% of the cost of construction as may be modified by the Government. The

Department of the establishment is required to provide safety measures at the Building

or construction work and other welfare measures, such as Canteens, First-aid facilities,

Ambulance, Housing accommodations for workers near the work place etc. The

Department to whom the Act applies has to obtain a registration certificate from the

Registering Officer appointed by the Government.  

(p) Factories Act 1948: The Act lays down the procedure for approval of plans before

setting up a factory, health and safety provisions, welfare provisions, working hours,

annual earned leave and rendering information regarding accidents or dangerous

occurrences to designated authorities. It is applicable to premises employing 10 person

or more with aid of power or 20 or more persons without the aid of power engaged in

manufacturing process.

The contractor shall keep the Department indemnified in case any action is taken 

against Department by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Department is caused to pay or reimburse, such amounts 

as may be necessary to cause or observe, or for non-observance of the provision 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 

any, on the part of the contractor, the Engineer-in-charge /Department shall have the 

right to deduct any money due to the contractor including his amount of performance 

security.  The Department/Engineer-in-Charge shall also have right to recover from the 

contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Department.

The employees of the Contractor and the Sub-contractor in no case shall be treated as 

the Department of the Department at any point of time.
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(a) Workmen compensation Act 1923: The Act provides for compensation in case if

injury by accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on

satisfaction of certain conditions on separation if any employee has completed 5 years

service or more, or on death, the rate of 15 days wages for every completed year of

service. The Act is applicable to all establishments, employing 10 or more employees.

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly

contributions by the Department plus workers @ 10% or 8.33%. The benefits payable

under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.

(ii) Deposit linked insurance on the death in harness of the worker.

(iii) Payment of P.F. accumulation on retirement/death etc.,

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to

women employees in case of confinements or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain

welfare measures to be provided by the contractor to contract labour and in case the

Contractor fails to provide, the same are required to be provided by the Principal

Department by Law. The Principal Department is required to take certificate of

Registration and the contractor is required to take license from the designated Officer.

The Act is applicable to the establishments or Contractor of Principal Department if they

employ 20 or more contract labour.

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the

Minimum wages fixed by appropriate Government as per provisions of the Act if the

employment is a scheduled employment construction of Buildings, Roads, Runways are

scheduled employments.

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be

paid, when it will be paid and what deductions can be made form the wages of the

workers.

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for

work of equal nature to Male or Female workers and for not making discrimination

against Female employee in the matters of transfers, training and promotions etc.

(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments employing

20 or more employees. The Act provides for payment of annual bonus subject to a

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing

Rs. 3500/- per month or less. The bonus to be paid to employees getting Rs.2500/-

per months or above and upto Rs.3500/- per month shall be worked out by taking

wages as Rs.2500/- per monthly only. The Act does not apply to certain

establishments. The newly set-up establishments are exempted for five years in certain

circumstances. Some of the State Governments have reduced the employment size

from 20 to 10 for the purpose of applicability of this Act.

(j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for

resolution of Industrial disputes, in what situations a strike or lock- out becomes illegal

and what are the requirements for laying off or retrenching the employees or closing

down the establishment.

(k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all

establishments employing 100 or more workmen (employment size reduced by some of

the State and Central Government to 50). The Act provides for laying down rules

governing the conditions of employment by the Department on matters provided in the

Act and get the same certified by the designated Authority.

(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade

unions of workmen and Departments. The Trade Unions registered under the act have

been given certain immunities from civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of

children below 14 years of age in certain occupations and processes and provides for

regulation of employment of children in all other occupations and processes,

Employment Child Labour is prohibited in Building and Construction Industry.

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service)

Act 1979: The Act applicable to an establishment, which employs 5 or more inter-state

migrant workmen through an intermediary (who has recruited workmen in one state for

employment in the establishment situated in another State). The inter State migrant

workmen, in an establishment to which this Act becomes applicable, are required to be

provided certain facilities such as housing, medical aid, traveling expenses from home

upto the establishment and back, etc.

(o) The Building and Other Construction workers (regulation of Employment and

conditions of service) Act 1996 and the Cess Act of 1996: All the establishments who

carryon any building or other construction work and employs 10 or more workers are

covered under this Act. All such establishments are required to pay cess at the rate not

exceeding 2% of the cost of construction as may be modified by the Government. The

Department of the establishment is required to provide safety measures at the Building

or construction work and other welfare measures, such as Canteens, First-aid facilities,

Ambulance, Housing accommodations for workers near the work place etc. The

Department to whom the Act applies has to obtain a registration certificate from the

Registering Officer appointed by the Government.  

(p) Factories Act 1948: The Act lays down the procedure for approval of plans before

setting up a factory, health and safety provisions, welfare provisions, working hours,

annual earned leave and rendering information regarding accidents or dangerous

occurrences to designated authorities. It is applicable to premises employing 10 person

or more with aid of power or 20 or more persons without the aid of power engaged in

manufacturing process.
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70 Liabilities of the Contractor

71.1

71.2

71.3

72 Contractor’s Staff, Representatives and Labour:

73 Accommodation and food:

74 Relationship :

Accident Relief and workmen compensation:

The contractor should make all necessary arrangements for the safety of workmen on 

the occurrence of the accident, which results in the injury or death of any of the 

workmen employed by the contractor, the contractor shall within 24 hours of the 

happenings of the accident and such accidents should intimate in writing to the 

concerned Asst. Engineer / Asst. Executive Engineer of the Department the act of such 

accident.  

In the event of an accident in respect of which compensation may become payable 

under the workmen’s compensation Act VIII 23 whether by the contractor, by the 

Government it shall be lawful for the Executive Engineer to retain such sum of money 

which may in the opinion of the Executive Engineer be sufficient to meet such liability.  

The opinion of the Executive Engineer shall be final in regard to all matters arising 

under this clause.

The contractor shall at all times indemnify the Govt. of A.P. against all claims which 

may be made under the workmen’s compensation act or any statutory modification 

thereafter or rules there under or otherwise consequent of any damage or 

compensation payable in consequent of any accident or injuries sustained or death of 

any workmen engaged in the performance of the business relating to the contractor.

(a) The contractor shall, at all times, maintain on the works, staff of qualified 

Engineers, and Supervisors of sufficient experience of similar other jobs to assure that 

the quality of work turned out shall be as intended in the specifications.  The contractor 

shall also maintain at the works, a Work Manager or sufficient status, experience and 

office and duly authorize him to deal with all aspects of the day-today work. All 

communications to any commitments by the Work Manager shall be considered as 

binding on the Contractor.

(b) The Contractor shall at all times submit details of skilled and unskilled labour and 

equipment employed to the Engineer-in-Charge in prescribed proforma as he may 

require to assess and ensure the proper progress of work.

(c) If the contractor does not employ the technical person agreed to on the work a fine 

of Rs.25,000/- will be imposed.  If he does not employ for 30 days, thereafter it 

becomes a fundamental breach of contract.

The contractor should arrange accommodation he needs, at his own cost.  The 

contractor shall make his own arrangements for supply of food grains, fuel and other 

provision to his staff and labourers including controlled commodities.

Contractor shall have to furnish information along with tender, about the relationship 

he is having with any officer of the Department, Government of Andhra Pradesh of the 

rank Assistant Engineer and above engaged in the work and any officer of the rank of 

Assistant Secretary and above of the Department of Government of Andhra Pradesh. 

The contractor shall indemnify Government against all loss or damage sustained by the 

Government resulting directly or indirectly from his failure to give intimation in the 

manner aforesaid including the penalties or fines if any payable by Govt. as a 

consequence of Govt. failure to give notice under workmen’s compensation Act or 

otherwise conform to the provisions of the said Act in regard to such accident.
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75 Protection of adjoining premises:

76 Work during night or on Sundays and holidays:

77 Layout of materials stacks:

78 Use of blasting materials:

79 Plant and Equipment:

79.1

79.2

79.3

Contractor shall have to furnish information along with tender, about the relationship 

he is having with any officer of the Department, Government of Andhra Pradesh of the 

rank Assistant Engineer and above engaged in the work and any officer of the rank of 

Assistant Secretary and above of the Department of Government of Andhra Pradesh. 

The contractor shall protect adjoining sites against structural, decorative and other 

damages that could be caused by the execution of these works and make good at his 

cost any such damages.

The works can be allowed to be carried out during night, Sundays or authorised 

holidays in order to enable him to meet the schedule targets and the work shall require 

almost round the clock working keeping in view:

The contractor shall deposit materials for the purpose of the work on such parts only of 

the ground as may be approved by the Engineer-in-Charge before starting work.  A 

detailed survey, clearly indicating position and areas where materials shall be stacked 

and sheds built is to be conducted by the contractor at his own cost and only after 

obtaining necessary approval of the plan for use of sites by the Engineer-in-Charge, the 

Contractor can use the sites accordingly.

Procurement of blasting materials and its storage is the responsibility of the contractor.  

The contractor shall engage licensed blaster for blasting operation.  The contractor is to 

act in accordance with Indian Explosive Act and other rules prevailing, during the 

execution of work.  It is the responsibility of the contractor to see, that works by other 

agencies in the vicinity are not hampered, in such cases if any claim is made by other 

agencies that should be borne by the contractor.  Carriage of blasting materials, from 

the magazine to the work site, is the responsibility of the contractor.

The contractor shall have sufficient plant, equipment and labour and shall work such 

hours and shifts as may be necessary to maintain the progress on the work as per the 

approval progress schedule.  The working and shifts hours shall comply with the Govt. 

Regulations in force.

It is to expressly and clearly understood that contractor shall make his own 

arrangements to equip himself with all machinery and special tools and plant for the 

speedy and proper execution of the work and the department does not undertake 

responsibility towards their supply.

The department shall supply such of the machinery that may be available on hire basis 

but their supply cannot be demanded as matter of right and no delay in progress can 

be attributed to such non-supply of the plant by the department and the department 

cannot be made liable for any damage to the contractor.  The Contractor shall be 

responsible for safe custody of the departmental machinery supplied to him (which will 

be delivered to contractor at the machinery yard at site of work) and he has to make 

good all damages and losses if any other than fire, wear and tear to bring it to the 

conditions that existed at the time of issue to the contractor before handing over the 

same to the department. The hire charges for the machinery handed over to the 

contractor will be recovered at the rate prevalent at the time of supply.  The contractor 

will have to execute supplemental agreement with Executive Engineer at the time of 

supply of the machinery.

(i) The provisions of relevant labour laws being adhered to:

(ii) Adequate lighting, supervision and safety measures are established to the 

satisfaction of the Engineer-in-Charge and 

(iii) The construction programme given by the Contractor and agreed upon by the 

Engineer-in-Charge envisages such night working or working during Sundays or 

authorised holidays
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79.4 The acceptance of departmental machinery on hire is optional to the contractor.

80 Steel forms:

81 Inconvenience to public:

82 Conflict of interest:

83 Contract documents and materials to be treated as confidential:

84 General Obligations of Contractor:

84.1

84.2

84.3

84.4

85 Security measures:

Steel forms should be used for all items involving and use of centering and shuttering 

shall be single plane without any dents and undulations.

Any bribe, commission, gift or advantage given, promised or offered by on behalf of 

contractor or his partner, agent or servant or any one on his behalf to any officer, 

servant, representatives, agents of Engineer-in-Charge, or any persons on their behalf, 

in relation to the obtaining or to execution of this, or any other contract with Engineer-

in-Charge shall in addition to any criminal liability, which it may occur, subject to the 

cancellation of this or all other contracts and also to payment of any loss or damage 

resulting from any such cancellation.  Engineer-in-Charge shall then be entitled to 

deduct the amount, so payable from any money, otherwise due to the contractor under 

this or any other contract

The department shall supply such of the machinery that may be available on hire basis 

but their supply cannot be demanded as matter of right and no delay in progress can 

be attributed to such non-supply of the plant by the department and the department 

cannot be made liable for any damage to the contractor.  The Contractor shall be 

responsible for safe custody of the departmental machinery supplied to him (which will 

be delivered to contractor at the machinery yard at site of work) and he has to make 

good all damages and losses if any other than fire, wear and tear to bring it to the 

conditions that existed at the time of issue to the contractor before handing over the 

same to the department. The hire charges for the machinery handed over to the 

contractor will be recovered at the rate prevalent at the time of supply.  The contractor 

will have to execute supplemental agreement with Executive Engineer at the time of 

supply of the machinery.

The contractor shall, subject to the provision of the contract and with due care and 

diligence, execute and maintain the works in accordance with specifications and 

drawings.

The contractor shall promptly inform the Department and the Engineer-in-Charge of 

any error, omission, fault and such defect in the design of or specifications for the 

works which are discovered when reviewing the contract documents or in the process 

of execution of the works.

If Contractor believes that a decision taken by the Engineer-in-Charge was either 

outside the authority given to the Engineer-in-Charge by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the technical expert within 

14 days of the notification of the Engineer-in-Charge’s decisions.

All documents, correspondences, decisions and orders, concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not 

divulge or allow access to them by any unauthorized person

The contractor shall not deposit materials at any site, which will cause inconvenience to 

public.  The Engineer-in-Charge may direct the contractor to remove such materials or 

may undertake the job at the cost of the contractor.

Pending finalisation of disputes, the contractor shall proceed with execution of work 

with all due diligence
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86 Fire fighting measures:

87 Sanitation:

88 Training of personnel:

89 Ecological balance:

a) The contractor shall maintain ecological balance by preventing de-forestation, water 

pollution and defacing of natural landscape.  The contractor shall so conduct his 

construction operation as to prevent any unnecessary destruction, scarring, or defacing 

of the natural surrounding in the vicinity of the work.  In respect of the ecological 

balance, Contractor shall observe the following instructions.

i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of 

the operation, the same shall be repaired replanted or otherwise corrected at the 

contractor’s expense. The contractor shall adopt precautions when using explosives, 

which will prevent scattering of rocks or other debris outside the work area.  All work 

area including borrow areas shall be smoothened and graded in a manner to conform 

to the natural appearances of the landscape as directed by the Engineer-in-Charge.

a) Security requirements for the work shall be in accordance with the Government’s 

general requirements including provisions of this clause and the Contractor shall 

conform to such requirements and shall be held responsible for the actions of all his 

staff, employees and the staff and employees of his sub-contractors

b) All contractors’ employees, representatives and sub-contractor’s employees shall 

wear identifications badges provided by the contractor.  Badges shall identify the 

contractor, showing and employee’s number and shall be worn at all times while at the 

site.  Individual labour will not be required to wear identification badges.

c) All vehicles used by the contractor shall be clearly marked with contractor’s name.

The contractor shall implement the sanitary and watch and ward rules and regulations 

for all forces employed under this contract and if the Contractor fails to enforce these 

rules, the Engineer-in-Charge may enforce them at the expenses of the Contractor.

The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any 

charge adequate facilities, for vocational training of Government Officers, students, 

Engineers, supervisors, foremen, skilled workmen etc. not exceeding six in number at 

any one time on the contractor’s work.  Their salaries, allowances etc. will be borne by 

the Government and the training schemes will be drawn up by the Engineer-in-Charge 

in consultation with the contractor.

a) The contractor shall provide and maintain adequate fire fighting equipment and take 

adequate fire precaution measures for the safety of all personnel and temporary and 

permanent works and shall take action to prevent damage to destruction by fire of 

trees shrubs and grasses.

b) Separate payment will not be made for the provision of fire prevention measures.

d) The contractor shall be responsible for the security of the works for the duration  of 

the contract and shall provide and maintain continuously adequate security personnel 

to fulfill these obligations.  The requirements of security measures shall include, but not 

limited to maintenance of order on the site, provision of all lighting, fencing, guard 

flagmen and all other measures necessary for the protection of the works within the 

colonies, camps and elsewhere on the site, all materials delivered to the site, all 

persons employed in connection with the works continuously throughout working and 

non working period including nights, Sundays and holidays for duration of the contract.

e) Other contractors working on the site concurrently with the contractor will provide 

security for their own plant and materials.  However, their security provisions shall in 

no way relieve the contractor of his responsibilities in this respect

f) Separate payment will not be made for provision of security services.
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90 Preservation of existing Vegetation:

a) The contractor shall maintain ecological balance by preventing de-forestation, water 

pollution and defacing of natural landscape.  The contractor shall so conduct his 

construction operation as to prevent any unnecessary destruction, scarring, or defacing 

of the natural surrounding in the vicinity of the work.  In respect of the ecological 

balance, Contractor shall observe the following instructions.

i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of 

the operation, the same shall be repaired replanted or otherwise corrected at the 

contractor’s expense. The contractor shall adopt precautions when using explosives, 

which will prevent scattering of rocks or other debris outside the work area.  All work 

area including borrow areas shall be smoothened and graded in a manner to conform 

to the natural appearances of the landscape as directed by the Engineer-in-Charge.

a) The contractor will preserve and protect all existing vegetation such as trees, on or 

adjacent to the site which do not unreasonably interfere with the construction as may 

be determined by the Engineer-in-Charge.  The contractor will be held responsible for 

all unauthorized cutting or damage of trees, including damage due to careless 

operation of equipment, stockpiling of materials or trecking of grass areas by 

equipment.  Care shall be taken by the Contractor in felling tress authorised for 

removal to avoid any unnecessary damages to vegetation and tress that are to remain 

in place and to structures under construction or in existence and to workmen.

ii) All trees and shrubbery which are not specifically required to be  cleared or removed 

for construction purposes shall be preserved and shall be protected from any damage 

that may be caused by the contractor’s construction operation and equipment. The 

removal of trees and shrubs will be permitted only after prior approval by the Engineer-

in-Charge.  Special care shall be exercised where trees or shrubs are exposed to 

injuries by construction equipment, blasting, excavating, dumping, chemical damage or 

other operation and the contractor shall adequately protect such trees by use of 

protective barriers or other methods approval by the Engineer-in-Charge.  Trees shall 

not be used for anchorages.  The contractor shall be responsible for injuries to trees 

and shrubs caused by his operations.  The term “injury” shall include, without limitation 

bruising, scarring, tearing and breaking of roots, trunks or branches.  All injured trees 

and shrubs be restored as nearly as practicable without delay to their original condition 

at the contractor’s expense.

(iii) The contractor’s construction activities shall be performed by methods that will 

present entrance or accidental spillage of solid matter contaminants, debris and other 

objectionable pollutants and wastage into river.  Such pollutant and waste include earth 

and earth products, garbage, cement concrete, sewage effluent, industrial wastes, 

radio-active substances, mercury, oil and other petroleum products, aggregate 

processing, mineral salts and thermal pollution.  Pollutants and wastes shall be 

disposed off in a manner and at sites approved by the Engineer-in-Charge.

(iv) In conduct of construction activities and operation of equipments the contractor 

shall utilize such practicable methods and devices as are reasonably available to 

control, prevent and otherwise minimize the air pollution.  The excessive omission of 

dust in to the atmosphere will not be permitted during the manufacture, handling and 

storage of concrete aggregates and the contractor shall use such methods and 

equipment as a necessary for collection and disposal or prevention of dust during these 

operation.  The contractor’s methods of storing and handling cement shall also include 

means of eliminating atmospheric discharges of dust, equipment and vehicles that give 

objectionable omission of exhaust gases shall not be operated.  Burning of materials 

resulting from clearing of trees, bushes, combustible construction materials and rubbish 

may be permitted only when atmospheric conditions for burning are considered 

favourable.

b) Separate payment will not be made for complying with the provisions of this clause 

and all cost shall be deemed to have been included in the unit rates and prices included 

in the contract if any provision is not complied with within a reasonable time even after 

issue of a notice in this respect, the necessary operations would be carried out by the 

Engineer-in-Charge at the cost of the Contractor, Orders of the Engineer-in-Charge in 

this respect would be final and binding on the contractor.
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91 Possession prior to completion:

92 Payment upon Termination:

93 Access to the contractor’s books:

94 Drawing to be kept at site:

95 B.I.S. [I.S.I.] books and APSS to be kept at site:

a) The contractor will preserve and protect all existing vegetation such as trees, on or 

adjacent to the site which do not unreasonably interfere with the construction as may 

be determined by the Engineer-in-Charge.  The contractor will be held responsible for 

all unauthorized cutting or damage of trees, including damage due to careless 

operation of equipment, stockpiling of materials or trecking of grass areas by 

equipment.  Care shall be taken by the Contractor in felling tress authorised for 

removal to avoid any unnecessary damages to vegetation and tress that are to remain 

in place and to structures under construction or in existence and to workmen.

The Engineer-in-charge shall have the right to take possession of or use any completed 

part of work or works or any part there of under construction either temporarily or 

permanently.  Such possession or use shall not be deemed as an acceptance of any 

work either completed or not completed in accordance with the contract with in the 

interest of Clause 28 of APSS except where expressly otherwise specified by the 

Engineer-in-charge.

If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 

done less advance payment received upon the date of the issue of the certificate and 

less the percentage to apply to the work not completed as indicated in the contract 

data.  Additional liquidated damages shall not apply.  If the total amount due to the 

Department exceeds any payment due to the contractor the difference shall be a debt 

payable to the Department.  In case of default for payment within 28 days from the 

date of issue of notice to the above effect, the contractor shall be liable to pay interest 

at 12% per annum for the period of delay.

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual 

cost of execution of any particular extra item of work or supply of the plant or material 

on which advance is to be made or of extra items or claims, he shall direct the 

contractor to produce the relevant documents such as payrolls, records of personnel, 

invoices of materials and any or all data relevant to the item or necessary to determine 

its cost etc. and the contractor shall when so required furnish all information pertaining 

to the aforesaid items in the mode and manner that may be specified by the Engineer-

in-Charge.

b) All the produce from such cutting of trees by the contractor shall remain the 

property of Government and shall be properly stacked at site, approved by the 

Engineer-in-Charge.  No payment whatsoever, shall be made for such cutting and its 

stacking by the Contractor.  If any produce from such cutting is not handed over to the 

Government by the contractor, he shall be charged for the same at the rates to be 

decided by the Engineer-in-Charge.  The recovery of this amount shall be made in full 

from the intermediate bill that follows.

c) The contractor shall also make arrangements of fuel deposits for supply of required 

fuel for the labourer to be employed for cooking purpose at his own cost in order to 

prevent destruction of vegetation growth in the surrounding area of the work site.

One copy of the drawings furnished to the contractor shall be kept by the contractor on 

the site and the same shall at all reasonable time be available for inspection and use by 

the Engineer-in-Charge and the Engineer-in-Charge’s representative and by any other 

persons authorized by the Engineer-in-Charge in writing.
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96 Site Order Book:

97 Variations by way of Modification, Omissions or Additions:

98 Care and Diversion of river/stream: Deleted.

99 Income tax

100 Seigniorage charges: Deleted

101 GST: 

A complete set of Indian Standard specification referred to in “Technical Specifications” 

and A.P.S.S. shall be kept at site for reference.

An order book shall be kept at the site of the work.  As far as possible, all orders 

regarding the work are to be entered in this book.   All entries shall be signed and 

dated by the Department Officer in direct charge of the work and by the contractor or 

by his representative. In important cases, the Executive Engineer or the Superintending 

Engineer will countersign the entries, which have been made.  The order book shall not 

be removed from the work, except with the written permission of the Executive 

Engineer.

For all modifications, omissions from or additions to the drawings and specifications, 

the Executive Engineer will issue revised plans, or written instructions, or both and no 

modification, omission or addition shall be made unless so authorised and directed by 

the Executive Engineer in writing.

The Executive Engineer shall have the privilege of ordering modifications, omission or 

additions at any time before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with which said changes do not 

conflict.

Engineer-in-Charge’s Decision:

It shall be accepted as in separable part of the contract that in matters regarding 

materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specification, mode of the procedure and the carrying out o the 

work, the decision of the Engineer-in-Charge, which shall be given in writing shall be 

binding on the contractor.

101.1. The Contractor has to pay the GST wherever payable. 

101.2.  The Rates of agreement items of works are exclusive of GST. The percentage 

quoted by the contractor is exclusive of GST on works contracts but inclusive of other 

taxes on all materials that the contractor will have to purchase for performance of this 

contract.

101.3.  However, GST on works contracts will be added to the Gross amount in each 

bill at the time of payment of bills as per the prevailing  rules & rates and recovery of 

the same shall be made from the bills,. 

101.4. Tax Collection at source towards GST on gross value of each of the bill at the 

rate stipulated by Government shall be made in all payments of all works irrespective of 

the value of works and irrespective of category of Registration of the contractor/ Firm.                     

100.1 An amount of 0.25% of the gross bills will be deducted from contractors as their 

contributions to   the National Academy of construction, Hyderabad. (As per G.O.MS No 

116 T R&B (Roads- III) Department Dated 19-5-2007 

During the currency of the contract deduction of income tax at 2.24% shall be made 

from the gross value of each bill of the contract, the contract value of which is in 

excess of Rs.10,000/- for deduction of tax at rates lower than 2.24% procedure 

stipulated under section 194-C(4) of Income Tax Act, 1961 shall be followed.

b) Income Tax clearance certificate should be furnished before the payment of final bill.

c) The contractor’s staff, personnel and labour will be liable to pay personnel income 

taxes in respect of their salaries and wages as are chargeable under the laws and 

regulations for the time being in force, and the contractor shall perform such duties in 

regard to such deductions thereof as may be imposed on him by such laws and 

regulations.
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102 Supply of construction Materials:

103

GENERAL SPECIFICATIONS AND INSTRUCTIONS
1

2

I.E. RULES 1956 : The installation shall generally be carried out in conformity with the 

Indian Electricity rule 1956 as amended from time to time and National Electrical code 

which contains specific regulations to be adhered to  in the supply and use of electricity 

energy in the interest of safety.

101.5. GST during the currency of the contract deduction towards  GST under section 

GST Counicil ACT 2017 according to which tax @ 12.00 % has to be deducted at 

source, while making payments to the contractor.

101.6.  While collecting tax from the payments made to the contractors :

i. No distinction need be made whether the contractor is a GST dealer/ TOT dealer/ 

unregistered dealer. 

ii. No distinction need to be made whether the contractor has opted for composition or 

not.            

iii. No need to collect tax where material value is less than 10% of the total value of 

work.   

101.1. The Contractor has to pay the GST wherever payable. 

101.2.  The Rates of agreement items of works are exclusive of GST. The percentage 

quoted by the contractor is exclusive of GST on works contracts but inclusive of other 

taxes on all materials that the contractor will have to purchase for performance of this 

contract.

101.3.  However, GST on works contracts will be added to the Gross amount in each 

bill at the time of payment of bills as per the prevailing  rules & rates and recovery of 

the same shall be made from the bills,. 

101.4. Tax Collection at source towards GST on gross value of each of the bill at the 

rate stipulated by Government shall be made in all payments of all works irrespective of 

the value of works and irrespective of category of Registration of the contractor/ Firm.                     

i) The contractor has to make his own arrangements for procurements, supply and use 

of construction materials.

ii) All materials so procured should confirm to the relevant specifications indicated in 

the bidding documents.

iii) The contractor shall follow all regulations of the Department/Government of India in 

respect of import licenses etc., of the procurement of the materials is through imports 

and he shall be responsible for the payment of applicable duties and taxes, port 

clearances, inland transportation etc.

iv) The contractor shall make his own arrangements for adequate storage of the 

materials.

v)  Cement: Deleted

vi)  STEEL: Deleted

PRESSURE AND FREQUENCY OF SUPPLY :  All current consuming devices shall be 

suitable for the pressure and frequency of supply stated in the special conditions of 

contract

101.7. The contractor should produce a valid GST Clearance Certificate before the 

payment of the final bill, otherwise payment to the contractor will be withheld.

As per G.O.MS.No.27 Dt 29.06.2015 TRANSPORT ROADS AND BUILDINGS  (R.III) 

DEPARTMENT 0.1% of the value of the gross bill will be added to the bill amount and 

equal amount will be deducted from the bill amount creditable to corpus fund of NAC.

Provision for Corpus fund of NAC
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3

4

5

6

7

8

9 CONDUIT SYSTEM OF WIRING : The conduit shall be electrically continuous from 

distribution board to outlet boxes for lighting, switches and other appliances. The 

lengths of conduit shall be joined by means of screws sockets. Threads shall be free 

from grease or oil and no material of this nature shall be allowed to come in contractor 

in the conductors. The whole metal system of the conduit system shall be electrically 

continuous through out and shall be permanently and efficiently connected to the 

earthing system.

a) INSULATION RESISTANCE: The insulation resistance shall be measured by applying 

between the earth and the whole system of conductors or any section thereof with all 

fuses in place and all switches on a direct current pressure of not less than twice the 

working pressure. The working pressure shall be deemed to be that which is 

maintained between the outer phase conductors and the neutral.

b) The insulation resistance of an installation measured as  in above shall not be less 

(in mega ohm)than 25 divided by number of points on the circuits provided that;

i) Any installation shall require to have an insulation resistance greater than (1) mega 

ohm. 

ii) Lighting circuits shall be tested with all lamps in place except in the case of earthed 

concealed wiring system.

iii) Heating and power circuits may be tested, if desired with the heating and power 

appliance disconnected from the supply. 

EARTH RESISTANCE: It is recommended that the value of any earth system shall not 

be more than 50 unless other wise specified. Care should be taken to select a material 

which is resistant to corrosion in the type of soil in which it will be used. The electrode 

shall be kept free from pain, enamel and grease. The size of the earth continuity 

conductor should not be less than 14 SWG (2.8.94 sqmm). Earths resistivity test shall 

be carried out in accordance with Indian Standard code of practice for earthing. 

FANS & REGULATORS : All ceiling fans shall be wired to a ceiling rose and suspended 

from a hook or shackle and insulated from the same. All joints in the suspension rod 

shall be screws and all joints or bolts in connection shall be additionally secured by 

means of split pins.

TEST TO BE COMPLIED WITH : Before an installation is permanently put into service 

the following test shall be complied with 

SYSTEM OF WIRING: The wiring shall be carried out on such a system as may be 

specified in the conditions of contract. “Power wiring shall be kept separate and distinct 

from lighting wiring. All conductors shall be run as far as possible along the walls and 

ceiling, so as to be easily accessible for inspection. The balancing of circuits in 3 phase 

systems shall be arranged before hand by the Engineer. 

CONDUCTORS: The material and size of the conductors shall comply with the Bureau of 

Indian Standards and as per the provision of I. E. Rules, 1956. All cables shall have 

maker’s name and identifications printed on the insulated surface. In case of dispute 

regarding make it is the responsibility of the contractor to prove that the material is 

original of the company.

PRESSURE AND FREQUENCY OF SUPPLY :  All current consuming devices shall be 

suitable for the pressure and frequency of supply stated in the special conditions of 

contract

MATERIALS : All materials, fittings, equipment and their accessories ,appliances, etc 

used in an electrical installation shall confirm to Bureau of Indian Standard specification 

wherever they exist. In case an Indian Standard does not exist ,the materials and other 

items shall be those approved by the competent authority. A list of approved materials 

for use in the electrical works is enclosed. The approved makes as specified in schedule 

– A should invariable be use in the E. I. Work. In case of other items which are not 

specified in schedule – A, the materials covered under approved make list can be used. 
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10

11 Prior to laying of cables, following tests shall be carried out.

12

13

ADDITIONAL CONDITIONS TO TENDER NOTICE

CONDUIT SYSTEM OF WIRING : The conduit shall be electrically continuous from 

distribution board to outlet boxes for lighting, switches and other appliances. The 

lengths of conduit shall be joined by means of screws sockets. Threads shall be free 

from grease or oil and no material of this nature shall be allowed to come in contractor 

in the conductors. The whole metal system of the conduit system shall be electrically 

continuous through out and shall be permanently and efficiently connected to the 

earthing system.

COMPLETION DRAWINGS: At the completion of the work and before issuance of virtual 

completion the contractor shall submit to the department officer five sets of layout 

drawings drawn at approved scale indicating the complete wiring system “As installed”. 

The drawings shall in particulars give the following information.

Run and size of conduit, Inspection and junction boxes.

Number and size of conductors in each circuit

Location and rating of sockets and switches controlling the light and power outlets

Location and details of distribution boards, main switches and other particulars

A complete wiring diagram as installed and schematic diagram showing all connections 

in the complete electrical system.

Instructions, maintenance and operation manuals if any for the equipment.

Contractors should obtain necessary approval, from Electrical Inspectorate authority 

duly submitting necessary drawings test certificates etc.

EXCAVATION AND BACK FILL : All excavation and back fill including tampering shoring 

and strutting required for the installation of the cable shall be carried out by the 

contractor in accordance with the drawings and requirements laid down else where. 

Trenches shall be filled in layer not exceeding 150 mm. Each layer shall be properly 

rammed and consolidated before laying the next layer. The contractor shall restore all 

surface , road ways, side walks, curbs, wall or other works out by excavation to their 

original condition, satisfactory to the departmental officers.

Insulation test between phases, phase and earth for each length of cable before and 

after joining. On completion of cable laying work, the following tests shall be conducted 

in the presence of the Department Engineer. 

a) Insulation resistance test

b) Continuity test

c) Earth test

BETWEEN                                                              MAIN CLEARANCE           

Phase to Earth                                                             26 mm

Phase to Phase                                                            32 mm 

DISTRIBUTION : Distribution boards shall be assembled and aligned toggled together 

and installed as per installation manual of the switch board supplier and relevant Indian 

Standard specifications. Phase sequence for each incomer shall be tested and 

connections adjusted accordingly. A mechanical endurance test shall be carried out by 

closing and opening of the circuit breaker. 

A Statement giving brief particulars of equipment and resources that will be put at the 

disposal of the work under the following classification should accompany the tender
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GENERAL CONDITIONS FOR ELECTRICAL WORK

All materials rejected or obstructing traffic shall be removed by the Contractor, with the 

least possible delay, within the time specified, failing which it is open to the 

Department to remove them at the contractor’s risk, through other agency. All labour in 

testing and measuring during measurements and check measurements should be borne 

by the contractor.

The contractor shall with his own expenses, make all the arrangements and take all 

possible steps and precautionary measures, for the safety of the public, during the 

execution of the electrical works. The rates offered by the contractor should be 

inclusive of such incidental charges.

Fully accepted agreement rates will be paid only after all the items of work are 

completed. The agreement executing authority will decide the exact items, the rates of 

which are considered to be high, for the purpose of this clause and his decision shall be 

final and binding on the contractor. (Vide Government of Andhra Pradesh PWD Memo 

No. 544 /  Condn, 72 – 2, dt. 6 -7 – 1973). 

a. Equipment transport for material viz. Lorrie / Carts, Crushers etc., 

b. Organization: 1.Technical        2. Unskilled

c. Methods that will be adopted to speed up the work to ensure completion within the 

prescribed time.

The contractor shall make his own arrangements for all the tools and plants required 

for the execution of the work. The equipment if any, available with the Department 

may be hired to the contractor at rates and conditions prescribed by the Department.

National Savings Certificates and other Government Bonds will not be accepted towards 

the Earnest Money Deposit.

A Separate tender must be submitted to each work as mentioned in the list of works 

enclosed. Tenders submitted for more than one work in one cover will be rejected. 

Only one tender should be enclosed in the cover.

All rejected materials shall be removed from the site, within 24 hours after written 

instructions of rejecting and materials and ordering their removal have been issued in 

case of default, on the part of the contractor to carryout such order, the materials will 

be got removed through other agency at the contractor’s risk and cost.

As per new section 104 – C of the Income Tax 1961, deduction at the rate of 2.24% on 

the gross amounts of payments, will be made towards Income Tax should the value of 

the contract exceeds Rs. 10,000/- (Vide Government of India Reference   F.N. 275 / 

100/ 72 – 1 – TJI – dated 29-5-72 and Government of Andhra Pradesh Finance B. G. 

Department Memo No. 53548/ 744 / BC / 82 – 1, Dated 10-8-1972). 

Where the value of the contract exceeds the sum of Rs.10,000/- the contractor has to 

produce a valid income tax clearance certificate along with the tender, atleast at the 

time of payment of final bill of the work. In case the final bill is withheld, the bill will be 

paid only after production of the certificate.

Once a contractor buys a tender schedule he shall not be permitted to return the 

schedule. 

The make of material mentioned in the Schedule – A, should be used on the work in 

variably and the Department reserves the right to insist upon using any of the make of 

the material mentioned in the Schedule – A from their choice
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Lugs should be provided for all earth connections.

The control for the luminaire to be provided in the hall for both to be connected to the 

normal supply and essential supply shall be separate and away from the each system

The lighting circuits shall be provided with separate conductor to enable to connect the 

normal lighting and essential lighting without linking to any of the above systems  to 

ensure to switch over to essential supply in order to have minimum lighting to avoid 

inconvenience to the staff working.

For the points to be connected to essential supply, a separate conduit system is to be 

laid as enumerated in the above conditions includes circuit main of any system

The locations for the D.B’s and Switch controls for essential supply will be decided 

during the course of execution where the circuit conduit way have to be terminated.

The Tenderer/Agency is bound to supply the materials prescribed in Schedule – A  and 

no change of specification and make will be entertained. The tenderer has to survey 

the market regarding availability of the materials for specified item brand / specified 

make in schedule – A of the tender schedules before tendering for the  work. In case of 

Discrepancy Final Decision will be taken by the tender accepting authority.

The work shall be carried out strictly in conformity with (i) code of practice for Electrical 

wiring and fittings in Government Building (ii) The Indian Standard Specification (iii) 

The Department specification, if the work carried out does not comply with the code of 

practice and Departmental specifications and if the work man ship is unsatisfactory it 

will be binding of  the contractor to redo the job without any extra cost and pay 

penalty as decided by the department towards inconvenience caused , if any.

The work should be carried out under the direct supervision of persons holding a 

certificate of competency for the type of work involved.

The contractor himself should arrange for the transportation of men and material to 

their work spot.

All Civil works and patch works indicated for providing electrical installations should be 

well finished to the satisfaction of the Civil authorities. A certificate from them should 

be obtained to the effect that the Civil and patch work done  is to the satisfaction of 

civil authorities. It will be the responsibility of the electrical contractor to obtain such 

certificate from the Civil Engineer. Unless such certificate is produced this office will 

have right to with held the bill.

Concreting to the pole and providing independent earthing should be done in presence 

of departmental staff.

The distribution boards with Switch controls shall be separate in each floor for normal 

supply and essential supply.

After completion of work a plan of building should be furnished indicating the location 

of various main and sub- boards and all the fittings together with a circuit diagram duly 

numbered (in the diagram)

The contractor will be responsible for any defect noticed during either improper 

workmanship or defective materials supplied by him for two calendar years from the 

date of final completion of work
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It is bounded duty of the tenderer to see that the site is taken over after issue of the 

work order or after signing the agreement and should commence the work without 

delay. Any failure in this regard will be viewed seriously and necessary penalty will be 

levied as per agreement conditions.

The tenderer has to keep the necessary test equipment at site at his own cost for the 

convenience of the inspecting officers till the work is completed.

The Tenderer/Agency is bound to supply the materials prescribed in Schedule – A  and 

no change of specification and make will be entertained. The tenderer has to survey 

the market regarding availability of the materials for specified item brand / specified 

make in schedule – A of the tender schedules before tendering for the  work. In case of 

Discrepancy Final Decision will be taken by the tender accepting authority.

The tenderer has to furnish the copy of the relevant test certificates /delivery challan 

against the materials supplied in support of genuine electrical materials

Tenderer has to furnish compliance report comprising the details of the testing of the 

installation duly indicating IR values and fitness before the Energisation as per IE rules 

and he is solely responsible after Energisation of the installation during the defect 
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TECHNICAL SPECIFICATIONS

[TO BE INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER 

DULY QUOTING THE RELEVANT SPECIFICATION NUMBER OF APSS.  BSI Code 

No. , MOST, etc. STANDARD SPECIFICATION NO.]

DRAWINGS

1 DRAWINGS:

1.1 The plans enclosed with the tender are liable to the altered during execution of work as 

per necessity of site conditions.  The premium quoted by the contractor for various 

items shall hold good for execution of work even with altered plans.
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1.2

1.3

2 DISCREPANCIES:

2.1

3 SECRECY CLAUSE

BILL OF QUANTITIES 

AND

PRICE BID

Note: The contractor should not execute any component of work without obtaining the 

working drawings. Any work done without drawings shall be at the contractor’s 

responsibility only. Acceptance for such work will be at the discretion of the Executive 

Engineer.

The drawings and specifications made available to the tenderer shall exclusively be 

used on the work and they are retained from passing on each plan to any unauthorized 

hand either in parts or in full under the provisions of Section-3 and 5 of the official 

secrets Act 1923.  Any violation in this regard will entail suitable action under 

appropriate clause or official secret Act 1923.

One set of drawings, on the basis of which actual execution of the work is to proceed 

shall be furnished free of cost to the contractor by the Superintending Engineer / 

Executive Engineer progressively according to the work program submitted by the 

contractor and accepted by the Superintending Engineer / Executive Engineer.  

Drawings for any particular activity shall be issued to the contractor at least 30 days in 

advance of the scheduled date of the start of the activity.  However, no extra claims by 

the contractor toward any delay in issue of drawing or issue of any revision / change to 

the drawings issued earlier shall be admissible.  The Superintending Engineer shall 

intimate the contractor 7 days in advance regarding any delay to issue of drawings, for 

any particular stage of works.  If work gets effected due to delay to issue of drawings, 

for any particular stage of work the contractor shall be granted extension of time in 

terms of condition 14.7 of tender notice.

Signed drawings above shall not be deemed to be an order for work unless they 

entered in the agreement or schedule of drawings under proper alterations of the 

contractor and Executive Engineer or unless they have been sent of the contractor by 

the Executive Engineer with a covering letter confirming that the drawing in and 

authority for work in contract.

In case of discrepancies between documents the following order of procedure shall 

apply:
2.1.1 Between the written description of written dimensions in the drawings and the 

corresponding one in the specifications, the latter shall apply.

2.1.2 Figured dimensions shall supersede scaled dimensions.  The drawings on a larger 

scale shall take precedence over those on a smaller scale.

2.1.3 Drawings issued as construction drawings from time to time shall supersede 

tender drawings and also the correspondence drawings previously issued.
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Name of Work:

BILL OF QUANTITIES
PREAMBLE

1

2

3

4

5

6

7

8

9

The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide common basis for tendering. The quantities here given are those upon 

which the lumpsum tender cost of the work is based but they are subject to alterations, 

omissions, deductions or additions as provided for in the conditions of this contract and 

do not necessarily show the actual quantities of work to be done.  The basis of 

payment will be actual quantities of work ordered and carried out as measured by the 

Contractor and verified by the Engineer and valued at the estimate rate plus or minus 

tender percentage quoted in the Bill of Quantities where applicable, and otherwise at 

such rates and prices as the Engineer-in-Charge may fix within the terms of Contract.

The method of measurements of completed work for payment shall be in accordance 

with the relevant B.I.S. Codes & A. P. S. Specifications.

All items of work are to be executed as per the drawings / specifications supplied with 

the contract documents. If there is any contradiction between the drawings and the 

text of the specifications, the later shall prevail.

The Tenderer should inspect and select the quarries of his choice before he quotes the 

tender percentage in the Schedule of Bill of Quantities and satisfy himself about the 

availability of required quantum of materials.

  Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution Boards and Power 

Sockets for AC Provisions to the e-Seva Kendras (Porta Cabins) in the premises of 

District court compound at Eluru in West Godavari District. 

The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, 

General and Special conditions of Contract Technical Specifications and Drawings.

The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise 

provided under the Contract include cost of all constructional material, labour, 

machinery, transportation, erection, maintenance, profit, taxes and duties together with 

all general risks, liabilities and obligations set out or implied in the Contract.

The plans enclosed with the tender are liable to be altered during execution of work as 

per necessity of site conditions.  The Tender percentage quoted by the tenderer shall 

hold good for execution of work even with altered plans.

The whole cost of complying with the provisions of the Contract shall be included in the 

estimated rates for items provided in the Bill of Quantities and where no items are 

provided in the Bill of Quantities, their cost shall be deemed to be distributed among 

the estimate rates entered for the related items of work.

General directions and descriptions of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities.  References to the relevant sections of the 

Contract documentation shall be made before entering estimate rate against each item 

in the Bill of Quantities.
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10

11

12

13

14

15

16

17 a)  The special attention of the tenderer is drawn to the conditions in the tender notices 

wherein reference has been made to the Andhra Pradesh Standard Specifications 

[APSS] and the Standard preliminary specifications containing therein.  These 

preliminary specifications shall apply to the agreement to be entered into between the 

contractor and the Government of Andhra Pradesh and shall form an in-separable 

condition of the contract along with the estimate.  All these documents taken together 

shall be deemed to form one contract and shall be complimentary to another.

The Tenderer should inspect and select the quarries of his choice before he quotes the 

tender percentage in the Schedule of Bill of Quantities and satisfy himself about the 

availability of required quantum of materials.

Diversion drains should be excavated before completion of the embankments and the 

useful soils should be used in the nearby embankments.

The actual mix proportion by weight to be adopted during execution will be got 

designed in the laboratories to suit the grade of concrete and mortar to be used.  It will 

be the responsibility of the contractor to manufacture concrete and mortar of required 

strength.

The quantum of measurement for all items of earthwork involving conveyance manually 

or by machinery shall be as assessed by level measurement.  The measurements for 

the embankment will be for the consolidated banks only.

Wherever bailing out of water is involved either for excavation or for foundations or for 

constructions, the percentage quoted shall take into account the dewatering charges 

necessary.  No separate payment will be made for dewatering. 

Wherever embankment work is involved, useful soils approved by the Engineer-in-

Charge from the cutting reaches and diversion drains shall be taken and used for 

forming nearby embankments soils used for constructions will be at free of cost.

The Contractor shall ensure that, the quoted tender percentage shall cover all stages of 

work such as setting out, selection of materials, selection of construction methods, 

selection of equipment and plant, deployment of personnel and supervisory staff, 

quality control testing etc.  The work quality assurance shall be deemed to be covered 

in the tender percentage.

The quoted tender percentage shall also include the work of any kind necessary for the 

due and satisfactory construction, completion and maintenance of the works according 

to the drawings and these specifications and further drawings and orders that may be 

issued by the Engineer-in-Charge from time to time.  The quoted tender percentage 

shall include compliance by the Contractor with all the general conditions of contract, 

whether specifically mentioned or not in the various clauses of these specifications, all 

materials, machinery, plant, equipment, tools, fuel, water, strutting, timbering, 

transport, offices, stores, workshop staff, labour and the provision of proper and 

sufficient protective works, diversions, temporary fencing and lighting.  It shall also 

include safety of workers, first aid equipments suitable accommodation for the staff and 

workmen, with adequate sanitary arrangements, the effecting and maintenance of all 

insurances, the payment of all wages, salaries, fees, royalties / Taxes, duties or other 

charges arising out of the execution of works and the regular clearance of rubbish, 

reinstatement and clearing-up of the site as may be required on completion of works 

safety of the public and protection of the works and adjoining land. The work of 

Building in quality control / assurance shall be deemed to be covered in the quoted 

percentage.
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19

20

21

22

23

a)  The special attention of the tenderer is drawn to the conditions in the tender notices 

wherein reference has been made to the Andhra Pradesh Standard Specifications 

[APSS] and the Standard preliminary specifications containing therein.  These 

preliminary specifications shall apply to the agreement to be entered into between the 

contractor and the Government of Andhra Pradesh and shall form an in-separable 

condition of the contract along with the estimate.  All these documents taken together 

shall be deemed to form one contract and shall be complimentary to another.

The contractor shall himself procure the required construction materials of approved 

quality including the earth for formation of embankment and water from quarries / 

sources of his choice.  All such quarries / sources of materials required for the work 

shall be got approved by the Engineer-in-Charge in writing well before their use of the 

work.

The tenderers attention is directed to requirements for materials under the clause 

‘materials and workmanship’ in the preliminary specifications of APSS.  Materials 

conforming to the Bureau of Indian Standards specifications, APSS etc., shall be used 

on the work and the tenderers shall quote his overall tender percentage accordingly.

The tenderer has to do his own testing of materials and satisfy himself that they 

conform to the specifications of respective I.S.I. Codes before tendering.

The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, 

sand, metal, soils, etc., and such other materials required for the work well in advance.  

The contractor has to bear the cost of materials for conveyance.  The department will 

not take any responsibility for fluctuations in market in cost of the materials, 

transportation and for loss of materials etc.

The tenderer’s particular attention is drawn to the sections and clauses in the A.P. 

standard specification dealing with

a) Test, inspection and rejection of defective materials and work.

b) Carriage

c) Construction plant

d) Water and lighting

e) Cleaning up during the progress and for delivery.

f) Accidents

g) Delays

h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which govern the 

overall tender percentage he is tendering.

Inspection of site and quarries by the tenderer:  Every tenderer is expected before 

quoting his overall tender percentage, to inspect the site of proposed work.  He should 

also inspect the quarries and satisfy himself about the quality, and availability of 

materials.  The best class of materials to be obtained from quarries, or other sources 

shall be used on the work.  In every case the materials must comply with the relevant 

standard specifications.  Samples of materials as called for in the standard 

specifications or in this tender notice, or as required by the Executive Engineer, in any 

case, shall be submitted for the Executive Engineer’s approval before the supply to site 

of work is begun.

b) The tenderer shall examine, closely the A.P.S.S / MORT&H and also the standard 

preliminary specifications contained therein and sign the Superintending Engineer’s 

office copy of the APSS / MORT&H and its addenda volume in token of such study 

before submitting his overall tender percentage which shall be for finished work in-situ.  

He shall also carefully study the drawings and additional specifications and all the 

documents, which form part of the agreement to be entered into by the successful 

tenderer.  The APSS / MORT&H and other documents connected with contract such as 

estimate plans, specifications, can be seen on all working days in the office of the 

Executive Engineer R&B Electrical Division Guntur.
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26

27

28
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31

32

33

The Unit Rates noted below are those governing payment of extras or deductions for 

omissions according to the conditions or the contract as set-forth in the preliminary 

specifications of the A.P. standard specifications and other conditions of specification of 

this contract.

In the case of discrepancies between the written description of the item in the Schedule 

“A” and the detailed description in the specification of the same item, the latter shall be 

adopted.

It is to be expressly understood that the measured work is to be taken according to the 

actual quantities when in place and finished according to the drawings or as may be 

ordered from time to time by the Executive Engineer and the cost calculated by 

measurement or weight at their respective rates without any additional charge for any 

necessary or contingent works connected works connected herewith.  The Percentage 

Excess or less on ECV quoted are for works in situ and complete in every respect.

For all items of work in excess of the quantities indicated the rates payable for such 

excess quantities will be tendered rates i.e., estimate rates plus or minus tender 

percentage.

The tenderer’s particular attention is drawn to the sections and clauses in the A.P. 

standard specification dealing with

a) Test, inspection and rejection of defective materials and work.

b) Carriage

c) Construction plant

d) Water and lighting

e) Cleaning up during the progress and for delivery.

f) Accidents

g) Delays

h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which govern the 

overall tender percentage he is tendering.

The defect liability period of contract in terms of GO Ms No: 8, T(R&B) Dept. Dated: 

8.1.2003 is twenty four months.

The estimate rates for items shown in the Schedule “A” include all construction 

materials.  No escalation in rates will be paid unless specified in the tender document.  

The tenderer has to quote an overall tender percentage considering all the aspects of 

the tender to complete the finished item of work as per the APSS / MORT&H / B.I.S. 

specifications, the special specifications appended, Drawings etc.

If there is any contradiction between APSS / MORT&H and B.I.S. specifications, listed 

and detailed technical specifications, the latter shall prevail.

In case of a job for which specifications are not available with the Schedule or in APSS / 

MORT&H or B.I.S. code and are required to be prescribed, such work shall be carried 

out in accordance with the written instructions of the Engineer-in-charge.

The contractor should use the excavated useful soils and stone for construction 

purpose.  Soils used for construction either for homogeneous section in hearting or in 

casing zone based on the suitability will be at free of cost and the cost of stone used 

for construction purpose will be recovered from the contractor’s bill. The contractor 

should quote his tender percentage keeping in view of the above aspects.

Additions and alternations by the Tenderer in the Schedule of quantities will disqualify 

the tender.
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35

36

37 ENTRUSTMENT OF ADDITIONAL ITEMS.

For all items of work, intermediate payment will be made provisionally as per relevant 

clause.  Full-accepted agreement rates will be paid only after all the items of works are 

completed.

The payment of rates for supplement items of work will be regulated as under.

Supplemental items directly deductible from similar items in the original agreement.

The rates shall be derived by adding to or subtracting from the agreement rate of such 

similar item the cost of the difference in the quantity of materials labour between the 

new items and similar items in the agreement worked out with reference to the 

schedule of rates adopted in the sanctioned estimate with which the tenders are 

compared.

a) Similar items but the rates of which cannot be directly deducted from the original 

agreement.

b) Purely new items which do not correspond to any item in the agreement.

The rate of all such items shall be estimated rates plus or minus overall tender 

percentage.

The contractor is bound to execute all supplemental works that are found essential 

incidental and inevitable during execution of main work.

a) Where ever additional items not contingent on the main work and outside the scope 

of original agreement are to be entrusted to the original contractor dispensing with 

tenders and if the value of such items exceeds the limits upto which the officer is 

empowered to entrust works initially to contractor without calling for tenders approval 

of next higher authority shall be obtained. Entrustment of all such items on nomination 

shall be rates not exceeding the estimate rates.

b) Entrustment of supplement items contingent on the main work will be authorised by 

the officers upto the monetary limits upto which they themselves are competent to 

accept items in the original agreement so long as the total amounts upto which they 

are competent to accept in an original agreement rates for such items shall be worked 

in accordance with the procedure prescribed in GO Ms.No.1493 PWD, dated: 

25.10.1971 and as amended in Govt. Memo number 544 cod 72-22 dt:6.7.1973.

c) Entrustment of either the additional supplemental items shall be further subject to 

the provisions under para 176(b) of APWD Code Viz., the items shall not be ordered by 

an officer on his own responsibility if the revised estimate or deviation statement 

providing for the same requires the sanction of higher authority.

Note: It may be noted that the term estimate rate used above means the rate in the 

sanctioned estimate with which the tender’s compared or if no such rate is available in 

the estimate the rate derived will be with reference to the schedule of rates adopted in 

the sanctioned estimate with which tenders are compared.
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BILL OF QUANTITIES
[Part-I ]

Name of Work: 

Sl.No Approx Qty

In Figures/ 

In Words

Specification 

No/ APSS/ 

BIS/ MORT&H

Units

In figures/ 

In Words

Estimat

e Rates

In 

figures

/ 

InWord

s

Amount in 

Rs

BILL OF QUANTITIES

Part-II
Details of Maximum Amount Reimbursable to the Contractor

1 Towards Insurance Premium :

2 Towards Technical Agent Charges :
 One Diploma Engineer (Having appropriate Competency Certificate issued by A.P.E.L.B.)

  Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution Boards and Power 

Sockets for AC Provisions to the e-Seva Kendras (Porta Cabins) in the premises of 

District court compound at Eluru in West Godavari District. 

Description of the Work
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PRICE BID

Name of work:

Estimated contract value (in figures & words):

OR

b) At Estimate Value

The tenderers are eligible for reimbursement of amounts towards insurance, and 

engaging technical personnel not exceeding the amounts indicated above, subject to 

production of insurance policies, copies of appointment order & payment voucher for 

technical personnel etc., failing to comply with the above, reimbursement shall not be 

allowed but suitable penalty shall be imposed for not engaging technical personnel and 

the Engineer-in-Charge shall take insurance policy at the cost of Contractor duly 

deducting the premium from the Contractor bills.  Contractor has to take the insurance 

policy in favour of the Department.

  Providing 3.0 KVA UPS System, Service wire, Earthings, Distribution Boards and Power 

Sockets for AC Provisions to the e-Seva Kendras (Porta Cabins) in the premises of 

District court compound at Eluru in West Godavari District. 

Rs. 2,39,288.00

I Sri / Smt / M/s. ……………………………………………… do hereby express my/our 

willingness to execute the aforesaid work as per the conditions, standards, 

specifications, rules, regulations, etc., stipulated in the tender documents.
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