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रेलटेल कॉर्पोरेशन ऑफ इडंिया डलडिटेि 

र्पडििी क्षेत्र 
RAILTEL CORPORATION OF INDIA LIMITED 

Western Region 
  

ई-निनिदा दस्तािेज़ 
E-TENDER DOCUMENT 

 

  ई-डनडिदा सं.: रेलटेल/प.के्ष./ई-निनिदा/खु.नि./२०२६-२७/ओ एडं एम/४८ एफ ओएफसी निछािा/एडीआई/०१ 

            E-Tender No. : RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

                                                  डदनांक/Date : 24.04.2026 

 

    कार्य का िाम :  पनिमी के्षत्र के अहमदािाद अंचल के सूरत-अहमदािाद (एसटी-एडीआई) खंड में ४८ 

एफ ओएफसी निछािे के नलए सिेक्षण, आपूनतय, स्थापिा, ट्रेंनचंग, डक्ट निछािा, 

ओएफसी की डक्ट्स के माध्र्म से ब्लोइगं, स््लाइनसंग, टेनस्टंग और कमीशनिंग । 
 

     Name of Work :   Survey, Supply, Installation, Trenching, Laying of Duct, Blowing of OFC   

through Ducts, Splicing, Testing & Commissioning for 48F OFC Laying in 

Surat-Ahmedabad (ST-ADI) section of Ahmedabad Territory of Western 

Region. 

                 कार्ायलर् का पता :                                                               Office Address : 

                प्रधान काययकारी डनदेशक                                                        Principal Executive Director 

                र्पडििी के्षत्र,                                                                         Western Region, 

रेलटेल कॉरर्पोरेशन ऑफ इडंिया डलडिटेि                                                   RailTel Corporation of India 

  र्पडििी रेलि ेिाइक्रोिेि कॉम्प्लेक्स,                                            Western Railway Microwave Complex, 

सेनार्पडि बार्पट िार्य, िहालक्ष्िी (र्पडिि),                                      Senapati Bapat Marg, Mahalaxmi (West) 

ि ंबई – 400013                                                                               Mumbai – 400013 
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E- TENDER NOTICE 
 

RailTel Corporation of India Ltd., Western Railway Microwave Compound, Senapati Bapat 

Marg, Mahalaxmi, Mumbai–400013 invites Open E-Tender for the work of - Survey, Supply, 

Installation, Trenching, Laying of Duct, Blowing of OFC   through Ducts, Splicing, Testing 

& Commissioning for 48F OFC Laying in Surat-Ahmedabad (ST-ADI) section of 

Ahmedabad Territory of Western Region. 
 

1 Name of work 

Supply, Installation, Trenching/HDD/Clamping, 

Laying of Duct, Blowing of OFC through Ducts, 

Splicing, Testing & Commissioning for 48F OFC 

laying in Surat-Ahmedabad (ST-ADI) section of 

Ahmedabad Territory of Western Region 

2 E-Tender No. 
RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC 

Laying/ADI/01 dt. 24.04.2026        

3 
Last date & time for submission of 

tender  
25.05.2026 up to 15:00 hrs. 

4 
Opening date & time of tender 

documents. 
25.05.2026 at 15:30 hrs. 

5 Validity of offer 60 days from the date of opening of tender. 

6 Approximate Cost 

SOR-A:  Rs. 7,19,84,783.19/- 

SOR-B:  Rs. 4,47,17,413.00/- 

7 EMD  

SOR-A:  Rs. 14,39,700.00/- 

SOR-B:  Rs. 8,94,400.00/- 

8 Completion period 09 Months from date of LOA 

9 

Web address for availability of 

tender document and submission 

of Tender 

www.ireps.gov.in 

10 Cost of Tender document  
SOR-A:  Nil 

SOR-B:  Nil 

11 Bidding Start Date 24.04.2026 

12 TReDS feature available 
Yes, on m1xchange portal  

(url: https://www.m1xchange.com) 

Note: If the Tender document is downloaded from the website then the cost of e-tender 

document as stated above has to be submitted through net banking or payment gateway only on 

website www.ireps.gov.in. 
 

http://www.ireps.gov.in/
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(i) The rates should be inclusive of taxes, however, breakup of all the taxes charged by the  

bidder shall be shown separately. The tenderer has to submit the breakup of all taxes at the 

time of submission of their “Tax invoices” also. The tenderer has also to submit their GSTIN 

No. at the time of submissions of their “Tax invoices”. In addition to it, the contractor should 

submit copy of GSTIN registration certificate for the states wherever applicable.PF Account 

& ESI registration no. should also be available with the contractor. All the statutory 

provisions have to be made by the contractor. In case of the successful tenderer is not liable 

to be registered under CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the 

applicable GST from his/their bill under RCM and deposit the same to the concerned tax 

authority. Vendor should file GST return and transfer credit of GST in RailTel account as per 

GST procedure. 

 

(ii) All future information viz. corrigendum/addendum/amendments etc. for this tender shall be 

posted on e-tender portal only. 

 

(iii) The offers shall be opened on above said date, in the presence of those bidders, who choose 

to be present. If the above said date happens to be a holiday, the same shall be opened on the 

next working day. 

 

(iv) Late/Delayed/incomplete tenders and tenders without submission of EMD and tender 

document fee will be summarily rejected. 

 

(v) Tender can be viewed and submitted through website www.ireps.gov.in only.  

Printed copy of tender document will not be sold from RailTel Office. Tender document can 

be seen on RailTel’s website www.railtelindia.com 

 

(vi) Payment of Tender Document Cost (TDC), in respect of e-tendering, will be accepted 

through net banking or payment gate way only.  

 

(vii) The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / certificates in 

support of credentials, submitted by tenderer, shall be self-attested / digitally signed by the 

tenderer or authorized representative of the tendering firm. Self – attestation shall include 

signature, stamp and date (On each page). Only those documents which are declared 

explicitly by the tenderer as “documents supporting the claim of qualifying the laid down 

eligibility criteria”, will be considered for evaluating his/their tender. 

 

(viii) Each SOR will be Treated as Separate Tender and Evaluation will be done as per Tender Para 

3.16 Qualifying Criteria. 

 

(ix)  “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to disqualified and all their statements/documents submitted along with bid 

are true and factual. Standard format of the affidavit to be submitted by the bidder is given in 

tender document (Form 15). Non submission of an affidavit by the bidder shall result in 

summery rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer 

http://www.ireps.gov.in/
http://www.railtelindia.com/
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to identify, state and submit the supporting documents duly self-attested by which they/he is 

qualifying the Qualifying Criteria mentioned in the Tender Document.  

 

(x) Deleted. 

 

(xi) Deleted. 

 

(xii) Deleted. 

 

 

 

 

Note: The Terms and Conditions in Tender Document will prevail over 

Notifications/Instructions/Guidelines on Tendering portal.  

 

 

 

 

 

 

 For Principal Executive Director, 

Western Region, 

  For and on behalf of RailTel Corporation of India Limited 
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ई-निनिदा सचूिा 
 

रेलटेल कॉर्पोरेशन ऑफ इडंिया डलडिटेि, िसे्टनय रेलिे िाइक्रोििे कंर्पाउंि, सेनार्पडि बार्पट िार्य, िहालक्ष्िी, ि बंई-

400013 डनम्पनडलडिि के कायय के डलए ि ली ई-डनडिदा आिडंत्रि करिा ह ै- पनिमी के्षत्र के अहमदािाद अंचल के 

सूरत-अहमदािाद (एसटी-एडीआई) खंड में ४८ एफ ओएफसी निछािे के नलए सिेक्षण, आपूनतय, स्थापिा, ट्रेंनचंग, 

डक्ट निछािा, ओएफसी की डक्ट्स के माध्र्म से ब्लोइगं, स््लाइनसंग, टेनस्टंग और कमीशनिंग । 
 

1 कायय का नाि 

र्पडििी क्षेत्र के अहिदाबाद अचंल के सरूि-अहिदाबाद (एसटी-

एिीआई) ििं िें ४८ एफ ओएफसी डबछाने के डलए सिके्षण, 

आर्पडूिय, स्थार्पना, ट्रेंडचंर्, िक्ट डबछाना, ओएफसी की िक्ट्स के 

िाध्यि से ब्लोइरं्, स््लाइडसंर्, टेडस्टंर् और किीशडनंर् । 

2 ई-डनडिदा सं. 
रेलटेल/र्प.के्ष./ई-डनडिदा/ि .डन./२०२६-२७/ओ एंि एि/४८ एफ 

ओएफसी डबछाना/एिीआई/०१ डदनांक. २४.०४.२०२६ 

3 डनडिदा जिा करन ेकी अडंिि डिडथ और सिय २५.०५.२०२६ को १५:०० बज ेिक 

4 
डनडिदा दस्िािजेों के ि लने की िारीि और 

सिय। 
२५.०५.२०२६ को १५:३० बज.े 

5 ऑफर की िधैिा डनडिदा िोलने की िारीि से ६० डदन । 

6 अन िाडनि लार्ि 
SOR-A:  Rs. 7,19,84,783.19/- 

SOR-B:  Rs. 4,47,17,413.00/- 

7 ईएििी 
SOR-A:  Rs. 14,39,700.00/- 

SOR-B:  Rs. 8,94,400.00/- 

8 र्पणूय करन ेकी अिडध एलओए की िारीि से ०९ िहीने 

9 
डनडिदा दस्िािजे की उर्पलब्धिा और डनडिदा 

प्रस्ि ि करन ेके डलए िेब र्पिा www.ireps.gov.in 

10 डनडिदा दस्िािजे की लार्ि 
SOR-A:  Nil 

SOR-B:  Nil 

11 बोली प्रारंभ डिडथ २४.०४.२०२६ 

12 TReDS स डिधा उर्पलब्ध ह ै
हााँ, m1xchange र्पोटयल र्पर  

(url: https://www.m1xchange.com) 

http://www.ireps.gov.in/
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िोट: र्नद निनिदा दस्तािेज िेिसाइट से डाउिलोड नकर्ा गर्ा है तो ऊपर िताए अिुसार ई-निनिदा दस्तािेज की 

कीमत िेट िैंनकंग र्ा पेमेंट गेट िे के माध्र्म से केिल िेिसाइट www.ireps.gov.in पर जमा करिी होगी। 

 

(i) दरों िें कर शाडिल होना चाडहए, हालांडक, बोली लर्ाने िाल ेद्वारा लर्ाए र्ए सभी करों का ब्रेकअर्प अलर् से 

डदिाया जाएर्ा। डनडिदाकिाय को अर्पने "कर चालान" भी जिा करन ेके सिय सभी करों का ब्रेकअर्प प्रस्ि ि करना 

होर्ा। डनडिदाकिाय को अर्पने "कर चालान" प्रस्ि ि करने के सिय अर्पना जीएसटीआईएन नंबर भी जिा करना 

होर्ा। इसके अलािा, ठेकेदार को जहां भी लार् ूहो, राज्यों के जीएसटीआईएन र्पंजीकरण प्रिाण र्पत्र की प्रडि जिा 

करनी होर्ी। र्पीएफ िािा और ईएसआई र्पंजीकरण संख्या। ठेकेदार के र्पास भी उर्पलब्ध होना चाडहए। सभी 

िधैाडनक प्रािधान ठेकेदार द्वारा डकए जान े हैं। यडद सफल डनडिदाकार सीजीएसटी/आईजीएसटी/ यटूीजीएसटी/ 

एसजीएसटी अडधडनयि के िहि र्पंजीकृि होने के डलए उत्तरदायी नहीं ह,ै िो रेलटेल आरसीएि के िहि 

उसके/उनके डबल से लार् ूजीएसटी की कटौिी करेर्ा और उसे संबंडधि कर प्राडधकरण को जिा करेर्ा। डिके्रिा 

को जीएसटी ररटनय दाडिल करना चाडहए और जीएसटी प्रडक्रया के अन सार रेलटेल िािे िें जीएसटी का हस्िांिरण 

करना चाडहए। 

 

(ii)  भडिष्य की सभी जानकारी जसैे। इस डनडिदा के डलए श डिर्पत्र/र्पररडशष्ट/संशोधन इत्याडद केिल ई-डनडिदा र्पोटयल 

र्पर र्पोस्ट डकए  जाएंर्।े 

 

(iii) प्रस्िाि उक्त डिडथ को उन बोलीदािाओ ंकी उर्पडस्थडि िें िोले जाएरं्े, जो उर्पडस्थि रहना चाहिे हैं। उक्त डिडथ को 

अिकाश होने र्पर अर्ले कायय डदिस को िोला जायेर्ा। 

 

(iv) डिलंडबि/डिलंडबि/अर्पणूय डनडिदाए ंऔर ईएििी और डनडिदा दस्िािजे श ल्क की घोषणा के डबना डनडिदाओ ंको 

सरसरी िौर र्पर िाररज कर डदया जाएर्ा । 

 
(v) डनडिदा केिल िबेसाइट www.ireps.gov.in के िाध्यि से दिेी और प्रस्ि ि की जा सकिी ह।ै डनडिदा दस्िािजे 

की ि डिि प्रडि रेलटेल कायायलय से नहीं बेची जाएर्ी। डनडिदा दस्िािजे रेलटेल की िबेसाइट 

www.railtelindia.com र्पर दिेा जा सकिा ह ै। 

 

(vi) ई-डनडिदा के संबंध िें डनडिदा दस्िािजे लार्ि (टीिीसी) का भ र्िान नेट बैंडकंर् या र्पेिेंट र्टे ि ेके िाध्यि से ही 

स्िीकार डकया जाएर्ा । 

 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

8 | P a g e  

 

(vii)  डनडिदाकिाय डनडिदा दस्िािेज िें उडल्लडिि र्पात्रिा िानदिं को र्परूा करने के डलए अर्पने दाि े के सिथयन िें 

दस्िािजे प्रस्ि ि करेर्ा। डनडिदाकिाय द्वारा प्रस्ि ि के्रिेंडशयल्स के सिथयन िें दस्िािजेों / प्रिाणर्पत्रों की प्रडि का 

प्रत्येक र्पषृ्ठ, डनडिदाकिाय या डनडिदाकिाय फिय के अडधकृि प्रडिडनडध द्वारा स्ि-सत्याडर्पि / डिडजटल रूर्प से 

हस्िाक्षररि होना चाडहए। स्ि-सत्यार्पन िें हस्िाक्षर, ि हर और िारीि (प्रत्येक र्पषृ्ठ र्पर) शाडिल होर्ी। केिल िे 

दस्िािजे जो डनडिदाकिाय द्वारा स्र्पष्ट रूर्प से घोडषि डकए र्ए हैं, "र्पात्रिा िानदिं को र्परूा करन ेके दाि ेका सिथयन 

करन ेिाल ेदस्िािेज" के रूर्प िें उनकी डनडिदा के िलू्यांकन के डलए डिचार डकया जाएर्ा । 
 

(viii) प्रत्येक एसओआर की अलर् डनडिदा िानी जाएर्ी और डनडिदा अन च्छेद 3.16 र्पात्रिा िानदिं के अन सार 

िलू्यांकन डकया जाएर्ा। 

(ix) "डनडिदाकिाय एक र्रै-न्याडयक स्टाम्पर्प र्पेर्पर र्पर एक नोटरीकृि हलफनािा प्रस्ि ि करेंर्े, डजसिें कहा र्या ह ैडक िे 

अयोग्य घोडषि  करने के डलए उत्तरदायी नहीं हैं और बोली के साथ प्रस्ि ि डकए र्ए उनके सभी डििरण / 

दस्िािजे सत्य और िथ्यात्िक हैं। बोलीदािा द्वारा प्रस्ि ि डकए जान ेिाल ेशर्पथ र्पत्र का िानक प्रारूर्प डनडिदा 

दस्िािजे (फॉिय 15) िें डदया र्या ह।ै बोलीदािा द्वारा हलफनािा प्रस्ि ि न करन ेर्पर उसकी/उनकी बोली को 

सिरी ररजके्शन कर डदया जाएर्ा। और यह अडनिायय रूर्प से डनडिदाकिाय के डलए अडनिायय होर्ा डक ि ेसहायक 

दस्िािजेों की र्पहचान करें, बिाए ं और डिडधिि स्ि-सत्याडर्पि करें, डजसके द्वारा िे डनडिदा दस्िािेज िें 

उडल्लडिि योग्यिा िानदिं को र्परूा कर रह ेहैं । 

  
(x)   Deleted. 

 
(xi)   Deleted. 

 

(xiii)    Deleted. 

 

 

िोट: निनिदा दस्तािेज में निर्म और शतें निनिदा पोटयल पर अनिसूचिाओ/ंनिदेशों/नदशानिदेशों पर 

प्रिल होंगी। 

 

 

 

प्रिाि कार्यकारी निदेशक के नलए, 

पनिमी के्षत्र, 

   रेलटेल कॉपोरेशि ऑफ इनंडर्ा नलनमटेड के नलए और उिकी ओर से 
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CHECKLIST FOR SUBMISSION OF OFFER 

Tender should submit their offer on online only, on website www.ireps.gov.in 

Sr. 

No. 
Item 

Remarks 

(Submitted/ 

Not Submitted) 

1 Tender Document Cost (TDC) (On line payment)   

2 Earnest Money Deposit (EMD) (On line payment)   

3 

If the Firm is registered with MSME/NSIC, with same scope of 

work as per Tender, the Valid Certificate is required to be 

submitted to claim exemption in paying Tender Document Cost 

(TDC).  

 

4 Offer Letter duly signed by authorized signatory (Form 1)   

5 
Upload Digitally Signed Copy of Tender Document/ 

Corrigenda/Addenda  

 

  

6 
Eligibility / Credential Certificate (For the work above Rs. 50 

Lakh) 
  

7 Affidavit Form No. 15 (duly Notarized)   

8 Power of Attorney to Signing the Bid  

9 GST Registration Details  

10 Break-up of taxes/duties as per proforma  

11 Additional Documents enclosed with offer, if any  

12 Deleted  

13 Surety Bond for BID Security/EMD  

14 Insurance Surety Bond for Performance Security  

 
 

     RailTel’s Bank account details for Tender Document Cost & Earnest money Deposit are as below:- 

 

1 Name of the Branch & Address 
State Bank of India, Churchgate Branch, Maharshi 

Karve Marg, Mumbai- 400 020 

2 Name of Account Holder RailTel Corporation of India Limited 

3 Account No. 11037321307 

4 IFSC Code SBIN0001821 

5 Branch Code 001821 

 

 

 

                                                                                                                Signature of the Tenderer 

  

http://www.ireps.gov.in/
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1.21 Trade Receivables Discounting System (TReDS) for MSME 

 

1.22 Deleted. 
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Preamble 
 

 

1.0 Name of work :   

Survey, Supply, Installation, Trenching, Laying of Duct, Blowing of OFC   through Ducts, 

Splicing, Testing & Commissioning for 48F OFC Laying in Surat-Ahmedabad (ST-ADI) 

section of Ahmedabad Territory of Western Region. 

 
1.1    Scope of Work: As per Schedule of Requirement (SOR) at Surat-Ahmedabad (ST-ADI) 

section of Ahmedabad Territory of Western Region. 

 

The scope of work shall broadly comprise of survey, supply, installation, testing and 

commissioning of OFC, G.I. Pipe, DWC Pipe, FDMS, OFC Joint Chambers, HDPE duct 

including all the accessories and all other items required to meet the end objective, trenching, 

duct laying, C Channel tourfing on major river girder bridges and  providing necessary protection 

as per Engineering Instructions wherever required, back filling, OFC blowing, splicing of fiber , 

rectification of fibers, route indicators, joining chambers, manhole chamber, route markers, 

jointing of the cable end with existing or newly laid OFC and termination of fibres at 

FDMS/FTB as is where required. The contractor shall be required to supply, install, commission 

and test the overall deployment at each site which includes OTDR testing, Power meter testing, 

as-build drawings etc. as per Engineering instructions.  
 

  Section names and work details are as follows: 
 
 

Sr. No. SOR Section Name OFC to be laid RKM 

1 A Surat – Pratap Nagar 48F 145.3 

2 B Pratap Nagar - Ahmedabad 48F 95.4 
 

 

 

• Details of the Termination and Junction location for SOR-A: 
 

Section 

Name 

OFC Termination and Earthing Station Junction Station 

1 2 3 4 5 1 2 3 4 

Surat-Pratap 

Nagar 

 

Surat 

 

Ankleshwar 

 

Palej 

 

Pratap Nagar 

 
 

Kosamba 

 

Ankleshwar 

 

Bharuch 

  

  

• Details of the Long Haul and Subsection for SOR-A: 
 

Section 

Name 

Long Haul 

Section 

Subsection 

1 2 3 4 5 6 7 

 

 

Surat-

Ankleshwar 

Surat-Sayan Sayan-

Panoli 

Panoli-

Ankleshwar 
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Surat-Pratap 

Nagar 

Ankleshwar-

Palej 

Ankleshwar-

Chavaj 

Chavaj-

Nabipur 

Nabipur-

Palej 

        

Palej-Pratap 

Nagar 

Palej-

Miyagam 

Karjan Jn 

Miyagam 

Karjan Jn-

Itola 

Itola-

Makarpura 

Makarpura-

Pratap 

Nagar 

      

 

• Details of the Termination and Junction location for SOR-B: 
 

Section 

Name 

 OFC Termination and earthing Station Junction Station 

1 2 3 4 5 1 2 3 4 

 

Pratap Nagar-

Ahmedabad 

 

Pratap 

Nagar 

 

Anand 

 

Nadiad 

Jn 

 

Mahemdavad 

 

Ahmedabad 

 

Vishwamitri 

 

Vadodara 

 

Valsad 

 

Nadiad 

  

• Details of the Long Haul and Subsection for SOR-B: 
 

Section 

Name 

Long Haul 

Section 

Subsection 

1 2 3 4 5 6 7 

 

Pratap Nagar-

Ahmedabad 

Pratap 

Nagar-Anand 

Jn 

Pratap 

Nagar-

Ranoli 

Ranoli-

Valsad 

Valsad- 

Vadodara 

Vadodara 

-Anand Jn 

      

Anand Jn-

Ahmedabad 

Anand 

Jn-

Kanjari  

Kanjari-

Boriyavi 

Boriyavi-

Nadiad Jn 

Nadiad Jn 

-Gothaj 

Gothaj-

Kanij 

Kanij-

Batva 

Batva-

Ahmedabad 

Jn 

 

a) Contractor has to terminate all fibers at above termination locations and has to keep 80 to 100 

mtrs of OFC loop in Joint Chamber at junction locations as well as every short haul stn. FDMS 

specification as per para 7.4.3.1 

 

b) In addition to that contractor has to lay two OFC in separate ducts at every station by track 

crossing in both direction of the station and provision chamber for keeping the OFC loop. 

The no of station in SOR-A is 23 (Surat, Utran, Kosad, Gothangam, Sayan,Kim, Kosamba 

Jn.,Panoli, Ankleshwar Jn., Bharuch Jn., Chavaj, Nabipur, Varediya, Palej, Lakodra, Miyagam 

Karjan Jn., Kashipura Sarar, Itola, Varnama, Makarpura, VISHVAMITRI Jn, Vadodara Jn., 

Pratap Nagar)and in SOR-B is 17(VISHVAMITRI Jn, Vadodara Jn. BajWa, KARACHIYA 

YARD, Ranoli, Vasad Jn., Anand Jn., Kanjari Boriyavi, Nadiad Jn., Gothaj, Mahemadavad 

Kheda Road, Kanij, Barejadi (Nandej), Geratpur, Vatva, Maninagar, Kankariya, Ahmedabad Jn.) 

 

Also, contractor has to keep 80 to 100 mtr OFC loop along with chamber at the one end of the 

major Bridge with sand filling. The appx no of major bridge in SOR-A is 47 and in SOR-B is 18 

 

c) Contractor shall deploy multiple teams in all long sections parallelly to execute work 

simultaneously and completion of all work in stipulated due timeline. 
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d) Any additional item which is not mentioned in the SOR but required to complete the work shall 

be provided by the contractor without any additional cost. 

 

     The locations can be modified as per requirement of Railway or RailTel. 

 

1.2 Tender Bid 

The e-tender can be viewed and submitted through web site www.ireps.gov.in only. The tenderer 

/ bidder must have Class-III Digital signature Certificate and must be registered on IREPS portal. 

Only registered tenderer/bidder can participate in e-tendering. All relevant documents must be 

uploaded at the time of participating in e-tendering. Manual offers are not allowed for e-tender 

and any such manual offer received shall not be opened/accepted.  

Last date & time of submission of queries/clarifications: One week before bid start date. It is 

requested that any queries/clarifications regarding the tender may be sent through e-mail to 

amitapathak@railtelindia.com (in word format) by authorized person only.  
 

 

1.3 Qualifying Criteria:  

For qualifying in the tender, the tenderer shall be required to meet the eligibility requirement as 

given in Para 3.16 of tender document. Fulfilling of eligibility criteria as mentioned in the tender 

document is pre-requisite for the consideration of the offer of the tenderer. 
 

1.4 Last date of Submission 

           The tenderer shall submit their offer online only up to date mentioned in e-Tender Notice.   
   

1.5 Date of Opening of Tender  

      The tenders will be opened at 15.30 hrs on the date mentioned at the address as below:-  Principal 

Executive Director, RailTel Corporation of India Limited, Western Railway Microwave 

Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.   
 

1.6 RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by the tenderer. 
 

b) To carry out capability assessment of the bidder(s) including referral to in-house information. 

c) RailTel shall not be responsible for any delay in the receipt of tender and reserves the right to 

accept/reject any or all tenders. 

d) To change / modify the existing location/site of the work as per requirement. 

1.7 Work Load:  

The tenderer to submit the present work load of the telecom contracts in hand as per the format 

(Form No 9). The performance of the tenderer with regard to satisfactory execution of more than 

one contract simultaneously in the past shall be taken into account. 

 

1.8 Validity of Offer 

The tenderer shall keep the offer open as mentioned in e-tender notice. Within that period the tenderer, 

can’t withdraw his offer. This period can be extended further, if required, by mutual agreement from 

time to time. Any contravention of the above condition will make the tenderer liable for forfeiture of 

his Earnest Money. 

 

1.9 Completion Period of Work: 

http://www.ireps.gov.in/
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As mentioned in e-Tender Notice.  

 

 

1.10 Address for  correspondence :- 

 Principal Executive Director,  

                  RailTel Corporation of India Limited,  

                  Western Railway Microwave Complex,  

                  Senapati Bapat Marg, Mahalaxmi (W), Mumbai - 400 013  

 

1.11 Earnest Money :  

 

(i) Earnest Money as per Tender Notice shall be submitted online only.  

 

(ii) Deleted. 
 

(iii) The EMD may be forfeited if a bidder withdraws his offer or modifies the terms and conditions 

of the offer before validity period and in the case of a successful bidder, if the bidder fails to 

accept the Letter of Acceptance and furnish Performance Security as per time lime line given.  
 

(iv) Tenders not accompanied by Earnest Money shall be summarily rejected.  
 

(v) Earnest Money of the unsuccessful bidder will be discharged/returned as promptly as possible. 

 

Note: MSME/NSIC bidders shall not be eligible for EMD exemption and are required to submit the 

requisite EMD as stipulated in the tender document. (As it is a Works Tender for non-exemption) 

 

1.12 Security Deposit   

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender document. 

The amount shall be recovered from the running bills of the contract (@10% of per bill amount) 

and no other mode of collecting SD shall be accepted. 

    

1.13  Performance Bank Guarantee 

 The successful bidder is required to give a Performance Bank Guarantee in the form of an 

irrevocable Bank Guarantee amounting to 5% of the contract value for schedule as perform for 

successful completion of the work as detailed in Para 4.16.2 of Tender document No other form 

of bank guarantee will be accepted except schedule bank guarantee. However, a penal interest of 

15% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22nd day 

after the date of issue of LOA. 

 

       Note:  

       1)  A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s 

Bank through SFMS and only after this the BG will become acceptable to RailTel. It is therefore 

in own interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise 

these particulars to the BG issuing bank and request them to send advice of BG through SFMS 

to the RailTel’s Bank.  
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       2)  Any performance security up to a value of Rs. 5 Lakhs is to be submitted through online transfer 

only. 
  

      3)   The claim period should be valid for one year from the date of the expiry of the BG. 

            No Interest on Earnest Money and Performance Security:  

            No interest shall be paid on the amount of earnest money and Performance Security held by 

RailTel, at any stage. 
 

      4)  PBG should be from scheduled commercial bank (either Private or PSU) but not from any 

cooperative Bank or NBFC. 
  

1.14    Specifications 

 Reference of specifications of the important equipments and materials required for execution of 

the contract is given in the Technical Specification. The work shall be executed in compliance 

with all the technical requirements given therein. Drawings are indicative. In case of any 

mismatch or confusion, the decision of EIC shall be final. 
 

1.15    Schedule of Requirement 

 The various items to be supplied and execution of the work by the tenderer for the section are 

indicated in Schedule of Requirement of this tender document. Payment of supplied items shall 

be done along with the payment of execution after the measurement.  
 

1.16    Work to be done by RailTel  

 To arrange clearances/Permissions from Railway/PSU in connection with execution of work. 

Provision of maintenance blocks on demand of contractor through Site Engineer/In-charge to 

work on live networks. In order to obtain the permission from Railway the required drawing will 

be provided by the contractor. 
 

1.17     Materials to be supplied by RailTel : 

              No any material will be provided by RailTel.  Complete Supply, Storage, Transportation      

            and Installation of materials shall be done by contractor. 
   

1.18     Materials to be supplied by Contractor  

            As per Schedule of Requirement. Any additional item which is not mentioned in the SoR         

            but required to complete the work shall be provided by the contractor without any       additional 

cost. 

        

1.19 Submission 

1.19.1 The tenderer shall submit all the required information in the relevant forms attached to this 

document and suitably numbering each page of the bid documents with a content list indicating 

availability of various documents with their serial numbers. In the absence of numbering of pages 

and the content list, there is a likelihood of any important document going unnoticed for which 

the tenderer shall be solely responsible. 

 

1.19.2 Before submitting a tender the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered during 

the execution of the works are taken into account and that the rates he enters in the tender forms 

are adequate and all inclusive to accord with the provisions for the completion of the entire 

satisfaction of the Engineer. 
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1.19.3 Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 

2017(CGST/Integrated Goods and Services Tax Axct,2017(IGST)/ Union Goods and Services 

Tax Axct,2017(UGST)/ respective state’s Goods and Services Tax Act (SGST) also, as notified 

by Central/State Govt. & as amended from time to time and applicable taxes before bidding. 

Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be availed by them is 

duly considered while quoting rates. 

 

1.19.4 The successful tenderer who is liable to be registered under CGST/IGST/UGST/SGST Act shall 

submit GSTIN along with other details required under CGST/IGST/UGST/SGST Act to RCIL 

immediately after the award of contract without which no payment shall be released to the 

contractor. The contractor shall be responsible for deposition of applicable GST to the concerned 

authority. 

 

1.19.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/ SGST Act, 

the RCIL shall deduct the applicable GST from his/ their bills under reverse charge mechanism 

(RCM) and deposit the same to the concerned authority. 

 Labour Cess shall be deducted from bills as applicable under Liability to pay cess under building 

and other construction workers welfare Act, 1996 and deposited in relevant state where work is 

being executed. 

 

 

1.20 Warranty Support 

 All material supplied & works executed should be covered under warranty as per Para 5.29 and 

5.15 of tender document. 

 

1.21      Trade Receivables Discounting System (TReDS) for MSME 

Refer Para 3.5.9 of Tender Document for availing the facility of bill discounting on TReDS 

platform. 

 

1.22     Deleted. 

  

 

 

*** 
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CHAPTER ­ 2 

 

SCHEDULE OF RATE / REQUIREMENT 

 

(Please see page 178-179) 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

3.1 GENERAL INSTRUCTIONS      

3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable contractors 

for the work detailed in chapter 1. 

 

3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, 

Technical Specifications & Supplement, Preamble   including Schedule of Requirements and all 

Annexures & Forms etc. shall, hereafter, be collectively referred to as the "Tender documents ". 

These regulations for Tender and Contracts shall be read in conjunction with the General 

Conditions of contract and shall be subject to modifications, additions or suppression, overwrite 

by Special conditions of contract and/or special specifications, if any, annexed to the tender 

document. 

 

3.2     INTERPRETATIONS 

The following terms wherever occurring in the tender document and wherever used throughout the 

execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 

attributed thereto as follows: 

 

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this 

Tender whether in whole or in part.      

 

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has 

been accepted either in whole or in part. 

 

c) "CONTRACTOR’s  REPRESENTATIVE"  Shall mean a person in    supervisory capacity 

who shall be  so declared  by  the  Contractor and  who  shall be authorized under a duly 

executed power of  attorney to receive materials issued  by the Purchaser to the Contractor  

for the works. He shall be responsible for proper execution of works at each or all places and 

shall take orders from Purchaser’s Engineers and carry out the same. 

 

d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in charge 

of works and shall include the superior executives of RailTel He is responsible for ensuring 

that all  field  works  covered  by  the contract are carried out in accordance with approved 

designs, drawings & specifications and conditions  of  contract   as  agreed  to.  

 

e) “ENGINEER’S REPRESENTATIVE" Shall mean the supervisor of RailTel   in direct 

charge  of  the  works.  

 

f)  "EQUIPMENT" Means all or any equipment considered necessary by the   Purchaser's        

Engineers for satisfactory operation, as a whole, of the installations. 

 

g)    "MONTH" Means  any consecutive period of thirty days. 
 

  



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

21 | P a g e  

 

h)  "MATERIALS” Means all equipments, components, fittings and other materials including 

raw materials required to  complete the work.. 

 

i) "PURCHASER" Means  RailTel Corporation of India Limited, Western Railway 

Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 

 

j) "PURCHASER’S ENGINEER" Means the Executive Director of RailTel or   successor 

who will decide all matters relating to design, manufacture, and installation  and 

commissioning of the plant and equipment at site. 

 

k)   "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or a Company 

registered under  Indian  Company    Act  or  an  approved supplier of materials  to  whom  

the Contractor   sublets  portions  of  the   contract.  

 

l) “CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores 

are to be delivered at the destination. 

 

m)  “INSPECTING OFFICER” Means the person, or organization specified in the contract 

for the purpose of inspection of stores of work under the contract and includes his/their 

authorized representative. 

 

n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013. 

 

o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with any other 

area or areas as shall  be determined  by  the Purchaser's Engineer,  which  may  be placed  

at the disposal of the Contractor for the  purpose  of the contract and also such area or areas 

used for store  yards,  works yards or workshop in proximity of the  works as  the  

Purchaser’s Engineer may have  authorized  as  an extension  of  the  site, irrespective of  

the  terms  and  conditions   under   which  they  are  occupied   by   the  Contractor. 
 

p) "TENDERER" Means and includes any firm of engineers or Contractors   or any company 

or body, corporate or otherwise, who submit the Tender which has been invited. 

 

q) "WORK OR WORKS"  Means all or any of the items of the work for which the Tenderer 

/Contractor has Tendered/contracted according  to  the specifications, drawings  and  

Annexure hereto  annexed or to be implied there from, or  incidental thereto  or to be 

hereafter specified or required in  such explanatory instructions and drawings, being in 

conformity  with  the original specifications, drawings, Annexure  and  schedules   and  also  

such  instructions  and  drawings additional to the aforementioned as may from time to  

time be issued by the Purchaser's Engineer during the  progress  of the contracted work. 

 

r) “Near Relative”: 

The near relatives of all RailTel Employees either directly recruited or on deputation are 

prohibited from participation in tenders and execution of works in the different units of 

RailTel. The detailed guidelines in this regard are given in the following paragraphs:- 
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i) The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 

* They are husband and wife, 

* The one is related to the other in the manner as father, mother, son (s) & son’s 

wife (daughter-in-law), Daughter(s), & daughter’s husband (son-in-law), brother(s) 

& brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 
 

ii) As per Government of India’s CCS Conduct rule 4, no Government servant shall in 

the discharge of his official duties deal with any matter or sanction any contract to 

any company or for any other person if any member of his family is employed in 

that company or firm or under that person or if he or any member of his family is 

interested in such matter or contract in any other manner and the Govt. Servant shall 

refer every such matter or contract to his official superior. This clause is applicable 

to all RailTel employees in view of this as soon as any RailTel employee becomes 

aware of the above aspect, he must intimate this to the prescribed authority.  
 

iii) The Company or firm or any other person is not permitted to tender for works in 

RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be 

cancelled and earnest money/security deposit will be forfeited at any stage 

whenever it is so noticed. The department will not pay any damages to the company 

or firm or the concerned person. The company or firm or the person will also be 

debarred for further participation in the concerned unit. 
 

* The format of the certificate to be given is  

“I 

…………………….S/o…………………………..r/o……………………………… 

hereby certify that none of my relative(s) as defined in the tender document is/ are 

employed in RailTel unit. In case at any stage, it is found that the information given 

by me is false/ incorrect, RailTel shall have the absolute right to take any action as 

deemed fit/without any prior intimation to me”. 
 

s) "WRITING" Includes all matters written, typewritten or printed either in whole or in part. 
 

 t) “Constructional Plant” shall mean all appliances or things of whatsoever nature required 

for the execution, completion or maintenance of the works or the temporary works (as 

hereinafter defined) but do not include materials or other things intended to form or 

forming part of the permanent work. (i) “Temporary Works” shall mean all temporary 

works of every kind required for the execution, completion and/or maintenance of the 

works. (ii) “Period of maintenance” shall mean the specified period of the maintenance 

from the date of completion of the work as certified by the Engineer.  
 

u) Singular and Plural: Works importing the singular number shall also include the plural and 

vice versa where the context requires. 
 

v) Headings & marginal headings: The headings and marginal headings in these general 

conditions are solely for the purpose of facilitating reference and shall not be deemed to be 

part thereof or be taken into consideration in the interpretation or construction thereof or the 

contract. 

 w)      Sub section: Distance in between two long haul Railway stations. 
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3.3          LOCAL CONDITIONS 

3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local conditions and 

factors which would have any effect on the performance of the contract and cost of the stores. 

The purchaser shall not entertain any request for clarifications from the tenderer regarding such 

local conditions. No request for the change of price or time schedule of delivery of stores shall 

be entertained after the offer is accepted on account of any local condition or factor. 

 

3.3.2    The intending tenderer is advised to study the tender document carefully.  Any submission of a 

quotation  by  the tenderer shall be deemed to have been done after a careful  study  and  

examination  of  these  documents  with   full understanding of the implication thereof. These 

conditions and  specifications shall be deemed to have been  accepted  unless  otherwise,  

specifically  commented  upon  by  the  Tenderer in his quotation. Failure to adhere to anyone or 

all these instructions may render his offer liable to be ignored without any reference. 

 

3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the Tender 

documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  the  RailTel   

who  may  send a  written  clarification  to  all Tenderers. 

 

3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub clause 

or if not, precisely how they differ from   the requirements of the tender. In   later  case, the   

tenderer  shall enclose a separate statement as per proforma  given,  indicating only the 

deviations  for  any  clause   or   sub clause of Special Conditions of Contract, Instructions to 

Tenderers and  Conditions  of Tendering,  Technical Specifications, Preamble etc. which he 

proposes with justifications for   deviations proposed. The purchaser reserves the right to accept 

or reject these deviations and his decision thereon shall be final (see   Form 5). 

 

3.4.2   The equipment offered and execution of work shall be in accordance with the drawings and 

specifications. Details of variation from  the drawings  and  specifications, if any, should  be  

clearly indicated  separately  for  each  annexure  with justification  for  deviations  proposed.  

The   Purchaser reserves the right to accept or reject these deviations   and his decision thereon 

shall be final.  

 

3.4.3   Firms should give details of similar works carried out giving details of the name of the project, 

date of award, length of the section, value of the contract, the original execution period and the 

actual execution time taken. 

 

3.4.4  The tenderer should serially number all the pages of tender submitted. 

  

3.5          EARNEST MONEY 
 

3.5.1     The tenderer shall furnish an amount given in “Para-1.11 of tender document” 
 

3.5.2  The Earnest Money should be in any of the following forms 
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                Earnest Money as per Tender Notice shall be submitted online only. 
 

3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender document. It 

being understood that the tender documents have been sold/issued to the tenderer and the tenderer has 

been permitted to tender in   consideration of the stipulation on his part that after submitting his tender 

he will not resile from his offer or modify the terms and conditions thereof in a manner not acceptable 

to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, the aforesaid 

amount deposited as Earnest Money shall be liable to be forfeited by RailTel. 
 

3.5.4     The Earnest Money may be forfeited 

   a)   If tenderer withdraws its tender during the period of tender validity specified in Para 1.8 of tender 

document.  
 

 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in accordance with Para 

5.2 of Special Conditions of Contract and to furnish Performance Bank Guarantee in accordance 

with Para 1.13 of tender document. 
 

3.5.5   The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within 

reasonable time to the unsuccessful tenderer but RailTel shall not be responsible for any loss or 

depreciation that may happen to the security for the due performance of the above stipulation to keep 

offer open for the period specified in the tender documents or to the Earnest Money while in their 

possession nor be liable to pay interest thereon. 
 

3.5.6      If the tender is accepted, the amount of Earnest Money will be held as security deposit for due and 

faithful fulfillment of contract.  
 

3.5.7  The tender is not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender document 

will be summarily rejected. 
 

3.5.8     Deleted. 

 

3.5.9     Deleted. 
 

 

 

3.5.10 Trade Receivables Discounting System (TReDS) for MSME:  
 

1. "RailTel is registered with m1xchange TReDS Platform having Buyer registration Number 

"BUYER00001496". The URL for m1xchange Platform is https://www.m1xchange.com. 

MSE suppliers/vendors are required to register themselves on m1xchange Platform for 

availing the facility of bill discounting on TReDS portal. The bidder is mandatorily required 

to submit its TReDS registration number (as provided by M1xchange portal) and GRN 

(Goods/Service Receipt Note) Number (as provided by RailTel on delivery of 

Goods/Service) while submitting the invoices if requires to avail TReDS facility. 
 

2. MSE Vendor will bear all costs relating to availing the facility of discounting on TReDS 

platform including but not limited to Registration charges, Transaction charges for 

financing, Discounting Charges, Interest on financing, or any other charges known by any 

name shall be borne by MSE Vendor 
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3. MSE Vendor hereby agrees to indemnity, hold harmless and keep RailTel and its affiliates, 

Directors, officers, representatives, agents and employees indemnified, from any and all 

damages, losses, claims and liabilities (including legal costs) which may arise from Sellers 

submission, posting or display, participation, in any manner, on the TReDS Platform or 

from the use of Services or from the Buyer's breach of any of the terms and conditions of the 

Usage Terms or of this Agreement and any Applicable Law on a full indemnity basis. 
 

4. RailTel shall not be liable for any special, indirect, punitive, incidental or consequential 

damages or any damages whatsoever (including but not limited to damages for loss of 

profits or savings, business interruption, loss of information), whether in contract, tort, 

equity or otherwise or any other damages resulting from using TReDS platform for 

discounting their (MSE Vendor's) invoices. 

 

 

 
 

3.6     SUBMISSION OF OFFERS 
 

3.6.1     All offers in the prescribed forms should be submitted online before the time and date fixed. 

Offers submitted after the stipulated time and date will be summarily rejected. 
 

3.6.2      In case the date of opening happens to be a holiday, the tender will be opened at the same time 

on the next working day. 
 

3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. Each page 

of the offer must be numbered consecutively. A  reference  to   total  number of   pages   

comprising  the offer  must  be  made  at the top right  hand corner of the top  page. The 

supporting documents should be submitted either in original or duly signed by the authorized 

signatory of the tenderer.  The original documents shall be produced for verification   when   

called for.   
 

 

3.6.4      Quote in Figures and Words 

  The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s total 

estimated cost for SOR. Tenderer should give only one option. In case he gives more than one 

option, the offer will be summarily rejected.  
 

3.6.5      Attestation of alterations 

No scribbling is permissible in the tender documents. Tender containing   erasures and 

alterations in the tender documents are liable to be rejected.  Any correction made by   the 

tenderer/ tenderers   in his/their    entries    must   be   signed (not initialled) by him/them. 
 

3.6.6     The tenderer shall submit his tender online.  The offer shall consist of the following :- 
 

  The tender documents down loaded from web site shall be submitted with each page duly signed 

and stamped along with digital signature class-III. 
 

i)           Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without rate 

quote)  

ii) Earnest Money in prescribed form. (Para 3.5 of tender document ) 

iii) Constitution of Firm and Power of Attorney (in case of partnership firm). 
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iv) Clause wise compliance to tender conditions by signing of each page of tender 

document& statement of deviations .( Form No.5) 

v) Any other information desired to be submitted   by the tenderer. 

vi) Registration with labor commissioner 

vii) GST registration number. 

viii) Affidavit as per Form -15 

 

Note: The rate quoted in the offer by the contractor shall be inclusive of all the relevant factors taken 

into consideration and these should be firm and without any variation clauses. 

            Contractor can quote in single or both SOR and eligibility criteria will be evaluated as per 

defined in clause 3.16.2 and 3.16.3 of tender document.   

 
 

3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 
 

3.7.1  Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 

(b) As a partner or partners of the firm; 
 

(c) As a Director,  Manager  or Secretary in the  case  of   Limited   Company  duly authorized 

by a resolution  passed   by  the  Board  of    Directors   or  in pursuance of  the  authority 

conferred by Memorandum of Association. 
 

3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all   other connected 

documents. The original Power of Attorney   or   other   documents empowering   the   individual   

or   individuals to sign should be furnished to the Purchaser for verification, if required. 

 

3.7.3  The RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by the  

changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  the   

contract agreement.  

 

3.7.4  In case where  the  Power of Attorney partnership  deed   has  not  been   executed  in   English,   

the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    authorized    

translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  by  the   

Contractor(s)  while tendering for the work. 

 

3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  Venture  as 

the  case  may  be  in   original  or duly signed. 

 

3.7.6 Participation Of Joint Venture (JV) Firms In Works Tender: 

 

1.         Separate identity/name shall be given to the Joint Venture. 

2.        Number of members in a JV shall not be more than three, if the work involves only one aspect 

and shall not be more than five, if the work involves more than one aspect. One of the members 
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of the JV shall be its Lead Member who shall have a majority (at least 51%) share of interest in 

the JV. The other members shall have a share of not less than 20% each in case of JV with upto 

three members and not less than 10% each in case of JV with more than three members. In case 

of JV with foreign member(s), the Lead Member has to be an Indian firm/company with a 

minimum share of 51%. 

3.  A member of JV shall not be permitted to participate either in individual capacity or as a member 

of another JV in the same tender. 

4.  The tender form shall be purchased and submitted only in the name of the JV and not in the name 

of any constituent member. The tender form can however be submitted by JV or any of its 

constituent member or any person authorized by JV through Power of Attorney to submit tender. 

5.  Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV through e-

payment gateway or as mentioned in tender document. 

6.  A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp 

paper, shall be submitted by the JV along with the tender. The complete details of the members of 

the JV, their share and responsibility in the JV etc. particularly with reference to financial, 

technical and other obligations shall be furnished in the MoU. (The MoU format for this purpose 

shall be finalized by the RailTel in consultation with the Law Branch and shall be enclosed along 

with the tender). 

7. Once the tender is submitted, the MoU shall not be modified / altered / terminated during the 

validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full 

Earnest Money Deposit (EMD) shall be liable to be forfeited. 

8.  Approval for change of constitution of JV shall be at the sole discretion of the RailTel. The 

constitution of the JV shall not be allowed to be modified after submission of the tender bid by 

the JV, except when modification becomes inevitable due to succession laws etc., provided 

further that there is no change in qualification of minimum eligibility criteria by JV after change 

of composition. However, the Lead Member shall continue to be the Lead Member of the JV. 

Failure to observe this requirement would render the offer invalid. 

9.   Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be altered 

during the currency of contract except when modification become inevitable due to succession 

laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this 

stipulation shall be deemed to be breach of contract with all consequential penal action as per 

contract conditions. 

10.  On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per 

tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 

Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the JV and 

no splitting of guarantees amongst the members of the JV shall be permitted. 

11.  On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with 

the same shareholding pattern as was declared in the MOU/JV Agreement submitted along with 

the tender, shall be got registered before the Registrar of the Companies under ‘The Companies 

Act -2013’ (in case of Company) or before the Registrar/Sub-Registrar under the ‘The Indian 

Partnership Act, 1932’ (in case of Partnership Firm) or under ‘The LLP Act 2008’ (in case of 

LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this entity 

including its PAN shall be furnished to the RailTel before signing the contract agreement for the 

contract. In case the tenderer fails to observe/comply with this stipulation within 60 days of issue 

of LOA, contract is liable to be terminated. In case contract is terminated RailTel shall be entitled 

to forfeit the full amount of the Earnest Money Deposit and other dues payable to the Contractor 
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under this contract. The entity so registered, in the registered documents, shall have, inter-alia, 

following Clauses: 

a)  Joint And Several Liability - Members of the entity to which the contract is awarded, shall 

be jointly and severally liable to the RailTel for execution of the project in accordance 

with General and Special Conditions of Contract. The members of the entity shall also be 

liable jointly and severally for the loss, damages caused to the RailTel during the course 

of execution of the contract or due to non-execution of the contract or part thereof. 

b)  Duration of the Registered Entity - It shall be valid during the entire currency of the 

contract including the period of extension, if any and the maintenance period after the 

work is completed. 

c)  Governing Laws - The Registered Entity shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 
 

12.  Authorized Member - Joint Venture members in the JV MoU shall authorize one of the members 

on behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in 

respect of the said tender, to receive payment, to witness joint measurement of work done, to sign 

measurement books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this authorized 

member of the JV. 

13.   No member of the Joint Venture shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the RailTel 

in respect of the said tender/contract. 

14.  Documents to be enclosed by the JV along with the tender: 
 

a) In case one or more of the members of the JV is/are partnership firm(s), following   

    documents shall be submitted: 
 

i)     A notarized copy of the Partnership Deed, 
 

ii)   A copy of consent of all the partners or individual authorized by partnership firm, to 

enter into the Joint Venture Agreement on a stamp paper, 
 

iii)  A notarized or registered copy of Power of Attorney in favour of the individual to  sign 

the MOU/JV Agreement on behalf of the partnership firm and create liability   

       against the firm. 

 b) In case one or more members is/are HUF, the following documents shall be    

     enclosed: 
 

    i) A copy of notarized affidavit on Stamp Paper declaring that he who is signing the 

affidavit on behalf of HUF is in the position of „Karta‟ of Hindu Undivided Family 

(HUF) and he has the authority, power and consent given by other members to act on 

behalf of HUF. 
 

 c) In case one or more members of the JV is/are companies, the following documents shall be 

submitted: 
 

                 i)   A copy of resolutions of the Directors of the Company, permitting the company to enter 

into a JV agreement, 
 

ii)  The copies of MOA (Memorandum of Association) / AOA (Articles of          

      Association) of the company 
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iii)  A copy of Certificate of Incorporation 
 

iv) A copy of Authorization/copy of Power of Attorney issued by the Company   (backed 

by the resolution of Board of Directors) in favour of the individual to sign the tender, 

sign MOU/JV Agreement on behalf of the company and create liability against the 

company 
 

d) All the Members of JV shall certify that they are not blacklisted or debarred by RailTel or 

Railways or any other Ministry / Department of the Govt. of India from participation in 

tenders/contract on the date of opening of bids either in their individual capacity or as a 

member of the JV in which they were/are members. 

 

e) Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 

shall be adjudged based on satisfactory fulfilment of the following criteria: 
 

i)   Technical Eligibility Criteria: 

           Either the JV Firm or Lead Member of the JV Firm must comply clause 3.16.2    

      of Chapter-3. 
 

ii) Financial Eligibility Criteria: 

     Either the JV Firm or Lead Member of the JV Firm must comply clause 3.16.3  

     of  Chapter-3. 
 

 

 

 
 

 
 
 

 
 
 

 

Appendix-1 
 

Memorandum of Understanding (MOU) for Joint Venture 

Participation 
(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant stamp 

Act.The stamp paper to be in the name of the company who is issuing the Power of Attorney). 
 

JOINT VENTURE PARTICIPATION 

BETWEEN 

M/s…………….having its registered office at ……………… (here after referred to 

as……………………………………………………………………..) acting as the Lead Partner of 

the first part and  

M/s………………………………..having its registered office at …………………(hereafter referred 

to as ‘……………………..’) in the capacity of a Joint Partner of the other part. 

(If more than two partners include the details accordingly). 

Now all the parties i.e. _________________ and _________________ will be known as M/s 

____________ (JV). 
 

The expressions of ………………and ……………shall whatever the context admits, mean and 

include their respective legal representatives, successors-in-interest and assigns and shall 

collectively be referred to as “the Parties” and individually as “the Party” 
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WHEREAS; RailTel Corporation Of India Ltd. (hereinafter referred to as “RailTel”) has invited 

bids for ……..(insert name of work) 

………………………………………………….. 
 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 

1. The ‘Parties’ have studied the documents and have agreed to submit their bid as Joint Venture 

(JV). 
 

2. M/s………….shall be the lead member of the JV for all intents and purpose and shall represent 

the Joint Venture in its dealing with the RailTel. For the purpose of submission of Tender proposals, 

the parties agree to nominate M/s ………..as the leader duly authorized to sign and submit all 

documents and subsequent clarifications, if any, to the RailTel. 
 

3. The ‘Parties’ have resolved that the distribution of share and responsibilities is as under: 

 

a) Lead Partner share ……….%;  

Responsibilities.       i) ……… 

                                                                      ii) ………. 

                                                         iii) ………. 

(Technical, Financial & other obligations) 

b) Other Joint Venture Partner’s share -------------% 

Name ……………………………………… 

Responsibilities.         i) ……… 

(Technical, Financial & other obligations)  ii) …….. 

                                                                     iii) …….. 
 

c)  Other Joint Venture Partner’s share -------------% 

Name ……………………………………… 

Responsibilities.     i) ……… 

(Technical, Financial & other obligations)         ii) …….. 

                                                                                         iii) …….. 
 

4. JOINT AND SEVERAL RESPONSIBILITY 

The Parties undertake that they shall be jointly and severally liable to the RailTel for execution of 

the Project in accordance with General and Special Conditions of Contract. The JV members shall 

also be liable jointly and severally for the loss, damages caused to the RailTel during the course of 

execution of the contract or due to non-execution of the contract or part thereof. 
 

5. ASSIGNMENT AND THIRD PARTIES 

No member of the Joint Venture firm shall have the right to assign or transfer the interest, right or 

liability in the contract without the written consent of the other members and that of the RailTel in 

respect of the said tender/contract. 
 

6. EXECUTIVE AUTHORITY 

Joint Venture members shall authorize one of the members on behalf of the Joint Venture Firm to 

deal with the tender, sign the agreement or enter into contract in respect of the said tender, to 

witness joint measurement of work done, to sign measurement books and similar such action in 
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respect of the said tender/contract. All notices/correspondences with respect to the contract would 

be sent only to this authorized member of the JV firm. 
 

Any Payment shall be released to the Joint Venture and not to the one member and accordingly 

Joint Venture shall have PAN of the Joint Venture firm. 
 

7. VALIDITY 

This MOU shall remain in force till the occurrence of the earliest of the following, unless by mutual 

consent, the parties agree in writing to extend the validity for a further period. 

a. Tender submitted by the joint venture is declared unsuccessful, or 

b. Cancellation/shelving of the project by the RailTel for any reasons prior to award of work.  
 

In case, the Tender submitted by the joint venture is declared successful; the validity of this MOU 

shall be extended till the JV agreement is signed and got ratified. 
 

8. This MOU is drawn in ……number of copies with equal legal strength and status. One copy is 

held by M/s……. and the other by M/s. &…..M/s……. and a copy  submitted with the proposal. 
 

9. This MOU shall in all respects be governed by and interpreted in accordance with Indian Laws. 
 

10. NOTICES 

Notices shall be given in writing by Fax confirmed by registered mail or commercial 

courier to the following Fax numbers and addresses. 

………………………….. 

………………………….. 

11. JV Agreement. 

We are aware, that after issue of LOA by RailTel, an agreement among the members of the JV firm 

has to be executed and got registered before the Registrar of Companies under the Companies Act 

or with the Registrar/Sub-Registrar under the Registration Act. This agreement shall be submitted 

by the JV firm to RailTel before signing the contract agreement for the work. In case the JV partners 

fail to observe/comply with stipulations, the Earnest Money Deposit, deposited with the RailTel 

shall be forfeited and other penal actions due shall be taken against partners of the JV and the JV by 

the RailTel. 

 

12. We shall furnish along with the tender requisite documents as mentioned under para 15.1, 15.2, 

15.3 (as the case may be) of the guidelines of RailTel for participation of J.V. firms in works tender. 
 

Declaration 

It is to certify that we have not been black listed or debarred by the RailTel, Railways or any other 

ministry/departments of the Govt. of India/State Govt. from participation intenders/contract in the 

past either in our individual capacity or the J.V. firm or partnership firm in which we were 

members/partners. 
 

Lead Partner                   Other Partner(s). 

---------------- -----------------      -------------------------- 

------------------ -----------------      ----------------------------- 

(Name and Address)                (Name and Address) 
 

Name and Address of the J.V. firm 
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IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 

first 

before written. 

M/s……………… 

 

M/s………………… 

……………………. 

(Seal)         (Seal) 

 

Witness: 

1. ………………….. (Name & Address) 

2. ………………….. (Name & Address) 
 

 

3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of tender 

document. 

 

3.9  RATES DURING NEGOTIATION 
 

 The   tenderer/s shall not increase his/their quoted rates in case the RailTel Administration 

negotiates for reduction of  rates. Such negotiations shall not amount to cancellation or 

withdrawal of the original offer and  the rates originally quoted will be binding on the tenderer/s. 
 
 
 

3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
 

The works/work are/is to be completed within a period as mentioned in Para 1.9 of the tender 

document from the date of   issue of Letter of Acceptance of the tender. 

 

3.11    OPENING OF TENDER 
 

The tender will be opened at the time & date of the tender given in the Para1.5,in the presence of 

such Tenderers/Authorized Representatives who choose to be present 
 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
 

The tender documents are not transferable.  The cost of tender documents is not refundable. 

 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
 

The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions due to 

typing or any other error and if in doubt, shall bring it to the notice of  the Engineer  without 

delay. In case of any contradiction only the printed rules, and books should be followed and no 

claim for the mis-interpretation shall be entertained. 

 

3.14 WRONG INFORMATION BY TENDERER 
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If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create 

circumstances  for the acceptance of  his/their tender the RailTel  reserves   the  right  to  reject  

such  tender  at  any  stage. 

 

3.15     AMENDMENT OF BID DOCUMENTS: 
 

3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any reason 

whether suo-moto or in response to clarification requested by a prospective Bidder, modify the 

bid documents by amendments. 
 

3.15.2  The amendments shall be posted on website only. All bidders should download from website. 

These amendments will be binding on all bidders. Those who are downloading tender 

document from website should download the clarification also and submit with the tender 

document. 
 

3.15.3  In order to afford prospective bidders reasonable time to take the amendments into account in 

preparing their bids, the RAILTEL may, at its discretion, extend the deadline for the 

submission/opening of bids suitably. 

 

3.16      Qualifying Criteria :  
 

3.16.1       General 

                  For work amounting more than Rs.50 lakhs only: 

3.16.1.1 The tenderer should submit the details of experience of similar works or services in the 

projects executed / under execution which should clearly bring out expertise in the work 

as per Form no. 13. 
 

3.16.1.2       The tenderer/s must submit   along with   his/their tender, certificates from the original user 

for whom the project was undertaken, certifying the date of award of contract, date of 

completion, date of commissioning and the present working state of the system so 

established and contractual payments received till the date of submission of the tender. 

The tenderer shall submit these certificates for all the projects that he has executed which 

only satisfy the minimum requirements in each case. The certificates are to be submitted 

in original or their true copies duly signed by the tenderer, preferably as per Form no. 2. 
 

3.16.2 Technical Eligibility Criteria and meaning of Similar Single Work:   
 

3.16.2.1 The tenderer must have successfully completed any of the following during last 07         

(seven) years, ending last day of month previous to the one in which tender is invited: 
 

a) Three similar works each costing not less than the amount equal to 30% of advertised 

tender value. 

OR 

b) Two similar works each costing not less than the amount equal to 40% of  advertised 

tender value. 

OR 

c) One similar work each costing not less than the amount equal to 60% of  advertised 

tender value. 
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3.16.2.2   The technical eligibility for the contract as per para 3.16.2.1 above, shall be satisfied by either 

the ‘JV in its own name & style’ or ‘any member having min 26% share’. Each other member 

of JV shall have technical capacity of minimum 10% of the cost of work i.e., each JV member 

must have satisfactorily completed during the last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited, one similar single work for a minimum of 10% 

of advertised value of the tender. 

 

3.16.2.3   Definition of similar single work is as under- 
 

    Works similar to the scope of work as contained in this tender shall mean  
 

i)   All type of Telecom equipment/OFC including telecom cable works, OFC    

maintenance works. 
 

    OR 

ii)    Any type of Railway Signaling works etc. 
 

             OR 

iii) Any type of Electrical works/Transmission Line works etc. 
 

                                              OR 
 

iv) Civil engineering works like road construction, building construction works, pipe 

laying works (Gas, Sewer etc.) or similar civil works. 
 

 

Work experience certificate from private individual shall not be considered. However, 

in addition to work experience certificates issued by any Govt. Organization, PSU or any 

reputed Telecommunications company (TELCO),work experience certificate issued by Public 

listed company having average annual turnover of Rs 500 crore and above in last 3 financial 

years excluding the current financial year, listed on National Stock Exchange (NSE) or Bombay 

Stock Exchange (BSE), incorporated/registered at least 5 years prior to the date of opening of 

tender, shall also be considered provided the work experience certificate has been issued by a 

person authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of work 

order, bill of quantities, bill wise details of payment received duly certified by Chartered 

Accountant, TDS certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate). 

 

 

3.16.3  Financial Eligibility Criteria:  
 

3.16.3.1  The bidder should have minimum cumulative turnover from operation in the previous three 

financial years and the current financial year up to the date of inviting of tender, at least 150% 

of  advertised value of the Tender. The tenderers shall submit Certificates to this effect which 

may be an attested Certificate from the concerned department / client or Audited Balance Sheet 

duly certified by the Chartered Accountant/Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet. The contact details of CA/Statutory Auditor along with 

UDIN No. shall be mandatorily mentioned on copy of certified Balance Sheet/Certificate. 
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Note: Client certificate from other than Govt. Organization should be duly supported by Form 

16A/26AS generated through TRACES of Income Tax Department of India. 

 

3.16.3.2 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 3.16.3 (i) 

above. The “financial capacity” of the lead partner of JV shall not be less than 51% of the 

financial eligibility criteria mentioned at para 3.16.3 (i) above. The arithmetic sum of individual 

“financial capacity” of all the members shall be taken as JV’s “financial capacity” to satisfy this 

requirement. 

 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the 

extent of the concerned member’s share in that JV for the purpose of satisfying compliance of 

the above-mentioned financial eligibility criteria in the tender under consideration).  

 

3.16.4 Engineering Organization 

  The tenderer shall depute required number of Engineers   and     experienced   supervisors at the 

given site of work for planning, supervision and execution of  the work. The qualification and 

experience of these proposed personnel should be enclosed along with the bid. 

 

3.16.5 Construction and Maintenance Machinery 

  For work amounting more than Rs.50 lakhs: The tenderer should furnish the details of the 

machinery and plants to be deployed, in case the tenderer plans to use mechanized trenching.    

 

3.17 EVALUATION OF OFFER. 

3.17.1  The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest 

of the Purchaser.  

 

3.17.2  However, the purchaser shall not be bound to accept the lowest or any tender. The            

purchaser reserves the right to accept any tender  in  respect of the whole or any portion of the 

work  specified  in  the  tender  paper or to  sub-divide  the  work  among  different Tenderers or 

to reduce the work or to accept any tender  for  less  than the  tendered  quantities. 

 

  Inter se position of the offers will be determined on the basis of total cost  on destination basis, 

which will include basic rate, custom duty, CGST, SGST, IGST, GST, labour cess, freight, 

insurance and any other charges or cost quoted by the tenderer, including GST payable. 

 
3.17.3    A bidder shall be eligible for award of only one schedule. 
 
3.17.4    If same bidder is L-1 in both schedules and found eligible in both schedule, in this case the 

highest value of work will be awarded to eligible L-1 bidder. For remaining schedule, counter 
offer will be given to elligible L-2 on the rate of eligible L-1 bidder for second work. If L-2 agree 
to accept the counter offer then the work will be awarded to elligible L-2. If L-2 not agree then 
the counter offer will be given to elligible L-3 and so on. If no one agree to match the L-1 rate 
in this case tender will be discharged and will be refloated. The L-1 bidder (who got the highest 
value of the work) will not be eligible to participate in the refloated tender. 
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3.18       AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel     for carrying 

out the work as per the tender document. 

 

3.19    TENDERER’S ADDRESS  

Tenderer    shall    state    in the tender his postal address with PIN, Telephone No., Fax No. 

email id if any, fully    and clearly.  Any  communication  sent to  the tenderers by post at his  

said address  shall  be deemed to   have reached   the tenderer duly & timely, notwithstanding 

the  fact that  the communication  could  not reach  the tenderer at all or in time for whatever 

reason. Important documents shall be sent by Registered Post/Courier.   

 

 

 

 

 

 

****** 
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CHAPTER ­ 4 

GENERAL CONDITIONS OF CONTRACT 

 

Para    Subject 

 

4.1 Definitions 

4.2 General Obligations 

4.3 Law governing the Contract 

4.4 Communications to be in writing 

4.5 Service of Notice on Contractors 

4.6 Occupation and use of land 

4.7 Assignment or Subletting of Contract 

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor 

4.9 Railway Passes 

4.10 Carriage of Materials 

4.11 Force Majeure Clause 

4.12  Representation of Works 

4.13 Relics and Treasures 

4.14 Excavated Material 

4.15 Indemnity by Contractors 

4.16 Security Deposit 

4.17 Completion Period 

4.18 Illegal Gratification 

4.19 Execution of Works 

4.20 Compliance to Engineer’s Instructions 

4.21 Instructions of Engineer’s Representative 

4.22 Adherence to specifications and Drawings 

4.23 Working During Night 

4.24 Damage to Govt./RailTel Property or Private Life and Property 

4.25 Sheds, Store houses and Yards 

4.26 Provision of efficient and competent staff  

4.27 Workmanship and Testing 

4.28 Facilities for Inspection 

4.29 Examination of work before covering up 

4.30 Temporary Works 

4.31 Contractor to supply water for works 

4.32 Property in material and Plants 

4.33 Tools, Plant and Materials supplied by RailTel 

4.34 Precaution during progress of work 

4.35 Use of Explosives 

4.36 Suspension of Works 

4.37 Rates for items of works 

4.38 Demurrage and wharfage dues 

4.39 Rates for extra items of works 

4.40 Handing over of works 
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4.41 Variations in extent of contract 

4.42 Powers of modification to contract 

4.43 Claims 

4.44 Measurements, certificates and payments 

4.45 Measurement of Works 

4.46 “On-Account” Payments 

4.47 Maintenance of Works 

4.48 Certificate of Completion of works 

4.49     Approval only by Final Acceptance Certificate (FAC) 

4.50 Final Acceptance Certificate. 

4.51 Final Payment 

4.52 Withholding and lien in respect of sums claimed 

4.53 Signature on receipts for amounts 

4.54 Labour 

4.55 Provisions of Payment of Wages Act 

4.56 Reporting of Accidents to Labour 

4.57 Provisions of Workmen’s Compensation Act 

4.58 RailTel not to provide quarters for Contractor 

4.59 Labour Camps 

4.60 Non-employment of Labourers below the age of 15 

4.61 Determination of Contract 

4.62     Termination of Contract owing to default of Contractor 

4.63 Matters finally determined by RailTel 

4.64 Settlement of dispute and arbitration 
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[ 

 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 

4.1           Definitions: 

4.1.1   The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

    (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 

4.2 General Obligations 

4.2.1  Execution Co-relation and intent of contract documents: The contract documents shall be signed 

in triplicate by the RailTel and the Contractor. The contract documents are complementary, and 

what is called for by any one shall be as binding as if called for all; the intention of the 

documents is to include all labour and materials, equipments and transportation necessary for 

the proper execution of work. Materials or work not covered by or properly inferable from any 

heading or class of the specifications shall not be supplied by the RailTel to the contractors 

unless distinctly specified in the contract documents. Materials or works described in words, 

which so applied, have a well-known technical or trade meaning shall be held to refer to such 

recognized standards. 
 

4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another region or to a 

Project authority or vice versa while the contract is in subsistence, the contract shall be binding 

on the Contractor and the other region in the same manner & take effect in all respects as if the 

Contractor and the other region were parties thereto from the inception and the corresponding 

officer or the competent authority in the other region will exercise the same powers and enjoy 

the same authority as conferred to the Predecessor RailTel/Project under the original 

contract/agreement entered into. 
 

4.2.3  If for administrative or other reasons the contract is transferred to the other region of RailTel the 

contract shall notwithstanding anything contained herein contrary thereto, be binding on the 

Contractor and the other region in the same manner and take effect in all respects as if the 

contractor and the other region had been parties thereto from the date of this contract. 
 

4.3 Law governing the contract 
 

4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of India. 
 

4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision of any 

statute relating to the works and regulations and bye-laws of any local authority and of any 

water and lighting companies or undertakings, with whose system the work is proposed to be 

connected and shall before making any variation from the drawings or the specifications that 

may be necessitated by so confirming give to the Engineer notice specifying the variation 

proposed to be made and the reason for making the variation and shall not carry out such 

variation until he has received instructions from the Engineer in respect thereof. The Contractor 

shall be bound to give all notices required by statue, regulations or by-laws as aforesaid and to 

pay all fees and taxes payable to any authority in respect thereof. 
 

4.4 Communications to be in writing – All notices, communications, references and complaints 

made by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

40 | P a g e  

 

concerning the works shall be in writing and no notice, communication, references or complaint 

not in writing shall be recognized. 

4.5 Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all complaints, 

notices, communications and references shall be deemed to have been duly given to the contract 

if delivered to the Contractor or his authorized agent or left at or posted to the address so given 

and shall be deemed to have been so given in the case of posting on day on which they would 

have reached such address in the ordinary course of post or on the day on which they were so 

delivered or left. In the case of contract by partners, any change in the constitution of the firm 

shall be forthwith notified by contractor to the Executive Director/RailTel. 

 

4.6 Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel. The 

Contractor shall not use, or allow to be used; the site for any purposes other than that of 

executing the works.  

 

4.7 Assignment or subletting of contract - The Contractor shall not assign or sublet the contract 

or any part thereof or allow any person to become interested therein in any manner whatsoever 

without the special permission in writing of the RailTel. Any breach of this condition shall 

entitle the RailTel to rescind the contract under Para 4.62 of these conditions and also render the 

contractor liable for payment to the RailTel in respect of any loss or damage arising or ensuring 

from such cancellation. Provided always that execution of the details of the work by petty 

contractor under the direct and personal supervision of the contractor or his agent shall not be 

deemed to be sub-letting under this clause. The permitted subletting of work by the contractor 

shall not establish any contractual relationship between the sub-contractor and the RailTel and 

shall not relieve the Contractor of any responsibility under the Contract.  

 

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor- 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the market, the 

RailTel may have agreed without any liability therefore, to endeavor to obtain or assist the 

Contractor in obtaining the required quantities of such materials as may be specified in the 

Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 

materials, the Contractor shall not be deemed absolved of his own responsibility and shall keep 

in touch with the day-to-day position regarding their availability and accordingly adjust 

progress of works including employment of labour and the RailTel shall not in any way be 

liable for the supply of materials or for the non-supply thereof for any reasons whatsoever not 

for any loss or damage arising in consequence of such delay or non-supply.  

 

4.9 Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or 

any of his employee/worker. 

 

4.10 Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for use in 

the works and the contractor shall pay full freight at public tariff rates therefore. 
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4.11 Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, act of the public enemy, Civil Commotion, 

Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, quarantine restrictions, 

lockouts, any statute, statutory rules/ regulations, order of requisitions issued by any 

Government Department or Competent Authority of acts of God (here-in-after referred to as 

event) then provided notice of the happening of any such event is given by either party to the 

other within twenty one days from the date of occurrence thereof, neither party shall, by reason 

of such event, be entitled to terminate this Contract nor shall either party have any claim for 

damage against the other in respect of such non- performance or delay in performance, and the 

obligations under the Contract shall be resumed as soon as practicable after such event has 

come to an end or ceased to exist, provided further that if the performance in whole or part of 

any obligation under this Contract is prevented or delayed by reason of any such event beyond a 

period as mutually agreed to by the RailTel and the Contractor after any event or 60 days in the 

absence of such an agreement whichever is more, either party may at its option terminate the 

Contract provided also that if the contract is so terminated under this clause the RailTel may at 

the time of such termination take over from the Contractor at prices as provided for in the 

contract, all works executed or works under execution. 

 

4.12 Representation on Works – The Contractor shall, when he is not personally present on the site 

of the works place, keep a responsible agent at the works during working hours who shall, on 

receiving reasonable notice, present himself to the Executive Director/RailTel and orders given 

by the Engineer or the Engineer’s Representative to the agent shall be deemed to have the same 

force as if they had been given to the Contractor. Before absenting himself, the Contractor shall 

furnish the name and address of his agent for the purpose of this clause and failure on the part of 

the Contractor to comply with this provision at any time will entitle the RailTel to rescind the 

contract under Para 4.62 of these conditions. 

 

4.13      Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be found 

in or upon the site shall be property of the RailTel and the Contractor shall duly preserve the 

same to the satisfaction of the RailTel and shall from time to time deliver the same to such 

person or persons as the RailTel may appoint to receive the same. 

 

4.14 Excavated material – The Contractor shall not sell or otherwise dispose of or remove except 

for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or 

materials which may be obtained from any excavation  made for the purpose of the works or 

any building or produced upon the site at the time of delivery of the possession thereof but all 

the substances, materials, buildings, and produce shall be the property of the RailTel provided 

that the Contractor may, with the permission of the Executive Director/RailTel, use the same for 

the purpose of the works either free of cost or pay the cost of the same at such rates as may be 

determined by the Engineer. 

 

4.15 Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from 

and against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands 

of every nature and description brought or recovered against the RailTel by reason of any act or 
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omission of the Contractor, his agents or employees, in the execution of the works or in his 

guarding of the same. All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the actual loss or damage 

sustained, and whether or not any damage shall have been sustained.  

4.16    Security Deposit 
 

4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the RailTel as 

part of security for the due and faithful fulfillment of the contract by the contractor. The balance to 

make up the security deposit, the rates for which are given below, shall be recovered by percentage 

deduction from the Contractor’s “on account” bills.   
 

(a)   Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of    

recovery/mode of recovery shall be as under:-  
 

(i)      Security Deposit for each work should be 5% of the contract value.  

(ii)   The rate of recovery shall be at the rate of 10% of the bill amount till the full security  

deposit is recovered.  

(iii)    Security Deposits will be recovered only from the running bills of the contract and no 

other mode of collecting SD such as SD in the form of instruments like BG, FD etc. shall 

be accepted towards Security Deposit.  
 

(b)  Refund of SD  –The Security Deposit for execution of work shall be released after a period of 

12 months commencing immediately after commissioning of the project and issue of last 

Provisional Acceptance Certificate, which will be enforceable by RailTel, and issue of the 

certificate of final acceptance of entire system specified in the tender and submission of PBG 

for the maintenance obligations, provided that all the stipulations of the clause have been 

fulfilled by the Contractor and all claim and demands made against the RailTel for and in 

respect of damage or loss by, from or in consequence of the works have been finally satisfied, 

provided further that in the event of different maintenance periods having become applicable to 

different parts of the works pursuant to Para 4.48.1 of these condition, the expression 

“expiration of the period of warranty” shall for the purpose of this clause, be deemed to mean 

the expiry of the latest of such periods. The security deposit shall be released only after the expiry 

of the maintenance period and after passing the final bill based on “No Claim Certificate”. 

 It has now been decided that: 

i) After the work is physically completed, security deposit recovered from the running bills of 

a contractor can be returned to him if he so desires, in lieu of irrevocable Bank Guarantee 

for equivalent amount to be submitted by him. 

 

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can also 

be accepted as a mode of obtaining security deposit. 

(c)  No interest will be payable upon the Earnest Money and Security Deposit or amount payable to 

the Contractor under the Contract.  
 

(d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount deposited 

as security for the due performance of the above stipulation shall be forfeited by the RailTel. 
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4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   
 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 

one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA 

may be given by the Authority who is competent to sign the contract agreement. However, a 

penal interest of 15% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. 

from 22nd day after the date of issue of LOA. Further, if the 60th day happens to be a declared 

holiday in the concerned office of the RailTel, submission of PG can be accepted on the next 

working day. 
 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 

date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 

RailTel shall be entitled to forfeit Earnest Money Deposit and other dues payable against that 

contract.  

(b)      The successful bidder shall submit the Performance Guarantee amounting to 5% of the   contract 

value in the form of Irrevocable Bank Guarantee from scheduled bank. For performance security 

of up to Rs. 5 lacs, please refer para 1.13 

(c)     The Performance Guarantee should be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G. shall be 

initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for 

completion of work gets extended, the contractor shall get the validity of Performance Guarantee 

extended to cover such extended time, for completion of work plus 60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% 

(either increase or decrease). In case during the course of execution, value of the contract 

increases by more than 25% of the original contract value, an additional Performance Guarantee 

amounting to 5%(Five percent) for excess value over the original contract value shall be 

deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the 

work based on the Last Provisional Acceptance Certificate issued by the competent authority 

stating that the contractor has completed the work in all respects satisfactorily. The Security 

Deposit shall, however, be released only after expiry of the maintenance period and issue of the 

certificate of final acceptance of entire system specified in the contract and after passing the final 

bill based on ‘No Claim Certificate’ from the contractor. 

(f)    Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance 

Bank Guarantee shall be en-cashed the balance work shall be got done independently without risk 

and cost of the failed contractor. The failed contractor shall be debarred from participating in the 

tender for executing the balance work. If the failed contractor is a JV or partnership firm, then 

every member or partner of such a firm shall be debarred from participating in the tender for the 

balance work either in his/her individual capacity or as a partner of any other JV/Partnership 

firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts to 

which the RailTel’s entitled under the contract (Notwithstanding, and /or without prejudice to any 

other provisions in the contract agreement) in the event of: 
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(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay RailTel any amount due either as agreed by the contractor or 

determined under any of the clauses/conditions of the agreement, within thirty days of the 

service of the notice to this effect by Engineer. 

(iii) The contract being determined or rescinded, the Performance Bank Guarantee shall be 

forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of India 

Ltd. 

 

NOTE:  “A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s 

Bank through SFMS (Structured Financial Messaging System) and only after this the BG 

will become acceptable to RailTel. It is therefore in own interest of bidder to obtain 

RailTel’s bank IFSC code, its branch and address and advise these particulars to the BG 

issuing bank and request them to send advise of BG through SFMS to the RailTel’s bank.  

 

  The RailTel’s bank details are as under: 

  Account No.: 698505603502 

              A/c Name: RailTel Corporation of India Limited. 

              Bank Name: ICICI Bank 

              Branch Name: Lower Parel, Mumbai 

              Branch Address: 11/12, Raghuvanshi Mills Compound,  

              Senapati Bapat Marg, Lower Parel (west), Mumbai-400013  

              IFSC Code : ICIC0006985 

Swift Code : ICICINBBNRI. 
 

4.17 Completion Period – As given in e-Tender Notice 

 

4.17.1  Subject to any requirement in the contract as to completion of any portion or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in terms 

of the following clauses: 

 

4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have materially 

increased the magnitude of the work, then such extension of the contracted date of completion 

may be granted as shall appear to the Engineer to be reasonable in the circumstances, provided 

moreover that the Contractor shall be responsible for requesting such extension of the date as 

may be considered necessary as soon as the clause thereof shall arise and in any case not less 

than one month before the expiry of the date fixed for completion of the works. 
 

4.17.1.2  If in the opinion of the Engineer the progress of work has any time been delayed by any act or 

neglect of RailTel’s employees or by other contractor employed by the RailTel under Para 
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4.20.4 of these conditions or in executing the work not forming part of the contract but on 

which contractor’s performance necessarily depends or by reason of proceeding taken or 

threat-tended by or dispute with adjoining or neighboring owners or public authority arising 

otherwise through the Contractor’s own default etc. or by the delay authorized by the Engineer 

pending arbitration or in consequences of the contractor not having received in due time 

necessary instructions from the RailTel for which he shall have specially applied in writing to 

the Engineer or his authorized representative then, upon happening of any such event causing 

delay, the contractor shall immediately give notice thereof in writing to the Engineer within 15 

days of such happening but  shall nevertheless make constantly his best endeavors to bring 

down or make good the delay and shall do all that may be reasonably required of him to the 

satisfaction of the Engineer to proceed with the works. The contractor may also indicate the 

period for which the work is likely to be delayed and shall be bound to ask for necessary 

extension of time. The engineer on receipt of such request from the contractor shall consider 

the same and shall grant such extension of time as in his opinion is reasonable having regard 

to the nature and period of delay and the type and quantum of work affected thereby. No other 

compensation shall be payable for works so carried forwarded to the extended period of time, 

the same rates, terms and conditions of contract being applicable as if such extended period of 

time was originally in the original contract itself. 
 

4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor possession of 

the lands necessary for the execution of the works or to give the necessary notice to commence 

the works or to provide the necessary drawings or instructions or any other delay caused by 

the RailTel due to any other cause whatsoever, then such failure or delay shall in no way affect 

or vitiate the contract or alter the character thereof or entitle the contractor to damages or 

compensation therefore but in any such case, the RailTel may grant such extension or 

extensions of the completion date as may be considered reasonable.  
 

4.17.2  Extension of time for delay due to contractor – The time for the execution of the work or part 

of the works specified in the contract documents shall be deemed to be the essence of the 

contract. If the contractor fails to complete the works within the time as specified in the 

contract for the reasons other than the reasons specified in clause 4.11 and 4.17.1 above, the 

RailTel may, if satisfied that the works can be completed by the contractor within reasonable 

short time thereafter, allow the contractor further extension of time as the Engineer may 

decide. On such extension the RailTel will be entitled without prejudice to any other right and 

remedy available on that behalf, to recover from the contractor as agreed damages and not by 

way of penalty as mentioned in para 5.35.1 of special conditions of contract. 

 

4.17.2.1  For the purpose of this clause, the contract value of the works shall be taken as value of work 

as per contract agreement including any supplementary work order/contract agreement issued. 

Provided also, that the total amount of liquidated damages under this condition shall be as per 

para 5.35.1 of special conditions of contract. Provided further, that if the RailTel is not 

satisfied that the works can be completed by the Contractor and in the event of failure on the 

part of the contractor to complete the work within further extension of time allowed as 

aforesaid, the RailTel shall be entitled, without prejudice to any other right or remedy 

available in that behalf, to appropriate the contractor’s security deposit and rescind the 

contract under clause 4.62 of these conditions, whether or not actual damage is caused by such 

default.. 
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4.18 Illegal Gratification 

4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or employees 

of the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or 

any other contract with the RailTel shall, in addition to any criminal liability which he may 

incur, subject the contractor to the rescission of the contract and all other contracts with the 

RailTel and to the payment of any loss or damage resulting from such decision and the RailTel 

shall be entitled to deduct the amounts so payable from any moneys due to the Contractor (s) 

under this contract or any other contracts with the RailTel. 

 

4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do so, 

the RailTel shall be entitled forthwith to rescind the contract an all other contracts with the 

RailTel. Any question or dispute as to the commission or any shall offence or compensation 

payable to the RailTel under this clause shall be settled by the Executive Director of RailTel, 

in such a manner as shall consider fit and sufficient and his decision shall be final and 

conclusive. In the event of rescission of the contract under this clause, the Contractor will not 

be paid any compensation whatsoever except payments for the work done up-to-date of 

rescission. 

 

 

 

4.19 Execution of Works 

4.19.1    Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of 

the ground, the character, quality and quantity of the materials to be encountered, the character 

of equipment and facilities needed preliminary to and during the progress of the works, the 

general and local conditions, the labour conditions prevailing therein and all other matters 

which can in any way affect the works under the contract.  

 

4.19.2  Commencement of works – The Contractor shall commence the works immediately after 

receipt of LoA from the RailTel and shall proceed with the same with due expedition and 

without delay. The work should be started with due intimation to RailTel. 

 

4.19.3  Accepted programme of work: 

 The Contractor who has been awarded the work shall as soon as possible but not later than 7 

days from the date of receipt of the acceptance letter in respect of contracts with initial 

completion period of 12 months or less or not later than 15 days for other contracts have to 

submit the detailed programme of work indicating the time schedule of various items of works 

in the form of Bar Chart/PERT/CPM. He shall also submit the details of organization (in terms 

of labour and supervisors) plant and machinery that he intends to utilize (from time to time) 

for execution of the work within stipulated date of completion. The programme of work 

amended as necessary by discussions with the Engineer, shall be treated as the agreed 

programme of the work for the purpose of this contract and the contractor shall and endeavor 

to fulfill this programme of work. The progress of work will be watched accordingly and the 
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liquidated damages will be with reference to the overall completion date. Nothing stated 

herein shall preclude the contractor in achieving earlier completion of item or whole of the 

works than indicated in the programme.  

 

4.19.4  Setting out of works  

 The Contractor shall be responsible for the correct setting out of all works in relation to 

original reference at his cost. The Contractor shall execute the work true to specifications, 

drawings, plans and dimensions as mentioned in the contract document and as directed by the 

Engineer’s representative and shall check these at frequent intervals. The Contractor shall 

provide all facilities like labour and instruments and shall cooperate with the Engineer’s 

representative at all time, during the progress of the works. Any error shall appear or arise in 

any part of the work, the Contractor, on being required so to do by the Engineer’s 

representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s 

representative. Such checking shall not absolve the Contractor of his own responsibility of 

maintaining accuracy in the work. 

 

 

4.20 Compliance to Engineer’s Instructions 

 

4.20.1  The Engineer shall direct the order in which the several parts of the works shall be executed 

and the Contractor shall execute without delay all orders given by the Engineer from time to 

time but the Contractor shall not be relieved thereby from responsibility for the due 

performance of the works in all respects. 

 

4.20.2     Alterations to be authorized – No alterations in or additions to or omissions or abandonment 

of any part of the works shall be deemed authorized, except under instructions from the 

Engineer, and the Contractor shall be responsible to obtain such instructions in each and 

every case in writing from the Engineer. 

 

4.20.3  Extra Works 

Should works over and above those included in the contract require to be executed at the site, 

the contractor shall have no right to be entrusted with the execution of such works, which 

may be carried out by another contractor or contractors or by other means at the sole 

discretion of the RailTel. 

 

4.20.4  Separate Contracts in connection with works 

The RailTel shall reserve the right to let other contracts in connection with the works. The 

Contractor shall afford other contractors reasonable opportunity for the storage of their 

materials and the execution of their works and shall properly connect and coordinate his 

work with theirs. If any part of the Contractor’s work depends for proper execution or result 

upon the work of another contractor(s), the Contractor shall inspect and promptly report to 

the Engineer any defects in such works that render it unsuitable for such proper execution 

and results. The Contractor’s failure so to inspect and report shall constitute as acceptance of 

the other contractor’s work as fit and proper for the reception of his work, except as to 

defects which may develop in the other contractor’s work after the execution of his work. 
 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

48 | P a g e  

 

4.21 Instructions of Engineer’s Representative 

 

Any instructions or approval given by the Engineer’s representative to Contractor in 

connection with the works shall bind the Contractor as though it had been given by the 

Engineer provided always as follows: - 
 

4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 

order the removal or breaking up thereof.  
 

4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there upon 

confirm or vary such decision. 
 

4.22 Adherence to specifications and drawings 

4.22.1  The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract. If the Contractor performs any works in a manner contrary to the 

specifications or drawings or any of them and without such reference to the Engineer, he 

shall bear all the costs arising or ensuring there- from and shall be responsible for all loss to 

the RailTel. 
 

4.22.2  Drawings and specifications on the works: 

4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good order, 

and such contract documents as may be necessary, available to the Engineer or the 

Engineer’s Representative. 
 

4.22.2.2  The supply of equipment and materials shall include supply of one set of printed documents 

from original equipment manufacturers with each equipment as given in technical 

supplement. 
 

4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 

RailTel. They shall not be used in another works and with the exception of the signed 

contract set, shall be returned by the Contractor to the RailTel on completion of the work or 

termination of the Contract. 
 

4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 

additional instructions by means of drawings of otherwise, necessary for the proper 

execution of the works or any part thereof. All such drawings and instructions shall be 

consistent with the Contract Documents and reasonably inferable there from. 

4.22.5  Meaning and Intent of specification and drawings 

 If any ambiguity arises as to the meaning and intent of any portion of the Specifications and 

Drawings or as to execution or quality of any work or material, or as to the measurements of 

the works, the decision of the Engineer thereon shall be final subject to the appeal (within 7 

days of such decision being intimated to the Contractor) to the competent authority in 

RailTel who shall have the power correct any errors, omissions, or discrepancies in 
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aforementioned items and whose decision in the matter in dispute or doubt shall be final and 

conclusive. 
 

4.23 Working during night 

 The Contractor shall not carry out any work between sunset and sunrise without the previous 

permission of the Engineer. Hence, no “night duty” shall be payable to the contractor for the 

portion/part of the works to be undertaken during the night. 
 

4.24 Damage to Govt. /RailTel property or private life and property 

 The Contractor shall be responsible for all risk to the works and for trespass and shall make 

good at his own expense all loss or damage whether to the works themselves or any other 

property of the Railways/RailTel or the lives, persons or property of others from whatsoever 

cause in connection with the works until they are taken over by the RailTel and this although 

all reasonable and proper precautions may have been taken by the Contractor, and in case the 

RailTel shall be called upon to make good any costs, loss or damages, or to pay any 

compensation, including that payable under the provisions of the Workmen’s Compensation 

Act or any statutory amendments thereof to any person or persons sustaining damages as 

aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor 

the amount of any costs or charges including costs and charges in connection with legal 

proceedings, which the RailTel may incur in reference thereto, shall be charged to the 

Contractor. The RailTel shall have the power and right to pay or to defend or compromise 

any claim of threatened legal proceedings or in anticipation of legal proceedings being 

instituted consequent on the action or default of the Contractor, to take such steps as may be 

considered necessary or desirable to ward off or mitigate the effect of such proceedings, 

charging to Contractor, as aforesaid, any sum or sums of money which may be paid and any 

expenses whether for reinstatement or otherwise which may be incurred and the propriety of 

any such payment, defense or compromise, and the incurring of any such expenses shall not 

be called in question by the Contractor. 
 

4.25 Sheds, Stores houses and Yards  

The Contractor shall at his own expense provide himself with sheds, storehouses and yards in 

such situations and in such numbers as in the opinion of the Engineer is requisite for carrying 

on the works and the Contractor shall keep at each such sheds, store houses and yards a 

sufficient quantity of materials and plant in stock so as not to delay the carrying out of the 

works with due expedition and the Engineer and the Engineer’s representative shall have free 

access to the said sheds, store houses and yards at any time for the purpose of inspecting the 

stock of materials or plant so kept in hand, and any materials or plant which the Engineer 

may object to shall not be brought upon or used in the works, but shall be forthwith removed 

from the sheds, store houses or yards by the contractor. The Contractor shall at his own 

expenses provide and maintain suitable mortar mills, soaking vats or any other equipments 

necessary for the execution of the works. 
 

4.26 Provision of efficient and competent staff 

The Contractor shall place and keep on the works at all times efficient and competent staff to 

give the necessary directions to his workmen and to see that they execute their work in sound 

and proper manner and shall employ only such supervisors, workmen and laborers in or 

about the execution of any of these works as are careful and skilled in various trades and 
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callings. The Contractor shall at once remove from the works any agents, permitted 

petty/sub-contractor, supervisor, workman or laborers who shall be objected to by the 

Engineer and if and whenever required by the Engineer, he shall submit a correct return 

showing the names of all staff and workmen employed by him. In the event of the Engineer 

being of the opinion that the Contractor is not employing on the works a sufficient number of 

staff and workmen as is necessary for the proper completion of the works within the time 

prescribed, the Contractor shall forthwith on receiving intimation to this effect take on the 

additional number of staff and labor specified by the Engineer within seven days of being so 

required and failure on the part of the Contractor to comply with such instructions will entitle 

the RailTel to rescind the contract under Para 4.62 of these conditions. 

 

4.27 Workmanship and Testing 

4.27.1  The whole of the works and/or supply of materials specified and provided in the contract or 

that may be necessary to be done in order to form and complete any part thereof shall be 

executed in the best and most substantial workman like manner with materials of the best and 

most approved quality of their respective kinds, agreeable to the particulars contained in or 

implied by the specifications and as referred to in and represented by the drawings or in such 

other additional particulars. Instructions and drawings may be found requisite to be given 

during the carrying on of the works and to the entire satisfaction of the Engineer according to 

the instructions and directions, which the Contractors may from time to time receive from the 

Engineer. The materials may be subjected to tests by Mean of such machines, instruments 

and appliances as the Engineer may direct and wholly at the expense of the Contractor. 

 

4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time:  

 

4.27.2.1  The removal from the site within the time specified in the order of any materials, which in 

his opinion are not in accordance with the specifications or drawings.  

 

4.27.2.2  The substitution of proper and suitable materials, and  

 

4.27.2.3    The removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or workmanship is 

not in his opinion in accordance with the specifications and in case of default on the part of 

the Contractor in carrying out such order the RailTel shall be entitled to rescind the contract 

under Para 4.62 of tender document of these conditions. 

 

4.28 Facilities for Inspection  

The Contractor shall afford the Engineer and the Engineer’s Representative every facility for 

entering in and upon every portion of the work at all hours for the purpose of inspection or 

otherwise and shall provide all labour, materials, instruments, appliances and things of every 

kinds required for the purpose and the Engineer and the Engineer’s representative shall at all-

time have free access to every part of the works and to all places at which materials for the 

work are stored or being prepared. 

 

4.29    Examination of work before covering up 
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The Contractor shall give two days notice to the Engineer or the Engineer’s Representative 

whenever any work or materials are intended to be covered up in the earth, in bodies or walls 

or otherwise to be placed beyond the Reach of Measurements in order that the work may be 

inspected or that correct dimension may be taken before being so covered, placed beyond the 

reach of measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer’s Representative be uncovered and measured at the contractor’s expense or no 

allowance shall be made for such work or materials. 

 

4.30          Temporary works 

 All Temporary works necessary for the proper execution of the works shall be provided and 

maintained by the Contractor and subject to the consent of the Engineer, shall be removed by 

him at his expenses when they are no longer required and in such manner as the Engineer shall 

direct. In the event of failure on the part of the Contractor to remove the temporary works, the 

Engineer will cause them to be removed and cost as increased by supervision and other 

incidental charge shall be recovered from the Contractor. If temporary huts are provided by 

the Contractor on the RailTel/Railway land for labour engaged by him and the work is 

completed but the contractor’s labour refused to vacate and have to be removed by the 

RailTel, necessary expenses incurred by the RailTel in connection therewith shall be borne by 

the Contractor. 

 

4.31 Contractor to supply water for works 

4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for arrangements 

to obtain supply of water for the works. 

 

4.31.2  Contractor to arrange supply of Electric power for works. 

4.31.3  Electric supply from the Railway system  

 The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing electric 

supply systems at or near the site of works on specified terms and conditions and such charges 

as shall be determined by the RailTel and payable by the contractor provided the cost of 

arranging necessary connection to the Railway’s Electric supply systems, and laying of 

underground/overhead conductors, circuit protection, electric power meters, transmission 

structure, shall be borne by the Contractor and that the contractor shall not be entitled to any 

compensation or reason for delay for interruption or failure of the Electric supply system. 

 

4.32 Property in material and Plants: Deleted 

 

4.33 Tools, Plant and Materials Supplied by the RailTel: NIL 

 

4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to his 

charge for the purpose of the works and shall be responsible for all damage or loss caused by 

him, his agents permitted petty/sub-contractor or his workmen or others while they are in his 

charge. The Contractor shall sign accountable receipts for tools, plants and materials made 

over to him by the Engineer and on completion of the works shall handover the unused 
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balance of the same to the Engineer in good order and repair, fair wear and tear excepted and 

shall be responsible for any failure to account for the same or any damage done thereto. 

 

4.34 Precaution during progress of work 

 

4.34.1  During the execution of works, unless otherwise specified the Contractor shall at his own cost 

provide the materials for and execute all shoring, timbering and strutting works as is necessary 

for the stability and safety of all structures, excavations and works and shall ensure that no 

damage, injury, loss is caused or likely to be caused to any person or property. 

 

4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the 

Engineer. All compensations claimed for any authorized closure, or his agent or his staff shall 

be recoverable from the Contractor by deduction from any sums which may become due to 

him in terms of contract or otherwise according to law. 

 

4.34.3  Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access to 

all premises approached from such street or thoroughfare and for any drainage, water supply 

or meant for lightning which may be interrupted by reason of the execution of the works and 

shall react and maintain at his own cost barriers, lights and other safeguards as prescribed by 

the Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent 

accidents. The works shall in such cases be executed night and day if so ordered by the 

Engineer and with such vigour so that the traffic way be impeded for as short a time as 

possible. 

4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as may in 

the opinion of the Engineer be required to comply with regulations pertaining to the work. 

4.35  Use of Explosives: 

    Explosive shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then only in the manner and to the extent to which such 

permission is given. Where explosives are required for the works, the same shall be stored in a 

special magazine to be provided by and at the cost of the Contractor in accordance with the 

Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use 

of explosives and all operations in which or for which explosives are employed shall be at the 

sole risk and responsibility of the Contractor and the Contractor shall indemnify the 

Railway/RailTel in respect thereof. 

 

4.36  Suspension of works 

4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works or any part 

thereof for such time or times and in such manner as the Engineer may consider necessary and 

shall during such suspension properly protect and secure the work so far as is necessary in the 

opinion of the Engineer. If such suspension is: - 
 

(a)  Provided for in the contract, or 
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(b)  Necessary for the proper execution of the works or by the reason of act of God or by 

some default on the part of the Contractor, and or 

(c)  Necessary for the safety of the works or any part thereof. 

 

4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the Engineer 

for reasons other than aforementioned and when each such period of suspension exceeds 14 

days, the Contractor shall be entitled to such extension of time for completion of the works as 

the engineer may consider proper having regard to the period or periods of such suspensions 

and to such compensations as the Engineer may consider reasonable in respect of salaries or 

wages paid by the Contractor to his employees during the periods of such suspensions. 

 

4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor 

may serve a written notice on the Engineer requiring permission within 15 days from the 

receipt thereof to proceed with the works or that part thereof in regard to which progress is 

suspended and if such permission is not granted within that time the Contractor by further 

written notice so served may, but is not bound to, elect to treat the suspension where it affects 

part only of the works as an omission of such part or where it affects the whole of the works, 

as an abandonment of the contract by the RailTel. 

 

4.37    Rates for items of works 

The rates entered in the accepted Schedule Of Requirements of the Contract are intended to 

provided for works duly and properly completed in accordance with the general and special 

conditions of the contract and the specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 

in terms of Para 4.42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply including full freight 

of materials, stores, tools and all apparatus and plant required on the works, except such tools, 

plant or materials as may be specified in the contract to be supplied to the Contractor by the 

RailTel, the erection, maintenance and removal of all temporary works and buildings, all 

arrangements for the safety of the public or of employees during the execution of works, all 

sanitary and medical arrangements for labour camps as may be prescribed by the RailTel, the 

setting of all work and of the construction, repair and upkeep of all center lines, bench marks 

and level pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 

owners for surface damage or taxes and impositions payable to local authorities in respect of 

land, structures and all material supplied for the work or other duties or expenses for which the 

Contractor may become liable or may be put to under any provision of law for the purpose of 

or in connection with the execution of the contract, and all such other incidental charges or 

contingencies as may have been specially provided for in the specifications.  
 

4.38     Demurrage and wharfage dues 

4.38.1  Demurrage charges calculated in accordance with the scale in force for the time being on the 

RailTel and incurred by the Contractor failing to load or unload any goods of materials within 

the time allowed by RailTel for loadings as also wharfage charges, of materials not removed in 

time as also charges due on consignments booked by or to him shall be paid by the Contractor, 
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failing which such charges shall be debited to the Contractor’s account in the hands of the 

RailTel and shall be deducted from any sums which may become due to him in terms of the 

contracts. 

 

4.39     deleted 

4.39.1  deleted 

 

4.39.2  deleted 

 

4.40     Handing over of works 

4.40.1  The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed, in support of 

which his certificate shall be regarded as sufficient evidence for all purposes. The engineer 

shall determine from time to time, the date on which any particular section of the work shall 

have been completed, and the contractor shall be bound to observe any such determination of 

the Engineer. 

 

4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall clear away 

and remove from the site all constructional plant, surplus material, rubbish and temporary 

works of every kind and leave whole of the site and works clean and in a workman like 

condition to the satisfaction of the Engineer. No final payment in settlement of the accounts 

for the work shall be paid, held to be due or shall be made to the contractor till, in addition to 

any other condition necessary for such final payment, site clearance shall have been affected 

by him, and such clearance may be made by the Engineer at the expense of the Contractor in 

the event of his failure to comply with this provision within 7 days after receiving notice to 

that effect. It Should become necessary for the Engineer to have the site cleared at the expense 

of the Contractor, the RailTel shall not be held liable for any loss or damage to such of the 

Contractor’s property as may be on the site and due to such removal there from which removal 

may be affected by means of public sales of such materials and property or in such a way as 

deemed for and convenient to the Engineer. 

 

4.41   Variations in Extent of Contract 

4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor, and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the Contract or 

any of the terms thereof shall be deemed conditional and shall not be binding on the RailTel 

unless and until the same is incorporated in a formal instrument and signed by the RailTel and 

the Contractor and till then the RailTel shall have the right to repudiate such arrangement. 

 

4.42   Powers of Modification to Contract 

4.42.1   The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 

position, site quantities, dimensions or in the method of their execution or in the combination 
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and use of materials for the execution thereof or to order any additional work to be done or 

any works not to be done and the Contractor will not be entitled to any compensation for any 

increase / reduction in the quantities of work but will be paid only for the actual amount of 

work done and for approved materials supplied against a specific order. 

 

4.42.2   Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity for each individual item of the contract would be up to ±25% of the quantity 

originally contracted. The contractor shall be bound to carry out the work at the agreed rates 

and shall not be entitled to any claim or any compensation, whatsoever upto the limit of ±25% 

variation in quantity of individual items of works. 

 

4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the 

contract but shall be performed by the Contractor as provided therein and be subject to the 

same conditions, stipulations and obligations as if they had been originally and expressively 

included and provided for in the specifications and drawings and the amounts to be paid 

therefore shall be calculated in accordance with the accepted schedule of rates. Any extra 

items/quantities of work falling outside the purview of the provisions of sub-clause (2) above 

shall be paid for at the rates determined under clause 4.39 of these conditions. 

 

4.43 Claims 

4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the Engineer once 

in every month an account giving full and detailed particulars of all claims for any additional 

expenses to which the Contractor may consider himself entitled to and of all extra or 

additional works ordered by the Engineer which he has executed during the preceding month 

and no claim for payment for and such work will be considered which has not been included 

in such particulars. 

 

4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall 

the RailTel entertain or consider any such claim, if made by the Contractor, after he shall have 

signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall be required by 

the RailTel, after the works are finally measured up. The Contractor shall be debarred from 

disputing the correctness of the items covered by “No Claim Certificate” or demanding a 

preference to arbitration in respect thereof.  

 

4.44 MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 Qualities in schedule annexed to Contract- The quantities set out in the accepted Schedule of 

Requirements with items of works quantified are the estimated quantities of the works and 

they shall not be taken as the actual and correct quantities of the works to be executed by the 

Contractor in fulfillments of his obligations under the contract.  

 

4.45 Measurements of Works: The Contractor shall be paid for the works at the rates in  the 

accepted Schedule of Requirements and for extra works at rates determined under Para 4.39 of 

these conditions on the measurements taken by the Engineer or the Engineer’s representative 

in accordance with the rules prescribed for the purpose by the RailTel. The quantities for items 
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the unit of which in the accepted Schedule Of Requirements is 100 or 1000 shall be calculated 

to the nearest whole number, any fraction below half being dropped and half and above being 

taken as one; for item the unit of which in the accepted Schedule Of Requirements is single, 

the quantities shall be calculated to places of decimals. Such measurements will be taken of 

the work in progress from time to time and at such intervals as in the opinion of the Engineer 

shall be proper having regard to the progress of works. The date and time on which “on 

account” or final measurements are to be made shall be communicated to the Contractor who 

shall represent at the site and shall sign the results of the measurements (which shall also be 

signed by the Engineer or the Engineer’s representative) recorded in the official measurements 

book as an acknowledgement of his acceptance of the accuracy of the measurements. Failing 

the Contractor’s attendance the work may be measured up in his absence and such 

measurements shall, not-withstanding such absence, be binding upon the Contractor whether 

or not he shall have signed the measurement book provided always that any objection made by 

him to measurement shall be duly investigated and considered in the manner set out below:  
 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements 

or Classification on any ground within seven days of the date of such measurements. Any 

re-measurement taken by the Engineer or the Engineer’s representative in the presence of 

the Contractor or in his absence after due notice has been given to him in consequences of 

objection made by the contractor shall be final and binding on the Contractor and no 

claim whatsoever shall thereafter be entertained regarding the accuracy and classification 

of the measurement.  

 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect, the 

Contractor shall be liable to pay the actual expenses incurred in measurements.  

 

4.46 “On-Account” Payments 
 

4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in terms of the 

contract. All payments due on the Engineer's or the Engineer's Representative's certificates of 

measurements shall be subject to any deductions which may be made under these presents and 

shall further be subject to, unless otherwise required by Para 4.16 of these conditions, a 

retention of ten percent by way of security deposits, until the amount of security deposit by 

way of retained Earnest Money and such retentions shall amount to 5% of the total value of 

the contract provided always that the Engineer may by any certificate make any correction or 

modification in any previous certificate which shall have been issued by him and that the 

Engineer may withhold any certificate if the works or any part thereof are not being carried 

out to his satisfaction. 
 

4.46.2  Rounding off amounts: The total amount due shall be rounded off to the nearest rupee i.e. 

sums less than 50 paisa shall be omitted and sums of 50 paisa and more upto   Rs. 1/- will be 

reckoned as Rs. 1/-. 
 

4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments made to 

the Contractor shall be without prejudice to the final making up of the accounts (except where 

measurement are specifically noted in the Measurement Book as “Final Measurements” and as 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_16
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such have been signed by the Contractor) and shall in no respect be considered or used as 

evidence of any facts stated in or to be inferred from such account not of any particular 

quantity of work having been executed not of the manner of its execution being satisfactory. 

 

4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be made 

through RTGS. 
 

4.47 Maintenance of works: 

The contractor shall at all times during the progress and continuance of the works and also for 

the period of warranty specified in the tender form after the date of passing of the certificate of 

completion by the Engineer or any earlier date subsequent to the completion of the works that 

may be fixed by the Engineer be responsible for and effectively maintain and uphold in good 

substantial sound and perfect conditions all and every part of the work and shall make good 

form time to time and at all times as often as the Engineer shall require. Any damage or defect 

that may during the above period arise in or be discovered or be in any way connected with the 

works, provided that such damage or defect is not directly caused by errors in the contract 

documents, act of providence or insurrection or civil riot, and the Contractor shall be liable for 

and make good to the RailTel or other persons legally entitled thereto whenever required by 

the Engineer so to do, all losses, damage, costs and expenses they or any of them may incur or 

be put or be liable, by reason or in consequence of the operations of the contractor or of his 

failure in any respect. For this purpose the tenderer will submit their strategy for providing 

maintenance support including the staff that will be available along with the set of spares for 

attending to various faults/problems during maintenance period. 

 

4.48   Certificate of Completion of works 

4.48.1  As soon as in the opinion of the Engineer the whole work have been completed and has 

satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a 

Provisional Acceptance Certificate in respect of the works and period of warranty shall 

commence from the date of issue of Last Provisional Acceptance Certificate Minor defects 

pointed out while issuing PACs shall be attended by the contractor within reasonable period of 

time to the satisfaction of Engineer. 

 

4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in Para 4.48.1 of this clause shall not absolve 

the Contractor from his liability to make good any defect, imperfection, shrinkages or faults 

which may appear during the period of maintenance specified in the tender arising in the 

opinion of the Engineer from materials or workmanship not in accordance with the drawing or 

specifications or instructions of the Engineer, which defect, imperfections, shrinkages or faults 

hall upon the direction in writing of the Engineer, be amended and made good by the 

Contractor at his own cost; and in case of default on the part of Contractor the Engineer may 

employ, labour and material or appoint another Contractor to amend and make good such 

defect, imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys 

due to him under the contract.  

 

4.49 Approval only by Final Acceptance Certificate (FAC) 
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No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the conditions 

shall be deemed to constitute approval of any work or other matter in respect of which it is 

issued or shall be taken as an admission of the due performance of the contract or any part 

thereof or of the accuracy of any demand made by the Contractor or of additional varied work 

having been ordered by the Engineer nor shall any other certificate conclude or prejudice any 

of the powers of the Engineers. 

 

4.50 Final Acceptance Certificate: 

4.50.1  The contract shall not be considered as completed until a maintenance Certificate shall have 

been signed by the Engineer stating that the works have been completed and maintained to this 

satisfaction. The maintenance certificate shall be given by the Engineer upon the expiration of 

the period of or as soon thereafter as any work ordered during such period pursuant to Para 

4.48.2 of these conditions shall have been completed to the satisfaction of the Engineer and 

full effect shall be given to this Clause notwithstanding the taking possession of or using the 

works or any part thereof by the RailTel. 

 

4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works unless the 

Contractor shall have made a claim in writing in respect thereof before the issue of the 

Maintenance Certificate (FAC) under this clause. 

 

4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the fulfillment of any 

obligation incurred under the provision of the contract prior to the issue of the maintenance 

Certificate which remains unperformed at the time such certificate is issued and for the 

purposes of determining the nature and extent of any such obligations the contract shall be 

deemed to remain in force between the parties thereto. 

 

4.51 Final payment: 

4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be 

made and the balance of account based on the Engineer or the Engineer’s representative’s on 

the accepted schedule or rates and for extra works on rates determined under Para 4.39 of 

these conditions shall be paid to the Contractor subject always to any deduction which may be 

made under these presents and further subject to the Contractor having delivered to the 

Engineer either a full account in detail of all claims he may have on the RailTel in respect of 

the works or having delivered “No Claim” Certificate and the Engineer having after the receipt 

of such account given a certificate in writing that such claim are correct, that the whole of the 

works to be done under the provisions of the Contracts have been completed, that they have 

been inspected by him since their completion and found to be in good and substantial order, 

that all properties, works and things removed, disturbed or injured in consequence of the 

works have been property replaced and made good and all expenses and demands incurred by 

or made upon the RailTel for or in the respect of damage or good and all expenses and 

demands incurred by or made upon the RailTel for or in the respect of damage or good and all 

expenses and demands incurred by or made upon the RailTel for or in the respect of damage 

or loss by from kin consequence of the works, have been satisfied agreeably and in conformity 

with the contract. 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

59 | P a g e  

 

 

4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the 

right to carry out a post-payment audit and or technical examination of the works and the final 

bill including all supporting vouchers, abstracts, etc., and to make a claim on the contractor for 

the refund any excess amount paid to him if as a result of such examination any over-payment 

to him is discovered to have been made in respect of any work done or alleged to have been 

done by him under the contract. 

 

4.51.3 Production of vouchers etc. by the Contractor 
 

(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, 

produce for examination by the Engineer any quotation, invoice, cost or other account, 

book of accounts, voucher, receipt letter, memorandum, paper of writing or any copy of or 

extract from any such document and also furnish information and returns verified in such 

manner as may be required in any way relating to the execution of this contract or relevant 

for verifying or ascertaining cost of execution of this contract (the decision of the 

Engineer on the question of relevancy of any documents, information or return being final 

and binding on the parties). The contractor shall similarly produce vouchers, etc., if 

required to prove to the Engineer, that materials supplied by him, are in accordance with 

the specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 

out by the a sub -contractor or any subsidiary or allied firm or company (as per Para 4.7 of 

the General Conditions of Contract), the Engineer shall have power to secure the book of 

such sub-contract or any subsidiary or allied firm or company, through the contractor, and 

such book shall be open to his inspection. 

 

(iii) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the contractor. 
 

4.52 Withholding and lien in respect of sums claimed 

Whenever any claim or claims for payment of a sum of money arises out of or under the contract 

against the contractor, the RailTel shall be entitled to withhold and also have a lien to retain such 

sum or sums in whole or in part from the security, if any, deposited by the contractor and for the 

purpose aforesaid, the RailTel shall be entitled to withhold the said security deposit or the 

security if any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security being insufficient to 

cover the claimed amount or amounts or if no security has been taken from the contractor, the 

RailTel shall be entitled to withhold and have a lien to the extent of the such claimed amount or 

amounts referred to supra from any sum or sums found payable or which at any time thereafter 

may become payable to the contractor under the same contract or any other contract with this or 

any other RailTel or any Department of the Central Government pending finalization or 

adjudication of any such claim. It is an agreed term of the contract that the sum of money or 

moneys so withheld or retained under the lien referred to above, by the RailTel’s will be kept 

withheld or retained as such by the RailTel till the claim arising out of or under the contract is 

determined by the arbitrator (if the Contract is covered by the arbitration clause) or by the 

competent court as the case may be and that the contractor will have no claim for interest or 
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damages whatsoever on any account in respect of such withholding or retention under the lien 

referred to supra and duly notified as such to the contractor. For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the RailTel shall be entitled to withhold 

and also have a lien to retain towards such claimed amount or amounts in whole or in part from 

any sum found payable to any partner/limited company, as the case may be whether in his 

individual capacity or otherwise. 
 

4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Including the security deposit returnable to him) under the contract may be withheld 

or retained by way of lien by the RailTel, against any claim of this or any other RailTel or any 

other Department of the Central Government in respect of payment of a sum of money arising out 

of or under any other contract made by the contractor with this or any other Department of 

Central Government. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the RailTel will be kept withheld or retained as such by the RailTel 

till the Claim arising out of or under any other contract is either mutually settled or determined by 

arbitration, if the other contract is governed by arbitration clause or by the competent court as the 

case may be and contractor shall have no claim for interest of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 

4.53 Signature on Receipts for Amounts 

Every receipt which may become payable or for any security which may become transferable to 

the Contractors under these presents, shall, if signed in the partnership name by any one of the 

partners of a Contractors firm be a good and sufficient discharge to the RailTel in respect of the 

moneys or security purported to be acknowledged thereby and in the event of death of any of the 

Contractor partners during the pendency of the contract it is hereby expressly agreed that every 

receipt by any one of the surviving Contractor partners shall if so signed as aforesaid be good and 

sufficient discharge as aforesaid provided that nothing in this clause contained shall be deemed to 

prejudice or effect any claim which the RailTel may  

hereafter have against the legal representative of any contractor partner so dying, for or in respect 

of any breach of any of the conditions of the contract, provided also, that nothing in this clause 

contained shall be deemed to prejudice or effect the respective rights or obligations of the 

Contractor partners and of the legal representative of any deceased Contractor partners interest. 

 

4.54 LABOUR 

4.54.1  Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 

Rules made there-under in respect of any employees directly or through petty contractors or 

sub-contractors employed by him on road construction or in building operations or in stone 

breaking or stone crushing for the purpose of carrying out this contract. If in compliance with 

the terms of the contract, the contractor supplied any labour to be used wholly or partly under 

the direct orders and control of the RailTel whether in connection with any work being executed 

by the contractor or otherwise for the purpose of the RailTel such labour shall, for the purpose 

of this clause, still be deemed to be persons employed by the Contractor. If any moneys shall as 

a result of any claim or any claim or application made under the said Act be directed to be paid 

by the RailTel’s, such moneys shall be deemed to be moneys payable to the RailTel by the 

Contractor and on failure by the Contractor to repay any moneys paid by it as aforesaid within 

seven days after the same shall have been demanded, the RailTel’s shall be entitled to recover 
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the same form any moneys due or accruing to the contractor under this or any other Contractor 

with the RailTel’s. 

 

4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from time 

to time in respect of apprentices directly through petty contractors or sub-contractors employed 

by him for purpose of carrying out the contract. If the Contractor directly or through petty 

contractor or sub-contractors fails to do so, his failure will be a breach of the contract and the 

RailTel may, in its discretion, rescind the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation of the provisions of the Act.  

 

4.55 Provisions of Payments of Wages Act 

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the 

rules made thereunder in respect of all employees directly or through petty contractors or sub-

contractors employed by him in the works. If in compliance with the terms of the contract, the 

contractor directly or through petty contractors or sub -contractors shall supply any labour to be 

used wholly or partly under the direct orders and control of the Engineer whether in connection 

with the works to be executed hereunder or otherwise for the purpose of the Engineer such 

labour shall nevertheless be deemed to comprise persons employed by the contractor, and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on moneys due to the contractor in terms of the contract. The RailTel 

shall be entitled to deduct from any moneys due to the contractor (Whether under this contract 

or any other contract all moneys paid or payable by the RailTel by way of compensation of 

aforesaid or for costs of expenses in connection with any claim thereto and the decision of the 

Engineer upon any question arising out of the effect or force of this clause shall be final and 

binding upon the contractor.  

 

4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  

 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central 

Rules, 1971 as modified from time to time, whenever applicable and shall also indemnify 

the RailTel from and against any claims under the aforesaid Act and the Rules 

 

(2)  The Contractor shall obtain a valid license under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid license until the 

completion of the work. Any failure to fulfill this requirement shall attract the penal 

provision of the Contract arising out of the resultant non- execution of the work. 

 

(3)  The Contractor shall pay to the labour employed by him directly or through sub- contractors 

the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The 

Contractor shall notwithstanding the provisions of the contract to the contrary, because to 

be paid the wages to labour indirectly engaged on the work including any engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 
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(4)  In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and the Rules wherever applicable. 

 

(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or 

his sub-contractor in execution of the work or to incur any expenditure in providing welfare 

and health amenities required to be provided under the aforesaid Act and the Rules or to 

incur any expenditure in providing welfare and health amenities required to be provided 

under the aforesaid Act the Rules or to incur any expenditure on account of the contingent 

liability of the RailTel due to contractor’s failure to fulfill his statutory obligations under 

the aforesaid Act or the Rules the RailTel will recover from the contractor, the amount of 

wages so paid or the amount of expenditure so incurred, and without prejudice to the rights 

of the RailTel under section 20, sub-section (2) and section 2 sub - section (4) of the 

aforesaid Act, the RailTel shall be at liberty to recover such amount or part thereof by 

deducting it from the security deposit and/or from any sum due by the RailTel to the 

contractor whether under the contract or otherwise. The RailTel shall not be bound to 

contest any claim made against it under sub- section (1) of section 20 and sub-section (4) of 

section 21 of the aforesaid Act except on the written request of the contractor and upon his 

giving to the RailTel full security for all costs for which the RailTel might become liable in 

contesting such claim. The decision of the RailTel regarding the amount actually 

recoverable from the contractor as stated above shall be final and binding on the contractor. 

 

(6)  All contractors are required to upload details of their LOAs, engaged workmen, wage 

      payment details, PF/ESI details, bonus details etc., on monthly basis. The details so  

      uploaded shall be available in public domain. 
 

A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. 

Contractor shall register his firm/company etc. and upload requisite details of labour and 

their payment in Shramikkalyan portal. These details shall be available in public domain. 

The Registration/ updation of Portal shall be done as under. 
 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 

Engineer shall approve the contractor’s registration on the portal within 7 days of receipt 

of such request. 
 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all LOAs issued in his favour. 
 

(c) The contractor once registered on the portal shall provide details of his Letter of 

Acceptance (LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of 

issue of any LOA for approval of concerned engineer. Engineer shall update (if required) 

and approve the details of LOA filled by contractor within 7 days of receipt of such 

request. 
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(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

Shramikkalyan portal on monthly basis. 

 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period. 

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 

‘Performance Guarantee/ Security deposit’, Contractor shall submit a certificate to the 

Engineer or Engineer’s representatives that  “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to them during the 

wages period in Shramikkalyan portal till ………Month……….Year.” 
 

4.56 Reporting of Accidents to Labour 

The Contractor shall be responsible for the safety of all employees directly or through petty 

contractors or sub-contractors employed by him on the works and shall report serious 

accidents to any of them however and wherever occurring on the works to the Engineer or the 

Engineer’s Representative and shall make every arrangement to render all possible assistance. 

4.57 Provisions of Workmen’s Compensation Act 

 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a workman 

directly or through the petty Contractor employed by the Contractor or sub- contractor in 

executing the work, RailTel will recover from the contractor the amount of the compensation 

so paid, and, without prejudice to the right of RailTel under Section 12 sub-section (2) of the 

said Act. RailTel shall be at liberty to recover such amount or any part thereof by deducting it 

from the security deposit or from any sum due by RailTel to the Contractor whether under 

these conditions or otherwise, RailTel shall not be bound to contest any claim made against it 

under Section 12, sub-section (1) of the said Act except on the written request of the 

Contractor and upon his giving to RailTel full security for all costs for which RailTel might 

become liable in consequence of contesting such claim. 
 

4.58 RailTel not to provide quarters for Contractor 

No quarters shall be provided by the RailTel for the accommodation of the contractor or any 

of his staff employed on the work. 

 

4.59 Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the housing, 

supply of drinking water and provision of latrines and urinals for his staff and workman 

directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-

Mandir) where 50 or more women are employed at a time. Suitable sites on 

Railway/RailTel land, if available, may be allotted to the Contractor for the erection of 

labour camps either free of charge or on such terms and conditions that may be prescribed 

by the RailTel. All camp sites shall be maintained in clean and sanitary conditions by the 

Contractor at his own cost.  
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(2) Compliance to Rules for Employment of Labour 

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the time 

being in force pertaining to the employment of local or imported labour and shall take all 

necessary precautions to ensure and preserve the health and safety of all staff employed 

directly or through petty Contractors or sub -contractors on the works. 
 

(3)  Preservation of Peace – The Contractor shall take requisite precautions and use his best 

endeavors to prevent any riotous or unlawful behavior by or amongst his workmen and 

others employed directly or through petty contractor or sub- contractors on the works and 

preserve the health and safety of all staff employed directly or through petty Contractors 

or sub -contractors on the works. 
 

(4)  Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all 

sanitary measures that may time to time be prescribed by the RailTel Medical Authority 

and permit inspection of all sanitary arrangements at all times by the Engineer, the 

Engineer’s Representative or the Medical Staff of the RailTel. Should the Contractor fail 

to make adequate sanitary arrangements, these will be provided by the RailTel and the 

cost therefore recovered from the contractor. 
 

(5)  Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called 

upon to do so by the Engineer or the Engineer’s Representative on the advice of the 

Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious disease 

break out, the Contractor shall burn the huts, beddings, clothes and other belongings of or 

used by the infected parties and promptly erect new huts on healthy sites as required by 

the engineer, failing which within the time specified in the Engineer’s requisition, the 

work may be done by the RailTel and the cost therefore recovered from the Contractor. 

 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 

(7) Medical facilities at site – The contractor shall provide medical facilities at the site as 

may be prescribed by the engineer on the advice of the medical authority in relation to the 

strength of the contractor’s resident staff, and workmen.  

 

(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or within 

the control of the Contractor or any of his employees shall be forbidden and the 

Contractor shall exercise his influence and authority to the utmost extent to secure strict 

compliance with this condition. 

 

(9) Non-employment of Female Labour – The contractor shall see that the employment of 

female labour in cantonment areas, particularly in the neighborhood of soldier’s barracks, 

should be avoided as far as possible. 

 

  (10)  Restrictions on the employment of retired Engineers of Railway/Govt. services within two 

years of their Retirement– The contractor shall not, if he is a retired government engineer 

of Gazetted rank, who has not completed two years from the date of retirement, in 
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connection with his contract in any manner whatsoever without obtaining prior 

permission of the President and if the contractor is found to have contravened this 

provision, it will constitute a breach of contract Administration will be entitled to 

terminate the contract at the risk and cost of the contractor and forfeit his security deposit. 

 

4.60 Non-Employment of Labourers below the age of 15 

 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 

through petty contractors or sub-contractors for the execution of work.  

(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of work 

under this contract unless a medical certificate of fitness in the prescribed from granted to 

him by a certifying surgeon certifying that he is fit to work as an adult is obtained and 

kept in the custody of the contractor or a person nominated by him in this behalf and the 

person carries with him, while at work, a token giving a reference to such certificate. It is 

further agreed that the responsibility for having the adolescent examined medically at the 

time of appointment or periodically till he attains the age of 19 years shall devolve 

entirely on the contractor and all the expense to be incurred on this account shall be borne 

by him and no fee shall be charged from the adolescent or his parent for such medical 

examination. 

  (3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a time. 

The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the 

holder of it is, no longer fit for work in the capacity stated therein. Where a certifying 

surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so 

required by the person concerned, stated his reasons in writing for doing so. 

(4)    Medical Re-examination of Labourer - Where any official appointed in this behalf by 

the Ministry of Labour is of the opinion that any person employed in connection with the 

execution of any work under this contract in the age group 15- 19 years is without a 

certificate of fitness or is having a certificate of fitness but no longer fit to work in the 

capacity stated in the certificate, he may serve on the Contractor, or on the person 

nominated by him in this regard, a notice requiring that such person shall be examined by 

a certifying surgeon and such person shall not, if the concerned official so directs, be 

employed or permitted to do any work under this contract unless he has been medically 

examined and certified that he has been granted a certificate of illness or a fresh certificate 

or a fresh certificate of illness, as the case may be. 
 

4.61 Determination of Contract 

4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine and 

terminate the contract at any time, should in the RailTel’s opinion, the cessation of work 

becomes necessary owing to paucity of funds or from any other cause whatever, in which case 

the value of approved materials at site and of work done to date by the Contractor will be paid 

for in full at the rate specified in the contract. Notice in writing from the RailTel of such 

determination and the reasons therefore shall be conclusive evidence thereof. 
 

4.61.2  Payment on determination of contract: Should the contract be determined under Para 

4.61.1and the Contractor claims payment for expenditure incurred by him in the expectation of 
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completing the whole of the work, the RailTel shall admit and consider such claims as are 

deemed reasonable and are supported by vouchers to the satisfactions of the Engineer. The 

RailTel’s decision on the necessity and propriety of such expenditure shall be final and 

conclusive. 
 

4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work 

in full but which he did not derive in consequence of determination of contract. 
 

4.62 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 

4.62.1  (A) If the Contractor: 
 

(i)  becomes bankrupt or insolvent, or 

(ii)  Make an arrangement with or assignment in favour of his creditors, or 

(iii)  Being a Company or Corporation, go into liquidation (other than voluntary), liquidation for 

the purpose of amalgamation or reconstruction, or 

(iv)  have an execution levied on his goods or property on the works, o assign the contract or any 

part thereof otherwise than as provided in Para 5.21 of SC, or 

(v)  have an execution levied on his goods or property on the works, or assign the contract or 

any part thereof otherwise than as provided in Para 5.21 of SCC, or 

(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work quality 

or progress during execution of work or contravene any provision of the contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated 

period, or fail to remove materials from the site or to pull down and replace the work after 

receiving from the Engineer’s notice to the effect that the said materials or works have been 

condemned or rejected, or 

(ix)  Fail to take steps to employ competent or additional staff and labour as required under Para 

4.26 of tender document. 

(x)  Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the 

works or any part thereof as required under Para 4.28 of tender document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servant to any officer or employee of RailTel or any person on his or on 

their behalf in relation to the execution of this or any other contract with the RailTel, 

(xii) At any time after the tender relating to the contract has been signed and submitted by the 

contractor, being a partnership firm admit as one of its partners or employ under it or being 

an incorporated company elect or nominate or allow to act as one of its directors or employ 

under it in any capacity whatsoever any retired engineer of the gazetted rank or any other 

retired gazetted officer working before his retirement, whether in the executive or 

administrative capacity, or whether holding any pensionable post or not, in the Engineering 

Department of the Railways for the time being owned and administered by the President of 

India before the expiry of two years from the date of retirement from the said service of 

such Engineer or Officer unless such Engineer or Officer has obtained permission from the 

President of India or any officer duly authorized by him in this behalf to become a partner 

or a director or to take employment under the contract as the case may be, or 
 

(B)     Fail to give at time of submitting the said tender: 
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(a)  The correct information as to the date of retirement of such retired engineer or retired 

officer from the said service, or as to whether any such retired engineer or retired officer 

was under the employment of the contractor at the time of submitting the said tender, or 

(b)  The correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 

(c)  Being a partnership firm the correct information as to, whether any of its partners was such 

a retired engineer or retired officer, or 

(d)  Being an incorporated company, the correct information as to, whether any of its directors 

was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired engineer or a retired officer or 

make at the time of submitting the said tender a wrong statement in relation to his obtaining 

permission to take the contract or if the contractor be a partnership firm or an incorporated 

company to be a partner of director of such firm or company as the case may be or to seek 

employment under the contractor. Then and in any of these said clauses, the Engineer on 

behalf of the RailTel may serve the Contractor with a notice in writing to that effect and if 

the Contractor does not, within 7 days after the delivery to him of such notice, proceed to 

make good his default in so far as the same is capable of being made good and carry on the 

work or comply with such directions as aforesaid to the entire satisfaction of the Engineer, 

the RailTel shall be entitled after giving 48 hours notice in writing under the hand of the 

Engineer to rescind the contract as a whole or in part or parts ( as may be specified in such 

notice) and adopt either or both the following courses: A final termination notice will be 

issued by RailTel after expiry of 48 hrs notice. 

 

4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in Para 4.62.1 of tender document above, 

being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments 

or made any advances on account of or with a view to the execution of the works or the 

performance of the contract and Contractor shall not be entitled to recover or be paid any 

sum for any works thereto not actually performed under the contract, unless or until the 

Engineer shall have certified the performance of such work and the value payable in respect 

thereof and the Contractor shall only be entitled to be paid the value so certified.  

(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of any 

materials, tools, implements, machinery or buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain the (employ the same) 

in the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 

determine expert or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any ) 

has at the time of termination of the contract been reasonably earned by or would 
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reasonably accrue to the Contractor in respect of the work then actually done by him under 

the contract what was the value of any unused or partially used materials, any 

constructional plants and any temporary works upon the site. The legitimate amount due to 

the contractor after making necessary deductions and certified by the Engineer should be 

released expeditiously. 

 

4.63 Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of 

the work or after its completion and whether before or after the determination of the contract 

shall be referred by the contractor to the RailTel and the RailTel shall be 120 days receipt of 

the Contractor’s representation make and notify decisions on all matters referred to by the 

contractor in writing provided that matters for which provision has been made in Para 4.8, 

4.18, 4.22.5,4.29, 4.43.2,4.45(a), 4.55, 4.55.1(5), 4.57,4.61.1, 4.61.2 and 4.62.1(A) of General 

Condition of Contract or in any clause of the Special Conditions of the Contract shall be 

deemed as ‘excepted matters’ and decisions of the RailTel’s authority, thereon shall be final 

and binding on the contractor provided further that ‘excepted matters’ shall stand specifically 

excluded from the purview of the arbitration clause and not be referred to arbitration. 

 

4.64 SETTLEMENT OF DISPUTE AND ARBITRATION 
 

4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the breach 

thereof shall be settled by a sole arbitrator in accordance with provisions contained in 

Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance thereof 

shall be binding on the parties. The venue of such arbitration or proceedings thereof shall be 

New Delhi.  

4.64.2  All arbitration proceedings shall be conducted in English. Resources against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be made to 

such court for the order of enforcement as the case may be. 

4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is uptoRs. 10 

Lakhs. The arbitrator will be appointed by the Managing Director of RailTel Corporation of 

India Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the matter 

shall be referred to the adjudication of arbitral council. Chairman cum Managing 

Director/RailTel shall furnish a panel of three names to the contractor, out of which the 

contractor will recommend one name to be his nominee and then Chairman cum Managing 

Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee and these two 

arbitrators with mutual consent appoint a third arbitrator who shall act as deciding. The award 

of the sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on 

both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  

4.64.4  Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 

provided therein, the parties shall nevertheless pending the resolution of the controversy or 

disagreement continue to fulfill their obligation under this Agreement so far as they are 

reasonably able to do so. 

 

**** 
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CHAPTER ­ 5 

SPECIAL CONDITIONS OF CONTRACT 

 

Para       Subject   

 

5.1 Tender Document 

5.2 Agreement  

5.3 Security Deposit  

5.4 Contractor's Office & Stores depot 

5.5     Use of Railway Land 

5.6 Program of work. 

5.7  Competent Supervisors 

5.8  Stores to be supplied by RailTel 

5.9   Engagement of Qualified Engineer 

5.10   TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

5.12 Supply of Technical Literatures, Documentation Drawings, Instruction Book & Completion 

Plan etc.  

5.13 Spares  

5.14 Long term availability of spares & System support 

5.15 Quality Assurance 

5.16 Not used 

5.17 Inspection of Materials 

5.18 Inspection of Works  

5.19 Quantum of work and variation in Quantities 

5.20 Not used 

5.21 Subletting and Assignment 

5.22 Execution of Works 

5.23     Not used 

5.24 Maintenance of Works 

5.25 Clearance of Site 

5.26 Provisional Acceptance Certificate (PAC) 
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5.27     Maintenance of work till issue of Last PAC 

5.28    Final Acceptance Certificate (FAC) 

5.29    Warranty 

5.30    Training 

5.31    Infringement of Patents 

5.32    License as per Govt. of India Contract Labour Act 

5.33    Defaults and Delays 

5.34    Loss Sustained Due to Default and Delay 

5.35    Penalty for Delay in Completion 

5.36    Adherence of time schedule 

5.37    Contractors liabilities for Costs and Damages 

5.38    Prices 

5.39    Measurement of Works 

5.40    Terms of Payments 

5.41    Final Payment 

5.42    Final Settlement 

5.43    Certificate for CENVAT BENEFITS on bills 

5.44    Deductions from On Account Payment Bills 

5.45    Taxes 

5.46 Mobilization Advance 

5.47    Insurance 

5.48    Force Majeure Clause 

5.49    Settlement of dispute and Arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 
 

5.1 TENDER DOCUMENTS 

 

5.1.1    The goods and services required, bidding procedure and contract terms are prescribed in the 

tender documents. The set of tender documents issued for the purpose of bidding includes 

following together with any addendum and corrigendum thereto.  
 

5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  the  Tenderer, 

the various works  coming  under  the  purview of the contract shall  be  governed  by  tender  

documents  mentioned above.  
 

5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  submitted  along with the  

tender shall be deemed to be a part of the Contract  to such extent only  as  have been explicitly 

accepted by the RailTel . 

 

5.2 AGREEMENT 

5.2.1   The successful Tenderer  shall within 15 days after having been called upon by notice to do so be 

bound to execute an agreement based  on accepted rates and conditions, in such form as the 

RailTel may prescribe, and lodge the same with the RailTel  together with the conditions of 

contract, specifications and Schedule Of Requirements referred  to  therein duly completed. The 

form for agreement  is included in , Chapter ­  6   ( Form No.3). 
 

5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract documents 

as herein before provided RailTel may determine that such tenderer has abandoned the contract 

and thereupon his tender and the acceptance thereof shall be treated and RailTel shall be entitled 

to forfeit the full amount of the Earnest Money and to recover the liquidated damage for such 

default. 

 

5.3  SECURITY DEPOSIT    

 Refer para 4.16 of chapter-4. 

  

5.4 CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of acceptance of tender establish an 

office and store  depot at a  convenient place for receiving and   storing equipments and materials 

and progressing field work expeditiously in consultation and with the approval of the purchaser's  

Engineer. He shall intimate the address thereof to which all correspondence should be sent. Any 

communication sent to the contractor by post at his said address shall be deemed to have reached 

the contractor duly and in time.   Important documents shall be sent by Registered post.  

 

5.5      USE OF RAILWAY LAND : 

Use of Railway land required by the Contractor for construction of temporary  offices, quarter(s), 

hutments etc. for the staff and for storing materials etc. will be  permitted to him/them subject to 

approval by Railways, if available at the charges prescribed by the Railways. The land will be 

restored to Railways by the Contractor(s) in the same condition as when taken over or in vacant 

condition as desired by the Engineer after completion of the work or at any earlier day as 
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specified by the Engineer. Failure to do so will make the Contractor(s) liable to pay the cost 

incurred by the Railway for getting possession of land.  

 

5.6 PROGRAMME OF WORK 

5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26. 

 

5.6.2 The contractor will program his work in such a manner so as not to interfere in the working and 

movement of traffic. 

 

5.7 COMPETENT SUPERVISORS         

 Refer Para 4.26 . 

 

5.8 STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17. 

 

5.9 ENGAGEMENT OF QUALIFIED ENGINEER: 

 Not used. 
 

5.10 TEST &MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

5.10.1  Special tools & instruments required for installation and commissioning of the work as detailed 

in preamble shall be arranged by contractor at his own cost.  

 

5.10.2  All tests and measuring instruments and other arrangements required for carrying out all the 

acceptance tests etc shall be provided by the contractor at his own cost.  

 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

 Refer  Para  1.18   

 

5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 

5.12.1 The contractor shall supply complete documentation in Electronic form and Hard Copies. One 

set of tracings with 3 sets of prints for cable route plans drawn in CAD giving complete details. 

Necessary corrections as desired  shall be done and final tracings should get approved. After 

completion of work, the As built drawings shall be made indicating OFF sets from center of 

nearest Railway track and all protective works. The offsets, route markers, joint & coupler’s 

locations shall also be pointed out on OHE mast& any other landmark as per EIC. 3 sets of 

tracings & six sets of prints along with 3 CDs of as built drawings shall be supplied. 

 

5.12.2 The contractor shall also submit the drawings of protective works like bridges/HDD/track, or 

Road crossing , LC gate, ROB, RUB , joint pits etc. proposed and being executed at site for 

approval of RailTel /Railways. 

 

The cable route plan should also contain information regarding important chainages from 

relevant land mark ,location of jointing chambers, pull through chambers, culverts bridges etc 

RCC and GI Locations, locations of road crossing/track crossings preferably from two 

independent reference points. 
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5.13      SPARES 

Deleted. 

 

5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 

 Deleted. 

5.15 QUALITY ASSURANCE  

 All the materials supplied are technically inspected and accepted by purchase’s representatives. 

In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate 

indicating clearly the test results and the adherence to the technical specifications. This is 

without prejudice to the purchaser’s right to accept or reject the supplies if not found in 

conformity to its requirement. 

 

5.16 Not used 

 

5.17       INSPECTION OF MATERIALS 
 

5.17.1    All equipments, materials, fittings and components supplied by the contractor are required to be 

inspected as per the codes and specifications by the purchaser or   his representative before 

accepting the delivery. 
 

5.17.2     A. The materials which are procured from RDSO approved firms with RDSO specification   

and if the cost of the material is over Rs. 1 Lakh, the inspection shall be carried out by 

RDSO/RITES. Inspection in respect of order below Rs. 1 Lakh will be got done by Consignee. 
 

B. Inspection of G.I.Pipe shall be carried out by RITES if the cost of it is over Rs. 5 Lakhs. 

Inspection in respect of order below Rs. 5 Lakh will be got done by Consignee. 
 

5.17.3    All materials shall be procured from the manufacturers of repute/their authorized dealers. Such 

materials are to be accepted by the Engineer. The contractor may be required to produce test 

certificate from the manufacturer wherever called for by the Engineer. 
 

5.17.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out the 

inspection shall be borne by the purchaser. However contractor shall pay the inspection charges 

to the purchaser’s representative/agency for carrying out the inspection. Reimbursed will be 

done by RailTel later based on submission of claim along with documentary proof by contractor 

as per actual Inspection Charges paid.   
            
5.17.5    The cost of equipment and materials, all tests and / or analysis performed for inspection shall be 

borne by the contractor. 
 

5.17.6     Following items shall be inspected by Consignee/Authorized representative. 
 

 

Sr.No Description of Item Inspection Agency 
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1 

G.I. Pipe ‘Class B’ /Medium with 

fittings and other required material as 

per specn. No. IS 1239 (part II) with 

latest amendments, if any. 

By ‘RITES’, if the cost of material above 05 

lakhs otherwise it will be done by consignee 

/ Authorized representative of RailTel 

2 OFC 

By ‘RDSO/RITES’, if the cost of material 

above 01 lakh otherwise it will be done  by 

consignee / Authorized representative of 

RailTel 

3 HDPE Duct 

By ‘RDSO/RITES’, if the cost of material 

above 01 lakh otherwise it will be done  by 

consignee / Authorized representative of 

RailTel 

                  All other materials “Except” mentioned above shall be inspected by the Consignee 

 

5.17.7       Items of SOR shall be inspected by Authorized representative of RailTel. 

 

5.18     INSPECTION OF WORKS 
 

 Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item of work is 

ready for measurement. The methods of measurements of various items are enumerated as 

under:  

 

Measurement of depth of trenches:  

The cable routes of one sub-section shall be divided into a number of segments each of 

maximum 200 meters length bounded by identifiable landmarks like OHE mast/Chainages etc 

at both the ends of the segments. If landmarks are not available, length of segment may be 

maintained at 200 meters. The measurement of depth shall be recorded at each Point Of 

Measurement (POM) in the site register in meters in the multiples of 5 cms. For example 97 

cms will be recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall be 

at a distance of 10 meters starting from 0 (Zero) Meter, For example, if the length of segment 

is 75 meters, the POM shall be at 0 M. 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70 M. The last 

POM shall be at 75th M to be recorded against residual POM. Payment shall be made to 

contractor for a full section 200 meters only i.e. if GI/DWC/RCC Pipes laying, rope pulling, 

refilling of trench and fixing and concreting of Route marker is complete in all respect. 

Incomplete or unfinished sections will be recorded in site register, but the final recording in 

the measurement book and payment shall be released only when section is certified to be 

complete in all respect by the site in charge. If water drain or road gutter encountered along 

the road the depth shall be measured from the top surface of the water drain or road gutter. 

However, payment will not be made for the undug portion in the water drain or road gutter. 

The efforts required to excavate trenches is not proportionate especially with reference to 

depth. Therefore, normally the workers tend to dig shallow trenches. As standard depth of the 

trench is important for future life and protection of cables, this tendency has to be discouraged. 

In order to encourage the contractor to achieve best possible depth in the face of site 

constraints, the following scale of payment shall be applied for digging trenches of lesser 
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depths, subjects to condition that relaxation has been granted by the competent authority for 

lesser depths. 

Measurement of depth of trenches & payment details on pro-rata basis:  
 

i. For non-rocky soil: 
 

For lesser depth, Trenching will be done as per instruction of EIC and penalty will be 

imposed as below: 
 

Penalty for Less Depth (Rs.) = [(1.2-Achieved Depth)/1.2]*0.63*Accepted Rate*Qty of 

Less Depth 
 

ii. For rocky soil: 
 

For lesser depth, Trenching will be done as per instruction of EIC and penalty will be 

imposed as below: 
 

 

Penalty for Less Depth (Rs.) = [(0.6-Achieved Depth)/0.6]*0.63*Accepted Rate*Qty of 

Less Depth 
 

Execution Multiplying Factor of Rate=0.63 
 

Note: This Rate is applicable only where Underground OFC laying is possible. 

The EIC has to approve such exceptions with reasons for non achieving the desired 

depth. 
 

Measurement of Lengths and profiles of strata and protection: - The measurements of 

length of trenches are on running meter basis, irrespective of type of soil encountered while 

digging. The type of protection provided (item code-wise) in a segment shall be recorded in 

the site register in the sheet provided for this purpose. 

 

Measurement of length of cable: - The length of cables laid in trenches, through pipes and 

through ducts shall be measured by use of RODO Meter/Measuring Tape. The length should 

be cross verified with the marking of lengths on the cables. The lengths shall be recorded in 

sheet provided in the site register. 
 

Measurement of other items: - The measurement/numerical details of other items shall be 

recorded in the sheets provided for respective items viz. 
 

➢ Digging of joint pit and preparation of joint chambers along with its Pre Cast RCC type. 

➢ Fixing, Painting and sign writing of route/joint marker. 

➢ Termination of Cable in equipment room and no. of joints. 
 

The contractor shall sign all the measurement recorded in the site register. The final 

measurement recorded in the Measurement Book, and signed by the contractor which will 

consider this as an acceptance. In case contractor fails to attend at the measurements or fails to 

countersign or to record the difference within a week, than in any such events the 

measurements taken by Engineering-In-Charge or by the subordinate as the case may be shall 

be final and binding on the contractor and the contractor shall have no right to dispute the 

same. 
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The Engineer-in-charge before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as necessary 

as specified in document ‘procedures for underground cable construction’ and bills will be 

passed only when he is personally satisfied of the correctness of entries in the “Measurement 

Book” and also when he is satisfied of other aspects of the work as per the terms of the 

contract. The contractor shall provide the necessary assistance of labour for reopening of 

trench for test check. Separate payment shall not be made to the contractor for excavation of 

such test checks; however such test pits shall not be more than 10% of the cable laying work. 

Measurement of the work of cable pulling through pipe/duct will be taken equal to the length 

of the pipe/duct through which the cable has been pulled and not the total length of the cable 

pulled through pipe/duct. 
 

5.19 QUANTUM OF WORK AND VARIATION IN QUANTITIES       

5.19.1 Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or any 

of the terms thereof shall be deemed conditional and shall not be binding on the RailTel unless 

and until the same is incorporated in a formal instrument and signed by the RailTel and the 

Contractor, and till then the RailTel shall have the right to repudiate such arrangements. 
  

5.19.2    Powers of modification to contract : The Engineer on behalf of the RailTel shall be entitled by 

order in writing to enlarge or extend, diminish or reduce the works or make any alterations in 

their design, character position, site, quantities, dimensions or in the method of their execution 

or in the combination and use of materials for the execution thereof or to order any additional 

work to be done or any works not to be done and the contractor will not be entitled to any 

compensation for any increase/reduction in the quantities of work but will be paid only for the 

actual amount of work done and for approved materials supplied against a specific order. 
 

(i)      Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be up to 25% of the 

quantity originally contracted, except in case of foundation work. The contractor shall 

be bound to carry out the work at the agreed rates and shall not be entitled to any 

claim or any compensation whatsoever up to the limit of 25% variation in quantity of 

individual item of works. 
 

(ii)   Quantities operated in excess of 125% of the agreement quantity of the concerned  item 

shall be paid 98% of the rate awarded for that item in this tender. 
 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity of 

the concerned item shall be paid at 96% of the rate awarded for that item in this 

tender. 
 

(iv)   Variation in quantities of individual items beyond 150% will be executed through fresh 

tenders or by negotiating with the existing contractor with finance concurrence and 

approval of competent authority. 
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(v)      The contract signing authority can decrease the items up to 25% of individual item 

without finance concurrence. 
 

(vi)   For decrease beyond 25% for individual items, finance concurrence and approval of 

competent authority shall be taken after obtaining “No Claim Certificate” from the 

contractor.  
 

 (vii)     In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 

earth work and variation in the quantities of individual classifications of soil shall not 

be subject to this limit. 
 

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the validity 

of the contract but shall be performed by the Contractor as provided therein and be subject to 

the same conditions, stipulations and obligations as if they had been originally and 

expressively included and provided for in the  specifications and drawings and the amounts to 

be paid therefore shall be calculated in accordance with the accepted schedule of rates. 

 

NOTE :1   Handling vitiation during Variation in Contract Quantities: 

1.  Handling Vitiation during Variation in Contract Quantities In the contract, as a result of 

variations, a contract shall be considered “vitiated” only when, the following percentage 

variation in contract value between tenderers are noticed to have been exceeded. 
 

Sr. 

No 
Value of contract 

Percentage difference between present 

contractor and new   L-1 as a result of 

variation. (Percentage shall be 

calculated with base as the revised 

contract quantities multiplied by the 

rates of the present contractor) 

1 
Small value contracts (Tender 

value less than Rs. 50 Lakhs) 
10 

2 

Other than small value contracts 

(Tender value equal to or more 

than Rs. 50 Lakhs) 

5 

 

1.1      When the percentage difference between present Contractor and new L-1 is noticed as 

becoming beyond the values specified above, the following action shall be taken. 

 It should be immediately examined whether it is practicable to bring in a new agency to 

carry out the extra quantity of work keeping in view the progress of the work in 

accordance with the original contract and the nature and lay-out of the work. If it is found 

that there will be no serious practical  difficulty  in meeting the additional quantity of 

work done by another agency, then fresh tenders for the extra quantity may be Invited 

otherwise negotiating the rate with the existing contractor for arriving at a reasonable rate 

for the additional quantities of work, may be adopted. 
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1.2      The above shall be regulated as under: 

a)  The case shall be decided by the tender accepting authority (competent for the revised 

quantity) and shall not be treated as a case of single Tender. 

b)   Executives while executing the work shall make all efforts to ensure that no vitiation takes 

place in normal circumstances, vitiation should be an exception rather than a routine 

affair. Efforts should be made to invite bids on the basis of percentage above/below/at par. 

c)   Vitiation should always be computed with respect to the items, rates, quantities and 

conditions as available at the time of Tender Opening and subsequent changes/additions 

by way of new items will not be counted for computing vitiation. 

 

2.     System of Verification of Tenderers credentials:  
 

2.1     The tenderer shall submit along with the tender document, documents in support of 

his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each 

page of the copy of documents/certificates in support of credentials, submitted by the 

tenderer, shall be self-attested/digitally signed by the tenderer or authorized representative 

of the tendering firm. Self-attestation shall include signature, stamp and date (on each 

page). Only those documents which are declared explicitly by the tenderer as “documents 

Supporting the claim of qualifying the laid down eligibility criteria", will be considered 

for evaluating his/their tender. 

 

2.2   “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to the disqualified and all their statements/documents submitted along 

with bid are true and factual. Standard format of the affidavit to be submitted by the 

bidder is enclosed as Form 15. 

 Non submission of an affidavit by the bidder shall result in summary rejection of his/their 

bid. And it shall be mandatorily incumbent upon the tenderer to Identify, state and submit 

the supporting documents duly self-attested by which they/he Is qualifying the Qualifying 

Criteria mentioned In the Tender Document. It will not be obligatory on the part of the 

RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification 

for the tender is concerned” 

With the submission of the affidavit as mentioned above, the practice of verification of 

tenderer’s documents by the RailTel may be dispensed with Following clause may also be 

added to the Instruction to Bidders. 

a)  The RailTel reserves the right to verify all statements, Information and document 

submitted by the bidder in his tender offer, and the bidder shall, when so required by 

the RailTel, make available all such Information, evidence and document as  may be 

necessary for such verification. Any such verification or lack of such verification, by 

the RailTel shall not relieve the bidder of its obligations or liabilities here under nor 

will it affect any right of the RailTel there under. 

b)  In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and 

Security Deposit (SD) of contract forfeited and agency barred for doing business on 
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entire RailTel for 05 (Five) years. 

 

5.20 Not used 

 

5.21 SUBLETTING AND ASSIGNMENT  

5.21.1    The contractor may sublet a part of the work under this contract and enter into contract with 

suppliers for supply of materials. The credentials of subcontractors shall be subjected to 

scrutiny and approval of RailTel. 

 

5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and remain 

solely responsible for materials supplied and for works carried out on his behalf by the sub-

contractor.   

 

5.22        EXECUTION OF WORK 

All the works shall be executed in strict conformity to the provisions of the  contract document 

and with such explanatory detailed drawings, specifications and  instructions  as may be 

approved from time to time based  on detailed design and engineering carried out by contractor 

in line with requirements as per  contract  document.  The  contractor shall  be  responsible for 

ensuring that the work throughout are executed  in the  most substantial, proper and workman 

like manner with  the quality  of material and workmanship in strict  accordance with  the  

specifications and as per sound industrial practices and to the entire satisfaction of the RailTel. 

Contractor shall deploy multiple teams in various sections to execute work simultaneously 

and completion of all work in stipulated due timeline. 

 

5.23 Not used 

5.24 MAINTENANCE OF WORKS 

The contractor shall at all times during the progress and continuance of the  works and also for 

the period of maintenance specified in the tender form and after the  date of passing of the 

certificate of completion by  the RailTel 's representative or  any other earlier date subsequent 

to the completion of the works that may be  fixed by RailTel 's representative be responsible 

for  and  effectively  maintain and uphold  in good, substantial,  sound and perfect condition 

all and every part of  the works and shall make good from time to time and at all times, as 

often as the  RailTel 's  representative shall require, any damage or defect that may, during  the  

above period, arise in or be discovered or be in any way connected with the works provided 

that such damage or defect is not directly caused by errors in the  contract  documents, act of 

providence or insurrection or civil riot and the contractor shall be liable for and shall pay and  

make  good to the RailTel  or other  persons legally entitled thereto whenever required by the 

RailTel 's  representative  so to do, all losses, damages, costs and expenses  they  or any of 

them may incur or be put  or  be liable  to, by reason or inconsequence of the  operations  of 

the contractor or his failure in any respect.  

 

5.25 CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part of  his   Contractual   

obligation leave  the area completely neat and clean. 

 

5.26 PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 
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5.26.1    Immediately  after  the  completion of the  work of whole section or after completion of work 

in Zonal Railways/division of sub-section decided by the engineer, the contractor  shall  

certify  and advise  the  RCIL  in writing that the installation is (i) complete (ii)  ready for  

satisfactory  commercial service and (iii)  ready  to be handed  over.   

 

5.26.2  The test   or tests specified in Technical supplement (chapter 7) will be conducted jointly by 

RCIL and contractor as soon as possible after receipt of advice of completion of one sub ­ 

section by RailTel  from  the contractor.  The test schedule shall be finalized by mutual 

discussion between the contractor and M/s RailTel Corporation of India Limited, Mumbai. 

Any   component, modules, sub assemblies or equipment, losses in OFC  failing during the 

commissioning test shall be replaced/repaired   free of cost by tenderer. 

 

5.26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  successful  

commissioning  of  each subsection covering all materials and services  included  in the 

Schedule of works after the final acceptance test  as  per  the approved test procedures have 

been completed  and the performance has been found to meet the specifications.  PAC shall 

not be held up for want of minor deficiency which shall be attended by the contractor within 

reasonable time to the satisfaction of Engineer. RailTel’s decision in this respect shall be final.  

The Provisional Acceptance Certificate shall be signed by both the parties.   

 

5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 

5.27.1  After the work has been completed & placed in service and Provisional Acceptance certificate 

issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance 

supervision of the work for a period of twelve months from the date of PAC. 

 For this purpose he shall prepare a maintenance plan and make available the services of 

qualified maintenance engineer stationed at the location approved by Purchaser’s Engineer 

who will guide and supervise the work of RailTel maintenance staff. The maintenance 

engineer of the tenderer will visit the total installation at least once in a month. 

 

5.27.2     The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be refilled 

and rammed & trench surface brought to the original. No extra charge shall be payable for the 

same. 

 

5.27.3    During this period of maintenance supervision if any lacuna is noticed in the functioning, as a 

result of any work, the contractor free of cost will rectify the same. During such rectification if 

any faulty equipment/modules need replacement or repair, they shall be provided by the 

contractor from the set of equipment or modules that the contractor should bring to the site of 

installation in addition to all the materials to be supplied against this contract. Use of spare 

modules covered under the Schedule of material of this tender shall not be permitted to be 

used during installation, commissioning and period of maintenance supervision. 

 

5.27.4 The contractor shall be responsible for proper maintenance of the work at his own cost until 

PAC for last completed sub-section is issued and work of whole section is completed. During 

this period, the tenderer shall have to attend any fiber cut etc. which takes place. 

 

5.28 FINAL ACCEPTANCE CERTIFICATE (FAC) 
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5.28.1     The final acceptance of the works completed in the whole section shall take effect from the 

date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  expiry of the  

warranty period from the date of issue of last Provisional Acceptance Certificates  or  brought 

into  commercial operation, provided in any case  that  the  contractor  has complied fully with 

his obligations  in respect of each item under the  contract.  

 

5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the purchaser 

(subject to Sub  Clause  as  above) shall remain liable for  fulfilment  of  any   obligation 

incurred under the provision of  the  contract  prior  to the issue of Final Acceptance 

Certificate  which  remains unperformed at the time such certificate is issued  and  for  

determining  the  nature  and  extent  of   such   obligation the contract shall be deemed to 

remain in force   between the parties hereto. 

 

5.29 WARRANTY 

  5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the defects 

for a period of  12  months  from  the  date  of   issue  of  Provisional  Acceptance  Certificate 

for last completed sub section( issue of last PAC).  The contractor shall   provide 

comprehensive   warranty maintenance for   all   the items supplied by him against this tender. 

 

5.29.2    Contractor will ensure availability of adequate spares for providing replacement of faulty   

material , items during the warranty. 

 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the warranty, the 

same shall be replaced by the contractor and total cost of such replacement shall be borne by the 

contractor. The replaced material will also be guaranteed for the remaining period of original 

warranty. 
 

5.30 Training 

5.30.1     Deleted 
 

5.30.2  The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the project. 
                                

5.31 INFRINGEMENT OF PATENTS: 

(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, processes or 

patterns in fulfilling  his  contract without prior consent in writing  of  the  owner  of such 

patents, drawings, patterns  or  trademarks  except where these are specified by the  

Purchaser  himself.   Royalties where payable for the use of such patented processes, 

registered drawings or patterns shall be borne exclusively by the Contractor.   The 

Contractor shall advise the Purchaser of any proprietary rights that may exist on such 

processes, drawings or patterns which he may use of his own accord. 
 

(b)     In the case of patents taken out by the Contractor of  the  drawings  or  patterns  registered 

by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  holds  a  license,  

the signing of the contract automatically  gives  the  Purchaser  the   right  to  repair  by  

himself   the  purchased articles covered by  the patent or by any person or  body chosen 

by him and to obtain from any  sources  he desires  the component parts required by him 
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for carrying  out   the  repair  work.  In the event of  infringement  of  any    patent  rights  

due to above action of the  Purchaser  he  shall be entitled to claim damages from the 

Contractor  on the grounds of any loss of any nature which he may  suffer  e.g. in the case 

of attachment because of counterfeiting.   
 

5.32 LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  India  

Contract  Labour (Regulation  and  Abolition)  Act,  1978   with   latest  amendments, if any. 

They shall not be allowed to undertake   or  execute  any  work through  contract  Labour    

except  under  and in  accordance  with a license  issued   under  the  said  Act  in  that   behalf   

by   the   authorized licensing  Officer. 
 

5.33   DEFAULTS AND DELAYS        

The Contractor shall execute the work with due diligence and expedition, keeping to the 

approved time schedule.  Should he refuse or neglect  to comply with any reasonable  orders 

given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the work or 

contravene  the  provision of  the   Contract or the  progress of work lags  persistently behind  

the time schedule due to his neglect,  the Purchaser  shall   be at  liberty to  give seven days   

notice in writing to the Contractor requiring  him to make  good  the  neglect   or   contravention 

complained  of and  should  the   Contractor   fail  to   comply    with   the  requisitions made in 

the  notice within seven days from  the receipt  thereof, it shall be lawful for the purchaser  to 

take the work wholly or in part out of the Contractor's hands without  any  further reference and 

get the work  or   any part thereof, as the case may be, completed by   other  agencies at  the   

expense  of  the   Contractor   without   prejudice to any other right or remedy  of  the Purchaser. 

 

5.34 LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS        

 In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the 

work   or  any  part  thereof  by  agencies  other than the contractor, in terms   of Para 5.33 of 

the tender document,   the  contractor  shall be liable to reimburse  the loss to  purchaser  

without  prejudice   to the  other   rights and remedies of the purchaser and the reimbursement   

in full or in part, as  the case  may be, shall be met at  the option of the purchaser form out of 

all or any  of the following sources via : 
 

(a)  i) Any amount due and payable to the  contractor by  the  purchaser  on  any  account 

whatsoever; 

 ii) The Contractor's   security   deposit in the hands of the purchaser as far as   available, 

and; 

iii) Any   other assets whatsoever of the contractor; 
 

(b) In the event of re-imbursement from out of sources (I) and/or (ii) above mentioned, the 

purchaser shall have the right of appropriation sue motto. 

 

5.35 PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the contract documents 

shall be deemed to be the essence of the contract and the works must be completed not later 

than the date(s) as specified in the contract. If the contractor fails to complete the works within 

the time as specified in the contract for the reasons other than the reasons specified in clause 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17
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5.48, the RailTel may, if satisfied that the works can be completed by the contractor within 

reasonable short time thereafter, allow the contractor for further extension of time (Performa 

Annex. II) as the Engineer may decide. On such extension the RailTel will be entitled without 

prejudice to any other right and remedy available on that behalf, to recover from the contractor 

as agreed damages and not by way of penalty a sum equivalent to ½ of 1% of the contract value 

of the works for each week or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued. Pro-

vided also, that the total amount of liquidated damages under this condition, shall not exceed the 

under noted percentage value or of the total value of the item or groups of items of work for 

which a separate distinct completion period is specified in the contract. 

(i) For contract value up to Rs. 2 lacs 10 % of the value of the contract. 

    (ii)   For contract value above Rs. 2 lacs 
10% of the 1st 2 lakh and 5 % of the 

balance 

   (iii)The competent authority while  

granting extension of currency of the 

contract may also levy token penalty as 

deemed fit based on the merit of case.         

 

 

Provided further, that if the RailTel is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work within 

further extension of time allowed as aforesaid, the RailTel shall be entitled without prejudice to 

any other right or remedy available in that behalf; to appropriate the contractor's security 

deposit and rescind the contract under 49 of these conditions, whether or not actual damage is 

caused by such default. 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 
 

(a)  During excavation of trench utmost care is to be taken by the contractor so that the existing 

underground cables are not damaged or cut. In-case any damage/cut is done to the existing 

cables, a penalty as per the schedule given below willbe charged from the contractor or the 

amount will be deducted from his running bills as per Railway Board’s Telecom Circular 

No.17/2013:- 
 

 

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage 

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC 
Rs. 1.25 Lakhs (Rs. One lakh & twenty 

five thousand only) 

Both OFC & Quad 
Rs. 1.50 Lakhs (Rs. One lakh & fifty 

thousand only) 

Electrical cable Rs. 1.0 Lakhs (Rs. One lakh only) 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17
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Besides the above penalty, the contractor shall carry out such repairs for restoration of the 

damaged cable free of charge. The cost of jointing kit shall also be borne by the contractor. 

If contractor fails to repair the damage, the cost of repair (including cost of labour & 

jointing kit) shall be recovered from the contractor. 

 

(b)   Contractor shall either pay to third parties all expenditure incurred for restoring services 

which are damaged by Contractor while carrying out the work or the same amount will be 

deducted from his bills. Such expenditure shall be intimated to Contractor either by 

Engineer-In-Charge or concerned third parties in writing. The amount deducted by the 

Contractor from his bill shall be paid to concerned third parties by Engineer-In-Charge. 

 

(c) Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill 

submitted by the Contractor prior to making payment by him to third parties for the 

damages caused or to deduct same amount from his bill. 

 

(d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 

 

The contractor while taking delivery of materials supplied by the RAILTEL at the 

designated place shall thoroughly inspect all items before taking them over. In case of 

execution of the work, if any material is found damaged/working unsatisfactorily, then a 

penalty equivalent to the cost of material + 10% as penalty shall be recovered from the 

contractor’s payments/securities. 

 

(e)  However, contractor will not be penalized for any defect in workmanship of the materials, 

which are directly supplied by RailTel. 

   

5.35.3    If Railways/any other stakeholders of this project imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor back to back. 

 

5.35.4     Issue of work order (Not Applicable) 

 

5.36 ADHERENCE OF TIME SCHEDULE  

5.36.1  Timely completion of the work is the essence of the contract. While delay in   execution will 

attract penalty. 
 

5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   cause  

which  the Purchaser  may  agree   as being a  reasonable ground for extension of  time  the  

purchaser’s engineer or his representative may   allow   such   additional  time as he may in his 

absolute discretion consider to be reasonably justified by  the   circumstances of  the case. Such 

extensions shall be granted, on request from contractor, with liquidated damages in the Form 

No.11.  

 

5.37 CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES 

 Please Refer Para 4.52 of the tender document. 
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5.38 PRICES 

5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and every 

item of the schedule are indicated in the Schedule of Requirements. The tenderer is expected to 

quote the %age above(+) / below(-) /at PAR the RailTel’s total estimated cost indicated in the 

schedule.  
 

The percentage above/below/at par  finalized for the entire schedule shall be firm and on all-

inclusive basis (inclusive all incidental charges for transport, loading/ unloading and  handling  

of materials, commission  for  arranging  dispatch  by  rail direct from manufacturer's  factory   

and   completing   all   necessary   formalities in  this  respect, such  as  submission of  

forwarding   notes, arranging  placement  of  Wagon,  collection  of  banker's  charges  for  

Bank   guarantee,   Indemnity  Bonds   inclusive   of  cost  of  Stamp  etc.,  if  any,  levied  by  

the   RailTel). 
 

5.38.2    The prices shall include all taxes, GST and levies applicable  on this Contract.  Therefore, they 

should quote   their   rate taking into account the rate of   GST on this work as livable. It is 

clarified that required form applicable for this purpose will be supplied to the Contractor as 

applicable in the state where the Contract is being    executed.  
 

5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning and testing and all costs 

of Administration of   Contract, Insurance  Premium,  Banker's  charges   for  guarantees, cost  

of  storage,   loading-unloading   and  handling of materials and for any road transport which the  

contractor may use for carriage of materials to his  depot  and the site of work. The prices shall 

include the cost  of   works  and  adjustments  necessary  to  be  done  by   the  contractor  

during  or  after tests  carried  out  by  the  purchaser. 
 

5.38.4    The rate to be quoted by the Tenderers should take into   account the credit availed on imports 

under the CENVAT scheme. The  tenderer  should give a declaration that any set off in respect  

of duties on imports as admissible under law is being totally   and  unconditionally  passed on to 

the  purchaser  in the price quoted by him (see Para 5.43). 
 

5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. GST  levied by any statutory 

authority, the   purchaser shall make any deduction toward GST if statutorily required to do so. 

The deducted GST shall be remitted to the  concerned    authority  and  the  purchaser shall  in 

no  way  be  responsible   for  any  disputes  between the  tax  authorities and the contractor in 

this regard. 

5.38.6    All taxes, duties and levies arising out of the transaction between the contractor and his sub-

contractor/supplier for this work will be included  in the  rates quoted by the contractor  in the  

relevant   Schedule. 

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as per 

Form no 16 annexed with the Tender Document. 
 

5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given. The Contractor will have to make his own arrangement.   
 

5.38.8   As per provision of GST, for all taxable supplies made by the vendor, vendor will issue valid tax 

invoice in accordance with GST Act in order to enable RailTel to avail input tax credit. For all 

the taxable supplies made by the vendor, the vendor shall furnish all the details of such taxable 
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supplies in the relevant returns to be filed under GST Act. If the vendor fails to comply with any 

of the above, the vendor shall pay to purchaser any expense , interest, penalty as applicable 

under the GST Act.  

  In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 

disallowance of input credit to purchaser, the vendor shall be liable to pay applicable interest 

under the GST act to the credit of purchaser. The same provisions shall be applicable in case of 

credit notes. 
 

5.39 MEASUREMENT OF WORKS 

5.39.1    Refer Para 5.18 of tender document. 
 

5.39.2 MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 

All measurement,  method  of  measurement,  meaning  an  intent of  specifications  provided by 

purchaser’s Engineer shall be final and binding.   
 

5.39.3   Measurement of the work for payment will be taken equal to the length of the pipe/duct through 

which the cable has been pulled and not the total length of the cable pulled through pipe/duct. 
 

5.40   TERMS OF PAYMENT  

5.40.1.1   On Account Payment:-Ref para 4.46 

5.40.1.2   Rounding off amounts:-Ref para 4.46 

5.40.1.3 On account payments not prejudicial to final settlement: -Refer para 4.46 

5.40.1.4    The vendor should have Registration No. as per provision of GST 

 

5.40.2 Manner of payment: - Ref para 4.46. 
 

5.40.3 Not Applicable 
 

5.40.4       PROGRESS PAYMENT FOR EXECUTION OF WORK (SCHEDULE OF 

                 SERVICES) 

                 Labour Cess shall be deducted from bills as applicable under Liability to pay cess under 

building and other construction workers welfare Act,1996 and deposited in relevant state 

where work is being executed. 

 

5.40.4.1  50% of RKM of sub section will be released on laying of duct in trenches/HDD or by other 

means as defined in the tender document as per satisfaction of RailTel Engineer. 

 

5.40.4.2  35% of RKM of each long haul section will be released after laying of OFC in laid duct, 

installation of chambers, installation of route markers, provision of loops in chamber at 

junction locations, splicing of fibers in chamber, termination of all fibers at termination 

location, commissioning, testing of OFC and installation & commissioning of earthing as 

defined in the tender document.  

. 

5.40.4.3   5% will be released after issue of PAC of the commissioned long haul section. 

 

5.40.4.4   5% will be issued after issue of final PAC i.e. PAC for whole work as per contract. 

 

5.40.4.5   Trade Receivables Discounting System (TReDS) 
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“RailTel is registered with m1xchange TReDS platform having Buyer registration 
“BUYER00001496”. The URL for m1xchange Platform is https://www.m1xchange.com. MSE 
suppliers/vendors are required to register themselves on m1xchange Platform for availing the 
facility of bill discounting on TReDS Portal. The Bidder is mandatorily required to submit its 
TReDS registration number (as provided by M1xchange portal) and GRN (Goods/service Receipt 
Note) Number (as provided by RailTel on Delivery of Goods/Service) while submitting the 
invoices if requires to avail TReDS facility. 
MSE vendor will bear all costs relating to availing the facility of discounting on TReDs platform 
including but not limited to Registration charges, Transaction charges for financing, Discounting 
Charges, Interest on Financing, or any other charges known by any name shall be borne by MSE 
vender. 
MSE vendor hereby agrees to indemnify, hold harmless and keep RailTel and its affiliates, 
Directors, officers, representatives, agents and employees indemnified, from any and all 
damages, losses, claims and liabilities (including legal costs) which may arise from Sellers 
submission, posting or display, participation, in any manner, on the TReDS platform or from the 
use of Services or From the Buyer’s breach of any of the terms and conditions of the usage 
terms or of this Agreement and any Applicable law on a full indemnity basis. 

RailTel shall not be liable for any special, indirect, punitive, incidental or consequential damages 
or any damages whatsoever (including but not limited to damages for loss of profit or savings, 
business interruption, loss of information), whether in contract, tort, equity or otherwise or any 
other damages resulting from using TReDS platform for discounting their (MSE Vendor’s) 
invoices. 

 

5.40.4.6   Documents required for passing the payment:   

1. Measurement Book (MB)  

2. OTDR Reports  

3. Route Diagrams 

4. On Account Sheet jointly Signed   

5. Invoice  

6. Material Inspection Certificate  

7. Copy of Wages report uploaded on Shramikkalyan portal. 

8. Copy of Site Register 

 

5.41 FINAL PAYMENT 

5.41.1  Final payment of 5% (five Percent) of contract value shall be made after issue of Final 

Acceptance Certificate (FAC). 

 

5.41.2  Post Payment Audit: Refer clause 4.51.2 

 

5.42 FINAL SETTLEMENT 

On expiry  of  the  warranty  period  and  issue  of  the  Final Acceptance Certificate   of the  

entire  installations, the security deposit will  be  refunded  to  the  Contractor  after adjustment 

of any dues payable by the contractor. 

https://www.m1xchange.com/
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5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

a) The purchaser will not be responsible for payment of taxes and duties paid by the supplier 

under misapprehensions of law or misclassification and in such cases even if the suppliers 

bill contain an element of tax or duty which is not payable by the purchaser, such payment 

would be disallowed. 
 

b)  The claim for GST, if any, on each bill should be supported by the following certificates:- 
 

i) Certified that the amount of `……..claimed as GST in this bill is in accordance with 

the provision of the rules in all respects and the same has been actually paid to the 

GST authorities in respect of the stores covered by the bills. 
 

ii) Quarterly certificate to the effect that no refund of GST already reimbursed against 

this contract has been obtained during the quarter ending. In the event of any such 

refund being obtained by the seller, the same should be passed on to the purchaser. 
 

iii) Certificate: - The tenderers will have to give the following certificates in their offer:-  

    "We hereby declare that in quoting the above price, we have taken into effect, the 

full effect of the duty set-off on ’Central excise and counter veiling duties' available 

under the existing scheme. We further agree to pass on such additional duties and 

set off as may become available in future in respect of all the inputs used for the 

manufacture of the final product, on the date of the supply under scheme, by way of 

reduction in price and advise the purchaser accordingly.” 
 

iv) Payment of GST will be released only after submission of GST to authorities and 

details given in return for GST. 

 

5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  incurred  which  

under  the  provisions of  contract are Contractor's obligations will be deducted  by   

RailTel    from   progress    payment   Bills/Invoice  of Contractor, as and when it is  

understood  that such an expense has been incurred or paid for. 

 

(ii) All   such   claims of RailTel shall,  however, be duly supported by appropriate and   

certified vouchers, receipts or explanations as are available to enable the  Contractor to 

identify such claims.     
 

5.45 TAXES 

5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like Income Tax as 

are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT   any 

liability for the same. 
 

5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax in force 

shall be made from the Contractor/Sub-Contractor and the amount so deducted may be credited 

to the Central Government. 
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5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards GST on 

Works , the same  will  be  deducted and  remitted  to  the  concerned  authority.  
 

5.45.4 Any change in statutory duties/taxes, imposition/removal of any duty taxes shall be to RailTel 

account. 
 

5.45.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/ SGST 

Act, the RCIL shall deduct the applicable GST from his / their bill under RCM and deposit the 

same to concerned Authority. 
 

5.45.6  Any statutory revision/variation in taxes /duties shall be to the RailTel’s account and   shall be 

admissible on the production of valid documentary evidence. For this tenderer shall submit the 

taxes/duties structure considered by him while quoting the rates. 
 

5.45.6   GST related clauses W.E.F 01.07.2017 
 

1.  The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of, all 

taxes & duties like   import, custom, Anti-Dumping, CGST, SGST, IGST, UTGST etc the offer 

should   be inclusive of packing, forwarding.  freight up to destination, insurance charges. 

2.   Bidder shall issue valid invoice to RailTel for availing proper credit of CGST/ case of   award of 

Contract GST will not be reimbursed in the absence of valid   tax invoice. 

3.          For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 

taxable supplies in the relevant returns to be filed under  GST   Act. 

4.  If the vendor fails to comply with   any of the above, the vendor shall pay to purchaser any 

expense,   interest   penalty   as applicable   under  the  GST Act 

5.  In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 

disallowance  of   input  credit   to   purchaser, the   vendor    shall    be liable to   pay applicable  

interest   under the  GST Act  to  the  credit  of purchaser.       The same   provisions    shall   be 

applicable in case  of  debit/credit    notes 

6.           Tenderer shall  quote all  inclusive rates, but  there   shall  be  break  up  of  basic    price    and   

all  type of  applicable taxes   such   as  SGST/CGST/IGST/UT GST  along with   respective 

HSN/SAC Code under GST Law  (Including    tax   under   reverse charges   payable  by the  

recipient). 

7.         Wherever  the  law makes it  statutory For the Purchaser to deduct any  amount towards   G5T at 

sources, the  same  will  be deducted and remitted to the  concerned  authority. 

8.  In regards to works contract, the tenderer   should   have  registration  no. for  GST in   

respective state where work  to he executed and shall furnish GST registration certificate along  

with tender. 

9.         The  imposition of  any new  tax and/or increase/in  the  aforesaid  taxes, duties levies,     after the 

last  stipulated date for  the receipt of  tender  including   extensions if  any and  the  bidder 

there upon  necessarily  and  properly  pays such  taxes/ levies/ cess, the bidder shall   be  

reimbursed the amount   so  paid  provided   such   payments    if any,   is  not,   in   the  opinion    

of  RailTel    attributable     to delay   in   execution    of work   within   the  control   of  

bidder.The bidder   shall, within    a  period   of  30 days  of  the  imposition   of  any  such   tax   

or  levy  or  cess , give   a written    notice   thereof  to  Rail Tel  that the same  is  given 

pursuant to  this   condition, together    with   all   necessary information including details of  

input credit relating thereto. In  the event    of   non-payment/default in payment of  any   of  the 

above   taxes.      RailTel   reserves  the  right to with-hold the dues/ payment of bidder and 
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make payment to state/Central    Government authorities as may be applicable. However if   the 

rates are  reduced  after   the  last stipulated  date   for  receipt of tender,   bidder has  to pass  on  

the benefits  to RailTel. 

10.          Incase of  imported   equipment : 

              Anti-Dumping duty   if applicable   on the equipment proposed   to be supplied by 0EM/ 

Tenderer as per extant instructions   of Ministry of Commerce/Finance    Government    of India 

has  to  be borne by  the   tenderer   and  shall be deducted   from   the  amount    payable to the 

bidder at   the, time  of  making   payment  to  the  firm.  if this duty  amount  is paid   to 

Custom   Authority     by  RailTel. 

11.         Evaluation  Criteria: 

               Inter   se position of the   offers   will   be determined   on total   unit   rate on CIP destination 

basis which   will include basic rate, custom   duty, CGST, SGST, IGST, GST, freight, 

insurance and any other charge or cost quoted by the tenderer, including GST payable. On 

reverse charge by RailTel, wherever applicable. 

 

5.46 MOBILIZATION ADVANCE 

 No mobilization advance will be given to the contractor. 

 

5.47 INSURANCE 

5.47.1   The Contractor shall  take out and keep in force a policy or policies of insurance against all 

liabilities of the Contractor or the Purchaser at common law or under any  statute in respect of 

accidents to persons who  shall  be  employed  by the contractor in or about the site  for  the 

purpose  of  carrying  out the works on the  site.  The Contractor shall also take out and keep in 

force a policy or policies of Insurance against all recognized risks to their offices and depots.  

Such insurance shall in all respects be to the approval of the Purchaser and if he so requires in 

his name. 
 

 

5.47.2    INSURANCE OF MATERIALS & INSTALLATIONS 

  The Contractor shall take  out  and keep in force  a  Policy   or  policies  of  Insurance  for all 

materials  including    materials/   equipments  supplied by RailTel irrespective of  whether used 

up in the portion of  work  already done or kept for the use in the balance portion of the work 

until such works are provisionally handed over to the  RailTel. For this purpose, the works are 

deemed to have been provisionally handed over when provisional   acceptance certificate is 

issued for the locations. 

5.47.3    The Contractor shall not be liable for losses/damages to the materials either used up in the 

portion of work done or his material kept for use at site, in consequence  of Mutiny, or other 

similar causes over which the Contractor has no control and which cannot be insured. Such 

losses or damages shall be the liability of the Purchaser and if required by the Purchaser, be 

made good by the contractor at the cost of the Purchaser. 
 

5.47.4    The Contractor should, however, insure the stores  brought  to site, against risks in consequence 

of war  and  invasion,  as  required under  the  Emergency  Risk (Goods) Insurance Act enforce 

from time to time. 
 

5.47.5    It may be noted that the beneficiary of the insurance policy should be RailTel or the policies 

should be pledged in favor of RailTel. The contractor shall keep the   policy / policies current 
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till the installations are provisionally handed over to the purchaser. It may also be noted that in 

the event of contractor's failure  to  keep  the  policy current and alive, renewal of policy  will  

be  done by purchaser for which the cost of the premium plus 20% of premium shall be 

recovered from the contractor. 
 

5.47.6    For the purpose of enabling the contractor to take the insurance cover in connection with  this  

contract,  the purchaser's Engineer will advise the approximate price  of  all the  RailTel  supply 

materials to the Contractor. 
 

5.48     FORCE MAJEURE CLAUSE 

 Refer para 4.11 of chapter -4 

5.48.1 Refer para 4.17 of chapter-4 

 

5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to determine 

and terminate the contract at any time should, in the RailTel's opinion, the cessation of 

work becomes necessary owing to paucity of funds or from any other cause whatever, in 

which case the value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. Notice in writing 

from the RailTel of such determination and the reasons therefore shall be conclusive 

evidence thereof. 

(2) Payment on determination of contract: - Should the contract be determined under sub 

Para 5.49(1) of tender document of this clause and the Contractor claims payment for 

expenditure incurred by him in the expectation of completing the whole of the work, the 

RailTel shall admit and consider such claims as are deemed reasonable and are supported 

by vouchers to the satisfaction of the Engineer. The RailTel's decision on the necessity 

and propriety of such expenditure shall be final and conclusive. 

(3) The Contractor shall have no claim to any payment of compensation or otherwise. 

Howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination 

of contract. 
 

(4) Arbitration:-  

(a) Any dispute or differences of any kind whatever arising in connection with the 

Contract or the carrying out of the works (whether during the progress of the works or 

after their completion and whether before or after the determination, abandoned or 

breach of the Contract) shall be referred to and settled by the sole arbitrator in 

accordance with the provisions contained in arbitration and conciliation Act, 1996. 

 
 

(b) The sole arbitrator shall be appointed by the CMD of RailTel Corporation of India 

Limited. It is expressly understood between the parties that no objection shall be 

raised at time after execution hereof to the appointment of the arbitrator by the MD of 

RailTel Corporation of India Limited including that the person appointing the 

arbitrator is connected to and / or employed with RailTel Corporation of India 

Limited. 
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(c)   The venue of the arbitration shall be New Delhi (India). The arbitration proceedings 

shall be conducted in English and the cost of the arbitration shall be borne between 

the parties in equal proportion. 

 

(d)   The arbitrator shall give a reasoned award, which shall be binding on the parties. 

 

 

 

 

 

**** 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate  

Form No.  3 : Agreement 

Form No.  4 : Proforma for Performance Bank Guarantee  

Form No.  5 : Statement of Deviations 

Form No.  6 : 
Standing Indemnity Bond (for on Accounts Payments 

and Stores Supplied by RailTel) 

Form No.  7 : System performance guarantee. 

Form No.  8 : Not used 

Form No.  9 : Works in hand 

Form No.  10 : 
Acknowledgement of receipt of materials from 

RailTel 

Form No.  11 : 
Extension of period of completion of work on 

Contractor’s Account 

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No. 14 : RTGS format. 

Form No. 15 :  
Format for Affidavit to be submitted by Tenderer 

alongwith Tender Documents 

Form No. 16 : Tax Breakup  

Form No. 17                                          :      Deleted 

Form No. 18                                         :       Deleted 

Form No. 19                                          :      Surety Bond for BID Security 

Form No. 20                                          :      Insurance Surety Bond for Performance Security 
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Form No.1 

 

OFFER LETTER 

 

From:         Date:  

____________________________ 

____________________________ 

____________________________ 

 

To: 

Principal Executive Director, 

RailTel Corporation of India Limited, 

Western Region, 

Mumbai. 

 

Sub: Survey, Supply, Installation, Trenching, Laying of Duct, Blowing of OFC   through 

Ducts, Splicing, Testing & Commissioning for 48F OFC Laying in various sections of 

Ahmedabad Territory of Western Region. 

      

 Ref: E-Tender No. RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

          dated: 24.04.2026 

 

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days from 

the date of issue of letter of acceptance of the tender in strict compliance within the provision detailed in 

the tender paper attached. 

 

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for acceptance 

for and during the period of 45 days from the date of opening of the tender.  

 

I/We fully understand the terms and conditions as contained in the tender paper and we agree that the 

same shall apply to My/Our tender and I/We shall be bound by them. 

 

Earnest money deposit & Tender document cost details are as follows :-  

 

Tender document cost :- ……………………………… 

Earnest Money Deposit (EMD) :- ……………………………… 

 

The full value of the Earnest Money shall be forfeited without prejudice to any other right or remedies if:  

 

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA for any 

section is awarded to us, within stipulated time. 

 

(ii) I/We do not execute the contract document within 15 days after the receipt of notice by the RailTel 

Corporation that such documents are ready. 
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(iii) I/We do not commence work immediately from the date of issue of letter of acceptance or as per 

Clause 4.19 of the contract document. 

 

(iv) If we withdraw our offer after opening of the tender. 

 

(v) If we do not accept the order in the event the same is awarded to us. 

 

Until a formal agreement is prepared and executed, submission of this offer letter shall constitute a 

binding contract between us subject to modification as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer. 

 

I/We hereby agree to execute the work and place our teams as required, within the scheduled date 

mentioned above. In the event of shortcomings in the provision of equipment / placement of team within 

the stipulated date, RailTel shall be at liberty to impose penalty, if any, as has been stipulated in the 

tender document. 

 

Yours Sincerely, 

 

 

Signature & Seal of the Tenderer 

 

Place: - 

 

Date: - 

 

Witnessed by:  

 

 

1. Signature:       2. Signature:  

 

Name:                    Name:  

 

Address:                   Address:  
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Form No. 2 

 

QUALIFYING CRITERIA (For Tender amounting more than 50 lakh Rupees) 

 

USER’s CERTIFICATE 

 

Name of  the Firm   

Contract No. & date   

Scope of  Work   

Contract Amount (in 

Indian Rupees)  
 

Completion Period  as 

per original contract  
 

Completion Period  

with extension 
 

Data of  

Commencement  
 

Actual date of 

Successful Completion 
 

 

 

 

 

Name  :  

Dated  :  

Designation : 

 

 

 

Signature of the Contractor with  

Company Seal  

 

Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 

AGREEMENT 

 

 

CA No.  ____________________ for “Name of work:- ___________________ ”This AGREEMENT is 

made this _________ day of  ___________  Year, by and between RailTel Corporation of India Limited. 

(A Govt. of India Undertaking) having its Registered office at Plate-A, 6th Floor, Office Block, Tower-2, 

East Kidwai Nagar, New Delhi-110023, and Regional Office at Western Railway Microwave Complex, 

opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 acting in the  

premises  through Executive Director /Western Region (hereinafter referred to as ‘RailTel’, which 

expression should unless repugnant to the context or meaning thereof include its successors and 

permitted assigns) of the one part; 

 

And _______________________having its Registered office at __________________ acting in the 

premises through ____________ (hereafter referred to as “Contractor”, which expression should unless 

repugnant to the context or meaning thereof include its successor and permitted assigns) of the other 

part.  

 

Whereas in response to a call for Tender by RailTel for the work of Supply, Installation, 

Trenching/HDD/Clamping, Laying of Duct, Blowing of OFC through Ducts, Splicing, Testing & 

Commissioning for OFC Patch Replacement at various sections of Mumbai Territory of Western 

Region. at Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel hereto, the 

Contractor has submitted a Tender as per Annexure ‘B’ hereto   

 

AND WHEREAS the said Tender of the Contractor has been accepted for the work of “   

___________________________________________ ”as per copy of Letter of Acceptance of Tender 

No. _______________________________________. complete with enclosures at the accepted rates and 

agreed deviations from tender papers as per Annexure-C hereto at contract value of 

`________________(Rupees _________________________ Only) duly accepted by the contractor.  

 

Now this agreement witnesses that in consideration of the premises and the payment to be made by the 

Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment and 

materials and execute and perform all works for which the said Tender of the Contractor has been 

accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such 

supply, execute and performance to the satisfaction of the purchaser (RailTel) and the purchaser 

(RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of 

the provisions therein. 

 

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or 

seals on the day and year respectively mentioned against their respective signatures.  

 

 

Signed and delivered by Shri _______________________ for and on behalf of RailTel Corporation of 

India Ltd.  



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

98 | P a g e  

 

 

The contract within named in the presence of:  

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

Signed and delivered by Shri. _______________________________ for and on behalf of 

________________________ , the contractor within named in the presence of :   

 

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

 

Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 

Annexure – B  : Firm’s offer. 

Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

Proforma for Performance Bank Guarantee 

 

PERFORMANCE BANK GURANTEE BOND 

(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 

 

1. In consideration of the RailTel Corporation of India Limited: Plate-A, 6th Floor, Office Block, 

Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional office at RailTel Corporation of 

India Ltd, Address of Regional office…… (herein after called “the RailTel”) having agreed to 

exempt ……………………………………………………………..    (Hereinafter called “the said 

Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  

…………………  ………………………… dated  ……………  made between 

…………………………………………  and 

………………………………………………………………….. for (hereinafter called “ the said 

Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms and 

conditions contained in the said Agreement, or production of a Bank Guarantee for Rs. 

………….. (Rs. ………….. only).  We, …………………………………(indicate the name of the 

Bank)  hereinafter referred to as “ the Bank”) at the request of  ……………. ……………. 

Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. 

Against any loss or damage caused to or suffered or would be caused to or suffered by the 

RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement. 

 

2. We, ……………………………………………………………. Bank and our local branch at 

………… (indicate detail address of local Branch with code no.) do hereby undertake to pay 

the amounts due and payable under this Guarantee without any demur, merely on demand from 

the RailTel stating that the amount is claimed is due by way of loss or damage caused to or would 

be caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of 

terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure to 

perform the said Agreement.  Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. ………… 

 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any 

suit or proceedings pending before any court or Tribunal relating thereto our liability under this 

present being, absolute and unequivocal. 

 

4. The payment so made by us under this Bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for making 

such payment. 

 

5. We, …………………………………………. Bank further agree that the Guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue to be enforceable till all the dues of 
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the RailTel under or by virtue of the said Agreement have been fully paid and its claims satisfied 

or discharged or till RailTel certifies that the terms and conditions of the said Agreement have 

been fully and properly carried out by the said Contractor(s) and accordingly discharges this 

Guarantee.  Unless a demand or claim under the Guarantee is made on us in writing on or before 

the …….  (1)  …………………….  We shall be discharged from all liability under this 

Guarantee thereafter. 

 

6. We,………………………………………………We, ……………………………………. 

(indicate the name of Bank) Further  agree with the RailTel that the RailTel shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the Agreement or to extend time  of to postpone for any 

time or from time to time any of the powers exercisable by the RailTel against  the said 

contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said 

Agreement and we shall not be relieved  from our liability by reason of any such variation, or 

extension to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel 

or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have affect of 

so relieving us. 

 

7. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s) Supplier(s). 

 

8. We, the ………………………………… Bank further agree that this guarantee shall be 

invokable at our place of business at …………………/New Delhi (indicate detailed address of 

local New Delhi Branch with code no.). The branch at New Delhi is being advised accordingly. 

 

9. The claim period will be valid till one year from the date of the expiry of this performance bank 

guarantee. 

 

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency 

except with the previous consent of the RailTel in writing. 

 

Dated the                            day of                       2021 

 

for  ……………………………………………….. 

                (Indicate the name of the Bank) 

Witness 

 

1. Signature 

Name 

 

2. Signature 

Name 
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Form No. 5 

 

STATEMENT OF DEVIATIONS 

 

PROFORMA FOR STATEMENT OF DEVIATIONS 

 

1. The following are the particulars of deviations from Preamble, requirement of the Instructions to 

Tenderers and Conditions of Tendering and Special conditions of Contract. 

 

Preamble (Chapter 1)  

 

 Clause   Deviation  Remarks (including justification) 

 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 

Clause   Deviation  Remarks (including justification) 

         

 

Special Conditions of Contract (Chapter 5)  

 

Clause   Deviation  Remarks (including justification) 

         

2. The following are the particulars of deviations from requirement of the Technical specifications 

(Chapter 7)  

 

Clause   Deviation  Remarks (including justification) 

  

        

 

Note: Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  

 

  

 

SIGNATURE AND SEAL OF TENDERER  
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Form No. 6 

 

STANDING   INDEMNITY    BOND 

(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value) 

 

We, M/s    ______________________________  hereby undertake that we hold at our Stores 

Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of India Limited 

in the  premises through Executive Director or  his  successor hereinafter referred to as “the 

Purchaser” all materials for which ‘On Account’ payments have been made to us against the Contract 

for  -------------- vide letter of  Acceptance of  Tender No. _______________________ and  the 

materials  handed over to us by the Purchaser for all purpose of  execution of the said Contract, until 

such time the materials are duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all risk 

till they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and 

shall indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the 

said materials while in our possession and against disposal of surplus materials.  The said materials 

shall at all times be open to inspection by any engineer authorized by the Director / Projects (whose 

address will be intimated in due course). 

 

 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off 

and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 

included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  

along with the amount  to be refunded without prejudice to any other remedies available to his  by 

deduction from any sum due or  any sum which at any time hereafter becomes due to us under the 

said or  any other Contract. 

 

Dated  this ______________________  day of  _____________ 2021 

 

 

       for and on behalf of  

       M/s ______________________ (Contractor) 

 

Signature of witness 

 

Name and witness in Block letters 

 

Address 
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Form No. 7 

 

SYSTEM PERFORMANCE GUARANTEE 

 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 

To 

 

The Principal Executive Director/RCIL, Mumbai 

 

 I / We …………………………………………………………………. hereby guarantee that the 

design on the basis of which we have submitted our Tender No. __________________________ ; has 

been carefully made to conform to the end objectives in the tender documents and to technical 

specification therein.  We further guarantee that in the event of the performance of the system, when 

installed, not complying with the end objectives or with the specifications contained in the tender 

documents, we shall provide further inputs to enable the RailTel to realize the end objectives contained 

in these documents without any additional payment for any additional equipment which may be 

required in this regard.  We further guarantee that all the expenses for providing the additional inputs 

under the System Guarantee will be borne by us.  We further guarantee that these additional inputs will 

be provided by us to make the system workable within 1 month from the date on which this guarantee is 

invoked by the Purchaser. The guarantee is valid for a period of one year from the date of 

commissioning of the system. 

 

 

 

(Signature of Firm’s Authorized Officer) 

                                                                                          Seal 

 

 

 

Signature of witness: 

 

 

1. ……………………. 

 

 

2. ……………………. 
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Form No. 9 

 

WORKS IN HAND  (For Tender amounting more than 50 lakhs Rupees) 

 

 

 

Sr. 

No 

System 

& Name 

of the 

Project 

Party’s 

name & 

address 

for 

whom 

the work 

is being 

done 

Total 

Contract 

Value (`) 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress 

in terms 

of work 

already 

done 

Likely 

date of 

comple

-tion 

No. of 

exten-

sions 

granted 

Payments 

received 

till date (`) 

Re-

marks 

          

          

          

          

          

 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

105 | P a g e  

 

 

Form No. 10 

ACKNOWLEDGMENT 

FOR RECEIVING MATERIALS FROM RAILTEL 

 

Station: 

Date: 

Sub: Receipt of Material from RailTel 

 

 It is hereby acknowledged that the following materials have been received in full and good 

condition by me on  at for the work under the Agreement no. ……………………...        dated   

……………………                 

 

Sr. No.  Description of Material  Quantity  Remarks 

   (Meter/No.)  if any 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Witnessed by: 

 

 

 

 

_________________________    _____________________ 

(Signature of Engineer’s     (Signature of Contractor 

Representative with       or Contractor’s 

Designation)        Representative) 
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Form No. 11 

      

EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 

 

 

No.          Date: 

 

To, 

 ……………………….. 

 

 ……………………….. 

 

 

Sub: (i)  (Name of Work) 

 (ii) Acceptance Letter No. 

 (iii) Undertaking / Agreement No. 

 

Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

 

Dear Sir, 

  

The stipulated date for completion of the work mentioned above is ………………..from the progress 

made so far and the present rate of progress, it is unlikely that the work will be completed by the above 

date (or However, the work was not completed on this date) 

 

Expecting that you may be able to complete the work if some time is by given the Principal Executive 

Director, RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby extends 

the time for completion from ……… to ……..……………… . 

 

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof 

(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of 

the works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 

recovered from  as mentioned in Para 5.35 of the special conditions of contract for the extended period 

notwithstanding the grant of this extension.  You may proceed with the work accordingly.  

 

The above extension of the completion date will also be subject to the further condition that no increase 

in rates on any account will be payable to you. 

 

 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 

conditions stated above. 

 

Please note that in the event of declining to accept the extension on the above said conditions or, in the 

event of your failure after accepting or acting up to this extension to complete the work by (2) 
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……………………………………….here mention the extended date), further action will be taken in 

terms of relevant Para of special conditions of contract. 

 

 

 

 

Yours faithfully, 

For& on behalf of RailTel Corporation of India Limited  

 

Note: 

 

1. Give here the stipulated date for completion without any penalty fixed earlier. 

2. Here mention the extended date. 

 

Sub: (i) (Name of Work) 

(ii) Acceptance Letter No.  
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Form No. 13 

 

 

QUALIFICATION & EXPERIENCE  (For Tender amounting more than 50 lakhs Rupees) 

 

Details of works executed and under execution by Tenderer during the last 3 years (current year and last 

three financial years) should be furnished in the following format.  

 

Sl 

No 

Name of 

Project & 

Descriptio

n of work 

Party’s 

name & 

address for 

whom the 

work was 

done 

Total 

Value of 

the 

Contract      

(Rs) 

Date of 

award of 

work and 

schedule 

period of 

execution 

(in months) 

Date of 

completion 

and actual 

period of 

execution 

(in months) 

Total 

contractual 

payment 

received Remarks 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

 

 

 

Note: A certificate from the organization for whom the work was executed should be submitted 

to indicate that the contract was satisfactorily executed. 

 

 

 

 

(Signature and Seal of the Manufacturer/Contractor) 
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Form No. 14 

The Joint General Manager (Finance)         

RailTel Corporation of India Ltd. (Regional Office) 

Western Railway Microwave Complex,  

Senapati Bapat Marg,  

Mahalaxmi, Mumbai – 400 013. 

 

Sub. : Option for Payment through RTGS/NEFT  

 

Sir, 

You are requested to remit the payment due to us through RTGS/NEFT into our Current Account. 

The detail required duly verified by our bank for Online payment is provided here under for needful 

please.  

 

  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 

 

1. Beneficiary Name : 
 M/s ……………………………….. 

2. Beneficiary  

Address :  

   

   

3. PAN No.  

4. GSTIN  (list)  

5. Bank A/c No. :  

6. Name of Bank :  

7. Bank Branch  

Address:  

8. Branch Id Code :  

9. Current Account No.     

10. RTGS / IFSC Code :  

11. NEFT/ IFSC Code  :  

12. MICR no.  

 

 

I do hereby declare that the particulars given above are correct and complete. If the transaction is delayed 

or not effected at all for reasons of incomplete or incorrect information, RailTel will not be held 

responsible. Further, I undertake that till we request a change, paying authority may kindly continue to 

make the payments in our account as per above detail. 

 

For ………………………………..          Verified above Bank Particulars for 

Online payments 

 

 

Authorized Signatory      Bank’s Authorized Signatory 
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Form: 15 

 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-

. The paper has to be in the name of the tenderer)**  

 

           I ................................(Name and designation)*" appointed as the attorney/authorized 

signatory of the tenderer (including its constituents), 

M/s _______________________(hereinafter called the tenderer) for the purpose of the Tender 

documents for the work of ________________________as per the tender No. 

________________of (________________ RCIL), do hereby solemnly affirm and state on the 

behalf of the tenderer including its constituents as under:  

 

1. l/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3. l/we hereby declare that l/we have downloaded the tender documents from RailTel’s website 

www.railtelindia.com or www.ireps.gov.in. l/we have verified the content of the document from 

the website and there is no addition, no deletion or no alternation in the content of the Tender 

document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of 

work or final payment of the contract, the master copy available with the RailTel Administration 

shall be final and binding upon me/us. 

4. l/we declare and certify that l/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements  

5. l/we also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

6.  l/we declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us are found 

to be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender EMD besides banning of business for five years on entire RCIL. Further, 

I/we (name of the tenderer)**____________________ and all my/our constituents understand that 

my/our offer shall be summarily rejected. 

8.  I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will read to termination of the contract, 

along with forfeiture of EMD/SD and performance guarantee besides any other action provided in 

the contract including banning of business for five years on entire RCIL.                                                     

 

                                              

 

DEPONENT SEAL AND SIGNAURE OF THE TENDERER 

 

http://www.railtelindia.com/
http://www.ireps.gov.in/
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VERIFICATION 

 

l/we above named tender do hereby solemnly affirm and verify that the contents of my/our above 

affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 

 

   

                                                  DEPONENT SEAL AND SIGNAURE OF THE TENDERER 
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Form No. 16 

TAX BREAK UP 

 

S.N. Item 

description 

Unit Quantity Base 

price Rs. 

GST  % Any 

other 

Tax % 

Unit 

price 

including 

Tax 

Total 

Cost 

Rs 

         

         

         

         

 

 

 

TIN No. 

 PAN No. 

 GST No. 

 

Signature and Seal of tenderer  
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Form No.19 

 

Surety Bond for BID Security 

 

Tender No._____________________________                                                         Date: _________ 

 

1.    In consideration of you, __________________, (hereinafter referred to as the “RCIL", which 

expression shall unless it be repugnant to the subject or context thereof include its, successors and 

assigns) having agreed to receive the BID of _____________(a company registered under 

Companies Act, 1956/2013) and having its registered office at _________________ New Delhi (and 

acting on behalf of its Consortium) (hereinafter referred to as the "Bidder" which expression shall 

unless it be repugnant to the subject or context thereof include its/their executors, administrators, 

successors and assigns), for the ___________ Project on ________ (Hereinafter referred to as "the 

Project") pursuant to the RFP Document dated _________ Issued in respect of the Project and other 

related documents including without limitation the draft contract Agreement (hereinafter 

collectively referred to as "Bidding Documents"), we (Name of the "Surety Insurer") having our 

registered office at ___________ and one of its branches at ___________ (hereinafter referred to as 

the "Surety Insurer"), at the request of the Bidder, do hereby in terms of Clause no. __________ of 

the RFP Document, irrevocably, unconditionally and without reservation guarantee the due and 

faithful fulfillment and compliance of the terms and conditions of the Bidding Documents (including 

the RFP Document) by the said Bidder and unconditionally and irrevocably undertake to pay 

forthwith to the “RCIL” an amount of Rs. ___________ (Rs. ____________ only) (hereinafter 

referred to as the "Surety Bond") as our primary obligation without any demur, reservation, 

recourse, contest or protest and without reference to the Bidder if the Bidder shall fail to fulfill or 

comply with all or any of the terms and conditions contained in the said Bidding Documents. 

 

2.    Any such written demand made by the “RCIL” stating that the Bidder is in default of the due and 

    faithful fulfillment and compliance with the terms and conditions contained in the Bidding 

       Documents shall be final, conclusive and binding on the Surety Insurer. 

 

3.    We, the Surety Insurer, do hereby unconditionally undertake to pay the amounts due and payable 

under this Surety Bond without any demur, reservation, recourse, contest or protestant without 

any reference to the Bidder or any other person and irrespective of whether the claim of the “RCIL” 

is disputed by the Bidder or not, merely on the first demand from the “RCIL” stating that the 

amount claimed is due to the “RCIL” by reason of failure of the Bidder to fulfill and comply with 

the terms and conditions contained in the Bidding Documents including failure of the said Bidder 

to keep its BID open during the BID validity period as set forth in the said Bidding Documents for 

any reason whatsoever. Any such demand made on the Bank shall be conclusive as regards amount 

due and payable by the Surety Insurer under this Surety Bond. However, our liability under this 

Surety Bond shall be restricted to an amount not exceeding Rs. ___________ (Rupees 

_____________ only). 

 

4.    This Surety Bond shall be irrevocable and remain in full force for a period of 180 (one hundred and 

eighty) days from the BID Due Date Inclusive of a claim period of 60 (sixty) days or for such 

extended period as may be mutually agreed between the Authority and the Bidder, and agreed to 

by the Surety Insurer, and shall continue to be enforceable till all amounts under this Surety Bond 
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have been paid. 

 

5.    We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide 

whether the Bidder is in default of due and faithful fulfillment and compliance with the terms and 

conditions contained in the Bidding Documents including, inter alia, the failure of the Bidder to 

keep its BID open during the BID validity period set forth in the said Bidding Documents, and the 

decision of the Authority that the Bidder is in default as aforesaid shall be final and binding on us, 

notwithstanding any differences between the Authority and the Bidder or any dispute pending 

before any Court, Tribunal, Arbitrator or any other Authority. 

 

6.    The Surety Bond shall not be affected by any change in the constitution or winding up of the Bidder 

or the Surety Insurer or any absorption, merger or amalgamation of the Bidder or the Surety 

       Insurer with any other person. 

 

7.    In order to give full effect to this Surety Bond, the Authority shall be entitled to treat the Surety 

Insurer as the principal debtor. The Authority shall have the fullest liberty without affecting in any 

way the liability of the Surety Insurer under this Surety Bond from time to time to vary any of the 

terms and conditions contained in the said Bidding Documents or to extend time for submission 

of the BIDs or the BID validity period or the period for conveying acceptance of Letter of Award by 

the Bidder or the period for fulfillment and compliance with all or any of the terms and conditions 

contained in the said Bidding Documents by the said Bidder or to postpone for any time and from 

time to time any of the powers exercisable by it against the said Bidder and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the said Bidding Documents 

or the securities available to the Authority, and the Surety Insurer shall not be released from its 

liability under these presents by any exercise by the Authority of the liberty with reference to the 

matters aforesaid or by reason of time being given to the said Bidder or any other forbearance, act 

or omission on the part of the Authority or any indulgence by the Authority to the said Bidder or 

by any change in the constitution of the Authority or its absorption, merger or amalgamation with 

any other person or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect of releasing the Surety Insurer from its such liability. 

 

8.   Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made 

 if addressed to the Surety Insurer and sent by courier or by certified e-mail to the Surety Insurer 

 at the address set forth herein. 

 

9.   We undertake to make the payment on receipt of your notice of claim on us addressed to [name 

 Surety Insurer along with branch address) and delivered at our above branch which shall be 

 deemed to have been duly authorised to receive the said notice of claim. 

 

 10.   It shall not be necessary for the Authority to proceed against the said Bidder before proceeding 

against the Surety Insurer and the Surety Bond herein contained shall be enforceable against the 

Surety Insurer, notwithstanding any other security which the Authority may have obtained from 

the said Bidder or any other person and which shall, at the time when proceedings are taken 

against the Surety Insurer hereunder, be outstanding or unrealised. 
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11.   We, the Surety Insurer, further undertake not to revoke this Surety Bond during its currency except  

with the previous express consent of the Authority in writing. 

 

  12.    The Bank Surety Insurer that it has power to issue this Surety Bond and discharge the obligations 

contemplated herein, the undersigned is duly authorised and has full power to execute this Surety 

Bond for and on behalf of the Surety Insurer. 

 

13.    For the avoidance of doubt, the Surety Insurer's liability under this Surety Bond shall be restricted 

to Rs. __________ crore (Rupees __________ crore only). The Surety Insurer shall be liable to pay 

the said amount or any part thereof only if the Authority serves a written claim on the Surety Insurer 

in accordance with paragraph 9 hereof, on or before (indicate date falling 180 days after the BID 

Due Date). 

 

  14.    This Surety Bond shall also be operatable at our ______________ Branch at New Delhi, from 

whom, confirmation regarding the issue of this Surety Bond or extension/renewal thereof shall be 

made available on demand. In the contingency of this Surety Bond being invoked and payment there 

under claimed, the said branch shall accept such invocation letter and make payment of amounts 

so demanded under the said invocation. 

 

15.    The Insurance Surety Bond shall be verified from the branch concerned/ specific portal created for 

            this purpose. 

 

 

Signed and sealed this _______ day of _________, 2026 at __________ 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the Bank by: 

(Signature) (Name) (Designation) (Code Number) (Address) 

 

 

NOTES: 

i. The Surety Bond should contain the name, designation and code number of the officer(s) 

   signing the Surety Bond. 

 

The address, telephone number and other details of the head office of the insurance company as 

well as of issuing branch should be mentioned on the covering letter of issuing branch 
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Form No.20 

 

Insurance Surety Bond for Performance Security 

 

 

Railtel Corporation of India limited                                                             Date: ___________ 

Regional Office at Western Railway  

Microwave Complex, opposite  

Ambika Mills, Senapati Bapat  

Marg, Mahalaxmi (West),  

Mumbai-400013 

 

____________________(Name of the issuer of surety bond) 

Surety Bond No: _____________________                 Issue Date: _______________ 

Amount of Bond: _____________________                Expiry Date: ______________ 

 

WHEREAS: 

(A) _____________________ (name and address of contractor) (herein fter called the contractor) and 

(name and address of RCIL) have entered into an agreement ( herein after called the “ agreement”) for 

the _______________________ (name of work) subject to and in accordance with the provision of the 

agreement. 

 

(B) The agreement requires the contractor to furnish a Performance Security for due and faithful 

performance of its obligation, under and in accordance with the agreement/contract/Purchase 

order, during the (project duration/warranty period/AMC period) (as defined in the 

contract/agreement) in as sum of Rs. ____________) ( Rupees ______________ crore only) ( The 

SURETY BOND Amount). 

 

(C) We, __________________ through our branch at ______________ ( surety Insurer) have agreed to 

furnish the guarantee (herein after called the surety Bond)by way of Performance Guarantee. 

 

WHEREAS, we……………………, (Name of insurance company) hereinafter called the Surety, acting 

through (Designation(s) of the authorised person of the Surety), have, at the request of the M/s. 

____________________ contractor, agreed to give Bond for performance security/ additional 

performance security as hereinafter contained: 

1.  KNOW ALL MEN by these present that I/We, the undersigned (Insert name(s) of authorized 

     representatives of the Surety), being fully authorized to sign and incur obligations for and on behalf 

of the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to pay the 

Railway the full amount in the sum of ___________ (Rupees __________________Only) as above 

stated. 

 

2.  The Surety undertakes to immediately pay on presentation of demand by the RailTel any amount up 

to and including aforementioned full amount without any demur, reservation or recourse. Any such 

demand made by the RailTel on the Surety shall be final, conclusive and binding, absolute and 

unequivocal notwithstanding any disputes raised/pending before any Court, tribunal, arbitration or 

any authority or any threatened litigation by the contractor or Bank. 
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3. On payment of any amount less than aforementioned full amount, as per demand of the RailTel, the 

    Bond shall remain valid for the balance amount i.e. the aforementioned full amount less the payment 

made to the RailTel. 
 

4.  The Surety shall pay the amount as demanded immediately on presentation of the demand by RailTel 

without any reference to the contractor and without the RailTel being required to show grounds or 

give reasons for its demand or the amount demanded. 
 

5. The Surety Bond shall be unconditional and irrevocable. 
 

6.  The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the 

constitution of the Contractor. 
 

7.  The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or 

to any documents, which have been or may be made between the RailTel and the Contractor, will in 

any way release us from the liability under this Bond; and the Surety, hereby, waives any requirement 

for notice of any such change, addition or modification to the Surety. 
 

8.  This Bond is valid and effective from the date of its issue, which is (insert date of issue). The Bond 

and our obligations under it will expire on ________ (Expiry Date). All demands for payment under 

the Bond must be received by us on or before that date. 
 

9.  The Surety agrees that the Railways right to demand payment of aforementioned full amount in one 

instance or demand payments in parts totalling up to the aforementioned full amount in several 

instances will be valid until either the aforementioned full amount is paid to the RailTel or the Bond is 

released by RailTel before the Expiry date. 
 

 
 
 
 

10. The Surety agrees that its obligation to pay any amount demanded by the RailTel before the  expiry 

of this Bond will continue until the amount demanded has been paid in full. 
 

11. The expressions Surety and RailTel hereinbefore used shall include their respective successors, 

      administrators and assigns. 

 

12.  The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous 

consent in writing of the RailTel. This Bond is subject to the Uniform Rules for Demand Bonds, 

ICC Publication No. 758. 

 

13. We, the Surety Insurer, further agree that the Railtel shall be the sole judge to decide as to whether 

      the contractor is in default of due and faithful fulfillment and compliance with the terms and 

conditions contained in the RFP Documents, and the decision of the Authority that the Bidder is in 

default as aforesaid shall be final and binding on us, notwithstanding any differences between the 

RailTel and the contractor or any dispute pending before any Court, tribunal, arbitrator or any other 

authority. 

 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the 

contractor in favour of the RailTel available with the RailTel. The Surety, under this Bond, shall be 

deemed as Principal Debtor of the RailTel. 

 

Notwithstanding anything to the contrary contained in these presents, 

a. Our liability under this Surety Bond shall not exceed ___________ (Rupees __________ Only). 
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b. This Surety Bond shall be valid up to ___________ (being the date of expiry); 
 

c. Unless the Insurance Company is served a written claim or demand on or before __________ (date of 

expiry) all rights under this Bond shall be forfeited and the Surety shall be relieved and discharged from 

all liabilities under this Bond irrespective of whether or not the original Surety bond is returned to the 

Surety. 

 

Dated___________the day of 2026 

 

15.  The Insurance Surety Bond shall be verified by sending mail to 

       [customer.care@sbigeneral.in]  

Place________________________                                       

                                                                                       Bank's Seal and authorized signature(s) 

(Name in Block letters) 

                                                                                                              ___________________________ 

                                                                                                                     (Designation with Code No.)  

                                                                                                              ___________________________ 

                                                                                                               [P/Attorney] No._____________ 

Witness: 

1. 

2. 

 

 

 

*** 
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CHAPTER-7 

TECHNICAL SPECIFICATION AND INSTRUCTIONS  

Para No. Subject 

 

7.1  Scope   

 

7.2  Deleted 

 

7.3 Deleted 

 

7.4 General 

 

7.5 Excavation of Trenches 

 

7.6 Laying of PLB HDPE Ducts 

 

7.7 Back filling and dressing of trench 

 

7.8 Blowing of cable 

 

7.9 Pre cast RCC chamber 

 

7.10 Fixing of route indicators/joint indicators 

 

7.11 Documentations 

 

7.12 Safety precautions 

 

7.13 Allied Activities 

 

7.14 Techniques for Jointing of Fiber Optic Cable 

 

7.15 Isolation of armour of OFC cable 

 

7.16 Acceptance test for Fiber Optic cable 

 

7.17 Test protocol for optical fiber cable 

 

7.18 Tools and Equipment, required for jointing and Termination of Fibre Optic cable 
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Engineering Instructions 
 

7.1 SCOPE 

7.1.1  The Engineering Instructions spelt out in this document deal with the methods to be adopted for 

underground Optical Fiber Cable laying in PLB HDPE ducts and inter connection of the 

existing Optical Fiber Cables with the newly laid OF cables and termination of Optical Fiber 

Cables at OFC hut as per the requirement  

 

7.2 and 7.3 deleted. 

 

7.4    GENERAL 

 

7.4.1    Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is 

categorized as rocky if the cable trench cannot be dug without blasting and / of chiseling. All 

other types of soils shall be categorized as Non Rocky including Murrum & soil mixed with 

stone or soft rock.  

 

1. Rocky soil : Not Applicable 

 

2. Non Rocky soils 

This will include all types of soil- soft soil/hard soil/ murrum i.e. any strata, such as sand, 

gravel, loam, clay, mud, black cotton murrum, shingle, river or nallah bed boulders, soling 

of roads, paths, macadam surface of any description (water bound, grouted tarmac etc), 

CC roads and pavements, bituminous roads, bridges, culverts, etc, other than the rocky 

soil as stated above. 

 

 The Optical Fiber Cable shall be  laid through PLB HDPE Ducts buried at a nominal 

depth of 120 cms in non rocky and 60 cms in rocky soil respectively The steps involved 

in OF Cable construction are as under 

 

7.4.2.1     Excavation of trench upto a nominal depth of 120 cms. in non-Rocky soil, according to 

construction specifications along railway track /roads and in built up. Under exceptional 

conditions/ genuine circumstances due to site constraints/ soil conditions, relaxation can be 

granted by the competent authority for excavation of trench to a depth lesser than 120 cm and 

prorata payment will be provide for the trenching and back filling as per clause 5.18. 

 

7.4.2.2     Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges and 

culverts, as per construction specification and sealing of PLB HDPE Ducts pipe ends at every 

joint/loop chamber by end-plugs of appropriate size. 

 

7.4.2.3      Providing additional protection by GI/DWC/RCC pipes and/or concreting/ chambering, 

wherever required according to construction specification. Normally, DWC & GI pipes shall 

be used. In case it is felt that use of RCC pipe is unavoidable under certain circumstances this 

should be done with prior approval of engineer  in charge. This shall be recorded properly. 
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7.4.2.4      Fixing of GI pipes/troughs with clamps on culverts/bridges and / or chambering or concreting 

of G.I. Pipes/troughs, wherever necessary. This should be done with the prior approval of 

competent authority. This shall be recorded appropriately. 

 

7.4.2.5      Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying is not 

possible on the culverts, the pipes shall be laid on the surface of the culverts/bridges after due 

permission from the competent authority as per construction specification. 

 

7.4.2.6     Back filling and Dressing of the Trench according to construction specifications. 

 

7.4.2.7     Deleted. 

 

7.4.2.8      Digging of pit of size 1.2 m X 1.2 m X 1.2 m (deep) for fixing of jointing chambers pre-cast 

RCC cover/stone cover of suitable size on jointing chamber to protect the joint and backfilling 

of jointing chamber with excavated soil duly seined to ensure that pebbles/stones are removed.  

 

7.4.2.9     Deleted . 

 

7.4.3    Specifications of Materials to be used 
 

7.4.3.1     

SN              Description              RDSO/TEC/IS/BS Specification No. 
1. 48F Armored OFC cable RDSO/SPN/TC/110/2020 Rev-0.0 or latest. 

2. HDPE duct RDSO/SPN/TC/45/2013 revision 2.0 or latest. (Color 
other than green)  

3. 48F OFC Joint enclosure TEC/GR/TX/OJC-002/03/APR-2010 
Raychem/3M/Tyco/TE make 

4. FDMS (48 Port SC Type) RDSO/SPN/TC/37/2020 Rev.4 or latest 
R&M/Huber & Schuner make 

5. Supply & Laying of GI Pipes 
inner diameter 100 mm, 

IS-1239(part-1): 2004 Rev.6.0 or latest 

6. Supply of DWC pipe of 
120 mm outer dia/103 

as per British standard No. BSEN50086-1 and BSEN 
50086-2- 
4 and BIS draft specification DOC No. ETD 14(5071) 
and ETD 14(5072) 

 

7.4.3.2   OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every joint/loop location 

to keep the OF cable joint well protected and also to house extra length of cable which may be 

required in the event of faults at a later date. The Joint chamber shall be of pre-cast RCC type as 

per construction specification as per drawing no RAILTEL/WR/OT/DFC/011. 

 

 

7.4.3.3     Patch Cords: - Deleted 
 

7.4.3.4     Automatic fusion splicing machine: Deleted. 
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7.4.3.5     Optical time domain reflectometer (OTDR): Deleted. 

 

7.4.3.6     Electronic cable and fault locator: Deleted. 

 

7.4.3.7     Air conditioner:  Deleted 

 

7.4.3.8    Material for Providing Additional Protection 
 

a) RCC Full Round Pipes- As per SOR 
 

b) RCC Split Pipes – As per SOR 
 

c) G.I. Pipes 

        GI pipe as per IS 1239/1990/92 (latest) Grade ‘B’ with associated collers etc.  
 

d) DWC Pipes:  

DWC (Double Walled Corrugated) pipe with associated collars etc as per specn.no.IS 

14930 (latest), anti-rodent and flame retardant 78/63 mm or as per site requirement. 
 

e) Concreting in trenches: 

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that 

water content of CC/RCC mix does not drain out into the surrounding soil. In order to 

ensure this, the RCC/CC work should be carried out by covering all the sides by yellow 

PVC sheets of weight not less than 1 kg per 8 sqm to avoid seepage of water into the soil. 

Concreting should be of 300mm (wide)x 200mm (thick) cross-section. 
 

7.4.3.9      Rubber Bush 

To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS are 

sealed at every chamber and joint using rodent resistant hard rubber bush (cap) after optical 

fiber cable is pulled. The rubber bush should be manufactured from hard rubber with groove 

sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it should be able to prevent the 

entry of insects, rodents, mud, and rainwater into the PLB HDPE DUCTS pipe. It should 

conform to TEC GR with latest amendments.(see Figure-2) 
  

7.4.3.10  Route/Joint Marker 

The Route/Joint markers are co-located with each joint/loop chamber. In addition Route 

markers are also to be placed where route changes direction like road crossings etc. Either 

RCC/Pre-cast or Stone based route markers can be used. The detailed specification and design 

of the same shall be as per construction specification. As per RailTel/WR/OT/ DFC/012 

. 

CONSTRUCTION SPECIFICATIONS 

 
 

7.5   EXACAVATION OF TRENCHES 

  

7.5.1.1  Trenching Location and Alignment of the Trench  

The cable should be laid as per the approved route planned. Generally this cable is laid near to 

the railway boundary (typically 1-2 mtr inside the railway boundary). The alignment of the 

trench will be decided by EIC. 
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Once the alignment is marked, no deviation from the alignment is permissible except with the 

approval of Engineer-in- charge. While marking the alignment only the centre line will be 

marked and the Contractor shall set out all other work to ensure that, the excavated trench is as 

straight as possible. The Contractor shall provide all necessary assistance and labour, at his 

own cost for marking the alignment. Contractor shall remove all bushes, under growth, 

stumps, rocks and other obstacles to facilitate marking the centre line without any extra 

charges. It is to be ensured that minimum amount of bushes and shrubs shall be removed to 

clear the way and the contractor shall give all, consideration to the preservation of the trees. 

  

The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a straight line, 

both laterally as well as vertically except at locations where it has to necessarily take a bend 

because of change in the alignment or gradient of the trench, subject to the restrictions 

mentioned elsewhere. 

  

7.5.1.2  Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight line 

except at locations where it has to necessarily take a bend because of change in the alignment 

or gradient of the trench, subject to the restrictions mentioned elsewhere. Trenching at bend 

should be such that maximum bend should not be more than 45 degree.  

 

7.5.2 Method of Excavation  

In built up areas/station yards, the contractor shall resort to use of manual labour / HDD only 

to ensure no damage is caused to any underground or surface installations belonging to 

Railways/other public utility services and/or private parties. 
 

However, along the block section and cross country there shall be no objection to the 

Contractor resorting to mechanical means of excavation, provided that no underground 

installations exist in the path of excavation, if any, are damaged. 
 

There shall be no objection to resort to horizontal boring to bore a hole of required size and to 

push through DWC Pipe (120/103.5 mm OD/ID) through horizontal bore at road crossing or 

rail crossing or small hillocks etc. 
 

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 

include throwing the excavated materials at a distance of at least one meter or half the depth of 

excavation, whichever is more, clear off the edge of excavation. In all other cases ‘getting out’ 

shall include depositing the excavated materials as specified. 
 

In Rocky strata excavation shall be carried out by use of electro mechanical means like 

breakers/ jack hammers or by blasting wherever permissible with express permission from the 

competent authority. If blasting operations are prohibited or not practicable, excavation in hard 

rock shall be done by chiseling/ jack hammers. 
 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 

exercise due care that the soil from trenching intended to be loose for back filling is not mixed 

with loose debris. While trenching, the Contractor should not cause damage to any 
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underground installations belonging to other agencies and any damage caused should be made 

good at his own cost and expense. 
 

Necessary barricades, night lamps, warning board and required watchman shall be provided by 

the contractor to prevent any accident. While carrying out the blasting operations, the 

contractor shall ensure adequate safety by cautioning the vehicular and other traffic. The 

contractor shall employ sufficient man-power for this with caution boards, flags, sign writings 

etc. 
 

The contractor should provide sufficient width at the trench at all such places, where it is 

likely to cave in due to soil conditions without any extra payment. A minimum free clearance 

of 15 cms. should be maintained above or below any existing underground installation. No 

extra payment will be made towards this. In order to prevent damage to PLB HDPE DUCTS 

over a period of time, due to the growth of trees, roots, bushes, etc., the contractor shall cut 

them when encountered in the path of alignment of trench without any additional charges. 
 

In large burrow pits, excavation may be required to be carried out for more than 120 cms in 

depth to keep gradient of bed less than 15 degrees with horizontal. If not    possible as stated 

above, alignment of trench shall be changed to avoid burrow pit completely. 
 

Wherever the EIC consider it necessary to adopt shoring, the contractor will be required to 

adopt shoring for which the contractor shall have the sufficient quantities of shoring materials 

on the hand as per RailTel Drawing No. RailTel /WR/OT/DFC/016.  

 

7.5.3      Depth and Size of the Trench  

The depth of the trench from top of the surface shall not be less than 1.2 mtrs unless otherwise 

relaxation is granted by competent authority under genuine circumstances.  
 

In rocky terrain, 0.6 mtrs depth and in non-rocky soil, 1.2 mtrs depth (typically and min 100 

cm) shall be achieved with protection as defined in para 7.6. Depth less than this shall be done 

only with the prior approval of the competent authority and consent of the Engineer in-charge. 

This shall be properly documented. In all cases, the slope of the trench shall be less than 15 

degrees with the horizontal surface. The width of the trench shall normally be 45 cms at the 

top & 30 cms at the bottom.. 

 

When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall 

be treated, as top surface of land and depth of trench will be measured accordingly. In certain 

locations, such as uneven ground, hilly areas and all other Places, due to any reason 

whatsoever it can be ordered to excavate beyond standard depth of 120 cms to keep the bed of 

the trench as smooth as possible. Near the culverts, both ends of the culverts shall be 

excavated more than 120 cms. to keep the gradient less than 15 degree with horizontal. For 

additional depth in excess of 120 cms., no additional payment shall be applicable. 
 

If excavation is not possible to the minimum depth of 120 cms., as detailed above, full facts 

shall be brought to the notice of the Engineer in charge in writing giving details of location 

and reason for not being able to excavate that particular portion to the minimum depth. 
 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

125 | P a g e  

 

Approval shall be granted by the competent authority in writing under genuine circumstances. 

The decision of the competent authority shall be final and binding on the contractor.  
 

7.5.3.1     Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or 

pump out water from trench. The Contractor should survey the soil conditions encountered in 

the section and make his own assessment about dewatering arrangement that may be 

necessary. No extra payment shall be admissible for this. 
 

7.5.3.2     Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for 

wetting the soil to make it loose, the same shall be done by the contractor. No extra payment 

shall be admissible for this. 

 

7.5.3.3     Blasting: For excavation in hard rock: NA 

7.5.3.4     Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of culvert 

at the depth not less than 120 cms protected by DWC/RCC pipes as decided by Engineer- in 

charge. Both ends of culverts shall be excavated more than 120 cms in depth to keep the 

gradient of shall less than 15 degree with horizontal. The bed of trench should be as smooth as 

possible. 

 

7.5.3.5     While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 

traffic by way of caution boards during day time and danger lights at night shall be provided. 

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion 

and remodeling, the cable should be laid with some curve on both sides of the culvert or the 

bridge to make some extra length available for readjustment of the cable at the time of 

reconstruction of culvert or the bridge. 

7.6      Laying OF PLB HDPE Ducts  

After the trench is excavated to the specified depth, the bottom of the trench has to be cleared 

of all stones or pieces of rock and leveled up properly. A layer of soft soil (in case the 

excavated material contains sharp pieces of rock/stones) of not less than 5 cms is required for 

leveling the trench to ensure that the cable when laid will follow a straight alignment. 

Adequate care shall be exercised while laying so that the OF cables       

are not put to undue tension/pressure after being laid as this may adversely affect the optical 

characteristics of cables with passage of time. 

 

The contractor shall ensure that trenching and pipe laying activities are continuous, without 

leaving patches or portions incomplete in between. In case intermediate patches are left, 

measurement of the completed portions will be taken only after work in such left over patches 

are also completed in all respects. 

 

Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall be 

thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or 

damage the optical fiber cable when it is pulled at a later stage. The ends of each pipe and 

inside of each Socket shall be thoroughly cleaned of any dirt or other foreign materials. 

 

At the end of each day work, the open ends of the pipes sections shall be tightly closed with 

end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB HDPE Ducts 

until the work is resumed.  
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The lesser depths shall be done only with the prior instructions/approval of the Engineer-in-

charge & suitable protection shall be provided to PLB HDPE pipes/coils  as mention below. 

 

 NON ROCKY AREA 

 

a) For depth at 1.2mtrs  in non rocky area: The trench should be made to the best possible 

depth up to 1.2 mtrs & min. width of 300 mm bed of trench  should be leveled and clear 

from all size of pebbles.   Afterwards properly coupled HDPE duct shall be laid and the 

overall depth shall be filled and consolidated  by pebble free soil upto 250 mm. Then  final 

back  filling of soil shall be done.  As per the Drawing specification No. 

RailTel/WR/OT/DFC/001. 

 

ROCKY AREA : Deleted 

  

7.6.1 TRACK CROSSING: 

     All cable crossings across railway tracks shall be done in DWC pipes of 120/103.5 mm 

OD/ID, threading the cable through these pipes. The contractor shall do the trenching to the 

required depth wherever necessary such as approaches to track crossing and the length in 

between the adjacent tracks. Two no. of Nylon ropes shall be threaded through DWC pipes as 

per EIC, one to pull the cable and one for future use. The arrangement of cable and DWC 

Pipes under Track crossings has been shown in Drg. No.RAILTEL/WR/OT/DFC/009. 

 

 

 

7.6.2        ROAD CROSSING 
 

a. When crossing road ways, it is necessary to lay the cables in such a manner as to avoid 

the necessity of handling the cable sharply and minimize excavation   of road surface as 

far as possible. Where cable is laid in surfaced trunking, the trunking alignment should 

be curved down to the pipes and proper brick or concrete joint should be made between 

trunking and pipe. 

 

b. The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be taken. On 

minor roads which can be temporarily closed to traffic it is possible to cross the entire 

width of the road and open up. Pipes should be installed quickly in the cutting which is 

then filled in there by reducing to a minimum time for which the road is closed. 

 

c. Some roadways which are broad may be opened for half their width, allowing the other 

half for use of traffic. Pipes are laid trench filled in the first half and the other half 

opened up after the first half is opened for the traffic. Pipes laid in the second half is 

linked with those laid in the first half. DWC pipes shall be used for road crossings. In all 

cases pipes should be laid at a depth of 1.2 meter, below the formation level or lower as 

may be required. 
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d. Whenever a cable is laid across an important road particularly one with a special surface 

it is good investment to provide for future expansion. One cable per pipe should be laid. 

Two length of Nylon rope shall be used as lead wire. Two such lengths of Nylon rope 

shall be laid through the pipe. One wire shall be used for leading in the cable & the other 

wire shall be kept with suitable overlay to enable cable pulled out at later stage, if 

required. 

 

e. Drg. No. RAILTEL/WR/OT/DFC/010 given showing the arrangement of DWC pipe 

under metal roads.  

 

f.  At busy road crossings, trenching should be done in nights with appropriate protection 

and road warnings to road users. 

 

7.6.3 CABLE OVER STEEL GRIDER BRIDGES 
 

a) Where the cable has to cross girder bridges, the cable shall be protected in GI pipe as 

RAILTEL/WR/OT/DFC/006(a), RAILTEL/WR/OT/DFC/006(b),. fitted on the girder bridges 

with suitable clamps without driving holes in the girders. GI pipe may also be required to be 

fitted on walk way/ bridge’s substructure as per decision of Engineer. The drawings for 

installation arrangement shall be developed by contractor and got approved from  RailTel. 
 

b) Nylon rope shall be pulled inside the pipe to enable pulling of duct/ cable. The GI pipe shall 

be jointed. Arrangements for opening the GI pipe through collars later at approx 50 M shall 

be provided. 
 

c) The GI pipe shall be extended by 4 – 6 meters beyond the bridge abutment and joined with 

brick channeling with RCC/ DWC pipe which shall be extended in the slope of formation, till 

the trench becomes horizontal at normal surface level. RCC/Brick pillars shall be made to 

prevent slipping of RCC/DWC pipe as approved by EIC. 

d) When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops should be 

provided at the pillars of the bridge.  
 

e) The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly so 

that damaged cable is not installed. 
 

f) Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes are coupled 

properly with the sockets so as to avoid damage to PLB pipe and eventually the OF Cable in 

the event of pressure coming on the joint and GI Pipe joint giving its way. Rubber bushes shall 

be used at either ends of the GI pipes to protect PLB pipe. Both the ends of GI Pipe will be 

embedded in a concrete block of size 40 cms (L) x 40 cms ((W) x 25 cms (H) of 1:2:4 cement 

concrete mix (1:53 grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of 

nominal size of 20 mm) so that the alignment of GI Pipes remain firm and intact and to avoid 

entry of rodents. 
 

7.6.4 CULVERTS AND ARCH BRIDGES 
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a) Wherever possible the cable shall be laid under the bed of the culvert through RCC pipes at 

the depth of 1.2 mtr or more to suit the site conditions. Both ends of the RCC pipes and joints 

shall be protected with brick masonry work (approx 300mmx300mmx300mm). The protection 

as above should be made from wing wall to wing wall of the culvert. As per Drawing No. 

RAILTEL/WR/OT/DFC/008. 
 

b) In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed 

of culverts, the cables may be laid over the culvert in GI pipes as per Drg. No. 

RAILTEL/WR/OT/DFC/007 
 

c) On Arch Bridges also the cables/ducts shall be laid in GI pipes close to the retaining wall as 

per RAILTEL/WR/OT/DFC/013. 
 

d) In the approach of culverts & bridges the cables/ducts should be laid in brick channels or RCC 

pipes, as per As per Drawing RAILTEL/WR/OT/DFC/008. 

 

7.6.5 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 

In marshy area where it is not possible to divert the cable route the cable shall be suitably laid 

and protected as per decision of Engineer depending on site condition, like laying cable in DWC 

pipe supported on Masonry Pillars/Iron channels etc. 

 

7.6.6 LEADING OF CABLE IN MASONRY BUILDINGS / SHELTERS. 

 

a) The cable will have to be led inside any masonry building such as Cable hut, ASM's room at 

a depth of 0.75 meters by cutting the masonry structure of the wall as per Drg. No. as per 

Drawing No. RAILTEL/WR/OT/DFC/014 After the cable has been led inside the masonry 

wall the floor inside shall be duly repaired and plastered. 

 

7.6.7 LAYING OF CABLE THROUGH TUNNELS CUTTING: 
 

In tunnels & cutting OFC cable shall be laid on GI pipe which should be fixed either along wall 

after clamping or on the foot of the tunnel with cement mortar of min 100mm thickness. The 

cable duct shall be laid through GI pipe. 

7.6.7 LAYING OF CABLE IN SPECIAL CASES: 
 

a) Near Power Cable 

When the contractor comes across any other cable already laid, he shall first report the fact to the 

Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT), the trench 

shall be dug as far away from the route of the power cable as practicable. 

 

b) Crossing of Optical Fiber Cable with another cable 

Crossing of the Optical Fiber cable with another cable shall be avoided wherever possible. 

Where, however, this is not possible, the Optical Fiber cable shall be laid in DWC. The length of 

the pipe to be provided on either side of the crossing shall be at least one meter. 

 

 c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 
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i) Any Telecommunication circuits in the vicinity of AC Traction running Parallel to 25 

KV lines are liable to beaffected by AC induced voltage. Therefore precautions should 

be taken to eliminate the possibility of induced voltage affecting equipment and 

humans.  
 

ii) Crossing of track, if any, should be negotiated by underground cables running at right 

angles to the track as far as practicable.  
 

iii) Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are 

required to be taken for telecommunication lines entering 25 KV substation/ switching 

posts. 
 

iv) For the human safety considerations the safe working voltages should be 60 V   

                 under normal conditions and 150 V with special precautions and 430 V under     

 fault conditions.  
 

v) Instructions for protection of RailTel staff/working personals on signaling and  

                 telecommunications installations on 25 kV AC traction shall be strictly adhered              

                 to.  

                 Precautions are required to be taken on account of following, 
 

  a)    Proximity of live conductor. 

  b)    Pressure of return current in Rails.  

  c)    Induction in all metallic bodies situated  

  d)    Closed to over head equipment. 
 

 

7.6.9 Laying of other than optical fiber cables in the same Trench 
 

No cable other than quad shall be laid in the trench for the Optical Fiber cable. Even in such 

cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 

circumstances exist, the optical fiber cable may be laid along with another cable in the same 

trench provided a specific permission of each such case is obtained in writing from Engineer. 

When optical fiber cable and L.T. power cable have to be laid in the same trench they shall be 

separated by placing a layer of brick between them vertically (approx.16 bricks/meter) or laid in 

DWC pipe. 

 

 

7.6.10 Laying of cable through pipes 
 

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan and as 

advised by the Engineer or his representative. 

ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such lengths 

of wires shall be laid through the pipes, so that after the cable is threaded through the pipe, 

one lead wire is permanently left in the pipe with a suitable overlay at two ends, to enable the 

cable to be pulled out at a later stage if required to do so. 

iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC /RCC 

pipes etc. While threading the cable through these pipes the Contractor shall do the trenching 

to the required depth wherever necessary for which no extra charge will be paid. 
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iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall invariably be 

underground and covered. 
 

7.6.11 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track 

opposite to the feeding post. Further the Optical fiber cable shall be at least one meter away from 

any metallic part of the O.H.E. and other equipment at the substation which is fixed on the 

ground and at least one meter away from the substation earthing. In addition, the cable shall be 

laid in DWC / RCC pipe for a length of 300 meters on either side of the feeding point.  
 

7.6.12 Running of cables at foundations others than OHE Masts and from pipe outlets. 

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes 

from solid support such as a foundation pipe or bridge to soft support such as soft soil. The cable 

must not press against the edge of the solid support. The soft soil near the edge must be tamped 

and the cable rose slightly. 
 

7.6.13 Laying near oily surface 
 

If during the excavation of trenches for laying cables, the Contractor or his representative notices 

the presence of oil or oily substance or any other chemical which is likely to cause the 

deterioration of the cable protective material he shall bring the matter to the notice of the 

Engineer or his representative and on the latter's decision he shall choose an alternative cable 

route or he shall protect the cable in such places in such manner as advised in writing by the 

Engineer or his representative. No additional charges are payable. 

 

7.6.14  Special soil condition 
 

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If this 

is unavoidable, special measures should be taken against corrosion as advised by the Engineer in 

Charge. 
 

7.6.15   Provision of damage due to sharp edges 
 

When cable are laid in trunking, care should be taken to see that no ballast or stones have been 

dropped inside the trunking and it should be cleared of all ballast and stones before the cover is 

secured. When the ends of covers are joined together with cement plaster, a piece of paper or 

wood should be placed under the joint to prevent the cement plaster from falling on the cables. 

7.7 Back filling and dressing of the trench 

 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified depth, 

the back filling operation shall follow as early as practicable. The earth used for filling shall be 

free from all roots, Grass, shrubs, vegetation, trees, saplings and any other kind of garbage or 

pebbles. The back filling operation shall be performed in such a manner so as to provide firm 

support under and above the pipes and to avoid bend or deformation of the PLB HDPE pipes 

when the pipes get loaded with the back filled earth. 
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At locations where the back filled materials contains stones/sharp objects which may cause injury 

to the PLB HDPE pipes and where the excavated or rock fragments are intended to refill the 

trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil or 

loose earth (free from any stones/pebbles) not less than 10 cms thick over the pipes. 

 

Back filling on public, roads, railway crossings, footpaths in city areas shall be performed 

immediately after laying the HDPE pipes. Back filling at such locations shall be thoroughly 

rammed, so as to ensure original condition so that it is safe for the road traffic. All excess soil/ 

material left on road/ footpath/railway crossing shall be removed by contractor. However, along 

the highways and in country side, the excess dug up material left over after refilling should be 

kept in a heap above over the trench. 

 

In city limits, at any given time not more than 50 Meters length of trench should be kept open 

and in all places where excavation has been done, no part of the trench should be kept open over 

night to avoid occurrence of any mishap or accident in darkness. 

In normal Railway area the trenching should be done for one drum length (approx 3Km) and 

back filled within 2 days after laying of duct , the work schedule be inspected by RailTel EIC 

before backfilling/ laying of HDPE duct. 

 

7.8 Blowing of Cable: 

Optical Fiber Cable will be blown into one of pre – lubricated HDPE duct laid in DWC pipe with 

the help of a compressor and blowing equipment.  (With minimum pressure of 8 bar and 

maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute) 

 

The blowing method involves feeding of optical fiber cable into the duct with the help of 

consistent high – pressure  airflow, equally distributed along the entire cable throughout the duct. 

 

The contractor has to ensure the safe blowing of OFC into the duct without any damages to the 

cable either internally or externally. 

 

If at any stage of the project, any damage to the cable due to blowing pressure is identified, than 

the contractor will be fully responsible for that and has to ensure the rectification of the damage 

without any cost implication to the owner. 

 

Optical Fiber Cable drum are available in the drum length of about 3 km. 

 

Contractor may follow following steps for safe blowing of OFC 

 

Position the compressor and blowing machine at blowing pit C for location A  & E shown below 

 

4 Km 

 

  

   

   Pit A      Pit B                 Pit  C        Pit D       Pit E 

    1 km 1 km 1 km 1 km 
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                                                        (Location of Compressor and blowing M/C) 

 

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the pusher equipment if 

required at B. 

 

When the cable reaches pit A and coil of 10 – 15 m of OFC should be kept in pit A. Then seal the 

duct and at A with the sealing plug. 

 

Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing pit E 

and coil of 10 – 15 m of OFC should be kept in pit E.  Then seal the duct end at E with the 

sealing plug. 

 

Since the cable will be available in length of 3 km and above, so the contractor has to plan the 

location of blowing pits before laying of HDPE duct.  The contractor has to ensure that excess 

OFC is not coiled in the blowing pit and also optical fibre cable does not fall short of the location 

of blowing pit.  The contractor has to match the cable drum length with the location of blowing 

pits, to ensure minimum cut length and wastage of OFC.  To achieve the blowing of above shown 

stretch, blowing can be carried out downhill, wherever possible. 

 

HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into the 

duct at jointing pit locations. 

 

The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the pit to 

prevent entry of rodents after blowing and jointing of OFC covering joint enclosure and HDPE 

conduits completely. 

 

7.9     Pre cast RCC chamber 

 

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), &  each wall of chamber must be 

min 25 mm thick & made of  cement mortar mixture in 1:6 ratio. For fixing of chamber first a pit 

of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast RCC chamber shall be 

installed in excavated pit . The RCC slab of dimension 1.2m x1.2mx 0.05m (thickness)  is used 

as cover of chamber with 2 nums of handle /slots for lifting of cover and word ‘ “RCIL 

CHAMBER”  engraved on it. After, fixing the pre cast RCC joint chamber, the joint chamber is 

filled with clean sand upto 30 cms before closing.  Back filling of joint chamber pit with 

excavated soil shall be carried out in the end. Details are mention  in drawing No. 

RailTel/WR/OT/DFC/011. 

 

 

7.10 Fixing of Route Indicators/Joint Indicators. 

 

The cable markers shall normally be provided at the distance of every 50 meters in front of the 

every OHE Gantry Post and also at places or corners wherever the route of the cable changes. 

The joint markers shall be provided at all types of cable joints/loop chambers and painted with 

green colour and rest of marker shall be painted with yellow colour. The cable Marker and joint 
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markers provided shall be of standard stone RCC type with letters “RCIL OFC” engraved and 

suitably painted with standard trend as per site conditions. In rocky area concreting shall be done. 

As per the drawings mention at as per DRG NO.RAILTEL/WR/OT/DFC/012. 

 

7.11 Documentation  
 

The documentation, consisting of the following shall be prepared for entire route .4 sets of 

documentation shall be provided both in Electronic format on CD as well as Hard binded copies. 

 

7.11.1 Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with 

reference to railway track. This shall be prepared on A-3 sheets. 

 

7.11.2  Route Index Diagrams –Profile  
 

These diagrams will contain  

•      Make and size of the cable. 

•      Offset of cable from centre of the railway track at every 10 meters  

•      Depth profile of Cable at every 10 meter; 

•      Details of protection with type of protection depicted on it; 

•      Location of culvert and bridges with their lengths and scheme of laying of PLB  

     HDPE Ducts pipe thereon. 

•      Important landmarks to facilitated locating the cable in future; Location of Joints    

     and pulling manholes. 

•      The contour of railway track and Railway boundary. 

• Geographical location of all the joints. 

• Depth of Joint Chamber covers from ground level 

• Route markers. 

• Length of O.F. Cable kept inside the joint chamber from either direction. 

 

All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as a proof 

of accuracy of the details. The diagrams shall be bound in A-3 size book with cover.  

 

                 The cover sheets shall be laminated. The front cover shall have the following details. 

1. Name of the section. 

2. RailTel coloured Logo. 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work. 

 

 

7.12 SAFETY PRECAUTIONS  

 

7.12.1 Safety Precautions when excavating or working in excavations close to electric 

cables 
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The Engineer- in-charge of the work should get full information from Electricity 

undertaking regarding any electric cables, which are known or suspected to exist near the 

proposed excavation and unless this is done, excavation should not be carried out in the 

section concerned. The electricity undertaking should be asked to send a representative 

and work should be preceded with close consultation with them. 

 

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. Power Cables, not laid in conduits, are usually protected from above 

by a cover slab of concrete, brick or stone. They may or may not be protected on the 

sides. It is safer, therefore, always to drive the point of the pickaxe downwards then 

uncovering a cable, so that there is less chance of missing such warning slabs. No 

workman should be permitted to work alone where there are electric cables involved. At 

least one more man should be working nearby so that help can be given quickly in case of 

an accident. If disconnection of power could be arranged in that section it will be better. 

No electric cables shall be moved or altered without the consent of the Electric Authority 

and they should be contacted to do the needful. If an electric cable is damaged even 

slightly, it should be reported to the Electric Authority and any warning bricks disturbed 

during excavation should be replaced while back filling the trench. Before driving a spike 

into the ground, the presence of other underground properties should be checked. 

Information on plans regarding the location of power cables need not to be assumed as 

wholly accurate. Full precautions should be taken in the vicinity until the power cable is 

uncovered. All electric cables should be regarded as being live and consequently 

dangerous. Any power is generally dangerous, even low voltage proving fatal in several 

cases. 

 

7.12.2 Electric shock-Action and treatment : 

Free the victim from the contact as quickly as possible. He should be jerked away from 

the live conductors by dry timber, dry rope or dry clothing. Care should be taken not to 

touch with bare hands as his body may be energized while in contact. Artificial 

respiration should begin immediately to restore breathing even if life appears to be 

extinct. Every moment of delay is serious, so, in the meanwhile, a doctor should be called 

for. 

 

7.12.3  Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care should be 

taken to see that proper protection is provided to prevent any accidents from occurring. 

Excavation work should be done in such a manner that it will not unduly cause 

inconvenience to pedestrians or occupants of buildings or obstruct road traffic. Suitable 

bridges over open trenches should be so planned that these are required for the minimum 

possible time. Where bridges are constructed to accommodate vehicular traffic and is 

done near or on railway property, it should be with the full consent and knowledge of the 

competent railway authorities. 

 

 

7.12.4 Danger from falling material  
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Care should be taken to see that apparatus, tools or other excavating implements or 

excavated materials are not left in a dangerous or insecure position so as to fall or be 

knocked into the trench thereby injuring any workman who may be working inside the 

trench. 
 

7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower 

themselves. Workers should work at safe distance so as to avoid striking each other 

accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp 

objects they should be removed carefully. If an obstruction is encountered, it should be 

carefully uncovered and protected if necessary. If an obstruction is encountered, it should 

be carefully uncovered and protected if necessary. Care must be taken to see that 

excavated material is not left in such a position that it is likely to cause any accident or 

obstruction to a roadway or waterway. If possible the excavated material should be put 

between the workmen and the traffic without encroaching too much on the road. 
 

7.12.6 Danger of cave in  

When working in deep trenches in loose soil, timbering up/shoring the sides will prevent 

soil subsidence. The excavated material should be kept at sufficient distance from the 

edge of the trench or pit. Vehicles or heavy equipment must not be permitted to approach 

too close to the excavation. 
 

When making tunneled opening, it should be ensured that the soil is compact enough to 

prevent cave in even under adverse conditions of traffic. Extra care should be taken while 

excavating near the foundations of buildings or retaining walls. In such cases, excavation 

should be done gradually and as far as possible in the presence of the owners of the 

property. 

 

7.12.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same day 

should be protected by barriers or other effective means of preventing accidents and the 

location of all such openings must in any event be indicated by red flags or other suitable 

warning signs. During the hours from dusk to dawn, adequate number of red warning 

lamps should be displayed. Supervisory officers should ensure that all excavations are 

adequately protected in this manner as serious risk and responsibility is involved. 

Notwithstanding adoption of the above mentioned precautions, works involving 

excavations should be so arranged as to keep the extent of opened ground and the time to 

open it to a minimum. 

  

7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and any 

period of fog or abnormal darkness may also be considered as night for the purpose of 

these instructions, for the purpose of providing the warning signs. Excavation liable to 

cause danger to vehicles or the public must at all times be protected with fencing of rope 

tied to strong uprights or bamboo poles at a suitable height or by some other effective 

means. Any such temporary erection which is likely to cause obstructions and which is 
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not readily visible should be marked by posts carrying red flags or boards with a red 

background by day and by continuously lighted lamps at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate the 

pedestrians and drivers of vehicles the full expanse i.e. both width and length of the 

obstruction. The distance between lamps or between floors should not generally exceed 

1.25 m along the width and 6m along length of the obstruction in non congested areas, but 

4 meters along the length in congested areas. 
 

If the excavation is extensive, sufficient notice to give adequate warning of the danger, 

should be displayed consciously not less than 1.25 m above the ground and close to the 

excavation. Where any excavation is not clearly visible for a distance of 25m to traffic 

approaching from any direction or any part of the carriage way of the road in which the 

excavation exists, a warning notice should be placed on the kerb or edge of all such roads 

from which the excavation or as near the distance as is practicable but not less than 10 m 

from the junction of an entering or intersecting road in which the excavation exists. All 

warnings, in these should have a red background and should be clearly visible and legible. 

All warning lamps should exhibit a red light, but white lights may be used in addition to 

facilitate working at night. Wherever required a passage for pedestrians with foot bridge 

should be provided. At excavations, cable drums, tools and all materials likely to offer 

obstructions should be properly folded round and protected. This applies to jointer’s tents 

as well. Leads, hoses etc. stretched and across the carriageway should be guarded 

adequately for their own protection and also that of the public. 
 

7.12.9 Traffic Control  

Deleted. 
 

7.12.10 Work along Railway Lines Deleted 
 

7.12.11 Procedure and Safety Precautions for use of explosives during blasting for trenching 

: 

In areas where the cable trench cannot be done manually on account of boulders and 

rocks, it is necessary to blast the rocks by using suitable explosives. The quality of 

explosive to be used depends on the nature of the rocks and the kind of boulders. A few 

types of explosive fuses and detonators normally used for making trenches for cable 

works are detailed below: 
 

i)  Gun powder 

ii)  Nitrate Mixture 

iii)  Gilatine 

iv)  Safety fuse 

v)  Electric Detonator 

vi) Ordinary Detonator 
 

7.12.11.1 Procedure 

In case blasting is to be carried out, the same shall be done with due permission and co-

ordination with Railways after ensuring all safety precautions. A detailed survey of the 

route is to be done to assess the length of the section where trenching is to be done with 

the help of blasting. A route diagram of the rocky section may be prepared indicating the 
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length of the route where the explosives are to be used. For the purpose of obtaining 

license, a longer length of route should be given in the application as in many cases, after 

digging, rocks appear which was not initially anticipated. 

Next a license will have to be obtained for use and storing of explosive in that section. If 

the area falls under a police commissioner, the authority for granting such license is the 

police commissioner of the concerned area. When the route does not fall in the 

jurisdiction of a police commissioner, the authority for issuing license is the District 

Magistrate. 
 

The concerned authority should be applied in prescribed form with a route map. The 

concerned authority will make an enquiry and issue license for using/storing explosives 

for cables trenching work. Such license will be valid for 15 days only. The license should 

be got renewed if the blasting operation needs to be extended. Once the license is granted, 

it is the responsibility of the holders of the license for the proper use of explosives, its 

transportation and storing. 
 

7.12.11.2 Method of using 

The safest explosive is the Gilatine and electric detonator. Gilatine  is in the form of a 

stick. Electric detonator is a type of fuse used for firing the explosive electrically. Holes 

are made  at suitable  intervals on rocky  terrain or boulders either by air compressor or by 

manual chipping. The depth of the holes should be 2 to 3 ft. Fil l up the  holes  with small  

quantity  of sand for about 6”. First the electric detonator is to be inserted into the Gilatine 

and the Gilatine is to be inserted into the holes keeping the  + ve and  - ve wirings of 

electric detonators outside the holes. Again refill the holes with sand. These +ve and -ve 

insulated wires of detonator are than extended and finally connected to an EXPLODER 

kept at a distance of not less than 100 m. 
 

Now the explosive is ready for blasting. But, before connecting wires to exploder for 

blasting, all necessary precautions for stopping the traffic, use of red flags, exchange of 

caution signals, etc. should be completed and only then Exploder should be connected and 

operated. 
 

7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with blasting machine system 

and the explosion proof light- alloy injection molded housing. The exploder is held with 

the left hand. The twist handle is applied to the drive pin, clapped with the right hand 

turned in the clock wise direction in continuous measurements at the highest speed from 

the initial position until it reached to a stop. At this stage an indication lamp will glow. 

When the indication lamp glows, “press button switch” should be pressed. This will 

extend the electric current to detonator and Gilatine will be detonated. The rock will be 

blasted out of the trench. Number of holes can be blasted in a single stroke by connecting 

all such detonators in series connection and finally to the exploder. 

After blasting, again mazdoors are engaged on the work to clear the debris. It the result of 

the first blasting is not satisfactory, it should be repeated again on the same place. 

 

7.12.11.4 Warning 

There may be two reasons for unsatisfactory results of the blasting 

      a)  Misfire of Gilatine due to leakage of current from detonator. 
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      b)  Over loading because of overburdens. 

Never pull the broken wire pieces form the holes in such cases. Attempt should not be 

made to reblast the misfired Gilatine. The safest way is to make a fresh hole by its side 

and put fresh Gilatinein that hole and blast it. 

7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: 

 

i. Restriction of delivery and dispatch of explosives 

No person shall deliver or dispatch any explosives to anyone other than a person 

who. 

a) is the holder of a license to possess the explosives or the agent of a holder of 

such a license duly authorized by him in writing on his behalf. 

OR 

b) is entitled under these rules to possess the explosives without a license. 

 

The explosives so delivered or dispatched shall in no case exceed the quantity, 

which the person to whom they are delivered or dispatched is authorized to 

possess with or without a license under these rules. 

 

No person shall receive explosives form any person other than the holder of a 

license granted under these rules. No person shall receive from or transfer 

explosives to any person for a temporary storage or safe custody in a licensed 

premise unless prior approval is obtained from the Chief Controller. 

 

A person holding license for possession of explosives granted under these rules 

shall store the explosives only in premised specified in the license. 

 

ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient lightening 

conductors designed and erected in accordance with the specification laid down in 

Indian Standard Specifications No.2309 as amended from time to time. The 

connections to various parts of earth resistance of the lightening conductor 

terminal on the building to the earth shall be tested at least once in every year by a 

qualified electrical engineer or any other competent person holding a certificate of 

competency in this behalf from the State Electricity Department. A certificate 

showing the results of such tests and the date of the last test shall be hung up in 

conspicuous place in the building. 

 

iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a magazine or 

store house every person engaged in or a round such magazine and store house 

shall be withdrawn to a safe distance from such magazine or store house and the 

magazine and store house shall be kept closed and locked until the thunder storm 

has ceased or the threat of it has passed. 

 

iv. Maintenance of records  
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Every person holding a license granted under these rules for possession, sale or 

use of explosives shall maintain records in the prescribed form and shall produce 

such record on demand to an Inspection Officer 

v. Explosives not to be kept in damaged boxes  

The licensee of every magazine or store house shall ensure that, the explosives are 

always kept in their original outer package. In case, the outer package gets 

damaged so that the explosive contained therein cannot be stored or transported, 

such explosives shall be repacked only after the same are examined by controller 

of explosives. 

 

vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine or store 

house shall not exceed the quantity entered in the license against such kind of 

explosives. No explosives in excess of the licensed quantity shall be stored in the 

magazine or store house unless a permit in this be halfis obtained from the 

licensing authority by a letter or telegram. 

 

vii. Precautions to be observed at Site  

The electric power at the blasting site shall be discontinued as far as practicable 

before charging the explosives. No work other than that associated with the 

charging operations shall be carried out within 10 meters of the holes unless 

otherwise specified to the contrary by the licensing authority. 

 

When charging is completed, any surplus explosive detonators and fuses shall be 

removed from the vicinity of the hole and stored at a distance which should 

prevent accidental detonation in the event of a charge detonating prematurely in 

any hole. The holes which have been charged with explosive shall not be left 

unattended till the blasting is completed. Care shall be taken to ensure that fuse or 

wires connected to the detonation are not damaged during the placing of stemming 

materials and tamping. 

 

viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of the use of 

explosives at the site shall lay down a clear warning procedure consisting of 

warning signs and suitable signals and all persons employed in the area shall be 

made fully conversant with such signs and signals. 

 

ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be freshly cut 

before being lighted. The exploders shall be regularly tested and maintained in a 

fit condition for use in firing. An exploder shall not be used for firing a circuit 

above its rated capacity. The electric circuits shall be tested for continuity before 

firing. All persons other than the shot-firer and his assistant, if any, shall be 

withdrawn from the site before testing the continuity. 
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For the purpose of jointing, the ends of all wires and cables should have the 

insulation removed for a maximum length of 5 cms. and should, then be made 

clear and bright for a minimum length of 2.5 cms. and the ends to be joined should 

be twisted together so as to have a positive metal contact. 

 

Then these should be taped with insulation to avoid leakage when in contact with 

earth. In case of blasting with dynamite or any other high explosive, the position 

of all the bore holes to be drilled shall be marked in circles with white paint. These 

shall be inspected by the Contractor’s agent. Bore holes shall be of a size that the 

cartridge can easily pass down. After the drilling operation, the agent shall inspect 

the holes to ensure that drilling has been done only at the marked locations and no 

extra hole has been drilled. The agent shall then prepare the necessary charge 

separately for each bore hole. The bore holes shall be thoroughly cleaned before a 

cartridge is inserted. Only cylindrical wooden tamping rods shall be used for 

tamping. Metal rods or rod shaving pointed end shall never b e used for tamping. 

One cartridge shall be placed in the bore hole and gently pressed but not rammed 

down. Other cartridges shall then be added as may be required to make up the 

necessary charge for the bore hole. The top most cartridge shall be connected to 

the detonator which shall in turn be connected to the safety fuses of required 

length. All fuses shall be cut to the length required before being inserted into the 

holes. Joints in fuses shall be avoided. 

 

Where joints are unavoidable, a semi-circular niche shall be cut in one piece 

inserted into the niche. The two pieces shall then be wrapped together with string. 

All joints exposed to dampness shall be wrapped with rubber tape. 

 

The maximum of eight bore holes shall be loaded and fired at one occasion. The 

charges shall be fired successively and not simultaneously. Immediately before 

firing, warning shall be given and the agent shall see that all persons have retired 

to a place of safety. The fuses of the charged holes shall be ignited in the presence 

of the agent, who shall see that all the fuses are properly ignited. 

 

Careful count shall be kept by the agent and other of each blast as it explodes. In 

case all the charged bore holes have exploded, the agent shall inspect the site soon 

after the blast but in case of misfire the agent shall inspect the site after half an 

hour and mark red crosses (X) over the holes which have not exploded. During 

this interval of half an hour, nobody shall approach the misfired holes. No driller 

shall work near such bore until either of the following operations has been done 

by the agent for the misfired boreholes. 
 

i. The contractor’s agent shall very carefully (when the tamping is a damp 

clay) extract the tamping with a wooden scraper and withdraw the primer 

and detonator. 

 

ii.  The holes shall be cleaned for 30 cm of tamping and its direction 

ascertained by placing a stick in the hole. Another hole shall then be 



 
                                                    रेलटेल/प.क्ष.े/ई-निविदा/खु.नि./२०२६-२७/ओ एंड एम/४८ एफ ओएफसी बिछािा/एडीआई/०१ 

                                                                                             RailTel/WR/E-Tender/OT/2026-27/O&M/48F OFC Laying/ADI/01 

141 | P a g e  

 

drilled 15 cm away and parallel to it. This hole shall be charged and fired. 

The misfired holes shall also explode along with the new one. 

 

Before leaving the site of work, the agent of one shift shall inform the another 

agent relieving him for the next shift, of any case of misfire and each such 

location shall be jointly inspected and the action to be taken in the matter shall be 

explained to the relieving agent. 

 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, 

their cause and steps taken in that connection. 

 

x. General Precautions 

For the safety of persons red flags shall be prominently displayed around the area 

where blasting operations are to be carried out. All the workers at site, except 

those who actually ignite the fuse, shall withdraw to a safe distance of at least 200 

meters from the blasting site. Audio warning by blowing whistle shall be given 

before igniting the fuse. 

 

Blasting work shall be done under careful supervision and trained personnel shall 

be employed. Blasting shall not be done within 200 meters of an existing 

structure, unless specifically permitted by the Engineer-in-Charge in writing. 

 

xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall 

be cleared from inside of the detonator. This can be done by blowing down the 

detonator and tapping the open end. No tools shall be inserted into the detonator 

for this purpose. If there is water present or if the borehole is damp, the junction of 

the fuse and detonator shall be made water tight by means of tough grease or any 

other suitable material. The detonator shall be inserted into the cartridge so that 

about one-third of the copper tube is left exposed outside the explosive. The safety 

fuse just above the detonator shall be securely tied in position in the cartridge. 

Waster proof fuse only shall be used in the damp borehole or when water is 

present in the borehole. If a misfire has been found to be due to defective fuse, 

detonator or dynamite, the entire consignment from which the fuse, detonator or 

dynamite was taken shall be got inspected by the Engineer-in-Charge or his 

authorized representative before resuming the blasting or returning the 

consignment. 

 

xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having conductive 

ground or continuous metal objects, tests shall be made for stray current to ensure 

that electrical firing can proceed safely. 

 

7.13 ALLIED ACTIVITIES 

7.13.1 Transportation of Materials: The materials required for executing the work entrusted to 

the contractors against a work order shall be made available at Project Store Depot. In 
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some cases the materials may be available at sub divisional store godawn. The contractor 

shall be responsible for transporting the materials, to be supplied by the RailTel or 

otherwise to execute the work under the contract to site at his/ their own cost. The costs of 

transportation are subsumed in the standard Schedule Rates and therefore no separate 

charges are payable on this account. 

7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to dispose of the 

empty cable drums after laying of the cables. 

 

7.13.3            It shall be obligatory on part of the contractor to dispose of the empty cable drums at 

his/their level and the amount fixed for various empty cable drums shall be recovered 

from the bill for the work for which the drum (s) was/were issued or from any other 

amount due to the contractor or the Security Deposit. 

 

7.13.4 The contractor shall not be allowed to dump the empty cable drums in Govt./ Public place 

which may cause inconvenience to the RailTel / public. 

 

7.13.5 Supply Of Materials: There are some materials required to be supplied by the contractor 

for execution of work under this contract like Bricks, Cement, Wire Mesh and Steel for 

protection, etc., besides using other consumables which do/don’t become the part of the 

asset. The contractor shall ensure that the materials supplied are of best quality and 

workmanship and shall be strictly in a accordance with the specifications. 

 

7.13.6 Social auditing: deleted. 

 

7.14 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 

Fusion splicing shall be used for splicing fibers. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, pre-

aligned fiber ends, causing them to soften and fuse together. 

 

7.14.1 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 

There are various types of joint enclosures available in the market. The procedure for 

assembly of joint closure is described in the installation manual supplied with straight 

joint closure. This includes the following: 

 

a) Material inside joint closure kit 
 

b) Installation tools required 
 

c) Detailed procedure for cable jointing 
 

d) Procedure for re-opening the closure. 
 

The Optic Fiber straight through joint closure shall be as per specn. TEC TO 910 G92 

(latest) or a proven design approved by RCIL.  The joint shall be protected in 

prefabricated RCC joint pits.  If the contractor intends to supply joint enclosure which is 

not as per TEC specification, before starting the supply, contractor shall submit- 
 

i) The specification of joint enclosure 

ii) Users certificate regarding its satisfactory performance 
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At the discretion of the RCIL, contractor will have to demonstrate the working of the joint 

enclosure. Based on specification, user certificate and demonstration. RCIL, if RCIL finds 

the design suitable, will grant specific approval to use the joint enclosure. The supply of 

joint enclosure, which is not of TEC design, shall start only after the approval is received 

from RCIL 

 

However, generally, the following steps are involved for jointing of the cable: 

-Preparation of cable for jointing 

-Stripping/cutting the cable 

-Preparation of Cable and joint closure for splicing 

-Stripping and Cleaving of Fibers 

-Fiber splicing 

-Organizing fibers and Finishing joints 

-Sealing of joint closure and 

-Placing joint in pit. 
 

7.14.2 PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end is coiled in the 

jointing pit to provide for jointing to be carried out at convenient location as well as 

spare length to be available for future use in case of failures. 
 

b) The pit size must be chosen carefully to ensure that length of the wall on which joint 

is mounted is greater than closure length plus twice the minimum bending radius of 

the cable.  A pit length of 1 meter is sufficient for most of the cable and joint 

closures. Bracket to support the cable coil are also fixed on the wall of the pit. 
 

c) The cable is then coiled on to the pit wall in the same position as required after the 

joint is complete. The marking is done on all the loops so that it will be easier to 

install it later. 
 

d) The distance from the last center to the end of the cable must be at least 1.8 meter. 

This is being the minimum to be stripped for Preparation of joint. 
 

e) Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled 

from the pit for jointing. 
 

7.14.3 STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each sheath staggered 

approximately 10mm from the one above it. 
 

b) Proper care must be taken when removing the inner sheath to ensure the fibres are 

not scratched or cut with the stripping knife or tool. The prevent this, it is best to 

only score the inner sheath twice on opposite sides of the cable, rather than cut 

completely through it. The two scores marking on either side of the cable are then 

stripped of the inner sheath by hand quite easily. 
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c) The fibers are then removed from cable one by one and each fiber is cleaned 

individually using Kerosene to remove the jelly. 
 

7.14.4 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs on the type 

of joint closure and fiber organizer used.  However, the following steps are usually 

common: - 
 

a) The strength members of each cable are joined to each other and/or to the central 

frame of the joint closure. 
 

b) The joint closure is assembled around the cable. 

 

c) The sealing compound or heat shrink sleeve is applied to the cables and closure, or 

prepared for application after splicing is complete 

 

d) The fibers are protected (usually with plastic tubing) in their run from the cable core 

to the fiber organizer trays (particularly if cable construction is slotted core type). 
 

e) Tags, which identify the fibers no. are attached at suitable location on the fibers. 
 

f) Splice protectors are slipped over each fiber in readiness for placing over the bare 

fiber after splicing. 
 

7.14.5 STRIPPING AND CLEAVING OF FIBRE 
 

a) Prior to splicing each fiber must have approximately 50mm of its primary protective 

U.V. cured coating removed, using fiber stripper which are manufactured to fine 

tolerances and only score the coating without contacting the glass fiber. 

 

b) The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol. 

 

c) Cleaving of the fiber is then performed to obtain as close as possible to a perfect 90 

degree face on the fiber. 

 

7.14.6 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fiber splicing. Some of the basic steps for fusion 

splicing are as given in 7.14.7 
 

7.14.7 FUSION SPLICING OF FIBRE 

Some of the general steps with full automatic microprocessor control splicing machine 

are as under: 
 

a) Wash hands thoroughly prior to commencing this procedure. 
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b) Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch 

on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not prescribe 

the above cleaning). 
 

c) Place the bare fiber inside ‘V’ grove of the splicing machine by opening clamp handle 

such that the end of fiber is app. 1 mm. over the end of the “V” groove towards the 

electrodes. 
 

d) Repeat the same procedure for other fiber, however, first insert heat shrink splice 

protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than finally fuse 

the fiber. 
 

g) Inspect the splice on monitor if provided on the fusion splicing machine and assure no 

nicking, bulging is there and cores appear to be adequately aligned. If the splice does 

not visually look good repeat the above procedure. 
 

h) Slide the heat shrink protector over the splice and place in tube heater. Heat is 

complete when soft inner layer is seen to be ‘oozing’ out of the ends of the outer layer 

of the protector. 
 

i) Repeat for other fibers. 

 

7.14.8 FUSION SPLICER AND OTDR 
 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used for 

splicing and measurements of Parameters respectively, shall be of approved design and 

quality. The contractor shall submit 
 

i) Specification of fusion splicer and OTDR. 

ii) Certificate from the users, who have used the splicer and OTDR of the make, the 

contractor intends to use, regarding their satisfactory performance. 
 

The RCIL reserves the right to direct the contractor to use the same or any other proven 

design of fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion 

splicer and OTDR are not suitable. 

 

7.14.9 ORGANIZING FIBRE AND FINISHING JOINTS 
 

a) After each fiber is spliced, the heat shrink protection sleeve must be slipped over 

the bare fiber before any handling of fiber takes place, as uncoated fibers are very 

brittle and cannot withstand small radius bends without breaking. 
 

b) The fiber is then organized into its tray by coiling the fibres on each side of the 

protection sleeve using the full tray side to ensure the maximum radius possible 

for fiber coils. 
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c) The tray is placed in the position. 
 

d) OTDR reading taken for all splices in this organized state and recorded on the test 

sheet to confirm that all fibers attenuation are within specification. This OTDR 

test confirms fibers were not subjected to excessive stress during the organizing 

process. 
 

e) After this the joint can be closed with necessary sealing etc. and ready for 

placement in the pit. 

 

7.14.10 PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the pit. 
 

b) The cable is laid on the ground, loop the cable such that pen mark previously 

place on the cable line up. Tape these loops together at the top of the coil. 
 

c) The joint can now be permanently closed and sealed by heating heat shrinkable 

sleeve etc. However, before closing, silica gel to be kept inside for moisture 

protection. 
 

d) Now the joint closure is fixed to the bracket on the pit wall and pit is closed. 

 
7.14.11 RE-OPENING OF THE JOINT 
 

 If required for attending to faults etc., manufacturers supply special kits for opening of the 

joint and the steps to be followed. However, the general steps are as under: - 
 

a) Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 
 

b) Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
 

c) Apply heat to the cut sleeve until it begins to separate. 
 

d) Gently remove the cut sleeve from the joint. Now the joint can be opened. 
 

e) Protective sleeve/cover can be removed for attending to faults etc. 

 

7.14.12 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 

 

7.14.12.1 This joint is provided in the cable hut for terminating the outdoor fiber optic cable of both 

the sides, splicing through fibers, connecting fibers to pigtails for connection to optical 

line terminal equipment etc. 

 

The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable 

hut. The armour of the OFC Cable shall be cut before taking the cable in the equipment 

rack. The cables shall be terminated on OFC termination joint closures. The Optic Fiber 

termination joint closure as per specification no. TEC TV-210-J-93 (latest) or a proven 

design approved by RCIL shall be provided in each cable hut to terminate both optical 

fiber cables and deriving required pigtails. If the contractor intends to supply joint 
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enclosure, which is not as per TEC specification, before starting the supply, contractor 

shall submit- 
 

i) The specification of joint enclosure. 

ii) Users certificate regarding its satisfactory performance 
 

 At the discretion of the RCIL, contractor will have to demonstrate the working of the joint 

enclosure. Based on specification, user certificate and demonstration, RCIL, if RCIL finds 

the design suitable, will grant specific approval to use the joint enclosure. The supply of 

joint enclosure, which is not of TEC design, shall start only after the approval is received 

from RCIL. The joint enclosure shall be mounted suitably inside the equipment rack. Two 

pairs of fibers shall be derived from either side cable at every OFC cable hut through 

pigtails with FC/PC connectors. The remaining fibers shall be looped through. 

 

7.14.12.2 The procedure for installation of termination joint box depends upon the type of joint 

enclosure. The installation manual supplied gives the step-by-step procedure for 

installation. However, the general steps are as under: - 
 

- Marking the cable 

- Stripping/cutting the cable 

- Gripping cable in sheath/clamp 

- Treatment of tension member 

- Fiber splicing 

- Enclosing fiber 

- Fixing strength member 

- Closing the cover 

- Fixing termination box 

- Fixing the cable. 

 

7.14.12.3 MARKING THE CABLE 

a) Determine the cable length up to the proposed location of termination box. It is also 

to be ensured that at least 10 meters of cable is coiled in the cable pit. 

b) Determine the cutting point and mark the cable 

c) Determine the sheath peeling point and mark the cable 

7.14.12.4 CUTTING / STRIPPING THE CABLE 

a) Cut the cable as per the marking. 

b) Remove the sheath from cable ends. During sheath stripping care should be taken not 

to damage the fibers. 

c) The length and the steps for various sheath cutting shall be as per the instruction 

given in the manual. 
 

7.14.12.5 GRIPPING THE CABLE 

a) Wind PVC tape around the cable core just beside edge of the sheath. 

b) Insert the bushing inside sheath by cutting the cable sheath for about 25 mm. 

c) Place the sheath grip (lower half and upper half) and tighten it with the help of torque 

wrench. 
 

7.14.12.6 FIXING OF TENSION MEMBER 
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a) Mark the tension member for the specified length and cut it. 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 

c) Fix tension member holder with the help of instant adhesive at the end of tension 

member. 
 

7.14.12.7 FIBRE SPLICING 

 The procedure for splicing is same as described for straight joint closure in Clause  

 7.14.7 above. 
 

7.14.12.8 ENCLOSING FIBRES 

a) Set the fiber cassette on the base. 

b) Arrange excess length of fiber to make double figure of eight. 

c) Enclose the spliced fiber and its excess length carefully. 

d) Repeat the procedure for other fibers. 

e) After this, the box can be closed. However, a packet of silica gel may be placed inside 

for protection from entry of moisture. 

 

 

7.14.12.9 MOUNTING OF TERMINATION BOX. 
 

 Termination box can be fixed either on wall or on equipment rack. At wayside stations it 

shall be mounted inside the equipment rack in order to prevent pigtails from rodent 

attacks. 
 

a) Mark the fixing holes on the walls/bracket/frame 

b) Place the termination box and tightened the nuts inside the base box. 

c) Put the covers. 
 

7.14.12.10 FIXING THE CABLE 
 

 Secure the cable on wall/frame at two places within one meter from termination box 

keeping in view straight entry of cable in termination box. 
 

7.15 ISOLATION OF ARMOUR OF OFC CABLE 
 

 The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in 

order to keep the induced voltage within permissible limits. Where the continuous length 

of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. 

The Exposed cable at the cut shall be covered by shrinking suitable heat shrink sleeve as 

per TEC specifications. 

 

7.16 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 
 

 The Procedure for Testing of Fiber Optic Cable shall be jointly finalized by Contractor 

with Engineer of the RCIL. The Parameters in the concerned specification shall be taken 

as reference. The Test shall be conducted from cable hut to cable hut, after the Splicing & 

termination Joints are completed. The length of cable (as per marking in cable & as 

measured by OTDR) loss in cable, average loss per Km., No. of Splices, Splice loss, etc. 

shall be recorded and jointly signed as per pro-forma given in Para 7.17 below. 
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7.17 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 

 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE  FIELD TEST 

------------------------------------------------------------------------------ 

Route: -----------------------    Date: ------------------- 

 

Station: ---------------------        No. of mid-  Section splices: ------------------ 

 

Section: -------------------      Measured by:------------------- 

 

Length     Length as per meter 

(by OTDR): --------------               marking on cable sheath -------------- 
 

 

 

1)  Optical measurements (On Line): 
 

Measurement 

Fiber – number 

1 2 3 4 ………46 47 

48 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm 

with OTDR 

  

1.2 Total attenuation per Km at 1300/1550 

nm: 

 <0.40 dB/Km at 1300 nm 

&<0.25 at 1550 nm 

1.3 Splice Loss in dB with OTDR 

Location 

 
Average splice loss 

OHE Mast No./ Overhead alignment post 

no. 

A. 

 

B. 

 

C. 

 

D. 

 

E. 

  

Average Splice Loss  0.15 db, no splice should have 

loss >0.2 db 

 

NOTE:  ALSO ATTACH OTDR RESULTS  |---| 
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           2)   Visual Inspection (On Line): 

 

2.1 No. of Cable drum used in the section: --------------- 

2.2 S. No. of cable and length of each drum: 

S. No.    LENGTH 

 

1. -----------------  ---------------------M 

 

2. -----------------  ---------------------M 

 

3. -----------------  ---------------------M 

 

  4. -----------------  ---------------------M 

 

                    5. -----------------  ---------------------M 

 

                     

                   2.5 Location of Isolation Sleeves   1.             2.             3. 

 

 

 

                    Contractor’s Representative   RCIL’s Representative 

 

 

 

 

 

7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION 

OF FIBRE OPTIC CABLE. 

 

 S. No.   Tool’s Name 

 1  Branch Joint Closure 

2 Termination Box 

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 

6. Strength Member holder 

7. Heat Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC source 

11. Tube heater 

12. Precision cleaver 

13. Cable sheath stripper 
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14. Fiber stripper 

15. Knife for HDPE cutting 

16. Hexa for strength membrane 

17. Isopropyl alcohol or methanol of high specific gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T. D.R. 

23. Stickers for numbering of splicers 

24. Portable k. oil generator 

25. Umbrella’s 2 Nos. 

26. Dust protection for splicing machine. 

 

                        Note: -Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be 

greater than 30 times the diameter of the cable. 
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Annexure –III 

1) Automated  Optical Fiber Fusion Splicing Machine 

Along with following accessories : 
 

Sr.No. Description 
Quantity       

( Nos.) 

a.  High Precision Swift Fiber Cleaver           1 

b.  Spare Electrodes                                         1 

c.  Electrode Sharpener                                    1 

d.  AC Power Cord with 3 pin Plug for Splicing machine            1 

e.  Battery Pack                                                 1 

f.  Fiber Stripper                                               1 

g.  Splice Protection Sleeve                               100 

h.  Shoulder Strap                                              1 

i.  Switching Power Adapter                             1 

j.  Battery Charger                                             1 

k.  Operational and software Manual                 1 

l.  Carrying Case                                                1 

m.  Tool kit                                                          1 

n.  1Km OFC (G652D) spool (corning make)    1 

 
2) OTDR (Optical Time Domain Reflectometer) 

Along with following accessories : 

a) FC Universal Adapter 

b) Power Cord 

c) Battery In-built 

d) Charger Adapter 

e) Operation Manual 

f) Carrying case 

 
3) Advance cable and fault locator electronic type 

a. Direct-Connect Transmitter Cable 

b. Ground Rod; stainless steel 

c. Earth Contact Frame 

d. Earth Contact Frame cable; 1.2 m (4 ft.) long 

e. Coupler Kit; consists of 3" Coupler for use on cables up to 7.6 cm (3"), Coupler 

Extension Cable, and Pouch 

f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter 

g. 6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch 

h. Inductive Probe; for pair identification. 

i. Coupler Extension Cable 

j. Probe Cable 

k. Ground Extension Cable 

l. Active Duct Probe  
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Figure 1 
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Figure 2 
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7.19  Specification of Telecom Earth: 

 

Part List 

 

SN Item/ Component Size Quantity 

1 Earth Electrode 
Dia- 17 mm 

Length- 3 mtr 
 

 
 

 
 

 

 
 

 
 

 
 

 
As per site 

requirement 

2 Earth Enhancement Material 30- 35 Kg 

3 Main equipotential earth busbar (MEEB) 300X25X6 mm (min.) 

4 Bonding Ring Conductor (BRC) 25 X 2 mm 

5 

Multi-strand single core PVC insulated copper 
cable as per IS:694 used to connect individual 

equipment to BRC 
10 Sq mm 

6 

Multi-strand single core PVC insulated copper 

cable as per IS:694 used to connect SPD to 

MEEB or BRC to CTR 

16 Sq mm 

7 

Multi-strand single core PVC insulated copper 

cable as per IS:694 (4 Nos) used to connect 

MEEB to Main earth electrode 

35 Sq mm 

 

 
8 

Copper tape or solid copper round conductor 

used to connect Main earth pit to other earth pit 

in case of loop earth and Copper tape for 

connecting MEEB to Main earth electrode 

 
25 X 2 mm or 

8 mm dia and 25 X 2 

mm (2nos.) 

 
9 

GI tape used to connect Main earth pit to other 

earth pit in case of loop earth (For theft prone 

areas) 

 
50 X 6 mm 

 
10 

Copper strip to be exothermically welded to 

earth electrode 

 
200X25X6 mm (min.) 

 
11 

 
Exothermic Weld Material & Mould 

 
- 

 

C
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Drawing for Typical Installation of Earth 
 

                                                (Ref: RDSO/SPN/197 Ver 1.0) 
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Checklist for Installation of Earthing & Bonding  
 

 

SN. Description 
Remark 
(Yes/No) 

1. Earthing system to be installed on a flat area on natural soil close to 

the building or equipment at least 1 meter away from the wall of the 

building. 

Distance: 

2. Earthing electrode should not be installed on high bank or made-up 

soil. 

 

3. Dry sand, Limestone, granite and any stony ground should be 

avoided. 

 

4. Minimum 20 mtrs distance should be maintained between electrical 

and S&T earthing system. 
Distance: 

5. UL marking, Manufacturer’s name or trade name, length, diameter, 

catalogue number must be punched on every earth electrode. (Size of 

earth electrode: Diameter-17mm, Length-3mtrs.) 

 

6. Quantity of Earth Enhancement Material required per earth electrode: 

30 kg(approx.) (i.e. 1 bag is of 10kg, so 3 bags are required per earth 

electrode.) 

 

7. The distance between two successive earth electrode (shall be not less 

than 3 meter and more than 6 meter). 

Min dist: 

Max dist: 
8. No hammering should be done on earth electrode during installation.  

9. Exothermic welding material shall be UL listed and NABL/ ILAC 

member labs tested in Earthing and Bonding system. 

 

10. Precautions to be followed for Exothermic welding of connections for 

Earthing & Bonding System as per Annexure-IV. 

 

11. Copper strip exothermically welded to each earth electrode of size 
200 X 25 X 6 mm (min). 

 

12. Connection of Main earth electrode to other earth electrode in ring: 

Copper tape or solid copper round conductor of size 25 X 2 mm or 8 

mm dia or 50 x 6 mm GI tape. 

 
Size: 

13. The earth electrode interconnecting copper tape shall be buried at 

depth not less than 500mm below the ground level. 

Min depth: 

Max depth: 

14. The earth electrode interconnecting tape shall also be covered with 

approx. 30kg of earth enhancing compound for each 3mtrs length. 

 

15. Size of Main equipotential earth busbar (MEEB): 300X25X6mm 
(min). 
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SN. Description 
Remark 

(Yes/No) 

16. Size of Bonding Ring Conductor (BRC): 25x 2 mm Cu.  

17. Connection of MEEB to Main earth electrode: 

a) Multi-strand single core PVC insulated copper cable as per 

IS:694 (4 Nos) of size 35 Sq mm.Or 

b) 2 nos, 25X2mm Copper tapes. 

 

18 All earths installed as a ring earth or perimetric earth should be 

protected through suitable TIE-BAR fencing or boundaries with ballast 

over the area. 

 

19 Date of commissioning of Earthing & Bonding system. Date: 

20 Earth value shall be less than 1 ohm. Earth Value: 
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CHAPTER-8 
 

List of Addresses for Specification 

 

8.0       Address from where specification copy can be purchased: The copy of IRS, 

RDSO, TEC and BIS specification used in the tender documents can be purchased 

from following sources. 

 

8.1 IRS Specification: 
 

i) Manager Publications, Government of India  

Civil Lines, New Delhi- 110054 

 

ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 

 

8.2                RDSO Specification: 

i) RDSO, Manak Nagar, Lucknow 

 

8.3                 DOT/TEC/ITD Specification: 

 i) Khurshid LalBhavan, Janpath, New Delhi- 110001 

 

8.4                  B.I.S. Specification: 

i) Directorate General, Indian Standards Institution, 

  9- Bahadur Shah Zafar Marg, New Delhi -110002 

 

ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002 

 

iii) 534- SardarVallabhBhai Patel Road, Mumbai. 

 

iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 

 

v) Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 

 

vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

 

vii) 117/418-B, Sarvoday Nagar, Kanpur – 208005 

 

viii) C.I.T. Campus, Adyar, Madras – 600020. 
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CHAPTER-9  
 

DRAWINGS 

 

 

 

SN Drg. No. Drawing descriptions 

1 RailTel/WR/OT/DFC/001 
TRENCHING IN NON ROCKY SOIL ALONG 

RAILWAY TRACK AT 1.2 MTR DEPTH 

2 RailTel/WR/OT/DFC/004 
TRENCHING IN ROCKY SOIL ALONG RAILWAY 

TRACK  AT 1.0 MTR DEPTH 

3 RailTel/WR/OT/DFC/005 
TRENCHING IN ROCKY SOIL ALONG RAILWAY 

TRACK  AT 1.0 MTR to 0.5 MTR DEPTH 

4 RAILTEL/WR/OT/DFC/006(a) ARRANGEMENT OF CABLE ON GRIDER BRIDGES 

5 RAILTEL/WR/OT/DFC/006(b) 
ARRANGEMENT OF CABLE ON SLOPE OF GRIDER 

BRIDGES 

6 RAILTEL/WR/OT/DFC/007 LAYING OF CABLE OVER RCC CULVERTS 

7 RAILTEL/WR/OT/DFC/008 LAYING OF CABLE BELOW RCC CULVERTS 

8 RAILTEL/WR/OT/DFC/009 LAYING OF CABLE BY TRACK CROSSING  

9 RAILTEL/WR/OT/DFC/010 
ARRANGEMENT OF DWC PIPES TRUNKING UNDER 

METAL ROADS, LC GATE 

10 RAILTEL/WR/OT/DFC/011 
PROVISION OF RCC CHAMBER FOR CARRYING OF 

OFC LOOP/JOINT  

11 RAILTEL/WR/OT/DFC/012 
PROVISION OF ROUTE MARKERS ALONG THE 

RAILTEL'S OFC ROUTE 

12 RAILTEL/WR/OT/DFC/013 ARRANGEMENT OF CABLE OVER ARCH BRIDGES 

13 RAILTEL/WR/OT/DFC/014 
ARRANGEMENT OF CABLE IN BUILDINGS /CABIN 

ENTRY 

14 RAILTEL/WR/OT/DFC/015 
PROTECTION METHOD AFTER LAYING OF 

DWC/PPRC PIPE IN MANUAL BOARING  

15 RAILTEL/WR/OT/DFC/016 
METHOD OF SHORTING, EXCAVATING TRENCH 

FOR OFC 

16 RailTel/WR/3.13/OT/NKN/Zone 
BUILDING ENTRY OF DUCT WITH OR WITHOUT 

PROTECTION 

17 RAILTEL/WR/OT/DFC/017 
ARRANGEMENTS OF CABLE CROSSING ON STEEL 

BRIDGES 
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CHAPTER- 2 

 
 

Schedule of Requirement 
 

Name of Work: Survey, Supply, Installation, Trenching, Laying of Duct, Blowing of OFC 

through Ducts, Splicing, Testing & Commissioning for 48F OFC Laying in Surat-

Ahmedabad section of Ahmedabad Territory of Western Region. 

 

 

SOR-A  

(Surat-Pratap Nagar) 

Item Description 
No. of 

Sections 
Unit Qty 

Rate 

(Rs)/ unit 

(Incl. 

GST) 

Total 

Amount 

(Rs.) 

(Incl. GST) 

Survey, Supply, 

Installation, Trenching, 

Laying of Duct, Blowing of 

OFC through Ducts, 

Splicing, Testing & 

Commissioning for 48F 

OFC Laying, Installation 

& commissioning of 

earthing as per technical 

specifications (Chapter-7) 

given in the Tender 

Document in Surat-Pratap 

Nagar section of 

Ahmedabad Territory of 

Western Region. 

3 Mtr 145300 495.42 71984783.19 

Cost of Schedule (Rs.) (Incl. of Taxes) 71984783.19 
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SOR-B  

(Pratap Nagar-Ahmedabad) 

Item Description 
No. of 

Sections 
Unit Qty 

Rate 

(Rs)/ unit 

(Incl. 

GST) 

Total 

Amount 

(Rs.) 

(Incl. GST) 

Survey, Supply, 

Installation, Trenching, 

Laying of Duct, Blowing 

of OFC through Ducts, 

Splicing, Testing & 

Commissioning for 48F 

OFC Laying, Installation 

& commissioning of 

earthing as per technical 

specifications (Chapter-7) 

given in the Tender 

Document in Pratap 

Nagar-Ahmedabad section 

of Ahmedabad Territory 

of Western Region. 

2 Mtr. 95400 468.74 44717413 

Cost of Schedule (Rs.) (Incl. of Taxes) 44717413 

 

 
 

NOTE: - All items should be read along with detailed specification / drawing/ explanatory note / 

site conditions etc.  

 

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves with   

     local conditions. 

2.  I/we have carefully gone through the specifications, given in tender document and understood.  

   

 

Signature of Tenderer 
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