GOVERNMENT OF MADHYA PRADESH

URBAN DEVELOPMENT &ENVIRONMENT
DEPARTMENT

Appendix 2.10

Tender Document
For Item Rate only in Works Departments and other

Departments similar to Works Departments

OFFICE OF THE NAGAR PALIKA PARISHAD KHARGONE DISTT-
KHARGONE (M.P.)

NIT Number and Date

. 34/ MCK /5264/e-tender/2026 date

24.04.2026

Agreement Number and Date

Name of the Work

. Material supply work for repair and

maintenance of Santoshi Mata Water

Works and urban toilet pipe line.

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure)

980000/-

(Rs. In Words)|

Contract Amount

(Rs. In Figure)

(Rs. In Words)

Financial Year 2026-27

Stipulated Period of Completion:




SECTION 1

Notice Inviting e-Tenders

Government of Madhya Pradesh
URBAN DEVELOPMENT & ENVIRONMENT DEPARTMENT
N.L.T.No 34/ MCK /5264/e-tender/2026 Dated 24.04.2026

Online Item Rate bids for the following works are invited from registered Contractor
supplier, Agency, and firms of repute fulfilling registration criteria.

S.No./Pkg/ Work Probable Completion
C ode District(s) Amount
(Rs.) Period
Material supply work for
repair and maintenance of KHARGONE 980000.00 Financial
Santoshi Mata Water Works Year 2026-27
and urban toilet pipe line.

1. Interested bidders can view the NIT on websitehttp://mptenders.gov.in

2. The Bid Document can be purchased only online from 30-04-2026 (date) 13:00

(time) to 14-05-2026 (date) 17:30(time)

3. Amendments to NIT, if any, would be published on website only, and not in
newspaper.

CHIEFMUNICIPALOFFICER

MUNICIPAL COUNCIL KHARGONE




Notice Inviting Tender

Government of Madhya Pradesh

URBAN DEVELOPMENT & ENVIRONMENT DEPARTMENT

N.I.T.No 34/ MCK /5262/e-tender/2025

OFFICE OF THE NAGAR PALIKA PARISHAD KHARGONE

Dated 24.04.2026

Online Item Rate bids for the following works are invited from registered Contractor, Supplier,
Agency and firms of repute fulfilling registration criteria.

S. No. Name Probable Earnest Cost of Bid Period of
/Pkg/ of Work Amount of Money Document Completion
Code Contract Deposit (In Rupees)
(EMD)
(InRs) (In Rupees)
01 |Material supply work for 980000/- 9800/- 2000/- + Financial Year
repair and maintenance of Prolgessmg 2026-27
ees

Santoshi Mata Water
'Works and urban toilet

pipe line.

All details relating to the Bid Document(s) can be viewed and downloaded free of

cost on the website.

Bid Document can be purchased after making online payment of portal fees

through Credit/Debit/Cash Card/internet banking.

At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;
ii) deposit the Earnest Money;

iii) Submit a check list; and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet.
Fees exemptions are not allowed to any type of MSMI Registered person/ firm / company.

ELIGIBILITY FORBIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration
with the Government of Madhya Pradesh, such bidders who are not registered
with the Government of Madhya Pradesh and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority.




(b) The bidder would be required to have valid registration at the time of signing of
the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

(d) As per Attached terms and conditions.

Pre-qualification — Prequalification conditions, wherever applicable, are given in
the Bid Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

The Bid Document can be purchased only online from 13:00 (time) 30-04-2026

(Date) to 17:30 (time)14-05-2026 (date). Other key dates may be seen in bid data
sheet.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

CHIEF MUNICIPAL OFFICE
MUNICIPAL CUNCIL KHARGONE




SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
SCOPE OFBID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high
standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION INE-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the
Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he
does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All
costs in this respect shall have to be borne by the bidder.

B. Bid Documents
CONTENT OF BIDDOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments.




2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data with all
Annexure; and

i1. Part II Special Conditions of Contract.
4. Specifications
5. Drawings
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement, and
10. Any other document(s), as specified.
The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and

drawings in the Bid Document. Bidder shall be solely responsible for his failure to
do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:
Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change
in the schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and
answer questions on any matter that may be raised at that stage. The Employer may, at
his option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.




10.

11.

12,

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to
the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.
DOCUMENTS COMPRISING THEBID
The bid submitted online by the bidder shall be in the following parts:
Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

i) Registration number or proof of application for registration and

organizational details in format given in the Bid Data Sheet.

ii) Payment of the cost of Bid Document;

iii) Earnest Money; and

iv) An affidavit (Self Certified).
Part 2 — This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
Stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification
conditions.
Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.




13. Language

14.

15.

16.

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in
English. In such case, for the purposes of interpretation of the bid, such translation
shallgovern.

TECHNICAL PROPOSAL

Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.

All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

FINANCIALBID

i The bidder shall have to quote rates in format referred in Bid Data Sheet,

ii.  The bidder shall have to guote rates inclusive of all duties, taxes, royalties,
levies and taxes except Good and Service Tax (GST). The amount of applicable
GST will be paid separately to the contractor with each bill at the time of
payment. The employer shall not be liable for any duties, taxes (except GST)
royalties and levies.

iii. The material along with the units and rates, which shall be issued, if any, by
the department to the contractor, is mentioned in the Bid Data Sheet.
PERIOD OF VALIDITY OFBIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date
of “close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

17- EARNEST MONEY DEPOSIT(EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

“EMD/ Bid security shall be submitted only online using option available in the tender
protal within the specified time limit. Bidders are advised to process it well in advance.
No claim shall be entertained due to delay in online transactions via payment gateway/
banking portal.”

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days
of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed. the
Agreement after furnishing the required Performance Security.




Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

18. “The bidder is required to submit digitally Bid i.e. Envelop ‘A, B, & C Online only. No

19

physical submission of the Bid will be accepted except in exceptional case under
clausel9.7”

E. Opening and Evaluation of Bid

PROCEDURE
Envelope ‘A’ shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents,
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall
not be opened.
Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified
in Technical Bid (Envelop ‘B’) shall not be opened.
Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder
shall have freedom to witness opening of the Envelop ‘C’.
After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring
any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

“In_exceptional case, if physical submission of certain documents is found essential, then
expressed prior permission must be obtained in writing by the tender issuing authority from
an authority, as authorized by the State Government. In such a case, such documents are
required to be submitted physically at the place and date sepficied in the Bid Data sheet. In
case of any mismatch in the documents submitted in the physical form and that uploaded
onine, or if the conractor fails to submit the document physically, the bid shall be liable for
rejection as non —responsive.”

‘During bid Evaluation, the employer or its representative may, at is discretion, ask the
bidder for a clarification of its Bid. The request for clarification and the response shall
be in writing, and no change in the price or substance of the Bid shall be sought, offered

orpermitted.’




20.

21.

22.

23.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

F. Award of Contract

Award of Contract

“The Employer shall notify the successful bidder by issuing a letter of Acceptance
(LOA) that his bid has been accepted. The original copy of affidavit will have to be
submitted by the successful bidder at the time of signing of the contract.”

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration, etc. similar to Performance Security.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of issue of
LOA.

The signing of contract agreement shall be reckoned as intimation to commencement
of work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other
action against the bidder.




24.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended
for award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:

“corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the
actions of another party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

“coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the
party to influence improperly the actions of aparty;

“collusive practice” means an arrangement between two or more
parties designed to achieve an improper purpose, including influencing

improperly the actions of another party.

[End of ITB]




BID DATA SHEET

GENERAL

SR. No.

Particulars

Data

Office inviting tender

OFFICE OF THE NAGAR PALIKA PARISHAD
KHARGONE, DISTRICT- KHARGONE

2 NIT No 34/MCK/5264/E-Tender/2026
3 Date of NIT 24.04.2026
4 Bid document download available From: 30-04-2026 13:00
from date & time To: 14-05-2026 17:30
5 Website link https://www.mptenders.gov.in/
SECTION 1 — NIT
Clause Particulars Data
Reference
2 Portal fees As per Applicable by Portal
3 Cost of bid document Rs. 2000/-
Cost of bid document Payable at NAGAR PALIKA PARISHAD KHARGONE
Cost of bid document In favor of CHIEF MUNCIPAL OFFICER
NAGAR PALIKA PARISHAD
KHARGONE
4 Affidavit format Annexure B
5 Pre-qualifications required NO
If Yes, details Annexure C
6 Special Eligibility NO
(if yes prior permission of E-in-C
required)
If Yes, details Annexure D
7 Key dates Annexure A




BID DATA SHEET

SECTION 2 -ITB
Clause Particulars Data
Reference
1 Name of 'work' . . .
Material supply work for repair and maintenance of
Santoshi Mata Water Works and urban toilet pipe line.
2 Specifications Attached terms and conditions.
3 Procedure for participation in e- tendering Annexure - F
4 Whether Joint Venture is allowed NO
If yes, requirement for Joint Venture Annexure — G
9 Pre bid meeting to be held NO
if yes, Date, Time and Place -
12 Envelope-A containing: AT OFFICE OF THE NAGAR PALIKA PARISHAD KHARGONE, DISTRICT-

i. Registration number or proof of application for | KHARGONE
registration and organizational details as per
AnnexureH

ii. Cost of BidDocument

ii. EMD

iv. An affidavit as per Annexure - B

should reach in physicalform

Envelope-B containing:

As per required annexure-C PQ

14 Envelope-B Technical Proposal Annexure -l and
Annexure -l (Format I-1 to I-5).
15 Envelope-C Financial Bid Annexure-J
Materials to be issued by the department Annexure-K
16 Period of Validity of Bid 180 Days
17 Earnest Money Deposit Rs.9800/-
Forms of Earnest Money Deposit Online payment through Debit Card/ Credit Card/

Internet Banking of System Generated Challan

EMD valid for a period of Six Months after date of receipt

Account Detail for Online EMD Payment Name of Account Holder

CHIEF MUNCIPAL OFFICER

NAGAR PALIKA PARISHAD KHARGONE,
DISTRICT- KHARGONE

Bank Account No. : By Default Online Portal

Bank Name: By Default Online Portal
IFSC Code : By Default Online Portal
19.7 Date and Place for submission of Physical -

form of Contents of Envelope A 1) and ii)

and Envelope B as specified in clause 12 of

ITB

21 Letter of Acceptance (LoA) Annexure L
22 Amount of Performance Security 3% of contract amount

i parf S T, -

Performance security in the format Annexure M

Performance security in favour of CHIEF MUNCIPAL OFFICER
NAGAR PALIKA PARISHAD KHARGONE,

Performance security valid up to 3 month after completion of defeat liability period

23 Seeurity Deposit-to-be-deducted-from -
| e bill




Annexure -A

(See clause 1, 7 of Section 1 -NIT)

N Work Department Bidder's Stage Start Expiry Envelops
o. Stage

Date Time Date Time
1 2 3 4 5 6 7 8
1 - Purchase of 30-04-2026 | 13:00 | 14-05-2026 17:30

Tender Online
2 - Bid %ub‘.m“lon 30-04-2026 | 15:00 | 14-05-2026 17:30
nline
Mandatory Submission
3 Electronic Opening 15-05-2026 17.30
(Envelop-A)
Technical Proposal
4 Electronic Opening 15-05-2026 1740 - -
(PQ Envelop-B)

Financial Bid

Will be provide latter

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document
and daffidavit shall be submitted by the bidder so as to reach the office as prescribed in Bid Data
Sheet, at least one calendar day before specified start time and date in key dates for opening of
technical proposal as per Key dates in Bid Data Sheet.

NOTE: THE ABOVE KEY DATES ARE INDICATIVE, URBAN LOCAL BODIES SHALL CHANGE THE KEY
DATES AS PER THEIR REQUIREMENTS.




Annexure —B
(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |
(To be contained in Envelope A)
(On Non Judicial Stamp Rs. 100)

I/we who is/are

(status in the firm/ company) and competent for submission
of the affidavit on behalf of M/S (contractor) do solemnly
affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice invitinge-tender No. for
(name of work)dated issued by the __(name

of the department).

I/we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:
a. Information regarding financial qualification and annual turnover, submitted online
is correct.

b. Information regarding various technical qualifications, submitted online iscorrect.
3. No close relative of the undersigned and our firm/company is working in the
department.
OR

Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3are correct to the best of my knowledge and belief. In he event
of any information is found to be in corret/untrue or found violated, than without giving any
prior notice, our bid shall be liable for rejection or termination of contract, without prejudice to
any other rights of remedy including the forfeiture of the bid security/ performance security.

Verified today (dated)at (place).

Signature with Seal of the Deponent (bidder)







Annexure—D

(See clause 6 of Section 1 -NIT )

pele’”

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific bid.




ANNEXURE -E

(See clause 2 of Section 2 —ITB&
Clause 10 ofGCC)

Specifications

1. MP PWD DepartmentSpecifications,

2. MP Nagar Palika Adhiniyam

(The soft copy of above specifications is available at departmental website

WWW )

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the

technical specifications of this work.




(See clause 3 of section2-1TB)
Procedure for Participation in e-Tendering
Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-
procurement portal https://www.mptenders.gov.in. The user id will be the
contractor ID provided to them from MP Online. The password for the new
portal has been sent to the bidders registered email ID. for more details may

contact M/s. _Tata Consultancy Services Corporate Block, 5th floor, DB City
BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone
numbers are available on website.

2, Digital Certificate:

The bids submitted online should be signed electronically with a Class Il
Digital Certificate to establish the identity of the bidder submitting the bid
online. The bidders may obtain Class Ill Digital Certificate issued by an
approved Certifying Authority authorized by the Controller of Certifying
Authorities, Government of India. A Class IlI Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the
receipt of the required documents, a Digital Certificate can be issued. For
details please visit cca.gov.in.

Note:

I It may take upto 7 working days for issuance of Class IlIDigital
Certificate; hence the bidders are advised to obtain the certificate at
the earliest. Those bidders who already have valid Class Il Digital
Certificate need not obtain another Digital Certificate for thesame.

The bidders may obtain more information and the Application From

required to be submitted for the issuance of Digital Certificate from

CCA.GOV.IN

ii. Bids can be submitted till bid submission end date. Bidder will require
digital signature while bidsubmission.

Section 2 —Annexure - F

Annexure-




The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online
biding will be considered as equivalent to a no-objection certificate / power of
attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a
specific individual through Authority Letter signed by majority of the partners
of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital
Certificate for the new AuthorizedUser.

Set Up of Bidder’'s ComputerSystem:

In order for a bidder to operate on the e-tendering System, the Computer
System of the bidder is required to be set up for Operating System, Internet
Connectivity, Utilities, Fonts, etc. The details are available at
https://www.mptenders.gov.in

KeyDates:
The bidders are strictly advised to follow the time schedule (Key Dates) of the
bid on their side for tasks and responsibilities to participate in the bid, as all the

stages of each bid are locked before the start time and date and after the end
time and date for the relevant stage of the bid as set by the Department.

Section 2 —Annexure - F




5.

Preparation and Submission ofBids

The bidders have to prepare their bids online, encrypt their bid Data in the
Bid forms and submit Bid of all the envelopes and documents related to the
Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately
mentioned in the Detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the
bids and upto scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online through
Debit/Credit card , Net banking or NeFT Challan through the payment
gateway provided on the portal.

Withdrawal, Substitution and Modification OfBids

Bidder can withdraw and modify the bid till Bid submission end date.










Annexure -H
(See clause 12 of Section 2 -ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be Contained in Envelope - A)

- Particulars Details
No.
Registration number issued by Centralized
1. | Registration System of Govt. of M.P. or Proof of (If applicable, scanned copy of proof of
application for registration. o . .
application for registration to be uploaded)
Valid Registration of bidder inappropriate Registration No. X X Date
2. . . ) (Scanned copy of Registration to be
class through Centralized Registration of uploaded)
Govt. of MP P
3 Name of Organization/ Individual/ Proprietary
" | Firm/ Partnership Firm
Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
4. | (Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation/ Joint Venture
5. | Address of Communication
6. | Telephone Number with STD Code
7. | Fax Number with STD Code
8. | Mobile Number
9. | E-mail Address for all communications
Details of Authorized Representative
10.| Name
11. | Designation
12.| Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder withSeal
Date:




Annexure -J

(See clause 14 of Section 2-1TB)

FINANCIAL BID

(To Be Contained in Envelope-C)

NAME OFWORK
I/We hereby bid for the execution of the above work within the time specified at the
rate(infigures) (inwords) percent below/ above or

at par based on the Bill of Quantities and item wise rates given therein in all respects and
in accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site
of work and am/ are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions
in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the
satisfactory execution ofcontract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall bequoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

jii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated asnon-responsive.

iv. All duties, royalties, levies and taxes except Goods and services Tax (GST) are
included in the rates (in case of percentage rate bids) quoted by thebidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya

Pradeshdatedthe dayof 20

Signature of Officer by whom accepted
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Annexure —LL
(See clause 21 of Section 2-ITB)

(LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage below/ above or at par the Bill of
Quantities and item wise rates giventherein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guaranteeofRs. (in figures)
(Rupees in words only).
The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liabilityperiod.

b. Sign the contractagreement.
Please note that the time allowed for carrying out the work as entered in the bid is

months including/ excluding rainy season, shall be reckoned from the date of
signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking the
possession of site and necessary instructions to start the work.

Yours Faithfully

CMO




Annexure -M
(See clause 22 of Section 2-ITB)

PERFORMANCE SECURITY
To
[name of Employer]

[address ofEmployer]

WHEREAS [name and address ofContractor]

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "theContract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to atotalof [amount ofguarantee]*
(in words), such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, and we undertake to pay you, upon your first written demand and
withoutcavilorargument,anysumorsumswithinthelimitsof [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specifiedtherein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of theguarantor

Name ofBank

Address

Phone No., Fax No., E-mail Address, of SigningAuthority
Date

An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in IndianRupees.
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SECTION3
ConditionsofContract
Part-IGeneralConditionsofContract[GCC]
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A.General

1.DEFINITIONS

1.1. BillofQuantities:meansthepricedandcompletedBillofQuantitiesformingpartoftheBid.

1.2. Engineer in Chief / ChiefEngineer:meansEngineer in Chief /ChiefEngineerofthe Directorate of

Urban Administration & Development .

1.3. Completion:meanscompletionoftheworkascertifiedbytheEngineer-in-
Charge,inaccordancewithprovisionsofagreement.

1.4.

Contract:meanstheContractbetweentheEmployerandtheContractortoexecute,completeand/ormai
ntainthework.AgreementissynonymofContractandcarriesthesamemeaningwhereverused.

1.5.  ContractData:meansthedocumentsandotherinformationwhichcompriseoftheContract.

1.6.  Contractor:meansapersonorlegalentitywhosebidtocarryouttheworkhasbeenacceptedbytheEmployer.

1.7. Contractor's bid: means the completed bid document submitted by theContractortotheEmployer.

1.8.  Contractamount: means the amount of contract worked out on the basis ofacceptedbid.

1.9. Completionofwork:meanscompletionoftheentirecontractedwork.Exhaustion of quantity of any particular
item mentioned in the bid documentshallnotimplycompletionofworkoranycomponentthereof.

1.10. Day:meansthecalendarday.

1.11. Defect: means any part of the work not completed in accordance with
thespecificationsincludedinthecontract.

1.12. Department: means Department of the State Government viz. Urban Development & Environment
Department.

1.13. Drawings: means drawings including calculations and other
informationprovidedorapprovedbytheEngineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs theContractor to carry out the
work. The Employer may delegate any or allfunctions to a person or body nominated by him for specified
functions. Theword Employer / Government / Department wherever used denote the Employer.

1.15. Engineer: meanstheEngineer designated by the Commissioner / Chief Municipal Officer, Municipal
Corporation / Municipal Council / Nagar Parishad ...................

1.16. Engineerincharge:meanstheExecutive Engineer of the department or the person designated by the
(Name of City) Municipal Corporation / Municipal Council / Nagar Parishad.

1.17. Equipment: means the Contractor's machinery and vehicles broughttemporarily totheSite
forexecutionofwork.

1.18. Government:meansGovernment of Madhya Pradesh.

1.19. InWriting:meanscommunicatedinwrittenformanddeliveredagainstreceipt.

1.20. Material: means all supplies, including consumables, used by the Contractorforincorporationinthework.

1.21 Deleted

1.22 Project means: Construction of Houses And Development of Infrastructure for Identified at ‘ (NAME OF
CITY) " Under PMAY at (Name of Location)

1.23. Deleted

1.24. Stipulated period of completion: means the period in which the Contractor isrequired to complete the
work. The stipulated period is specified in theContractData.

1.25. Specification: means the specification of the work included in the Contract and any modification or
addition made or approved by the Engineer-in-Charge.

1.26. StartDate: meansthedateofsigningofagreementforthework.

1.27. Sub-Contractor: means a person or  corporate body who has a Contract
withtheContractor,dulyauthorizedand approved by the employer

tocarryoutapartoftheconstructionworkundertheContract.
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1.28.

TemporaryWork:meansworkdesigned,constructed,installed,andremovedbytheContractorthataren

eededforconstructionorinstallationofthework.
1.29. Tender/Bid,Tenderer/Bidder:arethesynonymsandcarrythesamemeaningwhereeverused.
1.30. Variation: means any change in the work which is instructed or approved asvariationunderthiscontract.
1.31.

Work:Theexpression"work"or"works"whereusedintheseconditionsshallunlesstherebesomethingeit
herinthesubjectorcontextrepugnanttosuchconstruction, be construed and taken to mean the work by
virtue of contract, contracted to be executed, whether temporary or permanent and whetheroriginal,
altered,substituted oradditional.

2.INTERPRETATIONSANDDOCUMENTS

2.1 Interpretations
Inthecontract,exceptwherethecontextrequiresotherwise:
a.wordsindicatingonegenderincludeallgenders;
b.words indicatingthesingularalsoincludethepluralandviceversa.

c.
provisionsincludingtheword“agree”,“agreed”or“agreement”requiretheagreementtoberecordedin
writing;
d. "written” or “in writing” means hand-written, type-written, printed or

electronicallymade,andresultinginapermanentrecord;

2.2 DocumentsFormingPartofContract:

1.NITwithallamendments.

2.InstructionstoBidders(ITB,BidDataSheetwithallAnnexures)

3.ConditionsofContract:
i. Part-IGeneralConditionsofContractandtheContractData;withallAnnexures
ii.Part-l1ISpecialConditionsofContract.

4 .Specifications

5.Drawings

6.BillofQuantities

7.TechnicalandFinancialBid

8.Agreement,and
9.Anyotherdocument(s),asspecified.

3.LanguageandlLaw
ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContractData.

4.Communications

All certificates, notice or instruction to be given to the Contractor by Employer/ Engineer shall be sent to
the address or contact details given by the Contractor in [Annexure-H of ITB]. The address and contact
details for communication with the Employer/Engineer shall be as per
thedetailsgivenintheContractData.Communicationbetweenpartiesthatarereferredtointheconditionsshallb
einwriting.Thenoticesentbyfacsimile(fax)orotherelectronicmeans(email)shallalsobeeffectiveonconfirmati
onofthetransmission.Thenoticesentbyregisteredpostorspeedpostshallbeeffectiveondeliveryorattheexpiry
ofthenormaldeliveryperiodasundertakenbythepostalservice.lncaseofanychangeinaddressforcommunicati
on,thesameshallbeimmediatelynotifiedtoEngineer-in-Charge.

5.Subcontracting
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intheContractDatawithfollowingconditions.
a. The Contractor maysubcontractupto25percentofthecontractpricewiththeapproval of the Employer in
writing, but will not assign theContract.SubcontractingshallnotaltertheContractor'sobligations.
b.Followingshallnotformpartofsubcontracting:
i. Hiringoflabourthroughalabourcontractor.
ii.ThepurchaseofMaterialstobeincorporatedintheworks.
iii.Hiringofplant&machinery
c.Thesub-contractorwillhavetoberegisteredintheappropriate
categoryinthecentralizedregistrationsystemforcontractorsoftheGoMP.

6.Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure |-3 ofBid Data Sheet, if applicable. If the Contractor fails to
deploy requirednumber of technical staff, recovery as specified in the Contract Data will
bemadefromtheContractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shallensure
thatthepersonleavestheSitewithinthreedaysandhasnofurtherconnectionwiththeWorksintheContract.

7.ForceMajeure

7.1Theterm“ForceMajeure”meansanexceptionaleventorcircumstance:

(a)WhichisbeyondaParty’scontrol,

(b) WhichsuchPartycouldnotreasonablyhaveprovidedagainstbeforeenteringintotheContract,
(c)Which,havingarisen,suchPartycouldnotreasonablyhaveavoidedorovercome,and
(d)WhichisnotsubstantiallyattributabletotheotherParty.

Force Majeure may include, but is not limited to, exceptional events

orcircumstancesofthekindlistedbelow,solongasconditions(a)to(d)abovearesatisfied:

(i)\War,hostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies,

(i)

Rebellion,terrorism,sabotagebypersonsotherthantheContractor’sPersonnel,revolution,insu
rrection,militaryorusurpedpower,orcivilwar,

(iii) Riot,commotion,disorder,strikeorlockoutbypersonsotherthantheContractor’sPersonnel,

(iv) Munitionsofwar,explosivematerials,ionizingradiationorcontaminationbyradio-
activity,exceptasmaybeattributabletotheContractor’suseofsuchmunitions,explosives,radiationorra
dio-activity,and

(v) Naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanic activity.

7.2. In the event of either party being rendered unable by force majeure to perform any duty or discharge
any responsibility arising out of the contract, the
relativeobligationofthepartyaffectedbysuchforcemajeureshalluponnotification to the other party be
suspended for the period during
whichforcemajeureeventlasts.Thecostandlosssustainedbyeitherpartyshallbebornebyrespectiveparties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause
shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give
eligibility for price adjustment to contracts which are otherwise not subject to the benefit of
priceadjustmentclause.

7.4
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Thetimeforperformanceoftherelativeobligationsuspendedbytheforcemajeureshallstandextendedb
ytheperiodforwhichsuchcauselasts.Shouldthedelay
causedbyforcemajeureexceedtwelvemonths,thepartiestothecontractshallbeatlibertytoforeclosethecont
ractafterholdingmutualdiscussions.

8.Contractor'sRisks
8.1

Allrisksoflossordamagetophysicalpropertyandofpersonalinjuryanddeathwhichariseduringandincon
sequenceoftheperformanceoftheContractaretheresponsibilityoftheContractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, drawing,
designs, other documents and/or information submitted by the contractor shall be the responsibility of
the Contractor alone, notwithstanding the fact that the designs/ drawings or other
documentshavebeenapprovedbythedepartment.

9.Liability forAccidents toPerson
The contractor shall be deemed to have indemnified and saved harmless the Government against all
action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons
employed by the contractor or his subcontractor for the works whether under the General law or under
Workman's Compensation Act, or any other statute in force at the time of dealing with the question of
the liability of employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

10.ContractortoConstructtheWorks

10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications
and Drawings as specified in theContractData.
10.2
InthecaseofanyclassofworkforwhichthereisnosuchspecificationasismentionedinContractData,such
workshallbecarriedoutinaccordancewiththeinstructionsandrequirementoftheEngineer-in-charge.
10.3
Thecontractorshallsupplyandtakeuponhimselftheentireresponsibilityofthesufficiencyofthescaffoldi
ng,timbering,machinery,toolsandimplements,andgenerallyofallmeansusedforthefulfillmentofthiscon
tractwhethersuchmeansmayormaynotbeapprovedorrecommendedbytheEngineer.

11.Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be

the propertyoftheEmployer.TheContractorshallnotify the
EngineerofsuchdiscoveriesandcarryouttheEngineer'sinstructionsfordealingwiththem.

12.DisputeResolutionSystem
12.1 Nodispute canberaised
exceptbeforetheCompetentAuthorityasdefinedinContractDatainwritinggivingfulldescriptionandgroun
dsof dispute. It isclarified that

merelyrecordingprotestwhileacceptingmeasurementand/orpaymentshallnotbetakenasraisingadisput
e.

12.2 Nodisputecanberaisedafter45daysofitsfirstoccurrence.Anydisputeraisedafter expiry of 45

daysofitsfirstoccurrenceshallnotbeentertainedandtheEmployershallnotbeliableforclaimsarisingoutofs
uchdispute.

12.3 TheCompetentAuthorityshalldecidethematterwithin45days.

Appeal again he order of the Competent Autho
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Authority as defined in the ContractData.TheAppellateAuthorityshalldecidethedisputewithin45days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh
Arbitration Tribunal constituted under Madhya Pradesh MadhyasthamAdhikaranAdhiniyam,1983.
12.6
TheContractorshallhavetocontinueexecutionoftheWorkswithduediligencenotwithstandingpendenc
yofadisputebeforeanyauthorityorforum.

B.TimeControl
13.Programme

13.1 WithinthetimestatedintheContractData,theContractorshallsubmittotheEngineer for approval a
Programme showing the  generalmethods,arrangements,order and timing for all the activities for
the constructionofworks.

13.2 The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution. The contractor shall submit the
list of equipment and machinery being brought to site, the list of key personnel being deployed, the
list of machinery/equipment being placed in field laboratory
andthelocationoffieldlaboratoryalongwiththeProgramme.

13.3

AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogressachievedoneachactivitya
ndtheeffectoftheprogressachievedonthetimingoftheremainingWorks,includinganychangestothesequ
enceoftheactivities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme hasbeensubmitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor'sobligations.

14.ExtensionofTime
14.1.

IftheContractordesiresanextensionoftimeforcompletionoftheworkonthegroundofhishavingbeenun
avoidablyhinderedinitsexecutionoronanyothergrounds,heshallapply,inwriting,totheEngineer-in-
charge,onaccountofwhichhedesiressuchextension.Engineer-in-
ChargeshallforwardtheaforesaidapplicationtotheCompetentAuthorityasprescribed.

14.2
Thecompetentauthorityshallgrantsuchextensionateachsuchoccasionwithinaperiodof30daysofrecei
ptofapplicationfromcontractorandshallnotwaitforfinalityofwork.Suchextensionsshallbegrantedinacco
rdancewithprovisionsunderclause-150ofthisagreement.
14.3

Incasetheworkisalreadyinprogress,theContractorshallproceedwiththeexecutionoftheworks,includi
ngmaintenancethereof,pendingreceiptofthedecisionofthecompetentauthorityasaforesaidwithalldued
iligence.

15.Compensationfordelay
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15.1
Thetimeallowedforcarryingoutthework,asenteredintheagreement,shallbestrictlyobservedbytheCo

ntractor.
15.2
Thetimeallowedforexecutionofthecontractshallcommencefromthedateofsigningoftheagreement.It
isclarifiedthattheneedforissueofworkorderisdispensedwith.
15.3

IntheeventmilestonesarelaiddownintheContractDataforexecutionoftheworks,thecontractorshallha
vetoensurestrictadherencetothesame.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones
shallattractsuchliquidateddamagesasislaiddownintheContractData.

15.5
IntheeventofdelayinexecutionoftheWorksasperthetimelinesmentionedintheContractDatatheEngin
eer-in-
chargeshallretainfromthebillsoftheContractoramountequaltotheliquidateddamagesleviableuntiltheC
ontractormakessuchdelaysgood.However,theEngineer-in-
chargeshallacceptbankablesecurityinlieuofretainingsuchamount.

15.6 IftheContractorisgivenextensionoftimeafterliquidateddamageshave been paid, the Engineer-in-
Charge shall correct any over payment of
liguidateddamagesbytheContractorinthenextpaymentcertificate.

15.7
IntheeventtheContractorfailstomakegoodthedelayuntilcompletionofthestipulatedcontractperiod(i
ncludingextensionoftime)thesumsoretainedshallbeadjustedagainsttheliquidateddamageslevied.
16. Contractor'squotedpercentage

TheContractor’squotedpercentageratereferredtointhe"Bidforworks"willbe
deducted/addedfrom/tothenetamountofthebillafter
deductingthecostofmaterialsuppliedbythedepartment.

C.QualityControl
17.Tests

17.1TheContractorshallberesponsiblefor:
a.Carryingoutthetestsprescribedinspecifications,and

b. Forthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere.
17.2

Thecontractorshallhavetoestablishfieldlaboratorywithinthetimespecifiedandhavingsuchequipment
sasarespecifiedintheContractData.
17.3 FailureoftheContractortoestablishlaboratoryshallattractsuchpenaltyasisspecifiedintheContractData.

18.CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod
18.1 TheDefectLiabilityPeriodofworkinthecontractshallbeaspertheContractData.
18.2
TheContractorshallpromptlyrectifyalldefectspointedoutbytheEngineerwellbeforetheendoftheDefec
tLiabilityPeriod.TheDefectLiabilityPeriodshallautomaticallystandextendeduntilthedefectisrectified.
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18.3
IftheContractorhasnotcorrectedaDefectpertainingtotheDefectLiabilityPeriodtothesatisfactionofthe
Engineer,withinthetimespecifiedbytheEngineer,theEngineerwillassessthecostofhavingtheDefectcorre
cted,andthecostofcorrectionoftheDefectshallberecoveredfromthePerformanceSecurityoranyamount
dueorthatmaybecomeduetothecontractorandotheravailablesecurities.

D.CostControl

19.Variations-ChangeinoriginalSpecifications,Designs,andDrawingsetc.

19.1 TheEngineer-in-
chargeshallhavepowertomakeanyalterations,omissionsoradditionstoorsubstitutionsintheoriginalspeci
fications,drawings,designsandinstructions,thatmayappeartohimtobenecessaryduringtheprogressofth
eworkandthecontractorshallcarryouttheworkinaccordancewithanyinstructionswhichmaybegiventohi
minwritingsignedbytheEngineer-in-
charge,andsuchalterations,omission,additionsorsubstitutionsshallnotinvalidatethecontractandanyalte
red,additionalorsubstitutedwork,whichthecontractormaybedirectedtodointhemannerabovespecified,
aspartofthework,shallbecarriedoutbythecontractoronthesameconditionsinallrespectsonwhichheagre
estodothemainwork.

19.2

Thetimeforthecompletionoftheworkshallbeadjustedintheproportionthatthealtered,additionalorsu
bstitutedworkbearstotheoriginalcontractworkandthecertificateoftheEngineer-in-
chargeshallbeconclusiveastosuchproportion.

20.Extraitems
20.1 AllsuchitemswhicharenotincludedinthepricedBOQshallbetreatedasextraitems.

21.PaymentsforVariationsand/orExtraQuantities
21.1
Theratesforsuchadditional(Extraquantity),alteredorsubstitutedwork/extraitemsunderthisclausesha
lIbeworkedoutinaccordancewiththefollowingprovisionsintheirrespectiveorder:-
a.
Thecontractorisboundtocarryouttheadditional(Extraquantity),workatthesameratesasaresp
ecifiedinthecontractforthework.

IftheitemisnotinthepricedBOQandisincludedintheSORofthedepartment,therateshallbearriv
edatbyapplyingthequotedtenderpercentageontheSORrate.
c. If the rates for the altered or substituted work are not provided inapplicable SOR — such rates
will be derived from the rates for a similarclass (type) of work as is provided in the contract
(pricedBOQ) for the work.

d.

Iftheratesforthealtered,substitutedworkcannotbedeterminedinthemannerspecifiedinthe
subclause(c)above-
thentheratesforsuchcompositeworkitemshallbeworkedoutonthebasisoftheconcernedScheduleofR
atesminus/plusthepercentagequotedbythecontractor.

e.

IftheratesforaparticularpartorpartsoftheitemisnotintheScheduleofRatesandtheratesforthe
altered,orsubstitutedworkitemcannotbedeterminedinthemannerspecifiedinsubclause(b)to(d)abo
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ve,therateforsuchpartorpartswillbedeterminedbytheCompetentAuthorityasdefinedintheContract
Dataonthebasisoftherateanalysisderivedoutofprevailingmarketrateswhentheworkwasdone.

f. Butundernocircumstances,thecontractorshallsuspendtheworkonthepleaofnon-
acceptabilityofratesonitemsfallingundersubclause(a)to(d).Incasethecontractordoesnotacceptther
ateapprovedbytheEngineerinChargeforaparticularitem,thecontractorshallcontinuetocarryouttheit
emattheratesdeterminedbytheCompetentAuthority.Thedecisiononthefinalratespayableshallbearr
ivedatthroughthedisputesettlementprocedure.

22.Nocompensationforalterationsinorrestrictionofworktobecarriedout.

22.1

22.2

22.3

Ifatanytimeafterthecommencementofthework,theEngineer-in-
charge,foranyreasonwhatsoever,notrequirethewholeoranypartoftheworkasspecifiedinthebidtobecarr
iedout;theEngineer-in-
chargeshallgivenoticeinwritingofthefacttotheContractorandwithdrawthatwholeoranypartofthework.

TheContractorshallhavenoclaimtoanypaymentsorcompensationwhatsoever,onaccountofanyprofit
oradvantagewhichhemighthavederivedfromtheexecutionofworkinfulloronaccountofanylossincurredf
oridlemenandmachineryduetoanyalterationorrestrictionofworkforwhatsoeverreason.

TheEngineer-in-
chargemaysupplementtheworkbyengaginganotheragencytoexecutesuchportionofthework,withoutpr
ejudicetohisrights.

23. NolnterestPayable

NointerestshallbepayabletotheContractoronanypaymentdueorawardedbyanyauthority.

24, RecoveryfromContractors

WheneveranyclaimagainsttheContractorforthepaymentarisesunderthecontract,theDepartmentmaybeent

itledtorecoversuchsumby:

(a)Appropriating,inpartorwholeofthePerformanceSecurityandAdditionalPerformanceSecurity,ifany;and/o

rSecurityDepositand/oranysumspayableunderthecontracttothecontractor.

(b)Iftheamountrecoveredinaccordancewith(a)aboveisnotsufficient,thebalancesummayberecoveredfroma

nypaymentduetothecontractorunderanyothercontractofthedepartment,includingthesecuritieswhichb
ecomedueforrelease.

(c)Thedepartmentshall,furtherhaveanadditionalrighttoeffectrecoveriesasarrearsoflandrevenueunderthe

25.Tax
25.1

25.2

25.3

M.P.LandRevenueCode.

The rates ( In case of percentage rate bids) / lump- sum offer ( in case of lump- sum bids) quoted by
the contractor shall be deemed to be inclusive of all duties, royalties, levies and taxes except Goods
and services Tax (GST). The amount of applicable GST will be paid separately to the contractor with
each bill at the time of payment.

Theliability,ifany,onaccountofquarryfees,duties,taxes ) except GST) royalties and Ilevies

inrespectofmaterialsconsumed or services rendered on public work shall be ,bornebytheContractor.

Anychangesinthetaxesduetochangeinlegislationorforanyotherreasonshallnotbepayabletothecontra
ctor.

26.CheckMeasurements

26.1
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Thedepartmentreservestoitselftherighttoprescribeascaleofcheckmeasurementofworkingeneralors
pecificscaleforspecificworksorbyotherspecialorders.
26.2 Checking of measurement by superior officer shall supersede
measurementsbysubordinateofficer(s),andtheformerwillbecomethebasisofthepayment.
26.3 Any over/ excess payments detected, as a result of such
checkmeasurementorotherwiseatanystageuptothedateofcompletionofthedefectliabilityperiodspecifi
edinthiscontract,shallberecoverablefromtheContractor,asperclause24above.

27.TerminationbyEngineerinCharge

27.1 If the Contractor fails to carry out any obligation under the Contract, theEngineer-in-Charge may by
notice require the Contractor to make goodthefailureandtoremedyitwithinaspecifiedreasonabletime.
27.2 TheEngineerinChargeshallbeentitledtoterminatetheContractif the Contractor

a)
abandonstheWorksorotherwiseplainlydemonstratestheintentionnottocontinueperformanc
eofhisobligationsundertheContract;
b)
theContractorisdeclaredasbankruptorgoesintoliquidationotherthanforapprovedreconstruc
tionoramalgamation;
<)
withoutreasonableexcusefailstocomplywiththenoticetocorrectaparticulardefectwithinarea
sonableperiodoftime;
d) theContractordoesnotmaintainavalidinstrumentoffinancialsecurityasprescribed;

theContractorhasdelayedthecompletionoftheWorksbysuchdurationforwhichthemaximuma
mountofliquidateddamagesisrecoverable;
f)
IftheContractorfailstodeploymachineryandequipmentorpersonnelorsetupafieldlaboratorya
sspecifiedintheContractData;
g)
Ifthecontractor,inthejudgmentoftheEngineerinchargehasengagedincorruptorfraudulentpra
cticesincompetingfororinexecutingthecontract;
h) AnyotherfundamentalbreachesasspecifiedintheContractData.

27.3 Inanyoftheseeventsorcircumstances,theEngineerinChargemay,upongiving 14 days’ notice to the
Contractor, terminate the Contract and expelthe Contractor from the Site. However, in the case of
sub-paragraph (b) or(g) of clause 27.2, the Engineer-in-Charge may terminate the
Contractimmediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate theContract
forconveniencebygivingnoticetotheContractor.

28.PaymentuponTermination
28.1 Ifthecontractisterminatedunderclause27.3,theEngineershallissue a certificate for value of the work
accepted on final measurements,less Advance Payments and Penalty as indicated in the Contract
Data. Theamount so arrived atshall be determined by the Engineer-in-Charge
andshallbefinalandbindingonboththeparties.
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28.2

28.3

Paymentonterminationunderclause27.4above-
IftheContractisterminatedunderclause27.4above,theEngineershallissueacertificateforthevalueofthew
orkdone,thereasonablecostofremovalofEquipment,repatriationoftheContractor'spersonnelemployed
solelyontheWorks,andtheContractor'scostsofprotectingand securing the Works and less advance
payments received up to thedate of the certificate, less other recoveries due in terms of the
contractandlesstaxesduetobedeductedatsourceasperapplicablelaw.

If the total amount due to the Employer exceeds any payment due to
theContractor,thedifferenceshallberecoveredasperclause24 above.

29.PerformanceSecurity

The

Contractor shall have to submit performance security and

additionalperformancesecurity,ifany,asspecifiedintheBidDataSheetatthetimeofsigningofthecontract.Thec
ontractorshallhavetoensurethatsuchperformancesecurityandadditionalperformancesecurity,ifany,remain
svalidfortheperiodasspecifiedintheContractData.

30.SecurityDeposit-

30.1

30.2

30.3

SecurityDepositshallbedeductedfromeachrunningbillattherateasspecifiedintheContractData.Theto
talamountofSecurityDepositsodeductedshallnotexceedthepercentageofContractPricespecifiedintheC
ontractData.

Thesecuritydepositmaybereplacedbyequivalentamountofbankguaranteeorfixeddepositreceiptassig
nedtotheEmployer,withvalidityupto3(three)monthsbeyondthecompletionofDefectLiabilityPeriod/ext
endedDefectLiabilityPeriod.

TheSecurityDepositshallberefundedoncompletionofDefectLiabilityPeriod.

31.PriceAdjustment - Deleted

32.Mobilization Advance

32.1
32.2

32.3
32.4
32.5

PaymentofadvancesshallbeapplicableifprovidedintheContractData.

Ifapplicable,theEngineerinChargeshallmakeinterestbearingadvancepaymenttothecontractorofthea
mountsstatedintheContractData,againstprovisionbythecontractorofanunconditionalBankGuaranteei
naformandbyanationalized/scheduledbanks,inthenameasstatedintheContractData,inamountsequalto
theadvancepayment.Theguaranteeshallremaineffectiveuntiltheadvancepaymenthasbeenrepaid,butth
eamountoftheguaranteeshallbeprogressivelyreducedbytheamountsrepaidbythecontractor.
TherateofinterestchargeableshallbeasperContractData.

Deleted

TheadvancepaymentshallberecoveredasstatedintheContractData by deducting proportionate
amounts from payment otherwise dueto
theContractor.Noaccountshallbetakenoftheadvancepaymentorits recovery in assessing valuations of
work done, variations, priceadjustments,compensationevents,orliquidateddamages.
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33.SecuredAdvance - Deleted

34.PaymentCertificates
Thepaymenttothecontractorwillbeasfollowsforconstructionwork:
(a)The Contractor shall submit to the Engineer monthly statements of the value of the work executed

less the cumulative amount certified previously, supported
withdetailedmeasurementoftheitemsofworkexecuted.
(b)The Engineer shall check the Contractor’s monthly statement and

certifytheamounttobepaidtotheContractor.

(c)Thevalueofworkexecutedshallbedetermined,basedonthemeasurementsapprovedbytheEngineer/Engin
eer-in-charge.

(d)ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBillofQuantitiescomple
ted.

(e)ThevalueofworkexecutedshallalsoincludethevaluationofVariationsandCompensationEvents.

(f)Allpaymentsshallbeadjustedfordeductionsforadvancepayment,securitydeposit,otherrecoveriesinterms
ofcontractandtaxesatsourceasapplicableunderthelaw.

(g)TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreducetheproportionofanyitemprevio
uslycertifiedinanycertificateinthelightoflaterinformation.

(h)Paymentofintermediatecertificateshallberegardedaspaymentsbywayofadvanceagainstthefinalpaymen
tandnotaspaymentsforworkactuallydoneandcompleted.

(i)Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and
reconstructedorbeconsideredasanadmissionofthedueperformanceofthecontractoranypartthereof,ina
nyrespectortheoccurringofanyclaim.

(j) Thepaymentoffinalbillshallbegovernedbytheprovisionsofclause360fGCC.

E.FinishingtheContract
35.CompletionCertificate

35.1 A Completion Certificate in the prescribed format in Contract Data shallbeissuedbytheEngineer-in-
ChargeafterphysicalcompletionoftheWork.

35.2 After final paymenttotheContractor,aFinalCompletionCertificatein theprescribed format in the
Contract Data shall be issued by theEngineer-in-Charge.

36.FinalAccount

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the Contractwithin 21 days of issue of certificate of
physical completion of works. The
EngineershallissueaDefectsLiabilityCertificateandcertifyanypaymentthatisduetotheContractorwithind
5daysofreceivingtheContractor’saccountifitiscorrectandcomplete.lftheaccountisnotcorrectorcomplet
e,theEngineershallissuewithin45daysaschedulethatstatesthescopeofthecorrectionsoradditionsthatar
enecessary.lftheAccountisstillunsatisfactoryafterithasbeenresubmitted,themattershallbereferredtoth
eCompetentAuthorityasdefinedintheContractData,whoshalldecideontheamountpayabletotheContrac
torafterhearingtheContractorandtheEngineerinCharge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in
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clause 321 above, the Engineer shall proceed

tofinalizetheaccountandissueapaymentcertificatewithin28days.

F.OtherConditionsofContract

37.Currencies
AllpaymentswillbemadeinindianRupees.

38.Labour
38.1

38.2

TheContractorshall,unlessotherwiseprovidedintheContract,makehisownarrangementsfortheengag
ementofallstaffandlabour,localorother,andfortheirpayment,housing,feedingandtransport.

TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineerareturnindetail,insuchformandat
suchintervalsastheEngineermayprescribe,showingthestaffandthenumbersoftheseveralclassesoflabour
fromtimetotimeemployedbytheContractorontheSiteandsuchotherinformationastheEngineermayrequ

ire.

39.CompliancewithLabourRegulations

39.1.

DuringcontinuanceoftheContract,theContractorandhissub-
Contractorsshallabideatalltimesbyallexistinglabourenactmentsandrulesmadethereunder,regulations,
notificationsandbyelawsoftheStateorCentralGovernmentorlocalauthorityandanyotherlabourlaw(inclu
dingrules),regulations,byelawsthatmaybepassedornotificationthatmaybeissuedunderanylabourlawinf
utureeitherbytheStateortheCentralGovernmentorthelocalauthority.Salientfeaturesofsomeofthemajor
labourlawsthatareapplicabletoconstructionindustryaregivenintheContractData.TheContractorshallke
eptheEmployerindemnifiedincaseanyactionistakenagainsttheEmployerbythecompetentauthorityonac
countofcontraventionofanyoftheprovisionsofanyAct or rules made their under, regulations
ornotifications
includingamendments.lftheEmployeriscausedtopayorreimburse,suchamountsasmaybenecessarytoca
useorobserve,orfornon-observanceoftheprovisionsstipulated in the notifications/ byelaws/ Acts/
Rules/ regulations including
amendments,ifany,onthepartoftheContractor,theEngineer/Employershallhavetherighttodeductfroma
nymoneyduetotheContractorincludinghisamountofperformancesecurity.TheEmployer/Engineershalla
IsohaverighttorecoverfromtheContractoranysumrequiredorestimatedtoberequiredformakinggoodthe
lossordamagesufferedbytheEmployer.TheemployeesoftheContractorandtheSub-
ContractorinnocaseshallbetreatedastheemployeesoftheEmployeratanypointoftime.

40.AuditandTechnicalExamination
Governmentshallhavetherighttocauseanauditandtechnicalexaminationoftheworksandthefinalbillofthecontr

actincludingallsupportingvouchers,abstractetc.tobemadeafterpaymentofthefinalbillandifasaresultofsuchau

ditandtechnical
examinationanysumisfoundtohavebeenoverpaidinrespectofanyworkdonebythecontractorunderthecontrac
toranyworkclaimedbyhimtohavebeendoneunderthecontractandfoundnotto,havebeenexecuted,theContrac
torshallbeliabletorefundtheamountofoverpaymentanditshallbelawfulforGovernmenttorecoverthesamefro
mhiminthemannerprescribedinclause24aboveandifitisfoundthattheContractorwaspaidlessthanwhatwasdu
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etohim,underthecontractinrespectofanyworkexecutedbyhimunderit,theamountofsuchunderpaymentshallb
edulypaidbyGovernmenttotheContractor.

41. DeathorPermanentinvalidityofContractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of
the contractorbecomespermanentlyincapacitated,where the surviving partners are only minors, the
contract shall be closed without levying any damages/ compensation as provided for in clause 28.2 of the
contract agreement. However, if the competent authority is satisfied about the competence of the
survivors, then the competent authority shall enter into a fresh agreement for the remaining work strictly
on the same terms and conditionsunderwhichthecontractwasawarded.

42, Jurisdiction
Thiscontract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement is
entered into. No other jurisdiction shallbeapplicable.
[EndofGCC]
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Contract Data

(EIENEe Particulars Data
reference
114 Emol CHIEF MUNCIPAL OFFICER,
: mployer NAGAR PALIKA PARISHAD
KHARGONE DISTT-KHARGONE
1.15 Engineer Sub Engineer,
Nagar Palika, Khargone
1.16 Engineer in Charge SUB ENGINEER NAGAR PALIKA PARISHAD KHARGONE
1.22 Stipulated period of completion Financial Year 2026-27
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the | Asper Annexure H
Contractor
Address & contact details of the | OFFICE OF THE NAGAR PALIKA PARISHAD, KHARGONE
Employer/ Engineer - phone, Fax, e- | cmokhargone@mpurban.gov.in
mail. (CMO - Kamla Kol)
5 Subcontracting permitted for the Contract | Not Applicable
Value
6 Technical Personnel to be provided by Not Applicable
the contractor - requirement, &
Penalty, if required Technical Personnel Rs thirty thousand per month for each graduate engineer and
not employe d Rs eighteen thousand per month for each diploma engineer
10 Specifications -
Drawings -
12 Competent Authority for deciding dispute | Concerning Superintending Engineer, UADD
under Dispute Resolution System
Appellate Authority for deciding dispute | E-IN-C, CE uadd directorate, Bhopal/In absence of e-in-c ce
under Dispute Resolution System uadd directorate will be appellate authority
13 Period for submission of wupdated | 7 Days after acceptance
construction program
Amount to be withheld for not submitting | As per instruction by EE
construction program in the prescribed
period
14 Competent Authority for granting Time As per MP Nagar Palika Adhiniyam 1961
Extension
15 Milestones laid down for the contract 'YES
H-Yes-details-of Milestones INot Applicable
Liquidated damage As per Annexure — P
17 List of equipment for lab As per Annexure — Q
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Time to establish lab Within 7days after sign of agreement
Penalty for not establishing field | Compulsory
Laboratory
18 Defect Liability Period Not Applicable
21 Competent Authority for determining the | Executive Engineer UAD INDORE /
rate
E-IN-C, CE UADD Directorate, Bhopal
27 Any other condition for breach of
contract
28 Penalty Penalty Shall Include
a. Security deposit as per clause 30 of General condition of
contractand
b. Liquidated damages as per clause 15 or performance
security (Guarantee) including additional performance
security (Guarantee), if any, as per clause 29 of General
Conditions of Contract, whichever is higher
29 Performance guarantee (Security) shall 3 months beyond the completion of defect liability period
be valid upto (maintenance Guarantee period)
30 Security Deposit to be deducted from Not Applicable
each running bill
Maximum limit of deduction of Security | Not Applicable
Deposit
31 31.1(1) Price adjustment shall be | As per Annexure R
applicable The price Adjustment shall apply in respect of Cement, Steel,
Clause 31.2.4 Weight ages of component | Bitumen’s and POL components
in the work.

31.1 (1) | Price adjustment shall be applicable Price Adjustment shall be applicable only in case where the
amount in NIT is more than Rs. 10 (Ten) Crores. This clause
shall not have any bearing with the Contract Amount.

32 32.1 Mobilization and Construction | No Mobilization and Construction Machinery Advance payable
Machinery Advance Applicable
32.2 If yes, Unconditional Bank | Not Applicable
Guarantee
32.3 If yes, Rate of interest chargeable on | Not Applicable
advances
32.4 If yes, Type & Amount of Advance | Not Applicable
payment that can be paid
32.5 If yes, Recovery of advance Not Applicable
payment

33 33.1 Secured Advance Applicable Not Applicable
33.2 if yes, Unconditional Bank | Not Applicable
Guarantee
33.2 if yes, Amount of Secured Advance | Not Applicable
33.3 if yes, Conditions for secured
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advance Not Applicable
33.4 if yes, Recovery of Secured advance | Not Applicable
35 Completion Certificate - after physical As per Annexure-U
completion of the Work
Final Completion Certificate - after final | As per Annexure-V
payment on completion of the Work
36 Competent Authority Executive Engineer, UAD INDORE
Salient features of some of the major As per Annexure-W
39| labour laws that are applicabl
abour laws e applicable
41 Competent Authority CHIEF MUNCIPAL OFFICER
NAGAR PALIKA PARISHAD KHARGONE
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List of drawings —

Drawings

ANNEXURE - N

(See clause 10 of Section 3 — GCC)
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Details ofMilestones

ANNEXURE-0

(See clause 15 of Section 3 -GCC))
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)
Compensation for Delay
If the contractor fails to achieve the milestones, and the delay in execution of work

is attributable to the contractor, the Employer shall retain an amount from the
sums payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone underconsideration

— 2.5% of the work remained ungxec ttre related time span.
ii. Slippage exceeding 2 t e\
milestone underconsi

ancial target during the
- 5% of the work re

ed unexecuted in the related timespan..

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone underconsideration

-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone
underconsideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the
work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to a maximum of 10% of contractprice.

The decision of Superintending Engineer shall be final and binding upon both
the parties.

Section 3 — Annexure P
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List of Equipment for Quality Control Lab

ANNEXURE - Q

(See clause 17 of Section 3 -GCC)
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(See clause 31 of Section 3 -GCC)

Price Adiust
The formulas for adjustment of price are as follow:

R= Value of work as defined in Clause 31.2(3) of General Conditions ofContract

Weightages* of component in the work

1 | Cement-P¢
2 | Steel-Ps
3 | Bitumen -
4 |poL-Pps
* Weightages of variods components of the work shall be as determined by

the competent technical sanctionauthority.

Adjustment-forcement-component

(ii) Price adjustment for increase or decrease in the cost of
cement procured by the contractor shall be paid in
accordance with the followingformula:

Vc=0.85x Pc/100 x R x (C1-Cg)/Co

Vc=increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

Co= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C1= The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.(www.eaindustry.nic.in)

Pc= Percentage of cement component of thework

Note : For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment-ofsteelcomponent
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(iii) Price adjustment for increase or decrease in the cost of steel procured by
the Contractor shall be paid in accordance with the followingformula:

0.85 x P x /100 x R x(S1-So)/So

Vs= Increase or decrease in the cost of work during the month under consideration

due to changes in the rates for steel.

So= The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

= The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial
Development, New Delhi. (www.eaindustry.nic.in)

w
I

Ps= Percentage of steel component of thework.
Note : For the application of this clause, index of %5 Rods has been chosen to
in accordance with the

represent steelgroup.
l;‘ethe cost of bitumen shall bepaid
ula:
Vb= 0.85x Pb/ 100xRx( )/ Bo

Vb= Increase or decreas® in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo=  The official retail price of bitumen at the I0C depot at nearest
center on the date of opening ofBids.

Bi- The official retail price of bitumen of I0C depot at nearest center for

(iv) Price adjustment for inc

th . .
the 15 day of the month underconsideration.
Pb = Percentage of bitumen component of the work.

Adi £ POL {fuel-and lubricant)

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )
shall be paid in accordance with the following formula:

Vi=  0.85xPs/ 100 x R x ( Fi— Fo) /Fo

Vs=Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at nearest center on the date of opening of
Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC at

th . .
nearest center for the 15 day of month of the under consideration.

Ps= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been
chosen to represent fuel and lubricants group.

Section 3 — GCC (Table of Clauses) Page500f62




Annexure —S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To
[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract

[name and address of Contractor] (hereinafter called "the

Contractor") shalldepositwith [name of Employer] a bank guarantee to
guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in
words].

We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as surety merely, thepaymentto [name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to
the Contractor, in the amountnotexceeding [amount ofguarantee]*

[inwords].

We further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition ormodification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under theContractuntil [name of Employer] receives full
repayment of the same amount from theContractor.

Yours truly, Signature

and Seal:

Name of Bank/Financiallnstitution:
Address:
Date:

* An amount shall be inserted by the Bank or Financial Institution representing
the amount of the Advance Payment, and denominated in IndianRupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for SecuredAdvance
INDENTURE FOR SECUREDADVANCES

This indenturemadethe dayof 20 BETWEEN

(hereinafter called the contractor which expression shall where the context
so admits or implies be deemed to include his executors, administrators and assigns) or
the one part and the Employer of the otherpart.

Whereas by anagreementdated (hereinafter called the
said agreement) the contractor hasagreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement for use in the construction
of such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and othercharges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum
ofRupees on the security of materials the quantities and other
particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractoron and the Employer has
reserved to himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the saidworks.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum ofRupees on or before the execution of
these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be
made to him as a for said the Contractor doth hereby covenant and agree with the
President and declare asfollows:

That the said sumofRupees so advanced by the Employerto
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purposewhatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in
respect of which an advance has be made to him asaforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter
be made as aforesaid (hereafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the
directions of theEngineer.

(4) That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remain at the site of the said works in the Contractor's custody and on his
own responsibility and shall at all times be open to inspection by the Engineer or
any officer authorized by him. In the event of the said materials or any part thereof
being stolen, destroyed or damaged or becoming deteriorated in a greater degree
than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the
same required by theEngineer.

(5) That the said materials shall not be removed from the site of the said works except
with the written permission of the Engineer or an officer authorized by him on that
behalf.

(6) That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the
occasion of each such payment the Employer will be at liberty to make a recovery
from the Contractor's bill for such payment by deducting there from the value of
the said materials than actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents werecalculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement
or of these presents the total amount of the advance or advances that may still be

OWINg O Ne MpIioye Nd MMEAIdLE ON tne Nappening o ICN AETd PE -
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(10)

payable by the Contractor to be the Employer together with interest thereon at
twelve percent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to himaccordingly.

That the Contractor hereby charges all the said materials with the repayment to
the Employer of the said sum ofRupees and any
further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for
payment and repayment here-in-before contained shall become enforceable and
the money owing shall not be paid in accordance there with the Employer may at
any time thereafter adopt all or any of the following courses as he may deembest:
(a) Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the
contractor, he is to pay same to the Employer ondemand.

(b) Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable
or payable to the Employer under these presents and pay over the surplus(if

any) to the Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not bepayable.

That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of
any dispute or difference arising over the construction or effect of these presents
the settlement of which has not been here-in-before expressly provided for the
same shall be referred to the Employer whose decision shall be final and the
provision of the Indian Arbitration Act for the time being in force shall apply to any
suchreference.
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Annexure —U
(See clause 35 of Section 3 -GCC)

Physical CompletionCertificate

Name of Work:

Agreement NO. ....oovvivviii i Date ..o

Amount of CONtracCt RS .oooeveeviieiee et e

NAME Of AGEINICY oottt e e e e e sr e e e sr e e e

Used MB No. -----=--=-=nmmmmmmmmmmom oo oeoeee

Last measurement recorded

a. Page No. & MBNo.

b. Date
Certified that the above mentioned work was physically completed on...................
(date) and takenoveron..........oeene. (date)andthatlhavesatisfiedmyselftobestof

my ability that the work has been done properly.

Date of issue

ExecutiveEngineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final CompletionCertificate

Name of Work:

AGreement NO. .....cccevvueriieees e e e e e Date .o
NAME Of AGEIICY & .eieiiieeiee ettt et e e b e es e et e e eae e n e s e e e saeenenneas
Used MB NoO. =--=-=-==smemmemmmem oo

Last measurement recorded

a. Page No.& MBNo.

b. Date

Certified that the above mentioned work was physically completed on ...................
(date) and takenoveron..........uees (date).

Agreemented amountRs. ..........ccoevenne
Final Amount paid to contractor Rs. ----------------------

Incumbency of officers for the work

[ have satisfied myself to best of my ability that the work has been done properly.

Date of issue

ExecutiveEngineer
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b)

d)

e)

g)

h)

Annexure -W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course ofemployment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed
the prescribed minimum years (say, five years) of service or more or on death the
rate of prescribed minimum days’(say, 15 days) wages for every completed year of
service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or moreemployees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Actare:

i. Pension or family pension on retirement or death as the case maybe.
ii. Deposit linked insurance on the death in harness of theworker.
iii. Payment of P.F. accumulation on retirement/deathetc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriageetc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contractlabour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduledemployment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotionsetc.
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k)

m)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may
have different number of employmentsize.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down theestablishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designatedAuthority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminalliabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and constructionindustry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and backetc.

Section 3 — GCC (Table of Clauses) Page580f62




o) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by theGovernment.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing the prescribed minimum (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power
engaged in manufacturingprocess.
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract [SCC]

1- UTHITHA T [MTaaT # Sedfad 9197 Instrument # ST ST T 8,A

2- AqEd T HA 4r Rafq § [ it st Tfr  (Bid Security) TTSTHTA F &l
FAATET I AT UH FEETRR &7 7 § 79 02 99 & (o IAaiad i gq
eI TS HATAATAT, AT Tma ve o 1 Ifva fBrar sram

3- Ffe srqay ® Meitia stafer § w13 qut 7@ g+ 9% Saarahe g0 aHaTare 9@ o
TIRThT SITAT & T STl AT 92 F@Ts T GHATA e & fore qor [=fEar oar 6t
UATeET o ATATh AT ST o HIHS § ATATTh daTeet 9T &7 Srerfh| srfafen
ATt Teeh U gl T9T g o (70 ATATITh TLRIEHE T 1/12 AT g

4- U FTF S weragriia 2% ( Unworkable Rates) SITH BTt g, 398 Ipora<T f===ror
& 9 e <0 gu F et Araeve e g1 AT Srel

5- & & I[OTEAT TATEAAR, START T FIT AT FLA TAAT HA O T HA ahl
ol & e orat e FrdaTer & Afai=h, ShaTe &l wIT AT (Black Listing) ®
(A Hl FEAATl g TeaTd GATAATaAd, T Jamae ve o &7 yfva &=
STTeRTT |
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SECTIONA4
BILLOFQUANTITIES(BOQ)

GeneralDescriptionof WOrK: ...ttt ettt s s s s s s s snsn s sssassans

................................................................................................................................................... ProbableA
mountofContract:

(Rs.InFigure)
(Rs.InWords)

S.No ParticularsofltemofWork Quantity | Unit | Rate Amount(inf
. igure)

I I 1] v v VI
01.

02.

03.

04.

05.

06.

07.

08.

09.

10.

11.

12.

13.

14.

15.

TotalAmount(Rs.InFigure)

TotalAmount(Rs.InWords)
Note: Unit rates shall be all inclusive as per terms & conditions of the tender document.

Chief Municipal officer
Municipal Council khargone
Dist. Khargone (M.P.)
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SECTIONS5AGREEMENTFORM

AGREEMENT
Thisagreement,madeonthe dayof
between (nameandaddressofEmployer)(hereinaftercalled"the
Employer”)and (nameandaddressofcontractor)hereinaftercall

ed"theContractor"oftheotherpart.

WhereastheEmployerisdesirousthattheContractorexecute

(nameand
identificationnumberofContract)(hereinaftercalled"theWorks")andtheEmployerhasacceptedtheBidbythe
ContractorfortheexecutionandcompletionofsuchWorksandtheremedyingofanydefectstherein,atacostofRs

NOWTHISAGREEMENTWITNESSEDasfollows:

1.

InthisAgreement,wordsandexpressionshallhavethesamemeaningsasarerespectivelyassigne
dtothemintheconditionsofcontracthereinafterreferredtoandtheyshallbedeemedtoformandberea
dandconstruedaspartofthisAgreement.

2.

InconsiderationofthepaymentstobemadebytheEmployertotheContractorashereinafterme
ntioned,theContractorherebycovenantswiththeEmployertoexecuteandcompletetheWorksandre
medyanydefectsthereininconformityinallaspectswiththeprovisionsofthecontract.

3.

TheEmployerherebycovenantstopaytheContractorinconsiderationoftheexecutionandcomp
letionoftheWorksandtheremedyingthedefectswhereinContractPriceorsuchothersumasmaybecom
epayableundertheprovisionsoftheContractatthetimesandinthemannerprescribedbytheContract.

4, Thefollowingdocumentsshallbedeemedtoformandbereadyandconstruedaspartof
thisAgreementviz.
i. LetterofAcceptance
ii.Contractor'sBid
iii.ConditionofContract:GeneralandSpecial
iv.ContractData
v. BidData
vi.Drawings
vii.Bill of Quantities and
viii.Anyother documents listed in the Contract Data as forming part of the Contract.

InwitnessedwhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe
dayandyearfirstbeforewritten.

TheCommonSealof washereuntoaffixedinth
epresenceof:
Signed, Sealed and Delivered by the said
inthep
resenceof:

BindingSignatureofEmployer

BindingSignatureofContractor
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