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GGOOVVEERRNNMMEENNTT OOFF MMAADDHHYYAA PPRRAADDEESSHH  
Urban Administration and Development Department 

AAppppeennddiixx 22..1100 

TTeennddeerr DDooccuummeenntt 
FFoorr PPeerrcceennttaaggee RRaattee oonnllyy iinn WWoorrkkss DDeeppaarrttmmeennttss aanndd ootthheerr 

DDeeppaarrttmmeennttss  SSiimmiillaarr ttoo WWoorrkkss DDeeppaarrttmmeennttss 
((EEffffeeccttiivvee ffrroomm 0011//0011//22001144)) 
(Adopted SOR 02/08/2021) 

    Office of the Chief Municipal Officer  
Nagar Palika Parishad Pithampur Distt. Dhar (M.P.) 

 

NIT Number and Date : 3064 dated  13.05.2026 

Agreement Number and Date :  _____________ 
 

Name of  Work :  Construction of bitumen road from choupati gate to 

eicher square  both side service road at mhow neemuch 

main road pithampur, as per requirement.   

Name of the Contractor :     

 Probable Amount of Contract  

(Rs. In Figure):  251.32   Lakh 
 

(Rs. In Words): .............................. 

Contract Amount 

(Rs. In Figure):    
 

(Rs. In Words):    
 

 

Stipulated Period of Completion: 06 month 
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Urban Administration and Development Department 

N.I.T. No./ 3064/E-tender/2026 Dated  13.05.2026 
 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 
 

S. No./ 

Pkg/ 

Code 

Work District(s) Probable 

Amount 
(Rs. in lakh) 

Completion 

Period 

(months) 

2026_UA

D_507297 
Construction of bitumen road from 

choupati gate to eicher square  both 

side service road at mhow neemuch 

main road pithampur, as per 

requirement.   

DHAR 251.32 06 month 

1. Interested bidders can view the NIT on website http://mpetenders.gov.in . 
 

2. The Bid Document can be purchased only online from 14.05.2026 (time) 11:00 (date) to 

12.06.2026 (time) 17:30 (date) 
 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

4. According to the technical Department's order no. f/10-32/2012/18-2, dated 9/05/2012, rates 

mentioned in Integrated standard schedule of rate 10/05/2012 shall be determined 10% less 

with immediate effect or the rates given in rate schedule by multiplying 0.9, will be the rate of 

related item. 

  

5. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes except 

good and services tax (GST). The amount of applicable GST will be paid separately to the 

contractor with each bill at the time of payment the employer shall not be liable for any duties , 

taxes (except GST) Royalties and levies 

 

6. MPUADD ORDER NO 13014 DATED 14.11.2017 AND ORDER NO 13373 DATED 

24.11.2017ARE DULY ATTACHED WITH THE NIT AND SHOUL BE REGARDED AS 

AN INTEGRAL PART OF NIT. 

  

7. MPUADD ORDER NO. F-237/2024/18-2 DATED 06.09.2024 AND ORDER NO. 

2165/2265526/24/182 DATED 09.09.2024 ARE DULY ATTACHED WITH THE NIT AND 

SHOUL BE REGARDED AS AN INTEGRAL PART OF NIT.  

 

 

 

 

Chief Municipal Officer 

Nagar Palika Parishad Pithampur 

                       Distt Dhar 
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Notice Inviting e-Tenders 
Government of Madhya Pradesh 

Urban Administration and Development Department 

N.I.T. No. 3064 /E-tender/2026   Dated  13.05.2026 
 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 
 

S. 

no 

Name of 

Work 

District 

 

Probable 

Amount of 

Contract (Rs. in 

lakh) 

Earnest 

Money 

Deposit 

(EMD) (In 

Rupees) 

Cost of Bid 

Document (In 

Rupees) 

Category 

of 

Contractor 

Period of 

Completion 

(in Months) 

01 

Construction of bitumen road 

from choupati gate to eicher 

square  both side service road 

at mhow neemuch main road 

pithampur, as per 

requirement.   

Dhar  251.32 125660/- 15000/- 

as per 

M.P. 

Govt. 

PWD 

Norms 

06 

MONTH  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 

website http://mpetenders.gov.in in UADD Section. 

2. Bid  Document  can  be  purchased  after  making  online  payment  of  portal  fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

 I)    pay the cost of Bid Document; 

 ii)   Deposit the Earnest Money;  

 iii)  Submit a check list; and 

 iv)  Submit an affidavit. 

 

Details can be seen in the Bid Data Sheet. 

 4. ELIGIBILITY FOR BIDDERS: 
(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who are 

nonregistered with the Government of Madhya Pradesh and are eligible for registration can also 

submit their bids after having applied for registration with appropriate authority. 

 (b) The bidder would be required to have valid registration at the time of signing of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 

of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable are given in the Bid Data 

Sheet. 

6. Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online from 1 4 .05.2026 (time) 11:00 (date) to  

12.06.2026 (time) 17:30 (date). 

8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

9. ESIC and Labour Registration are mandatory at the time of Agreement by Success Bidder. 

 

 

Chief Municipal Officer 

Nagar Palika Parishad Pithampur 

                           Distt Dhar

http://mpetenders.gov.in/
https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 
A. GENERAL 

 

1. SCOPE OF BID 
The detailed description of work, hereinafter referred as ‗work‗, is given in the Bid Data 

Sheet. 
 

2. General Quality of Work: 
The work shall have to be executed in accordance with the technical specifications specified in 

the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, 

safety and security of workmen and works. 
 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 

 

4. ONE BID PER BIDDER 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet).  In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid 

Data Sheet. 
 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

 Does so, all bids wherein the bidder has participated shall stand disqualified. 
 

5. Cost of Bidding 
The bidder shall bear all costs associated with the preparation and submission of his bid, and 

no claim whatsoever for the same shall lie on the Government. 
 

6. Site Visit and examination of works 
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid 

and entering into a contract for construction of the work. All costs in this respect shall have to 

be borne by the bidder. 

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all Annexure 

3. Conditions of Contract: 

I. Part I General Conditions of Contract and the Contract Data with all Annexure and  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 
 

8. The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of  contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 
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9. Pre-Bid Meeting (where applicable) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary. 
 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

 
10. Amendment of Bid Documents 

10.1     Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 
 

10.2     All amendments shall form part of the Bid Document. 
 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 
 

C. Preparation of Bid 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required  to  be  uploaded  as  per  the  time  schedule  mentioned  in  the  key  dates  of  the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their authorized 

representative. 
 

12. DOCUMENTS COMPRISING THE BID 
The bid submitted online by the bidder shall be in the following parts: 

 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

I) Registration  number  or  proof  of  application  for  registration  and  organizational 

details in format given in the Bid Data Sheet. 

ii)   Payment of the cost of Bid Document. 
iii)  Earnest Money; and 
iv)  An affidavit duly notarized. 

V)  Any Essential documents (As Per Clause 19.7) Where applicable 

 

Note:- in case of Any Essential documents (As Per Clause 19.7) required mentioned in 

Bid Data Sheet then the documents has to be submitted physically. 
Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated in 

the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet duly supported by 

documents to demonstrate fulfillment of pre-qualification conditions. 
 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelop C 

Shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 
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13. Language 
 The bid as well as all correspondence and documents relating to the bid exchanged by the 

 Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

 literature that are part of the Bid may be in another language provided they are accompanied 

 by an accurate translation of the relevant passages in English In such case, for the purposes of 

 interpretation of the bid, such translation shall govern. 
 

14. TECHNICAL PROPOSAL 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self- 

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before   acceptance of bid.  If it   is  found  after  acceptance  of  the  bid,  the  bid 

sanctioning authority may at his discretion forfeit his performance security/ guarantee, 

security deposit, enlistment deposit and take any other suitable action. 
 

15. FINANCIAL BID 
I. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage would 

be arrived at in relation to the probable amount of contract given in NIT. The overall 

percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 
 

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes 

except good and services tax (GST). The amount of applicable GST will be paid 

separately to the contractor with each bill at the time of payment. The employer shall not 

be liable for any duties, taxes (except GST) Royalties and levies.  
 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 
 

16. PERIOD OF VALIDITY OF BIDS 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

―close for biding‖ as prescribed by the Employer. The validity of the bid can be extended by 

mutual consent in writing. 
 

17. EARNEST MONEY DEPOSIT (EMD) 
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet. 
 

17.2 EMD/ Bid Security shall be submitted only online using options available in the 

tender portal within the specified time limit. Bidders are advised to process it well in 

advance. No claim shall be entertained due to delay in online transactions via 

payment gateway/banking portal. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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D. Submission of Bid 
 

18. The Bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No 

physical submission of the Bid will be accepted except in exceptional case under clause 19.7 
 

E. Opening and Evaluation of Bid 
19 PROCEDURE 

19.1 Envelope ‗A‗shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‗A‗does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 
 

19.2 Wherever Envelop ‗B‗(Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified.  The bidder shall have freedom to 

witness opening of the Envelop ‗B‗. Envelop ‗C‗(Financial Bid) of bidders who are not 

qualified in Technical Bid (Envelop ‗B‗) shall not be opened. 
 

19.3 Envelope ‗C‗(Financial Bid) shall be opened online at the time and date notified. 

The bidder shall have freedom to witness opening of the Envelop ‗‖C‗. 
 

19.4 After opening Envelop ―C‖ a l l  responsive bids shall be compared to determine the 

lowest evaluated bid. 
 

19.5     The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 
 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 
 

19.7 In exceptional case, if physical submission of certain documents is found essential, then 

expressed prior permission must be obtained in writing by the tender issuing authority 

from an authority, as authorized by the State Government. In such a case, such 

documents are required to be submitted physically at the place and date specified in the 

Bid Data Sheet. In case of any mismatch in the documents submitted in the physical 

form and that uploaded online, or if the contractor fails to submit the document 

physically, the bid shall be liable for rejection as non-responsive. 
 

19.8 During Bid evaluation, the employer or its representative may, at its discretion, ask  

the bidder for a clarification of its Bid. The request for clarification and the response  

shall be in writing, and no change in the price or substance of the bid shall be 

sought, offered or permitted. 

20. Confidentiality 
20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 
 

F. Award of Contract 
21. Award of Contract 

The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) that 

his bid has been accepted. The original copy of affidavit will have to be submitted by the 

successful bidder at the time of signing of the contract. 
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22. Performance Security 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 

and shall be in the form and for the duration, etc. similar to Performance Security. 
 

23. Signing of Contract Agreement 
23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA. 
 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement of work. 
 

23.3 In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking any other 

action against the bidder. 

24. CORRUPT PRACTICES 
The  Employer  requires  that  bidders  observe  the  highest  standard  of  ethics  during  the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 
 

I. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract; and 
 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 
 

For the purposes of this provision, the terms set forth above are defined as follows: 
 

a. ―corrupt practice‖ means the offering, giving, receiving, or soliciting, directly or 

Indirectly, anything of value to influence improperly the actions of another party; 
 

b. ―fraudulent practice‖ means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 
 

c.  ―coercive practice‖ means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 
 

d. ―collusive   practice‖   means a n  a r r a n g e m e n t  b e t w e e n  t w o  o r  m o r e  

p a r t i e s  designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 
 

[End of ITB] 
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Bid Data Sheet 
 

GENERAL 

SR. No. PARTICULARS DATA 

1 Office inviting tender Chief  Municipal Officer Nagar Palika Parishad Pithampur Dist- 

Dhar  (M.P.) 

2 NIT No 3064 

3 Date of NIT 13.05.2026 

4 Bid document download 

available 

from date & time 

14.05.2026  11:00 12.06.2026  17:30 

5 Website link http://mpetenders.gov.in 
 

SECTION 1 – NIT 
CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal fees As notified in E-tendering website 

 

 

 

3 

Cost of bid document 15000/- 

Cost of bid document 

Payable at 

Online Payment Through Debit Card/Credit Card/Internet 

Banking Or System Generated Challan. 

Cost of bid document In 

favour of 

Chief  Municipal Officer Nagar Palika Parishad Pithampur Dist- 

Dhar  (M.P.) 

4 Affidavit format Annexure B 

5 Pre-qualifications required  NO 

 If Yes, details Annexure C 

6 Special Eligibility  NO 

 If Yes, details Annexure D 

7 Key dates Annexure A 

SECTION 2 – ITB 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

 

1 

 

Name of  work 

Construction of bitumen road from choupati gate to eicher 

square  both side service road at mhow neemuch main road 

pithampur, as per requirement.   

2 Specifications Annexure – E 

3 Procedure for participation 

in e- Tendering 

Annexure – F 
 

4 
Whether Joint Venture is 

allowed 

 NO 

If yes, requirement for Joint 

Venture 

Annexure – G 

 
9 

Pre bid meeting to be held  NO 

If Yes, Date, Time & Place Date :       ............. 

Time from: 11:00 am to 04:30 pm 

Place: Chief Municipal Officer Nagar Palika Parishad Pithampur 

Dist-Dhar (M.P.) 

   

http://mpetenders.gov.in/
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 Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

 

 

 

 

 

12 

Envelope-A containing : 

I. Registration number or proof of 

Application for registration and 

organizational details as per 

Annexure-H 

ii. Cost of Bid Document.  

iii. EMD. 

iv. An affidavit duly notarized as 

per Annexure B.  

v.  Any Essential documents (As 

Per Clause 19.7) Where 

applicable. 
      only to be submitted online. 

Note:- in case of Any Essential 

documents (As Per Clause 19.7) 

required mentioned in Bid Data 

Sheet then the documents has to 

be submitted physically. 

AT OFFICE OF THE NAGAR PALIKA PARISHAD PITHAMPUR, DISTRICT- DHAR 

 

 

If any essential documents requires, then details-
.............................should Before --------------- (date) 

time..................... in Envelope A Physically 

14 Envelope-B Technical Proposal Annexure - I and Annexure - I (Format I-1 to I-5) 

 
15 

Envelope-C Financial Bid Annexure – J 

Materials to be issued by the 

Department 

Annexure – K 

16 Period of Validity of Bid 180 Days 

 

 

Earnest  Money Deposit 125660/- 

17.2 

Forms of Earnest Money Deposit Online Payment Through Debit Card/Credit Card/Internet 

Banking Or System Generated Challan,  

Account Detail For Online EMD 

Payment 

Name of Account Holder  

CHIEF MUNCIPAL OFFICER   
NAGAR PALIKA PARISHAD PITHAMPUR, 

DISTRICT- DHAR  

Bank Account No. :  By Default Online Portal  

Bank Name :             By Default Online Portal 

IFSC Code  :             By Default Online Portal 

EMD valid for a period of 6  months 
19.7 Whether In exceptional case, if 

physical submission of certain 
documents is essential to be 

submitted physically 

 No 

If  Yes  

Date and place for submission of 
Physical form of Contents of 
Envelope A  essential Documents 
to be submitted physically 

1. Date ……………..(Two working Days after Date of opening of 

Technical Bid) 
2. Place …………….(ULB Address) 
                       or 

(Address of  Office of  Divisional  Executive  
Engineer of  Urban Administration And Development  
Division……………) 
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21 Letter of Acceptance (LoA) Annexure L 
 

 

 

 

         22 

Amount of Performance Security 3% of contract amount 

Additional Performance Security, 

if Any 

Equal to Percentage of contract Amount below than 10%. I.e. if 

quoted rate in percentage is more below than 10 % then additional 

Performance Security to be submitted extra below10% .rate. 

Performance security in the format Annexure M 

 Performance security in favour of Chief Municipal Officer, Nagar Palika  parishad Pithampur Dist. 

Dhar  

 Performance security valid up to Valid contract Period +3 month 
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Annexure – A 
(See clause 1, 7 of Section 1 -NIT) 

 

KEY 

DATES 
 

 

 
S. 

No 

 
Works Department 

Stage 

 

 
Bidder's Stage 

 

Start 

 

Expiry 

 

Envelopes 

Date Time Dat

e 

Time  

1  

- 
 

Purchase of 

Tender  – Online 

14.05.2026 11.00 12.06.2026 17.30  

2  

- 
 

Bid Submission 

–Online 

06.06.2026 11.00 12.06.2026 17.30  

3  

Pre bid meeting to be 

held 

- ............. ............. ............. .............  

4 Physical Submission 

Any Essential 

documents (As 

Per Clause 19.7) 

Where applicable 

Submit in Nagar 

Palika Parishad 

......................  

............. ............. ............. 

  

............. Envelope A, 

Envelope B 

5 Mandatory 

submission Open 

(Envelope- A) 

- 15.06.2026 11.00 ............. ............. Envelope A 

6 Technical Proposal 

open 

( PQ Envelope- B) 

- 15.06.2026 11.00 ............. ............. Envelope B 

7 Financial Bid open 

(Envelope-C) 
- 15.06.2026 11.00 ............. ............. Envelope C 

 In exceptional case, if physical submission of certain documents is found essential, then 

expressed prior permission must be obtained in writing by the tender issuing authority from an 

authority, as authorized by the State Government. In such a case, such documents are required to be 

submitted physically at the place and date specified in the Bid Data Sheet. In case of any mismatch in 

the documents submitted in the physical form and that uploaded online, or if the contractor fails to 

submit the document physically, the bid shall be liable for rejection as non-responsive. 
 

 

 

 

Chief Municipal Officer 

Nagar Palika Parishad Pithampur 

                           Distt Dhar
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Annexure – B 
(See clause 3 of Section 1 -NIT) 

 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 100) 

I/we …………………………….. Who is/ are ……………………………………. (Status in the 

firm/ company) and competent for submission of the affidavit on behalf of 

…………………………………… (Contractor) do solemnly affirm an oath and state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the 

following information in bid documents which are being submitted in response to notice inviting e-

tender No. …………………………………………. for ………………………………. (Name of work) 

dated…………………   issued by the ………………………………………(Name of the department). 

I/we are fully responsible for the correctness of following self certified information/ documents 

and certificates: 

1.  That the self-certified information‘s/ digitally signed documents given in the bid document are 

 fully true and authentic. 

2. That: 
 a. Information regarding financial qualification and annual turnover, submitted online is 
    correct. 
 b. Information regarding various technical qualifications, submitted online is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 
 

OR 

Following close relatives are working in the department: 

 

Name   Post    Present Posting    
 
 
 

Signature with Seal of the Deponent (bidder) 

I/ We,   above deponent do hereby certify that the facts mentioned 

in above paras 1 to 3 are correct to the best of my knowledge and belief. in the event of any 

information is found to be incorrect/untrue or found violated then without giving any prior notice, 

our bid shall be liable for rejection or termination of contract, without prejudice to any other rights 

of remedy including in for future of the bid security/performance security. 

Verified today    (dated) at    (place). 
 

 
 

Signature with Seal of the Deponent (bidder) 
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PRE-QUALIFICATIONS CRITERIA 

Annexure – C 
(See clause 5 of Section 1 -NIT) 

 

 

The bidder should have: 

A. Financial 
I. experience of having successfully executed: 

 

a) three similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or 

b)  two similar works, each costing not less than the amount equal to 4 0% of the 

probable amount of contract during the last 5 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 
 

ii. A v e r a g e  annual construction turnover on the construction works not less than 50% 

of the probable amount of contract during the last 3 financial years. 
 

iii. Executed similar items of work in any one financial year during the last 3  financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 
 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked out as given in format I-2 of Annexure I.   

B. Physical 
 

Physical qualifications for the work shall be as below. 
 

Sno Particulars Quantity Period 

 Physical qualification required            Yes 

1    

2    

(The Employer shall specify all physical qualifications required). 
 

Note: Above criteria is indicative, subject to suitable stipulations by the departments and specific Bid. 
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SPECIAL ELIGIBILITY CRITERIA 
 

 

 
The bidder should have experience of: 

 

A. Erection of Steel Gates - ---------- 
 

 

 

B. Construction of tunnel - ---------- 

Annexure – D 
(See clause 6 of Section 1 -NIT) 

 

 

 

 

  

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
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Specifications 
ANNEXURE – E  

(See clause 2 of Section 2 –ITB & Clause 10 of GCC) 

 

 
 

1.   MP UADD Department Specifications, 
 

 
2. IRC Specification. 

 

 
3.   National Building Code IS 456. 

 

 

 

 

 

(The soft copy of above specifications is available at departmental website 

www.mpurban.gov.in) 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work. 
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Annexure -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

 

1. Registration of Bidders on e-Tendering System: 
 

All the PWD registered bidders are already registered on the new e-procurement portal http://mpetenders.gov.in The 

user id will be the contractor ID provided to them from MP Online. The password for the new portal has been 

sent to the bidders registered email ID. For more details may contact M/s. _Electronics Test & Development 

Center STQC Directorate, Ministry of Electronics & Information Technology Govt of India Thiruvanmiyur, Chennai-

600041 email id:  mpetenders@nic.in  Helpdesk phone numbers 0120-4001 002 are available on website. 
 

2. Digital Certificate: 
 

The bids submitted online should be signed electronically with a Class III Digital Certificate to establish the identity 

of the bidder submitting the bid online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying Authorities, Government of India. A Class 

III Digital Certificate is issued upon receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For details please visitcca.gov.in. 
 

Note: 
 

I. It may take up to 7 working days for issuance of Class III Digital Certificate; hence the bidders are advised 

to obtain the certificate at the earliest. Those bidders who already have valid Class III Digital Certificate 

need not o b t a i n  another Digital Certificate for the same. 

The bidders may obtain more information and the Application From required to be submitted for the 

issuance of Digital Certificate from cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature while bid 

submission. 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / Public Limited 

Company and used for online biding will be considered as equivalent to a no-objection certificate / power of attorney 

to that user. In case of Partnership firm, majority of the partners have to authorize a specific individual through 

Authority Letter signed by majority of the partners of the firm. In case of Private Limited Company, Public Limited 

Company, the Managing Director has to authorize a specific individual through Authority Letter. Unless the 

certificate is revoked, it will be assumed to represent adequate authority of the specific individual to bid on behalf of  

the  organization  for  online  bids  as  per  information  Technology  Act  2000.  This Authorized User will be 

required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital Certificate of this 

Authorized User will be binding on the firm. It shall be the responsibility of Management / Partners of the 

concerned firm to inform the Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Certificate for the new Authorized User. 
 

3. Set Up of Bidder’s Computer System: 
 

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is required to be set up 

for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mpetenders.gov.in 
 

4. Key Dates: 
 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and 

responsibilities to participate in the bid, as all the stages of each bid are locked before the start time and date and after 

the end time and date for the relevant stage of the bid as set by the Department. 
 

5. Preparation and Submission of Bids 
 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit Bid of all the 

envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice inviting e-Tenders after signing of the same by the Digital Signature of their authorized 

representative. 

 

http://mpetenders.gov.in/
mailto:eproc_helpdesk@mpsdc.gov.in
http://www.mpeproc.gov.in/


Page 18 of 65 
 

5. Purchase of Bid Document 
 

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid 

Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid Document shall be available 

for purchase to concerned eligible bidders immediately after online release of the bids and up to scheduled time and 

date as set in the key dates. 

The payment for the cost of bid document shall be made online through Debit/Credit card, Net banking or NeFT 

Challan through the payment gateway provided on the portal. 
 

 

7 Withdrawal, Substitution and Modification of Bids 
 

Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled – 

 
1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the following 

requirements: 

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by 

submitting a power of attorney signed by legally authorized signatories of all the partners; 

B. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all 

partners; 

C. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and 

all partners of the joint venture and the entire execution of the contract, including payment, shall be done 

Exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 

accordance with the contract terms, and a statement to this effect shall be included in the authorization mentioned 

under [c] above, as well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, 

design, construction equipment, key personnel, work execution, and financing of the project.  All members of JV 

should have active participation in execution during the currency of the contract.   This should not be 

varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and g.

 a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 

2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must meet 

the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint venture‗s 

bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory (ies) on behalf of the joint venture 

5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid. Further a 

member of a particular Bidder Joint Venture cannot be member of any other Bidder Joint Venture applying for this 

bid. 

6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    

Planning    
Construction Equipment    
Key Personnel    
Execution of Work 

(Give details on contribution of each) 
   

 

7. The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must meet at least 50% requirement of Technical and Financial eligibility criteria required for 

the bid. 

b. The other partner(s) must meet at least 25% requirement of Technical and Financial eligibility criteria 

required for the bid. 

c. The lead partner and the other partners should together meet 100% of all the eligibility criteria required for the bid. 

8. For the meeting the minimum qualification criteria of experience of similar nature work, every partner can have 

experience of different works as defined in similar nature works and together should have the experience of all type 

of works described in similar nature works. 
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Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

 

 

ORGANIZATIONAL DETAILS 
 

(To be Contained in Envelope - A) 

S. 

No. 

 

Particulars 
 

Details 

 

 

1. 

Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 

application for registration. 

 

 

(If applicable, scanned  copy of proof of 

application for registration to be uploaded) 

 

2. 

 

Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 

Registration No.    Date   

(Scanned copy of Registration to be 

uploaded) 
 

3. 
Name  of  Organization/  Individual/  Proprietary 

Firm/ Partnership Firm 

 

 

 

 

4. 

Entity of Organization 

Individual/ Proprietary Firm/ Partnership Firm 

(Registered under Partnership Act)/ Limited 

Company (Registered under the Companies Act–

1956)/ Corporation/ Joint Venture 

 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note:   In case of partnership firm and limited company certified copy of partnership deed/ Articles 

of Association and Memorandum of Association along with registration certificate of the 

company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date:    
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

 

 

Envelope – B, Technical Proposal 
 

 

Technical Proposal shall comprise the following documents: 
 

 

Sno 
 

Particulars 
 

Details to be submitted 

 

1 
 

Experience – Financial & Physical 
 

Annexure - I (Format: I-1) 

 

2 
 

Annual Turnover 
 

Annexure - I (Format: I-2) 

 

 

 

3 

 

 

List of technical personnel for the key 

positions 

 

 

 

Annexure - I (Format: I-3) 

 

 

 

4 

 

 

List of Key equipments/ machines for 

quality control labs 

 

 

 

Annexure - I (Format: I-4) 

 

 

 

5 

 

 

List of Key equipments/ machines for 

construction work 

 

 

 

Annexure - I (Format: I-5) 

 

 

Note: 
1.   Technical Proposal should be uploaded duly page numbered and indexed. 

2.   Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 
(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A. Financial Requirement: 

The bidder should have completed either of the below: 
a)  Three similar works each costing not less than the amount equal to 20% of the probable 

Amount of contract during the last 5 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 5 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 5 financial years; 

To be filled in by the contractor: 
I. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

 
SN Agreement 

Number & 

Year 

 

Name of 

Work 
Date of Work 

Order 
Date of 

Completion 

 

Amount of 

Contract 

 

Employer’s 

Name and 

address 

1 2 3 4 5 6 7 

       

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
 

SN Agreement 

Number & 

Year 

 

Name of 

Work 

 

Date of 

Work 

Order 

Date of 

Completion 

 

Amount of 

Contract 

 

Amount of 

balance 

work 

Employer’s 

Name and 

Address 

1 2 3 4 5 6 7 8 

        

B. Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years 

Should not be less than the minimum physical requirement fixed for the work. 
 

SNo Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

 Physical qualification required NO 

1     

2     

 

Note:  

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year 

during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or 

 Other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 

concrete, brick masonry, stone masonry etc. 
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Annexure - I (Format: I -2) 
(See clause 14 of Section 2 -ITB) 

 

ANNUAL TURN OVER 
Requirement: 

 

Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 5 financial years; 

 
Table to be filled by the contractor: 

 
 

 

 

 

Note: 

i. Annual turnover on construction work should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the above financial years to be 

enclosed. 

iii. Above Table is also to be used for arriving at value of maximum annual turnover ‘A” 

iv. Value of ‘A’ to be used in bid capacity formula. 

v. For immediate preceding financial year, if final audited balance sheet Certified by the chartered 

Accountant is not available. Then provisionally certified balance sheet shall also be considered for the 

purpose of annual turnover. 

 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 
 

Where 
 

A   = Maximum value of civil engineering works executed in any one Financial year during the last 

five year ( Updated to the price level at the current financial year at the Compounded rate of 

10% (Ten Percent) a year taking into account the completed as well as work in progress. 

B  =  Number of years prescribed for completion of the works for which tender is invited (period 

up to 6 months to be taken as half year and more than 6 months and up to one year as one 

year.) any period beyond 12 months. The period actually mentioned in the N.I.T. shall be 

considered. Period of completion given in month shall be divided by 12 to arrive at value of 

B. 

C =         Amount of work in hand at present as per Table – 2 (format I-1) 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  
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Annexure - I (Format: I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 

P
ro

b
ab

le
 A

m
o

u
n
t 

o
f 

C
o

n
tr

ac
t 

R
s.

 I
n

 c
r.

 

K
ey

 P
o

si
ti

o
n
 

Minimum requirement Available with the 

bidder 

M
in

im
u

m
 

N
u

m
b

er
 

re
q

u
ir

em
en

t 
Q

u
al

if
ic

at
io

n
 

A
g

e 

S
im

il
ar

 w
o
rk

 

ex
p

er
ie

n
ce

  

S
ta

tu
s 

N
am

e 
o
f 

P
er

so
n
n

el
 

Q
u

al
if

ic
at

io

n
 

A
g

e 

S
im

il
ar

 w
o
rk

 

ex
p

er
ie

n
ce

  
S

ta
tu

s 

Up to 2 cr. Technologist .... .... .... .... ....      

2 cr to 10 

cr. 

Engineer .... .... .... .... ....      

Technologist .... .... .... .... ....      

10 cr. To 

50 cr. 

Engineer .... .... .... .... ....      

Technologist .... .... .... .... ....      

Technologist .... .... .... .... ....      

For each 

additional 

50 cr. 

Engineer .... .... .... .... ....      

Engineer .... .... .... .... ....      

Technologist .... .... .... .... ....      

Technologist .... .... .... .... ....      

 
Note: - Aforesaid criteria are part of technical bid but not part of prequalification. This requirement is to be 

fulfilled by the contractor recovery shall be made as per GCC Clause 6.1 if technical personnel are not 

deployed as above. 
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Annexure I (Format: I -4) 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Quality Control Labs 
 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

1 Digging tools like pick axe, shovel, etc. ....     

2 IS Sieves Nos. with lid and pan (90 mm, 

80 mm, 63 mm, 53 mm, 45 mm, 37.5 

mm,26.5 mm, 19 mm, 13.2 mm,11.2 mm, 

9.5 mm, 4.75 mm,2.8 mm, 5.6 mm, 3.35 

mm, 2.36 mm, 600 Micron,425 Micron, 

300 Micron, 150 Micron, 180 Micron, 

150 Micron, 180 Micron,90 Micron and 

75 Micron) 

....     

3 Straight Edges 3.00 meter width ....     

4 Electronic/digital balance 5 kg ....     

5 Slump cone ....     

6 Concrete cube moulds (150 mm X 

150mm) 
....     

7 Free swelling index test Apparatus ....     

8 Flakiness and elongation testing gauges ....     

9 Water absorption test apparatus ....     

10 Auto level and staff ....     

11 Measuring tape, spatula,  glassware, 

porcelain dish, pestle mortar 
....     

12 Camber Board ....     

13 Core Cutter (10 cm/15cm dia) 

10cm/15cm height complete with dolly 

and hummer. 

.... 

    
14 

CBR Testing machine 

.... 
    

15 

Digital Thermometers 

.... 
    

16 

Aggregate Soundness test apparatus 

.... 
    

17 

Concrete cube testing machine 

.... 
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18 

First aid box 

.... 
    

19 

Dial Gauges 

.... 
    

20 

Thickness gauge 

.... 
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Annexure - I (Format: I -5) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work 
  

Probable amount 

of contract (PAC) 

S.No. Minimum requirement Available with 

the bidder 

Name of Construction Equipment Machinery Quantity  

Up to 2.00 cr. 

 

 

1 Concrete Mechanical Mixer with Hopper ( 1 cum 

capacity Minimum) 

1 nose  

2  Plate Vibrator  2 nose  

3 Diesel/ Electric pin vibrator 2 nose  

4 Fully well equipped lab 1 nose  

5 Curing pump of 1.5 hp capacity with set of pipe 1 nose  

6 Steel shuttering plates/ centering pipes 100 m2  

7 Auto level instrument 1 nose  

2.00 cr to 10.00 cr 1 Concrete Mechanical Mixer with Hopper 2 nose  

2 Concrete weight batcher minimum 30 cubic meter 

capacity (as an when required) 

1 nose  

3 Plate Vibrator 3 nose  

4 Diesel/ Electric pin vibrator 3 nose  

5 Fully well equipped lab 1 nose  

6 Curing pump of 1.5 hp capacity with set of pipe 2 nose  

7 Mm centering plates/ centering pipes 1000 m2  

8 Auto level instrument 1 nose  

10.00 cr to 50 cr 1 Concrete Mechanical Mixer with Hopper 3 nose  

2 Concrete weight batcher minimum 30 cubic meter 

capacity 

2 nose  

3 Plate Vibrator 4 nose  

4 Diesel/ Electric pin vibrator 4 nose  

5 Fully well equipped lab 1 nose  

6 Curing pump of 1.5 hp capacity with set of pipe 3nos  

7 Steel centering plates/ centering pipes 1500 m2  

8 Auto level instrument 1 nose  

 

 

 

1- For work costing above Rs. 50.00 cr additional equipments machines shall be deployed as 

requirement. 

2- Above minimum requirement are part of the technical bid but not part of prequalification 

3- Above minimum requirement are required to complete the work in time.  
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 

FINANCIAL BID 

(TO Be Contained Envelope-C) 
 

NAME OF WORK  …………………………………………………………………………………. 
 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures)                (in words)                                                percent below/ above or at par based 

on the Bill of Quantities and item wise rates given therein in all respects and in accordance with the 

specifications, designs, drawings and instructions in writing in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and 

the extent of ground, working conditions including stacking of materials, installation of tools and 

plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of 

money mentioned in the said conditions. 
 

Note: 
 

I. Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance security 

and sign the agreement his earnest money deposit shall be forfeited. 

iii. in case the percentage "above" or "below" is not given by a bidder; his bid shall be treated 

as non-responsive. 

iv. All duties, royalties, levies ,and taxes except goods and services tax (GST)  are included in 

the rate ( in case of percentage rate bids) / lump sum offer ( in case of lump – sum bids) 

quoted by the bidder.  
 

 

 

 

 

Signature of Bidder  

 

Name of Bidder 
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 

dated the                    day of                      20     
 

 

 

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

 

Sno Name of material Rate (Issue rate) Unit Remarks 
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LETTER OF ACCEPTANCE (LOA) 

Annexure – L 
(See clause 21 of Section 2 -ITB) 

 

No.    
 

To, 

Dated:    

 

M/s.    

(Name and address of the contractor) 

Subject:    

(Name of the work as appearing in the bid for the work) 
 

 

 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage 

item wise rates given therein. 

Below/ above or at par the Bill of Quantities and 

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 
 

a.   The performance security/ performance guarantee of Rs.     
 

(In figures) 

(Rupees      In w o r d s  o n l y).  The 

Performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b.   Sign the contract agreement. 
 

Please  note  that  the  time  allowed  for  carrying  out  the  work  as  entered  in  the  bid  is 

  Months including/ excluding rainy season, shall be reckoned from the date of signing 

the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

Necessary instructions to start the work. 
 

Yours Faithfully 
 

 

 

Executive Engineer 
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PERFORMANCE SECURITY 
To 

  [Name of Employer] 

Annexure – M 
(See clause 22 of Section 2 -ITB) 

 

[Address of Employer] 
 

 
WHEREAS [Name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No. 

Dated To 

execute  
[Name o f  Con t r ac t  and  b r i e f  des c r i p t i o n  of  

Works] 

(Hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of                        [amount of guarantee]*                               (in words), such sum 

being payable in the types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of                                   [amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 
 

 

Signature, Name and Seal of the guarantor                                                                                     _________ 

Name of Bank                                                                                                                                _________ 

Address_______________________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority                                                                 ______ 
 

Date                                                                                                                                               __________ 
 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and denominated 

in Indian Rupees. 
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Clause 

No 
Particulars 

Claus 

e No 
Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or restriction 
Of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment-NA 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance-NA 

12 Dispute Resolution System 33 Secured Advance-NA 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor‗s quoted percentage  F. Other Conditions of Contract 
 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 

etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 

 

SECTION 3 
 

Conditions of Contract 

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
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A. General 
1.  DEFINITIONS 

 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract:  means  the  Contract  between  the  Employer  and  the  Contractor  to  execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the same 

meaning wherever used. 

1.5. Contract  Data:  means  the  documents  and  other  information  which  comprise  of  the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9. Completion of work:  means completion of the entire contracted work.  Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply completion of 

work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department:   means   Department   of   the   State   Government   viz.   Water   Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organization which adopts this document. 
 

1.13. Drawings:  means drawings    including calculations  and other information 

provided or approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material:  means all supplies, including consumables,  used  by  the  Contractor  for 

incorporation in the work. 

1.21. Superintending Engineer:  means Superintending Engineer-in-Charge of the Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 

1.23. Specification:means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date:  means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 

duly authorized to carry out a part of the construction work under the Contract. 

1.26. Temporary Work:  means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 
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1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever 

used. 

1.28. Variation: means any change in the work which is instructed or approved as variation under 

this contract. 
 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be construed 

and taken to mean the work by virtue of contract, contracted to be executed, whether 

temporary or permanent and whether original, altered, substituted or additional. 
 

2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 
In the contract, except where the context requires otherwise: 

A.   words indicating one gender include all genders; 

b.   Words indicating the singular also include the plural and vice versa. 

C.   provisions i n c l u d i n g  t h e  w o r d  ― agree‖, ―agreed‖ or ―agreement‖ require t h e  

Agreement to be recorded in writing; 

d.   written‖ or ―in writing‖ means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 
1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure) 

3. Conditions of Contract: 

I.  Part I General Conditions of Contract and the Contract Data; with all Annexure 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 
The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

Shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/ Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-Charge.

  

5. Subcontracting 
Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a.   The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not 

alter the Contractor's obligations. 

b.   Following shall not form part of Subcontracting: 
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I. Hiring of labour through a labour contractor. 

ii. T h e  purchase of Materials to be incorporated in the works.  

iii. Hiring of plant & machinery 

c.   The  sub-contractor  will  have  to  be  registered  in  the  appropriate  category  in  the 

centralized registration system for contractors of the GoMP. 
 

6.   Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified in 

the Contract Data will be made from the Contractor. 

6.2 If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works in 

the Contract. 
 

7. Force Majeure 
7.1 The term ―Force Majeure‖ means an exceptional event or circumstance:  

(a) Which is beyond a Party‗s control, 

(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) Which is not substantially attributable to the other Party? Force Majeure may include, but 

is not limited to, exceptional events or circumstances of the kind listed below, so long as 

conditions (a) to (d) above are satisfied: 

(I) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor‗s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor‗s 

Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio- 

activity, except as may be attributable to the Contractor‗s use of such  

Munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.   In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 

7.3   For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the 

contract after holding mutual discussions. 
 

 

8. Contractor's Risks 
8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the responsibility of 
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the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be 

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department. 

 

9. Liability for Accidents to Person 
The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other statute 

in force at the time of dealing with the question of the liability of employees for the injuries 

suffered by employees and to have taken steps properly to ensure against any claim there 

under. 

 
10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is mentioned 

in Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally 

of all means used for the fulfillment of this contract whether such means may or may not 

be approved or recommended by the Engineer. 

11. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered on 

The Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data.   The Appellate Authority 

shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham 

Adhikaran Adhiniyam, 1983. 

12.6 The  Contractor  shall  have  to  continue  execution  of  the  Works  with  due  diligence 

notwithstanding pendency of a dispute before any authority or forum. 
 

B. Time Control 
 

13.  Programme 
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13.1Within the time stated in the Contract Data, the Contractor shall submit to the Engineer  

For approval a Programme showing the general methods, arrangements, order and timing 

for all the activities for the construction of works. 

13.2 The  program shall  be  supported  with  all  the  details  regarding  key  personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed 

in field laboratory and the location of field laboratory along with the Programme. 

13.3 An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

14.  Extension of Time 
14.1. If the Contractor desires an extension of time for completion of the work on the ground 

of his having been unavoidably hindered in its execution or on any other grounds, he 

shall apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the 

Competent Authority as prescribed. 
14.2 The competent authority shall grant such extension at each such occasion within a  

 Period of 30 days of receipt of application from contractor and shall  not wait for finality  

 of work. Such extensions shall be granted in accordance with provisions under clause-  

 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 
 

15.  Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing 

of the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract  Data  the  Engineer-in-charge  shall  retain  from  the  bills  of  the  Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such delays 

good.  However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate. 

15.7 In  the  event  the  Contractor  fails  to  make  good  the  delay  until  completion  of  the 

stipulated contract period (including extension of time) the sum so retained shall be 
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adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 
The Contractor‗s quoted percentage rate referred to in the "Bid for works" will be deducted/ 

Added from/to the net amount of the bill after deducting the cost of material supplied by the 

department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

a.   Carrying out the tests prescribed in specifications, and 

b.   For  the  correctness  of  the  test  results,  whether  preformed  in  his  laboratory  or 

elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified 

in the Contract Data. 
 

18.  Correction of Defects noticed during the Defect Liability Period 
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically 

stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 

will assess the cost of having the Defect corrected, and the cost of correction of the 

Defect shall be recovered from the Performance Security or any amount due or that may 

become due to the contractor and other available securities. 

 

D. Cost Control 
 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 
 

19.1 The  Engineer-in-charge  shall  have  power  to  make  any  alterations,  omissions  or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work and 

the contractor shall carry out the work in accordance with any instructions which may be 

given  to  him  in  writing  signed  by  the  Engineer-in-charge,  and  such  alterations, 

omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed to do in the manner 

above specified, as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 
 

20. Extra items 
20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

 

21. Payments for Variations and / or Extra Quantities 
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 

their respective order:- 

a.   The contractor is bound to carry out the additional (Extra quantity), work at the 
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same rates as are specified in the contract for the work. 

b.   If the item is not in the priced BOQ and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c.   If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work as 

is provided in the contract  (priced BOQ) for the work. 

d.   If  the  rates  for  the  altered,  substituted  work  cannot  be  determined  in  the 

manner specified in the sub clause (c) above - then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates 

minus/plus the percentage quoted by the contractor. 

e.   If the rates for a particular part or parts of the item is not in the Schedule of Rates 

and the rates for the altered, or substituted work item cannot be determined in the 

manner specified in sub clause (b) to (d) above, the rate for such part or parts will be 

determined by the Competent Authority as defined in the Contract Data on the basis 

of the rate analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). In case the 

contractor does not accept the rate approved by the Engineer in Charge for a 

particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid 

to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason. 

22.3 The  Engineer-in-charge  may  supplement  the  work  by  engaging  another  agency  to 

execute such portion of the work, without prejudice to his rights. 
 

23. No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
 

24. Recovery from Contractors 
Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating,   in   part   or   whole   of   the   Performance   Security   and   Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable under 

the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25. Tax 
25.1 The rates (in case of percentages rate bids) / lump sum offer (in case of lump sum bids) 

quoted by the contractor shall be deemed to be inclusive of all duties, 0 royalties, levies 

and taxes except goods and services tax (GST) the amount of applicable GST will be 
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paid separately to the contractor with each bill at the time of payment. 

 

25.2 The liability, if any, on account of quarry fee, duties, taxes (except GST), Royalties and 

levies in respect of material consumed or services rendered on public work shall be borne 

by the contractor. 
 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 
 

26. Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders. 

26.2 Checking  of  measurement  by  superior  officer  shall  supersede  measurements  by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise 

At any stage up to the date of completion of the defect liability period specified in this 

contract, shall be recoverable from the Contractor, as per clause 24 above. 
 

27. Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the contractor 

A)  Abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b)  the  Contractor  is  declared  as  bankrupt  or  goes  into  liquidation  other  than  for 

approved reconstruction or amalgamation; 

c)  Without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time; 

d)  the  Contractor  does  not  maintain  a  valid  instrument  of  financial  security  as 

prescribed; 

e)  The Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f)   If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data; 

g)  If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract; 

h)  Any other fundamental breaches as specified in the Contract Data. 

 

 27.3 In any of these events or circumstances, the Engineer in Charge may, upon Giving 14  

   days‗notice to the Contractor, terminate the Contract and expel the Contractor from the  

   Site. However, in the case of sub-paragraph (b) or (g) of Clause 27.2, the Engineer in  

   Charge may terminate the Contract immediately. 
 

27.4 Not withstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 
 

28. Payment upon Termination 
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 

as indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties. 
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28.2 Payment on termination under clause 27. 4 above -If the Contract is terminated under  

 clause 27.4 above, the Engineer shall issue a certificate for the value of the work done,  

 the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel  

 employed solely on the Works, and the Contractor's costs of protecting and securing the  

 Works and less advance payments received up to the date of the certificate, less other  

 recoveries due in terms of the contract and less taxes due to be deducted at source as  

 per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above. 
 

29. Performance Security 
The  Contractor  shall  have  to  submit  performance  security  and  additional  performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 

The contractor shall have to ensure that such performance security and additional 

performance security, if any, remains valid for the period as specified in the Contract Data. 

30. Security Deposit- 
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

31. Price Adjustment- NOT APPLICABLE 
 

31.1 Applicability 
1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4.   In the Force Majeure event the price escalation clause shall apply. 
 

31.2 Procedure 
1.   Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures and 

as per formula given in the contract data. 
 

2.   The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 
 

3.   Following  expression  and  meaning  are  assigned  to  the  work  done  during  each 

quarter: 
 

R =      Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance recovered, if 

any during the quarter, less value of material issued by the department, if any, during 

the quarter. 
 

4.  Weightages of various components of the work shall be as per the Contract Data. 
 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 
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contingency of such other rise or fall in costs. 
 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 
 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor. 

32.  Mobilization and Construction Machinery Advance- NOT APPLICABLE 
32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the 

contractor  of  an  unconditional  Bank  Guarantee  in  a  form  and  by  a  nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

 
33. Secured Advance- NOT APPLICABLE 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
 

 

34. Payment Certificates 
The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 
 

(b) The Engineer shall check the Contractor‗s monthly statement and certify the amount to 

be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved 

by the Engineer/ Engineer-in-charge. 
 

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 
 

(e) The value of work executed shall also include the valuation   of V a r i a t i o n s  and 
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Compensation Events. 
 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 
 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 
 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 
 

(I) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or 

the occurring of any claim. 
 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
 

E. Finishing the Contract 
 

35. Completion Certificate 
35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

Format in the Contract Data shall be issued by the Engineer-in-Charge. 

 

36. Final Account 
 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of 

receiving the Contractor‗s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory  after  it  has  been  resubmitted,  the  matter  shall  be  referred  to  the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 35.1 above, the Engineer shall proceed to finalize the account and 

issue a payment certificate within 28 days. 
 

F. Other Conditions of Contract 
37. Currencies 

All payments will be made in Indian Rupees. 
 

38. Labour 
 

38.1 The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 
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Contractor on the Site and such other information as the Engineer may require. 

 

39. Compliance with Labour Regulations 
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority.  Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part 

of the Contractor, the Engineer/Employer shall have the right to deduct from any money 

due to   the   Contractor   including h i s  amount of performance security. The 

Employer/Engineer  shall  also  have  right  to  recover  from  the  Contractor  any  sum 

required or estimated to be required for making good the loss or damage suffered by the 

Employer. The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 
 

40. Audit and Technical Examination 
Government shall have the right to cause an audit and technical examination of the works and 

the final bill of the contract including all supporting vouchers, abstract etc. to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed by him to have been done under the contract and found not to, have been 

executed, the Contractor shall be liable to refund the amount of overpayment and it shall be 

lawful for Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, under the 

contract in respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by Government to the Contractor. 

 

41. Death or Permanent Invalidity of Contractor 
If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners 

are only minors, the contract shall be closed without levying any damages/ compensation as 

provided for in clause 28.2 of the contract agreement. However, if the competent authority is 

satisfied about the competence of the survivors, then the competent authority shall enter into a 

fresh agreement for the remaining work strictly on the same terms and conditions under which 

the contract was awarded. 
 

42. Jurisdiction 
This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation  and  legal  effect  shall  be  subjected  to  the  courts  at  the  place  where  this 

agreement is entered into. No other jurisdiction shall be applicable. 
 

[End of GCC] 
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Contract Data 
Clause 

reference 

Particulars Data 

1.14 Employer Nagar Palika Parishad Pithampur  

1.15 Engineer Executive Engineer, Nagar Palika parishad 

pithampur  

1.16 Engineer in Charge Executive Engineer, Nagar palika pithampur 

1.22 Stipulated period of completion 01 month  

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the Contractor As per Annexure H 

Address & contact details of the Employer/ 

Engineer – phone, Fax,  e-mail. 
Nagar Palika Parishad Pithampur 

Contact No.-99818 03847 

 Email: cmopithampur@mpurban.gov.in 

5 Subcontracting permitted for the Contract 

Value  

............... 

6 Technical Personnel to be provided by the 

contractor  

As per Annexure-I (Format I-3) 

  Penalty, if required Technical Personnel not 

employed 
As Per Rule 

10 Specifications As per Annexure E 

  Drawings As per Annexure – N 

12 Competent Authority for deciding dispute 

under Dispute Resolution System  
Chief Municipal Officer 

  Appellate Authority for deciding dispute 

under Dispute Resolution System 
PIC/President/  Parishad 

  Period for submission of updated 

construction program 
As Per Rule 

13 Amount to be withheld for not submitting 

construction program in the prescribed 

period 

As Per Rule 

  Competent Authority for granting Time 

Extension  
Chief Municipal 

Officer/PIC/President/Parishad 

  Milestones laid down for the contract Yes 

15 If Yes, details of Milestones As per 'Annexure - O' or 

    complete work within the stipulated time 

  Liquidated damage As per Annexure – P 

  List of equipment for lab As per Annexure – Q 

17 Time to establish lab 30 days from date of signing of the Agreement 

  Penalty for not establishing field Laboratory As Per Rule 

18 Defect Liability Period 36  Months after physical completion of work 
21 Competent Authority for determining the 

rate 
Chief Municipal 

Officer/PIC/President/Parishad 

27 Any other condition for breach of contract - 

28 

Penalty 

Penalty Shall include 

(a) Security deposit as per clause 30 of 

General Conditions of Contract and 
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(b Liquidated Damages imposed as per 

clause 15  or Performance Security 

(Guarantee) including Additional 

Performance Security (Guarantee),  if any, as 

per clause 29 of General Conditions of 

Contract, whichever is higher 
29 Performance guarantee (Security) shall be 

valid up to 

3 years 

30 Security Deposit to be deducted from each 

running bill 

At the rate of  7%. Of gross amount of running 

bill 

Maximum limit of deduction of Security 

Deposit 

Up to 7% of Final Contract Amount. 

31 Price Adjustment formula and procedure 

to calculate 
As per Annexure R 

  The price Adjustment shall apply only in 

respect of Cement, Steel, Bitumen and POL 

components 

31.1 (1) Price adjustment shall be applicable Price Adjustment shall be applicable only in 

case where 

  As per contract data sheet. 

32 32.1 Mobilization and Construction No Mobilization and Construction Machinery 

Advance 

Machinery Advance Applicable Payable 

32.2 If yes, Unconditional Bank 

Guarantee 

NOT APPLICABLE 

32.3 If yes, Rate of interest chargeable on 

advances 

NOT APPLICABLE 

32.4 If yes, Type & Amount of Advance 

payment that can be paid 

NOT APPLICABLE 

32.5 If yes, Recovery of advance payment NOT APPLICABLE 

33 33.1 Secured Advance Applicable NOT APPLICABLE 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
List of drawings –SEPARATELY ATTACHED WITH THE TENDER DOCUMENTS 
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ANNEXURE-0 

(See dause 15 of Section 3 -GCC) 

Details of Milestones 

NOTE:- COMPLETE WORK WITHIN THE STIPULATED TIME 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 
 

 

i.   Slippage up to 25% in financial target during the milestone under consideration 
 

— 2.5% of the work remained unexecuted in the related time span. 
 

ii. S l i p p a g e  exceeding 25% but Up to 50% in financial target during the milestone under 

consideration - 5% of the work remained unexecuted in the related time span.. 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span.. 
 

iv. Slippage exceeding 75% in financial target during the milestone under consideration -10% 

of the work remained unexecuted in the related time span. 
 

 

 

Note:   For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer‗s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited 

to a maximum of 10% of contract price. 

The decision of Superintending Engineer shall be final and binding upon both the 

parties. 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab   
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

 

Price Adjustment 
NOT APPLICABLE 

The formulas for adjustment of price are as follow: 

 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 
Weightages* of component in the work 

 
 

S.No 
 

Component 
Percentage of 

component in the work 

1 Cement – Pc  

2 Steel  - Ps  

3 Bitumen – Pb  

4 POL – Pf  

 
* Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 
 

 

 

Adjustment for cement component 

 
(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC= 0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 

Co=     The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

C1=     The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 

 
Note  :  For  the  application  of  this  clause,  index  of  Grey  Cement  has  been  chosen  to 

represent Cement group. 
 

 

 

Adjustment of steel component 
(iii) Price  adjustment  for  increase  or  decrease  in  the  cost  of  steel  procured  by  the 

Contractor shall be paid in accordance with the following formula: 
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Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 

S0=      The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 

Si =      The all India average wholesale price index for steel (Bars and Rods) for 

the month under consideration as published by Ministry of Industrial 

Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

Adjustment of bitumen component 

 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be 

paid in accordance with the following formula: 

Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb=     Increase   or  decrease  in  the   cost   of   work   during   the  

month   under consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest

 center  on the date of opening of Bids. 

Bi =         The official retail price of bitumen of IOC depot at nearest  center             

for the 15
th 

day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 
Adjustment of POL (fuel and lubricant) component 

 
( V)   Price adjustment for increase or decrease in cost of POL ( fuel and lubricant 

) shall be paid in accordance with the following formula: 

 
Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

Vf =     Increase   or  decrease  in  the   cost   of   work   during   the  

month   under consideration due to changes in rates for fuel and 

lubricants. 

Fo =     The  official  retail  price  of  High  Speed  Diesel  (HSD)  at  the  

existing consumer  pumps  of  IOC  at  nearest  center  on  the  date  

of  opening  of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

at nearest center for the 15
th 

day of month of the under consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

NOT APPLICABLE 

Bank Guarantee Form for Mobilization and Construction Machinery 

Advance 
To 

  [name of Employer] 

  [address of Employer] 

  [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization   and   Construction   Machinery   Advance")   of   the   above-mentioned   

Contract 

                                    [name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with                              [name of Employer] a bank guarantee 

to guarantee his proper and faithful    performance    under    the    said    Clause    of    

the    Contract    in    an    amount    of 

                                      [amount of Guarantee]*                                         [in 

words]. 

We, the                                [bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as surety merely, the payment to                                    [name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding                       _[amount of guarantee]*   

                                                      [in words]. 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between                                      [name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until                                    [name of Employer] receives full 

repayment of the same amount from the Contractor. 

 

Yours truly, 

Signature and Seal :  ……………………. 

Name Of Bank/Financial Institution:………………………… 

Address :  …………………………………. 

Date :    
 

 

* An amount shall be inserted by the Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

NOT APPLICABLE 

Bank Guarantee Form for Secured Advance 
 

 

INDENTURE FOR SECURED ADVANCES 
 

This  indenture  made  the     of    20  BETWEEN 

   (hereinafter  called  the  contractor  which  expression  shall  where  the  

context  so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 
 

Whereas by  an  agreement dated  …………..(Hereinafter cal led  the saidAgreement) 

the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the 

site of the works the subject of the said agreement for use in the construction of such of 

the works as he has undertaken to executive at rates fixed for the finished work (inclusive 

of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees    on  the  security  of  materials  the  quantities  and  

other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on                    and the 

Employer has reserved to himself the option of making any further advance or advances 

on the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement And in 

consideration of the sum  of  Rupees    on or before the execution of these Presents paid to 

the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: That the 

said sum of Rupees                                  so advanced by the Employer to 
 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all 

claims to any materials in respect of which an advance has be made to him as 

aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on  the  security  of  which  any  further  advance  or  advances  may  

hereafter  be  made  as aforesaid  (hereafter called the said materials) shall be used 

by the Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 
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the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his 

own responsibility and shall at all times be open to inspection by the Engineer or 

any officer authorized by him.  In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf. 
 

(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined  in respect 

of each description of materials at  the rates at which  the amounts of the 

advances made under these presents were calculated. 
 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor 

and the Contractor hereby covenants and agrees with the Employer to reply and pay 

the same respectively to him accordingly. 
 

(8) That  the  Contractor  hereby  charges  all  the  said  materials  with  the  

repayment  to  the Employer of the said sum of Rupees…………………………..  

and any further sum of sums advanced as aforesaid and all costs, charges, damages 

and expenses payable under these presents PROVIDED ALWAYS and it is hereby 

agreed and declared that notwithstanding  anything  in  the  said  agreement  and  

without  prejudice  to  the  power contained therein if and whenever the covenant 

for payment and repayment here-in-before contained shall become enforceable and 

the money owing shall not be paid in accordance there with the Employer may at 

any time thereafter adopt all or any of the following courses as he may deem best: 

(a)   Seize and utilise the said materials or any part thereof in the completion of 

the said works on behalf of the contractor in accordance with the provision in 

that behalf contained in the said agreement debiting the contractor with the 

actual cost of effecting such completion and the amount due to the contractor 

with the value of work done as if he had carried it out in accordance with the 

said agreement and at the rates thereby provided.  If the balance is against the 

contractor, he is to pay same to the Employer on demand. 
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(b)   Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the Employer under these presents and pay over the 

surplus (if any) to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 

the settlement of which has  not  been  here-in-before  expressly  provided  for  the  

same  shall  be  referred  to  the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference. 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion 

Certificate 
 

 

 

Name of Work: 
 

……………………………………………….……………………………………………… 
 

…………………………………………………….………………………………………… 
 

…………………………………………….………………………………………………… 
 

……………………….………………………………………………………....................... 

 

Agreement No. ……………………..…………………………………………………….… 

   

Date…………………..……………................................................................................... 
 

Amount of Contract Rs…………………………….……................................................. 
 

Name of Agency : ………………………………………………………………………… 

 

Used MB No.  --------------------------------------------------------------------------------------------- 

 

Last measurement recorded 

 
a. Page No. & MB No.    

 
b.    Date     

 

 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 
 

 

Date of issue 
 

 

Executive 

Engineer 
 

…........................ 
 

…………………. 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 

 

 

Name of Work: 
 

……………………………………………….……………………………………………… 

 

…………………………………………………….………………………………………… 

 

…………………………………………….………………………………………………… 
 

……………………….………………………………………………………......................... 
 

Agreement no. ………………………………………………………………………………. 

 

 Date……………………………………................................................................................ 

 
Name of Agency :……………………………………………………………………………. 

 

Used MB No.  ----------------------------------------------------------------------------------------- 

 

Last measurement recorded 
a. Page No. & MB No.    

 
b.    Date     

 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date)………..Agreement amount Rs.  

………………….. 

Final Amount paid to contractor Rs. -------------------- Incumbency of officers for the work 
 

 

 

I have satisfied myself to best of my ability that the work has been done 

properly. Date of issue 

Executive Engineer 

…..................................... 

………………………….. 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

Salient Features of Some Major Labour Laws Applicable 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or on 

death the rate of prescribed minimum days‗(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing the 

prescribed minimum number (say, 10) or more employees. 

c)     Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e)        Contract Labour (Regulation & Abolition) Act 1970: - The Act provides 

for certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract 

labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled  employment.  Construction  of  buildings,  roads,  

runways  is  scheduled employment. 

g)       Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees  in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. States 

may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-

out becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
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establishments employing prescribed minimum (say, 100, or 50). The Act provides 

for laying down rules governing the conditions of employment by the Employer 

on matters provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulations of employment of children in all other occupations 

and processes. Employment of child labour is prohibited in building and 

construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and employs 

the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged 

in manufacturing process. 
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SECTION 3 

 
Conditions of Contract 

Part – II Special Conditions of Contract[SCC] 
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SECTION 4 

 
 

BILL OF QUANTITIES (BOQ) 
 

General Description of work:…………………………………………………………… 
 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 

Probable Amount of Contract: 

(Rs. In Figure)  -------------------------------------------------------------------------------------

(Rs. In Words)   ------------------------------------------------------------------------------------ 
 

S. 

No. 

Particulars of Item 

of Work 

Quantity Unit Rate Amount 

(in figure) 

Amount 

(in words) 

Remarks 

I II III IV V VI VII VIII 

1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

10.        

Total Amount (Rs. In Figure)   

 

Total Amount (Rs. In Words)    
 

 

 

Executive Engineer 

…..................................... 

…………………………….. 
 

 

Section 3 –Part -II Special Condition of 

Contract (SCC) Section 4 – Bill of 

Quantities (BOQ) 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
This agreement, made on the…………………………………… Day  of……………………………. 

Between…………………………….(name  and  address  of  Employer)  (hereinafter  called  "  the  

Employer) and……………………………(name and address of contractor) hereinafter called "the 
Contractor" of the other part. 

 

 Whereas the Employer is desirous that the Contractor 

execute………………………………………. 

(name and identification number of Contract) (hereinafter called "the Works") and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the remedying 

of any defects therein, at a cost of 

Rs…………………………………………………………………………. 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works 

and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The  Employer  hereby  covenants  to  pay  the  Contractor  in  consideration  of  the  

execution  and completion of the Works and the remedying the defects wherein Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part 

of this 

Agreement viz. 

i. Letter of 

Acceptance ii.   

Contractor's Bid 

iii.  Condition of Contract: General 

and Special iv.  Contract Data 

v.   Bid Data 

vi.  Drawings 

vii. Bill of Quantities and 

viii.Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and 

year first before written. 

The Common Seal of…………………………………….. was hereunto affixed  in the 

presence of: 

Signed, Sealed and Delivered by the said……………………………………… in the presence of: 

 

 

 

Binding Signature of Employer…………………………………………………………………….. 

 

Binding Signature of Contractor……………………………………………………………………… 

 


