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                                        ( ON Rs 500/- Stamp Paper) 

                              DECLARATION OF THE BIDDER  
Name of Work-:  

Tender ID            :- 

Tender Amount :-  
 

I/We hereby declare that I/We have made myself/ourselves thoroughly conversant with the sub-soil 
conditions, the local conditions regarding all materials (such as stone, murum, sand, etc.) and labour on which I/We 
have quoted my/our offer for above mentioned work. The specifications, conditions, bore results and lead of materials 
on this work have been carefully studied and understood by me/us before submitting this tender. I/We undertake to 
use only the best materials approved by the Executive Engineer, Z.P. (B&C) Division No.2, Nashik or his duly 
authorised assistant, before starting the work and to abide by his decision. 
 I/We hereby further declare that my/our tender is unconditional in every manner of whatsoever in nature. 
         I / we  hereby  declare that i Know and have read a ll terms conditions mention in Detailed Tender Noti ce 
which is the part of tender document and specially  the condition 5A regarding G.S.T. 
 I/We hereby undertake to pay the labourers engaged on the work as per Minimum Wages Act, 1948 
applicable to the zone concerned. 
 I/We hereby declare that the documents uploaded by me/us for submission of tender are true and correct. 
If any of the document uploaded is found fake any time in the future, I/we shall be punishable under the law. 

TO BE FILLED BY THE Bidder   
1. Mobile Number for communication :- 
2. Telephone Number for communication :- 
3. Email ID for communication:- 
4. Postal Address of the agency :- 
5. PAN No:- 
6. Bank Account number of agency :- 
7. IFS CODE of the bank and Branch Name :- 
8. Sample Signature (Matching With Registration Certif icate)  :-  

I / We have quoted my/our offer in percentage rate in figures in BoQ I/We further undertake to enter into 
contract in regular "B-1" form in Works Division, Zilla Parishad Nashik. 
 

¯Ö×¸ü×¿ÖÂ™ü-1 

(Affidavit Is Must) 

I .................................................... age ...................................... address 
........................................ (Authorized signatory to sign the contract), hereby submit, vide this affidavit in truth, that I am 
the owner of the contracting firm .................................... / authorized signatory and I am submitting the documents in 
envelope no.1 for the purpose of scrutiny of the contract. I hereby agree to the conditions mentioned below :- 
1. I am liable for action under Indian Penal Code for submission of any false / fraudulent 
paper / information submitted in envelope no.1. 
2. I am liable for action under Indian Penal Code if during contract period and defect 
liability period, any false information, false bill of purchases supporting proof of 
purchase, proof of testing submitted by my staff, subletting company or by myself, I 
will be liable for action under Indian Penal Code. 
3. I am liable for action under Indian Penal Code if any paper are found false / fraudulent 
during contract period and even after the completion of contract ( finalization of final 
bill ). 
4.I am not declared as a black listed contractor by government authority or semi government authority 

5. this to certified at there is no pending works sins last three years due to availably of grand 

    

        

 

           

              ÛÓú¡ÖÖ™ü¤üÖ¸üÖ“ÖÖ ÃÖÆüß / ×¿ÖŒÛúÖ  

                                                                                              

                                                                                                                                                            
 
Name and Signature of Contractor(s) / Power of attorney holder with complete 
address. 
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Form B-1 
----------------------------------------------------------------------------------------------- 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

----------------------------------------------------------------------------------------------- 
Department : Rural Development Department 
Organization : Zilla Parishad, Nashik 
Division : Zilla Parishad (B & C) Division No. 2, Nashik 
----------------------------------------------------------------------------------------------- 
NAME OF WORK - WORK NAMEMETION THIS TNEDER IN NIT A ND BOQ 
 
    General Rules and Directions for the Guidance of Contractors. 

All works proposed to be executed by contract shall be notified in a form 
of invitation to tender pasted on a board hung up in the office of the 
Executive Engineer, and signed by the Executive Engineer, Zilla 
Parishad (B & C) Division No. 2, Nashik. This form will state the work to 
be carried out as well as the date for submitting and opening tenders 
and the time allowed for carrying out the work, also the amount of the 
earnest money to be deposited with the tender and the amount of 
security deposit to be deposited by the successful tenderer, and the 
percentage, if any, to be deducted from bills.  It will also state whether a 
refund of a quarry fees, royalties, dues and ground rents will be granted.  
Copies of the specifications, designs and drawings, estimated rates, 
scheduled rates and any other documents required in connection with 
the work shall be signed by the Executive Engineer for the purpose of 
identification and shall also be open for inspection by contractors at the 
office of the Executive Engineer during office hours. Detailed Tender 
notice inclusive of all above details shall also be published online on 
website http://mahatenders.gov.in. 
Where the works are proposed to be executed according to the 
specifications recommended by a contractor and approved by a 
competent authority on behalf of the Governor of Maharashtra such 
specifications with designs and drawings shall form part of the accepted 
tender. 
In the event of the tender being submitted by a firm, it must be signed 
by each partner thereof, and in the event of the absence of any partner, 
it shall be signed his behalf by a person holding a power of attorney 
authorizing him to do so. 
2.(a) I) The contractor shall be pay along with the 
tender the sum of Rs-------------------------as and by way of earnest 
money.  The contractor may pay the said amount by RTGS/NEFT/Net 
Banking through his own account in fever of Chief Accounts and finance 
officer Zilla Parishd Nashik  and uploading scanned copy of UTR 
number of the same. along with the tender scanned copy of Demand 
Draft of any Nationalised bank for the like amount in favour of the 
Executive Engineer, Zilla Parishad (B & C) Division No. 2, Nashik.  The 
said amount of earnest money shall not carry any interest whatsoever 
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(Amended wide G. R. and C. Department’s corrigendum No. 
CAT1073/16967-D-3 dated 14/5/1976) 
        Note :- For Details of Payment of tender and  
                   EMD Through Net Banking   
                   Refer Detailed Tender Notice. 
In the event of his tender being accepted, subject to the provisions of 
sub clause (iii) below, the said amount of earnest money shall be 
appropriated towards the amount of security deposit payable by him 
under conditions of General Conditions of Contract. 
If, after submitting the tender, the contractor withdraws his offer, or 
modifies the same or if after the acceptance of his tender the contractor 
fails or neglects to furnish the balance of security deposit without 
prejudice to any other right and power of the Government here under, or 
in law Government shall be entitled to forfeit the full amount of the 
earnest money deposited by him. 
In the event of his tender not being accepted, the amount of earnest 
money deposited by the contractor shall, unless it is prior thereto 
forfeited under the provision of sub-clause (iii) above, refunded to him 
on his passing receipt therefore, (Amended wide G.R. and C. 
Department’s No. CAT 1272/44277-C dated 3/3/1973) 
Receipts for payments made on account of any work, when executed by 
a firm, should also be signed by all the partners, except where the 
contractors are described in their tender as a firm, in which case the 
receipt shall be signed in the name of firm by one of the partners or by 
some other person having authority to give official receipts for the firm. 
Any person who submits a tender shall fill up in the BoQ file in the cell 
provided for the purpose stating at what percentage Excess or Less the 
rates specified in Schedule “B” (memorandum showing items of work to 
be carried out) he is wiling to undertake the work.  Only one rate\ or 
such percentage on all the estimated rates / Scheduled rates shall be 
named.  Tenders who propose any alteration in the works specified in 
the said form of invitation to tender, or in the time allowed for carrying 
out the work, or which contain any other condition, of any sort will be 
liable to rejection.  No tender shall include a tender for more than one 
works but if contractor who wish to tender two or more works, they shall 
submit separate tender for each.  Tender shall have the name and 
number of the work to which they refer.  
The Additional Chief Executive Officer  and Executive Engineer  or his 
duly authorised Assistant shall open tenders online and he will enter the 
amounts of the several tenders in a comparative statement in a suitable 
form.  In the event of a tender being accepted, the contractor shall for 
the purpose of identification, sign copies of the specifications and other 
documents mentioned in Rule 1.  In the event of tender being rejected, 
the competent officer shall authorise the Treasury Officers Nationalised 
Bank concerned to refund the amount of earnest money deposited to 
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the contractor making the tender, on his giving a receipt for the return of 
the money. 
The officer competent to dispose off the tenders shall have the right of 
rejecting all or any of the tenders. 
No receipt for any payment alleged to have been made by contractor in 
regard to any matter relating to his tender or the contract shall be valid 
and binding on Government, unless it is signed by the Executive 
Engineer. 
The memorandum of wok to be tendered for and the schedule of 
material to be supplied by the Department and their rates shall be filled 
in and completed by the office of the Executive Engineer, before the 
tender form is issued.  If a form issued to an intending tenderer has not 
been so filed in and completed, he shall request the said office to have 
this done before he completes and delivers his tender. 
All works shall be measured net by standard measure and according to 
the rules and customs of the Public Works Department and their rates 
shall be without reference to any local custom. 
Under no circumstance shall any contractor be entitled to claim 
enhanced rates for items in this contract. 
Every registered contractor should produce along with his tender 
certificate of registration as approved contractor in the appropriate class 
and renewal of such registration with date of expiry. 
All corrections and additions or pasted slips should be initialled. 
The measurements of work will be taken according to the usual 
methods in use in the Public Works Department and no proposals to 
adopt alternative methods will be accepted.  The Executive Engineer’s, 
decision as to what is “the usual method in use in the Department” will 
be final. 
A tendering contractor shall furnish a declaration along with the tender 
showing all works for which he had already entered into contract, and 
the value of work that remains to be executed in each case on the date 
of submitting the tender. 
Every tenderer shall furnish along with the tender, information regarding 
the income-tax circle or ward of a district in which he is assessed to 
income tax, the reference to the number of assessment year permanent 
Account Number PAN No. __________________________ 
In view of the difficult position regarding the availability of foreign 
exchange, no foreign exchange would be released by the department 
for the purchase of plant and machinery required for the execution of 
the work contracted for (GCV/PWD/CFM/1058- 62517 dt. 26.09.1959) 
The contractor will have to construct shade for storing controlled and 
valuable materials issued to him under Schedule ‘A’ of the agreement, 
at the work site, having double locking arrangement.  The materials will 
be taken for use in the presence of the departmental person.  No 
material will be allowed to be removed from the site of works. 
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The contractors shall also give a list of machinery in their possessions 
and which they propose to use on the work in the form of Statement No. 
II. 
Successful tenderer will have to produce to the satisfaction of the 
accepting authority a valid and current licence issued in his favour 
under the provision of contract Labour (Regulation an abolition Act, 
1973) before starting work, failing which acceptance of the tender will 
be liable for withdrawal and earnest money will be forfeited to 
Government.  (Reference Government of Maharashtra, Irrigation and 
Power Department’s letter no. LAB 1076/1181/666 E- (17), dated 
8/9/1976. 
The contractor shall comply with the provision of the Apprentices Act 
1961 and rules and orders issued there under from time to time.  If he 
fails to do so, his failure will be a breach of the contract and Executive 
Engineer / Additional CEO may in his discretion cancel the contract.  
The contractor shall also be liable, for any pecuniary liability arising on 
account of any violation by him of the provisions of the Act. 
 
Tender for the works 
In figures as well as in 
words 

 I/We hereby tender for the execution, for the 
Government of Maharashtra (herein before 
and hereinafter referred to as ‘Government’) 
of the work specified in the under written 
memorandum within the time specified in 
such memorandum at 
____________________________________ 
_______________________ Percent 
Below/above the estimated rates entered in 
Schedule ‘B’ (memorandum showing items of 
work to be carried out) and in accordance in 
all respects with the specifications, designs, 
drawings and instructions in writing referred 
to in Rule 1 hereof and in clause 12 of the 
annexed conditions of the contract and agree 
that when materials for the work are provided 
by the Government, such materials and the 
rate to be paid for them shall be as provided 
in Schedule ‘A‘ hereto. 

(a) If several sub-
works are included 
they should be 
detailed in a Separate 
list. 

  General Description :  
 

(c) The amount of 
earnest money to be 
deposited shall be in 

 (b) 
(c) 
(d) 

Estimated Cost  
EarnestMoney1
% 

: 
: 
: 

Rs. 
Rs. 
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accordance with the 
provisions of paras 
206 and207 of the 
M.P.W. Manual. 

 
(I) 

SECURITY 
DEPOSIT 
Cash (not less 
than the amount 
of earnest 
money) 2.5% 

 
: 

 
Rs. 

 
 
 
 

(d) This deposit shall 
be in accordance with 
paras 213 and 214 of 
the M.P.W. Manual. 

 (ii) To be deducted 
from current bills. 
2.5% 

: Rs. ___________ 

(e) This percent 
where no security 
deposit is taken, will 
vary from 5 percent to 
10 percent according 
to the requirement of 
the case where 
security deposit is 
taken see note 1 to 
clause 1 o conditions 
of contract. 

 (e) Percentage, if any to be 
deducted from bills so as 
to make up the total 
amount required as 
security deposit by the 
time; half the work as 
measured by the cost is 
done. 

: 5% 

(f) Give Schedule 
where necessary 
showing dates by 
which the various 
items are to be 
complied. 

 (f) Time allowed for the work 
from the date of written 
order to commence. 

 __ (06) 
Calendar 
Months. 
(Including 
Mansoon) 

  2. I/we agree that the offer shall remain 
open for acceptance for a minimum 
period of 90 days from the date fixed for 
opening the same and thereafter until it 
is withdrawn by me/us by notice in 
writing duly addressed to the authority 
opening the tenders and sent by 
registered post AD or otherwise 
delivered at the office of such authority, 
DD no. And date or Deposit at call 
receipt No. ______________ and date 
__________ in respect to the sum of 
_______ ( 
________________________________
_____________) representing the 
Earnest Money  herewith forwarded. 
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   The amount of earnest money shall not 
bear interest and shall be liable to be 
forfeited to the Government, should I/we 
fail to (I) abide by the stipulation to keep 
the offer open for the period mentioned 
above or (ii) Sign and complete the 
contract documents as required by the 
Engineer and furnish the security 
deposit as specified in item (d) of the 
memorandum contained in paragraph 1 
above within the time limit laid down in 

   Clause (1) of the annexed General 
conditions of contract.  The amount of 
earnest money may be adjusted towards 
the security deposit or refunded to 
me/us if so desired by me/us in writing, 
unless the same or any part thereof has 
been forfeited as aforesaid. 

3.  I/We secured exemption from 
payment of earnest money after 
executing the necessary bond in favour 
of the Govt., a true copy of which is 
enclosed herewith, should any 
occasion for forfeiture of earnest 
money for this work arise due to failure 
on my/our part to (I) abide by the 
stipulations to keep the offer open for 
the period mentioned above or (ii) sign 
and complete the contract documents 
& furnish security deposit as specified 
in item (d) of the Memorandum 
contained  in paragraph (1) above 
within the time limit laid down in clause 
(1) of the annexed General Condition of 
contract, the amount payable by me/us 
may, at the option of the Engineer, be 
recovered out of the amount deposited 
in lump sum for security exemption in 
so far as the same may extend in terms 
of the said bond and in the event of the 
deficiency out of any other moneys 
which are due to payable to me/us by 
the Government under any other 
contract or transaction of any nature 
whatsoever or otherwise. 
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4. Should this tender be accepted I/We 
hereby agree to abide by and fulfil all 
the terms and provision of the 
conditions of contract annexed hereto 
so far as applicable, and in default 
thereof to forfeit and pay to 
Government the sums of money 
mentioned in the said conditions. 

 

Receipt No. _____________________ 
dated ______________ from the 
Scheduled Bank at ________________ 
in respect of the sum of Rs. * ________ 
(in Words ______________________ 
______________________________) 
is herewith forwarded representing the 
earnest money (a) the full value of 
which is to be absolutely forfeited to 
Government should I/We not deposit 
the full amount of security deposit 
specified in the above memorandum, in 
the accordance with clause 1(A) of the 
said conditions of the contract 
otherwise the said amount of Rs. 
______________ (In words ________ 
_______________________________) 
shall be refunded. 

Amount to be specified in 
words and figures. 
 
 
 
Strike out (a) if no cash 
security deposit is to be taken. 
 
 
 
 
 
 
 

Contractor :     # 
Address     :  _____________________ 
_______________________________ 

# Signature of contractor 
before submission of tender. 

Dated            The             day of         200 
(With ness) $  ______________ 
Address        ____________________ 
(Occupation)  ____________________ 

$ Signature of witness to 
contractor’s signature. 

The above tender is hereby accepted 
by me and on behalf of the Governor of 
Maharashtra. 

 

Dated _________ day of ________ 2000 
 
 
 
 Executive Engineer     * Signature of the officer 
 Zilla Parishad (B&C)      by whom accepted. 
 Division No. 2, Nashik 
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Conditions of 
Contractecurity Deposit 
PWD Resolution No. 
CAT/1087/CR-94/Bldg. 
2, dated 14/6/89 

Clause 1 : - The person / persons whose 
tender may be accepted (hereinafter called 
the contractor, which expression shall unless 
excluded by or repugnant to the contest 
include his heirs, executors, administrators, 
and assigns) shall (A) within 10 days if the 
Executive Engineer thinks fit to do so) of the 
receipt by him of the notification of the 
acceptance of his tender deposit with the 
Executive Engineer in cash or Govt. 
Securities endorsed to the Executive 
Engineer, (if deposited for more than 12 
months) of sum sufficient which will made up 
the full security deposit specified in the 
tender or (B) (Permit Government at the time 
of making any payment to him for work done 
under the contract to deduct such as will 
amount to “FIVE percent of all moneys so 
payable such deductions to be held by 
Government by way of security deposit.”) 
Provided always that in the event of the 
contractor depositing a lump sum by way of 
security deposit as contemplated at (A) 
above, then and in such case, if the sum so 
deposited shall lawful for Government at the 
time of making any payment to the contractor 
for work done under the contract to make up 
the full amount to FIVE percent by deducting 
a sufficient sum from every such payment at 
last aforesaid until the full amount of the 
security deposit is made up.  All 
compensation or other sums of money 
payable by the contractor to Government 
under the terms of his contract may be 
deducted from or paid by sale of sufficient 
part of his security deposit or from the 
interest arising there from, or from any sums 
which may be due or may become due by 
Government to the contractor under any 
other contract or transaction of any nature on 
any account whatsoever and in the event of 
his security deposit being reduced by reason  
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 of any such deduction or sale as aforesaid, 
the contractor shall, within ten days 
thereafter, make good in cash or  
Government securities endorsed and 
aforesaid any sum or sums which may have 
been deducted from or raised by sale of his 
security deposit or any part thereof.  The 
security deposit referred to, when paid in 
cash may, at the cost of the depositor, be 
converted into interest bearing securities 
provided that the depositor has expressly 
desired this in writing. 

Security Deposit The security deposit will not be accepted in 
forms of Insurance company bonds as per 
Government orders contained in No. CCM / 
PWD / CAT / CAT / 4250, dt. 27/2/1956. 

PWD Resolution No. 
CAT / 1087 / CR-94 / 
Bldg. 2, Dtd. 21/6/2004 

If the amount of the security deposit to be 
paid in a lump sum within the period 
specified at (A) above is not paid, the tender 
/ contract already accepted shall be 
considered as cancelled and legal steps 
taken against the contractor for recovery of 
the amounts.  The amount of the security 
deposit lodged by a contractor shall be 
refunded along with the payment of the final 
bill, if the date upto which the contractor has 
agreed to maintain the work in good order is 
over.  If such date is not over, only 0% 
amount of security deposit shall be refunded 
along with the payment of the final bill. In the 
event of the contractor failing or neglecting to 
complete rectification work within the period 
unto which the contractor has agreed to 
maintain the work in good order, then, 
subject to provisions of clauses 17 and 20 
hereof the amount of Security Deposit 
retained by Government shall be adjusted 
towards the excess cost incurred by the 
department on rectification work. 

 * Note : This will be the same percentage as 
that in the tender at (e) 
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Compensation for Delay Clause 2 : -  The time allowed for carrying 
out the work as entered in the tender shall be 
strictly observed by the contractor and shall 
be reckoned from the date on which the 
order to commence work is given to the 
contractor.  The work shall throughout the 
stipulated period of the contract be 
proceeded with all due diligence (time being 
deemed to the essence of the contract on the 
part of the Contractor) and the contractor 
shall pay as compensation an amount equal 
to one percent or such smaller amount as the 
Additional CEO (whose decision in writing 
shall be final) may decide of the said 
estimated cost of the whole work for 
everyday that the work remains 
uncommented or unfinished after the proper 
dates And further to ensure good progress 
during execution of the work, the Contractor 
shall be found, in all cases in which the time 
allowed for any work exceeds one month to 
complete. 

 The programme for completion of work is 
attached in form of bar chart on page No. 
__________. The contractor is supposed to 
carryout the work and keep the progress as 
per bar chart on page No. ________.  The 
contractor should complete the work as per 
phase period given below, which is arrived 
from the bar chart. 

 25 % of the work in ______ ** ¼   of the time. 
 50 % of the work in ______ ** ½   of the time. 
 75 % of the work in ______ ** ¾   of the time. 
 Full work to be completed in ___ calendar 

months (including monsoon) 
 ** NOTE: - The quantity of the work to be 

done within a particular time to be specified 
shall be fixed and inserted in the blank space 
kept for the purpose by the Officer competent 
to accept the contracts after taking into 
consideration the circumstances of each 
case and abide by the programme of detailed 
process laid down by the Executive 
Engineer. 



Executive Engineer 

Contractor No. of Corrections Executive Engineer 

12

 The following proportion will usually be found 
suitable in ¼, ½, ¾ of the time Reasonable 
progress of earth work 1/6, ½, ¾  of the total 
value of the work to be done.  Reasonable 
progress of masonry 1/10, 4/10, 8/10 of the 
total value of the work to be done. 

 In the event of the Contractor failing to 
comply with these conditions he shall be 
liable to pay as compensation an amount 
equal to one percent or such smaller amount 
as the Addi. Chief Executive Officer (whose 
decision in writing shall be final) may decide 
of the said estimated cost of the whole work 
for every day that the due quantity of work 
remains incomplete provided always that the 
total amount of compensation to be paid 
under the provisions of this clause shall not 
exceed 10 percent of the estimated cost of 
the work as shown in the tender.  Additional 
Chief Executive Officer, Z.P., Nashik should 
be the final authority in this respect, 
irrespective of the fact that tender is 
accepted by Chief Executive Officer / 
Additional Executive Officer/Executive 
Engineer or Assistant Engineer / Deputy 
Engineer. 

Action when whole of 
security deposit is 
forfeited. 

Clause 3 :- In any case in which under any 
clause of this contract, the contractor shall 
have rendered himself liable to pay 
compensation amounting to the whole of this 
security deposit whether paid in one sum or 
deducted by instalment or in the case of 
abandonment of the work owing to serious 
illness or death of the contractor or any other 
cause the Executive Engineer, on behalf of 
the Governor of the Maharashtra, shall have 
power to adopt any of the following courses, 
as he may deem suited to the interest of the 
Government. 

 a) To rescind the contract (for which 
rescission notice in writing to the contractor 
under the head of Executive Engineer shall 
be conclusive evidence) and in that case the 
security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of 
Government. 
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 b) To carry out the work or any part of the 
work departmentally debiting the contractor 
with the cost of the work, expenditure 
incurred on tools and plant, and charges on 
additional supervisory staff including the cost 
of work-charged establishment employed for 
getting the unexecuted part of the work 
completed and crediting him with the value of 
the work done departmentally in all respects 
in the same rates as if had been carried out 
by the Contractor under the terms of his 
contract.  The certificate of the Executive 
Engineer as to the costs and other allied 
expenses so incurred and as to the value of 
the work so done departmentally shall be 
final and conclusive against the contractor. 

 c) To order that the work of the contractor be 
measured unto and take such part thereof as 
shall be unexecuted out of his hands, and to 
give it to another contractor to complete, in 
which case all expenses  incurred on 
advertisement for fixing a new contracting 
agency, additional supervisory staff including 
the cost of work-charged  establishment and 
the cost of the work executed by the new 
contract agency will be debited to the 
contactor and the value of the work done or 
executed through the new contractor shall be 
credited to the contractor in all respects and 
in the same manner and at the same rates 
as if it had been carried out by the contractor 
under the terms of this contract.  The 
certificate incurred as aforesaid for or in 
getting the unexecuted work done by the 
new contractor and as to the value of the 
work so done shall be final and conclusive 
against the contractor. 
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 In case the contract shall be rescinded under 
clause (a) above the contractor shall not be 
entitled to recover or be paid, any sum for 
any work therefore actually performed by him 
under this contract unless and until the 
Executive Engineer shall have certified in 
writing the performance of the such work and 
the amount payable to him in respect thereof 
and he shall only be entitled to be paid the 
amount so certified.  In the event of either of 
the courses referred to in clause (b) or (c) 
being adopted and the cost of the work 
executed departmentally or through a new 
contractor and other allied expenses 
exceeding the value of such work credited to 
the contractors the amount of excess shall 
be deducted from any money due to the 
contractor, by Government under the 
contract otherwise howsoever or from his 
security deposit or the sale proceeds thereof 
provided, however, that contractor  shall 
have no claim against Government even if 
the certified value of the work done 
departmentally or through a new contractor 
exceeds the certified cost of such work and 
allied expenses provided always that 
whichever of the three courses mentioned in 
clause (a), (b) or (c) is adopted by the 
Executive Engineer, the contractor shall have 
no claim to compensation for any loss 
sustained by him by reason of his having 
purchases or procured any materials, or with 
a view to the execution of work or the 
performance of the contract. 

Action when the 
progress of any 
particular portion of the 
work i1 
s unsatisfactory 

Clause 4 :- If the progress of any particular 
portion of the work unsatisfactory, the 
Executive Engineer, shall notwithstanding, 
that the general progress of the work is in 
accordance with the conditions mentioned in 
clause 2, be entitled to take action and of 
clause 3(b) after giving the contractor 10 
days notice in writing.  The contractor will 
have no claim for compensation, for any loss 
sustained by him owing to such action. 
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Contractor remains 
liable to pay 
compensation if action 
not taken under clauses 
3 & 4 
 
 
 
 
 
 
 
 
 
 
 
Power to take 
possession of or require 
removal of or sale 
contractor’s plant 

Clause 5 :- In any case in which any of the 
powers conferred upon the Executive 
Engineer by clause 3 and 4 hereof shall have 
become exercisable and the same shall not 
have been exercised, the non exercise 
thereof shall not constitute a waving of any of 
the conditions hereof and such powers shall 
notwithstanding  be exercisable in the event 
of any future case of default by the contractor 
for which under any clause hereof he is 
declared liable to pay compensation 
amounting to the whole of his security 
deposit and the liability of the contractor for 
past and future compensation shall remain 
unaffected.  In the event of the Executive 
Engineer taking action under sub-clause (a) 
or (c) of clause 3, he may, if he so desires, 
take possession of all or any tools and plant, 
materials and stores in or upon the work of 
the site thereof or belonging to the 
contractor, or procured by him and intended 
to be used for the execution of the work or 
any part thereof paying or allowing for the 
same in account at the contract rates, or in 
the case of contract rates not being 
applicable at current market rates to be 
certified by the Executive Engineer whose 
certificate thereof shall be final.  In the 
alternative the Executive Engineer may, 

 after giving notice in writing to the contractor 
or his clerk of the work, foreman or other 
authorized agent require him to remove such 
tools and plants, materials, or stores from the 
premises within a time to be specified in such 
notice, and in the event of the contractor 
failing to comply with any such requisition, 
the Executive Engineer may remove them at 
the contractor’s expense or sale them by 
auction or private sale on account of the 
contractor and at his risk in all respects and 
the certificate of the Executive Engineer as to 
the expense of any such removal and the 
amount of the proceeds and expense of any 
such sale shall be final and conclusive 
against the contractor. 
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Extension of time Clause 6 : –  If the contractor shall desire an 
extension of the time for completion of work 
on the ground of his having been 
unavoidably hindered in its execution or on 
any other grounds he shall apply in writing to 
the Executive Engineer before expiration of 
the period stipulated in the tender or before 
the expiration of 30 days form the date of 
which he was hindered as aforesaid or on 
which the cause for  asking for extension 
occurred, whichever is earlier and the 
Executive Engineer, or in the opinion of 
Additional Chief Executive Officer, Zilla 
Parishad as the case may be if his opinion, 
there were reasonable grounds for granting 
an extension, grant such extension as he 
thinks necessary or proper.  The decision of 
the Executive Engineer in this matter shall be 
final. 

Final Certificate Clause 7 :- On the completion of the work, 
the contractor shall be furnished with a 
certificate by the Executive Engineer 
(hereinafter called the Engineer-in-charge) of 
such completion but no such certificate shall 
be given nor shall have the work be 
considered to the completed until the 
contractor shall have removed from the 
premises on which the work shall have been 
executed, all scaffolding, surplus materials 
and rubbish and shall have cleaned off, the 
dirt from all wood work, doors, windows, 
walls, floor or other parts of any building in or 
upon which the work has been executed or 
which he may have had possession for the 
purpose of executing the work, not until the 
work shall have been measured by the 
Engineer-in-charge or where the 
measurements have been taken by his 
subordinates until they have received 
approval from the Engineer-in-charge, the 
said measurements being binding and 
conclusive against contractor.  If 
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 the contractor shall fail to comply with 
requirements of this clause as to the removal 
of scaffolding surplus materials and rubbish 
and the cleaning of dirt on or before the date 
fixed for the completion of the work the 
Engineer-in-charge may at the expense of 
the contractor remove such scaffolding, 
surplus materials as aforesaid except for any 
sum actually realised by the sale thereof. 

Payment on 
intermediate certificate 
to be regarded as 
advances 

Clause 8:- No payment shall be made for 
any work estimated to cost less than rupees 
one thousand till after the whole work shall 
have been completed and a certificate of 
completion given, But in the case of work 
estimated to cost more than rupees one 
thousand the contractor shall on submitting a 
monthly bill therefore, be entitled to receive 
payment proportionate to the part of the work 
then approval and passing of the sum so 
payable shall be final and conclusive against 
the contractor. All such intermediate 
payments shall be regarded as payments by  

 way of advance against the final payments 
only and not as payment for work actually 
done and completed, and shall not preclude 
the Engineer-in-charge from requiring any 
bad, unsound, imperfect or unskilful work to 
be removed or taken away and reconstructed 
or rejected not shall any such payment be 
considered as an admission of the due 
performance of the contractor or any part 
thereof if any respect or the occurring of any 
claim nor shall it conclude, determine or 
affect in any other way, the power of the 
Engineer-in-charge as to the final settlement 
and adjustment of the accounts or otherwise, 
or in any other way vary or effect the 
contract.  The final bill shall be submitted by 
the contractor within one month of the date 
fixed for the completion of the work, 
otherwise the Engineer-in-charge’s certificate 
of the measurements and of the total amount 
payable for the work shall be final and 
binding on all the parties. 
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Payment at reduced 
rates on account of 
items of work not 
accepted as so 
completed to be at the 
discretion of the 
Engineer-in-charge. 

Clause 9:- The rates for several items of 
work estimated to cost more than Rs. 1000 
agreed to within shall be valid only when the 
item concerned is accepted as having been 
completed fully in accordance with the 
sanctioned specification.  In cases, where 
the items of work are not accepted as so 
completed by the Engineer-in-charge, he 
may make payment on account of such items 
at such reduced rates as he may consider 
reasonable in the preparation of final or on 
account bills. 

Bills to be submitted 
monthly. 

Clause 10 :- A bill shall be submitted by the 
Contractor in each month or before the date 
fixed by the Engineer-in-charge for all work 
executed in the previous month and the 
Engineer-in-charge shall take or cause to be 
taken the requisite measurements for the 
purpose of having the same verified and the 
claim, so far as it is admissible, shall be 
adjusted, if possible, within ten days from the 
presentation of the bill.  If the contractor does 
not submit the bill within ten days from the 
presentation of the bill.  If the contractor does 
not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may 
depute a subordinate to measure up the said 
work in the presence of the contractor or his 
duly authorized agent whose 
countersignature to the measurements list 
shall be sufficient warrant, and Engineer-in-
charge may prepare a bill from such list 
which shall be binding on the contractor in all 
respects. 

Bills to be on printed 
forms. 

Clause 11 :- The contractor shall submit all 
bills on the printed forms to be had on 
application at the office of the Engineer-in-
charge.  The charges to be made in the bills 
shall always be entered at the rates specified 
in the tender or in the case of any extra work 
ordered in pursuance of these conditions, 
and not mentioned or provided for in the 
tender at the rates hereinafter provided for 
such work. 
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Stores Supplied by 
Government. 

Clause 12 :-  If the specification or estimate 
of the work provides for the use of any 
special description of material to be supplied 
from the stores of the Public Works Dept. 
store or if it is required that the contractor 
shall use certain stores to be provided by the 
Engineer-in-charge (such material and stores 
and the prices to be charged therefore as 
hereinafter mentioned being so far as 
practicable for the convenience of the 
contractor but not so as in any way to control 
the meaning or effect of this contract 
specified in the schedule or memorandum 
hereto annexed) the contractor shall be 
supplied with such materials and stores as 
may be required from time to time to be used 
by him for the purpose of the contract only, 
and the value of the full quantity of the 
materials and stores so supplied shall be set 
off or deducted from any sums then due or 
thereafter to become due to the contractor 
under the contract, or otherwise, or from the 
security deposit or the proceeds of sale 
thereof, if the security deposit is held in 
Government securities, the same or a 
sufficient portion thereof shall in that case be 
sold for the purpose.  All materials supplied 
to the contractor shall remain the absolute 
property of Government and shall on no 
account be removed from site of the work, 
and shall at all times be open for inspection 
by the Engineer-in-charge.  Any such 
materials unused and in perfectly good 
condition shall be returned to the Public 
Works Departmental store if the Engineer-in-
charge so required by a notice in writing 
given under his hand but the contractor shall 
not be entitled to return any such materials 
except with consent of the Engineer-in-
charge and he shall have no claim for 
compensation on account of any such 
material supplied to him as aforesaid but 
remaining unused by him or for any wastage 
in or damage to any such materials. 
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 Clause 12 (a) :- All stores of controlled 
materials such as cement, steel etc. to be 
supplied by Government to the contractor 
should be kept by the contractor under lock 
and key and will be accessible for inspection 
by the Executive Engineer or his agent at all 
times. 

Works to be executed in 
accordance with 
specifications drawings 
orders etc. 

Clause 13  :-  The contractor shall execute 
the whole and every part of the work in the 
most substantial and workmanlike manner, 
and both as regards materials and every 
other respect in strict accordance with 
specifications.   The contractors shall also 
conform exactly, fully and faithfully to the 
designs, drawings and instructions in writing 
relating to the work signed by the Engineer-
in-charge and lodged in his office and to 
which the contractor shall be entitled to 
receive three sets of contract drawings and 
working drawings as well as one certified 
copy of the accepted tender along with the 
work order free of cost. Further copies of the 
contract drawings and working drawings if 
required by him, shall be supplied at the rate 
of Rs. 1000/- per set contract drawings and 
Rs. 200/- per working drawing except where 
otherwise specified. 

Alteration in 
specifications and 
designs not to invalidate 
contract. 

Clause 14 :- The Engineer-in-charge shall 
have power to make any alteration in or 
additions to the original specifications, 
drawings, designs and instructions that may 
appear to him to be necessary or advisable 
during the progress of the work and the 
contractor shall be bound to carry out the 
work in accordance with any instructions in 
this connection which may be given to him in 
writing signed by the Engineer-in-charge and 
such alteration shall not invalidate the 
contract, and any additional work which the 
contractor may be directed to do in the 
manner above specified as part of the work 
shall be carried out by the contractor on the 
same conditions in all respects on which he 
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 agreed to do the main work, and at the same 
rates as are specified in the tender for main 
work, and if the additional and altered work 
includes any class of work for which no rate 
is specified in this contract, then such class 
of work shall be carried out at the rates 
entered in the Schedule of Rates of the 
Division or at the rates mutually agreed upon 
between the Engineer-in-charge and 
contractor, whichever are lower.  If the 
additional or altered work for which no rate is 
entered in the schedule of rates of Division is 
ordered to be carried before the rates are 
agreed upon then the contractor shall within 
seven days of the date of receipt by him of 
the order to carry out the work inform the 
Engineer-in-charge of the rate which it is his 
intention to charge for such class of work.  
And if the Engineer-in-charge does not agree 
to this rate he shall by notice in writing be at 
liberty to cancel his order to carry out such 
class of work and arrange to carry out in 
such manner as he may consider advisable 
provided always that if the contractor shall 
commence work or incur any expenditure in 
regard thereto before the rates shall have 
been determined as lastly here in before 
mentioned, then in such case he shall only  

 be entitled to be paid in respect of the work 
carried out or expenditure incurred by in prior 
to the date of the determination of the rate as 
aforesaid according to such rate or rates as 
shall be fixed by the Engineer-in-charge.  In 
the event of dispute, the decision of the 
Additional Chief Executive Officer, Zilla 
Parishad of the circle will be final.  Where, 
however, the work is to be executed 
according to the designs, drawings and 
specifications recommended by the 
contractor and accepted by the competent 
authority the alterations above referred to 
shall be within the scope of such designs 
drawings, and specifications appended to the 
tender. 
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Extension of time in 
consequence of addition 
or alterations. 

The time limit for the completion of the work 
shall be extended in the proportion that the 
increase in its cost occasioned by, alterations 
or additions bears to the cost of the original 
contract work, and the certificate of the 
Engineer-in-charge as to such proportion 
shall be conclusive. 

No claim to any payment 
or compensation for 
alteration in or restriction 
of work. 

Clause 15 (1) :-  If at any time after the 
execution of the contract documents the 
Engineer-in-charge shall for any reason 
what-so-ever (other than default on the part 
of the contractor for which the Government is 
entitled to rescind the contract) desire that 
the whole or any part of the work specified in 
the tender should be suspended for any 
period or that the whole or part of the work 
should not be carried out at all, he shall give 
to the contractor a notice in writing of such 
desire and upon the receipt of such notice 
the contractor shall forthwith suspend or stop 
the work wholly or in part as required, after 
having due regard to the appropriate stage at 
which the work should be stopped or 
suspended so as not to cause any damager 
injury to the work already done or endanger 
the safety thereof, provided that the decision 
of the Engineer as to the stage at which the 
work or any part of it could be or could have 
been safely stopped or suspended shall be 
final and conclusive against the contractor.   
The contractor shall have no claim to any 
payment or compensation whatsoever by 
reason of or in pursuance of any notice 
aforesaid, on account of any suspension 
stoppage or curtailment except to the extent 
specified hereinafter. 

 (2)  Where the total suspension of the work 
ordered as aforesaid continued for a 
continuous period exceeding 90 days, the 
constrictor shall be at liberty to withdraw from 
the contractual obligations under the contract 
so far as it pertains to the  
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 unexecuted part of the work by giving a 10 
days prior notice in writing to the Engineer, 
within 30 days of the expiry of the said period 
of the 90 days, of such intention and 
requiring the Engineer to record the final 
measurement of the work already done and 
to pay final bill.  Upon giving such notice the 
contractor shall be deemed to have been 
discharged from his obligations to complete 
the remaining unexecuted work under his 
contract.  On receipt of such notice the 
Engineer shall proceed to complete the 
measurements and make such payment as 
may be finally due to the contractor within a 
period of 90 days from the receipt of such 
notice in respect of the work already done by 
the contractor.  Such payment shall not in 
any matter prejudice the right of the 
contractor to any further compensation under 
the remaining provision of this clause. 

 (3) Where the  Engineer required the 
contractor to suspend the work for a period in 
a excess of 30 days at any time or 60 days in 
the aggregate, the contractor shall be entitled 
to apply to the Engineer within 30 days of 
resumption of work after such suspension for 
payment of compensations to the extent of 
pecuniary loss suffered by him in respect of 
working machinery remained idle on the site 
or on the account of his having and to pay 
the salary or wages of labour engaged by 
him during the said period of suspension 
provided always that the contractor shall not 
be entitled to any claim in respect of any 
such working machinery salary or wages for 
the first 30 days whether consecutive or in 
the aggregate or such suspension or in 
respect or any suspension whatsoever 
occasioned unsatisfactory work or any other 
default on his part.  The decision of the 
Engineer in this regard shall be final and 
conclusive against the contractor. 

No claim compensation 
on account of loss due 
to delay in supply of 
material by Government. 

(4)  In the event of ………. 
(I)  Any total stoppage of work on notice from 
Engineer under Sub clause (1) in that behalf. 
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 (ii) Withdrawal by the contractor from the 
contractual obligations complete the 
remaining unexecuted work under sub 
clause (2) on account of continued 
suspension of work for a period exceeding 
90 days. 

 OR 
 (iii)  Curtailment in the quantity of item or 

items originally tendered on account of any 
alteration, omission or substitution in the 
specifications, drawings, designs or 
instructions under clause (14) 1 where such 
curtailment exceeds 25% in quantity and the 
value of the quantity curtailed beyond 25 
percent at the rates for the item specified in 
the tender is more than Rs. 5000. 

 It shall be open to the contractor, within 90 
days from the service of (I) the notice of 
stoppage of work or (ii) the notice of 
withdrawal from the contractual obligations 
under the contract on account of the 
continued suspension of work or (iii) notice 
under clause 14(1) resulting in such 
curtailment to produce to the Engineer 
satisfactory documentary evidence that he 
had purchased or agreed to purchase 
material for use in the contracted work, 
before receipt by him of the notice of 
stoppage, suspension  or curtailment and 
require the Government to take over on 
payment of such material at the rates 
determined by the Engineer, provided, 
however, such rates shall in no case exceed 
the rates at which the same was acquired by 
the contractor.  The government shall their 
after take over the material so offered, 
provided quantities offered are not in excess 
of the requirement of the unexecuted work as 
specified in the accepted tender and are of 
quality and specification approved by the 
Engineer. 
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No claim compensation 
on account of loss due 
to delay in supply of 
material by Government. 

Clause 15 A :-  The contractor shall not be 
entitled to claim any compensation from 
Government for the loss suffered by him on 
account of delay by Government in the 
supply of materials entered in Schedule A 
where such delay caused by (I) Difficulties 
relating to the supply of railway wagons, (ii) 
Force major, (iii) Act of God, (iv) Act of 
enemies of the State or any other reasonable 
cause beyond the control of Government. 

 In the case of such delay in the supply of 
materials, Government shall grant such 
extension of time for the completion of the 
work as shall appear to the Executive 
Engineer to be reasonable in accordance 
with the circumstances of the case.  The 
decision of the Executive Engineer as to the 
extension of time shall be accepted as final 
by the Contractor. 

Extension of time in 
consequence of addition 
or alterations. 

Clause 16 :-  Under no circumstances 
whatever shall the contractor be entitled to 
any compensation from Government on any 
account unless the contractor shall have 
submitted a claim in writing to the Engineer-
in-charge within one month of the case of 
such occurring. 

Action and 
compensation payable 
in case of bad work. 

Clause 17 :-  If at any time before the 
security deposit or any part thereof is 
refunded to the contractor, it shall appear to 
the Engineer-in-charge or his subordinate in 
charge of the work, that any work has been 
executed with unsound, imperfect or unskilful 
workmanship or with materials of inferior 
quality, or that any materials or articles 
provided by him for the execution of the work 
are unsound, or of a quality inferior to that 
contracted for, or are otherwise not in 
accordance with the contract, it shall be 
lawful for the Engineer-in-charge to intimate 
this fact in writing to the contractor and then 
notwithstanding the fact that the work, 
materials or articles complained of many 
have been inadvertently passed, certified 
and paid for, the contractor shall be bound  
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forthwith to rectify, or remove and reconstruct 
the work so specified in whole or in part, as 
the case may require or if so required, shall 
remove the materials or articles so specified 
and provided other proper and suitable 
materials or articles at his own charge and 
cost and in the event of his failing to do so 
within a period to be specified by the 
Engineer-in-charge in the written intimation 
aforesaid the contractor shall be liable to pay 
compensation at the rate of one percent on 
the amount of the estimate for every day not 
exceeding 10 days, during which the failure 
so continues and in the case of any such 
failure the Engineer-in-charge may rectify or 
remove and re-execute the work or remove, 

P.W.D. Resolution No. 
CAT-1087/     CR-94/ 
Bldg.-2 Dated 14.6.89 

And replace the materials or articles 
complained of as the case may be at the risk 
and expense in all respect of the contractor.  
Should the Engineer-in-charge consider that 
any such inferior work or materials as 
described above may be accepted or made 
use of it shall be within his discretion to 
accept the same at such reduced rates as he 
may fixed therefore. 

Work to be open to 
inspection. 
 
 
Contractor or 
responsible agent to be 
present 

Clause 18 :-  All works under or in course of 
execution or executed in pursuance of the 
contract shall at all times be open to the 
inspection and supervision of the Zilla 
Parishad Authorities, Engineer-in-charge and 
his subordinates, and the contractor shall at 
all times during the usual working hours, and 
at all other times at which reasonable notice 
of the intention of the Engineer-in-charge and 
his subordinate to visit the work shall have 
been given to the contractor, either himself 

Notice to be given 
before work is covered 
up. 

Clause 19 : -  The contractor shall give not 
less than five days notice in writing to the 
Engineer-in-charge or his subordinate in 
charge of the work before covering up or 
otherwise placing beyond the reach of 
measurement any work in order that the 
same may be measured and correct 
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 dimensions thereof taken before the same is 
so covered or placed beyond the reach of 
measurement and shall not cover up or place 
beyond the reach of measurement any work 
without the consent in writing of the 
Engineer-in-charge or his subordinate in 
charge of the work, and if any work shall be 
covered up or placed beyond the reach of 
measurement, without such notice having 
been given consent obtained the same shall 
be uncovered at the contractor’s expenses, 
and in default thereof, no payment or 
allowance shall be made for such work or for 
the materials with which the same was 
executed. 

Contractor liable for 
damage done and for 
imperfections. 

Clause 20 :- If during the period of 24 
months from the date of completion as 
certified by the Engineer-in-charge pursuant 
to Clause – 7 of the contract or 24 months  
after commissioning the work, whichever is 
later in the opinion of the Executive 
Engineer, the said work is defective in any 
manner whatsoever, the contractor shall 
forthwith on receipt of notice in that behalf 
from the Executive Engineer, duly 
commence execution and completely carry 
out at his cost in every respect all the work 
that may be necessary for rectifying and 
setting right the defects specified therein 
including dismantling and reconstruction of 
unsafe portions strictly in accordance with 
and in the manner prescribed and under the 
supervision of the Executive Engineer.  In the 
event of the contractor failing or neglecting to 

 commence execution of the said rectification 
work within the period prescribed therefore in 
the said notice and/or complete the same as 
aforesaid as required by the said notice, the 
Executive Engineer get the same executed 
and carried out departmentally or by any 
other agency at the risk on account and at 
cost of the contractor.  The contractor shall 
forthwith on demand pay to the Govt. the 
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 Amount of such costs, charges and 
expenses sustained or incurred by the 
Government of which the certificate of the 
Executive Engineer shall be final and binding 
on the contractor.  Such costs, charges and 
expenses shall be deemed to be arrears of 
land revenue and in the event of the 
contractor failing or neglecting to pay the 
same on demand as aforesaid without 
prejudice to any other rights and remedies of 
Government; the same may be recovered 
from the contractor as arrears of land 
revenue.  The Government shall also be  

 Entitled to deduct the same from any amount 
which may then be payable or which may 
thereafter become payable by the 
Government to the contractor either in 
respect of the said work or any other work 
whatsoever or from the amount of security 
deposits retained by Government.  The 
defect liabilities period in particular for water 
proofing treatment (Building works) shall be 7 
years. 

Contractor to supply 
plant, ladder, scaffolding 
etc. 

Clause 21 :-  The contractor shall supply at 
his own cost all material (except such special 
materials if any as may in accordance with 
the contract, be supplied from the P.W.D. 
stores), plant, tools, appliances, implements, 
ladders, cordage, tackle, scaffolding and 
temporary works requisite or proper for the 
proper execution of the work, whether, in the 
original, altered or substituted form, and 
whether included in the specifications or 

And is liable for 
damages arising from 
non provisions of lights, 
fencing etc. 

other documents forming part of the contract 
or referred to in these conditions or not and 
which may be necessary for the purpose of 
satisfying or complying with the requirements 
of the Engineer-in-charge as to which under 
these conditions he is entitled to be satisfied 
or which he is entitled to be required together 
with the carriage therefore to and from the 
work.  The contractor shall also supply 
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without charge the requisite number of 
persons with the means and materials 
necessary for the purpose of setting out 
works and counting, weighing and assisting 
in the measurement or examination at any 
time and from time to time of the work or the 
failing which the same may be provided by 
the Engineer-in-charge at the expense of the 
contractor under the contract or from his 
security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof.  The 
contractor shall provide all necessary fencing 
and lights required to protect the public from 
accident and shall also be bound to bear the 
expenses of defence of every suit, action or 
other legal proceeding, that may be brought 
by any person for injury sustained owing to 
neglect of the above precautions, and to pay 
any damages and cost which may be 
awarded in any such suit action or 
proceedings to any such person or which 
may with consent of the contractor be paid 
for compromising any claim by any such 
person. 

 List of machinery in contractor’s possession 
and which they propose to use on the works 
should be submitted along with the tender. 

 Clause 21A :-  The contractor shall provide 
suitable scaffolds and working platforms, 
gangways and stairways and shall comply 
with the following regulations in connections 
therewith. 

 a) Suitable scaffolds shall be provided for 
workmen for all works that can not be 
safely done from a ladder or by other 
means. 

 b) A scaffold shall not be constructed, 
taken down or substantially altered 
except. 

 I) Under the supervision of a competent 
and responsible person; and 

 ii) As far as possible by competent 
workers possessing adequate 
experience in this kind of work. 

 c) All scaffolds and appliances connected 
therewith and ladders shall. 
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 I) Be of sound material. 
 ii) Be of adequate strength having regard 

to the loads and strains to which they 
will be subjected, and 

 iii) Be maintained in proper condition. 
 d) Scaffolds shall be so constructed that 

no part thereof can be displaced in 
consequence of normal use. 

 e) Scaffolds shall not be over loaded and 
so far as practicable the load shall be 
evenly distributed. 

 f) Before installing lifting gear on 
scaffolds, special precautions shall be 
taken to ensure the strength and 
stability of the scaffold. 

 g) Scaffold shall be periodically inspected 
by the competent person. 

 h) Before allowing a scaffold to be used 
by his workmen, the contractor shall, 
whether the scaffold has been erected 
by his workmen or not, take steps to 
ensure that it complies fully with the 
regulations here-in-specified. 

 I) Working platform, gangways stairways 
shall. 

 I) Be so constructed that no part thereof 
can sag unduly or unequally. 

 ii) Be so constructed and maintained 
having regard to the prevailing 
conditions as to reduce as far as 
practicable risks of persons tripping or 
slipping, and 

 iii) Be kept free from any unnecessary 
obstruction. 

 j) In the case of working platform, 
gangway, working places and stairways 
at a height exceeding 2 meters. (to be 
specified) 

 I) Every working platform and every 
gangway shall be closely boarded 
unless other adequate measures are 
taken to ensure safety. 

 ii) Every working platform and gangway 
shall have adequate width and 
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 iii) Every working platform, gangway, 
working place and stairway shall be 
suitably fenced. 

 k) Every opening in the floor of a building 
or in working platform shall except for 
the time and to the extent required to 
allow the excess of persons or the 
transport or shifting of materials be 
provided with suitable means to prevent 
the fall of persons or materials. 

 l) When persons are employed on a roof 
where there is a danger of failing from a 
height exceeding 3 meters suitable 
precautions shall be taken to prevent 
the fall of persons or materials. (To be 
prescribed.) 

 m) Suitable precautions shall be taken to 
prevent persons being struck by articles 
which might fall from scaffolds or other 
working places. 

 n) Safe means of access shall be provided 
to all working platforms and other 
working places. 

 o) The contractor(s) will have to make 
payments to the labourers as per 
Minimum Wages Act. 

 Clause 21 B :-  The contractor shall comply 
with the following regulations as regards the 
Hoisting Appliances to be used by him. 

 a) Hoisting Machine and tackle, including 
their attachments, anchorages and 
supports shall. 

 I) Be of good mechanical construction, 
sound material and adequate strength 
and free from patent defect. 

  And 
 ii) Be kept in good repair and in good 

working order. 
 b) Every rope used in hoisting or lowering 

materials or as a means of suspension 
shall be of suitable quality and 
adequate strength and free from patent 
defect. 
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 c) Hoisting machine and tackle shall be 
examined and adequately tested after 
erection on the site and before use and 
be re-examined in position at intervals 
to be prescribed by the Government. 

 d) Every chain, ring, hook, shackle, swivel 
and pulley block used, in hoisting or 
lowering materials or as a means of 
suspension shall be periodically 
examined. 

 e) Every crane driver or hoisting 
appliances operator shall be properly 
qualified. 

 f) No person who is below the age of 21 
years shall be in control of any hosting 
machine, including any scaffold which, 
or give signals to the operator. 

 g) In the case of every hoisting machine 
and of every chain, ring, hook, shackle, 
swivel pulley block used in hosting 
machine and of every chain, ring, hook, 
shackle, swivel pulley block used in 
hosting or lowering or as means of 
suspension, the safe working load shall 
be ascertained by adequate means. 

 h) Every hoisting machine and all gear 
referred to in preceding regulation shall 
be plainly marked with the safe working 
load. 

 I) In the case of hoisting machine having 
a variable safe working load, each safe 
working, load and the conditions under 
which it is applicable shall be clearly 
indicated. 

 j) No part of any hoisting machine or of 
any gear referred to in regulation (g) 
above shall be loaded beyond the safe 
working load except for the purpose of 
testing. 

 k) Motors, gearing transmissions, electric 
writing and other dangerous part of 
hoisting appliances shall be provided 
with efficient safeguards. 
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 I) Hoisting appliances shall be provided 
with such means as will reduce in 
minimum the risk of the accidental 
descent of the load. 

 m) Adequate precaution shall be taken to 
reduce to a minimum the risk of any 
part of a suspended load becoming 
accidentally displaced. 

Measure for prevention 
of fire. 

Clause 22 :-  The contractor shall not set fire 
to any standing jungle, trees, brushwood or 
grass without a written permit from the 
Executive Engineer. When such permit is 
given, and also in all cases when destroying 
cut or drag trees brushwood, grass etc. By 
fire, the contractor shall take the necessary 
measure to prevent such fire spreading to or 
otherwise damaging surrounding property.  
The contractor shall make his own 
arrangements for drinking water for the 
labour employed by him. 

Liability of Contractor for 
any damage done in or 
outside work area. 

Clause 23 :- Compensation for all damages 
done intentionally or unintentionally by 
contractor’s labour whether in or beyond the 
limits of Government property including any 
damage caused by spreading of fire 
mentioned in clause 22 shall be estimated by 
the Engineer-in-charge or such other officer 
as he may appoint and the estimate of the 
Engineer-in-charge subject to the decision of 
the Additional CEO on appeal shall be final 
and the contractor shall be bound to pay the 
amount  of the assessed compensation on 
demand, failing which, the same will be 
recovered from the contractor as damages in 
the manner prescribed in the clause 1 or 
deducted by the Engineer-in-charge from any 
sums that may be due or become due form 
Government to contractor 

 Under this contract or otherwise. The 
contractor shall bear the expenses of 
defending any action or other legal 
proceeding that may be brought by any 
persons for injury sustained by him owing to 
neglect of precautions to prevent the spread 
of fire and he shall pay any damages and 
cost that may be awarded by the court in 
consequences. 
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Employment Female 
Labour 

Clause 24 :- The employment of female 
labourers on works in neighbourhood of 
soldier’s barracks should be avoided as far 
as possible.  The contractor shall employ the 
labourers with the nearest Employment 
Exchange. 

Work of Sunday Clause 25 :- No Work shall be done on a 
Sunday without the sanction in writing of the 
Engineer-in-Charge. 

Work not sublet Clause 26 :- The contract shall not be 
assigned or sublet without the written 
approval of the Engineer-in-charge and if the 
contractor shall assign or sublet his contact, 
or attempt to do so or become insolvent or 

Contract may be 
rescinded and security 
deposit forfeited for 
subletting it without 
approval or for bribing a 
public officer or if 
contractor becomes 
insolvent. 

commence any proceedings to get himself 
adjudicated and insolvent or make any 
composition with his creditors, or attempt to 
do so or if bribe, gratuity, gift loan, perquisite, 
reward or advantage, pecuniary or otherwise 
shall either directly or indirectly be given, 
promised or offered by the contractor or any 
of his servants or agents to any public officer 
or person in the employment of Government 
in any way relating to his office or 
employment, or if any such officer or person 
shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-
charge may thereupon by notice in writing 
rescind the contract, and the security deposit 
of the Contractor shall thereupon stand 
forfeited and be absolutely at the disposal of 
Government, and the same 

 
 
 
 

Consequences shall ensure as if the contract 
had been rescinded under Clause 3 thereof 
and in addition the Contractor shall not be 
entitled to recover or be paid for any work 
therefore actually performed under the 
contract. 

Sum payable by way of 
compensation to be 
considered as 
reasonable / 
compensation without 
reference to actual toss. 

Clause 27  :- All sums payable by a 
contractor by way of compensation under 
any of these conditions shall be considered 
as a reasonable compensation to be applied 
to the use of Government without reference 
to the actual loss or damage sustained, and 
whether any damage has or has not been 
sustained. 
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Changes in the 
constitution of firm to be 
notified. 

Clause 28  :-  In the case of tender by 
partners, any change in the constitution of a 
firm shall be forthwith notified by the 
contractor to the Engineer-in-charge for his 
information. 

Direction and control of 
the Additional Chief 
Executive Officer, Zilla 
Parishad. 

Clause 29 :-  all works to be executed under 
the contract shall be executed under the 
direction and subject to the approval in all 
respects of the Additional Chief Executive 
Officer, Zilla Parishad of the Circle, for the 
time being, who shall be entitled to direct, at 
what point or points and in what manner they 
are to be commenced, and from time to time 
carried on. 

Direction and control of 
the Additional Chief 
Executive Officer, Zilla 
Parishad. 

Clause 30 :-  1) Except where otherwise 
specified in the contract and subject to the 
powers delegated to him by Government 
under the code, rules then in force, the 
decision of the Additional Chief Executive 
Officer, Zilla Parishad of the circle, for the 
time being shall be final, conclusive, and 
binding on all parties of the contract upon all 
question relating to the meaning of the 
specification, design, drawing, & instructions, 
hereinbefore mentioned and as to the quality 
or workmanship, or material used on the 
work, or relating to the contract, designs, 
drawings, specifications, estimates, 

 Instructions, orders, or these conditions, or 
otherwise concerning the works, or the 
execution, or failure to execute same 
whether arising, during the progress of the 
work, or after the completion or 
abandonment thereof. 

 30.2  The Contractor may within thirty days 
of receipt by him of any order passed by the 
Additional Chief Executive Officer, Zilla 
Parishad concerned with the contract, work 
project provided that 

 a) The accepted value of the Contract 
exceeds Rs. 10 Lacks (Rs. Ten Lacks) 

 b) Amount of claim is not less than Rs. 
1.00 Lack (Rupees One Lack) 
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 30.3   If the contractor is not satisfied with the 
order passed by the Chief Executive Officer 
as aforesaid, the contractor may , within 
thirty days of receipt by him of any such 
order, appeal against it to the concerned 
Secretary, Public Works Department / Rural 
Development / Irrigation Department who if 
convinced that prima facie the contractor’s 
claim rejected by Additional Chief Executive 
Officer/ Chief Executive Officer is to frivolous 
and that there is some substance in the claim 
of the contractor as would merit a detailed 
examination and decision by the Standing 
Committee, shall put up to the Standing 
Committee at Government level for suitable 
decision. (Vide PW Circle, No. CAT-1086-
CR-110/Bldg-2, dt. 7.5.86) 

Stores of European or 
American manufacture 
to be obtained from the 
Government. 

Clause 31 :- The contractor shall obtain from 
the Departmental stores, all stores and 
articles of European or American 
manufacture which may be required for the 
work, or any part thereof or in making up any 
articles required therefore or in connection 
therewith unless he has obtained permission 
in writing from, the Engineer-in-charge to 
obtain such stores and articles elsewhere.  
The value of such stores and articles as may 
be supplied to the contractor by the 

 Engineer-in-charge will be debited to the 
contractor in his account at the rates shown 
in the schedule, in Form A attached to the 
contract, and if they are not entered in the 
said schedule, they shall be debited to him at 
cost price which for the purpose of this 
contract shall include the cost of carriage and 
other expenses whatsoever, which shall 
have been incurred in obtaining delivery of 
the same at the stores aforesaid. 

Lump sums in Estimates Clause 32 :-  When the estimate on which a 
tender is made includes lump sums in 
respect of part of the work, the contractor 
shall be entitled to payment in respect of the 
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 items of work involved or the part of the work 
in question at the same rates as are payable 
under this contract for each item, or if the 
part of work in question is not in the opinion 
of the Engineer-in-charge capable of 
measurement, the Engineer-in-charge may 
as his discretion pay the lump sum amount 
entered in the estimate and certificate in 
writing of the Engineer-in-charge shall be 
final and conclusive against the contractor 
with regard to any sum or sums payable to 
him under the provision of this clause. 

Actions where no 
specifications. 

Clause 33  :- In the case of any class of 
work of which there is o such specification as 
is mentioned in rule 1 of form B-1, such work 
shall be carried out in accordance with the 
Divisional specifications, and in the event of 
there being no Divisional specifications, then 
in such case the work shall be carried out in 
all respects in accordance with all 
instructions and requirement of the Engineer-
in-charge.  

Definition of work. Clause 34 :- The expression “works” where 
used in these conditions, shall unless there 
be something in the subject or context 
repugnant to such constructions, be 
construct, to mean the work or works 
contracted to be executed under or in virtue 
of the contract, whether temporary or 
permanent and whether original, altered, 
substituted or additional. 

Contractor’s      % age 
whether applied to net or 
gross amount of bill. 

Clause   35 :- The percentage referred to in 
the tender shall be deducted from / added to 
the gross amount of the bill before deducting 
the value of any stock issued. 

Payment of quarry fees 
and royalties. 

Clause 36  :-  All quarry fees, royalties, 
octroi dues and ground rent for stacking 
materials, if any shall be paid by contractor. 

Compensation under 
workmen’s 
Compensation Act. 

Clause 37 :- The Contractor shall be 
responsible for and shall pay any 
compensation to his workmen payable under 
the Workmen’s Compensation act, 1923 (VIII 
of 1923), (hereinafter called the said Act) for 
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 Injuries caused to the workmen, if such 
compensation is payable / paid by the 
Government as principal under sub-section 
(1) of Section 12 of the said act on behalf of 
the Contractor, it shall be recoverable by the 
Government from the Contractor under sub-
section (2) of the said section.  Such 
compensation shall be recovered in the 
manner laid down in Clause 1 above. 

 Clause 37 (A) :-  The Contractor shall be 
responsible for and shall pay the expenses of 
providing medical aid to any workman who 
may suffer a bodily injury as a result of an 
accident.  If such expenses are incurred by 
Government the same shall be recoverable 
from the Contractor forthwith and be 
deducted without prejudice to any other 
remedy of the Government from any amount 
due or that may become due to the 
Contractor. 

 Clause 37 (B) :- The contractor shall provide 
all necessary personal safety equipment and 
first and apparatus available for the use of 
the persons employed on the site and shall 
maintain the same in condition suitable for 
immediate use at any time shall comply with 
the following regulations in connection 
therewith. 

 a) The workers shall be required to use 
the equipments so provided by the 
Contractor and the Contractor shall 
take adequate steps to ensure proper 
use of the equipment by those 
concerned. 

 b) When work is carried on in proximity to 
any place where there is a risk of 
drawing all necessary equipment shall 
be provided and kept ready for use and 
all necessary steps shall be taken for 
the prompt rescue of any person in 
danger. 

 c) Adequate provision shall be made for 
prompt first aid treatment of all injuries 
likely to be sustained during the course 
of the work. 
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 Clause 37 (C) :-  The Contractor shall duly 
comply with the provisions of “The 
Apprentices Act, 1961” (III of 1961).  The 
rules made there under and the orders that 
may be issued from time to time under the 
said Act and the said Rules and on his failure 
or neglect to do so, he shall be subjected to 
all the liabilities and penalties provided by 
said Act and said Rules. 

(Govt. Circular No. PWD 
IID. CAT-6076 / 3336 / 
(400) / Bldg. 2, Dated 
16.8.1985 

Clause 38 :- 1) Quantities in respect of the 
several items  shown in the tender are 
approximate and no revision in the tendered 
rates shall be permitted in respect of any of 
the items so long as, subject of any special 
provision contained in the specifications 
prescribing a different percentage of 
permissible variation in the quantity of the 
item does no exceed the tender quantity by 
more than 25 percent and so long as the 
value of the excess quantity beyond this limit 
at the rate of the item specified in the tender, 
is not more than Rs. 5,000/- 

 
 
 
 
 
 
 
 
 
 
 
 
Payment of quarry fees 
and royalties 

2)   The Contractor shall if ordered in writing 
by the Engineer to do so, also carry out any 
quantities in excess of the limit mentioned 
above in sub clause (I) hereof on the same 
condition as and in accordance with the 
specifications in the tender and at the rates 
(I) derived from the rates entered in current 
schedule of rates and in the absence of such 
rates (ii) at the rates prevailing in the market.  
The said rates being increased or decreased 
as the case may be, by the percentage which 
the total tendered amount bears to the 
estimated cost of the works as based upon 
the current schedule of rates applicable for 
the year at the time of finalization of Agency 
(For the purpose of operation of this clause, 
this cost shall be worked out from the DSR 
prevailing at the time of acceptance of tender 
for 2009-10) Rs.________________ 
(Rs_________________________________
__________________________). 
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 3)   Claims arising out of reduction in the 
tendered quantity of any item beyond 25% 
will be governed by the provision of clause 
15 only when the amount of such reduction 
beyond 25 percent at the rate of the item 
specified in the tender is more that Rs. 
5,000/- (The clause is not applicable to extra 
items) 

 4)     This clause is not applicable to extra 
items. 

 (3) There is no change in the rate if the 
excess is more than 25% of the tendered 
quantity, but the value of the excess work at 
the Tendered rates does no exceed  
Rs. 5,000/- 

 (4) The quantities to be paid at tendered rate 
shall include :- 

 a) Tendered quantity plus 
 b) 25% excess of the Tendered quantity 

or the excess quantity of the value of 
Rs. 5,000/- at the Tendered rates 
whichever is more. 

Employment of famine 
labour etc. 

Clause 39 :-  The contractor shall employ any 
famine, convict or other labour of a particular 
kind or class if ordered in writing to do so by 
the Engineer-in-charge. 

Claim for compensation 
for delay in starting the 
work. 

Clause 40 :-  No compensation shall be 
allowed for any delay caused in the starting 
of the work on account of acquisition of land 
or in the case of clearance works, on account 
of any delay in according to sanction of 
estimates. 

Claim for compensation 
for delay in execution of 
work. 

Clause 41  :-  No compensation shall be 
allowed for any delays in the execution of the 
work on account of water standing in borrow 
pits or compartments.  The rates are 
inclusive for hard or cracked soil, excavation 
in mud, sub soil, water standing in borrow 
pits and no claim for an extra rate shall be 
entertained, unless otherwise expressly 
specified. 



Executive Engineer 

Contractor No. of Corrections Executive Engineer 

41

Entering upon or 
commencing any portion 
of work. 

Clause 42  :-  The contractor shall not either 
upon or commence any portion of work 
except with the written authority and 
instructions of Engineer-in-charge or of his 
subordinate in charge of the work.   Failing 
such authority, the contractor shall have no 
claim to ask for measurements of or 
payments for work. 

Minimum age of person 
Employed the 
employment of donkeys 
and/or other animals 
and the payment of fair 
wages. 

 Clause 43 :- 

I) No contractor shall employ any 
person who is under the age of 18 
years. 

ii) No contractor shall employ donkeys 
or other animals with breaching of 
string or thin rope.  The breaching 
must be at least three inches wide 
and should be of tape. (Newar) 

iii) No animal suffering from sores, 
lameness or emaciation or which is 
immature shall be employed on the 
work. 

 iv) The Engineer-in-charge or his Agent 
is authorized to remove from the 
work, any person or animal found 
working which does not satisfy these 
conditions and no responsibility shall 
be accepted by the Government for 
any delay caused in the completion of 
the work by such removal. 

 v) The contractor shall pay fair and 
responsible wages to the workmen 
employed by him in the contract 
undertaken by him.  In the event of 
any dispute arising between the 
contractor and his workmen on the 
grounds that the wages paid are not 
fair and reasonable, the dispute shall 
be referred without delay to the 
Executive Engineer shall be 
conclusive and binding on the 
contractor but such decision shall not 
in any way affect the conditions in the 
contract regarding the payment to be 
made by the Government at the 
sanctioned tender rates. 



Executive Engineer 

Contractor No. of Corrections Executive Engineer 

42

 vi) Contractor shall provide drinking 
water facilities to the workers.  Similar 
amenities shall be provided to the 
workers engaged on large work in 
urban areas. 

 vii) Contractor to take precaution against 
accidents which take place on 
account of labour using loose 
garments while working near 
machinery. 

Method of Payment Clause 44  :-  Payment to contractors shall 
be made by cheque drawn on any treasury 
within the division convenient to them 
provided the amount exceeds Rs. 10 
Amounts not exceeding Rs. 10 will be paid in 
cash. 

 Clause 45  :- Any contractor who does not 
accept these conditions shall not be allowed 
to tender for works. 

Acceptance of 
conditions compulsory 
before tendering for 
work Employment of 
scarcity labour. 

Clause 46 :- If Government declares a state 
of scarcity or famine to exist in any village 
situated within 10 miles of the work, the 
contractor shall employ upon such parts of 
the work, as are suitable for unskilled labour, 
any person certified to him by the Executive 
Engineer, or be any person to whom the 
Executive Engineer may have delegated this 
duty in writing to be in need of relief and shall 
be bound to pay to such person wages not 
below the minimum which Government may 
have fixed in this behalf.  Any disputes which 
may arise in connection with the 
Implementation of this clause shall be 
decided by the Executive Engineer whose 
decision shall be final and binding on the 
contractor. 
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 Clause 47 :- The price quoted by the 
contractors shall not in any case exceed the 
control price, if any, fixed by Govt. or 
reasonable price which it is permissible for 
him to charge a private purchaser for the 
same class and description, the controlled 
price or the price permissible under the 
provisions of Hoarding and Profiteering 
Prevention Ordinance, 1948 as amended 
from time to time.  If the price quoted 
exceeds the controlled price or the price 
permissible under Hoarding and Profiteering 
Prevention Ordinance, the contractor will 
specifically mentioned this fact in his tender 
along with the reasons for quoting such 
higher prices.  The purchaser at his 
discretion will in such case exercise the right 
of revising the price at any stage so as to 
conform to the controlled price as 
permissible under the Hoarding and 
profiteering Prevention Ordinance.  This 
discretion will be exercised without prejudice 
to any other action that may be taken against 
the contractor. 

Maharashtra Act. XIX or 
985, Clause regarding 
Turnover tax vide 
P.W.D. circular No. 
BDG-2005 / PK-324 / 
BLDG – 2, dated 
03/03/2006. 

Clause 47 (A)  :- The tendered rates shall be 
inclusive of all taxes, rates and cesses. 

 Clause 48  :-  The tender rates are inclusive 
of all taxes, rates, cesses and are also 
inclusive of the liveable tax in respect of sale 
by transfer of property in goods involved in 
the execution of a work contract under the 
provision of Rule 58 of Maharashtra Value 
Added Tax Act 2005, for the purpose of levy 
of Tax. 

 Clause 49 :- In case of materials that may 
remain surplus with the contractor from those 
issued for the work contracted for, the date of 
ascertainment of the materials being surplus 
will be taken as the date of sale for the 
purpose of sales tax and the sales tax will be 
recovered on such sale. 
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PWD Government 
Resolution No. CAT-
1097/CR-478 Bldg. /2/ 
Mantalaya / Dated 23 
March 1998. 

Clause 50  :- The contractor shall employ 
the unskilled labour to be employed by him 
on the said work only from locally available 
Labourers and shall give preference enrolled 
under Maharashtra Government and Self 
Employment Departments Scheme.  
Provided, however, that if the required 
unskilled labour are not available locally, the 
contractor shall in the first instance employ 
such number of persons as is available and 
thereafter may with previous permission, in 
writing of the Executive Engineer-in-charge 
of the said work, obtained the rest of 
requirements of unskilled the labour from 
outside the above scheme. 

 Clause 51 :-  Wages to be paid to the skilled 
and unskilled labourers engaged by the 
contractor. 

 The contractor shall pay the labourers skilled 
and unskilled according to the wages 
prescribed by the Minimum Wages Act of 
1948 applicable to the area in which the work 
of the Contractor is in progress. 

 1)   The Contractor shall comply with the 
provisions of the Apprentices Act, 1961, 
and the rules and orders issued there 
under from time to time.  If he fails to do 
so, his failure will be a breach of the 
contract and the Addi.Chief Executive 
Officer, may in his discretion may cancel 
the contract. The contractor shall also 
be liable, for any pecuniary liability 
arising out on account of any violation 
by him of the provision of the Act. 

  The contractor shall pay the labourers 
skilled and unskilled according to the 
wages prescribed by the Minimum 
Wages Act of the 1948 applicable to the 
area in which the work is in progress. 
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Government Circular 
No. CAT 1274 / 40364 / 
Desk-2 Mantralaya 
Mumbai, 400 032 dated 
7.12.1976. 

Clause 52 :-  All accounts whatsoever which 
the contractor is liable to pay to the 
Government in connection with execution of 
the work including the amount payable in 
respect of (I) materials / and or stores 
supplied / issued hereunder by the 
Government to contractor (ii) hire charges in 
respect of heavy plant, machinery and 
equipment given or hire by the Government 
to the contractor for execution by him of the 
work and/or which advances have been 
given by the Government to the contractor 
shall be deemed to be arrears of the Land 
Revenue and the Government may without 
prejudice to any other rights and remedies of 
the Government recover the same from the 
contractor as arrears of Land Revenue. 

Government Circular 
No. CAT 1284 / (120) 
Building-2 Mantralaya 
Mumbai, 400 032 dated 
14.8.85. 

Clause 53 :-  The Contractor shall duly 
comply with all the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 
(37 of 1970) and the Maharashtra Contract 
Labour (Regulation and abolition) Rules, 
1971 as amended from time to time and all 
other relevant statues and statutory 
provisions concerning payment of wages 
particularly to workmen employed by the 
contractor and working on the site of the 

 Work.  In particular the contractor shall pay 
wages to each worker employed by him on 
the site of the work at the rates prescribed 
under the Maharashtra contract labour 
(Regulation and abolition) Rules, 1971. If the 
contractor fails or neglects to pay wages at 
the said rates or makes short payments and 
the Government makes such payment of 
wages in full or part thereof less paid by the 
Contractor as the case may be, the amount 
so paid by the Government to such workers 
shall be deemed to be arrears of Land 
Revenue and the Government shall be 
entitled to recover the same as such from the 
contractor or deduct same from the amount 
payable by the Government to the contractor 
hereunder or from any other amount/s 
payable to him by the Government. 
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 Clause 54 :-  (Government of Maharashtra 
P.W.D. Resolution NO. CAT / 1086 / CR-243 
/ K / Bldg. 32, Dt. 11.8.1987. 

 Conditions for Malaria Eradicationanti 
Malaria and other Health Measures 

 a) The anti-malaria and other health 
measures shall be as directed by the 
Joint Director (Malaria and Filaria) of 
Health Services, Pune. 

 b) The contractor shall se that 
mosquitozenic conditions are not 
created so as keep vector population to 
minimum level. 

 c) The Contractor shall carry out anti-
malaria measures in the area as per 
guidelines prescribed under National 
Malaria Eradication Programme and as 
directed by the Joint Director (Malaria 
and Filaria) of Health Services, Pune. 

 d) In case of default in caring out 
prescribed anti-malaria measures 
resulting in increase in malaria 
incidence, contractor shall be liable to 

  pay to Government the amount spent 
by the Government on anti-malaria 
measures to control the situation in 
addition to fine. 
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 e) RELATION WITH PUBLIC AUTHORITIES 
THE Contractor shall make sufficient 
arrangements for draining away the 
sewerage water as well as water 
coming from the bathing and washing 
places and shall dispose off this water 
in such a way as not to cause any 
nuisance.  He shall also keep the 
premises clean by employing sufficient 
number of sweepers.  The contractor 
shall comply with rules, regulations, 
bye-laws and directions given from time 
to time by any local or public authority 
in connection with this work and shall 
pay fees or charges which are liable on 
him without any extra cost to 
Government. (Government of 
Maharashtra P.W.D. Resolution No. 
CAT / 1086 / CR – 243 / D / Bldg. 32, 
Dt. 11.9.1987) 

 
 
 
 
 
 
 
 
 
 
Additional Conditions 
 
a) Conditions relating to Insurance of the Contract work  
 

The Contractor shall take out necessary Insurance Policy / Policies (viz. 
Contractor’s at) risk Insurance Policy, Erection All Risks Insurance 
Policy etc. as decided by the Directorate of Insurance) so as to provide 
adequate insurance cover for execution of the awarded contract work 
for total contract value and complete contract and Compulsorily form the 
“Directorate of Insurance, Maharashtra State, Mumbai” only.  Its postal 
address for correspondence is “264, MHADA, First Floor, Opposite 
Kalanagar, Bandra (East), Mumbai – 400 051.” (Telephone Nos. 022-
26590403 / 26590680 and Fax No. is 022-26592461 / 26590403) 
Similarly all workmen’s appointed to complete the contract work are 
required to be insured under workmen’s compensation Insurance 
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Policy.  Insurance Policy / Policies taken out from any other company 
will not be accepted.  If any Contractor has affected Insurance with any 
Insurance Company, the same will not be accepted and the amount of 
premium calculated by the Government Insurance Fund will be 
recovered directly from the amount payable to the Contractor for the 
executed contract work and paid to the Directorate of Insurance Fund, 
Maharashtra State, Mumbai.  The Director of Insurance reserves the 
right to distribute the risks of Insurance among the order insurance. 
 
b)  Building & other construction workers welfare cess 

One Percent of the contract amount will be recovered from contractor 
towards Building & other construction works welfare cess as per the 
Building & other construction workers welfare Act 1996 @ one  
percent of value of work done in each bill.  
Royalty 
Contractor should submit Royalty Clearance Certificate obtained from 
concerned Revenue Authority along with each bill.  If the certificate from 
Revenue Authority is not submitted, amount of Royalty will be recovered 
from contractor’s bill in hand. 
Additional Condition About availability of funds 
The budget provision for this work is less at present.  The payment of 
bills will be made as per the availability of funds.  No claims will be 
entertained for delayed payments. 
If situation arises, the work will be stopped at safe stage and will be 
withdrawn under clause – 15 for which no compensations will be 
allowed. 

     e)       Quarries 
No Government quarries are available.  It will be responsibility or 
contactor.  He must be preserving the forest conservation Act. 1980.  
He is fully responsible for the violence of the forset Act of 1980.  The 
rates shown in Schedule B will be deemed to have included all leads, 
lifts, royalties, octroi, sales tax etc.  If material is to be obtained from 
private sources the permission should be obtained from owner and the 
competent authority of Department in writing only. And that contractor 
will not be able to claim any extra cost for this. No extra leads, lifts are 
entitled or claimed. Any extra cost regarding this should be borne by the 
contractor. 
 
 
 
 
Schedule – A 
 Schedule showing (approximately) the materials to 
be supplied from the Departmental stores for the work contracted and 
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ancillary works to be executed and the rates at which they are to be 
charged for. 
 

Particulars Quantity Unit 

Rate at which the 
Recovery will be 
charged to the 
Contractor 

Place of 
Delivery 

In Figures In Words 
   

 
 
 
 
 
-------- NIL  
 
 
 
 
 
 

 
 
 
 
 
 
---------- 

  

 
NOTES:  
1. The person or firm submitting the tender should see 
that the rates in the above schedule are filled up by the Executive 
Engineer in charge on issue of the form prior to the submission of the 
tender. 
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DETAILED TENDER NOTICE  
Office of the Executive Engineer (B & C) Div. No-2 

Zilla  Parishad, Nashik  
 

NOTICE INVITING E-TENDER NO. 1  For Register    
Contractor Register in Class 5 A  in Zilla Parishad Nashik .).                 
                                 2018-2019  (First Call ) 

 
 

 
Name of Work  :-     As Per Mention in notice Inviting for a Tender  
1.1     Online  Percentage Rate tenders in B-1 form on Department 
design are invited for the following work, from For Register    
Contractor Register in Class 5  in Zilla Parishad N ashik  in 
appropriate class / Category with Zilla Parishad will be received online 
up to (see tender notice)  hours on (see tender notice)  Blank tender 
and other information can be downloaded from websit 
http://mahatenders.gov.in ”   from (see tender notice)   to (see 
tender notice)   
1.   Name of Work        :-     As Per Mention in notice Inviting for a 
Tender & B1 Tender form Tital 
2.       Cost of each tender Form :      Rs.               (Non 
Refundable) To  
                                                            be paid through SBI Net 

banking/SBI                                                                      

                                                            NEFT on following SBI Account  

2A      Bank Account Number           :-       34022119963  

          IFS CODE                        :-       SBIN 0000437     

3. Estimated Cost of work   :          Rs.  
 
           (Amount Put to Tender) 

4       Time Allowed for Work      :    6 Calendar months (Including  

                                                             Mansoon) 

5   Defect liability Period       :  24 months from the date of actual       

                                                      completion of work  

5A      While Quoting the bid, Contractor shall take into  

          consideration the  effect of G.S.T. as ap plicable from  

          01/07/2017 
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6 Class of Contractor      :              

7 Earnest Money  : .  

8 Initial Security Deposit 2.5 %:  Rs.  

         And further Security Deposit:  

 to be deducted from bills 2.5%  Rs.  

 

8A    In Case the bidder wish to quote 1 to 10 % below the 

estimated rate or lesser value bidder shall deposit additional 

security deposite as performance warranty in addition to 

initial  security deposite  of value equal to 1 % of the cost put 

to tender. This deposit   will be refunded to the contractor 

after  successful completion of work at the time of final work. 

9. Last date and time upto which:     (see tender notice) 

 Blank tender forms can be seen   (see tender notice) 

           and  downloaded from site  

10. Date and time of Submission : As per above Mention Dates  

          of tender(on line)                        

                                                    

           

 

11. Probable date and time  : (see tender notice) of opening of 

tender 

12. Validity period  : 90 days from date of opening of   

                                                             Financial Bid. 

 

The offer of the Contractor shall remain valid for a minimum 

period of 120 days from the date fixed for opening of Financial 

Bid and thereafter until it is withdrawn by the contractor. 

 

13. The tender notice shall form a part of the contract agreement. 

          The complete bidding process will be onli ne (E-tendering)  



Executive Engineer 

Contractor No. of Corrections Executive Engineer 

52

          including payment of tender fee and EMD t hrough 

netbanking  

          through SBI only. 

14      Bids Must be accompanied with 
A. Tender Fee and EMD must be paid through Net Banking  

from Bank account number of the Concerned Bidder in  

SBI to the following Bank Account    

Name of Account Holder :- Chief Accounts & 

Finance   

                                           Officer Zilla Parishad 

Nashik   

                       Account Number                :- 34022119963 

                       IFS Code                            :- SBIN 0000437 

                       Name Of Branch                :- Treasury Branch, 

Nashik   

The Bidder must have his bank account any branch of in SBI in his 

name or in the name of his organization  

    
15     Technical Bids will be opened online on (see tender notice)          
hours on website “ http:// mahatenders. gov.in ”  in the office   
        of the   “ Executive Engineer  (B & C) Divn . No 2, Zilla        
         Parishad , Nashik”  . 
 
16       Time and Date of opening of  financial bids will be informed 
by  
         email /SMS on registered mobile number to responsive 
bidder 
 
17        The guidelines to download the tender document and online   
         submission of bids and procedure of  tender  opening can be   
              downloaded from website   http://mahatenders.gov.in  

18. The tenders are invited on the Department design only. 

  

19. Right is reserved to revise or amend the contract documents fully 

or part thereof prior to the date notified or amended for the receipt 
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of tender. Such deviations/amendments if any shall be 

communicated in the form of corrigendum or by a letter as may 

be considered suitable. 

 

20. In case of B-1 Tender, the tenderer shall enter in the blank space 

on BOQ document the percentage in figures and choose the 

appropriate word less / Excess as necessary.  

 

21. Right is reserved to reject any or all tenders without assigning any 

reason thereof by the tender accepting Authority . The 

acceptance of the tender lies with the Executive Engineer, B& C 

No-2, Zilla Parishad Nashik. 

22       Any Corrigendum if required will be published only on    
           http://mahatenders.gov.in  

 

23        Examination of drawing and site conditions- The tenders 
shall   
           in  his own interest carefully examine the drawing  
conditions  of      
          contract specifications etc. He shall also inspect the site and     
          shall acquaint himself about the climate, physical and all 
other    
          conditions prevailing at site, the nature, magnitude, special    
          features, practicability  of the works, all existing and required  
          means of communications and access to site, availability  of   
          housing  and  other facilities, the availability of labour and   
          material,  labour camp site , stores and godowns etc.  He 
shall  
          obtain all necessary information as to  the  risks, 
contingencies   
          and other circumstances which may effect and influence the  

tender. No claims on any of the above or any factors will be 
entertained by the Government, should there be any 
discrepancy, doubt or obscurity as to the meaning of  any  of  
the tender  documents,  or  as to  the instructions to be 
observed by him.  He shall  set forth in writing such 
discrepancy or doubt of  obscurity and submit  the same to  
the  Executive Engineer. 

24 Joint venture is not allowed. 
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25. Tenders which do not fulfil all or any conditions or are incomplete 

in any respect are liable to summary rejection. 

 

 

 

GENERAL 

 

a) Time Limit: -  The work is to be completed within time limit as 

specified in the Notice inviting tender which shall be reckoned 

from the date of written order of commencing the work and shall 

be inclusive of monsoon period. 

b) Tender Rate: -  No alteration in the form of tender and the 

schedule of tender and no additions in the scope of special 

stipulation will be permitted. Rates quoted for the tender shall be 

taken as application to all leads and lifts. 

c) Tender Unites; - The tenderers should particularly note the unit 

mentioned in the Schedule 'B' on which the rates are based. No 

change in the units shall be allowed. In the case of difference 

between rates written in figures and words, the correct rate will be 

the one which is lower of the two. 

d) The Income Tax @ 2% or percentage or as in force time to time 

or at the rate as intimated by the competent Income Tax authority 

shall be deducted from bill amount whether measured bill, 

advance payment or secured advance. 

 

 

 

 

 

 

 

2.0 EARNEST MONEY:  
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2.1 Earnest Money of Rs.    /- (                       ) along with the 
tender should be paid  through Net Banking System of SBI on  
account number mentioned in Parra No 2 . Any other form like 
cash or cheque or challan , DD will not be 
accepted.RTGS/NEFT/CASH deposit to deposit to above  
account through any branch will not be allowed and tender 
will be rejected.  

 

2.2 Valid earnest money exemption certificate issued by zilla 

Parishad Nashik will not be accepted in lieu of earnest money 

deposit.  

          Each and every tenderer/bidder to pay tender fee and earnest 

money through net banking of SBI strictly. 

 Tender of those who do not deposit earnest money through 

RTGS/NEFT/Net banking shall be summarily rejected. Earnest 

money in any other form of cash or cheque or DD RTGS,NEFT, 

Exemption Certificate  will not be accepted. 

 

2.3 The amount of earnest money of unsuccessful tenderers   will be 

refunded to them through RTGS/NEFT/Net banking to the 

concerned  Bidders Account.  

 In case of the successful tenderer, it will be refunded on his 

paying the initial security deposit and completing the tender 

documents or will be transferred towards a part of security 

deposit to be paid after awarding of the work. If successful 

tenderer does not pay the security deposit in the prescribed time 

limit as mentioned in 3.6.1 and complete the agreement bond, his 

earnest money will be forfeited. 

 

 

 

 

 

3.0 TENDERING PROCEDURE; 
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3.1 DOWNLOADING BLANK TENDER FORMS 

 Blank tender forms can be down loaded from website 

http://mahatenders.gov.in”  

  

3.2 Manner of submission of tender and its accompaniments: 

 Tender shall be submitted ON LINE in two packets as technical 

bid and Financial bid, Payment of tender fees and EMD shall be 

done through Net banking only. 

 

3.2.1  Technical bid (Documents):- 

 The first packet (Technical bid) shall contain the following 

documents. Tender submitted without any of the following 

documents as mentioned in packet 1 of the online tender would 

be considered as invalid. 

 

a) Certificate as a Registered Contractor with the Government of 

Maharashtra in Rural Development Department in appropriate 

class as may be applicable (True copy thereof duly attested by a 

Gazetted Officer). 

b)      Scanned copy of Declaration on Rs 100/- Stamp paper in the 

prescribed format with all information duly filled in by the 

tenderer/bidder.  

 

c) Value added Tax Registration Certificate under Rules of 

Maharashtra Value added Tax Act. 2005. 

 

d) Proof of Appointment of employees including technical personnel 

by way of valid profession tax registration certificate in form PTR/ 

under section (I) of section 5 of Maharashtra Sales Tax on 

Profession Trade, Callings, and Employment Act 1975, Rule 3 (2) 

from the professional Tax Officer of the concerned district in 
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Maharashtra. The Professional Tax Clearance Certificate with all 

lists of employees duly attached by Professional Tax office shall 

be enclosed. (True Copy duly attested by Gazetted Officer) The 

contractor(s) shall not be allowed to tender, if they fail to produce 

this certificate. 

 

e) Details of the other works tendered for and in hand with the value 

of the work unfinished on the last date of submission of tender (in 

statement No. 1) The certificate from the Head of the offices 

under whom the works are in progress should be enclosed. 

 

f) A list of modern Machinery and plants immediately available with 

the tenderer for use on this work and list of modern machinery 

proposed to be utilised on this work, but not immediately available 

and the manner in which it is proposed to be procured (in 

statement No.2) given on page attached herewith. 

 

g) Details of works of similar type and magnitude carried out by the 

Contractor (In statement No.3). 

 

h) Details of works carried out in the interior, Backward and Hilly 

area during the preceding years (in statement No.4) (if 

applicable). 

 

I) Details of technical personnel on the rolls of tenderer. (In 

statement No.5) 

 

j) Attested copy of registered partnership deed if the tenderer is a 

partnership firm and power of Attorney. 

k)      Common set of Deviations, if any, issued by the department after 

prebid conference. 

 



Executive Engineer 

Contractor No. of Corrections Executive Engineer 

58

3.2.2 (Financial Bid) 

 The second packet (financial bid) shall contain only the BOQ. 

 The Contractor will have to sign the original copy of the tender 

papers and the drawing according to which the work is to be 

carried out. He shall also have to give a declaration on Rs 100 

Stamp paper  to the effect that he has quoted his rates with the 

consideration to all these factors. 

 

 The tenderer should quote his offer on Scheduled 'B' / BOQ of the 

tender as percentage of estimated rates at the appropriate place 

of tender documents, to be submitted only in financial bid. He 

should not quote the rate at any other place  in the main tender. 

other than financial bid His tender shall be unconditional. 

 

 Even though the tenderers meet the above requirement they are 

subject to be disqualified if they have made misleading or false 

representations in the forms statements and attachments 

submitted in proof of the qualifications requirements. AND / OR 

Record of proof performance such as undoing the works, not 

properly completing the contract, inordinate delay in completion of 

work litigation history or financial failures etc. 

 

 

 

3.3 SUBMISSION OF TENDER; 

 Tenders shall be submitted online as per instructions given on 

website http://mahatenders.gov.in” 

          Tendere shall be submitted online in Packets 1 and  2 with 

uploading all the necessary documents and entering the 

percentage Less/Excess in BOQ , Payment of tender fee and 

EMD shall be done through Net banking only 
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 Bidder  need not  visit  the office of Executive Engineer (B&C) No. 

2 . for submission of any of the documents or payment of fees. 

The Bidder must pay the tender fee and EMD  through 

his own bank account otherwise his tender will be 

rejected  considering possibility of ring/malafred 

practice  

 

3.4 OPENING OF TENDERS; 

 On the date specified in the tender notice following procedure will 

be adopted for opening of the tender, online for more details see 

instructions on website http://mahatenders.gov.in”  

 First of all Technical bid of the tender will be opened to verify the 

contents as per requirements. If the various documents contained 

in this envelope do not meet the requirements of the department, 

a note will be recorded accordingly by the tender opening 

authority and the said tenderers financial bid will not be 

considered for further action but the same will be rejected.  

 

Financial bid:- 

This Packet shall be opened after opening of Technical bid only if 

contents of Technical bid are found to be acceptable to the 

Department. The tendered rate Schedule 'B' or percentage 

above/ below the estimated rates shall then be read out. 

 

3.5 ACCEPTANCE OF TENDER; 

 

3.5.1 The acceptance of tender may be communicated to the 

Contractor by  Auto generated email / email or auto generated 

SMS 

3.5.2   The lowest bidder will have to get the documents uploaded by 

him verified with original documents from the Divisional 
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Accountant of the division within 3 days from date of opening of 

financial bid. 

 

3.5.3 The successful tenderer will be required to produce to the 

satisfaction of the specified concerned authority, a valid and 

concurrent license issued in his favour under provision of the 

Contractor Labour (Regulation and Abolition) Act, 1970 before 

starting the work On failure to do so, the acceptance of tender is 

liable to be withdrawn and earnest money forfeited. 

 

3.5.4 The tender whose tender is accepted will have to give an 

undertaking in writing to the effect that he/they will pay the 

labours engaged on the work, the wages as per Minimum Wages 

Act, 1948, applied to the zone in which the work lies and act 

accordingly. 

 

3.5.5 The contractor shall comply with the provisions of the payment of 

wages Act, 1936 m Minimum Wages Act, 1948, Employees' 

Liability Act, 1938, Workmen's Compensation Act, 1961. The 

Contract Labour (Regulation and Abolition) Act, 1979 and any 

modification thereof or any law relating thereto, and rules made 

there under from time to time. 

 

3.5.6 The Contractor whose tender is accepted is required to note that 

no foreign exchange will be released by the Department. 

 

3.5.7 The Contractor will have to sign the original copy of the tender 

papers and the drawings according to which the work is to be 

carried out. The Contractor shall also have to give a declaration 

to the effect that he has fully studied the plans, specifications, 

local conditions, and availability of labour and materials and that 

he has quoted his rates with the consideration to all these factors. 
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3.6 SECURITY DEPOSIT; 

 

3.6.1 The successful tenderer shall have to pay 50% initial security 

deposit (2.5% of contract price) in cash or in form of National 

saving certificate  or Term Deposit Receipt   for the period of 

stipulated completion of work including actual work construction 

period pledged in favour of Chief Accounts and Financial 

Officer Zilla Parishad Nashik within 15 days from t he date of 

acceptance of tender and complete the contract documents 

failing which his earnest money will be forfeited to Government 

/Zilla Parishad  The balance 50% security deposit will be 

recovered from the R.A. bills at 2.5% of the bill amount.  

 

3.6.2 All compensation or other sums payable by the Contractor under 

the terms of this contract or any other contract or on any account 

may be deduced from his Security Deposit or from any sums 

which may be due to him or may become due to him by 

Government on any account and in the event of the security 

being reduced by reason of any such above noted deductions, 

the Contractor shall within 10 days of receipt of notice of demand 

from the Engineer-in-charge make good the deficit. 

 

3.6.3 There shall be no liability on the Department to pay any interest 

on the Security Deposited by or recovered from the Contractor. 

 

3.6.4 90% of the Security deposit shall be refunded after actual 

completion of work and completion of Audit by Local fund and  

A.G. office in accordance with the provision in clause 1 and 20 of 

the contract and remaining 10% security deposit will be refunded 

after defect liability period is over. 
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SD/- 

Executive Engineer (B 
&C)  

Div. No-2 
Zilla Parishad , Nashik 
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Statement No. I 
Statement of list of works in hand and works tendered for as on 
………………….…… 
Name of the Tenderer : 
Works in Hand 
 
S
r. 
N
o. 

Na
me 
of 
Wor
k 

Agree
ment  
No. 

Tend
ered 
Amou
nt 

Date of 
Comm
encem
ent 

Stipul
ated 
Date 
of 
Compl
etion 

Valu
e of 
work 
alrea
dy 
done 

Valu
e of 
Bala
nce 
Wor
k 

Proba
ble 
date 
of 
compl
etion 

Re-
mar
ks 

1 2 3 4 5 6 7 8 9 10 
   

 
 
 
 

  
 
SIMPL
E  

 
 
FORM 

    

 
(B) works tendered for 

Sr. 
No. 

Name of 
Work 

Name and 
Address of 
Client 

Tendere
d 
Amount 

Time 
Limit 

Probable 
Date with 
decision is 
expected 

Other 
Revenle
nt 
Details if 
any 

1 2 3 4 5 6 7 
   

 
SAMPLE 
 
 
 

 
 
FORM 

   

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 
 
Signature of Contractor 
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Statement No. II 
Details of Plant and Machinery Immediately available with the tenderer 
for the work. 
Name of the Tenderer : 

Sr. 
No. 

Name of 
Equipme
nt 

No. of 
Units 

Kind 
and 
make 

Capaci
ty 

Age 
and 
conditi
on 

Presen
t 
Locatio
n 

Remar
ks 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
Specime
n  

 
 
 
 
 
 
Form 

    

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 
 
Signature of Contractor 
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Statement No. Iii 
Details of works of similar type and magnitude carried out by the 
contractor in last three years. 
Name of the Tenderer : 
 
S
r. 
N
o. 

Na
me 
of 
Wor
k 

Name 
& 
Addres
s of the 
Organi
sation 
for 
whom 
the 
work 
was 
done 

Place 
and 
Coun
try 

Agree
ment 
No. & 
Date 

Date 
of 
Comm
ence
ment 

Tend
erted 
Cost 

Total 
Cost 
of 
work 
done 

Date 
of 
Compl
etion 

Re-
mar
ks 
(Pri
nci
ple 
Fea
ture
s in 
brie
f) 

1 2 3 4 5 6 7 8 9 10 
   

 
 
 
 

  
 
SAMP
LE  

 
 
FORM 

    

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 
 
Signature of Contractor 
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form no. iv 
Details of works of similar type and magnitude carried out by the 
contractor in last three years. 
Name of the Tenderer : 
 

Sr. 
No. 

Name of 
Work 

Cost 
of 
work 

Date of 
starting 

Stipulated 
date of 
period of 
completion 

Actual 
date of 
completio
n 

Remark
s 

1 2 3 4 5 6 7 
   

 
 
 
 
 

 
 
 
Specime
n 
 
 
 
 
 
 
 
 
 
 

 
 
 
FORM 
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form No. v 
Statement showing technical personnel available with contractor which 
can be spared exclusively for this work. 
Name of the Tendered : 
 

Sr. 
No. 

Name of 
Person 

Qualifi
cation 

Whether 
working 
in field or 
in office 

Experience 
of execution 
of similar 
works 

Period for 
which the 
person is 
working 
with the 
tenderer 

Remark
s 

1 2 3 4 5 6 7 

   
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 

  

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 
 
 
 
 
 
 
 


