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OFFICE OF THE MUNICIPAL CORPORATION, BHOPAL 

(M.P.)  

Appendix 2.10 

Tender Document  

 
NIT Number : 0036/ES/Z03/BMC/2026 

Agreement Number and Date  :  

Name of Work  : CONST. OF CC ROAD FROM RAIS BHAI HOUSE 
TO ATA CHAKKI MAIN ROAD IN OLD GALLA 
MARKET AT SHAHJAHANABAD WARD 11 ZONE 
03 

Name of the Contractor : _________________________________ 

Probable Amount of Contract    

(Rs. In Figure) : Rs. 426558/- 

(Rs. In Words) : Rs.  Four Lakhs Tweenty Six Thausand Five Hundred 
Fifty Eight Only 

Contract Amount   

(Rs. In Figure) : Rs. ______________________ 

(Rs. In Words) : Rs. ____________________________________ 

      ____________________________________  

EMD Deposit : Rs. 4266/- 

Cost of Tender Document  : Rs. 2000/- 

Stipulated Period of Completion  : 02 Months   
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SECTION 1 
Notice Inviting e-Tenders 

OFFICE OF THE MUNICIPAL CORPORATION, BHOPAL (M.P.)  
 

N.I.T.  NO. :0036/ES/Z03/BMC/2026                                            dated  18.05.2026   

 

 Online percentage/item rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 
 

S. 
N
o. 

 

Tender 
ID 

Name of Work 
 

Probable 
Amount 

of 
Contract 

(Rs.) 

Earnest  
Money 
Deposit 
(EMD) 
(In Rs) 

Cost of 
Bid 

Document 
(In Rs) 

Period of 
Completion 
(in Months) 

SOR 

1 2026_UAD_
508517 

CONST. OF CC 
ROAD FROM 
RAIS BHAI 
HOUSE TO ATA 
CHAKKI MAIN 
ROAD IN OLD 
GALLA 
MARKET AT 
SHAHJAHANAB
AD WARD 11 
ZONE 03 

426558/- 4266/- 2000/- 
02 

Months   

 
MPUADD 

ISSR 
2021 

 
1. Interested bidders can view the NIT on website https://www.mptenders.gov.in/  
2. The Bid Document can be purchased only online from 10:30 A.M. (time) 19.05.2026 (date) to     

17:30 P.M. (time) 02.06.2026  (date). 
The initial period of 5(Five) year after completion shall be treated as Defect Liability Period 
(DLP). 

 
Executive Engineer 

Municipal Corporation Bhopal 
District Bhopal 
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Notice Inviting Tender 
OFFICE OF THE MUNICIPAL CORPORATION, BHOPAL (M.P.)  

 

N.I.T. NO. : 0036/ES/Z03/BMC/2026                                               dated  18.05.2026   
   

 
Online percentage/ Item rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria; 
 
 

S. 
No. 

 

Tender 
ID 

Name of Work 
 

Probable 
Amount of 
Contract 

(Rs) 

Earnest  
Money 
Deposit 
(EMD) 
(In Rs) 

Cost of 
Bid 

Documen
t 

(In Rs) 

Period of 
Completion 
(in Months) 

SOR 

1 2026_UAD
_508517 

CONST. OF CC 
ROAD FROM RAIS 
BHAI HOUSE TO 
ATA CHAKKI MAIN 
ROAD IN OLD 
GALLA MARKET AT 
SHAHJAHANABAD 
WARD 11 ZONE 03 

426558/- 4266/- 2000/- 02 Months   

 
MPUADD 

ISSR 
2021  

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website https://www.mptenders.gov.in/ 
 

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

 

3. At the time of submission of the Bid the eligible bidder shall be required to; 
i. Pay the cost of Bid Document; 

ii. Deposit the Earnest Money; 
iii. Submit a checklist; and 
iv. Submit an affidavit.  

Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILITY For BIDDERS: 
 

(a) At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, PWD in appropriate class. However, such bidders 
who are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with 
appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 
 

5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid Data 
Sheet. 
 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 
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7. The Bid Document can be purchased only online from 10:30 A.M. (time) 19.05.2026       (date) 

to 17:30 P.M. (time) 02.06.2026      (date).Other key dates may be seen in bid data sheet. 

8. The bidder who bids in the tender will have to submit the document of participating firm. 

Documents of other firm viz any other partnership firm/sister concern will not be valid.  

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
Executive Engineer 

Municipal Corporation Bhopal 
District Bhopal 
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SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
 

1. Scope of Bid 
 The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet. 

 Background: 
Scope of work for   CONST. OF CC ROAD FROM RAIS BHAI HOUSE TO ATA CHAKKI MAIN ROAD IN OLD GALLA 
MARKET AT SHAHJAHANABAD WARD 11 ZONE 03 

 
The scope shall include construction/ development and clearing of site as per directed by engineer 
in charge. 
 
The initial period of 5(Five) year after completion shall be treated as Defect Liability Period 
(DLP). Therefore strict adherence to the quality construction and timely implementation is most 
important 

 
2. General Quality of work: 
 
 

The work shall have to be executed in accordance with the technical specifications specified in the 
Bid Data/ Contract Data, and shall have to meet high standards of workmanship, safety and 
security of workmen and works. 
 

3. Procedure for Participation in E-tendering 
 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 
 

4. One Bid Per Bidder 
 

4.1 The bidder can be an individual entity or a joint venture (i f  permitted as per Bid 
Data  Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 
as per the Bid Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified. 

 
5. Cost of Bidding 

 
The bidder shall bear all costs associated with the preparation and submission of his bid, and 
no claim whatsoever for the same shall lie on the Government. 
 

6. Site Visit and examination of works 
 
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs in this respect shall have to be 
borne by the bidder. 
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B. Bid Documents 
 

7. Content of Bid Documents 
 
The Bid Document comprises of the following documents: 
 
1. NIT with all amendments. 
2. Instructions to Bidders, Bid Data Sheet with all Annexures  
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Date with all 
Annexures; and  

ii. Part II Special Conditions of Contract. 
4. Specifications 
5. Drawings 
6. Priced Bill of Quantities 
7. Technical and Financial Bid 
8. Letter of Acceptance 
9. Agreement, and 
10. Any other document(s), as specified. 
 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the con Intel 
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 
Bidder shall be solely responsible for his failure to do so. 

 
9. Pre-Bid Meeting (where applicable) 
 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
 
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet, 

Any change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting is to 
clarify issues and answer questions on any matter that may be raised at that 
stage. The Employer may, at his option, give such clarifications as are felt 
necessary 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised 
and the responses given together with any response prepared after the 
meeting will be hosted on the website.  

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 
the Bid Document, it shall be done by issuing amendment to the online NIT. 
 
 

10. Amendment of Bid Documents 
 

10.1 Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website only. 
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10.2 All amendments shall form part of the Bid Document.  
10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website only. 
 

 

C. Preparation of Bid 
 
 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of ail the envelopes and documents related to the Bid required to be 
uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their Authorized 
representative. 
 
 

12. Documents Comprising the Bid 
 

The bid submitted. Online by the bidder shall be in the following parts: 
 
Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 
 
i. Registration number or proof of application for registration and organizational details 

in format given in the Bid Data Sheet. 
ii. Payment of the cost of Bid Document; 

iii. Proof of Earnest Money; and 
iv. An affidavit duly notarized. 

 
Part 2 - This shall be known as Online Envelope B and required to be submitted only 
in works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet, Online Envelop B shall contain a self-certified sheet 
duly supported by documents to demonstrate fulfillment of pre-qualification 
conditions. 
 
Part 3 - This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data 
Sheet. 
 
 

13. Language 
 

The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. In such case, for 
the purposes of interpretation of the bid, such translation shall govern. 
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14. Technical Proposal 
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements given in 
the Bid Data Sheet.  
 

14.2 All the documents/ information enclosed with the Technical Proposal should be 
self-attested and certified by the bidder. The Bidder shall be liable for forfeiture 
of his earnest money deposit, if any document / information are found false/ 
fake/ untrue before acceptance of bid. If it is found after acceptance of the bid, 
the bid sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other 
suitable action. 
 

15. Financial Bid 
 

i. The bidder shall have to quote rates in overall percentage, and not item 
wise. If the bid is in absolute amount, overall percentage would be 
arrived at in relation to the probable amount of contract given in NIT. 
The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference 
in figures and words is found, lower of the two shall be taken as valid and 
correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties 
and other  levies; and taxes except goods and services Tax (GST@18%) the 
amount of applicable GST@18% will be paid on sor item separately to the 
Contractor with each bill at the time of payment .the employer shall not be 
liable for any duties, taxes (except GST) Royalties and levies" and no GST will 
be paid on NON- SOR item  

iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet. 

 
16. Period of Validity Of Bids 

 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of "close for biding" as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

 

17. Earnest Money Deposit (EMD) 
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), 
in the amount specified in the Bid Data Sheet. 

17.2 The EMD/Bid Security shall be submitted only online using options 
available in the tender portal within the specified time limit. Bidders are 
advised to process it well in advance. No claim shall be entertained due to 
delay in online transactions via payment gateway/banking portal. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
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17.4 EMD of bidders whose bids are not accepted will be returned within ten 
working days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 
the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit. 

 
D. Submission of Bid 

 
18. The Bidder is required to submit digitally signed Bid i. e. Envelope A, B & C Online only. No 

physical submission of the Bid will be accepted except in exceptional case under clause 19.7. 
 

E. Opening and Evaluation of Bid 
 

19. Procedure 
 
19.1   Envelope 'A' shall be opened first and its contents shall be checked. In 

cases where Envelop 'A' does not contain all requisite documents, such bid 
shall be treated as non-responsive, and Envelop B and/or C of such bid shall not 
be opened. 
 

19.2  Wherever Envelop 'B' (Technical Bid) is required to be submitted, the 
same shall be opened online at the time and date notified in the Bid Data Sheet. 
The bidder shall have freedom to witness opening of the Envelop 'B'. Envelop 
'C' (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 
'B') shall not be opened. 

 

19.3  Envelope 'C' (Financial Bid) shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelop 'C'. 

 

19.4  After opening Envelop 'C' all responsive bids shall be compared to 
determine the lowest evaluated bid. 

 

19.5  The Employer reserves the right to accept or reject any bid, and to annul 
the bidding process and reject all the bids at any time prior to contract award, 
without incurring any liability, in all such cases reasons shall be recorded. 

19.6  The Employer reserves the right of accepting the bid for the whole work 
or for a distinct part of it. 

 

19.7  In exceptional case, if physical submission of certain documents is found 
essential, then expressed prior permission must be obtained in writing by the 
tender issuing authority from an authority, as authorized by the State 
Government. In such a case, such documents are required to be submitted 
physically at the place and date specified in the Bid Data Sheet. In case of any 
mismatch in the documents submitted in the physical form and that uploaded 
online, or if the contractor fails to submit the document physically, the bid shall be 
liable for rejection us non responsive. 
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20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any 
other person not officially concerned with such process until final decision on 
the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 
bids or contract award decisions may result in the rejection of his bid. 

 
F. Award of Contract 

21. Award of Contract 
 
The Employer shall notify the successful bidder by issuing a Letter of Acceptance 
(LOA) that his bid has been accepted. The original copy of affidavit will have to be 
submitted by the successful bidder at the time of signing of contract. 
 

22. Performance  Security 
 
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 
have to furnish performance security of the amount in the form and for the 
duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 
Sheet and shall be in the form and for the duration, etc, similar to Performance 
Security. 

 

23. Signing of Contract Agreement 
 
23.1 The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement within 
15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer to 
the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 
and Additional Performance Security, if any or sign the Contract Agreement, his 
EMD shall, stand forfeited without prejudice to the right of the employer for taking 
any other action against the bidder. 

 

24. CORRUPT PRACTICES 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 
i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the bidder 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for, or in executing, a contract. 

 
For the purposes of this provision, the terms set forth above are defined as follows: 
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a. "corrupt practice" means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value  to  influence  improperly  the 
actions of another party; 

b. "fraudulent practice" means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

c. "coercive practice" means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

d. "collusive practice" means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of 
another party. 

[End of ITB] 
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Bid Data Sheet 
General 

SR.NO. Particulars Data 
1 Office inviting tender Municipal corporation Bhopal 
2 NIT No 0036/ES/Z03/BMC/2026 
3 Date of NIT 18.05.2026   
4 Bid document download available from date & 

time 
19.05.2026       
10:30 A.M 

02.06.2026      
17:30 P.M 

5 Website link https:// www.mptenders.gov.in  
Section 1-NIT 

Clause 
reference 

Particulars Data 

2 Portal fees As Applicable  
3 Cost of bid document Rs. 2000/- 
 Cost of bid document Payable at At online only 
 Cost of bid document in favor of  
4 Affidavit format Annexure B 
5 Pre-qualifications required YES NO 
 If Yes, details Annexure C 
6 Special Eligibility YES NO 
 If Yes, details Annexure D 
7 Key dates Annexure A 

Section 2 - ITB 
Clause 

reference 
Particulars Data 

1 Name of 'work' CONST. OF CC ROAD FROM RAIS 
BHAI HOUSE TO ATA CHAKKI MAIN 
ROAD IN OLD GALLA MARKET AT 
SHAHJAHANABAD WARD 11 ZONE 03 

2 Specifications Annexure E 
3 Procedure for participation in e-tendering Annexure F 
4 Whether Joint Venture is allowed  NO 

If yes, requirement for Joint Venture Annexure G 
9 Pre bid meeting to be held  NO 

If Yes,  Date :  
Time:  
Place :  

 Envelope-A containing :  
i. Registration number or proof of application 

for registration and organizational details  
ii. Cost of Bid Document  
iii. EMD Scanned copy of proof     
iv. An affidavit duly notarized should reach in 

physical form (Scanned copy to be 
submitted online) 

 
Annexure – H 

 
 
 

Annexure – B 

14 Envelope-B Technical Proposal Annexure I and 
Annexure I (Format I-1 to I-5) 

15 Envelope-C Financial Bid Annexure J 
Materials to be issued by the department Annexure K 

16 Period of Validity of Bid 180 Days from the date of bid 
opening 
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17 Earnest Money Deposit Rs. 4266/- 
Form Earnest Money Deposit Amount of Earnest Money to be 

deposited Online only. 
EMD valid for a period of not less than 180 days from the date 

of opening of Financial Bid 
FDR must be drawn in favour of  

21 Letter of Acceptance (LoA) Annexure L 
22 Performance Security & Additional 

Performance Security 
1. Performance security to be 

deposited @ 03 (Three) % of the 
contract amount. 

2. Additional Performance security  
to be deposited @ equal to:- 
(a)  If rates are below 10% and 

upto 20% value equal to the 
percentage below 10% of 
probable amount of contract 
(PAC) 

(b)  If rates are below 20% - as 
per (a) and twice the value 
below 20% of probable 
amount of contract (PAC) 

The letter issued by the Ministry of 
Urban Development and Housing 
Department, Government of Madhya 
Pradesh, letter No./F/237-2024/18-2 
dated 06.09.2024 for amendment in 
the tender conditions is enclosed. 

Performance security & Additional 
Performance Security in the format 

Annexure M 

Performance security & Additional 
Performance Security in the format in the 
favour of  

Commissioner Municipal Corporation 
Bhopal  

Performance Security & Additional 
Performance Security shall be valid up to 

Valid upto 3 months from the date of 
issuance of completion certificate 
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Annexure – A 
(See clause 1, 7 of section 1-NIT) 

 
KEY DATES 

 
Published Date 19.05.2026  

10:30 A.M 
Bid Opening Date 03.06.2026    

11:00 A.M 

Document Download/ 
Sale Start Date 

19.05.2026  
10:30 A.M 

Document Download/ 
Sale End Date 

02.06.2026    
17:30 P.M 

Clarification Start Date  NA Clarification End Date NA 
Bid Submission Start 
Date 

19.05.2026  
10:30 A.M 

Bid Submission End 
Date 
 

02.06.2026    
17:30 P.M 

 
Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by 

the bidder so as to reach the office as prescribed in NIT for e-Tenders by “Physical 
Submission End Date” mentioned above.  

 
 Original Affidavit shall have to be submitted by the bidder before agreement. 
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Annexure-B 
(See clause 3 of Section 1–NIT) 

||AFFIDAVIT||   

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 200) 

I/we______________________ who is/ _________________________ (status in the firm/ 
company) and competent for submission of the affidavit on behalf of M/S ________________
______(contractors) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No.  ______________________ (name of work) dated _______ 
issued by the ___________________ (name of the department).      

I/we am/ are fully responsible for the correctness of following self-certified Information/ 
digitally signed documents and certificates: 
1. That the self-certified information given in the bid document is fully true and 

authentic. 
2. That: 

a. Information regarding financial qualification and annual turnover submitted online is 
correct. 
b. Information regarding various technical qualifications submitted online is correct. 

3. No close relative of the undersigned and our firm/company is working in the 
department. 

OR 
Following close relatives are working in the department: 
Name___________ Post__________ Present Posting _____________  
 
 

Signature with Seal of the Deponent (bidder) 
 I/ We, ___________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In then without 
giving any prior notice, our bid shall be liable for rejection or termination of contact, without 
prejudice any other rights of remedy including the forfeiture of the bid security/ performance 
security. 
 Verified today_____________ (dated) at ______________ (place). 

 
 

Signature with Seal of the Deponent (bidder) 
Note: Affidavit duly notarized in original shall reach at least one calendar day before 

opening of the bid. Be submitted (original copy) before agreement. 
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Annexure - C 
(See clause 5 of Section 1 –NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

The bidder should have  
 
A. Financial 

i. experience of having successfully executed: (Successfully executed would mean 
successfully completion and commissioning of the project),  

a) three similar works, each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 5 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 5 financial 
years; 

ii. Average annual construction turnover on the construction works not less than 50% of 
the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 financial years, 
which should not be less than the minimum, physical requirement, if any, fixed for the 
work. 
 
Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which 
shall be worked out as given in format 1-2 of Annexure I. 

 
B. Physical 

Physical qualifications for the work shall be as below 
 
Sno Particulars Quantity Period 

1 Physical qualification required 
No 2 Earthwork 

3 Concrete work 
(The Employer shall specify all physical qualifications required). 
 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific 
Bid. 
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Annexure-D 
(See clause 6 of Section 1 -NIT) 

 
SPECIAL ELIGIBILITY CRITERIA  

 
The bidder should have experience of: 

        
A.      

B.       

C.  

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific 
bid. 
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ANNEXURE- E 
(See clause 2 of Section 2 -ITB & 

 Clause 10 of GCC) 

Specifications 
 

1. MP Urban Administration and Development Department Specifications, ISSR ROAD SOR 

volume 3 and ISSR BUILDING SOR volume 2 will be applicable (The soft copy of above 

specifications and SOR is available at departmental website http://www.mpurban.gov.in/) 

2.  MORTH Department specifications, 

3. IRC Specifications, 

4. CPHEEO Manual / PHE Specifications                                                                                                                                                                                                

           The provisions of general/ special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawing and notes, or other specifications issued in writhing by the 

employer shall form part of the technical specifications of this work. 
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Annexure- F 
(See clause 3 of Section 2- ITB) 

 

Procedure for participation in e-tendering 
 

1. Registration of bidders on e-tendering System: 
All the bidders are required to register themselves on the e-tendering System on the 
website http:// and for more details may contact M/s 
 

2. Digital Certificate: 
The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by an approved Certifying 
Authority authorized by the Controller of Certifying Authorities, Government of 
India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 
along with an application. Only upon the receipt of the required documents, a Digital 
Certificate can be issued. 
 

Note: 
i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those bidders 
who already have valid Class III Digital Certificate need not to obtain another 
Digital Certificate for the same. 
The bidders may obtain more information and the Application Form required to 
be submitted for the issuance of Digital Certificate from M/S. 
 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the 
Digital Certificate that is used to encrypt the data and sign the hash during the 
ONLINE BID PREPARATION AND HASH SUBMISSION stage. In case, during 
the process of a particular bid, the bidder looses his Digital Certificate because of 
any problem (such as misplacement virus attack, hardware problem, operating 
system problem, etc.); he may not be able to submit his bid online. Hence, the 
bidders are advised to keep their Digital Certificate in a safe place under proper 
security to be used whenever required, 
 

The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that user. 
 
In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 
 
In case of Private Limited Company, Public Limited Company, the Managing Director has 
to authorize a specific individual through Authority Letter. Unless the certificate is 
revoked, it will be assumed to represent adequate authority of the specific individual 
to bid on behalf of the organization for online bids as per Information Technology Act 
2000. This Authorized User will be required to obtain a Digital Certificate; The Digital 
Signature executed through the use of Digital Certificate of this Authorized User will be 
binding on the firm. It shall be the responsibility of Management / Partners of the 
concerned firm to inform the Certifying Authority, if the Authorized User changes, and 
apply for a fresh Digital Certificate for the new Authorized User. 
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3. Set Up of Bidder's Computer System: 
 In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 
Fonts, etc. The details are available at http:// ----------------------------------  

 
4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 
side for tasks and responsibilities to participate in the bid, as ail the stages of each bid 
are locked before the start time and date and after the end time and date for the relevant 
stage of the bid as set by the Department. 
 

5. PREPARATION AND SUBMISSION OF BIDS 
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and 
submit Bid of all the envelopes and documents related to the Bid required to be uploaded 
as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after 
signing of the same by the Digital Signature of their authorized representative. 
 

6. Purchase of Bid Document 
For purchasing of the bid document bidders have to pay Service Charge online ONLY 
which is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in the 
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible 
bidders immediately after online release of the bids and upto scheduled time and date as 
set in the key dates. 
The payment for the cost of bid document shall be made online through Debit/Credit 
card, Net banking or NEFT Challan through the payment gateway provided on the 
portal. 
 

7. Withdrawal, Substitution and Modification of Bids 
 Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure-G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled - 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall 
be evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding 
on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment,  shall  be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect 
of planning, design, construction equipment, key personnel, work execution, and financing of 
the project.  All members of JV should have active participation in execution during the 
currency of the contract. This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement .should be registered, so as to be legally valid and binding on all 
partners; and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 
bid. 

2. The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder's compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full. Failure to comply with this requirement will 
result in rejection of the joint venture's bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner/joint venture. 

4. Attach the power of attorney of the signatory[ies] of the bid authorizing signature of the bid on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on 
all partners], which shows the requirements as indicated in the Instructions to Bidders'. 

6. Furnish details of participation proposed in the joint venture as below; 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM 'A' 
(Lead Partner) 

FIRM 'B' FIRM 'C 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work  
(Give details on contribution of each) 
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Annexure: H 
(See clause 12 of Section 2 -ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS  

(To be Contained with Envelope-A) 

S. No. Particulars Details 
1. Registration Number Issued By Centralized 

Registration System Of Govt. Of M.P. Or 
Proof Of Application For Registration. 

 

2. Valid Registration Of Bidder In Appropriate 
Class Through Centralized Registration Of 
Govt. Of Mp 

Registration No. _____ Date _____ 
(Scanned copy of Registration to be 
uploaded) 

3. Name Of Organization/ Individual/ 
Proprietary Firm/ Partnership Firm 

 

4. Entity   Of   Organization   Individual/ 
Proprietary Firm/ Partnership   Firm 
(Registered    Under    Partnership    Act)/ 
Limited Company (Registered Under The 
Companies Act-1956)/ Corporation/ Joint 
Venture 

 

5. Address Of Communication  

6. Telephone Number With Std Code  

7. Fax Number With Std Code  

8. Mobile Number  

9. E-Mail Address For All Communications  

 Details Of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number With Std Code  

14. Fax-Number With Std Code  

15. Mobile Number  

16. E-Mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

 
 

Signature of Bidder with Seal 
Date: ________ 
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Annexure- I 
(See clause 14 of Section 2 –ITB) 

 

Envelope-B, Technical Proposal  

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 
1 Experience - Financial & Physical Annexure-I (Format: I-1) 
2 Annual Turnover Annexure-I (Format: I-2) 
3 List of technical personnel for the key 

positions 
Annexure-I (Format: I-3) 

4 List- of Key equipments/ machines for 
quality control labs 

Annexure-I (Format: I-4) 

5 List of Key equipments/ machines for 
construction work 

Annexure-I (Format: I-5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure-I (Format: I-1)  
(See clause14 of Section 2- ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 

A.      Financial Requirement: 
The bidder should have completed either of the below: 

a) three similar works such costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 5 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 5 financial 
years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following 

format, 
ii. Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 
 

Agreement 
Number & 

Year 

Name 
of 

Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

      
      
      
      

 Existing commitments -(Value of 'C' for Bid Capacity Formula) 
Agreement 
Number & 

Year 

Name 
of 

Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance 

work 

Employer's 
Name and 
Address 

       
       
       
       

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work. 

Sno Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year-1  Year-2  Year-3 Year-4 Year-5  

1 Physical qualification 
required 

No 2 Earthwork 
3 Concrete work 
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 5 financial years. 
 2. Similar works; The similarity shall be based on the physical size, complexity, 

methods technology or other characteristics of main items of work viz. earth work, 
cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc 
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Annexure-I (Format: I-2)  
(See clause 14 of Section 2- ITB) 

 
ANNUAL TURN OVER 

 
Requirement: 
 
Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

1  
2  
3  
4  
5  

 
Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant,  
ii. Audited balance sheet including all related notes, and income statements for the above financial 

years to be enclosed. 
 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 
are to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 

Where 
 
A  =    Maximum value of civil engineering works executed in any one year during the last 

five year (10% weightage per year shall be given to bring the value of work executed 
at present price level)  

B    =    Proposed contract period in years.  
C   =     Amount of work in hand at present. 
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Annexure-I (Format: I-3)  
(See clause 14 of Section 2 -ITB & Clause 6 of GCC) 

 

List of Technical Personnel for the Key Positions 
 

Minimum Requirement  Available with bidder 
S.
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Annexure-I (Format: I-4)  
(See clause 14 of Section 2 - ITB) 

 

List of Key Equipments/ Machines for Quality Control Labs 
 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Annexure-I (Format: I-5)  

(See clause 3d of Section 2 -ITB) 
 

List of Key Equipments/ Machines for Construction Work 
 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Annexure-J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

(To Be Contained in Envelope-C) 

NAME OF WORK _________________________________ 
I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) ________________(in words)________________  percent below/ above or at par based on 
the Bill of Quantities and item wise rates given therein in all respects and in accordance with the 
specifications, designs, .drawings and instructions in writing in all respects in accordance with such 
conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 
difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the 
extent of ground, working conditions including stacking of materials, installation of tools and plant 
conditions 'effecting accommodation and movement of labour etc. required for the satisfactory 
execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 
forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 
mentioned in the said conditions. 
 Note: 

I. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 
wise rates given therein shall be quoted. 

II. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security and 
sign the agreement his earnest money deposit shall be forfeited. 

III. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 
as non-responsive. 

IV. "All duties, royalties, levies and  taxes, except Goods and services Tax (GST) are 
included in the rates (in case of percentage rate bids)/lump -sum offer (in case of lump -
sum bids) quoted by the bidder. 

Signature of Bidder 
Name of Bidder  

 
The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _______ day of ________ 20__ 
 

Signature of Officer by whom accepted 
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Annexure- K 
(See clause 15 of Section 2 –ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 10 of Section 3 of GCC)   

 
LETTER OF ACCEPTANCE (LOA) 

 
N o.      _______________  ,    Dated: _________ 
 
To, 

M/s. -_________________________ 
(Name and address of the contractor) 
 

Subject:        _____________________________________________ 
                    (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s),  
 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage ______ below/ above or at par the Bill of Quantities 
and item wise rates given therein. 

 
You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter: 
a. The performance security/ performance guarantee of Rs. ___________ (in figures) (Rupees 

_______________________________ in words only). The performance security shall, be in 
the shape of term deposit receipt/ bank guarantee of any nationalized / schedule 
commercial bank valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 
 
Please note that the time allowed for carrying out the work as entered in the bid is

 ________ months excluding rainy season, shall be reckoned from the date of signing the contract 
agreement. 

 
Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site 
and necessary instructions to start the work. 

 
 
Yours Faithfully 

Authorized Signature 
Municipal Corporation, Bhopal 
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Annexure- M 
(See clause 22 of Section 2 –ITB) 

 
PERFORMANCE SECURITY 

To 
__________________ [Name of Employer] 
__________________ 
__________________ [Address of Employer] 
__________________ 
WHEREAS _____________________ [name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No. 
_________ dated _________ to execute [name of Contract and brief description of Works] 
(hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor, up to a total of ________[amount of guarantee]* 
___________ (in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of 
________ [amount of guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

 
Signature and Seal of the guarantor _______________________ 
Name of Bank ___________________________________ 
Address _________________________ 
Phone No., Fax No., E-mail Address, of Signing Authority ___________________ 
Date ________________________ 
 

An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part -1 General Conditions of Contract [GCC] 

Table of Clauses of GCC 

 
Clause 

no. 
Particulars Clause 

no. 
Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest payable 
3 Language and Law                             24 Recovery from Contractors 
4 Communications                                      25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in charge 

7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 
11 Discoveries 32 Mobilization and Construction Machinery 

Advance 
12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payment certificates 
13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion of Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects noticed during 

the Defect Liability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 

Specifications, Designs, Drawings etc. 
41 Death and Permanent Invalidity of 

Contractor 
20 Extra Items 42 Jurisdiction 

 



35 | P a g e  
 

A. General 
1. DEFINITIONS 
 
1.1. Bill of Quantities; means the priced and completed Bill of Quantities forming part of the Bid. 
1.2. Chief Engineer; means Chief Engineer of the Municipal Corporation Bhopal. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 
wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor; means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 
Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 
1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organization which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer:   means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to a person 
or body nominated by him for specified functions. The word Employer/ Government/ 
Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 
1.16. Engineer in charge: means the person named in the Contract Data. 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work. 
1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
1.21. Executive Engineer: means Executive Engineer-in-Charge of the Circle concerned. 
1.22. Stipulated date of completion: means the date on which the Contractor is required to 

complete the work. The stipulated date is specified in the Contract Data.  
1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge,  
1.24. Start Date: means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
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Contractor that are needed for construction or installation of the work. 
1.27. Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where ever 

used. 
1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract 
1.29. Work: The expression "work" or "works" where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be construed 
and taken to mean the work by virtue of contract, contracted to be executed, whether 
temporary or permanent and whether   original, altered, substituted or additional. 
 

2. INTERPRETATIONS AND DOCUMENTS 
 
2.1 Interpretations 

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. words indicating the singular also include the plural and vice versa. 
c. provisions including the word "agree", "agreed" or "agreement" require the agreement 

to be recorded in writing; 
d. written" or "in writing" means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 
 

2.2 Documents Forming Part of Contract: 
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data sheet with all Annexure) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; 
with all Annexure   

ii. Part II. Special Conditions of Contract. 
4. Specifications 
5. Drawings ' 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s). as specified. 
 

3.   Language and Law 
The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 

4.     Communications 
All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the Contractor 
in [Annexure H of ITB]. The address and contact details for communication with the 
Employer/Engineer shall be as per the details given in the Contract Data. Communication 
between parties that are referred to in the conditions shall be in writing. The notice sent by 
facsimile (fax) or other electronic means (email) shall also be effective on confirmation of 
the transmission. The notice sent by registered post or speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal service. In 
case of any change in address for communication, the same shall be immediately notified to 
Engineer-in-Charge. 
 

5.   Subcontracting 
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Subcontracting shall be permitted for contracts of value more than amount specified in the 
Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the approval   

of the   Employer   in writing,   but   will   not   assign   the   Contract. Subcontracting 
shall not alter the Contractor's obligations. 

b.  Following shall not form part of subcontracting: 
i.    Hiring of labour through a labour contractor. 
ii.   The purchase of Materials to be incorporated in the works. 
iii   Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the GoMP. 

 
6.    Personnel 
 
6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable, if the Contractor 
fails to deploy required number of technical staff, recovery as specified in the Contract 
Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within three days and has no further connection with the Works in the Contract. 
 

7.  Force Majeure 
 
7.1      The term "Force Majeure" means an exceptional event or circumstance: 

(a)  which is beyond a Party's control, 
(b)  which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include,   but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 
enemies,  

(ii) Rebellion, terrorism,  sabotage  by  persons  other than the  Contractor's 
Personnel, revolution, insurrection, military or Usurped power, or civil war,  

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, and  

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 
 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for the 
period during which force majeure event lasts. The cost and loss sustained by either party 
shall be borne by respective parties. 
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7.3.  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this sub 
clause shall not give eligibility for price adjustment to contracts which are otherwise not 
subject to the benefit of price adjustment clause. 

 
7.4  The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the 
contract after holding mutual discussions. 

 
8.  Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2 All  risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by the 
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact 
that the designs/ drawings or other documents have been approved by the department. 

 
9.   Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 
against all action,. suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works 
whether under the General law or under workman's compensation Act, or any other statute 
in force at the time of dealing with the question of the liability of employees for the 
injuries suffered by employees and to have taken steps properly to ensure against any claim 
there under. 
 

10.     Contractor to Construct the Works 
10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 
10.2 In the cast of any class of work for which there is no such specification as in 

mentioned in Contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfillment of this contract whether such means 
may or may not be approved or recommended by the Engineer. 
 

11.     Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them, 
 

12.   Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified 
that merely recording protest white accepting measurement and/or payment shall 
not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer 
shall not be liable for claims arising out of such dispute. 



39 | P a g e  
 

12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days, 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham 
Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum,  

B. Time Control 

 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, order 
and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key 
personnel, equipment and machinery proposed to be deployed on the works for 
its execution. The contractor shall submit the list of equipment and machinery 
being brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field 
laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor 
does not submit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the   Contractor's obligations. 
 

14. Extension of Time 
 

14.1. If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 
desires such extension. Engineer-in-Charge shall forward the aforesaid 
application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 
period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions 
under clause-15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence. 
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15. Compensation for delay 
 

15.1   The time allowed for carrying out the work, as entered in the agreement, shall be 
strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution "of the 
works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, 
the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including, extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 
 

16. Contractor's quoted percentage 
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied by 
the department. 
 

C. Quality Control  
17.    Tests 

17.1 The Contractor shall be responsible for: 
a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
 

18.  Correction of Defects noticed during the Defect Liability Period 
18.1 The Defect Liability Period of work in the contract shall be as per the Contract   Date 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the  Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount  due  or that  may  become   due to  the  contractor  and  other  available 
securities. 
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D. Cost Control 
 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 
19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the work and 
the contractor shall carry out the work in accordance with any instructions which 
may be given to him in writing signed by the Engineer-in-charge, and such 
alterations, omission, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work, which the contractor may be directed to do 
in the manner above specified, as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agrees to do the main 
work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20.  Extra Items 
20.1   All such items which are not included in the priced BOQ shall be treated as   extra 

items. 
21        Payments for Variations and / or Extra Quantities 

21.1   The rates for such additional (Extra quantity), altered or substituted work / extra 
items under this clause shall be worked out in accordance with the following 
provisions in their respective order:- 
a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 
b. If the item is not in the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 
c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class (type) of 
work as is provided in the contract ( priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such composite 
work item shall be worked out on the basis of the concerned Schedule of Rates 
minus/plus the percentage quoted by the contractor. 

e.  If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as defined in 
the Contract Data on the basis of the rate analysis derived out of prevailing 
market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of 
non-acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate approved by the Engineer in Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

 
22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 
reason whatsoever, not require the whole or any part of the work as specified in the 
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 
the Contractor and withdraw that whole or any part of the work. 



42 | P a g e  
 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 
on  account of any profit or advantage which he might have derived from the 
execution of work in full or on account of any loss incurred for idle men and 
machinery due to any alteration or restriction of work for whatsoever reason. 

22.3 :'Engineer-in-charge may supplement the work by changing another agency to carry 
out such portion of the work, without prejudice to his rights. 
 

23.    No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 
 

24. Recovery from Contractors 
Whenever any claim against the Contractor for the payment arises under the contract, 
the Department may be entitled to recover such sum by: 
(a)  Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit and / or any sums payable under the contract to the contractor. 
(b)  If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under any 
other contract of the department, including the securities which become due for 
release. 

(c)  The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

 
25. Tax 

25.1 "The rates in case of percentage rate bids)/lump -sum offer (in case of lump - 
sum bids) quoted by the Contractor shall be deemed to be inclusive of all duties, 
royalties, levies and taxes except Goods and services Tax (GST). The amount of 
applicable GST will be paid separately to the Contractor with each bill at the 
time of payment."  

25.2 "The liability ,if any , on account of quarry fee, duties taxes (except 
GST),royalties and levies in respect of material consumed or services rendered 
on public work shall be borne by the Contractor"   

25.3 The liability, if any, on account of quarry fees, royalties, octroi and any other tax 
sand duties in respect of materials actually consumed on public work, shall be 
borne by the Contractor. 

25.4   Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor. 

 
26.   Check Measurements 

26.1 The   department   reserves   itself the   right to prescribe a scale of check 
measurements of work in general or specific scale for specific works or by 
other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability 
period specified in this contract, shall be recoverable from the Contractor, as per 
clause24 above. 
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27.   Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer 

in Charge may by notice require the Contractor to make good the failure and to 
remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not 

to continue performance of his obligations under the Contract, 
b) the Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation; 
c) Without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time. 
d) the Contractor does not maintain a valid instrument of financial security 

as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration 

for which the maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data. 
g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 
h) Any other fundamental breaches as specified in the Contract Data. 

 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days' 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 
However, in the case of sub-paragraph (c) or (g), of clause 27.2, the Engineer in Charge 
may terminate the Contract immediately. 
 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

 
28.  Payment upon Termination 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate 
for value of the work done less liquidated damages, if any, less recoverable advance 
payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed as indicated in the 
Contract Data. The amount so arrived at shall be determined by the Engineer-in-
Charge and shall be final and binding on both the parties. 

28.2 Payment on termination under clause 27.4 above - 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries due 
in terms of the contract and less taxes due to be deducted at source as per applicable 
law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above. 

 
29.   Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data Sheet at 
the time of signing of the contract. The contractor shall have to ensure that such performance 
security remains valid for the period as specified in the Contract Data. 
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30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 
the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 
beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 
 

31. Price Adjustment 
 
 31.1  Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 
2. The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to the 
Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 
 

31.2  Procedure 
1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures 
and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula 
given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 
quarter: 
R= Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter. 

4. Weight ages of various components of the work shall be as per the Contract Data. 
31.3 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. 
 

32. Mobilization and Construction Machinery Advance 
32.1 Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data, in amounts equal to 
the advance payment. The guarantee shall remain effective until the advance 
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payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery.  
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate  amounts from payment otherwise due to the Contractor. No account 
shall be taken of the advance payment or its recovery in assessing valuations of work 
done, variations, price adjustments, compensation events, or liquidated damages. 
 

33. Secured Advance 
 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor of 
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in 
the name as stated in the Contract Data, in amounts equal to the advance payment. 
The guarantee shall remain effective until the advance payment has been adjusted, 
but the amount of the guarantee shall be progressively reduced by the amounts 
adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
 

34. Payment Certificates 
 

The payment to the contractor will be as follows for construction work: 
(a)  The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed. 

(b)  The Engineer shall check the Contractor's monthly statement and certify the amount 
to be paid to the Contractor.  

(c)  The value of work executed shall be determined, based on the measurements approved 
by the Engineer/ Engineer-in-charge. 

(d)  The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed.  

(e)  The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f)  All payments shall be adjusted for deductions to advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done 
and completed. 

(i) Intermediate payment shall not preclude the requiring of bid, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or 
be considered as an admission of the due performance of the contractor any part 
thereof. In any respect or the. Occurring of any claim.  

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
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E. Finishing the Contract 

 
35. Completion Certificate 
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 
prescribed format in the Contract Data shall be issued by the Engineer-in-Charge.  
 

36. Final Account 
36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract within 
21 days of issue of certificate of physical completion of works. The Engineer 
shall issue a Defects Liability Certificate and certify any payment that is due to 
the Contractor within 45 days of receiving the Contractor's account if it is 
correct and complete. If the account is not correct or complete, the Engineer 
shall issue within 45 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Account is still unsatisfactory after it has been 
resubmitted, the matter shall be referred to the Competent Authority as defined 
in the Contract Data, who shall decide on the amount payable to the 
Contractor after hearing the Contractor and the Engineer in Charge.  

36.2 In case the account is not received within 21days of issue of Certificate of 
Completion as provided in clause 32.1 above, the Engineer shall proceed to 
finalize the account and issue a payment certificate within 28 days. 
 

F. Other Conditions of Contract 
 

37.  Currencies 
All payments will be made in Indian Rupees. 
 

38.  Labour 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.  

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 
 

39. COMPLIANCE WITH LABOUR REGULATIONS 
39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all  times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules}, regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given in the 
Contract Data. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made their under, 
regulations or notifications including amendments. If the Employer is caused to pay 
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or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 
regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct from any money due to the 
Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 
40.  Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works 
and the final bill of the contract including all supporting vouchers, abstract etc. to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the contractor under the 
contract or any work claimed by him to have been done under the contract and found not to, 
have been executed, the Contractor shall be liable to refund the amount of overpayment and 
it shall be lawful for Government to recover the same from him in the manner prescribed in 
clause 24 above and if it is found that the Contractor was paid less than what was due to 
him, under the contract in respect of any work executed by him under it, the amount of such 
under payment shall be duly paid by Government to the Contractor. 
 

41. Death or Permanent Invalidity of Contractor 
If the Contractor is an individual or a proprietary concern, partnership concern, dies during 
the currency of the contract or becomes permanently incapacitated, where the surviving 
partners are only minors, the contract shall be closed without levying any damages/ 
compensation as provided for in clause 28.2 of the contract agreement. However, if the 
competent authority is satisfied about the competence of the survivors, then the competent 
authority shall enter into a fresh agreement for the remaining work strictly on the same 
terms and conditions under which the contract was awarded. 

42.  Jurisdiction 
This contract has been entered into the .State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable. 
 

[End of GCC]
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Contract Data 
 

Clause 
reference 

Particulars Data 

1.14 Employer  Commissioner Municipal  Corporation Bhopal 
1.15 Engineer Executive Engineer  or equivalent Engineer 
1.16 Engineer in Charge Assistant Engineer 
1.22 Stipulated date of completion As per Bid Data Sheet 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/ Engineer -phone, Fax, e-mail. 

Superintendent Engineer/ Executive Engineer  
on behalf of  Commissioner Municipal 
Corporation Bhopal 

5 Subcontracting permitted for the 
Contract Value 

Only allowed for contracts of Tenders costing 
more than Rs 200.00 Lakhs upto a limit of 
25% on written and express approval from 
Employer. 

6 Technical Personnel to be provided by 
the contractor -requirement, & 

As per Annexure I (Format 1-3) 

Penalty, if required Technical Personnel 
not employed 

Rs 30,000/- pm per person for Degree Holder  
Rs.18,000/- pm per person for Diploma Holder 

10 Specifications As per Annexure E  
Drawings As per Annexure N 

12  Competent Authority for deciding 
dispute under Dispute Resolution 
System 

_________________________ 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

_________________________ 

13 Period for submission of updated 
construction program 

03 days upon signing the Agreement 

Amount to be withheld for not submitting 
construction program in the prescribed 
period 

0.20% of the Contract Amount 

14 Competent Authority for granting Time 
Extension 

Commissioner, Municipal  Corporation 
Bhopal 

15 Milestones laid down for the contract  Yes  
If Yes, details of Milestones As per Annexure – O 
Liquidated damage As per Annexure- P 

17 List of equipment for lab As per Annexure- Q 
 Time to establish lab 15 day 
 Penalty for not establishing field 

Laboratory 
Upto 0.5% of value of the contract 

18 Defect Liability Period 05-Year after Physical Completion of 
work 

21 Competent Authority for determining 
the rate 

Commissioner, Municipal  Corporation 
Bhopal  

27 Any other condition for breach of 
contract 
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28 Penalty Penalty Shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b)  Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including Additional 
Performance Security (Guarantee), if any, as 
per clause 29 of General Conditions of 
Contract, whichever is higher 

29 Performance guarantee (Security) shall 
be valid up to 

Till issue of Physical Completion Certificate 
as per clause 35.1 

30 Security Deposit to be deducted from 
each running bill 

7% 

 Maximum limit of deduction of Security 
Deposit 

7% 

31 Price Adjustment formula and procedure 
to calculate 

Annexure R (Not Applicable) 

31.1(1) Price adjustment shall be applicable, if 
the amount put to tender is more than 

No 

32 32.1 Mobilization and Construction 
Machinery Advance applicable 

No Mobilization and Construction 
Machinery Advance payable 

 32.2 If yes, Unconditional Bank 
Guarantee 

In the format prescribed in Annexure S 

 32.3 if yes, Rate of interest chargeable 
on advance 

10% annual simple interest 

 32.4 If yes, Type & Amount of Advance 
payment that can be paid 

1. Mobilization advance-Not more than...% 
of contract amount  

2. Construction Machinery Advance-Not 
more than ... % of contract amount 

 32.5 If yes, Recovery of advance payment Recovery of Mobilization and/or 
Construction Machinery advance shall 
commence when 10% of the Contract 
Amount is executed and recovery of total 
advance shall be done on pro-rata basis and 
shall be completed by the time work 
equivalent to 80% of the Contract Amount is 
executed.  
In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

33 33.1 Secured Advance applicable No Secured Advance payable. 
 33.2 if yes, Unconditional Bank 

Guarantee 
 

In the format prescribed in Annexure –T 
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 33.2 if yes, Amount of Secured Advance 75% of value of material as determined  by 
the Engineer in Charge 

 33.3 if yes, Conditions for secured 
advance 

a) The materials are in-accordance with the 
specification for Works;  

b) Such materials have been delivered to 
site, and are   properly stored and 
protected   against damage or 
deterioration to the satisfaction of the 
Engineer. The contractor shall store the 
bulk material in measurable stacks;  

c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by 
the Engineer and such records shall be 
available for inspection by the Engineer; 

d) The contractor has submitted with his 
monthly statement the estimated value of 
the materials on site together with such 
documents as may be required by the 
Engineer for the purpose of valuation. of 
the materials and providing evidence of 
ownership and payment thereof;  

e) Ownership of such materials shall be 
deemed to vest in the Employer for which 
the Contractor has submitted an Indemnity 
Bond in an acceptable format; and  

f) The quantities of materials are not 
excessive and shall be used within a 
reasonable time as determined by the 
Engineer. 

 33.4 if yes, Recovery of Secured advance The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the Works. 

35 Completion Certificate - after physical 
completion of the Work 

As Per Annexure U 

Detailed Completion Certificate - after 
final payment on completion of the 
Work 

As Per Annexure V 

36 Competent Authority  
39 Salient features of some of the major 

labour laws that are applicable 
Annexure-W 

41 Competent Authority  
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ANNEXURE-N 
(See clause10 of Section 3 - GCC) 

Drawings 
List of drawings- 
 
As per DPR 
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ANNEXURE-O 
(See clause 15 of Section 3-GCC) 

 

Details of Milestones 
 
 

 The time allowed for the carrying out the work, as entered in the tender form shall be strictly 

observed by the contractor and shall be deemed to be essence of the contract and shall be 

reckoned immediately 14 days after the signing of Agreement.  

 The work shall throughout the stipulated period of contract be proceeded with all due 

diligence keeping in view that time is the essence of the contract. The contractor shall be 

bound in all cases, to complete  

 - 1/8th of the whole work before 1/4th of the whole time allowed under the contract has 

elapsed,  

 - 3/8th of the work before 1/2 of such time has elapsed  

 - 3/4th of the work before 3/4 of such time has elapsed.  
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ANNEXURE-P 
(See clause 15 of Section 3-GCC) 

 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to 

the contractor, the Employer shall retain an amount from the sums payable and due to the contractor 

as per following scale - 

i) Slippage up to 25% in financial target during the milestone under consideration  

- 2.5% of the work remained unexecuted in the related time span.  

ii) Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

- 5% of the work remained unexecuted in the related time span.  

iii) Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

- 7.5% of the work remained unexecuted in the related time span. 

iv) Slippage exceeding 75% in financial target during the milestone under consideration 

- 10% of the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period 

of completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated date of completion along with all such extensions which are 

granted to the Contractor for either Employer's default or Force Majeure, the compensation 

shall be levied on the contractor at the rate of 0.05% per day of delay limited to a maximum of 

10% of contract price. The decision of Executive Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE-Q 
(See clause 17 of Section 3-GCC) 

 
List of Equipment for Quality Control Lab 

 

Minimum requirement Available with the Bidder 

S. 
No.  

Name of Equipment / Machinery  Quantity Name of Equipment / Machinery  Quantity 

1 Digging tools like pick axe, shovel, etc. One Set     

2 

IS Sieves Nos. with lid and pan      (90 
mm,80mm, 63 mm, 53 mm, 45 mm, 37.5 
mm, 26.5mm, 19 mm, 13.2 mm, 11.2 
mm, 9.5 mm, 4.75 mm, 2.8 mm, 5.6 mm, 
3.35 mm, 2.36 mm, 600 Micron, 425 
Micron, 300 Micron, 150 Micron, 180 
Micron, 90 Micron and 75 Micron) 

One Set     

3 
Sand Pouring Cylinder with tray complete 
for field Density test 

One Set     

4 
Speedy moisture meter complete with 
chemicals 

One Set     

5 Straight Edges 3.00 meter width Two Set     

6 
Liquid Limit and Plastic limit testing 
apparatus complete with water bottle and 
glass wares 

One Set     

7 Electronics / digital balance 5 kg One no.     

8 Pan balance with weight box, 5 kg One no.     

9 Slump cone Two no.     

10 
Concrete cube moulds (150 mm X 150 
mm) 

Twelve 
No. 

    

11 Free swelling index test Apparatus Six no.     
12 Flakiness and elongation testing gauges Two no.     
13 Water absorption test apparatus One no.     

14 Specific gravity test apparatus One no.     

15 B.S. compaction apparatus One no.     

16 Proving rings One each     

17 Glass ware One Set     

18 Auto level and staff Three no.     

19 Rapid moisture meter One Set     

20 Post Hole Auger with extensions One Set     

21 
Measuring tape, spatula, glassware, 
porcelain dish, pestle mortar 

One Set     

22 
Standard Proctor Density Test Apparatus 
with rammer 

One Set     

23 
Electronics / digital balance 1 kg with the 
least count of 0.01 gm 

One Set     
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24 Camber Board Two no.     

25 
Core cutter (10 cm dia) 10cm/15cm 
height complete with dolly and hummer. 

One Set     

26 CBR Testing machine One Set     

27 Oven (ambient to 200 C) One Set     

28 Digital Thermometers Three no.     

29 Aggregate Soundness test apparatus One Set     

30 Concrete cube testing machine One no.     

31 First aid box One no.     

32 Sampling Pipette One no.     

33 Balance One no.     

34 Dial Gauges Six no.     

35 Thickness gauge One Set     

36 Water still (4 ft.) One no.     

37 A.I.V. testing equipment  One no.     
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ANNEXURE- R 
(See clause 30 of Section 3 -GCC) 

Price Adjustment 
The formulas for adjustment of price are as follow: 
R = Value of work as defined in Clause 31.2(3} of General Conditions of Contract 
Weightages* of component in the work 
S.No. Component Percentage of component in the work 

1 'Labour -Pi  
2 Cement- Pc  
3 Steel - Ps  
4 Bitumen - Pb  
5 POL- Pf  
6 Other Materials- Pm  

TOTAL 100 
*Weight ages of various. Components of the work shall be as determined by the competent technical 
sanction authority. 
Adjustment for Labour component 

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance 
with the following formula. 
VL=  0.85 x Pi/100 X R X (U-to) / Lo 
VL= increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local Labour. 
U> =  the consumer price index for industrial workers for the State nearest city from the 

site on the date of opening of Bids as published by Labour Bureau, Ministry of 
Labour, Government of India, 

L =    the consumer price index for industrial workers for the State nearest city from the site 
for the month under consideration as published by Labour Bureau, Ministry of 
Labour  component of the work. 

Pi =  Percentage of Labour component of the work. 
Adjustment for cement component 

ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula:  
Vc=  0.85 x Pc/100 x R x (CrC0)/C0  

Vc=  increase or decrease in the cost of work during the month under consideration due to 
changes in rates for cement.  

C0=  The all India wholesale price index for Grey cement on the date of opening of Bids as 
published by the Ministry of Industrial Development, Governmentof India, New 
Delhi, (www.eoindustry.nic.in)  

Ci=  the all India average wholesale price index for Grey cement for the month under 
consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindu$try.nic.in)  

Pc=   Percentage of cement component of the work 
Note:  For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
Adjustment of steel component 

iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall 
be paid in accordance with the following formula: 
Vs= 0.85 X Ps x /100 x R x (Sl-S0)/S0 
Vs-  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 
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S0=  The all India wholesale price index for steel {Bars and Rods) on the date of opening 
of Bids as published by the Ministry of Industrial Development, Government of India, 
New Delhi, (•s.'ww.eoinduttry.nic.in) 

Sj =   The all India average wholesale price index for steel (Bars and Rods) for the month 
under consideration as published by Ministry of Industrial Development, 
NewDelhi. (www.eamdustry.nic.fn) 

Ps=      Percentage of steel component of the work. 
Note:  For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. Adjustment of bitumen component 
iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance 

with the following formula: 
 Vb=  0.85x Pb/ 100xRx( Bi- Bo) / Bo 
Vb=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen.  
Bo= the official retail price of bitumen at the IOC depot at nearest center on the date of 

opening of Bids.  
Bi =  the official retail price of bitumen of IOC depot at nearest center for the 15th day of 

the month under consideration.  
Pb =   Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 
v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 
Vf= 0.85xPf/100x'Rx(Fi-Fo)/Fo 
Vf=    Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants.  
Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps 

of IOC at nearest center on the date of opening of Bids. 
Ft = The official retail price of HSD at the existing consumer pumps of   IOC at   nearest  

center   for  the   15th  day   of  month   of  the   under consideration.  
Pf = Percentage of fuel and lubricants component of the work. 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group. 
 

Adjustment of Other materials Component. 
vi) Price adjustment for increase or decrease in cost of local materials other than cement, Steel, 

Bitumen and POL procured by the contractor shall be  paid in accordance with the following 
formula:  
Vm=  0.85x Pm/ 100xRx( Mi- Mo) / Mo 
Vm= Increase or decrease in the cost of work during the month under consideration due to 

 changes in rates for local materials other than cement, Steel, Bitumen and 
POL. 

Mo =  The all India wholesale price index (all commodities) on the date of opening of Bids, 
as  published by the Ministry of Industrial Development Government of India, 
New Delhi.  

Mi = The all India average wholesale price index (all commodities) for the month under 
 consideration as published by Ministry of Industrial Development, 
Government of India,  New Delhi. 

Pm =  Percentage of local   material component (other than cement, Steel, Bitumen and POL) 
of the work plant and machinery spares component of the work 
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Annexure-S 
(See clause 31 of Section 3-GCC) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 
................................................... [Name of Employer] 
................................................... [Address of Employer] 
................................................... [Name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned 
Contract................................................ [Name and address of Contractor] (Hereinafter called "the 
Contractor") shall deposit with.................  [Name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of................. 
[Amount of Guarantee]* ..................... [in words]. 
 We, the [Bank of financial institution], as instructed by the Contractor, agree unconditionally 
and irrevocably to guarantee as primary obligator and not as surety merely, the payment 
to..................... [Name of Employer] on his first demand without whatsoever right of obligation on 
our part and without his first claim to the Contractor, in the amount not 
exceeding................................. [Amount of guarantee]*............................ [In words]. 
 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documents which may be 
made between............................................................... [Name of Employer] and the Contractor, shall 
in any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until............................ [Name of Employer] receives full repayment of the same 
amount from the Contractor. 

Yours truly, 
Signature and Seal : .............................................................................................. 

Name of Bank/Financial Institution : .............................................................................................. 

Address : .............................................................................................. 

Date : .............................................................................................. 

             
 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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Annexure- T 
(See clause32 of Section 3-GCC) 

 

Bank Guarantee Form for Secured Advance 
 

INDENTURE FOR SECURED ADVANCES 
 

 This indenture made the.....................day of.......................20........BETWEEN...................... 
(Hereinafter called the contractor which expression shall where the context so admits or implies be 
deemed to include his executors, administrators and assigns) or the one part and the Employer of the 
other part. 
 
 Whereas by an agreement dated................................................... (Hereinafter called the said 
agreement) the contractor has agreed. 
 
 AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advanced on the security of materials absolutely belonging to him and brought by him to the site of 
the works the subject of the said agreement for use in the construction of such of the works as he has 
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) 
 
 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 
Rupees...................... on the security of materials the quantities and other particulars of which are 
detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works 
signed by the Contractor on and the Employer has reserved to himself the option of making any 
further advance or advances on the security of other materials brought by the Contractor to the site of 
the said works. 
 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees......................................on or before the execution of these 
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 
acknowledge) and of such further advances (if any) as may be made to him as a for said the 
Contractor doth hereby covenant and agree with the President and declare as follows: 
 
That the said sum of Rupees...........................................so advanced by the Employer to 
 
(1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no 
other purpose whatsoever.  
 

(2) That the materials details in the said Account of Secured Advances which have been offered to 
and accepted by the Employer as security are absolutely the Contractor's own propriety and 
free from encumbrances of any kind and 'the contractor will not make any application for or 
receive a further advance on the security of materials which are not absolutely his own 
property and free from encumbrances of any kind and the Contractor indemnified the 
Employer against all claims to any materials in respect of which an advance has be made to 
him as aforesaid.  
 

(3) That the materials detailed in the said account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as aforesaid 
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(hereafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Engineer. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 
that until used in construction as aforesaid the said materials shall remain at the site of the 
said works in the Contractor's custody and on his own responsibility and shall at all times be 
open to inspection by the Engineer or any officer authorized by him.   In the event of the 
said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor 
will forthwith replace the same with other materials of tike quality or repair and make 
good the same required by the Engineer.  

 
(5) That the said materials shall not be removed from the site of the said works except with the 

written permission of the Engineer or an officer authorized by him on that behalf.  
 
(6) That the   advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 
provisions of the said agreement.   Provided that if any intermediate payments are made 
to the Contractor on account of work done than on the occasion of each such payment the 
Employer will be at liberty to make a recovery from the Contractor's bill for such payment 
by deducting there from the value of the said materials than actually used in the 
construction and in respect of which recovery has not been made previously, the value for this 
purpose being determined in respect of each description of materials at the rates at which 
the amounts of the advances made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of these 
presents the total amount of the advance or advances that may still be owing of the 
Employer shall immediately on the happening of such default be repayable by the 
Contractor to be the Employer together with interest thereon at twelve percent per 
annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs, charges, damages and expenses incurred by the Employer in 
or for the recovery thereof or the enforcement of this security or otherwise by reason of the 
default of the Contractor and the Contractor hereby covenants and agrees with the 
Employer to reply and pay the same respectively to him accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees..........................................................and any further 
sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the power 
contained therein if and whenever the covenant for payment and repayment here-in-before 
contained shall become enforceable and the money owing shall not be paid in accordance 
there with the Employer may at any time thereafter adopt alt or any of the following 
courses as he may deem best; 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 
contained in the said agreement debiting the contractor with the actual cost of 
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effecting such completion and the amount due to the contractor with the 
value of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided. If the balance is against the contractor, 
he is to pay same to the Employer on demand. 
 

(b) Remove and sell by public auction the seized materials or any part thereof and out 
of the moneys arising from the sale retain all the sums aforesaid repayable or 
payable to the Employer under these presents and pay over the surplus (if any) to the 
Contractor. 

 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement 
 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on 
the said advance shall not be payable. 
 

(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which 
has not been here-in-before expressly provided for the same shall be referred to the 
Employer whose decision shall be final and the provision of the Indian Arbitration Act for 
the time being in force shall apply to any such reference. 
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Annexure-U 
(See clause 34 of Section 3-GCC) 

 

Physical Completion Certificate 
 

Name of Work 

  

................................................................................................................... 

 ………….………………………………………………………………..... 

….…………………………………………………………………………. 

Agreement no  : ...................................................... Date: ............................................... 

Amount of Contract Rs : ..................................................................................................................... 

Name of Agency : ..................................................................................................................... 

Used M B No. : ..................................................................................................................... 

 

Last measurement recorded on date 

a. Page No. & MB No. _____________________________________________ 

b. Date _____________________ 

 

Certified that the above mentioned work was physically completed on.................... (Date) and taken 

over on........................... (Date) and that I have satisfied myself to best of my ability that the work 

has been done properly. 

 

 

Date of issue 

Executive Engineer 
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Annexure-V 
(See clause 34 of Section 3 –GCC) 

 

Final Completion Certificate 
 

Name of Work 

  

................................................................................................................... 

 ………….………………………………………………………………..... 

….…………………………………………………………………………. 

Agreement no  : ...................................................... Date : ............................................... 

Amount of Contract Rs : ..................................................................................................................... 

Name of Agency : ..................................................................................................................... 

Used M B No. : ..................................................................................................................... 

 

Last measurement recorded on date 

a. Page No. & MB No. _____________________________________________ 

b. Date _____________________ 

Certified that the above mentioned work was physically completed on ........................ (Date) and 

taken over on..................... (Date). 

Agreemented amount Rs......................................................................  

Final Amount paid to contractor Rs.......................................................  

Incumbency of officers for the work  

 I have satisfied myself to best of my ability that the work has been done properly. 

 

 

Date of issue 

Executive Engineer 
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Annexure-W 
(Seedause38 of Section 3-GCC) 

 
Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972:-Gratuity is payable to an employee under the Acton 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days'(say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.P. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker,  

iii. Payment of P.P. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 
 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer 
by Law. The principal Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to 
the establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say 20) or more contract labour. 

 
f) Minimum Wages Act 1948:- The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled employment. 

 
g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 
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j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to ail 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in 
the Act and gets these certified by the designated Authority. 

 
l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 

workmen and Employers, The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry. 

 
n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) 

Act 1979:- The Act is applicable to an establishment which employs prescribed minimum 
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments who 
carry on any building or other construction work and employs the prescribed minimum (say, 
10) or more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

 
p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 
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SECTION 3 

Conditions of Contract  

Part - II Special Conditions of Contract [SCC] 

 

1. If the contractor demands extension of time period after not completing the work within the stipulated 

period, then in case of impractical rates, in addition to the penalty of original tender conditions, 

additional penalty will be charged for the extended period on the demand of the contractor. The 

additional penalty will be 1/12th of the additional performance guarantee for every one month of 

extension of time. This condition should be mentioned separately in the Special Conditions of Contract 

of the tender. 
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SECTION 4  

BILL OF QUANTITIES [BOQ] 
General Description of work: 
Probable Amount of Contract: Rs. 
 

s. No. 
Particulars of Item of 

Work 
Quantity Unit Rate 

Amount  
(in figure) 

Amount  
(in words) 

Remarks 

i ii iii iv v vi Vii viii 
1        

2        

3        

4        

5        

6        

7        

8        

9        

10        

11        

12        

13        

14        

15        

Total  

Total Rupees (In Words) 
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SECTIONS 5 
AGREEMENT FORM 

Agreement 
 
 This agreement, made the ...................... day of............. between. ................................ (Name 
and address of Employer) (Hereinafter called "the employer) and 
………………………………………… (Name and address of contractor) hereinafter called "the 
Contractor" of the other part. 
 Whereas the Employer is desirous that the Contractor execute............... 
……………………………………………………………………………… (Name and identification 
number of Contract) (Hereinafter called "the Works") and the Employer has/ accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein, at a cost of Rs....................................................................................................................... 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part 
of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 

iii. Condition of Contract: General & Special 
iv. Contract Data 
v. Bid Data 

vi. Drawings 
vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 
In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 
  The Common Seal of............................................................... was hereunto affixed in the 
presence of: 
 
           Signed, Sealed and Delivered by the said ....................................................................... 
......................................................................................................... in the presence of: 
 
 
Binding Signature of Employer....................................................................... 
 
Binding Signature of Contractor.......................................................................  
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