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NOTICE INVITING e-TENDERS 
 

The Executive Engineer ‘N’ Division, CPWD, Ist Floor, I.P. Bhawan, New Delhi on behalf of the 
President of India, invites online Percentage rate tenders from the eligible and enlisted contractors of 
appropriate class of CPWD for the following work. 
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NIT No Name of work & location Estimate cost 
put to bid 
(Rs.) 

Earnest Money 

(Rs.) 
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period of 
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(in months) 

Last date of 
online 
submission 
of bid, EMD 
and other 
documents 
as specified 
in the bid 
document. 
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   Repair and 
Rehabilitation of 
GPRA houses at 
Pandara  Road, 
Pandara Park, 
Cornwalis Road & 
Bharti Nagar,  
CPWD, New Delhi 
during 2026-27. (SH:- 
Repair of Ceiling, 
Chajja and Beam in 
D-I type flats of 
Bharti Nagar).          
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The bid forms and other details be obtained from the website http://etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost.  

  

  

 Executive Engineer 
N- Division, CPWD 
New Delhi- 110002 
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INTEGRITY PACT 

To 

……………………….., 

……………………….., 

……………………….. 

Sub: NIT No. 55/EE/NDN/2026-27 (Short Notice E-tender)  or the work:-    Repair and 
Rehabilitation of GPRA houses at Pandara  Road, Pandara Park, Cornwalis Road & 
Bharti Nagar,  CPWD, New Delhi during 2026-27. (SH:- Repair of Ceiling, Chajja and 
Beam in D-I type flats of Bharti Nagar).          
 

Dear Sir, 

It is here by declared that CPWD is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be 
deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD. 

 

     Yours faithfully 

 

  Executive Engineer 
             N-Division, CPWD,  

             1st Floor, I.P. Bhawan,  
New Delhi 110002 
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INTEGRITY PACT 
To, 
 
The Executive Engineer, 
N- Division, CPWD,  
I.P. Bhawan, New Delhi, Pin 110002. 
 

Sub:   Submission of Tender for the work of:    Repair and Rehabilitation of GPRA houses at 
Pandara  Road, Pandara Park, Cornwalis Road & Bharti Nagar,  CPWD, New Delhi during 
2026-27. (SH:- Repair of Ceiling, Chajja and Beam in D-I type flats of Bharti Nagar).            

Dear Sir, 

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the Integrity 
Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which 
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE 
BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this 
condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree 
that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which 
will come into existence when tender/bid is finally accepted by CPWD. I/We acknowledge and accept the 
duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 
Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 
submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify the 
tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid. 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 

 

TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORISED TO 
SIGN THE RELEVANT CONTRACT ON BEHALF OF CPWD 
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INTEGRITY AGREEMENT 

(Integrity Agreement is applicable for all works of estimate cost put to tender equal to or more than the 
threshold value given in Schedule-F) 

This Integrity Agreement is made at ................ on this ............ day of 2026 

BETWEEN 

President of India represented by the Engineer-In-Charge (hereinafter referred to as the Principal, which 
expression shall unless repugnant to the meaning or hereof include its successors and permitted assignees) 

AND 

..................................................................................................................................... 

(Name and Address of the bidder) 

(hereinafter reference to as the “Bidder/Contractor” and which expression shall unless repugnant to the 
meaning or context hereof include its successors and permitted assignees) 

Preamble 

WHEREAS   the   Principal   has   floated   the   tender   (NIT   No      55/EE/NDN/2026-27 (Short 
Notice E-tender) ) (hereinafter referred to as the Tender) and intends to award, under laid down  

organizational procedure contract for:-    Repair and Rehabilitation of GPRA houses at Pandara  
Road, Pandara Park, Cornwalis Road & Bharti Nagar,  CPWD, New Delhi during 2026-27. 
(SH:- Repair of Ceiling, Chajja and Beam in D-I type flats of Bharti Nagar).               hereinafter 
referred to as the “Contract”. 

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as Integrity Pact), the terms and conditions of which shall also be read 
as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
hereunder. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 
as follows and this integrity Pact witnesses as under: 

Articles 

Article 1: Commitment of the Principal/Owner 

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the 
following principles: 
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No employee of the Principal/Owner, personally or through any of his/her family members, will in 
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to. 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The 
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution. 

The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in the 
past has been of biased nature. 

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation 
of the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner 
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere 
to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or 
corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering 
process and throughout the negotiation or award of a contract. 

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation in the Tender process and 
during the Contract execution: 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 
any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or during the execution of the 
Contract. 

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness 
or to cartelize in the bidding process. 

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 
Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass 
on to others, any information or documents provided by the Principal/Owner as part of the business 
relationship, regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names 
and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign 
Principal/Owner or the foreign Principal/Owner directly could bid in a tender but not both. Further, in cases 
where an agent participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on 
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behalf of another manufacturer along with the first manufacturer in a subsequent/parallel tender for the 
same item. 

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award 
of the Contract. 

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent 
practice willful misrepresentation or omission of facts or submission of fake/forged documents in order to 
induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process to the detriment of the 
Government interests. 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices 
(Which shall include the act of obtaining something, compelling an action or influencing a decision through 
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall 
upon a person, his/ her reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or 
its established policies and laid down procedures, the Principal/Owner shall have the following rights in 
case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner absolute right: 

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 
transgression through a violation of Article 2 above or in any other form, such as to put his reliability or 
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers 
to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if 
already executed or exclude the Bidder/Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner. 

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the 
Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the Contract 
or has accrued the right to terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the Principal/Owner, may in its considered 
opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 
of the Bidder/Contractor. 

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of 
an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption 
within the meaning of PC Act, or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

The Bidder declares that no previous transgressions occurred in the last 3 years with any other company in 
any country confirming to the anticorruption approach or with Central Government or State Government 
or any other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender 
process. 
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If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or 
action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit 
by the Principal/Owner. 

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has 
installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke 
the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 
with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles 
laid down in this agreement/Pact by any of its Subcontractors/sub-vendors. 

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors. 

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender 
process, from the Tender process. 

Article 6- Duration of the Pact 

This integrity Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 
02  Months after the completion of work under the contract or expiry defect liability period or last payment 
made under the contract, whichever is later and for all other bidders, 6 months after the Contract has been 
awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the 
lapse of this Pacts as specified above, unless it is discharged/determined by the ADG/SDG, CPWD 
concerned. 

Article 7- Other Provisions 

This integrity Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of 
the Division of the Principal/Owner, who has floated the Tender. 

Changes and supplements as well as termination notice need to be made in writing. 

If the Contractor is a partnership or a consortium, this integrity Pact must be signed by all the partners or 
by one or more partner holding power of attorney signed by all partners and consortium members. In case 
of a Company, the integrity Pact must be signed by a representative duly authorized by board resolution. 

Should one or several provisions of this integrity Pact turn out to be invalid; the remainder of this pact 
remains valid. In this case, the parties will strive to come to an agreement to their original intensions. 

Issued like Warranty/Guarantee etc. shall be outside the purview of IEMs. 

It is agreed term and condition that any dispute or difference arising between the parties with regard to the 
terms of this integrity pact, any action taken by the Principal/Owner in accordance with this integrity pact 
or interpretation thereof shall be subject to arbitration. 
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In view of the nature of integrity pact, the integrity pact is irrevocable and shall remain valid even if the 
main tender/contract is terminated till the currency of the integrity pact. 

If any complaint regarding violation of IP is received directly by the Principal/Owner in respect of the 
contract, the same shall be referred to the IEM for comments/recommendations. 

Article 8- Legal and Prior Rights 

All rights and remedies of the parties here to shall be in addition to all the other legal rights and remedies 
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and 
not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the parties agree 
that this Integrity Pact will have precedence over the Tender/Contact documents with regard to any of the 
provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above  mentioned in the presence of following witnesses: 

..................................................... 

(For and on behalf of Principal/Owner) 

..................................................... 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1 ............................................ 

(signature, name and address) 

 2 ............................................ 

(signature, name and address)  

Place: 

Dated: 

Note: To be signed by the Bidder and the Engineer-In-Charge  
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 

1 The bidder should read all the instructions, items & conditions, contract clauses, 
nomenclature of items, specifications etc., contained in the bid document very 
carefully, before quoting the rates. 

2 The bidder should also read the General Conditions of Contract for CPWD works 2023, 
published by DG (W), CPWD, Nirman Bhawan, New Delhi which will be a part of the 
Agreement with up to date amendments upto the date of receipt of tenders. 

3 The bidder shall quote his rates keeping in mind the specifications, terms & conditions, 
additional and special conditions etc. and nothing extra shall be payable unless 
otherwise specified. 

4 The bidder shall have to make his own arrangement for housing facilities for staff and 
labour away from construction site and shall have to transport the labour to and fro 
between construction site and labour camp at his own cost. No labour huts will be 
allowed to be constructed at the project site. Any decision in this regard shall rest with 
the Engineer-in-charge and the contractor shall have no claim on this account in any 
kind. 

5 The bidder shall quote his rebate if required, mentioning specifically on what 
component it is applicable otherwise it shall be considered general rebate on total 
quoted rates. 

6 The work required to be executed in occupied building. The bidder shall take 
precautions to ensure quality of workmanship as well as the progress of the work. He 
shall regulate the labourers accordingly. 

7 The bidder shall make arrangement for disposal of dismantled materials, malba from 
upper floors or from the sites on daily basis which should be environment friendly. 

8 C.P.W.D Contractor’s Labour Regulations: 

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 05.05.2015)  

(i) Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online 
transfer to his bank account. 
 

(ii) All wages shall be paid through bank or ECS or online transfer. 
 
(iii) It shall be the duty of the contractor to ensure the disbursement of wages through bank account of 

labourers. 
 
(iv) The contractor shall obtain from the junior Engineer or any other authorized representative of the 

Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries in the 
“Register of Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:- 

“Certified that the amount shown in column No……………has been paid to the workman 
concerned through bank account of labourer on……………at…………….”  
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9 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 08/11/2015:-  

a. The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/registration or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW welfare board  and program chart(time and 
progress) within the period specified in schedule ‘F’  

b. As per introduced clause 7A, no running account bill shall be paid for the work till the 
applicable labour license, registration with EPFO, ESIC and BOCW welfare board 
whatever applicable are submitted by the contractor to the Engineer-in-charge.  

c. The contractor shall also comply with provision of the interstate migrant workman 
(regulation of employment) and condition of service at 1979. 
 

10 GST as applicable shall be borne by the agency. The agency shall quote his rates 
considering applicable GST and other taxes and nothing extra shall be paid on this 
account. 
 

11 Necessary recoveries as applicable shall be made from the bill as per Govt. Rule. 
 

12 Agency has to be following the up to date direction/guidelines issued by the department 
time to time regarding pandemic Covid-19. 

 
13 In Case of extension of agreement due to delay/reduction in scope of work; no claim 

on account of reduction in value of work, loss of business, loss of profit, consequently 
overheads, any type of interest etc shall be entertained. 

 
14 The agency shall be bound to do the work in any location under the jurisdiction of ‘N’ 

Division as decided by Engineer-in-Charge for which nothing extra shall be paid. 
 

15 Testing charges to be borne by contractor:- 
All expenditure to be incurred for testing of samples e.g. packaging, sealing, 
transportation, loading, unloading etc. including testing charges shall be borne by the 
contractor from approved laboratories by ADG (RD) / SDG. 
 

16. Malba obtained from execution of work shall be removed immediately and shall not  
remaining in premises more than 24 hours. 

 

17. The guidelines regarding preventive measures for Air Pollution from demolition & 
construction activities issued by Delhi Pollution Control Committee vide no. 
DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of 
Hon’ble National green Tribunal directions are applicable to the contractor. All 
appropriate protection measures as per NGT, DPCC and Ministry of Environment and 
Forest issued time to time shall be taken by the contractor at his own cost. Nothing extra 
shall be payable to the contractor on this account. 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 
FORMING PART OF BID DOCUMENT 

(Applicable for inviting open tenders) 

The Executive Engineer ‘N’ Division, CPWD, Ist Floor, I.P. Bhawan, New Delhi on behalf of the 
President of India invites online Percentage rate tender from the approved, eligible and enlisted contractors 
of CPWD for the following work. 

S. 
No 

NIT No Name of work & location Estimate cost 
put to bid (Rs.) 

Earnest 
Money 

(Rs.) 

Stipulated 
period of 
completion 
of work 

(in 
months) 

Last date 
of online 
submission 
of bid, 
EMD and 
other 
documents 
as 
specified 
in the bid 
document. 

Date and 
time of 
opening 
of bid 
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      Repair and 
Rehabilitation of 
GPRA houses at 
Pandara  Road, 
Pandara Park, 
Cornwalis Road & 
Bharti Nagar,  CPWD, 
New Delhi during 
2026-27. (SH:- Repair 
of Ceiling, Chajja and 
Beam in D-I type flats 
of Bharti Nagar).          
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 1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents required. 

 

2.  Information and Instructions for bidders posted on website shall form part of bid  document. 
 

3.  The bid document consisting of plans, specifications, the schedule of quantities of various types of 
items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from website http://etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 

4.          But the bid can only be submitted after deposition of EMD Online through e-gateway. 

5.  Those contractors who are not registered or have not updated their profile on the website mentioned 
above, are required to get registered/update their profile beforehand. The necessary training 
materials including the videos with step to step process are available on download section of 
https://etender.cpwd.gov.in.  
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6.  The intending bidder must have valid class-III digital signature certificate with encryption key 
(Combo type) to perform any operations/transactions on the e-tendering portal/website and the 
bidders should download and install the eMsigner on their system as per instruction available on 
download section of https://etender.cpwd.gov.in. 

7.  On opening date, the contractor can login and see the bid opening process. After opening of bids he 
will receive the competitor bid sheets. 

8.  Contractor can upload documents in the form of JPG format and PDF format. 

9.  Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures 
appears in yellow colour and the moment rate is entered, it turns sky blue 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 
the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in percentage 
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

10. SC/ST contractors enlisted under class V category are exempted from processing fee payable to 
ITI. 

11. The Contractor should quote the percentage above or below to two places of decimal only. 

12. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 
not be bound to accept the lowest or any other tender. 

 
13. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 

of the tender documents drawings or other records connected with the work given to them. The 
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may 
reject the bid. 

14. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and maintenance 
of the works. 

15. If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the contractor. 

16. Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 
works comprised therein according to drawings and specifications or from any of his obligations 
under the contract. 
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17. The agency shall follow the standard operating procedure and guidelines scrupulously at the 
construction site to contain the outbreak of COVID-19. It is the sole responsibility of the agency 
to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various 
Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The 
quoted rates shall inclusive of all such required measures and materials like Soaps, Detergents, 
Sanitizers, Disinfections, Masks, Gloves and other personal protection equipment’s to contain 
COVID-19 and nothing extra shall be paid.” 

18. The bidder, who has backed out, shall not be allowed to participate in the re-tendering process. 

19. Testing charges to be borne by contractor:- 

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading, 
unloading etc. including testing charges shall be borne by the contractor from approved laboratories 
by ADG (D) / SDG. 

20. The agency shall be bound to do the work in any location under the jurisdiction of ‘N’ Division as 
decided by Engineer-in-Charge for which nothing extra shall be paid. 

21.  Malba obtained from execution of work shall be removed immediately and shall not remain in 
premises more than 24 hours. 
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List of Documents to be scanned and uploaded within the period of bid submission: 

S.No. For eligible CPWD Registered Contractors 

1. Scanned Copy of original Bank Guarantee including e-Bank Guarantee issued by the  
Commercial Bank. 

2. Copy of Enlistment Order of CPWD Contractor in appropriate class of B and R category. 

3. GST registration certificate of the State in which the work is to be taken up, if already 
obtained by the bidder.  

If the bidder has not obtained GST registration in the State in which the work is to be taken 
up, or as required by GST authorities then in such a case the bidder shall scan and upload 
following undertaking along with bid documents. 

“lf work is awarded to me, l/we shall obtain GST registration certificate of the State, in which 
work is to be taken up, within one month from the date of receipt of award letter or before 
release of any Payment by CPWD, whichever is earlier, failing which l/we shall be responsible 
for any delay in payments which will be due towards me/us on account of the work executed 
and/or for any action taken by CPWD or GST Department in this regard”. 

4 Scanned copy of original bank guarantee including e-Bank Guarantee of any 
commercial bank against EMD.  

5 Form 'F' Undertaking on structural stability and soundness of already completed 
buildings and infrastructure Projects. (Page.-106) 

6 Affidavit regarding Non-Debarred/Suspended in CPWD in Rs. 100/- bond paper.     
“I/We have not been debarred/suspended for tendering in CPWD till the last date 
of submission of bid”. 

7 Contact details in company letter Head: 
(i)  E-Mail Id. :……………………………………………… 8 Declaration under official secret Act 1923 
  “I/We shall maintain the secrecy of the tender documents, drawings or 
other records connected with the work given to me/us. The unsuccessful 
tenderers shall return all the drawings given to them. Otherwise, 
department has right to reject the bid and take action against me/us as per 
rules”.  

9 Certificate of ERP Training through any of the CPWD Regional Training Institutes 
(RTIs) or through the National CPWD Academy (NCA), Ghaziabad or through any 
other special training arranged by ERP unit at CPWD Headquarter. 

 

Notes:- Lowest bidder shall submit the uploaded documents mentioned above 
within 3 days of opening of bid with the Executive Engineer, N-Division, 
CPWD, New Delhi. 

  Executive Engineer 
N- Division, CPWD 
New Delhi- 110 002 
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CPWD-6 (for e-Tendering) 

1. Online Percentage Rate bids are invited on behalf of the President of India from approved, 

eligible contractors of appropriate class of CPWD for the following work:- “ Repair and 
Rehabilitation of GPRA houses at Pandara  Road, Pandara Park, Cornwalis Road & 
Bharti Nagar,  CPWD, New Delhi during 2026-27. (SH:- Repair of Ceiling, Chajja 
and Beam in D-I type flats of Bharti Nagar).         ” 

 

The enlistment of the contractors should be valid on the last date of submission of bids.  
In case the last date of submission of tender is extended, the enlistment of contractor should 
be valid on the original date of submission of bids. 
 

1.1  The work is estimated to cost ₹ 28,29,073/-This estimate, however, is given merely as a 
rough guide. 
 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 
(or other Standard Form as mentioned) which is available as a Govt. of India Publication 
and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per 
various terms and conditions of the said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 03 Months from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, 
in accordance with the phasing, if any, indicated in the bid documents.  

4. The site for the work is available. 

5. The architectural and structural drawings shall be made available in phased manner, as per 
requirement of the same as per approved programme of completion submitted by the 
contractor after award of work. The bid document consisting of plans, specifications, the 
schedule of quantities of various types of items to be executed and the set of terms and 
conditions of the contract to be complied with and other necessary documents except 
Standard General Conditions of Contract Form can be seen on website https:// 
etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

6. After submission of the bids the contractor can re-submit revised bid any number of times 
but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified.  

8. When bids are invited in three stage system and if it is desired to submit revised financial 
bid then it shall be mandatory to submit revised financial bid. If not submitted then the bid 
submitted earlier shall become invalid. 

 

   9. Earnest Money will be paid online through CPWD e-Tendering platform within the 
period of bid submission. 

A part of earnest money is acceptable in the form of bank guarantee also.  In such case 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 
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deposited through online payment mode and balance may be deposited in the shape of 
Bank Guarantee including e-Bank Guarantee any commercial bank having validity for a 
period of 90 days for single bid works and 180 days for two bid system or more from the 
last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 

EMD shall be made / issued only from the account of the bidder / tenderer submitting the 
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer 
submitting the bid, shall not be accepted. 

 The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after 
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three 
bid system, earnest money deposit of bidders unsuccessful during technical bid evaluation 
etc. should be returned within 30 Days of declaration of result of technical bid evaluation. 

 Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the notice inviting e-tender shall be scanned and uploaded on the e-Tendering 
website within the period of bid submission. However, certified copy of all the scanned 
and uploaded documents as specified in e-tender notice shall have to be submitted by the 
lowest bidder within a week physically in the office of tender opening authority. Online 
bid documents submitted by intending bidders shall be opened only of those bidders, 
who has deposited EMD online through CPWD e-tendering portal and Bank 
Guarantee including e-Bank Guarantee (for balance amount as prescribed) from a 
Commercial Bank on CPWD e-tendering platform and other documents scanned and 
uploaded are found in order. 

 The bid submitted shall be opened at 05:00 PM on 21.05.2026. 

10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded 
if: 

(i) The bidder is found ineligible. 
 

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of bid opening authority. 
 

(iv)  If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered 
as lowest tenderer. 
 

11.  The contractor whose bid is accepted will be required to furnish performance guarantee at 
(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is higher). (b) 
Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to 
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Tender (ECPT), the Performance Guarantee, in addition to the requirement under (a) above, 
shall be increased by an amount equal to the difference between eighty percent (80%) of the 

ECPT and the tendered amount as mentioned in schedule E and within the period specified 
in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the 
Commercial Banks in accordance with the prescribed form. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule 'F', 
including the extended period if any, the Earnest Money deposited by the contractor shall 
be forfeited automatically without any notice to the contractor. The earnest money 
deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor whose bid is accepted will also be required to furnish either copy 
of applicable licenses/ registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code 
No. If applicable and also ensure the compliance of aforesaid provisions by the sub-
contractors, if any engaged by the contractor for the said work within the period specified 
in Schedule F. 

12 The Description of work is as follows: - 
  Repair and Rehabilitation of GPRA houses at Pandara  Road, Pandara Park, Cornwalis 
Road & Bharti Nagar,  CPWD, New Delhi during 2026-27. (SH:- Repair of Ceiling, Chajja 
and Beam in D-I type flats of Bharti Nagar).           
Intending tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site the means of access to the site, 
the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
effect their tender. A tenderer shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charges consequent on any misunderstanding or otherwise 
shall be allowed. The tenderes shall be responsible for arranging and maintaining at his 
own cost all materials, tools and plants, water, electricity access, facilities for workers and 
all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of tender by a tenderer implies that he has read 
this notice and all other contract documents has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools and 
plants etc., will be issued to him by the Government and local conditions and other factors 
having a bearing on the execution of the work. 
 
 
 

13. The competent authority on behalf of the President of India does not bind itself to accept 
the lowest or any other tender and reserves to itself the authority to reject any or all the 
tenders received without the assignment of any reason. All tenders in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional rebate is 
put forth by the tenderer shall be summarily rejected.  

14. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and the tenders submitted by the contractor who resort to canvassing will be liable for 
rejection.  
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15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the tender and the tenderer shall be bound to perform 
the same at the rate quoted.  

16. The contractor shall not be permitted to bid for works in CPWD Circle (Division in case 
of contractors of Horticulture/Nursery category) responsible for award and execution of 
contracts in which his near relative is posted as Divisional Accountant or as an officer in 
any capacity between the grades of Superintending Engineer, DC-1 and Junior Engineer 
(both inclusive). He shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him and who are near relatives to any 
Gazetted officer in the Central Public Works Department or in the Ministry of Housing 
and Urban Affairs. Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of contractors of this Department.  

17. No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed 
to work as a contractor for a period of one year after his retirement from Government 
service, without the prior permission of the Government of India in writing. This contract 
is liable to be cancelled if either the contractor or any of his employees is found any time 
to be such a person who had not obtained the permission of the Government of India as 
aforesaid before submission of the tender or engagement in the contractor’s service.  

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from 
the date of opening of bids further. 

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department within 7 days after last date of 
submission of bids, then the Government shall without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter 
of acceptance for the work is issued or not. 
 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department after expiry of 7 days after last 
date of submission of bids, then the Government shall without prejudice to any other right 
or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of 
letter of acceptance for the work is issued or not. 
 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work. 

19. This Notice inviting bid shall form a part of the contract document. The successful 
Tenderer/contractor, on acceptance of his bid by the Accepting Authority, shall, within 
15(Fifteen) Days from the stipulated date of start of the work, sign the contract consisting 
of:- 

(a) The notice inviting bid, all the documents including additional conditions, specifications 
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid 
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and rates quoted online at the time of submission of bid and acceptance thereof together 
with any correspondence leading thereto. 

 (b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

20. For Composite Bids 

20.1.1  The Executive Engineer in charge of the major component will call bids for the composite 
work. The cost of bid document and earnest money will be fixed with respect to the 
combined estimated cost put to tender for the composite bid.  

20.1.2  The bid document will include following three components: 

Part A:- CPWD-6, CPWD-7  including schedule A to F for the major component of the work, 
Standard General Conditions of Contract for CPWD 2023 as amended/modified up to 
date of submission of  tender. 

Part B:-General / specific conditions, specifications and schedule of quantities applicable to major 
component of the work. 

Part C:-Schedule A to F for minor component of the work (competent authority under clause 2 
and clause 5 shall be same authority as mentioned in schedule A to F for major 
components), General/specific conditions, specifications and schedule of quantities 
applicable to minor component(s) of the work. 

20.1.3  The bidders must associate himself, with agencies as per NIT conditions. 

20.1.4  The eligible bidders shall quote percentage rates for all items of major component as well 
as from minor components of work. 

20.1.5  After acceptance of the bid by competent authority, the EE in charge of major component 
of the work shall issue letter of award on behalf of the President of India. After the work 
is awarded, the main contractor will have to enter into one agreement with EE In charge 
of major component and has also to sign two or more copies of agreement depending 
upon number of EE’s in-charge of minor components. One such signed set of agreement 
shall be handed over to EE in-charge of minor component(s). EE of major component 
will operate Part A and Part B of the agreement. EEin charge of minor component(s) 
shall operate Part C along with Part A of the agreement. 

20.1.6  Entire work under the scope of composite bid including major and all minor components 
shall be executed under one agreement. 

20.1.7  Security Deposit will be worked out separately for each component corresponding to the 
estimated cost of the respective component of works. 

20.1.8  The main contractor has to associate agencies for specialized component(s) conforming 
to eligibility criteria as defined in the bid document and has to submit detail of such 
agency(s) to Engineer-in-charge of relevant component(s).within prescribed time. Name 
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of the agency(s) to be associated shall be approved by Engineer-in-charge of relevant 
component(s). 

20.1.9  In case the main contractor intends to change any of the above agency/agencies during 
the operation of the contract, he shall obtain prior approval of Engineer-in-charge of 
relevant specialized component(s). 

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In 
case Engineer-in-charge is not satisfied with the performance of any agency, he can direct 
the contractor to change the agency executing such items of work and this shall be binding 
on the contractor. 

20.1.10  The main contractor has to enter into MoU with agency(s) associated by him . Copy of 
such MoU shall be submitted to EE/ DDH in charge of each relevant component as well 
as to EE in-charge of major component. In case of change of associate contractor, the 
main agency(s) has to enter into MoU/agreement with the new contractor associated by 
him. 

20.1.11  Running payment for the major component shall be made by EE of major discipline to 
the main contractor. Running payment for minor components shall be made by the 
Engineer- in-charge of the discipline of minor component directly to the main contractor. 
The EMB shall be maintained independently by Engineer-in-charge of major and minor 
components. 

20.1.12A. The composite work shall be treated as complete when all the components of the work 
are complete. The completion certificate of the composite work shall be recorded by 
Engineer-in-charge of major component after record of completion certificate of all other 
components.  

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in 
the final bill for composite contract. 

21.  Integrity Pact (IP) is to be made part of NIT/Agreement only for works with estimated 
cost put to tender of Rs. 300 Crores and above as per OM No. DG/CON/Misc./24 dated 
05.09.2022. 

22. The intending bidders are required to update their profile in CPWD e- tender portal and 
to upload their bids well in advance of last date of submission of tender. Any issue related 
to updating profile/uploading tender can be resolved through the concerned Executive 
Engineer/ Assistant Engineer (Phone no *011-23378292 e- mail Id 
*deleecn.cpwd@nic.in) or ERP helpline no. 18001803286 or e-mail ld 
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait 
to raise any issues till the last date of submission of bid in their own interest. DG/SOP/36 
dated 25.03.2022. 
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23. In Case of extension of agreement due to delay/reduction in scope of work due to 
foreclosure, no claim on account of reduction in value of work, loss of business, loss of 
profit, consequently overheads, any type of interest etc shall be entertained.  

24. If the exigencies of the work so demand, the engineer-in-charge may allow payment to a 
third party, who is creditor to the contractor, after fulfilling the conditions under clause 
7B of Schedule A to F. 

25. GST as applicable shall be borne by the agency. The agency shall quote his rates 
considering applicable GST and other taxes and nothing extra shall be paid on this 
account. 

26. The agency shall be bound to do the work in any location under the jurisdiction of ‘N’ 
Division as decided by Engineer-in-Charge for which nothing extra shall be paid. 

27. Necessary recoveries as applicable shall be made from the bill. 

 

 

Executive Engineer 
‘N’ Division, CPWD 

New Delhi 
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C.P.W.D.- 7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

STATE :-Delhi                  CIRCLE:- Delhi Circle-1 
BRANCH :-B&R                 DIVISION :- N-Division 
REGION :- Delhi 

Percentage Rate Bid 
 

Bid for the work of: -    Repair and Rehabilitation of GPRA houses at Pandara  Road, Pandara 
Park, Cornwalis Road & Bharti Nagar,  CPWD, New Delhi during 2026-27. (SH:- Repair of 
Ceiling, Chajja and Beam in D-I type flats of Bharti Nagar).            
 

Dear Sir, 

(i) Tenders to be uploaded online by at 04:30 PM on 21.05.2026 
 

(ii) To be opened online in presence of tenders who may be present on 21.05.2026 at 05:00 PM 
in the office of Executive Engineer, N-Division, CPWD, IP Bhawan, New Delhi. 
 

TENDER 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D ,E & F. 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in clause 11 of the Conditions of contract and with such materials as are provided for, by, 
and in respects of accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for 30 days from the due date of its opening and not to make 
any modification in its terms and conditions. 

I/We have deposited EMD through online payment mode for the prescribed amount as per 
the bid document. 

In respect of portion of EMD prescribed in the shape of BG, the scanned copy of original Bank 
Guarantee including e-Bank Guarantee (as applicable) of any commercial bank having validity for a period 
of 90 days for single bid and 180 days for two bid systems or more from the last date of receipt of bids 
(strike out as the case may be), is to be uploaded. If I/We, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said President of India or his successors, in office 
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender documents upon the terms and conditions contained or 
referred to those in excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive 
Engineer as per the bid document. A copy of earnest money deposit receipt of prescribed amount deposited 
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in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 
Cheque or Bank Guarantee includes e-Bank Guarantee (as prescribed) issued by a Commercial Bank, is 
scanned and uploaded (strike out as the case may be).  

(i) If I/We withdraw my tender or makes any modification in the terms & condition of the tender 
which     is not acceptable to the department within 7 days after qualification for financial bid then 
the Government shall without prejudice to any other right or remedy, forfeit 50% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or not. 

(ii) If I/We withdraw my tender or makes any modification in the terms & conditions of the tender 
which is not acceptable to the department after expiry of 7 days after qualification for financial bid 
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 
100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or 
not. 
A sum of Rs 56,581/- is hereby forwarded in Insurance Surety Bond, Accounts Payee Demand 

Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from 
any of Commercial Banks as earnest money. If I/We fail to furnish the prescribed performance guarantee 
within prescribed period, I/We agree that the said President of India or his successors in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. 

Further, if I/We fail to commence work as specified, I/We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender documents upon the terms and conditions contained or 
referred to those in excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of performance guarantee as aforesaid I/We shall be 
debarred for participation in the retendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, 
then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the 
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate information / derived 
there from to any person other than a person to whom I/We, am/are authorised to communicate the same or 
use the information in any manner prejudicial to the safety of the state. 

Dated …………………      Signature of the Contractor 
Postal Address                 
Telephone No.            

Witness.                         FAX.                                   
Address.                         E-Mail  ID                                   
Occupation                           
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ACCEPTANCE 

The above tender (as modified by you as provided in the letter mentioned hereunder) is 
accepted by me for an on behalf of the President of India for a sum of                                             
Rs.…………*…………… (Rupees …………………*………………………………………) 

The letter referred to below shall form part of this contract agreement. 

 

a)  
b)  
c)  

 
For & on behalf of President of India 

 

Signature …………….*…………… 

 

Dated …………….*……………  Designation …………….*…………… 

 

* To be filled in by the Engineer-in-charge 

 

Executive Engineer 
N-Division, CPWD 

New Delhi 
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PROFORMA OF SCHEDULES 

SCHEDULE ‘A’   
Schedule of quantities                                                                      As attached 

SCHEDULE ‘B’ 
Schedule of  materials to be issued to 
the contractor Schedule 

 

S. No. 
Description 

of item 
Quantity 

Rates in figures & words at which the    
material will be charged to the contractor 

Place of  
Issue 

1 2 3 4 5 
-----NIL-------- 

*SCHEDULE ‘C’ 

Tools and plants to be hired to the 
contractor 

 

S. No. Description Hire charges per day Place of  
Issue 

1 2 3 4 
-----NIL-------- 

SCHEDULE ‘D’ 
Extra schedule for specific 
requirements/documents for the work, 
if any.                         

: NIL 

SCHEDULE ‘E’ 

Reference to General Conditions of 
contract 

  
: 

General Conditions of Contract 2023 (Maintenance  
Works) for CPWD Works with amendments issued  
upto last day of online receipt of tender 

Name of Work :   Repair and Rehabilitation of GPRA houses 
at Pandara  Road, Pandara Park, Cornwalis 
Road & Bharti Nagar,  CPWD, New Delhi 
during 2026-27. (SH:- Repair of Ceiling, 
Chajja and Beam in D-I type flats of Bharti 
Nagar).          

Estimated cost of work : ₹ 28,29,073/- 
(i) Earnest Money : ₹ 56,581/- 
(ii) Performance Guarantee : (a) 5% of tendered value or Estimated Cost Put to 

Tender (ECPT) (whichever is higher). (b) Where the 
tendered amount is less than eighty percent (80%) 
of the Estimated Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the 
requirement under (a) above, shall be increased by 
an amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered 
amount 

(iii) Security Deposit : 2.5% of tendered value of the work to be deducted 
from each  R/A & Final Bill. 
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SCHEDULE ‘F’ 

GENERAL RULES & DIRECTIONS   

Officer inviting tender : Executive Engineer, N-Division, CPWD, 
New Delhi. 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3. 

 
: 

 
As per clause 12.2 and 12.3. 

Definitions   
2(v)    Engineer -in- Charge : Executive Engineer, N-Division, 

CPWD, New Delhi. 

2(viii)  Accepting Authority : Executive Engineer, N-Division, CPWD,
New Delhi. 

2(x)    Percentage on cost of materials and   
Labour to  cover all overheads and profits 

:  
15% 

2(xi)    Standard Schedule of Rates : DSR-2023 with correction slips issued upto 
llast date of online receipt of tender and Market 
Rates. 

2(xii) Department : Central Public Works Department. 
9 (ii) Standard CPWD Contract Form GCC 2023, 
CPWD Form 7/ 8 as modified & corrected upto 

: CPWD Form 7 modified & corrected up to 
last date of submission of tender. 

Clause 1   
(i)   Time allowed for submission of Performance 

Guarantee, Programme Chart (Time and  
Progress) and applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof 
from the date of issue of letter of acceptance. 

 
 

: 

 
 

03 days 

   
(ii) Maximum allowable extension with late fee @ 

0.1% per day of Performance Guarantee 
amount beyond the period provided in (i) 

       Above. 

 
: 

 
01 days 

   
Clause 2   

Authority for fixing compensation under        
Clause- 2 

: Superintending Engineer, 
DC-1, CPWD, 

I.P. Bhawan, New Delhi. 

Clause 2A   
Applicable Clause 2A : Not Applicable 
Clause 5/5A  Clause 5 



28 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,           Sr. D/Man             AE (P)              EE                     
 

Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start. 

: 04 days 

 

Mile stone(s) as per table given below:- 
 

Sl. 
No. 

Description of 
Milestone (Financial) 

Time allowed in days (from 
date of start) 

Amount to be with- held in 
case of non- achievement of 

Milestone 

As described in general condition & silent points. 

 

Time allowed for execution of work: 03 Months. 
 

 Authority to decide  

(i) 
Authority to convey the decision of 
shifting of milestone and extension of 
time 

Executive Engineer, N-Division, CPWD, I.P. 
Bhawan, New Delhi 

(ii) Authority to decide for Rescheduling of 
milestones and extension of time 

Superintending Engineer, DC-1, CPWD,  New 
Delhi 

(iii) 
Shifting of date of start in case of 
delay in handing over of site. 

Superintending Engineer, DC-1, CPWD, New 
Delhi 

 
 

Clause 5 Schedule of handing over of site. 

Part Portion of site Description Time Period for handing over 
reckoned from date of issue of 

letter of intent. 

Part A Portion without any hindrance  

Site is to be made available in phased manner as 
per approved programme chart by the Engineer-

in-charge 

Part B Portions with encumbrances 

Part C Portion dependent on work of other 
agencies 

 

Clause 6 
Electronic Measurement Book
 

: 

 
Electronic Measurement Book (EMB) 

through CPWD ERP Portal 
(DG/SOP-2024/23, Dated 25.03.2026) 

Clause 7 :  

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to    interim payment 

: 
 

Rs. 09.00 Lacs 

Clause 7A   

Whether Clause 7A shall be applicable : Yes 
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Clause 10A 
 

: “List of testing equipment’s to be provided 
by the contractor at site lab” 

As Per the Annexure – B (on page 64) 
and 

As per the requirement of the item of work as 
per direction of the Engineer-in-charge. 

Clause 10B (i)   
Whether Clause 10 B (i) shall be applicable : No 

 

Clause 10C   
Component of labour expressed as percent of 
value of work 

: 25% 

 

Clause 10CA : Not applicable 
S. No. Material covered under this clause  Nearest Materials (other than 

cement, reinforcement bars 
and the structural steel) for 
which All India Wholesale 
Price Index to be followed 

Base Price 
of all 

Materials 
covered 

under clause 
10 CA* 

 
------------------ NIL -------------------- 

* Base price and its corresponding period of all the materials covered under clause 10 CA is to be 
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 
modified by adopting latest base price and its corresponding period. 
Clause 10 CC 
Clause 10 CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in the next column. 
 
 

Applicable/Not applicable 

: 

 
 
 

Not Applicable 

Schedule of component of other Materials,                Labour  etc. for price escalation 
 

Component of civil (except materials covered 
under clause 10CA) /Electrical construction 
Materials expressed as percentage of total value of 
work. 

 
 
 
: 

Not Applicable 

Component of Labour 
Expressed as percentage of total value of work. 

 
: 

Not Applicable 

 

 

 

Clause 11   
Specifications to be followed for execution of 
work 

: CPWD Specification 2019, Volume - I & 
Volume-II with upto date correction slips and 
Manufacturer’s Specifications. with 
correction slips issued up to last day of online 
receipt of bids 
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   Clause 12 
Type of Work 
 

 
: 

Maintenance Work 
The completion cost of agreement should 

not exceed 1.50 times of Tendered amount. 
 

Authority to decide Deviation:- 

(i) Upto 1.25 times of Contract Amount (with 
recorded reasons) 

(ii) Beyond 1.25 times upto 1.50 times of Contract 
amount (with recorded reasons) 

 Engineer-in-charge 
 
 

SE, DC-1 

12.3  

 Deviation, Deviated Quantities, Pricing 

: 
 
 
 

 
All deviated quantities shall be paid at 

agreement rate. 

Deviation beyond quantity taken in schedule of 
quantity  

 All deviated quantities shall be paid at 
agreement rate. 

Clause 16   

Competent Authority for deciding reduced 
rates 

: Superintending Engineer, DC-1, CPWD, 
I.P. Bhawan, New Delhi.Upto 5% value of 
agreement quantity beyond that with  the 

approval of ADG (Delhi) 

Clause 18 
List of mandatory machinery, tools & plants to be 
deployed by the contractor at site.  

: As per actually required at site and shall be 
arranged by the contractor as per direction 
of Engineer-in-charge. 

 

Clause 19 

Clause 19 C Authority to decide penalty for each default   
 

Engineer – in – charge 

Clause 19 D  Authority to decide penalty for each default   
 

Engineer – in – charge 

Clause 19 G Authority to decide penalty for each default   
 

Engineer – in – charge 

Clause 19 K  Authority to decide penalty for each default   
 

Not Applicable 

Clause 25: - 

Conciliator ADG (Delhi), CPWD 
Arbitrator appointing authority Superintending Engineer, DC-1, CPWD 
Place of arbitration New Delhi 
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Clause 32 

Requirement of Technical Representative(s) and recovery Rate: - 

S.No Minimum 
Qualification of 
Technical 
Representative 

Discipline Designation  
(Principal 
Technical/ 
Technical 
representative) 

Minimum 
experience 

Number Rate at which recovery 
shall be made from the 
contractor in the event 
of not fulfilling 
provision of clause 32 

Figures Words. 

 

1. 

Graduate 
Engineer 

 or  

Diploma 
Engineer 

Civil 

Project Manager 
Cum 
Planning/quality/ 
Site  billing 
Engineer 

2 

 Or 

 5 
Respectively 

1  
Rs. 15,000/- per month 
per person 

 

Assistant Engineers retired from Government Service that are holding Diploma will be treated at par with 
Graduate Engineers. 

Diploma holder with minimum 10-year relevant experience with a reputed construction company can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to condition that such 
diploma holders should not exceed 50% of requirement of degree engineers. 
 

Clause 38   
(i) (a) Schedule/statement for determining 

theoretical quantity of cement & bitumen on the 
basis of Delhi Schedule of Rates 2023 printed by 
C.P.W.D. 

: 

 

(ii) Variations permissible on theoretical quantities: :  
 Cement For works with estimated cost put to bid 

not more than Rs. 25 lakh. 
For works with estimated cost put to bid more 
than Rs.25 lakh 

: 

 

 

3% plus/minus 
 
 

2% plus/minus 

b) Bitumen for all works. : 2.5% plus only & nil on minus side 
c) Steel Reinforcement and structural steel sections 

for each diameter, section and category. 
: 

 

2% plus/minus 

d) All other materials. : Nil 
 

Integrity Pact 
S. 

No. 
Integrity Pact  Remarks 

1 Integrity Pact is to be made part of NIT/Agreement only 
for works with estimated cost put to tender of Rs. 300 
crores and above.  

: 
 

Circular on DG/CON/Misc./24 dated  
05.09.2022 
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GENERAL CONDITIONS AND SALIENT POINTS 

 
1. The contractor shall make his own arrangements for electricity required for the execution of the 

work and nothing extra shall be paid for the same. However, for electrical connection, Engineer-
In-Charge shall recommend the application to concerned local authorities. He shall also make his 
own arrangement for obtaining telephone connections for his own use. Necessary fees and i/c 
consumption charges shall be paid by the contractor directly to the department concerned. In case 
the authorities fail to sanction the electric connection or delay the sanction of electric connection, 
the contractor shall make his own arrangements by providing diesel generators of adequate capacity 
at his own cost. 
 

2. In general water shall be provided by the department. However, if the water could not be supplied 
by the department, the agency has to arrange the water at his own cost and nothing extra shall be 
paid by the Department for arrangement of water or on its treatment to meet the requirements. 
 

3. All the materials will be arranged by the contractor himself. If any material is issued by the 
department the contractor shall bear all incidental charges for cartage, storage and safe custody of 
such material. 
 

4. All material shall only be brought at site as per programme finalized with the Engineer-in-Charge. 
Any pre-delivery of the material, not required for immediate consumption shall not be accepted 
and thus not paid for. 
 

5. Except for the items, for which particular specifications are given or where it is specifically 
mentioned otherwise in the description of the items in the schedule of quantities, the work shall 
generally be carried out in accordance with the “CPWD Specifications 2019 Vol. I & II with up to 
date correction slips (up to date of receipt of tender) and instructions of Engineer-In-Charge. 
Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed. 
 

6. A reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that standard, including such revisions / amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all 
such publications of relevant Indian Standard applicable to the work at site. 
 

7. The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, 
material, tools and plants and other inputs involved in the execution of the item. 
 

8. The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities and 
nothing extra shall be payable for any of the conditions and specifications mentioned in the tender 
documents unless specifically specified otherwise. 
 

9. Unless otherwise specified in the schedule of quantities the rates for all items shall be considered 
as inclusive of pumping / bailing out water, if necessary for which no extra payment shall be made. 
 

10. The rate for all items, in which the use of cement is involved is inclusive of charges for curing. 
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11. The work shall be executed and measured as per metric dimensions given in the schedule of 
quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 
 

12. Any legal or financial implications resulting out of disposal of earth shall be the sole responsibility 
of the contractor. Nothing extra shall be paid on this account. 
 

13. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 
properly tested as per the design conditions before covering. 
 

14. The contractor shall indemnify the Govt. against any claims or obligations arising out of any 
damage to adjacent property, structure or to building work done by him. 
 

15. Licenses:- 
(i) The contractor shall pay to the municipal, police or other authorities all the fees etc. that may be 

required by law, obtain requisite licenses for temporary constructions, enclosures and pay all fees 
taxes and charges which shall be leviable on account of his obligations in executions of the contract.  
No extra claim will be entertained on this account. 
 

(ii) All licensing fees, royalty charges for property rights etc. shall be paid by the contractor direct to 
the authorities concerned.  No extra claim will be entertained on this account. 
 

16. In case services are encountered during excavation / earthwork, and such services are required to 
be shifted, the contractor is bound to carry out the shifting operation as per guidance / instructions 
and with the approval of the Engineer-In-Charge. However, necessary payments shall be made in 
this regard as per provision of the agreement.  

 
17. The building, water supply, internal sanitary installations and drainage work etc. shall be carried 

out in the manner complying in all respects with the requirements of relevant byelaws of the local 
body under the jurisdiction of which the work is to be executed or as directed by the Engineer in 
charge and nothing extra shall be paid on this account.   

 
18. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and similar services 

encountered in the course of execution of work shall be protected against the damages by the 
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part 
of the site in a manner likely to hinder the operation of such services. 

  

19. Contractor shall take all precautionary measures to avoid any damage to adjoining property/ 
building. All necessary arrangements shall be make in his own cost by the Contractor.  
 

20. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 
against pilferage and breakage during the period of installations and thereafter till the building is 
physically handed over to the department. No extra payment shall be made on this account. 
 
 
 



34 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,           Sr. D/Man             AE (P)              EE                     
 

21. The order of preference in case of any discrepancy as indicated under “Conditions of Contract” 
given in the General Conditions of contract for Central P.W.D. works 2023 (Maintenance Works) 
Form may be read as the following: 
 

 

(i) Description of schedule of quantities. 
(ii) Additional Specification and special condition, if any. 
(iii) Contract clauses of General conditions of contract for Central P.W.D. works maintenance 

2023 Form. 
(iv) CPWD Specifications 
(v) Manufacturers Specifications 

(vi) Indian Standard Specifications/BIS. 
(vii) Architectural drawings. 
(viii) Sound engineering practice. 

 

Any reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that standard, including such revisions/amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders.  The contractor shall keep at his own cost all 
such publications of relevant Indian Standards applicable to the work at site. 

22. The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and 
night.  The contractor shall be responsible for all damages and accident due to negligence on his 
part. 
 

23. No foreign exchange shall be made available by the department for the purchase of equipments, 
plants, machinery, material of any kind or other items required to be carried out in execution of 
work. 

 

24. If the work is carried out in more than one shift or during night, no claim on this account shall be 
entertained. 

 

25. The contractor shall be bound to follow the instruction and restrictions imposed by the 
Administration/Police authorities on the working and/or movement of labour, materials etc. and 
nothing extra shall be payable on this account or due to less/restricted working hours or suspension 
of work or any detours in movement of vehicles due to stated instructions and restrictions. 

 

26. The contractor shall also be required to follow the rules & restrictions imposed on working 
/movement/stacking of materials by the local competent authority  at all times.  Nothing extra shall 
be payable on this account. 
 

27. Any damage caused by the contractor to the existing building/installations/roads/boundary walls 
shall be made good by him (the contractor) at his own cost. 
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29. Site is located in sensitive and high security & VVIP area, where movement and routes are 
restricted.  The contractor shall have to apply for passes well in advance for carrying out the work.  
No claim whatsoever shall be entertained for any loss on this account.  Some restrictions may be 
imposed by the security staff/ Delhi police on the working and for movement of labour, materials 
etc. 
(i) The movement of trucks and vehicles shall be regulated in accordance with rules and 

regulations as approved by competent authority. 
 

(ii) The contractor shall be bound to follow all such restrictions / instructions and nothing extra 
shall be payable on this account. 

 
(iii) No claim whatsoever will be entertained by the department on account of any, restrictions 

(including temporary suspension of work) imposed by the security agencies in execution of 
work. 

 

(iv) In respect of maintenance/repair or renovation works etc. where the labour have an easy access 
to the individual houses, the contractor shall issue identity cards to the labourers, whether 
temporary or permanent and he shall be responsible for any untoward action on the part of such 
labour. AE/JE will display a list of contractors working in the colony/Blocks on the notice 
board in the colony and also at the service centre, to apprise the residents about the same. 

30. Before start of work, the contractor keeping in view the space available is limited, shall furnish a 
construction yard layout, specifying area for construction, positioning of machinery, material yard, 
cement and other storage, steel fabrication yard, site laboratory, water tank, conveyers belt, etc. and 
seek formal approval of the Engineer-in-charge.  No space will be available at site of work for the 
fabrication of steel / aluminium work grating, railing, etc.  The contractor should make his own 
arrangement for the same in his workshop.  Nothing shall be paid for the carriage of such 
manufactured items from workshop to site of work.  The contractor shall not stack building material 
/ malba on NDMC land or road or on the land owned by any other authority and he shall face penal 
action as per the rules, regulation and bye-laws of the said body or authority.  The Engineer-in-
charge shall be at liberty to recover the amount due but not paid to the concerned authorities on 
account of the above from any amount due to the contractor including amount of the security 
deposit or retention money in respect of this contractor or any other contract. 

 

31. No labour huts shall be kept at the site of work. Tenderers shall quote their rates accordingly nothing 
extra shall be paid on this account:- 

 

(a) The contractor shall provide CGI sheet barricading as required according to the rules of NDMC 
or any other relevant authority for the work.  The same shall be maintained by the contractor 
till the work is completed.  After completion of work, the same shall be removed and deposited 
with the department as per the direction of Engineer-in-charge. 

 
(b) The contractor shall take all necessary measures for the safety of traffic during construction 

and provide, erect and maintain such barricades, including signs, marking, flags lights and 
flagman as necessary, at either end of the excavation / embankment and at such intermediate 
points, as directed by the Engineer-in-charge for the proper identification of construction area.  
He shall be responsible for all damages and accidents caused due to negligence on his part.  
Nothing extra shall be paid on this account. 
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32.  Integrated Programme chart:- 
 

 32.1 The contractor shall prepare an integrated programme chart for the execution of work, showing 
clearly all activities from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the programme within the stipulated period or earlier and 
submit the same for approval to the engineer in charge within two weeks of the awards of the 
contract. 

The programme chart should include the following: 
 

a) Descriptive note explaining sequence of various activities. 
 

b) Network (PERT/CPM/Bar Chart) 
 

c) Programme of procurement of materials by the contractor. 
 
d) Programme of procurement of machinery/ equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 
contractor. 

 
e) Time schedule of the requirement of materials to be supplied by the department. 

 

32.2 If at any time it appears to the Engineer in Charge that the actual progress of the work does not 
conform to the approved programme referred above, the contractor shall produce a revised 
programme showing the modifications to the approved programme to ensure completion of the 
work within the stipulated time for completion.  

32.3 The submission for approval by the engineer in Charge of such programmes or the furnishing of 
such particulars shall not relieve the contractor of any or his duties or responsibilities under the 
contract. This is without prejudice to the right of the Engineer in Charge to take action against the 
contractor as per terms and conditions of the agreement. 

32.4 In order to adhere to the program, the work shall be carried out in more than one shift and no claim 
on this account shall be entertained.  Contractor should give advance notice in writing to Engineer-
in-charge for doing any work in odd hour.  Contractor shall arrange suitable to and for 
transportation of CPWD site staff to their residences, incase the site staff is required to stay beyond 
office hours. 

32.5 The agency shall comply the order and guidelines of NGT & MoEF. 

33. PERFORMANCE GUARANTEE: 
 

i) The contractor shall submit an irrevocable Performance guarantee of (a) 5% of tendered value or 
Estimated Cost Put to Tender (ECPT) (whichever is higher). (b) Where the tendered amount 
is less than eighty percent (80%) of the Estimated Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the requirement under (a) above, shall be increased 
by an amount equal to the difference between eighty percent (80%) of the ECPT and the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (notwithstanding and/ or without prejudice to any other 
provisions in the contract) within period specified in schedule `F’ from the date of issue of letter of 
acceptance.  This period can be further extended by the Engineer-in-Charge upto a maximum period 
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of as specified in schedule `F’ on written request of the contractor stating the reason for delays in 
procuring the Bank Guarantee to the satisfaction of the Engineer-in-Charge. 

 

This guarantee shall be in the form cash (in case guarantee amount is less than Rs. 10,000/-
) or in the form of deposit at call receipt of any scheduled bank / banker’s cheque of any scheduled 
bank / demand draft of any scheduled bank/pay order of any scheduled bank (in case guarantee 
amount is less than Rs. 1,00,000/-) or in the form of Government securities or fixed deposit receipts 
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 
annexed hereto.  In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to the Government to make good the deficit. 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 180 
days beyond that.  In case the time for completion of work gets enlarged, the contractor shall get 
the validity of Performance Guarantee extended to cover such enlarged time for completion of 
work.  After recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. 

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding and/ or 
without prejudice to any other provisions in the contract agreement) in the event of :- 

 Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 
 

 Failure by the contractor to pay President of India any amount due, either as agreed by the 
contractor or determined under any of the clauses/ conditions of the agreement, within 02  
Months of the service of notice to this effect by Engineer-in-Charge. 
 

iv) In the event of the contract being determined or rescinded under provision of any of the clause/ 
condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the President of India. 
 

34.   Minimum Quality Assurance Plan 
 

34.1  Maintenance of Register of Tests. 
 
(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be   

maintained by the contractor which shall be issued to the contractor by Engineer-in-charge in  the same 
manner as being issued to CPWD field staff. 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with contractor by 
JE and out of this at least 50% samples shall be taken in presence of AE in charge. If there is no JE, all 
Samples of materials including Cement Concrete Cubes shall be taken by AE jointly with Contractor. 
All the necessary assistance shall be provided by the contractor. Cost of sample materials is to be borne 
by the contractor and he shall be responsible for safe custody of samples to be tested at site. 
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(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed 
by the contractor which shall be 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-
change. At least 10% of the tests are to be witnessed by the Executive Engineer. 

 

(iv) All the entries in the registers will be made by the designated Engineer Staff of the contractor and 
same should be regularly reviewed by JE/AE/EE. The registers shall be produced before senior officers 
inspecting the work. 

(v) Contractor shall be responsible for safe custody of all the test registers. 
 

34.2   Submission of copy of all test registers, Material at site Register and hindrance register along 
with each alternate Running Account Bill and Final Bill shall be mandatory. These registers 
should be duly checked by Drawing Branch in Division Office and receipts of registers should 
also be acknowledged by Accounts Officer by signing the copies and register to confirm receipt 
in Division office. 

Maintenance of Material at Site (MAS) Register- 
 

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor 
which shall be issued to the contractor by Engineer-in-charge. 
 

(ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE.  
 

35 Each of the entry shall be checked by JE at least twice a week and at least once a week by AE. 
If there is no JE then MAS registers will be checked by AE at least twice a week. 

36 Cement Register shall be reviewed by AE at least once in a month.  
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SPECIAL CONDITIONS FOR REPAIR AND MAINTENANCE WORK  

1. All malba / rubbish /silt / waste / garbage / etc. generated due to any operation from houses and other 
open spaces whatsoever shall be collected on daily basis by the Contractor / Agency to the specified 
common disposal point and nothing extra shall be paid on this account. After the accumulation of full 
truck load of the said malba (approximate 4.5 cubic metre), the same shall be disposed of by the 
Contractor / Agency to the authorized municipal dhalao / dumping ground and contractor will submit 
the slip of dumping ground. In case of non-removal / disposal in the specified period, a sum of Rs. 
2000/- (Two Thousand) per day shall be recovered from the Contractor / Agency.  
 

2. The Engineer(s) who are employed by the contractor under clause-32 (ii) of the agreement shall be 
present at the site from 9:00 AM to 05:00 PM on all working days. Engineer(s) shall visit the Enquiry 
Office daily in the morning and directed to take the instructions for attending the complaints / work 
from the JE / AE, a register will be maintained at the Enquiry Office for this purpose. Engineer(s) 
shall carry mobile telephone(s) with a facility of “email” and “WhatsApp” to enable the Engineer-in-
Charge or his authorized representative to have easy and quick communication. Nothing extra shall 
be paid to the contractor on this account and his quoted rates for various items under this contract will 
be inclusive of this obligation. The contractor shall take immediate action to attend to any complaint 
assigned to him in following time frame;- 

 
a) Any complaint assigned to the agency is to be attended within shortest reasonable time, which shall 

not be more than 48 Hours in any case.  
 

b) In case of failure to meet these deadlines a recovery of Rs. 900/- (Rs. Nine Hundred only) per 
complaint per day will be made from his bills/Security Deposit for each default to attend the 
complaints assigned to him. The decision of Engineer-in-Charge regarding correctness of complaint 
shall be final and binding.  

 
c) The agency cannot ask for the availability of full site at a glance. It will be given to him in phased 

manner or as and when required at site. The site / complaints shall be given to the agency in writing 
or telephonically or verbally. Nothing extra shall be paid for idle sitting of workers (if any) due to non 
availability of complaints/ works.   

 
3. All doors, windows, floors, furniture, Electrical and all other fitting shall be cleaned from all splashes 

(old or new), dust, dirt and mortars etc. The rate for the white washing/ colour washing/ distempering/ 
painting etc. include the cost of removal of splashes and paint marks. In the event of failure on the 
part of contractor to remove the splashes and the paint mark, recovery at the rate of Rs. 90/- each shall 
be made. 
 

4. The agency is bound to execute the work anywhere within the jurisdiction of N-Division. Nothing 
extra shall be payable on this account. 

 

5. For prompt monitoring, Agency should ensure that a mobile No. should be given to the deptt. So that 
all necessary instructions/directions can be given telephonically. The mobile should be on active mode 
for 24 hours. Nothing extra shall be payable on this account. 

 
6. While carrying out repair work or any maintenance work in the office building/quarter where the 

existing tile/flooring required to be retained should be covered with tarpaulin/paper boards or other 



40 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,           Sr. D/Man             AE (P)              EE                     
 

material so as to protect them, for which nothing extra shall be paid to the agency. Failure of which a 
recovery shall be made @ Rs. 50/- sqm from the agency. 

 
7. Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be 

inclusive of scaffolding and shall apply to all lifts & all heights, floors including terrace, leads and 
depths and nothing extra shall be payable on this account. 
 

8. In Case of extension of agreement due to delay/reduction in scope of work; no claim on account of 
reduction in value of work, loss of business, loss of profit, consequently overheads, any type of 
interest etc shall be entertained. 

 
9. 1% (One percent) water charges shall be recovered from the gross amount of the work done, if same 

is supplied by the department.   
 

10. All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-charge 
or his authorized representative of the work on receipt of the same at site of work before use. 

 
11. The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, empty 

containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be paid for the 
same. 

 
12. The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic Enamel 

Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of same. 
 

13. Materials shall be brought to the site of work in original containers with the Manufacturers seal intact. 
 

14. The materials required for day’s work shall be issued to the contractor or his authorised representative 
daily by the Junior Engineer-in-charge of the work.  Any balance of the material left at end of the 
days of work and the empty containers shall be returned to the Junior Engineer.  The day to day issue 
account of the materials shall be maintained by the Junior Engineer-in-Charge and shall be signed 
daily by the contractor or his authorised agent in token of receipt of the materials failing which no 
payment of bill shall be made to the contractor.  The empty containers shall not be removed from the 
site of work without written orders of the Engineer-in-charge. 
 

15. Before the commencement of work, the contractor shall prepare one sample as instructed by the 
Engineer-in-charge for approval of the Engineer-in-charge.  After the sample is approved by the 
Engineer-in-Charge, the contractor shall be allowed to commence the work and the quality of work 
shall confirm to the approved sample. 

16. Before the commencement of work, the contractor shall draw up a programme in consultation with 
the Engineer-in-charge for the execution of work so as to inform the occupants of the office 
building/flat/quarter at least on week in advance regarding the execution of the work. 
 

17. In case the office building/quarter/flats are not made available to the contractor according to the 
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on any 
account what-so-ever. 
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18. Defective work/sub-standard work or work not done according to the specifications of the contract 
shall be liable for summary rejection & shall not be measured and paid for.  This shall be without 
prejudice to taking any other action against the contractor in accordance with the terms & conditions 
of contract. 
 

19. The contractor shall depute his representative daily to the site of work.  The name and signature of 
his representative attested by the contractor shall be intimated to the Engineer-in-charge. 
 

20. The entire work shall be carried out in close co-operation and Co-ordination with all other agencies 
working in the building.  The Contractor (s) shall not be entitled to any compensation on account of 
temporary stoppage of work due to other construction. 
 

21. No payment will be made to the contractor for damage caused by rains during the execution of the 
works and no claim on this account will be entertained. 
 

22. It will be the responsibility of the contractor for damage caused by rains during the execution of the 
works and no claim on this account will be entertained. 
 

23. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior 
to Painting or other finishing work. 
 

24. Deviation in quantities shall be done only with prior written permission of the Engineer-in-charge. 
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure 
and paid for. 
 

25. The contractor should write their correct postal address on the application for tender papers. In case 
it is found that the address given in their application is not correct and as a consequence of the same 
if any registered letter sent through postal authorities is received back by the department undelivered 
to the contractor, the contractor shall be fully responsible for all the consequence and by such letter 
sent through registered post shall be deemed to have been delivered to him. 
 

26. Full quantity of material or quantity approved by Engineer-in- Charge. Such as paint plastic emulsion 
paint, Acrylic distemper etc. shall be deposited in sealed contained in advance and get it checked by 
Engineer-in-Charge before use. 
 

27. The Contractor will be required to shift the existing furnitures such as Sofa, tables, chairs, Carpets, 
glasses and other items for execution of work, whenever required, as per direction of Engineer-in-
Charge and make necessary arrangements to protect the furniture, carpets, floors etc. from any damage 
during the execution of work. Also the said shifted items will be required to be placed again by the 
Contractor as per direction of Engineer-in-Charge. Nothing extra will be paid in this regard. Any 
damage if done, shall be made good by the Contractor at his own cost and nothing shall be paid extra 
in this regard.  
 

28. The site may be made available to the Contractor for execution of work in piece meal/ in parts, and 
the Contractor shall execute the work in the portion made available to him and the Contractor shall 
not claim anything extra over agreement rates, due to execution of works in piece meal manner. 
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29. No labour huts shall be allowed inside the campus of above said work. The Contractor shall arrange 
for the stay of labours outside the campus including transport and nothing extra shall be payable on 
this account. 

 
30. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or his 

workmen during the execution of work, shall be made good by the contractor, failing which the same 
shall be made good by the Engineer-in-charge or his authorized representative at the risk and cost of 
the contractor. 
 

31. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust, 
splashes & damaged sufficient covering for the day’s work shall be shown to the representative of the 
Engineer-in-charge before the contractor is allowed to proceed with the work.  Splashes & droppings 
from white washing, colour washing, distempering painting etc. on walls, floors, doors and window, 
down take pipes, furniture shall be removed by the contractor at his own cost and the surface cleaned 
simultaneously after the completion of the day’s work is done, without waiting for the actual 
completion of the other items of work of the contract.  In case the contractor fails to comply with this 
requirement, the Engineer-in-charge or his authorized representative shall be the right to get this work 
done at the risk and cost of the contractor either departmentally or through another agency without 
issue of any notice to the contractor, on his account.  The representative of the Engineer-in-charge 
will however, mention about it in the site order Book before employing the labour on the job at the 
contractor’s cost. 
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PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL WORKS 

1. General. 

1.1 Unless otherwise e specified in the schedule of quantities, the rates tendered by the contractor shall be 
all inclusive and shall apply to all lifts & all heights, floors including terrace, leads and depths and 
nothing extra shall be payable on this account. Centering, shuttering, however if required to be done 
for RCC beams, RCC floor slabs and landings only for centering heights greater than 3.5m, shall 
be measured and paid for separately. 

1.2 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to 
bylaws and municipal body / corporation where CPWD Specifications are not available. The contractor 
should engage licensed plumbers for the work and get the materials (fixtures/fittings) tested by the 
Municipal Body / Corporation authorities wherever required at his own cost. 

1.3 The contractor shall give performance test of the entire installation(s) as per the standing specifications 
before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for 
the test, 

1.4 Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed 
to have been included in the items and nothing extra shall be payable (or) extra cement considered in 
consumption on this account.  For RCC work, only factory made round type cover block shall be used.  
For Brickwork unless otherwise specified FPS bricks shall be used in all items of work.  The 
classification of bricks brought by the contractor shall conform to the CPWD Specifications. 

1.5 The work shall be carried out in accordance with the Architectural drawings and structural drawings, to 
be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, 
the contractor shall correlate all the relevant architectural and structural drawings issued for the work 
and satisfy himself that the information available there from is complete and unambiguous. The 
discrepancy, if any, shall be brought to the notice of the Engineer-In-Charge before execution of the 
work. The contractor alone shall be responsible for any loss or damage occurring by the commencement 
of work on the basis of any erroneous and or incomplete information. 

1.6 Other agencies will also simultaneously execute and install the works of internal electrical installations, 
sub-station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 
necessary facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc. 
as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, 
clamps etc. shall be supplied free of cost by the department unless otherwise specifically mentioned) 
and the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 
required, and nothing extra shall be payable on this account. 

1.7 Sampling and testing 

1.7.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-charge, which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 
used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of material is 
not specified in the item of work, the contractor shall submit the samples as per suggestive list of brand 
names given in the tender document / particular specifications for approval of Engineer-In-Charge. For 
all other items, materials and fittings carrying ISI Mark shall be used with the approval of Engineer-In-
Charge. Wherever ISI Marked material  / fittings are not available, the contractor shall submit samples 
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of materials / fittings manufactured by firms of repute conforming to relevant specifications or IS codes 
and use the same only after getting the approval of Engineer-In-Charge. To avoid delay, contractor 
should submit samples as stated above, well in advance so as to give timely orders for procurement. If 
any material, even though approved by Engineer-In-Charge is found defective or not conforming to 
specifications shall be replaced / removed by the contractor at his own risk & cost. 

1.7.2 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 
material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-charge & 
contractor shall be bound to replace / remove such sub-standard / defective work immediately.  

1.7.3 BIS marked materials except otherwise specified shall be subjected to quality test besides testing of 
other materials as per the specifications described for the item/material. Wherever BIS marked materials 
are brought to the site of work, the contractor shall furnish manufacturer’s test certificate or test 
certificate from approved testing laboratory to establish that the material produced by the contractor for 
incorporation in the work satisfies the provisions of BIS codes relevant to the material and / or the work 
done.  

1.7.4  BIS marked items (except cement & steel) required on the work shall be got tested. Only important 
tests, which govern the quality of the product, shall be carried out. The frequency of such tests shall be 
25% of the frequency specified in the CPWD Specifications 2019 vol I & II with upto date correction 
slips.  

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then relevant IS 
code shall be followed and tests shall be carried out @ 25% of the frequency specified therein. Wherever 
NIT/CPWD specifications/relevant BIS codes do not specify the frequency of tests, the same shall be 
carried out as per direction of the Engineer in charge. 

1.7.5 All the materials obtained from Govt. Store or otherwise shall be got checked by the Engineer in charge 
or his authorized supervisory staff, on receipt of the same at site before use. 

1.7.6 All materials which are specified to be tested by the manufacturer’s work shall satisfactorily pass the tests 
in presence of the authorized representative of Engineer in charge before being used in this work. In case 
all requisite testing facilities are not available at the manufacturer’s premises, such testing shall be 
conducted at laboratory approved by the Engineer in charge. The charges for such testing shall be borne 
by the contractor. 

 

 

1.7.7 The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of Quantity 
in any approved laboratory as decided by him. The sample for testing will be provided by the contractor. 
All expenditure required to be incurred for taking sample, conveyance, packing and testing charges etc. 
will be borne by the contractor himself. In case any sample particular lot fails in testing, the contractor 
will be bound to replace the entire lot with fresh material of prescribed specification and the rejected lot 
will be returned to the contractor only after fresh lot is supplied. 

(i) Rejected materials will have to be removed by the contractor at his own cost immediately of the 
instructions of doing so. 

(ii) In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor. 
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1.7.8. The contractor has to establish field laboratory and skilled manpower for the following tests at his own 
cost. 

 Particle size and shape. 
 Ten percent fine value 
 Aggregate impact test 
 Surface moisture test 
 Slump test 
 Flakiness and elongation index tests. 
 Compressive strength (concrete or bricks) test 
 Rebound hammer test 
 Bulking of sand  
 Silt content of sand 
     Thermometer with brass protected end (0-1000 C) 

 

1.8 The contractor should remove from site, the net surplus earth only.  If he disposes earth more than the 
surplus quantity and earth is required later to be brought from outside, the contractor shall be liable to 
supply at site the such required quantity of earth of required quality at his own cost and nothing shall be 
paid on the account. The quantity of the surplus earth to be disposed off from the site shall be worked 
out on the basis of levels to be taken before and after the excavation. The decision of the Engineer-in-
Charge regarding the quantity of net surplus earth shall be final & binding. Nothing extra shall be 
payable to the contractor for stacking the excavated earth. 

1.9 Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from the site when, in 
written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

1.10 All the equipment shall be brought, installed and commissioned at site of work at least one week before 
their actual planned use at site. 

1.11 All the item of works related to foundation and plinth includes the work of basements also. 

1.12 Deviation in quantities shall be done only with prior written permission of the Engineer in charge. 
Deviation in quantities done on the order of other than the Engineer in charge shall not be measured and 
paid for. 

1.13 To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s time 
and shall submit his bills as per relevant clause (7) of the contract. Any dispute regarding measurement 
including work done shall be judged within a week’s time failing which measurement, certified and 
recorded shall be entertained. 

1.14 The work of addition and alterations covered under this contract shall be carried out in piece meal/in 
parts, and the contractor shall execute the work in the area made available to him and the contractor 
shall not claim anything extra over agreement rates, due to execution of works in piece meal manner. 

 2.  CONDITIONS FOR CEMENT: 

2.1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as 
required in the work, from reputed manufacturers of cement, having a production capacity of one million 
tons per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e. agencies approved 
by Ministry of Industry, Govt. of India, and holding license to use ISI certification mark for their 
product. The tenderers may also submit a list of names of cement manufactures which they propose to 
use in the work. The Engineer-in-charge reserves right to accept or reject name(s) of cement 
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manufacture(s) which the tenderer proposes to use in the work. No change in the tendered rates will be 
accepted if the Engineer-in-charge does not accept the list of cement manufacturers, given by the 
tenderer, fully or partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name 
and ISI marking except for concrete from RMC producer where bulk cement can be procured. Samples 
of cement arranged by the contractor shall be taken by the Engineer in Charge and got tested in 
accordance with provisions of relevant BIS Codes. In case test results indicate that the cement arranged 
by the contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week’s time of written order from the 
Engineer in Charge to do so. Only the cement with satisfactory test results shall be allowed to be used 
in the work. 

2.2 The quantity of cement shall be brought at site as decided by the Engineer in Charge. 

2.3 Double lock provision shall be made to the door of the cement store. The key of one lock shall remain 
with the Engineer in Charge or his authorized representative and the key of the other lock shall remain 
with the contractor. The contractor shall be responsible for the watch and ward and safety of the cement 
godown. 

2.4 The contractor shall supply free of charge the cement required for testing and shall also bear the packing, 
sealing, transportation & other incidental charges. The testing charges of approved laboratory shall be 
borne by the contractor. 

2.5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and proper 
accounts maintained in cement register which shall be issued by Engineer-in- charge. 

2.6 Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without written permission of the Engineer in Charge 

2.7  In the event of it being discovered that after the completion of the work the quantity of cement used is 
less than the quantity ascertained after allowing variation on the minus side as per clause 38, the cost of 
quantity of cement not so used shall be recovered from the contractor, at the rate of Rs. 5500/- (Rupees 
Five thousand Five hundred only) per metric tone. This recovery will be in addition to any other 
recovery otherwise required to be done by the Engineer-in-Charge 

3.     STEEL REINFORCEMENT BARS:  

3.1 The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS code 
(latest edition) from main producers as approved by the Ministry of Steel and secondary producers of 
re-rollers having valid BIS licence for TMT bars conforming to relevant BIS code, procurement shall 
be made from main producers and secondary producers having valid BIS licence. The name of 
secondary producer however will have to be got approved by engineer-in-charge before procurement. 
The contractor shall have to obtain and furnish test certificates to the Engineer in Charge in respect of 
all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested by 
the Engineer in Charge as per the provisions in this regard in relevant BIS Codes. In case the test results 
indicate that the steel arranged by the contractor does not conform to BIS Codes, the same shall stand 
rejected and shall be removed from the site of work by the contractor at his cost within a week’s time 
from written orders from the Engineer in Charge to do so   

  
3.3   The quantity of steel shall be brought at site as decided by the Engineer in Charge. 
 
3.3 The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 

distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and 
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lengths shall be stored separately to facilitate easy counting and checking. The cement slurry to be 
applied to prevent corrosion. The nothing extra shall payable on this account. 

3.4 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length 
shall be cut from each size of the bar section at random at frequency not less than that specified below 
:- 

Size of bar For consignment below 100 
tonnes  

For consignment above 100 
tonnes 
 

Under 10 mm dia bars One sample for each 25 tonnes or 
part there of  

One sample for each 40 tonnes 
or part there of  

10 mm to 16 mm dia bars 
 

One sample for each 35 tonnes or 
part there of  

One sample for each 40 tonnes 
or part there of  

Over 16 mm dia bars  One sample for each 45 tonnes or 
part there of  

One sample for each 50 tonnes 
or part there of  

3.5  The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also 
bear the packing, sealing, transportation & other incidental charges. The testing charges of approved 
laboratory shall be borne by the contractor. 

3.5 The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. 
The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of the 
contract and shall be governed by conditions laid therein. 

3.6 Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer in Charge. 
 

3.7 The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night. 
The contractor shall be responsible for all damages and accident due to negligence on his part. 

3.8 The contractor shall arrange steel reinforcement bars as cut and bend bars from approved 
workshop/suppliers. In case of non availability of the same on justified reasons, the same can be 
manufactured at site, however no extra payment whatsoever shall be made for same. 
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Special Condition for Steel 
(Reference para 27.2) 

 

Sl. 
No. 

Item Checkpoint Remarks 

1 Steel Producer 
having 
manufacturing 
facilities at Plant 

 Factory address and Registration no.  
 Certificate of manufacturing process  
 Refining process of steel producer  

C-1 BF-BOF Route  
C-2 Corex – BOF route  
C-3 DRI – EAF route  
With documentary evidence a either for BOF or EAF   

 Steel plant having infrastructure for producing sponge iron, billete 
and TMT Rebars 

 

 Production  and Quality Flow Chart  

 Plant evaluation an process verification  
 List of Plant & Machinery  

2 Established Document Verification for:  
 Govt./PSE Approvals  
 Supply orders of TMT Re-bars in Govt. Projects (Minimum 5 

years) 
 

 Verification of direct supply orders to any State/Central Govt. 
Department 

 

 User Certificate issued by any Govt. Department directly  
3 Indigenous Documentary evidence like;  

 Certificate of incorporation  
 Memorandum of Articles of Association  
 Credit rating of the company from CARE/CRISIL/ICRA should not 

be C/D grade (minimum last 3 years) 
 

4 Reliable  Test results from Govt/NABL accrediated laboratories  
 In-house testing facility for physical/chemical tests (NABL 

accrediated) 
 

 Calibration certificates  
 List of Lab Equipments  

1 Spectrometer  
2 Computerized UTM  

5 Use of iron-
Ore/Processes 
iron are as basic 
raw materials 

Verification of iron-Ore/Process iron ore invoices  

6 In-house rolling 
facility 

Plant verification of identity in-house rolling facilities production of 
liquid steel & crude steel 

 

7 Licenses & 
Certificates 

 ISO 9001: 2008 Certification  
 ISO 14001:2004 Certification  
 OHSAS 18001:2007 Certification  
 IS 1786:2008 (TMT Re-bars)  
 IS 2830:1992 (Billets)  

8 Product Range TMT Re-bars FE 415/415D/500/500D/500/550D   
CRS (Corrosion Resistant) & EQR (Earthquake Resistant) 
TMT Re-bars 
Size 8 to 36mm dia 
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SPECIAL CONDITIONS FOR FLY ASH CONCRETE IN PAVEMENT CONSTRUCTION 

1. The CPWD specification 2019 Vol. I & II upto date correction slips shall be followed for preparation, 
mixing, transportation, placing of concrete, except mix of the concrete which shall be as specified 
under the relevant item. 
 

2. Ready mix fly ash concrete from RMC producer only shall be procured.  Firm of RMC producer shall 
be got approved from Engineer-in-charge before taking mass supply. The RMC producer should have 
experience of handling fly ash Concrete. 
 

3. Fly ash for use in OPC shall conform to IS 3812: 2003 -Pulverized Fuel Ash Specifications. Fly ash 
shall be Pulverized ash extracted from flue gases by any suitable process such as by cyclone separator 
or electrostatic precipitator.  The concrete supplier shall furnish a notarized certificate from the fly ash 
marketer at the time of submittal of concrete mix design for approval indicating conformance with 
these requirements. Also a copy of most recent chemical analysis shall be provided. 
 

4. At no time during the course of project will a change of fly ash source (plant) be permitted without the 
prior written approval of the Engineer in charge.     
 

5. The fly ash concrete pavement (after initial setting) shall be flooded for 14 days for curing. 
 

6. Alternate panels of 3X3 Metre size shall be cast as per the CPWD specifications. The Joints shall be 
machine cut as per the nomenclature of the item in the panel sizes 3X3 Metres after it has set. 
 

7. The contractor shall arrange for the full length side shuttering and no joints shall be permitted in the 
shuttering between the panels. 
 

8. Details for broom finish shall be as per the drawing and details or as directed by the Engineer-in-
charge. 
 
RCC WORK : 

1. The cover blocks, wherever used, for proper cover & to avoid displacement of reinforcement bars shall 
be manufactured in factory nothing extra shall be paid for providing such cover blocks in the work. 
 

2. Nothing extra shall be paid for the centering & shuttering circular in shape wherever the form work is 
having a mean radius exceeding 6m in plan. 
 

STEEL WORK : 

1. The standard sectional weights referred in CPWD Specifications 2019 Vol. I & II (with upto date 
correction slips) shall be considered for conversion of length of various sizes of Mild Steel/CTD/TMT 
bars into weight. 

 
 
 

 However, the average sectional weight of each diameter shall be arrived on the basis of samples of 
each lot from steel received at site.  In case the actual weight of steel is less than the standard co efficient 
given in CPWD Specification but is within the tolerance limit of acceptance, the same (actual weight) shall 
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be taken into account for working out the variations between the actual and standard co efficient & 
contractor shall be paid for the actual weight of steel in this case.   

However, nothing extra shall be payable in case the actual weight of steel is more than the standard 
coefficient mentioned above in para 22(i). 

The rate of Tee/Angle iron frame shall include the cost of materials & labour of the following:- 
 

a) M.S. tie of 10 mm dia. bar shall be welded to M.S. frames at the bottom to keep the frames in correct 
position. The tie shall be embedded in floor concrete. No tie shall be necessary for window frames. 
 

b) M.S. frame for doors shall have 4 Nos. M.S. lugs 15 x 3 mm., 10 cm long, welded to each vertical 
member of the frame. 

c) The M.S. plate cramps 15 x 6 mm thick for holding arrangements shall be provided and welded as per 
site conditions. 

d) All welded steel work shall be tested for quality of weld as laid down in IS 822 before actual erection. 
e) Steel windows/ventilators to be provided in the work shall be from ISI approved manufacturers or 

from the firms approved by the Superintending Engineer, CPWD. 
 

FLOORING : 

The Granite marble, Kota, Chittor, Jaiselmer, white sand stone and black Cuddapah or any other stones    
mentioned  in the tender document and as directed by Engineer in Charge shall be executed as per 
patterns and cuttings or patterns of various combinations of marbles/granite/stones shown in the 
architectural drawings and or as directed by Engineer in Charge.  Nothing extra shall be payable on 
this account. 

Samples of flooring marbles/stones/granites shall be deposited well in advance with the Engineer in 
Charge for approval.  Approved samples should be kept at site with the Engineer in Charge and the 
same shall not be removed except with the written permission of Engineer in Charge.  No payment 
whatsoever shall be made for these samples. 

The granite/stone/marble mentioned herein shall conform to the requirements given in CPWD 
specifications 2019, Volume I & II. (with upto date correction slips) 

Marble / Granite flooring : 

These will be read in addition to the specifications of marble flooring given in CPWD 
specifications2019, Volume I & II. (with upto date correction slips) 

a) The sample shall not be of size less than 600 mm x 600 mm or as decided by the Engineer-in-charge. 
 

b) The samples shall be fully supported by the details of the quarry and location.  
c) The contractor shall use necessary pigments to match the colour of the marble with pointing/jointing.  

The pigments shall be got approved, from the Engineer in Charge prior to commencement of flooring 
item. 
 

d) Samples for sand blasted granite shall be produced separately.  Sand blasting shall be carried out after 
the selection of the basic granite sample. 
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e) The rate of items of flooring is inclusive of providing sunken flooring in  bathrooms, kitchen etc. and 

nothing extra on this account is admissible.  The Granite/marble stone flooring in treads and risers of 
stair case is to be laid in single piece. Nothing extra shall be paid on these accounts.   

 
f) The measurement shall be made for finished work of flooring.   

 
g) Wooden laminated flooring : 

 
h) Wooden flooring shall be premium AC-4 grade having multi layer composite high pressure laminated 

surface treated with aluminium oxide surface guard & high density fiber board of density minimum 
910kg/cum and specially developed core planks which shall be approved by Engineer-In-Charge 
before using on work. 
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WATER SUPPLY AND SANITARY INSTALLATIONS : 

The contractor shall submit completion plans for water supply, internal sanitary installations and 
building drainage work on drawings prepared preferably through computers (1 original copy plus 3 
Photostat) on suitable scales to show the general arrangement and desired details.  In case the 
contractor fails to submit the completion plans as aforesaid, security deposit shall not be released. 
 

8.1   General requirements 
 
8.1.1 Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture (wherever 

specified) as defined in the item of work or defined anywhere in this document otherwise shall be as 
mentioned in the CPWD specifications failing which the same shall be of ISI mark duly approved by 
the Engineer-in-Charge. 

 
8.1.2  All fixtures and fittings shall be provided with all such accessories as are required to complete the item 

in working condition whether specifically mentioned or not in the Schedule of Quantities, 
specifications, elsewhere in this tender document & drawings. The quoted rates shall be deemed to be 
all inclusive for a complete item fit for use including all materials, labour, T&P, specials, equipments, 
testing & commissioning etc.  Accessories shall include proper fixing arrangement, brackets, nuts, 
bolts, screws and required connection pieces.  All the accessories shall be of the quality and make as 
per manufacturer’s specifications except otherwise specified in specifications, schedule of quantities 
and elsewhere in this tender document.  Nothing extra whatsoever shall be payable on aforesaid 
account. 

 
8.1.3   Fixing screws shall be half round head chromium plated brass screws with C.P. washers where 

necessary or otherwise as provided in the item. 
 
8.1.4 Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks and 

glazing defects and shall conform to I.S. 2556-1967.  
 
8.1.5   All fittings and fixtures shall be fixed in a neat workmanlike manner true to required level and 

heights and in accordance with  the manufacturer’s  recommendations and directions of Engineer-in-
charge. Care shall be taken to fix all inlet and outlet pipes at correct positions.  

 
8.1.6 All holes or chases shall be properly made good by C.C 1:2:4 (in brick wall) or the concrete mix of 

RCC element as directed by the Engineer-in-Charge.  Nothing extra shall be payable on this account. 
 
8.1.7 Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, beams, walls 

or columns, nothing extra  shall  be  payable for  making  good the same. 
 
8.1.8 The soil waste and vent pipes & its related fitting shall conform to IS 3989-84 with latest amendments.  
8.1.9 Nothing extra for providing and fixing CP Brass caps/extension pieces wherever required for CP Brass 

fittings shall be paid beyond the rates payable  for corresponding CP Brass fittings. 
 
8.2 Urinals with infra-red No-touch flushing system 
8.2.1  Urinals   shall be half stall white   glazed vitreous china of size as specified in Schedule of Quantities. 
 
8.2.2  Half stall urinals shall be provided with 15 mm dia C.P. spreader, 32 mm dia C.P. domestic waste and 

C.P. cast brass bottle  trap  with pipe and wall flange, and  shall  be  fixed  to  wall by cutting necessary 
chases, fixing C.I. brackets  and C.I. wall  clips  as recommended by manufacturer, and making good 
the surface as directed by Engineer-in Charge all complete. 
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8.2.3  Drain pipes shall be G.I. pipes concealed in wall chase but with chromium plated bends at inlet and 
outlet or as given in Schedule of Quantities.  Cost of the G.I. drain pipes concealed in wall shall be 
paid for separately. 

 
8.2.4  Urinals shall be flushed with No-touch electric operated automatic infra-red flushing system operated 

by   a solenoid valve. The infra-red unit shall be vandal proof type with no exposed screw. 
 
8.2.5 Urinals shall be measured by numbers.   
 
8.2.6    Rate for providing and fixing of urinals shall include all items and operations 

stated in the respective specifications except G.I. drain pipes as mentioned above and Schedule of 
Quantities to provide  a complete item fixed for use and nothing extra is payable. Quoted rates above 
shall be inclusive of cutting required holes and chases and making good the same, C.P.brass screws, 
nuts,  bolts  and any fixing arrangements required and recommended by manufacturer including 
testing and commissioning. 

 
8.2.7    Urinal bowl: shall be of Hindustan model 60006 or equivalent. 
         Urinal No-touch flush valve shall be of Robo flush or Toshi or Utec.    
  
8.3 Pig Lead 
 The pig lead to be used in jointing 150mm, 100 mm, 75 mm, 50 mm S&S centrifugally pipe joints 

shall not   be less than 1.76 kg., 0.98 kg., 0.88 kg and 0.77 kgper joint respectively.  However, in case 
of less use of pig lead by more than 5% the quantity of pig lead used less than the quantity specified 
above shall be recovered from the contractor at market rate to be determined by Engineer in Charge 
whose decision in the matter will be final. 

9 ALUMINIUM DOORS, WINDOWS, VENTILATORS ETC. GLAZING SPECIFICATIONS:- 

The work in general shall be executed as per the CPWD specifications supplemented by the following:- 

The work shall be carried out through an approved firm, who shall furnish all materials, labour, 
accessories, equipment, tool and plant and incidentals required for providing and installing powder 
coated aluminium doors, windows, claddings, louvers and other items as per architectural drawings.  

The agency shall be got approved from Engineer in Charge before execution. The Architectural 
drawings of the Deptt. and these specifications cover the major requirements and are for guidance 
only, required fastenings, accessories, features, and all other items which are not mentioned 
specifically therein, but  are necessary to make a complete installation shall be provided by the 
Contractor at his cost. 

9.1     General:- 

Aluminium doors, windows etc. shall be of sizes, section as per details as shown in the drawings.  The 
details shown on the drawings indicate generally the sizes of components parts and general standards.  
These may be varied slightly to suit the standard adopted by the manufacture.  Before proceeding with 
manufacturing, the contractor shall prepare and submit complete manufacturing and installation 
drawings for approval of the Engineer-in-Charge and no work shall be performed until the approval of 
these drawings is obtained. 

10. WATER PROOFING: 

 The work in general shall be executed as per CPWD specifications:- 
 

10.1 The water proofing compound used in integral water proofing treatment shall satisfy all the 
requirements indicated in IS:2645 and shall be got tested before its use.   
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10.2 Total quantity of the water proofing compound required shall be arranged only after obtaining the prior 
approval of the Engineer in Charge in writing.  Materials shall be kept under double lock and key and 
proper account of water proofing compound used in the work shall be maintained.  It shall be ensured 
that the consumption of the compound is as per specified requirements. 

 

10.3 The finished surface after water proofing treatment for floor in sunken portion shall have minimum 
slope of 1 in 48 unless otherwise decided by the Engineer in Charge. 

 

10.4    Before commencement of treatment on floor surface, it shall be ensured that the outlet drain 
pipes/spouts have been fixed and the spout openings have been eased and rounded off properly for 
easy flow of water. 

10.5 Contractor shall associate himself with anyone of the specialist firms mentioned in relevant para  of  
specifications for the work relating to any kind of  Water Proofing Treatment.  In case the contractor 
intends to get the water proofing work executed from an agency other than as specified in relevant 
para of the specifications, he shall apply to the Engineer-in-Charge in writing along with the credentials 
and relevant details including name of owner/company, its location, capacity technical establishment, 
past experience etc. Engineer-in-Charge shall give approval in writing and the work shall not be started 
without said written approval of the Engineer-in-Charge.  The entire responsibility for the quality of 
this treatment and its efficiency shall however, rest with the main contractor only. 

 

10.6 The contractor shall ensure that the basement of the building shall be absolutely water tight and 
seepage/leak free.  In case any seepage/leakage etc. is noticed the contractor shall make it water tight 
& seepage/leak proof at his own cost. 

10.7 Expansion Joints: 

PVC water stops shall conform to IS:12200 (Code of practice for provision of water stop at Transverse 
contraction joints in masonry and concrete dams). 

10.7.1   Construction Joints: 

 The contractor shall give his proposal for location and treatment of construction joints. The 
construction joints shall be provided only at places and in the manner as approved by Engineer-in-
Charge. 

Except where shown otherwise on the drawing, reinforcement shall continue through construction 
joints. 

The foreign matter and laitance shall be cleaned properly by compressed air before starting further 
work. 

11.0      Door shutters frames of M.S. tube. 

11.1 The M.S. Tube shall be hot fusion welded type of steel grade ST 32.  The door shutter frames shall be 
factory manufactured as per drawings & specifications. 

11.2 Vertical styles, to prail and bottom rail shall be of size 25 mm x 50mm of tube thickness 1.25mm. 

11.3 Lock rail shall be of size 25 x 75mm of tube thickness 1.25mm. 

11.4 The shutter frames shall be made of tubes which have been cut to length & mitered.  The corners shall 
be welded to form a solid fused welded joint conforming the requirements  of the CPWD Specifications 
2019, Volume I & II. (with upto date correction slips). The process of welding shall be flash butt 
welding. 

11.5 Actual size of shutter frame shall not vary by more than + 2mm than those shown in drawings. 
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11.6 Necessary holes and slots for hinges & fittings shall be made. 

11.7 Priming coat of red oxide zinc chrome primer conforming to I.S. 2074-1979 shall be given.  Before 
priming coat the steel surface shall be thoroughly cleaned of rust, scale & dust. 

11.8 The door shutter frame shall be measured in running metre, along the centre line of the frame correct 
to a 1 mm & weight calculated according to standard tables. No deduction or extra payment shall be 
made for making holes/slots and making arrangements for fixing fittings. 

11.9 The rate includes cost of material and labour involved in all the operations described above. 

12.0 M.S. Sheet Door 

12.1 M.S. Sheet and the welding shall be as per CPWD Specifications 2019, Volume I & II. (with uptodate 
correction slips).  The M.S. Sheet on each face shall be in each piece.  No joints in M.S. Sheets shall 
be permitted.  The doors shall be factory manufactured as per drawings & specifications. 

12.2 The M.S. Sheet shall be cut to size and welded to the M.S. Tube door shutter frames at the junctions.  
Tack welds 1 cm long @ 30 cm c/c shall be provided to each junction of M.S. Sheet & M.S. Tube 
vertical styles & horizontal rails.  Tack welds between lock rail of M.S. tube shutter frame & the outer 
M.S. Sheet shall be provided before welding the inner sheet to the door shutter frame. 

Necessary slots for providing 1 cm long tack welds between lock rail of M.S. tube door shutter & inner 
M.S. Sheet shall be made in the M.S. Sheet and tack welds provided. 

12.3 2 cm tack welds shall be provided at each corner in addition to the 1 cm tack welds specified. in 18.2. 

12.4 Painting shall be as per CPWD Specifications 2019, Volume I & II. (with upto date correction slips). 

12.5      Necessary holes/slots/arrangements for fittings shall be made. 

12.6 Measurements shall be as per CPWD Specifications 2019, Volume I & II. (with upto date correction 
slips) 

12.7 The rate shall include the cost of materials and labour involved in all the operations described above. 

13. Powder coating on aluminium sections & fittings/fixtures 

13.1 Wherever specified the aluminium sections and fittings/fixture shall be coated in approved 
colour and shade with pure polyester powder of Berger/Interpon/Hardcastle/Nerocoat or 
equivalent to a minimum thickness of 50 microns. 

 
13.2. The pure polyester powder coating shall be got executed from specialized agency.  The 

contractor shall submit names of at least three specialized agencies with details of their 
experience, capability etc. to the Engineer-in-Charge who after satisfying himself shall give 
the approval in writing.  The work shall start only after approval of specialized agency. 

 
 

13.2.1         The pure polyester powder shall have following properties:-  
13.2.1.1  Free Flow-ability  - Satisfactory 
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13.2.2   Particle size  - < 100 microns suitable for Electrostatic spray. 
13.2.3   Specific gravity - 1.1 to 1.5 depending on the colour. 
13.2.4   Shelf life  - 6 months. 
13.2.5   Stoving Schedule : 2000 C for 10 mins. (metal temp.) 
 
13.2.6   Test Certificates from approved laboratory for the representative samples shall be submitted 

by the Contractor. 
 
13.3    The curing schedule shall be as specified by the manufacturer of pure polyester powder. 
 
13.4       The properties of cured powder films shall be:- 
13.4.1   Scratch hardness  - Equal to or more than 4 Kg. 
13.4.2  Impact resistance  - Min 150 Kg cm 
13.4.3  Pencil hardness  - 3H to 4H 
13.4.4  Salt spray resistance  -    500 Hrs. 
13.4.5  Water soak at room  - No change after 500 Hrs. temperature 
13.4.6  Detergent resistance  -       No attack after 500 Hrs. 
13.4.7  Cross Hatch adhesion  - GT= O (ASTM D-3359) 
13.4.8   Cured Film thickness   - Min 75 microns. 
 
  13.5 Tests for properties of cured film as given in 4 above shall be carried out at frequency specified 

in relevant BIS/BS/ASTM codes. 
   13.6 The surface of aluminium shall be prepared and pretreated as follows before powder coating:- 
13.6.1  Removal of all foreign matter. 
13.6.2 Chromatisation of aluminium surface as specified by the manufacturer of pure polyester 

powder by at least a five stage process consisting of alkali degrease, rinse and chromate 
conversion followed by two rinses. The chromate coating and alkali degrease shall be as per 
requirement of the pure polyester powder manufacturer. 

 

13.6.3 Proper curing at required temperature shall be done for specified time period so as to  achieve 
the desired properties. 

 
13.7 The pure polyester coated surface shall be of uniform texture, colour and gloss and shall be 

free from cracks, warps and other imperfections. 
 
14.0 INTEGRAL WATER PROOFING TREATMENT  
 

14.1 Treatment for roof surface with integral cement based compound.  
14.1.1 The execution of work shall have to under taken strictly as per relevant item of work.  

 

14.1.2 MEASUREMENTS: The measurements shall be taken along the finished surface of treatment 
including the rounded and tapered portion at junction of parapet wall.  Length and breadth shall be 
measured correct to one centimeter and area shall be worked out to nearest 0.01 sqm.  No deduction 
in measurements shall be made for either opening or recesses for chimneys, stacks, roof lights and the 
like of areas upto 0.10 sqm. Nor anything extra shall be paid for forming such openings.  For similar 
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areas exceeding 0.10 sqm.  Deductions will be made in measurements for full openings and nothing 
extra shall be paid for making such opening. 

 

14.1.3 Rates: The rate shall include the cost of all labour and materials involved in all the operation described 
above. 

15.0 TECHNICAL SPECIFICATIONS FOR PRE-CAST CONCRETE PAVING BLOCKS 

15.1  BASE 

15.1.1 The finished surface of the concrete base shall match the design the profile of the concrete blocks with 
+  or – 20 mm.  

 

15.1.2   Compaction shall be done with vibrating roller.  
 

15.2 BEDDING LAYER  

15.2.1 The bedding shall be from either a single source or blended to achieve the following grading.  

Sieve Size  % Passing  
9.52 mm 
4.75 mm 
2.36 mm 
1.18 mm 
600 microns  
300 microns  
150 microns 
75 microns 

100 
95-100 
80-100 
50-100 
25-60 
10-30 
5-15 
0-10 
 

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used.  
The sand particles should preferably be sharp not rounded. 
 

The joint-filling sand should pass a 2.35 mm sieve and be well graded.  The following grading has 
been shown to give good results. 

Sieve Size  % Passing  

2.36 mm 

1.18 mm 

600 microns  

300 microns  

150 microns 

75 microns 

100 

90-100 

60-90 

30-60 

15-30 

0-10 
 

The use of cement in the joint-filling sand is not recommended as a general practice as the cemented 
sand is likely to crack into segments which are easily dislodged. 

15.2.2 Average thickness of this laying course shall be 50mm with minimum of 40mm and a maximum of 80 
mm. 

15.2.3 Humidity contents shall be atleast 4% by weight.  
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15.2.4  It should contain not more than 3% by weight of clay and silt and the materials shall be free from 
deleterious or contaminates.  

15.2.5 The finished surface of the bedding layer shall match exactly the design profile as indicated on the 
drawings.  

15.2.6  Before placing the bedding layers, clean the surface of concrete by sweeping.  

15.2.7 During construction the draining of the bedding and / or concrete use assured by perforations in the 
gully chambers at a matching level. 

15.2.8   Do not allow any walking or driving on the finished surface of the bedding layers.  
 

15.3 CONCRETE PAVING BLOCKS.  
 

15.3.1 Laying of the blocks shall be done, precisely at the indicated level and profile and in a way that good 
surface draining to the gully chambers is assured.  

 

15.3.2 Around gully chambers inspection pits etc. the pavement shall have a level of 5mm higher than the 
above mentioned elements. 

 

15.3.3 The blocks shall be laid in an elbow pattern.  The blocks shall be laid as tight as possible to each other 
and also along connections.  The maximum joint width is limited to 4mm.  

 

15.3.4 Laying of broken blocks is not allowed except along connections.  The maximum length of a purpose 
broken block is 100mm.  Breaking of the blocks shall be done with a block “block splitter”. 

 

15.3.5   Fine angular sand as per specification shall be brushed into the joints, thereafter compaction shall be 
done with a vibrating plate compactor on clean surface.  After compaction again fine angular sand 
shall be brushed into the joints.  

 

15.3.6 A well as before as after the compacting the maximum tolerance in profile under a lineal with a length 
of 3m shall be within + or – 5mm. 

 

16. VITRIFIED PORCELAIN TILES (ANTI SKID) 

The tiles shall be Anti-skid unpolished / matt finished and shall be of approved make and pattern / 
design / colour.  

16.1 Dimensional and surface quality requirements and physical and chemical properties shall be as 
follows:- 

 

16.1.1 Deviation in length & width of each tile from the prescribed length   ± 0.5% 

16.1.2 Deviation in length & width of each tile from the average size of 10 test specimens   ± 0.75% 

16.1.3 Deviation in thickness of each tile from the prescribed thickness  ± 5% 

16.1.4 Straightness of sides (Facial sides) related to prescribed sizes  ± 0.5% 

16.1.5 Rectangularity related to prescribed size   ± 0.6% 

16.1.6 Surface Flatness    
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16.1.6.1 Centre curvature related to diagonal calculated from prescribed size   ± 0.5% 

16.1.6.2 Edge curvature related to prescribed size   ± 0.5% 

16.1.6.3 Warpage related to diagonal calculated from prescribed size  ± 0.5% 

16.1.7 Surface Quality  - Minimum 95% of tiles shall be free from visible defects 
that would impair the appearance of a major area of tiles. 

16.1.8 Water absorption by weight  - Less than or equal to 3% average & max. 3.3% for 
individual tile. 

16.1.9 Modulus of rupture  - Min. 300 Kg/cm2 

16.1.10 Scratch hardness (Moh’s scale) - Equal to or more than 6 

16.1.11 Abrasion resistance  - Less than or equal to 205mm3 

16.1.12 Thermal shock resistance  - Resistance to 10 cycles  

16.1.13 Co-eff of thermal expansion from 
ambient temp. to 100o C(K-1) 

- Max 9 x 10-6 

 

16.1.14 Resistance to staining of glazed size  - Min. Class 2 

16.1.15 The sampling of tiles for various test shall be as per IS – 13711. 
 

        16.1.16      The tests shall be carried out as per provisions of IS 13630 (Pt 1 13). 

16.2     Preparation of surface & laying 

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned wetted & mopped.  
The bedding mortar shall be as specified in the item of the work. Mortar and tiles shall be laid as 
per CPWD Specifications 2019, Volume I & II. (with upto date correction slips). 

16.2.1    The pointing & finishing of tiles shall be as per CPWD Specifications 2019, Volume I & II.  
              (with upto date correction slips).  
 
16.2.2 The measurements shall be as per CPWD Specifications 2019, Volume I & II. (with upto date   
               correction slips).except that the glazed tiles mentioned therein shall mean ceramic glazed tiles.  
 
16.2.3 The rate shall include the cost of all materials and labour involved in all the operations.  Nothing   
                extra shall be paid for use of cut (sawn) tiles in the work. 
 
17 ACRYLIC BASED TEXTURE PAINT 

 

17.1 The acrylic based texture paint shall be of make, composition, texture and shade as per item of work 
and as approved by the Engineer-in-charge. 

 
17.2 The surface on which the paint is to be applied shall be smooth, regular and free from dust etc.  

Undulations, broken edges, minor imperfections and irregularities shall be rectified as specified by 
manufacturer and approved by Engineer-in-charge so as to make the surface smooth and regular.  
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17.3 The texture paint shall be applied in a single coat on the surface as per specifications of the 

manufacturer.  
 

During application, the surface should be well protected from strong winds, hot sun and cold weather.  
Adequate arrangement in this regard shall be made by the contractor.  

 

17.4 The film thickness shall be 1.5 to 2 mm.  The consumption rate of the texture paint for film thickness 
of 1.5 to 2 mm shall be average 2.5 kg / sqm. 

 

17.5 Specifications in respect of scaffolding, protective measures, measurement and rate shall be as CPWD 
Specifications 2019 (with upto date correction slips). 

 
18 The vitreous china oval type counter top wash basin of size 580 x 450 mm shall be of make and colour 

as approved by the Engineer-in-charge.  The contractor shall submit samples of various makes & 
colours to the Engineer-in-charge in advance for approval.  
 
The item of work shall include cutting the counter to the required shape as required, fixing the wash 
basin & making necessary repairs to the counter.  The item of work shall, however, not include 
providing and fixing of CI brackets in the walls to support the wash basin. 

 

19 The aluminum perforated sheets shall be got approved from the Engineer-in-charge. 
 

20 The work of internal finishing will be executed through approved applicator of Asian Paints/Dulux 
Paint which will be got approved from Engineer-In-Charge before start of work. 

 

21 The approved sample of Italian marble is available in the office of AE. The contractor has to provide 
the marble stone as per sample.  

 

22 FALSE CEILING 

22.1 In case of removal of false ceiling for maintenance, fresh cleat, and fasteners shall be used. 
 
22.2 Regular inspection by field Engineers including Load Test of False Ceiling Frame as per feasibility at 

regular intervals. 
 
22.3 Considering the safety of occupants, exiting GI, butterfly level clip suspension system should be 

thoroughly checked and shall be replaced if any crack or damage are observed, all false ceiling work 
shall be executed through 4/6 mm fully thereaded hanger rod and L- shaped level adjuster system. 

22.4 Opening in walls, if any with outgoing pipes, Cables and ducts shall be properly sealed to avoid entry 
of rodents/monkeys on false ceiling and to prepared any damage to false ceiling. 
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ANNEXURE-I 

SAMPLE GUARANTEE BOND 

This agreement made this ........................ day of ......................two thousand.................. ............. between 
M/s ................ (hereinafter called the Guarantor of the one part) and the................. ......... ........... (President 
of India hereinafter called the Government of the other part). 

Whereas this agreement is supplementary to the contract (hereinafter called the Contract) dated 

................... made between the Guarantor of the one part and Government of the other part, whereby the 
Contractor, inter alia, undertook to render the buildings and structures in the said Contract recited, 
completely termite-proof/water and leak-proof. 

And whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain 
termite-proof for ten years to be reckoned from the date after the maintenance period prescribed in the 
contract expires. 

During this period of guarantee the Guarantor shall make good all defects and for that matter, shall replace 
at his risk and cost such wooden members as may be damaged by termites, and in case of any other defect 
being found he shall render the building termite-proof at his cost to the satisfaction of the Engineer-in-
charge, and shall commence the works of such rectification within seven days from date of issuing notice 
from the Engineer-in-charge calling upon him to rectify the defects, failing which the work shall be got 
done by the Department by some other Contractor at the Guarantor’s cost and risk, and in the later case the 
decision of the Engineer-in-charge as to the cost recoverable form the Guarantor shall be final and binding.
  

That if the Guarantor fails to execute the anti-termite treatment or commits breaches hereunder then the 
Guarantor will indemnify principal and his successors against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplemental agreement. As to the amount of loss and/or damage and/or cost incurred 
by the Government, the decision of the Engineer-in-charge will be final and binding on the parties. 

In witness whereof these presents have been executed by the Obligor .................. and by 

................................. for and on behalf of the President of India on the day, month and year first above 
written. 

Signed, sealed and delivered by OBLIGOR in the presence of – 

1. 

2. 

Signed for and on behalf of THE PRESIDENT OF INDIA by …………........…… in the presence of. 

1. 
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ANNEXURE-II 
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 

DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER PROOFING WORKS, SPECIAL REPAIR & 

STRENGTHENING OF BEAMS & COLUMNS ETC.  
 

The Agreement made this ....................... day of ....................... two thousand and ....................... between 
....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one part) and 
the PRESIDENT OF INDIA (hereinafter called Government of the other part). 
 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. 
and made between the GUARANTOR of the one part and the Government of the other part, whereby the 
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited 
completely water and leak-proof. 
 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will 
remain water and leak-proof for five years from the date of giving of water proofing treatment. 
 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the 
structures completely leak-proof and the minimum life of such water proofing treatment shall be five years 
to be reckoned from the date after the maintenance period prescribed in the contract. 
 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose: 
 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and things 
of the same nature which might cause damage to the roof; 
 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to existing 
roof whereby proofing treatment is removed in parts; 
 

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being 
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall 
commence the work for such rectification within seven days from the date of issue of the notice from the 
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the 
Department by some other contractor at the GUARANTOR’S cost and risk. The decision of the Engineer-
in-Charge as to the cost, payable by the Guarantor shall be final and binding. 
 
That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and/or damage 
and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding 
on the parties. 
 

IN WITNESS WHEREOF these presents have been executed by the Obligor ....................... and by 
....................... and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above 
written. 
 

Signed, sealed and delivered by OBLIGOR in the presence of— 
1. 
2. 
Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of— 
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Annexure-III 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL 
OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY 

AND SANITARY INSTALLATIONS. 
            The agreement mad this _______ Day of _____ Two thousand ________ between M/s 
____________________________________________________ S/o  ___________________ (Hereinafter 
called  the GUARANTOR of the one part) and the President of India (hereinafter called the Government of 
the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract) 
dated_________________ and made between the GUARANTOR OF THE ONE PART AND the 
Government of the other part, whereby the contractor inter-alia, undertook to render the work in the said 
contract recited structurally stable workmanship, finishing and use of sound materials. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 
will remain structurally stable and guaranteed against faulty workmanship, finishing, manufacturing defects 
of materials and leakages, etc. 

NOW THE GUARANTOR hereby guarantee that the work executed by him will remain 
structurally stable after the expiry of maintenance period prescribed in the contract for the minimum life of 
two years to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done by the 
Department by some other contractor at the Guarantor’s cost and risk.    The decision of the Engineer-in-
Charge as to the cost payable by the guarantor shall be final and binding. 

That if the guarantor fails to make good all the defects, commits breach thereunder, then the guarantor will 
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may 
be incurred by him by reason of any default on the part of the GUARANTOR in performance and 
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred 
by the Government, the decision of the Engineer-In-Charge will be final and binding on both the parties. 

 IN WITNESS WHEREOF these presents have been executed by the obligator             and 
_________________by                   for and on behalf of the PRESIDENT OF INDIA on the day, month and 
year  first above written. 
 

 Signed, sealed and delivered by OBLIGATOR in the presence of:  

1. ____________________ 2. __________________ 
 
 
SIGNED FOR AND ON BEHLAF OF THE PRESIDENT OF INDIA BY __________ in presence of:- 

1. ____________________ 2. __________________ 
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(Annexure-B) 
Field Testing Instruments 

1. Steel tapes – 3m 

2. Vernier calipers 

3. Micrometer screw 25mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical  

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Magnifying glass 

10. Screw driver 30cms long 

11. Ball pin hammer, 100 gms 

12. Plastic bags for taking samples 

     13. Balances 

  (i)  7 kg. to 10 kg. capacity, semi self indicating type –accuracy 10gm.  

  (ii)  500 gm. Capacity, semi-self indicating type – accuracy 1 gm.  

  (iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 

14. Ovens (if required)-electrically operated, thermostatically controlled upto 110oC – 
Sensitivity 1oC.  

15.    Sieves: as per IS 460-1962 (if required)-. 
(i) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm, 

25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 

(ii) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 
microns, with lid and pan. 

16.   Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with 
timing  
    switch assembly.  

17.   Equipment for slump test (if required)-slup cone, steel plate, tamping rod, steel 
scale,    scoop.  

18.   Dial gauges (if required)-, 25mm travel – 0.01 mm/division least count – 2nis.  
19.  Graduate measuring cylinders 200ml capacity – 3 nos.  
20. Enamel trays (for efflorescence test for bricks). 

(i)  300mm x 250mm x 40mm  - 2 nos.  
(ii)   Circular plates of 250mm dia – 4 nos. 
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NOTIFICATION AND CIRCULERS 
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NOTIFICATION 

Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)] Ministry of 
Environment, Forest and Climate Change 

 

New Delhi, the 29th March, 2016 

G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published vide 
notification number S.O. 908(E), dated the 25th September, 2000 by the Government of India in the erstwhile Ministry 
of Environment and Forests, provided a regulatory frame work for management of Municipal Solid Waste generated 
in the urban area of the country; 

And whereas, to make these rules more effective and to improve the collection, segregation, recycling, treatment and 
disposal of solid waste in an environmentally sound manner, the Central Government reviewed the existing rules and 
it was considered necessary to revise the existing rules witha emphasis on the roles and accountability of waste 
generators and various stakeholders, give thrust to segregation, recovery, reuse, recycle at source, address in detail the 
management of construction and demolition waste. 

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on 
construction and demolition waste were published by the Central Government in the Ministry of Environment, Forest 
and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 2015 inviting objections or suggestions from the public 
within sixty days from the date of publication of the said notification; and Whereas, the objections or suggestions 
received within the stipulated period were duly considered by the Central Government; 

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment(Protection) Act, 1986 (29 
of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 2000, except as 
respect things done or omitted to be done before such supersession, the Central Government hereby notifies the 
following rules for Management of Construction and Demolition Waste – 

1. Short title and commencement- 

(1) These rules shall be called the Construction and Demolition Waste Management Rules, 2016. 

(2) They shall come into force on the date of their publication in the Official Gazette. 

2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and 
demolition of any civil structure of individual or organisation or authority who generates construction and 
demolition waste such as building materials, debris, rubble. 

3. Definitions –(1) In these rules, unless the context otherwise requires,- 

(a) “ACT’ means the Environment (Protection) Act, 1986 (29 of 1986); 

(b) "construction" means the process of erecting of building or built facility or other structure, or building 
of infrastructure including alteration in these entities; 

(c) "construction and demolition waste" means the waste comprising of building materials, debris and 
rubble resulting from construction, re-modelling, repair and demolition of any civil structure; 

(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of the 
demolished structure is maximized; 

(e) “demolition” means breaking down or tearing down buildings and other structures either manually or 
using mechanical force (by various equipment) or by implosion using explosives. 

(f) “form” means a Form annexed to these rules; 

 

(g) “local authority” means an urban local authority with different nomenclature such as municipal corporation, 
municipality, nagar palika, nagar nigam, nagar panchayat, municipal council including notified area 
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committee and not limited to or any other local authority constituted under the relevant statutes such as gram 
panchayat, where the management of construction and demolition waste is entrusted to such agency; 

(h) “ schedule” means a schedule annexed to these rules; 

(i) “service provider’ means authorities who provide services like water, sewerage, electricity, telephone, 
roads, drainage etc. often generate construction and demolition waste during their activities, which includes 
excavation, demolition and civil work; 

(j) “waste generator” means any person or association of persons or institution, residential and commercial 
establishments including Indian Railways, Airport, Port and Harbour and Defence establishments who 
undertakes construction of or demolition of any civil structure which generate construction and demolition 
waste. 

(2) Words and expressions used but not defined herein shall have the same meaning defined in theACT. 

(4) Duties of the waste generator – 

(1) Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and others 
and storage of construction and demolition waste generated, as directed or notified by the concerned local 
authority in consonance with these rules. 

(2) The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and is 
stored and disposed separately. 

(3) Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month shall 
segregate the waste into four streams such as concrete, soil, steel, wood and plastics, bricks and mortar and 
shall submit waste management plan and get appropriate approvals from the local authority before starting 
construction or demolition or remodelling work and keep the concerned authorities informed regarding the 
relevant activities from the planning stage to the implementation stage and this should be on project to project 
basis. 

(4) Every waste generator shall keep the construction and demolition waste within the premise or get the waste 
deposited at collection centre so made by the local body or handover it to the authorised processing facilities 
of construction and demolition waste; and ensure that there is no littering or deposition of construction and 
demolition waste so as to prevent obstruction to the traffic or the public ordains. 

(5) Every waste generator shall pay relevant charges for collection, transportation, processing and disposal as 
notified by the concerned authorities; Waste generators who generate more than 20 tons or more in one day 
or 300 tons per project in a month shall have to pay for the processing and disposal of construction and 
demolition waste generated by them, apart from the payment for storage, collection and transportation. The 
rate shall be fixed by the concerned local authority or any other authority designated by the State Government. 

(6) Duties of service provider and their contractors – 

(1) The service providers shall prepare within six months from the date of notification of these rules, a 
comprehensive waste management plan covering segregation, storage, collection, reuse, recycling, 
transportation and disposal of construction and demolition waste generated within their jurisdiction. 

(2) The service providers shall remove all construction and demolition waste and clean the area every day, if possible, or 
depending upon the duration of the work, the quantity and type of waste generated, appropriate storage and collection, a 
reasonable timeframe shall be worked out in consultation with the concerned local authority. 

(3) In case of the service providers have no logistics support to carry out the work specified in sub rules(1) and 
(2) , they shall tie up with the authorised agencies for removal of construction and demolition waste and pay 
the relevant charges as notified by the local authority. 
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(6)   Duties of local authority-The local authority shall 

(1) issue detailed directions with regard to proper management of construction and demolition waste within its 
jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed plan 
or undertaking as applicable, from generator of construction and demolition waste. 

(2) chalk out stages, methodology and equipment, material involved in the overall activity and final clean up 
after completion of the construction and demolition 

(3) seek assistance from concerned authorities for safe disposal of construction and demolition waste 
contaminated with industrial hazardous or toxic material or nuclear waste if any 

(4) shall make arrangements and place appropriate containers for collection of waste and shall remove at 
regular intervals or when they are filled, either through own resources or by appointing private operators 

(5) shall get the collected waste transported to appropriate sites for processing and disposal either through 
own resources or by appointing private operators 

(6) shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-situ 

(7) shall examine and sanction the waste management plan of the generators within a period of one month or 
from the date of approval of building plan, whichever is earlier from the date of its submission 

(8) shall keep track of the generation of construction and demolition waste within its jurisdiction and establish a 
data base and update once in a year 

(9) shall device appropriate measures in consultation with expert institutions for management of construction 
and demolition waste generated including processing facility and for using the recycled products in the best 
possible manner 

(10) shall create a sustained system of information, education and communication for construction and demolition 
waste through collaboration with expert institutions and civil societies and also disseminate through their 
own website; 

(11) shall make provision for giving incentives for use of material made out of construction and demolition 
waste in the construction activity including in non-structural concrete, paving blocks, lower layers of road 
pavements, colony and rural roads. 

(7) Criteria for storage, processing or recycling facilities for construction and demolition 
wasteland application of construction and demolition waste and its products- 

(1) The site for storage and processing or recycling facilities for construction and demolition waste shall be 
selected as per the criteria given in Schedule I; 

 
(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from 

State Pollution Control Board or Pollution Control Committee. 
(3) The operator of the facility shall submit the annual report to the State Pollution Control Board in Form II. 

(4)  Application of materials made from construction and demolition waste in operation of sanitary landfill 
shall be as per the criteria given in Schedule II. 

 
(8)   Duties of State Pollution Control Board or Pollution Control Committee- 

(1)  State Pollution Control Board or Pollution Control Committee shall monitor the implementation of these rules 
by the concerned local bodies and the competent authorities and the annual report shall be sent to the Central 
Pollution Control Board and the State Government or Union Territory or any other State level nodal agency 
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identified by the State Government or Union Territory administration for generating State level comprehensive 
data. Such reports shall also contain the comments and suggestions of the State Pollution Control Board or 
Pollution Control Committee with respect to any comments or changes required; 

2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction and 
demolition waste processing facility in Form-III as specified under these rules after examining the application 
received in Form I; 

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report inForm IV with 
special emphasis on the implementation status of compliance of these rules and forward report to Central 
Pollution Control Board before the 31stJuly for each financial year. 

(9)    Duties of State Government or Union Territory Administration- 

(1) The Secretary in-charge of development in the State Government or Union territory administration shall 
prepare their policy document with respect to management of construction and demolition of waste in 
accordance with the provisions of these rules within one year from date of final notification of these rules. 

(2) The concerned department in the State Government dealing with land shall be responsible for providing 
suitable sites for setting up of the storage, processing and recycling facilities for construction and demolition 
waste. 

(3) The Town and Country planning Department shall incorporate the site in the approved land useplan so that 
there is no disturbance to the processing facility on a long term basis. 

(4) Procurement of materials made from construction and demolition waste shall be made mandatory to a certain 
percentage (say 10-20%) in municipal and Government contracts subject to strict quality control. 

(10) Duties of the Central Pollution Control Board - (1) The Central Pollution Control Board shall,- 

(1) prepare operational guidelines related to environmental management of construction and demolition waste 
management; 

(2) analyze and collate the data received from the State Pollution Control Boards or Pollution Control 
Committee to review these rules from time to time; 

(3) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter 
related to development of environmental standards; 

 

(4) forward annual compliance report to Central Government before the 30thAugust for each financial year 
based on reports given by State Pollution Control Boards of Pollution Control Committees. 

 
(11) Duties of Bureau of Indian Standards and Indian Roads Congress -The Bureau of Indian Standards and 

Indian Roads Congress shall be responsible for preparation of code of practices and standards for use of 
recycled materials and products of construction and demolition waste in respect of construction activities and 
the role of Indian Road Congress shall be specific to the standards and practices pertaining to construction of 
roads. 

(12) Duties of the Central Government – 
 

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat Raj, 
shall be responsible for facilitating local bodies in compliance of these rules; 

(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing 
implementation of these rules as and when required. 
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(13) Time frame for implementation of the provisions of these rules -The timeline for implementation of these 
rules shall be as specified in Schedule III: 

 
(14) Accident reporting by the construction and demolition waste processing facilities-In case of any accident 

during construction and demolition waste processing or treatment or disposal facility, the officer in charge of 
the facility in the local authority or the operator of the facility shall report of the accident in Form-V to the 
local authority. Local body shall review and issue instruction if any, to the in chargeof the facility. 
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Schedule I 

Criteria for Site Selection for Storage and Processing or Recycling Facilities for 
construction and Demolition Waste 

[See Rule 7(1)] 

(1) The concerned department in the State Government dealing with land shall be responsible for providing suitable 
sites for setting up of the storage, processing and recycling facilities for construction and demolition and hand 
over the sites to the concerned local authority for development, operation and maintenance, which shall 
ultimately be given to the operators by Competent Authority and wherever above Authority is not available, shall 
lie with the concerned local authority. 

(2) The Local authority shall co-ordinate (in consultation with Department of Urban Development of the State or 
the Union territory) with the concerned organizations for giving necessary approvals and clearances to the 
operators. 

(3) Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of the city or 
region as mentioned at Schedule I of thse rule. Residues from construction and demolition waste processing or 
recycling industries shall be land filled in the sanitary landfill for solid waste. 

(4) The processing or recycling shall be large enough to last for 20-25 years (project based on-site recycling 
facilities). 

(5) The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, monuments, 
National Parks, Wetlands and places of important cultural, historical or religious interest. 

(6) A buffer zone of no development shall be maintained around solid waste processing and disposal facility, 
exceeding five Tonnes per day of installed capacity. This will be maintained within the total area of the solid 
waste processing and disposal facility. The buffer zone shall be prescribed on case to case basis by the local 
authority in consultation with concerned State Pollution Control Board. 

(7) Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor incoming 
vehicles or other modes of transportation. 

(8) The approach and or internal roads shall be concreted or paved so as to avoid generation of dust particles due to 
vehicular movement and shall be so designed to ensure free movement of vehicles and other machinery. 

(9) Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection equipment and 
other facilities as may be required shall be provided. 

(10) Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for workers) and 
lighting arrangements for easy landfill operations during night hours shall be provided and Safety provisions 
including health inspections of workers at landfill sites shall be carried out made. 

(11) In order to prevent pollution from processing or recycling operations, the following provisions shall be made, 
namely: 
(a) Provision of storm water drains to prevent stagnation of surface water; 
(b) Provision of paved or concreted surface in selected areas in the processing or recycling facility for 

minimizing dust and damage to the site. 
(c) Prevention of noise pollution from processing and recycling plant: 
(d) Provision for treatment of effluent if any, to meet the discharge norms as per Environment (Protection) 

Rules, 1986. 
(12) Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity shall be 

monitored. 
(13) The measurement of ambient noise shall be done at the interface of the facility with the surrounding area, i.e., at 

plant boundary. 
(14) The following projects shall be exempted from the norms of pollution from dust and noise as mentioned 

above: 
For construction work, where at least 80 percent construction and demolition waste is recycled or reused in-
situ and sufficient buffer area is available to protect the surrounding habitation from any adverse impact. 

(15) A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the buffer zone. 
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Schedule II 

Application of materials made from construction and demolition waste and its 
products. 

[See Rule 7(3)] 
 

Sl. No. Parameters Compliance Criteria 
1 Drainage layer in leach ate collection system 

at bottom of Sanitary Landfill Gas Collection 
Layer above the waste at top of Sanitary 
Landfill and Drainage Layer in top Cover 
System above Gas Collection Layer of 
Sanitary Landfill For capping of sanitary 
landfill or dumpsite, drainage layer at the top 

Only crushed and graded hard material 
(stone, concrete etc.) shall be used having 
coarse sand size graded material (2mm – 
4.75mm standard sieve size)Since the 
coarse sand particles will be angular in shape 
(and not rounded as for riverbed sand), 
protection layers of non-woven geo- textiles 
may be provided, wherever required, to 
prevent puncturing of adjacent layers or 
components. 

2 Daily cover Fines from construction and demolition 
processed waste having size up to 2 mm 
shall be used for daily cover over the fresh 
waste. 
Use of construction and demolition fines as 
landfill cover shall be mandatory where such 
material is available. Fresh soil (sweet earth) 
shall not be used for such places and borrow-
pits shall not be allowed. Exception 
– soil excavated during construction of the 
same landfill. During hot windy days in 
summer months, some fugitive dust 
problems may arise. These can be 
minimised by mixing with local soil 
wherever available for limited period. 

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb 
stones, drain covers, paving blocks in 
pedestrian areas 

 

 

 

 

 

 

 

 



77 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,           Sr. D/Man             AE (P)              EE                     
 

Schedule III 
Timeframe for Planning and Implementation [See Rule 13] 

Sl. No. Compliance Criteria Cities with 
population of 01 

million and above 

Cities with 
population of 0.5-01 

million 

Cities with 
population 
of less than 
0.5 million 

1 Formulation of policy 
by State Government 

12 Months 12 Months 12 Months 

2 Identification of sites for 
collection and 
processing facility 

18 months 18 months 18 months 

3 Commissioning and 
implementation of the 
facility 

18 months  24 Months 36 months 

4 Monitoring by SPCBs 3 times a year – 
once in 4 months 

2 times a year – once 
in 6 months 

2 times a year 
– once in 6 

months 
 

*The time Schedule is effective from the date of notification of these rules. 
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FORM – I 
See [Rule 7 (2)] Application for obtaining authorization 

To, 
The Member Secretary 
 Name of the local authority or Name of the agency : appointed by the municipal authority 

Correspondence address 
Telephone No. 
Fax No. 

 

Nodal Officer and designation (Officer authorized 
by the competent authority or agency responsible for 
operation of processing or recycling or disposal 
facility) 

 

Authorisation applied for (Please tick mark) Setting up of processing or recycling 
facility of 
construction and demolition waste 

Detailed proposal of construction and demolition 
waste processing or recycling facility to include the 
following 
Location of site approved and allotted by the 
Competent Authority. Average quantity (in tons per 
day) and composition of construction and 
demolition waste to be handled at the specific site. 
Details of construction and demolition waste 
processing or recycling technology to be used. 
Quantity of construction and demolition waste to be 
processed per day. 
Site clearance from Prescribed Authority. 
Salient points of agreement between competent 
authority or local authority and operating agency 
(attach relevant document). 
Plan for utilization of recycled product. 
Expected amount of process rejects and plan for its 
disposal (e.g., sanitary landfill for solid waste). 
Measures to be taken for prevention and control of 
environmental pollution. 
Investment on project and expected returns. 
Measures to be taken for safety of workers working 
in the processing or recycling plant. 

Any preventive plan for accident during the 
collection, transportation and treatment including 
processing and recycling should be informed to the 
Competent Authority (Local Authority) or Prescribed 
Authority 
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Form-II 

Format for Issue of Authorization to the Operator 
 

File No.:    

Date.:                        

 To, 

 

 

 

 

Ref : Your application number      Dt. ………… 

 
The_________________State Pollution Control Board or Pollution Control Committee after examining the proposal 
hereby authorizes ___________________ having their administrative office at ________________________ to set 
up and operate construction and demolition waste processing facility at ___________________ on term and 
conditions (including the standards to comply) attached to this authorization letter. 

 

1. The validity of this authorisation is till. After expiry of the validity period, renewal of  authorisation is to be 
sought. 

 

2. The State Pollution Control Board or Pollution Control Committee may, at any time, for justifiable reason, revoke 
any of the conditions applicable under the authorisation and shall communicate the same in writing. 

 

3. Any violation of the provision of the construction and demolition Waste Management Rules,2016 shall attract 
the penal provision of the Environment (Protection) Act, 1986 (29 of 1986). 

 

 
Date: (Member Secretary) 

Place: State Pollution Control Board/  

Pollution Control Committee 
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Form - III 

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board 

(i) Name of the City or Town……………………. 

(ii) Population………………… 

(iii) Name and address of local authority or competent 
authority Telephone No : 
……………………………… 
Fax : …………………………………………. 

Email ID: ……………………………………. 

Website: …………………………………….. 

(iv) Name of In-charge or Nodal Officer dealing with construction and demolition wastes management with 
designation ……………………………………………… 

 

Quantity and composition of construction and demolition waste including any deconstruction waste 
(a) Total quantity of construction and demolition waste generated during the whole year 

in metric ton Any figures for lean period and peak period generation per day 
………………….. 

  Average generation of construction and demolition waste (TPD) Total quantity of construction and 
demolition waste collected per day 

Any Processing / Recycling Facility set up in the city …………………………… 

Status of the facility 

(b) Total quantity of construction and demolition waste processed / recycled (in metric ton) Non-structural 
concrete aggregate : 
Manufactured sand : 

Ready-mix concrete (RMC) : 

Paving blocks : 

GSB : 

Others, if any, please specify : 

(c) Total quantity of Construction & Demolition waste disposed by land filling without processing (last option) 
or filling low lying areas 

 

No of landfill sites used : 

Area used : 

Whether weigh-bridge : Yes / No  

facility used for quantity estimation? 

(d) Whether construction and demolition waste used in sanitary landfill (for solid waste) as per Schedule III: 
Yes /No 
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Storage facilities 
(a) Area or location or plot or societies covered for collection of Construction and Demolition waste 

(b) No. of large Projects (including roadways project) covered 

(c) Whether Area or location or plot or societies collection is Practiced (if yes, whether done by 
Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) : 

(d) Storage Bins :     Specifications Existing 
Proposed 
(Shape & Size) Number for future 

 

(i) Containers or receptacle (Capacity) : 

(ii) Others, please specify : 

(e) Whether all storage bins/collection spots are attended for daily lifting : Yes No 
(e)  Whether lifting of Construction & Demolition Waste from Storage bins is manual or mechanical 

 (please tick mark) please specify mode : Manual Mechanical Others, and equipment used (specify 
equipment) 

3. Transportation   
 Existing Actually Required/Proposed number 

Truck : 

Truck-Hydraulic  : 

Tractor-Trailer : 

Dumper-placers : 

Tricycle   : 

Refuse-collector  : 

Others (Please specify) : 

4. Whether any proposal has been made to improve Construction and Demolition waste 
management practices 

5. Have any efforts been made to involve PPP for processing of Construction & Demolition waste : If yes, what 
is (are) the technologies being used, such as: 
 
Processing / recycling Steps taken  

Technology (Quantity to be processed) 

Dry Process   : 

Wet Process   : 

Others, if any  : 

Please specify  : 

 

 

 

 



82 
 

Correction = Nil,   Insertion = Nil,   Overwriting = Nil,    Deletion = Nil,           Sr. D/Man             AE (P)              EE                     
 

6. What provisions are available to check unauthorized operations of: 

Encroachment on river bank or wet bodies : 

Unauthorized filling of low line areas : 

Mixing with solid waste : 

Encroachment in Parks, Footpaths etc. : 

7. How many slums are provided with construction and demolition waste receptacles Facilities: 

 
8. Are municipal magistrates appointed for taking penal action for non-compliance with these rules: 

Yes No 

[ If yes, how many cases registered & settled during last three years (give year wise details)] 
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Form – IV 
See [Rule (8)(3)] 

 

Format of Annual Report to be submitted by the State Pollution Control Board/Committees to the Central 
Pollution Control Board 

The Chairman, 

Central Pollution Control Board,  

Parivesh Bhawan, East Arjun Nagar,  

Delhi-110032 

 
1. Name of the State/Union territory: 

2. Name & address of the State Pollution Control Board/Pollution Control Committee: 

 
3. Number of municipal authorities responsible for management of municipal solid wastes in the State/Union territory 

under these rules: 

 
4. A Summary Statement on progress made by municipal authorities in respect of implementation of Schedule III]: 

Please attach as Annexure-I 

5. A Summary Statement on progress made by municipal authorities in respect of implementation of Schedule IV : 
Please attach as Annexure-II 

 

 
Date: Chairman or the Member Secretary 
State Pollution Control Board/ Place:  
Pollution Control Committee 
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Form – V 
See [Rule 14] 

1. Date and time of accident: 

2. Sequence of events leading to accident: 

3. The type of construction and demolition waste involved in accident: 

4. Assessment of the effects of the accidents 

a. on traffic, drainage system and the environment: 

5. Emergency measures taken : 

6. Steps taken to alleviate the effects 

a. of accidents : 

7. Steps taken to prevent the recurrence 

a. of such an accident : 

8. Regular monthly health checkup of workers at 

a. Processing / recycling site shall be made 

9. Any accident during the collection, 

a. transportation and treatment including 

b. processing and recycling should be informed 

c. to the Competent Authority (Local Authority) or 

d. Prescribed Authority 

 

 
Date :         

Place:         Designation:  

                                                                     Authorized Signatory 
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LIST OF APPROVED MAKE OF MATERIALS (FOR CIVIL WORKS) 

Make/Brands of Materials and Models approved are listed below. However, equivalent 
materials and Models of any other Specialized firms may be used, in case it is established that 
the Makes/brands specified below are not available in the market or for any other reasons, subject 
to approval of the alternate Make/brand by the Engineer-in-Charge. 

Sl. No. MATERIALS APPROVED MAKE 

1.  Structural Steel, Sections Tata, Jindal, Prakash, Rana Capital, Apollo, Bhushan 

2.  Admixture Fosroc, Hygie Profile, MCBAUCHEMIE, 

CICO / CHOCKSEY/ BASF 

3.  Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

4.  Injection Grouting 
Pidilite (Dr. Fixit), Hygie Profile, SIKA, 

FOSROCCHOCKSEY/ DURABUILD 

5.  Locks/Latch Godrej, Harrison, Plaza, Dorma, Yale, Dorset 

6.  Laminates Formica, Decolam, Merino, Greenlam, Amulya 

7.  Stainless steel wire mesh Sterling enterprises, Trimurty WeldedMesh 

8.  Prelaminated MDF Board Green Penel max, Marino, Veer, Century 

9.  Adhesive 
Pidilite, Hygie Profile, Dunlop, Vamorganic 

CHOCKSEY / DURABUILD 

10.  
Flush Door Shutters 

(Decorative/Non Decorative) 

Duro, Merino, Centuryply 

 

11.  Block Boards, Ply boards DURO, CENTURY, Greenlam 

12.  Hydraulic Door Closer/Floor spring Dorma, Hafele, Hettich, Harrison 

13.  Panic Exit Device Ingerrsoll, Geze, Hardwyn, Everest, ASSAABLOY 

14.  
Aluminium Extruded Profile/Sections 

for door and windows 
Hindalco, Jindal, Indalco, ASSAABLOY 

15.  
Anodised Aluminium Hardwares 

(Heavy Type) 

Hardima, Everite, Sigma (ISI marked), Earl 

Bihari. Doorace, Dorma 

16.  Tempered Glass Modi Float, Saint Gobain, ASAHI 

17.  Polyster Powder Coating Shades Nerolac, Berger, J & N 

18.  Dash/anchoring Fasteners Hilti/Fischer/Canon/Bosch/Wurth 

19.  Friction Stay Hinges Earl-Bihari, Hettich 
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20.  Steel Nuts, Bolts and Screws Kundan, Puja, Atul, Wurth 

21.  EDPM Gasket Hanu/Anand 

22.  Ceramic Tiles Johnson, Nitco, Varmora/AGL/Simpolo/ Kajaria 

23.  

Vitrified Tiles (Double Charged/ Nano 

Tech) (GVT/ AntiSkid/ Glossy/ Matt 

finish 1st Quality). 

Nitco/ Varmora/ Simpolo 

24.  Terrazzo Tiles Nitco, Unistone, K.K. Manhole 

25.  Chequered Tiles Nitco, Unistone, K.K. Manhole, Dalal 

26.  Fire Door 
Kutty, 4C Fire, Promat, Relient (Wooden metal 

glazed) Bhawani Fire Protection Pvt. Ltd. 

27.  Cement Concrete Tiles NITCO, Unistone, Dalal, Surendera 

28.  Tile Adhesive 

CICO, PIDILITEFERROUS, Home Pride, 

Hygie Profile, Fosroc/ CHOKSEY, MYK Laticrete, 

Trimurti 

29.  White Cement Birla White, JK White 

30.  Clay Tile on Roof KENZAI, JOHNSON 

31.  
CC PAVERS/ CHEQURED PRE CAST 
CONCRETE TILES 

NITCO, Hygie Profile, TUFTEK/ K.K Pvt. Ltd. 

/,Hindustan Tile, Dalal, Surendera 

32.  Water Proofing Cement Paint 
Snowcem, Hygie Profile, Berger, ICI India Ltd., 

Asian Paints, Shalimar (Zero Damp) 

33.  
Synthetic Enamel Paint 
(Premium Quality) 

JSW/Akzo Novel, Nippon, Birla Opus Prime (N-52/N-

53), Shalimar (Superlac Hi Gloss Enamel) 

34.  
Acrylic/Plastic Emulsion 
Paint (Premium Quality) 

JSW/Akzo Novel, Nippon, Birla Opus Prime (I-50), 

Shalimar  

35.  Fire Clay Sink & Drain Board Parryware, Hindware, Cera. 

36.  
Soil waste & Vent Pipes & fittings 
(a)Centrifugal Cast iron pipes 

NECO, RIF, SKF, HIF, Kapilansh, RPMF 

37.  LA(CI)Pipes Electro Steel, Kesoram 

38.  G.I. Pipes & M.S. Pipe TATA, JINDAL (Hissar), PrakashSurya 

39.  MAZZA AC PIPE 
A Infrastrcutre, Ltd. Apurva Vinimay P.Ltd. 

Koanoraia Sugar Gen Mfg Company 

40.  G.I. Fittings (Malleable Cast Iron) UNIK, ICS 

41.  
Gun metal Valves (Full way chech 
Valves.) 

Leader, Zoloto, SANT 

42.  Stone ware Pipes & Gully Traps Perfect/ Parry/Anand 
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43.  PVC Doors/Windows Syntex, Rajshri, Jain Doors,Jayna 

44.  M S pipes Kirloskar, Electro Steel. 

45.  C.I. Double Flnaged Sluice Valves Kirloskar, IVS, Burn 

46.  
C.I. Double Flnaged Non Return Sluice 
Valves 

Kirloskar 

47.  C.I. Manhole Covers RIF,NECO,SKF,RPMF 

48.  UPVC pipes Supreme, Prince, Finolex, Astral 

49.  SS Auto close Hinges Hettich, Earl-Bihari, Harrison 

50.  Ball Valves Zoloto, IBP, Arco 

51.  Butterfly Valves Audco 

52.  Unglazed Vitrified Heavy Johnson-(Endura), Somany-(Dura Stone), Kajaria, 

53.  Duty Tiles Oasis, Varmora 

54.  Spider Fittings Dorma, Sevax, Hettich, Hafele 

55.  Mineral Fiber False ceiling Armstrong or equivalent as per ISI codes 

56.  APP 
Bitumat co. Ltd., STP, Dermabit Technow 

NICOL/Torchtar 

57.  FRP Doors & Frames 

Ashoo Model Arts, Selected Product Co., Fiber ways, 

Jayna Doors of Jain wood Industries, Jain Doors Pvt. 

Ltd, FRP Bhatt 

58.  PVC/Synthetic Water Storage Tank Sintex/Uniplast, Polycon 

59.  RMC 

ACC, UltraTech (Birla), RMC India, Lafarge, M/S 

NDCON Construction, V.K.Ready Mix Concrete Pvt. 

Ltd., Shri Ram Ready Mix Concrete Pvt. Ltd., M/S 

Antritech Private Limited, Trimurti 

60.  
Indian/European WC, Wash Basin and 
other Sanitary Installation. 

Parryware, Hindware, Cera, Jaquar 

61.  C.P. Brass Fittings Jaquar, Kohler, Prima, Kingston 

62.  Water Proofing compound 

CICO, IMPERMO (By Snowcem India Ltd.) 

PIDILITE/CHOKSEY/HYGIEPROFILE/DURABUIL

D/Fosroc. 

63.  Stainless Steel Sink Jayna/Neelkantha/Nirali 

64.  Bevelled Edge Mirror ATUL/JOLLY/MODIGAURD 

65.  Glass Panes Modi Guard/Saint Gobin/ASAHI 

66.  Plaster of Paris Birla White/JK Cement/Saint Gobain, Trimurti 

67.  Wall Putty Birla White/Hygie Profile/JK White/Home Pride, 
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Shalimar, Trimurti 

68.  Cement 

ACC/Birla/Ultratech/J.P.Rewa & Cement Corporation 

Of India. J.K, Gujrat Ambuja, Shree Cement, M/S 

Binani Cement. 

69.  Aluminium hinges Classic/Argent/Crown 

70.  Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW 

71.  
Galvanised/Galvalume 
Profile Sheets 

Tata, Jindal, Kamdhenu 

72.  Metal False ceiling Durlum, Hygie Profile, Armstrong, Dexune, Credence 

73.  Acrylic Distemper JSW/Akzo Novel, Nippon, Shalimar 

74.  Smooth Exterior Paint. 
JSW/Akzo Novel, Nippon, Birla Opus Prime (E-30/E-

50), Shalimar 

75.  Premium Exterior Paint with Silicon 
Asian(Apex-Ultima),Berger (AllGuard), Birla Opus 

Prime (E-70), Shalimar 

76.  Additives 
Nerolac (Suraksha advanced), ICI India 

Ltd (Weathershield).,HUFCOR 

77.  Acoustic Foldable movable partitions Hafele, Dorma, Azazo, ASSAABLOY 

78.  Door Fittings Hafele, Dorma, Hardwyn, Godrej, Dorset, Harrison 

79.  PVC pipes & Fittings Supreme, Hygie Profile, Finolex, AKG, SFMC 

80.  Steel Primer 
Berger, Hygie Profile, Nerolac, ICI India Ltd. 

Asian Paints, Shalimar 

81.  Wood Primer Berger, Nerolac, ICI India Ltd. Asian Paints, Shalimar 

82.  Plastic Seat covers of W.C. Commander, Diplomant, Hindware, Somany 

83.  PVC flushing Cistern 
Commander, Hindware (Slimline), Hindustan, 

Somany. 

84.  Stainless Steel Railing 
Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, ICICH 

Inds., ESSAL, Dorma, Dline, KICH 

85.  C-PVC pipes Astral, Ashirvad, Prince 

86.  Stainless Steel hardware fittings Dorma, Hafele, Godrej, Geze., Dorset 

87.  
Hermitically Sealed Performance 
glass & Toughened glass. 

Saint Gobin, Asahi, Pilington, Viracon (Processed by 

the me or their approved Processors). 

88.  Epoxy Paint Asian, ICI, Hygie Profile, Kansai, Nerolac. Shalimar 

89.  Sanitary Fittings Hindware, Parryware, Cera, Hindustan, Jaquar 
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90.  Textured Exterior Paint 
Ultratech(MAS)texturepaint,Spectrum,Heritage,Asian

,Dulux(AkzoNobel), Birla Opus Prime, Shalimar 

91.  Gypsum Board Saint Gobain, USG Boral, Armstrong, Trimurti 

92.  
Calcium Sillicate false ceiling 
/frame work 

Aerolite, Hilux, Armstrong, Gyptech 

93.  Glass Reinforced Jali UniStone, Dalal, Ultra Tech 

94.  AAC Blocks Finecrete, Ultra Tech, R S Green 

95.  Wooden Door Frame sand Shutters Goyla, Jayna, Kutty 

96.  DI Pipes Electro steel, Jindal Saw, Tata Metalls 

97.  PRECAST KERB STONE DALAL, PAVERINDIA,K.K. 

98.  Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

99.  HDMR Board Action Tesa-Boilo, Greenlam-Boilo 

100. UPVC door/window Fenesta 

101. 

Water Proofing Compounds, 
Plasticizer, Super Plasticizer, Grouts, 
Polymers, Polyexpanse, Other 
construction chemicals 

Chowgule Koster, Fosroc, Sika, Huntsman (Ciba 
Geigy), Pidilite, Ferrous Crete, MAKPHALT, Birla 
Opus Prime 

102. 
Rockwool and Spray over 
deck Insulation 

ROCKWOOL, Lloyd Insulation, Loin 
Insulation, NGP Industries 

103. Polycarbonate Sheet 
SUNPOL, GALENA, ALCOX, GE Plastic, 
LEXAN, TATA, JINDAL, ESSOR STEEL 

104. Decking steel sheet LYSAGHT Ezydek   of   TATA,   Lloyds, JSW 

105. False Ceiling- Gypsum 
Saint Gobain, Lafarage, Vans Gypsum, India 
gypsum, Beral gypsum, Armstrong, USG, M/s 
Gyptech Systems Private Limited, HI-STEEL 

106. Plywood/ Veneer Green, Century, Merino, Duro 

107. Melamine Polish 
Asian Paints Melamine Gold, Wudfin of 
Pidilite, Timbertone of ICI Dulux. 

108. Floor Spring HARDWYN, Godrej, Grace, Sandhu. 

109. 
Aluminium structural members 
Windows, Glazing and Partitions, U-
beading 

Jindal, Indalco, Hindalco. 

110. Glazing Structural / 
Suspanded /Skylight 

Saint Gobain, Pilkington, Asahi. 

111. Float Glass, Frosted Glass 
Saint Gobain, Asahi, Pilington, Modi Float, 
Bhawani Fire 

112. Glass Spider Canopy Dorma, Alucob, Alupro 

113. Fire rated vision Panels 
Pilkington, SCHOTT, FERILITE,   Saint 
Gobain. 

114. Skylight – Thermoform 
Mccoy Architectural   System,   Vergola, 
Abucob 
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115. Aluminium composite Panels Reynobond, Alpolica, Aluco Bond 

116. G.I. Steel door frame 
Kutty Doors, Shakti Metdoor, NAVAIR, ROMAT, 
Synergy Thrislington, Bhawani Fire 

117. Glass processor DGU/Toughning 
Art N Glass, Sheeshmahal, Shivshakti or authorized 
by manufacturer of glass. 

118. Silicon Sealant,Weather Sealant G.E. Plastics, Dow Corning, BECKER 

119. Poly-Sulphide Sealant Choksey Chemicals,   Fosroc,   Pidilite, Sika 

120. Fire sealent BTMH, Promat, Alstom, Birla 3M. 

121. Grouting Compound/Admixture 
Bal Endura,   Pidilite,   Fosroc, Base-x  Ferrous 
Crete. 

122. 
OIL BOUND WASHABLE 
DISTEMPER 

PREMIUM WASHABLE OIL BOUND 
DISTEMPER OF KANSAI -NEROLAC MAKE, 
TRACTOR BRAND WASHABLE DISTEMPER 
OF ASIAN PAINTS MAKE, MAXILITE OF ICI- 
DULUX PAINTS MAKE, Shalimar no. 1 PAD 

123. ACRYLIC / PLASTIC EMULSION 

BEAUTY GOLD OF KANSAI - NEROLAC 
MAKE, APCOLITE ACRYLIC EMULSION OF 
ASIAN PAINTS MAKE, SUPER COVER ICI- 
DULUX PAINTS MAKE Shalimar Superlac 
Advance Emulsion 

124. Fire Paint 
Akzo Nobel Coatings India Ltd., 
PROMAT, Jotun, Asian Paints 

125. DI Fittings Kartar , Electrosteel 

126. CI Fittings Neel , Kartar , Sarkar 

127. Float Valve 
IVC, Leader, Prayag, Kalsi Pump Pvt. 
Ltd., Dhawan Sanitary Udyog (Prima) 

128. UPVC pipe and Fittings Prince, Supreme, Astral, AKG, Finolex 

129. 
Centrifugally Cast (spun) Iron  Pipes & 
Fittings 

NECO, ACL SKF, BIC, RPMF 

130. 
Centrifugally Cast (spun) iron Pipes 
(Class LA) 

Neco, Electro Steel, Kapilansh, TATA 

131. SFRC Manhole covers KK, JAIN,  PARGATI 

132. Brass stop & Bib Cock 
Zoloto, Sant,  L&K, Leader, Kalsi  Pump 
Pvt. Ltd., Jaquar (Continental), Kingston (Elta), 
Marco (Oriental)  

133. Mirror Glass Atul, Modi Guard, Golden Fish 

134. 
Non Return valve (Check valve) 
½” to 1¼” 

Kalsi Pumps Pvt. Ltd. Zoloto,Annapurna 

135. Brass Ferrules 
Dhawan Sanitary Udyog (PRIMA), Kalsi , 
Annapurna 

136. Polyethylene water storage tank SINTEX, DIPLAST or equivalent 

137. Insulation for hot water pipes KAIFLEX , ARMAFLEX, Careflex 

138. 
Insulation for external/exposed 
hot water pipes 

KAIFLEX , ARMAFLEX, Careflex 

139. Pipe protection for external water 
supply pipes 

PYPKOTE, MAKPOLYKOTE, ARMAFLEX 
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140. Toilet Cubicles 
Merino Industries Ltd (Titan Series), Green Sturdo, 
Green Ply Industries Ltd (Greenlam Sturdo 
Classic), Trespa, Dorma 

141. 
Adhesive Compound/ Mortar for AAC 
block 

Ferrous, Crete, Greeco Bond, JK 
Lakshmi, Base-x, Ultratech, Ardex Endura 

142. SS Mortise lock with one dead bolt and 
pair off ss handles steel grade-SS304 

DORMA (ST-800-TYPE-3) or equivalent 
Model of D-Line or Hafele, Harrison 

143. 
SS Mortise latch & lock with six levers 
and pair off ss handles steel grade-
SS304 

DORMA (ST-8100-TYPE-1) or 
equivalent Model of D-Line or Hafele, Hettich, 
Harrison 

144. SS Tower bolt 
DORMA (3200-1/2/3/4) or equivalent  
Model of ARKAY or Hafele, Hettich, Harrison 

145. 
SS Butt hinges with ball bearing grade-
SS304 

DORMA (3090) or equivalent Model of 
D-line or Ingersoll Rand, Hettich, Harrison 

146. Magic Eye 
DORMA (1200) or equivalent Model of 
D-line or Ingersoll Rand 

147. Stainless steel sliding door bolts 
Dorma or Geze or Hafele or Ingersoll Rand, 
Hettich, Harrison 

148. 
Pull handle back to back of length 150 
mm of steel grade- SS 304 

Dorma TGDI-D 150 or equivalent model of Geze 
or Ozone 

149. 
Pull handle single side of length 150 
mm of steel grade- SS 304 

Dorma TGDI-D 150 or equivalent model of Geze 
or Ozone 

150. Aluminium lever handles HARDIMA, EVERITE or equivalent 

151. Lever Handle in SS 304 finish 
Pure Dorma 8100 or equivalent model 
of D-line or Hafele 

152. Push plate in SS 304 grade 
Ozone model No. OOPP STD SSS or 
equivalent model of Hafele or Geze 

153. Dust excluding socket 
Dorma 3124   or   equivalent   model of 
Hafele or Ingersoll Rand 

154. 
Wall mounted door stopper with 
rubber buffer 

Dorma 4012   or   equivalent   model of 
Geze or Ingersoll Rand 

155. 
Kick plate thickness 0.9mm in SS 304 
grade 

Ozone model   no.   OKP   STD   SS or 
equivalent model of Geze or Hafele 

156. 
Disable sign plate in SS 304 satin 
stainless steel finish 

Dorma3040-D or equivalent model of Geze or 
Hafele. 

157. 
white vitreous china laboratory/ 
Kitchen sink 

Hindware “or perryware or Cera, Jaquar, ROCA 

158. Gypsum Plaster 
Ferrous Crete, Gyproc, Saint Gobain, 
Boral 

159. Modular Expansion Joint Herculus, CS, Vexcolt. Devin. 

160. Anti cockroach trap of SS Viking No. 47405, Jayna, Chillis 

161. 
PRELAMINATED PARTICLE 
BOARD 

CENTURY PLY, KITLAM, ECOBOARD, 
MERINO 

162. PRECAST C.C. COVER KKMG, NIMCO, HINDUSTAN, TERRAFERMA 
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163. R.C.C. PIPES-(NP-2) 
PRAGATI, LAKSHMI, SOOD & SOOD, JAIN 
SPUN PIPES, INDIAN HUME PIPE CO. SPUN 
PIPE CO., SEMENTIA, 

164. 
STONEWARE PIPE &  
GULLY TRAPS 

PERFECT, PARRY, ANY ISI MARK 

165. SMC STORAGE PANEL TANK SINTEX, BINANI, DEVI POLYMERS 

166. PLY WOOD 

DUROPLY, KITPLY INDUSTRIES CENTAURY 
OR EQUIVALENT, DUROPLY (BWR) 
CENTURY PLYWOOD, GREEN PLYWOOD, 
MYSORE BOARDS. 

167. PTMT FITTINGS PRAYAG, SHAKTI 

168. 
READY TO USE MICRO 
CONCRETE 

DR, FIXIT ( MICRO CONCRETE), BRONCO 
(CEMREPAIR MC), BASF (MASTEREMACO ® 
S 346), FOSROC(RENDEROC ® RG. 

169. 
Gunmetal Valves (Full way chech 
Valves.) 

Leader, Zoloto, SANT,   

170. WPC/PVC/door frame and doors Alstone, AVSL, Amulya, Century 

171. 
Precoated Galvanized Iron Profile 
Sheet 

TATA, JINDAL, ESSAR STEEL 

172. Indian type W.C. Pan (Odissa Pattern)  Perryware, Hindware, Cera 

173. GRG False Ceiling Diamond Ceiling 

174. 
Bamboo wood flooring  and Wall 
Paneling  

Epitome Bamboowood Products, Floor India, 
Ecogreen Flooring  

175. HDPE Pipe & fittings (DWC) SUPEREME, FINOLEX, ASTRAL 

176. Concrete curing compound SIKA, FOSROC, MAPEI 

177. Epoxy based corrosion protection IPSS, VECTOR, FOSROC 

178. Shear keys IPSS, SIKA, FOSROC 

179. Zinc Anode IPSS, VECTOR, Krishna Conchem 

180. Stainless Steel Water Storage Tank PAQOS (DURABLE PLUS Model) 

181. Wall Primer/Cement Primer Shalimar, Asian, Burger, Nerolac 

182. Toughened glass  Modi Guard, Saint Goibin, Asashi 

 
For Items/Materials not covered in the list above, the 1st quality material is to be used 
as per the Nomenclature of items or 1st quality material of the reputed Make/Brand 
required to be used for execution of either agreement items or any Extra/Substituted 
item as per approval and direction of Engineer-in-Charge. 
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On Non-Judicial Stamp Paper of Minimum Rs. 100/- 

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) Form of Bank 
Guarantee for Earnest Money Desposit/ Performance Guarantee/ Security Deposit/Mobilization Advance 

 

1. Whereas the Executive Engineer, N-Division, CPWD on behalf of the President of India (hereinafter called “The 
Government”) has entered into and agreement bearing number …………….. with………….. (name and 
address of the contractor) (hereinafter called “the Contractor”) for execution of work 
…………………………… (name of work) ……………………….. The Government has further agreed to accept 
an irrevocable Bank Guarantee for Rs. ………………. (Rupees ………………………… only) valid upto 
……….. (date)………………….. as Performance Guarantee/Security Deposit/Mobilization Advance from the 
said Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement. 

2. We, ………………(indicate the name of the bank) (herein after referred to as “the Bank”), hereby 
undertake to pay to  the Government an amount not exceeding Rs. …………….(Rupees ……………….. only) 
on demand by the Government within 10 Days of the demand. 

3. We, ………………… (indicate the name of the Bank) ………………, do here by undertake to pay the amount 
due and payable under this guarantee without any demur, merely on a demand from the Government stating that 
the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. ……….. 
(Rupees……………….Only) 

4. We, ………………. (indicate the name of the Bank), further undertake to pay the Government 
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding 
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. 
The payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment 
there under and the Contractor shall have no claim against us for making such payment. 
 

5. We, ……………….. (indicate the name of the Bank)………….., further agree that the Government shall have 
the fullest liberty without our consent and without affecting in any manner our obligation here under to vary any 
of the terms and conditions of the said agreement or to extend time of performance by the said Contractor from 
time to time or to postpone for any time or from time to time any of the powers exercisable by the Government 
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement 
and we shall not be relieved from our liability by reason of any such variation or extension being granted to the 
said Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 

6. We, …………… (indicate the name of the Bank) , further agree that the Government at its option shall 
be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee the Government may have in relation 
to the Contractor’s liabilities. 

 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
  
8. We, ………………… (indicate the name of the Bank) ……………….., undertake not to revoke this guarantee 

except with the consent of the Government in writing. 
 
9. This Bank Guarantee shall be valid up to …………………… unless extended on demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
……………….. (Rupees………………….only) and unless a claim in writing is lodged with us within the date 
of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 
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Date …………………. 

 

Witness:- 

1. Signature ………………….    Authorized signatory 
Name and address     Name 

 

       Designation 

       Staff code no. 

       Bank seal 

 

2. Signature …………………. 
Name and address 

 

* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited 
and 180 days for two/three bid system from the date of submission of tender. 

 

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance 
guarantee/security deposit/mobilization advance, as the case may 
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NOTE:- 

 

1. This Card is valid only for specified 
working place/place of duty. 

 

2. The Contractor is fully responsible for 
any misuse of this card beyond duty 
hours/days. 

 

3. The Contractor bears responsibility for 
the character of Card holder worker. 

 

Sl. No.................. 

WORKERS 

IDENTITY CARD 

 

     Name of Agency 

     with address :- 

 

     Telephone No./Mobile 

 

     Registration No. :- 

 

     VALID  UPTO 

 

 
 

 

Name of Worker :- 

Present Address:- 

 

Permanent Address:- 

 

 

Identification Mark:- 

Place of Duty 

 

 

 

 

 

 

 

 

 

Signature of Worker 

 

Signature of Contractor : 

 

  

 

 

Photo 
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                                   Hkkjr ljdkj 
dk;kZy; dk;Zikyd vfHk;Urk¼,u e.My½ 

ds- yks- fu- fo-] ch&120 
vkbZ-ih-Hkou] ubZ fnYyh & 110002 

QSDl u-% 23378204] Qksu ua- 23378292 
bZ&esy% deleecn.cpwd@nic.in 

 
 

FORM – III 
 

[Under rule 21(2) 0f the Contract Labour (Regulation and Abolition) Central Rules, 1971; and 
rule 7(3) of the Inter-State Migrant Workmen (Regulation of Employment and Conditions of 

Service) Central Rules, 1980] 

Form of Certificate by Principal Employer 

Certified that: 

1. I have engaged the applicant M/s/Sh……………………………… contractor in my 

establishment for the work of “   Repair and Rehabilitation of GPRA houses at Pandara  
Road, Pandara Park, Cornwalis Road & Bharti Nagar,  CPWD, New Delhi during 
2026-27. (SH:- Repair of Ceiling, Chajja and Beam in D-I type flats of Bharti Nagar).          
” 

 

2. I undertake to be bound by all the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 (37 of 1970) and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971 / the Inter-State Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act, 1979 (30 of 1979) and the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Central Rules, 1980 in so far as 
the provisions are applicable to me in respect of the employment of contract labour/inter-
state migrant workmen by the applicant in my establishment. 
 

3. The engagement of contract labour in the said work is not prohibited under sub section 
(1) of section 10 of the Contract Labour (Regulation and Abolition) Act, 1970 (37 of 1970) 
or an award or a settlement. 

 
 
 

Executive Engineer 
‘N’ Division, CPWD 

Place: Delhi         New Delhi 
Registration No. LRA/ALCNEWDELHI3/2022/R-14. 

(LIN No. 2-1634-5358-8) 
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SPECIAL CONDITIONS FOR PAINTING WORKS 
 

1.  Full quantity or quantity as decided by Engineer-in- Charge of the materials such as 
paint, Acrylic emulsion paint, Acrylic distemper etc. shall be deposited in sealed 
containers in advance before use. Packing size shall be decided by Engineer-in-
charge. 

2. The contractor shall have to get approved the brands / shades of Acrylic Distemper, 
Synthetic Enamel Paint, Acrylic Emulsion Paint, Exterior Paint etc. from the 
Engineer-in-Charge and also shall be got checked by the Engineer-in-charge or his 
authorized representative on receipt of it at site before execution of same. 

3. The materials required for day’s work shall be issued to contractor or his authorized 
representative daily by the JE / AE -in-charge of the work. Any balance of the material 
left at end of the days of work and the empty containers shall be returned to JE / AE. 
The day to day issue account of the materials shall be maintained by the Junior 
Engineer-in-Charge and shall be signed daily by the Contractor or his authorized 
agent in token of receipt of the materials failing which no payment of bill shall be 
made to the Contractor. The empty containers shall not be removed from the site of 
work without written orders of the Engineer-in-charge. 

4. Before the commencement of work, the contractor shall prepare one sample as 
instructed by the Engineer-in-charge. After the sample is approved by the Engineer-
in-Charge, the Contractor shall be allowed to commence the work and the quality of 
work shall confirm to the approved sample. 

5. In case the Bungalows / quarters are not made available to the Contractor according 
to the programme, the Contractor shall not be entitled for any claim for idle labour 
or any other claim on any account what-so-ever. 

6. No payment will be made to the Contractor for damage caused by rains during the 
execution of the works and no claim on this account will be entertained. 

7. Scrapping shall be shown to the Assistant Engineer and got approved and test 
checked by him prior to painting or other finishing work. 

8. To avoid disputes later on, contractor is advised to get the measurement recorded 
within a week’s time and shall submit his bills as per relevant clauses of contract. Any 
dispute regarding measurement including work done shall be judged within a week’s 
time failing which measurement, certified and recorded, shall be entertained. 

9. All doors, windows, floors, furniture, electrical fittings and other articles shall be 
protected from dust, splashes & damage Splashes & droppings from white washing, 
colour washing, distempering painting etc. on walls, floors, doors and window, down 
take pipes / furniture shall be removed by the Contractor at his own cost and the 
surface cleaned simultaneously after the completion of the day’s work is done, 
without waiting for the actual completion of the other items of work of the contract. 

10. The Contractor shall comply with the provisions of ‘Construction and Demolition 
Waste Management Rules, 2016’ as notified by the Ministry of Environment and 
Forest vide notification dated 29.03.2016 (available at web address 
www.moef.gov.in).. 
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11. For some of the specific nature of work such as anti-termite treatment and 
waterproofing work contractors who associate specialized agencies / specialized firm 
executing the work give a specific guarantee that they are responsible for removal of 
any defects cropping up in these works executed by them during the guarantee period. 

a) The form of the guarantee to be executed by the contractors is given as 
per annexure attached. 

b) 10% of the amount pertaining to anti-termite treatment and 
waterproofing work as security deducted from the bills of the 
contractors will be refunded after expiry of guarantee period in 
accordance with the terms of the contract in this behalf. 

 

12. During execution of work, water supply, installations / fittings & sanitary, installation 
/ fittings, will be dismantled / demolished for which nothing extra shall be paid except 
the items already exist in the schedule of quantities (civil) attached. 
 

13. Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been included in the items and nothing extra shall be 
paid on this account. 
 

14. If in the description / nomenclature of item the thickness of board / ply is mentioned 
18mm thick and manufacturer does not provide / manufacture 18mm thick board / ply 
then 19mm thick board / ply can be used there, for that nothing extra shall be paid on 
this account, vice versa. 
 

15. Agency should take extra precaution for protection of existing floor, wall, fittings, 
fixtures etc.  nothing extra shall be paid on this account. 
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Form 'F' 

Undertaking on structural stability and soundness of already completed buildings and 
infrastructure Projects. 

 

I/we undertake and confirm that any building / infrastructure constructed by our firm /partnership 
firm/ company has not suffered any failure, making it unfit for intended use, either due to structural design 
and defects or due to use of sub-standard materials or execution of sub-standard work, poor workmanship 
or any other reason during the last 25 (twenty five) years. 

I/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-
Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money 
deposit, performance guarantee and security deposits. 

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us 
forever from tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

 

Signature of notary with seal              Signature of bidder or an authorized person of  
                                                                                                         the firm with stamp 

 

 

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy of the 
notarized affidavit to be uploaded at the time of submission of bid). 
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Schedule of Quantity 
Name of Work:-      Repair and Rehabilitation of GPRA houses at Pandara  Road, Pandara 
Park, Cornwalis Road & Bharti Nagar,  CPWD, New Delhi during 2026-27. (SH:- Repair of 
Ceiling, Chajja and Beam in D-I type flats of Bharti Nagar).       
   

S.No. Description Qty Unit  Rate  Amount 

1 Disposal of moorum/building rubbish/ malba/ 
similar unserviceable, dismantled or waste 
material by mechanical transport including 
loading, transporting, unloading to approved 
municipal dumping ground for lead upto 10 km 
for all lifts, complete as per directions of 
Engineer-in-charge. 
Note - item to be applicable in urban areas 
having directions for restricted hours for 
movement/ plying of load carrying motor 
vehicle of 3.5 cum or more. 50.00 Cum   494.10 24705.00 

2 
Centering and shuttering including strutting, 
propping etc. and removal  of form for 

        

2.1 
Weather shed, Chajas, corbels etc., including 
edges 250.00 sqm 951.10 237775.00 

3 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete above plinth 
level.         

3.1 
Thermo-Mechanically Treated bars of grade Fe-
500D or more.  1300.00 kg  107.85 140205.00 

4 

Structural steel work riveted, bolted or welded 
in built up sections, trusses and framed work, 
including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel 
primer all complete. 3500.00 kg  133.70 467950.00 

5 

Providing and fixing carbon steel galvanised 
(minimum coating 5 micron)  dash fastener of 
10 mm dia double threaded 6.8 grade (yield 
strength 480  Nimm2), counter sunk head, 
comprising of 10 mm dia polyamide PA 6 grade 
sleeve, including drilling of hole in frame , 
concrete/ masonry, etc.  as per direction of 
Engineer-in-charge         

5.1  10 x 160 mm 
200.00 each 224.50 44900.00 
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6 

Providing and fixing double scaffolding system 
(cup lock type) on the exterior side, up to seven 
story height made with 40 mm dia M.S. tube 1.5 
m centre to centre, horizontal & vertical tubes 
joining with cup & lock system with M.S. tubes, 
M.S. tube challies, M.S. clamps and M.S. 
staircase system in the scaffolding for working 
platform etc. and maintaining it in a serviceable 
condition for the required duration as approved 
and removing it there after .The scaffolding 
system shall be stiffened with bracings, runners, 
connection with the building etc wherever 
required for inspection of work at required 
locations with essential safety features for the 
workmen etc. complete as per directions and 
approval of Engineerin-charge .The elevational 
area of the scaffolding shall be measured for 
payment purpose .The payment will be made 
once irrespective of duration of 
scaffolding.Note: - This item to be used for 
maintenance work judicially, necessary 
deduction for scaffolding in the existing item to 
be done. 2500.00 sqm 338.25 845625.00 

7 

Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per direction 
of Engineer - in - charge.         

7.1 
Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix) 

25.00 Cum   2434.25 60856.00 
8 Dismantling old plaster or skirting raking out 

joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 500.00 sqm 54.65 ₹ 27,325.00 

9 

Chipping of unsound/weak concrete material 
from slabs, beams, columns etc. with manual 
Chisel and/ or by standard power driven 
percussion type or of approved make including 
tapering of all edges, making square shoulders 
of cavities including cleaning the exposed 
concrete surface and reinforcement with wire 
brushes etc. and disposal of debris for all lead 
and lifts all complete as per direction of 
Engineer-In-Charge         

9.1 75 mm average thickness 
50.00 sqm 378.00 18900.00 

9.2 50mm average thickness 100.00 sqm  256.35 25635.00 

9.3 25 mm average thickness 
200.00 sqm  126.75 25350.00 
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10 

Cleaning of reinforcement from rust from the 
reinforcing bars to give it a total rust free steel 
surface by using alkaline chemical rust remover 
of approved make with paint brush and 
removing loose particles after 24 hours of its 
application with wire brush and thoroughly 
washing with water and allowing it to dry, all 
complete as per direction of Engineer-In-
Charge.         

10.1  Bars above 12 mm diameter  
2000.00 mtr 16.45 32900.00 

11 Drilling suitable holes in reinforced or plain 
cement concrete with power driven drill 
machine to a minimum depth of 100mm upto 
200mm in RCC beams, lintels, columns and 
slabs to introduce steel bars for 
sunshades/balconies including fixing the steel 
bars in position using epoxy resin anchor grout 
of approved make but excluding the cost of 
reinforcement, all complete aB15:B16s per 
direction of Engineer-In-Charge.         

11.1  Upto and including 12mm dia.  
1000.00 each  141.20 141200.00 

12 

Providing, mixing and applying bonding coat of 
approved adhesive on chipped portion of RCC 
as per specifications and direction of Engineer-
In-charge complete in all respect.         

12.1 

SBR Polymer (@10% of cement weight) 
modified cementitious bond coat @ 2.2 kg 
cement per sqm of surface area mixed with 
specified proportion of approved polymer 350.00 sqm 141.20 49420.00 

13 Providing, mixing and applying SBR polymer 
(of approved make) modified Cement mortar in 
proportion of 1:4 (1 cement: 4 graded coarse 
sand with polymer minimum 2% by wt. of 
cement used)  as per specifications and 
directions of Engineer-in-charge. 
Note: Measurement and payment: The pre-
measurement of thickness shall be done just 
after the surface preparation is completed and 
Payment under this item shall be made only after 
proper wet curing has been done and surface has 
been satisfactorily evaluated by sounding / 
tapping with a blunt metal instrument and/or the 
75mm size cube crushing strength at the end of 
28 days to be not less than 30 N/Sqmm2).         

13.1 12 mm average thickness. 
500.00 sqm 388.65 194325.00 

13.2 25 mm average thickness in 2 layers. 
350.00 sqm 587.35 205573.00 
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14 Providing, erecting, maintaining and removing 
temporary protective screens made out of 
specified fabric with all necessary fixing 
arrangement to ensure that it remains in position 
for the work duration as required by the 
Engineer-in-charge         

14.1 Wooven PVC cloth 
2500.00 sqm 54.25 135625.00 

  Total  
2678269.00 

  Add correction factor on all DSR item 2023 @ 0.973 
2605956.00 

  Less Cost Index i.e. 0.09% 
-2345.00 

  Total  
2603611.00 

15 Protecting of reinforcement from further 
corrosion by using epoxy based corrosion 
protection of approved make IPSS 
Prostruct/Fosroc or equivalant with paint brush 
and allowing it to cure and dry, all complete as 
per direction of Engineer-In-Charge. Bars upto 
20 mm diameter  1500.00 mtr 24.00 36000.00 

16 Providing and placing in position Micro 
concrete work in column, beam, balcony, chajja 
& slab suspended floor roofs above plinth level 
upto floor five level which shall be cement based 
prepacked single component, chloried free, non 
shrink, free flow self compacting, ready to use 
after mixing water in specified proportions 
obtained from specified manufacturer like 
SIKA, Ultratech or equivalent and as per 
direction of Engineer-in-charge.(Payment under 
this items shall be made only after proper wet 
curing has been done, satisfactorily evaluated by 
sounding/ tapping blunt metal Instrument.) 
excluding the cost of centring, shuttering, 
finishing and reinforcement complete. 5.00 Cum   37892.35 189462.00 

Total 225462.00 

Total(A+B) 2829073.00 

 
1. The agency shall provide samples of all materials for approval from Engineer-in-

charge within 3 days after award of work. 
2. The agency shall supply 100% of the quantity in the schedule of quantities at site 

within 10 days after award of work. 
 

 

Sr. D/Man    Assistant Engineer (P)  Executive Engineer 
N-Division, CPWD   N-Division, CPWD   N-Division, CPWD 
New Delhi     New Delhi     New Delhi 
  


