
GOVERNMENT OF MADHYA PRADESH 

Urban Administration and Development Department 

Appendix 2.10 
Tender Document 

For Percentage Rate only in Works Departments and other 
Departments similar to Works Departments 

(Effective from 01/01/2014) 
 

Office of the Nagar Parishad KARI (M.P.) 
 

NIT Number and Date : 676 /18-05-2026 

Agreement Number and Date : 
 

 
Name of the Work 

 
: 

Cons of cc road ward 3 narendra 
prajapati house to shyam prajapati 
at kari 

 

 

Name of the Contractor : 
 

Probable Amount of Contract 
  

(Rs.) : 277938 

(Rs. In Words) : 
- 
 

Contract Amount 
  

(Rs. In Figure) :  

(Rs. In Words) : 
 

   

 
Stipulated Period of Completion: 

1 Month (including rainy 
season)Month 
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Section 1 – NIT  

SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Urban Administration and Development Department 

 

1st Call 

N.I.T. No  676/e-tendering KARIDated 18-05-2026 
 

Online percentage rate bids for the following works are invited from registered 
contractors of MPPWD of repute fulfilling registration criteria: 

 

S. 
No./Pk 
g/Code 

 
 

Work 

 
 

District(s) 

 
 

Probable Amount 

(Rs.) 

 
 

Completion 

Period (months) 

 
 
 
 

01 

 

 
Cons of cc road ward 3 
narendra prajapati house 
to shyam prajapati at kari 

 
 

 
TIKAM

GARH 

 
 

 
277938 

 
 

1 Month 
(including rainy 
season) Months 

1. Interested bidders can view the NIT on website http://mptender.gov.in 

The Bid Document can be download and Bid Submission from 19-05-2026 (date) 
10:30:00 AM (time) to 05-06-2026 (date) 5:30 PM (time) 

2. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 
 
 

Signature and Designation 

http://mptender.gov.in/


 

Notice Inviting Tender 
Government of Madhya Pradesh 

Urban Administration and Development Department 

Office of the Nagar Parishad KARI (M.P.) 
 

N.I.T. No 676/e-tendering KARI Dated 18-05-2026 
 

Online percentage rate bids for the following works are invited from registered 
contractors of MPPWD of repute fulfilling registration criteria: 

 

S. No. 

/Pkg/ 

Code 

Name 

of Work 

District(s) Probable 

Amount of 

Contract  

Earnest 

Money 

Deposit (EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In Rupees) 

Category 

of     

Contractor 

Period of 

Completion 

(in Months) 

1 
 

TIKAMG
ARH 

277938 2800 Rs. 2000/- Registered 
Contractors 
of MPPWD 

1 Month 
(including 

rainy season) 

Month 

CONS OF CC ROAD 
WARD 3 NARENDRA 
PRAJAPATI HOUSE 
TO SHYAM 
PRAJAPATI AT KARI 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees 
through Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
i) Submit a check list; and 
ii) EMD and tender doc cost receipt 
iii) Submit an affidavit. 
iv) PAN 
v) GSTIN 
vi) Registration 
vii) EPF  

Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILITY FOR BIDDERS: 
(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class However, 
such bidders who are not registered with the Government of Madhya Pradesh 
and are eligible for registration can also submit their bids after having applied 
for registration with appropriate authority. 

 



Section 1 – NIT  

(b) The bidder would be required to have valid registration at the time of signing of 
the Contract. 

 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in 
the Bid Data Sheet. 

 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

 

7. The Bid Document can be download and bid submission online from 10:30:00 AM 

(time) 19-05-2026 (date) to 5:30 PM(time) 05-06-2026  (date). Other critical dates 
may be seen in bid data sheet 

 

8. Amendments to NIT, if any, would be published on website only, and 
not in newspaper. 

 
 
 

 
(Signature and Designation) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Section 2 – Instruction to Bidders  

SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
 

1. SCOPE OF BID 
 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2. General Quality of Work: 
 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 
 

 The bidder can be an individual entity or a joint venture (if permitted as per Bid 

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 

as per the Bid Data Sheet. 
 

 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All 
costs in this respect shall have to be borne by the bidder. 

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
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2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all 
Annexures; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to 

do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
 

 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 
 

 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary. 

 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 
 

 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

 
 
 

 



 

10. Amendment of Bid Documents 

 Before the deadline for submission of bids, the Employer may amend or modify the 
Bid Documents by publication of the same on the website. 

 All amendments shall form part of the Bid Document. 

 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 

Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 

the Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice Inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

ii) An affidavit duly notarized. 

 
Part 2 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in 
English. In such case, for the purposes of interpretation of the bid, such translation 
shall govern. 
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14. TECHNICAL PROPOSAL 
 

 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 
 

 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid 

sanctioning authority may at his discretion forfeit his performance 

security/Pratibhuti Ki Rashi guarantee, security deposit, enlistment deposit and take 

any other suitable action. 

15. FINANCIAL BID 
 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

iii. "The bidder shall have to quote rates inclusive of all duties, royalties, levies 
and taxes except Goods and Services Tax (GST). The amount of applicable GST 
will be paid separately to the Contractor with each bill at the time of 
payment. The employer shall not be liable for any duties, taxes (except GST) 
royalties and levies". 

iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 
 

 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

 The EMD shall be in online form (Debit/Credit Card/ Net Banking/ System generated 
Challan of a scheduled commercial bank, issued in favour of the name given in the 
Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six months or more after 
the last date of receipt of bids. However, other form(s) of EMD may be allowed by 
the Employer by mentioning it in the Bid Data Sheet. 
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 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 EMD of bidders whose bids are not accepted will be returned within ten working 
days of the decision on the bid. 

 EMD of the successful Bidder will be discharged when the Bidder has signed 

the Agreement after furnishing the required Performance 
security/Pratibhuti Ki Rashi. 

 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

 

D. Submission of Bid 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 
physical form also at the place prescribed in the Bid Data Sheet after the date of 
electronic opening of Technical Bid. 

E. Opening and Evaluation of Bid 

19 PROCEDURE 
 

 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 
 

 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 
 

 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 
 

 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

 

 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, without 

incurring any liability. In all such cases reasons shall be recorded. 
 

 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 



 

 

 Contents of envelope "A" and "B" are required to be submitted in physical form 
after the date of electronic opening of Technical bid at the place and date specifed 
in the Bid Data Sheet. If the contents of documents submiited online in Enelope "A' 
differ with contens of physical form submitted by the contractor after electronic 
opening of technical bid or the contractor fails to submit Envelope "A" in physical 
form as specified in the Bid Data Sheet, the bid shall be liable for rejection as non-
responsive. 

 
 

 During Bid evalution, the employer or its representative may, at its discretion, ask 
the bidder for a clarification of its Bid. The request for clarification and the response 
shall be in writing, and no change in the price or substance of the Bid shall be 
sought, offered or permitted. 
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20. Confidentiality 
 

 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 
 

 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

 

 
F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance security/Pratibhuti Ki Rashi 
 

 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 

to furnish performance security/Pratibhuti Ki Rashiof the amount in the form and 

for the duration, etc. as specified in the Bid Data Sheet. 

 Additional performance security/Pratibhuti Ki Rashi, if applicable, is mentioned in 

the Bid Data Sheet and shall be in the form and for the duration, etc. similar to 

Performance security/ Pratibhuti Ki Rashi. 

 

23. Signing of Contract Agreement 
 

 The successful bidder shall have to furnish Performance security/Pratibhuti Ki 

Rashiand Additional Performance security/ Pratibhuti Ki Rashi, if any, and sign the 

contract agreement within 15 days of issue of LOA. 
 

 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer to 

the contractor for commencement of work. 
 

 In the event of failure of the successful bidder to submit Performance 

security/Pratibhuti Ki Rashiand Additional Performance security/Pratibhuti Ki Rashi, 

if any or sign the Contract Agreement, his EMD shall stand forfeited without 

prejudice to the right of the employer for taking any other action against the bidder. 
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24. CORRUPT PRACTICES 
 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 
 

i. may reject the bid for award if it determines that the bidder recommended 

for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 
 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 
 

For the purposes of this provision, the terms set forth above are defined as 
follows: 

 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 
 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 
 

c.  “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party; 
 

d. “collusive practice” means an arrangement between two or more  

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

[End of ITB] 
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GENERAL 

Bid Data Sheet 

SR. No. 

1 

PARTICULARS 

Office inviting tender 

DATA 

Nagar Parishad KARI 

2 NIT No 676 

3 Date of NIT 18-05-2026 

4 Bid document download available 19-05-2026, 10:30:00 AM. To 

from date & time 
5 Website link 

05-06-2026, 5:30 PM 

http:// www.mptender.gov.in 

SECTION 1 - NIT 

NIT 
CLAUSE 

PARTICULARS DATA 

 

2 Portal fees 

3 Cost of bid document 

Cost of bid document Payable at 

As Notified in E- Tendering Website. 

Rs. 2000.00 

Nagar Parishad KARI 
Using Net Banking/ Credit-Debit Card 

Cost of bid document In favor of CMO, Nagar Parishad KARI 

 

4 Affidavit format 
5 Pre-qualifications required 

 
 
 
 
 
 

 
If Yes, details 

 
 
 

Special Eligibility 
(if yes prior permission of E-in-C 
required) 

Annexure B 
“NO” 
YES 
required as below 
(a) In case of roads and bridge works 
costing more than Rs. 5 Cr. 
and 
(b) In case of building works costing 

more than fifty lacs. 

Annexure C 

(Evaluation by Superintending 
Engineer who will intimate reasons to 
disqualified bidders) 

YES NO 

 

If Yes, details Annexure D 
 
 

7 Key dates Annexure A 

http://www.mptender.gov.in/


 

Bid Data Sheet 
 

 

`SECTION 2 - ITB 

ITB 
CLAUSE 

PARTICULARS DATA 

1  

 
Name of ‘work’ 

Cons of cc road ward 3 narendra 
prajapati house to shyam 
prajapati at kari 

 

 

at KARI, Distt. 

TIKA
MGAR
H 

 

 

2 Specifications As per Annexure – E 
in addition to as below – 
(a) In case of Roads and Bridge 

works : 
SPECIFICATION FOR ROAD AND 

BRIDGE WORK (fifth Revision) By 
MORTH. 
(b) In case of Building Works 

SPECIFICATION FOR BUILDING 
WORKS BY CPWD 

(c) UADD ISSR inforce from 10.05.12 

3 Procedure for participation in e- 
tendering 

Annexure – F 

4 Whether Joint Venture is allowed  

If yes, requirement for Joint Venture Annexure – G 

9 
If Prebid Meeting to be held 
then date and Place of Meeting 

Date .................... Time ............ 
Place ...................... 



 

 
 

CLAUSE 

REFERENCE 

Bid Data Sheet 

PARTICULARS DATA 

Envelope-A containing : Office of the Nagar Parishad KARI / 

i. Registration number or proof of 

application for registration and 

12 organizational details as per 

Annexure H 

ii. An affidavit duly notarized as 

iii. tender document pur. receipt 

per Annexure - B 

should reach in physical form in the office 

on or before date of physical submission 

Divional Office, Bhopal. 

 

Envelope-C Financial Bid 

15 Materials to be issued by the 

department 

16 Period of Validity of Bid 

17 Earnest Money Deposit 

Forms of Earnest Money Deposit 
 
 
 
 
 

Account Detail for Online EMD Payment 

EMD valid for a period of 

Online FDR must be drawn in favour of 

18 Letter of Acceptance (LoA) 

19 
 

Amount of Performance security/Pratibhuti Ki 
Rashi 

Additional Performance security/ Pratibhuti Ki 
Rashi, if any 

Annexure - J 
Annexure - K 

 
180 Days 

Rs. 2800/- 

Online payment through Net banking or 

system generated challan 

i. Name of Account Holder CMO Nagar 

Parishad KARI 

ii. Account No. 

iii. Bank Name 

iv. IFS Code 

Six Months or More 
Cmo nagar Parishad KARI A/c 

Annexure L 
3 % of contract amount for Road and bridge 
works. 
3% of the contract amount for building works 
7% Performance Security deduction from each 
running bill 

Equal to an amount arrived at. by multiplying 
the contract amount with difference of 

 
 
 
 
 
 
 
 

 
19.70 
 

 

 

 

 

 

 

 

 

Performance security/Pratibhuti Ki Rashiin the format 

Performance security/Pratibhuti Ki Rashi in favour of 

Performance security/Pratibhuti Ki Rashi valid up to 

 
Date and place for submission of physical form of 
contents of envelope A i) and ii) and Envelope B as 
specified in Clause 12 of ITB 

percentage between percent rates 
(below/minus) of successful bid and 10% (Ten 
percent) (Below/minus) considering bid rates 
less than 10 percent below PAC to be 
unworkable and shall required additional 
performance security/Pratibhuti Ki 
Rashi(guarantee) 

Annexure M 
CMO, Nagar Parishad KARI Valid 

Contract period plus 6 months 
1. Date........................ (two working days after date 
of opening of technical bid. 

2. Place ........................ (ULB Address) 
or 

(address of office of Divisional Executive Engineer of 
Urban Administration and Development Division 
..................... 



 

Annexure – A 
 

 

CRITICAL DATES 
(See clause 1, 7 of Section 1 -NIT ) 

 

Published Date 19-05-2026, 10:30:00 
AM 

Bid Opening 
Date 

08-06-2026, 10:00 
AM 

Document Download 
/ Sale Start Date 

 
19-05-2026, 10:30:00 
AM 

Document 
Download / 
Sale End Date 

 
05-06-2026, 5:30 
PM 

Clarification Start 
Date 

 Clarification 
End Date 

 

Bid Submission 
Start Date 

19-05-2026, 10:30:00 
AM 

Bid Submission 
End Date 

05-06-2026, 5:30 
PM 

 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in 
Bid Data Sheet, at least one calendar day before specified start time and date in key dates for 
opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(To be Contained in Envelope A) 

(On Rs. 100/- Non-Judicial Stamp Paper ) 
 

I/we  who is/ are 

   (status in the firm/ company) and competent for submission 
of  the  affidavit  on  behalf  of  M/S     
affirm an oath and state that: 

(contractor) do solemnly 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No.  for 
     (name  of  work) dated     

   (name of the department). 
issued by the 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 
authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 
department. 

OR 

Following close relatives are working in the department: 

Name  Post  Present Posting    
 

 

Signature with Seal of the Deponent (bidder) 

I/ We,  above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today  (dated) at  (place). 

 

Signature with Seal of the Deponent (bidder) 

Note: Affidiavt Duly Notarized in Origingal shall be reached in physically on or before the 
date of physical submission. 

 



Section 2 –Annexure - C  

 
 

PRE-QUALIFICATIONS CRITERIA 

Annexure – C 
(See clause 5 of Section 1 -NIT ) 

 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 
 

a) three similar works, each costing not less than the amount equal to 20% of 
the probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of 
the probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not l ss than the amount equal to 50% of 

the probable amount of contract in an ne financial year during the last 3 

financial years; 
 

ii. Average annual construction tu over on the construction works not less than 
50% of the probable am nt of contract during the last 3 financial years. 

 

iii. Executed similar items of work in any one financial year during the last 3 

financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work. 
 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 
which shall be worked out as given in format I-2 of Annexure I. 

 

B. Physical 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity Period 

1 Physical qualification required No 

2 Earthwork   

3 Concrete work   

(The Employer shall specify all physical qualifications required). 
 
 

Note: Above criteria are indicative, subject to suitable stipulations by the 
departments and specific Bid. 
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SPECIAL ELIGIBILITY CRITERIA 

Annexure – D 
(See clause 6 of Section 1 -NIT ) 

 
 

The bidder should have experience of: 

A. Erection of Steel Gates - ---------- 
 
 

B. Construction of tunnel - ---------- 
 
 
 
 
 
 
 
 

Note:  Above criteria are indicative, subject to sui le stipulations by the 
departments and specific bid. 
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Specifications 

ANNEXURE - E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

 

 

 
 
 

 
 
 

1. CPWD Department Specifications, 

 
2. MP UADD ISSR Specifications 

 
 

 
(The soft copy of above specifications is available at departmental website 

www.mpurban.gov.in) 

 
 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work. 
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Annexure -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e- 

procurement portal https://www.mptender.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

Helpdesk phone numbers are available on website. 

 
2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in. 

 
Note: 

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at 

the earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

CCA.GOV.IN 

 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission. 

 

http://www.mptender.gov.in/
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` 

The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 
3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mptender.gov.in 

 
4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department. 

http://www.mptender.gov.in/
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5. Preparation and Submission of Bids 

 
The bidders have to prepare their bids online, encrypt their bid Data in the 

Bid forms and submit Bid of all the envelopes and documents related to the 

Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 
5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the 

bids and upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment 

gateway provided on the portal. 

 
7 Withdrawal, Substitution and Modification Of Bids 

Bidder can withdraw and modify the bid till Bid submission end date. 



 

ANNEXURE - G 

{See Clause 4 of Section 2-ITB} 
JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled - 
1. Number of partners in a Join Venture shall not exceed 3 (three). The partners shall comply with the following 

requirements. 
(a) One of the partner shall be nominated as being Lead Partner, and this authorization shall be evidenced by 

submitting a power of attorney signed by legally authorized signatories of all the partners; 
(b) The bid and, in case of successful bid, the agreement, shall be signed so as to be legally binding on all 

partners, 
(c) The partner sin charge shall be authorized to incur liabilities and receive instruction for and on behalf of any 

and all partners of the Joint Venture and the entire execution of the contract, including payment shall be 
done exclusively with the partner in charge; 

(d) All the partners of the Joint Venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization 
mentioned under [c] above, as well as in the bid and in the agreement (in case of successful bid), 

(e) The Joint Venture agreement should indicate precisely the role and responsibilities of the all the members of 
JV in respect of planning, design, construction equipment, key personnel, work execution and financing of 
the project including operation and maintenance of the works All members of JV should have active 
participation in execution during the currency of the contract. This should not be varied / modified 
subsequently without prior approval of the employer. 

(f) The Join Venture agreement should be registered, so as to be legally valid and binding on all partners. 
(g) A copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 

2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must meet 
the criteria specified in full. Failure to comply with this requirement will result in rejection of the Joint Venture 
Bid 

3. The performance security of Joint Venture shall be in the name of partner Lead Partner / Joint Venture. 
4. Attach the power of attorney of the partners authorizing the Bid Signatory(ies) on behalf of the Joint Venture. 
5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid. Further, a 

member of particular Bidder Joint Venture cannot be member of any other Bidder Joint Venture applying for this 
bid. 

6. Furnish details of participation proposed in the Joint venture as below 
PARTICIPATION DETAILS FIRM 'A' (Lead Partner) FIRM 'B' FIRM 'C' 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work (Give Details on Contribution of each)    

7. The partners of J.V. should satisfy the qualification criteria as below: 
(a) The lead partner must have a share of minimum 51% in the J.V. 
(b) The other partner(s) must have a share of minimum 26% in the J.V. 
(c) The lead partner and the other partner must also meet 51% and 26% of the all qualification criteria 

respectively except for the requirement of work experience described in Annexure I- 1(A). However both the 
partners must satisfy the full (100%) qualification criteria jointly. for this purpose the qualification of 
individual partners shall be added (for annual average turnover and for bid capacity only). 

(d) For the requirement contained in Annexure -I-1(A) for Joint Venture. 
i. Out of 3 similar work of value more than 20% pf PAC, at least 2 work must be done by lead partner and 

one work done by other partner. 

OR 
ii. Out of 2 similar work of value more than 30% of PAC, at least 1 (one) work must be done by lead partner 

and 1 (one) work to be done by other partner, 
OR 

iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the criteria. 
However the other partner must satisfy the criteria in (i) above i.e. at least 20% of PAC. 
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Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 

S. 
No. 

Particulars Details 

 
1. 

Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

 
(If applicable, scanned copy of proof of 

application for registration to be uploaded) 

 

2. 
Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No.  Date   

(Scanned copy of Registration to be 
uploaded) 

3. 
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm 

 

 
 

4. 

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal 
Date:    
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Envelope – B, Technical Proposal 

Annexure – I 
(See clause 14 of Section 2 -ITB) 

 
Technical Proposal shall comprise the following documents: 

 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

 

 
3 

List of technical personnel for e key 
 
 

positions 

 

 
Annexure - I (Format: I-3) 

 

 
4 

 
List of Key equipments/ machines for 

quality control labs 

 

 
Annexure - I (Format: I-4) 

 

 
5 

 
List of Key equipments/ machines for 

construction work 

 

 
Annexure - I (Format: I-5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A. Financial Requirement: 

The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 3 financial 
years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall o be enclosed for each completed similar 
work. 

 
Agreement Number 

& Year 
Name of Work Da of 

Wor rder 
Date of 

Completion 
Amount of 

Contract 
Employer's 
Name and 
Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 

Address 
       

       

       

       

B. Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work. 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes/ No 

2 Earthwork    

3 Concrete work    

 
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 
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5 

4 

3 

2 

1 

Payments received for contracts in progress or completed Financial Year 

 

ANNUAL TURN OVER 

Annexure - I (Format: I -2) 
(See clause 14 of Section 2 -ITB) 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of 
the probable amount of contract during the last 5 financial years; 

 

To be filled in by the contractor: 
 

 

Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the above 
financial years to be enclosed. 

 
 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as 

stated above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

Where 
 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value 

of work executed at present price level) 

B = Proposed contract period in years. 

C = Amount of work in hand at present. 



 

 

 

 

 

 

 
 

           
S. No. 

 

M
in

im
u

m
 re

q
u

ire
m

e
n

t 

          
Key Position 

           

 

 

 

 
Minimumrequirement 

          
Qualification 

           

Age 
           

 

 

 

 

 

 
Similar workexperience 

          
 

 

 

 

 

Total WorkExperience 

           

S. No. 

 A
vailab

le
 w

ith
 th

e
 b

id
d

e
r 

          
Name of Personnel 

           

Key Position 

          
Qualification 

          
Age 

           

 

 
 

Similar workexperience 

          
 

 

 

 
Total WorkExperience 
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Annexure I (Format: I -4) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 
 

 

Minimum requirement Available with the bidder 

 

S. No. 
Name of 

Equipment/ 
Machinery 

 

Quantity 
Name of 

Equi pment/ 

 
 

 

 

 

 
 

 

Machinery 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

Q u a  n t it y  
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Annexure - I (Format: I -5) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work 
 
 
 

Minimum requirement Available with the bidder 

 
S. No. 

Name of 
Equipment/ 
Machinery 

 
Quantity 

Name of 
Equipment/ 
Machinery 

 
Quantity 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To Be Contained in Envelope-C) 

(The financial bid only submitted online not submit in physical form) 
 

NAME OF WORK    

I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures)  (in words)  percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and 

in accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site 

of work and am/ are fully aware of all the difficulties and conditions likely to  affect 

carrying out the work. I/We have fully acquainted myself/ourselves about the conditions  

in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 

Note: 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security/Pratibhuti Ki Rashi and sign the agreement his earnest money 
deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, royalties, levies and taxes except Goods and Services Tax (GST) are 
included in the rates (in case of percentage rate bids)/ lump-sum offer (in case of 
Lump- Sum bids) quoted by the bidder. 

 
Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the  day of  20   

 

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 
Sno Name of material Rate (Issue rate) Unit Remarks 
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CMO 

 
 

(LETTER OF ACCEPTANCE (LOA) 

Annexure – L 
(See clause 21 of Section 2 -ITB) 

No.    

To, 

Dated:    

M/s.    

(Name and address of the contractor) 

Subject:    

(Name of the work as appearing in the bid for the work) 

 

 
Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage     
Quantities and item wise rates given therein. 

below/ above or at par the Bill of 

 
letter: 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

 
a. The performance security/Pratibhuti Ki Rashi/ performance guarantee of Rs. 

(in figures) (Rupees 
 

     in words only). The 

performance security/Pratibhuti Ki Rashi shall be in the shape of term deposit 

receipt/ bank guarantee of any nationalized / schedule commercial bank valid up 

to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

   months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 

Signing the contract agreement shall be reckoned as intimation to commencement 

of work and no separate letter for commencement of work is required. Therefore, after 

signing of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

Yours Faithfully 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
 

PERFORMANCE SECURITY/PRATIBHUTI KI RASHI 
 

To 
  [name of Employer]  
  

  [address of Employer] 
  

 
WHEREAS  [name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.   dated     to  execute  [name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf  of  the  Contractor,  up  to  a total of  [amount  of guarantee]*     

      (in words), such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of  [amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms 

of the Contract of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 6 (three) months from the date of expiry of the 
Defect Liability Period. 

 
Signature, Name and Seal of the guarantor                                                                                           

Name of Bank      

Address       

Phone No., Fax No., E-mail Address, of Signing Authority       

Date     

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Clause 

No Particulars Clause 
No Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance security/Pratibhuti Ki Rashi 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 
 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 
 

 Bill of Quantities: means the priced and completed Bill of Quantities forming part 
of the Bid. 

 Chief Engineer: Chief Engineer, Urban Administration and Development MP, BPL. 

 Completion: means completion of the work as certified by the Engineer-in-Charge, 
in accordance with provisions of agreement. 

 Contract: means the Contract between the Employer and the Contractor to 
execute, complete and/or maintain the work. Agreement is synonym of 
Contract and carries the same meaning wherever used. 

 Contract Data: means the documents and other information which comprise of the 
Contract. 

 Contractor: means a person or legal entity whose bid to carry out the work has 
been accepted by the Employer. 

 Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

 Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

 Completion of work: means completion of the entire contracted work. Exhaustion 
of quantity of any particular item mentioned in the bid document shall not 
imply completion of work or any component thereof. 

 Day: means the calendar day. 

 Defect: means any part of the work not completed in accordance with the 
specifications included in the contract. 

 Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, 
Rural Engineering Service and any other organisation which adopts this 
document. 

 Drawings: means drawings including calculations and other information provided 
or approved by the Engineer-in-Charge. 

 Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. The 
word Employer / Government / Department wherever used denote the 
Employer. 

 Engineer: Sub Engineer of Urban Local Bodies. 

 Engineer in charge: Means Sub Engineer if having additional charge in ULB. 
 

 Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

 Government: means Government of Madhya Pradesh. 
 In Writing: means communicated in written form and delivered against receipt. 

 Material: means all supplies, including consumables, used by the Contractor for 
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incorporation in the work. 



 

 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

 Executive Engineer, Urban Administration and Development, Bhopal Division, 
Bhopal. 

 Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the 
Contract Data. 

 Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

 Start Date: means the date of signing of agreement for the work. 

 Sub-Contractor: means a person or corporate body who has a Contract with the 
Contractor, duly authorised to carry out a part of the construction work under 
the Contract. 

 Temporary Work: means work designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the work. 

 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 
where ever used. 

 Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

 Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether 
original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 
 Interpretations 

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; 

 

 Documents Forming Part of Contract: 
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract 
Data; with all Annexures 

ii. Part II Special Conditions of Contract. 
4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 
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3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of 

any change in address for communication, the same shall be immediately notified 

to Engineer-in-Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount 
specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 
approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the GoMP. 

 
6. Personnel 

 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 
applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor. 

 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract. 
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7. Force Majeure 
 

 The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 

(b) Which such Party could not reasonably have provided against before entering 
into the Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or 
overcome, and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(ii)  Rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination 
by radio-activity, except as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified 

that this sub clause shall not give eligibility for price adjustment to contracts which 

are otherwise not subject to the benefit of price adjustment clause. 

 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should the 

delay caused by force majeure exceed twelve months, the parties to the contract 

shall be at liberty to foreclose the contract after holding mutual discussions. 

 
8. Contractor's Risks 

 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are 
the responsibility of the Contractor. 
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 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted 

by the contractor shall be the responsibility of the Contractor alone, 

notwithstanding the fact that the designs/ drawings or other documents have 

been approved by the department. 

 

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 

 The Contractor shall construct, install and maintain the Works in accordance 
with the Specifications and Drawings as specified in the Contract Data. 

 In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge. 

 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 
12. Dispute Resolution System 

 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. 
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 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

 The Competent Authority shall decide the matter within 45 days. 

 Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

 The Contractor shall have to continue execution of the Works with due 
diligence notwithstanding pendency of a dispute before any authority or forum. 

 
 

 

13. Programme 

B. Time Control 

 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works. 

 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery 

being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme. 

 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining Works, including any changes to the sequence of the activities. 

 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted. 

 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. 
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14. Extension of Time 

 The contract is for completion of works and therefore non approval of EOT  
shall not in any way invalidate the contract. The contractor will have to 
complete the works. 

 In the event of delays attributable to the contractor, the EOT shall not be given 
by the Engineer-in-Charge and the liquidated Damages shall be levied from the 
contractor in accordance with the provisions of the contract. 

 In the event, the delays are not attributable to the contractor the EOT may be 
issued by the Engineer-in-Charge without imposition of Liquidated Damages 
either suo-motto or on a written request of the contractor. It is clarified that 
out of the total delays in completion of works, the EOT shall be issued only for 
the part, which is not attributable to the contractor. 

 
15. Compensation for delay 

 The time allowed for carrying out the work, as entered in the agreement, shall 
be strictly observed by the Contractor. 

 The time allowed for execution of the contract shall commence from the date 
of signing of the agreement. It is clarified that the need for issue of work order 
is dispensed with. 

 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same. 

 Failure of the Contractor to adhere to the timelines and/or milestones shall 
attract such liquidated damages as is laid down in the Contract Data. 

 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the 

Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount. 

 If the Contractor is given extension of time after liquidated damages have been 
paid, the Engineer in Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate. 

 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained 
shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department. 
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17. Tests 

C. Quality Control 

 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 

 The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data. 

 Failure of the Contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data. 

 
18. Correction of Defects noticed during the Defect Liability Period 

 The Defect Liability Period of work in the contract shall be as per the Contract 
Data. 

 The Contractor shall promptly rectify all defects pointed out by the Engineer 
well before the end of the Defect Liability Period. The Defect Liability Period 
shall automatically stand extended until the defect is rectified. 

 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

security/Pratibhuti Ki Rashi or any amount due or that may become due to the 

contractor and other available securities. 

D. Cost Control 

 
19. Variations - Change in original Specifications, Designs, and Drawings etc. 

 
 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in- 

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which 

the contractor may be directed to do in the manner above specified, as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agrees to do the main work. 
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 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 

 
20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 
items. 

 
21. Payments for Variations and / or Extra Quantities 

 The rates for such additional (Extra quantity), altered or substituted work / 
extra items under this clause shall be worked out in accordance with the 
following provisions in their respective order:- 

 
a. The contractor is bound to carry out the additional (Extra quantity), work at 

the same rates as are specified in the contract for the work. 
 

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

 
c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 
(type) of work as is provided in the contract (priced BOQ) for the work. 

 
d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor. 

 
e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done. 
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f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure. 

 

22. No compensation for alterations in or restriction of work to be carried out. 

 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work. 

 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle 

men and machinery due to any alteration or restriction of work for whatsoever 

reason. 

 The Engineer-in-charge may supplement the work by engaging another agency 
to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded 
by any authority. 

24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance security/Pratibhuti Ki Rashi 
and Additional Performance security/Pratibhuti Ki Rashi, if any; and/or Security 
Deposit and / or any sums payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become 
due for release. 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

 The rate (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum 
bids) quoted by the Contractor shall be deemed to be inclusive of all duties, 
royalties, levies and taxes except Goods and Services Tax (GST). The amount of 
applicable GST will be paid separately to th e Contractor with each bill at the 
time of payment." 
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 The liability, if any, on account of quarry fee, duties, taxes (except GST), 
royalties and levies in respect of material consumed of services rendered on 
public work shall be borne by the Contractor" 

 
 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

 
26. Check Measurements 

 
 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders. 

 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per 
clause 24 above. 

 
27. Termination by Engineer in Charge 

 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 

 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than 
for approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a 
particular defect within a reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial security as 
prescribed; 

e) the Contractor has delayed the completion of the Works by such duration 
for which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or 
set up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 
corrupt or fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 
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 In any of these events or circumstances, the Engineer in Charge may, upon 
giving 14 days’ notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 
for convenience by giving notice to the Contractor. 

 
28. Payment upon Termination 

 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties. 

 Payment on termination under clause 27. 4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above. 

 
29. Performance security/Pratibhuti Ki Rashi 

The Contractor shall have to submit performance security/Pratibhuti Ki Rashi and 
additional performance security/Pratibhuti Ki Rashi, if any, as specified in the Bid 
Data Sheet at the time of signing of the contract. The contractor shall have to 
ensure that such performance security/Pratibhuti Ki Rashi and additional 
performance security/Pratibhuti Ki Rashi, if any, remains valid for the period as 
specified in the Contract Data. 

 

30. Security Deposit- 

 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 

 The security deposit may be replaced by equivalent amount of bank guarantee 
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 
Liability Period. 

 The Security Deposit shall be refunded on completion of Defect Liability Period. 
 

 



Section 3 –Part - I General Condition of Contract  

31. Price Adjustment 

 Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from 

the date of signing of the agreement until the end of the initial intended 

completion date or extensions granted for reasons attributed to the 

Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons 
attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

 
 Procedure 

 

1. Contract price shall be adjusted for increase or decrease in rates and price 
of labour, materials, fuels and lubricants in accordance with following 
principles and procedures and as per formula given in the contract data. 

 

2. The price adjustable shall be determined during each quarter from the 
formula given in the contract data. 

 

3. Following expression and meaning are assigned to the work done during 
each quarter: 

 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 

Data. 

 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 
 

 The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month. 

 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. 
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32. Mobilization and Construction Machinery Advance 
 

 Payment of advances shall be applicable if provided in the Contract Data. 

 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

 The rate of interest chargeable shall be as per Contract Data. 

 The construction machinery advance, if applicable, shall be limited to 80% of 
the cost of construction machinery and admissible only for new construction 
machinery. 

 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages. 

 
33. Secured Advance 

 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the advance 
payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor. 

 The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data. 

 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 
the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. 
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(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

 

(d) The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

 

(e) The value of work executed shall also include the valuation of Variations 
and Compensation Events. 

 

(f) All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information. 

 

(h) Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done 
and completed. 

 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
 
 

E. Finishing the Contract 

 
35. Completion Certificate 

 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work. 

 After final payment to the Contractor, a Final Completion Certificate in the 
prescribed format in the Contract Data shall be issued by the Engineer-in- 
Charge. 
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36. Final Account 

 
 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as 

defined in the Contract Data, who shall decide on the amount payable to the 

Contractor after hearing the Contractor and the Engineer in Charge. 

 
 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days. 

 
 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 
 

 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 
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39. Compliance with Labour Regulations 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are 

given in the Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their 

under, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his amount of performance 

security/Pratibhuti Ki Rashi. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good 

the loss or damage suffered by the Employer. The employees of the Contractor and 

the Sub-Contractor in no case shall be treated as the employees of the Employer at 

any point of time. 

 
 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the 

contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the Contractor. 
 
 
 
 
 
 
 



 

41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/ compensation as provided 

for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about 

the competence of the survivors, then the competent authority shall enter into a fresh agreement 

for the remaining work strictly on the same terms and conditions under which the contract was 

awarded. 

 
42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the courts at the place where this agreement is 
entered into. No other jurisdiction shall be applicable. 

[End of GCC] 
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CONTRACT DATA 

Particulars Data 

Employer CMO, Nagar Parishad KARI 

Engineer Engineer, Nagar Parishad KARI 

Engineer in Charge Engineer, Nagar Parishad KARI 

Stipulated period of completion 1 Month (including rainy season) months 

Language & Law of Contract English & Indian Contract Act 1872 

Address & contact details of the As per Annexure H 

Contractor Address & contact details of the 
Employer/ Engineer – phone, Fax, e-mail. 

OFFICE OF THE NAGAR Parishad KARI 
cmoKARI@mpurban.gov.in 
CMO – devendra arya  8871520839 Sub Er. 
Nishant dongre 

Subcontracting permitted for the Contract Value 25% of the Contract value 

Technical Personnel to be provided by the 
contractor Penalty, if required Technical 
Personnel not employed 

As per Annexure-I (Format I-3) 

Specifications As per Annexure E 

Drawings As per Annexure - N 

Competent Authority for deciding dispute under 
Dispute Resolution System 

Executive Engineer UAD, Bhopal Division, Bhopal 

Appellate Authority for deciding dispute under 
Dispute Resolution System 

Bhopal 

Period for submission of updated (a) Every 6 months or 

construction program (b) at the end of every milestone, whichever is less. 

Amount to be withheld for not submitting 
construction program in the prescribed period 

 

Competent Authority for granting Time Extension CMO KARI 

Milestones laid down for the contract If Yes, 
details of Milestones 

Yes 

Liquidated damage As per Annexure - P 

List of equipment for lab As per Annexure - Q 

Time to establish lab 30 days from date of signing of the agreement 

Penalty for not establishing field Laboratory  

Defect Liability Period 3 Year for Road and 1 Year for Other Works 

Competent Authority for determining the rate PIC/Parishad/SLTC 

Any other condition for breach of Yes as below: 

contract if the contractor fails to achieve 50% financial 
progress in any milestone and/or fails to achieve 
75% financial progress in two consecutive mile 
stones. 
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Contract Data 
Clause 

reference 
Particulars Data 

 
 

 
28 

Penalty Penalty Shall include 
(a) Security deposit as per clause 30 of General Conditions of 
Contract and 

(b Liquidated Damages imposed as per clause 15or 
Performance Security (Guarantee) including Additional 
Performance security/Pratibhuti Ki Rashi (Guarantee),   if 
any, as per clause 29 
of General Conditions of Contract, whichever is higher 

29 
Performance guarantee (Security) shall 
be valid up to 

6 months beyond the completion of defect liability period 
(maintenance Guarantee period) 

 
30 

Security Deposit to be deducted from 
each running bill 

At the rate of 7%. of Gross amount of running bill. 

Maximum limit of deduction of 
Security Deposit 

Up to 7% of Final Contract Amount. 

31 Clause 31.1(1) Price Adjustment shall 
be applicable 

 

Clause 31.2.4 Weightages of 
component in the work. 

 

32 Clause 32.1 Mobilization and 
Construction 
Machinery Advance Applicable 

 

No Mobilization and Construction Machinery Advance 
payable 

Clause 32.2 If yes, Unconditional Bank 
Guarantee 

Not Applicable 

Clause 32.3 If yes, Rate of interest 
chargeable on advances. 

Not Applicable 

 
Clause 32.4 If yes, Type & Amount of 
Advance payment that can be paid 

Not Applicable 

Clause 32.5 If yes, Recovery of advance 
payment 

Not Applicable 



 

Contract Data 
Clause 

reference 
Particulars Data 

33 Clause 33.1 Secured Advance Applicable Not Applicable 
Clause 33.2 if yes, Unconditional Bank 
Guarantee 

Not Applicable 

Clause 33.2 if yes, Amount of Secured 
Advance 

Not Applicable 

Clause 33.3 if yes, Conditions for 
secured advance 

Not Applicable 

33.4 if yes, Recovery of Secured 
advance 

Not Applicable 

35 Completion Certificate – after physical 
completion of the Work 

As per Annexure - U 

Final Completion Certificate – after 
final payment on completion of the 
Work 

As per Annexure- V 

36 Competent Authority UADD Bhopal 

39 Salient features of some of the major 
labour laws that are applicable 

As per Annexure-W 

 

41 
Competent Authority CMO 
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Drawings 

ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

 

The drawings are attached seperately with the tender portal named as "Drawing" 
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Details of Milestones 

ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work 

is attributable to the contractor, the Employer shall retain an amount from the 

sums payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration 

— 2.5% of the work remained unexecuted in the related time span. 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration 

- 5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration 

-7.5% of the work remained unexecuted in the related time span.. 
 

iv.  Slippage exceeding 75% in financial target during the milestone 

under consideration 

-10% of the work remained unexecuted in the related time span. 
 

 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price. 

The decision of Superintending Engineer shall be final and binding upon both 

the parties. 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 
 

List of Equipment for Quality Control Lab 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

The formulas for adjustment of price are as follow: 
 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 

Weightages* of component in the work 
 

S.No Component 
Percentage of 

component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

 
* Weightages of various components of the work shall be as determined by 

the competent technical sanction authority. 
 

 
Adjustment for cement component 

 
(ii) Price adjustment for increase or decrease in the cost of 

cement procured by the contractor shall be paid in 
accordance with the following formula: 

VC= 0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 
Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Grey cement on the date of opening of 
Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 

 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 

 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following formula: 
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Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component 

 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 

in accordance with the following formula: 
Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 
Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 
Bo = The official retail price of bitumen at the IOC depot at nearest 

center on the date of opening of Bids. 
Bi = The official retail price of bitumen of IOC depot at nearest center for 

th 
the 15 day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula: 
 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC at 

nearest center for the 1 
th 

day of month of the under consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
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Annexure – S 
(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 
To 

  [name of Employer] 

  [address of Employer] 

  [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

  [name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with   [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount  of   [amount  of  Guarantee]*  [in 

words]. 

We,  the  [bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as surety merely, the payment to  [name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding   [amount of guarantee]* 

  [in words]. 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which   may   be   made   between  [name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment  under  the Contract until  [name of Employer] receives full 
repayment of the same amount from the Contractor. 

Yours truly, Signature 
and Seal :    

Name of Bank/Financial Institution:     

Address :     

Date :    
 

* An amount shall be inserted by the Bank or Financial Institution representing 
the amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 

 
INDENTURE FOR SECURED ADVANCES 

This indenture made the  day of  20  BETWEEN 
 

   (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or 

the one part and the Employer of the other part. 

Whereas  by  an agreement dated  (hereinafter called the 

said agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction 

of such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees  on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on  and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of  the  sum  of Rupees  on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees  so advanced by the Employer to 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his  

own responsibility and shall at all times be open to inspection by the Engineer or 

any officer authorized by him. In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the 

same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf. 
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(6)  That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under 

the terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the 

occasion of each such payment the Employer will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of 

the said materials than actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re- 

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum  of Rupees  and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for 

payment and repayment here-in-before contained shall become enforceable and 

the money owing shall not be paid in accordance there with the Employer may at 

any time thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with 

the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 

the settlement of which has not been here-in-before expressly provided for the 

same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference. 
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Physical Completion Certificate 

Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

 

Name of Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 

 

Agreement No. ……………………..……………..…………. Date …………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : ……………………………………………………………………………….… 

 

Used MB No. ------------------------------------ 

 

Last measurement recorded 

a. Page No. & MB No.    

b. Date    
 

 

Certified  that  the  above  mentioned  work  was  physically  completed  on ………………. 

(date) and taken over on ..........................(date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 

 

Date of issue 

 
Executive Engineer 

…..................................... 

…………………………….. 
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Final Completion Certificate 

Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

 

Name of Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….………. Date …………………………………… 

 
Name of Agency : ……………………………………………………………………………………………… 

 
Used MB No. ---------------------------------------- 

 
Last measurement recorded 

a. Page No. & MB No.    

b. Date    
 

 

Certified that the above mentioned work was physically completed on ………………. 
(date) and taken over on ......................... (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 
Incumbency of officers for the work 

 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 
 

Executive Engineer 
…..................................... 
…………………………….. 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 
the prescribed minimum years (say, five years) of service or more or on death the 
rate of prescribed minimum days’(say, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 19676: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are: 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed 

manner. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. States may 

have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act 
have been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 
 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up  

to the establishment and back etc. 



Section 3 – Annexure W 
 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 11481 and the Cess Act of 11481: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

 
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrences to designated authorities. It is applicable to premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 
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SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract [SCC] 



 

SECTION 4 

BILL OF QUANTITIES (BOQ) 

Uploaded in Tender Notification named as "Estimate" 



Section 5 – Agreement Form  

SECTION 5 
AGREEMENT FORM 

AGREEMENT 

This agreement, made on the  day of    

between      (name and address of Employer) (hereinafter called " the 
Employer)  and   

hereinafter called "the Contractor" of the other part. 
(name and address of contractor) 

Whereas the Employer is desirous that the Contractor execute 

    (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs.   

 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price  or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 

The Common Seal of  was hereunto 
affixed in the presence of: 

Signed, Sealed   and   Delivered   by   the  said      

   in the presence of: 

Binding Signature of Employer     

 

Binding Signature of Contractor    
 

 

 


