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sTT{iI {ITiDT{ Governmentof India
ta rraraq Ministry of Railways

(tad ctd Raiiway Board)

No. 2022ICE-I/CT I GCC -2022 IP olicy New Dclhi, Dated 14.07.2022

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, Apil-2022
(Advance Correction Slip No. 1)

Enclosed herewith please find Advance Correction Slip No. I to Indian Railways Standard

General Conditions of Contract, Apil-2022.

2) This Shall be applicable to Works Contact of Indian Railways with prospective effect.

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.
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tsrffooqnvu

6T{qffio.fr t{m/fu trdt$.@l/tdailg
[Phone: 030-44803: Rly: 0l l-23383379:MTNL]

e-mail address : edces.2022@.wuatl.com

N o. 2022 I CE-ll CT I GCC-2022 tP olicy New Delhi, Dated 14.07.2022

Copy forwarded for information to:

(i) The PFAs, All Indian RailwaYs.

(ii) Dy. comptroller and Auditor General of India @ailways), Room No. 224, Rail Bhawan, New

Delhi.
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(Advance Correction Slip No. 1)

A. Para 10.2., Part I of GCC shall be read as under:

10.2. Finenciel Eligibility Criteria:
ThetenderermusthaveminimumaverageannualcontracfualturnoverofWffi&*ffi;where

V= Advertised value of the tender in crores of Rupees

N= Number ofyears prescribed for completion ofwork for which bids have been invited.

The average annual conaactual tumover shall be calculated qs an average of 'total contractual payments" in
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the

p.euious year is yet to be prepared/ audited, tho audited balance sheet of the fourth previous year shall be

considered for calculating average annual bontractual turnover.

The tenderers shall submit requisite information as per Annexure-MB, along with copies of Audited Balance

Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheet

B. Para 17.15.1, Part I ofGCC shall be read as under:

17.15.1 Technical Eligibility Criteria ('a' or'b' mentioned hereunder):

(a) For Works without composite components

The technical eligibility for the work as per'para 10.1 above, shall be satisfied by either the 'w in

its own name & style' or 'Lead member of the IV'.
Each other (nonJead) membe(s) of JV, who iV are not satis$ing the technical eligibility for the

work as per para l0.l above, shall have technical capacity of minimum m of the cost of work

i.e., each nonJead member of JV member must have satisfactorily completed or substantially

completed during the last 07 (seven) years, ending last day of month previous to the one in which

tender is invited, one similar single work for a minimum offfi of advertised value ofthe tender'

(b) For works *ith composite components

The technical eligibility for major comoonent of work as per para l0.l above, shall be satisfied by

either the .IV in its own name & style' or 'Lead member of the JV' and technical eligibility for

other comoonen{s) of work as per para 10.1 above, shall be satisfied by either the 'JV in its own

name & style' or 'any member of the W'.
Eachother(non-lead)membe(s)ofJv,whoiVarenotsatisffingthetechnicaleligibilityforany
component of the work as per-pam l0.l above, shall have technical capacity of minimum ffiffi of

the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-

lead)memberofmusthavesatisfactorilycompletedorsubstantiallycompletedduringthelast0T
(seven) years, ending last day of monlh previous to the one in which tender is invited, one similar

,irgt" ',rorr for a mlinimum- of ffi oi cost of any compon€nt of work mentioned in technical

eligibility criteria.

Notefor Pma 17.15.1:

a)Tie Maior component of the workfor this pttpose shall be the component ofwork having higlu*

value. In cases where vatue of two o' 
^o'" "o*po'"nt 

of work is same' any one wotk can be

classiJied as Major component of work

b)VatueofacompletedworkdonebyaMemberinanearlierJVshallbereckonedonlytothe
extent of the concemed n"^bi,, shoe in that JV for the pltpose of satisfying his/her

compliancetotheabovementionedteclmicaleligibilitycriteriainthetenderwder

ynTconsideration.

*1, 6ni't) t+'+'>v 2ottL



e. Annexure-V, Part I ofGCC shall be read as under:

FORMAT FOR CERTIFICATE TO BE SUBIIIITTED /
TENDER DOCTJMENTS

the tenderer (including its constituenb),
designation)a*appointed as the attorney/authorized signatory of

N{/s (hereinafter called the tenderer) for the purpose ofthe Tender documents forthe work of as per the tender No. of
under:

**, do hereby solemnly alIirm and state on thebehalfofthetendererincluding-iiiioiii is as

5. I/We also underctand that my/our olfer will be eveluated based on the
submitted along with the offer and same shall be binding upon me/us.

6- I/We declare that the information and documents submitted along with the tender by me./us are correct
and Uwe are fully rcsponsible for the contctness ofthe information and documents, submitted by us.

7. Vwe certif that Vwe the tendere(s) iVare not btacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member ofthe partnership firm/LlplJv/society/Trust.

8. Vwe understand tlnt ifthe contents ofthe submitted by us are found to be forged/false or incorrect
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides
banning of business for a period of upto five year. Further, ywe (insert name of tte
tenderer)

AIYNEXURE-V
Reference -para 6. I of ITT

BY TENDERDR ALONGWTIII THE

I.......... :......... ................(Name and

l. vwe the tenderer (s) am/are signing this document after carefulry reading the contents.2' We the tendere(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3' Vwe hereby declare that Uwe have downloaded the tender documents from Indian Railway website
wPw'ireos,sov.in . Vwe have verified the contpnt of the document from the website and there is no addition,
no deletion or no alteration to the'content of the tender document. In case of any discrepancy noticed at any
stage i.e. evaluation oftenders, execution of work or frral payment ofthe contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

4' awe declare and certi| that Uwe have not made any misleading or false representation in the forms,
statements and attachments in proof ofthe qualification requirements.

and all my/our constituents understand that mylour offer shall be summarily
rejected.

9. llwe also understand that if the contents of the submittpd by us are found to be false./forged or
incorrect at any time after the award of the contract it will lead to termination of the contract, along with
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in
the contract including banning of business for a period of upto five year.

10. UWe have read the clause regarding restriction on procurement from a bidder of a country which shares a

land border with India and certifr that I am/We are not from such a countr5r or,
if from such a country, have been registered with the competent Authority. UWe hereby certif that Vwe fulfil
all the requirements in this regard and am/are eligible to be considered (evidence ofvalid registration by the
competent authority is enclosed)

SEALAND SIGNATURE
OF T}IE TENDERER

Place:

Dated

*iThe contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.

4nfu)
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D. Annexure-Vl, Part I of GCC shall be read as under:
AI\INEXURE-VI

Reference -Para 10.3 & 17.15.3 ofTender Form (Second Sheet) of Annexure I of ITT

TENDERER'S CREDENTIALS (BID CAPACITY)

For tenders having advertised value more than Rs 20 crore wherein eligibility 
"ri 

eriu i."f.a", uia *pu"il["fJ,lnl
tenderer will be qualified only if its available bid capacity is equal to or more than the total value ofthe present tender.

The available bid capacity shall be calculated as under:

Available Bid Capaclly = [A x N x 2] - 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the previous thlee financial

years or the current financial year (up to date of inviting tender), taking into account the completed as well as

works in progress.

N= Number ofyears prescribed for completion of work for which bids has been invited.

B=

Note:
(a)

(b)

(c)

(d)
(e)

The Tenderer(s) shall furnish the details of-
(i) Maximum value of oonstruction works executed and payment received in any one of the previous

three financial years or the current frnancial year (up to date of inviting tender) for calculating A,

and

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed

proforma of Railway for statement ofall works in progress and also the works which are awarded to

tenderer but yet not started upto the date of inviting of tender for calculating B' In case ofno works

in hand, a 'NIL' statement should be furnished.

The submitted deails for (i) and (ii) above should be duly verified by chartered Accountant.

In case if a bidder is W, the tenderer(s) must fumish the details of
(i) Maximum value of construction works executed and payment received in any one of the pevious

three financial years or the current financial year (up to date of inviting tender) by each member of

W for calculating A, and

(ii) Existing commitnents and balance amount of ongoing works with each mernber of w either in

individual capacity or as a member of other JV as per the prescribed proforma of Railway for

statementofallworksinprogressandalsotheworkswhichareawardedtoeachmemberofry
either in individual capacity oi as u me-be, of other JV but yet not started upto the date of inviting

oftender for calculatiig B.-In case ofno works in hand, a 'NIL' statement should be furnished'

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant'

value of a completed work/work in progess/work awarded but yet not started for a Member in an earlier w

shall be reckoned only to the extent ;f the concemed membet's share in that Jv for the purpose of satisfuing

hiJhercompliancetotheabovementionedbidcapacityinthetenderunderconsideration.
The arithmetic sum of individual "bid capacity" oi dt ttre members shall be taken as W's "bid capacity"'

In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered

as incomplete and will be rejected summarily'

The available bid capacity oftenderer shall be assessed based on the details submitted by the tenderer' In case'

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered

even if he has been iound eligible in other eligibility criteria/tender requirement'

,rii
t+'v-LL-
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E. Clause 17 A, Part II of GCC shall be read as under:

l7A Extension of rime in contracts: subject to any requirement in the contract as to completion ofanyportion or portions of the works before completion or oe wtrole, the contractor shall fuli and finally
complete the whole of the works comprised in the contract (with such modifications as -ay be jirect"d *de"conditions of this contract) by the date entered in the contact or extended date in terms of the following
clauses:

(i) Extension due to Modifrcation: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion 'may be granted as shall appe.ar to the Engineer to be reasonabre in the
circumstanc€s, provided moreover that tlle Contractor shall be responsible for requesting such
extension ofthe date as may be considered necessary as soon as the couse thereofshall arise.(iD Extension for Delay not due to Raihrvay or controctor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Ra way's employees or by other
Contractor employed by the Railway under Sub-.Clause (4) of Clause 20 of these Conditions or in
executing the work not forming part of the conhact but on which Contractofs performance necessarily
depends or by reason ofproceeding taken or threatened by or dispute with adjoining or to neighbouring
owners or public authority arising otherwise thrbugh the Contractor's own defaultlc. or by the delay
authorized by the Engineer pending arbitation or in consequences of the contractor not having
received in due time necessary instructions from the Railway for which he shall have specially applied
in writing to the Engineer or his authorized rtpresentative then upon happening of 

'any 
such event

causing delan the Contractor shall immediately give notice thereof in w.itirg to the rnginler within l5
days of such happening but shall nevertheless make constantly his best endeavours to bring down or
make good the delay and shall do all that may be reasonably ryquired of him to the satisfaction of the
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is
likely to be delayed and shall be bound to ask for necessary extcnsion oftime.(iii) Extension for Delay due to Raihrays: In the event of any failure or delay by the Railway to hand
over the Contractor possession of the lands nocessary for the execution of the works or to give the
necessary notice to commence the works or to provide the nec€ssary drawings or instructions or any
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall
in no way affect or vitiate the contract or alter the character ther€ofor entitle the confractor to damages
or compensation thelefor, but in any such case, the Railway may grant such extension or extensions of
the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension oftime as may be considered necessary under clause l7A(i) or/and l7A(ii) orl and l7A(iii) above,
as soon as the cause thereof shall arise and, in any case, not less than ffi before the expiry ofthe date
fixed for completion of the works. The Engineer shall consider the same and shall grent and communicate
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the
type and quantum of work affected thereby. No other compensation shall be payable for works so carried
forward to the extended period of time; the same rates, t€rms and conditions of contract being applicable, as
if such extended period of time was originally provided in the original contract itself.

The non-submission of request for extension or submission of request within less th* ffiffi
before the expiry ofthe date fixed for complaion ofthe works, shall make him ineligible for extension under
these sub clauses, subject to final decision ofEngineer.

rt)
w'?t'vv
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F Clause 17B, Part II of GCC shall be read as under:

l7B Extension of Time with Liquidated Damages (LD) for deley due to Contractor: The time for the

execution of the work or part of the works specified in the contract documents shall be deemed to be the

essence of the contract and the works must be completed not later than the dat{s) as sp€cified in the contract'

If the Contractor fails to complete the works within the time as specified in the contract for the reasons other

than the rcasons spec ified in Clause 17 arrd l7A, the Railway may, if satisfied that the works can be

completed by the Contractor within reasonable short time ther€after, allow the contractor for further extension

of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be

entitled without prejudice to anY other right and rcmedy available on that behalf, to recover from the

Contractor as agreed damages and not by way of penaltY for each week or part of the week, a sum calculated

at the

NOTE:

For the purpose of this Clause, the contract value of the wofks shall be taken as value of work as per

contract agroement including any supplementary work order/oontraot agfeement issued' Provided also' that the

total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the

total value of the item or groups of items of work for which a separate distinct completion period is specified

in the contract.

Provided further, that if the Railway is not satisfied that the works can be completed by the contractor

and in the event of failure on the part of the contractor to complete the work within fiifiher extension of time

allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or rernedy available in

that behalf, to appropriate the contractor's Security Deposit and rescind the contract under Clause 52 of these

Conditions, wliether or not actual damage is caused by such default'

In a contract, where extension(s) of time have been allowed once under clause 17B, furthor reques(s) for

extension of time under clause l7A can also be considered utrder exc€ptional circumstances' Such

extension(s) of time under olause t7A shall be without any Liquidated damages, but the Liquidated damages

already recovered during extension(s) of time grsnted previously under clause l7B shall not be waived'

However, Price variation during such extension(9 shall be dealt as applicable for extension(s) of time under

clause 17B.

";fLhl, &rn
) ,+ r'a-1"

W

6of11



G. Clause 19 (3), Part II of GCC shall be reid as under:

19.(3) Accepted programme of Work The Contractor who has been awarded the work shall as soon aspossible but not later than 30 days after the date of receipt ofthe acc€ptance lett€r in respect of contracts withinitial completion period of two yea6 or less or not later than 90 days for other contracts have to submit thedetailed programme of work indicating the time schedule of various items of works in the form of BarChart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant
and machinery that he intends to utilize (from time to time) for execution ofthe work within stipulated date ofcompletion. The programme of work amended as necessary by discussions with the Engineer, shall be treated
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor toftlfill this programme of work. The progress of work will be watched accordingly and the liquidated damageswill be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor inachieving earlier completion of item or whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Electrifi cation, finalized
through Tenders having advertised value more than the Contractor shall submit a detailed time
programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and
Financial Progress vis-d-vis progra.m and forecast cash flow adopting Project Management Software such as
Primavenr/Sure Track/lUS prcject etc. The program must identift the rnilestones, interface requfuements
and program reporting elements. The Contraotor shall supply, free of cost one set of authorized software to
the Engineer and the soft copy of structurcd program for the project. This shall be updated every month. The
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with
actual progress. Each programme shall include:

The order in which the contractor int€nds to carry out the Works, including the anticipated timing of
each stage, Conaactor's Documents, procurement, manufacture of plang delivery to Site,
constuction, erection and testing each of these stages for work by eaoh Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contrac! and a supporting report which
includes:

a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution ofthe Works, and

details showing the contractor's reasonable estimate for the number of each class of
Contractor's Personnel &Equipment, required on the Site for each major stage.

Unless the Engineer, within 2l days after receiving a programme, gives notice to tlte Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. Tlie Engineer shall be entitled to rely upon the
programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-
Clause.

z); rVrir' ''r)
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H. Clause 39(1), Part II of GCC shall be read as under:

39.(1) Rates for Extra Item(s) of Works:

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the

inskuctions ofthe Engineer which is not included in the accepted Bil(s) of Quantities but figures in the

Standard Schedule ofRates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of

Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of

Standard Schedule ofRates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the

Engineer and the Contrsctor b€fore the execution of such iterns ofwork as per sub clause (b).

(b) Other Items: For any itern of work to be carried out by the Contractor but not included in the accepted

Bill(s) of Quantities and also not covered under sub clause (a) above, the conhctor shall be bound to

notiry the Engineer at least seven days before the necessity arises for the exeeution of such items of

works that the accepte<l Bill(s) of Quantities do€s not include rate or rates for such extra work involved.

The rates payable for such items shall be decided at the meeting to be held between the Engineer and

Contractor, in as short s p€riod as possible after the need for the special item has come to the notice. In

case the contactor fails to attend the meeting after bei4g notified to do so or in tlre event of no

settlement being arrived a! the Railway shall be entitled to execute the extra works by other means and

the contractor shall have no claim for loss or damage that may result from such ptocedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of

labour, machinery & materials and by taking guidance from the following documents in order of

priority:

i.

ii.

iii.

AnalysisofRatesfor..UnifiedStandardScheduleofRatesoflndianRailways(USSoR)''

Analysis of Rates for 'Delhi Schedule of Rates issued by CPWD (DSR)"

Market Analysis

I. Clause 46A.1., Part II of GCC shall be read as under:

45A.1 Variation Clause (PVC) shall be applicable only in tender having advertised value

Provided further that, in a contract wherc PVC is applicable, following shall be outside

the purview .of price adjustments (i.e. shall be excluded frorq the gross value of the work for the PurPose of

price variation) :

a) Materials supplied by Railway to the Contractors' either free or at fixed rate;

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities

of tender, under clause:s. irrcl oithese Standard General Conditions, unless applicability ofPVC and

.Base Month' has Ueen speciatly agreed, while fxing the rates ofsuch exha item(s)'

h/fi C'n f\rL
)

vii
W'7tr''
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J. Clause 46&.6rpart II of GCC shall be read as under:

46A'6 The percentages of various- components in various t5pe of works shall be as specified for all item (s/ Bill(s) ofQuantities in tender document and the same shafl be fixed as per table & classifications given below:

(I). For Civit Ensineerins Works

S

N

Classification

Components

€
c.l

{
\o t-

CA

la\o

d,-o\$q
dg
tri

te
9cE
dg
dg

d\o
da
acro^sts
d

rI]€
r.i\o
rri Iiei
E]+
tri .I Fixed 15 15 15 15 15 15 15 t5 15 t5 t52 Labour L" ffi ffi ffi ffi ffi ffi 20 x x l0 25J Ste€l s" 0 0 ffi 0 0 0 0 ffi 0 50 04 Cement c" 0 0 ffi 0 0 0 0 0 ffi 0 0

5 Plant
Machinery &

Spares

PIr4 ffi l5 * ffi ffi 20 30 0 0 t0 30

6 Fuel &
Lubricants 4 25 15 # ffi ffi ffi 15 x tr 10 20

7 Other materials M" ffi l5 ffi ffi s ffi 20 0 0 5 l0
E Detonators &

Explosive
E" 0 ffi 0 0 0 0 0 0 0 0 0

Total 100 100 100 100 100 100 100 r00 100 100 100

+ It shall not be considered for any price variation.

The classification mentioned in the table above represents following type of item(s) in the work(s) -
I Earthwork in Formation

lA All.Item(s) excluding 18 orland lC
1B Item(s) for supply of Steel

1 C Item(s) for supply of Cement

2 Ballast Supply Works

3 Tunnelling Works (Without Erplosives)

3A All Item(s) excluding 38 or/and 3C orland 3D orland 3E

38 Item(s) for supply of Steel

3C Item(s) for supply ofCement orland Grout

3D Item(s) for Fabrication & Erection of Structures including supply of Steel

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Tunnelling Works (With explosives)

4A All Item(s) excluding 4B orland 4C orland 4D or/and 4E

48 Item(s) for supply of Steel

4C Item(s) for supply ofCement orland Grout

4

AnfitV, 'D,
0
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a,
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6

4D

4E

Item(s) for Fabrication & Erection of Structures including supply of Steel

Item(s) for Fabrication & Erection of Structures excluding supply of Ste€l'

5 Building Works

5A All Item(s) excluding 5B orland 5C or/and 5D or/and 5E

5B ltem(s) for supPlY of Srcel

5C ltem(s) for suPPlY ofCement

5D Item(s) for Fabrication & Erection of Structures including supply of Steel

5E ltem(s) ior Fabrication & Erection of Structures excluding supply of Steel'

Bridges & Protcction work

6A All Item(s) excluding 68 or/and 6C or/and 6D orland 6E

68 ltem(s) for suPPlY of Steel

6C Item(s) for suPPlY ofCement

6DItem(s)forFabrication,Assembly,Erection&LaunchingofGirdersincludingsupplyofSteel

6EItem(s)forFabrication,Assembly,Erection&I,aunohingofGirdersexcludingsupplyofSteel

7 Permanent WaY linking

8 Platform, Passenger Amenities

8A All Item(s) excluding 8B or/and EC or/and 8D or/and 8E

8B Item(s) for supply of Steel item/fittings

8C Item(s) for supply of Cement Item

8D Item(s) for Fabrication & Erection of Structures including supply of Steel

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

9 Any Other Works not covered in Cl$sifrcation I to 8

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E

9B Item(s) for suPPlY of Steel

gC Item(s) for supply of Cement or/and Grout

9D Item(s) for Fabrioation & Erection of Structures including supply of Steel

gE ltem(s) for Fabrication & Erection of Structures excluding supply of Steel

L tl)i
?,), 9'n t+-7.rv W
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K. Clause 46A.7 Formulae, part II of GCC shall be read as under:

46A'7 Formulae: The Amount of variation in prices in various components (labour, material etc.)
shall be worked out by the following formulae:

ffi

n i'r, bl
tI q''
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LIST FOR DISTRIBUTION (I*tter ZO22tCE_UCTtcCC_2022lpoticy, Dated t1.07.202t)
l. General Managers, All Indian Railways & production Units2. General Manager (Con), N.F. Railway, Guwahati 

- -
3. Ceneral Manager /CORE, Allahabad.4. Chief Administrative Ofiicers (Con), Atl Indian Railways (Except N.F. Railway)5. Principal ChiefEngineers, All Indian Railways

(A)
l CAO, COFMOW, Tilak Bridge, New Delhi2. Principal CAO, Diesel Loco Modemization Works, patiala @unjab)3. cAo (wort<shop projects), chamber nnawan, rudle,s Court nouq.qra crr"t, paha_800001, Bihar

(B)
l. Director General, RDSO, Manak Nagar, Lucknow2. Director General, NAIR, Vadodara
3. Director, IRICEN, pune - 4l I 001 (Mahamshtra)
4. Director, IRIEEN, pB No.._233, Nasik Road422i0t (Maharashtra)5. Director, IRISE! Taa Naka Road, Lalla Guda, Secunderabad-500Ol7

9. Pf"t"r, ryYEE, Jamalpur Distr-Jamalpur, pIN-811214 (Bihar).7. Dfuector, IRITM, Sarswati Residential E;tate, IRI-IM Campus, Manak Nagar, Lucknow

(c)
L MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076.2. IRCON Intemational Limited, C-4, District Cetrtre, Sakei New Dethi- I 10017
3 . MD, RITES Ltd., RITES Bhawan, plot No. I , Sector_29, 6*suon.4. CMD, RVI{L, August Kmnti Bhawaqplot No.25, to ftoor, i'n*aii Cama place, New Delhi.5. MD, MRVC Ltd., Churchgate Station Bld& Mumbai- 400020q. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l lOO0l.7. MD, DFcclL, 5h Floor, Pragati Maidan Meho Station Building comprex, New Dethi-l 100018. MD, RLDA, Near Safdarjung Railway Starion, Moti Bagh, phase-I, Niw Delhi_ I 100219. MD, CRIS, Chanakyapur, New Delhi.

19.91,!?,-YlTgCo.*ryorationoflndiaLrd.plotNo. 143, rnstitutional Area, Sector-44, curgao n _ 122003.
I l. CME, IROAF, l2u Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I100i92
12' Managing Dfuector, IRFC Limited, UG Floor, EastTower, NBCC pl;, Bhisham piramah Mar& IrdhiRoad, pragari

Vihar, New Delhi.
13. CMD, IRCTC ttd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I t0001
14. CMD, Braithwaite & Co. limited 5 Hide Road Kolkata 700043,

Coov to:
(A)

l. General Secretary, IRCA, DRM Oftice, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Associarion, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Associatiog Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group @) Employees Association, Rail Bhawan

(B)
I . Concemed PSO for kind information of Chairman cum CEO, M/Infr4 IWT&RS lvIlO&BD, M/Finance, Railway Board
2. Adv./lvl& EDPGA/fi, OSDitvIR, OSR(Co-ord/IvIR
3. Chief Vigilance Offrcers, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(works), AM(B), AM(Elec.), AM(RS), AM(ME), Alvl/Tele, Alvl/C&IS, Alv7Sig.,

AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(x)-u,
ED(Wo*s), EDW(Plg.), ED/Projec(Mon.), ED(I^&A), ED(PSLD, EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(FrI.), ED/Plg.,
JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) ofRailway Board.
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+TF(tr iH{itrFt Governmentof India
ta qarsq Ministry of Railways

(tad atd RailwayBoard)

N o. 2022 I CD-A CT E CC 4022 IP olicy New Delhi, Dat ed 13.12.2022

To,
As per list attached

Sub: Indian Railways Standerd General Conditions of Contract, Apnl2022
(Advance Correction Slip No. 2)

Enclosed herewith please find Advance Correction Slip No. 2 to lndian Railways

Standard General Conditions of Contract, Apil-2022.

2) This shall be applicable to Works Contract of Indian Railways with prospective effect.

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.

N o, 2022 I CE-ll CI I GCC-2022 lP olicv

Copy forwarded for information to:

t)

'h1; $ni-u r4t
(ofidgtcggDt\'t7-t>

o.r{qmr fte$o/Rfrd €-S.@ rga trS
[Phone: 03044803: Rly: 0l l-23383379:MTNL]

e-mail address : edceg2022@gmul.com

New Delhi, Dat d 13.12.2022

(i) The PFAs, All Indian RailwaYs'

(ii) Oy. Co-pooller and Auditor General of lndia (Railways)' Room No' 224' Rail Bhawan'

New Delhi.

For Member Finance



t.
)
J.
4.
5.

(A)
L
2.
3.

LIST I.OR DISTRIBUTION (Ixtter 2O22lCE-ACTrcCC-2022/Policy, Dlttd 13.12.2022)
General Managers, All Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati
Ceneral Manager /CORE, AIlahabad.
Chief Administrative Officen (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All lndian Railways

CAO, COFMOW' Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projecs), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001,
Bihar

(B)
L Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR Vadodara
3. Dircctor, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISET, TaaNaka Road, Lalla Guda Secunderabad-5000l 7
6. Director, lRlMEE, Jamalpur Distt-Jamalpur, PIN-S1l2l4 (Bihar).
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCO& Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- I 10076
2. IRCON Intemational Limired, C-4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES BhawarL PlotNo.l, Sector-29, Gurgaon.
4. CMD, RVllL, August Kranti BhawanJlot No.25, l* Floor, Bhikaji Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station Bldg Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawarq New Delhi-l 10001.
7. MD, DFCCIL, srh Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safdadung Railway Station, Moti Baglq Phase-I, New Delhi- I 1002 I
9. MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corporation of India Ltd. PIot No. 143, lnstitutional Arca, Sector-44, Gurgaon -

122003.
I l. CME, IROAF, l2u Floor, Core-I, Scope Minar, Distt. Centr€, trxmi Nagar, Delhi- I10092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah MarB,

LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I 10001

14. CMD, Braithwaite & Co. limited, 5 Hid€ Road Kolkata 700043.
CopY to:
(A)

l. General Secretary, IRCA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawaru New Delhi
3. General Secretary, NFIR" Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. Ceneral Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secreary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
l. Concemed PSO for kind information of Chairman cum CEO' M/Infr4 M/T&RS M/O&BD'

IWFinance, Railway Board
2. Adv./lvl& EDPG/M& OSDA4& OSR(Co-ord/IvlR
3. Chief Vigilance Officen, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(works), AM(B), AM(Elec.)' AM@S), AM(ME)' AM/Tele'

AIWC&IS, AIWSig., AM(Plg.), PED(B&S), PED(Vigilance)' PEDCE(P), EDCE'(G),

EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(X)-II, ED(wo*s), EDw(Ple'),
ED/Projec(Mon.), ED(I^&,A), ED(PSU), EDVE, ED(Safetv), ED(Sig. Dev')' ED( Tele),

EDRS(b), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP' EDME(chg'),
EDME(FrI.),ED/Plg.,Js(conf),JS(P),JS(G),JS(D),Viglance-lllVig(ConflofRailwavBoard'

.', 0
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(Advance Correction Slip No. 2)

A. Para 5(3) ii. Part I of GCC shall be read as under:

ll The original Bank Guarantee should be delivered in person to the ofticial nominated

as indicated in the tender document within 5 working days before closine date for
submission of bids.

B. Para 6.1 Part I of GCC shall be read as under:

6.1. The tenderers shall submit a copy of certificate stating that all their

statements/documents submitted a.longwith bid are true and factual. Standard

format of certificate to be submitted by the bidder is enclosed as Annexure-V. In
addition to Annexurc-V, in case of other than Companv/Proprietarv firm.
Annexure -V(A) shall also be submitted by the each member of a Partnership Firm
/ Joint Venture (JV) / Hindu Undivided Family (HUH / Limited Liability
Partnership (LLP) etc, as tlre case may be. Non submission of above certificate(s)

by the bidder shall result in summarily rejection of hiVtheir bid. It shall be

mandatorily incumbent upon the tenderer to identiff, state and submit the

supporting documents duly self attested/digitally signed by which they/he is

qualifiing the Qualiffing Criteria mentioned in the Tender Document.

C. Para 11 (iv) ofAnnexure-I, Part I ofGCC shall be read as under:

(iv) A copy of certificate stating that they are not liable to be disqualifred and all their

statementVdocuments submitted along with bid are true and factual. Standard

format of the certificate to be submitted by the bidder is enclosed as Annexure-V.

In addition to Annexwe-V. in case of other Comoanv/P ltrn-

-v A tted member o F

/ Joint Venture (J$ / Hindu Undi Familv i Limited bilitv

Partnershi (LLP) etc. as the mav be. Non submission of a copy of certificate

by the bidder shall result in summarily rejection of his/their bid. It shall be

mandatorily incumbent upon the tenderer to identifr, state and submit the

supporting documents duly self attested / digitally signed by which they/he arelis

qualifring the Qualifring Criteria mentioned in the Tender Document'

hi. l\i
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D. Annexure-V Part I of GCC shall be read as under:

AI\NEXURE-V
Reference -Para 6.1 ofITT

FORMAT FOR CERTItr'ICATE TO BE SUBMITTED / UPLOADED BY

TENDERER ALONGWITH TIIE TENDER DOCUMENTS

I....................................(iVame and designation)**appointed as the

attomey/authorized signatory of the tenderer,

IWs (hereinafter called the tenderer) for the purpose of
for the work of

as Per the tender No.

of (Ra ilway)r* , do hereby solemnly afiirm and state on the behalf of the tenderer

including its constituents as under:

l. uwe the tenderer (s) am/are sigring this document after carefully reading the contents.

2. UWe the tenderer(s) also accept all the conditions of the tender and have signed all the

pages in confirmation thereof.

3. Uwe hereby declare that vwe have downloaded the tender documents from Indian

Railway website www.ireps.gov.in . Vwe have verified the content of the document

from the website and there is no addition, no deletion or no alteration to the content of

the tender document. In case of any discrepancy noticed at any stage i'e' evaluation

of tenders, execution of work or final payment of the contrac! the master copy

available with the railway Administration shall be final and binding upon me/us.

4. I/we declare and certiff that Vwe have not made any misleading or false

representation in the forms, statements and attachments in proof of the qualification

requirements.

5. UWe also understand that my/our offer will be evaluated based on the

documents/credentials submitted along with th€ offer and same shall be binding

upon me/us.

6.IrlVedeclarethattheinformationanddocumentssubmittedalongwiththe
tender by me/us are correct and Ilwe are fully responsible for the correctness of

the information and documents, submitted by us'

7.|]wecertifuthatVwethetenderer(s)is/arenotblacklistedordebarredbyRailwaysor
any other tfitrty / Department of Govt' of India from participation in tender on the

daie of submission of bids, either in individual capacity or as a HUF/ member of the

partnership fi rm/LlPlJV/Society/Trust'

8.Vweunderstandthatifthecontentsofthecertificatesubmittedbyusarefoundtobe
forged/falseorincorrectatanytimeduringprocessforevaluationoftenders,itshall

the Tender documents

hrf
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lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year. Further, Uwe (insert name ofthe tenderer) ** ard all my/our
constituents understand that my/our offer shall be summarily rejected.

9. Uwe also rmderstand that if the contents of the certificate submitted by us are found
to be false/forged or incorrcct at any time after the award of the contract, it wi[ lbad

to termination of the contract, along with forfeiture of Bid Security/Security Deposit

and Performance guarantee besides any other action provided in the contract
including banning ofbusiness for a period of upto five year.

10. UWe have read the clause regarding restriction on procurement from a bidder of a

country which shares a land border with lndia and certiff that I am/We are not from
such a country or, if from such a country, have been registered with the competent

Authority. VWe hereby certiff that Vwe firlfil all the requirements in this regard and

arn/are eligible to be considered (evidence of valid registration by the competent

authority is enclosed)

SEALAND SIGNATURE
OFTHE TENDERER

Place:

Dated

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled

in suitably by tenderer.

hr) hh
J
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E. New Annexure'V(A), Part I of GCC shell be read as under

ANNEXURE.V(A)

Reference -Para 6.1 of ITT

(This cerlilicate is to be given by aflorney/authorized signatory/each member of
PartnershipJirm/Joint ventwe (tv) / Hinttu llndivided Family HaD / Linited Liabilily

Partnenhip (LLP) etc.)

UWe. .. . ..... .... ........ .. ....(Name), attomey/authorized signatory of the

(constituent firm/constituent partner) and member/partner of the

................(tenderering firm) hereby solemnly aIfirm and state as under:

L Vwe certiff that (constituent firrn/constituenl partner) is/are not

btacklisted or debaned by Railways or any other Ministry / Department of Govt. of

India from participation in tender on the date of submission ofbids, either in

individual capacity or as a HUF/ member of the partrrership

firm/LLP/JV/SocietY/Trust.

$. UWe have read the clause regarding restriction on procurement from a bidder of a

country which shares a land border with India and ceftify that I am/we are not from

such a country or, if from such a country, have been registered with the compelent

Authority. I/we hereby certifi that I/we fulfil all the requirements in this regard and

arn/are eligibte to be considered (evidence ofvalid registration by the competent

authority is enclosed),

SEAL AND SIGNATURE

OF THE CONSTITUENT FIR}WCONSTITUENT PARTNER

Place:

Dated:

*****

4 ,,li
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sITla nv⑧TV Government of India
{a q3TaX Ministry of Railways
({ad xtg Railway Board) Amrit Mahotsav

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, Apri12022
(Advance Correctiott Slip No. 3)

l Enclosed herewith please find Advance Correction Slip No.
Standard GeneralConditions of Contract, April-2022.

3 to Indian Railways

2. This shallbe applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above

b ...~. L3

[RlyNo 030-47598, MTNL No. 011-23047598]
e-mailaddress: dceg@rb.railnet.gov.in

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

Copy forwarded for infomtation to:

(ii)(i) The Comp AllendianAuditor Generalof India(Railways), Room No. 224, RaiIBhawan,
New Delhi.

For Member Finance



LIST FOR DISTRIBUTION(Letter 2022/CE-l/CT/GCC-2022/Policy, Dated 26.04.2023)
1. GeneraIManagers, Alllndian Railways & Production Units
2. GeneraIManager (CQn), N.F. Railway, Guwahati
3. General Manager/Cd)RE, Allahabad.
4. Chief Administrative Officers (Con), Alllndian Railways (Except N.F. Railway)
S. Principal Chief Engineers, All Indian Railways

(A)
1.

2.
3.

CAO, COFMOW, Tilak Bridge, New Delhi
PrincipalCAO, DieseILoco Modemization Works, Patiala(Punjab)
CAO(Workshop Prqects), Chamber Bhawan, Judge's Court Road, Alta Ghat, Patna-800001, Bihar

(B)
1. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune -- 411 001(Maharashtra)

4. Director, IRIEEN, Pb No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISET, Tda Naka Road, Lally Guda, Secunderabad-500017
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214(Bihar).
7. Director, IRITM, Satswati ResidentiaIEstate, IRITM Campus, Manak Nagar, Lucknow

1. MD, CONCOR, Concur Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
2. IRCON IntemationaILimited, C-4, District Centre, Saket, New Delhi- 110017
3. MD. RITES Ltd., RATES Bhawan, Plot No.1, Sector-29, Gurgaon.

4. CMD, RVNL, August Kranti Bhawan,Plot No.25, lst Floor, Bhik4ji Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 -
6. CMD, KONKAN Railway Corporation Ltd, RaiIBhawan, New Delhi-110001.
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
8. MD, RLDA, Near Safdmlung Railway Station, Mob Bagh, Phase-l, New Delhi- 110021

9. MD, CRIB, Chanakyapur, New Delhi.
10. CMD, RaiITelCorp6ration of India Ltd. Plot No. 143, InstitutionaIArea, Sector-44, Gurgaon --] 22003 .
11. CME, IROAF, 12a ' Floor, Core-l, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Mara,

LodhiRoad, Pragati bihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhil10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

(c)

Conv to:

1. GeneralSecretary, luCA, DRM Office, New Delhi.
2. GeneralSecretary, AIRS, RaiIBhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. GeneralSecretary, IRPOF, RaiIBhawan, New Delhi
5. GeneralSecretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, RaiIBhawan, New Delhi
7. GeneralSecretary, DISC & STREA, RaiIBhawan, New Delhi
8. The Secretary, RBSS, Group(A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group(B) Offices Association, Rail Bhawan
10. GeneralSecretary, RBSSS Association, RaiIBhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group(D) Employees Association, RaiIBhawan

(B)
1. Concemed PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,

Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, Alllndian Railways.
DG(RHS), DG(RPP), AM(CE), AM(Works), AM(B), AM(Exec.), AM(RS), AM(ME), AM/Tele,
AM/C&lS, AM/Sig., AM(plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDi(X)-l, EDF(X)-ll, ED(Works), EDW(Plg.), ED/Prdect(Mon.), ED(L&A), ED(PSU):
EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N),
ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), JS(D),
Vigilance-lll, Vig(Conf) of Railway Board. n < . A ..-'""'

2.

3.
4.
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Annexure

No. 3 te !adia!!.B41

A. Para ll@i) (a) & ll(vi) (b) Part I of GCC shallbe read as under:

business for a period of UPto !b:2 years.

banned for doing business for a period of UPto £E2 years.

B. Para 15 Part I of GCC shallbe read as under:

15 . The tenderer whether sole proprietor/ a company or a partnership fimi/

registered society / registered trust / HUF / LLP etc if they want to act through
agent or individual partner(s), should submit along with the tender, a copy of
power of attomey duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender,
submit the tender and f\lather to dealwith the Tender/ Contract up to the stage

of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership
deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shallbe summarily rejected.

A separate power of attomey duly stamped and authenti.Gated by a
Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(sj of the jimi or any other person, shall be submitted acer
award of work, specifically authorizing him/them to deal with allother
contractualactivities subsequent to signing of agreement, if required.

Note: A Power ofAttorney executed and issued overseas, the document will
a/so /fave to be/ega/iced by //ze /nolan .Embassy and ?zorarized in //ze
Ju«is fcfia« whe,e fhe /"over Q/'.drrorney is being issu«/. However, 'h ' .f """

.Legls/arian Cotzve/zf on /96/ are }zor reqzzired to be /ega/ized by //ze .India?z
Embassy init carries a conforming Appostitte certi$cate.



C. Para 17.12, Part I of GCC shallbe read as under:

17.12 Authorized Member - Joint Venture members in the JV MoU shall
authorize Lead member on behalf of the Joint Venture to deal with the
!12egZg, f sign the agreement or enter into contract in respect of the said
tender to deceive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said

tender/contract. All notices/correspondences with respect to the contract
would be l;ent only to this authorized member of the JV.

D. New Para 17.14.17, Part I of GCC shallbe read as under

17. 14. 7

documevtt. wi!!
in the iurisd

Hague Leg

E. Item No-8 & Nd-9 of Annexure-V, Part I of GCC shallbe read as under:

8. 1/we understand that if the contents of the certificate submitted by us are
found tolbe forged/false or incorrect at any time during process for evaluation
of tenders, it shalllead to forfeiture of the Bid Security besides ./ +z '.

bailing of

business for a period of UPto £2f Futher, I/we(insert ?zane of f/ze
fe zderer5 my/our constituents understand that
my/our after shallbe summarily rdected.

9. 1/we also understand that if the contents of the certificate submitted by us are
found to be false/forged or incorrect at any time after the award of the
contract, it will lead to temiination of the contract, along with forfeiture of
Bid Security/Security Deposit and Performance guarantee besides any
other action provided in the contract including banning of business for a

period df upto fEZ year. d#1l;\+:l6.o''l'
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Amrit MahOtsaV

sTTtc qriDTT Government of India
ta qaraq MinistrT of Railways

(tad qld Railway Board)

No. 2022ICE-I/CT/G C C-2022 tP olicy New Delhi, Dated 07.08.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Cotection Slip No. 4)

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways
Standard General Conditions of Contract, Apil-2D22.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate of Ministry of Railways.

DA: As above.

2.

3
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[Ny No. 030-47598, MTNL No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-UC T/G C C -2022 tP olicy New Delhi, Dated 07.08.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No.224, Rail Bhawan,

New Delhi

For Member Finance



LIST FOR DISTRIBUTION (No.20221 CE-A CT rcCC-2022tP olicy New Delhi, dated 07.08.2023)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune - 4l l 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 @ihar)7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. IRCON International Limited, C-4, Distict Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVNIL, August Kranti Bhawan,Plot No.25, I't Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l l000l
7. MD, DFCCIL, 5* Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safclarjung Railway Station, Moti Bagh, phase-I, New Delhi- l 1002l
9. MD, CzuS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- l22OO3
I l. CME, IROAF, 126 Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copv to:

G)
1. General Secretary, IRCA, DRM Offrce, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Oflices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secrerary, RBSSS Association, Rail Bhawan
11. rne Secretary, RBMSA, Rail Bhawan
12. fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

Concerned PSO for kind information of Chairman cum CEO, IWInfra, IWT&RS NIUO&BD, Ivl/Finance,
Railway Board
Adv./TvIR" EDPGA4& OSD/MR, OSR(Co-ord)/TvIR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM@lec.), AM(RS), AM(ME), AI!{/Tele,
AI\{/C&IS, Alvf/Sig., AM@lg.), PED(B&S), PED(vigilance), pEDCE@), pED/Safety, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(civil-I), ED/GS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/cs/sD, EDW(Plg.), ED(L&A), ED(psu), EDVE, ED(Safety), ED(sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&Mpp, EDME(chg.), EDME(FrI.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board.
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Annexure

Advance Correction Slip No.4 to Indian Railwavs Standard General Conditions of
Contract. April2022

Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under:

8. Uwe understand that if the contents of the certificate submiued by us are found to be

forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security and ma:t also lead to anlt other action provided in the contract
including banning of business for a period of upto two year. Further, llwe (insert name of
the tenderer) ** *d all my/our constituents understand that my/our offer
shall be summarily rejected.

9. I/we also understand that if the contents of the certilicate submitted by us are found to be

false/forged at any time after the award of the contract, it will lead to termination of the

contract, along with forfeiture of Bid Security/Security Deposit and Perfonnance

guarantee and may also lead to any other action provided in the contract including

banning of business for a period of upto two year.
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Amrit Mahotsav

sTFttt qvtrF( Government of India
ta qaraq Ministry of Railways

(iai qtd Railway Board)

N o. 2022 I CE-UCTIGC C 4022 tP olicy

To,
As per list attached

New Delhi, Dated 20.10.2023

2

J

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip Nu fl

Please find enclosed herewith Advance Correction btip ffo. 5 to Indian Railways

Standard General Conditions of Confract, Apil-2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate and approval of Board (MI,
MF).

DA: As above. $\o

trtqrofrtrmiim.@)nrnatrS
[Rly No. 030-47598, MTNL No. 01 l-23047598]

e-mail address : dceg@rb.rarlnet. gov.in

N o. 2022 I CE-UCTIGC C -2022 tP olicy New Delhi, Dated 20.10.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.

(ii) DV. Comptroller and Auditor General of India (Railways), Room No.224,Rai1Bhawaq,
New Delhi.

For Member Finance
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Annexure

Advance Correction Slip No.5 to Indian Railwavs Standard General Conditions of
Contract. Aoril2022

Para 5(3) ii. Part I of GCC shall be read as under:

Para 5(3) ii.

The original Bank Guarantee should be delivered in person to the offrcial nominated as

indicated in the tender document before closing date for submission of bids (Le.

exclufine the last date of submission of bids)

ftf N,.v2
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LIST FOR DISTRIBUTION (No. 2A2rc8-VCTIGCC-2022/PTOLICY New Delhi, Dated 20.10.2023)

1. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allatrabad
4. Chief Adminisrative Officers (Con), All Indian Railways @xcept N.F. Railway)
5: Principal Chief Engineers, All Indian Railways

(A)
1. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Worls, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Roa4 Anta Ghat, Paha-800001, Bihar

(B)
1. Director General, RDSO, Manak N4gar, Lucknow
2. Director General, NAI& Vadodara
3. Director, ruCEN, Pune -41I 001 (Maharashtra)

4. Director, IRIEEN, PB No.-233, Nasik Road422l0l (Matrarashfa)
5. Director, IRISET, Taa Naka Roa4 Lalla Gudq Secunderabad-5000l7

5. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director, IRITM, Sarswati Residential Estate, TRITM Campus, Manak Nagar, Lucknow

(c)
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- 1f 0076
2. IRCON lnternational Limite4 C4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVI{L, August Kranti Bhawan,Plot No.25, l$ Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Stafion Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safdarjung Railway Station, Moti B4gh, Phase-I, New Delhi- I10021
9. MD,.CRIS, Chanakyapur, New Delhi
10. CMD,'RailTel Corporation of tndia Ltd. Plot No. 143, Institutional Areq Sector44, Gurgaon - l22OO3

11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. CenEe, Laxmi Nagar, Delhi- I10092
12. Managing Director, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limite4 5 Hide Road Kolkata 700043

Coov to:
(A)

1. General Secretary, IRCA, DRM Office, New Delhi
l. General Secretary. AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association" Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
1. Concerned PSO for kind information of Chairman cum CEO, Milnfra, IVUT&RS M/O&BD, Mffioar"e,

Railway Board
2. Adv./lrlR" EDPGAIR, OSD/M& OSR(Co-ord/IvIR
3. Chief Vigilance Offrcers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AIWTele,

AIWC&IS, AIWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,' EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/GS/SD, EDW@lg.), ED(I-&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Telp), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS@), Vigilance-Ill, Vig(Conf) of Railway Board.
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$Trrat rrrir'Tt Government of India
ta qarcq Ministry of Railways

(tad etd Railway Board)
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J.

N o. 2022 I CE-I/CT/G C C -2022 tP OLI CY New Delhi, Dated 21.12.2023

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022

(Advance Coruection SliP No. 6)

please find enclosed herewith Advance Correction Slip No. 6 to Indian Railways

Standard General Conditions of Contract, Aptil'2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concrrrence of the Finance Directorate and approval of Board (MI,

MF).

sl'l L'Lt

Crtr{)

frtlmfrtunr*.CfinilAdrt
[Rly No. 030-47598, MTNL No. 0l l'23047598)

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-VCT/GC C'2022 tP OLICY New Delhi, Dated 21.12.2023

Copy forwarded for information to:

(i) The PFAs, All Indian RailwaYs.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

DA: As above.

New Delhi. I

For Member Finance



A(

(B)

LIST FoR DISTRIBUTToN (No.202 2 lcL-a cr rccc-2[2ztpol,rcy New Dethi, dated 21.12.2023)
l. General Managers, AII Indian Railways & production Units: General Mana[er (c";f N.eln",r*"i, Juwahati
I uenerat rUanager/CORE, Allahabad4' chief Adminisrrarive oflicers (con), A, Indian Rairways (Except N.F. Ra,way)5. principat Chief Enginerrr, eil il;;'R;jl*"y,

.l !to: CgfMoW, rilak Bridge, New Delhiz' rnncrpar cAo, Dieser Loco Modernizationworks, patiala (punjab)3' cAo (workshop projects), chu;;;;;;a"*an,luage,. c"ilR-;a Anta Ghat, patoia_800001, Bihar

)

L Director General, RDSO, Manak Naga., Lucknow2. Director General, Nafn,'Vaaoaara3. Director, IRIIEN, pune _ +f iOOiffr4uf,arashra)4. Director, IRIEEN, pg No.-233, Nurit nouaq22l0l (Maharashtra)5. Director, rru.S*Ir" N"kuR;;:lalla Guda, Secunderabad_5,,,I,6. Director,,plyBr., Jamrrpri iiru_l-.Tatpur, prN_S lii ia 6**l
G)7. 

Director, rRrrM, s*r*uii n.ridffii il;;, ,*ri#6ffis, Manak Nagar, Lucknow

2 rncbN r,"-arionar Li;;;;, E;, ,iifr.lH*lt;,3i,Klx$:1#:iiiJeiNew Derhi- noo76
3. MD, RITES Ltd., RITES gt.*r",'pl"ll{o:l,Sector-29, 

Gurgaon4. cMD, RvNr,, August rr"rrint"*urflot NLlj,l:,-ril".ir,ikaji Cama place, New Dethi5. MD, MRVC Ltd.-ch.urchg; dil;;.Biar, n r-ro.r_.;ffi;;6' cMD' KoNKA_ry nairwaicorp;;;:o, Ltd, Rair er,a*un, il.* Derhi_r 100017 ' MD' DFCCL' ss Floor, Pt.# ffi;- G;;i", ii,iriao,g comprex, New Delhi-l10001

i; [.3. Sk?i.]'ffi -ltllg*:*:' Station' Mffi;sh,*ase-r, NLw Derhi- r I i6z r
l0' cMD' Railrel corporatlonoil,,aiu'i,d. Pl-ot No. 143, Institutionar Area, sector44, Gurgaon - t22oo3I I' cME, rRoAF, r2d Froo., c;;;-1, ;;e Minar, oirn. d.ro.l l*,ni Nagar, Delhi- rtoog2

] : [Ufl lffi ;; lH:, ';*g;H; ii;;';.fi;*Ii, iii". pru.", fi r,i,r,#nita,,ar, vra.g,
13' cMD' IRCTC Lia'' e-t+i,-riir, rl""r,st1esTan House, Barakhamba Road, New Derhi l I000r

"rrjl;.ro, 
Braithwaite a co. riri-,.0, iiiia, n"ra ["L.i.;6;r,

(4)
l. Ceneral Secretary, IRCA, DRM Office, New Delhi2. General Secretary, aRf, nuitgt u*un, New Delhi3. General Secrerary, NFf{ Rail gt;*un, New Delhi4, General Secretary, IRPOF, nuiighu*ur, New Delhi5. Ceneral Secretary, FROA, Rail e;;;un, New Delhi6. Ceneral Secretary, AIRPA, nuil g;a*ar, New Delhi7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi8. The Secretary,pSS,Group (A) O#,.., Association, Rail Bhawan9. The Secretary, RBSS, C.orp ig) Of,.", Associarion, Rail Bhawan

19. :,.rT., Secretary, RBSSS Association, Rail Bhawanr r. I ne secretary, RBMSA, Rail Bhawan

(B) "'The 
Secretary, Railway, Group (D) Employees Association, Rail Bhawan

] I:iff#"JJSO 
forkind information of chairman cum cEo, M/rnfra, M/I&RS rv{/o&BD, M/Finance,2. Adv./MR, EDpcA4R, OSD/MR, OSR(Co_ord/IvfR

1 Chief Vigilance Officers, all mdian Railways4' DG(RHS)' 
'9ffa1, aurcel, irrarw"rksl AM(B), AM(Elec),_ AM(RS), AM(ME), Alvl/Tele,AM/c&Is' AM/Sig'' AMrplL'l- pe-= sl, p-Eoivieiff"j 

lpoetpl, pi-d7durcry, rrorcati Shakti,

Eq,""trt:trill**u"er'"ebce7i'42.'eor1x;,"'dilictrci"r12 gozcsrciu,-ru, ED/GS@rect.),

is;,-:'**:ffi r:i:flf +jfi ili,,i{,rffi q,gfo 
itrif-[{r#,#,.H

'!)'tv .)



Annexure

Advance Correction Slip No. 6 to Indian Railways Standard General Conditions of
Contract, April2022

New Para 6(a)(v), Part I of GCC shall be read as under:

6(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian
Railways along with interest and penalties, if any imposed by the authorities, in case GST

input tac credit of Indian Railways is denied/rejected by the tax authortties due to
reasons mentioned below but not limited to:

Wrong/incorre ct invoice s is sued by Contractor ;
No-filing of GST returns;

Non-payment of GST collectedfrom Indian Railways to the authorities;

Any other non-compliance done by Contractor;

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian

Railways from and against any and all losses, including loss on account of Input Tax

Credit and all losses incurred by the Indian Railways relating to or arising out of or in
connection with any actual or threatened claim, legal action, proceedings, prosecution or
inquiry by or against the Indian Railways arising out, directly or indirectly, offailure by

the contractor to comply with the provisions of GST and reloted fows, or based upon or
arisingfrom anyfailure by the Contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor

against the goods or services or both supplied by such contractor to Indian Railways

shall be kept on hold in case supplier makes any non-compliance of any of the GST law
provisions including non-reporting of invoices in GST returns. Such payment shall be

released after proper verification of records and availabiltty of ITC to Indian Railways

os per provisions of GST Law.

2-y
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flfGI Uf.5fi[ / Government of India

til dTrffi / Ministry of Railways

@ qtg I Raitway Board)

N o. 2022 I CE,-A CT I GCC-ILZ2IPOLIC Y/Pt. I New Delhi, Dated 25.09.2024

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Correction Slip No. 7)

Please find enclosed herewith Advance Correction Slip No. 7 to Indian Railways

Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board
(MI, MF).

DA: As above. 'at
.ol

Crll'fo

Htqr6 frtun iifr.dDtufi mg

[Rly No. 030-47598, MTNL No. 0l l-230475987

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-I/C T/ GCC-2022 I P OLICY lPt.t New Delhi, Dated 25.09.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail
Bhawan, New Delhi

fi

fir-t*
For Member Finance



(A)

(B)

LIST FORDISTRIBUTION (No. 2022|CE-ACTrc,CC-20221POLICY/Pt.I, dated 25.09.2024)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road422l0l (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, ruMEE, Jamalpur Distt-Jamalpur, PIN-81l214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON lntemational Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, PlotNo.l, Sector-29, Gurgaon
4. CMD, RrfNL, August Kranti Bhawan,Plot No.25, l't Floor, Bhikaji Cama Place, New Dethi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. Chairman, RLD& Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, lnstitutional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2m Floor, Core-I, Scope Minar, Distt. Centre, L,axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, lodhiRoad Pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba.Road, New Delhi 110001

14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
Coov to:
(AI

l. General Secretary IRCA, DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA,, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawan, New Delhi

7. General Secretary AISC & STREA,, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces Association, Rail Bhawan

9. The Secretary, RBSS, Group (B) Oftices Association, Rail Bhawan

[0. General Secretary RBSSS Associatiorl Rail Bhawan

11. fne Secretary, RBMSA, Rail Bhawan

12. ttte Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, IWT&RS I\,f/O&BD, M/Finance,
Railway Board

2. Adv./I\,IR, EDPGAIR" OSD/M& OSR(Co-ord)iMR
3. Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Alvl/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-[), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(FrI.),
ED/?Ig., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(ConQ of Railway Board.
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Advance Correction Slip No.7 to Indian Railwavs Standard General Conditions of
ContracL Anril2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

ANNEXURE. I

RAILWAY

TENDER FORM (First Sheet)

Tender No.

Name of Work

To

The President of lndia

Acting through the RailwaY

VWe have read the various conditions to tender attached hereto

and agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance

for a period of _ days from the date fixed for closing of the tender and in default thereof,

I/We wilt be liable for forfeiture of my/our "Bid Security''. I/We offer to do the work for

Railway, at the rates quoted in the attached bil(s) of quantities and hereby bind

myselflourselves to complete the work in all respects within

date of issue of letter of acceptance of the tender.

2. VWe also hereby agree to abide by the tndian Railways Standard General Conditions of
Contract, with all correction slips upto-date and to carry out the work according to the Special

Conditions of Contract and Specifications of materials and works as laid down by Railway in the

annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all

correction slips up-to-date for the present contract.

3. A Bid Security of t has already been deposited online/ submitted as Bank

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any

other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender

document;

(b) VWe do not execute the contract documents within seven days after receipt of notice issued

by the Railway that such documents are ready; and

(c) UWe do not commence the work within fifteen days after receipt of orders to that effect.

months from the

o1'L'1
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4. (a) I/We am/ue a Starnrp firm registered by . . Department of lndustrial
Policy and Promotion (DIPP) and my regisfiation number is valid upto

(Copy enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is ..... with
. . . . ....and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to

between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tendere(s)

.o 1'
.1
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eRd gfi6E / Governmentof India

tf, ri?rfiq /Ministry of Railways

&dt Elg / Railway Board)

No. 2022ICE-UCT I GCC-2O22IPOLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contrac$ April
2022 (Advance Correction Slip.Sl

Please find enclosed herewith Advance Correction Slip No.8 to Indian Railways

Standard General Conditions of Contract, Apnl-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

f6cra {ltrfi)

Besl-o, frtrd ifi.dDnlat slg

[Ny No. 03047598, MTNL No. 0ll-23M7598]
e-mail address: padcegrb@gmail.com, dceg@,rb.railnet.gov.in

No. 2022ICE-VCT I GCC-2022/POLICY New Delhi, Da rd 20.L2.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224,Rail

Bhawan, New Delhi.

For Member Finance



LIsr FoR DISTRIBUTIoN (No. 20221 CE-A CT rc;CC-2022tPOLlCY dated 20.12.2024)

1. General Managerq All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), Alt Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

(A)
l.
2.
3.

(B)

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workhop Projecs), Chamber Bhawan, Judge's Court Roa4 tulra Ghar, Patna-800001, Bihar

[. Dire€tor General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, INCEN, Pune -4l I 001 (MaharashFa)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director G€neral, IRISET, Taa Naka Road, Lalla Grda Secunderabad-5000l 7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-81l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCO& Concor Bhawarq C-3, Mathura Roa( Opp. Apollo Hoepital, New Delhi- I t0076
2. CMD, IRCON InterrEtional Limited, C-4, District C€ntre, Saket, New Delhi- I t0017
3. CMD, RITES Ltd., RITES Bhawar, Plot No.l, Sector-29, Grugaon
4. CMD, RVI{L, August K.raati BhawaqPlot No.25, I 

n Floor, Bhikaji Cama place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 200020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi- I 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Mero Sation Building Complex, New Delhi-l10001
8. ChairmarL RLDd Near Safdarjung Railway Sratio& Moti Bagh phase-I, New Delhi- I 10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. PlotNo. 143, Institutional Arc€, Sector44, Gwgao1. - 122003
ll. CME, IROA-F, 126 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I lO&2
12. CMD, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham pitamah Marg, LrdhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-t48, I lth Floor, Statesman House, Barakhamba Road, New Delhi t l00ol
14. CMD, Braithwaite & Co. limited. 5 Hide Road Kolkara 700043

CooY to:
(A)

l. General Secretary, IRCd DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR Rail Bhawan, New Delhi
4. General Secretary, IRPOF, B.ail Bhawarl New Delhi
5. General Secretary, FROA Rail Bhawan, New Dclhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces AssociatiorL Rail Bhawan
9. The Secretary, RBSS, Grorp (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I [. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Ernployees Association, Rail Bhawan

(B)

l. Concemed PSO for kind information of Chairman cum CEO, M nfra, lvflT&RS lvt/O&BD, lvvFinsnc€,
Railway Board

2. Adv./lvl\ EDPGA{R, OSDA,{R, OSR(Co-orer'tvrR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AlvyTete,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), pED(Vigilance), EDCE(P), pED/Safery, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(Civil-t), ED/GS(Civit-rr), ED/cS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(plg.), ED([^&.A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), Ef,(Accounts), ED/T&Mpp, EDME(Chg.), EDME(Fn.),
ED/Plg., JS(conf), JS(P), JS(C), JS(D), VigilanceJII, Vig(Conf) ofRailway Board.

,1'{ $,"+
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Advance Correction Slio No.8 to Indian Railwavs Standard General Conditions of
Contracl Aoril 2022

AnnexureXl, Part-II ofGCC shall be read as under:

AI\NEXURE_XI
Reference Para 62.(l)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on
registered IREPS Email

PROFORI}IA OF TERMINATION NOTICE

RAILWAY

(Without Prejudice)

No.

To

Dated

lWs

Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this ofhce lefter of even no.,

dated but you have taken no action to commence the work/show adequate

progress of the work.

Since the period of 48 hours' notice has already expird the above conu?ct stands

rescinded in terms of Clause 62 ofthe Standard General Conditions of Contract and the balance

work under this contract will be carried out independently without your participation. Your
participation as well as participation of every member/partner in any manner as an individual or

a partsrership firn/JV is hereby debarred from participation in the tender for executing the

balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also

be encashed.

The Final measurements of work executed by you against the said contract will be

taken/started on at hls. at site. The measurement will be continued till
all the measurement are taken. You are advised to be present at site on the above mentioned date

and time to witness the measurcments, otherwise measurements will be taken ex-parte and

thereafter, variation (addendum & corrigendum) & final bill of work executed till date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Youn faithfully

1o
1,\

For and on behalf of the President of tndia



.t

fifGI g{i5R / Government of India

ta riergq I uinistry of Railways

daiilSt Raitway Board)

N o. 2022 I CE-U CT I GCC-2022 TPOLICY/Pt.I New Delhi, Datd 09.01.2025

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract Aprn 2022

(Advance Correction Slip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways

Standard General Conditions of Contract, Apil-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the ooncurrence of the Finance Directorate and approval of Board (MI,

MF)

DA: As above.

o

Beer6 frEa iil.dDm il5
[Rly No. 03047598, MTNL No. 0l l-23047598]

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

N o. 2022 I CD-A CT rcCC-2022 TPOLICY/Pt.I New Delhi, Dated 09.01.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan'

New Delhi.

$df
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For Member Finance



LISr FoR DISTRIBIIIIoN (No.2022ICf,.VCTIGCC-2012|POL[CY4PLI dated 09.01.2025)

l. General Managers, Al I Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahali
3. General Manager /CORE, Allahabad
4. Chief Adminisrative Ofticers (Con), All Indian Railways (Except N.F. Railway)
5. Principal ChiefEngineers, All Indian Railways

(A)
l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Dieset Loco Modemization Work, Patiala (Punjab)
3. CAO (Workshop Projects), Chamb€r Btnwaq Judge's Court Roa4 Anta Ghat, Patna-800001, Bihar

(B)
l. Direcmr General, RDSO, lvlanak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune-4ll00l (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5 . Director General, INSET, Taa Naka Roa4 Lalla Grda, Secunderabad-5OOO I 7
6. Director, IRIMEE, Janr,alpur Distt-Jamalpur, PIN-81 l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limite4 C-4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, Plot No. [, Secror-2g, Gurgaon
4. CMD, RVI{L, August Kranti BhawarLPlot No.25, I 

r Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 100020
6. CMD, KONKAN Railway Corp,oration Ltd, Rail Bhawaq New Delhi-l 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l l0O0l
8. Chairmarq RLDd Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I lfi)21
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- 122003
I l. CME, IROAF, l2h Floor, Core-l, Scope Minar, Distt. Centre, t-axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, I-odhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Roa4 New Delhi I 10001
14. CMD, Braithwaite & Co. limited" 5 Hide Road Kolkata 200043

CopY to:
(A}

l. General Secretary, IRCA DRM Otfice, New Delhi
2. General Secretary, AIRI, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawarl New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Sesetary, AISC & STREA5 Rail Bhawaq New Delhi
8, The Srecretary, RBSS, Croup (A) Otrices Associatioq Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS AssociatiorL Rail Bhawan

I 1. The Secretary, RBMSd P.ail Bhawan

12. The Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1- Concemed PSO for kind information of Chairman cum CEO, Mflnfi.4 IWT&RS IWO&BD, lwFinance,
Railway Board

2. Adv./M\ EDPGAIR. OSD/MR. OSR(Co<rd/IvlR
3. Chief Vigitance Officers, All tndian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Arvr/Tete,

AIWC&.IS, AIWSig., 61r{1p1t.), PED(B&S), PED(Vigilance), EDCE(P), pED/Safery, pED/cati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(Plg.), ED(I.&A), ED(PSU), .EDVE, ED(Safery), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounrs), ED/T&Mpp, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(c), JS(D), Vigilance-[l Vig(Conf) ofRailway Board.

)
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Advance Correction Slio No.9 to Indian Railwavs Standard General Conditions of
ContrecL ril2022

A. Para 16.(4), Part II ofGCC-2022 shall be read as under:-

f6.(4) PerformanceGuarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 2l
(Twenty one) days from the date of issue of [rtter of Acceptance (LOA). Extension of time

for submission of PG beyond 2l (Twenty one) days and upto 60 days Aom the date of issue

of LOA may be given by the Authority who is competent to sign the contract agreement.

However, a penal interest of l2o/o per annum shall be charged for the delay beyond

2l(Twenty one) days, i.e. from 22dday after the date ofissue ofLOA. Further, if the 60fiday

happens to be a declared holiday in the concemed oflice of the Railway, submission of PG

can be accepted on the next working day.

In ail other cases, if the Contractor fails to submit the requisite PG even after 60 days

from the date of issue of LOA, the conhact is liable to be terminated. [n case contract is

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the

confactor against that particular contract, subject to maximum of PG amount. In case a

tenderer has not submifted Bid Security on the strength of their registration as a Startup

recogr.ized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successfirl bidder shall submit the Performance Guarantee (PC) in any of the

following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;

(ii) Irrevocable Bank Guarantee;

(iiD Insurance Surety Bond as per Annexure-XVII.

Note:

l. The provision oflnsurance Surety Bond shall be for all contracts having
DOC within 36 months only.

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or
any other form of Performance Guarantee prescribed in GCC for the
balance amount shall be submitted by agency, otherwise necesary action
will be taken as per terms of Agreement.

(i") Govemment Securities including State Loan Bonds at 5% below the market value;

3 k-i/-



(v) Pay Orders and Demand Drafu tendered by any Scheduled Commercial Bank of
India;

("i) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled

Commercial Bank of tndia;

(vii) Deposit in the Post Office Saving Bank;

(viii) Deposit in the National Savings Certificates;

(ix) Twelve years National Defence Certificates;

(*) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xii) Unlt Trust Certificates at 57o below market value or at the face value whichever is

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be

accepted.

(c) The Performance Guarantee shall be submitted by the successfut bidder after the

Letter of Acceptance (LOA) has been issued but before signing of the contract agreement.

This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond

that. In case, the time for completion of work gets extended the Contractor sha[[ get the

validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d) The value ofPG to be submitted by the Contractor is based on original contract value

and shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the

work based on 'Completion Certificate' issued by the competent authority stating that the

Contractor has completed the work in all respects satisfactorily.

(0 Whenever the contract is rescinded, the Performance Guarantee already submitted for
the contract shall be encashed.

G) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of tndia is entitled under the contract (not withstanding

and/or without prejudice to any other provisions in the contract agreement) in the event of:

(D Failure by the Contractor to extend the validity of the Performance Guarantee as

described herein above, in which event the Engineer may claim the ful amount of the

Performance Guarantee.

(iD Failure by the Contractor to pay President of India any amount due, either as agreed

by the Contractor or determined under any of the Clauses/Conditions of the Agreement,

within 30 days of the service ofnotice to this effect by Engineer.

(iii) The Contract being determined or rescinded under clause 62 of these conditions.

a \"9
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B. New Annexure - XVII, Part-II of GCC-2022 shall be read as under:-

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,

Acting
through........,

Railway.

Date

AI{NEXURE-XVtr

Reference Para 16.(4)

Surety Bond No:

Amount ofBond:
Issue Date:.

Expiry Date

WHEREAS, h consideration of the President of India acting through
(Designation & address of contract signing

authority),.........Rai1way,....... (hereinafter called "The Railway") having
accepted the bid of WS XXXXX hereinafter called the contractor, for the work of .fif,' under
invitation for bids No ,ffif, Dated XXXXX, Vide Letter of Acceptance No

AND

WHEREAS, the contractor is required to fumish Performance Security for the sum of {.,ffi
(Rupees .ffi Only), in the form of Surety Bond, being a condition precedent to the signing
of the contract agreement.

5
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SB No: Date

WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the Swety,

acting through lDesignation(s) of the authorised person of the Suretyf, have, at the request of
the M/s. .ffi contractor, agreed to give Bond for performance security/ additional

performance security as hereinafter contained:

1. KNOW ALL MEN by these present that VWe, the undersigned llnsert rume(s) of
authoized representatives of the Surety], being fully authorized to sign and incur

obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally

and irrevocably Bond to pay the Railway the full amount in the sum of ){XX)( (Rupees

.ffi Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Courl tribunal, arbihation or any authority or any threatened litigation by the Bidder or

Bank.

3. On payment of any amount less than aforementioned full amount, as per demand of the

Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned fult
amount less the payment made to the Railway.

4. The Surety shatl pay the amount as demanded immediately on presentation of the demand

by Railway without any reference to the contractor and without the Railway being required

to show grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety

or in the constitution ofthe Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract

Agreement or to any documents, which have been or may be made between the Railway and

the Contractor, will in any way release us from the tiability under this Bond; and the Surety,

hereby, waives any requirement for notice of any such change, addition or modification to

the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue].

The Bond and our obligations under it will expire on )A(X)( (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned ful1 amount

in one instance or demand payments in parts totalling up to the aforementioned full amount

in several instances wilt be valid until eilher the aforementioned fufl amount is paid to the

Railway or the Bond is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the

expiry of this Bond will continue until the amount demanded has been paid in full.
11. The expressions Surety and Railway hereinbefore used shall include their respective

successors, administrators and assigns.

6
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12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the

previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to

whether the Bidder is in default of due and faithful fulfilment and compliance with the terms

and conditions contained in the Bidding Documents including, inter alia, the failure of the

Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,

and the decision of the Authority that the Bidder is in default as aforesaid shall be final and

binding on us, notwithstanding any differences between the Authority and the Bidder or any

dispute pending before any Court, tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the

contractor in favour of the Railway available with the Railway. The Surety, under this Bond,

shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed ,ICffi( (Rupees ,ffi Only).
b. This Surety Bond shall be valid up to )ffi(X (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before )ffiO( fdate of erpiryl all
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged

from all liabilities under this Bond irrespective of whether or not the original Surety bond is

rehrmed to the Surety.

15. The Insurance Surety Bond shall be verified by sending mail to

Icustomer.care@sbigeneral. in].

Place Bank's Sea[ and authorized signature(s)

[Name in Block lettersl

I Des ignation with Code No.]

[P/AttorneyJ No.

Witness

1

2

fNote: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and

shall be deleted from the final document.l

7
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/

flfGT[t?FR/ Government of India

tfr dTrdrq / Ministry of Raitways

(ffi dfS l Railway Board)

N o. 2022 I CE-A CT I GC C -2022 I P OLTCY New Delhi, Dated 04.03.2025

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 10)

Please find enclosed hdrewith Advance Correction Stip No.10 to Indian
Railways Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

Hter6' Rtun Efr.CfiAilt Elg'

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet. gov. in

N o. 2022 I CE -A CT I G C C -2022 I P OLICY New Delhi, Dated 04.03.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.

9
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LISr FoR DISTRIBUTIoN (No. 2022 I CE-A CT I GCC-2022 I P OLICY dated 04.03. 2 025)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. DirectorGeneral, RDSO, ManakNagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawaq Plot No.l, Sector-29, Gurgaon
4. CMD, R\,rNL, August Kranti Bhawan,Plot No.25, l" Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi-l10001
7. MD, DFCCIL, 5fr Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. Chairman, RLDA, Near Safda{ung Railway Station, Moti Bagh, Phase-I, New Delhi- I1002i
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Instinrtional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi
l3- CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I 10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700M3

Copy to:
(A)

l. General Secretary IRCA, DRM Office, New Delhi' 2. General Secretary AIRF, Rail Bhawan, New Delhi
3. General Secretary NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary FROA, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawaq New Delhi
7. General Secretary AISC & STREAT Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Associatiorl Rail Bhawan
I t. fne Secretary, RBMSA, Rail Bhawan
L2- fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infr4 lvl/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./Iv1& EDPGA{R. OSDA,T& OSR(Co-ord)/MR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/cS(Civil-II), ED/GS(EIect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway

(A)

(B)

v(

Board.
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Advance Correction Slip No.l0 to Indian Railwavs Standard General Conditions of
ContracL April2022

New Clause 6a.(1)(i)(a), Part-II of GCC shall be read as under:-

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the
construction or operation of this contract, or the respective rights and liabilities of the parties on
any matter in question, dispute or difference on any account or as to the withholding by the
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such case, but except in any of the
"excepted matters" referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days
but within 180 days of his presenting his final claim on disputed matters shalt demand in writing
that the dispute or difference be referred to arbitration.

New Clause 6a.(1)(i)(b), Part-II of GCC shall be read as under:-

64.(1XDO): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contacts/tenders, especially in large contracts.

New Clause 6a.(l)(i)(c), Part-II of GCC shall be read as under:-

64.(1)(i)(c): As a nonn, arbitation as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (not the value of the contract, which may be much higher).

New Clause 64.(l)(i)(d), Part-II of GCC shall be read as under:-

64.(lxixd): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10

crore, should be based on careful application of mind and recording of reasons and with the
approval of an officer not below the rank of Senior AdminisEative Grade (SAG) or the
Accepting Authority of the tender whichever is higher.

Clause 64.(3)(a), Part-II of GCC shall be read as under:-

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor's nominee. Contractor can recommend his nominee either from
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA)
within 30 days from the date of dispatch of approval of wriuen and valid acceptance of demand
for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will
send a panel of at least four (4) names of retired Railway Officers empanelled to work as

Arbitrator within 30 days from the day when a wriffen and valid demand for arbitration is\"-f

I



received by the General Manager/Additional General Manager. Confractor will be asked to

suggest to General Manager/Additional General Manager at least 2 names out of the panel for

appointment as Contractor's nominee within 30 days from the date of dispatch of the request by

Railway. The General Manager/Additional General Manager shall appoint at least one out of
them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's

nominees. The railway panel shall be provided free of cost to the conffactor.

6a.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel,

Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as

Contactor's nominee within 30 days from the date of dispatch of the request by Railway. The

General Manager/Additional General Manager shall appoint at least one out of them as the

Contactor's nominee within 30 days from the receipt of the names of Contractor's nominees.

Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for

Domestic Commercial Arbitration and amended from time to time.

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage:

https ://icaindia.co. inlpdflEn gineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-

a. A brief Statement of Claim outlining the nature and quantum of the disputes.

b. A copy of the relevant contract and any supporting documents.

c. A copy of the notice intimating the other party of the initiation of arbitration

proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as

per the ICA Rules for Domestic Commercial Arbitration and revised from time to time

and shall be submitted along with the request.

Clause 64.(3Xb), Part-II of GCC shall be read as under:-

6a.(3)(b): Two selected arbitrators are free to select presiding arbihator (3d arbitrator) within

thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from

approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual

agreement), whiqh will be approved by General Manager/Additional General Manager. General

Manager/Additionat General Manager shall complete this exercise of appointing the Arbitral

Tribunal within 30 days from the receipt of the names of all the three arbitrators.

Clause 6a.(3XcXi), Part-[I of GCC shall be read as under:-

6a.(3)(cXi): If one or more of the arbitrators appointed as above refuses to act as arbitrator,

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the

opinion of the General Manager/Additional General Manager fails to act without undue delay,

the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act

in his/their place in the same manner in which the earlier arbitrator/arbitrators had been

$"+



appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from
the stage at which it was left by the previous arbitrator (s).

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:-

6a3(cXiii): (i) Qualification of Railway Empanelled Arbitrator (s):

(a) Retired Railway Offrcers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBl cases or against whom
disciplinary or prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor
penalties or against whom administrative action has not been taken three times
or more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBl action

while in service on Railways.

(ii) An arbitrator may be appointed nonvithstanding the total number of arbitration cases in
which he has been appointed in the past.

(iii) While appointing arbitrator(s) under Sub-Clause 6 .Q)@), 64.(3)(a)(i),64.(3)(a[ii) &
64.(3)0) above, due care shall be taken that he/they is/are not the one/those who had an

opporhrnity to deal with the matters to which the contract relates or who in the course of his/their
duties as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however,
not be invalid merely for the reason that one or more arbitrator had, in the course of his senrice,

opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

Clause 64.(4),Part-II of GCC shall be read as under:-

64.(4)z Any ruling on award shall be made by a majority of members of Tribunal. In the absence

of such a majority, the views of the Presiding Arbitrator shall prevail.

Clause 64.(6), Part-fl of GCC shall be read as under:-

6a.(6): The cost of arbitration shall be bome by the respective parties. If all the three arbitrators
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates

fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the
parties, provided parties sign an agreement in the format given at Annexure XV to these

conditions after/ while referring these disputes to Arbitration. However, if any of the three

arbitrators is selected from the Panel of lndian Council of Arbitration (ICA), the fee of the
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration

$ w



from time to time and the fee shall be borne equally by both the parties, provided parties sign an

agreement in the format given at Annexure XV to these conditions after/ while referring these

disputes to Arbitration.

******

$"#



,d€lh
W zous-tB!Z,

lnternational Year
of Cooperatives

CooperatiYes Build
a Better World

,#€lir
$ za*s

RhrJ,

lnternational Year
of Cooperatives

CoopcFtiws Build
a Bottcr World

+rT{d HTirTy Government of lndia
ta qarau Ministry of Railways

(t ad st d Railway Board)

2022/ CE-A CT t GCC-2022 rp OLtCy (33SeS22) New Delhi, dated 24.06.2025

The General Manager
All Zonal Railways

Sub: seeking clarification on applicability of GCC correction Slip No. 10.

Ref: Railway Board's letter No. 2.O22iCE-UCTIGCC-2022IPOL1CY dated 04.03.2025.

Certain Zonal Railways have sought clarification regarding the effective date of
implementation of GCC Correction slip No. 10, issued by Board in compliance to Hon'ble
Supreme Court's order dated 08.1I.2024 vide letter under reference.

The matter has been examined in detail in consultation with the Legal Directorate of
Railway Board and following is clarified:-

i. Irrespective of the date of the Contract Agreement, the Judgment of Supreme Court
will apply prospectively to arbitrator appointments (ACS-101o the GCC-2022) to be
made after the date of order passed by Hon'ble Supreme Court i.e. from 08.11.0224.

ll. For all contracts having no revised provisions of the ACS-10 to the GCC-2022,
arbitrator appointments after 08.11.2024 may be done as per the Railway Board's letter
No.2022/CE-UCT/GCC-2022/POLICY dated 04.03.2025 with mutual consent. Further,
if the contractor opts for arbitration under the revised provisions of the subject ACS-10
to the GCC-2022, the same may be adopted by entering into a supplementary
agreement.

This is for your information please.

L9

fralqrr/ftfun€frffirr@)
H+g

[Phone : Rly: 030-47598, MTNL:0ll-23047598]
Email ID : padcegrb@gmai l.com, dceg@rb.railnet. gov.in
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l'll{d TI{ST{ Governmentof India

tO riXgrl Ministry of Raitways

ftgt dd nrin ay Board)

!nternational Year
of Cooperatives

Cooperatives Build
a Better World

No.2022|CE-UCTIGCC-2022[POLICY/Pt.I (E-3320424) New Delhi, Dated t3.03.2026

To,

As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance
Correction SIip No.l 1).

Ref:- Railway Board's letter No.2022|CE-UCTIGCC-2022IPOLICY/PI-I, dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.l I to Indian Railways Standard

General Conditions of Contract, April-2022

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the conculrence of the Finance Directorate & approval of Board (Chairman

& cEo).

DA: As Above

fdilnqrrril)
fttqrrfrfrc€mffitttfrr

Hfrg
[Rly No. 030-47598, MTNL No. 0l l-23047598]

e-mail address : padce grb @gmai l. com, dce g@.rb. rai I n et. gov. i n

No.2022|CE-UCTIGCC-2022|POLICY/Pt.I (E-3320424) New Delhi, Dated 13t.03.2026

Copy forwarded for information to:
1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi

\I
\%

.,A
\

For

\ AAat

Finance



(A)

(B)

LIST FoR DISTRIBUTION (2022ICE-UCT/GCC-2022|POLICY/Pt.I (E-3320424), Dated .03.2026)

l. General Managers, All Indian Railways & Production Units
2, General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad.
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAR, Vadodara
3. Director, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director, IRIEEN,.PB No.-233, Nasik Road-422 I 0l (Maharashtra)
5. Director,IRISET, TaaNaka Road, Lalla Gud4 Secunderabad-SO00l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).
7. Director, ruTM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCO& Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I 10076.
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.
4. CMD, RVIIL, August Kranti Bhawan,Plot No.25, I't Floor, Bhikaji Cama Place, New Delhi.
5. MD,ITRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001.
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. MD, RLDA, Near Safrlarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003.
11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg

LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copv to:
(Al

1. General Secretary, IRCA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. ttre Secretary, RBMSA, Rail Bhawan

12. fte Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)

l. Concerned PSO for kind information of Chairman cum CEO, M,rlnfra, I\,I/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./M& EDPGA4& OSD/M& OSR(Co-ord)/MR
3. Chief Vigilance OfFrcers, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM@lec.), AM(RS), AM(ME), AM/Tele,

AN,I/C&IS, AlWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-II), ED/GS(Elect.), ED/GS(S&T),
EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/plg., JS(conf), JS(p),
JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board.

\) \AN$d. */
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Advance Correction Slip No.ll to Indian Railwavs Standard General Conditions of
Contract. April-2022

ified Provision for GCC-2022Provision of GCC-2022

Value of the
Work

Bid Security

Bid SecurityValue of the
Work For all works 2% of the

estimated cost of
the work

to { I crore

For works
estimated to cost

2% of the
estimated cost of
the work

For works
estimated to cost
more than
{ I crore

t 2 lakh plus %Yo

(half percent) of
the excess of the
estimated cost of
work beyond { 1

crore subject to a
maximum of { I
crore

(l) (a) The tenderer shall be

submit the Bid Security with the tender

due performance with the stipulation

the offer open till such date as specified

tender, under the conditions oftender
Security shall be as under:

ote

a) of Part
GCC'22

s (l (l) (a) The tenderer shall

to submit the Bid Security with
for the due performance with

to keep the offer open till
as specified in the tender, under

of tender. The Bid Security shal

i) The Bid Security shall be rounded off
nearest {100. This Bid Security shall

e for all modes of tendering.

ii) Any firm recognized by Department

Policy and Promotion (DIPP)

Startups' shall be exempted from
Bid Security detailed above.

Labour Cooperative Societies

only 50% of above Bid
above.

ote:

as under:

Xi) Total value of work to be assigned
b-contractor(s) shall not be more than
a

total contract value.

Contractor shall not sub- contract
comprising more than

per cent) of the Contract Price an
carry out Works for at least
per cent) of the total Contract

rectly under its own supervision
its own personnel. The
agree that- for the purposes
the value of sub-contracts

Clause 3.2.1, the Contract Price
any sub-contract for

rocurement of goods and equipment like
[rails, sleepers and track fittings,

telecommunication & Power

orks
7(

of

'22

\wL ,.A w

SN Para

(i) The Bid Security shall be rounded offto the

nearest t100. This Bid Security shall be

applicable for all modes of tendering.

(ii) Any firm recognized by Department ol

Industrial Policy and Promotion (DIPP) as

'Startups' shall be exempted from payment o1

Bid Security detailed above.

(iii) Labour Cooperative Societies shall submit

only 50o/o of above Bid Security detailed

above.

2.



S.N Para Existing Provision of GCC-2022 Modified Provision for GCC-2022

equipmentl. The Parties agree that all
obligations and liabilities under this
Agreement for the entire Railway Project
shall at all time remain with the
Contractor.{The Parties agree that works
equal to at least 30% (thirty per cent) of the
Contract Price shall be discharged solely by
the Lead Member.)$

Procurement of material, hire of equipment
or engagement of labour by prime
contractor or procuring entity will not mean
sub-contracting.

$ May be deleted if the Contractor is not a
Consortium/Joint Venture.

J Para 16 (4)
(b) of Part-
II oI
GCC'22

6(4) Performance Guarantee

) The successful bidder shall submit
Guarantee (PC) in any of

lowing forms, amounting to 5o/o of
contract value:

) A deposit of Cash;

ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per

ote:
The provision of lnsurance Surety

be for all contracts having DOC
months only.
ln case DOC extends beyond 36

r Insurance Surety Bond or
other form of Performance

in GCC for the balance
be submitted by agency,

action will be taken as per terms

iv) Govemment Securities including
Bonds at 5% below the market value;

v) Pay Orders and Demand
by any Scheduled

of India;

Guarantee Bonds
Deposits Receipts tendered by

Commercial Bank of India;

vi)

Deposit in the Post Office Sa

l6(4) Performance Guarantee:

The successful bidder shall submit
Guarantee (PG) amounting to

the original contract value and
Guarantee as per cla

6(4Xh) in any of the following forms

) A deposit of Cash;

ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per

case of extension of Date of Com
bidder needs to submit

rance Surety Bond/Fresh Insu
rety Bond/fresh Performance Security,

form as given above, before expiry
Insurance Surety Bond.

v) Government Securities including
Bonds at 5% below the market value;

Pay Orders and Demand
by any Scheduled Commercial

India;

vi) Guarantee Bonds executed
Receipts tendered by any

Bank of India;

vii) Deposit in the Post Office
ank;

in the Nationalvlll

\ \AN$d' v



S.N Para Provision of GCC-2022 ified Provision for GCC-2022

ix)

x) Ten years Defence DePosits;

xi)

xii) Unit Trust Certificates at 5o/o bl
xi) National Defence Bonds and value or at the face value whichever

xii) Unit Trust Certificates at SYo bel
Also, FDR in favour of FA&CAO (
any encumbrance) maY be accePted.

value or at the face value
less. Also, FDR in favour of F

free from any encumbrance) may

viii) Deposit in the National Sa

ficates;

Twelve years National
cates;

ertificates;

ix) Twelve years National

Ten years Defence Deposits;

National Defence Bonds and

)

4. New Paral
16(a) (h) od

Part-II ot]

GCC'22 1

) If a tender is accePted on the q

of bidder which is below the
der value, an additional
rity shall be submitted by the bidder

quoted in 7"
cost uarantee

0

Below 57o

5 Annexure --.1

VI of
GCC'22

For tenders having advertised value more

than Rs 20 crore wherein eligibility criteria
include Bid Capacity also, the tenderer will
be qualified only if its available bid capacity

is equal to or more than the total bid value o{

the present tender.

or tenders having advertised value
Rs 10 crore wherein eligibilitY

Bid Capacity also, the tenderer will
only if its available bid caPacitY

to or more than the total bid value of
tender

18.( l
Part-ll

22

any other contract with the Railway shall

addition to any criminal liability which

resulting
shall be

with the

payable
Deposit

Illegal Gratification: Any bribe, commission,
gift or advantage given, promised or offered

by or on behalf of the Contractor or his

partner or agent or servant or anyone on his

behalt to any officer or employee of the

Railway or to any person on his behalf in
relation to obtaining or execution of this or

,in

[n"V incur, subject Contractor to thq
lrescission of the contract and all other

lcontracts with the Railway and to the

procurement Process or to

Illegal Gratification:

Procuring authorities as well as

contractors and consultants
observe the highest standard of ethics
should not indulge in the
prohibited practices, either directly
indirectly, at any stage during
procurement process or during
of resultant contracts:

i) "Corrupt practice": making
solicitation or acceptance of bribe, rewa
or gifts or any material benefit,
exchange for an unfair advantage in

influence the procurement Process
contract executionl

ii) "Fraudulent practice": any omission
that mislead

-*^9y

-t

5.

of any loss or damage

to deduct the amounts so

the Contractor's bills/SecuritY

of India.



Provision of GCC-2022 Provision for GCC-2022

attempt to mislead so that financial
other benefits may be obtained or a
obligation avoided. This includes ma

information for participation in a
process or to secure a contract or
execution of the contract;

iii) "Anti-competitive practice": a
collusion, bid rigging or
arrangement, or any other practice
under the purview of The Com
Act, 2002, between two or more
with or without the knowledge of
procuring entity, that may impair
transparency, fairness and the progress
the procurement process or to establish
prices at artificial, non-competitive levels;

iv) "Coercive practice": any coercion
any threat to impair or harm,
or indirectly, any party or its property
influence the procurement process
affect theexecution ofa contract;

v) "Conflict of interest" (COt):
personal, financial, or
relationship between the bidder and
personnel of the procuring entity who
directly or indirectly related to
procurement or execution process of
contract, which can affect the decision
the procuring entity directly or indirectly;

vi) "Undue Advantage": improper use
information obtained by the bidder
the procuring entity with an intent to
an unfair advantage in the p
process or for personal gain.
includes if the bidder (or his
provided services for the need
procurement planning of the tend
process in which he is participating;

vii) "Obstructive practice": materia
impede the procuring enfity's
of a procurement process either
deliberately destroying, falsifyin g, alterin g;
or by concealing of evidence material
the investigation; or by making
statements or by threatening, harassing
intimidating any party to prevent it
disclosing its knowledge of
relevant to such investigation or
pursuing the investigation; or by im
the procuring entity's rights of audit
access to information;

This
allied
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7 Para l8.r
of Part-II
GCC'22

have or enter into any monitory dealings
transactions either directly or indirectly

any employee of the Railway and if he
do so, the Railway shall be entitled

to rescind the contract and all other
with the Railway. Any question or

as to the commission of any such
or compensation payable to the

way under this Clause shall be settled by
General Manager of the Railway, in such

manner as he shall consider fit & sufficient
his decision shall be final & conclusive.

the event of rescission of the contract
this Clause, the Contractor will not be
any compensation whatsoever except

for the work done upto the date oI

Contractor shall not lend or borrow from
Punitive Provisions:

Without prejudice to and in addition to the
rights of the procuring entity to other
penal provisions as per the bid documents
or contract, if the procuring entity comes
to a conclusion that a (prospective) bidder/
contractor directly or through an agent,
has violated this code of integrity in
competing for the contract or in executing
a contract, the procuring entity may take
appropriate measures including one or
more of the following:

i) If his bids are under consideration in
any procurement

a) Forfeiture or encashment of bid
security;

b) calling off of any pre-contract
negotiations; and

c) rejection and exclusion of the bidder
from the procurement process

ii) Ifa contract has already been awarded

a) Cancellation of the relevant contract
and recovery of compensation for loss
incurred by the procuring entity;

b) Forfeiture or encashment of any other
security or bond relating to the
procurementl

c) Recovery of payments including
advance payments, if any, made by the
procuring entity along with interest
thereon at the prevailing rate;

iii) Provisions in addition to above:

a) Removal from the list of enlisted
contractors and banning/ debarment ofthe
bidder from participation in future
procurements of the procuring entity for a
period not less than one yearl

b) In case of anti-competitive practices,
information for further processing may be
filed under a signature of the Joint
Secretary level oflicer, with the
Competition Commission of India;

c) Initiation of suitable disciplinary or
criminal proceedings against any
individual or staff found responsible.

Any question or dispute as to the
commission of anv such offence or

\V
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compensation payable to the Railway
under this Clause shall be settled by the
General Manager of the Railway, in such a
manner as he shall consider fit & sufficient
and his decision shall be final &
conclusive.
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