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OFFICE OF THE NAGAR  PARISHAD,HARPALPUR, DIST-CHHATARPUR(M.P) 
 

APPENDIX 2.18 

TENDER DOCUMENT 

 

NIT Number and Date :______________________________________ 

Agreement Number and Date   :______________________________________ 

Name of Work:   ______________________________________ 

 ______________________________________ 

 ______________________________________ 

Name of the Contractor            :    ______________________________________ 

Probable Amount of Contract          

(Rs. In Figure)                      :      ______________________________________ 

(Rs. In Words)   :      ______________________________________ 

 

Contract Amount 

(Rs. In Figure)   :      ________________________________________ 

                    (Rs. In Words)        :      ________________________________________ 

 

                    Stipulated Period of Completion 
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OFFICE OF THE NAGAR PARISHAD HARPALPUR, DIST- CHHATARPUR 

        (FIRST CALL) 

Section – 1 

Notice Inviting e-Tenders 
 

      NIT No.604/e-tendering                                                          Date:15.05.2026 
 

   online percentage rate bids for the following works are invited from registered  contractors 
and firms of repute fulfilling registration criteria: 

 

S.No. Work 
Probable 
Amount 

Completion 
Period (months) 

1 
Construction CC Road shankar ji mandir to tohid d.j in  
ward 05 and diffrent locotion  in NP harpalpur. 

1679010.37 03 months 

    

 
 

1. Interested Bidder can view the NIT on website http://www.mptenders.gov.in. and www.mpurban.gov.in 
2. The Bid Document can be purchased only Online from 10.30 (time)19.05.2026(date) to 17.30 

(time)19.06.2026(date). 
 
 
 

  
 

 CHIEF MUNICIPAL OFFICER 

 ______________________________________ 
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Notice Inviting e-Tenders 
OFFICE OF THE NAGAR PARISHAD HARPALPUR, DIST-CHHATARPUR(M.P) 

 

N.I.T. No604/e-tender       dated 15.05.2026 

 
 
  online percentage rate bids for the following works are invited from registered  contractors and firms of 
repute fulfilling registration criteria: 

 
S.No

. 
Name  of  the  work Probable 

amount of 
contract 

(Rs. In Lacs) 

Earnest 
Money 
Deposit 

(EMD)  (In 
Rs) 

Cost of Bid 
Document 

(In Rupees) 

Category 
of 

Contractor 

Time of 
Completi

on 

1 

Construction CC Road 
shankar ji mandir to tohid 
d.j in  ward 05 and 
diffrent locotion  in NP 
harpalpur. 

1679010.37 
 

 
 
 
 
 

18,000 

 
 
 
 
 

Rs 5,000.00 

              
Suitable 
class 
A/B/C of 
GoMP or 
equivalent 
in any 
State/Cent
ral Govt./ 
PSU 

 
03 months 
including 
rainy 
season. 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website 

mentioned in NIT. 

2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash 

Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list;and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of 

Madhya Pradesh, PWD in appropriate class.However, such bidders who are not registered with the 

Government of Madhya Pradesh and are registered with Central Government, State Government, 

PSUs are eligible for submission of Bids.  

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the time 

of signing of the Contract. 
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(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 

the earnest money deposit. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be Purchased only Online from 10.30 (time)19.05.2026(date) to 17.30 

(time)19.06.2026(date). Other key dates may be seen in Bid data sheet. 

 

  

 
  CHIEF MUNICIPAL OFFICER 

   _____________________________________ 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the drawings (prepared by Contractor and 
approved by the competent authority), technical specifications specified in the Bid Data Sheet/Contract 
Data, and shall have to meet high standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the 
J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids 
wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 
whatsoever for the same shall lie on the ULB. 

6.  Site Visit and examination of works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and entering into a 
contract for construction of the work. All costs shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders,  

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings, 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, 
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall 
be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 
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Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 
schedule of pre-bid meeting would be communicated on the website only, and intimation to 
bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on 
any matter that may be raised at that stage. The Employer may, at his option, give such 
clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the jist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, 
it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 
Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of 
the same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 
Seals (Hashes) of all the envelopes and documents related to the Bid  required to be uploaded as per 
the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by 
the Digital Signature of their  authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelop A shall contain the 
following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format 
given in the Bid Data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money;and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.  Online 
Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of 
pre-qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelop C shall contain 
financial offer in the format prescribed enclosed with the Bid Data Sheet. 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid 
may be in another language provided they are accompanied by an accurate translation of the relevant 
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14. TECHNICAL PROPOSAL 
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14.1  Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 
Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2 All the documents / information enclosed with the technical proposals should be self attested and 
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 
document / information are found false/fake/untrue before acceptance of Bid. If it is found after 
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in Lumpsum, and not item 
wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the NIT 
amount. The overall percentage rate would apply for all items of work. 

ii. Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and words 
found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the 
Employer shall not be liable for the same. Excise exemption on pipe shall be available as per 
norms. 

iv. The material alongwith the units and rates, which shall be issued, if any, by the department to the 
contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 

  The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as 
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the 
Bid Data Sheet.  

 
17.2  EMD/Bid Security shall be submitted only online using options available in the tender portal within the 

specified time limit. Biddrsare advised to process it well in advance. No claim shall be entertained due to 
delay in online transations via payment gateway/banking portal. 

 
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the 
bid. 

 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the Bank Guarantee of required value for Performance Security. 
 

17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall  result in forfeiture of the 
earnest money deposit. 

D. SUBMISSION OF BID 

18. The bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No physical 
submission of the Bid will be accepted except in exceptional case under clause 19.7 

E. OPENING AND EVALUATION OF BID 

19 PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and it’s contents shall be checked. 
In cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened. 
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19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the 
time and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ 
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all 
the bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall 
be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

19.7 "In exceptional case, if physical submission of certain documents is found essential, then expressed prior 
permission must be obtained in writing by the tender issuing authority from an authority, as authorized b 
the State Government. In such a case, such documents are required to be submitted physically at the 
place and date specified in the Bid Data Sheet. In case of any mismatch in the documents submitted in 
the physical form and that uploaded online, or if the contractor fails to submit the document physically, the 
bid shall be liable for rejection as non-responsive." 

19.8 During Bid evaluation, the employer or its representative may, at its discretion, ask the bidder for a 
clarification of its Bid. The request for clarification and the response shall be in writing, and no change in 
the price or substance of the Bid shall be sought, offered or permitted. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award shall 
not be disclosed to bidders or any other person not officially concerned with such process until final 
decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 
decisions may result in the rejection of its bid. 

F. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a Letter of Acceptance(LOA) that his bid has 
been accepted.The original copy of affidavit will have to be submitted by the successful bidder at the time 
of signing of the contract. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 
performance security of the amount, form and duration, etc. as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign the contract agreement within 
15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 
separate work order shall be issued by the Employer to the contractor for commencement of work. 

23.3  In the event of failure of the successful bidder to submit Performance Security and additional performance 
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right 
of the employer for taking action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, the Employer: 
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i. may reject the bid for award if it determines that the bidder recommended for award has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 
the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 
contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another party. 

 

[End of ITB] 
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Bid Data Sheet 
General  

S.No. Particulars Data 

1 Office inviting Tender Chief Municipal Officer 

(Nagar parishad Harpalpur) 

2 NIT No 604/e-tender 

3 Date of NIT 15.05.2026 

4 Bid document download 

available from date & time 

From 19.05.2026 

10.30 Hrs 

To 19.06.2026 

17.30 Hrs 

5 Website link http://mptenders.gov.in 

 For Section 1 - NIT  

Clause 

reference 

Particulars Data 

2 Portal fees As Applicable 

3 Cost of bid document ( in the 

form of Demand Draft)  

Rs. 5,000.00 

 

Cost of bid document  

payable to 

Nagar parishad Harpalpur 

Cost of bid document in favour 

of 

Chief Municipal Officer 

Nagar parishad Harpalpur 

4 Affidavit  Annexure B 

5 Pre-qualifications required  NO 

If Yes, details Annexure C 

6 Special Eligibility  NO 

If Yes, details Annexure D (Not applicable) 

7 Key Dates Annexure A 

For Section 2 - ITB 

Clause 

reference 

Particulars Data 

1 Name of work Construction CC Road shankar ji mandir to tohid d.j in  
ward 05 and diffrent locotion  in NP harpalpur. 

2 Specifications Annexure E 

3 Procedure for participation in e-

tendering 

Annexure F 

4 Whether Joint-venture is allowed  NO 

If yes, requirement for Joint venture Annexure G 

9 Pre bid meeting to held NO 

If Yes, Date, Time & Place Date : 

Time from : 

Place : 

12 Envelope –A containing : 

i. Registration number or proof of 

application for registration and 

organizational details as per 

Annexure ‘H’ 

ii. Cost of Bid Document 

iii. EMD 

Physical Submission Date: 
(Envelope A) from NA 
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iv. An affidavit duly notarized as per 

Annexure –B 

Should reach in physical form  

14 Envelope-A Technical Proposal Annexure – I and 

Annexure – I (Format I-1 to I-5) 

15 Envelope-B Financial Bid To be filled in online BOQ 

Materials to be issued by the 

department 

NA 

16 Period of Validity of Bid 90Days 

17 

 

Earnest Money Deposit Rs. 18,000.00 

Forms of Earnest Money Deposit  FDR 

EMD valid for a period of  240 Days 

FDR (Fixed Deposit Receipt) must be 

drawn in favour of  

Chief Municipal Officer 

Nagar parishad Harpalpur 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 3% of Sanctioned Amount (for 36 month after work 

completion 

Additional Performance Security, if 

any 

Additional Performance Security required if rate quoted 

is less than 10% below. Amount of additional PG would 

be = (-10%-(rate quoted))*PAC and towice after 20% 

blow 

Performance security  in the format  

Annexure M 

Performance security in favour of Chief Municipal Officer 

Nagar parishad Harpalpur 

Performance security valid up to Valid contract period plus 3 months  

23 Place of physical Submission of 
Envelope A and B 

NA 
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Annexure – A 
(See clause 1, 7 of Section 1 NIT) 

Key Dates 

 

Sr. No. 
Works 

Department 
Stage 

Bidders Stage Date Time 

1 - 
Publishing 

Date 
19.05.2026 10:30 AM 

2 - 

Document 
Download 
/Sale Start 

Date 

19.05.2026 10:30 AM 

3 - 
Bid Submission 

Start Date 
19.05.2026 10:30 AM 

4 - 
Bid Submission 

Closing Date 
19.06.2026 05:30 PM 

5 
Technical Bid 
Opening Date - 22.06.2026 11:30 AM 

 

 

 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document and 

affidavit shall be submitted by the bidder so as to reach the office as prescribed in Bid Data Sheet, at least 

one calendar day before specified start time and date in key dates for opening of technical proposal as per 

key dates in Bid Data Sheet. 
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Annexure – B 
(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the affidavit on behalf 
of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the following 
information in bid documents which are being submitted in response to notice inviting e-tender No. 
______________ for __________________________ (name of work) dated _______ issued by the 
________________ (name of the Department). 

I/we are fully responsible for the correctness of following self certified information/ digitalysigned 
documents and certificates: 

1. That the self certified information/ digitaly signed documents given in the bid document are fully true and 
authentic. 

2. That: 
a. Information regarding financial qualification and annual turn-over,submitted online is currect 
b. Information regarding various technical qualifications, submitted online is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 
 

4. I shall abide by all the terms and conditions of the tender document of this tender, otherwise the 
Municipality shall be free to proceed as per the terms and conditions of the tender document 

 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above 
paras 1 to 3 are correct to the best of my knowledge and belief. In the event of any information is found to be 
incorrect/untrue or found violated, then without giving any prior notice, our bid shall be liable for rejection or 
termination of contract, without prejudice to any other rights of remedy including the forfeiture of the bid 
security/performance security. 

Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C 
(See clause 5 of Section 1 NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 

 The bidder should have:  

A.  Financial 

i. Experience of having successfully executed: 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of 
contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of 
contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount 
of during the last 3 financial years; 
 
In case of water supply related works similar works means work related to water supply comprising 
of essentially each of the following components, 

  
i. Construction of Intake/ Bridges Pier/ Any water body structure. 
ii. Providing, laying, jointing of water pipeline of any material or nature like rising, feeder or 

distribution/Overhead Tanks (OHT). 
iii. Construction of water treatment plant (WTP). 
 
In case of Sewerage related works similar works means work related to sewerage comprising of 
essentially each of the following components, 

 
i. Providing, laying, jointing of sewer pipeline of any material or nature  
ii. Construction of Sewage Treatment plant (STP). 
 

ii. Average annual building construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years which should 
not be less than the minimum physical requirement if any, fixed for the work. 

iv. Bid-Capacity – Bidder shall be allotted work upto his available Bid capacity, which shall be worked out 
as given in format I-2 of Annexure I. 

B.  Physical  

 (i) Physical qualifications for the work shall be as below, 

Minimum Physical Requirement 
S. No.  Item of Work Quantity 

I II III 
1 Cc  Similar work 
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(ii) Physical qualifications for the work in case of Sewerage related works shall be as below 

 
Minimum Physical Requirement 

S. No.  Item of Work Quantity 
I II III 

1 
Sewer Pipeline of any 
material, diameter 

30% of the total length given in this work (…… Kms) 

2 Sewage Treatment plant 
30% of the capacity of the STP proposed in this work 
(……MLD) 

 
 
 

C. Successful Bidder shall employ ‘A’ Class Registered Electrical Contractor for electrical works.  
 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 
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Annexure – D 
(See clause 6 of Section 1 NIT) 

 
SPECIAL ELIGIBILITY CRITERIA 

 
 

- In case of water supply related works the Bidder should have, 
a) 
b) 
c) 

 
- In case of sewerage related works the Bidder should have, 

 

a) Bidder shall submit a Technology Tie-up Agreement for biological treatment section proposed by him 
under this project, with a technology provider, who must have a registered company in India. The 
technology provider should have provided in last 7 years technology, core equipment and supervision 
services during O & M period for atleast one number Municipal Sewage Treatment Plant of capacity 
22 MLD or more in India on same technology running successfully at present. 

b) SBR technology provider should be enlisted as approved SBR technology provider for his SBR 
technology with any State/Central Government Authorities/Undertaking. 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 
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Annexure – E 
(See clause 2 of Section 2-ITB & 

 clause 10 of GCC) 
Specifications 
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ANNEXURE-F 
(See clause 3 of Section 2-ITB) 

 

Procedure for participation in e-Tendering 

1. Registration of Bidders on e-Tendering System 

All the PWD registered bidders are already registered on the new e-procurement portal 
https://www,mptenders.gov .in. The user id will be the contractor ID provided to them from MP 
Online. The password for the new portal has been sent to the bidders registered email ID. For 
more details may contact M/s___________ Tata consultancy Services Corporate Block, 5th floor, 
DB city Bhopal-462011, email id: mptenders_helpdesk@mpsdc.gov.in. Helpdesk phone numbers 
are available on website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a class III Digital Certificate to establish 
the identity of the bidder submitting the bid online. The bidders may obtain class III Certificate 
issued by an approved certifying Authority authorized by the controller of certifying Authorities, 
government of India. A class III digital Certificate is issued upon receipt of the required proofs 
along with an application. Only upon the receipt of the required documents, a digital certificate can 
be issued. For details please visit cca.gov.in. 

Note: 

i. It may take upto 7 working days for issuance of class III digital certificate; hence the bidders 
are advised to obtain the certificate at the earliest. Those bidders who already have valid 
class III digital certificate need not obtain another Digital Certificate for the same. 

 The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE 
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM cca.gov.in. 

ii     Bids can be submitted till bid submission end date. Bidder will require digital signature while 
bid submission. The digital certificate issued to the authorized user of a partnership 
firm/Private limited company/Public Limited Company and user for online bidding will be 
considered as equivalent to a no-objection certificate/power of attorney to that user. 

         In case of Partnership firm, majority of the partners have to authorize a specific individual 
through authority letter signed by majority of partners o the firm. 

         In case of Private Limited company, Public Limited company, the Managing Director has to 
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will 
be assumed to represent adequate authority of the specific individual to bid on behalf of the 
organization for online bids as per Information Technology Act 2000. This Authorized User 
will be required to obtain a digital certificate. The Digital Signature executed though the use of 
the responsibility of Management/Partners of the concerned firm to inform the Certifying 
Authority, if the authorized user changes, and apply for a fresh Digital Certificate for the new 
Authorized user. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is 
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details 
are available at https://www.mptenders.gov.in. 
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4. Key Dates:  

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for 
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before 
the tart time and date and after the end time and date for the relevant stage if the bid as set by the 
Department.  

5. Preparation and Submission of Bids 

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of 
all the envelopes and documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the notice inviting e- Tenders after singing of the same by 
the Digital Signature of their authorized representatives.  

6. Purchase of Bid Document 

         For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. 
[as per Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The 
Bid Document shall be available for purchase to concerned eligible bidders immediately after 
online release of the bids and upto scheduled time and date as set in the key dates. The payment 
for the cost of bid document shall be made online through Debit/Credit card. Net banking or NeFT 
Challan through the payment gateway provided on the portal. 

7. Withdrawal, Substitution and Modification of Bids 

         Bidder can withdraw and modify the bid submission end date.  
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ANNEXURE-G 
(See clause 4 of Section 2-ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 
requirements :  

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be 
evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners; 

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all 
partners; 

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of 
any and all partners of the joint venture and the entire execution of the contract, including payment, 
shall be done exclusively with the partner in charge; 

d. All the partners of the joint venture shall be liable jointly and severally for the execution of the contract 
in accordance with the contract terms, and a statement to this effect shall be included in the 
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of 
successful bid]; 

e. The joint venture agreement should indicate precisely the role of the members of JV in respect of 
planning, design, construction equipment, key personnel, work execution, and financing of the project. 
All members of JV should  have active participation in execution  during the currency of the contract. 
This should not be varied/modified subsequently  without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; 
and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 
 

2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s 
compliance with the minimum qualifying criteria required for the bid. All the partners collectively must 
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the 
joint venture’s bid. 

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint 

venture 
5. Attach the agreement among all partners of the joint venture (and which is legally binding on all 

partners), which shows the requirements as indicated in the instructions to Bidders’. 
6. Furnish details of participation proposed in the joint venture as below: 

 
PARTICIPATION DETAILS  FIRM ‘A’ (Lead partner) FIRM ‘B’ FIRM ‘C’ 
Financial     
Name of the Banker(s)    
Planning    
Construction Equipment    
Key personnel    
Execution of Work (Give details 
on contribution of each)    

 

7. The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must have a share of minimum 51% in the J.V. 
b. The other partner(s) must have a share of minimum 26% in the J.V. 
c. The lead partner and the other partner must also meet 51% and 26% of the all qualification 

criteria respectively except for the requirement of work experience described in Annexure I-
1(A). However both the partners must satisfy the full (100%) qualification criteria jointly. For 
this purpose the qualification of individual partners shall be added (for Annual Average 
Turnover and for Bid Capacity only).    

d. For the requirement contained in Annexure - I-1(A) for Joint Venture, 
   

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by 
lead partner and one work to be done by other partner, 

OR 
ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work must be done 

by lead partner and 1 (one) work to be done by other partner, 
OR 

iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy 
the criteria. However the other partner must satisfy the criteria in (i) above i.e., at least 
20% of PAC. 
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ANNEXURE-H 
(See clause 12 of Section 2 ITB &      

clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

S.No. Particulars Details 
1. Registration No. issued by centralized 

registration system of Govt. of MP or proof of 
application for registration  

(If applicable, scanned copy of proof of application 
for registration to be uploaded) 

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of MP 

Registration no………………. date………. 
(Scanned copy of Registration to be uploaded) 

3. Name of Organization/ Individual  
4. Entity of Organization 

Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation 

 
 
 

5. Address of Communication  
6. Telephone Number with STD Code   
7. Fax Number with STD Code  
8. Mobile Number  
9. PAN Card  

10. Aadhar Card  
11. E-mail Address for all communications  

 Details of Authorized Representative   
12. Name  
13. Designation   
14. Postal Address  
15. Telephone Number with STD Code   
16. Fax Number with STD Code  
17. Mobile Number  
18. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association alongwith registration certificate of the company 
shall have to be enclosed. 

 
Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 of 

ITB) 

 
Envelope – B, Technical Proposal 

                               Technical Proposal shall comprise the following documents:  
S.No. Particulars Details to be submitted 

1 Experience - Financial and Physical Annexure – I (Format : I - 1)  
2 Annual Turnover Annexure – I (Format : I - 2)  
3 List of technical personnel for the key 

positions 
Annexure – I  (Format: I - 3) 

4 List of Key equipments/ machines for 
quality control labs 

Annexure – I  (Format: I - 4) 

5 List of Key equipments/ machines for 
construction work 

Annexure – I  (Format: I – 5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure – I (Format:  I-1) 
(See clause 14 of Section 2 of 

ITB 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A.  Financial Requirement 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of the probable amount of 

contract during the last 3 financial years; or 
b) two similar works each costing not less than the amount equal to 30% of the probable amount of 

contract during the last 3 financial years; or 
c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount 

of contract during the last 3 financial years; 
 

 To be filled in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 
Contract 

Employer's 
Name and 
Address 

      
      
      

 
 Existing commitments – (Value of ‘C’ for Bid Capacity formula)  

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount  Employer's 
Name and 
Address 

       
       
       

 
B.  PhysicalRequirement: 

Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work. 

S.No. Particulars 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification requirement Yes/No 
2     
3     

 
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any 

one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  
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Annexure – I (Format:  I-2) 
(See clause 14 of Section 2 of ITB 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 
1  
2  
3  
4  
5  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial 
years to be enclosed. 

 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are 
to be evaluated further for bid capacity as under: 

 

Bid Capacity = (1.5 A X B) - C   

 Where, 

A  =  Maximum value of civil engineering works executed in any one year during the  

last five year (10% weight age per year shall be given to bring the value of work 
executed at present price level) 

B  =  Proposed contract period in years. 

C  =  Amount of work in hand at present.
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Annexure – I (Format:  I-3) 
(See clause 14 of Section 2 of ITB  

& Clause 6 of ITB 

 
LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 
 

 

Minimum Requirement Available with the bidder 
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Annexure – I (Format:  I-4) 
(See clause 14 of Section 2 of ITB) 

 

List of Key Equipments/ Machines for Quality Control Labs 
 

Minimum requirement Available with the Bidder 
S. 

No. 
Name of Equipment/ Machinery Quantity Name of Equipment/ 

Machinery 
Quantity 

1 Digging tools like pick axe, 
shovel, etc. 

One set   

2 IS Sieves Nos. with lid and pan 
(90 mm, 80 mm, 63 mm, 
53 mm, 45 mm, 37.5 mm, 
26.5 mm, 19 mm, 13.2 mm, 
11.2 mm, 9.5 mm, 4.75 mm, 
2.8 mm, 5.6 mm, 3.35 mm, 
2.36 mm, 600 Micron, 
425 Micron, 300 Micron, 
150 Micron, 240 Micron, 
90 Micron and 75 Micron) 

ONE 
SET 

  

3 Sand Pouring Cylinder with tray 
complete for field Density test 

One set   

4 Speedy moisture meter 
complete with chemicals 

One set   

5 Straight Edges 3.00 metre width Two set   
6 Liquid Limit and plastic limit 

testing apparatus complete with 
water bottle and glass wares 

One set   

7 Electronic/digital balance 5 kg One no.   
8 Pan balance with weight box, 5 

kg. 
One no.   

9 Slump cone Two no.   
10 Concrete cube moulds (150 mm 

X 150mm) 
Twelve 
no. 

  

11 Free swelling index test 
Apparatus 

Six no.   

12 Flakiness and elongation testing 
gauges 

Two no.   

13 Water absorption test apparatus One no.   
14 Specific gravity test apparatus One no.   
15 B.S. compaction apparatus One no.   
16 Proving rings One 

each 
  

17 Glass ware One set   
18 Auto level and staff Three 

nos. 
  

19 Rapid moisture meter One no.   
20 Post Hole Auger with 

extensions 
One set   

21 Measuring tape, 
spatula,  glassware, 
porcelain dish, pestle 
mortar 

One set   

22 Standard Proctor Density Test 
Apparatus with rammer 

One set   

23 Electronic/digital balance 1 
kg with the least count of 
0.01 gm 

One set   

24 Camber Board Two no.   
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25 Core Cutter (10 cm dia) 
10cm/15cm height complete with 
dolly and 
hummer. 

One set   

26 CBR Testing machine One no.   
27 Oven (ambient to 200°C) One no.   
28 Digital Thermometers Three 

no. 
  

 Aggregate Soundness 
test apparatus 

One no.   

30 Concrete cube testing 
machine 

One no.   

31 First aid box One no.   
32 Sampling Pipette One no.   
33 Balance One no.   
34 Dial Gauges Six No.   
35 Thickness gauge One set   
36 Water still (4 ft.) One no.   
37 A.I.V. testing equipment One no.   
     

The above list of essential equipment for quality control is for guidance and is not complete. 
Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the 
Contractor 
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Annexure – I (Format:  I-5) 
 (See clause 14 of Section 2 of ITB) 

     
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
 

Minimum requirement Available with the Bidder 
S. No. Name of 

Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 
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 Annexure – J 
(See clause 14 of Section 2 of ITB) 

FINANCIAL BID  
          (TO BE CONTAINED IN ENVELOPE C) 

 

APPENDIX : 2.18 

(See Paragraph 2.091) 

TENDER FOR A LUMP SUM CONTRACT: 

 

I/We do hereby TENDER to execute the whole of the work described in the drawing and according to the 
annexed specification for the sum of Rs…………………………………………………………. and should this 
TENDER be accepted I/We do hereby agree and  bind myself/ourselves to a Tender by and fulfill all the 
conditions annexed to the said specification or in default thereof to forfeit and pay to the (Name of ULB) 
the penalties of sums of money mentioned in the said conditions viz. 

Dated______________     

Bidder's Signature___________________ 

       

Address_______________________________ 

 

Witnesses :_________________________ 

Address:____________________________ 

_____________________________________ 

The above said TENDER is hereby accepted by me on behalf of the (Name of ULB) 

The_________________2015_______ 

----------------------------------------------------------------------------------------- 

* To be expressed in words and figure) 

SECURITIES 

_______________________________________________________________________________ 

Name Address Occupation or Remarks 

  Profession 

 
 
 
 

The above bid is hereby accepted by me on behalf of the (Name of ULB)on dated the _________ 
day of __________ 20__ 

 
         

Chief Municipal Officer/Commissioner 
Name of ULB 

District ------------------------- (M.P.) 

Note: 

i. Only Lumpsum cost for the scope of work given therein shall be quoted. 

ii. Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and 
words found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to 
accept such valid and correct rate and declines to furnish performance security and sign the 
agreement his earnest money deposit shall be forfeited. 

iii. In case the price is not given by a bidder,  his bid shall be treated as non responsive. 
iv. All duties, taxes, and other levies payable by the bidder shall be included in the lumpsum offer 

given  by the bidder. Only Exemption in Excise duty shall be available.  
v. All rates which offer by bidder will be excluded GST. GST payment given by department 

separately 
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Annexure – K 
(See clause 15 of Section 2 of ITB) 

 

                                            MATERIALS TO BE ISSUED BY THE DEPARTMENT 
  

S.No Name of material Rate (Issue rate) Unit Remarks 
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  Annexure – L 
(See clause 21 of Section 2 of 

ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________                                  Dated: 
___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB) 
at your bided lumpsum offer as per scope of work given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

b. The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 
____________________________________________ in words only). The performance 
security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / 
schedule commercial bank valid upto three months after the expiry of defects liability period. 

c. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is __________ 
months including/excluding rainy season, shall be reckoned from the date of signing the contract 
agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 
separate letter for commencement of work is required. Therefore, after signing of the agreement, 
you are directed to contact Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

       

 

Yours faithfully, 

 
(NAME OF SIGNING 

AUTHORITY) 
 

Chief Municipal 
Officer/Commissioner 

   Name of ULB 
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                    Annexure – M 
(See clause 22 of Section 

2 of ITB) 

PERFORMANCE SECURITY 

To 

     _______________________________[Name of Employer] 

     _______________________________ 

     _______________________________[Address of Employer] 

     ______________________________ 

 WHEREAS_______________________[name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance 
No._______________ 

Dated _________to execute_________[Name of Contract and brief description of Works] (herein after 
called “the Contract”). 

 AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligation in accordance with the contract; 

 AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 
of the Contractor, up to a total of ___________[amount of Guarantee]*__________ (in words), such sum 
being payable in the types and proportions of currencies in which the contract price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of_____________[ amount of Guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract of 
the Works to be performed there under or of any of the Contract documents which may be made between 
you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability 
Period. 

 

Signature, Name and Seal of the Guarantor________________________________________________ 

Name of 
Bank__________________________________________________________________________ 

Address______________________________________________________________________________
_ 

Phone No., Fax No., E-mail Address, of Signing Authority___________________________________ 

Date_________________________________________________________________________________
_ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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   SECTION 3  

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

Sno Particulars Sno Particulars 
 A. General 21 Payments for Variations and / or Extra 

Quantities 
1 Definitions                                         22 No compensation for alterations in or 

restriction of work to be carried out. 
2 Interpretations and Documents                                     23 No Interest payable 
3 Language and Law                             24 Recovery from Contractors 
4 Communications                                       25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in charge 

7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 
11 Discoveries 32 Mobilization and Construction Machinery 

Advance 
12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payment certificates 
13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion of Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
  17 Tests 38 Labour 
  18 Correction of Defects noticed during the 

DefectLiability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 

Specifications, Designs, Drawings etc. 
41 Death and Permanent Invalidity of 

Contractor 
20 Extra Items 42 Jurisdiction 
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A. General 
1.  DEFINITIONS 

 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
 Chief Engineer: means Chief Engineer of the Zone/basin concerned. 

 
 Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance 

with provisions of agreement. 
 

 Contract: means the Contract between the Employer and the Contractor to execute, complete 
and/or maintain the work. Agreement is synonym of Contract and carry the same meaning 
wherever used.   

 
 Contract Data Sheet: means the documents and other information which comprise of the 

Contract. 
 

 Contractor: means a person or legal entity whose bid to carry out the work has been accepted by 
the Employer. 

 
 Contractor's bid : means the completed bid document submitted by the Contractor to the 

Employer. 
 

 Contract amount : means the amount of contract worked out on the basis of accepted bid. 
 

 Completion of work : means completion of the entire contracted work. Exhaustion of quantity of 
any particular item mentioned in the bid document shall not imply completion of work or any 
component thereof. 

 Day: means the calendar day. 

 Defect : means any part of the work not completed in accordance with the specifications included 
in the contract.    

 Department: means department of urban administration and development, Madhya Pradesh and 
................(Name of ULB) as the case may be.  

 Drawings : means drawings including calculations and other information provided or approved by 
the Engineer-in-Charge. 
 

 Employer :  means the party as defined in the Contract Data, who employs the Contractor to carry 
out the work. The employer may delegate any or all functions to a person or body nominated by 
him for specified functions. The word Employer/Government/Department  wherever used denote 
the Employer 

 Engineer: means the person named in contract data sheet.  

 Engineer in charge:means the person named in the contract data. 

 Engineer In Chief : Engineer In Chief of Directorate, Urban Administration and Development 

 Equipment : means the Contractor's machinery and vehicles brought temporarily to the Site for 
execution of work. 

 Government: means Government of Madhya Pradesh. 

 In Writing: means communicated in written form and delivered against receipt. 

 Material : means all supplies, including consumables, used by the Contractor for incorporation in 
the work. 

 Superintending engineer: means superintending engineer of the concerned division of the mp 
urban administration & development department as the case may be. 

 Stipulated date of completion : means the date on which the Contractor is required to complete 
the work. The stipulated date is specified in the Contract Data.  

 Specification :  means the specification of the work included in the Contract and any modification 
or addition made or approved by the Engineer-in-Charge.  
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 Start Date :  means the date 14 days after the signing of agreement for the work. However, the 
employer may extend this time limit by another 14 days, as and when required. 

 Sub-Contractor : means a person or corporate body who has a Contract (duly authorized by the 
employer) with the Contractor to carry out a part of the construction work under the Contract. 

 Temporary Work : means work designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the work. 

 Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning where ever 
used.   

 UADD :  Urban Administration and Development Department 

 Variation : means any change in the work which is instructed or approved as variation under this 
contract. 

 Work: the expression "work" or "works" where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and taken 
to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     
    2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to be 
recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

 
    2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 
3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract Data. 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 
sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The address 
and contract details for communication with the Employer/Engineer shall be as per the details 
given in Contract Data Sheet. Communication between parties that are referred to in the 
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) 
shall also be effective on confirmation of the transmission. The notice sent by registered post or 
speed post shall be effective on delivery or at the expiry of the normal delivery period as 
undertaken by the postal service. In case of any change in address for communication, the same 
shall be immediately notified to Engineer-in-Charge 

5. Subcontracting  
Subcontracting shall be permitted for contracts value more thanamount specified in the Contract 
Datawith following conditions. 
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a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not 
alter the Contractor's obligations.  

b. The following shall not form part of the sub-contracting: 
i. hiring of labour through a labour contractor, 
ii. the purchase of Materials to be incorporated in the works, 
iii. hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralised 
registration system for contractors of the GoMP. 

6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to 
deploy required number of technical staff, recovery as specified in the Contract Data will be made 
from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 
three days and has no further connection with the Works in the Contract. 

7. Force Majeure 
7.1 The term "Force Majeure" means an exceptional event or circumstance: 
            a) Which is beyond a party’s control, 
            b) Which such party could not reasonably have provided against before entering into the contract, 
      c) Which, having arisen, such party could not reasonably have avoided or overcome, and 
 d)Which is not substantially attributed to the other Party 
             Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 

listed below, so long as conditions (a) to (d) above are satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies), 
(ii) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio activity, 

except ass may be attributed to the Contractor’s use of such munitions, explosives, radiation 
or radio activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 
7.2    In the event of either party being rendered unable by force majeure to perform any duty or discharge 

any responsibility arising out of the contract, the relative obligation of the party affected by such 
force majeure shall upon notification to the other party be suspended for the period during which 
force majeure event lasts. The cost and loss sustained by either party shall be borne by respective 
parties. 

7.3    For the period of extension granted to the Contractor due to Force Majeure the price adjustment 
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of Price 
adjustment clause.  

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 
extended by the period for which such cause lasts. Should the delay caused by force majeure 
exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 
holding mutual discussions. 

8. Contractor's Risks 
8.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 
information submitted by the contractor shall be the responsibility of the Contractor alone, 
notwithstanding the fact that designs/drawings or other documents have been approved by the 
department. 

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or 
the employer, against all action, suits, claims, demands, costs etc. arising in connection with 
injuries suffered by any persons employed by the contractor or his subcontractor for the works 
whether under the General law or under workman's compensation Act, or any other statute in force 
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at the time of dealing with the question of the liability of employees for the injuries suffered by 
employees and to have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works  
10.1The Contractor shall construct, install and maintain the Works in accordance with the Specifications 

and Drawings as specified in the Contract Data 
10.2   In the case of any class of work for which there is no such specification as is mentioned in contract 

Data, such work shall be carried out in accordance with the instructions and requirement of the 
Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, Machinery, tools implements and generally of all means used for the 
fulfilment of this contract whether such means may or may not approved of or recommended by the 
Engineer. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 
and carry out the Engineer's instructions for dealing with them. 

 
12. Dispute Resolution System 

      12.1  No dispute can be raised except before the Competent Authority as defined in Contract data in 
writing giving full description and grounds of Dispute. It is clarified that merely recording protest while 
accepting measurement and/or payment shall not be taken as raising a dispute. 

 
12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 

45 days of its first occurrence shall not be entertained and the Employer shall not be liable for claims 
arising out of such disputes. 

12.3 The Competent Authority shall decide the matter within 45 days.   
12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract data. The Appellate Authority shall decide the 
dispute wiithin 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preffered before the adhya Pradesh 
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The contractor shall have to continue execution of the works with due diligence notwithstanding 
pendency of a dispute before any authority or forum. 

 
B. Time Control 

13.  Programme 
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, and timing for all the 
activities in the Works for the construction of works.  

13.2 The program shall be supported with all the details regardingkey personnel, equipment and 
machinery proposed to be deployed on the works for its execution. The contractor shall submit the 
list of equipment and machinery being brought to site, the list of key personnel being deployed, the 
list of machinery/equipments being placed in field laboratory and the location of field laboratory 
along with the Programme 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.  

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 
longer than the period stated in the Contract Data. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted.    

 13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations 
 
14. Extension of Time 
14.1 If the Contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in 
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
charge shall forward the aforesaid application to the competent authority as prescribed. 
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14.2 The competent authority shall grant such extension at each such occasion within a period of 30 
days of receipt of application from contractor and shall not wait for finality of work. Such extensions 
shall be granted in accordance with provisions under clause- 15 of this agreement. 

14.3    In case of the work already in progress, the contractor shall proceed with the execution of thr works, 
including maintenance thereof, pending receipt of the decision of the competent authority as 
aforesaid with all due diligence. 

 
15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed 

by the Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensed with. 
15.3     In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same. 
15.4     Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 

damages as is laid down in the Contract Data 
15.5    In the event of delay in execution of the works as per the timelines mentioned in the contract data 

the Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated 
damages liveable until the contractor makes such delays good. However, the Engineer-in-charge 
shall accept bankable security in lieu of retaining such amount. 

15.6      If the contractor is given extension of time after liquidated damages have been paid, the engineer 
in charge shall correct any over payment of liquidated damages by the Contractor in the next 
payment certificate. 

15.7     In the event the contractor fails to make good the delay until completion of the stipulated contract 
period (including extension of time) the sum so retained shall be adjusted against liquidated 
damages levied. 

 
16.  Contractor's quoted offer : NA 

The contractor’s quoted lump sum offer referred to in the "Bid for works" will be deducted/ added 
from/to the net amount of the bill after deducting the cost of material supplied by the department. 
 

C. Quality Control 
17.  Tests 
17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and having such 
equipments as are specified in the Contract Data. 

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in the 
Contract Data. 

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried out 
through Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the 
Engineer-In –Charge and the cost of the such testing shall be deducted from the payments due to 
Contractor. 

18.  Correction of Defects noticed during the Defect Liability Period 
18.1       Thedefect liability period of work in the contract shall be the Contract Data 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of 

the Defect Liability Period. The Defect Liability Period shall automatically stand extended until the 
defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess the 
cost of having the Defect corrected, and the cost of correction of the Defect shall be recovered 
from the Performance Security or any amount due or that may become due to the contractor and 
other available securities. 
 

D. Cost Control 
 
19. Variations - Change in original Specifications, Designs, Drawings etc. 
19.1 The Engineer in charge shall have power to make any alterations, omissions or additions to or 

substitutions for the original specifications, drawings, designs and instructions, that may appear to 
him to be necessary during the progress of the work and the contractor shall carry out the work in 
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accordance with any instructions which may be given to him in writing signed by the Employer, 
and such alterations, omission, additions or substitutions shall not invalidate the contract and any 
altered, additional or substituted work, which the contractor may be directed to do in the manner 
above specified, as part of the work, shall be carried out by the contractor on the same conditions 
in all respects on which he agree to do the main work.  

19.2 The time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original contract work and the certificate of the Engineer 
in charge shall be conclusive as to such proportion.  

20.  Extra items 
20.1      All such items which are not in the priced BOQ shall be treated as extra items. 

 
21.  Payments for Variations and / or Extra Quantities 
21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this 

clause shall be worked out in accordance with the following provisions in their respective order:- 
a.        The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are 

specified in the contract for the work. 
b.         If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be 

arrived at by applying the quoted tender percentage on the SOR rate. 
c.          If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be 

derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) 
for the work. 

d.         If the rates are for the altered, substituted work cannot be determined in the manner specified in 
the sub clause (c) above-then the rates for such composite work item shall be worked out on the 
basis of the concerned schedule of rates minus/plus the percentage quoted by the contractor. 

e.        If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for 
the altered, or substituted work item cannot be determined in the manner specified in sub clause 
(b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as 
defined in the Contract data on the basis of the rate analysis derived out of prevailing market rates 
when the work was done.  

f.           But under no circumstances, the contractor shall suspend the work on the plea of non acceptability 
of rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate 
approved by Engineer in charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

 
22.  No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Government, for any reason whatsoever, 

not require the whole or any part of the work as specified in the bid to be carried out, the Engineer 
in charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any 
part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of 
any profit or advantage which he might have derived from the execution of work in full or on 
account of any loss incurred for idle men and machinery due to any alteration or restriction of work 
for whatsoever reason. 

22.3  The Engineer in charge may supplement the work by engaging another agency to execute such 
portion of the work, without prejudice to his rights. 

23.  No Interest Payable  
 No interest shall be payable to the Contractor on any payment due or awarded by any authority. 
 
24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security , 
if any; and/or Security deposit and/or any sums payable under the contract to the contractor..  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 
recovered from any payment due to the contractor under any other contractor of the department, 
including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land revenue Code. 
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25.  Tax 
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. But the 
rates shall be excluding excise duty exemption on pipes as per Norms 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in 
respect of materials actually consumed on public work, shall be borne by the Contractor.   

25.3     Any Changes in the taxes due to change in legislation or for any other reason shall not be payable 
to the contractor. 

 
26. Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of work in 

general or specific scale for specific works or by other special orders. 
26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment.   
26.3. Any over/excess payments detected, as a result of such check measurement or otherwise at any 

stage upto the date of completion of the defect liability period specified in this contract, shall be 
recoverable from the Contractor, as per clause 24 above. 

 
27. Termination by Engineer in Charge 
27.1     If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by 

notice require the Contractor to make good the failure and to remedy it within a specified 
reasonable time. 

27.2       The Engineer in charge shall be entitled to terminate the contract if the Contractor 
a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance 

of his obligations under the contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  
c) without reasonable excuse fails to comply with the notice to correct a particular defect within a 

reasonable period of time; 
d) the Contractor does not maintain a valid instrument of financial Security, as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the maximum 

amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory 

as specified in the Contract Data.  
g) if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data. 

27.3     In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice 
to the contractor, terminate the contract and expel the Contractor from the site. However, in the 
case of sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract 
immediately. 

27.4     Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by 
giving notice to the contractor. 
 

28. Payment upon Termination  
28.1    If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the 

work accepted on final measurements, less advance payments and penalty as indicated in the 
Contract Data. The amount so arrived at shall be determined by the Engineer-in-charge and shall 
be final and binding on both the parties. 

28.2 payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the 
value of the work done, the reasonable cost of removal of Equipment, repatriation of the 
contractor’s personnel employed solely on the works, and the contractor’s costs of protecting and 
securing the works and less advance payments received up to the date of the certificate, less 
other recoveries due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be recovered as per clause 24 above. 

29. Performance Security 
The Contractor shall have to submit performance security and additional performance security, if any, as 

specified in Bid data sheetat the time of signing of the contract. The contractor shall have to 
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ensure that such performance security and Additional performance, if an, security remains valid for 
the period as specified in the Contract data. 

30. Security Deposit 

30.1      Security deposit shall be deducted from the each running bill at the rate as specified in the 
contract data. The total amount of security deposit so deducted shall not exceed the percentage of 
contract price specified in the Contract data. 

30.2    The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt 
assigned to the Employer, with validity up to 3(three) months beyond the completion of defect 
Liability PERIOD/ extended Defect Liability. 

30.3      The Security deposit shall be refunded on completion of defect liability period. 
 
31.Price Adjustment 

 31.1     Applicability 
1. Price adjustment shall be applicable only if provided for in the contract data.  

2. The price adjustment clause shall apply only for the works executed from the date of singing of the 
agreement until the end of the initial intended completion date or extensions granted for reasons 
attributed to the Employer by the Engineer. 

3.   The contractor shall not be entitled to any benefit arising from the price adjustment clause for 
extension in the contract period for reasons attributed to the contractor. 

4.In the Force Majeure event the price escalation clause shall apply. 
31.2      Procedure 
1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with following principles and procedures and as per formula given in 
the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in the contract 
data. 

3.  Following expression and meaning are assigned to the work done during each quarter: 
 R= Total value of work during the quarter. It would include the amount of secured advance 

granted, if any, during the quarter, less the amount of secured advance recovered, if any during 
the quarter, less value of material issued by the department, if any during the quarter. 

3 Weightages of various components of the work shall be as per the Contract Data. 
31.3 To the extent that fullcompensation for any rise or fall in costs to the contractor id not covered by 

the provisions of this or other clauses in the contact, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs. 

31.4    The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical 
average of the indices relevant of the calendar month. 

31.5   For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative, 
i.e. if the price adjustment is in favor of the Employer, the same shall be recovered from the sums 
payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 
32.1      Payment of advances shall be applicable if provided in the Contract Data. 

32.2      If applicable, the Engineer in charge shall make interest bearing advance payment to the 
contractorof the amounts started in the Contract Data, against provision by the contractor of an 
unconditional Bank Guarantee in a form and by nationalized/Scheduled banks, in the name as 
stated in the Contract data, in amounts equal to the advance payment. The Guarantee shall 
remain effective until the advance payment has been repaid, but the amount of the guarantee shall 
be progressively reduced by theamounts repaid by the contractor. 

32.3      The rate of interest chargeable shall be as per Contract data. 
32.4   The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only fro new construction machinery. 
  32.5     The advance payment shall be recovered as stated in the Contract data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be taken 
of the advance payment or its recovery in assessing valuations of work done, variations, price 
adjustments, compensation events, or liquidated damages. 

33. Secured Advance 
33.1     Payment of secured advance shall be applicable if provide in the Contract data. 

33.2    If applicable, the Engineer shall make advance payment against materials intended for but not yet 
incorporated in the works and against provision by the contractor of an unconditional bank 
guarantee in a form and by a nationalized/scheduled bank, in the name as stated in the contract 
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data, in amounts equal to the advance payment. The bank guarantee shall remain effective until 
the advance payment has been adjusted, but the amount of the guarantee shall be progressively 
reduced by the amounts adjusted by the contractor. 

33.3     The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract 
Data. 

33.4The secured advance paid shall be recovered as stated in the Contract data. 
 
34. Payment Certificates 
 The payment to the contractor will be as follows for construction work: 

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed 
less the cumulative amount certified previously, supported with detailed measurement of the items 
of work executed as per the Billing Break-up in section 6. 

(b) The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to 
the contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 
Engineer/Engineer in charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Billing 
Breakup given in Section 6. 

(e) The value of work executed shall also include the valuation of variations and compensation 
events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other 
recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the 
final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed or be considered as an admission of the 
due performance of the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

E. Finishing the Contract 
 
35. Completion Certificate 

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer 
in charge after physical completion of the work. 

35.2 After final payment to the contractor, a final completion certificate in the prescribed format in the 
contract data shall be issued by the Engineer in charge. 

 
36. Final Account 
36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate of 
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify 
any payment that is due to the Contractor within 45 days of receiving the Contractor’s account if it 
is correct and complete. If the account is not correct or complete, the Engineer shall issue within 
45 days a schedule that states the scope of the corrections or additions that are necessary. If the 
Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the 
competent authority as defined in the Contract data, who shall decide on the amount payable to 
the contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided 
in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment 
certificate within 28 days.  

 
G. Other Conditions of Contract 

37.  Currencies 
All payments will be made in Indian Rupees. 

38.  Labour 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 
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38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require. 

39.  COMPLIANCE WITH LABOUR REGULATIONS 
39.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government or the local authority.  Salient 
features of some of the major labour laws that are applicable to construction industry are given in 
the Contract data. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time. 

 
40.        Audit and Technical examination 
 Government shall have the right to cause an audit and technical examination of the works and the 

final bill of the contract including all supporting vouchers, abstract etc. To be made after payment 
of the final bill and if as a result of such audit and technical examination nay sum is found to have 
been overpaid in respect of any work done by the contractor under the contract or nay work 
claimed by him to have been done under the contract and found not to, have been executed, the 
contractor shall be liable to refund the amount of overpayment and it shall be lawful for 
government to recover the same from him in the manner prescribed in clause 24 above and if it is 
found that the contractor was paid less than what was due to him, under the contract in respect of 
any work executed by him under it, the amount of such under payment shall be duly paid by 
government to the Contractor. 

 
41.Death or permanent invalidity of contractor 
 During continuance of the contract, the contractor and his sub-contractors shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications, and bye 
laws of the state or central government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the state or the major labour laws that are applicable to construction 
industry are given in the contract data. The contractor shall keep the employer indemnified in case 
any action is taken against the employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made their under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause  or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules regulations including amendments, if any, on the part of the contractor, the 
engineer/employer shall have the right to deduct from any money due to the contractor including 
his amount of performance of security. The employer/engineer shall also have right to recover 
from the contractor any sum required or estimated to be required for making good teh loss or 
damage suffered by the employer. The employees of the contractor and the sub contractor in no 
case shall be treated as the employees of the employer at any point of time. 

 
42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in Bhopal 
or of the courts at the place where this agreement is entered into. No other jurisdiction shall be 
applicable.  

[End of GCC] 
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     Contract Data 

Clause 
reference 

Particulars Data 

1.14 Employer (Name of ULB ……………………) 
1.15 Engineer Engineer as notified by the employer 

1.16 
Engineer in charge Executive Engineer of ULB (If ULB does not have 

Executive Engineer posted, the Executive Engineer of 
Division office of UADD) 

1.22 Stipulated period of completion  
3 Language & Law of Contract English & Indian Contract Act 1872 
 

            4 
Address & contact details of the 
Contractor 

As per Annexure H 

 Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail. 

__________________________________________ 
__________________________________________ 
 

5 Subcontracting permitted for 
contract value  

25% of the Contract value 

 
 
6 

Technical Personnel to be 
provided by the contractor – 
requirement & 

As per Annexure I (Format I-3) 

 Penalty, if required Technical 
personal not employed 

Rs. 20,000/- per month 

10 Specifications C 
 Drawings As per Annexure N 
 Component authority for deciding 

dispute under Dispute resolution 
system 

Superintending Engineer of UADD in charge of 
Concerned Division 
 

12  Appellate Authority for deciding 
dispute under Dispute resolution 
system 

Engineer –In-Chief /Chief Engineer UADD 

13 Period of submission of updated 
construction program 

15 days upon signing the agreement 

 Amount to be withheld or not 
submitting construction program 
in the prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting 
Time Extension 

Authority notified by the Employer 

 Milestones laid down for the 
contract 

YES/NO 

15 If Yes, details of milestones As per Annexure O 
 Liquidated damage As per Annexure P 

17 List of equipments for lab  As per Annexure Q 
 Time to establish lab 2 months of signing the agreement 
 Penalty for not establishing field 

Laboratory 
0.20% of the Contract amount till the establishment of 
Lab 

18 Defect Liability Period 12 Months after physical completion of work 
21 Competent authority for 

determining the rate 
Engineer-In-Chief 

27 Any other conditions for breach 
of contract 

______________________________________ 
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Clause 
reference 

Particulars Data 

28 Penalty  Penalty shall include 
(a)Security deposit as per clause 30 of General 
conditions of contract and 
(b)Liquidated damages imposed as per clause 15 or 
performance security (Guarantee) including 
additional performance security (Guarantee), if any, 
as per clause 29 of General conditions of contract, 
whichever is higher. 

29 Performance Guarantee 
(security) shall be valid upto 
 

Till issue of physical completion certificate as per 
clause 35.1 

 
30 

Security deposit to be deducted 
from each running bill 

As the rate of 7 %  

 Maximum limit of deduction of 
security deposit 

Up to 7 % of Final contract amount. 

31 Price adjustment formula and 
procedure to calculate 

As per Annexure R 
(NOT APPLICABLE) 

31.1(1) Price adjustment shall be 
applicable 

 
(NOT APPLICABLE) 
 

32 32.1 Mobilization and 
Construction Machinery Advance 
applicable 

No Mobilization an Construction Machinery Advance 
payable 

 32.2 If yes, unconditional Bank 
Guarantee 

In the format prescribed in Annexure - S 

 32.3 If yes, Rate of interest 
chargeable on advance  

10% annual simple interest 

 32.4 If yes, Type & Amount 
payment that can be paid 

1. Mobilization advance-Not more than___% of 
contract amount 
2. Construction Machinery advance-not more than 
___% of contract amount 

 32.5 If yes, Recovery of Advance 
payment 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of 
the contract amount is executed and recovery of total 
advance shall be done on pro-rata basis and shall be 
completed by the time work equivalent to 80% of the 
contract amount is executed. 
In addition to the recovery of principal amount, 
recovery of interest shall be carried out as calculated 
on the outstanding amount of principal at the close of 
each month. The interest shall be accrue from the 
day of payment of advance and the recovery of 
interest shall commence when 10% of the contract 
amount is executed and shall be completed by the 
time work equivalent to 80% of the contract amount 
is executed. 

33 33.1 Secured Advance applicable No Security Advance payable 

 33.2If yes, Unconditional bank 
Guarantee 

In the format prescribed in Annexure-T 
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Clause 
reference 

Particulars Data 

 33.3 If yes, Conditions for 
secured Advance 

a) The materials are in accordance with the 
specification of works, 
b) Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
engineer. The contractor shall store the bulk 
material in measurable stacks, 
c) The Contractor’s records of the requirements, 
ordered, receipt and use of materials are kept in 
a form approved by the Engineer and such 
records shall be available for inspection by the 
Engineer; 
d) The contractor has submitted whit his 
monthly statement the estimated value off the 
materials on site together with such documents 
as may be required by the engineer for the 
purpose of valuation of the materials and 
providing evidence of ownership and payment 
thereof; 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. 

 33.4 If yes, recovery of secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

35 Completion certificate- After 
physical completion of the work 

As per Annexure - U 

 Final Completion Certificate – 
after final payment on completion 
of the work 

As per Annexure - V 

36 Competent Authority  __________________ 

39 Salient features of some of the 
major labour laws that are 
applicable  

As per Annexure - W 

41 Competent Authority __________________ 
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Annexure – N(See 

clause 10 of Section 3 of GCC) 
DRAWINGS 
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Annexure – O(See 

clause 10 of Section 3 of GCC) 
 

DETAILS OF MILESTONES 

(Shall be decided by ULB for every project) 
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Annexure – P 
   (See clause 10 of Section 3 of GCC) 

 

COMPENSATION FOR DELAY 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 
to the contractor, the Employer shall retain an amount from the sums payable and due to the 
contractor as per following scale –  

i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of the 
work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under 
consideration – 5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under 
construction – 7.5% of the work remained unexecuted in the related time span. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% 
of the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays 
which are not attributable to the Contractor shall be considered. The slippage on any milestone is 
if made good in subsequent milestones or at the time of stipulated period of completion, the 
amount retained as above shall be refunded. In case the work is not completed within the 
stipulated period of completion along with all such extensions which are granted to the Contractor 
for either Employer’s default or Force Majeure, the compensation shall be levied on the contractor 
at the rate of 0.05% per day of delay limited to maximum of 10% of contract price. 

The decision of Chief Engineer shall be final and binding upon both the parties. 
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Annexure – Q 
  (See clause 10 of Section 3 of GCC) 

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R  
   (See clause 10 of Section 3 of GCC) 

 

PRICE ADJUSTMENT 

The formulas for adjustment of price are as follow: 

R = value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

S. No. Component 
Percentage of 

component in the work 

1 Cement – Pc  

2 Steel –Ps  

3 Bitumen – Pb  

4 POL – Pf  

 

 Weightages of various components of the work shall be as determined by the competent technical 

sanction authority. 

 

Adjustment for cement component  

i. Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be 

paid in accordance with the following formula: 

  Vc         =     0.85 x Pc/100 x R x (C1-C0)/C0 

 Vc      =    increase or decrease in the cost of work during the month under Consideration due to 

changes in rates for cement. 

C0       =    The all India Wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1     =   The all India average wholesale price index for Grey cement for the month under  

consideration as published by Ministry of Industrial Development, Government of India, 

New Delhi. (www.eaindustry.nic.in) 

  Pc           =     Percentage of cement component of the work 

       Note:             For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

 

 Adjustment of Steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid 

in accordance with the following formula: 

Vs         =      0.85 x Ps x /100 x R x (S1-S0)/S0 

Vs      =    Increase or decrease in the cost of work during the month under consideration due to     

changes in the rates for steel. 

S0       =     The all India wholesale price index for steel (Bars and Rods) on the date of opening of 

bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

S1      =   The all India wholesale price index for steel (Bars and Rods) for the month under 

consideration as published by the Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps            =     Percentage of steel component of the work. 

       Note:           For the application of this clause, index of Bars and rods has been chosen to represent 

steel group. 

 Adjustment of bitumen component 

(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the 

following formula: 
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Vb =    0.85 x Pb/ 100 x R x (B1-B0) / B0 

Vb =   Increase or decrease in the cost of work during the month under consideration due to changes 

in rates for bitumen. 

B0 =    The official retail price of bitumen at the IOC depot at nearest center on the date of opening of   

Bids. 

B1 =   The official retail price of bitumen of IOC depot at nearest center for the 15th day of the month 

under consideration.  

 Pb =    Percentage of bitumen component of the work. 

 

 Adjustment of POL (fuel and lubricant) component 

(v)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 

Vf =    0.85 x Pf / 100 x R x (F1-F0) / F0 

Vf =      Increase or decrease in the cost of work during the month under consideration due to changes 

in rates for fuel and lubricants. 

F0 =   The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at    

nearest  center on the date of opening of Bids. 

F1 =    The official retail price of HSD at the existing consumer pumps of IOC at the nearest center for 

the 15th day of month of the under consideration. 

 Pf =     Percentage of fuel and lubricants component of the work. 

          Note:    For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group.    
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Annexure - S 
(See clause 32 of Section 
3 -GCC ) 

 
BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE 
 
  To, 
        ______________  [name of Employer] 
        ______________  [address of Employer] 
        ______________ [name of Contractor]  

 ln accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 
Construction Machinery Advance") of the above-mentioned Contract________________[name and 
address of Contractor] (hereinafter called "the Contractor") shall deposit with 
________________[name of Employer] a bank guarantee to guarantee his proper and faithful 
performance under the said Clause of the Contract in an amount of [amount of Guarantee* [in words]. 
We, the ______________________ [bank of financial institution] as instructed 'by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the 
payment to _____________ [name of Employer] on his first demand without whatsoever right of 
obligation on our part and without his first claim to the Contractor, in the amount not exceeding 
[amount of guarantee]*[in words].  
We further agree that no change or addition to or other modification of the terms of the Contractor or 
Works to be performed there under or of any of the Contract documents which may be made between 
[name of Employer] and the Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
This guarantee shall remain valid and in full effect from the date of the advance payment under the 
Contract until ______________[name of Employer] receives full repayment of the same amount from 
the Contractor.                

Yours truly, 
    Signature and Seal : 

Name of Bank/Financial Institution: 
Address : ' 
Date : 

 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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          Annexure –T  

(See clause 33 of Section 3- GCC) 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

This indenture made the----------------day of --------------20--------BETWEEN----------------
(hereinafter called the contractor which expression shall where the context so admits or implies be 
deemed to include his executors, administrators and assigns) or the one part and the Employer of the 
other part. 

 Whereas by an agreement dated-------------(herein called the said agreement) the contractor has 
agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on 
the security of materials absolutely belonging to him and brought by him to the site of the works the 
subject of the said agreement for use in the construction of such of the works the subject of the said 
agreement for use in the construction of such of the works as he has undertaken to execute at rates 
fixed for the finished work (inclusive of the cost of materials and labour and other charges)   

   AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees-------
-------------on the security of materials the quantities and other particulars of which are detailed in 
Accounts if Secured Advance attached to the Running Account Bill for the said works signed by the 
Contractor on---------------and the Employer has reserved to himself the option of making any further 
advance or advances on the security of other materials brought by the Contractor to the site of the said 
works. 

 Now THIS INDENTURE WITNESSTH that in pursuance of the said agreement and in 
consideration of the sum of Rupees------------------on or before the execution of these presents paid to 
the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of 
such further advances (if any) as may be made to him as a for said the Contractor doth hereby 
convenient and agree with the President and declare as follows: 

That the said sum of Rupees-----------------------so advanced by the Employer to 

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 
employed by the Contractor in or towards expending the execution of the said works and for no other 
purpose whatsoever. 

(1) That the materials details in the said Account of Secured Advances which have been offered to and 
accepted by the Employer as security are absolutely the Contractor's own propriety and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance_ on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 
materials in respect of which an advance has be made to him as aforesaid. 
 

(2) That the materials detailed in the said account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer. 
 

(3) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 
Engineer or anyofficer authorized by him. In the event of the said materials or any part thereof being 
stolen, destroyed     or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with other materials of 
like quality or repair and make good the same required by the Engineer. 
 

(4) That the said materials shall not be removed from the site of the said works exceptwith the written 
permission of the Engineer or an officer authorized by him on that 
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(5) That the advances shall be repayable in full when or before the Contract receives payment from the 
Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done than on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the Contractor's bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated.  

(6) That if the Contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing of the Employer shall immediately on the 
happening of such default be re-payable by the Contractor to be the Employer together with interest 
thereon at twelve percent per annum from the date or respective updates of such advance or 
advances to the date of repayment and with all costs, charges, damages and expenses incurred by 
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason 
of the default of the Contractor and the Contractor hereby covenants and agrees with the Employer to 
reply and pay the same respectively to him accordingly.  

(7) That the Contractor hereby charges all the said materials with the repayment to the Employer of the 
said sum of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, 
damages and expenses payable under these presents provided always and it is hereby agreed and 
declared that notwithstanding anything in the said agreement and without prejudice to the power 
contained therein if and whenever the covenant for payment and repayment here-in-before contained 
shall become enforceable and the money owing shall not be paid in accordance there with the 
Employer may at any time thereafter adopt all or any of the following courses as he may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the contractor in accordance with the provision in that behalf contained in the said 
agreement debiting the contractor with the actual cost of effecting such completion and the amount 
due to the contractor with the value of work done as if he had carried it out in accordance with the 
said agreement and at the rates thereby provided. If the balance is against the contractor, he is to 
pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under these 
presents and pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.  

(8) That except in the event of such default on the part of the contractor as aforesaid interest on -the said 
advance shall not be payable. 

(9) That in the event of any conflict between the provisions of these presents and the said agreement the 
provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been here-in-before expressly 
provided for the same shall be referred to the Employer whose decision shall be final and the 
provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. ' ‘ 
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Annexure - U 
(See clause 35 of section 3 -GCC) 

Physical Completion Certificate 
 
Name of Work: 

____________________________________________________________________________________

__ 

____________________________________________________________________________________

_ 

____________________________________________________________________________________

_ 

 

 

Agreement No. ______________________Date________________________ 

Amount of Contract Rs __________________________ 

Name of Agency: ______________________________ 

Used MB No.: __________________________________ 

Last measurement recorded 

a. Page No. & MB No.:____________________________ 

b. Date:_______________________________________ 

 

 

Certified that the above mentioned work was physically completed on.................   (Date) and taken over 

on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done 

properly. 

 

 

Date of issue 

          Executive Engineer 

          ________________ 

          ________________ 
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Annexure-V 
(See clause 35 of section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

____________________________________________________________________________________
____________________________________________________________________________________
__________________________________________ 

Agreement No._______________________________________ Date: ______________ 

Name of Agency:________________________________________________________ 

Used MB No._______________________________ 

Last Measurement recorded 

b. Page No. & MB No._______________________ 

c. Date___________________________________ 

Certified that the above mentioned work was physically completed on__________(date) 

And taken over on__________(date). 

Agreement amount Rs.____________ 

Final amount paid to contractor Rs._____________ 

 

Incumbency of officers for the work 

 

                           I have satisfied myself to bets of my ability that the work has been done properly. 

Date of Issue 

 

                                           Executive Engineer 

       
  ________________ 

       
    ________________ 
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Annexure – W 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labour Laws Applicable 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment.  
 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, 
five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages 
for every completed year of service. The Act is applicable to all establishments employing the 
prescribed minimum number (say, 10) or more employees. 
 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions 
by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable 
under the Act are: 

i.       Pension or family pension on retirement or death as the case may be. ' 

ii.      Deposit linked insurance on the death in harness of the worker. 

iii.     Payment of P.F. accumulation on retirement/death etc.  

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc.  
 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures 
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is, required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 
they employ prescribed minimum (say 20) or more contract labour. 
 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways is scheduled employment. 
 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 
be paid and what deductions can be made from the wages of the workers.  
 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in 
the matters of transfers, training and promotions etc. 
 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 

(j)   Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.  

(k)   Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and gets these certified by 
the designated Authority. 

(l)   Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 
and Employers. The Trade Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulations o employment of 
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children in all other occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

(n)  Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain facilities such 
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.  

(o)   The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 
construction work and employs the prescribed minimum (say, 10) or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as. may be modified by the Government., The Employer of the establishment- is required 
to provide safety measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near the-work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. it is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 
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      Section 3 
          Conditions of Contract 
Part-II Special Conditions of Contract [SCC] 

1. GENERAL: 

 The special conditions are supplementary conditions to the TENDER and shall form the part of the 
contract. 

1.1 It shall be the responsibility of BIDDER to co-ordinate with traffic authority, Railways, MPRDC, 
M.P. Electricity Board, Telephone authority, various authorities including Public Health 
Engineering, Water resource Department for obtaining necessary permissions regarding crossing 
of road/railway tracks, shift of various types of public utilities like existing pipe line, sewer line, 
cable etc. as may be required for the due fulfillment of the obligations under this contract. Nagar 
parishad, _______ shall deposit all charges including charges for Electric Connection, Crossing of 
Railway and Road way etc. as may be necessary for seeking required permissions from different 
authorities but it shall be the primary responsibility of the contractor/firm to pursue with various 
authorities and obtain the permissions at the earliest. If as a result of excavation of trenches the 
underground services such as water main electric telephones cable, sewer lines become naked 
and unsupported it shall be the responsibility of the contractor to make suitable and necessary 
arrangement as per direction of the Engineer-in-Charge for their protection and no extra payment 
on this account will be made to the contractor. Any damages caused to the above mentioned 
underground services due to negligence of the contractor or otherwise the same shall be made 
good by the contractor at his own cost. 

 

2.0 Accuracy of Lines, Levels and Grades 

2.1 The various works shall be done true to line, level and grade. The periodical checking of these by 
the Engineer or Engineer's representative shall not absolve the Contractor of his responsibility 
regarding their accuracy. In case of any deviation or discrepancy in line, level or grade at the 
meeting faces, the contractor shall make good the discrepancy at his own cost and without any 
compensation for the additional work if any involved. Whenever such a discrepancy is found to 
arise at the junction of works being carried out by different Contractors the responsibility to set 
right their respective discrepancies shall be fixed by the Engineer whose decision shall be final 
and binding on the Contractors concerned. Engineer shall further have the unquestioned right if 
need be to rectify the discrepancies and recover the cost from the Contractor or Contractors 
according to proportions as he May consider reasonable. 

2.2 The details of location and the nearest permanent bench marks. Reference Grid Marks shall be 
obtained by the Contractor in writing from the Engineer. Temporary bench mark for day to day use 
shall be fixed with reference to above permanent bench marks with double leveling. The Grid Co-
ordinates and its references May be obtained from the Engineer. 

3.0 Arrangements of Water and Electric Power 

 Arrangement for water and electric power required by the Contractor for the works shall be made 
by him at his own cost. Employer will however recommend to the State Electricity Board for giving 
the connection and power to the Contractor. However the Employer will bear no responsibility in 
this respect. 

4.0 Measures for Prevention of Fire 

4.1 The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass without a 
written permission from the Engineer. 

4.2 When such permission is given and also in all cases when destroying out of dug trees, brush 
wood, grass etc. by fire, the Contractor shall take necessary measures to prevent such fire 
spreading to or otherwise damaging surrounding property. 

4.3  Any damage caused by the spreading of such fire, whether in or beyond limits of the Employer's 
property, the amount of the damage shall be recovered by the Engineer from the Contractor's Bills 
as damages or deducted by any other duly authorized officer from any sums that May be due or 
become due from the Employer to the Contractor under the contractor otherwise. 

4.4  The Contractor shall bear the expenses of defending any action or law proceedings that May be 
brought by any person by injury sustained owing to neglect of precautions to prevent the spread of 
fire and shall pay any damage and cost that May be awarded in consequence. 
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5.0 Site Order Book 

 A site order book shall be kept at the Employer's office on the site of the work. As far as possible 
all orders regarding the works are to be entered in this book. All entries therein shall be signed by 
the Engineer on his representative and the contractor or his authorized representative. In 
important cases the Engineer will countersign the entries which have been made. The site order 
book shall not be removed from the work site except with written permission of the Engineer and 
the Contractor or his representative shall be bound to take note of all instructions and directions 
meant for the Contractor as entered in the site order book without having to be called on 
separately to note them. The Engineer shall submit periodically copies of the remarks in the site 
order book to the Employer for record and to the contractor for submitting compliance report. 

6.0 Foundations Depth/Levels. 

 The drawings indicate the general foundation levels to be adopted for the different conditions of 
the structures. During execution these levels May be modified to suit the site conditions. The 
Contractor shall not be liable to any compensation for any minor delays on this account. However 
this May be considered for granting suitable extension in the completion period if necessitated by 
such events. 

7.0 Approach Road 

 Necessary approach roads for various construction of components of the work like Intake, WTP, 
OHT etc. shall be satisfactorily constructed and maintained by the Contractor at his own cost. 

8.0 Regulation and Bye-Laws 

 The contractor shall conform to the regulations, bye laws or any other statutory rules made by any 
local authorities or by the Government and shall protect and indemnify the Employer against any 
claims or liability arising from or based on the violations of any such laws, ordinance, regulations, 
orders and decrees etc. 

9.0 Contractor to use Excavated Hard Rock 

 All useful materials like hard rock etc. excavated by the Contractor at site shall be the property of 
Employer and shall be issued to the Contractor at the issue rate of Rs. 200/- per cum. It shall be 
binding on the Contractor to use it as rubble, metal aggregate etc. after breaking into the required 
size for concrete work and as directed by the Engineer. 

10.0 Income Tax 

 During the course of contract period, deductions of Income Tax shall be made at the prevailing 
rate of Department  of Income Tax Government of India and as revised from time to time as per 
the advice of Income Tax authorities. 

11.0 Supply and Arrangement of Materials 

(1) The contractor shall make his own arrangement for supply of materials including cement and steel. 
The contractor shall be responsible for all transportation and storage of the materials at site and 
shall bear all the related costs. The Engineer shall be entitled at any time to inspect or examine all 
such materials. The contractor shall provide reasonable assistance for such inspection or 
examination as May be required. 

(2) The contractor shall keep an accurate record of use of materials like cement and steel used in the 
works in a manner prescribed by the Engineers. 

12.0 Cement 

(a) The Contractor shall stock his requirement so as to ensure utilization of cement within 60 days but 
in no case later than 90 days Cement older than the period aforesaid shall not be used on any 
work except with the written permission of the Engineer, and after satisfactorily passing such lest 
as he May specify. The Contractor shall forthwith remove from the work such cement that 
Engineer has not allowed. The final disposal of such cement shall comply with the rules in force at 
the time and as the Engineer May approve 

(b) Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kept to 
assure continuity of the work. The Contractor shall provided and maintain efficient water proof 
storage sheds for cement on the site of work. It shall be stacked on the platform 30 cms. above 
the floor level and shall be covered with tarpaulin or any other impervious covering materials in 
order to protect the cement bags from moisture. The cement shall be neatly stacked in an orderly 
manner so as to allow an easy access and count. The arrangement of storage and utilization shall 
be such as to ensure the utilization of cement in the order of its arrival at the stores and the 
Contractor shall maintain satisfactory records which would at any time show the date of receipt 
and proposed utilization of cement laying in the stores at site. 
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(c) The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have 
authority to check and examine the method of storage, record accounting and security provided by 
the Contractor. The Contractor shall comply with instructions that May be issued by the Engineer 
in this connection. The Contractor shall further at all times satisfy the Engineer on demand and by 
the production of records and books or submission of returns and proforma or by other proofs that 
May be demanded that the cement brought from the approved manufacturer with date of receipt & 
consumption etc. The Contractor shall at all times keep his records up to date to enable the 
Engineer to apply such checks as he May desire to impose. 

 The contractor shall provide a double locking arrangement to the store the key of one of the locks 
being with the Engineer or his representative at site. The Engineer or his authorized agent will 
have the authority to verify the stocks and check the consumption in any manner he thinks proper. 

13.0 Special Condition Regarding Conditional TENDER 

 The BIDDER will have to give an under taking with the instrument of Earnest Money to the effect 
that there are no conditions in the TENDER and if any conditions are found the same shall be 
ignored. 

 If such an under taking is not found with the Earnest Money the TENDER will not be opened and 
not taken into consideration. However in case the contractor gives such an undertaking at the time 
of opening of TENDER the same May be considered. 

14.0Design and Drawings 

(1)  Bidder shall carryout detail survey and investigations (including soil test) as may be required for 
preparation of detail designs and drawings.  

(2) The detailed design and drawing shall be prepared by Contractor andsubmitted toGovernment 
Engineering College for examination through CMO and the observations made by the examining 
institute shall be duly incorporated by Contractor without any claims what so ever in this regard. 
Thereafter the drawing duly vetted by engineering college shall be submitted to chief engineer for 
final approvals. 

(3)  The approved drawings shall remain in the sole custody of the Engineer. The Contractor shall 
obtain and make at his own expense any further copies required by him. At the completion of the 
contract the Contractor shall return to the Engineer all Drawings provided under the Contract. 

One copy of the Drawings to be kept on Site. 

(4)  One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the Contractor 
on the site and the same shall at all reasonable times be available for inspection and use by the 
Engineer and the Engineer's Representative and by any other person authorized by the Engineer 
in writing. 

  Disruption of Progress 

(5)  The Contractor shall give written notice to the Engineer whenever planning or progress of the 
works is likely to be delayed or disrupted unless any further drawing or order, including a direction, 
instruction or approval is issued by the Engineer within a reasonable time. The notice shall include 
details of the drawing or order required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late. 

  Delay and Cost of delay of Drawings 

(6)  If, by reason of any failure or inability of the Engineer to issue within a time reasonable in all the 
circumstances any drawing or order required by the Contractor in accordance with sub-clause (3) 
of this Clause, the Contractor suffers delay then the Engineer shall take such delay into account in 
determining any extension of time to which the Contractor is entitled under Clause 44 hereof. 
However the Contractor shall not be entitled to any compensation for such delay, except extension 
of time.  

  Further Drawings and Instructions 

(7)  The Engineer shall have full power and authority to supply to the Contractor from time to time 
during the progress of the Works such further drawings and instructions as shall be necessary for 
the purpose of the proper and adequate execution and maintenance of the Works The Contractor 
shall carry out and be bound by the same. 

 

15.0 Operation and Maintenance  

 Contractor shall operate and maintain the water supply project of Nagar Palika/Parishad…….. for 
5 years after successful completion of works, for which Contractor shall be paid separately. The 
details of the operation and maintenance alongwith the payment is given on annexure Y and Z. 
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16.0 Sufficiency of TENDER 

 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his TENDER for the Works and of the rates and prices of various Quantities and 
the Schedule of Rates and Prices, if any, which TENDER rates and prices shall, except in so for 
as it is otherwise provide in the Contract, cover all his obligations under the Contract and all 
matters and things necessary for the proper execution and maintenance of the Works. If, however, 
during the execution of the Works the Contractor shall encounter physical conditions, other than 
climatic conditions on the Site, or artificial obstructions, which conditions or obstruction could, in 
his opinion, not have been reasonable foreseen by an experienced contractor the Contractor shall 
forthwith give written notice thereof to the Engineer's Representative and if in the opinion of the 
Engineer, such conditions or artificial obstructions could not have been reasonably foreseen by an 
experienced contractor, than the Engineer shall certify and the Employer shall pay the additional 
cost to which the Contractor shall have been put by reason of such conditions, including the 
proper and reasonable cost. However the Engineer in charge decision shall be final & binding. 

 

CHIEF MUNICIPAL OFFICER/COMMISSIONER 

NAME OF ULB 
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Section 4 

Price Break-Up Schedule 

S. No. Name of the work 
Commissioning & Performance Pro-rata Share % 

1.0 
 
 
 

__ 

2.0 
 
 
 

__ 

3.0 
 
 
 

__ 

4.0 
 
 
 

__ 

5.0 

 
 
 
 

__ 

6.0 
 
 
 

__ 

7.0 

 
 
 
 

__ 

8.0 

 
 
 
 

__ 

 
Note:  
1.0 Under this agreement, it is clarified that any payment for the work of feeder/ distribution/ road restoration/ 

house service connection/ Ht feeder for any executed quantity shall only be made on the item rates given 
against each item of the work, after these given rates are adjusted by a factor explained in point no. 2 
below. Accordingly the total lumpsum accepted tender cost shall be adjusted as per actual work done 
under these items.   
Thus, any increase or decrease in the work described above (pipe line, road restoration and house 
connection work) shall be paid or deducted from the total agreement cost of the work on the basis 
of the unit rates of actual quantities of these items executed. 

2.0 The final rates of above items shall be the rates plus or minus the overall percentage of the approved lumpsum 
tender cost. If the accepted cost of this tender is “x” than all the above mentioned rates shall be adjusted by a 
factor of “x” / (__) and the increase/reduction shall be done on the basis of such adjusted rates. 

3.0 As per clause 51 of GC  if any order for change of scope is issued the contractor shall be liable to execute 
quantities more than the above quantities, if required as per site conditions and payment for such excess 
work shall also be made on the adjusted rates mentioned in point no. 2 above. Such excess quantities 
shall however remain within the 10% of the agreement cost of the total work.  

4.0 Bidder shall be responsible for road restoration of pipe trenches till one rainy season. In case of any repair 
to be made because of bad quality of construction the same shall be made good without any extra cost.   

5.0 Bidder shall carry out fencing along the boundary of OHT and WTP.     
6.0 The scope of work includes crossing of Railway/Highway as may be required for laying of pipeline. No extra 

payments hall be made to the contractor for doing the same. 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
 

This agreement, made on the day of __________________between (name and address of Employer) 

(hereinafter called “the Employer) and ________________(name and address of contractor) hereinafter 

called "the Contractor" of the other part.  

                    Whereas the Employer is desirous that the Contractor execute 

____________________(name and identification number of Contract) (hereinafter called "the Works") 

and the Employer has accepted the Bid by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein, at a cost of Rs. __________________________ 

 

     NOW THIS AGREEMENT WITNESSED as follows: 

1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned 

to them in the conditions of contract hereinafter referred' to and they shall be deemed to form and be 

read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in  the manner prescribed by the 

Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  

i.     Letter of Acceptance 

ii.    Contractor's Bid 

iii.  Condition of Contract: General and Special 

iv.  Contract Data 

v.     Bid Data 

vi.    Drawings 

vii.  Bill of Quantities and _ 

viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

 
The Common Seal of affixed in the presence of: 

 
Signed, Sealed and Delivered by the said 
__________________________________________________ in the presence of: 

 
 

Binding Signature of Employer ________________________________ 
 
Binding Signature of Contractor________________________________ 
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Section-6 
ANNEXURE : X 

BILLING  BREAK-UP 
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ANNEXURE : Y 
Operation and Maintenance : 
 
The Bidder shall be responsible for the operation and maintenance of the project for a period of 5 
years from the date of successful completion of the work. During O&M all the expenses for repairs, 
replacements & consumables except electricity (to be borne by Nagar parishad as per actual) shall 
be on the part of Bidder. It shall be the responsibility of Bidder that the system runs at desired 
capacity and efficiency during the O&M period. ULB shall extend all the necessary support to the 
Bidder for fulfilling the Obligations for operating and maintaining the system successfully. During 
O&M the scope of Contractor shall be,  
 
Details of the operation and maintenance, 
1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 
 
 Details of Staff, 
 

S.No. Particulars Minimum 
Qualification 

Experience No. Minimum 
monthly salary 
at the start of 

O&M in 
Rupees 

1.0 Project Manager B.E.(Civil) 5 years  30,000 
2.0 Chemist BSc.(Che) 3 years  12,000 
3.0 Electrician ITI (Elect.) 3 years  10,000 
4.0 Valve man/Fitter ITI 3 years  7,200 
5.0 Skilled labours - -  7,200 
6.0 Un skilled labours - -  6,000 

 
The payment against the O&M shall be made every year on satisfactory upkeep and running of the 
system @ …………. % of the sanctioned Bid cost with an increment of 6% every succeeding year 
after 2nd year,   

S.No. Year % of amount to be paid by ULB 

1.0 1st Year  
2.0 2nd Year  
3.0 3rd Year  
4.0 4th Year  
5.0 5th Year  

 Total  

The payment against the O&M shall be made in 4 equal installments after completion of each 
quarter.Period of Operation and Maintenance can be extended upto 10 years on the same terms and 
conditions as mentioned in this Bid. If bidder will not employ the no. of staffs shown, proportionate 
deduction shall be made accordingly. 
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           ANNEXURE : Z 

 
Operation and Maintenance Estimate 

 
 


