GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT]

Notice Inviting e-tenders

The Executive Engineer (E), Mumbai-Il (MCED-1V), CPWD, B wing,
2nd Floor, New Office Building, CGS Colony, Sector-7, Antop hill, Mumbai-37,
e-mail ID eeemced4@rediffmail.com on behalf of President of India invites online Hert
rate/ percentage rate tenders from Single Bid system from Approved and Eligible Contractors
of CPWD Enlisted in Composite (Building and Road) Category for executing the following
work:

NIT No.:- 41/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27
Name of Work :- (1) Upgradation of IEI fans i/c providing and fixing various types
of LED fittings, ceiling fans i/c dismantling of old fans & fittings , switch/socket etc. of
Library bldg. at CIFE New Campus Versova, Mumbai. (2) Providing & fixing of LED
Flood Lights in Gymnasium at ICAR- CIFE, New Campus, Mumbai. (SH : Various
E&M works).

Estimated Cost:- 3 12,02,795.00

Earnest Money:- 3 24,056.00

Period of Completion:- 03 Months (Three Months)

Last Time and Date of Submission of Bid:- 29/05/2026 at 15:00 Hrs

The tender forms and the other details can be obtained from the website
www.etender.cpwd.gov.in or WWW.eprocure.gov.in

Executive Engineer (E)
For & On Behalf of President of India
Mumbai-ll (MCED-IV), CPWD, Mumbai
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INFORMATION AND INSTRUCTION FOR BIDDER FOR e-TENDERING

The Executive Engineer (E), Mumbai-II (MCED-1V), CPWD, B wing, 2nd Floor,
New Office Building, CGS Colony, Sector-7, Antop hill, Mumbai-37 e-mail ID

eeemced4@rediffmail.com

on behalf of President of India invites online Htem

rate/percentage rate tenders from Single Bid system from Approved and Eligible

Contractors of CPWD Enlisted in Composite (Bu

AY
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1. The intending bidder must read the terms and condition of CPWD-6 carefully.
He should only submit his bid if he consider himself eligible and he is in
possession of all the document required.

Information and instruction for bidders posted on website shall form part of the
bid document.

. The bid document consisting of plans, specifications, the schedule of quantities

of various types of items to be executed and the set of terms and conditions of
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the contract to be complied with and other necessary documents can be seen and
downloaded from website www.etender.cpwd.gov.in or www.eprocure.gov.in
free of cost.

4. The bid can only be submitted after deposition of original EMD either in
the office of Executive Engineer Inviting bids or division office of any
Executive Engineer, CPWD within the period of bid submission. (The EMD
document _shall only be issued from the place in_which the office of
receiving division office is situated) and uploading the mandatory scanned
documents such as Demand draft or pay order or Banker's cheque or deposit at
call Receipt of Fixed Deposit Receipts and bank guarantee of any scheduled Bank
towards EMD in favour of Executive Engineer as mentioned in NIT, receipt for
deposition of original EMD to division office of any Executive Engineer,
CPWD and other document as specified.

The contractor already registered on the e-tendering portal will have
option to continue by paying tender processing fee upto one year from
the date of registration, or to switch over to new registration without
tender processing fee any time. All new registration from 01/04/2015 will
be without tender processing fee.

5. Those contractors not registered on the website mentioned above, are required
to get registered beforehand. If needed they can be imparted training on online
tendering process as per details available on the website. The intending bidder
must have valid class-III digital signature to submit the bid.

6. The intending bidder must have valid class-III digital signature to submit the
bid.

7. On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

8. Contractor can upload documents in the form of JPG format and PDF format.

9. Contractor must ensure to quote rate of each item. The column meant for
quoting rate in figures appears in yellow color and the moment rate is entered, it
turns sky blue.

10. In addition to this, while selecting any of the cells a warning appears that if any
cell is left blank the same shall be treated as “0”.

11. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of
such item shall be treated as “0” (Zero).

12. SC/ST contractor enlisted under class V category are exempted from processing
fee payable to ITI.

13. Bidder is requested to carry out a physical survey at site to get familiar with
system installed at site no hindrance shall be given at site on these grounds.
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Eligibility Criteria / Experience of work:-

SH-A -Approved and Eligible CPWD Enlisted Contractors in Composite (Buildings &
Road) Category having Valid Electrical Contractor License or undertaking that they
will either obtain valid electrical license at the time of execution of electrical work or
associate the contractor having valid electrical license of appropriate class.
(Undertaking Form Enclosed.) and duly registered with ESIC and EPFO Authorities
shall be eligible to apply. Joint ventures are not accepted.
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List of Documents to be scanned and uploaded within the period of tender submission:

1. Demand Draft/Insurance Surety Bonds/ Pay order or Banker's Cheque/ FDR of any
Commercial Bank against EMD. To be uploaded in the eligibility document section.

2. Enlistment Order of the CPWD Contractor in Composite (Buildings & Road) Category.
To be uploaded in the eligibility document section.

3. Valid Electrical Contractor License or undertaking that they will either obtain valid
electrical license at the time of execution of electrical work or associate the
contractor having wvalid electrical license of appropriate class. (Undertaking Form

Enclosed.)

4. GST Registration certificate and upto date file return of the state in which the work
is to be taken up, or as required by GST authorities then in such a case the bidder
shall scan and upload following under taking along with other bid documents. If
work is awarded to me, I/we shall obtain GST registration Certificate of the State, in
which work is to be taken up, within one month from the date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier, failing which
I/We shall be responsible for any delay in payment which will be due towards me/us
on a/c of the work executed and/or for any action taken by CPWD or GST
department in this regard. To be uploaded in the eligibility document section.

5. Registration certificate of EPFO, ESIC to be uploaded in the eligibility document
section.

6. Copy of receipt for deposition of original EMD (PROFORMA “A”) to the division office
of any Executive Engineer, CPWD (The EMD document shall only be issued from the
place in which the office of receiving division office is situated) To be uploaded in the
eligibility document section.

7. Certificate as per PROFORMA “B”.
8. The training certificate of ERP issued through LMS portal of ERP which is imparted
to the contractor should be scanned and uploaded with all other requisite documents

or undertaking that contractor shall obtain certificate within 45 days from award of
the work.

Assistant Executive Engineer (P) (E) Executive Engineer (E)
Mumbai-II, CPWD, Mumbai. Mumbai-II, CPWD, Mumbai.
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Undertaking Form

UNDERTAKING FOR ASSOCI ATING VALID ELECTRICAL
CONTRACTOR LICENSE HOLDER

1. Name of Work: (1) Upgradation of IEI fans i/c providing and fixing
various types of LED fittings, ceiling fans i/c dismantling of old fans
& fittings , switch/socket etc. of Library bldg. at CIFE New Campus
Versova, Mumbai. (2) Providing & fixing of LED Flood Lights in
Gymnasium at ICAR- CIFE, New Campus, Mumbai. (SH : Various
E&M works).

2. NIT No. 41/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27
3. Estimated Cost. Rs. 12,02,795/-
4. Amount of Earnest Money Deposit Rs. 24,056/-

5. Last date of submission of bids 29/05/2026 upto 3:00 PM.

I undertake that I will either obtain valid electrical license at the time of execution
of electrical work or associate the contractor having valid electrical license of
appropriate class after acceptance of tender along with Performance Guarantee
otherwise department shall forfeit the deposited EMD absolutely & shall reject
my/our tender and debar me/us from re-tendering for this work”

Signature :-

Agency NAME i-....ccveeseinsnsssissssssnssssssassssssassns

Agency Address :-
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1.

1.1

1.1.1

CPWD-6 FOR e-TENDERING

Hem—rate/percentage rate tenders from Single Bid system from Approved and
Eligible Contractors of CPWD Enlisted in Composite (Building and Road) Category

for executing and—these—ef—apprepmate—hst—ef—M—ES—BSNL—RaMay—ané

and-roads;-if there-is-no-State PWD(B&R) for the work of (1) Upgradation of IEI
fans i/c providing and fixing various types of LED fittings, ceiling fans i/c
dismantling of old fans & fittings , switch/socket etc. of Library bldg. at CIFE
New Campus Versova, Mumbai.

The enlistment of the contractors should be valid on the last date of submission of
tenders.

In case the last date of submission of tender is extended, the enlistment of
contractor should be valid on the original date of submission of tenders.

The work is estimated to cost Rs 12.02.795/-. This estimate, however, is given
merely as a rough guide.

The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the tenders. He will also nominate
Division which will deal with all matters relating to the invitation of tenders.

For composite tender, besides indicating the combined estimated cost put to tender,
should clearly indicates the estimated cost of each component separately. The
eligibility of tenderer will correspond to the combined estimated cost of different
components put to tender.
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2. Agreement shall be drawn with the successful tenderer on prescribed Form No.
CPWD 7/8 (or other Standard Form as mentioned) which is available as a Govt. of
India Publication and also available on website www.cpwd.gov.in. Tenderer shall

quote his rates as per various terms and conditions of the said form which will form
part of the agreement.

3. The time allowed for carrying out the work will be 03 Months (Three Months) from
the date of start as defined in schedule ‘F’ or from the first date of handing over of the
site, whichever is later, in accordance with the phasing, if any, indicated in the tender

documents.
4. The site for the work is available.
OR
5. The bid document consisting of plans, specifications, the schedule of quantities of

various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard General
Conditions Of Contract Form can be seen from website www.etender.cpwd.gov.in_or
www.cpwd.gov.in free of cost.
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6. After submission of the bid the contractor can re-submit revised bid any number of
times but before last time and date of submission of tender as notified.

7. White submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time
and date of submission of tender as notified.

8. When bids are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the tender submitted earlier shall become invalid.

9. Demand Draft/Insurance Surety Bonds/ Pay order or Banker's Cheque/ FDR of any
Commercial Bank against EMD. (drawn in favour of Executive Engineer(E), MCED-
IV, CPWD, Mumbai-37.) shall be scanned and uploaded to the e-tendering
website within the period of bid submission. The original EMD should be
deposited either in the office of Executive Engineer inviting the bids or
division office of any Executive Engineer, CPWD with the period of bid
submission. (The EMD document shall only be issued from the place in
which the office of receiving division office is situated). The EMD receiving
Executive Engineer shall issue a receipt of disposition of earnest money
deposit to the bidder in the prescribed format (enclosed) uploaded by
tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the
intending bidder upto the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such
case, minimum 50% of earnest money or Rs. 20 lakh, whichever is less, shall
have to be deposited in shape prescribed above, and balance may be deposited
in shape of Bank Guarantee of any scheduled bank having validity for six month
or more from the last date of receipt of bids which is to be scanned and uploaded
by the intending bidders.

Copy of Enlistment Order and certificate of work experience and other documents
as specified in the press notice shall be scanned and uploaded to the e-tendering
website within the period of bid submission. However, certified copy of all the
scanned and uploaded documents as specified in press notice shall have
to be submitted by the lowest bidder only within a week physically in the
office of the tender opening authority.

Online tender documents submitted by intending bidders shall be opened only
of those bidders, whose original EMD deposited with any division of CPWD
and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 29/05/2026 .

10.  The Bid submitted shall become invalid and cost of bid & e-tender processing fee shall
not be refunded if:

1) i) The bidder is found ineligible.

ii)  The bidder does not upload all the document (including GST registration) as
stipulated in the bid document including the copy of receipt for deposition of
Original EMD instrument.
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iil)  If any discrepancy is noticed between the document as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest
tenderer in the office of the tender opening authority.

iv) The lowest bidder does not deposit physical EMD within the prescribed
time limit of opening of tender.

11. The contractor whose tender is accepted, will be required to furnish performance

guarantee of 5% (Five Percent) as per the latest circular dated 27/02/2026 within the
period specified in Schedule F. This guarantee shall be in the form of Demand
Draft/Insurance Surety Bonds/ Pay order or Banker's Cheque/ FDR of any
Commercial Bank against EMD in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule ‘F’. including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee.
The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses / registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board with in the period
specified in schedule F.

12. Intending Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall
be responsible for arranging and maintaining at his own cost all materials, tools &
plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a tender by a tenderer implies that he has read this notice
and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of the work.

13. The competent authority on behalf of the President of India does not bind itself to
accept the lowest or any other tender and reserves to itself the authority to reject any
or all the tenders received without the assignment of any reason. All tenders in which
any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the tenderer shall be summarily rejected.

14. Canvassing whether directly or indirectly, in connection with tenderers is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will
be liable to rejection.

15. The competent authority on behalf of President of India reserves to himself the right

of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same at the rate quoted.
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The contractor shall not be permitted to tender for works in the CPWD Circle
(Division in case of contractors of Horticulture/Nursery category) responsible for
award and execution of contracts, in which his near relative is posted a Divisional
Accountant or as an officer in any capacity between the grades of Superintending
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any gazette officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition
by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of gazette rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the previous permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission
of the Government of India as aforesaid before submission of the tender or
engagement in the contractor’s service.

The tender for the works shall remain open for acceptance for a period of Eifteen/

thirty/Hortyfivel-sixty/-ninety(15/30/45/60/90} days from the date of opening of
tenders#Mne%y—days—(—QO)—ﬁrem—the date—of-opening—of financial-bid—in—case

speetaJ-lzed—weFk (strike out as the case may be) if any tenderer w1thdraws hlS
tender before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and conditions of the tender which are not
acceptable to the department, then the Government shall, without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the said earnest money as
aforesaid. Further the tenderer shall not be allowed to participate in the retendering
process of the work.

This notice inviting Tender shall form a part of the contract document. The
successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority shall within 15 days from the stipulated date of start of the work,
sign the contract consisting of:-

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded at
the time of invitation of tender and the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence
leading thereto.

b) Standard C.P.W.D. Form 1/ 8 or other Standard C.P.W.D. Form as mentioned

For Composite Tenders
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21.

22,

The intending bidders are required to update their profile in CPWD e-
tender portal and to upload their bids well in advance of last date of
submission of tender. Any issue related to updating profile uploading
tender can be resolved through the concerned Executive Engineer /
Assistant Executive Engineer P) (E) (e-mail Id
eeemced4@rediffmail.com) or ERF help line no. 18001803286 or e-mail
Id Cpwd.support@techmahindra.com. The e-tendering bidders are also
advised not to wait to raise any issues till the last date of submission of
bid in their own interest.

CPWD does not have its own fund. Payment will be done only after funds
received from client.
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lcewn-ms | CPwp

CPWD PWD-7/8
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender/HemRate Tender & Contract for Works Tender for the
work of:- (1) Upgradation of IEI fans i/c providing and fixing various types of LED
fittings, ceiling fans i/c dismantling of old fans & fittings , switch/socket etc. of Library
bldg. at CIFE New Campus Versova, Mumbai.

(i) To be submitted by 29/05/2026 at 15.00 hours on as per the NIT.

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on
29/05/2026 as per the NIT in the office of Executive Engineer(Elect),
Mumbai-II, CPWD, Mumbai-37.

Issued to

Signature of officer issuing the document ...............

Designation Executive Engineer(Elect)...
Date of Issue 20/05/2026
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for Fifteen/thirty/ fertyfive/sixty/ ninety (15/30/45/60/90)
days from the date of openmg of tenders#N-met—y—d—ays—@O)—ﬁem—t-he d-ate—ef—epenm«g—ef—ﬁn—aneml

(strlke

out as the case may be) and not to make any modification in its terms and conditions.

A sum of Rs. 24,056/ is hereby forwarded in Demand Draft/Insurance Surety Bonds/ Pay order
or Banker's Cheque/ FDR of any Commercial Bank against EMD. If 1/We, fail to furnish the
prescribed performance guarantee within prescribed period. I/'We agree that the said President
of India or his successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if I/'We fail to commence work as
specified, I/'We agree that President of India or the successors in office shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the said earnest money and
the performance guarantee absolutely, otherwise the said earnest money shall be retained by
him towards security deposit to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form. Further, I/We agree that in case of forfeiture of Earnest Money & Performance
Guarantee as aforesaid. I/We shall be debarred for participation in the re-tendering process of
the work.
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I/We undertake and confirm that eligible similar work(s) has/have not
been got executed through another contractor on back to back basis. If I failed to
execute the work after awarded or failed to submission of PG in time department
can take action as per rules and regulation of department in time to time.
Further that, if such a violation comes to the notice of Department, then I/We
shall be debarred for tendering in CPWD in future as per latest circular
Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and
other records connected with the work as secret/confidential documents and shall
not communicate information/derived therefrom to any person other than a
person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

Dated: Signature of Contractor
Witness:
Postal Address
Address:
Occupation:
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for an on behalf of the President of India for a sum
of Rs. cee deeeesesstcscestcsissciinninns (Rupees

The letters referred to below shall form part of this contract agreement:-

(@)

(b)
(©
For & on behalf of President of India
Signature
Dated: Designation
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[PROFORMAOFSCHEDULES | crwp

PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’ AS PER SCHEDULE OF WORK ATTACHED
Schedule of quantities (as per PWD-3)
SCHEDULE 'B'

Schedule of materials to be issued to the contractor.

S.No. Description of item Quantity Rates in figures & Place of issue
words at which the
material will be

charged to the
contractor
1 2 3 4 5
NIL

SCHEDULE 'C'
Tools and plants to be hired to the contractor
S.No. Description Hire charges per day Place of issue

1 2 3 5

NIL

SCHEDULE ‘D’
Extra schedule for specific requirements/document for the work, if any.

AS PER SHEET ATTACHED

SCHEDULE ‘E’

Reference to General Conditions of contract:- General Conditions of Contract
2023 (Maintenance work) CPWD-
7/8 with up-to date corrections slip
issued till last date of submission of
bid.

Name of work: (1) Upgradation of IEI fans i/c providing and fixing
various types of LED fittings, ceiling fans i/c
dismantling of old fans & fittings , switch/socket etc.
of Library bldg. at CIFE New Campus Versova,
Mumbai. (2) Providing & fixing of LED Flood Lights
in Gymnasium at ICAR- CIFE, New Campus,
Mumbai. (SH : Various E&M works).

(i) Estimated cost of work:- Rs. 12,02,795/-
(ii) Earnest money:- Rs. 24.056/-
(iii) Performance Guarantee:- @ 5 % As per the lates circular dated 27/02/2026
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(iv) Security deposit :- @2.5% of Tendered value + Additional @2.5% for LED

Items

SCHEDULE 'F'
GENERAL RULES & DIRECTIONS:Officer inviting tender:Executive
Engineer(Elect), Mumbai-I1I,CPWD, Mumbai-37.

Maximum percentage for quantity of items of work to be executed beyond which rates
are to be determined in accordance with Clauses 12.2 & 12.3: See below under
clause 12 of Schedule ‘F’

Definitions:
2(v) Engineer-in-Charge Executive Engineer(Elect),
Mumbai-II,CPWD, Mumbai-37
or success or thereof
2(viii) Accepting Authority As per delegation of Financial Power
2(x) Percentage on cost of materials and
Labour to cover all overheads and profits: 15%
2(xi) Standard Schedule of Rates: DSR-2025 with upto date
correction slips, MR
2(xii) Department : CENTRAL PUBLIC WORKS DEPARTMENT

9(ii) Standard CPWD Contract Form 7 for General Conditions of Contract for
CPWD work -2023 with amendments
issued

Clause 1

Time allowed for submission of
Performance  Guarantee, Programme

Chart (Time and Progress) and 7 Days
applicable labour licenses, registration

with EPFO, ESIC and BOCW Welfare

Board or proof of applying thereof from

the date of issue of letter of acceptance.

Maximum allowable extension with late fee

@ 0.1% per day of performance guarantee 7 Days
amount beyond the period provided in (i)

above.

Clause 2
Authority for fixing compensation under clause 2: CE.Mumbai-I.CPWD,Mumbai
or success or thereof

Clause 2A

Whether Clause 2A shall be applicable No
Clause 5

Number of days from the date of issue of letter

of acceptance for reckoning date of start 10 days
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Clause 5.1

Schedule of handing over of site:

18

Site is available.

Part Portion of site Description | Time Period for handing over reckoned
from date of
issue of letter of intent.
Part A | Portion without --- N.A
any hindrance
Part B | Portions with --- N.A
encumbrances
Part C | Portions dependent on --- N.A
workof other agencies
Schedule of issue of Designs
Part Portion ofDesign Description Time Period for issue of design reckoned
A from dateof receipt of tenders.
Part Portion already included| Full N.A
B-1 inNIT
Part Portions of --- N.A
B-2 Architectural Designs to
be issued
Part Portions of E&M --- N.A
B-3 Designs tobe issued
Table of Milestone (s)
Sl Description of Time allowed for| % Amount of tendered cost to
No. | Milestone achieving in days be
(Physical) (fromdate of start) | with-held in case of non-
achievementof milestone
1 Submission of drawings, NA ---
make & model
alongwith datasheets
2 Supply of material NA —_
3 Installation of material NA —
4 Testing & NA -—-
commissioning
5 Handing over NA -

Time allowed for execution of work:-

Authority to decide:
(i) Extension of time

[D/D-Drive/PWD 6 & 8 Profoma/NIT 2017-18/NIT.]
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Chief Engineer-MUMBALI-I,
MUMBALI or successor thereof
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(ii) Rescheduling of mile stones Chief Engineer-MUMBAI-I, CPWD,
MUMBALI or successor thereof.

(iii) Shifting of date of start in case of delay in Executive Engineer (E), MUMBAI--II, CPWD,
handing over of site or successor thereof

Clause 5.2
Nature of Hindrance recording: As per GCC applicable.

Clause 5.4

Schedule of rate of recovery for delay in submission of the modified programme in terms
of days.

S.N. [ Contract Value Recovery (in Rupees)
[©) Less than or equal to Rs T Crore 500

(1) More than Rs 1 Crore but less than or equal | 1000

to Rs 5 Crore
(i1) More than Rs 5 Crore but less than or 2500

equal to Rs 20

Crore
(111) More than Rs 20 Crore 2500

Clause 6 Applicable

Clause 7
Gross work to be done together with net payment /adjustment
of advances for material collected, if any, since the last such

payment for being eligible to interim payment Rs. 4 Lakh
Clause 7A
Whether Clause 7A shall be applicable Yes/Ne
Clause 8A
Authority to decide compensation on
account if contractor fails to submit Executive Engineer (E),
completion plans MUMBAI--II, CPWD,
MUMBAI or successor
thereof
Clause 10A

Materials to be provided by the Contractor Yes, applicable.

Clause 10B
Whether clause 10-B shall be applicable No

Clause 10C
Component of labour expressed as percent of value of work: 25%

Clause 10CA : Not Applicable
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Materials covered under this Nearest material (other | Base price of all

clause than cement, | the materials
reinforcement bars and covered
structural steel) for | under clause 10CA
which All India | (excluding GST)
Wholesale price index
to befollowed

Not Applicable
Clause 10CC ... NOT APPLICABLE...

Clause 10 CC to be applicable in contracts with stipulated period

of completion exceeding the p

eriod shown in next column ... ...... months

Schedule of component of other Materials, Labour, POL etc. for price escalation.

Component of civil (except materials covered under clause 10CA)
construction Materials expressed as percent of total value of work.

Component of Labour -

/Electrical
- Xm

expressed as percent of total value of work. Y e %

Component of P.O.L. -

expressed as percent of total value of work. 7z ... %

Clause 11
Specifications to be followed:
for execution of work

[PROFORMAOFSCHEDULES | cPwD

Clause 12 Type of Work

C.P.W.D. General Specifications for PART-I INTERNAL-

2023) & PART-II (EXTERNAL-2023), HVAC-2024,PART-III
2003 (Lifts & Escalators), PART-IV 2023 (Substations), PART-
V 2020 (Wet Riser & Sprinkler System), PART-VII 2013 (DG
Set), PART-VIII-2013 (Gas Based Extinguishers) as amended

upto date.

Maintenance work

Authority to decide deviation

1. Upto 1.25 times of contract amount : Executive Engineer (E), MUMBAI—

II, CPWD, MUMBAI or successor
thereof

2. 1.25 to amount 1.50 time of
Contract amount

Chief Engineer , MUMBAI-I, CPWD,
MUMBALI or successor thereof

3. 1.50to 2.0 times of contract amount : SDG (Mumbai) (in exceptional

case)

12.2.& 12.3 Deviation limit beyond which clauses 12.2 & 12.3 shall apply for building
work. Deviation limit for all items No Limit

Clause 16

Competent Authority for deciding reduced rates Chief Engineer- MUMBAI-1 CPWD,

MUMBAI - 20 or successor thereof.

Clause 18:

- Reqd. as per Scope of work—
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List of mandatory machinery tools & plants to be
deployed by the contractor at site:

Clause 19:

Labour laws to be complied by the contractor:

The contractor shall obtain a valid license
under the Contract Labour (R&A) Act,
1970 and the Contract Labour (Regulation
and Abolition) Central Rules, 1971. The
contractor shall also obtain a valid license
under the said Act before the
commencement of the work, and continue
to have a valid license until its completion.
The Contractor shall also comply with
provisions of the Inter — State Migrant
Workmen (Regulation of Employment and
Conditions of Service) Act, 1979.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction ~ Workers  (Regulation  of
Employment & Conditions of Service) Act,
1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Clause 19 L
Contribution of EPF and ESI

The ESI and EPF contributions on the part of employer in respect of this contract shall be
paid by the contractor. These contributions on the part of the employer paid by the
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis.
The verification of deployment labour will be done through biometric attendance system or
any other suitable method by the Engineer in Charge. The applicable and eligible amount
of EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 days of
submission of documentary proof of payment provided same are in order

Clause 25: Settlement of Disputes by Conciliation an Arbitration:

SI. Description of DRC
No
1. Conciliator SDG (Mumbai) or successor thereof

Authority

2. Arbitrator Appointing | Chief Engineer CPWD, MUMBAI-1 or successor thereof|

3. Place of Arbitration Mumbai

Assistant Executive Engineer (P) (E)
Mumbai-II, CPWD, Mumbai.
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PROFORMA “A”
RECEIPT OF DEPOSITION OF ORIGINAL EMD
(To be filled by the contractor / Firm at the time of Bid submission)

(Receipt NO. covvviiiineiiiiiiniiiinricinnrecsennnes /Date ceeiiiiiiiiiiiiiiiiiiiinnannns )

1. Name of work :- (1) Upgradation of IEI fans i/c providing and fixing various types
of LED fittings, ceiling fans i/c dismantling of old fans & fittings , switch/socket etc.
of Library bldg. at CIFE New Campus Versova, Mumbai. (2) Providing & fixing of
LED Flood Lights in Gymnasium at ICAR- CIFE, New Campus, Mumbai. (SH :
Various E&M works).

2. NIT No. :- 41/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27
3. Estimated Cost :- Rs. 12,02,795/-

4. Amount of Earnest Money Deposit :- Rs. 24,056/-

5. Last date of submission of bid :- 29/05/2026

6. EMD drawn in favour of Executive Engineer (E), MCED-IV, CPWD, Mumbai-37

(To be filled by NIT approving authority/ EE at the time of issue of NIT and uploaded
alongwith NIT)

1. NAME Of CONEIACIOL ...t e e e e e e
2. Form Of EVID ..o
3. Amount of Earnest Money Deposit.................coooiiiiiiiiiiiiiiiiiiiiiiii e

4. Date of submisSion Of KM ... ..o

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAQ)
alongwith Office stamp
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PROFORMA “B”

CERTIFICATES :-

1. The rates quoted are Net and inclusive of all duties, levies & taxes without any conditions.
We understand that any condition in the price bid shall make the tender liable for
cancellation.

2. I/we have inspected and examined the site and its surroundings is / are satisfied before
submitting our bid as to the nature of the ground and sub-soil (so far as is practicable), the
form and nature of the site, the means of access to the site, the accommodation I/we may
require and in general shall myself / ourselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect our bid. I/we shall be
deemed to have full knowledge of the site whether I/we inspect it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. I/we shall be
responsible for arranging and maintaining at our own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for executing
the work unless otherwise specifically provided for in the contract documents.

3. Submission of a bid by I/we implies that I/we have read this notice and all other contract
documents and has made myself / ourselves aware of the scope and specifications of the
work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to us by the Government and local conditions and other factors having a bearing on
the execution of the work.

4. Certified that except for the departures brought down me / us, the tender complies with
the BOQ-Schedule of work, Specifications and Terms & Conditions of the NIT in all
respect.

CONTRACTOR’S Signature with stamp of Bidder
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cPwWD

Central Public Works Department

NIT No. 41/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

SCHEDULE OF QUANTITY

Name of work:-(1) Upgradation of IEI fans i/c providing and fixing various types of LED fittings, ceiling
fans i/c dismantling of old fans & fittings , switch/socket etc. of Library bldg. at CIFE New Campus

Versova,

(2) Providing & fixing of LED Flood Lights in Gymnasium at ICAR- CIFE, New Campus, Mumbai. (SH

: Various E&M works).

i

Tender Wizard

Mumbai.

Quoted
rates are Rate in
S.No Description of ltems Qty Unit negative Figures in Amount
or positive | Rupees
1

LED Street light fixture, powder coated
pressure die cast aluminium body (System
lumen efficacy =>120 <135 Im/Watt)
Supplying, installation, Testing &
Commissioning of Street light LED fixture
powder coated pressure die cast aluminium
body with driver as per the requirement with
Driver efficiency >85%, Input voltage: 140-
270 Volt AC, frequency 50/60 hz, Operating
temp range -5 0C to 50 OC, internal surge
protection of 5 KV L,N,E as per IEC 61000-4-
5, Driver efficiency >85%,THD < 10% as per
IEC 61000-3-2, P. F.>0.95, 1P-66,IK-10, CRI
>70, under voltage and over voltage
protection, EMIEMC. As per CISPR 15 ,
lenses for beam angle as per IESNA type
I/I/IIT as per the width of the road and the
project requirement., suitable to fit in up to
65mm dia pipe, life time (LED, Driver &
electrical circuitry) of minimum 50000
Burning Hours with 70% of initial Lumen
maintained till life ends as per LMS80
extrapolation IES TM-21-11 report, CCT
3000°K / 4000°K / 5700°K /6500°K (As per
ANSI Bin), SDCM(Standard Deviation Colour
Matching) <5, Maximum power consumption
should not more than the specified rating and
Fixture shall be of relevant BIS standard
complete in all respect i/c external connections
with 1.5 sqg mm FRLS/HFFR, PVC insulated
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copper conductor single core cable and
earthing etc. as required with Minimum 5 year
OEM warranty. System lumen efficacy >120
<135 Ilm/Watt output. LM79 & LMS80 Test
report and all testing required for LED fixtures
as per BIS shall be submitted. Shape size and
CCT shall be as approved by Engineer-in-
Charge as per requirement. (Thermal
management: heat sink of aluminium housing
such that LED junction temperature shall not

25

cast aluminium (System lumen efficacy >105
<120 Im/Watt).
Supplying, Installation, Testing &
Commissioning of Flood Light, powder coated
pressure die cast aluminium body with built in
or separate driver as per the requirement with
Driver efficiency >85%, Input voltage: Input
voltage: 140-270 Volt AC, frequency 50/60
hz, Operating temp range -5 0C to 50 0C,
internal surge protection of 5 KV L,N,E as per
IEC 61000-4-5, Driver efficiency >85%,THD
< 10% as per IEC 61000-3-2, P. F.>0.95, IP-
66,IK-10, CRI >70, under voltage and over
voltage protection, EMI-EMC as per CISPR -
15, lenses for beam angle 30 deg-120deg as
per the application and the project
requirement., suitable tilt able fitting, life time
(LED, Driver & electrical circuitry) of
minimum 50000 Burning Hours with 70% of
initial Lumen maintained till life ends as per
LM80 extrapolation IES TM-21-11 report,
CCT 3000°K /4000°K / 5700°K /6500°K (As
per ANSI Bin), SDCM(Standard Deviation
Color Matching) <5, Maximum power
consumption should not more than the
specified rating and Fixture shall be of
relevant BIS standard complete in all respect
i/c external connections with 1.5 sq mm
FRLS/HFFR, PVC insulated copper conductor
single core cable and earthing etc. as required
with Minimum 5 year OEM warranty.

rise above 90°C).
1.1 | 50 watt Fach Normal
59 Item 1,934.00 | 114106.00
1.2 | 150 watt Normal
13 Each Item 3,443.00 44759.00
2 LED Flood Light, powder coated pressure die
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System lumen efficacy >105 <120 Im/Watt
output. LM79 & LMS80 Test report and all
testing required for LED fixtures as per BIS
shall be submitted. Shape size and CCT shall
be as approved by Engineer-in-Charge as per
requirement. (Thermal management: heat sink
of aluminium housing such that LED junction
temperature shall not rise above 90°C).

26

2.1

50 watt

Each

Normal
Item

1,436.00

4308.00

2.2

50 watt

Each

Normal
Item

3,166.00

28494.00

Supply, installation, testing and
commissioning of Direct-On-Line (DOL)
starter control panel suitable for operating 7.5
HP, 415 V, 3-phase, 50 Hz horizontal open-
well submersible pump, comprising powder-
coated sheet steel dust and vermin proof
enclosure  (IP-54) with  suitable TPN
isolator/MCCB incomer, AC-3 duty contactor,
thermal overload relay with adjustable current
setting, single phasing preventer/phase failure
relay with under/over voltage protection,
control MCB, ammeter with CTs, voltmeter
with selector switch, start and stop push
buttons, power ON, pump ON and trip
indicating lamps, copper busbars, internal
control wiring with ferruling and terminal
blocks, cable glands, earthing terminals and all
necessary  accessories, complete  with
interconnections, testing and commissioning
for satisfactory operation of the pump as
required.

15

Each

Normal
Item

8,936.00

134040.00

Supply, installation, testing and
commissioning of digital control panel for 1
HP, 230 V, single-phase, 50 Hz monobloc
pump, comprising powder-coated sheet steel
dust and vermin proof enclosure (IP-54) with
suitable DP MCB/isolator as incomer, DOL
starter with contactor, thermal overload
relay/overload  protection, single phase
preventer/voltage protection relay, start and
stop push buttons, power ON and pump ON
indicating lamps, control MCB, internal
wiring with ferruling and terminal blocks,
cable glands, earthing terminals and all
necessary  accessories, complete  with
interconnections, testing and commissioning
for satisfactory operation of the pump as
required.

Each

Normal
Item

2,919.00

8757.00

[D/D-Drive/PWD 6 & 8 Profoma/NIT 2017-18/NIT.]




27

Supply, installation, testing and
commissioning of LED bollard light fitting
suitable  for  outdoor  pathway/garden
illumination, comprising die-cast aluminium
or extruded aluminium housing with corrosion
resistant powder coated finish, opal/clear
polycarbonate  diffuser, integral energy
efficient LED light source of suitable wattage,
IP65 or better protection, complete with
driver, internal wiring, mounting base plate,
foundation bolts, earthing arrangement, and
connection with suitable size PVC insulated
copper cable including all accessories required
for proper installation, testing and
commissioning as per site requirements.

5.1

10 watt

20

Each

Normal
Item

8,612.00

172240.00

Supplying and fixing following way, single
pole and neutral, sheet steel, MCB distribution
board, 240 V, on surface/ recess, complete
with tinned copper bus bar, neutral bus bar,
earth bar, din bar, interconnections, powder
painted including earthing etc. as required.
(But without MCB/RCCB/Isolator)

6.1

12 way , Double door

Fach

Normal
Item

2,871.00

2871.00

Supplying and Fixing Following way,
Horizontal Type Three Pole and Neutral,
Sheet Steel, MCB Distribution Board, 415 V,
on surface/ recess, complete with tinned
copper bus bar, neutral bus bar, earth bar, din
bar, interconnections, powder painted
including earthing etc. as required. (But
without MCB/RCCB/Isolator).

7.1

6 way (4 + 18), Double door

Each

Normal
Item

5,299.00

10598.00

Supplying and fixing of following ways
surface/ recess mounting, Vertical type, 415
V, TPN MCB distribution board of sheet steel,
dust protected, duly powder painted, inclusive
of 200 A tinned copper bus bar, common
neutral link, earth bar, din bar for mounting
MCBs (but without MCBs and incomer ) as
required. (Note : Vertical type MCB TPDB is
normally used where 3 phase outlets are
required.) (with provision for 160 Amp. TP
MCCB as incomer but without MCCB)

8.1

4 way (4 + 12), Double door

Each

Normal
Item

7,951.00

7951.00
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9 | Supplying and fixing 5 A to 32 A rating,
240/415 V, 10 kA, "C" curve, miniature circuit
breaker suitable for inductive load of
following poles in the existing MCB DB
complete with connections, testing and
commissioning etc. as required.
9.1 | Single pole Normal
66 Each Item 285.00 18810.00
9.2 | Double pole Normal
1 Each Item 696.00 696.00
10 | Supplying and fixing following rating, 415 V,
10 kA, "C" curve, miniature circuit breaker
suitable for inductive load of following poles
in the existing MCB DB complete with
connections, testing and commissioning etc. as
required.
10.1 | 63 Amp Triple pole and Neutral Normal
2 Each Item 3234.00 6468.00
10.2 | 63 Amp Triple Pole Normal
4 Each Item 2651.00 10604.00
11 | Providing and fixing following rating and
breaking capacity and pole MCCB with
thermomagnetic release and terminal spreaders
in existing cubicle panel including drilling
holes in cubicle panel, making connections,
etc. as required.
11.1 | 100 A, 30KA, FP MCCB Normal
1 Each Item 8127.00 8127.00
12 | Supplying of one number XLPE insulated and
PVC sheathed armoured aluminium conductor
power cable of 1.1 KV grade etc as required.
12.1 | 3C x 6 sq. mm Normal
100 | Metre Item 268.00 26800.00
12.2 [ 4Cx 16 sq. mm Normal
50 | Metre Item 470.00 23500.00
12.3 | 4C x 35 sq. mm Normal
100 | Metre Item 798.00 79800.00
13 | Supplying of one number XLPE insulated and
PVC sheathed armoured copper conductor
power cable of 1.1 KV grade etc as required.
13.1 | 3Cx 1.5 sq. mm Normal
350 |  Metre Item 308.00 | 107800.00
14 | Supplying and making end termination with
brass compression gland and copper lugs for
following size of PVC insulated and PVC
sheathed/XLPE copper conductor cable of 1.1
KV grade as required.
14.1 | 3 x 6 sq. mm (19mm) Normal
2 Sets Item 356.00 712.00
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Fabrication, supplying, installation, testing and
Commissioning of flange mounted hot dip
galvanized octagonal poles of minimum 5
mtr. height made from 3 mm thick HT steel
plate, having bottom dia. Of 130 mm & top
dia. of 70 mm complete with window with
flush cover at suitable height for cable
termination block etc. & 4 nos. 20 mm dia. x
600 mm long GI foundation bolt with nuts,
washer i/c with 4 nos.suitable dia holes
matching galvanized base plate of size 200
mm x 200 mm x 12 mm thick erected on
Reinforced Cement Concrete Foundation
(Minimum 4 Nos. vertical bars of dia, length
not less than 12 mm, 1400 mm respectively
and 8 Nos. bars of dia, length not less than &
mm, 1800 mm respectively) of
(0.45m*0.45m*1.4m) and not less than 0.28
Cumecs with 1:2:4 (ICement: 2Coarse Sand:
4Graded Stone of 20 mm nominal size) as per
manufacturing standards having provision of
minimum 63 mm OD DWC, HDPE Pipe for
cable entry & Exit i/c. 3x1.5 Sq.mm. flexible
copper cable FRLS for Termination of fittings
from Junction Box to Fittings mounted on
bracket, etc complete as required.

29

a) Supplying & Fixing 3 mm thick laminated
mounted sheet inside the window mounted etc
as reqd. (As per OEM)

b) Supplying & Fixing 6 Amp SPMCB 'C'
curve -1 No. i/c P/F din channel of suitable
length - 2 No., heavy duty bolt type connecter
suitable for cable size upto 10 sq. mm. earth
stud -1 No. welded at suitable height 1 No.
washesr, spring washers & nuts.

Each

Normal
Item

21958.00

175664.00

16

Providing and fixing GI Pole bracket on the
pole with suitable size 4 nos. GI bolts. The
bracket shall be approximately 1 Mtr long hot
dip galvanized, Welded cap with following
nos. of arms, made of approximately 40 mm
nominal dia x 1000 mm long "B" class pipe,
welded at reqd degree apart and over hung at
10 degree to horizontal, support with 3 mm
thick MS FIN, suitable for mounting on top of
pole as required.

16.1

Single Arm

Each

Normal
Item

2358.00

18864.00
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17

Laying of one number PVC insulated and
PVC sheathed / XLPE aluminium conductor
armoured power cable of 1.1 KV grade of
following size in the existing RCC/
HUME/DWC/HDPE/ METAL pipe as
required.

17.1

Upto 35 sq. mm

300

Metre

Normal
Item

47.00

14100.00

18

Dismantling of pole/ street light standard/ strut
embedded in cement concrete foundation etc.
as required.

Each

Normal
Item

3378.00

27024.00

19

Supplying and laying of following size DWC
HDPE pipe ISI marked along with all
accessories like socket, bend, couplers etc.
conforming to IS 14930, Part II complete with
fitting and cutting, jointing etc..direct in
ground (75 cm below ground level) including
excavation and refilling the trench but
excluding sand cushioning and protective
covering etc. complete as required.

19.1

63 mm dia (OD-63 mm & ID-51 mm nominal)

300

Metre

Normal
Item

289.00

86700.00

20

Providing and laying in position cement
concrete of specified grade excluding the cost
of centering and shuttering - All work up to
plinth level :

20.1

1:2:4 (1 cement : 2 coarse sand (zone-III)
derived from natural sources : 4 graded stone
aggregate 20 mm nominal size derived from
natural sources)

Cu. m.

Normal
Item

7878.50

31514.00

21

Excavation for foundation in soft soil
including dressing of sides and ramming of
bottoms, lift upto 1.5 mtr including getting out
the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 50
Mitrs (0.45x0.45x 1.4)

Cu. m.

Normal
Item

260.30

1041.20

22

Taking out existing CC interlocking paver
blocks from footpath/ central verge, including
removal of rubbish etc., disposal of
unserviceable material to the dumping ground,
for which payment shall be made separately
and stacking of serviceable material within 50
meter lead as per direction of Engineer-in-
Charge.

10

Sq. m.

Normal
Item

131.75

1317.50

23

Laying old cement concrete interlocking paver
blocks of any design/ shape laid in required
line, level, curvature, colour and pattern over
and including 50 mm thick compacted bed of
coarse sand, filling the joints with fine sand
etc. all complete as per the direction of
Engineer in-charge. (Old CC paver blocks
shall be supplied by the department free of

10

Sq. m.

Normal
Item

402.95

4029.50
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24

Supply, installation, testing and
commissioning of weatherproof street light
pole junction box made of UV -stabilized FRP/
polycarbonate enclosure of minimum IP65
protection, suitable for outdoor mounting on
street light poles, complete with terminal
connectors, neutral link, earth terminal, DIN
rail, MCB/fuse arrangement, gland plate, cable
glands, mounting hardware, internal wiring
and all accessories as required. The junction
box shall be suitable for looping in and
looping out of underground cable and
connection to street light luminaire complete

in all respects as per specifications and Normal
direction of Engineer-in-Charge. 25 Each Item 1244.00 31100.00
Total 1202795.20
Say 1202795.00
Bid Sheet
Name of the Contractor
Percentage above or
SL.No. Name of component Estimated cost | below the estimated % in Figures Total Cost
cost

1 | Electrical

1202795.00

Grand Total

Assistant Executive Engineer (P) (E)
Mumbai-II, CPWD, Mumbai.
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PARTICULAR SPECIFICATIONS AND SPECIAL CONDITIONS
1. Location

The work will be required to operate under the Climatic conditions as prevailing.
2. Related Documents

These additional specifications are to be read in conjunction with the specification given in
the tender. In case any item/items or part thereof are not covered under these specifications,
the same shall be carried out as per relevant part of the CPWD General Specification for
Electrical Works amended up to date-CPWD Part-1 2023, CPWD Part-11 2023, HVAC —
2024, Part-111 2003 (Lifts & Escalators), Part-IV 2013 (Substations), Part-V 2020 (Wet Riser
& Sprinkler System), PART-VI 2018 (Fire detection & Fire Alarm System),Part-VII 2013
(D.G. Set), Part-VIII -2013(Gas Based Extinguishers),Relevant Indian Electricity Rules and
Indian Electricity Act amended up to date; Relevant BIS specifications amended up to date;
NBC 2016 amended up to date and ECBC-2017 amended up to date and as per direction of
Engineer-in-Charge.

These additional specifications are to be read in conjunction with above and in case of
variations; specifications given in this additional condition shall apply. However, nothing
extra shall be paid on account of these additional specifications and conditions, as the same
are to be read along with schedule of quantities for the work.

3. Terminology

The definition of terms used in these specifications shall be in accordance with relevant IS.
All components shall conform to relevant Indian Standard Specifications, International
Standards and shall bear the stamp of the testing laboratory wherever existing and amended
to date.

4. Order of Preference:

In case of discrepancy, if any, between the description of items as given in the Schedule of
quantities, technical specifications for individual items of work (including additional and
commercial conditions) and IS Codes etc., the following order of preference shall be
followed:

(1) Schedule of quantities

(i) Additional and Commercial Conditions

(iii)  Technical specifications specified in the tender

(iv)  General Conditions of Contract for CPWD Works

v) Drawings

(vi)  CPWD General Specifications

(vii)  Relevant IS or any other International code in case IS code is not available.

(viii) Manufacturer’s Catalogue, Specifications and Recommendations.

S. Site Information

The work shall be carried out in a pre-occupied building, and working time may be restricted
by the client, claims for idle labour(s) will not be entitled. The Bidder should in his own
interest visit the site and get themselves familiarize with the site condition and have to upload
an undertaking for site inspection as per Annexure-B of tender document.

Completeness of the Tender, Submission of Programme, Approval of Drawings
and commencement of work Completeness of the tender:-
All sundry equipments, fittings, assemblies, accessories, hardware items, foundation blots,
supports, termination lugs for electrical connections, cable glands, junction boxes and all
other items which are useful and necessary for proper assembly and efficient working of the
various equipments and components of the work shall be deemed to have been included in
the tender, irrespective of the fact whether such items are specifically mentioned in the tender
or not.
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6. Safety Codes and Labour Regulations

i. In respect of all labour employed directly or indirectly, for the execution of work, the
contractor at his own expense, will arrange for the safety provisions as per the statutory
provision, B.L.S. recommendations, factory act, and workman’s compensation act. CPWD
code and instructions issued from time to time. Failure to provide such safety requirements
would make the tenderer liable for penalty. In addition the Engineer-in- charge, shall be at
liberty to make arrangements and provide facilities as aforesaid and recover the cost incurred
thereon form the contractor.

ii. The contractor shall provide necessary barriers, signals and other safety measures
wherever necessary so as to avoid accident. He shall also indemnify CPWD against claims
for compensation arising out of negligence in this respect. Contractor shall be liable, in
accordance with the Indian law and Regulations for any accident occurring due to any cause.
The department shall not be responsible for any accident occurred or damage incurred or
claims arising there form during the execution of work. The contractor to cover the risk. No
extra payment would be made to the contractor due to the above provisions thereof.

7 General security restrictions are given as under:

a) No inflammable materials including P.O.L. shall generally be stored at site of work.

b) The movement of trucks and vehicles will be regulated in accordance with rules and
regulations as approved by competent authorities.

c) The contractor shall inform in advance, the truck registration number, Ownership of
the trucks, names and address of the drivers and labour for necessary action by the security
agency.

d) Due to the site conditions, no space for construction of go down and stay of site staff
may be allowed.

e) Names and addresses of labourers /staff along with identity proof and residence

address proof etc. working at site shall be furnished in advance for security verification for
issue of passes.

f) The labourers /staff should not be changed too frequently once the verification of the
character and antecedents in done.
g) As and when there will be security requirements, certain additional restrictions can be

proposed as per the requirement of the situation.

h) IDENTITY CARDS:-The identity cards will be issued to the workmen employed by
the contractor after proper police verification for which Contractor shall submit a list of
worker’s to be deployed on site of work. The cost of photos would be borne by the
contractor. They will be required to carry the identity- cards with them during their working
inside the building.

1) Due to security constraints, all the working personal may not be allowed to carry the
mobile phone or any other electronic gadgets. The instruction of security personal in this
regard shall be followed religiously.

1 Therefore in view of the situation explained under above paragraphs the tenderer must
visit the site and must get himself acquainted with the proposed site of work, study
specifications and conditions carefully before tendering rates. Nothing extra shall be paid on
account of compliance of any of these clauses. The hindrance due to security constraints shall
be not be accounted towards adjustment of completion time mentioned in the tender
document.

9) Works to be Arranged by the department

Unless otherwise specified in the tender documents: Space for accommodating all the
equipment and components involved in the works, shall be arranged by the Department
However, arrangement to make it lockable and its watch & ward shall be made by contractor
himself.

10)  Works to be done by the contractor

Unless otherwise mentioned in the tender documents, the following works shall be done by
the contractor and therefore, their cost shall be deemed to be included in their tendered cost-
whether specifically indicated in the schedule of work or not: -

1) Suspenders, brackets and supports for suspending/ supporting cable tray etc.

i) Sealing of all floor slab/wall openings provided by the Department or made by the
contractor for laying of pipes & cables from fire safety points of view.

iii) Painting of all exposed metal surfaces of equipments and components appropriate
colour as per relevant part of bid document.

[D/D-Drive/PWD 6 & 8 Profoma/NIT 2017-18/NIT.]



34

iv) Making opening in the wall/floors/slabs or modifications in the existing openings
wherever provided for cable/cable tray etc. Opening in the slab/retaining walls/brick wall etc.
shall be made by means of core cutting machines only.

V) All electrical works including cable/wires, earthing etc. beyond power supply made
available by the department.

vi) Making good all damages caused to the structure during installation and restoring the
same to their original finish.

vii))  Approval from Local Body as may be required as per local bye-laws. (The
contractor’s responsibility shall be limited to the work executed by him.)

viii) The water and power supply for installation, testing and commissioning of the
complete installation shall be made available by the contractor themselves.

11)  Rates

The rate quoted by bidder, shall be firm and inclusive of all taxes including GST, duties and
levies and all charges for packing, forwarding insurance, freight and delivery, installation,
testing, commissioning etc. at site including temporary constructional storage, risks, overhead
charges, general liabilities / obligation etc. No separate reimbursement shall be made on this
account. However, statutory deductions shall be made from the bills, as per rule. The
contractor has to carry out maintenance of entire installation for a period of 09 Months from
the date of handing over. The rates quoted by the tenderer shall also be inclusive all this,
nothing extra shall be paid on this account.

Quoted Rates should be inclusive of all taxes & levies except EPF/ ESIC which shall be
reimbursed as per actually paid to Concerned Govt deptt. Nothing extra shall be payable. It
will be the responsibilities of the contractor to provide EPF / ESIC and other facility to their
employees as per current labour laws.

Taxes and Duties

The tender is for entering into percentage rate works contract. The rates quoted shall be
inclusive of all materials, prevailing taxes, duties, levies, Cess, freight and delivery, labour
for installation, testing, commissioning etc. at site including temporary constructional storage,
risks, overhead charges, general liabilities / obligation etc. No separate reimbursement shall
be made on this account. Statutory deduction on account of GST, Income Tax, Labour
Welfare Cess etc, as applicable on Original work, (Except credit items) shall be made at
source from each running /final bill payment. A certificate of TDS shall be issued by the
department to the contractor.

12)  Acceptable Makes

The acceptable makes of the various equipments/components/accessories have been indicated
in “Acceptable Makes” annexed with this document. The bidders shall work out the cost of
the offers on this basis. Prospective bidders are to the quote as per the acceptable makes
specified in the tender documents. However, all departure from the specifications and also
from the Acceptable Makes of the equipments / components have to be brought down in the
forwarding letter to this tender. However, the departures taken by the bidders shall be
evaluated at the time of Technical Evaluation, based on the documentary evidence and also
their past performance &provenness in case of the alternative makes, if any. Except for the
departures brought down in the forwarding letter the tender, it is presumed that intending
bidder confirms compliance to the tender specifications in all respect. Successful bidder is to
comply with the Public Procurement (Preference of Make in India), Order 2017 Revision-
dated 23-07-2020 of Govt. of India, while executing the contract. If any provision made
elsewhere in this NIT, which in contravention with the Make in India policy, the latter shall
have preference over the former. Engineer-in-charge will have the final authority to take
appropriate decision in the matter.

13)  Execution: -

a) Machinery for Erection

All tools and tackles required for unloading/handling of equipments and materials at site,
their assembly, erection, testing and commissioning shall be the responsibility of the
contractor.
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b) Dispatch of Materials to Site and their Safe Custody

The contactor shall dispatch material to site in consultation with the Engineer-in-Charge.
Suitable accommodation shall be made available free of charge temporarily. The arrangement
to make it lockable/secure by means of partitions, locks etc. shall be responsibility o the
contractor. Watch and ward however, shall be the responsibility of contractor. Program of
dispatch of material shall be framed keeping in view the building progress. Safe custody of
all machinery and equipment supplied by the contractor shall be the responsibility of the
contactor till final taking over by the department.

a) Extent of Work

The work shall comprise of entire labour including supervision and all material necessary to
meet a complete installation and such tests and adjustment and commissioning, as may be
required by the department. The term complete installation shall not only mean major items
covered by the specification but all incidental sundry components necessary for complete
execution and satisfactory performance of installation with all layout charts whether or not
those have been mentioned in detail in the tender documents in connection with this contract
as this is a turnkey job.

b) Compliance with Regulations and Indian Standards:

All works shall be carried out in accordance with relevant regulation, both statutory and those
specified by the Indian Standards related to the works covered by this specification. In
particular, the equipment and installation will comply with the following:

i) Factories Act.

i) Indian Electricity Rules.

iii) B.1.S. & other standards as applicable.

iv) Workmen’s compensation Act.

V) Statutory norms prescribed by local bodies like CEA, Power Supply Co., Local Body
etc.

c) Nothing in this specification shall be construed to relieve the successful tenderer
of his responsibility for the design, manufacture and installation of the equipment
with all accessories in accordance with currently applicable statutory regulations
and safety codes.

d) Successful tenderer shall arrange for compliance with statutory provisions of
safety regulations and departmental requirements of safety codes in respect of
labour employed on the work by the tenderer. Failure to provide such safety
requirement would make the tenderer liable for penalty of Rs. 500/- for each
default. In addition, the department will be at liberty to make arrangement for the
safety requirements at the cost of tenderer and recover the cost thereof from him.

¢) Indemnity:

The successful tenderer shall at all times indemnify the department, consequent on this works
contract. The successful tenderer shall be liable, in accordance with the Indian Law and
Regulations for any accident occurring due to any cause and the contractor shall be
responsible for any accident or damage incurred or claims arising there from during the
period of erection, construction and putting into operation the equipments and ancillary
equipment under the supervision of the successful tenderer in so far as the latter is
responsible. The successful tenderer shall also provide all insurance including third party
insurance as may be necessary to cover the risk. No extra payment would be made to the
successful tenderer on account of the above.

f) Co-ordination with other Agencies
The contractor shall co-ordinate with all other agencies involved at the site of work so that
the work of other agencies is not hampered due to delay in his work. The work, which
directly affect the progress of work of other agencies, shall be given priority.

2) Quality of Materials and Workmanship

6)] The components of the installation shall be such design so as to satisfactorily function
under all conditions of operation.

(i) The entire work of manufacture/fabrication, assembly and installation shall conform
to sound engineering practice.
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(iii))  All equipments and material to be used in work shall be manufactured in factories of
good repute having excellent track record of quality manufacturing, performance and proper
after sales service.

(iv)  All equipments and materials to be used in the work shall be brand new having its
date of manufacturing not more than 09 Months old from the date of delivery at site with
manufacturer’s certificates, warrantee cards, technical catalogues, instructions, manuals and
wiring diagrams etc.

14. Inspection of materials and equipments:
A) Materials and equipments to be used in the work shall be inspected by the
departmental officers. Such inspection will be of following categories:

a) Inspection of materials / equipments to be witnessed at the Manufacturer’s premises
in accordance with relevant BIS / Agreement Inspection Procedure.

b) To receive materials at site with Manufacturer’s Test Certificate(s)

c) To inspect materials at the authorized dealer’s Godown to ensure delivery of genuine
materials at site.

d) To receive materials after physical inspection at site.

B) Adequate care to ensure that only tested and genuine materials of proper quality are
used in work shall be ensured by firm. The firm shall ensure that:
a) Material will be ordered & delivered at site only with the prior approval of the
department to ensure timely delivery.

b) As and when the order is placed for the fittings / fixtures, cables, switchgears, poles,
rising main, other main items etc, its copy shall be endorsed to the CPWD Engineer-in-
charge.

c) The firm will be required to procure material like exhaust fans, MCB’s & DB’s,
switches & sockets, wires & cables, conduits and switchgears etc directly from the
manufacturer/ authorized dealers to ensure genuineness & quality and as per the approved
makes only. Proof in this regard shall be submitted by the contractor if required by the
department.

d) Inspection at factory or at Godown of the manufacturer, as required, shall be arranged
by the firm for a mutually agreed date. Certificate for genuineness of the fittings shall have to
be provided duly signed by the manufacturer’s officer not below the rank of Regional

Manager.

e) Delivery of material shall be taken up only with the consent of department, after
clearance of the material.

f) Department shall reserve the right to waive inspection in lieu of suitable test

certificate, at its discretion.
g) Similarly, for fabricated equipments, the contractor will first submit dimensional detailed
drawings for approval before fabrication is taken up in the factory. Suitable stage inspection
at factory also will be made to ensure proper use of materials, workmanship and quality
control.
h) The contractor shall give a trial run of the equipments and machinery for establishing its
capability to achieve the specifications within laid down tolerances to the satisfaction of the
Engineer-in-charge before commencement of work.

15. Final Inspection and Testing

L. Final Inspection and testing will be done by the Engineer-in-Charge or his
representative as per details indicated in relevant section of Technical Specifications.
I1. The installation will be offered for inspection by local bodies, if required. The

contractor or his representative shall attend such inspection of the Local Fire authority, Local
Body etc, if any and extend all test facilities as are considered necessary, rectify and comply
with all observations of the Local Fire authority, Local Body etc, if any, which are part of the
agreement and arrange for obtaining necessary clearance certificate in favor of department. In
case contractor fails to attend the inspection and make desired facilities available during
inspection, the department reserves the right to provide the same at the risk and cost of the
contactor and impose penalty for the same. The installation will be accepted by the
department only after receiving clearance from Local Fire authority, Local Body etc, for the
work executed by the contactor under the agreement.

16. Guarantee
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1) The contactor shall guarantee the complete system to maintain the specified
conditions under all conditions of ambient temperature.

ii))  All equipments shall be guaranteed for a period of at-least 1- year or as per
Manufacturer’s standard whichever in more, from the date of acceptance and taking over of
the installation by the department against unsatisfactory performance and/ or breakdown due
to defective design, material, manufacture, workmanship or installation. The equipment or
component or any part thereof so found defective during the guarantee period shall be
repaired or replaced free of cost to the satisfaction of the Engineer-in-Charge. In case it is felt
by the department that undue delay is being caused by the contactor in doing this, the same
will be got done by the department at the risk and cost of the contractor. The decision of
Engineer-in-Charge in this regard shall be final.

iii) LED items shall have warranty of 5 years by the manufacturer from the date of
installation. Additional security shall be deducted @2.5% for items and be released on
annually pro-rata basis after one-year free maintenance period.

17. A) Terms of Payments:
Following payment terms shall be applicable.

1) No advance payment shall be made and Quarterly payment against bills shall be
admissible.

i) Payment shall be made as per availability of funds.

17 B).

1) All Dismantled materials shall be returned back to the department and stacking as per
direction of Engineer-In -Charge or his representative.

i) Inventory duly signed by Client Department / JE in charge shall be submitted along
with final bill.
18. SPECIAL CONDITION FOR SAFETY AT THE WORK SITE

The contractor will identify one of the supervisors for taking care of implementation
of Safety systems. The Contractor should follow the following General Guidelines governing
the safety rules as laid down under:

1. Smoking is strictly prohibited at workplace.
ii. Nobody is allowed to work without wearing safety helmet. Chinstrap of safety helmet
shall be always on. Drivers, helpers and operators are no exception.
1ii. No one is allowed to work at or more than three meters height without wearing safety
belt and anchoring the lanyard of safety belt to firm support preferably at shoulder level.
iv. No one is allowed to work without adequate foot protection.
v. Usage of eye protection equipment shall be ensured when workmen are engaged for

grinding, chipping, welding and gas-cutting. For other jobs as and when site safety co-
coordinator insists eye protection has to be provided.

vi. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt,
Safety goggles etc. shall be arranged before starting the job.
vii. All excavated pits shall be barricaded & barricading to be maintained till the
backfilling is done. Safe approach is to be ensured into every excavation.
viil. Adequate illumination at workplace shall be ensured before starting the job at night.
ix. All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.
X. Ladders being used at site shall be adequately secured at bottom and top. Ladders
shall not be used as work platforms.
xi. Material shall not be thrown from the height. If required, the area shall be barricaded

and one person shall be posted outside the barricading for preventing the tress-passers from
entering the area.

Xii. Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.

Xiii. All electrical connections shall be made using 3 or 5 core cables, having an earth
wire.
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Xiv. Inserting of bare wires for tapping the power from electrical sockets is completely

prohibited.
XV. A tools and tackles inspection register must be maintained and updated regularly.
XVi. Debris, scrap and other materials to be cleared from time to time from the workplace
and at the time of closing of work every day.
XVil. All the unsafe conditions, unsafe acts identified by contractors, reported by site
supervisors and / or safety personnel to be corrected on priority basis.
XViil. No children shall be allowed to enter the workplace.
XiX. All the lifting tools and tackles shall be stored properly when not in use.
XX. lamps shall be used on Return cables to ensure proper earthling for welding works.
XXI. Return cables shall be used for earthling.
XXil. All the pressure gauges used in gas cutting apparatus shall be in good working
condition.
XXiil. roper eye washing facilities shall be made in areas where chemicals are handled.
XX1v. Connectors and hose clamps are used for making welding hose connections.
XXV. All underground cables for supplying construction power shall be routed using
conduit pipes.
XXVI. Spill trays shall be used to contain the oil spills while transferring / storing them.
XXVii. Tapping of power by cutting electric cables in between must be avoided. Proper

junction boxes must be used.

19. QUALITY ASSURANCE PLANS:A) Internal & External Electrical work:

1. For Internal and External electrical works, the bidder should have valid electrical
contractor license from competent authority in the name of the contractor.

2. Electrical agencies shall submit the fortnightly labour report.

3. Sample of materials like pipe, conduits wires, of each size etc. may be got tested in the
laboratory approved by Engineer -in charge, as and when desired by Engineer-in-charge.
All the materials intended to be used in the work shall be got approved by Engineer-In-
Charge before use at site.

4. Fish wire shall be provided in each conduit where wiring is not carried out.

5. Extra item, substitute item, deviation etc. shall be carried out only with written permission
of competent authority.

6. Necessary documents of handing / taking over of the installation will be duly signed by the
parties namely EE (E) and the main contractors.

7. The contractor will have to ensure that the skilled / Semi skilled labour, engaged in the
execution of the work must possess valid electrical license / qualifications, otherwise he
will not be permitted to execute the work.

8. The contractor shall be responsible for removal of all defects in the work during the defect
liability/guarantee/warranty period. The department shall carry out routine maintenance
only. However, if any failure is noticed during this period which is attributable to poor
quality of material and bad workmanship, the contractor will be required to rectify the
same at his own cost, failure of which the department will be at liberty to get the defects
rectified at the risk & cost of the contractor. The contractor will also be required to carry
out his own inspection/testing during the guarantee/warranty period and attend to any
defect taking place during this period.
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Material required for the work shall be brought at site at the appropriate time keeping in
view the requirement of material depending on progress of the work.

The work shall be carried out as per direction of Engineer -in-charge and CPWD
specifications for Electrical Works.

. Taxes, levies etc. as applicable shall be deducted from the contractor’s bill. No Road

Permit/ From 31 etc. shall be issued by the Department. The rates quoted shall be inclusive
of all taxes, duties, levies, T & P and petty items like including log book, complaint
register duster, Mobil oil, test lamp etc. and no advance payment will be made.

The materials supplied shall be new (Manufactured not earlier than 04 (Four) Months
before the date of tender opening) and preferably ISI marked. Test certificate / reports and
warranty certificates as required shall be provided by the agency to the entire satisfaction
of Engineer-in-Charge before bill submission for payment.

. The labour deployed site for execution of work shall take all safety precautions and the

contractor shall be responsible for compliance of all labour regulations, liabilities and
safety measures. If CPWD is not satisfied with the performance of labour, then alternate
staff is to be provided immediately.

All required documents shall be provided for verification of the staff deployed at site for
execution of work.

The contractor shall be required to possess during the full currency of the contract a valid
license for employing contract labour from the appropriate licensing authority under the
contract labour (Regulation and abolition) act 1970. The contractor shall be solely
responsible for compliance of various statutory obligation (including the financial
liabilities) under contractor labour regulation & abolition Act. Minimum wages act etc.
and other applicable laws and rules framed their under from time to time. Contract
workers are to be paid not less than fair wages which means wages fixed by CLC, Govt. of
India under the provisions of the Minimum Wages Act. Wages due to the worker shall be
paid to him directly by the contractor through Bank or ECS or Online transfer to his bank
account and receipt of wages shall be attested by the worker concerned.

The contractor shall depute 01 (ONE) nos. Project Manager cum Planning/ Quality/ Site/
billing Engineer- Electrical / Electronics / Mechanical discipline (Graduate Engineer
having 2-year experience or Diploma Engineer having 5 year experience) for electrical
works who shall remain present at site during execution / planning of work, failing which
recovery shall be made from the contractor in the event of not fulfilling provision at the
rate of Rs. 15000/- Per Month/per person.

The contractor will have to arrange his own T & P required for the work. The department
will not arrange any T & P and nothing shall be paid on this account.

a) EARTH TESTER

b) MEGGER 500 V /2500 V

c) LINE TESTER, TEST LAMP

d) VERNIER/WIRE GUAGE

e) SPANNERKIT.

f) CHASE CUTTING MACHINE

g) CRIMPING TOOLS

h) MULTIMETER & TONG TESTER

i)  ALUMINIUM LADDER —-SINGLE / FOLDABLE / TROLLEY MOUNTED
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j)  CHAIN WRENCH/PIPE WRENCH.

k) HYDROMETER.

1) LUXMETER (DIGITAL)

No residential accommodation shall be provided to any of the staff engaged by the
contractor. The contractor shall also not be allowed to erect any temporary set up for staff
in the campus.

The Site Engineers and all deputed staft shall carry mobile telephones(s) to enable the
Engineer-in-charge or his representative to have easy and quick communication. Nothing
extra shall be paid on account and his quoted rates for various items under this contract
will be inclusive of this obligation. Contractor is bound to give all the telephone no. of
their staff deployed at site to the Engineer in charge, immediately after award of work.

Safety codes and Labour Regulations:- In respect of all labour employed directly or
indirectly on the work for the performance of the contractor’s part of work, the contractor
at his own expense, will arrange for safety provision as per the statutory provisions, B.L.S.
recommendations, factory act, workman’s compensation act, CPWD code and instruction
issued from time to time. Failure to provide such safety requirement would make the
tenderer liable for penalty as per Part-A for each default. In addition the Engineer-in-
charge, shall be at liberty to make arrangements and provide facilities as aforesaid and
recover the cost from the contractor. Safety of the staff employed will be the responsibility
of the contractor. CPWD will not be responsible for any mishap, injury / accident or death
of the staff. No claim in this regard shall be entertained / accepted by the department.

Contractor shall be fully responsible for any damages caused to govt. property or allottee’s
property by his or his labour during the carrying out the work. All such damages shall be
rectified by the contractor at his own cost, failing which the same will be got rectified by
Engineer-in-charge and the expenditure incurred shall be recovered from the contractor
bill. The watch and ward of installation shall be the responsibility of the contractor.

All the items to be replaced should be of same specifications or better with ISI marked or
as approved by the Engineer-in-charge. Makes of the items used has been specified,
however if make of any item not mentioned below same will be used ISI marked after
getting approval by Engineer-in-charge..

Contractors are requested to inspect the site before quoting their rates for the tender; later
on no further claims in this regard shall be entertained.

After the completion of the contract, the firm shall have to hand over complete installation
to the department in good working condition. All defects and deficiencies shall have to be
rectified by the firm to the entire satisfaction of Engineer-in-charge failing which the work
shall be got done at the risk and cost of the firm. Any damage caused to the fittings/ switch
gears/ installations/ machinery as a result of execution of this work shall have to be made
good by the contractor at his own risk and cost.

The staff engaged has to be courteous and maintain good behavior at site. Any person find
discourteous or misbehavior shall have to be replaced within 48 hours, failing which, the
Engineer-in-Charge has the power to cancel the contract, and the contractor shall have no
claim of compensation. Decision of the Engineer-in-Charge shall be final and binding on
the contractor. The contractor shall submit the name, address & character certificate of the
worker/ staff employed by them at the site of work to the Engineer-in-Charge before start
of the work.
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26. Wages Payment by the contractor to the deployed staff shall be mandatorily paid
through digital mode of Bank / ECS / Online transfer on monthly basis.

27. The staff should wear clean uniforms and badges (Name plate) to be supplied by the
contractor. If the staff service is not provided by the contractor any day, a recovery of
double of quoted rate per day per person shall be done from the bills of the contractor.

28. The contractor has to arrange Dress, petty items like Soap, Duster, Complaint
Register / Log- book, Mobil Oil, Test lamp, PVC Tape, Screws / Lugs, jute, old cotton,
grease, distilled water, petroleum jelly, T & P etc. (Other items as and when required shall
be paid extra as per actual requirements including during free Annual Servicing by OEM /
Authorized Agencies etc. Nothing extra is payable on account of the materials required to
maintain the electrical installation. All the equipment’s and installations shall be
maintained in neat and clean condition.

29. The scope of work does not include comprehensive maintenance of installations
including the works such as overhauling/ rewinding of fans / exhaust fans or any other
minor/ major repair for which part of the machine, installations, is to be sent out for repair/
testing.

30. The staff of the contractor shall maintain the complaint register, logbooks, job diary,
maintenance records and registers, which will be supplied by the contractor. The staff
should wear clean uniforms and badges (Name plate) to be supplied by the contractor.

31. Lowest bidder shall submit along-with the performance guarantee after acceptance of
tender, an undertaking from the OEM on following for specialized (E&M) works: -
b) Authorization certificate / Affidavit to confirm their association from OEM.

c) The OEM shall unconditionally support the lowest bidder technically throughout the
execution of contract as well for Maintenance / Comprehensive Maintenance Contract for
useful life of the system.

d) OEM shall provide all spares required for healthy functioning of the equipments for
entire life of equipments.
e) Officers of the department may conduct inspection before dispatch of equipments/

materials at manufacturer’s works. The contractor has to arrange facilities for inspection of
equipments/ materials including conducting the required tests in the manufacturing unit.

Additional Terms & Conditions

1. The work shall be carried out in accordance with relevant CPWD specifications, latest
amendments, BIS standards, IE Rules, CEA regulations and directions of Engineer-in-
Charge.

2. All materials to be supplied shall be new, genuine, defect free and of approved make
conforming to relevant IS/BIS standards. The contractor shall submit manufacturer’s
test certificates, LM-79, LM-80 reports, BIS certificates and technical datasheets for
approval before procurement and installation.

3. The LED luminaires, flood lights, bollard lights and accessories shall be complete in
all respects including drivers, internal wiring, mounting hardware, glands, connectors,
earthing arrangement, interconnections and all incidental items required for proper
functioning whether specifically mentioned in the schedule or not.

4. The LED street lights/flood lights shall have minimum 5 years comprehensive onsite
OEM warranty from the date of successful commissioning. During warranty period,
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defective fittings/drivers/components shall be replaced free of cost including labour,
transportation and allied accessories.

The contractor shall obtain prior approval of Engineer-in-Charge for make, model,
wattage, CCT, optical distribution, dimensions, appearance and mounting
arrangement of all luminaires before execution of work.

The quoted rates shall include supply, loading, unloading, transportation, insurance,
storage at site, handling, installation, testing, commissioning, complete wiring
connections, earthing and all taxes, duties and labour charges required for completion
of work.

The contractor shall ensure proper thermal management of LED fittings and submit
technical details confirming junction temperature limits as specified.

The cables supplied shall be ISI marked and conform to relevant IS specifications.
Cable laying, dressing, clamping, termination, ferruling and identification shall be
carried out neatly as per CPWD specifications and directions of Engineer-in-Charge.
Cable terminations shall be made using suitable brass compression glands, copper
lugs and approved crimping tools. Improper or loose terminations shall not be
accepted.

The octagonal poles shall be hot dip galvanized after fabrication and shall conform to
approved manufacturing standards. Necessary test certificates for galvanization and
steel thickness shall be submitted.

RCC foundations for poles shall be executed to required dimensions and grade as
specified in the schedule. Proper curing shall be carried out for minimum 7 days.
Excavation, reinstatement of road/footpath, restoration of paver blocks and disposal of
surplus earth/debris shall be carried out by the contractor without causing
inconvenience to traffic or public movement.

Any damage caused to existing services, cables, pipelines, roads, drains or structures
during execution shall be made good by the contractor at his own cost to the
satisfaction of Engineer-in-Charge.

The contractor shall ensure proper earthing continuity for all poles, junction boxes,
panels and lighting fixtures as per [E Rules and CPWD specifications.

All control panels and DBs shall be factory fabricated, dust and vermin proof, duly
powder coated and complete with busbars, interconnections, labels, danger notices
and earthing terminals.

The contractor shall carry out insulation resistance test, earth continuity test, polarity
test, load test and operational test before commissioning and submit test results to
Engineer-in-Charge.

The work shall be executed in phased manner as per site requirement and in
coordination with other agencies without any extra cost.

Necessary shut down, if required, shall be arranged by the contractor in consultation
with department. Work in live installations shall be carried out carefully with proper
safety precautions.

The contractor shall deploy qualified supervisor and skilled electricians holding valid
electrical license wherever required under prevailing rules.

All safety measures including barricading, caution boards, PPEs, insulated tools and
safe working practices shall be strictly followed during execution of work.

Rejected materials not conforming to specifications shall be removed from site
immediately at contractor’s own cost.

The contractor shall maintain proper record of materials brought at site and shall
produce the same whenever demanded by Engineer-in-Charge.

Payment shall be made on actual measured quantity of work executed satisfactorily at
site as per schedule items and measurements recorded in MB.
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Nothing extra shall be paid for minor civil works, cutting, drilling, chasing, grouting,
welding, foundation bolts, clamps, supports, consumables and other incidental works
necessary for completion of installation.

The contractor shall clean the site after completion of work and remove all debris,
packing materials and surplus materials from premises.

The dismantled serviceable materials obtained during dismantling work shall be
deposited in departmental store as directed by Engineer-in-Charge. Unserviceable
material shall be disposed off as per departmental instructions.

The complete installation shall be handed over in fully functional condition along
with catalogues, warranty certificates, test reports and as-built details.

Any defect noticed during defect liability/warranty period shall be attended within 24
to 48 hours failing which the same may be got rectified departmentally at risk and
cost of contractor.

The decision of Engineer-in-Charge regarding quality of materials, workmanship,
interpretation of specifications and satisfactory completion of work shall be final and
binding on the contractor.

List of Acceptable Makes of Electrical Items

SN. | Details of Materials Acceptable Make
1. | 11 KV XLPE Cable Finolex / Havells / Universal / Polycab/ KEI
2. | 1.1 KV XLPE Cable/Control cable Finolex / Havells / Universal / RR Kabel /
Polycab/ KEI
3. | 11KV, CT/PT AE / Crompton Greaves / Kappa /BHEL
/Alstom/Investech switchgears
LT Current Transformer AE / Kappa / LK (Formerly L&T)
11 KV Cable Jointing Kit / End Raychem / 3-M / M-seal/Jaison
termination
6. | GI Pipe TATA /Jindal / SAIL
7. | Rubber Mat Sintex / Birla/ Jyoti /Vinyl
8. | DWC Pipe Rex / Supreme / Dutron / Duraline
9. | Cable gland Comet / Dowell / Jainson
10.| Any other item not mentioned above As per samples approved by Engineer-in-charge
11.| HT Panel Boards Channel partner of OEM/ L&T / Siemens / ABB
/ Schneider Electric / Crompton / Kirloskar
12.| HT VCB Panel ABBY/ Siemens/ Schneider Electric/ L& T/
Kirloskar/Crompton
13.| HT XLPE 33 KV, 11 KV Polycab / Havells / Universal / KEI / Finolex /
Cable RR Kabel
14.| Power Transformer Crompton/ ABB/ Voltamp/ Siemens/ BHEL/
Schneider / Kirloskar / Sudhir
15 Selector switch/ push button/ L&T/ Kaycee/ Siemens / Schneider
"| indicating lamps for Internal
Electrification
16.| Selector Switches Kaycee / L&T / AE / BCH / Siemens
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17.| HT Cable Termination/ Jointing Kit Raychem /3M / Xicon

18.| Aluminium Housed LED Batten Light | Philips/ Havells/Wipro/LT/Surya

19.| LED Street Light Philips/ Havells/Wipro/LT/Surya

20.| BLDC Fan Atomberg/Orient/Havells/Almonard

21.| LT Panel/ TTA/ FTTA OEM or System integrator of ABB/ LT/
Schnider / Legrand

22.| Any Other material As per the approval of Engineer-in-charge

Assistant Executive Engineer (P) (E)
Mumbai-II, CPWD, Mumbai.
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Executive Engineer (E)
Mumbai-II, CPWD, Mumbai




