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Standard Bidding Documents for e-tender

1. Tender Fees (in the form of RTGS/DD/Bankers Cheque only);-
1) For tenders having estimates upto Rs. 10.0 Lac:- Rs. 1,000 + GST
i1)  For Tenders having estimates above 10.0 Lac & upto 1.0 Crore :- Rs.
3,000 + GST
ii1)  For tenders having estimates above 1.0 Crore & upto Rs. 10.0 Crore :- Rs.
5,000 + GST
iv)  For tenders having estimates more than Rs. 10.0 Crore & upto 100 Crore:
Rs. 10,000 + GST
v)  For tenders having estimates more than 100 Crs. :- Rs. 25,000.00+ GST
2. Earnest Money Deposit:- The EMD shall be 1% of the estimated cost of the
work/services/supply and in the form of NEFT/RTGS/DD/Bankers Cheque &
BG (BG for the EMD amount of Rs. 5000 and more).

3. Contract Performance Guarantee:- The Contract Performance Guarantee

shall be 10% of the Contract Value of the tender specifications and in the form
of RTGS/NEFT/DD/Bankers Cheque/BG (from a scheduled bank) only.

In any case, the successful bidder shall not be allowed to deduct CPG amount
from their running bills and they are required to submit valid & requisite

Contract Performance Guarantee.



A.

1.2.2

1.2.3

1.2.4
(A)

Eligibility Criteria/Pre-Qualifying Requirements

For the Supply of the Material-

(a)

(b)

(a)

(b)

The tendrers shall either themselves be manufacturers of the equipment
offered or accredited representatives of such manufacturers in India or of
their principals aboard with whom they may be having collaboration. Such
accreditation should be at least of one year on date of tender.

Relevant documents in support of the above must be furnished along with
undertaking of the manufacturers and a certificate that they are
participating in the tender individually but in case of award, the employer
should give preference in award to the manufacturer of the
material/equipment. If these documents are not furnished along with the
tender bids, the offer will be liable to be rejected summarily.

In case of accredited representatives only, accredited representative should
have supplied to Govt./Semi Govt. organization minimum 3 times the
tendered quantity.

OPERATIONAL EXPERIENCES:

Offered equipment should have given three years proven trouble free
operational service in tropical climate. However, in case of equipment
being manufactured in India under valid FOREIGN COLLABORATION,
operating experience in tropical climate of offered collaborator’s
equipment shall also be acceptable provided copy of valid collaboration
agreement for the equipment offered is submitted with the tender. Further,
in case of offer of imported equipment, the three years operating
experience will be considered in respect of those areas only which are
similar to the tropical condition prevailing in India.

Manufacturing experience: The indigenous manufacturers or their
foreign collaborator must have manufactured at least 20% of the specified
quantities of each item of identical or similar equipment.

Testing Facilities:

The tenderer must have all necessary facilities at their works for carrying out
such routine and acceptance tests as prescribed in the relevant ISS and any other
routine and acceptance test as specified in the specification. Documentary
evidence of existence of such facilities will be filed alongwith the tender.

Type Test:

For indigenous bids or fully imported bids:

The offered equipment must have been fully type tested as per relevant ISS
and/or any other specified international standards during the last 5-year period
to be reckoned from the date of opening of tender. Photocopy of such type test



(B)
(1)

(i)

1.2.6

1.2.7

reports/certificates must be submitted along with tender bid. The type test
certificates of proto type manufactured and tested by foreign collaborators of the
tenderer at their works shall not be acceptable for indigenously manufactured
equipment.

For indigenous bids under valid foreign collaboration.

The offered indigenously manufactured or collaborators manufactured equipment
should have been type tested and report submitted with the tender.

The collaborator's equipment shall have three years operating experience under
tropical climate.

1.2.5.

For those indigenous manufacturers who have neither manufactured 20%
quantity, indigenously and nor got their equipment type tested but are qualifying
because of his foreign collaborator's manufacturing experience and type testing,
the maintenance period shall be 54 months from the date of receipt of material
at site or 48 months from the date of commissioning, whichever is earlier,
instead of 18 months & 12 months respectively as provided under clause 30 of
Form -'B'.

The bidders have to quote minimum 50% of the tendered quantity and shall

have to submit earnest money deposit prportationately.

The bidder should not be blacklisted/debarred from business in any Govt./Semi
Government/PSU/Local Bodies etc. at the time of bid opening. They have to
submit an undertaking regarding this along with the bid.

B. For the Services/works specification:-

a. Technical Requirement:-

1. The bidder should have a valid Class ‘A’ Electrical License Holder.

11. The bidder should have successfully completed the turnkey/semi-
turnkey work of the following nature in the last three financial year as
prime contractor from the date of opening of bid part-1:-

1. Should have successfully erected and commissioned similar or higher
rating work in a single turnkey/semi turnkey order, having minimum
order value of 80% of the estimated cost of the present tender
specification, or

2. Should have successfully erected and commissioned similar or higher
rating work in maximum two turnkey/semi turnkey order, having
minimum order value of 50% each of the estimated cost of the present
tender specification, or

3. Should have successfully erected and commissioned similar or higher
rating work in maximum three turnkey/semi turnkey order, having
minimum order value of 40% each of the estimated cost of the present
tender specification.




b. Financial Requirement:-

i)

ii)

iii)

The Minimum Average Annual Turnover (MAAT) for the best
Three years out of the last Five Financial years MAAT should not be
less than Rs. ........... (150% of the estimated cost)

Net worth of the bidder should be positive. Net worth means the sum
total of the paid up capital and free reserves (excluding reserves
created out of revaluation) reduced by aggregate value of accumulated
loses (including debit balance in profit and loss account for current
year) and intangible assets.

Solvency:- the bidder should have a minimum solvency of Rs. .....
(25% of estimated cost) or credit facility for the same from
Nationalized/scheduled bank.

c. The bidder shall have to annex character certificate from the District
Magistrate along with the Techno Commercial part of the bid document,
issued within 3 months from the date of bid opening.

d. The bidder should not be blacklisted/debarred from business in any
Govt./Semi Government/PSU/Local Bodies etc. at the time of bid opening.
They have to submit an undertaking regarding this along with the bid.



E-Tender no. .................. FOR THE WORK OF ............ IN THE JURISDICTION OF
EDD-I/Il/Biswan/Mahmoodabad, Sitapur UNDER EDC, MVVNL, Sitapur

To,

The Superintending Engineer,
Electricity Distribution Circle,
MVVNL

Sitapur.

Dear Sir,

With reference to your tender for the above work, I/We offer to submit our proposal having rates for
site, erection at site in the schedule annexed or such portion thereof, as you may determine in strict
accordance with the terms, conditions and instructions to the tenderer and conditions of the tender and sale
contained in Part-1 of the above referred tender to the satisfaction of the seller or in default thereof to forfeit
to and pay to (Name of Discom), the sum of money mentioned in the said conditions.

THE RATES QUOTED ARE NET AND FIRM AND IN FULL SATISFACTION OF ALL
CLAIMS. I'WE AGREE TO ABIDE BY THIS TENDER FOR THE PERIOD OF 180 DAYS FROM
THE DATE OF OPENING OF BID PART-1.

A sum of Rs. ........vide no. ............ dated ............. of oo bank, in the form of
DD/Bankers Chequeor RTGS/NEFT having UTR no. ........ vide .............. (Name of Bank) as tender cost
has been deposited in the Discom account. The proof of the same has been annexed with the bid proposal..

A sum of Rs. ........vide no. ............ dated ............. of oo bank, in the form of
............. And having the validity for the period of .......... as earnest money pledged in favour of

................... is enclosed, the full value of which shall be retained by the (Name of Discom) on account of
earnest money security deposit specified in the said clause of the “Instructions to the Tenderers”.

I/we hereby undertake and agree to execute a contract in accordance with the said ‘Terms,
Conditions & Instruction to the Tenderer’ of the tender bid specification.
Firm RTGS Details:-
The details of the funds (earnest money/Tender Fees) given by the firm in the present tender, are deposited
in the departmental account, as mentioned herein under:-
Firm current account number-

Name of Bank with address:-

IFSC code of the branch-
Amount:-Rs. ........... & head (EMD/Tender Cost)
UTR no.-

Yours faithfully,

Signature of the authorised Signatory
(With complete address & Seal)



Part-1
DECLERATION

Tender Invited by:- Superintending Engineer ...............

Tender for:-  For the work of ............... in the jurisdiction of EDD-I/II/Biswan/Mamhmudabad ,
Sitapur under EDC, MVVNL, Sitapur.

Name of Tenderer:-

Specification no.:-
Date of opening of bid part-1:-

IN CONSIDERATION of the EDC, MVVNL, Sitapur having treated the tenderer to be an eligible bidder
whose tender may be considered,the tenderer hereby agrees to the condition that the proposal in response to
the above invitation shall not be withdrawn by us within 180 days from the date of opening of the tender (or
any extension thereof), also to the condition that if thereafter the tenderer does withdraw his proposal within
the said period, the earnest money deposited by them may be forfeited by the Superintending Engineer,
EDC-Sitapur, and at the discretion of the purchaser. The purchaser may debar the tenderer from tendering

for a minimum period of one year reckoned from the date of opening of the tender.

Signed this ............. dayof .......... 2026
Place:

Signed by

State title whether Proprietor/Partner
(With complete address & Seal)



SCHEDULE OF GENERAL PARTICULARS

1.

Name of the Tenderer

(@)
(b)

Head Office address:
Registered Office address:

(c) Postal address of tenderer:
(d) Fax No.:
(d) E-mail id:-
2. Name and address of manufacturer of the major equipments
3. Works:
(a) Location with full postal address
(b) Total space occupied in sq. meters.
(approximate within 5%)
(c) Constructed area in sq. meters
(approximatewith in 5%)

4. Name and address of local representative and his telephone
number

5. Name and address of the officer of the tenderer /
manufacturer to whom all reference shall be made for
expeditious co-ordination.

6. Name of foreign collaborator, if any.

7. Whether the designs are their own or obtained from other
sources. If from other sources the same may be indicated.

8. The name, designation, qualification and experience of the
engineer employed by the tenderer in design, development
and manufacturing of the quoted equipment.

9. Authorised capital of the company.

10. Total annual turnover of the firm during last three financial
years.

11. Actual production per year of the equipment quoted during
last five financial years giving quantity and bill value rounded
off to two decimal place of Rs. Lacs excluding Central
Excise.

12. Manufacturing capacity per month of the quoted equipment
otherwise.

13. State the name and designation of your relative(s) if any,
working in Uttar Pradesh Power Corporation Ltd.

14. Ten percent (10%) Performance Security in terms of
requirement of specification is to be deposited within 30
days of placement of order. Whether or not willing to
deposit. If no, state reasons.

15. Whether certificates for satisfactory performance of offered
equipment enclosed/not enclosed. If yes, give the quantity to
which it refers.

16. Whether quoted ex-works price are firm YES /NO

17. Whether ex-works prices quoted or not. YES /NO




18.

Whether packing, forwarding freight & insurance cover (for
transit plus 30 days storage thereafter) has been quoted
beside ex-works prices (All these charges are to be clubbed)

YES /NO

19.

Whether the erection, testing and commissioning prices are
quoted or not

YES /NO

20.

Terms of payment as mentioned in relevant clause are
acceptable or not

YES /NO

21.

Give Sales Tax / Trade Tax registration Number, (Enclose
last clearance certificate)

Central

State

22.

Income Tax Clearance Certificate of current and the
preceding year enclosed or not.

YES /NO

23.

Have you ever been declared bankrupt? If yes, please give
details.

YES /NO

24,

Whether the Tenderer is agreeable to execute the contract
in case the deviations stipulated by him are not acceptable
to the purchaser.

YES /NO

25.

Give two references (Name, Designation and complete
postal address) that can rectify Tenderer’s financial status
and capacity to undertake such works. One of the
references should be from any scheduled Nationalized bank
in India.

YES /NO

26.

Have you offered any discount and if so, then what is the
rebate/discount in Rs.

NOTE: Bidder shall have to demonstrate his offered system within week of intimation by purchaser.

Seal of the Company

Full Signature :
Name :
Designation :
Date :




SCHEDULE 'G’
(Part Il)

DEVIATIONS FROM "TECHNICAL SPECIFICATION

All deviations from the "Technical Specification" shall be filled in clause by clause, in this schedule.
Compliance with the specifications will be taken as granted if the deviations are not specifically mentioned in
this schedule. In case there are not deviation (s), the 'NIL' Information should be furnished. In case tenderer

is required to accept the standard clause, he should indicate the amount in tender bid part — Il, schedule P2
which the tender price will thereby increase / decrease.

Sl. Page No. Clause No. and stipulation Deviation
No. in (MVVNL) Specification

The Tenders hereby certifies that the above mentioned are the only deviations from the "Technical
Specification".

Seal of the company Signature :

Name :
Designation :
Date :



SCHEDULE 'H'
(Part Il)

DEVIATIONS FROM "INSTRUCTION TO TENDERERS”

All deviations from the "Instructions to Tenderers” shall be filled in clause by clause in this schedule.
Compliance with the specifications will be taken as granted if the deviations are not specifically mentioned in
this schedule. In case there are no deviation (s), the 'NIL' Information should be furnished. In case tenderer

is required to accept the standard clause, he should indicate the amount in tender bid part — Il, schedule P2
which the tender price will thereby increase / decrease.

Sl. Page No. Clause No. and stipulation Deviation
No. in (MVVNL) Specification

The Tenders here by certifies that the above mentioned are the only deviations from the "Instruction to
Tenderers ".

Seal of the company Signature :

Name :
Designation :
Date :



SCHEDULE'I'
(Part 1)

DEVIATIONS FROM "GENERAL REQUIREMENT OF SPECIFICATION”

All deviations from the "General Requirement of Specification” shall be filled in clause by clause in this
schedule. Compliance with the specifications will be taken as granted if the deviations are not specifically
mentioned in this schedule. In case there are no deviation (s), the 'NIL' Information should be furnished. In
case tenderer is required to accept the standard clause, he should indicate the amount in tender bid part — I,
schedule P-2 which the tender price will thereby increase / decrease.

Sl. Page No. Clause No. and stipulation Deviation
No. in (MVVNL) Specification

The Tenders here by certifies that the above mentioned are the only deviations from the "General
Requirements of Specification".

Seal of the company Signature :
Name :
Designation :
Date :



Electricity Distribution Circle
District Sitapur (U.P)

E-Tender No. ........

Tender description (brief details of works/supply): Enclosed Tender Notice

Issued By:
Office of The
Superintending Engineer
Electricity Distribution Circle-Sitapur (U.P)

Phone No ...

Website:-

Date of Opening of part-1:
Tender Cost (inclusive GST):

Last date & Time of Submission:-
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NIT

E-Tender Notice

REP NO. ceiiiiitiiiiiiiiieeeeeennnteeeeceececnnnees Dated: ...........

E-tenders are invited in two parts (Part-I Techno Commercial Bid and Part II Price Bid) for the
the work of (Project Description in brief) in...... EDC, Sitapurs.Bid document (Tender Specification) is
available online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid
Schedule, corrigendum etc. shall also be notified via same website. Prospective bidders are therefore
requested to regularly check the website for any updates.

SN | Particulars Details
0.
1 e-Tendering Notice no.
2 e-Bid Portal (website) https://etender.up.nic.in

3 Name of Work

Supply of material with quantity

4 e-Tender Cost Rs. oo + GST ( @%)- Total Rs.
(Non- Refundable)

7 Earnest money deposit Rs. ... (Rs. cveiinnn. Only)

8 Document downloading/sale date starts

9 Document download/ sale date ends

10 e-Bid submission start date

11 e-Bid submission end date

12 Opening date of e-bid part-I

13 Opening date of e-bid part-II (Price Part) Will be notified later.

Note: Bid shall be accepted thorough the e-tender portal. Tender issuing authority is not responsible for
the delay/downloading of tender document by the recipient due to any problem in accessing the e-tender
website. The tender issuing authority is also not responsible for delay in uploading bids due to any
problem in the e-tender website. Cost of Bid Document (in the form of NEFT/RTGS/DD/Bankers
Cheque)&Earnest Money Deposit (EMD (in the form of NEFT/RTGS/DD/Bankers Cheque))shall be in
favourof ......... (Name of Account Holder) payable at ...............

Further details are available at website: https://etender.up.nic.in

EDC, Sitapur reserves the right to reject any or all proposals or cancel the bid without assigning any
reason thereof.
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1.

INSTRUCTION TO BIDDERS

Definition(s)

In this bid document (including all the appendices), unless the context otherwise requires, the
terms given below shall have the following meanings assigned to them:

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

“Addendum” shall mean any other document issued to the bidders in addition to the bid
document by the EDC, Sitapur in the context of this bidding process.

“Agency / Service Provider/Contractor” shall mean the successful bidder who has received
the Letter of Award and signed the agreement with the EDC, Sitapur to execute the Contract.

Award of Contract” shall mean the issue of the Letter of Award/Letter of Intent.

Bid/Tender” shall mean the proposal/document that the bidder submits in the requested and
specified form as mentioned in bid documents.

“Bidder” shall mean the firm/party who quotes the offer against a tender or Expression of
Interest.

“Bid documents” shall mean all the documents issued to the bidder to procure
works/services/materials.

“BG” shall mean Bank Guarantee.
“Business” shall mean electricity distribution and Revenue collection activities

“Companies Act” shall mean The Companies Act, 1956 (as amended or replaced from time
to time).

1.10“Consumer” shall mean any person who is supplied with electricity for his own use by a

licensee or the Government or by any other person engaged in the business of supplying
electricity to the public under this Act or any other law for the time being in force and
includes any person whose premises are for the time being connected for the purpose of
receiving electricity with the works of a licensee, the Government or such other person, as
the case may be;

1.11“Contract” means the Contract Agreement entered into between the EDC, Sitapur and the

Agency/servicer/Contractor, together with the Contract Documents referred to therein; all
such documents shall constitute the Contract and the term Contract shall in all such
documents be construed accordingly.

1.12“Contract value” shall mean the Original contract value, as adjusted after giving effect of (i)

price escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is
to be compensated by EDC, Sitapur as per the contractual provisions (if any).
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1.13“Circle office” shall mean offices which manage and control working of Divisions. Circle
Office operates under Regional Office and has a number of divisions.

1.14“Division office” shall mean offices which manage and control working of EDCs/ Zones.
Division Office operates under Circle office and have a number of EDCs/ Zones.

1.15“EMD” shall mean Earnest Money Deposit.

1.16“Engineer In charge” shall be the officer under whose office the work stipulated in contract
is executed.

1.17“Instruction” shall mean any drawings and/or instruction in writing, details, directions and
explanations issued by the EDC, MVVNL, Sitapur from time to time during the Contract
Period.

1.18“Month” shall mean calendar month.

1.19“Notice in Writing” or “Written Notice” shall mean a notice, in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known private or business address or registered office of the
addresses or electronic media and shall be deemed to have been received when in ordinary
course of post it would have been delivered.

1.20“EDC, Sitapur” or “Service Recipient” or “MVVNL” shall mean (MVVNL)

1.21“Services” shall mean all the services which the successful bidder is required to provide
under the scope of work to the EDC, Sitapur under the Contract.

1.22“Successful bidder” shall mean the bidder who has received the letter of award/Loi from the
EDC, Sitapur to execute the work as per specification/contract.

1.23“Work Order” means written order signed by the EDC, Sitapur after the successful bidder
has acknowledged the LOA/Lol. This along with LOA, Specifications (RfP) document and
the bidders response to RfP shall constitute Part of the Contract.

1.24“Work” shall mean services to be provided by the Agency under the ,,Work Order"™ or
“Contract™.

1.25“Zone” means Distribution Zone operates Operation & Maintenance (O&M) activities for a
defined area in city divisions. Zone is a smallest business unit in EDC, Sitapur in city
divisions. Zone works under city Division office.

Availability of Bid documents

2.1 The bid document will be uploaded on the EDC, SITAPUR®s website/E-portal of
Government of Uttar Pradesh (GoUP) as mentioned in E-tender Notice, the same can be
downloaded and submitted on E-portal along with desired EMD on due dateas specified in
E-tender notice os bid document. The tender fees shall have to be submitted alongwith
submission of the bid.
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Invitation of Bids

3.1 The EDC, Sitapur is hereby inviting unconditional bids for procuring works/services/material
as specified in the bid document through domestic competitive bidding (open bidding mode)
from bidders fulfilling the criteria specified in Section-.......... “Eligibility criteria for
bidders”.

3.2 The bidding process shall be undertaken through Single-Stage Two-Envelope method
through e-tendering. The tender information has been provided in relevant section of Bid
documents.

Consortium/Joint venture Bidding
Consortium bidding/Joint venture bidding as mentioned in Pre-qualification requirement.

Eligible Bidders

5.1 A Bidder may be an individual, private entity, government-owned entity - subject to clause
5.2 below, and shall furnish as part of their unconditional bid, documents establishing the
bidder“s qualifications to perform the works/services to the satisfaction of the EDC,
SITAPUR/Service Recipient. The detailed eligibility criteria are listed out in Section — :
Eligibility Criteria for Bidders.

5.2 Bidders shall provide such evidence of their continued eligibility satisfactory to the EDC —
MVVNL, Sitapur, as the MVVNL shall reasonably request.

Responsibility of bidder(s)

6.1 The EDC, Sitapur will not assume any responsibility regarding information gathered,
interpretations or conclusions made by the bidder or regarding information, interpretations or
deductions the bidder may derive from the data furnished by the EDC, SITAPUR or any
other data.

6.2 Verbal agreement or conversation with any officer/employee of the EDC, Sitapur either
before or after the submission of bid shall not affect or modify any of the terms and
conditions or obligations contained herein.

6.3 It shall be the sole responsibility of bidders to determine and to satisfy themselves by such
means as they consider necessary or desirable as to all matters pertaining to this bidding
process including in particular all factors that may affect the cost, duration and execution of
the works/services.

Eligibility criteria

7.1 The bidder(s) shall furnish, as part of their unconditional bid, documents establishing the
bidder's qualifications to perform the works/services to the satisfaction of the EDC, Sitapur.
The detailed eligibility criteria are listed out in Eligibility criteria/Pre-
Qualificationrequirement of this bid document.

7.2 Notwithstanding anything stated therein, the SE, EDC, Sitapur reserves the right to inquire

and review the bidder's capability and capacity to perform the work during the course of
evaluation or after award.
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8. Project site visit

&.1

8.2

The bidder is advised to visit and examine the site where the works/services is to be executed
and its surroundings; and obtain for himself on his own responsibility all information that
may be necessary for preparing the bid, submission of offer and entering into a Contract for
execution of works/services. The cost of visiting the site shall be borne by the bidder.

The bidder and any of its authorized personnel shall be granted permission by the EDC,
Sitapur to enter in its premise(s) and land(s) for the purpose of such inspection, but only
upon the condition that the bidder and its personnel shall release and indemnify the EDC,
SITAPUR and its personnel from and against all liability in respect thereof and shall be
responsible for death or personal injury, loss of or damage to property.

9. Process to be Confidential

9.1

This bid document and any other document(s) released, information provided, discussions
held, etc., as part of the bidding process, is strictly confidential and must not be divulged to
anyone who is not directly involved in preparation of the bid, and the bidder(s) shall keep all
information within this proposal or gained during the bidding or other processes confidential.
No information or publicity will be allowed to any third party unless specific written
authorization is obtained from the EDC, Sitapur.

10. Clarifications on bid documents

10.1The bidders are expected to be fully conversant with all the clauses of the bid document

before responding to it. However, prospective bidder(s) requiring any clarification on
bidding documents may notify the EDC, Sitapur in writing through email/fax/post, to the
address as mentioned in E-tender Notice of this bid document, two days prior to the Pre-bid
conference, if any. The queries shall be accepted only from the accredited/authorized officers
or executives of the bidder(s).

10.2Pre-bid Conference:-The EDC, Sitapur may invite a pre-bid conference in which all

prospective bidders are requested to participate. The date, time and place of pre-bid
conference is mentioned in the NIT/e-portal. The bidders are requested to send their
authorized representatives to attend the prebid meetings alongwith the queries regarding the
bid documents, if any. The reply of queries will be uploaded on e-portal, only. However,
attending the pre-bid conference is not a mandatory requirement for submitting the bid
documents.

10.3The EDC, Sitapur will respond only to those queries or request(s) for clarification that it

receives during pre-bid conference or prior to the scheduled/extended date of submission of
bid documents as prescribed by the EDC, Sitapur. Replies to the clarifications sought and
corresponding amendment(s) to the bid, if any, will be intimated to all bidders through e-
portal only. All such clarifications shall form part of the bid documents and shall be
incorporated in the bidder’s Proposal.
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10.4The EDC, Sitapur reserves the right to defer/decline responding or addressing to such
queries/clarification sought that it feels are inappropriate without assigning any reasons
whatsoever.

10.5The copies of all the replies/clarifications issued by the SE, EDC, Sitapur shall also be a part
of the tender specification.

11. Preparation of Bids

11.1The bidder shall submit only one (1) unconditional bid in response to this tender/bid
document.

11.2The transfer of bid document(s) purchased by one bidder to another is not permissible in any
case. Such bids shall be summarily rejected by the EDC, Sitapur.

11.3 The price bid should be duly filled and signed in accordance with the terms and conditions
specified in bid documents thereto for online submission.

11.4 All pages of the bid document(s) including conditions of Contract, specification, etc., shall
bear the full signatures with official rubber stamp (at the bottom right hand corner of the
page) by the bidder. Necessary documents in support thereof must be enclosed with bid
documents at the time of submission, failing which bid will be treated as non-responsive and
will not be considered. Any bid not bearing signatures on all the documents will stand liable
for rejection.

11.5General information, which is not specifically requested for in the bid documents, must be
attached separately to the techno-commercial proposal and clearly labelled as "Supporting
Material".

12. Deviations from terms and conditions of the bid

12.1The bidder must furnish Annex. G, H & I.Proforma for “No Deviations™ from Terms and
Conditions of Bid Document given as Annexure duly filled and signed by the authorized
signatory of bidder.

13. Bid Forms

13.1 Wherever a specific form or schedule is prescribed in the bid document, the bidder shall use
the same to provide relevant information. If the form or schedule does not provide space for
any required information, space at the end of the form or additional sheets shall be used to
convey the required information.

13.2For all other cases, the bidder shall design a form to get the required information from the
bidder.

13.3EDC, Sitapur shall in no case be bound by any printed conditions or provisions in the
bidder's bid forms whatsoever.

14. Conditional Bid
14.1The bidders shall offer only unconditional bid as conditional bid are liable to be rejected.
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15.

16.

17.

18.

19.

20.

14.2Bidder*s printed terms and conditions enclosed with the proposal/offer will not be
considered as a part of the Bid under any circumstances whatsoever it may be. These types of
bids shall be deemed as conditional bids and shall stand liable for rejection.

Deadline for submission of bids

15.1Bids must be submitted on in e-portal only butno later than the time and date as specified in
E-tender Notice of Tender Document. In the event of the specified date for submission of
bids being declared a holiday for the EDC, Sitapur, the bids will be received up to the
appointed time on the next working day. Such postponement of date will not have any
impact on the other dates specified in the bidding documents (i.e. bid validity and validity of
bid security).

15.2The EDC, Sitapur may, at its discretion, under intimation to the bidders who have purchased
the bidding documents, extend the deadline for the submission of bids/opening of bids by
issuing an addendum, in which case all rights and obligations of the EDC, Sitapur and
bidders previously subject to the original deadline shall thereafter subject to the deadline as
extended.

Late Bid

16.1Bid(s) received by the EDC, Sitapur after the bid submission/opening deadline as prescribed
in the bid documents will be summarily rejected and shall not be opened to the bidder(s).

Withdrawal of Bids

17.1The bidder shall not be permitted to withdraw their bid during the interval between bid
submission deadline (as mentioned in e-tender) and the period of bid validity as per e-tender.
If any withdrawal of bid is made by the bidder during the above period, it shall result in the
forfeiture of the EMD.

Associated cost of bid preparation and submission

18.1 The bidder shall bear all the cost and expenses associated with preparation and submission of
its bid including post bid discussions, technical and other presentations, etc.

18.2The EDC, Sitapur shall in no case be responsible for or liable to the costs or in EDC, Sitapur
evaluation of bids, regardless of the conduct or outcome of the bidding process.

Request for Modifications/Amendments in Bid Specification:-

19.1The bidders may request for clarification or changes in the bid documents by submitting the
issues prior to the pre-bid conference date as specified in E-notice tender.

19.2The EDC, SITAPURat their sole discretion may modify the bid documents if deemed
appropriate by issuing addendum as a result of a request or clarification discussed during the
pre-bid conference.

Language of the bid

20.1The bid prepared by the bidder and all documents relating to the bid, exchanged between the
bidder and the EDC, Sitapur shall be written in the English language, provided that any
printed literature furnished by the bidder may be written in another language so long as the
bid is accompanied by duly certified English translation of its pertinent passages. Failure to
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21.

22,

comply with this may disqualify a bid. For purposes of interpretation of the bid, the English
translation shall prevail

Amendment(s) to bid documents

21.1At any time prior to the deadline for submission of the bid or extended date, if deemed
necessary, the EDC, Sitapur reserves the right to add/modify/delete any portion of bid
document by issue of an amendment/addendum, which will be sent to all such bidders, who
have indicated their intention to bid. The EDC, Sitapur will bear no responsibility or liability
arising out of non-receipt of the same in time or otherwise by the bidder. The EDC, Sitapur
shall assume that the information contained therein will have been taken into account by the
bidder in its bid.

21.2 The amendment(s) to bid documents shall be binding on all bidders.

21.3In a scenario where the interested bidder has already submitted its bid post which the EDC,
Sitapur issues an addendum/amendment to this bid document then such bidders shall be
allowed to submit addendum to the already submitted bid but not after opening of Bid
envelope-1.

Earnest Money Deposit

22.1The EMD amounting Rs. ........ (1% of cost estimate) shall be submitted online through
DD/NEFT/RTGS/BG. RTGS/NEFT receipts to be uploaded on the E-tendering portal.
The bidders are required to deposit EMD online through NEFT/RTGS in Bank

Account Number .............. , IFSC code ............. , MICR code ............ in the
name of ................. of EDC-EDC, Sitapur in bank ........... (Name of Bank)
through DD/Bankers Cheque in favour of ............ and payable at .......... or in
form of bank Guarantee in favour of .......................... . Proof of on line deposit

viz. Unique Transaction Reference (UTR) number or copy of original pay in slip of the
bank, scanned copy of original bank Guarantee along with copy of confirmation mail
from issuing bank shall be uploaded e-ProcurementportalofGoUP.

22.2The bid proposal/offer shall necessarily contain EMD of requisite amount and should be
furnished through appropriate mode as specified in Section- “Essential tender information on
e-portal” of the bid document. In case EMD is to be deposited through a BG/DD from a
scheduled nationalized bank and in prescribed format, the same shall be uploaded while
filling the e-tender. The bidder shall to submit the BG/DD (in original) in EDC, Sitapur
office within 5 days of opening of bid part-1, failing which their bid shall not be considered
for opening of their bid part-2 (Price Part).

22.3 Any bid proposal/offer not accompanied by the EMD shall be rejected and returned to the
bidder unopened.

22.41f on opening of bid any discrepancy in EMD is found (relating to amount, etc.), the bid shall
be summarily rejected.

22.51In case of unsuccessful bidders, the EMD shall be refunded after successful submission of
Contract performance guarantee by the successful bidder. No interest whatsoever shall be
payable on such deposits lying with the EDC, SITAPUR.

22.61f the successful bidder fails to furnish the contract performance guarantee within thirty (30)
days after the issue of Letter of Award (LoA), their EMD shall be liable to be forfeited.
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23.

24.

22.71In case the bidder is likely to be awarded the Contract or if the case has not been finalized,
the EMD shall be retained for the period equal to the bid validity period. The EMD of
successful bidder shall become part of the initial contract performance guarantee. No interest
shall be payable on such deposits lying with the EDC, Sitapur.

22.8The SE EDC, Sitapur reserves the right to forfeit EMD or part thereof in circumstances and
initiate actions as deemed appropriate, which according to it indicates that the bidders are not
earnest in accepting/executing orders placed under given specifications.

22.9The bank charges (if any) shall be attributable to the bidder, only.

22.10 EMD shall be forfeited in case of withdrawal or modification of a bid/offer after opening
of the bids within the validity period as specified in E-teder Notice.

Documents comprising the bid and sealing of bid

23.1Part-I (A)-Envelope- (to be submitted online as well as payment receipt physically super
scribing “Earnest Money Deposit” along with tender/bid specification number; name of
work/service; name, address and contact of the bidder; and due date/time of bid opening): It
shall contain EMD details. However, scanned copy of document in support of proof of online
submission of EMD must be uploaded and submitted physically also in Envelope-1 (A),
within 5 days of opening of bid part-1.

23.2Part-1(B)-Envelope- (to be submitted online only): It shall contain all the documents as
notified in Section-“Eligibility criteria of bidders” of the bid document in scanned format.
Other documents/Proforma (if any) provided in Annexure or elsewhere in the bid document
and are pertinent to techno-commercial evaluation shall necessarily be furnished (duly filled
and signed) in scanned copies.

23.3Part-II- Price Bid- Price Bid shall be submitted online only in the Proforma as per BoQ
While preparing the Price Bid, bidders are expected to take into account the requirements
and conditions outlined in the bid documents.

Part I(A) and Part I (B) shall be referred as Enevelope-1.

Submission of bid

24.1Both the Part-1 and Part-2 shall be submitted online only and physically in separate sealed
envelopes and these envelopes shall be properly super scribed as Part-I: “Earnest Money
Deposit”. Each envelope shall also be super scribed with tender/bid specification number;
name of work/service; name, address and contact of the bidder; and due date/time of bid
opening.

e The bidders are requested to ensure that they furnish the envelope-I and II
appropriately online which should be DIGITALLY signed. Any correction /
overwriting should be signed by the bidder. An offer with correction / overwriting
without signature of the bidder is likely to be rejected.

e The Bidders are requested to ensure that all required schedules duly filled-in, are
submitted. The bidders should also note that in absence of any of the schedules
except price bid, their offer is likely to be rejected.

e Transfer of the documents purchased online by one bidder to any other bidder is not
permissible.
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25.

e The submission of a tender by the bidder implies that he has read and accepted the
instructions, conditions of the Contract and made himself aware of the scope and
specifications of the work to be done/ supplies to be made. The EDC, SITAPUR
will not, after acceptance of Contract rate, pay extra charges for any reason
whatsoever, in case the bidder is found later to have misjudged any condition(s).

e [tis necessary to purchase the Bid documents online from e-portal of GoUP.

24 2PERIOD OF VALIDITY :- The period of validity shall not be less than that specified in the
Bid documents.

24.3 Nobody is authorized to receive or issue receipt of bid delivered by hand.
24.4 All required copies of the Techno-commercial Proposals are to be made from the original.

24.5An authorized representative of the bidder shall initial all pages of the original
proposal/offer. The authorization shall be in the form of a written power of attorney in the
name of the Bidder purchasing the proposal. The signed proposal shall be marked as
“ORIGINAL”.

24.6Bid shall be submitted in the forms attached herein and all blanks in the bid shall be duly
filled in the original copy. The complete forms shall form part of Contract documents in case
of successful bid.

24.7The bidder should quote the prices strictly online in the manner indicated herein failing
which the bid is liable for rejection. The rate/prices shall be in figures.

24.8 No post bid development shall be allowed regarding any change in terms of prices or techno-
commercial specifications. Notwithstanding anything contained to the contrary in the
specifications of the bid or in subsequent exchange of correspondence, these conditions of
Contract shall be binding on the bidder and any change or variation expressed or implied,
however, made in the said condition shall not be entertained whatsoever.

24.9The bid documents include certain statements, description, projections etc. with respect to
the EDC, Sitapur and their businesses. They reflect various assumptions made by the
management and/or their consultants. No representation, promise or warranty is given to
their reasonableness, completeness or otherwise. The bidders are expected to make their own
judgments of the same. Upon receipt of their bids, it shall be construed that they have based
it on their own independent analysis and judgment.

Opening of bids

25.1The EDC, Sitapur shall open online bids at the date and time for opening of bids as specified
in Section-I “Essential tender information” of this bid document or on the date and time as
intimated to the bidder on successful completion of evaluation of techno-commercial bids in
case of Single-Stage Two-Envelope bidding. In the event of the specified date for the
opening of bids being declared a holiday for the EDC, Sitapur, the bids will be opened at the
appointed time on the next working day.

25.2Bids that are not opened and read out at bid opening will not be considered for further
evaluation, regardless of the circumstances.
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25.3 The bidders*™ names, bid prices, and the presence or absence of the requisite EMD and such
other details as EDC, Sitapur at its discretion may consider appropriate, will be recorded at
the time of bid opening.

25.41In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno-
commercial bid shall be opened. The date for opening of the Price bid shall be as per Key
date. In case of extension of due date, the same shall be uploaded in EDC, Sitapurs
website& e-potral and accordingly Key date shall be amended. No separate intimation shall
be given to the bidders.

e  Opening of Envelope-I (A) (containing Earnest Money Deposit) and Envelope- I (B)
(containing Techno-commercial bid): The first envelope with EMD shall be opened on
the due date and time of bid opening as specified in Section-I Essential tender
information of this bid document. The requirement for EMD shall be verified and
thereafter the second envelope, i.e. the Techno-commercial bid, shall be opened on the
same date in respect of eligible bidders (whose EMD is found to be as per the
requirements).

e  Opening of Envelope-II - Price bid: Price Part of only those Bidders shall be opened
on-line who are determined as having submitted substantially responsive bids and are
ascertained to be qualified to satisfactorily perform the Contract. A negative
determination of the bids, shall be notified by the EDC, Sitapur to such Bidders and the
price bid uploaded by them shall not be opened

25.5In the event, the EDC, Sitapur, in its discretion, decides not to open the bid for want of
adequate response to the bidding, the EDC, Sitapur may either extend the bid pursuant to
Clause no. 15.2 and 26.1 of Section-III: Instructions to Bidders or cancel the bidding process.

25.61t is to be noted that the bid evaluation will be executed strictly as per procedure mentioned
in Bid evaluation section.

26. Change in date and time of opening of bids

26.11t may be noted that the due date/time of opening of bid can be altered/extended if desired by
the SE EDC, Sitapur, without assigning any reason thereof. However, due intimation shall be
available at e tender.up.nic.in“s website. The bidder shall be responsible for keeping itself
updated on the changes in date and time of opening of bid.

27. Canvassing of bids

27.1Bid shall be deemed to be under consideration, after opening of bid, till placement of order to
the successful bidder. During this period, the bidders or their authorized representative(s) or
other interested parties are advised strongly in their own interest, to refrain from contacting
or influencing by any means any of the EDC, Sitapur”s personnel or representative on
matters relating to bid under process. As any such effort or activity may result in rejection of
that bidder"s proposal/offer.

28. EDC, SITAPUR’s right to accept any bid, and to reject any or all bids

28.1The SE EDC, Sitapur reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids at any time prior to award of Contract, without thereby incurring
any liability to the affected bidder(s) or any obligation to inform the affected bidders) of the
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29.

30.

31.

32,

33.

grounds for such decision. No correspondence, in any form, and at any time, shall be
entertained by the EDC, SITAPUR in this regards.

Currency of Price Bid

29.1For the works/services required in the bid, all prices or rates shall be quoted in Indian
National Rupees (INR) only as the payment for such works/services shall be made in Indian
currency only (i.e. Indian National Rupees).

Interpretation of conditions of bid(s)

30.1The EDC, Sitapur shall be the final authority to interpret any or all condition(s)/clause(s)
specified in the bid documents at any point of time. In case any ambiguous or contradictory
term(s)/condition(s) arise in the bid, interpretation as deemed appropriate by the EDC,
Sitapur shall be final and binding on all the bidders.

Validity of bids

31.1The bidder’s proposal must remain valid for acceptance for a period of 180 days from the
date of opening of bid (Envelope-1) or any other extended date for their receipt or any other
extended period consented upon by the bidders. The SE, EDC, Sitapur may ask the bidder to
extend the validity period of their bid) and during this period no bidder shall be allowed to
withdraw their bid. Any such withdrawal during the said period will entail forfeiture of EMD
deposited by the bidder with their bid. The bidders who agree to such extension shall confirm
that they maintain the availability of the professional staff nominated in the proposal or in
their confirmation of extension of validity of the proposal.

31.2The bid along with the rates and condition thereby shall be open for acceptance of the EDC,
SITAPUR for a period of 180 days from the date of opening of the bids and no request for
any variation in quoted rates and/withdrawal of tender on any ground by successful bidder be
entertained within validity period. In case the EDC, Sitapur requests for extension of the
validity period, the bidder may extend the validity without changing the terms and conditions
of their bid (except change in wages or any other statutory compliance as per Government
norms). In case Bidder does not extend the wvalidity, he/she must respond his/her
unwillingness within 7 working days from the date of receipt of letter to this intent so that his
EMD/bid security can be returned.

Issue of Letter of Award, Contract Signing and Issue of Work Order

32.1The SE EDC, Sitapur shall award the Contract to the bidder whose bid has been adjudged
successful after techno-commercial and financial evaluation.

32.2The SE EDC, Sitapur shall issue a detailed Letter of Award (LoA) to the successful bidder

32.3Post issue of Letter of Award to the successful bidder, Contract Agreement shall be signed
between the two parties at respective Circle Offices.

32.4 After signing of the Contract Agreement, work order shall be issued by respective Circles.
Bid evaluation

Preliminary examination
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33.1The EDC, Sitapur/Zonal (SZ) will examine the bids to determine whether they are complete,
whether required sureties have been furnished, whether the documents have been properly
signed, and whether the bids documents are generally in order.

33.2The EDC, Sitapur may waive any minor informality, nonconformity or irregularity in a bid
that does not constitute a material deviation, whether or not identified by the Bidder in its
bid, and that does not prejudice or affect the relative ranking of any Bidder as a result of the
technical and commercial evaluation,

Examination of Substantive responsiveness and Qualification requirement

33.3 Prior to the detailed evaluation, the EDC, Sitapur/Zonal (SZ) will determine whether each
bid is of acceptable quality, is complete and is substantially responsive to the Bidding
Documents. Any deviations, conditionality or reservation introduced will be reviewed to
conduct a determination of the substantial responsiveness of the bidder*s bid. For purposes
of this determination, a substantially responsive bid is one that conforms to all the terms,
conditions and specifications of the Bidding Documents without any material deviations,
objections, conditionalities or reservations and complies with all the statutory laws in force
as amended from time to time. A material deviation, objection, conditionality or reservation
is one (i) that affects in any substantial way the scope, quality or performance of the
Contract; (ii) that limits in any substantial way, inconsistent with the Bidding Documents, the
EDC, Sitapur”s rights or the successful Bidder“s obligations under the Contract; or (iii)
whose rectification would unfairly affect the competitive position of other bidders who are
presenting substantially responsive bids.

33.4During bid evaluation, the EDC, Sitapur may, at its discretion, ask the Bidder for a
clarification of its bid. In case of erroneous/non-submission of documents required to be
submitted by the Bidder as per the provisions of the Bidding Documents, the EDC, Sitapur
may give the Bidder not more than 7 working days®™ notice to rectify/furnish such documents,
failing which the bid shall be rejected.

The request for clarification and the response shall be in writing, and no change in the price
or substance of the bid shall be sought, offered or permitted.

33.5Bids containing deviations from critical provisions will be considered as non-responsive.

33.6If a bid is not substantially responsive, it will be rejected by the EDC, Sitapur, and may not
subsequently be made responsive by the Bidder by correction of the nonconformity. The
EDC, Sitapur*s determination of a bid*s responsiveness shall be based on the contents of the
bid itself without recourse to extrinsic evidence.

33.7The EDC, Sitapur will ascertain to its satisfaction whether Bidders determined having
submitted substantially responsive bids are qualified, as per the Qualification Requirement
mentioned in the bid documents. The EDC, Sitapur shall be the sole judge in this regard and
the EDC, SITAPUR"s interpretation of the Qualification Requirement shall be final and
binding.

33.8The determination will take into account the Bidder*s financial, technical capabilities, in
particular the Bidder*s Contract work in hand, future commitments and past performance
during execution of contracts that have been awarded by the EDC, SITAPUR on the Bidder.
It will be based upon an examination of the documentary evidence of the Bidder™s
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34.

35.

36.

qualifications submitted by the Bidder, as well as such other information as the EDC,
SITAPUR deems necessary and appropriate. This shall, however, be subject to assessment
that may be carried out, if required, by the EDC, SITAPUR.

33.9The EDC, SITAPUR may waive any minor informality, nonconformity or irregularity in a
bid that does not constitute a material deviation, affecting the capability of the Bidder to
perform the Contract.

33.10 An affirmative determination will be a prerequisite for the EDC, SITAPUR to evaluate
the Techno - Commercial Part and to intimate successful bidders to be present on new date,
time & location to open the online price schedule of the Bidder. A negative determination
will result in rejection of the Bidder™s bid.

33.11 The bid from those bidders shall not be accepted who failed to submit Performance
Security on issue of Letter of Award (LoA) for any other Contract of EDC, SITAPUR in past
3 years.

33.12 To assist in the analysis, evaluation and computation of the bids, the EDC, SITAPUR
may ask bidders individually for clarification of their submitted bids. The request for
clarification and the response shall be in writing but no change (whatsoever) in the price or
substance of the bid offered shall be permitted.

33.13 After successful evaluation and compliance to techno- commercial condition (satisfying
the qualification requirement), financial bid shall be opened.

Period of Contract

The period of Contract under the scope of work shall be up to ....... months from the date of
placement of LOI/LOA. Further, the EDC, Sitapur may terminate the contract by giving 30
days’ notice without assigning any reason.

Contract Performance Guarantee

A Contract Performance Security, the successful Bidder, to whom the work is awarded, shall be
required to furnish a Performance security from a Public Sector Indian Bank, in the specified
format (NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favour of the Owner. The
guarantee amount shall be equal to Ten percent (10%) for Supply/work/services contract, of
the total Contract price and it shall guarantee the faithful performance of the Contract in
accordance with the terms and conditions specified in these documents and specifications.
Proforma annexed as Annexure.........

The guarantee shall be valid till the end of Warranty Period (-------- Months) from the date of
commissioning) and handing of the work/completion of all the ordered quantity (for supply
contract only).The bank guarantee should also have a further claim period of 90 days from the
date of completion of the contract.

In any case, the successful bidder shall not be allowed to deduct CPG amount from their running
bills and they are required to submit valid & requisite Contract Performance Guarantee.

Terms of Payment:-

A. For Supply of Material:-

(1) Subject to any deduction, which the purchaser may be authorized to make under the
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contract or subject to any additions or deductions provided for under “Variation in
Quantity Clause”, the contractor shall, on the certificate of Engineer, be entitled to
payment as follows:-

(a) Ninety Percent (90%) of the F.O.R. contract value of the plant alongwith 100% of taxes
as applicable on finished material/equipment shall be made through bank, intimated by
the purchaser in Rupees, on receipt by the purchaser of material/equipment and the
following documents:-

(b) Unconditional acceptance of the Letter of Award/Letter of Intent and signing of contract
agreement by the Contractor.

(c) An unconditional & irrevocable Bank Guarantee for Ten Percent (10%) of the total
Contract price towards Contract Performance Guarantee (CPG) in accordance with
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after
expiry of the Warranty Period and shall be extended from time to time till ninety (90)
days beyond successful completion of warranty period, as may be required under the
Contract.

(d) Evidence of dispatch (R/R or receipted L/R)
(e) Contractor’s GST invoice, claim& packing list identifying contents of each shipment.

(f) Copy of Certificate to the effect of payments of State/ Central taxes, duties, levies etc
have been made against supply of materials through sub-vendors under the contract.

(g) Certified copy of Insurance policy/Insurance Certificate.

(h) Manufacturer’s/Contractor’s guarantee certificate of Quality.

(i) Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions (DI) for
dispatch of materials from the manufacturer’s works. MDCC/DI shall be issued by
authorized officer of Employer

(j) Manufacturer’s copy of challan.

(k) submission of the certificate by the Employer’s representative that the item(s) have been
received,

(b) Ten Percent (10%) of the F.O.R contract value on the presentation of the Contractor’s
GST invoice when each commercially useable section of the plant/equipment or all the
ordered quantities in the contract has been delivered and received at store or at a
designated point by the Engineer in Charge and checked at site of the work or, within one
month of such delivery, whichever is earlier.

Provided that each of the paymentsunder this clause shall be due on the last of the
month in which the invoice for the amount due together with the necessary documents is
received by the purchaser.

(2) If at the time at which the last installment becomes payable there are minor defects in the
plant which are to of such Importance as to affect the full commercial use of the plant,
then the Purchaser shall be entitled to retain such part of the installments as represents the
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cost of making good such minor defects, and any sum so retained shall, subject to the
provisions of maintenance clause 30 of Form ‘B’, become due upon such minor defects
being made good.

B. For Work/Services Contract:-

1. Progressive payments (Supply):

1.1. First Installment (60%) : Sixty percent (60%) payments against various items of price
schedule/BoQ including 100% Taxes etc. shall be paid on receipt and acceptance of
Materials on submission of documents indicated herein under:

a. Unconditional acceptance of the Letter of Award/Letter of Intent and signing of
contract agreement by the Contractor.

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total
Contract price towards Contract Performance Guarantee (CPG) in accordance with
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after
expiry of the Warranty Period and shall be extended from time to time till ninety
(90) days beyond successful completion of warranty period, as may be required
under the Contract.

c. Evidence of dispatch (R/R or receipted L/R)

d. Contractor’s GST invoice, claim& packing list identifying contents of each
shipment.

e. Copy of Certificate to the effect of payments of State/ Central taxes, duties, levies etc
have been made against supply of materials through sub-vendors under the contract.

f.  Certified copy of Insurance policy/Insurance Certificate.
g. Manufacturer’s/Contractor’s guarantee certificate of Quality.

h. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions (DI) for
dispatch of materials from the manufacturer’s works. MDCC/DI shall be issued by
authorized officer of Employer

i. Manufacturer’s copy of challan.

j- submission of the certificate by the Employer’s representative that the item(s) have
been received,

k. Submission of certificate by Section Holder/Junior Enginer of the Contractor that
materials have been supplied as per technical specification, scope of work &
approved drawings enclosing certified copy of inspection reports and dispatch
clearances.

1.2. Second Installment (30%): Thirty percent (30%) payments against various items of price
schedule 1 shall be paid on following conditions:
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a. Unconditional acceptance of the Letter of Award and signing of contract agreement by
the Contractor.

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total
Contract price towards Contract Performance Guarantee (CPG) in accordance with
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after
expiry of the Warranty Period and shall be extended from time to time till ninety (90)
days beyond successful completion of warranty period, as may be required under the
Contract.

c. Submission of the certificate on measurement book by the Project Manager that the
item(s) have been received,

d. Submission of certificate on measurement book by Section Holder/Junior Engineer that
the material has been erected successfully at site and the work is complete in all respect.

e. Submission of compliance report of defects pointed out by Engineer of Contract.

1.3. Third and Final Installment (10%):

a. The balance ten percent (10%) of payment against Supply contracts excluding Taxes etc
shall be reimbursable on successful supply, erection, testing and commissioning of the
works in the award contract and issuance of Taking over Certificate by the Employer.

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all
supplies, erection, commissioning checks and successful completion of all site tests and
continuous energisation of the equipment/ materials at rated voltage as per the Contract
and to the satisfaction/approval of the Employer.

c. On submission of the certificate by the Section Holder/Junior Engineer that the item(s)
have been received, erected, tested and commissioned.

d. On certification by Section Holder/Junior Engineer for validity of an unconditional &
irrevocable Bank Guarantee for ten percent (10%) of the total Contract price towards
Contract Performance Guarantee (CPG) in accordance with the provisions of the contract.

e. Contractor’s GST invoice

2. Progressive payments (Erection):

2.1. First Installment (90%) : Ninety percent (90%) payments against Erection contracts shall
be paid on erection, testing and commissioning of works and on submission of documents
indicated herein under:

a. Unconditional acceptance of the Letter of Award and signing of contract agreement by
the Contractor.
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2.2.

An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total
Contract price towards Contract Performance Guarantee (CPG) in accordance with
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after
expiry of the Warranty Period and shall be extended from time to time till ninety (90)
days beyond successful completion of warranty period, as may be required under the
Contract.

Certified copy of Insurance policy/Insurance Certificate.
Contractor’s GST invoice

Material reconciliation statement consisting of the materials utilized for erection, testing
& commissioning.

Submission of certificate on measurement book by Section Holder/Junior Engineer that
materials under consideration have been erected, tested and commissioned as per
technical specification, scope of work & approved Drawings/Manuals.

Test check certification on Measurement Book be recorded by officers in hierarchy with
the claim as per policy.

Second and Final Installment (10%):

a.

The balance ten percent (10%) of payment against Erection contracts shall be released on
successful commissioning of the works in the contract and issuance of Taking over
Certificate of the project.

‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all
supplies, erection, commissioning checks and successful completion of all site tests and
continuous energisation of the equipment/ materials at rated voltage as per the Contract
and to the satisfaction/approval of the Employer.

On submission of the certificate by the Section Holder/Junior Engineer that the
equipment/materials have been erected, tested and commissioned.

On certification by Section Holder/Junior Engineer for validity of an unconditional &
irrevocable Bank Guarantee for ten percent (10%) of the total Contract price towards
Contract Performance Guarantee (CPG) in accordance with the provisions of Contract.
The said Contract Performannce guarantee shall be initially valid upto ninety (90) days
after expiry of the Warranty Period and shall be extended from time to time till ninety
(90) days beyond successful completion of warranty period, as may be required under the
Contract.

On certification of Section Holder/Junior Engineer for reconciliation of materials and
payments.

On certification of Section Holder/Junior Engineer that assets under the project are
created and are taken over by Employer.
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g. Contractor’s GST invoice
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General Conditions of the Specification

1. EDC, Sitapur’s representative

1.1

1.2

1.3

1.4

1.5

The EDC, Sitapur shall appoint an officer/employee designated as the Controlling
Officer/Officer-incharge who shall carry out the functions and obligations of the EDC, Sitapur
under the Contract.

The EDC, Sitapur may from time to time appoint any other person as the Controlling Officer/
Officer in-charge in place of the person previously so appointed, and shall give a notice of the
name of such other person to the Contractor without delay. The EDC, Sitapur shall take
reasonable care to see that no such appointment is made at such a time or in such a manner as
to impede the progress of works/services. The Controlling Officer/ Officer-in-charge shall
represent and act for the EDC, Sitapur at all times during the currency/validity of the Contract.

Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of
theEDC, Sitapur to shall be binding on the Contractor.

All notices, instructions, orders, consents, certificates, approvals and all other
communications under the Contract shall be given by the Controlling Officer/ Officer-in-
charge.

The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge
for the works/services.

2. Contractor’s Representative

2.1

2.2

The Contractor shall employ at least one competent representative (name, address, telephone
number, identity proof of the representative shall be communicated in writing to the
Controlling Officer/officer-in-charge by the Contractor) to supervise the works/services at
each Circle. The said representative, (or if more than one shall be employed, then one of such
representatives), shall be present whenever required and should be approachable in person or on
phone at time and location as specified by the EDC, Sitapur/ Service Recipient. Any written
order or instruction which the Controlling Officer/officer-in-charge or his duly authorised
representative may give to the said representative of the Contractor shall be deemed to have been
given to the Contractor.

The Controlling Officer/officer-in-charge shall be at liberty to object to the presence of any
representative or person employed by the Contractor for execution of the Contract or
otherwise at the site, who in his/her opinion is found to have misconduct him-self/her-self or be
incompetent or negligent and the Contractor shall remove the person so objected to, upon
receipt from the Controlling Officer/ officer-in-charge a notice in writing requiring him to do
so and shall provide in his place a competent representative at the Contractor’s risk and
expense.

3. Bankruptcy/Insolvency of the Contractor

3.1

If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a
receiving order made against him or carries on business under a receiver for the benefit of the
creditor or any of them or being a partnership firm, become dissolved or being a corporation,
goes into liquidation or is being wound up, not being a voluntary winding up for the purpose
only of amalgamation or reconstruction, the EDC, Sitapur shall be at liberty:
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To give such liquidated contractor or other person in whom, the Contract may become
vested, the option thereof to award the Contract or a portion to any other contractor, thereof to
be determined by the EDC, Sitapur subject to his/her providing an appropriate guarantee
for the performance of such Contract.

4. Duty and Behavior of Contractor’s Personnel

4.1

4.2

4.3

The personnel deployed by the Contractor must always carry their Photo-ID card issued
byDisocm.

The personnel deployed by the Contractor shall maintain the decorum and obey the
instructions of the officer-in-charge of the EDC, Sitapur for that particular work and place of
duty. They must follow the procedures of duty, performance and stipulated time guideline for
working hours as set by the officer-in-charge of the EDC, Sitapur from time to time.

It shall be accepted as an inseparable part of the Contract that in matters regarding
competency, efficiency, conduct and behaviour, the decision of the Officer-in-charge of the
EDC, Sitapur shall be final and binding on the Contractor in all such matters.

5. Safety Provisions

5.1

5.2

The Contractor shall arrange for the safety in its operation as prescribed by the EDC, Sitapur
and all safety protective equipment’s and tools are to be provided by the contrcator. It is the
responsibility of the Contractor to deal with any liability arising due to any injuries occurring
to the Contractor*s staff during performance of duty. The EDC, Sitapur would not be liable to
pay any compensation to the injured employees of the Contractor under any circumstances.

In case the Contractor fails to make such arrangement, the authorized officer/staff of the
EDC, Sitapur shall be entitled to recover the costs thereof from the Contractor. The failure to
comply with the provisions of the Safety Rules and Regulations, if any, the Contractor shall
without prejudice to any other liability pay to the EDC, Sitapur a penalty amount, as
determined by the competitive authority of the EDC, Sitapur.

6. Checks and Supervision by the Contractor

6.1

The Contractor shall ensure that its personnel perform their duties efficiently by exercising
frequent surprise checks and by appointing sufficient supervisory staff as felt necessary by the
EDC, Sitapur. In case it is found that any damage has occurred due to negligence, ignorance or
not performing the duty by the personnel of the Contractor, all the losses so occurred to the
EDC, Sitapurshall be recovered from the amounts payable to the Contractor and its security
deposits or Contract Performance Guarantee.

7. Notices and Instructions

7.1

The Contractor shall furnish the complete address of its permanent office and local office along
with telephonic numbers, fax numbers, emails, etc. to the EDC, Sitapur. Any notice or
instructions to be given to Contractor under the terms of the Contract shall be deemed to have
been served on him if it has been sent at local office or to the address of the Contractor last
notified by them or delivered to authorized signatory.
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8. Health of the Personnel deployed

8.1

All persons deployed by the Contractor shall be of sound physical and mental health and should
not be under the influence of any drug or liquor during duty and have full knowledge and
experience to competently complete the job assigned to them. In case it is found that any loss has
occurred to the EDC, Sitapur®s property/interest due to deployment of such personnel, the same
shall have to be replaced by the Contractor without any extra cost to the EDC, Sitapur.

9. Subletting

9.1

The Contractor shall not sublet any activity or any part thereof under the Contract.

10. Force Majeure

10.1

10.2

10.3

Force Majeure means any event or circumstance or combination of events and circumstances
including those stated below that wholly or partly prevents or unavoidably delays an affected
party in the performance of its obligations under this Agreement, but only if and to the extent
that such events or circumstances are not within the reasonable control, directly or indirectly, of
the affected party and could not have been avoided if the affected party had taken reasonable
care or complied with prudent utility practices.

Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent
originating from a source external to the site), earthquake, volcanic eruption, landslide, flood,
cyclone, typhoon, tempest, tornado, mutiny, civil commutation, riot, terrorist attack, strike
(subject to certification by Labour Commissioner), lock-out (subject to certification
by LabourCommissioner), exceptionally adverse weather conditions which are in excess of
the statistical measures for the last hundred (100) years, any act of war (whether declared or
undeclared), invasion, armed conflict or act of foreign enemy, blockade, embargo, direct or
indirect political events; or any event or circumstance of a nature analogous to any of the
above.

A notification to this effect duly certified by statutory authorities shall be provided by the
Contractor to the EDC, Sitapur. The authority as decided by the EDC, Sitapur (including
committee, etc.) shall decide upon Force Majeure cases and the decision of such
authority shall be final and binding on Contractor/Contractor.

11. Damage to Property and injury to personnel

11.1

The Contractor shall indemnify and keep indemnified the EDC, Sitapur against all losses and
claims forinjuries or damage to any person or any property whatsoever which may arise out
of or in consequence of the execution of the Contract and against all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto.

11.2 The EDC, Sitapur shall not be liable for damage or compensation payable as per provision of

law/act in respect or consequence of any accident or injury to any workmen or other person
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in the employment of the Contractor. The Contractor shall have to pay all claims, demands,
proceedings costs, charges and expenses whatsoever in respect there of or in relation there to.

11.3 In the event of any accident and/or injury, in respect of which compensation may become
payableunder the Workman“s Compensation Act-VIII of 1923 including all amendments
thereof, Authorized officer of EDC, Sitapur shall have full powers to retain out of any sums
payable/becoming payable to the Contractor, any sum as may be deemed sufficient to meet
such liability on receipt of award of compensation from the competent authority under the said
act, and the same shall be adjusted from this amount. Any shortfall shall be recovered and any
excesses shall be refunded. The opinion of the Authorized officer of EDC, Sitapur shall be
final in regard to all matters arising under this clause.

11.4 In case it is found that any theft or damage has occurred to the property or premises of
theEDC, Sitapur due to negligence of personnel in performing their duty and/or absence from
the place of duty and/or not providing substitute by the Contractor or any other reason, the cost
of all such losses or damages as assessed by the EDC, Sitapur shall be recovered from the
Contractor®s monthly bill or from their Security Deposit/Contract Performance Guarantee
or in any other manner as may deemed fit.

11.5 In case any personnel of the Contractor is implicated in any law suit or is injured by any
person orgroup of persons, agitating mob, etc. during the course of performing his/her
duty/their duties for the EDC, Sitapur, it shall be the sole responsibility of the Contractor to
defend its personnel in the court of law or to extend all medical and financial help, etc. without
charging any cost to the EDC, Sitapur.

11.6 The EDC, Sitapur shall be deemed to be indemnified by the Contractor for lapses or other
mischief”s etc.by its personnel

11.7 Claims arising due to “any activity” shall be liable for adjustment from contract
performanceguarantee furnished by Contractor.

12. Arbitration

12.1 If any dispute, difference or controversy shall at any time arise between the Contractor on
the one hand and the UPPCL and the Engineer of the Contract on the other hand Contract,
or as the true construction, meaning and intent of any part or condition of the same or as to
manner of execution or as to the quality or description of or the payment for the same, or
as to the true intent, meaning, interpretation construction or effect of the clause of the
contract specification or drawing or any of them or as to anything to be, done committed
or suffered in pursuance of the contract or specification, or as in the mode of carrying the
contract into effect or as to the breach or alleged breach or as to obviating or compensation
for the commission any of such breach or as to any other matter or thing whatsoever
connected with or arising out of the contract, and whether before or during the progress or
after the completion of the contract such question, difference or dispute shall be referred
for adjudication to the UPPCL or any other person nominated by him on this behalf and
his decision on writing shall be final binding and conclusive. This submission shall be
deemed to be a submission to arbitration modification thereof. The arbitrator may from
time to time with consent of the parties, enlarge the time for making and publishing the
award.
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12.2

12.3

Upon every or any such reference, the costs of an incidental to the reference and award
respectively shall be at the discretion of the arbitrator, who shall be competent to
determine the amount thereof or direct the same to be taxed as between solicitor and client
or as between party and party and to direct by whom in what manner the same shall be
borne and paid.

Work under the contractor shall, if reasonable, continue during the arbitration proceedings
and no payment due or payable by the corporation shall be withheld on account of such
proceeding. In case of refusal/neglect by such nominee UPPCL may nominate another
person in his place.

13. Jurisdiction

13.1

Any dispute or difference, arising under, out of, or in connection with Tender/ Contract order
shall be subject to exclusive jurisdiction at ............. only.

14. Blacklisting

14.1

In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of
this section), the process of blacklisting or debarring of Contractor and recoveries (if any)
thereof may be undertaken by the EDC, Sitapur if deemed necessary.

15. Taxes

15.1

15.2

15.3

15.4

15.5

The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising
as asresult of commercial transactions under this Contract such GST etc. EDC, Sitapur shall not
be responsible for any tax related liability in any manner whatsoever.

During the Contract period, the Contractor shall deposit GST and other applicable taxes at
prevailing rates as per Government of India guidelines including during extended period if any.

If any tax exemptions, reductions, allowances, or privileges may be available to the
Contractor, theEDC, Sitapur shall use its best endeavors to enable the Contractor to benefit
from any such tax savings to the maximum allowable extent.

The statutory deduction of taxes and duties at source, related to these works and services,
shall be done by the EDC, Sitapur and tax deduction certificate shall be issued to the
Contractor wherever applicable as per law.

For the purpose of the Contract it is agreed that the Contract value shall include all taxes
(including) but not limited to GST or any other similar tax/duty/Cess/surcharge/levy by
whatever name called under applicable tax laws as on the last date of bid submission) for
supplies to be made or services to be performed under the contracts in their quoted bid price.
The EDC, Sitapur shall not be bear any separate liability over and above the contract price for
payment of taxes.
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15.6 If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is
abolished, or any change in interpretation or application of any Tax occurs in the course of the
performance of Contract, which directly impacts tax liability of Contractor in performance of
this Contract, an equitable adjustment of the Contract value shall be made to takeinto account any
such change by addition to the Contract value or deduction there from, as the case may be.

15.7 The contractor shall declare its GST registration number. Any liability arising out of GST
implication shall be borne and responsibility of the EDC, Sitapur.

16. Termination of Contract

16.1 Events of default

Any of the following events shall constitute an “Event of Default”. The occurrence of
any “Event of Default” shall lead to consequences as brought out in Clause:-

1. If the Contractor fails to deliver services as per time schedule in the Scope of
Work.

il. If the Contractor unlawfully repudiates the Contract or has otherwise
expressed an intention not to be bound by the contract.

iil. If the Contractor does not make timely payment of salaries to the deployed
labour.

iv. If the Contractor does not make the mandatory payments like EPF, ESIC and
others liabilities if any.

V. If it comes to the EDC, Sitapurs notice that the Contractor is indulged in
forging documents and submitting forged documents of EPF Challan sheet, ESIC
receipt of personnel deployed by it

vi. Ifthe Contractor becomes bankrupt or insolvent, goes into liquidation.

vii.  Ifthe Contractor fails to make payment of any amount payable to the EDC,
Sitapur, as and when the same becomes due.

viii.  If the Contractor fails to provide, renew or replenish the payment security and
/ or contract performance guarantee.

iX. If the Contractor fails to fulfil any of the directions or orders of the ............. or
comply with the requirement of the electricity laws or other laws in relation to bid

area.

X. If the Contractor has made any false or misleading representation or warranty.
Xi. If the Contractor transfers, otherwise then pursuant to contract, any material or

property of the EDC, Sitapur.
xii.  If the Contractor indulges in any malpractice or corrupt practice.

If at any stage during the period of the Contract any case involving moral turpitude is instituted in a
court of law against the Contractor or his employees.

16.2 Termination for Convenience

The EDC, Sitapur shall be entitled to terminate the Contract without assigning any reason
thereof at any time of the EDC, Sitapur*‘s convenience, by issuing an “Order for Termination”
to the Contractor. The termination shall take effect on 30™ day of issuance of “Order of
Termination”, or such extended period (over and above 30 days) as may be decided by the
EDC, Sitapur.
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16.3 Termination due to Change in Government / Management Policy

The EDC, Sitapur shall be entitled to terminate the Contract due to change any Government /
Management Policy, by issuing an “Order for Termination” to the Contractor

The termination shall take effect on 30th day of issuance of “Order of Termination”, or such
extended period (over and above 30 days) as may be decided by the EDC, Sitapur.

16.4 Effect of Termination (Either upon default or for convenience or Change in Management /
Government Policy)

e Upon serving the “Order for Termination”, the EDC, Sitapur shall have rights to step-in
and takeover the operations. The Contractor shall be obliged to co-operate with EDC, Sitapur
and provide all necessary support, data, documents, information, etc. which may be required
by the Purchase for successful takeover of the operations and continuum of the services.
However, during transition period theContractor shall continue to provide such services,
as may be required by the EDC, Sitapur for smooth take-over of operations.

e If the contract has been terminated on occurrence of “Event of Default” as defined in
Clause 20.1.The Contract Performance Guarantee submitted by the Contractor shall be
invoked on or after the effective date of “Termination of the Contract” and amount so
realised shall be forfeited by theEDC, Sitapur, as a reasonable pre-estimate of the losses
which have occurred to the EDC, Sitapur due to non-performance of the Contractor.

e If the contract has been terminated on convenience as per Clause 20.3, the EDC,
Sitapur shall have rights to recover any amount payable by Contractor to the EDC,
Sitapur from the Contract PerformanceGuarantee.

e The EDC, Sitapur unconditionally reserve the rights to claim from the Contractor, any
cost, expenses or loss that may be incurred by reasons of breach of terms and conditions of
the contract.

e The EDC, Sitapur shall not be liable for payment of any compensation, whether in contract
or tort or otherwise, towards the Contractor or any third party, upon termination of the
contract.

o Upon termination of the contract, the Contractor shall immediately:-

a) Remove it’s manpower deployed on performance of services pertaining to the Contract;

b) cease all further work, except for such work as the EDC, Sitapur may specify in the
“Order for Termination” for the sole purpose of protecting that part of the facilities already
executed, or any work required to leave the site in a clean and safe condition;

¢) removeall Contractor’s equipment from the  site, repatriate the Contractor’s and
itssubcontractors™ personnel from the site, remove from the site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a clean and safe condition; and
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d) deliver to the EDC, Sitapur the parts of the facilities executed by the Contractor up to
the date of termination

e) to the extent legally possible, assign to the EDC, Sitapur all right, title and benefit of the
Contractor to the facilities as of the date of termination, and, as may be required by the
EDC, Sitapur, in any subcontracts concluded between the Contractor and its
Subcontractors; and

f) Deliver to the EDC, Sitapur all non-proprietary drawings, specifications and other
documents prepared by the Contractor or its Subcontractors as at the date of termination
in connection with the facilities.

g) . The EDC, Sitapur shall have the rights to recover from the Contractor any loss or
damage occurred to the property/ items/ materials/ equipment etc. of the EDC, Sitapur,
due to any act of Contractor or its personnel.

17. Corrupt or Fraudulent Practice(s)

17.1 The EDC, Sitapur requires that the bidders observe the highest standard of ethics during
the procurement and execution of the Contract(s).

17.2 In pursuance of this policy, the EDC, Sitapur defines, for the purposes of this provision the
terms set forth below as follows:

Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of an official/employee involved in the procurement
process or in execution of the Contract.

Fraudulent practice” means misinterpretation of facts or information in order to
influence the procurement process or the execution of Contract to the detriment of the
EDC, Sitapur, and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and to
deprive the EDC, Sitapur of the benefits of free and open competition.

The EDC, Sitapur will reject a bid or cancel the Contract if already placed, if it
determines that the bidder recommended for Award or on whom the Contract/Award
has already been placed has engaged in corrupt or fraudulent practices in competing for
the Contract/Award in question.

The EDC, Sitapur may declare a bidder ineligible for issue of Contract/Award, either
indefinitely or for a stated period of time, if it any time determines that the bidder
hasengaged in corrupt or fraudulent practices in competing for or in executing an
earlier Contract of the EDC, Sitapur

18. Miscellaneous

In case, any penalty is imposed by the regulator/ government/ any other judiciary or compensation
thereof, as decided by the concerned authority, on the EDC, Sitapur related to services/ scope of
work as per this Bid document, then the same shall be passed on to the Contractor.

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
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1.

General Conditions of the Specification

EDC, Sitapur’s representative

1.1 The EDC, Sitapur shall appoint an officer/employee designated as the Controlling Officer/Officer-in-
charge who shall carry out the functions and obligations of the EDC, Sitapur under the Contract.

1.2 After the implementation of the said proposed works, letter No.-2259/CMUD/SE been issued S.E.-
1/2025 dated 21* August 2025 complying, after completion of the works, Geo-tagging should be done
Approved subject to the restriction of measurement only later.

1.3 The EDC, Sitapur may from time to time appoint any other person as the Controlling Officer/ Officer in-
charge in place of the person previously so appointed, and shall give a notice of the name of such
other person to the Contractor without delay. The EDC, Sitapur shall take reasonable care to see that no
such appointment is made at such a time or in such a manner as to impede the progress of
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the EDC, Sitapur
at all times during the currency/validity of the Contract.

1.4 Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of theEDC,
Sitapur to shall be binding on the Contractor.

1.5 All notices, instructions, orders, consents, certificates, approvals and all other communications under
the Contract shall be given by the Controlling Officer/ Officer-in-charge.

1.6 The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge for the
works/services.

2. Contractor’s Representative

2.1 The Contractor shall employ at least one competent representative (name, address, telephone number,
identity proof of the representative shall be communicated in writing to the Controlling
Officer/officer-in-charge by the Contractor) to supervise the works/services at each Circle. The said
representative, (or if more than one shall be employed, then one of such representatives), shall be
present whenever required and should be approachable in person or on phone at time and location as
specified by the EDC, Sitapur/ Service Recipient. Any written order or instruction which the
Controlling Officer/officer-in-charge or his duly authorised representative may give to the said
representative of the Contractor shall be deemed to have been given to the Contractor.

2.2 The Controlling Officer/officer-in-charge shall be at liberty to object to the presence of any
representative or person employed by the Contractor for execution of the Contract or otherwise at
the site, who in his/her opinion is found to have misconduct him-self/her-self or be incompetent or
negligent and the Contractor shall remove the person so objected to, upon receipt from the Controlling
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a
competent representative at the Contractor’s risk and expense.

Bankruptcy/Insolvency of the Contractor

3.1 If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a receiving order
made against him or carries on business under a receiver for the benefit of the creditor or any of them
or being a partnership firm, become dissolved or being a corporation, goes into liquidation or is being
wound up, not being a voluntary winding up for the purpose only of amalgamation or reconstruction, the
EDC, Sitapur shall be at liberty:
To give such liquidated contractor or other person in whom, the Contract may become vested, the
option thereof to award the Contract or a portion to any other contractor, thereof to be determined by
the EDC, Sitapur subject to his/her providing an appropriate guarantee for the performance of such
Contract.

Duty and Behavior of Contractor’s Personnel

4.1 The personnel deployed by the Contractor must always carry their Photo-ID card issued byDisocm.

4.2 The personnel deployed by the Contractor shall maintain the decorum and obey the instructions of the
officer-in-charge of the EDC, Sitapur for that particular work and place of duty. They must follow the
procedures of duty, performance and stipulated time guideline for working hours as set by the officer-
in-charge of the EDC, Sitapur from time to time.

4.3 It shall be accepted as an inseparable part of the Contract that in matters regarding competency,
efficiency, conduct and behaviour, the decision of the Officer-in-charge of the EDC, Sitapur shall be
final and binding on the Contractor in all such matters.

Safety Provisions

5.1 The Contractor shall arrange for the safety in its operation as prescribed by the EDC, Sitapur and all
safety protective equipment’s and tools are to be provided by the contrcator. It is the responsibility of
the Contractor to deal with any liability arising due to any injuries occurring to the Contractors staff



7.

8.

during performance of duty. The EDC, Sitapur would not be liable to pay any compensation to the
injured employees of the Contractor under any circumstances.

5.2 In case the Contractor fails to make such arrangement, the authorized officer/staff of the EDC, Sitapur
shall be entitled to recover the costs thereof from the Contractor. The failure to comply with the
provisions of the Safety Rules and Regulations, if any, the Contractor shall without prejudice to any
other liability pay to the EDC, Sitapur a penalty amount, as determined by the competitive authority
of the EDC, Sitapur.

Checks and Supervision by the Contractor

6.1 The Contractor shall ensure that its personnel perform their duties efficiently by exercising frequent
surprise checks and by appointing sufficient supervisory staff as felt necessary by the EDC, Sitapur. In
case it is found that any damage has occurred due to negligence, ignorance or not performing the duty
by the personnel of the Contractor, all the losses so occurred to the EDC, Sitapurshall be recovered
from the amounts payable to the Contractor and its security deposits or Contract Performance
Guarantee.

Notices and Instructions

7.1 The Contractor shall furnish the complete address of its permanent office and local office along with
telephonic numbers, fax numbers, emails, etc. to the EDC, Sitapur. Any notice or instructions to be given
to Contractor under the terms of the Contract shall be deemed to have been served on him if it has been
sent at local office or to the address of the Contractor last notified by them or delivered to authorized
signatory.

Health of the Personnel deployed

8.1 All persons deployed by the Contractor shall be of sound physical and mental health and should not be
under the influence of any drug or liquor during duty and have full knowledge and experience to
competently complete the job assigned to them. In case it is found that any loss has occurred to the EDC,
Sitapurs property/interest due to deployment of such personnel, the same shall have to be replaced by
the Contractor without any extra cost to the EDC, Sitapur.

Subletting

9.1 The Contractor shall not sublet any activity or any part thereof under the Contract.

10. Force Majeure

10.1 Force Majeure means any event or circumstance or combination of events and circumstances
including those stated below that wholly or partly prevents or unavoidably delays an affected party in
the performance of its obligations under this Agreement, but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly, of the affected party and could
not have been avoided if the affected party had taken reasonable care or complied with prudent utility
practices.

10.2 Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent
originating from a source external to the site), earthquake, volcanic eruption, landslide, flood,
cyclone, typhoon, tempest, tornado, mutiny, civil commutation, riot, terrorist attack, strike (subject to
certification by Labour Commissioner), lock-out (subject to certification by
LabourCommissioner), exceptionally adverse weather conditions which are in excess of the statistical
measures for the last hundred (100) years, any act of war (whether declared or undeclared), invasion,
armed conflict or act of foreign enemy, blockade, embargo, direct or indirect political events; or any
event or circumstance of a nature analogous to any of the above.

10.3 A notification to this effect duly certified by statutory authorities shall be provided by the Contractor
to the EDC, Sitapur. The authority as decided by the EDC, Sitapur (including committee, etc.) shall
decide upon Force Majeure cases and the decision of such authority shall be final and binding
on Contractor/Contractor.

11. Damage to Property and injury to personnel

11.1 The Contractor shall indemnify and keep indemnified the EDC, Sitapur against all losses and claims
forinjuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the execution of the Contract and against all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation thereto.

11.2 The EDC, Sitapur shall not be liable for damage or compensation payable as per provision of law/act
in respect or consequence of any accident or injury to any workmen or other person in the
employment of the Contractor. The Contractor shall have to pay all claims, demands, proceedings costs,
charges and expenses whatsoever in respect there of or in relation there to.



11.3 In the event of any accident and/or injury, in respect of which compensation may become
payableunder the Workman®s Compensation Act-VIII of 1923 including all amendments thereof,
Authorized officer of EDC, Sitapur shall have full powers to retain out of any sums payable/becoming
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of
award of compensation from the competent authority under the said act, and the same shall be
adjusted from this amount. Any shortfall shall be recovered and any excesses shall be refunded. The
opinion of the Authorized officer of EDC, Sitapur shall be final in regard to all matters arising under
this clause.

11.4 In case it is found that any theft or damage has occurred to the property or premises of theEDC,
Sitapur due to negligence of personnel in performing their duty and/or absence from the place of duty
and/or not providing substitute by the Contractor or any other reason, the cost of all such losses or
damages as assessed by the EDC, Sitapur shall be recovered from the Contractors monthly bill or
from their Security Deposit/Contract Performance Guarantee or in any other manner as may
deemed fit.

11.5 In case any personnel of the Contractor is implicated in any law suit or is injured by any person
orgroup of persons, agitating mob, etc. during the course of performing his/her duty/their duties for
the EDC, Sitapur, it shall be the sole responsibility of the Contractor to defend its personnel in the
court of law or to extend all medical and financial help, etc. without charging any cost to the EDC,
Sitapur.

11.6 The EDC, Sitapur shall be deemed to be indemnified by the Contractor for lapses or other mischief™s
etc.by its personnel

11.7 Claims arising due to “any activity” shall be liable for adjustment from contract
performanceguarantee furnished by Contractor.

12. Arbitration

12.1 If any dispute, difference or controversy shall at any time arise between the Contractor on the one
hand and the UPPCL and the Engineer of the Contract on the other hand Contract, or as the true
construction, meaning and intent of any part or condition of the same or as to manner of execution
or as to the quality or description of or the payment for the same, or as to the true intent, meaning,
interpretation construction or effect of the clause of the contract specification or drawing or any of
them or as to anything to be, done committed or suffered in pursuance of the contract or
specification, or as in the mode of carrying the contract into effect or as to the breach or alleged
breach or as to obviating or compensation for the commission any of such breach or as to any
other matter or thing whatsoever connected with or arising out of the contract, and whether before
or during the progress or after the completion of the contract such question, difference or dispute
shall be referred for adjudication to the UPPCL or any other person nominated by him on this
behalf and his decision on writing shall be final binding and conclusive. This submission shall be
deemed to be a submission to arbitration modification thereof. The arbitrator may from time to
time with consent of the parties, enlarge the time for making and publishing the award.

12.2 Upon every or any such reference, the costs of an incidental to the reference and award
respectively shall be at the discretion of the arbitrator, who shall be competent to determine the
amount thereof or direct the same to be taxed as between solicitor and client or as between party
and party and to direct by whom in what manner the same shall be borne and paid.

12.3 Work under the contractor shall, if reasonable, continue during the arbitration proceedings and no
payment due or payable by the corporation shall be withheld on account of such proceeding. In
case of refusal/neglect by such nominee UPPCL may nominate another person in his place.

13. Jurisdiction

13.1 Any dispute or difference, arising under, out of, or in connection with Tender/ Contract order shall be
subject to exclusive jurisdiction at Chif Engineer (SZ) Sitapur only.
14. Blacklisting

14.1 In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of this
section), the process of blacklisting or debarring of Contractor and recoveries (if any) thereof may be
undertaken by the EDC, Sitapur if deemed necessary.

15. Taxes



15.1 The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising as
asresult of commercial transactions under this Contract such GST etc. EDC, Sitapur shall not be
responsible for any tax related liability in any manner whatsoever.

15.2 During the Contract period, the Contractor shall deposit GST and other applicable taxes at prevailing
rates as per Government of India guidelines including during extended period if any.

15.3 If any tax exemptions, reductions, allowances, or privileges may be available to the Contractor,
theEDC, Sitapur shall use its best endeavors to enable the Contractor to benefit from any such tax
savings to the maximum allowable extent.

15.4 The statutory deduction of taxes and duties at source, related to these works and services, shall be
done by the EDC, Sitapur and tax deduction certificate shall be issued to the Contractor wherever
applicable as per law.

15.5 For the purpose of the Contract it is agreed that the Contract value shall include all taxes (including)
but not limited to GST or any other similar tax/duty/Cess/surcharge/levy by whatever name called
under applicable tax laws as on the last date of bid submission) for supplies to be made or services to
be performed under the contracts in their quoted bid price. The EDC, Sitapur shall not be bear any
separate liability over and above the contract price for payment of taxes.

15.6 If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is
abolished, or any change in interpretation or application of any Tax occurs in the course of the
performance of Contract, which directly impacts tax liability of Contractor in performance of this
Contract, an equitable adjustment of the Contract value shall be made to takeinto account any such change
by addition to the Contract value or deduction there from, as the case may be.

15.7 The contractor shall declare its GST registration number. Any liability arising out of GST
implication shall be borne and responsibility of the EDC, Sitapur.

16. Termination of Contract

16.1 Events of default

Any of the following events shall constitute an “Event of Default”. The occurrence of any
“Event of Default” shall lead to consequences as brought out in Clause:-

i If the Contractor fails to deliver services as per time schedule in the Scope of Work.

il. If the Contractor unlawfully repudiates the Contract or has otherwise expressed an
intention not to be bound by the contract.

1. If the Contractor does not make timely payment of salaries to the deployed labour.

iv. If the Contractor does not make the mandatory payments like EPF, ESIC and others
liabilities if any.
v. If it comes to the EDC, Sitapur™s notice that the Contractor is indulged in forging
documents and submitting forged documents of EPF Challan sheet, ESIC receipt of
personnel deployed by it
Vi. If the Contractor becomes bankrupt or insolvent, goes into liquidation.
vii.  Ifthe Contractor fails to make payment of any amount payable to the EDC, Sitapur, as
and when the same becomes due.
viii.  If the Contractor fails to provide, renew or replenish the payment security and / or
contract performance guarantee.

iX. If the Contractor fails to fulfil any of the directions or orders of the ............. or comply
with the requirement of the electricity laws or other laws in relation to bid area.

X. If the Contractor has made any false or misleading representation or warranty.

Xi. If the Contractor transfers, otherwise then pursuant to contract, any material or property

of the EDC, Sitapur.
xii.  If the Contractor indulges in any malpractice or corrupt practice.

If at any stage during the period of the Contract any case involving moral turpitude is instituted in
a court of law against the Contractor or his employees.
16.2 Termination for Convenience
The EDC, Sitapur shall be entitled to terminate the Contract without assigning any reason thereof at
any time of the EDC, Sitapur®s convenience, by issuing an “Order for Termination” to the Contractor.
The termination shall take effect on 30™ day of issuance of “Order of Termination”, or such
extended period (over and above 30 days) as may be decided by the EDC, Sitapur.
16.3 Termination due to Change in Government / Management Policy
The EDC, Sitapur shall be entitled to terminate the Contract due to change any Government /
Management Policy, by issuing an “Order for Termination” to the Contractor



The termination shall take effect on 30th day of issuance of “Order of Termination”, or such extended
period (over and above 30 days) as may be decided by the EDC, Sitapur.

16.4 Effect of Termination (Either upon default or for convenience or Change in Management /
Government Policy)

a)
b)

¢)

d)

g)

Upon serving the “Order for Termination”, the EDC, Sitapur shall have rights to step-in and
takeover the operations. The Contractor shall be obliged to co-operate with EDC, Sitapur and provide
all necessary support, data, documents, information, etc. which may be required by the Purchase for
successful takeover of the operations and continuum of the services. However, during transition
period theContractor shall continue to provide such services, as may be required by the EDC,
Sitapur for smooth take-over of operations.

If the contract has been terminated on occurrence of “Event of Default” as defined in Clause
20.1.The Contract Performance Guarantee submitted by the Contractor shall be invoked on or
after the effective date of “Termination of the Contract” and amount so realised shall be
forfeited by theEDC, Sitapur, as a reasonable pre-estimate of the losses which have occurred to
the EDC, Sitapur due to non-performance of the Contractor.

If the contract has been terminated on convenience as per Clause 20.3, the EDC, Sitapur shall
have rights to recover any amount payable by Contractor to the EDC, Sitapur from the Contract
PerformanceGuarantee.

The EDC, Sitapur unconditionally reserve the rights to claim from the Contractor, any cost,
expenses or loss that may be incurred by reasons of breach of terms and conditions of the contract.
The EDC, Sitapur shall not be liable for payment of any compensation, whether in contract or tort or
otherwise, towards the Contractor or any third party, upon termination of the contract.

Upon termination of the contract, the Contractor shall immediately:-
Remove it’s manpower deployed on performance of services pertaining to the Contract;

cease all further work, except for such work as the EDC, Sitapur may specify in the “Order for
Termination” for the sole purpose of protecting that part of the facilities already executed, or any
work required to leave the site in a clean and safe condition;

removeall Contractor’s equipment from the site,  repatriate the Contractor’s and
itssubcontractors™ personnel from the site, remove from the site any wreckage, rubbish and debris of
any kind, and leave the whole of the Site in a clean and safe condition; and

deliver to the EDC, Sitapur the parts of the facilities executed by the Contractor up to the date
of termination

to the extent legally possible, assign to the EDC, Sitapur all right, title and benefit of the
Contractor to the facilities as of the date of termination, and, as may be required by the EDC,
Sitapur, in any subcontracts concluded between the Contractor and its Subcontractors; and
Deliver to the EDC, Sitapur all non-proprietary drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in connection with
the facilities.

. The EDC, Sitapur shall have the rights to recover from the Contractor any loss or damage
occurred to the property/ items/ materials/ equipment etc. of the EDC, Sitapur, due to any act of
Contractor or its personnel.

17. Corrupt or Fraudulent Practice(s)

17.1 The EDC, Sitapur requires that the bidders observe the highest standard of ethics during the
procurement and execution of the Contract(s).

17.2 In pursuance of this policy, the EDC, Sitapur defines, for the purposes of this provision the terms set
forth below as follows:

e Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of an official/employee involved in the procurement process or in
execution of the Contract.

e Fraudulent practice” means misinterpretation of facts or information in order to influence the
procurement process or the execution of Contract to the detriment of the EDC, Sitapur, and
includes collusive practice among bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the EDC, Sitapur of the
benefits of free and open competition.

e The EDC, Sitapur will reject a bid or cancel the Contract if already placed, if it determines that
the bidder recommended for Award or on whom the Contract/Award has already been placed
has engaged in corrupt or fraudulent practices in competing for the Contract/ Award in question.

e The EDC, Sitapur may declare a bidder ineligible for issue of Contract/Award, either
indefinitely or for a stated period of time, if it any time determines that the bidder hasengaged



ii.

iii.

iv.

Vi.

vil.

Viii.

1X.

X1.

Xil.

Xiii.

in corrupt or fraudulent practices in competing for or in executing an earlier Contract of the
EDC, Sitapur
18. Miscellaneous
In case, any penalty is imposed by the regulator/ government/ any other judiciary or compensation
thereof, as decided by the concerned authority, on the EDC, Sitapur related to services/ scope of work as
per this Bid document, then the same shall be passed on to the Contractor.
TECHNICAL SPECIFICATION & SPECIAL CONDITIONS FOR WORKS AND CONTRACTOR'S

RESPONSIBILITY
These special conditions shall be read as construed along with annexed "Conditions of Contract

Form-A as modified by provisions hereof but if thereby any conflict/inconsistency between the provisions hereof
& those contained in the conditions annexed, the provisions contained in the Special Conditions shall prevail.
Scope of work — Tender for execution of work of developing electricity distribution network to providing electric
connection to resident of undeveloped/electrified colonies in compliance of notification No.
UPERC/SECY/Regulations/ supply code/2017 Dt.21-08-2017 of Hon’able Electy. Regulating Authority, U.P.
under the jurisdiction of EE, EDD-I/II/Biswan/Mahmoodabad/ETD, Sitapur. Tender
NO. cereeiiinieinieiniereisensonnns due for opening of Part-I =~ i
The Scope of this contract covers taking out, materials loading at site store, transportation, unloading and proper
stacking of materials at site .

The contractor should see the route of line before starting construction work and satisfy himself to

ensure that Indian Electricity Rules could be followed strictly as per package work.

The contractor should see the route of line before starting construction work and satisfy himself to ensure

that Indian Electricity Rules could be followed strictly.

All the points where supports are to be erected shall be clearly marked by the Contractor and approval for

proposed support points shall be obtained from the competent Authority@ Representative of Board

before taking up construction work.

The work shall be carried out strictly in accordance with the UPPCL Practicess/RESPO
Drawing/Directions of the Board's Representative and should comply prevailing Indian Electricity
Rules/Acts.

The clearance of the various conductors from the ground or 33KV/11KV/L.T./ Carrier/P&T lines or
binding etc. shall be maintained as per latest Indian Electricity Rules depending upon the nature of
voltage of the lines.

The minimum separation distance between Power & Communication Circuits shall be maintained as per
existing rules & regulations at the time of execution of the work, when both are running in
parallel/crossing.

The Railway crossing shall be carried out as per rules/regulations/procedure issued by Railway Authority
form time to time.

No jointing in conductor or guard wire shall be permitted before & after one span of crossing span of
road, Railway tract, communication circuits and power lines.

Approval for crossing of railway track and telecommunication circuits shall be arranged by the Board
from the railway authorities & PTCC respectively and all cost on this account shall be borne by the
Corporation.

The crossing of houses shall not be permitted and minimum clearance as per Indian Electricity Rules shall
have to be strictly followed by the contractor.

The contractor shall be given material by the corporation representative for each job, which will
acknowledge and arrange to submit detail utilization of material used on work and balance return to store
immediately after completion of each work.

The contractor shall be entirely responsible for safe keep of the materials given to him till completion of
work to the satisfaction of Board's representative and balance returned to the representative of the
Corporation for final accounting. The materials shall be kept only at dump sites decided by the
Supervising Authority safely.

The contractor shall exercise all possible care to avoid damage to public utility services i.e. water/sewage
pipe. Telephone, telecommunication and power cable already laid in the ground. If any accidental damage
occurs to these during works, the contractor shall inform Corporation representative about the damages.
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XV.

XVI.

XVil.

XViil.

XiX.

XX.

XX1.

XXil.

XXiil.

XXI1V.

XXV.

XXVI.

XXxvii.

XXViii.

XXIX.

The contractor will have to repair/replace free of cost all the damages occurred during execution of works
in the shortest possible time..

The contractor shall arrange at his own end all the proper tools and equipments and testing facilities etc.
necessary for the work.

The contractor shall make adequate arrangement (particularly sufficient manpower) for proper handling
of rail/ST Pole/PCC pole and conductor drums and ensure that no kinks etc are made in the conductor and
conductor are not damaged in any way what so ever.

The contractor shall preserve the bricks, stone slabs etc. taken out of payment due digging out of pits and
will hand over the same to the representative of corporation after backfilling the pit. However, the
reinstatement work shall be done by the contractor.

The contractor shall keep the conductor empty drums secured is reasonable good conditions and return
the same to Corporation representative after sagging of conductor. The Contractor will also return
minimum 80% of empty cement bags after completion of work.

The contractor shall be solely responsible for any losses/thefts/damages/accidents to the materials taken
from corporation as long as the works given herein are completed to the satisfaction of Corporation
Representative and accordingly shall have to keep adequate watch and ward to avoid any losses/damage/
accidents/thefts etc. to the materials of Corporation.

The contractor shall be solely responsible for any losses/damages to the persons working with/under him
and shall have to pay due compensation in accordance with prevailing rules/regulation of
Govt./Contractor shall arrange to have group insurance for labours engaged by him and shall have to pay
due compensation in accordance with the same. The Corporation will bear no responsibility for the
compensation to his labour in case of any accident. He will also be required to produce Licence for
engagement of the Labours from Labour Department, U.P. Government.

No compensation for idle labours shall be admissible to the Contractor on account of stopping of work
due to non-availability of any material/fund/shutdown/ permission from P.T.C.C./railway/Govt.
Department or any other force major conditions beyond the control of the Corporation. However, the
contractor shall be given necessary extension in completion period accordingly.

While construction work is in progress, the contractor shall have to provide lightening arrangement, Sign
Boards etc. or necessary precautionary materials/arrangements so that accidents/damages/losses to the
public/man power of contractor/corporation etc. are avoided.

Al charges on account of damages/losses/claims/theft etc involved under the conditions laid down above
shall be borne by the contractor, if paid by the corporation shall be recovered from the contractors
bill/security deposit.

The contractor is required to abide by the provisions of the labour/industrial loss such as payment of
minimum wages to the work man/labour engaged by him for execution of work.

In case of any damages/losses/claim/theft etc to the property of the corporation, the contractor will have
to make good the same on his own expenses immediately on the rates prevailing at that time, otherwise
the same shall be debatable from his bills/security deposits.

Six copies of sketches/drawings showing the route of the line along with essential data will have to be
submitted by the contractor immediately after testing and commissioning of line.

The erection and construction of the overhead line shall have to be done to the entire satisfaction of
Corporation representative supervising the line. Defects pointed out from time to time will have to be set
right by the contractor immediately at his own cost. If contractor fails to do so, the Corporation will be at
liberty to carry out the work to remove such defects from other agency and expenses so incurred shall be
deducted from the contractor's bill/security deposit.

The provisional quantity (ies)/ amounts of various types of works for the proposed works are given in the
schedule, however the individual quantities may vary to any extent consequent to actual execution of
work. However, the total variation may be (+)10 %..

Any fittings/accessories/equipments/apparatus/materials which might have not been mentioned in the
tender specification, but which are usual and necessary for completion of such work as per relevant ISS
shall be provided by the contractor without any extra cost.

The conductor/Guard wire shall be pulled on snatch block provide on each X-arms of the supports during
tensioning operations. Before tensioning, it shall be ensured that no kinks etc., are existing in the
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conductor/Guard wire. The final sag of conductor shall be conform to Sag Chart for corresponding
temperature and span length before clamping the conductor without releasing the tension.

In case of Road/Railway track/Telecommunication Circuits/power line crossing, the distance between
lacing shall be maintained approx. 610mm. The cross lacing shall be done by G.I. wire no. 8/6 SWG.

For pole erection-digging of pit roughly 1/6 length of a support shall be planted under the earth. In bottom
provision of stone pad should be made.

Stay support — Grouting of stay shall be carried out as per drawing. To avoid any hindrance distance must
be maintained with its proper grouting by cement, sand and brick ballast 1:4:8.

Earthing of supports should be done by MS earthing rod below the ground level and one GI wire no.10
SWG shall be connected with lugs to the top of earthing rod and other end to cross arm supports.
Stringing and Sagging of conductors/GI wires shall be done as per RESPO norms/Indian Electy. Rules.
Conductor shall be supplied by the deptt.

Supports for single pole should be as per Deptt. Norms/RESPO specification with grouting by cement
,sand and brick ballast 1:4:8. Support shall be supplied by the deptt.

Painting of poles, fencing, fittings should be done by one coat of primer and 2 coat of red oxide/approved
paints pas per Deptt. Norms.

Fabrication and erection of wiremesh fencing 2.5 meter height with retaining wall , including grouting of
fabricated MS Angle 65x65x6 mm for support ( 5 in1Sub station ) . Painting of fencing and support with
all material as per specification . The complete 11/.4 KV Sub station with DP shall be provided with 2.5
meter height , 16 running meter fencing of 2 meter height all round with retaining wall as per drawing
with one No gate having proper locking arrangement . The fencing shall be made of 50x25 mm 10 gauge
rectangular type of wiremesh , wiremesh shall be fixed on pannel made of 50x50x6 mm MS Angle iron ,
the wiremesh on Pannel will be supported by 25x3 mm MS Flat on all the bracing diagonaly and 50x6
mm MS Angle iron horizontally at the centre of the pannel . The pannel will be jointed by bolts and nuts
of appropriate size with each other and on the main support on the corner.

Construction of Masonary type Distribution Pillar of size 1x1.5x2.5 mtr. With supply & fixing of
fabricated 4 nos.(doors(2ft.x4ft.) made of BP sheet of 18 SWG with locking arrangement,2 nos. Straight
MS angle 50x50x6mm (1800mm long), 2 nos. 500 Amp , 3nos. 300 Amp henely Type Tailless Fuse unit ,
3 Nos. copper bus bar of size 1000x50x6 mm and one No. aluminium busbar 1000x50x6 mm including
all civil material required for work.

Pipe type earthing with 20 mtr deep borring and providing GI pipe 1" dia (20 mtr GI pipe ) and GI Strip
25x5 mmx6 meter long attached with clamps, L Piece , nut & bolts and GI Pipe Cap. All material shall
be supplied by the contractor.

Construction of transformer plinth of size 2x2x1.2 meter with supply fixing 2 Nos MS Channel of size
125x65 mm.

Stringing of 11 KV Line on ACSR Dog/ Racoon/Rabbit/Weasel Conductor 3 phase 3 wire with Guarding:
During stringing operation, proper safety and precautions shall taken to avoid damages in conductors and
earth wires (conductors and guard wire will be provided by the corporation).The conductor/Guard wire
shall be pulled on Snatch pulley provided on each pole during Tensioning, it shall be ensured that no
Kinks etc. are existing in the conductor/earth wire. The final sag of conductor shall be conform from the
Sag Chart for the corresponding temperature and span before clamping the conductor without releasing
the conductor. Two Hexagonal Guards will be provided in each span of L.T. line.

Stay of supports: The grouting of stays (to be provided by the Corporation) shall be carried out at per
RESPO drawing no. RES-15. The distance of stay point form the support shall be so selected that when
stay is set, it shall have correct inclination when two or more stays are to be provided on the same.
Erection of Fly Stay Set on S.T.Pole: The grouting of stays ( to be provided by the corporation) shall be
carried out as per RESPO drawing no. RES-16. The distance of stay point from the support shall be so
selected that when 2 or more stays are to be provided on the same, alongwith 2 nos. stay clamp and 2 nos.

Fly wires.

A) L.T. Tee Off Fittings: Proposed L.T. Line will be tapped from existing L.T. support by providing
6nos. L.T. Clamp, 5 nos. shackle Insulator, 5 Nos. L.T. Shackle strips along with proper size of bolt and
Nuts.
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B) 11 KV Tee Off Fitting: Proposed 11 KV line will be tapped from existing 11 KV, D/ Pole by making
Tee-Off. One Channel X Arm along with Guarding Angle will be fitted by P.P. & clamp of proper size 3
Nos.11 KV Disc Insulators & 3 Nos. Disc fittings will also be fitted on pole for stringing of proposed
11KV Line.

Fabrication of Supports and Accessories: All the supports/X-arms and accessories etc. ( to be provided by
the corporation) fabrication/drilling work shall be carried out as per RESPO specification/design to the
entire satisfaction of the Representative of the corporation.

Grouting/Concreting of supports: The Supports shall be grouted with 1:4:6 Cement, Brick Ballast, sand
Mixture in case of supports in Wet Loc. The aforesaid civil materials shall be provided by the
Corporation. The mixture shall be properly mixed with water from bottom end of the supports. The
foundation of size 450x450mm shall be provided with the held of steel or wooden formers. The plinth

shall be minimum 300mm. Above ground level. After setting of the concrete, the formers should be

removed and Earth be back filled in the pits which should be well rammed. In layer of 150mm concreting

& construction of special Plinth shall be executed as per schedule & sizes of the same in accordance with

UPPCL specification/practices. Proper curing as required will also be done.

TECHNICAL SPECIFICATION OF MATERIALS

1. TorBar:-Mild Steel Bar 10mm.

2. Bolts & Nuts 65x16mm:-M16Hex Bolts M16x65 N 1S:1363, Bolts & Nuts must be tested as per
IS :-1367-1967 or latest version thereof. Bolts should be fully threaded.

3. Bolts & Nuts 100x16mm:-M16Hex Bolts M16x100 N IS:1363, Bolts & Nuts must be tested
as per IS :-1367-1967 or latest version thereof. Bolts should be fully threaded.

4. Stone Pad:- Made of good quality of ordinary hard stone of size 450x450x100mm

Aluminium Paint:- Aluminium Paint as per IS: 3349

Post Office Red Paint:- Post office red paint as per 1S:2934.

LT PVC Cable Single core 50 mm:- LT PVC Cable must be good quality of PVC and flexible

having good insulation and wires should be of standard quality also as per IS 1544 (Part1)

LT PVC Cable 3 5 x 240/400 sqq.mm:- LT PVC Cable must be good quality of PVC and

flexible having good insulation and wires should be of standard quality and also as per IS

1544 (Part1)

Aluminium Crimping Lug 240/400/120 sgqmm mm:- should be made of good quality of

Aluminium suitable for 240/400 sq. mm cable crimping.

P.P. Clamp for S.T. Pole 5x1/2 “ dia:- Clamp should be made of =~ MS flat of size 75x10mm

along with bolts & nuts duly painted suitable for 5x1/2” dia steel tubular pole.

M.S. washer 5/8” dia (16mm):- Mild Steel Washer 5/8”

M.S. washer 3” dia (75mm):- Mild Steel Washer 3”ISI ~ Mark.

M.S. Pipe 4” dia (100mm);- Mild Steel Pipe 4” dia IST Mark.

C.I. Earth Plate 450x450x12mm:- Cast Iron Earth Plate of size 450x450x12mm.

Empire Cloth;- Empire Cloth of good quality.

C.L Pipe 1.33” dia:- Galvanised Iron Pipe 1.33” dia,2.9mm thick ISI Mark.

F- Clamp:- Should be made of 50x6mm MS Flat as per sample duly painted with red oxide

paint.

Top Channel:- should be made of 100x50x6x1300 mm of MS flat.

Guarding Angle :- should be made of 65x65x6x1200 mm MS flat.

Plastic Compound:- Should be of good quality ISI mark.

M.S. Pipe 6” dia (150mm):- Mild Steel Pipe 6”’dia IST Mark.

Gun Metal Clamp for MOCB:- These clamps should be made of gun metal provided with

bolts& nuts, washers and cleanly & smoothly finished as per sample.

Gun Metal Clamp for Isolator:- These clamps should be made of gun metal provided with
bolts& nuts, washers and cleanly & smoothly finished as per sample.

Gun Metal Clamp for C.T.:- These clamps should be made of gun metal provided with bolts &
nuts, washers and cleanly & smoothly finished as per sample.

Gun Metal Clamp for Transformer:- These clamps should be made of gun metal provided with
bolts& nuts, washers and cleanly & smoothly finished as per sample.
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G.I Pipe 3” dia (75mm):- Galvanised Iron Pipe 3” dia,2.9mm thick ISI mark.

Stay Clamp for 105 Ibs. Rail:- Clamp should be made of MS flat of size 75x10mm along with
bolts& nuts duly painted as per sample suitable for 105 Ibs. Rail.

Copper Strip(50x6mm):- Electrolytic Copper Strip 50x6mm as per ISS: 1987/71.

Danger Board With Clamp:- Danger Board 97x9” size plate of 8 SWG with White Enamel
Painted written with Red Paint having “ DANGER” sign. Clamps should be made of MS Flat of
size 75x10mm suitable for round pole 5x1/2” dia.

Salt Ordinary :- Ordinary Crystal Salt.

Charcoal :- Charcoal Of Imli Wood.

PVC Tape:- PVC Tape of standard quality ISI Mark.

Empire Tape:- Empire Tape of standard quality ISI Mark.

Earth Strip :- It should be Hot Dipped Galvanised Iron Earthing Strip of size 33x6mm.

L.T. Clamp for Round Pole 4x1/2” dia:- L.T. Clamp should be made of MS Flat of 50x6mm with
bolts& nuts.

Stay Clamp For Round Pole:- Clamps should be made of MS Flat of size 50x06mm along with
bolts nuts duly painted as per sample suitable for STP of 5x1/2” dia.

Aluminium Lugs 1000/633/400/240/120/70/50 Sq. mm:- Should be made of good quality of
Aluminium Suitable of different sq. mm cable crimping.

Cable Holding Clamp for round pole;- Special Type cable/pipe holding clamp should be made
of MS Flat of size 50x6mm suitable for pipe and cable of size 3” dia with bolts & nuts of
appropriate size duly painted with Red Oxide.

P.P. Clamp for 105 Lbs. Rail:- Clamp should be made of MS Flat of size 75x10mm conforming
to 1S:336. The Clamp should also have holes suitable for 16mm bolts as their both ends. Two
numbers Hexagonal Bolts & nuts of size 75x16mm are also to be provided with clamp. The
clamp should be duly painted with Red Oxide

Reverse Clamp for 105 Lbs. Rail:- Clamp should be made of MS Flat of 65x10mm as per
sample. Clamps should be duly painted with Red Oxide Paint, provided with bolts & nuts.
E-Clamp:- E- Clamp should be made of MS Flat of 65x10mm as per sample. Clamps should be
duly painted with Red Oxide Paint, provided with bolts & nuts.

D-Shackle:- These D-Shackle are required for Suspension Insulator String. These should be
made of16mm bus bar of Mild Steel with MS bolts & nuts and should be as per sample.

Stone Slab:- Stone slab of size 2 feetx0.5 feetx2.5 inch made from Hard Stone.

Bolts & Nuts:- M16 Hex Bolts M16x175 N IS: 1363 Bots 7 nuts must be tested as per IS 1367-

1967 or latest version there of. Bolts should be fully threaded.

Cable Holding Clamp for 105 Lbs. Rail:- Special type cable/pipe holding clamp should be made of MS Flat of

50x6mm with bolts & nuts duly painted with Red Oxide suitable for 105 Lbs.Rail .
Garantee Period: Guarantee period of six month for the satisfactory performance of the work reckoned
from the date of completion.

Contract Performance Guarantee:-
The Contract perforance Guarntee Shall be 10% of the Contract Value of the tender Specifications and
in the from of RTGS/NEFT/FDR/Bankers Cheque/BG (From a Scheduled bank) only. In any case, the
successful bidder shall Inot be allowed to deduct CPG amount from their running bill and the are
required to submit valid & requisite Contract performanc Guarantee..
Period of Completion: On getting instructions from Corporation or his authorized representative, the
work shall have to be completed within stipulated time from the date of agreement subject to availability
of store materials. The specified date for completion of work is 180 days.
Period of Agreement: The agreement shall remain valid for a period of one year from the date of
LOI/Agreement whichever is earlier and can be extended on mutual consent.
Penalty: Penalty for delay in completion of work shall be levied @ Y2 % per week subject to maximum
of 10% value of in-completed portion of work.
Taxes- GST extra as legally applicable.
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Payment Terms: On certified measurement of work done by the contractor, running payment for each
size (qty) or work done under price schedule not more than twice a month, shall be made by EE, EDD-
I/1I/Biswan/Mahmoodabad, Sitapur.

Progressive payments (Erection):

lvi.

lvii.

lviii.

1.1. First Installment (90%) : Ninety percent (90%) payments against Erection contracts shall be paid
on erection, testing and commissioning of works and on submission of documents indicated herein

under:
a. Unconditional acceptance of the Letter of Award and signing of contract agreement by the
Contractor.

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contract price
towards Contract Performance Guarantee (CPG) in accordance with proforma attached. The said
bank guarantee shall be valid upto ninety (90) days after expiry of the Warranty Period and shall
be extended from time to time till ninety (90) days beyond successful completion of warranty
period, as may be required under the Contract.

c. Certified copy of Insurance policy/Insurance Certificate.

. Contractor’s GST invoice

e. Material reconciliation statement consisting of the materials utilized for erection, testing &
commissioning.

f.  Submission of certificate on measurement book by Section Holder/Junior Engineer that materials
under consideration have been erected, tested and commissioned as per technical specification,
scope of work & approved Drawings/Manuals.

g. Test check certification on Measurement Book be recorded by officers in hierarchy with the claim
as per policy.

1.2. Second and Final Installment (10%):

a. The balance ten percent (10%) of payment against Erection contracts shall be released on
successful commissioning of the works in the contract and issuance of Taking over Certificate of
the project.

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all supplies,
erection, commissioning checks and successful completion of all site tests and continuous
energisation of the equipment/ materials at rated voltage as per the Contract and to the
satisfaction/approval of the Employer.

c. On submission of the certificate by the Section Holder/Junior Engineer that the
equipment/materials have been erected, tested and commissioned.

d. On certification by Section Holder/Junior Engineer for validity of an unconditional & irrevocable
Bank Guarantee for ten percent (10%) of the total Contract price towards Contract Performance
Guarantee (CPG) in accordance with the provisions of Contract. The said Contract Performannce
guarantee shall be initially valid upto ninety (90) days after expiry of the Warranty Period and
shall be extended from time to time till ninety (90) days beyond successful completion of
warranty period, as may be required under the Contract.

e. On certification of Section Holder/Junior Engineer for reconciliation of materials and payments.

f.  On certification of Section Holder/Junior Engineer that assets under the project are created and
are taken over by Employer.

g. Contractor’s GST invoice

Prices: The prices & rates mentioned/quoted in the annexed schedule shall be firm & firm in all respect
throughout the currency of contract/agreement.
Others:- All other Terms & Conditions of From ‘A’ of UPPCL shall be applicable is respect of the above
work. Special terms & condition will prevail in case of any deviation.
(A) Definitions:
(1) Work Completion Date: It means the date of completion of work as per Measurement Book/Service Entry
Sheet of the respective contract. In respect of supply contracts, the receipt of the material will be
considered the work completion date. This is the actual date of work completion, not the scheduled date
as per agreement/contract.
(i) Bill Due Date: It means 15th calendar day from the date of completion of work or part of the
work, as per the Measurement Book/Service Entry Sheet as certified by Engineer-in-charge of contract.
(ii1) Bill Submission Data: It means the date on which the physical copy of the bill has been received
by the contract in-charge. After implementation of Vendor Bill TFacking System (VBTS) on ERP it would
mean the date on which bill is uploaded by vendor on VBTS.
Till implementation of VBTS in ERP, a register will be maintained by contract in-charge for recording
receipt of bill, and an acknowledgement of receipt of physical copy of invoice shall be given by contract in-
charge to vendor.
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For example, if the work completion date as per the contract is 30th April the bill due date for bill
submission would be 15th May i.e. 15 days from work completion date.

{iv) If The bill due date or subsequent days are Public holidays then the immediate next working day will be
the bill due date.

(B) Bill Submission by Vendors:

i. Vendors are required to submit their bills within the bill due date in physical copy while soft copy
may be sent through e-mail to the official email ID of the contract in-charge as a matter of precaution
and proof. After implementation of VBTS, vendors are required to upload invoices on VBTS.

ii. However, in case of delay beyond the specified bill due date as defined above, penalty as specified
hereinafter will be imposed.

(C) Penalties for Late submission of Bills by Vendors:

I. In order to encourage the vendors to submit the bills timely. a token penalty will be charged as
follows for delays in the bill submission beyond the bill due date.

Sr.No. Delay in Bill submission from the bill due date Penalty on the Delayed Bill
Amount
(excl. taxes)
1. 01-15 Days 0.10%
2. 16 - 30 Days 0.50%
3. 31 - 45 Days 0.75%
4. 46 - 60 Days 1.00%

it . Ifthe delay continues and the Vendor fails to submit the bill within 60 days of the bill due date, a
penalty @ 2% of Ehe bill amount (excluding taxes ) shall be imposed for bills submitted between 61-180 days
of due date and bills will only be accepted with detailed justification in writing and due authorization of the
concerned Chief Engineer. He will not have the right to waive the penalty.

iii. Bill submitted after 180 days from the due date shall only be accepted after the permission/approval of
Managing Director of the DISCOM and a penalty @ 3+/< of the bill amount (excludIng taxes) shall be imposed
in such cases. Ne will not have the right to waive the penalty.

IV. Bill submitted after 365 days from the due date shall not be accepted under any circumstances.

V. GST is not applicable on the above mentioned penalty as per the circular no 178/10/2022-GST.
Explanatory Note to Price Schedule:(a) The rates of concreting etc. including the cost of all materials
except items as mentioned in schedule (b) Carriage of material means, its taking out from factory/store center,
loading, transportation up to work site and unloading & its proper stacking of material at work site. All
materials to be used for construction, erection energisation of lines shall be supplied by the contractor strictly
as per ISS / technical specification/Respo drawing which shall be supervised by Engineer Incharge of the work .
In case inferior quality of total/ part quantity of above materials supplied by the firm for execution of work , the
same shall be replaced by the firm immediately on free of cost within the period of guarantee.

Dispute: For any dispute arising out of contract, Chief Engineer (SZ) Sitapur shall decide & his decision shall
be binding on contractor/tendering authority.

Superintending Engineer




