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For Authorised Use Only  
 
 

(Under Paragraph 356 of the Financial Handbook; Volume VI) 
 

IRRIGATION DEPARTMENT  
UTTAR PRADESH 

BID DOCUMENT  
 

(TECHNICAL BID AND FINANCIAL BID) 
 

FOR 
 

WORKS IN DISTRICT GORAKHPUR  

LOT NO : 03     

NAME OF WORK : FLOOD PROTECTION WORK ON 
RAJDHANI SILHATA BUND BETWEEN KM 1.530 TO KM 1.630 
ON L/B OF GURRA RIVER IN DISTRICT GORAKHPUR. 

 
EXECUTIVE ENGINEER 

FLOOD DIVISION, GORAKHPUR. 

E-Mail : flooddivisiongkp@gmail.com 

 
The tenderers are advised to go through the TECHNICAL BID AND FINANCIAL 
BID documents carefully and furnish the required details duly supported by 
documentary evidence, as their eligibility for this contract will be decided by 
the tender evaluation committee on the strength of the information/documents 
scanned and submitted on e-portal by them. 
 
 
 
 
 
 
 

mailto:flooddivisiongkp@gmail.com
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Basic Details Of Firm/Contractor 

 
Sl. 

No. 

Question Replies by the 

Firm/Contractor 

1 Bidder's Name  

2 Registered office Address & 

E-Mail Address 

 

3 Tender Notice No.  

4 Lot No.  

5 Tender ID  

6 Work description  

7 Value of work  

8 Earnest money.  

9 Tender Fees  

10 Registration Class .  
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INTRODUCTION & SALIENT FEATURES  

 
 
 
tuin xksj[kiqj esa xqjkZ unh ds ck;sa rV ij fLFkr jkt/kkuh flygVk rVca/k ds 

fdeh0 1-530 ls 1-630 ds e/; xzke&jkt/kkuh ds ikl ck<+ lqj{kkRed dk;ZA 
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INSTRUCTIONS TO BIDDERS (ITB)  

PREPARATION & SUBMISSION OF e-Bids: 

(1) Submission of e-Bids  
The e-Bid Submission module of e-tender portal http://etender.up.nic.in enables the Bidders to submit 
the e-Bid online against the e-tender published by the irrigation department. Bid Submission can be 
done only from the Bid Submission start date and time till the e-Bid Submission end date and time 
given in the e-Bid. Bidders should start the Bid Submission process well in advance so that they can 
submit their e-Bid in time. The Bidders should submit their Bids considering the server time displayed 
in the e-tender portal. This server time is the time by which the Bid submission activity will be 
allowed till the permissible time on the last/end date of submission indicated in the e-tender schedule. 
Once the Bid submission date and time is over, the Bidders cannot submit their e-Bid. For delay in 
submission of e-Bids due to any reasons, the Bidders shall only be held responsible.   
The Bidders have to follow the following instructions for submission of their e-Bids:  
For participating in e-tender through the e-Biding system, it is necessary for the Bidders to be the 
registered users of the e-tender portal http://etender.up.nic.in.  For this, the Bidders have to register 
themselves by depositing required fee in the office of U.P. Electronics Corporation Limited, 10, 
Ashok Marg, Lucknow-226 001 for getting a valid User ID and password and the required training/ 
assistance etc. on e-tender portal http://etender.up.nic.in. The Bidders may contact U.P. Electronics 
Corporation Limited at the contact details given in Section I of e-tender document.  
In addition to the normal registration, the Bidder has to register with his/her Digital Signature 
Certificate (DSC) in the e-Biding system and subsequently he/she will be allowed to carry out his/her 
e-Bids submission activities. Registering the Digital Signature Certificate (DSC) is a onetime activity 
till its validity. Before proceeding to register his/her DSC, the Bidder should first log on to the e-
Biding system using the User Login option on the home page with the Login Id and Password with 
which he/ she has registered as enumerated in the preceding paragraph above.   
For successful registration of DSC on e-Procurement portal http://etender.up.nic.in the Bidder must 
ensure that he/she should possess Class-2/ Class-3 DSC issued by any one of certifying authorities 
approved by Controller of Certifying Authorities, State government of India. The Bidder may also 
apply to office of U.P. Electronics Corporation Limited, (UPLC) for getting DSC at the address given 
in the preceding paragraph above on a prescribed form available at UPLC’s website www.uplc.in 
along with the required fee, The Bidder is also advised to register his/her DSC on e-tender portal well 
in advance before Bid submission end date so that he/she should not face any difficulties while 
submitting his/her e-Bid against this e-tender. The Bidder can perform User Login 
registration/creation and DSC registration exercise as described in preceding paragraphs above even 
before e-Bid submission date starts. The UPLC shall not be held responsible if the Bidder tries to 
submit his/her e-Bids at the last moment before end date of submission but could not submit due to 
DSC registration or any other technical problems.  
 
The Bidder can search for active Bids through "Search Active Bids" link, select a Bid in which he/she 
is interested in and then move it to ‘My Bids’ folder using the options available in the e-Bid 
Submission menu. After selecting and viewing the Bid, for which the Bidder intends to e-Bid, from 
"My Bids" folder, the Bidder can place his/her Bid by clicking "Pay Online" option available at the 
end of the view Bid details form. Before this, the Bidder should download the Bid document and 
study hem carefully. The Bidder should keep all the documents ready as per the requirements of e-Bid 
document in the PDF format.  
After clicking the ‘Pay Online’ option, the Bidder will be redirected to the Terms and Conditions 
page. The Bidder should read the Terms & Conditions before proceeding to fill in the Processing Fee 
Online payment details. After entering and saving the Processing fee details, the Bidder should click 

http://etender.up.nic.in
http://etender.up.nic.in.
http://etender.up.nic.in.
http://etender.up.nic.in
http://www.uplc.in
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"Encrypt & Upload" option given in the Online payment details form so that "Bid Document 
Preparation and Submission" window appears to upload the required documents Technical Proposal 
Submission Form etc of this e-tender document.    
Before uploading, the Bidder has to select the relevant Digital Signature Certificate. He may be 
prompted to enter the Digital Signature Certificate password, if necessary. For uploading, the Bidder 
should click "Browse" button against each document label in Technical schedules/packets and then 
upload the relevant PDF files already prepared and stored in the Bidder's computer. The required 
documents for each document label of Technical.    Schedules/packets can be clubbed together to 
make single different files for each label.   
The Bidder should click "Encrypt" next for successfully encrypting and uploading of required 
documents. During the above process, the Bid documents are digitally signed using the DSC of the 
Bidder and then the documents are encrypted/locked electronically with the DSC’s of the Bid openers 
to ensure that the Bid documents are protected, stored and opened by concerned Bid openers only.  
After successful submission of e-Bids, a page giving the summary of e-Bid submission will be 
displayed confirming end of e-Bid submission process. The Bidder can take a printout of the Bid 
summary using the "Print" option available in the window as an acknowledgement for future 
reference.  

(2) Withdrawal and Resubmission of e-Bids  
At any point of time, a Bidder can withdraw his/ her e-Bids submitted online before the e-Bids 
submission end date and time. For withdrawing, the Bidder should first log in using his/ her Login Id 
and Password and subsequently by his/ her Digital Signature Certificate on the e-procurement portal 
http://etender.up.nic.in. The Bidder should then select "My Bids" option in the Bid Submission menu. 
The page listing all the Bids submitted by the Bidder will be displayed. Click "View" to see the details 
of the Bid to be withdrawn. After selecting the "Bid Withdrawal" option, the Bidder has to click "Yes" 
to the message "Do you want to withdraw this Bid?" displayed in the Bid Information window for the 
selected Bid. The Bidder also has to enter the Bid Withdrawing reasons and upload the letter giving 
the reasons for withdrawing before clicking the ”Submit" button. The Bidder has to confirm again by 
pressing "Ok" button before finally withdrawing his/ her selected Bid. Once the Bidder has withdrawn 
his /her Bid he/she cannot re-submit this Bid again.  
The Bidder has to request the UPLC with a letter, attaching the proof of withdrawal and submission of 
e-Bids Processing Fee in the office of Managing Director, UPLC, to return back the e-Bids Processing 
Fee as per the procedure.  
The Bidder can resubmit his/ her e-Bids as and when required till the Bid submission end date and 
time. The new one bid will replace the e-Bids submitted earlier. The payment made by the Bidder 
earlier will be used for revised e-Bids and the new Bid submission summary generated after the 
successful submission of the revised e-Bids will be considered for evaluation purposes. For 
resubmission, the Bidder should first log in using his/ her Login ID and Password and subsequently by 
his/her Digital Signature Certificate on the e-procurement portal http://etender.up.nic.in. The Bidder 
should then select "My Bids" option in the Bid Submission menu. The page listing all the Bids 
submitted by the Bidder will be displayed. Click "View" to see the details of the Bid to be 
resubmitted. After selecting the "Bid Resubmission" option, click "Encrypt & Upload" to upload the 
revised e-Bids documents by following the methodology provided (submission of e-bids) above.  
The Bidders can submit their revised Bids as many times as possible by uploading their e-Bids 
documents within the scheduled date & time for submission of e-Bids.  

 
 
 
 

 
 

http://etender.up.nic.in.
http://etender.up.nic.in.
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COMPETITIVE BIDDING 
(Pre Qualification Requirement for Technical Evaluation) 

1.00  GENERAL: 
1.01.   All the information must be submitted in English or in Hindi.  
1.02. Throughout these documents, the terms "Bid" and "Tender" and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, contract/contractor etc.) are synonymous. 
1.03.    The application should be type written or printed or written in indelible ink.  
1.04. The applicant is advised to attach any additional information which he thinks is necessary in 

regard to his capabilities. No further information will be entertained after submission of 
tender document unless it is called for by the Tendering authority.  

1.05    Applications are invited for complete work as detailed in the brief note of this document;  the 
tender document in the prescribed form duly completed and signed shall be super scribed 
"TECHNICAL BID document for the FLOOD PROTECTION WORK ON RAJDHANI 
SILHATA BUND BETWEEN KM 1.530 TO KM 1.630 ON L/B OF GURRA RIVER 
IN DISTRICT GORAKHPUR. Documents submitted on e-poartal in connection with 
TECHNICAL BID will be treated as confidential and will not be returned.  

1.06. The bidder shall prepare one set of Technical Bid Document comprising the Bid as 
described in clause 8.02. These original documents should be scanned and uploaded as per 
clause 1.07 and 1.08 in the respective folders on e-portal. The bidders are further cautioned 
that during the bidding process they may be asked (through their e-mail) to produce these 
original documents within a certain time frame for verification or any other purpose, if the 
need so arise, by the “Tender Evaluation Committee” and non production of these original 
document’s within the specified time frame may result in the rejection of the bid. It shall be 
the sole responsibility of the prospective bidders to check their e- mails regularly during the 
bidding process, failing which the Tender inviting authority shall not be liable for any 
responsibility.  

1.07.  The documents to be scanned and uploaded in the specified folders on or before time 
specified in tender notice on e-portal are Technical bid documents as per clause 8.02. 
All the other documents required for verification in original as per tender notice and 
as per requirement of this pre qualification of technical and financial bid document. 
All the documents required to be scanned and uploaded on e-portal, should be 
uploaded in correct folder prescribed for uploading, the Tender inviting authority 
assumes no responsibility for the misplacement or premature opening of the bid due 
to uploading of documents in wrong folder on e-portal. 

1.08   The Bidders must upload all the required documents electronically on e-portal. The 
original Technical bid document is required to be scanned and uploaded in PDF 
format. The Financial bid document has to be prepared on the BOQ downloaded 
from e-portal and same is to be scanned and uploaded. It is suggested that the PDF 
Files should be made in grayscale using the minimum readable appropriate 
resolution so that the size of the files is minimized for fast uploading on the e-Bid 
portal http://etender.up.nic.in. The required electronic documents for each document 
label of Technical (Fee details, Annexure etc) schedules/packets can be clubbed 
together to make single different files for each label. The size of Single label file 
should not exceed 6-7 MB size.    

1.09.  All the original documents which are required to be scanned and uploaded in PDF 
format as per clause 1.06, should be made in grayscale using the minimum readable 
appropriate resolution for normal eye vision of 6/6 with or without glasses. Violation 
of this clause regarding minimum readability for any scanned and uploaded 
document, required according to tender notice or N.I.T or this bidding document will 
result in treating that document as being not submitted and the applicant/bidder will 
be summarily disqualified. 

1.10     No information will be provided, which will be violative of article 8(1)(d), 8(1)(e) 
and 8(1)(j) of Right to information act 2005. 

http://etender.up.nic.in.
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1.11. The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms and specifications, bill of quantities, forms and drawings 
in the Bid Document. Failure to comply with the requirements of Bid Documents 
shall be at the bidders own risk. 

1.12.  Tender notice and notice inviting tender (N.I.T) are part of this document and all the 
rules mentioned therein should be adhered to by the applicants, and any corrigendum 
done to them shall be deemed to be done in this document also. 

1.13. There might be some grammatical and spelling mistakes or typing errors while 
preparing this documents, such mistakes and errors if any shall be ignored and 
treated with their usual meaning in accordance with the dictionary meanings. 

1.14. If some/any confusion persists regarding any rule/clause in tender notice or N.I.T or 
this bidding document then the explanation provided by the tender inviting authority 
shall be final and binding on the bidders at any stage of the tender.  

2.00  DEFINITION: 
2.01 In this document the following words and expression have the meaning hereby 

assigned to them Executive Engineer Flood Division, Gorakhpur.  
2.02 TENDER INVITING AUTHORITY-means the Governor of Uttar Pradesh acting 

through, the 
2.03 APPLICANT- means the individual, proprietary firm, firm in partnership, limited 

company, or a corporation eligible to tender.  
3.00  METHOD OF APPLYING: 

3.01 If the application is made by individual it should be signed by the individual above 
his full typewritten or printed name and current address.  

3.02  If the application is made by a proprietary firm, it shall be signed by the proprietor 
above his full typewritten or printed name and the full name of his firms with its 
current address.  

3.03  If the application is made by a firm in partnership, it shall be signed by all the 
partners of the firm above their full typewritten or printed or written in indelible ink 
names and their current address, or alternatively by a partner holding power of 
attorney, who shall accompany with the application, a original copy (also scanned 
and uploaded) of the power of attorney, registered partnership deed (scanned and 
uploaded from original) and current address   of all   the partners of the firm.  

3.04  If the application is made by a limited company or a corporation it shall be signed by 
a duly authorized person holding power of attorney for signing the application   in   
which   case   original   copy (also scanned and uploaded)   of the   power   of 
attorney shall accompany the application. Such limited company or corporation may 
be required   to   furnish   satisfactory evidence   of its   existence   before the Pre 
Qualification Technical Bid application is filled.   

4.00  BID OPENING AND EVALUATION: 
4.01  Tenders will be opened and evaluated by tender opening/evaluation committee created as 

per the office order number 1/2000 issued by Karyalaya Pramukh Abhiyanta(Purw 
Anubhag), Irrigation Department vide Patrank :2612/purw Anubhag/Niwida/lucknow: 
dinank:July 21,2000). The recommendations of the tender opening/evaluation committee 
will be final and binding on Tendering authority/Tender inviting authority ie.       
Executive Engineer Flood Division, Gorakhpur 

 4.02  Folder containing required document for pre qualification should be opened and its contents 
compared from e-portal along with e-registration (D.S.C) of the contractor/Firm. The e-
registration (D.S.C) of the contractor/Firm should be in the same name and style as 
mentioned in the registration certificate with the department/authorities as required 
according to the tender notice. 

4.03  Any tender that fulfills fees, security, D.S.C and other relevant criteria will be 
marked as ADMITTED for Technical evaluation on e-portal.  
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4.04  When all the lots are opened, then summary of the proceedings will be prepared and 

uploaded on the e-portal.  
4.05  After uploading summary on the e-portal the Tender evaluation process will start 

and end according to stipulated date and time in a confidential manner.  
4.06 After Technical bid opening time, tenders will be opened lotwise in the serial in 

which they have been submitted, in the presence of tender opening/evaluation 
committee at the time, date and place specified in the tender notice. 

4.07  When the Tender evaluation process will be over, then the result of all the Tenders 
ACCEPTED/REJECTED will be marked on e-portal and its summary uploaded 
before Financial bid opening day/time as decided by the tender opening committee.  

4.08 The lowest bidder shall be asked to submit all original document before tender 
opening committee within time & date specified in imformation given to him.     

4.09  The bidder who fulfils all the criteria and complete all the other necessary 
formalities, as per departmental norms will be awarded the contract.   

NOTE:   
(i)  Though tenders will be opened on stipulated date and time as per tender notice, but 

if any unexceptional technical and human constraints arises, beyond the scope of the 
department, then also bid opening and evaluation process will continue manually by 
tender opening/evaluation committee, and result will be uploaded on e-portal after 
sorting out the unexceptional circumstances, and no claims regarding any delay etc. 
in uploading results on e-portal will be entertained. 

(ii) Tender opening/evaluation committee will follow all the instruction as per 
Government Order No:566/07-27-िसं-3-08टȣ./84 Dated: 22.02.2007, Order No:1862/16-
27-िस-ं3-08 टȣ./84 Dated:14.12.2016, Order No:16/326/17-27-िसं-3-08 टȣ./84, 
Dated:21.04.2017, Order No:52/1439/17-27-िस-ं3-07 ǒवǒवध/17 Dated: 09.10.2017 and all 
the other relevant Government Order’s issued from time to time. 

5.00 FINAL DECISION MAKING AUTHORITY: 
5.01 The Tender inviting authority reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and rejects all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for his 
action. 

6.00  PARTICULARS PROVISIONAL: 
6.01 The particulars of the proposed work given are provisional and must be 

considered only advance information to assist applicant. 

Particulars of Work 
Name of the Work   FLOOD PROTECTION WORK ON RAJDHANI SILHATA BUND 

BETWEEN KM 1.530 TO KM 1.630 ON L/B OF GURRA RIVER IN 
DISTRICT GORAKHPUR. 

Tendering Authority  Executive Engineer Flood Division, Gorakhpur. 

Period of Completion  07 Days 

cost of the work.  Rs. 4.17 Lakh. 

EMD Rs. 0.09 Lakh. 
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7.00  SITE VISIT: 

7.01 The applicant is advised to visit and examine the site of works and its 
surroundings & obtain for himself on his own responsibility all information that 
may be necessary for preparing the Pre Qualification Technical Bid application. 
The cost of visiting the site shall be at applicant's own expense.  

7.02 The applicant and any of his personnel or agents will be granted permission by 
the Tendering authority to enter upon his  premises  and  lands for the purpose of 
such inspection, but only upon the express condition that the applicant, his 
personal and   agent   from and against all liabilities in   respect thereof and will 
be responsible for personal injury (whether fatal or otherwise), loss of or damage 
to property and any other loss, damage, costs and expenses however caused, 
which but for the exercise of such permission would not have arisen.  

8.00   ELIGIBILITY, CRITERIA FOR TECHNICAL QUALIFICATION (CHECK LIST 
FOR TECHNICAL EVALUATION)  

8.01 This invitation for Technical Bid & Financial bid is open to all eligible applicants 
registered in Uttar Pradesh Irrigation Department as Contractor of category C or 
above. Copy of departmental registration certificate to be uploaded.  

8.02 The Technical Bid shall comprise the following in the sequence as stated below:  
(a) I.D.T-1(Copy of Character certificate issued by competent authority). 
(b) I.D.T-2(Copy of Solvency certificate issued by competent authority). 
(c) I.D.T-3(Self -Declaration in original as per departmental format). 
(d) Copies of original documents defining the Construction or legal status, structure of 

organization, place of registration and principle place of business of the company 
or corporation or firm or partnership (Partnership deed) 

(e) Affidavit ‘1’ 
(f) Affidavit ‘2’ 
(g) Details of current work in hand and other contractual commitments in Form 'A'  
(h) The qualification and experience of key personnel proposed for administration and 

execution of the contract, both on and off site, in the format prescribed in Form B' 
(i) Bid validity on Rs.100/- Non-Judicial stamp. “Rates will be valid for 90 days” 
(j) If the name of the work, name of the contractor and signatures on ID Form No. 

112 are not made before submission of bid on e-portal, the applicant will be 
disqualified. 

8.03  For the purpose of this particular contract, applicants should meet the following 
technical bid qualifying criteria as a minimum and To qualify, applicant must have 
achieved as a minimum of the following performance, on the basis of the strength of 
the information/documents submitted by him.  
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S.No. 
Description of 
Requirement Qualifying Criteria 

1 Turnover 

The bidder in the same name and style as applied for the bid should have average annual 
financial turnover during the last 3 year, ending 31st March of the previous financial year 2024, 
should be at least 30% of the COST OF WORK (without G.S.T). A proper certificate of 
Registered Chartered Accountant in this regard is required to be submitted with Unique 
Document Identification Number (UDIN). 

2 
Financial 

Soundness 
(Profitability) 

The bidder in the same name and style as applied for the bid shall submit audited financial 
statement Balance sheet, profit & Loss A/c supported by Income Tax Returns for the last 3 
financial years ending 31st March of the previous financial year 2026,  to demonstrate the 
current soundness of the Bidder's financial position and its prospective long-term profitability.  

3 (a) 
Definition of 
Similar Work 

The bidder in the same name and style as applied for the bid should have executed similar 
Work from the following: 
 
Flood protection works/ river training works/Bund (Tatbundh) Construction Works/ 
Bundh(Tatbundh). 

(b) Value/Quantity of 
Similar Work 

Experience of having successfully completed Similar Nature of Civil works during last 7 years 
ending last day of previous month (started after 01.05.2019 and completed within 
30.04.2026) as below-  
Three Similar completed work costing not less than the amount equal to 40% of the 
estimated cost. 

or 
Two Similar completed work costing not less than the amount equal to 50% of the estimated 
cost. 

or 
One Similar completed work costing not less than the amount equal to 80% of the estimated 
cost. 
 
Note:- 1. Experience will be updated by giving 8% simple weightage per year to bring them to 

Current Financial Year price level.  
             2. Work Experience certificate should not be issued below the rank of Executive 

Engineer. 

4 
Registration in 

Irrigation 
Department 

All applicants/bidders must be registered in Uttar Pradesh Irrigation department as contractor 
of specified category in the same name and style as applied for the bid or as specified in tender 
notice.  

5 Bid Capacity 

The Bidder should have the Assessed available Bid capacity as per formula (2AN-B) should 
be greater than the Estimated Value of the work in the same name and style as applied for the 
bid. Bid capacity calculated by any other formula shall not be accepted and tender of bidder 
giving bid capacity by other formula may be rejected. A proper certificate of competent 
Chartered Accountant in this regard is required to be scanned and uploaded from original for 
this work independently. 
A=Maximum Value of Civil Engineering works executed in any one year during the last 
Five years ending 31st March of the previous financial year 2026 (updated by giving 8% 
simple weightage per year to bring them to Current Financial Year price level) taking into 
account the completed as well as works in progress.  
N=Number of years prescribed for completion of the works for which tenders are 
invited.(period up to 6 months to be taken as half-year and more than 6 months as one year). 
B=Value of existing commitments i.e. agreemented works with agreement number & year 
and ongoing works with agreement number & year to be completed during the period of 
completion of the project for which tenders are invited.  
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NOTE:   

(i) All applicants are requested to provide above mentioned information which is required for 
technical qualification bid should have been strictly based on true fact and in the same name 
and style. All information must have been issued from the organization, where the applicants 
performed their construction works in the same name and style as applied for the bid. 
Experience and resources in case of partnership/proprietorship firms will be considered only 
of the firm as a whole in the same name and style only. If partnership/proprietorship firm is 
older than five years then earlier turnover, experiences etc. will also be considered by giving 
8% simple weightage per year to bring them to Current Financial Year price level. The 
individual experience and resources of the partners/proprietor of the firms with their other 
firms either as a proprietorship or partnership will not be considered.  

(ii) All affidavits should be signed by signing authority of bid signature of contractor is not 
compulsory on all pages of bid 

 
9.00  PRICE BIDS/ FINANCIAL BID: 

9.01   After evaluation of Pre Qualification, Technical Bid applications, a list of qualified tenders 
will be prepared.  Therefore online price bids of applicants who pre qualify in pre 
qualification, Technical Bid shall be opened.  

9.02     Bids shall remain valid for a period of ninety days after the deadline date for bid submission. 
A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

9.03     In exceptional circumstances, prior to expiry of the original time limit or after the expiry of 
the original time limit, the tender inviting authority may request that the bidder may extend 
the period of validity for a specified additional period. The request and the bidder’s 
responses shall be made in writing. A bidder may refuse the request without forfeiting his 
bid security. A bidder agreeing to the request will not be required or permitted to modify his 
bid, but will be required to extend the validity of his bid security for a period of the 
extension and in compliance of departmental rules prevailing at the time. 

10.00  AMENDMENT OF BIDDING DOCUMENT: 
10.01 At any time prior to the deadline for submission of bids, the Tender inviting authority may 

amend the Bidding Document by issuing addendum /corrigendum. 
10.02  Any addendum/ corrigendum issued shall be part of the Bidding Document and shall be 

uploaded on e-portal and will not be communicated separately to bidders, the 
communication sent electronically by the e-portal will be considered sufficient in this regard.  

10.03   It shall be the sole responsibility of the prospective bidders to check the e-portal regularly 
during the bidding process for subsequent amendments, if any in the bid document, failing 
which the Tender inviting authority shall not be liable for any responsibility. 

10.04   To give prospective Bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Tender inviting authority may, at its discretion, extend the deadline 
for the submission of bids. 

10.05   The Tender inviting authority, at his discretion, may extend the deadline for the submission 
of bids, which shall be posted/up-loaded on the e-portal. 

11.00  NOTIFICATION OF AWARD AND SIGNING OF CONTRACT: 
 

11.01 The bidder whose bid has been accepted by the tender evaluation committee will be notified 
of the award by the Tender inviting authority prior to expiration of the bid validity period in 
writing as per departmental norms. 

11.02 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security and stamp duties as per departmental norms prevailing 
at that time. 

11.03 The contract will incorporate all relevant correspondence between the Tender 
inviting authority and the successful bidder. 
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FORMS AND AFFIDAVITS 
 

OF THE BID 
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AFFIDAVIT- ‘1’ 
AUTHORITY TO SEEK REFERENCE FROM BANK/BID VALIDITY/MINIMUM INVESTMENT IN CASH 

(By the person/persons signing the bidding document) 
(ON NON-JUDICAL STAMP PAPER OF RS. 100.00) 

 
 

The Executive Engineer,  
Flood Division, Gorakhpur 

 
 
Name of Work: ……………………………………………………….. 
 
Tender Notice No.:  
 
Lot No.:  
Under penalty of perjury, I/We (Complete name and address) 
…………………………………………………………………………………………………………………………………………..certify under 
oath as such: 
 

1. I/We understand that the tender opening/evaluation committee will decide the eligibility 
for the contract of this work on the strength of the information/documents submitted by 
me/us.  

 
2. I/We understand that the tender opening/evaluation committee is relying on the 

information/documents submitted online by me/us for the purpose of determining my 
eligibility for the contract of this work.  

3. That all the information/documents furnished with the bid documents by me/us are true 
in all respects.  

4. That I/We have and will retain all the originals  (as per clause 1.06 of the Pre 
Qualification of Technical and Financial Bid document) with me/us till the bidding 
process is finally over, and will produce them when-ever demanded by the Tender 
Inviting Authority during the bidding process for verification/use. 

5. I/We undersigned do hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding my (our) competence and general 
reputation . 

6. I/We undertake that the decision of the tender opening committee shall be final & 
acceptable to me/us. I/We shall ask no claim in this regard against the department. 
 
 
Date.......................... 

………………………………………… … 
(Signed by an Authorized Signatory/’s of the Firm) 

 
………………… 
(Title of Officer) 

 
………………. 
(Name of Firm) 
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FORM - 'A' 
Work Tender for and work to be completed as on the date of 

Submission of Application 

Name of Contractor / Firm: 
Sl.  
No. 

Name of 
work  

 

Agreement 
number & 

Year 

Place & 
Country  

A- ongoing works 
   (with agreement number & cost) 

B- Value of existing 
commitments  

(with agreement number & cost) 

Remarks 

Tendered 
cost 

(Cost of 
Works) 

Cost of 
work 

remaining 
to be 

executed 

Anticipated 
date of 

completion 

Tendered cost 
(Cost of 
Works) 

Stipulated date 
and period of 

completion 

 

1 2 3 4 5 6 7 8 9 10 
          

Note: Certificate of value of actual work done in rupees of ongoing works issued by not below the rank of 
Executive Engineer should be attached at the time of bid application otherwise total cost of the work 
will be deducted in the evaluation of Bid Capacity. 

 

 

Signature of Contractor/Firm  
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FORM - 'B' 

Details of Personnel with the Contractor / Firm for the work cost less than 100.00 Lakh 

Name of Contractor / Firm: 
 

Sl.No. Designation 

Minimum 
Expected 

requirement 

Details to be provided by Contractor / 
Firm  

Name 
Qualification 

& Date of 
appointment 

Professional 
experience and 
detail of works 

carried out 

1 2 3 4 5 6 
1  Work Manager 

(Diploma in Civil Engineering) 
01 No.    

2 For Administration & 
Management  

(Graduate in any Discipline)  
 

01 No.    

 

Sl.No. Designation 
Minimum 
Expected 

requirement 

That could be made 
available for work 

Remarks 

1 2 3 4 5 
1  Number of skilled 

workers 
03 No.  The Number of skilled 

workers will be 
increased as per the 
work requirement. 

2  Number of unskilled 
workers 

15 No.  The Number of 
unskilled workers will 
be increased as per the 
work requirement. 

 
 
 

       Signature of Contractor / Firm................................. 
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AFFIDAVIT- ‘2’ 

Enclosure-II 

  fuEu izk:Ik :0 100-00 ¼:0 ,d lkS½ ewY; ds uku twfMf”k;y LVkEi ij Niokdj   

:0 1-00 dk jlhnh fVdV yxkdj Vs.Mjnkrk }kjk gLrk{kfjr LVsSEi fufonk ds lkFk izsf"kr djuk 

vfuok;Z gSA  

 

 

fdlds }kjk Vs.Mj vkeaf=r fd;k x;k -----------------------------------------------------------------------------fdl dk;Z ds 

fy, --------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------------------------------------Vs.Mj uksfVl la[;k ,oa 

fnukad --------------------------------------------------------------------------------Vs.Mjnkrk dk uke ------------------------------------------------------

-------------------------------------- 

 mRrj izns'k ds jkT;iky egksn; }kjk Vs.Mjnkrk dks mlds Vs.Mj ij fopkj djus ds 

lEcU/k esa ik= O;fDr eku fy, tkus ds QyLo:i Vs.Mjnkrk ,rn~ }kjk bu 'krksZ ij viuh 

lgefr nsrk gS fd og mijksDr Vs.Mj vkeaf=r fd;s tkus ds izR;qRrj esa Hkstk x;k viuk izLrko 

Vs.Mj [kksys tkus ds fnukad ls 03 ekg ds Hkhrj okil ugha ysxkA  

 lkFk gh bl 'krZ ij Hkh viuh lgefr nsrk gS fd ;fn Vs.Mj izLrqr djus ds ckn 

Vs.Mjnkrk mDr vof/k ds Hkhrj viuk izLrko okil ys ysrk gS rks mlds }kjk tek dh xbZ 

c;kus dh /kujkf'k mRrj izns'k 'kklu }kjk foosdkuqlkj tCr dh tk ldrh gSSA  

 Vs.Mjnkrk ,rn~ }kjk bl ckr ds fy, lger gS fd ;fn viuk Vs.Mj izLrqr djus ds 

ckn og Vs.Mj esa dksbZ la'kks/ku] ifjorZu vFkok vad 'kks/ku djsa] tks foHkkx dks Lohdkj u gks] iwoZ 

okafNr 'krksZ ds iz;kstukFkZ ;g le>k tk;sxk fd Vs.Mjnkrk us viuk izLrko okil ys fy;k gSA  

 vkt fnukad -------------------------------------------------------------------- dks gLrk{kj fd;k x;kA  

gLrk{kj lk{kh & iw.kZ irk        gLrk{kj Vs.Mjnkrk  

1-    

 

2-                                                               vf/k”kklh vfHk;Urk  
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Enclosure –I 

EXECUTIVE ENGINEER 
--------------------------------------------- 

CONTRACT BOND 
  THIS AGREEMENT made this............................. Day of....................... Year 
............................... between the Governor of Uttar Pradesh (hereinafter called the Government) 
represented by the ............................................................................ on the one part and Shri/ 
M/s………............................................................................. Any registered under Indian company Act. 
Having its registered office at …………… (Hereinafter called the contractor) on the other part.  
 WHEREAS the Government is desirous of starting the actual construction of these works at an 
early date for the benefit of the people and WHEREAS 
M/s…………….…………………………………….. Have offered to undertake to work as per 
specification and condition mentioned hereinafter. 

NOW THEREFOR, it is agreed between the parties as follows:-    

ARTICLE –I  SCOPE OF WORKS: 

The contractor shall perform faithfully everything required to be performed and shall furnish all the 
labour, materials, tools and equipment required to perform and complete in a workman like manner all the 
work covered by the contract documents in strict accordance with the drawings and conditions of contract, 
technical provisions including annexure and list of corrections and amendments to drawings and 
conditions of contract and technical provisions, which are part of this contract and in strict compliance 
with the contract documents, shall do everything required by this contract and the other documents 
constructing a part thereof.  

ARTICLE – II PAYMENTS : 

The Government will have sufficient funds in Indian currency for the execution of the works and will pay 
the contractor in Indian currency for the satisfactory performance of this contract and in accordance with 
the provisions embodied in the documents made a part of this contract.  

ARTICLE – III TIME OF COMPLETION: 

The work to be performed under this contract shall be commenced by the contractor within five  days of 
the date of receipt of notice to start the works and shall be diligently executed and completed ready for 
handing over to the Engineer-In-charge before due date of completion.  

 As the work to be performed under this contract is to be done within 07 Days. The contractor 
shall plan his work and arrange the machine e.g. earth moving machine (Poclain), concrete batching and 
mixing plant, generator, vibrator, truck, vibro compactor, pump, materials, labour, T&P etc. in such a 
manner that the work is commenced immediately. The work shall be diligently executed and completed 
within the stipulated period given in the agreement and should be ready for handing over to Engineer-In-
charge before 07 Days from the date of notice.  
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ARTICLE –IV  COMPONENT PARTS OF THE CONTRACT: 

This contract consists of the following five component parts all of which are as fully a part of this 
contract as if here in setout verbatim or if not attached as if here to be attached.  

Part – I (i) Contractors warranty.  

(i) Schedule of quantities and bids.  
Part – II Conditions of Contract.  

Part – III Technical provisions & specifications.   

Part – IV Drawings  

Part – V Additional papers as per Index. 

Witness :      Signed by Contractor  
 

1. .................................................. 
2. .................................................. 

 

Witness :      Signed by…………………………….. 

                                                                                    (For and On behalf of the Governor of Uttar Pradesh.) 

1. .................................................. 
2. ………………………………… 
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I.D.T.- 3 

Lo&?kks”k.kk ‘kiFk&i= 
¼fufonk izi= ds lkFk ‘kiFk&i= ewy:i esa layXu fd;s tkus gsrq½ 

 eSa---------------------------------------------------------------------------------- iq= Jh ------------------------------------------------------------ fuoklh 
¼LFkk;h irk½ ---------------------------------------------------------------------------------- vLFkk;h irk -------------------------------------------------------------
----------------------------------------- dk fuoklh gw¡A eSa ‘kiFk iwoZd fuEu ?kks”k.k djrk gw¡%& 
 
1- eSa flapkbZ foHkkx dk ,,@,@ch@lh@Mh Js.kh dk iathdr̀ Bsdsnkj gw¡@ugha gw¡A  ¼foHkkx }kjk fuxZr Js.kh 

lEcfU/kr izek.k&i= layXu fd;k tk;s½ esjs ikl i;kZIr py vkSj vpy lEifÙk gS vkSj O;olkf;d :i ls eSa 
flapkbZ foHkkx ds dk;ksZ dks iwjk djus ds fy, l{ke vkSj leFkZ gw¡A esjs ikl vko’;d e’khus vkSj midj.k vkfn 
Hkh gS rFkk eq>s bl dk;Z dk i;kZIr vuqHko gSA 

2- flapkbZ foHkkx }kjk tks ¼dk;Z dk fooj.k fy[kk tk;s½ ----------------------------------------------------- djkus dh fufonk fuxZr dh 
x;h gS mlds fy, eSa foHkkx }kjk fu/kkZfjr izk:i ij fufonk Hkj jgk gw¡A 

3- esjs }kjk fn;s tk jgs izek.k&i= pfj= izek.k&i=@gSfl;r izek.k&i=@vk;dj izek.k&i=@O;kikj dj 
izek.k&i=@fcM flD;ksfjVh izek.k&i=@fcM dSfiflVh izek.k&i=@tekur /kujkf’k vkfn dk izek.k&i= vU; 
lqlaxr vfHkys[k vkfn fufonk izi= ds lkFk iksVZy ij viyksM dj fn;s x;s gSA foHkkx dh okNukuqlkj mUgsa 
ewy:i esa izLrqr dj fn;k tk;sxkA 

4- esjk iSu uEcj -------------------------------------- gS rFkk vk;dj foHkkx }kjk iznÙk uohure vk;dj izek.k&i= layXu gSA 
5- esjs fo:) vijkf/kd eqdneksa dk fooj.k fuEu izdkj gSA ;gk¡ fooj.k fn;s tk;sA 
 ¼v½ eqdnek uEcj -------------------------------- 
 ¼c½ /kkjk;sa ----------------------------------------------- 
 ¼l½ Fkkuk ------------------------------------------------ 
 ¼n½ tuin --------------------------------------------- 
 ¼;½ U;k;ky; tgk¡ eqdnek py jgk gS --------------------------------------- 
6- eSa flapkbZ foHkkx vFkok jkT; ljdkj ds vU; foHkkxksa }kjk CySd fyLVsM Bsdsnkj dh Js.kh esa ugha vkrk gw¡A eSa 

vijkf/kd xfrfof/k;ksa] ekfQ;k rFkk xSaxsLVj xfrfof/k;ksa vkSj laxfBr vijk/k djus dh xfrfof/k;ksa vkSj vlkekftd 
dk;ksZ vkfn esa fyIr ugha gw¡A eSa ekfQ;k ,oa vijk/kh ugha gw¡A esjk py&vpy dk;Z rFkk vkpj.k mÙke gSA 

7- esjs fo:) tuin esa rFkk izns’k esa dksbZ Hkh eqdnek ntZ ugha gSA 
8- ;fn Bsdk izkIr djus ds i’pkr~ esjs fo:) ekfQ;k xfrfof/k;ksa@vlkekftd xfrfof/k;ksa ,oa laxfBr vijkf/kd 

xfrfof/k;ksa esa fyIr gksus ds ckjs esa dksbZ f’kdk;r izekf.kr ik;h tkrh gS] rks l{ke vf/kdkjh dks ;g vf/kdkj 
gksxk] fd og esjk Bsdk@vuqca/k fujLr dj nsaA bl ij eq>s dksbZ vkifÙk ugha gksxhA esjs }kjk ;fn foHkkx@jkT; 
ljdkj ds fo:) dksbZ vijkf/kd d̀r fd;k tkrk gS vFkok ljdkjh /ku dk xcu fd;k tkrk gS] rks l{ke 
vf/kdkjh dks vf/kdkj gksxk] fd og esjs fo:) vijkf/kd eqdnek fu;eksa ds vUrxZr ntZ djk;sA 

9- eSa vuqcU/k ds ‘krksZ ds vuqlkj le; ls iwjh x.koRrk ds lkFk rFkk fu/kkZfjr fof’kf”V;ksa ds vuq:i dk;Z iwjk 
djk;sA 

10- esjk dk;Z ,oa vkpj.k mRre gSA 
11- eSa ‘kiFk iwoZd ?kks”k.k djrk gw¡ fd esjk LFkk;h irk vkSj vLFkk;h irk fuEu izdkj gS%& 
 irk&¼v½  LFkk;h irk ¼nwjHkk”k lfgr½--------------------------------------------------------------------------------------------- 

 ¼c½ vLFkk;h irk ¼nwjHkk”k lfgr½------------------------------------------------------------------------------------------------------ 
       ¼;gka iwjk irk nwjHkk”k lfgr ,oa fiudksM lfgr fy[kk tk;½ 
 
 

 

fufonknkrk dh 

QksVks 
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12- eSa ‘kiFk iwoZd ?kks”k.k djrk gw¡] fd eSa mijksDr irs ij jgrk gw¡ rFkk foHkkx }kjk iznku fd;s x;s dk;Z dks iwjk 
gksus rd esjs fdlh irs esa lkekU;r% dksbZ ifjorZu ugha gksxkA ;fn vifjgk;Z ifjfLFkfr;ksa esa fdlh irs esa ifjorZu 
gksrk gS] rks bldh lwpuk eSa rRdky vf/k’kklh vfHk;Urk vkSj ftyk eftLVsªV@dysDVj dks nwaxkA 

13- eSa ;g Hkh ?kks”k.kk djrk gw¡] fd foHkkx ds ftl dk;Z ds fy, esjs }kjk Bsdk fy;k tk jgk gS] mlds lkis{k py 
vkSj vpy lEifÙk dk gSfl;r izek.k&i=] ftyk eftLVsªV@dysDVj ¼tuin dk uke½ --------------------------- }kjk izkIr 
djds layXu fd;k tk jgk gSA ;g Hkh ?kks”k.kk djrk gw¡] fd bl gSfl;r izek.k&i= dk mi;ksx vU; dk;ksZ ds 
fy, ugha fd;k tk;sxkA 

14- flapkbZ foHkkx ds fdlh Hkh voj vfHk;Urk@lgk;d vfHk;Urk@vf/k’kklh vfHk;Urk@ v/kh{k.k vfHk;Urk ;k vU; 
dksbZ LVkQ dk dksbZ Hkh utnhdh fjLrsnkj esjs@gekjs ;gk¡ lsokjr ugha gSA 

15- eSa ;k esjh QeZ@dEiuh ftlesa eSa Lo;a funs’kd@ikVZuj@ekfydkuk gd gS] us dgha Hkh dk;Z fd;k gS] dHkh esjs 
uke ls twM+h dEiuh ftlesa eSa funs’kd@ikVZuj jgk gw¡ CySd fyLVsM ;k fnokfy;k ?kksf”kr ugha fd;k x;k gw¡A 

16- esjk iSu uEcj -------------------------------------- gS rFkk vk;dj foHkkx ls uohure dj fu/kkZj.k o”kZ dk vk;dj izek.k&i= 
¼QkeZ&16½ dh lR;kfir izfr layXu gSA 

17- eSa viuh iw.kZ tkudkjh esa iwjs gks’kks&gokl esa Lo LoLF;fpr ls iwjh lR;fu”Brk ls rFkk LosPNk ls ;g ‘kiFk i= 
fy[k ns jgk gw¡A bZ’oj esjh enn djsaA 

layXud%& uohure vk;dj fu/kkZj.k o”kZ dk QkeZ&16 

fnukad%& 

‘kiFkh dk iwjk gLrk{kj%& 

iwjk uke%& 

irk%& 
uksV%&  1- ;g Lo?kks”k.kk ‘kiFk i= :0 100-00 ¼:0 ,d lkS½ ds LVSEi isij ij uksVjh }kjk lk{;ksa dh mifLFkfr esa 

lR;kfir djkrs gq, fn;k tk;sxkA 
2- vlR; ‘kiFk i= nsuk ,d lxhu vkSj laKs; vijk/k gSA 
3- lEcfU/k O;fDr dk ikliksVZ lkbt dk viuk QksVksxzkQ] tks jktif=r vf/kdkjh }kjk izekf.kr gks ‘kiFk 

i= ds Åij fu/kkZfjr LFkku ij pLik fd;k tk;sxkA 
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I.D. Form No. 112 

IRRIGATION DEPARTMENT UTTAR PRADESH 

 

EXECUTIVE ENGINEER 
----------------------------------------------- 

 

ITEM RATE TENDER 
OF CONTRACTS 

 

 
Name of work............................................................................................................ 
 
 
 
Name of contractor.................................................................................................... 

 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE 

OF CONTRACTORS 
 

1. All works proposed for execution by contract will be notified in a form of invitation to tender 

pasted on a board hung up in the office of, and signed by the Superintending Engineer.  

 This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the security deposit to be deposited by the successful 

tenderer and the percentages, if any, to be deducted from bills. This set of contract documents 

consisting of copies of drawing and details of the proposed work specification, schedule of 

quantities of various items of works and a form of the printed conditions of contract together with 

the form of tender to be used signed for the purposes of identification by the Sub-Divisional 

Officer/ Executive Engineer and approved by the authority competent to make the contract shall 

be available for the public inspection at the office of the Sub-divisional officer / Executive 

Engineer during the office hours.  

2. In the event of the tender being submitted by a firm it must be signed separately by each member 

thereof, or in the event of the absence of any partner it, must be signed on his behalf by a person 

holding a power of attorney authorizing him to do so.  

3. Receipt for payments made on account of work when executed by a firm must also be signed by 

the several partners, except where the contractors are described in their tender as a firm in which 

case the receipt must be signed in the name of the firm by one of the partners or by some other 

persons having authority to give effectual receipts for the firm.  
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4. Any contractor who submits a tender shall fill up the prescribed form of tender striking out the 
alternative offer on page 3 of the form not applicable to the case. Tenderers who propose any 
alteration in the work specified in the form of notice inviting tender or in the time allowed for 
carrying out the work or which contain any other conditions of any sort, or are not filled up in 
English or not accompanied by the deposit of earnest money notified, will be liable to rejection. 
Tenders shall have the name of the work to which they refer written outside the envelope.  

5.      (i) The Executive Engineer or his duly authorized assistant will open tender in the presence of 
any intending contractors who may be present at the time and will enter the amounts of 
several tenders in a comparative statement in suitable form. In the event of tender being 
accepted, a receipt for the earnest money forwarded herewith shall thereupon be given to the 
contractor, who shall thereupon for the purpose of identification, sign copies of the 
specification and other documents mentioned in Rule I. In the event of a tender being 
rejected the earnest money forwarded with such unaccepted tender shall thereupon be 
returned to the contractor making the same. 

(ii) When tenders are received by the Sub-Divisional officer he will open and deal with them in 
the manner specified above, and will submit them to the Executive Engineer for orders. The 
earnest money if in currency notes shall be credited in the cash book and paid into the 
Treasury, a receipt in Account form No. 3 being given to the party tendering. If earnest 
money is preferred in any of the securities specified in Rule 9 it shall be entered in the 
register of securities. Account Forms 85 and 86. Earnest money received in currency notes 
shall be returned to unsuccessful tenders as soon as their tenders are rejected after the usual 
receipt being taken.  

6. The accepting authority shall have the right of rejecting all or any of the tenders.  
7. The receipt of an accountant or a clerk for the earnest money paid by the contractor will not be 

considered as any acknowledgement of payment to the Sub-Divisional Officer/ Executive 
Engineer and the contractor shall be responsible for seeing that he procures a receipt signed by the 
Sub-Divisional Officer/ Executive Engineer.  

8. The memorandum of work tendered for shall be filled in and completed in the Office of the Sub-
Divisional Officer/ Executive Engineer before the tender form is issued.  

9. The amount of the earnest money should ordinarily be - 
 (a) When the amount of the tender does not exceed Rs. 2,000   50.00 
 (b) When exceeding Rs. 2,000 and not exceeding Rs. 5,000   100.00 
 (c) When exceeding Rs. 5000 and not exceeding  Rs.10000   200.00 
 (d) For each additional Rs. 5,000 or portion of  a  
                      further sum of                                                    Rs. 5,000   100.00   
  Such earnest money shall be deposited by the contractor in Government treasury or sub 

treasury as laid down in paragraphs 340 (b) (1), 344 and 345 (b) of the Financial Hand Book 
Volume V. Part I, Account Rules and the receipted treasury challan attached to the tender.  

 Note -  The Officer calling for tender may, in special cases where it would be inconvenient for 
tenderers to deposit money into Government treasury, relax the rule and permit contractors to 
deposit earnest money with him in cash or currency notes up to a limit of Rs. 100 instead of into a 
treasury. Such deposit should be treated as "Public work Department deposit."  

 
 
 



 

Page 25 of 102                                                                          

TENDER FOR WORK 
"I" OR "We" Hereby tender for the execution for the Governor of 

Uttar Pradesh of the works specified in the underwritten 
memorandum within the time specified in each 
memorandum at the rate specified therein, and in 
accordance in all respects with the specification, 
designs, drawings and instructions in writing referred to 
in rule 1  there of and in clause 2 of the conditions of 
contract and with such materials as are provided for by 
and in all other respects in accordance with such 
conditions so far as applicable.  

MEMORANDUM 

(a)  If several sub-work are included they 
        should be detailed in a separate list.  

(b)   Vide rule 9 on Page 2 

(a)   General description 

 

(b)   Estimated cost Rs.  

(c)   Earnest Money Rs.  

(d) Time allowed for the work from date of       
        written order to commence ................... 
        months. 

(c)  Strike out the   alternative 
      and attach Signature to it. 

N.B.- (When tenders are to be 
submitted at a percentage above 
or below the rate in the sanctioned 
estimate the information in all the 
column should be filled by the 
sub-Divisional Officer/Executive 
Engineer.  

2. In the case of works when 
contractors are required to quote 
their own rates for the different 
items of works the column (f) 
should be left blank for the 
tenderer to fill in.  

Item 
No. 

Item of 
work 

Approximate 
number or 
quantity 

Unit Per 
(e)Rate Tendered 

(e) Sanctioned 

     (f) in figure (f) in word 

Rs. P.  

  

___________________________ tender at ________________________________ percent above/below 
rates entered  “I’ or “We” above.__________________________________________ tender at the above 
rates.  

Should this tender be accepted I or we hereby agree to abide by and fulfil 
all the terms and provisions of the conditions of contract annexed to the 
approved set of contract documents, or in default thereof to forfeit and 
pay to Governor of Uttar Pradesh or his successors in-office the sums of 
money mentioned in the said conditions. 
 

 Strike out the alternatives 
and attach signature to it. 

As per Schedule “A’ Bill of quantity 
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                 The sum of Rs. .............................. is herewith forwarded in 
currency notes as earnest money the full value of which shall be retained 
by the Government on account of the security deposit specified in Clause 
1 of the said conditions of contracts. 

Give particulars and 
number.  

 
Dated the __________________ Day of _________________200  Signature of witness of 

contractors signature 
Witness ___________________________   
Address ___________________________   
Occupation ________________________   

__________________ 
__________________ 

 Signature of contractor 
before submission of  
Tenders 

Date ____________ Sub-Division Officer_____________ Sub-Division   
  Here enter  

Recommend of not  
Recommended 

Date ____________ Executive Engineer__________________ Division   
__________________ 
__________________ 

 Signature 

Date the _________ Superintending Engineer ______________ Circle   
Irrigation Works  Signature 

The above tender is hers by accepted by me on behalf of the Governor of 
Utter Predesh . 
 

 Signature of Official  
designation of the  
Accepting authority.  

__________________________________   
Date the __________________ Day of ______________________ 200   
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I.D. Form No. 111 
 

CONDITIONS OF CONTRACT 

CLAUSE 1 :- The person or persons whose tender is accepted (hereinafter called the 
contractor) shall within one week after his or their tender has been accepted deposit with 
the Government of Uttar Pradesh (hereinafter called the “Government”) either in cash or in 
securities as provided in paragraphs 614 & 615 of the Financial Handbook, Volume VI, 
such sum as with the earnest money deposited with the tender amount to rupees 
…………………. & where any security so deposited is not payable to bearer, the 
contractor shall endorse or transfer it to the said Government in such a manner that the sum 
represented by it can be realized without the consent or assistance of the contractor. The 
contractor shall also permit Government at the time of making any payment to him for 
work done under the contract to deduct 10% (Ten Percent) of all money so payable on 
account of security deposit until such deduction along with the sum already deposited as 
earnest money to be adjusted in the last deduction, will amount to be over all 10% of the 
face value of contract ( As per A-2-3591/10-82, Dt. 22/2/83 Read with C.E. ¼ys[kk vuqHkkx½  
DO. No. G-340/ys[kk vuqHkkx/C.W., Dt. 19.12.88 unless he is/they are exempted from 
payment of security deposit.  

(i) In individual cases or has/have deposited the amount of the security at the rates 
mentioned above in cash or in the form of Government securities of Fixed Deposit receipts 
or Guarantee bonds of any Scheduled Bank of India. If the security is furnished in the form 
of guarantee bonds, the contractor undertakes to renew or to furnish fresh guarantee to 
cover the period or time extension, if any and failure on his part to do so shall be construed 
as a breach of this contract and without prejudice to any other remedy provided in these 
conditions. The Engineer-In-charge shall have the right to withhold payment and deduct 
the entire security amount from any money becoming payable to the contract. The amount 
of the security money shall, if not withheld on account of breach of contract be refunded 
after six months of the date of the completion of the work or after payment of the final bill 
whichever is later subject to the condition that in case of building work of the first rainy 
season comprising of month June, July, August and September is fully covered within the 
period of six months mentioned above the amount of security money may, if not withheld 
on account of breach of contract be refunded after the expiry of the first rainy season 
comprising of the months mentioned above or after the payment of the final bill whichever 
is later.  

 Provided that in case the payment of the final bill is not made within six months of 
the completion of the works 75% of the amount of the Security money can be refunded 
with the prior approval of the authority next higher to the person accepting the contract on 
behalf of the Government.  

 All compensation or other sums of money payable by the contractor to 
Government under the term of this contract may be deducted from or realised by the sale of 
a sufficient part of his security deposit, or from the interest arising therefore or from any 
sum which may be due or may become due to the contractor by Government or on any 
account whatsoever and in the event of his security being reduced by reason or any such 
deduction or sale as aforesaid, the contractor shall within ten days thereof made good in 
cash or Government Securities endorsed as aforesaid any sum or sums which may have 
been deducted, from or raised by sale of his deposit or any part thereof.                                                    

 

 

 

Further deposit  

 

 

 

 

 

 

 

 

 

 

 

 

Deduction from 
Payment  
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EXPLANATION :- 

 For the purpose of this clause if the work under this contract includes construction, 
reconstruction or repair of any structure having roof it, the whole work will be classed as 
building work. 

 

 

CLAUSE 2(A) :- Time is the essence of the contract. The contractor shall commence 
and shall complete the work covered by the tender on the dates fixed by the 
………………………….. engineer for commencement and completion of such work and 
shall in the interval between those dates  keep the work upto the schedule of quantities and 
dates shown in the progress statement to be signed by the contractor and attached to the 
tender. If the work falls in arrears of the Progress Statement either in quantity or in time, 
then for every day that the work is so in arrears the contractor shall be liable to pay as 
compensation an amount equal to one percent or such smaller amount as the Executive 
Engineer (Whose decision in writing shall be final) may decide, on the estimated cost of 
whole work provided always that the entire amount of compensation to be paid under the 
provision of this clause shall not exceed ten percent of the estimated cost of the work as 
shown in tender.  

 

 

 

 

 

Compensation 
for delay 

CLASUE 2(B) :- To be used instead of 2 (A) when the later is from the nature of the 
work Impracticable. 

 

 

CLAUSE 2(B) :- Time is the essence of the contract. The contractor shall commence 
and shall complete the work within the period specified in the tender, such period shall be 
reckoned from the date on which the order to commence work is given to the contractor. 
The contractor shall at all times during such period proceed with the work with due 
diligence and he shall pay as compensation an amount equal to one percent or such smaller 
amount as the ……………… Engineer (Whose decision in writing shall be final) may 
decide on the amount of the estimated cost of the whole work as shown in the tender for 
every day that the work remains uncommenced, or unfinished after the proper dates, and 
further, in order to ensure good progress during the execution of work the contractor shall 
be bound in all cases in which the time allowed for any work exceeds one month, to 
complete one fourth of the value or quantity (as the …………. Engineer may determine) of 
the whole of the work before one fourth of the whole time allowed under the contract has 
elapsed, one-half of the value or quantity (as the …………..Engineer may determine) of 
the work before one half of such time has elapsed and three-fourths of the value or quantity 
(as the ………………. Engineer may determine) of this work before three-fourths of such 
time has elapsed. If the contractor fails to comply with this condition he shall be liable to 
pay as compensation an amount equal to one percent or such smaller amount as the 
………………………….Engineer (Whose decision in writing shall be final) may decide 
on the said estimated cost of the whole work for every day that the quantity of work 
remains incomplete. Provided always that the entire amount of compensation to be paid 
under the provision of this clause shall not exceed ten percent of the estimate cost of the 
work as shown in the tender. 

 

 

CLAUSE 3(i)  :- In any case in which under any clause or clauses of this contract 
the contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit (whether paid in one sum or deducted by installments) the 
…………………..Engineer shall have power to adopt  such of the following courses as he 
may deem best.  

 

 

Action by 
which whole 
security deposit 
is forfeited 
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a) He may rescind the contract by giving the contractor ……………. days notice 
 of rescission signed by the ……………………Engineer and may then take the 
 whole of the contractor’s security deposit for the use of Government as 
 compensation for the loss caused by the contractor’s default.  

b) He may after giving the contractor …………………days notice in writing 
 of his intention to do so measure up the work done by the contractor and  then 
employ and pay labourers and supply or procure materials and carry  out all or any part 
of the work himself on behalf of Government debiting the  contractor with the actual 
cost and crediting him at the contract rates with  the value of the work so done, and 
may postpone till completion of the  work, so taken over, assessment of the 
compensation to be paid by the  contractor. If any work is so taken over by the 
…………………….Engineer  the certificate in writing of the 
…………………….Engineer or the Sub- Divisional officer as to cost and value 
shall be final and conclusive against  the contractor. Vide G.O. No. 5645 A N/XXII I-
B-550/62 dated nil……..…1967. 

 

 

c) He may, after giving the contractor………………………..day’s notice in  writing of 
his intention to do so, measure up the work done by the  contractor, take the work 
out of his hands and give a contract for its  completion to another contractor and may 
postpone till the completion of  the work, assess the compensation to be paid by 
the original contractor. If  the ………………..Engineer decides to give the 
completion of work to  another contract, the original contractor shall pay any 
expenses which any  be incurred in excess of the sum which have been paid to 
him if the whole  work had been carried out by him, and a certificate in writing of 
the  …………….. Engineer or of the ………………………..shall be final and 
 conclusive against the original contractor as to the amount of any such  expenses.  

 

 

(i) If the ………………….Engineer does desire to do so the work, the  contractor shall 
not be entitled to compensation for any loss sustained by  him by reason of his 
having purchased or procured any materials, or entered  into any engagements or 
made any advances on account of or with a view to  the execution of the work or the 
performance of the contract and shall not be  entitled to recover or be paid or be given 
credit for any work thereof  actually  performed by him under this contract, 
unless and until the Executive  Engineer  or the Sub-Divisional Officer 
acting under this order shall have certified in  writing the performance of such 
work and the value thereof the contractor  shall only be entitled to be paid the value 
as so certified. 

 

 

 

Contractor 
remains liable 

to pay 
compensation if 

taken under 
Clause 3 

(ii) If upon any occasion the ……………………..Engineer abstains from exercising the 
powers given to him by this clause such abstention shall not  prevent him from 
exercising such powers upon a subsequent occasion if the  contractor again makes 
default nor shall such abstention absolve the  contractor from liability to any 
compensation for any default which he may  have made.  
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CLAUSE 4 :- If the …………………….Engineer exercises any of the powers given to him 
by clause 3 he may, if he so desires, take possession of all or any tools, plants, materials and 
stores in or upon the work, or the site thereof and belonging to the contractor or procured by 
him and intended to be used for the execution of the work or any part  thereof, and may pay or 
allow the contractor for the same at the contract rates, or in the case of these not being 
applicable, at current market rates to be certified by the ……………..Engineer whose 
certificate thereof shall be final and if the…………………Engineer does not desire to do so, 
the……………………..Engineer may by notice in writing to the contractor or his clerk, to the 
work foreman or other authorized agent require him to remove such tools, plants materials or 
stores from the premises (Within a time to be specified in such notice), and if the contractor 
fails to comply with any such requisition the ……………Engineer may remove them at the 
contractor’s expenses and at his risk in all respects by auction or private sale and certificate of 
the ……………….Engineer as to expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the contractor.   

 

 

 

 

 

Power to take 
possession of or 
require removal 
of or sell 
contractor’s 
plants. 

 

CLAUSE-5 :- If the contractor desires an extension of the time for completion of the work 
on the ground of any unavoidable hindrance to its execution having arisen, he shall apply in 
writing to the …………………….Engineer within 30 days the existence of such hindrance 
first becomes known to him and the …………………..Engineer shall if in his opinion 
which shall be found on reasonable grounds be shown therefore, authorize such extension 
of time as may, in his opinion be necessary or proper.  

 

 

 

 

Extension of 
time 

CLAUSE 5(A) :- The extension of time upto 50% of the stipulated period or 6 months 
which ever is less shall be considered and accorded by the officer accepting the tender, and 
the extension beyond this period shall be sanctioned by the next higher authority over the 
authority accepting tender (In terms modified orders)  

 

 

CLAUSE 6 :- On completion of the work contractor shall send a registered notice to the 
Divisional Officer (hereinafter called Engineer-In-charge) giving the date of completion 
and shall also send a copy of such notice to the Executive Engineer/Superintending 
Engineer and shall request the Engineer-In-charge to give him certificate of completion. No 
such certificate will be given nor shall the work be considered to be completed until the 
contractor has removed from the premises on which the work has been executed all 
scaffolding surplus materials and rubbish and cleaned all wood work, doors, windows, 
walls, floors or other parts of any building in upon or about which the work has been 
executed or of which he may have had possession for the purpose of the execution thereof 
and if the contractor fails to do so, on or before the date fixed for completion of the work 
the Engineer-In-charge may do so, and may sell such scaffolding and materials as have not 
been removed by the contractor and the contractor shall forthwith pay all expenses so 
incurred and shall have no claim in respect of any such scaffolding, surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. On completion the work 
shall be measured by Engineer-In-charge, whose measurement shall be binding and 
conclusive against the contractor.  

 

 

 

Final 
Certificate 

CLAUSE 7 :- In case of work estimated to cost more than rupees one thousand the 
contractor shall, on submitting the bill thereof be entitled to receive a monthly payment 
proportionate to the part thereof than approved for such purpose by the Engineer-In-charge 
whose certificate approval and passing of the sum so payable shall be final and conclusive 
against the contractor. But any such payments will only be made as advances to be credited 
to Government in the final settlement of accounts, with the contractor and not as payment 
for work completed and passed, and the making of any such payment shall not either 

 

Payment on 
intermediate 
certificate to be 
regarded as 
advance.  
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preclude the Executive Engineer of Sub-Divisional Officer from requiring the contractor to 
remove or reconstruct or re-erect any work on the ground that such work is bad, imperfect 
or unskilled or prevent Government from enforcing any claim against the contractor on 
account of any default by him or conclude, determine or affect in any way the powers of 
the Engineer-In-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contractor. 
The Engineer-In-charge’s certificate of the total amount payable for the work shall be final 
and binding on all parties. 

CLAUSE 8 :- If the contractor abandons, or is unable to complete the work, the 
………………… Engineer-In-charge may certify in writing the value of the work done by 
the contractor towards the completion of the contract. Such a certificate shall be final and 
conclusive against the contractor and he will not be paid more than the value of such work 
as so certified irrespective of the contract rates.  

 

 

 

Inability to 
complete the 
work  

CLAUSE 9 :- When the estimate on which a tender is made includes lump sum in respect 
of parts of the work, the contractor shall be entitled to payment in respect of the items of 
work involved, or the part of the work in question at the same rates as are payable under 
this contract for other such items of work, unless the parts of the work in question is not in 
the opinion of the Engineer-In-charge, capable of measurement in which case the Engineer-
In-charge may pay such lump sum as he may determine to be the value thereof, and the 
certificate in writing of the Engineer-In-charge shall be final and conclusive against 
contractor as to the basis upon which payment is to be made in such cases and as the 
amount to be paid.  

 

 

 

 

Lump sum in 
estimates 

CLAUSE 10 :- Every month on or before a date to be fixed by the Engineer-In-charge the 
contractor shall if so required, submit a bill for all works executed by him during the 
previous month and the Engineer-In-charge shall take or cause to be taken all 
measurements necessary for checking the contractor’s bill and adjusting his claim as 
speedily as possible. If the contractor does not submit his bill within the time so fixed, the 
Engineer-In-charge may after giving the contractor………day’s notice in writing measure 
or depute some one to measure such work in the presence of the contractor whose signature 
on the list of measurements shall be sufficient authority to the Engineer-In-charge to draw 
up a bill passed on such measurements and any bill so drawn up shall be binding on the 
contractor. If the contractor fails to attend when such measurement are taken, such 
measurements shall be binding on him, and if he attends but refuses to sign the list of 
measurement the matter shall referred to the immediate superior of the Engineer-In-charge 
whose decision shall be binding on the contractor.  

 

 

 

Bills to be 
submitted 
monthly.  

 

 

 

 

CLAUSE 11 :- The contractor shall submit all bills on the printed form which will be 
supplied to him at the office of the Engineer-In-charge and all items in such bill shall be 
charged at the rates specified in the tender or in the case of any extra work ordered in 
pursuance of these conditions, and not mentioned or provided for in the tender, at the rate 
hereinafter provided for such work.  

 

 

 

Bills to be on 
printed form. 

CLAUSE 12 :- If the specification or estimate or the work provides for use of any special 
description of material to be supplied from the Engineer-In-charge’s store or it is required 
that the contractor shall use certain stores to be provided by the Engineer-In-charge (such 
materials and stores and the prices to be charged therefore as hereinafter mentioned being 
so far as practicable and for convenience of the contractor specified in the schedule hereto 
annexed but not so as in any way to control the meaning or effect of this contract) the 
contractor shall be supplied with such materials and stores as may from time to time be 

 

 

 

Store supplied 
by 
Government.  
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required by him for the purpose of the contract but only for such purpose and he shall pay 
for the same at rates specified in the said schedule or if no rate is so specified at cost price 
as defined in clause 13 thereof.  

 All materials so supplied to the contractor will become the property of the 
contractor but shall not on any account be removed from the site of the work until the 
whole work is certified to be completed by the Executive Engineer except with the written 
permission of the Executive Engineer, and shall at all times be open to inspection by the 
Engineer-In-charge. The executive Engineer shall however have the option to take over any 
such materials, if unused at time of the completion or termination of the contractor at the 
specified issue rate or the current market rate whichever is less.  

 

CLAUSE  12(A) :- In case where the contractor is himself to supply the material he 
must obtained the articles required for the construction of the work from the firms with 
which the Director of Industries made arrangement while in the case of material for supply 
for which no such arrangements has been made by the Director of Industries but in respect 
of which officers have in consultation with consuming departments prescribed specification 
and/or test the material supplied by the contractor must conform to such specification 
and/or test.  

 

Work to be 
Executed in 
accordance 
with 
Specification 
drawing orders 
etc. 

CLAUSE-12 (B) :- Provided always that the contractor  shall not be entitled to any 
compensation for damages caused or loss sustained by him due to no or late supply of 
materials of store by the Engineer-In-charge for the reasons beyond his control.  

 

 

CLAUSE-13 :- All articles required by the contractor for the construction of the work and 
which the contractor is to supply himself, shall be obtained by the contractor from the firms 
with which the Director of Industries has made arrangements and if for the supply of any 
articles no such arrangements have been made, any such articles supplied by the contractor 
shall conform to such specification and/or tests, if any, as may be prescribed by the 
Director of Industries in consultation with the consuming department.  

 

 

CLAUSE -14 :- The contractor shall obtain from the stores of the Engineer-In-charge, all 
such imported stores or materials as may be required in any considerable quantity for the 
work or any part thereof or for making up articles required thereof or in connection there 
with. The value of such stores and articles as may be supplied to the contractor by the 
Engineer-In-charge will be debited to the contractor in his account at the rates shown in the 
schedule attached to the contract and if they are not entered in Schedule, they will be 
debited at the cost price which for the purpose of this contract shall include the cost of 
carriage and all other expenses whatsoever which shall have been incurred on obtaining 
delivery of the same at the stores aforesaid, the Executive Engineer may issue materials to 
a contractor from existing stock if he asked for any excess of those entered in Schedule. In 
such cases the price charges will be stock rate or market rate whichever is greater.  

 

 

 

Stores imported 
from Europe to 
be obtained 
from 
Government.  

 

 

CLAUSE -15 :- The contractor shall execute the whole and every part of the work in the 
most substantial and workman like manner and in every respect in strict accordance with 
the specification both as regards materials and otherwise. The contractor shall also conform 
exactly, fully and faithfully to the designs, drawings and instructions in writing relating to 
the work signed by the Engineer-In-charge and lodged in his office, and the contractor shall 
be entitled to inspect the same during office hours and may at his own expenses have 
copies of the specification and of all such designs, drawings and instructions as aforesaid 
made for his owns use.  
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etc. 
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CLAUSE -16 :-  The Engineer-In-charge shall have power to make such alteration in or 
additions to the original specifications, drawings, designs and instructions as may appear to 
him to be necessary or advisable during the progress of the work, and the contractor shall 
be bound to carry out the work in accordance with any instruction which may be given to 
him in writing signed by the Engineer-In-charge and such alteration shall not invalidate the 
contract, and any additional work which the contractor may be so directed to do shall be 
carried out by the contractor on the same conditions in all respect on which he agreed to do 
the main work, and at the same rates as are specified in the tender for the main work. The 
time for the completion of the  

 

 

 

Alteration in 
specifications 
and designs 

Do not 
invalidate 
contract. 

work shall be extended in the proportion that the additional work bears to the original 
contract work, and the certificate of the Engineer-In-charge shall be conclusive as to such 
proportion. If the additional work includes any item for which no rate is specified 
hereunder, the contractor shall carry out the work at the rate entered in the Schedule of 
rates of the District but if the Schedule does not contain any rate for such work, then the 
contractor shall not begin such work until a rate in respect of such work, has been settled 
by mutual agreement between him and the Engineer-In-charge with approval of the officer 
accepting the contract and if thry are unable to agree upon a rate within two weeks from the 
date when the contractor received the order the Engineer-In-charge may by notice in 
writing cancel the order for such work and carry it out in such manner as he may think best. 
In the event of dispute, the decision of the Superintending Engineer shall be final and 
binding on the contractor. 

 

 

Extension of 
time in 
consequence of 
alterations  

Rates for 
additional work 
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rate of the 
district.  

CLAUSE 17 :- The Executive Engineer acting on the written orders of his immediate 
superior, may at any time by notice in writing to the contractor either stop the work all 
together or reduce or cut it down. If the work is stopped altogether the contractor will only 
be paid for work done and expenses legitimately incurred by him on or preparation for the 
execution for the work up to the date on which such notice is received to him. Such 
expenses shall be assessed by the Executive Engineer, whose decision shall be final and 
binding on the contractor. If the work is cut down the contractor will be paid for the work 
as so cut down but in neither case will be paid any compensation whatever for the loss or 
profit which he might have made if he had been allowed to complete all the work included 
in the tender.  

 

 

No 
compensation 
for alteration in 
or restriction of 
work to be 
carried out.  

 

CLAUSE- 18 :- If the Engineer-In-charge is satisfied that the construction of any part  of 
the work is faulty or that materials used in the same are inferior to those for which the 
specification provides or that any materials or articles provided by the contractor are not in 
accordance with the contract, he may, not withstanding that suck work, materials or articles 
may have been passed, certified or paid for, serve the contractor with notice in writing 
specifying the work, materials or articles of which he complains and requiring the 
contractor to remove such defects or to replace such materials or articles within a specified 
period of time . 
  If the contractor fails to comply,  in all respect with the requirements to any such 
notice within ten days after the expiration of the period specified in that notice the 
Engineer-In-charge may himself remedy such defects, or as the case may be, replace such 
materials or articles and contractor shall pay all expenses incurred by the Engineer-In-
charge in so doing and the certificate in writing of the Engineer-In-charge as to the amount 
of any such expenses shall be final and binding upon the contractor. 

 

 

 

 

Action and 
compensation 
payable in case 
of bad work. 

CLAUSE 18(A) :- Government shall have the right to accept at the reduced rate 
substandard or defective work, and to cause and audit any technical examination of work 
and running and final bills of the contractor including all supporting vouchers, abstract etc., 
to be made before or after the payment of the final bills and if as a result of such acceptance 
of sub-standard or defective work, audit and technical examination, any sum is found to 
have been over paid in respect of any work done by the contractor under the contract or any 
work claimed to have been done by him under the contract but found not to have been 
actually executed, the contractor shall be liable to refund the amount of the over payment 
and it shall be lawful for Government to recover the same from him in the manner 
prescribed in clause above or any other manner legally permissible and if it is found that 
the contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under payment may be duly paid by 
Government to the contractor.  
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 Provided that the sub-standard or defective work accepted if not considered to be 
seriously defective by the Engineer-In-charge and the rate of the work accepted is suitably 
reduced by him to compensate the government and such reduction will be binding on the 
contractor.  

CLAUSE- 19 :- (A) No labour below the age of 14 years shall be employed on the 
work. 

 

 

CLAUSE- 19 :- (B) The contractor shall pay to his labourers a fair wage.  
 

 

CLAUSE- 19 :- (C) The contractor before he commences the work shall (a) post in a 
conspicuous place on the work a notice giving the rates of wages which have been certified 
as fair by the Executive Engineer, and (b) send a copy of the notice to Executive Engineer.  

 

 

CLAUSE- 19 :- (D) The contractor shall be bound and shall be responsible to comply 
with the provisions of the labour laws in force in the state of Uttar Pradesh and Madhya 
Pradesh including the Minimum Wages Act or any enactment in  

super session, extension or modification there of which may be passed at any time or from 
time to time by a competent legislative body and may have effect in the state of Uttar 
Pradesh/Madhya Pradesh and the rules and regulations made there under or any 
amendments or modifications there of for the time being  in force; All expenses in 
connection with the compliance of such laws and rules shall be borne by the contractor, and 
the contractor shall neither demand nor claim nor shall be entitled to any additional 
payment for the reason that he failed to take into account any such expenses in his tender or 
that any subsequent amendments in such laws or rules have changed the basis on which he 
worked out such expenses while submitting his tender. 

 In every case in which by virtue of the provisions of the labour laws in force in the 
state of Uttar Pradesh/Madhya Pradesh and the rules and regulations made there under, the 
Government  is obliged to pay any sum in the execution of the work. Government will 
recover from the contractor the amount so paid, and without prejudice to the other rights of 
the government, the Government shall be at liberty to recovers such amount or any part 
thereof by deducting it either from the security money deposited by the contractor or to his 
credit under clause 1 of these conditions or from any other sum due by government to the 
contractor whether under this contract or otherwise.  

 

 

CLAUSE- 19 :- (E) The contractor shall engage labour for the work through the  
nearest Employment Exchange.  

 

 

CLAUSE- 19 :- (F) The contractor will request the employment exchange to provide 
him labour on wages to be mentioned by him which shall not be less than the fair wages for 
the locality of the work to be fixed by the Superintending Engineer in consultation with the 
district magistrate concerned. He will also specify the period of the supply of labour which 
shall not be less than a week from the date of contractor’s request for labour at the 
employment exchange. If employment exchange fails to supply labour within the specified 
period the contractor will have option to engage labour from other sources. 

 

 

CLAUSE- 19 :- (G) The labour employed through employment exchange will be kept 
apart with and shall have no preference over the labour engaged by the contractor privately 
as regards their transport, wages, accommodation, working hours and amenities. The 
contractor will have the option to dispense with the labour without any reference to the 
exchange when such labour is not required for the work and when he is not satisfied with it, 
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but he will give due information of the discharge of labour to the exchange. Vide G.O. 
1318-IBD-50/XXIII-1B-89-B-123W, Dated 26.05.1950 

CLAUSE 20 :- In order that the work may be measured and the correct dimensions 
thereon be taken, the contractor shall not cover up any part of the same or otherwise place 
it beyond the reach of measurement until he has either obtained the consent in writing of 
Engineer-In-charge or of the subordinate in charge of the work or until he has given to 
Engineer-In-charge or to such subordinate five days notice in writing that the work is ready 
for measurement  If the contractor covers up any work of places it beyond reach of the 
measurement without such consent and before the expiration of the period of such notice, 
the contractor shall either, as he may elect strip such work at his own expense in order that 
it may be measured or shall forfeit the price of such work and of the materials used in its 
construction. 

 

Notice to be 
given before 
work is covered 
up. 

 

CLAUSE 21 :- All work to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-In-charge for the time 
being who shall be entitled to direct at what points and in what manner they are to be 
commenced, and from time to time carried on.  

 

Direction of 
work. 

CLAUSE 22 :- Except where otherwise specified in the contract the decision of the 
…………………… Engineer for the time being shall be final, conclusive and binding on 
all parties to the contract upon all questions relating to the meaning of the specifications, 
designs, drawings and instructions herein before, mentioned. The decisions of such 
Engineer as to the quality of workmanship or material used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, design or drawing, specification estimates, instructions, order or these 
conditions, or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the completion or 
abandonment of the contract by the contractor shall also be final, conclusive and binding 
on the contractor.  

 

 

CLAUSE23 :-   If the contractor, or his work people or servant shall break, deface, injure 
or destroy any part of building on or in which they may be working or any building, road, 
fence, enclosure, or grass land or cultivated ground contiguous to the premises on which 
the work or any part of it is being executed or if any damage shall happen to the work 
while in progress from any cause due to the negligence of responsibility (the decision of 
Engineer-In-charge shall be final) the contractor shall at his own expense make good such 
damage, or in default, the Engineer-In-charge may cause the same to be made good and the 
contractor shall pay any expense so incurred and the certificate of the Engineer-In-charge 
as to the amount of such expenses shall be final and binding on the contractor.  

 

Contractor liable 
for damage done 
and for 
imperfections for 
three months after 
certificate.  

 

 

CLAUSE 24 :-    The contractor shall supply at his own cost all materials (except such 
special materials, if any, as may in accordance with the contract be supplied from the 
Engineer-In-charge’s stores) plants, tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary works, requisite for the proper execution of the work, whether 
original, altered or substituted and whether included in the specifications or other document 
forming part of the contract as referred to in these conditions or not, or which may 
necessary for the purpose of satisfying or complying with the requirements of the 
Engineer-In-charge as to any matter as to which under these conditions he is entitled to be 
satisfied or which he is entitled to require and shall pay for the carriage of all such things to 
and from the work. The contractor shall also supply without charge works man with the 

 

Contractor to 
supply plants, 
ladders, 
scaffolding etc.  

 

 

 

And liable for 
damages arising 
from non-
provision of light, 
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means and materials necessary for the purpose of setting out of works and for counting, 
weighing and assisting in the measurement or examination of the work or material at any 
time. If the contractor fails to do so the same may be  

fencing etc.` 

provided by the Engineer-In-charge and the contractor shall pay the cost of the same as 
certified by the Engineer-In-charge whose certificate shall be final. The contractor shall 
also provide all necessary fencing and lights required to protect the public from accident 
and shall bear the expense of defense of every suit, action or other proceeding at law that 
may be brought by any  person for injury sustained owing to neglect of the above 
precautions, and shall also pay any damages and costs which maybe awarded in any such 
suit, action or proceeding to any such persons or, which may with the consent of the 
contract be paid to compromise any claim by any such person. 

 

 

CLAUSE 25 :-   The contractor shall not employ female labour in the execution of the 
work or any part thereof within the limits of a cantonment.  

 

Female labour 
not to be 
employed. 

CLAUSE 26 :-   The contractor shall not assign or sub-let the contract without the written 
approval of the …………………….Engineer, and if the contractor does or attempts to do 
so or becomes insolvent or commences any insolvency proceedings or make attempts to 
make any composition with his creditors, or if he or any of his servant or agents either 
directly or indirectly, gives offers or promises any bribe, gratuity, gift, loan, perquisite, 
reward or advantage pecuniary or otherwise to any public officer or person in the employ 
of Government in any way relating to his office or employments or if any such officer or 
person shall become in any way directly or indirectly interested in the contract without 
having first obtained the permission in writing of the government the ………………….. 
Engineer may there upon by notice in writing rescind the contract and the security deposit 
of the contractor shall there upon stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall ensure as if the contract has been rescind 
under clause hereof and in addition the contractor shall not be entitled to recover or be paid 
for any work therefore actually performed under the contract. 

 

 

work not to 
be sub-let 
contract may 
be rescinded 
and security 
deposit 
forfeited if 
subletting, 
bribing or 
contractor 
become 
insolvent. 

Sum payable by 
way of 
compensation 
to be 
considered as 
reasonable 

CLAUSE 27 :- Any sum payable by the contractor as compensation under any of these 
conditions shall be deemed to be reasonable compensation for the act or default in respect 
of which the same becomes payable without proof of the actual amount damages or loss 
sustained.  

 

compensation 
without 
reference to a 
actual loss 

CLAUSE 28 :- In the case of tender by partners, the contractor shall state the name of the 
members of the firm and shall notify to the Engineer-In-charge any change in the 
constitution of the firm as soon as such change occurs.  

 

Changes in 
constitution of 
firm.  

CLAUSE29 :- In the case of any class of work for which there is no such specification as is 
mentioned in rule I, such work shall be carried out in accordance with the I.D. 
specification, and if there in no I.D. specification, the work shall be carried out in all 
respects in accordance with instructions and requirements of the Engineer-In-charge. 

 

Action where 
no specification 
is given.  

 

CLAUSE 30 :- In these conditions unless there is something in the subject or context 
repugnant to such an interpretation, the expression work or works mean the work to be 
done or executed under the contract whether such work is permanent or temporary and 
whether it is original, altered, substituted or additional.  

 

Definition of 
work.  

 

CLAUSE 31 :- The addition and deductions on account of the percentage referred to at 
relevant page of the accepted tender will be calculated on the gross, and not the net 
amounts of the bill for the work done.  

 

contractors 
percentage whether 
apply to net or grass 
amount of bills 
(strike out this clause 
in the case of an item 
rate contract.)  
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CLAUSE-32  :-  

I- In every case in which by virtue of the provisions of section 12 sub-section (I) 
 of the Workmen’s Compensation Act, 1932, Government is obliged to pay 
 compensation to workmen employed by the contractor by any sub-contractor 
 from him in the execution of the work. Government will recover from the 
 contractor the amount of the compensation so paid, and without prejudice to 
 the rights of Government under, section 12 sub-section (2) of the said Act, 
 Government shall be at liberty to recover such amount or any part thereof by 
 deducting it either from the security money deposited by the contractor or to 
 his credit under clause 1 of these conditions or from any other sum due by 
 Government to the contractor whether under this contract or otherwise.  

 

 

 

 

 

Compensation 
to workmen.   

II- Government shall not be bound to contest any claim made against it under 
 section 11, sub-section (1) of the said Act, except on the written request, of the 
 contractor and upon his giving to Government full security for all costs for 
 which Government might become liable in consequence of contesting the 
 claim.  

 

 

CLAUSE  33 :- Not withstanding anything stipulated in the aforesaid clause, government 
shall have power to retain any sum due to the contractor (s) and sell of all claims 
against him (them) whether arising out of the particular contractor out of any other 
transaction or contract held by him (them) alone or in partnership with others.  

 

 

CLAUSE  34(A) :- 

I- If the contractor considers any record or ruling of the Engineer-In-charge 
or his  representative in respect of any of the provisions of this contract to be 
unfair or  considers any work demanded by him,. to be outside the 
requirement of the  contract, he shall immediately ask upon such record or 
ruling being made or  such work being demanded, in writing for written 
instructions or decisions on  receipt whereof, he shall proceed without any 
delay, to confirm to the record or ruling or to perform the work demanded and 
within 15 days after date of receipt of the written instruction of decision, he may 
file written protest to the Engineer-In-charge stating clearly and in detail the basis 
of his objection. Except for such protest objections as or made on record in the 
manner herein specified and within the limit stated, rulings, instruction or decisions 
of the  Engineer-In-charge shall be conclusive and binding on the contractor. 
 Instructions and/or decisions of the Engineer-In-charge contained in letter 
transmitting drawing to the contractor shall be considered as written 
 instructions, decisions, subject to protest or objection as herein provided.   

 

 

CLAUSE  34(A) :- 
II- If the contractor is dissatisfied with the final decision of the Engineer-In-charge 
 on the protest or objection made by the contractor in accordance with the 
 procedure prescribed in clause 34 (A) (i) the contractor in accordance may 
 within twenty eight (28) days after receiving notice of such decision, give 
 notice in writing to the Engineer-In-charge requiring that the matter be  submitted 
to arbitration and furnishing detailed particulars of the dispute or  difference specifying 
clearly the point at issue. If the contractor fails to give  such notice within the period of 
28 days as stipulated above, the decision of the  Engineer-In-charge shall be conclusive 
and binding on the contractor.  
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CLAUSE 34(A) :- 

III- Every dispute, difference or question which may at any time arise between the 
 parties hereto or any person claiming under them, touching or arising out or in 
 respect of this deed or the subject matter thereof shall be referred to the  arbitrator 
of …………………………………. or any person nominated by him.  It will be no 
objection to any such appointment that the arbitration so  appointed is a Government 
servant that had to deal with the matters to which  the contractor relates and that in 
the course of his duties as Government  servant had expressed views on all or any matter 
in dispute or difference. In the  event of the arbitrator to whom the matter is originally 
referred being  transferred or vacating his office or being unable to act for any reason 
 …………………………… shall either enter upon the reference himself or 
 appoint another person to act as arbitrator. Such person shall be entitled to 
 proceed with the reference from the stage it was left by his predecessor. No 
 person other than a person appointed aforesaid should act as arbitrator and if 
 for any reason that is possible, the matter is not to be referred to arbitrator at 
 all. 
  That the party invoking the arbitrator shall specify the dispute or  disputes 
to be referred to arbitrator together with the amount or amounts  claimed in respect of each 
disputes.  
  Subject as aforesaid the provisions of the “Arbitration and conciliation Act 
1996” any  statutory modification or re-enactment thereof and the rules made there 
under  and for the time being in force shall apply to the arbitration proceedings.  
  The arbitrator may from time to time with the consent of the parties 
 enlarge the time for making and publishing the award.  

 

 

CLAUSE 34(A) :- 

IV- If work under the contract has not been complied when a dispute is re-
 constituted during the arbitration proceedings and no payment due to the 
 contractor within the provision of the contract shall be withheld on account of 
 arbitration proceedings unless authorized or required by the arbitrator.  

 

 

CLAUSE  34(A) :-  

V- The cost of such arbitration shall be born by the parties or party as decided by 
 the arbitrator.  

 

 

CLAUSE  34(B) :-  Every dispute, difference or question which may arise between the 
parties here to or any person claiming under them, touching or arising out or in respect of 
this deed or the subject matter there of shall be referred to the arbitration  of or any person 
nominated by him. It will be no objection to any such appointment that the arbitrator so 
appointed is a Government servant that he had to deal with the matter to which the contract 
relates and that in the course of his duties as Government servant he had expressed views 
on all or any of the matters in disputes or difference. In the event to the arbitrator to whom 
the matter is originally referred being transferred or vacating his office or unable to act for 
any reason………………………………….. shall either upon the reference himself or 
appoint another person to act as arbitrator. Such person shall act from the stage it was left 
by his predecessor.  
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CLAUSE  34(B) :- 

II- No person other than a person appointed as aforesaid should act as arbitrator 
 and if for any reason that is not possible the matter is not to be referred to 
 arbitrator at all. 

 

 

CLAUSE 34(B) :- 

III-  The party invoking the arbitrations shall specify the dispute or disputes 
 to be referred to arbitration together with the amount or amounts claimed in 
 respect  of such dispute.   

  Subject as aforesaid the provisions of the Arbitration and conciliation  
 Act 1996 or any statutory modification or re-enactment there and the rules made 
there under and for the time being in force shall apply to the arbitration proceedings.  

  The arbitrator may from time to time with the consent of the parties 
 enlarge the time for making and publishing the award.  

 

 

CLAUSE 35 :- Quantities are liable to variation on either sides to any extent without 
entitling the contractor to compensation on this account.  

 

 

CLAUSE  36 :- Contractor shall himself make proper living accommodation, water and 
sanitary arrangements etc. for labour which ordinarily should be arranged through 
Employment Exchange will give preference to Ex. servicemen. He will have to remove any 
undesirable labour if ordered by the department.  

 

 

CLAUSE 37 :- Claim not referred within 48 hours of occurrence are liable to be rejected.  
 

 

CLAUSE 38 :- No extra payment shall be made to the contractor for making profiles and 
namunas in connection with the execution of work as per G.O. N.355-3B/66 XXIII-IB-II 
dated 22-06-1966 

 

 

CLAUSE 39 :- During the course of construction if any emergency is forwarded due to any 
clause or claims of works the contractor shall send a registered notice to the 
……………………………. Engineer-In-charge within a fortnight of the origin of the 
claims. If he fails to do so or if he postpones submission of such claims till the completion 
of work, he will not be entitled to any compensation. 

 

 

CLAUSE 40 :- The contractor shall not influence or direct labour borne on the muster roll 
or by any other contractor, by paying higher wages or providing extra facilities without the 
permission of the Engineer-In-charge and if he does so contrary to the above, will be 
responsible for the loss of or damage caused or claimed by other parties and the decision of 
the Engineer-In-charge as to the amount of such damage shall be final and binding on both 
parties.  

 

 

CLAUSE 41 :- This agreement is subject to the standard specifications. The clearance of 
site shall be done by the contractor at his own expenses. 

 

 

CLAUSE 42 :- Income-tax and surcharge (If any) as per rules shall be deducted from the 
bill in terms of sub-section (i) of section 194 (c) of income tax Act, XVI of 1972. 

 

 

CLAUSE 43 :- FOR FAMILY PLANNING PURPOSE IN CONTRACT -  The contractor 
agrees to persuade all his labour and other employees, including casual labour employed by 
him, to adopt family planning techniques (including Vasectomy and Tubectomy) in lines 
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with policies and programme announced by the State Government from time to time in 
relation to the state Government in so for as may be applicable and to furnish to Engineer-
In-charge monthly report in this behalf as per G.O. No. 5032/76-23/C-3/1975/76 dated 8 
Sept. 1976. 

Schedule showing (approximate) materials to be supplied from I.D. Store  or works contracted to be 

executed and the rates at which they are to be charged for vide clause 12 of conditions 

Particulars  Rate at which the materials will 
be charged to the contractor  

Place of delivery  

 

 
  

 

 

Signature of Contractor                     Sig. of Sub-divisional officer          Executive Engineer 

  

As per Schedule “B” 
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GENERAL DEFINITIONS OF TERMS USED IN CONTRACT 
1.00 GENERAL :  

These conditions shall be in addition to the conditions contained in I.D. form No. 111 

attached. If any of these conditions are found to be in conflict or inconsistent with the  

conditions of contract (I.D. from No. 111) the latter shall prevail.  
2.0

 DEFINITIONS : 

For the purpose of this contract special conditions, schedules, technical specifications and 

annexures there to including list of corrections and amendments, the following words will 

have the meaning herein assigned to them.  

2.01 The 'Governor' shall mean the administrative head of the State of Uttar Pradesh, 

nominated by the President of India from time to time.  
2.02

 The 'Chief Engineer' shall mean the Chief Engineer (Gandak) Irrigation dept. U.P. 

Gorakhpur..  
2.03

 The 'Superintending Engineer' shall mean the Superintending Engineer Gandak Flood 

Circle, Gorakhpur. 
2.04

 The Executive Engineer shall mean the Executive Engineer of Flood Division, 

Gorakhpur. 
2.05

 Engineer-In-charge shall be designated by Superintending Engineer at the time of issuing 

acceptance of tender or while signing contract. After the tender has been accepted by 

competent authority of the department on behalf of the Governor of Uttar Pradesh, all 

orders or instructions given by the Engineer-In-charge shall be deemed to have been 

issued on behalf of the Governor of Uttar Pradesh.  
2.06

 The word contract shall mean the agreement in I.D. form No. 112 and all its component 

parts such as technical specifications, drawings etc. including the list of corrections and 

amendments, if any.  
2.07

 The 'Contractor shall mean the tenderer, whether firm, registered company partnership or 

an Individual, whose tender has been accepted by the Govt. or by officer duly authorized 

on behalf of Government and shall include such heirs, the legal representatives, 

successors and assignees of the contractor.  
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2.08
 The work 'Specification' shall mean collective all the terms and stipulations contained in 

the conditions of contract, special conditions, if any technical specifications and annexure 

there to including the list of corrections / amendments.  
2.09

 The word 'Drawing' shall mean collectively all the accompanying general drawing if any 

as well as detailed drawing which may be issued by the Engineer-In-charge from time to 

time . 
2.10

 The word 'works' wherever used in this contract shall be held to comprises not only works 

of construction but also all accessories there to and all matters and things, pertaining to 

the work executed or to be carried out under the contract. 
2.11

 Wherever figure are   shown after the word 'Elevation or reduced level' or an abbreviation 

there of shall mean the height in meters above sea-level.  
2.12

 Word herein use in singular number includes the plural and in the plural the singular.  

2.13 APPROVED / APPROVAL : 

Means approval in writing. 
2.14 CONSTRUCTION PLANT :  

Means all equipment, appliances or things of what so ever nature required for the 
execution, completion or maintenance of works or temporary works but does not include 
materials or other things intended to form or forming part of permanent work. 

2.15 GOVERNMENT : 

Means Government of Uttar Pradesh, Department of Irrigation, Employer or owner. 

2.16 I. S. S. : 

 Means Indian standard specifications. 

2.17 DAY : 

 Means a day from mid – night to mid-night. 

2.18 MONTH : 

Means from the beginning of a given date of calendar month to the end of proceeding day 
of the next calendar month.  

2.19 WEEK : 
 Means Seven consecutive days. 

2.20 RUPEES : 

 Means Rupees of Indian Currency. 
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2.21 SITE : 

Means the land and other places on, under, in or through which the works are to be 
executed or carried out and any other land or places provided by the Department for the 
purpose of the contract together with such other places as may be specifically designated 
in the contract or subsequently approved as forming part of site. 

2.22 TEMPORARY WORK: 

Means all temporary works of every kind required for the performance of the contract. 

2.23 INTERPRETATIONS: 

Words importing the singular only also include the plural, he includes she and vice versa 
this is repugnant to the context. 

 Wherever the term “specification” is used apart from specified standard 
specifications, it shall mean the specification or plan prepared for a particular site as 
instruction to the contractor in executing that item of work. 

2.24- PERIOD OF COMPLETION : 

The period of completion shall be 15 Days from the date of the order of commencement of 
work  

2.25- LANGUAGE OF THE CONTRACT : 

All written material and correspondence in connection with the contract shall be in English or 
Hindi. 

 

 

 

 

 
 



 

Page 45 of 102                                                                          

 

GENERAL 

CONDITIONS 

 OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 
1 NOTICES AND INSTRUCTIONS : 

The contractor shall furnish the postal address of his site office. Any notice or instruction to be 
given to the contractor under the terms of contract shall be deemed to have been served if it has been 
delivered to his authorized agent or site representative or sent by registered letter to the site or sent by 
registered letter to the site office, or to the address of the firm as provided by the contractor. 

2 TOOLS, PLANT AND EQUIPMENT : 
The contractor shall provide at his own expense all tools, plant and equipment required for the 

execution of the work. All the T&P, equipment, personal etc. as listed by the contractor in pre-qualification 
bid shall be deemed to be available at site for construction purpose.  

3. PURPOSE OF DRAWING AND SPECIFICATIONS AND PERFORMANCE THERE TO : 
The contract drawing read together with the contract specifications are intended to show and 

explain the manner of executing the work and to indicate the type and class of material to be used. 
 The works shall be carried out in accordance with the directions of Engineer – in – charge, in 
accordance with the drawings and specifications, which form part of the contract and in accordance with 
such further drawings, details and instructions as may, from time to time, to be given by the Engineer – in – 
charge. 
 It shall be the responsibility of the contractor to promptly bring to the notice of the Engineer–in–
charge any error or discrepancy in the contract documents and obtains his orders thereon. Only stated 
dimensions are to be taken and not those obtained from scaling the drawing. In case of any discrepancy 
between the description of items in the schedule of the quantities and the specifications, the latter shall 
prevail. In case any feature of the work is not fully described and set forth in the drawings and 
specifications, the contractor shall forthwith apply to the Engineer–in–charge for further instructions, 
drawings or specifications. Any delay in providing drawing, specification to contractor shall not be liable to 
be claim by the contractor, in such case only the justified time extension shall be granted.  
 

4- MODIFICATION  
The Engineer-In-charge may order modification at any time before the completion of work. No 

modification shall be made unless so ordered. For all modification, the Engineer-In-charge will issue 
revised plans, or written instructions or both. 

5. SIGNED DRAWINGS – NO AUTHORITY TO THE CONTRACTOR: 
Signed drawings alone shall not be deemed to be an authority for work unless it is entered in the 

agreement or schedule of drawings under proper attestation of the contractor and the Engineer–in– charge 
or unless it has been sent to the contractor by the Engineer–in–charge with a covering letter confirming that 
the drawing is an authority for work in the contract. 

6. PLANS AND DRAWINGS  
The contractor shall submit the following information, in triplicate, to the Engineer-In-charge for 

approval within the time stipulated against each item noted below:- 
a) General layout plan of construction plant and equipment for the execution of work within  three 
days from the dated of notice to proceed with the work 
b) Drawing or prints showing the location of the major plants and other facilities which he propose to put up at 

the site, including any changes in the general layout, at least fourteen days prior to the commencement of 
the respective work. 

7. CONSTRUCTION PROGRAMME /SUPPLYING PROGRAMME 
The contractor shall submit a detailed weekly construction / supplying program till completion 

including the requirements of materials to be supplied by the Government within seven days from the date 
of issue of notice to proceed with the work. This program may be reviewed and revised at the beginning of 
each month.  

8. REFERENCE MARKS AND BENCH MARKS : 
The basic centre lines, reference points and bench marks will be fixed by the department. The 

contractor shall establish at his cost, at suitable points additional reference line and bench marks as may be 
necessary. The contractor shall remain responsible for the efficiency and accuracy of all his bench marks 
and reference lines.  

He shall take precautions to see that the lines, points and bench marks fixed by the departments are 
not disturbed by his work and shall make good any such damage. 
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9. SUPPLY OF MATERIAL BY THE DEPARTMENT :- 
The quantities of materials to be supplied by the Government shown in schedule ‘C’ are 

approximate. The quantity actually required for main work and reasonable requirements for all preliminary 
and enabling work incidentals to the work will be supplied by the Department as per stipulations in the 
schedule. The Engineer – in – charge may permit the contractor to use his own materials in lieu of the 
materials to be furnished by the Department as indicated in the schedule subject to such stipulations as the 
Engineer – in – charge may indicate. 
 The contractor shall be responsible for all transport and storage of the materials from the place of 
issue and bear all related costs. The Engineer – in – charge shall be entitled at any reasonable time to 
inspect or examine all such materials. The contractor shall provide reasonable assistance for such inspection 
or examination as be required. 
 The materials issued to contractor and not used on the works shall remain the property of the 
Department. The contractor shall not remove such material from the site without the prior written approval 
of the Engineer – in – charge. 
 The contractor shall place firm indent for his monthly requirement of these materials at least one 
month in advance. 
 The contractor shall keep as accurate record of Departmental materials used on the works in a 
prescribed manner  

 Whenever materials issued to the contractor are in excess of the requirement the contractor shall return such 
surplus materials to the place of issue at his cost. The materials returned by the contractor shall be credited 
to him at the rates at which they were originally issued less the value of any deterioration or damage which 
may have been caused to the said materials while in the custody of the contractor. On completion of the 
work, if the contractor fails to return the surplus materials, the Engineer – in – charge, may charge him for 
such surplus materials not returned at double the issue rates or the punitive rate mentioned in Schedule ‘B’ 

10. MATERIALS AND WORKMANSHIP: 
(a) Quality: All materials, articles and workmanship shall be of the most suitable quality for the work. 
(b) Test, Inspection, Rejection of defective materials and work : 

The contractor shall without any extra cost provide samples and cooperate in the testing of materials and 
inspection of the works.   
 The engineer-in –charge shall have access at all times to the places where materials are being 
stored for use under the contract, and determine that the work is proceeding in accordance with the 
drawings and specifications. 
 The Engineer-In-charge may reject at stage, any work which he considers to be defective in quality 
and he shall not be debarred from rejecting wrought materials by reason of his having previously passed 
them in an unworked condition. Any portion of the work or materials rejected shall be removed from the 
work site at the contractor’s expense, upon written instruction to that effect by the Engineer-In-charge. 
Replacement of such work or material shall be made at the contractor’s expense. 
 In lieu of removing the work or materials which are not in accordance with the contract, the 
Engineer-In-charge may allow such. Work or materials to remain, and in that case such work may be paid at 
the reduced rates as may be decided by the Engineer-In-charge. 

(c) Covering of Works: 
No Work shall be covered up or put out of view without the approval of the Engineer-In-charge and the 
contractor shall afford full opportunity for examination and measurement of such work before it is covered 
up or put out of view. The contractor shall give due notice to the Engineer-In-charge whenever such work is 
ready for examination and Engineer-In-charge shall within a reasonable period, arrange for examination and 
measuring such work, unless he considers it unnecessary and advises the contractor accordingly.  

(d) Opening of Works and Inspection: 
The contractor shall at the request of Engineer-In-charge open for inspection any work covered up. in the 
case of works so opened up the Engineer-In-charge shall promptly, after the receipt of a notice from the 
contractor that the work has been opened, make or cause the inspection thereof to be made. Should the 
contractor refuse or neglect to comply with such a request, the Engineer-In-charge may cause such work to 
be opened up. If the said work has been covered up in contravention of the Engineer-In-charge’s 
instructions or if on being opened up. Works are not found in accordance with the contract requirements, 
the expenses of opening and replacing it shall be borne by the contractor If the work has not been covered 
up in contravention of such instructions, or if on being opened up, it is found to be in accordance with the 
contract requirements, the expenses shall be borne by the Government. 

  (e) Contractor’s Superintendence and Supervision: 
 The contractor shall provide all necessary superintendence during the execution of the works and as long 

thereafter as may be necessary for the proper fulfilling of the contractor’s obligations under the contract. 
The contractor or a competent authorized agent or representative will be approved in writing by the 
Engineer-In-charge, which approval may be withdrawn at any time. Competent authorized agent or 
representative is to be constantly present on the works and shall give his whole time to the superintendence 
of the same.  
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 The contractor shall provide and employ sufficient number of qualified men for supervision on all 
aspects of work. 

(f) Construction Plant: 
The contractor shall provide and install necessary construction plant and shall use such methods and 
appliances for the performance of all the operations connected with the work embraced under the contract 
as will secure a satisfactory quality of work and rate of progress which will ensure the completion of the 
work within the time specified.   

(g) Setting Out Works: 
The contractor shall be responsible for the correct setting out of all works at his cost. The contractor shall 
execute the word true to alignment, grade and levels as shown in the drawings and as directed by the 
Engineer-In-charge and shall check these at frequent intervals. The contractor shall provide all facilities like 
labour and instruments, and shall cooperate with the Engineer-In-charge to check all alignments, grades, 
levels and dimensions. Such checking shall not absolve the contractor of his own responsibility of 
maintaining the accuracy of the work. 

11. INFORMATION AND DATA: 
The information and data furnished herein relative to the work and site conditions are general. It 

shall be the responsibility of the contractor to fully acquaint himself with the nature and the location of 
works, quarries, local conditions and other aspects which are relevant to the work. 

12. PROTECTION OF ADJOINING PREMISES: 
The contractor shall protect adjoining site against structural,  decorative and other damages that could be 
caused by the execution of these works and make good his cost, any other damage. 

13. LOCAL ROADS: 
In addition to existing public roads near the site of work and the  roads constructed by the 

government, the Contractor may construct and maintain additional roads as required at his own expense. 

14. REMOVAL OF CONTRACTOR’S MEN: 
The contractor shall, on the written direction of the Engineer-In-charge immediately remove from 

the works; any person employed thereon who may, in the opinion of the Engineer-In-charge be incompetent 
or has misconduct himself. Such  
Person shall not be employed again without the written permission of the Engineer-In-charge. 

15 CERTIFICATE OF COMPLETION OF WORK :-  
 As soon as the work is completed, the contractor shall give notice of such completion to the 
Engineer-In-charge and within one month of receipt of such notice, the Engineer-In-charge shall furnish the 
contractor with a certificate of completion or otherwise, inform him in writing of the reason for not granting 
the certificate.  

16 TOLLS AND DUTIES:- 
The contractor shall, unless otherwise specifically provide in the contract, pay all duties, tolls, 

quarry fees, royalties and other taxes on all materials and that  he may use.  

17 OLD CURIOSITIES:- 
All old curiosities, relics, coins, minerals, and any other item of archaeological importance found 

in excavation or pulling down be the property of the Government and shall be handed over to the Engineer-
In-charge. Should any structure be uncovered, the Engineer-In-charge’s instruction shall be obtained before 
its demolition or removal. 

18 ENGINEER-IN-CHARGE 
It shall be accepted as an inseparable part of the contract in matters regarding materials, 

workmanship, removal of improper, interpretation of the contract drawings and contract specifications, of 
procedure and the carrying out of the work, the decision of the Engineer-In-charge, which shall be given in 
writing, shall be final and binding on the contractor. The Engineer-In-charge’s final authority applies to 
technical considerations and does not include decisions regarding sums due to or recoverable from the 
contractor or extension of time.  

19- OTHER CONTRACTORS:- 
When two or more contractors are engaged on work in the same vicinity, they shall work together in a spirit 
of cooperation and accommodation. The contractor shall not take or cause to be taken any steps or actions 
that may cause disruptions, discontent or disturbance to the works, labour and arrangements of other 
contractors in the neighbouring and the project localities. In case of any difficulties amongst the contractors, 
the Engineer-In-charge shall direct the manner in which each contractor shall conduct his work so far as it 
does not affect the others.  
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20- OTHER WORKMEN :- 
The Engineer-In-charge shall have full authority to depute workmen on the work site execute other 

works not included in the contract. The contractor shall afford every reasonable facility, during working 
hours, to enable such workmen to carry out the works provided that such works shall be carried out such a 
manner as not to impede the progress of the work included in the contract. The contractor, however, shall 
not be liable for any damage which may happen to or be occasioned by such other works, provided he 
complies with the instructions in connection therewith and provided that the damage is not caused by the 
contractor or his workmen.  

21- SCHEDULE OF QUANTITIES:- 
 Variation in the quantities of work in the bill of quantities shall not vitiate the contract. The quantities may 

vary up to any extent on either side. The payment of increased or decreased quantities will be made as per 
rates given in the agreement. If the quantities of items to be executed vary on account of changes in design, 
drawing or any other reasons, a cost comparative statement shall be prepared for finally executed quantities 
based on the rate of various tenders received. The amount of final payment to the contractor shall not 
exceed the amount of first lowest thus calculated in the comparative statement. Excess amount, if any, shall 
be recovered from the contractor.   

22- EXTRA ITEMS :- 
Extra items of work shall not vitiate the contract. The contractor shall be bound to execute extra 

item of work as directed by Engineer-In-charge if any extra item does not find place in the schedule of bids, 
it shall be analyzed according to schedule of rates prevalent for the circle. In case the extra item cannot be 
analyzed on the basis of circle rate, then a sample work shall be done & rates be analyzed as per actual and 
shall be paid to the contractor. In the event of dispute, the decision of the Supertending Engineer shall be 
final and binding on the contractor. 

23- PAYMENTS AND CERTIFICATES: 
Payment for the work done by the contractor will be based on measurements recorded and various 

stages of the work. The contractor or his authorized agent or representative shall be present at the time of 
recording of each set of measurements and sign the measurement book or level field book in token of their 
acceptance.   

If for any reason the contractor or his authorized agent is not available and the work is suspended 
by the Engineer–in–charge to avoid recording of measurements during the absence of the contractor or his 
authorized representatives, the department shall not entertain any claim from the contractor for any loss 
account. If the contractor or his authorized agent of representative does not remain present at the time of 
such measurements after the contractor has been given a three days notice in writing, such measurements 
may be taken in his absence and shall be deemed to be accepted by the contractor.  

Payment will normally be made to the contractor at monthly intervals, for monthly payments the 
contractor shall submit the first monthly bill for the work accomplished and measured to the Engineer-In-
charge on or before the last day of the month. The Engineer-In-charge shall thereafter verify the claims in 
the bill and, as far as possible, arrange for payment to be made within ten days of presentation of bill. 
                    For monthly billing, the contractor shall submit the first monthly bill for work accomplished 
but not necessarily measured on or before fifteenth day of the month. 

On completion of the entire work, the contractor will submit his final bill. Payment of his bill shall 
not be considered conclusive evidence as to the sufficiency of any work or materials or correctness of 
measurements to which it relates, nor shall it relieve the contractor from his liabilities arising from any 
defects. 

All interim payments shall be treated as advance payments. All payments shall be made by online 
mode in A/C.  

24- RECOVERIES: 
Any recovery advised by the government Agency/ T.A.C.  Shall be recovered from any bill  or 

money received from this contract or contractor. 

25- RELEASE OF CLAIMS: 
After completion of work and prior to final payment, the contractor shall furnish to the Engineer-In-charge, 
a release of claim against the government, arising out of the contract, other than claims specifically 
identified, evaluated and expected from the operation of the release by the contractor. 
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26- LABOUR:  
The contractor shall not employ in connection with the works any person who has not completed 

his fifteenth year of age. 
The contractor shall furnish to the Engineer-In-charge information on the various categories of 

labour employed by him in the form and at such intervals as may be specified. 
The contractor shall in respect of labour employed by him comply with or cause to be complied 

with the provisions of the various labour laws and rules and regulation as applicable to them in regard to all 
matters provided therein and shall indemnify the government in respect of all claims that may be made 
against the government for noncompliance thereof by the contractor. 

 Notwithstanding anything contained herein, the Engineer-In-charge may take such actions as 
maybe necessary for compliance of the various labour laws and recover the costs thereof from the 
contractor. 

  In the event of the contractor committing a default or breach of any of the provisions of the 
labour laws and rules and regulations as applicable, the contractor shall without prejudice to any other 
liability under the acts, pay to government a sum not exceeding rupees one hundred per day for each day of 
default subject to a maximum of one percent of the contract amount. 

27. SAFETY PROVISIONS:  
The contractor shall arrange for the safety in his operation as required including the provisions in 

the safety manual published by the central water and power commission, New Delhi, (January 1962 
edition). In case the contractor fails to make such arrangements the Engineer-In-charge shall be entitled to 
cause them to be provided and to recover the cost thereof from the contractor. 

For failure to comply with the provisions of the safety manual the contractor shall without 
prejudice to any other liability pay to government a sum not exceeding rupees one hundred per day for each 
day of default. 

28. CONTRACTOR DYING BECOMING INSOLVENT, INSANE OR IMPRISONED: 
In the event of the death or insanity of the contractor, the contract may be terminated by notice in 

writing, pasted at the site and advertised in one issue of the local newspaper. All acceptable works shall 
thereafter, be paid at appropriate rates after recovering all the contractor’s dues to government, to the 
persons entitled to receive and give a discharge for such payment.  

If the contractor, is imprisoned, becomes insolvent, compound with his creditors, has a receiving 
order made against him or carries on business under a receiver for the benefit of the creditors or any of them 
of being a partnership firm becomes dissolved or being a corporation goes into liquidation or commences to 
be wound up not being a voluntary winding up for the purpose only of amalgamation of reconstruction, the 
government shall be at liberty: 
(a) To give such liquidator, receiver, or other person in whom the contract `may become vested the 

option of carrying out the contract or a portion thereof to be determined by the government, 
subject to his providing an appropriate guarantee for the performance of such contract, or. 

(b) To terminate the contract forthwith by notice in writing to the contractor, the liquidator, the 
receiver or person in whom the contract may become vested and take further actions provided in 
the clause  “Default by  contractor” treating as if this termination is ordered under that clause. 

 
29. FORE CLOSURE OF WORKS BY GOVERNMENT:  
 

If  at any time after award of the contract the government for any reason whatsoever does not 
require the whole or any part of the works to be carried out, the Engineer-In-charge shall give notice in 
writing to that effect to the contractor. The contractor shall not have claim to any compensation whatsoever, 
on account of any profit or advantage which he might have derived from the execution of such works. 

Thereupon, the contractor shall be paid at contract rates for works executed and in a reasonable 
amount as certified by the Engineer-In-charge for the items hereunder mentioned which could not be fully 
utilized on the work because of the foreclosure.  
(a) Preliminary site work such as temporary access roads, temporary labour huts, staff quarter and the 

site offices, storage accommodation and water storage tanks. 
(b) Contractor’s materials either brought to site or for which the contractor legally bound to accept 

delivery from the suppliers, provided, however, that the quantities of such materials are not in 
excess of reasonable requirements of works. If the contractor wishes to take away some of the 
materials, the Engineer-In-charge may permit him to do so.  

(c) Materials supplied by the Government except for normal wastage shall be returned at rates at 
which these were originally issued less allowance for any deterioration of damage which may, 
have been caused while those materials were in the custody of the contractor. The contractor shall 
also be paid the cost of transporting such materials from .Government stores to the site and from 
the site to Government stores, as the case may be. 
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(d) Transporting of contractor’s tools and plants from the contractors permanent stores to site and 
from the site to the contractor’s permanent stores.  

(e) Mobilization and repatriation of and repatriation of contractor’s site staff and imported labour. 
 The contractor shall, if required by the Engineer-In-charge furnish his books of account and other 
relevant documents as may be necessary to enable him to certify the reasonable amount payable under this 
condition. 

30. DEFAULT BY CONTRACTOR: 
If the contractor shall neglect or fail to proceed with the works with due diligence or he violates any of the 
provisions of the contract, the Engineer-In-charge may give the contactor a notice, identifying deficiencies 
in performance and demanding corrective action, Such notice shall clearly state that it is given under the 
provisions of the clause. After such notice is given, the contractor shall not remove from the site, any plan, 
equipment and materials. The government shall have a lien on all such plant, equipment and materials, from 
the date of such notice, till the deficiencies have been corrected.  

If the contactor fails to take satisfactory corrective action within fourteen days after receipt of the 
notice, the Engineer-In-charge will terminate the contract in whole or in part. In case the entire contract is 
terminated. The amount of security deposit together with the value of the work done but not paid for shall 
stand forfeited by the government .the plant, equipment and materials held under liens shall then be at the 
disposal of the Government.  

The Engineer-In-charge may also take possession of the whole or part of the works site, plant, 
equipment and materials bought or placed thereon and cause the shale or part of the work to be completed 
by utilizing them through other agencies shall be credited to the contractor at his contract prices. 

One completion of such works if the expenses incurred for carrying out such work, as certified by 
the Engineer-In-charge, are in excess of the value of the work credited to the contractor, the difference shall 
be paid by the contractor to the Government. He shall also be liable for the liquidated damages under the 
contract. 

The Engineer-In-charge may direct that part or the whole of such plant, Equipment and materials 
be removed from the site within stipulated period. If the contractor fails to do so, the Engineer-In-charge 
may cause them to be sold, holding the net proceeds of such sale to the credit of the contractor. After 
completion of the work and settlement of amounts, the lien by the government on the contractor’s plant, 
equipment and balances of materials shall be released. 
 Termination of the contract either in whole or in part shall be adequate authority for the Engineer-
In-charge to demean discharge of the obligation from the guarantors of the security for performance. 

31. FORCE MAJEURE: 
Neither party shall be liable to the other for any loss or damages occasioned by or arising out of 

acts of God, such as unprecedented flood, volcanic eruption, earthquake or other convulsion of nature and 
other acts such as but not restricted to, general strikes, invasion the act of foreign countries, military or 
warlike operations before or after declaration of war rebellion, military or usurped  power which prevent 
performance of the contract and which could not have been foreseen or avoided by a prudent person. 

32. ASSIGNMENT OF CONTRACT.  
  Assignment of the work to someone under the contract is not permissible. 

33. SUBLETTING: 
The contractor shall not sublet without the written consent of the Engineer-In-charge any portion 

of the contract. Any subletting shall in no way absolve the contractor of any of his responsibilities under 
this contract. 

34  EXTENSION OF TIME: 
Time shall be considered as the essence of the contract. If however, the failure of the contractor to 

complete the work as per the stipulated dates referred to above arises from delays on the part of 
Government in supplying the materials or equipment, it has undertaken to supply under the contract or from 
delay is in handing over sites or from increase in the quantity of work to be done under the contract, or 
force majeure an appropriate extension of time will be given. The contractor shall request such extension 
within one month of the cause of such delay and in any case before expiry of the contract period. 

35. CONTRACT DOCUMENT AND MATTERS TO BE TREATED AS CONFIDENTIAL: 
  All documents, correspondence, decision and order concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not divulge or 
allow access to them by any unauthorized person. 
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36. CONSTRUCTION /SUPPLYING SCHEDULE OF WORKS: 
  The time limit for completing the work is Eighteen month from the date of the order for 

the commencement of work .The progress of the work shall be maintained generally as per 
following time schedule.   
1. 25% of the work to be completed in ¼ of time. 
2. 55% of the work to be completed in 1/2 of time. 
3. 85% of the work to be completed in ¾ of the time. 
4. Balance of the work to be completed within time allowed    
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SPECIAL CONDITIONS OF CONTRACT 

1.  CONTRACTOR: 

          After acceptance of the tender and deposition of the initial security by the contractor, the formal 
agreement shall be entered into between the contractor and the Department on the contract form enclosed 
here with whereupon the contract will become operative. 

After the tender has been accepted, all orders or instructions to the contractor shall be given by the 
Engineer-in-charge or his authorized representative on behalf of the Government. 

2. SITE INVESTIGATIONS: 

It shall be understood and agreed that the contractor has satisfied himself as to the nature and location of 
the work, approach  to site, the general and local conditions including those bearing upon transportation, 
disposal, handling and storage of materials,  availability of labour, weather conditions or similar physical 
conditions at the site, the configuration and condition of ground, the character, quality and quantity of 
surface and sub-surface materials to be encountered, the character of equipment and facilities needed 
preliminary to and during the execution of the work and all other matters which can in any way affect the 
work or the thereof under this with all the information concerning conditions will not relieve him from the 
responsibility for the execution of this contract. 

3. RIGHT OF WAY:  

The contractor shall submit to the government within a reasonable time after the award of the contract the 
details of land required by him for the work at site and should any private land which has not been is 
acquired, by the contractor for his use, the same will be acquired by the contractor at his own cost by 
private negotiations and no claim shall be admissible to him on this account.  

4. LINES AND GRADES: 

The contractor shall provide all assistance as may be required by the Engineer-in-charge in giving lines 
and grades. The lines, grades, survey stakes and bench marks shall be fixed by the contractor, at his 
preserves carefully by the contractor until they gave served their purpose. Work shall be suspended at 
such points and for such reasonable compensation shall be paid to the contractor for time required to 
transfer lines and to check them, no compensation shall be paid to the contractor for time required to 
contractor for required assistance in setting and checking grades or for loss of time on account of such 
necessary suspension. The contractor shall be responsible for remarking the detail lay-out of works and 
for correction of level of various constituents work as mention in the drawing or as specified by the 
Engineer-in-charge. 

5. RISKS: 

  The contractor  shall be the insurer of the Government’s agent and employees against any 
and all of the following risks, whether they arrives out of the acts of commission or omission of the 
contractor of third persons excepting only those risks which result from affirmative, with full acts done by 
the Engineer-in-charge subsequent to the submission of the character’s proposals : 

(a) The risk of loss or damage to the work prior to the issue of the certificate of final completion. In 
the event of such loss or damage the contractor shall promptly repair/replace and make good without cost 
of Government. 

(b)  The risk of injuries (including death) and damage, directly or their property, arising out of 
or in connection with the performance of the work. The contractor shall indemnify department and the 
department’s agents and employees for all such injuries, damage and losses resulting there from. 

6. ACCESS TO THE CONTRACTOR’S BOOKS : 

 Whenever it is considered necessary by the Engineer-in-charge to ascertain the actual cost of the 
plant on which advance is to be made or of extra items or claims, he shall direct the contractor to produce 
in person, invoices or materials and any others data relevant to the item or necessary to determine its cost 
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etc. and the contractor shall, when so required, furnish information pertaining to the aforesaid items in the 
mode and manner that may be specified. 

7. CONSTRUCTION FACILITIES TO OTHER CONTRACTORS AND DEPARTMENTAL 
EMPLOYEES : 

 The Department may undertake or award other contract or additional work at or in the vicinity of 
the work site and contractor shall fully cooperate with such other contractors and departmental employees 
and carefully fit in this own work to such additional work in accordance with the directions of the 
Engineer-in-charge. The contractor shall not work by any other contractor or by any government 
employees. The contractor shall, without charges, permit the government and such other contractors to 
use the road, bridges, lighting installations and any other facilities constructed or required by the 
contractor for use in the performance of work under this contract as are available without entailing any 
material increase in cost for contractor for maintenance of operation of such facilities. 

8. CONTRACTOR NOT TO DISPOSE OFF SOIL ETC. : 

The contractor shall not dispose off or remove except for the purpose of fulfillment of this contract sand, 
stone clay, ballast, earth, trees & shrubs or other material obtained in the excavation made or laying on the 
site of the work, and all such material and produce shall remain property of the Department. Department 
may upon request from the contractor of is so stipulated in the conditions of contract, allow the contractor 
to use any of the above materials for the works either free of cost or after payment as may be specifically 
mentioned or considered necessary during the execution of work.  

9. JURISDICTIONS: 

The contractor shall be governed by the laws of India and of Uttar Pradesh for the time being in force and 
be subject to the jurisdiction of the high court of judicature at Allahabad. 

10.  EMERGENCY: 

(a) In an emergency effecting the safety of life are or of the works or of any adjoining property 
thereof, the contractor shall immediately inform the engineer-in-charge of such emergency and of 
whatsoever measures are proposed to be taken and the condition what warrant such action. In case 
sufficient time is not available to obtain approval from the Engineer-in-charge of the measures required to 
be taken to meet the emergency, the contractor is permitted, to act, at his direction, to prevent such loss or 
injury shall, however, not cause any damage to any other work. 

(b) In cast the contractor takes action to meet an emergency at his own direction, without obtaining 
approval of the engineer-in-charge, he shall be bound to justify the soundness of the action found 
justifiable. The contractor shall be entirely responsible for the consequences there of and shall make good 
any damage or loss at his own cost. 

(c) Any compensation claimed by the contractor on account of such emergency work shall be 
determined by the Engineer – in – charge granted in case the details furnished for this are found limit the 
provision of any other clause, nor relieve the contractor of any responsibility whatsoever under any other 
clause.  

11. CAMP SITE: 

 The contractor shall provide, maintain and operate under competent direction, camp and facilities 
convenient to the works, sufficient for the housing and accommodation of his entire employee including 
labour. He shall also provide facility for community latrines, bathrooms, kitchens, dining halls, etc. and 
recreation facility for labourers. The location, operation and maintenance and facility shall be subjected to 
the approval of Engineer-in-charge. No camp construction of any kind, other than of the most temporary 
nature, shall be undertaken, unless drawing and specification have been approved by the Engineer-in-
charge. The contractor shall perform such grading, surfacing and maintenance of the streets on camp 
sides, as in the opinion of the engineer-in-charge may be required to provide for safe and satisfactory use. 
The contractor shall construct suitable side works to serve all parts of campsite. The Department will 
assume no responsibility for damage to or interference with contractor’s camp due to any operation under 
the contract due to flooding by the construction of the work or otherwise. 
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12. CONTRACTOR’S OFFICE AND REMOVAL OF CAMP:- 

  The contractor shall have an office, near the works site where notices or directions or 
instructions from the Engineer-in-charge may be served. The contractor shall gave a clerk of some 
authorized person always present in his office who shall receive such notices or directions and 
instructions on behalf of the contractor. The name of such authorized persons shall be intimated writing to 
the Engineer-in-charge. 

  After the completion of the work covered by this contract and before final payment is 
made, the contractor shall remove from any camp site located on lands owned or controlled by the 
Government, in vicinity of the work all buildings and all other construction above the ground surface 
except building not owned by the contractor. He shall neatly fill with earth basement and other excavated 
areas and shall leave the site in a clean and tidy condition. Should the contractor refuse of fail to remove 
the building and other construction as here-in provided with in a period of 10 days and other 
improvement shall become the property of Department and at option of Department all or any part thereof 
shall be demolished as herein, provided and in such an event the cost of such removal will be deducted 
from the final payment due to the contractor. 

 

 

13. WATER SUPPLY AND FIRE PROTECTION: 

(a) The contractor’s camp site shall be provided with adequate water supply of pure water for 
domestic purposes. The water for this purpose shall be treated so as to give potable water for 
drinking. The contractor shall also make arrangement for adequate water for fire protection. 

(b) The camp site and its premises shall be maintained in clean and hygienic condition by the 
contractor to the satisfaction of the Engineer-in-charge. All garbage and refuse shall be collected 
regularly and shall be disposed of by burial or other satisfactory means. 

(c) The Engineer-in-charge at any time consider the arrangement made by the contractor to be 
unsatisfactory, he will give a notice to the contractor to make necessary improvement within a 
week (in case of epidemics this period will be 24 hours). If the contractor fails to improve the 
arrangement within the specified time, the Engineer-in-charge may take the necessary 
improvements and recover the cost thereof from the contractor’s dues. 

14. PAYMENT FOR CAMP CONSTRUCTION:  

No payment will be made to the contractor for construction, operation and maintenance of camp 
and other camp facilities and the entire cost of such work shall be deemed to have been included in 
the tendered rate for the various items of work in the schedule of bids. 

15. MEDICAL AID: 

The camp area shall be provided by the contractor with adequate medical facilities on scale 
commensurate with camp requirements. Facilities for first aid shall be arranged by the contractor 
at work site. 

16. QUALITY CONTROL; 

All the materials supplied by the contractor should be as per relevant latest I.D. Specifications or Indian 
Standard Specifications. All samples, required for testing the quality of materials or works, shall 
be given by the contractor free of cost. Labour required for sampling and testing of the materials at 
site shall be provided by the contractor free of cost. 

17. TRADE TAX DEDUCTION: 

 ---------------------------------Not Applicable at present Time-----------------------------------  

18. EXECUTION OF WORK IN CONFORMITY WITH THE CONTRACT DOCUMENT: 
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The whole of the work shall be executed in conformity with contract documents as well as in 
accordance with such explanatory and detailed drawings and directions as may be furnished from 
time to time by the Engineer-in-charge for guidance of the contractor. 

19. PERIODS AND HOURS OF WORKS : 

The contractor will plan the execution of work and inform the Engineer-in-charge of the number and 
hours of shifts he proposed to work and obtain prior approval of his proposal from the Engineer-
in-charge. He shall work in shifts and hours as may be specified by the Engineer-in-charge from 
time to time. 

20 SPEED OF WORK: 

The contractor shall at all time maintain the speed of work to confirm the latest operative progress 
schedules, but the Engineer-in-charge may at any time, with one week’s notice writing, direct the 
contractor to slow down any part or whole of the work for any reason whatsoever (which shall not 
be questioned) and the contractor shall comply with such order of the Engineer-in-charge. The 
complains of such orders shall not entitle the contractor to any claim or compensation except that 
reasonable extension of time to be determined by Engineer-in-charge will be granted in case 
slowing down results in delay in final completion of work. 

21. SURRENDER OF OCCUPIED LAND: 

The Government land as herein before mentioned shall be surrendered to the Engineer-in-charge within 
one month after the issue of the completion certificate. Also no land shall be held by the contractor 
longer than the Engineer-in-charge shall deem necessary and the contractor shall on the receipt of 
the due notice from the Engineer-in-charge, vacate and surrender the land which the Engineer-in-
charge may certify as no longer required by the contractor for the purpose of the work. All areas of 
operation of contractor’s staff and colonies shall be handed back in good condition to the 
Engineer-in-charge except areas under works constructed as per this contract or those for this 
specific approval has been obtained from the Engineer-in-charge. 

 The contractor shall make good to the satisfaction of the Engineer-in-charge any damage to areas 
which he has to hand-over back or to other property of land handed over to him for purpose of this 
work. 

22. FINAL PAYMENT: 

Final payment shall be made to the contractor on the basis of final measurements, after adjustment of all 
outstanding recoveries, or other recoveries of amounts due from the contractor. Credit shall also be given 
to the Department for all intermediate payments to the contractor. 

If the quantities of work items to be executed vary on account of changes in design, drawing or any other 
reasons, a cost comparative statement shall be prepared for finally executed quantities based on the rate of 
various tenders received. The amount of final payment of the contractor shall not exceed the amount of 
first lowest thus calculated in the comparative statement. Excess amount, if any, shall be recovered from 
the contractor. 

23. MEASUREMENT TO BE PROVISIONAL AND SUBJECT TO CORRECTION :-  

Every measurement for payment on account of work, materials, or other things shall be regarded as only 
provisional and approximate and shall be regarded as being advance payments and shall, 
respectively be subject to revision and settlement by the Engineer-in-charge, and in the event of his 
concluding that under any circumstance the measurements of works executed, returns of materials 
provided and used or the estimate of value previously made, did not truly represent the quality and 
quantity of works executed and materials provided and used, the Engineer-in-charge shall have the 
power from time to time and at any time up to the time of the refund of the security deposit to 
correct the total results by recording measurements afresh or by such other means as, after 
communication with the Engineer-in-charge may deem to be just, and such corrections shall be 
accepted by the contractor. 
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24. MAINTENANCE AFTER COMPLETION:-  

 The contractor shall remain liable to remedy all defects that may develop in the work arising solely 
from faulty materials or workmanship. 

 If it becomes necessary for the contractor to remedy any defects in the work under this Para, the 
liability of the contractor shall remain for the part of the work required until the expiration of six 
months from the date of completion, which ever may be later. 

25. WORKS SUBJECTED TO INSPECTION BY TECHNICAL AUDIT CELL/ QUALITY 
CONTROL WING OF THE PROJECT:- 

 All the works during the progress and after the completion shall be subject to inspection by 
Technical Audit Cell, Irrigation Department (U.P.)/Quality Control wing of the project. Any 
defects of materials or workmanship pointed out by the Technical Examiner and established as 
such shall be rectified by the contractor at his own cost. Any recoveries or reduction in rates, 
considered necessary by the Technical Examiner/officer's of quality control wing shall be realized 
from the contractor even if the work has been accepted by the Engineer-in-Charge from 
subsequent bills or securities of the contractor, or contractor's dues available with the Irrigation 
Department in other Divisions. 

26. ELECTRIC POWER:-                   

The contractor will arrange power supply at his own cost. All the construction jobs and camp site 
shall be suitably lighted by the contractor at his own expenses, to the satisfaction of the Engineer-
in-Charge. The contractor shall not be entitled to any compensation due to failure of power supply. 

In order to avoid any construction mishaps due to power failure or voltage fluctuation the 
contractor shall make his own arrangement for diesel generators etc. sufficient enough to operate 
the plants, pumps and the machinery.       

27.   RULES REGARDING LABOUR LAWS IN UTTAR PRADESH  

The contractor shall be bound and shall be responsible to comply with the provisions of the labour 
laws in force in the state of U.P. including the Minimum Wages Act to any enactment in 
suppression, extension or modification there of which may be passed at any time or from time to 
time by a competent legislative body and may have effect in the State of U.P. and the Rules and 
Regulations made there under or any amendments or modifications thereof for the time being in 
force; All expenses in connection with the compliance of such laws and rules shall be borne by the 
contractor, and the contractor shall neither demand nor claim nor shall be entitled to any additional 
payment for the reason that he failed to take into account any such expenses in his tender or that 
any subsequent amendments in such laws or rules have changed the basis on which he worked out 
such expenses while submitting his tender. 

In every case in which by virtue of the provisions of the labour laws in force in the State of U.P. 
and the rules and regulations made there under, the Department is obliged to pay any sum in the 
execution of the work. Department will recover from the contractor the amount so paid, and 
without prejudice to the other rights of the Department, the Department shall be at liberty to 
recover such amount or any part thereof by deducting it either from the security money deposited 
by the contractor or to his credit under clause 1 of I.D. Form No. 111 or from any other sum due 
by Department to the contractor whether under this contract. 

28. ARRANGEMENT OF CONSTRUCTION EQUIPMENT AND WATER :- 

       It shall be compulsory for the contractor to arrange required equipment and T&P such as 
concrete batching and mixing plant, generators, pumps, vibrators, trucks, tractors, excavators, 
earthmovers, vibro compactors and other equipments that may be required for completion of work. 
Contractor must make proper water arrangement before starting of work. 
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29.     TERMINATION OF CONTRACT: 

The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a. The Contractor stops works for 7 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer; 

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c. The Engineer gives notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the 
Engineer; 

d. The Contractor does not maintain a Security, which is required; 

e. the Contractor fails to provide insurance cover as required under clause13; 

f. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 
practice in competing for or in executing the Contract. For the purpose of this clause,” corrupt 
practice” means the offering, giving, receiving. Or soliciting of anything of value to influence the 
action of a public official in the procurement process or in Contract execution.” Fraudulent 
Practice” means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid process at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition. 

g. If the Contractor has not completed at least thirty percent of the value of construction Work 
required to be completed after half of the completion period has elapsed; 

h. if  the Contractor fails to set up a field laboratory with the prescribed equipment, with in the period 
specified in the Contract Data; and  

i. If the Contractor fails to deploy machinery and equipment or personnel as specified in the contract 
Data at the approximate time.   
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TECHNICAL SPECIFICATION NO.-1 

GENERAL: 
1.1 All works shall be carried out in accordance with the detailed specifications hereinafter 

described. In case specifications of any work are not given, the same shall be carried out 
in accordance with relevant Indian Standard (I.S.) specifications. In case of contradiction 
between the specification mentioned hereinafter and those prescribed by I.S. codes the 
former shall prevail and, if specifications of a work are not given, hereinafter or in I.S 
codes, the work shall be carried out as per instructions and directions of the Engineer-in-
charge. The instructions contained in the notes mentioned on the construction drawings 
shall be strictly adhered to during execution. 

1.2      No claim shall be entertained from the contractor for compensation or damages resulting 
from non-availability of land due to resistance of cultivator or otherwise. Only suitable 
time extension shall be granted to the contractor, for the period for which delay is caused 
or work is held up.  

TECHNICAL SPECIFICATION NO.-2 
CLEARING OF SITE 

(a) GENERAL: The work to be done under this section consists of furnishing all plants, 
labour and materials and performing all work necessary to carry out all clearing and 
grubbing operation as here-in-after specified and/or as directed by the Engineer-in-
charge. The area to be occupied by the Aqueduct and the appurtenant works has to be 
cleared of all vegetations including all trees, bushes, stumps, roots and other 
objectionable materials before starting excavation. The surface of all aggregate quarries 
and other working areas shall also be cleared of all trees, jungles, grass, stumps, roots, 
logs (buried or not) and other objectionable materials during the progress of construction. 
 

(b) DISPOSAL: All stumps, roots, bushes, buried logs and other debris within the area 
required to be cleared and where grubbing is to be done shall be burnt or completely 
removed from the site to the satisfaction of the Engineer-in-charge. Disposal in the stream 
will not be permitted and no material shall be pilled where, in the opinion of the 
Engineer-in-charge, it is liable to be floated away by floods. Timber and fuel obtained in 
clearing shall be properly stacked at sites approved by the Engineer-in-charge. Disposal 
by burning will be allowed only on specific sanction of Engineer-in-charge and shall be 
done under constant attendance until fires have been burnt or have been extinguished to 
guard against spreading fire.  
 

(c) PAYMENT: No separate payment will be made for the required clearing and grubbing as 
stipulated above. Clearing and grubbing in the performance of this contract will be 
considered as incidental to the execution of other items of the Bill of Quantities. 
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TECHNICAL SPECIFICATION NO.-3 

MATERIAL: 
3.1         CEMENT: 

i. The cement shall be any one of the following and shall be used on the works as approved by 
the Engineer-in-charge. 

i) Ordinary Portland Cement 43 Grade conforming IS : 269-1989, IS : 8112-1989, IS : 11269-
1987 

3.2 Cement in gunny bags will be brought in accordance with the provision of the condition of contract. 
The cement stored in contractor’s godown, when considered necessary, shall be tested under the 
supervision of the construction engineer or Quality Control staff and at Government expenses. All 
sampling and testing shall be done in accordance with IS: 3535-1966, IS: 4031-1968 and IS: 4032-
1968, IS650-1991. The cement found unsuitable for use shall not be allowed to be used on works. 

3.2          Transportation units and storage structures for storage of cement shall be damp proof with adequate 
provision for the prevention of absorption of moisture. These shall be stored in a manner permitting 
inspection and identification of each consignment. Stacking height of bagged cement shall not 
exceed 2.0 meters. 

3.3 ADMIXTURE: Admixture such as Pozzolans, wetting agents, air entraining agents etc. shall be used 
only under specific authorization and whenever so permitted. The proportions and method of use 
shall have established merit for improving any specific quality of the concrete without causing 
deleterious effect. However, use of any admixture containing chlorides in any form is prohibited. The 
admixtures shall conform IS: 457-1957 and IS: 9103-1979. 

3.4 Air-entraining agent in solution shall be added to the batch in a portion of mixing water and 
shall be batched in a properly constructed dispenser and measured to an accuracy of the one 
part in fifty.  

4..1 FINE AGGREGATE: 
4.3.1 Coarse sand to be used in concrete work shall be arranged from the quarry (having FM not less than 

2.5 as per requirement of structure approved by Engineer-in-charge.) 
 Coarse sand to be used for concrete work shall be either natural river sand conforming to IS: 383-

1970. It shall consist of siliceous material having hard, strong, durable and uncoated particles free 
from excess-mica, silt particles, organic and chemical impurities and other deleterious substances. 
The maximum deleterious substance in the sand shall not exceed 2%. All fine aggregate shall be 
screened and washed to remove impurities and fine particles. The grading of fine aggregates, when 
determined as described in IS: 2386 (Part-I)-1963, shall be within the I.S. Grading Zones I, II, III or 
IV as given below.   

IS Sieve 
Designation 

Percentage Passing for 

Grading zone-I Grading zone-II Grading zone-III Grading zone-IV 

10 mm 
4.75 mm 
2.36 mm 
1.18 mm 
600 micron 
300 micron 
150 micron 

100 
90-100 
60-95 
30-70 
15-34 
5-20 
0-10 

100 
90-100 
75-100 
55-90 
35-59 
8-30 
0-10 

100 
90-100 
85-100 
75-100 
60-79 
12-40 
0-10 

100 
95-100 
95-100 
90-100 
80-100 
15-50 
0-15 

  Although fine aggregate conforming to any one of the four grading zones may be used, 
but the concrete mix design will have to be followed for achievement of the mix of desired 
strength and durability. As the fine aggregate becomes progressively finer, that is, from Grading 
Zones I to IV, the ratio of fine aggregate to coarse aggregate should be progressively reduced. 
Normally fine aggregate conforming to Grading Zone IV should not be used in reinforced 
concrete. Fineness Modules should not be less than 2.5. 

4.3.2  In R.C.C. concrete work fineness modules of fine aggregate will be as per requirement of concrete 
mix design. 

4.3.2        Storage shall be done as described in IS: 4082 -1977. 
4.3.3         The fine aggregate as delivered to the mixer shall conform to the requirements of IS: 383-1970 

with their latest revisions.  
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4.3.4       The presence of mica in the fine aggregate will reduce the compressive strength of concrete 
considerably. It is advisable to investigate the mica content of the fine aggregate and make suitable 
allowances for possible reduction of strength of concrete of mortar.  

4.4  COARSE AGGREGATE: 
4.4.1 The coarse aggregate shall consist of manufactured (broken or crushed) stone ballast free from 

trash, organic material, injurious veins, crystals, weathered particles and sand, clay etc. It shall be 
washed and got approved before use. The percentage of deleterious substances in any size of 
coarse aggregate as delivered to the mixer shall not exceed 5 percent by weight. The coarse sand to 
be used in concrete work shall be arranged from the quarry as approved by Engineer-in-charge. 

4.4.2          The coarse aggregate shall be graded conforming to the requirements of IS: 383-1970. Following 
table gives the representative gradation. 

Sl. No. Nominal size of 
stone ballast 

Percent passing on IS: Sieve 

80 mm 40 mm 20 mm 10 mm 4.75 mm 

1. 
2. 
3. 

80 mm 
40 mm 
20 mm 

95-100 35-75 
95-100 

100 

15-40 
30-70 

95-100 

5-25 
10-35 
25-55 

0 
0-5 
0-10 

However, the exact grading of the coarse aggregate shall be specified in the mix design for the 
particular work which will be strictly followed.  

Maximum size of aggregate for some of the important locations/ structures is 20 and 40 
mm. but the size mentioned on the construction drawings shall be in variably followed.  

4.4.3            Coarse aggregate of all sizes shall further conform to the relevant provisions of IS: 383-1970 or its 
revisions when tested for crushing, abrasion, soundness and water absorption. The contractor shall 
provide such facilities as may be considered necessary for the ready procurement of representative 
test samples from aggregate processing/screening plant, storage piles, batching plant and mixing 
plant or mixers.  

4.4.4           Storage of materials shall be described in IS: 4082-1977. The coarse aggregate shall, if possible, be 
stored in shed or covered storage and arrangement made for sprinkling of water to ensure wetting 
of the aggregate. Great care shall be taken in screening and stacking of the coarse aggregate so as 
to avoid intermixture of different grade materials and inclusion of any foreign materials. The stock 
pile should be built in layers of uniform thickness. A hard base should be provided to prevent 
contamination from under laying materials in storage areas in continual use. Overlap of different 
materials should be prevented with suitable walls or by an ample distance between storage piles. 
Sufficient storage of all grades shall be maintained so as to permit continuous placing of concrete. 

4.5  WATER  
4.5.1 Water used for mixing and curing of concrete shall be clean and free from injurious amounts of 

acids, alkalis, salts, sugar, oils, organic materials or other substances that may be deleterious to 
concrete or steel. Potable water is generally considered satisfactory for mixing concrete. As a 
guide according to IS: 456-2000, clause 5.4 the following concentrations represent the maximum 
permissible values of deleterious materials to concrete or steel.  

i) Not more than 5.0 ml. of 0.02 normal NaOH be required to neutralize 100 ml. of the sample of water. 
ii) Not more than 25 ml. of 0.02 normal H2SO4 shall be required to neutralize 100 ml. of the sample.  
iii) Percentage of solids shall not exceed the following as per IS:456-2000  

Organic    - 200 mg / Ltr. 
Inorganic   - 3000 mg / Ltr. 
Chlorides as Cl               - 500 mg / Ltr. 
Sulphate as SO3   - 400 mg / Ltr. 

4.5.2 Water shall be periodically checked for silt or organic impurities. The pH value of water shall 
generally be not less than 6. 

The contractor shall make his own arrangement for pumping of water required for washing aggregate, 
mixing in concrete and curing etc. including maintenance and operation of water supply at his own cost. 
Nothing extra shall be payable on this account beyond the item rates quoted by the contractor in the Bill of 
quantities. 
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4.6 C.C / R.C.C.   
All C.C./R.C.C. works shall be done as per IS:456-2000. 

4.7     Reinforcement   
All Reinforcement works shall be done as per IS:1786-2008. 

 
TECHNICAL SPECIFICATION NO.-4 

DETAILED SPECIFICATIONS FOR EXCAVATION FOR L/A  
1 GENERAL: 

The work to be done under this section shall be surface excavation and consists of furnishing all tools, 
plants, labour and material, and performing all works required to do all excavation and maintain the 
excavated slopes and prepare the foundations as specified in these specifications and drawings and as may 
be directed in the field by the Engineer-in-charge. 

2        LIMIT OF EXCAVATION 

Excavation for Launching Apron shall be done to sound earth free from weathered materials, such as roots 
of plants and trees open seams, and crevices, and shall be so shaped, cleaned and roughly stepped, as to 
produce the desired surface of contact as shown on the drawings or as directed by the Engineer-in-charge. 
Where not to be covered with concrete, excavation shall be made to the full dimensions required and shall 
be finished to the prescribed lines and grades in a workman like manner. The bottom and side slopes of 
common excavation upon or against which concrete is to be placed shall be finished accurately to the 
dimensions shown on the drawings or prescribed by the Engineer-in-charge and the surface so prepared 
shall be moistened with water and tamped or rolled with suitable tools or equipment for the purpose of 
thoroughly compacting them and forming firm foundations upon or against, which to place the concrete 
structures. 

3       TREATMENT AND RESPONSIBILITIES FOR OVER EXCAVATION : 

If at any point in common excavation, material is excavated beyond the lines required to receive the 
structure, the over excavation shall be filled with selected materials, in layers not more than 15 cm. thick. 
Moistened and thoroughly compacted by tamping or rolling. If at any point in common excavation the 
natural foundation material is disturbed or loosened during excavation process or otherwise, it shall be 
consolidated by temping or rolling or it shall be removed and replaced with selected material which shall be 
thoroughly compacted.  

4         Slopes and dimensions : 

During the progress of the work it may be found necessary or desirable to vary the slopes or the dimensions 
of the excavation from those shown on the drawings or established by the Engineer-in-charge. The 
contractor shall be entitled to no additional compensation above the unit rates in the schedule of bids for 
excavation by reason of such changes. Shoring or protective arrangement may be used by the contractor  
to dig steeper slopes than those  shown on the  drawings and for maintenance of excavation 
such arrangements shall be at the full cost and responsibility of the contractor. But the Engineer-in-charge 
may direct the contractor to strengthen or extend any such arrangement; if he finds the same to be 
inadequate the contractor shall immediately comply with such instruction. When the excavation for the 
foundation has been completed to the approximate grade specified or stacked on the ground, all loose rock 
and other excavated material shall be removed and the surface shall be cleared with an air water jet under 
high pressure for inspection. This procedure shall be repeated until satisfactory foundation is reached.  

 In locations where the Engineer-in-charge specifies excavation to be done to slopes 
steeper than normally specified for any particular class of material the use of shoring and timbering 
may be required for maintaining the excavation. The contractor shall provide necessary shoring and 
timbering as approved by the Engineer-in-charge  

  5            Excavation in surcharge slopes: 

  All excavation work will be influenced in general by the nature and structure of materials. 
The side slopes in excavation shall be as steep be as will stand with safety in overburden, but shall not 
exceed those shown on the construction drawing without the specific permission of the Engineer-in-
charge. 
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The slopes of excavation in over burden shown on the construction drawings are 
considered safe and practicable ones. If during or after excavation it becomes evident, in the opinion of 
the Engineer-in-charge, that the slopes established are too steep for the safety of the work, additional 
material shall be removed, as directed, to produce a stable slope and/or to widen the existing terraces 
and/or to introduce fresh terraces. Such additional excavation shall be paid for at the rates in the 
schedule of bids as fresh excavation for the particular class of material. 

 

6             FOUNDATION PREPARATION: 

  Just prior to placing concrete a cleanup shall be made by barring, wedging and piling, chiseling or by 
other approved methods. All loose, shattered or disintegrated materials shall be removed and surface 
cleaned with jets of air and water under high pressure. No payment for foundation preparation shall be 
made to the contractor. The cost of material, labour, equipment etc. required for the work shall be 
considered to have been included in the unit price of "excavation of foundation" and appropriate items 
of concrete in the schedule of bids.  

7 MEASUREMENTS: 
  The measurements shall be taken correct to 5 mm. by level. Cross-section of the site of excavation shall 

be taken just prior to commencement of work and grades and lines shall be fixed for excavation. 
Intermediate cross section will also be taken at every change of classification during the progress of 
work for determining the quantity of excavation for different classes of excavation. The final 
excavation section shall be taken on completion of excavation and plotted on the initial and 
intermediate sections previously taken. All measurements for excavation will be based on this survey 
subject to the conditions that needless excavation shall not be measured. Where excavation is done to 
steeper slopes than the grades specified by the use of shoring and timbering the grades fixed for 
excavation shall be taken as the basis of measurements but no payment shall be made for timbering and 
shoring. However where use of timbering and shoring is made for excavation at steeper slopes under 
the specific instruction of the Engineer-in-charge the payment for excavation shall be made to such 
steeper slopes as are specified by the Engineer-in-charge. 

  The rate for excavation for all classes shall include the removal, handling and disposal of all 
material wet or dry encountered within the scope of this specification fencing lighting and all other 
operations necessary for the excavation and protection of works. The rates for excavation for all classes 
shall include all lift as well as lead and shall include all temporary work such as shoring timbering etc. 
necessary to maintain the excavation in good order during construction and of removing such temporary 
work when required. The unit prices for the item in the schedule of bids for excavation, include the entire 
cost of transporting the materials directly or indirectly from the excavation to the points of final use, 
including temporary stacking piling and rehandling and of disposing of all excavated materials that are 
wasted, the disposal of excavated material shall be done as per direction of the Engineer-in-charge. During 
excavation operation excavated material may have to be disposed of in back fills behind different structures, 
when so required by the Engineer-in-charge. The contractor will transport the excavated material to the 
disposal point and spread and dress it in layers of 0.25 meter thickness. Nothing extra shall be payable to 
the contractor for disposal of excavated materials. 

8  PAYMENT  
Payment at the rate as entered in schedule "A" shall be made after completion of item of work to the 
satisfaction of Engineer-in-charge However running payment shall be made as below. 

For the quantity executed up to 25% (Twenty five percent) of 
the total quantity          

65% (Sixty five percent) of 
agreemented rates. 

ii) For the quantity executed up to 50% (Fifty percent) of the 
total quantity 

Up 75% (Seventy five percent) of 
agreemented rates. 

iii) For the quantity executed up to 90% (Ninety percent) of the 
total quantity 

Up to 90% (Ninety percent) of 
agreemented rates 

iv) When executed quantity exceeds 90%  (Ninety percent) of 
the total quantity 

Up to 95% (Ninety five percent of 
agreemented rates. 
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TECHNICAL SPECIFICATION NO.-5 
EARTH WORK IN EMBANKMENT :-   

1 When the earth is laid in embankment the clods larger than 4.00 cm. size are broken and boulders of size 
more than 7.00 cm. shall not be buried in the embankment but shall be kept separately. 

2 The earth from borrow pit shall be laid in horizontal layers not exceeding 23 cm. loose compacted to 15 
cms. by mechanical vibro compactor. The work in embankment shall so proceed that no portion of the bank 
is higher by more than one layer from its adjacent portion. A minimum length of 50.00 m. shall be 
maintained in a reasonable level condition. 

3 If work remains suspended for some time and the exposed surface becomes hard, the surface shall properly 
be roughened by harrowing, ploughing or digging with spade and moistened to the satisfaction of Engineer-
in-charge before resumption of work. These operations shall be carried out by the contractor at his own cost 
and no extra payment shall be made to him.  

4 Earth shall be thoroughly compacted by mechanical vibro compactor up to 98% modified proctor’s density 
and in case of cohesion less soil/gravelly soil; the relative density shall not be less than 70%. 

BORROW AREA :-  

5 The plan of the borrow area shall be supplied by the contractor and the earth shall be borrowed only from 
the area marked on the plan for this purpose and to a depth as approved by Engineer-in-charge. The borrow 
area shall be got approved by the Engineer-in-charge and marked at site by dagbelling, labour for which 
shall be supplied by the contractor at his own cost. The cost of borrow area shall also be borne by the 
contractor. 

6 The borrow area shall be cleared as description in technical specification 2 herein before no pit shall be 
made from a minimum distance of 15 meter from the outer toe of embankment. Borrowing of earth shall 
commence from the farthest end of the borrow area and shall be left at a reasonable uniform level after 
removing tatties and matams.  

7 The depth of borrow pits shall not exceed 0.5 meter. In case the contractor makes deeper pits without proper 
authority, he shall be responsible for payment of compensation of land as directed by Engineer-in-charge. 
The rate payable to him shall also be subject to deduction in this case. 

8 If any drain required to be constructed in the borrow area for moistening it or keeping it well drained the 
same shall be constructed by the contractor at his own cost. 

9 The Engineer-in-charge shall have right to declare any particular borrow material as unsuitable for 
placement in the fills in case feels so from technical point of view. 

10 Borrow area if required shall be arranged by the contractor at his own cost. The department shall however 
provide necessary help in acquiring the land as far as possible. 

COMPACTION:-  

11 Mechanical compaction by VIBRO COMPACTOR ONLY shall be done by the contractor as directed by 
Engineer-in-charge. Sheep foot roller shall not be allowed for compaction. 

12 If the contractor employs machines trucks for the execution of earth work, the embankment so constructed 
shall not be taken as mechanically compacted.  

13   During the process of compaction, the contractor will employ sufficient labour  on the work leveling the 
earth embankment, so that watering and rolling by machines may progress satisfactorily. In the case 
contractor fails to supply sufficient labours for leveling operation the Engineer-in-charge may employ 
labour without giving any notice and the cost of the labour so employed shall be recovered from the 
contractor's bill. The decision of the Engineer-in-charge in this respect shall be final and binding on the 
contractor. The density to be achieved after compaction at optimum moisture content shall in no case be 
less than 90% of modified proctor's density. However, in case of cohesion less/gravelly soil the relative 
density as per I.S. 5720 (Part-XIV) 1968 shall not be less than 70%. 

SETTLEMENT ALLOWANCE:-  
14 In case of embankment section settlement shall be deducted from the earth work quantities computed by 

cross section for making payment at the rate of 2%. If in case mechanical compaction is not done as 
specified, then settlement shall be deducted from the earth work quantities computed by cross section for 
making payment at the rate of 10% for measurement before rainy season and at the rate of 5% for 
measurement after rainy season added with the penal rate as decided by the Engineer-In-Charge.   
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DRAINAGE:-                                           
15 In service road a lateral slope of 1 in 36 from the toe of daula to outer edge shall be provided. 
TRANSPORTED EARTH :-  
16 The borrow area should be demarcated at site as per plan and effort should be made to transport earth from 

the nearest site. Quantity of earth should be the main consideration in the selection of the borrow area 
should be got approved by the Engineer-in-charge. The earth should be laid down in layers of not more than 
23 cm. thickness and compacted to 15 cm. before laying the next layer.   

17 The measurement should be taken of the filling area by cross section and deduction of 5% should be made 
for the settlement, since the compaction of the filled earth is to be done by mechanical vibro compactor to 
the required specification. Moreover measurement of the borrow area should also be done and compared to 
the quantity arrived by the sectional measurement of the filling area. The payment shall be made for the 
lesser quantity out of the above two sets of measurements. The average lead should be measured from the 
center of gravity of the barrow area to center of gravity of fill area. 

DRESSING SURFACE :-  

18      The final internal surface of excavation, the top and outer slopes of the banks shall be finally dressed to a 
smooth finish. Any hollows or cuts caused by weathering or other reasons shall be made good by the 
contractor without any extra payment. 

19 The contractor shall maintain leveling of the banks for movement of Government vehicles or machines as 
and when required in connection with the work and he would not be entitled to any claim on the account.  

 
 
INSPECTION AND TESTS :-  

20     All compaction operation shall be subject to control by laboratory test. Routine field test shall be conducted 
and regular inspection of the work shall be made by the field laboratory staff to determine whether the 
desired compaction is being achieved. In case the tests show that proper density has not been obtained, 
extra rolling may be resorted to, as and when necessary. Next layer shall be laid only when the lower layer 
has been properly compacted.  

21 The contractor shall permit taking of samples for performance of tests, where necessary, and shall not be 
entitled to any claim for compensation due to any delay that may be caused on this account. 

MAINTENANCE OF EARTH WORK DURING PROGRESS OF WORK  
22    The work shall be taken over by the department only when the earth work has been completed in the 

complete reach of the agreement in accordance with the drawing, cross section and as per specified levels to 
the full satisfaction of the Engineer-in-charge.    

23  During the execution of work the contractor shall be responsible for its maintenance. Any damage to the 
work already executed on account of rains, cross drainage, or flow from adjoining reaches shall be repaired 
by him. All rain washing and the rain cuts shall also be repaired by him. No extra payment shall be made to 
the contractor for these operations.  

24  The contractor shall make kiaries on the top of embankment to hold the rain water. The daula around 
kiaries shall be strong enough to hold the rain water. Watch shall also be kept to avoid breaching of these 
daulas. He shall also make arrangement to divert all the rain water away from the excavated channel 
section. Arrangements shall also be made to cross all the drainage from one bank to the other. All these 
works shall be carried out by the contractor at his own cost and no extra payment shall be made.  

MEASUREMENT AND PAYMENT : 

25  Measurement of earth work shall be done by observing cross sections at points where initial cross-
sections were taken to work out the quantities of earth work. These cross sections shall be superimposed on 
the initial cross sections already plotted. The designed cross section shall also be marked on these cross 
sections in red and the quantity of earth work shall be calculated in both cases. In no case quantity of earth 
in excess of designed section shall be paid to the contractor.  

26 Where the earth work in filling is greater than the excavation, the measurement shall be taken for 
excavation and fill section both and the quantity of earth work shall be calculated by cross-sectional 
measurements as above. The contractor shall be paid for quantities of fill section only. Deduction for 
settlement shall be made. As per clause 6.14 In case of borrowed earth needed for filling, the quantity of 
borrowed earth shall also be measured at borrow site and this quantity shall be comparable to the quantity 
used in filling section.  

27 All measurements shall be taken in the presence of the contractor or his authorized representative who shall 
sign the measurement book in token of acceptance of measurements.  
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PAYMENT:-  

28 The earth work in bill of quantities for final payment shall be measured only when the work is completed as 
per desired section of the earth work. 

29 Running payment shall be made to the contractor for the earth work done uniformly and laid in 
embankment at the rates calculated by the Engineer-in-charge on the following basis : 

(i) For the quantity executed up to 25% (Twenty five 
percent) of the total quantity                  

65% (Sixty five percent) of agreemented 
rates 

(ii) For the quantity executed upto 50% (Fifty percent) 
of the total quantity  

Up 75% (Seventy five percent) of 
agreemented  rates.  

(iii) For the quantity executed upto 90% (Ninety percent) 
of the total quantity  

Upto 90% (Ninety percent) of 
agreemented rates  

(iv) When executed quantity exceeds 90%  (Ninety 
percent) of the total quantity  

Upto 95% (Ninety five percent of 
agreemented rates.  

  The reach in which complete earth work has been done including the necessary dressing etc, the 
payment can be made at full agreemented rates or to the extent to the cost of work done as estimated by the 
Engineer-in-charge. 

30 When work is left incomplete in any reach, the rates for such work shall be fixed as per clause 6.30 If the 
work is left undressed or uncompacted further suitable deductions in rates will be made, for which the 
decision of Engineer-in-charge will be final and binding on the contractor.  

31 The following works shall not be measured separately and shall be deemed to have been included in the 
tendered rates.  

1. Setting out work profiles etc.  
2. Site clearance. 
3. Benching and trenching of excavation 
4. Forming steps inside of excavation and their removal after measurements.  
5. Removing steps or falls in excavation. 
6. Providing supports for pipes, electric cables etc. during the excavation  
7. Dressing or trimming sides of excavation, leveling or grading.  
8. Cost of all tools and plants, housing and sanitary arrangement as required under labour 

laws.  
9. All issues and royalty levies and taxes levied by central or State Government and by local 

bodies or Government of U.P.  
10. Cost of borrow area. 
11. Liabilities under workmen Compensation Act.  
12. Cost of maintenance of works and their protections against damage by rains, winds etc.  
13. Clearing of shrubs, bush, small trees, not exceeding 30 cm. in girth. 

 
TECHNICAL SPECIFICATION NO. 6 

CEMENT CONCRETE WORKS. 
1 General 

The work covered by this section consists of furnishing all labour, material and 
equipment and performing all work for the manufacture, transporting, placing, finishing and 
curing of concrete in the structure. All structures shall be built to the lines, grades and dimensions 
shown on the construction drawings as per requirements of IS: 456-2000. The location of all the 
construction joints shall be subject to the approval of the Engineer-in-Charge. Concrete 
classification and location of use shall generally be as follows but subject to alteration as per 
direction of the Engineer-in-Charge.  

2       Composition: 
Concrete shall be composed of Portland pozzolona, water, fine and coarse aggregate and 

such admixtures as required and described in Technical Specification 4 “MATERIALS”. The 
design of each concrete mix will be based on the water cement ratio necessary to secure a plastic, 
workable mix suitable for the specific condition of placement and when properly cured shall give 
a product having durability, impermeability and strength in accordance with the requirements of 
the various structure. The mix design will be communicated in writing to the contractor before the 
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concreting work is taken up. The variation on either side in consumption of cement due to change 
in mixed design shall be accordingly adjusted at the issue rate of cement.  

3 Proportioning of Concrete: 
3.1 The proportion of all material, entering into the concrete shall be as directed by the Engineer-in-

Charge. The contractor shall provide all necessary equipment and plant to determine and control 
the actual amount of material entering each batch. The proportions will be changed whenever 
necessary in order to maintain the standard of quality required by the specification. 

3.2  Batching : 
 In proportioning concrete, the quantity of cement, coarse and fine aggregate and water shall be 

measured by weight as directed by the Engineer-in-Charge. Any solid admixture that may be added 
should be measured by weight, liquid and paste admixtures by volume or weight. The batching plant used 
should conform to IS: 4925-1968. All measuring equipment should be maintained in a clean serviceable 
condition and their accuracy should be periodically checked.     
3.3  Batching and Mixing by Weight 

The plant should be able to handle/ weigh all the grades of fine and coarse aggregate, water and 
cement. Air entertaining admixtures can be batched by weight separately and added direct to concrete 
mixer. The weigh-batcher should be capable of weighing, controlling and determining accurately the 
prescribed amount of various materials for each batch. Facility should be available to obtain sample of 
each ingredient entering the mixer. The contractor shall maintain a record of the number of batches mixed 
and all other details required for checking the correctness of mix as per directions of the Engineer-in-
Charge. 

3.4 Suitable mixers so as to mix uniformity the various ingredients and discharging the mix without 
segregation should be used. No hand mixing shall be allowed. Preferably, tilting type of mixers should be 
used. For non tilting type mixers suitable device shall be used and care shall be taken to avoid segregation 
of large size aggregates. 

3.5 The water measuring device shall be such that no leakage may occur when the valves are closed 
and water is discharges quickly into the mixer without any spillage. 

3.6 The time for obtaining uniform mix for particular type of job shall be initially prescribed by the 
Engineer-in-Charge and the same time shall thereafter be adhered to for mixing all subsequent batches of 
that type of concrete unless revised by the Engineer-in-Charge. The adequacy of mixing and workability 
shall be determined in accordance with IS: 1199. 

4.0 Conveying : 

Concrete shall be transported from the mixer to the form work as rapidly as possible by methods which will 
prevent segregation or loss of any of ingredients and maintaining the required workability. Suitable 
methods to reduce the loss of water by evaporation during summer and heat loss in cold weather be 
adopted. For conveying concrete transit mixer should preferably be deployed.  

5 Placing and Compaction :  
5.1 The concrete shall be deposited as nearly as practicable in the final position to avoid 

rehandling. The concrete shall be placed and compacted before setting commences and 
should not be subsequently disturbed. Methods of placing should be such as to avoid 
segregation. Care shall be taken to avoid displacement of reinforcement or movement of form 
work. 

5.2 No concrete shall be placed in any part of the structure until the approval of the Engineer-in-
Charge has been obtained. If concreting is not started within 24 hours of the approval being 
given, it shall have to be obtained again from the Engineer-in-Charge. Concreting then shall 
proceed continuously over the area between construction joints. Fresh concrete shall not be 
placed against concrete which has been in position for more than 30 minutes unless a proper 
construction joint is formed. 
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5.2.1  Concrete should be thoroughly compacted and fully worked around the reinforcement, 
around embedded fixtures and into corners of the form work. Use shall be made of 
mechanical vibrators complying with IS: 2505, IS: 2506, IS: 2514 and IS: 4656 (all with 
latest revisions). Internal vibrators shall be capable of producing not less than 10000 
cycles per minute. Vibrator shall not be applied to reinforcement bars directly. Over 
vibration and vibration of very wet mix is harmful and shall be avoided as also the under 
vibration. Concrete should be free from honey-combs. Concrete should be compacted in 
its final position within 30 minutes of its discharge from the mixer unless carried in 
properly designed agitators, operating continuously, when this time shall be within 2 
hours of the addition of the cement to the mix and within 30 minutes of its discharge from 
the agitator.  

5.2.2 Except where otherwise agreed to by the Engineer-in-Charge, concrete shall be deposited in 
horizontal layers to a compacted depth of not more than 0.45 m. when internal vibrators are used 
and not exceeding 0.30 m. in all other cases. 

5.2.3 Unless otherwise agreed to by the Engineer-in-Charge, concrete shall not be dropped into place 
from a height exceeding 2.0 meters. When trucking or chutes are used, they shall be kept clean 
and used in such a way as to avoid segregation.  

5.2.4 When concrete is conveyed by chute, the plant shall be of such size and design as to ensure 
practically continuous flow. Slope of the chute shall be so adjusted that the concrete flows without 
the use of an excessive quantity of water and without any segregation of its ingredients. The 
delivery end of the chute shall be as close as possible to the point of deposits. The chute shall be 
thoroughly flushed with water before and after each working period and the water used for this 
purpose shall be discharged outside the form work. 

5.3 Curing : 
Curing should commence as soon as possible after concrete has set, about 10 to 12 hours 

after concreting. Exposed surface of concrete shall be kept continuously in a damp or wet 
condition by ponding or by covering with a layer of stacking, canvas, hessian or similar materials 
and kept constantly wet for at least 14 days from the date of placing concrete or for a period 
specified by the Engineer-in-Charge. No fire or excessive heat shall be permitted near or in direct 
contact with the concrete at any time 

Approved curing compounds may be used in lieu of moist curing with the permission of 
the Engineer-in-Charge. Such compounds shall be applied to all exposed surface of concrete as 
soon as possible after concrete has set. 

5.4 Finishing  
5.4.1 Immediately after the removal of forms, all exposed bars or bolts passing through the reinforced cement 

concrete member and used for shuttering or any other purpose shall be cut inside the reinforced cement 
concrete member to a depth of at least 25 mm. below the surface of the concrete and the resulting holes be 
closed by cement mortar as directed by the Engineer-in-Charge. 

5.4.2 All fins caused by form joints, all cavities produced by the removal of form ties and all other 
holes and depressions, honeycomb spots, broken edges or corners, and other defects, shall be 
thoroughly cleaned, saturated with water and carefully pointed and rendered through with mortar 
of cement and fine aggregate mixed in the proportions used in the grade of concrete that is being 
finished and of as dry a consistency as is possible to use. Considerable pressure shall be applied in 
filling and pointing to ensure thorough filing in all voids. Surfaces which have been pointed shall 
be kept moist for a period of twenty four hours.  

5.4.3 If rock pockets/honey combs, in the opinion of the Engineer-in-Charge, are of such an extent or 
character as to affect the strength of the structure materially or to endanger the life of the steel 
reinforcement he may declare the concrete defective and require the removal and replacement of 
the portions of the structure affected. 

5.4.4 Repairs of Concrete : 
5.4.4.1 Repairs of concrete shall be performed by skilled workers and in the presence of Engineer-in-

Charge. The contractor shall correct all imperfections on the concrete surface as necessary to 
produce surface that conform with the requirements on formed concrete and shall be completed 
as soon as practicable after removal of forms and within 24 hrs. After removal of forms Concrete 
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that is damaged by any cause and concrete that is honey combed, fractured or otherwise 
defective and concrete which because of excessive surface impression must be excavated and 
built up to bring the surface to the prescribed line, shall be removed and repaired by dry pack 
mortar of concrete as hereinafter specified, where bulges and abrupt irregularities are produced 
outside. The limit specified to the protrusions shall be reduced by bush hammering and grinding 
so that the surface are within the specified limits. 

   Before repairs are commenced, the methods proposed for the repair shall be approved by 
the Engineer-in-Charge. Routine curing should be interrupted only in the area of repair 
operations. 

5.4.4.2 Method of Repairs : 
For new works four methods are used. 

i) Dry pack method : 
This method should be used for holes having a depth nearly equal to or greater than the least 
surface dimensions for cone bolt, the bolt and grout insert holes and narrow slots cut for the 
repairs of cracks. Dry pack should not be used for relatively shallow depressions where lateral 
restraint cannot be obtained for filling in considerable lengths of exposed reinforcement nor for 
filling holes which extend entirely through the wall, beam etc.  

ii) Concrete Replacement Method : 
Concrete replacement should be used when holes extend entirely through the concrete section, 
when holes in unreinforced concrete are more than 500 sq.cm. in area and 100 mm. or more in 
depth and holes in reinforced concrete are more than 1500 sq.cm. in area and deeper than the 
reinforcement steel.  

iii) Mortar Replacement Method : 
This method be used for holes too wide to dry pack and too shallow for concrete replacement 
and for all comparatively shallow depressions, large and small, which extend more deeper than 
the side of the reinforcement bars nearest to the surface. 

iv) Epoxies Method : 
A thermosetting plastic known as epoxy can be used as a bonding medium wherever long time 
curing of conventional concrete cannot be assured. Also epoxy mortars of fine sand as well as 
plan epoxy are suitable for concrete repair work and should be used whenever very thin patches 
are to be places or immediate reuse of the area is required or where moist curing cannot be 
effectively accomplished. Preparation of epoxy bonded repairs should in general be identical to 
that for other concrete repairs except that every effort should be made to provide surface which 
are thoroughly dry. Drying of the immediate surface for at least 24 hours and warming to 
temperature between 650 to 800 F are essential for proper application of epoxy bonded repairs. 
Preparation for the use of epoxy mortars should include thoroughly cleaning and drying of the 
area to be repaired. A wash of dilute 1:4 muriatic acid followed by thorough scrubbing and 
rinsing with clean water and subsequent drying is desirable where feasible. If acid wash is not 
feasible preparation may be accomplished as for other concrete repairs with final clean up being 
by means of sand blast method, followed by air water jet washing and thorough drying. Epoxy 
repairs shall be carried out only by trained personnel.    

5.4.4.3 Preparation  of concrete for repair : 
All concrete of questionable quality should be removed. It is better to remove too much concrete 
than too little because affected concrete generally continues to disintegrate and while the work is 
being done it costs little more to excavate to ample depth. Moistening, cleaning, surface drying 
and complete curing are of utmost importance when making repairs which must be thoroughly 
bonded, water tight and permanent. Surfaces between trimmed holes should be kept continuously 
wet for several hours preferably overnight prior to placing new concrete. Immediately before 
placement of the filling, the holes should be cleaned so as to leave a surface completely free of 
seeping dust, dried grout and all other foreign material. A preliminary washing as soon as the 
chipping and trimming are completed is desirable to remove loose materials. 
 
 



 

Page 72 of 102                                                                          

 Final cleaning of the surface to which the new concrete is to be bonded should be done by 
wet sand blasting followed by washing with air water jet for thorough cleaning and drying with an 
air jet. Care should be taken to remove any loose materials embedded in the surface by chisels 
during the trimming and to eliminate all shiny spots indicating free surface moistures. Cleaning, if 
necessary, should be accomplished by sand blasting. The prepared surface shall be approved by 
the Engineer-in-Charge. 

i) Dry pack of concrete : 
For this method of repair, the holes should be sharp and squares at the surface edges but the 
corners within the holes should be rounded especially when water tightness is required. The 
interior surface of holes left by cone bolts etc. should be roughened to develop an effective bond. 
Other holes should be under-cut slightly in several places around the perimeter. Holes for dry 
pack should have a minimum depth of 25 mm.  
 
ii) Concrete Replacement : 
Preparation for this method should be as follows : 

a) Holes should have minimum depth 100 mm. in new concrete and 150 mm in old concrete and the 
minimum area of repair should be 500 sq.cm. For unreinforced concrete and 1500 sq.cm. in 
reinforced concrete. 

b) The reinforcement bars should not be left partially embedded, there should be clearance of at least 
25 mm. around each exposed bar. 
 

c) The top edge of the holes at the face of the structure should be cut to a fairly horizontal line. 
If the shape of the defect makes it advisable the top of the cut may be stepped down and 

continued on a horizontal line. The top of the hole should be cut to 1 to 3 upward slopes from the 
back toward the face of the wall or beam. It may be necessary to fill the hole from both sided in 
which the slope of the top of the cut should be modified accordingly. 

d) The bottom and side of the holes should be cut sharp and approximately square with the face of 
the wall. When the hole goes entirely through concrete section, spalling of either edge shall be 
avoided by having chippers worked from both faces. All interior corners should be rounded to a 
minimum radius of 25 mm.    

iii) Mortar Replacement :- 
When mortar gun is used with this method, comparatively shallow holes should be flared 
outwardly at about 1:1 slopes to avoid inclusion of rebounded mortar. Corners within the holes 
should be rounded. Shallow imperfections in new concrete may be repaired by mortar 
replacement if the work is done promptly after removal of the forms and while the concrete is still 
green. For instance when it is considered necessary to repair the placed areas resulting from 
surface materials sticking to steel forms, surface may be filled using mortar guns without further 
trimming or cutting. Whenever hard placed mortar replacement is used. The edges of chipped out 
areas should be squared with the surface leaving no further edges.   

iv) Use of Dry Pack Mortar : 
  The surface after preparing should be thoroughly brushed with a stiff mortar or grout 

barely wet enough to thoroughly wet the surface after which the dry pack material should be 
immediately packed into place before the bending grout has dried. The mix of binding grout is to 
be 1:1 cement and fine sand mixed to consistency like thick cream. Under no circumstances 
should the bonding coat be wet enough or applied heavily enough to make the dry pack material 
more than very slightly rubbery. Dry pack is usually mix (by dry value of weight) of one part of 
cement to 1½ parts of sand that will pass a No. 16 screen. A mortar patch is usually darker than 
the surrounding concrete unless special precautions are taken to match the colours. Where 
uniform colour is important, white cement may be used in sufficient amount to produce uniform 
appearance. For packing core bolt holes a leaner mix of 1:3 or 1:3 ½ will be sufficiently strong 
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and will blend better with the colour of the wall. Only enough water should be used to produce a 
mortar which when used will stick together on being moulded into a wall by a slight pressure to 
hands and will not exclude water but will leave the hands damp. The proper amount of mixing 
water and proper consistency are those which is at the point of rubbery when the material is 
solidly packed. Dry pack material should be placed and packed in layers having a compacted 
thickness of about 10 mm. the surface of each layer should be scratched to facilitate bonding with 
the next layer. One layer may follow another immediately unless appreciable rubberiness 
develops in which case work on the repair should be delayed to 30 to 40 minutes. Under no 
circumstances should alternate layers of wet and dry material be used. Each layer should be 
solidly compacted over its entire surface by use of a hard stick and hammer. Much of the temping 
should be directed at slight angle and towards the sides of holes to assure maximum compaction 
in these areas. 

 
  The holes should not be overfilled and finishing may usually be completed at once by 

laying flat side of hardwood piece against the fill and striking it several good blows. If necessary, 
a few light strokes with a rag some time later may improve the appearance. Steel finishing tools 
should not be used and water must not facilitate finishing.       

5.4.5 The cost of all material including cement, labour and equipment used in the repair of concrete 
which before final acceptance of the work is found to be damaged or defective or not within the 
specified limits, shall be borne by the contractor. 

5.4.6 It must be ensured that the construction of structures is exactly according to design. The following 
maximum tolerances are permissible. 
Thickness  : - 3 mm.  

   + 5 mm. 
Overall dimensions  : + 5 mm. 
Plumb   : + 1 in 1000 of height with a maximum of 5 mm 
Levels    : +3 mm before any deflection has taken place. 
Surface defects  : Not longer than 1/6th of the clear cover. 
Reinforcement bars : for 2.5 cm. cover : + 5 mm. 
    For 5.0 cm. cover + 10 mm. 

5.5 Variation in cement content of concrete : 
The rates tendered by the contractor shall be per cubic meter of concrete laid on the basis 

of consumption of cement as per schedule “C”. If the Engineer-in-Charge prescribes higher or 
lower grade of concrete or variation in cement content on the basis of design of mix, an increase 
or decrease in the unit rate of concrete shall be made at stock issue rate of per bag of cement 
increased or decreased. In case aggregate of slightly modified gradation acceptable to the 
Engineer-in-Charge is to be used by the contractor, the extra quantity of cement required due to 
gradation being not as specified would be on contractor’s account. Tolerance in excess or less 
consumption of cement to the extent of + 2% shall be allowed but the cost of cement issued will 
be recovered on the basis of actual issues. 

5.6 Sampling and Strength test of Concrete :- 
5.6.1 Samples from fresh concrete shall be taken as per IS: 1199 and cubes shall be made, cured and 

tested at 28 days in accordance with IS: 516. in order to get a relatively quicker idea of the quality 
of concrete, optional tests on beams for modulus of rupture at 72 + 2 hours or at 7 days, or/and 
compressive strength tests at 7 days may be carried out in addition to 28 days compressive 
strength tests. For this purpose the values given in Table 6.1 may be taken for general guidance in 
the case of concrete made with ordinary Portland cement. In all case, however, the 28 days 
compressive strength shall along be the criterion for acceptance or rejection of the concrete. 

5.6.2 Frequency of Sampling : 
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A random sampling procedure must be adopted to ensure that each batch of concrete shall have a 
reasonable chance of being tested; that is, the sampling should be spread over the entire period of 
concreting and cover all mixing units. The minimum frequency of sampling of concrete each 
grade shall be in accordance with the following.  
 

 
 

Quantity of concrete in the work in 
Cum. 

No. of samples. 

1-5 
6-15 
16-30 
31-50 

51 and above 

1 
2 
3 
4 

4 Plus one additional sample for each 
additional 50 cum. or part thereof. 

 At least one sample shall be taken from each shift. Three test specimens shall be made 
from each sample for testing at 28 days. Additional cubes shall be castes for 7 days strength at the 
time of striking the form work or for any other purpose.  

5.6.3 Similar works tests shall be carried out whenever the quality and grading of material is changed 
irrespective of the quantity of concrete poured. The number of specimens may be suitably 
increased as deemed necessary by the Engineer-in-Charge, when procedure of tests given above 
reveals a poor quality of concrete and in other special cases. 

5.6.4 The contractor shall not be entitled to any payment for the samples of material /cement concrete 
taken by Government agency for tests. The contractor shall provide such facilities as the 
Engineer-in-Charge may consider necessary for the ready procurement of the representative test 
samples. The concrete mix if found defective on test shall not be used in any case and such 
defective work produced by it will be removed by the contractor as his own cost.  

5.6.5 Standard of Acceptance : 
The average strength of the group of cubes cast for each day shall not be less than the specified 
works cube strength. 20 percent of the cubes cast for each day may have values less than the 
specified strength provided the lowest value is not less that 85 percent of the specified strength. 

5.7 Plum Concrete  
5.7.1 If directed, the contractor shall place stone plums in the concrete to the extent specified by the 

Engineer-in-Charge. Stone for plums shall be plus 150 mm. size. Stone shall be of good quality as 
used for aggregate. Plums shall be placed over freshly laid concrete and thereafter concrete shall 
be vibrated so that plums get embedded in the concrete. During concreting the first layer of 
concrete of the specified mix shall be laid to a thickness of at least two and a half times the 
thickness of the maximum size of plums to be used. No plums shall be used for concrete laid 
under water. The total volume of plums shall not exceed 15 percent of the volume of the finished 
concrete. 

5.7.2 For plum concrete, the consumption of cement shall be computed by reducing the quantity of 
cement prescribed for the mix by the quantum (percentage) of plums directed to be placed. If the 
consumption of cement is in excess of the quantity calculated as above, the cost of excess cement 
shall be recovered at the issue rate of cement. If the overall quantity of cement used is less, 
advantage will go to Government but no punitive rate will be charged from the contractor for less 
consumption of cement up to 5 percent.  

5.8 Measurement and Payment:- 
5.8.1 The cement concrete shall be measured in cubic meters. In reinforced concrete the volume 

occupied by reinforcement shall not be deducted. The slab shall be measured as running 
continuously through and the beam as the portion below the slab. Measurement of concrete for 
payment will be made only to the neat lines of the structure as indicate on the drawings or as 
established by the Engineer-in-Charge. Any changes in the proportions of the concrete mix 
(except in cement content) will not entitle the contractor to any adjustment in the rates. The 
tendered rate for concrete work as specified in the Bill of Quantities shall hold good irrespective 
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of the provision of reinforcement in any structure and for all lead and lifts. Nothing extra shall be 
payable for lead and lifts. Concrete laid in various structures shall be paid as per following items 
of Bill of Quantities. 

  In case of any dispute regarding the classification of concrete, the decision of Engineer-
in-Charge shall be final and binding. 

5.8.2 The tendered rate for concrete shall include the cost of all material, labour, T&P required for 
mixing, placing in position, vibrating and compacting, finishing as per directions of the Engineer-
in-Charge, curing and all other incidental expenses for producing concrete of specified strength to 
complete the structure or its components as shown on the drawings and meeting the specification 
in question with all cost of lead and lifts.  

5.8.3 If the average strength of particular mix is less than the specified strength, the concrete of that 
particular mix may either be rejected and got replace or may be accepted at the discretion of the 
Engineer-in-Charge but payment shall be made at reduced rates in proportion of actual strength.  
The cost of cement consumed in the slurry or cement mortar in construction and lift joints will be 
recovered at stock issue rate. For purpose of measurement of concrete payable to the contractor 
the slurry or cement mortar in construction and lift joints shall be treated as part of the cement 
concrete. However, the extra quantity of cement consumed in slurry or cement mortar in 
construction and lift joints as compared to the concrete will be payable extra to the contractor at 
the stock issue rate.  

TECHNICAL SPECIFICATION NO.-7 
FORM WORK: 

7.1          Forms shall be used wherever necessary to confine the concrete and shape it to the required lines 
or to ensure against contamination of the concrete by materials caving or sloughing from adjacent surface 
left by excavations or other features of  work. All exposed concrete surfaces having slopes of 2H: IV or 
greater shall be formed unless otherwise directed by the Engineer-in-Charge. The provisions of Para 10 of 
IS: 456-2000 shall generally apply. 
7.2 Form work may be of timber, steel or precast concrete panels or such other suitable materials or 
combinations of such material. Form work shall be substantially and rigidly constructed to the shapes, 
lines and dimensions required, efficiently propped and braced to prevent deformation due to placing, 
vibrating and compacting concrete, other incidental loads or due to the effect of weather. If settlement or 
deflection of forms under the load of fresh concrete is to be expected, allowance should be made in the 
original construction of the forms so that the finished lines and dimensions of the structure are in 
accordance with those specified on the drawings or as directed by engineer in charge. 
7.3 The surface of form work shall be made to produce surfaces finishes as specified and form work 
joints space be tight enough to prevent loss of liquid  from concrete. Joints between the form work and 
existing concrete structures shall also be grouted. Form work shall be arranged to facilitate easing and 
removing of the various parts in correct sequence without jerking or damaging the concrete. Fixing block 
bolts or similar devices may be embedded in the concrete provided they do not reduce the strengths or 
effective cover of any part of the structure below the required standard but the use of through bolts shall 
be avoided wherever possible. Temporary opening shall be provided at all points necessary in the forms to 
facilitate clearing and inspection immediately before the placing of the concrete. 

 
 

TECHNICAL SPECIFICATION NO.-8 
MAKING BASE FOR LAUNCHING APRON BY NEW Empty Cement bags of size 50 kg  

8.1 Local Earth which is excavated for slope pitching & launching apron shall be used for filling of 
E.C. bags new 50 kg. Bags. (In one cu. m.volume filled 50kg.empty 25 Bags consumption is assumed). 
All filled Bags are to be stitched with nylon thread by sewing machine in two layers. 

8.2  Filled Bags packed in nylon crate size 1mx1mx1m. & mesh size 20cmx20cm. & dumped/placed 
under water up to LWL for making base of Launching Apron. 
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TECHNICAL SPECIFICATION NO.-9 
QUALITY CHECKING OF WORK ACTIVITIES 

                  In all the works it is desired to control the quality and standard of materials and conformation to 
the required shape, dimension, strength etc.  

9.0    The tests shall be carried out as per relevant Indian Standard Codes and other Standard   Codes. The frequency 
of testing is defined in the codes. Some of the tests (but not limited to these tests) to be performed for quality 
checks are given below: 

i. Cement:   (Initial / final setting time, Compressive strength, Specific gravity, Soundness. Fineness Chemical 
analysis) 

ii. Aggregates:  (Sieve Analysis/ Fineness modulus Moisture Absorption, Bulkage. Flakiness/ Elongation Index, 
Impact Value, Los Angeles Abrasion Value, Crushing Value, Soundness, Organic impurities) 

iii. Concrete:   (W.C. Ratio, Slump test, Compressive strength, Moisture content, Water absorption, Density, 
Drying shrinkage, Non-Destructive testing (NDT), Mix Design, Compression testing of cubes/ cylinders, Air 
content of concrete, Accelerated Curing Test) 

 
9.1  Frequency of Testing :  
Sl.No. Test Frequency of Test Purpose Test Designation 

1 Grains size analysis for 
classification and 
Altenburg limits  

For every 3000 m3 or 
periodically as directed by 
Engineer in charge 

To know the 
classifications of 
soil actually put in 
the embankment  

As per IS-2720-IV-
1995 

2 Field Density and Moisture 
content 
( In place density test 
governed by proctor density 
and in place density test of 
cohesion less soils governed 
by Relative Density test. 

One test for every 1500 m3 of 
earth work and at least one test 
in each layer laid on 
embankment. 

To determine the 
placement density 
and moisture 
content. 

IS-2720-CCVIII-
1974 
IS-2720-XXIX-
1996 
IS-2720-XXXII-
1971 

3 Standard Proctor Test For every 10,000 cum of 
compacted earth or where 
there is change in the borrow 
area or change of soil texture, 
limited to minimum three 
samples and maximum 10 
samples.   

To determine MDD 
and OMC of the soil 
and compare the 
results with 
Laboratory value. 

IS-2720-VII-1970 

4 Moisture content One test in each sample To know the 
moisture content of 
the sample 

IS-2720-II-1975 

 
 
 
 

Sl.No. Test Frequency IS Allowable Limits 

1. CEMENT 
a) Chemical 
i) Alkalies  
ii) Minor, major oxides 
by Calorimetry  
iii) Chloride  

For each consignment  a) 269-1989 
b) 1489-1976 
c) IS-4032-1985 

OPC < 0.60% 
PPC < 0.70%  
 
 
 
PPC/OPC < 0.05% 
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 b) Physical  
i) Fineness  
ii)  Soundness (Le 
Chatelier)  
iii) Consistency  
vi)  Setting time (Initial & 
Final) 
v) Compressive Strength 
vi) Heat of Hydration  
vii) Drying shrinkage 

For each consignment  a) 269-1989 
b) 1489-1976 
 
 
 
4031-1988 
 

 
Not < 2250 cm2/gm 
Not > 10 mm 
Penetration upto 5 to 7 
mm from base  
IT-Not  30 min 
FT –Not>600 min 
3 days – 160 Kg/cm2 

7 days – 220 Kg/cm2 

28 days-330 Kg./cm2 

PPC 7 days – 65 Cal./gm 
OPC 28 days – 75 Cal/gm 
< 0.15% 

 
 
 
 

Sl. No. Test Frequency Purpose IS Allowable 
Limits 

1. FINE AGGREGATE 
i) Screen Analysis 
(Fineness modulus) 

 

One test for 
every 150m3 of 

sand used in 
concrete 

To know grain size 
and the fineness 
modulus of sand 

IS 2386 Part-
I 1963 

2.0. to 3.2 

 ii) Unit Weight and 
Bulkage of sand 

- As above – 
(also once in a 

shift or for 
every 

consignment) 

To utilize date for mix 
design computation 

IS 2386 Part 
III 1963 

Allowable limit 
of Bulkage of 
sand is 20% 

 iii) Organic impurities - As above- To assess the quality 
of sand 

IS-2386 Part 
II 1963 

As explained in 
Sec. 4.2.2. 

 iv) Soundness One test for 
every 150 cum 
of sand used in 

concrete 

To assess the quality 
of sand 

IS 2386 Part 
II 1963 

Loss Not > 10% 
after 5 cycles of 

immersion in 
Na2 So4 

 v) Specific Gravity, 
moisture content and 

absorption 

One test for 
every 150 cum 
of sand used in 

concrete 

To utilize the data for 
mix design 

computations 

IS 2386 part 
III 1963 

 

2 COARSE AGGREGATE  
 i) Sieve Analysis One test for 

every 150 m3 or 
less 

To know gradation 
and percentage of 

various size 

IS 2386 part 
I 1963 

 

 ii) Soundness test (Sodium 
Sulphate method) 

- do- To assess the quality 
of course aggregate 

IS 2386 Part 
V 1963 

Loss Not ? 12% 
after 5 cycles of 

immersion in 
Na2 SO4 

 iii) Organic Impurities 
(Mica content) 

-do- -do- IS 2386 part 
II 1963 

Less than 1% 

 iv) Petrographic 
Examination 

Twice in one 
working season 

To know the 
deleterious 

constituents and silt in 
aggregate 

IS 2386 part 
VIII 1963 

Deleterious 
constituent plus 

silt shall not 
exceeds 5% 

 
 

Sl No. Test Frequency IS Allowable Limits 
1. WATER 

Ph value Organic In-
organic  

Two samples 
for each source  

3025 Part II  
 
Part XXIV 

3 to 8 Not greater than 
200mg/lit (organic) 

Not greater than 3000mg/lit 
(inorganic) 
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Frequency of testing Cement Mortar, Masonry and Concrete 

SL. 
NO. 

TEST FREQUENCY IS ALLOWABLE 
LIMITS 

1. CUBE TEST FOR CONCRETE   3 TESTS SPECIMENS PER 50 M3 OF 
CONCRETE SUBJECT  TO A MINIMUM OF 
THREE SAMPLES PER DAY FOR EACH 
GRADE OF CONCRETE. 

456-2000  

2. CUBE TEST FOR CEMENT 
MORTAR IN MASONRY 

 3 TESTS PER EACH GRADE OF MORTAR 
PER DAY. 

2250-1981 APPENDIX A   

THE ACTUAL FREQUENCIES SHALL BE DETERMINED BY THE ENGINEER-IN-CHARGE TO SUIT THE 
NATURE AND VARIABILITY OF MATERIAL PLACED AND THE RATE OF FILL PLACEMENT WITH THE OBJECTIVE 
OF ENSURING BEST QUALITY CONTROL AND QUALITY CONSTRUCTION.  

 

TECHNICAL  SPECIFICATION  NO.‐10 
 

ubZ [kkyh cksjh ¼50 fdxzk0½ dh fof'kf"V;k¡ %& 
 
1-  cksjh flapkbZ foHkkx m0iz0] yksd fuekZ.k foHkkx m0iz0 }kjk fu/kkZfjr ekud ds 

vuqlkj gksuk pkfg,] cksjh dh U;wure~ lkbZt 48 lseh0 x 72 lseh0 gksxhA 

2-  cksjh dk ,d f'kjk vPNh rjg ls Mcy flykbZ dh tk;sxh rFkk cksjh dks [khapus ij 
flykbZ [kqyuh ugha pkfg,A 

3-  cksjh dk [kqyk f'kjk bl izdkj dVk gksuk pkfg,] ftls [khapus ij vyx&vyx u 
gksA 

4-  cksjh dk Hkkj 66 ls 72 xzke izfr cksjh gksuh pkfg,A  

5-  cksjh eas ckyw Hkjdj 3-0 ehVj dh Å¡pkbZ ls fxjkus ij cksjh QVuh ugha pkfg, rFkk 
mldh flykbZ Hkh ugha [kqyuh pkfg,A 

6-  cksjh ls djk;s x;s dk;Z ds ckn Vh0,0lh0 }kjk bafxr dh xbZ dfe;ksa rFkk mlds 
}kjk izLrkfor fjdojh Bsdsnkj@QEkZ dks ogu djuh iM+sxhA 
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TECHNICAL SPECIFICATION NO.-11 
 PORCUPINE:  

 RCC porcupine 1:1.5:3 (1 Cement: 1.50 Coarse Sand: 3 Stone Grit) with 8 
mm dia. 4 no’s main reinforcement and 6 mm dia. stirrups at the spacing of 30 cm 
c/c with a clear cover of 15mm. 
 At least 20-25% valume of the vegetation/jhanker packing in porcupine 
should comprise of bundles of munjas grass.   
 

TECHNICAL SPECIFICATION NO.-12 
A-P. P. Rope Gabion:  

P.P. rope gabion size (1.80×1.80×0.50)m, Mesh size (15X15)cm with 
lid and slings, polypropylene with adequate U.V. Stablizer, 9.00mm X 4 
strand having a weight of 30gm/m, 1260kg breaking strength of rope. 

B- Nylon crate:  
Nylon crate of size one cubic meter (1.0×1.0×1.0m) with 20×20cm. 

Mesh of   specification 1260/3/4/2 (i.e. having 24 nos. of threads of weight 
165 grams (+/-) 5 grams 

 
TECHNICAL SPECIFICATION NO.-13 

TERMS AND CONDITIONS FOR GEO TEXTILE BAGS / GEO TEXTILE SHEET 
1. Specifications:- Supply must strictly confirm to the quality and specification mentioned 
below :- 
Technical Specifications of PP Multifilament Woven Geotextile Fabric For Carbon Black / Normal 

Geo bag and Geo Sheet 

 
 Properties 

 
Test method 

 
Unit 

 
Value 

 
Tolerance 

Mass per unit area  ASTM D 5261 g/m2 200 
 

± 2 (%) 

 
Tensile Strength 
 

 
 

IS 1969 

 
kN/m 

Warp 55  
Minimum 

Weft 40 
 
Elongation at Break 
 

 
% 

Warp 25  
Maximum 

Weft 25 
 
Puncture Resistance 

 
ASTM D 4833 

 
N 

 
700 

 
Minimum 

 
Trapezoidal Tear 

 
ASTM D 4533 

 
N 

Warp 850  
Minimum 

Weft 600 
 
Apparent Opening Size 

 
ASTM D 4751 

 
Micron 

 
 < 75 

 
Maximum 

 
Water Permeability                

 
ASTM D 4491 

 
L/ m2/ s 

 
8 

 
± 3 

 
Carbon Black Content 

 
ASTM D 1603 

 
% 

 
0.25 

 
Minimum 

UV Resistance 
(% strength Retained after 500 
hrs exposure to Outdoor 
weathering) 

 
ASTM D 4355 

 
% 

 
≥ 75 

 
Minimum 
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Size of Geo Bag       = 1.09 m (Length) X 0.69 m (Width) / 1.0m X 0.75m (as difine in BOQ) 
Size of Geo Sheet   = 5m width 
Materials supplied will be inspected at destination on arrival. If defects of any kind are noticed that shall 
be intimated to the supplier. Failure to supply according to the specification may entail for forfeit of 
security money. 
2.  Rate :- The Rates is inclusive of all admissible taxes including loading, unloading, transportation                          
and other charges and taxes all complete up to destination. The income tax will be deducted as per rule. 
3. Consignee and paying Authority: - The Executive Engineer of concerned division as per schedule 
attached and specified in agreement. In normal situation extension of time will not be granted. If 
Contractor/supplier failed to supply the materials within time, his security money will be forfeited and he 
will be black listed/ cancelled the purchase order.               
  In case of default, the department reserves the right to take recourse to the clauses:- 
(i) Recover from Contractor/supplier liquidated damages @ 2% (Two Percent) for the value of goods 
not delivered. 
(ii) Make good the deficiencies. 
(iii) Forfeit the security money 
(iv) Levy a suitable penalty. 
(v) Cancel the order ( Contract) 
4. Payment: - (A) 100% payment will be made to the Contractor/supplier by bank draft / cheques for 
actual quantity received at destination (Departmental Godown) by the consignees as per specification. The 
firm/ Contractor/supplier will be solely responsible for the quality and specification of the supplied 
materials. Payment will be made after satisfactory test reports. Testing charges shall be borne by the 
Contractor/supplier / Firm. (B) On receipt of purchase order, the supplier shall furnish the Performa bill to 
the consignees (Executive Engineer) according to his (Consignee) requirement intimating the name and 
place of drawn bank for bank draft. 
( C) In no case advance payment shall be done.    
Quantities of Geo Textile fabrics as mentioned in the purchase order may be increased or decreased as per 
requirement of concerned Ex. Engg. for which no claim shall be entertained. If required, repeat order will 
be given for additional quantity at sanctioned rate with regard to the performance of the supplier.   
5. Quantity, Inspection and Quality :- The departmental officers may inspect the materials at his 
stockyard  
            The material must tally with the attached sample. 
 In no case under specification materials will be taken. 
6. Guarantee period :- Contractor/supplier will carry six months guarantee from date of delivery 
against inherent manufacturing defects and will have to replace at the cost of Contractor/supplier 
immediately if found under specification. 
7. Settlement of dispute: - In case of any dispute / difference regarding interpretation of specification 
and any other clause or clauses in the purchase order the matter will be referred to the chief engineer 
(Gandak) in arbitration and his decision shall be final and binding in all such cases. 
8. Price Escalation:- No price escalation will be entertained. 
9. Release of Security Money :- Security money deposited will be released after successful 
completion of Work within time as per specification and quantity and after recommendation of the 
consignee in the prescribed Performa  after completion of Work.  
10 Consignee and Contractor/supplier must report the progress of work everyday on phone or fax 
regarding anti erosion materials otherwise adverse happening will go against them. 

 

TECHNICAL SPECIFICATION NO.-14 
TERMS AND CONDITIONS FOR GEO TEXTILE TUBE 

Geo-textile tubes should be made of high-tenacity polypropylene yarns which are woven into a stable 
network such that the yarns retain their relative position. These geo-textile tubes are often filled 
hydraulically with slurry of sand and water, although many other fill materials may also be used. Each fill 
port mesh consist of Geotextile sleeve having a length of at least 1.5 m and a circumference slightly greater 
than that of the filling pipe. Sometimes double layer of sheets of woven textiles may also be required in 
consideration of added UV protection for a prolonged life and sufficient abrasion resistance. The geo-textile 
tubes should be constructed to meet the dimensions, type of materials and properties mentioned in Table 1, 
table 2 and table 3 respectively. 
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Table 1: Dimensions for Geotextile tube 
Property/Parameter Units Values 

Geotextile tube length M 20.00 

Geotextile tube diameter M 3.00 

Filling port length M 2.00 

Filling port diameter M 0.50 

Filling port spacing M 5.00 
Seam strength 
efficiency[≥] 

% 40.00 

Table 2 contains type and structure of material to be used for geo-textile tubes. 
 

Table 2: Type of fabric for geo-textile tube 
Property Reference for Test 

Method 
Units Values 

Polymer n/a n/a Poly probylene 

Roll dimensions [LxW] n/a n/a 100m×5m 

Structure n/a n/a Woven with multifilament yarn 
in both warp and weft directions 

Weight per unit area ASTM D 3776 gm/m2 ≥ 330 

Propeties of geo-textile tubes are given in and 
Table 3 contains properties of geo-textile tubes. 

 

Table 3: Properties for geo-textile tube 
S.R. Properties Marginal Value Reference for Test 

Method 

Mechanical Properties 

1 Tensile strength (Warp/Weft) [≥] 80/78 kN/m2 IS : 1969 

2 Elongation at designated peak tensile load 
(Warp/Weft) [≤] 

25% / 25% IS :  1969 

3 Trapezoidal tear strength (Warp/Weft) [≥] 1600 N/1600N ASTM D 4533 

4 Puncture strength [≥] 600 N ASTM D 4833 

Hydraulic properties 

1 Apparent opening size [≤] 250 µ (microns)  ASTM D 4751 

 Permeability [≥] 181/m2/s ASTM D 4491 
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SCHEDULES 
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SCHEDULE - A 
 

 

BILL OF QUANTITY 
 

ATTACHED IN SEPARATE EXCEL SHEET 
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SCHEDULE – B 
SCHEDULE OF ISSUE OF MATERIALS  

No material shall be supplied by the Department to the Contractor. Each 

and every material shall be arranged by the contractor himself as per direction of 

Engineer-in-charge. The contractor shall keep record of all materials used and 

stored . 

 The contractor shall be responsible for all transport and storage of the 

materials. The Engineer–in–charge shall be entitled at any reasonable time to 

inspect or examine all such materials and there record. The contractor shall 

provide reasonable assistance for such inspection or examination as be required. 

The contractor shall not remove such material from the site without the prior 

written approval of the Engineer–in–charge. The contractor shall keep as accurate 

record of materials used on the works. 
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SCHEDULE – C 
SCHEDULE OF CONSUMPTION OF MATERIALS 

Sl. 
No. 

Item of work Unit Consumption of cement Remark 

with crushed 
aggregate 

with natural 
aggregate 

1 2 3 4 5  

1. Cement concrete     

(a) M–7.50 (1 : 4 : 8) m3 3.25 bags 3. 40 bags  

(b) M–20 (1 : 1.50 : 3) m3 7.90 bags 7.56 bags  

2 New 50 Kg. HDPE bags for filling 
earth / sand and using for work as 
per specification.  

m3   25 bags  

3 Nylon crate (1.0 X 1.0 X 1.0) m 
size for work as per specification. 

m3   1 no. 

4 Geo textile sheet for work as per 
specification. 

m2   1 m2 

5 Mechenically woven Double 
Twisted Hexagonal shoped 
Gabion boxes crate size 3.0 X 2.0 
X 0.45m, 3.0 X 1.0 X 0.45m and 
1.0 X 1.0 X 0.45 for lounching 
apron/Gabion boxes BIS standard 
class 2 as per Is 16014:2024 

m3   1 no. 

6 Mechenically woven Double 
Twisted Hexagonal shoped crate 
size 3.0 X 2.0 X 0.30, 3.0 X 1.0 
X0.30 and 1.0 X 1.0  X 0.30 for 
slope pitching BIS Standard class 
2 as per Is 16014:2024 

m3   1 no. 

Excess consumption, over and above given in Schedule 'C' shall be recovered at double rate 

specified in schedule 'B'. 

Note: -Variation in consumption of cement on either side due to change in mix design shall be 
accordingly adjusted at the issue rate of cement specified in schedule “B”. 
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SCHEDULE - D 
   

 
 
 

SCHEDULE OF HIRING OF EQUIPMENT BY CONTRACTOR 
 

 
 
 
 
 

No equipment shall be provided by the Department. 
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SCHEDULE “E” 

 

PARTICULARS OF THE NEAR RELATIVES OF THE TENDERER  

EMPLOYED IN THE IRRIGATION DEPARTMENT  

 

S. No.  Name of near relatives  Designation  Place of posting  Relationship with 

the tender 

     

 

        Executive Engineer                                                               Signature of Tenderer 



 

Page 88 of 102                                                                          

SCHEDULE “H” 

DETAILS OF PLANT AND EQUIPMENT IMMEDIATELY AVAILABLE 

WITH THE TENDERER FOR USE IN THIS WORK  

fufofnr dk;Z dks ekud ds vuqlkj fu/kkZfjr vof/k esa iw.kZ djus ds fy, lHkh vko”;d la;= 
,oa midj.k dk;ZLFky ij fufonknkrk@QeZ }kjk miyC/k djkuk vfuok;Z gksxkA 

Name of tenderer ……………………………………………………………………… 

 

S. 
No. 

 Name of Equipment  No. of 
Units  

Kind & 
Make 

Capacity  Age and 
conditions  

Present 
location  

Remarks 

  

 

 

 

 

 

 

 

 

 

 

      

 

 

 

     Executive Engineer                                                                 Signature of Tenderer 
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SCHEDULE “J” 
 

CONSTRUCTION PROGRAMME  

 

S. 
No.  

Item Total 
Qty. 

Unit  Construction Schedule Quarter wise  

    I             II            III                IV 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

               Executive Engineer                                                                Signature of Tenderer 
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SCHEDULE “K” 
 

Details of Technical Personnel with Tenderer 

 

Name of Tenderer :…………………………………………….. 

 

S. 
No. 

Designation Name Qualification Professional 
Experience and 
details of work 

carried out 

Remarks 

1 2 3 4 5 6 

 

 

 

 

 

 

 

 

 

 

     

 

 

     Executive Engineer                                                                Signature of Tenderer 
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CERTIFICATE OF THE RELATIONS 

 

 Certified that names of my/our relatives employed in Irrigation Department, Uttar Pradesh are as 

below. 

 

 

S.No.  Name    Designation   Place of Posting  Contract Address 

 

 

 

 

 

Note: - The following are the relatives. 

 Father, Mother, Sister, Brother, Brother-in-law, Sons, Daughter, Father-in-law, Mother-in-law, 

First cousin of self, wife, daughter-in-law and son-in-law.The list is not exhaustive but illustrative.  

 

 

 

Signature of Contractor                      Signature of Executive Engineer  
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Enclosure III  

TENDERER’S WARRANTY  

 

The Executive Engineer, Flood Division, Gorakhpur having invited tenders for the construction 

of……………………………………………..……………………….…………………………………..and 

M/s…………………………..…………………………………………..………………...............Thereafter 

called to as the tenderer) being desirous of tendering of the works for which the above mentioned tenders 

have been invited and having carefully studied all the contract documents and specifications including 

conditions of the tender paper and local site conditions, do hereby warrant that :- 

1. The tenderer is familiar with and undertake to earnest fulfill the all the requirements of the tender. 

2. The tenderer has investigated the site and satisfied himself regarding the character of the work 
and local conditions that may affect the work and its performance. 

3. The tenderer is satisfied that the work can be performed and completed as required in the contract. 

4. The tenderer accepts all risks directly connected with the performance of the contract. 

5. The tenderer has no collusion with other contractors with the said Superintending Engineer (later 
on) or any his person in undertaking to execute the works tendered for, in accordance with the 
terms and conditions laid down in the tender documents.  

6. The tenderer is financially solvent. 

7. The tenderer is experienced and competent to perform the contract to the satisfaction of the 
Engineer-In-charge.  

8. The statements submitted by the tenderer are true. 

9. The tenderer is familiar with all general and special conditions, acts and ordinances, rules and 
regulation of the Municipal, District, State and Central Government and for forest department of 
U.P. which may affect the work, its performance of the personnel employed therein.  

For and on behalf of  

M/s  

(Seal of Company) 
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Enclosure IV  

QUESTIONAIRE  

 Question Replies  

1. Are you a registered firm in the department in the specified 
category?  

 

2. Have the rates in the Schedule of bids been written legible 
both in figures and words? 

 

3. Have you furnished the following documents with your 
tender? 

 

(i) Tender form   

(ii) (a) Earnest money  

(b)  If so, in what form? 

 

(iii) Brief description of works in hand and tendered for on the 
date of and prior to submission of tender.  

 

(iv) Details of plant available for use on works and details of 
technical personnel with tenderer.  

 

(v) Tenderer's warranty.   

(vii) Schedule of progress of works.   

4. What is the extent of your solvency?  (Please enclose the 
copy/copies of the certificates of solvency awarded to 
you.) 

 

5. Have you furnished attested copies of the constitution of 
the firm along with the name of person signing the 
tenders?  

 

6. Have you furnished the letters of attorney in the name of 
person signing tenders? 

 

 

 

        Signature of the Tenderer 
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 Enclosure V  

DECLARATION  

 I/We ………………………………………………………………………… contractor hereby 

declare that no work shall be taken in hand by me/us of my/our authorized representative unless a proper 

agreement is drawn in my/our names by the Executive Engineer, Flood Division, Gorakhpur. In case of 

default on my/our part I/We fully understand that my/our security deposit shall be forfeited to the 

Government and I/We shall have no grounds to represent for the same.  

 

Signature of Executive Engineer   Contractor’s Signature with full Address 

 

 Further I/We ……………………………………..…hereby declare that no office bearer is/are 

related to me/us in- 

 

a) Government of Uttar Pradesh. 

b) Irrigation Department, Uttar Pradesh. 

If so, his name, designation, address and relationship is given below 

1) ……………………………………………………………… 

2) ……………………………………………………………… 

3) ………………………………………………………………. 

4) …………………………………………………………………. 

5) ………………………………………………………………… 

 

 

Signature of Executive Engineer                                     Contractor’s Signature with full Address 
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DRAWINGS OF WORKS 
 

CAN BE SEEN IN THE OFFICE OF  
EXECUTUVE ENGINEER, 

 FLOOD DIVISION, GORAKHPUR 
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dk;kZy; vf/k”kklh vfHk;Urk 
ck<+ [k.M] xksj[kiqj 

vYi dkyhu bZ&fufonk lwpuk la[;k&02@vf/k0vfHk0@2026&27 

i=kad% 1531 @ck0[k0xks0@fufonk@2026&27    fnukad% 21@05@2026 

egkefge jkT;iky mRrj izns'k dh vksj ls fuEufyf[kr dk;ks± gsrq vkWu ykbu 
http://etender.up.nic.in/ ds ek/;e ls izh&DokyhfQds'ku VsfDudy fcM ,oa 
QkbusfU'k;y fcM flapkbZ foHkkx esa oxhZd`r Js.kh esa iathdr̀ Bsdsnkjksa ls fnuakd    
28-05-2026 dks iwokZUg~ 10-00 cts ls fnukad 04-06-2026 dks vijkUg~ 01%00 cts rd 
vkeaf=r dh tkrh gSA eq[; vfHk;Urk ¼x.Md½] flapkbZ foHkkx] m0iz0 xksj[kiqj }kjk 
fu/kkZfjr lfefr }kjk fufonk fnukad 04-06-2026 dks vijkUg~ 03-00 cts vkWuykbu 
[kksyh tk;sxhA izh&DokyhfQds'ku VsfDudy fcM esa mi;qDr ik;s x;s fufonknkrkvksa 
ds QkbusfU'k;y fcM] [kksyus dh frfFk dqy izkIr fufonkvksa dh la[;k ds vk/kkj ij 
bZ&iksVZy ds ek/;e ls lwfpr fd;k tk;sxkA  

ykV 
la0 dk;Z dk fooj.k 

dk;Z dh 
vuqekfur 
ykxr  

¼yk[k :0 esa½ 

/kjksgj 
/kujkf”k 
¼EMD½ 

¼yk[k :0 esa½ 

dk;Z iw.kZ 
djus dh 
vof/k 

fufonk izi= 
dk ewY; 

GST, 
LVs”kujh  
¼:0 esa½ 

iathd̀r 
Js.kh 

1 2 3 4 5 6 7 

1 

tuin xksj[kiqj esa jkIrh unh ds ck;sa 
rV ij fLFkr fNrgjh FkqUuh rVca/k ds 
fdeh0 7-790 ls fdeh0 7-840 ds e/; 
xzke&ljkj ds ikl ck<+ lqj{kkRed 
dk;ZA 

6.52 0.14 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

2 

tuin xksj[kiqj esa jkIrh unh ds ck;sa 
rV ij fLFkr fNrgjh FkqUuh rVca/k ds 
fdeh0 3-750 ls fdeh0 3-800 ds e/; 
xzke&flgksjok ds ikl ck<+ lqj{kkRed 
dk;ZA 

4.73 0.10 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

3 

tuin xksj[kiqj esa xqjkZ unh ds ck;sa 
rV ij fLFkr jkt/kkuh flygVk rVca/k 
ds fdeh0 1-530 ls 1-630 ds e/; 
xzke&jkt/kkuh ds ikl ck<+ lqj{kkRed 
dk;ZA 

4.17 0.09 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

4 

tuin xksj[kiqj esa xqjkZ unh ds ck;sa 
rV ij fLFkr jkt/kkuh flygVk rVca/k 
ds fdeh0 0-950 ls 1-150 rd Vks&okWy 
,oa Lyksi fifpax dk dk;ZA 

4.77 0.10 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

5 

tuin xksj[kiqj esa jkIrh unh ds nka;s 
rV ij fLFkr HkkSokikj csyk rVca/k ds 
fdeh0 10-590 ,oa fdeh0 10-670 ij 
fLFkr Lij ds e/; lqj{kkRed dk;ZA 

7.00 0.14 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

http://etender.up.nic.in/
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6 

tuin xksj[kiqj esa jkIrh unh ds nka;s 
rV ij fLFkr HkkSokikj csyk rVca/k ds 
fdeh0 10-670 ,oa fdeh0 10-750 ij 
fLFkr Lij ds e/; lqj{kkRed dk;ZA 

6.87 0.14 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

7 
tuin xksj[kiqj esa jkIrh unh ds nka;s 
rV ij fLFkr clkouiqj fjax rVca/k ds 
fdeh0 1-240 ij lqj{kkRed dk;ZA 

7.19 0.15 
07 

fnol 2714-00 
^lh* 
vFkok 
mPp 

8 

tuin xksj[kiqj esa jkIrh unh ds nk;sa 
rV ij fLFkr eykao rVca/k ds fdeh0 
0-250 ls fdeh0 1-550 e/; [kMatk 
yxkus dk dk;ZA 

33.80 0.68 
15 

fnol 2714-00 
^ch* 
vFkok 
mPp 

 
;g fufonk lwpuk m0iz0 ljdkj dh osclkbV http://up.gov.nic.in/, lwpuk 

foHkkx dh oscokbV http://information.up.nic.in/ rFkk flapkbZ foHkkx dh 
osclkbV http://irrigation.up.nic.in/ ij Hkh miyC/k gSA 

 
 

vf/k”kklh vfHk;Urk 
ck<+ [k.M] xksj[kiqj 
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fufonk lwpuk l[;k%&02@vf/k0vfHk0@2026&27 ls lEcfU/kr  
fu;e ,oa 'krsZ 

1- ;g fufonk@fcM lwpuk m0iz0 ljdkj dh osclkbV http://up.gov.in/ lwpuk 
foHkkx dh osclkbV http://information.up.nic.in/ rFkk flapkbZ foHkkx dh 
osclkbV http://irrigation.up.nic.in/ ij miyC/k gSA 

2- fufonk vof/k esa] fufonk lwpuk ,oa fcM dh foLrr̀ 'krsZa fufonk@fcM izi= ds 
lkFk osclkbV http://etender.up.nic.in/ ij miyC/k gksxhA fufonknkrk dks viuh 
fcM Hkjrs le; fufonk@fcM izi= dk iwjh rjg v/;;u dj] fcM dks osclkbV 
http://etender.up.nic.in/ ij vkuykbu viyksM djuk gksxk vU;Fkk dh fLFkfr esa iwjh 
ftEesnkjh fufonknkrk dh gksxhA 

3- fufonknkrk@fcMj }kjk fufonk Mkyrs le; izfØ;k dh iw.kZ tkudkjh@Vªsfuax 
vFkok fdlh vU; dkj.k ls 'krksZa dks iw.kZ u dj ikus@ckf/kr gks tkus ds dkj.k 
fufonk u iM+us ij foHkkx dh dksbZ ftEesnkjh ugha gksxhA 

4- fufonk ls lEcfU/kr vU; 'krsZa] fufonk izi= ,oa iw.kZ vgZrk fu/kkZj.k izi= lEcfU/kr 
fcM MkD;wesUV ¼PRE QUQLIFICATION OF TECHNICAL AND FINANCIAL BID½ esa 
layXu gSA 

5- fufonknkrk dks dk;ZLFky dh iw.kZ tkudkjh fufonk Mkyus ls iwoZ Lo;a izkIr djuh 
gksxhA dk;Z ls lEcfU/kr Mªkbax ,oa dk;Z dh foLrr̀ tkudkjh fdlh Hkh dk;Z fnol 
esa dk;kZy; le; iwokZUg 10%00 cts ls vijkUg 16%00 cts rd ^^vf/k'kklh 
vfHk;Urk] ck<+ [k.M] xksj[kiqj^^ ds dk;kZy; ls izkIr dj ldsaxsA 

6- Cost of Bid Document/Tender Fee (Non-Refundable): To be deposited in the 
account of UP e-tender online Account through e-tender portal by Internet 
Banking only. All concerned please note that bidding process will not move 
onward if the Bid Document’s Cost (Tender Fee) is not paid through e-tender 
portal by Internet Banking. 

7- Bid Security/Earnest money deposit (EMD): Bid must be accompanied with 
security of the amount specified for work. Bid security will be deposited in the 
account of UP e-tender online account through e-tender portal by Internet 
Banking only. All concerned please note that bidding process will not move 
onward if the Bid Security/Earnest money deposit (EMD) is not paid through e-
tender portal by Internet Banking. No other form of bid security will be 
accepted. 

8- Technical Evaluation by tender Committee will be done as per the procedure 
described in detailed bid document  & financial bid clause 4.00 will be opened of 
only qualified bidders of technical bid process. Date of opening of Financial 
bid will be decided by the tender committee.  

 

 

http://up.gov.in/
http://information.up.nic.in/
http://irrigation.up.nic.in/
http://etender.up.nic.in/
http://etender.up.nic.in/
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9- fo'ks"k ifjfLFkfr;ksa esa fufonk [kksyus dh frfFk@le; esas ;fn dksbZ ifjorZu gksrk gS 
rks bldh lwpuk osclkbV http://etender.up.nic.in/ ij vkWu&ykbu miyC/k djk 
nh tk;xhA fufonk izfdz;k vkWu&ykbu izkjEHk gksus ds Ik”pkr~ fdlh Hkh ykWV ds 
lEca/k esa leLr vfxze dk;Zokgh dsoy vkWu&ykbu gh gksxhA izR;sd fufonknkrk 
dh ;g ftEesnkjh gksxh fd og fufonk izfdz;k “kq: gksus ds i”pkr~ vkWu&ykbu 
fufonk ds lEca/k esa gksus okys fdlh Hkh la”kks/ku@”kqf)&i= dh tkudkjh osclkbV 
http://etender.up.nic.in/ ls izkIr djrk jgs] vU;Fkk dh fLFkfr esa lEiw.kZ ftEesnkjh 
Lo;a fufonknkrk dh gksxhA 

10- ,d fufonknkrk ,d dk;Z dh dsoy ,d gh fufonk Ø; dj ldsxk ,oa Mky 
ldsxkA 

11- dksbZ fufonknkrk tks jkT; ljdkj }kjk dkyh lwph esa ntZ gks og fufonk izfØ;k 
esa Hkkx ugha ys ldsxkA fufonk izfdz;k dh vof/k esa fdlh fufonknkrk dks jkT; 
ljdkj }kjk dkyh lwph esa ntZ fd;s tkus@fufonk izfdz;k esa Hkkx ysus gsrq 
izfrcaf/kr fd;s tkus dh fLFkfr esa Hkh mldh fufonk fujLr@v;ksX; 
¼Disqualify/Unresponsive) dj nh tk;sxhA  

12- jkT; ckj dkmfUly esa iathdr̀ dksbZ Hkh vf/koDrk fufonk izfØ;k esa Hkkx ugha 
ys ldsaxsA  

13- flapkbZ foHkkx esa dk;Zjr fdlh vf/kdkjh@deZpkjh ds lxs lEcU/kh Bsdsnkj 
bl fufonk dks [kjhn ,oa Mky ugha ldrs gSa] ,slk ik;s tkus ij mudh 
fufonk fujLr dj] /kjksgj jkf'k tCr dj fu;ekuqlkj vko”;d dk;Zokgh dh 
tk;sxhA 

14- TokbaV osapj dh fufonk fdlh Hkh n'kk esa Lohdkj ugha dh tk;sxhA 

15- fufonk dh VsfDudy boSY;w,”ku fjiksVZ bZ&iksVZy ij viyksM fd;s tkus ds 
24 ?k.Vs ckn QkbUksfU”k;y fCkM [kksyh tk,xhA ;fn fdlh fufonknkrk dks 
VsfDudy boSY;w,”ku fjiksVZ ij vkifRr gksrh gS rks mls dsoy E-mail I.D. : 
flooddivisiongkp@gmail.com ds ek/;e ls mDr 24 ?k.Vs dh nh x;h 
vof/k esa gh vkifRr ntZ djuh gksxhA bl vof/k ds i”pkr nTkZ dh x;h 
fdlh Hkh izdkj dh dksbZ vkifRr ekU; ugh gksxhA    

16- ;g fufonk ck<+ iwoZ dk;Z djkus dh laosnu”khyrk ds nf̀’Vxr iz”kklfud ,oa 
foRrh; Lohdf̀r@ctV vkoaVu dh izR;k'kk esa vkeaf=r dh tk jgh gSA 
lEcaf/kr dk;ksZ ij mijksDr Lohdf̀r izkIr gksus ds mijkUr gh foRrh; fcM 
[kksyrs gq, vuqca/k xBu dh dk;Zokgh dh tk,xhA 
 

17- fufonk lwpuk ,oa fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ dh 
“krksZ esa fojks/kkHkkl@fHkUurk gksus dh fLFkfr esa fcM MkD;wesUV ¼TECHNICAL 
BID AND FINANCIAL BID½ esa vafdr “krsZ gh ekU; gksxhaA 

 

http://etender.up.nic.in/
http://etender.up.nic.in/
mailto:flooddivisiongkp@gmail.com
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18- fufonknkrk@oS;fDrd ekfydkuk QeZ@Hkkxhnkjh QeZ@ifCyd@izkbosV 
dEiuh }kjk fuEu U;wure vko”;d tkudkjh@vfHkys[k dh LdSUM iBuh; 
izfr fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½] ds lkFk gh 
http://etender.up.nic.in/ ij vkuykbu viyksM djuk vfuok;Z gksxk%& 

I. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-01 ,oa 
8-03 ¼4½ ds vuqlkj flpkbZ foHkkx dh oS/k iath;u izek.k i= dh izfrA  

II. fcM MkD;wesUV ¼ TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-02 
¼a½] ¼b½ ,oa ¼c½  ds vuqlkj pfj= izek.k i= (IDT-1)] gSfl;r izek.k i= 
(IDT-2)] Lo&?kks"k.kk 'kiFk i= (IDT-3) dh izfrA Hkkxhnkjh 
QeZ@ifCyd@izkbosV dEiuh dh fLFkfr esa lHkh Hkkxhnkjksa dk pfj= 
izek.k i= (IDT-1) dh izfrA 

III. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-02 ¼d½ 
ds vuqlkj ikVZujf”ki QeZ dh n”kk esa fuca/ku dk;kZy; esa iathdr̀ 
ikVZu'khi MhM o eq[rkjukek@izf/kdkj i= (Power of Attorney) dh 
izfrA 

IV. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-02 
¼e½ ,oa ¼f½ ds vuqlkj Certificate on affidavit in Affidavit ‘1’ and 
Affidavit ‘2’. 

V. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-02 ¼g½ 
,oa ¼h½ ds vuqlkj Form-A and Form B.  

VI. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-02 ¼i½ 
ds vuqlkj izR;sd fufonknkrk dks :0 100@& ds ukWUk&tqfMf'k;y 
LVSSEi isij ij :0 1@& dk jlhnh fVdV yxkdj vuqcU/k fy[kuk 
gksxk fd “njsa 90 fnol rd ekU; gksaxh” dh gLrk{kfjr izfrA 90 fnu 
ls igys fufonk@vkQj okil ysus ij /kjksgj jkf'k tCr djrs gq, 
fu;ekuqlkj dk;Zokgh dh tk;sxhA 

VII. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-02 ¼j½ 
ds vuqlkj ID Form No. 112 dh gLrk{kfjr izfrA 

VIII. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-03 ¼1½ 
ds vuqlkj VuZvksoj lfVZfQdsVA 

IX.  fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-03 ¼2½ 
ds vuqlkj audited financial statements, Balance sheet, profit & 
Loss A/c supported by Income Tax Returns.  

X. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-03 
¼3a½ o ¼3b½ ds vuqlkj foxr lkr o"kksZ ¼fnukad% 01-05-2019 ls 30-04-
2026 rd½ esa lEikfnr ¼iw.kZ½ fd;s x;s leku izdf̀r ds dk;Z dk vuqHko 
izek.k&i=A 

http://etender.up.nic.in/
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XI. fcM MkD;wesUV ¼TECHNICAL BID AND FINANCIAL BID½ ds Dykt 8-03 ¼5½ 
ds vuqlkj lh0,0 }kjk izekf.kr fcM dSisflVhA  

XII. iSu dkMZ ,oa th0,l0Vh0 iathdj.k dh izfrA 
19-  viyksM fd;s x;s lHkh vfHkys[kksa dh LdSUM dkih Li’V o iBuh; gksuh 

pkfg, D;kasfd rduhdh ewY;kWadu gsrq fufonknkrk }kjk bZ&iksVZy ij 
viyksMsM vfHkys[kksa dks MkmuyksM@fizUV fd;k tkuk gSA MkmuyksMsM 
vfHkys[kksa ds fizUV iBuh; u gksus ij fufonknkrk dh VsfDudy fcM 
Disqualify/Unresponsive dj nh tk;sxh rFkk rRlEcU/kh fdlh izdkj dh 
ekWx@Dyse ij fopkj ugh fd;k tk,xkA mDr dh ewyizfr U;wure~ 
fufonknkrk ds :i esa fufonk Lohdkj gksus ds i'pkr~ miyC/k djkuk vfuok;Z 
gksxk vU;Fkk mudh /kjksgj /kujkf”k tCr djrs gq, lEcfU/kr ds fo:) 
fu;ekuqlkj oS/kkfud dk;Zokgh dh tk;sxhA 

20- fufonk Lohdkj gksus ds mijkUr vuqca/k ds le; fufonknkrk dks fu;ekuqlkj 
vko”;d tekur /kujkf'k ,u0,l0lh0@,Q0Mh0vkj0@cSad xkjUVh vFkok 
fu;ekuqlkj vuqeU; vU; izfrHkwfr ds :i esa] tks jk"Vªh;dr̀ cSd@f”kM~;wYM 
cSad@Mkd&?kj }kjk fuxZr gks rFkk vko”;d LVkEi M~;wVh nsuk vfuok;Z 
gksxkA tekur /kujkf'k ,oa vko”;d LVkEi M~;wVh u nsus dh fLFkfr esa mldh 
fufonk fujLr djrs gq, mlds fo:) okn nk;j dj fu;ekuqlkj oS/kkfud 
dk;Zokgh djrs gq, mldk jftLVªs'ku fujLr dj dkyh lwph esa Mkyus dh 
dk;Zokgh dh tk;sxhA 

21- 'kklukns'k la[;k % 14@2024@692@23&07&2024@fnukad% 09-08-2024 ds 
vuqlkj ;fn U;wure fufonknkrk dh fufofnr ykxr] Lohdr̀ ¼ch0vks0D;w0½ 
ykxr ls 10 izfr”kr rd de (below) gS rks ml ij dksbZ ijQkesZUl 
flD;ksfjVh ugha yh tk,xhA U;wure fufonknkrk dh fufofnr ykxr] Lohdr̀ 
¼ch0vks0D;w0½ ykxr ls 10 izfr”kr ls vf/kd de (below) gS rks 10 izfr”kr 
ls vf/kd deh (below) ds lkis{k 1 izfr”kr izfr izfr”kr de (below) nj 
ij vfrfjDr ijQkesZUl flD;ksfjVh ,u0,l0lh0@,Q0Mh0vkj0@cSad xkjUVh 
vFkok fu;ekuqlkj vuqeU; vU; izfrHkwfr ds :i esa] tks jk"Vªh;dr̀ 
cSd@f”kM~;wYM cSad@Mkd&?kj }kjk fuxZr gksa] ns; gksxhA ;g ijQkjesal 
flD;ksfjVh fufonk esa mfYyf[kr tekur /kujkf'k ds vfrfjDr ns; gksxh rFkk 
vuqcU/k ds le; mDr ijQkjesal flD;ksfjVh tek djus dh ck/;rk gksxh 
rFkk 'kklu }kjk le;&le; ij tkjh 'kklukns”kksa ds v/khu gksxhA foHkkx 
}kjk fu/kkZfjr dk;Zdze ds vuqlkj dk;Z djkus esa vlQy jgus ij] tekur 
/kujkf'k rFkk ijQkesZUl flD;ksfjVh foHkkx }kjk tCr dj yh tk;sxhA 

22- fufonknkrk }kjk vuqca/k xBu ds ckn dksbZ dk;Z lcysV ugha fd;k tk;sxkA 
vuqca/k ds le; Bsdsnkj ls bl vk”k; dk ?kks’k.kki= fy;k tk;sxkA 
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23- dk;ZLFky dh vko';drkuqlkj dk;Z dh ek=k ?kV@c<+ ldrh gS] ftlds 
fy, Bsdsnkj dk dksbZ Dyse ekU; ugha gksxkA 

24- bl fufonk dks vuqca/k xfBr gksus ls iwoZ rd vkaf'kd ;k iw.kZ:i ls fcuk 
dkj.k crk;s la”kksf/kr@fujLr djus dk vf/kdkj v/kksgLrk{kjh ds ikl 
lqjf{kr jgsxkA 

25- ;fn dksbZ fufonknkrk fu/kkZfjr fof/k ,oa izfØ;k ds fo:) vuqcU/k djus gsrq 
l{ke izkf/kdkjh ij ncko@vlE;d vlj Mkyrk gS rks iz'uxr fufonknkrk 
ds U;wure fufonk dh fLFkfr esa Hkh mldh fufonk fujLr fd;k tk ldrk 
gSA 

26- ;g laKku eas vkus ij fd fdlh fufonknkrk }kjk fdlh vU; laHkkfor 
fufonknkrk dks bl fufonk izfØ;k esa Hkkx ysus ,oa fufonk Mkyus ls jksdk 
x;k gks ;k /kedh nh x;h gks rks ,sls Bsdsnkj ds lkFk ;fn vuqcU/k gks Hkh 
x;k gks rks mlds lkFk fd;k x;k vuqcU/k fujLr fd;k tk ldrk gSA 
 

27- vuqcU/k xfBr gksus ds i'pkr Hkh ;fn ;g rF; laKku esa vkrk gS fd 
fufonknkrk }kjk fdlh Hkh Lrj ij fu;e ,oa “krksZa dk mYya?ku fd;k x;k gS] 
rks ,sls vuqca/k dks l{ke vf/kdkjh }kjk ldkj.k vkns'k iz[;kfir dj fujLr 
dj fn;k tk;sxkA 
 

 

28- chtd ls vk; dj] yscj lsl] jkW;YVh o vU; VSDl dh fu;ekuqlkj izpfyr 
nj ls dVkSrh dh tk;sxhA th0,l0Vh0 dk Hkqxrku vyx ls fu;ekuqlkj 
fd;k tk;sxkA 

 

   
 vf/k”kklh vfHk;Urk 
ck<+ [k.M] xksj[kiqj 


