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SCHEDULE OF RATES FOR Open Re-Tender for “Laying, Installation, Testing & Commissioning of MDPE Pipeline for tapping connectivity as well as LMC connectivity
of commercial/Non-Commercial & Industrial Connection associated with CGD network of SGL along with all associated works across SGL Gandhinagar, Mehsana,
Sabarkantha, Aravalli and Patan Districts”

Tender No. SGL:TEND:26:2026-27

UNPREPARED SURFACE ( KATCHA SURFACE)

Bidder Name:
frem N ftem Description Unit |- Totalaty - unic Rate inf Applicable] i oo i Ry inel. GST| Total Price n Rs. incl. GST|  Remars
Rs GST in %
A B c D E F G-E+(EXH H-DXG 1
MDPE PIPELINE LAYING / INSTALLATION INCLUDING SUPPLY OF
A |MDPE FITTINGS & ACCESSORIES IN NORMALSURFACE/ ANY

For detailed scope of work, refer tender PTS - LAYING OF
POLYETHYLENE MAIN PIPELINES AND SERVICE PIPELINE FOR
VARIOUS CONNECTIONS (In this contract commercial MDPE Laying
up 100 meter maximum and Industrial Laying up to 200meter
maximum only allowed. )

"Receving and taking-over" as defined in the specification, handling, loading,
transportation and unloading including owner supplied MDPE pipes (PE 100,
SDR 11 & 17.6) from owner's designated stock yards /place(s) of issue/ dump
site(s) as well as contractor supplied materials like like PE-100 Electro fusion
Fittings (like Bends, Couplers, End Caps, Tee, PE Reducer, CS to PE Fittings,
Saddle Tapping, ) , Warning Mats, Casing Pipes, Supply & installation of Route /
Line Marker after varification by OWNER engaged TPA at contractor store
which is required to complete the work, Contractor's own stock-yard(s) / work
shop(s) / work site(s) including proper storing, stacking, identification, providing
security & insurance cover for the materials, Liasoning with Landowning agencies
/ statutory authorities, preparation of detailed Survey in Auto Cad for approval of
Owner In charge, making trial pits to determine the underground utilities/ services
etc., obtaining permission from Land owning agencies

temporary restoration of the abandoned trial pits as required (excavation to depth
as per specification ) to original condition. barricading the work area as per the
procedures & drawings provided in the tender and as per the directions of EIC /
site-incharge. Trenching to the required depth in NORMALSURFACE/ ANY
UNPREPARED SURFACE ( KATCHA SURFACE) terrain, damping, stringing /
uncoiling on the pipes in Right-of-Use, jointing of the pipe ends/ fittings/ valves
by qualified personnel, using bar coded electro fusion techniques,

laying/installation of MDPE pipe including executing of all works; arrangement of
all additional land required for Contractor’s storage, fabrication, access for
construction; supply of all materials (except Owner supplied materials),
consumables, labour and other incidental works and handing over the same afer
return of the surplus pipes to the Owner's designated stockyard(s); carrying out all
temporary, ancillary, auxiliary works required to make the MDPE

C ion, testing & of Medium Pressure / low
pressure PE 100 pipes as per speci and approved

Pipeline ready for pre-commissioning as per drawings, specifications, scope of
work and other provisions of Contract document and instructions of Engineer-in-
charge, including but not limited to carrying out the following works:

Preparation and getting approval of schedules, execution procedures, drawings/
sketches/ wherever required, making trial pits to determine the underground
utilities / services etc., restoration of the abandoned trial pits to original condition.

Grading the ROU, barricading the work area as per local authorities norms & to
satisfaction of EIC, installation of safety signs, trenching to required depth,
repairing of all damaged utilities if any, and payment of any compensation (if
claimed by owner/other utility agencies)

Uncoiling / stringing of pipes, clamping, jointing of the pipe ends/ fittings/ valves
by qualified personnel using approved electro-fusion techniques as per
specification.

Obtaining permission, work permit/ NOC on behalf of owner from various
statutory authorities having jurisdiction before execution of the work and

ing with all sti i dif ion of said authorities.
However, payment for getting permissions only, shall be made as per provision of
contract.

Trenching to all depths by excavation in all types of soils including soft hard rock,
including blasting, chiseling or otherwise cutting etc. to a width to accommodate
the pipeline during lowering & backfilling as per the relevant standards,
specifications ete.

Lowering the PE pipeline in trench to required depths, Supply /providing of
required sand for padding in trench of PE pipe below, top and around the MDPE
pipeline with sand and soft soil / graded earth respectively approved by Engineer-
in-charge along the entire length of the trench before & after laying of pipeline.
Placement to HDPE warning mat (300mm width x 300 Micron or 1000 Micron),
over the entire length of laid pipeline in trench, backfilling of trench with available
excavated material after screening, ion with i or
otherwise and water at subsequent layers of 150mm above warning mat. All
tiles/slabs/ curb stones etc. removed during excavation shall be placed properly.
Roads, pavements, footpaths etc. to be made motorable wherever pipeline is laid.

Installation and electro-fusion jointing of valves wherever required and as directed
by Engineer-in-charge.

Permanent by doing halti ing etc. is not covered in the
scope of this work. However, permanent restoration is covered in the scope of work
in SOR item no. A.8.

Final clean-up & restoration of right of use/corridor and other associated area to its
original condition, including cleaning the area of all unserviceable materials,
debris, excess earth near trenches to the designated disposal area area as per the

ifications, i ion of Owner/ Eng harge and obtaining NOC from
local/ concerned authorities.

Restoration of all surrounding ground features to that existing before as detailed
out in the specifications and as directed by Engineer-in-charge which would
include replanting of any uprooted trees etc.

Cleaning, flushing, pneumatic testing, purging with nitrogen and commissioning
as per specification and approved procedures providing all tools and tackles,
nitrogen instruments, manpower and other related accessories and as per the

of the Engi: in-charge.
P ion, Certification and submission of (DPR) daily progress reports, various
activities report in standard format, As-built drawings, crossings details, utility
graphs and deviation

On completion of Gas charging of pipelines, Preparation and submission of As-
built brawings, crossings details, termination, utility graphs and deviation

Submission of all documents required for contract closure in numbers as
ioned in contract.

Providing all tools and tackles including non-sparking tools as applicable, testing
assembly, nitrogen, instruments, manpower and other related accessories and as
per the instructions of the EIC.

MDPE lines from Tapping of main line up to Transition Fittings as defined in
tender ifi
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PE service lines from Tapping of main line up to RCC guard along with PE
Fittings as defined in above & tender speci

the pipeline / i for any defect, failures during
defect liability period (i.e. 12 months from date of ion of work)

Handing over the completed works to SGL for their operation/ use, returning of all
free issue surplus material to SGL stores, reconciliation of free issue material area
wise and obtaining "no objection/dues certificate" from SGL.

Any other activities not mentioned/ covered explicitly above, but otherwise
required for satisfactory completion/ operation/ safety/ statutory/ maintenance of
the works shall also be covered under the scope of work and has to be completed
by the contractor within specified time schedule at no extra cost to SGL.

Al

MDPE PIPELINE LAYING / INSTALLATION

All

63 mm OD X SDR 11 (5.8mm Thick)

Mtr

1270

250.00

18%

295.00

3,74,650.00

Al2

90 mm OD X SDR 17.6 (5.2mm Thick)

Mtr

1270

255.00

18%

300.90

3.82,143.00

Al3

125 mm OD X SDR 17.6 (7.1mm Thick)

Mtr

660

290.00

18%

342.20

2,25,852.00

Note :

1. Rates for rock breaking (Refer SOR Sr. No. A.6 A) will be paid extra at
actual in addition to the above laying rates.

2.Rates for installation of Valve Chamber shall be paid extra as per SOR Item
no.: A.9 respectively.

Laying of 32mm pipeline by Open cut or Moling, the other activities shall be
followed & carried out by the contractor as per detail mentioned in above item no.
A.1 without any extra cost to owner within specified time schedule.

32 mm OD X SDR 11 (3.0mm Thick)

Mtr

22500

239.00

18%

282.02

63,45,450.00

Note : Item rate A.1 & A.2 are applicable for complete work of laying the
underground pipeline between CS to PE transition fittings/ PE to PE fittings.
The length of pipeline are tentative.

A3

Pipeline laying using Manual Boring / Moling Technique without casing of
carrier MDPE pipe sizes

Including supply of all MDPE pipe fittings for carrier MDPE line pipe (PE100
SDR 11 & 17.6) as per specification: Survey of under ground utilities, execution of|
the work as per specification, including excavation of pits moling of casing pipe
with the hole size not exceeding 20% of the carrier pipe dia, insertion of carrier
pipe and jointing of carrier pipe at both the end laid carrier pipe line, testing &
commissioning and subsequent backfilling and compaction of pits including

of the pits to original condition.

A3l

63 mm OD X SDR 11 (5.8mm Thick)

570

260.00

18%

306.80

1,74,876.00

A32

90 mm OD X SDR 17.6 (5.2mm Thick)

570

270.00

18%

318.60

1,81,602.00

A33

125 mm OD X SDR 17.6 (7.1mm Thick)

270

310.00

18%

365.80

98,766.00

Ad

Pipeline laying using Manual Boring / Moling Technique with casing of carricr
MDPE pipe sizes of:

Including supply of casing pipe (HDPE casing pipe & Coupler) and all MDPE pipe
fittings for carrier MDPE line pipe (PE 100 SDR 11 & 17.6) as per specifications.

Survey of under ground utilities, execution of the work as per specification,
including excavation of pits moling of casing pipe with the hole size not exceeding
20% of the casing pipe dia, insertion of carrier pipe and jointing of carrier pipe at
both the end with laid carrier pipe line, testing & commissioning and subsequent
backfilling and ion of pits including ion of the pits to original

32/63/90/ 125 mm PE Pipe, HDPE caing pipe dia 50/90/ 125/ 160 mm
respectively.

250

700.00

18%

826.00

2,06,500.00

Note : Quantity of casing pipe HDPE casing pipe shall be procured with due
approval from EIC

Pipeline laying using Horizontal Directioinal Drilling with casing of carrier
MDPE pipe sizes of:

Including supply of casing pipe (HDPE casing pipe & Coupler) and all MDPE pipe
fittings for carrier MDPE line pipe (PE 100 SDR 11 & 17.6) as per specifications.

Survey of under ground utilities, execution of the work as per specification,
including excavation of pits HDD of casing pipe with the hole size not exceeding
20% of the casing pipe dia, insertion of carrier pipe and jointing of carrier pipe at
both the end with laid carrier pipe line, testing & commissioning and subsequent
backfilling and ion of pits including ion of the pits to original
condition. HDD Machine, equipment etc. shall be a part of scope of work to
complete HDD work as per SGL.

32/63/90/ 125 mm PE Pipe, HDPE caing pipe dia 50/90/ 125/ 160 mm
respectively.

250

770.00

18%

908.60

2,27,150.00

Note : Quantity of casing pipe HDPE casing pipe shall be procured with due
approval from EIC

Excavation of Hard Rock

If any hard rock strata / large boulders is during
1.5 min any direction of the trench and removable only by chisel / pneumatic
chisel / drill as per the specifications and direction of EIC & Supply of approved
fine sand, free from any impurities like clay, mica and soft flaky pieces as per
instructions of Engineer In Charge.

Cub. M

697.00

18%

822.46

41,123.00

Note : The rates are payable over and above the Laying rates as per relevant
SOR item No.: A.1 & A.2.

Excavation beyond 1.5m depth in case of crossing of utilities/ drain/ culverts
only

Excavation, beyond 1.5m depth, trench side wall protection, backfilling,
compaction, removal of excess earth/ material, to designated place as per
specifications and i ions of Engil in-charge.

Cub. M

262.00

18%

309.16

15,458.00

Raking up of built up surface

Raking up of hard surface of any type including rock (Less than 1.5m length),
metal, concrete, RCC, bituminous, tiled, brick lined etc. All tiles/ slabs/ kerb
stones etc. removed during excavation shall be placed properly. The rates are
payable over and above the Laying rates as per relevant SOR item.

A8

R. Mtr

1000

18%

110.92

1,10,920.00

of trenches where the above items rates are

Restoration of the roads; pavements, channels, footpaths, tiles, stones etc. to
original condition including supply of the approved quality material required, as
per local authorities norms, obtaining NOC from concerned local authorities/ land
owners/ third party inspection agencies designated by SGL and to the satisfaction
of Engineer-in-charge.

Asphalted surface (Any thick)/ Cement Concrete/ RCC (Any Grade & Any thick)/
tiles / Paver Blocks / Kerb Stone/Brick Soiling for all sizes of PE pipe laying

R. Mtr

1000

102.00

18%

120.36

1,20,360.00

A9

Construction, Supply & ion of valve Chambers:

Supply , construction,& installation of chamber with pre cast SFRC Cover
including all civil works such as supply of materials, excavation of pit, piping
supports including all PCC, RCC and Brick works for OWNER supplied PE valve,
pedestals with insert plates as required, sealing of pipe at pits, providing cover etc.,

finishing, clean up and as per Standard drawing

supply of all consumables, materials, manpower and carrying out all mechanical
works of underground work including fusion welding , cleaning/ flushing,
testing, dewatering, cutting of PE Pipe and bevelling (if required), tie-in of valve
assembly as required.

A9.1

RCC Valve Chamber with frame and SFRC cover

16

9092.00

18%

10728.56

1,71,656.96

A92

Brick Valve Chamber with frame and SFRC cover

36

10240.00

18%

12083.20

4,34,995.20

A93

Pre cast Valve Chamber with frame and SFRC cover

500

8171.00

18%

9641.78

48,20,890.00

A.10

|Supply, Construction and ion of Markers
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Supply, Construction & installation along the route of marker including all civil &
Mechanical works such as supply of materials, excavation of pit in all types of
soils, PCC, RCC of pedestals with insert plates, grouting as required etc.,
finishing, clean up and ion as per Standard drawing

A10.1

Permanent (Pole) Marker as per Drg

3395.00

18%

4006.10

36,054.90

A.10.2

Pipeline Route Markers (Type-A & Type-B) as per Drg & 5. OR
PVC Plastic Route Marker as per as per i ion by EIC.

250

332.00

18%

391.76

97,940.00

Carriage of Materials by Manual or by ines il ing loading,

stacking of earth, aggregate, sand, debris etc from site to dump yard and vice
versa. (Measured stacks will be reduced by 20% for the payment and single
side will be paid half of quoted priced by bidder.)

Alll

up to 10 Km

Cub. M

81.00

18%

95.58

4,779.00

A2

PERMISSION AND LIASONING WITH LAND OWNING AGENCIES
(STATUTORY BODIES). PERMISSION, NOC and REFUND from
authorities to be covered and is a part of Scope of Work.

Obtaining the permision and submission of applications as per approved
recey/detail drawings provided by vendor (Initial Recey Route Survey,Preperation
of Drawings, measuring and providing details of surface type shall be in scope of
Contractor with approval from Owner / Owner's representative), obtaining &
submission of demand note, Coordination, Liaisoning, Obtaining written
permissions & NOC and SD /BG refund after completion of work from Land
owing agencies/Statuary authorities like

Protected Forest, GWSSB Water pipeline, Canal/River/ Nala, Railways and
National Highway.

These rates are not applicable for Private lands i.e. Apartments/institutions etc.
Note: Service lines laid against SOR item are not applicable.

All2.1

MDPE Pipe Size All Diameter (except 20mm)

Al122

ACROSS 5 DISTRICT OF SGL IN NORTH GUJARAT

7000

61.00

18%

71.98

5,03,860.00

Al123

SD refund of local authorities whose permission applied in house by SGL - in % of |
SD amount

2061000

5%

18%

0.06

1,21,599.00

20mm Laying for Commercial Ci

B.1

PE service lines from Tapping of m:
tender specifications. wherever

e up to Transition Fittings as defined in

Supply of PE fittings, Construction, laying / installation in all types of terrain by any method|
i.e. Manual Boring or Open Cut including restoration, testing & Commissioning of 20 mm
PE -100 pipes, PE Electrofusion fittings, warning taps. Required all consumables like PTFE
tape et which is required to complete the work at site. Proper storing, stacking,
identification, providing security, and insurance cover for the materials. Liasoning with
customers, Landowning agencies / statutory authorities, preparation of detailed route plan,
making trial pits to determine the underground utilities/ services etc., obtaining permission
from Land owning agencies, restoration of the abandoned trial pits as required (excavation
to depth for 1.0 m cover of PE pipe or more as satisfication to EIC ) to original condition as
per the directions of EIC / site-incharge. Trenching to the required depth in surface,
uncoiling / stringing of pipes, damping, jointing of the pipe ends/ fittings/ valves by qualified
personnel, using approved electro fusion techniques as per specification.

Note: 20mm MDPE pipe shall be free issue material

PE service lines from Tapping of main line up to RCC guard along with PE Fittings as
defined in above & tender specifications. wherever applicabl

20 mm OD x SDR 9 (3 mm) up to Transition Fitting for MDPE to GI as per Drg (Note:
20mm MDPE pipe shall be free issue material) only wherever applicable.

480

203.00

18%

239.54

1,14,979.20

RECONNAISSANCE SURVEY

Contractor to perform RECONNAISSANCE SURVEY as per PTS-LAYING OF
POLYETHYLENE MAIN PIPELINES AND SERVICE PIPELINE FOR
COMMERCIAL/NON-COMMERCIAL & INDUSTRIAL CONNECTIONS

[

RECONNAISSANCE SURVEY.

Km

60

1271.00|

18%

1499.78

89,986.80

PART-D

DA

COMMERCIAL & NON-COMMERCIAL CONNECTION INSTALLATION
of C ial Co i

Receiving, handling, loading, transportation and unloading including owner supplied
Free issued materials like Commercial Gas Pressure Regulator, Commercial Gas
Meter etc which is required to complete the work to Contractor's own stock-yards/
worksites.

Proper storing, stacking, identification, providing security, and insurance cover for
the materials. Liasoning with Landowning agencies / statutory authorities,
preparation of detailed route plan, obtaining permission restoration as required to
oriainal condition as per EIC it i

Supply and Installation of powder coated 1/2" NB, 1" NB & 1 1/2" NB Gl pipes with
NPT connection up to Meter outlet extension, Powder coated 1/2" NB, 1" NB & 1
1/2" NB Gl fittings, Isolation Valves, Inlet & outlet ( With NRV) brass adaptor for
Meter / Regulator, Powder coated MS Pipe Clamp with Screw and Nuts and

works in with ions for both
and non-commercial. Required all consumables like PTFE tape, roul plugs etc for
leak proof and quality i i as per laid and if

including clamping. Colour touch up to be done on installed Gl pipes after testing of
the entire

Pneumatic testing with nitrogen/air and commissioning of the Gl installations,
meters, valves etc as per specification and hand over the same to Owner/Customer
to the entire satisfaction.

Preparation, Certification and submission of job card & issioning report duly
signed by customer/daily progress reports, As-built drawings. Restore all
surroundina around features to that as existina before and as directed bv EIC.

Providing all tools and tackles, test ends, nitrogen, instruments, manpower and
other related accessories and as per the instructions of the EIC. On completion of
contract returning of all unused free issue materials to Owner's stores. submission
ofall as mentioned in the contract.

Any other activities not mentioned/ operation / safety/ statutory/ maintenance of the
works shall also be covered under the Scope of work and has to be completed by
the Contractor within specified schedule at no extra cost to Owner.

Gl Pipes supply & ion & issionning for Ci
C ions includina Gl Fittinas for

ted
1/2" NB Gl pipes including Gl fittings and others required materials as specified in
tender. Supoly ion and comissionni

1" NB Gl pipes including Gl fittings and others required materials as specified in
tender. Supplv ion and issionnil

11/2" NB Gl pipes including Gl fittings and others required materials as specified in
tender. Supolv ion and comissionni

Supply, Installation, Testing & Commissioning of Ball Valves ( Isolation Valve) of
Size 1/2" NB& 1"NB & 11/2" NB

1/2 " NB (free issue material- Only installation,testing and comissionning is in
contractor scope)

Installation, Testing & Commissioning of Pressure Regulator (supplied by Owner)
with supply of Brass Adaptor (Appli for i ion) -All sizes of
commercial

Installation, Testing & Commissioning of Meter (supplied by Owner) with Supply of
Brass Adaptors and Fixture for Meters (Applicable for commercial connection)

Supply and Installation of RCC Guard for Commercial & Industrial Connections.
As per Standard Drawing

Supply and Installation of Transition Fitting of Size.
As per technical Scope of Work & Standard Drawing

1/2"NB,I"NB, 1 1/2"NB

Supply & installation of Metallic plate with emergency content as given by SGL on
plate. size of 10 cm x10 cm shall be part of scope of work.

Note :

1. Rates for rock breaking (Refer SOR Sr. No. A.6 A) will be paid extra at
actual in addition to the above laying rates.

2.Rates for installation of Valve Chamber shall be paid extra as per SOR Item
no.: A.9 respectively.
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erci; ial ioning charges per .
Including MDPE Laying (Any type Open/molling/HDD/ HDD with casing or any
D11 |type.), testing and comissionning up to 5 meter size up to 32mm OD MDPE. For Nos. 500 6300.00, 18% 7434.00 37,17,000.00
Length more than 5 mtr shall be paid over and above seperately as per SOR A.2.1
&B1.1

METER BOX

Supply & Installation of meter box fabricated from MS angle and wire mesh as
D.2 per specification i ing lock and key i and
installation at site, all required material & services for complete and robust
meter box shall remain in vendor scope. Refer Tender Drawina

D.2.1 Fabrication, Supply, ion of G-1.6 Commercial Meter Box Assembly Nos. 40 6795.00| 18% 8018.10 3,20,724.00
D22 Fabrication, Supply, ion of G-4/ 6/10 Ce ial Meter Box Assembly Nos. 295 7077.00| 18% 8350.86 24,67,299.55
D.23 Fabrication, Supply, ion of G-16/ 25 Commercial Meter Box Assembly Nos. 165 9232.00| 18% 10893.76 17,92,518.69

PART-E__|INDUSTRIAL CONNECTION INSTALLATION

E1 STATION MECHANICAL PIPING WORK

C lete works of ion, testing , issioning & Gas-In of all
1"/2"/3"14"NB piping, fittings as per PTS - STATION MECHANICAL PIPING
WORK

“Receving and taking-over" as defined in the specification, handling, loading,
transportation and unloading including owner supplied Various sizes of MRS/DRS
from owner's designated stock yards /place(s) of issue/ dump site(s) as well as
contractor supplied materials from Owner's designated issue point(s) to work site,
Procurement/supply ,storage of materials such as station pipes, fittings,flanges,
fastners, Gaskets etc & all materials & consumables other than specifically
mentioned as' Free Issue Material' which is required for successful erection &
issioning, all ical works including fabrication, welding, non destructive
testing of welds, weld repairs/ retesting, tie- in assembly including radiography of tie
in of assembly, Hooking up with System / facilities, testing and external painting as
required & mentioned in relevant GTS/PTS/Drawings.
Note : Bolts, nuts, washer, U-clamps, gaskets etc required for piping facilities shall
be procured and supplied by the contractor with in the rate quoted. These items
shall not be separately measured and paid.

Construction, testing & I ing of Medium Pressure / low
oressure PE 100 pibes as per tion and aporoved procedures.

Piping system ready for pre-commissioning as per drawings, specifications, scope
of work and other provisions of Contract document and instructions of Engineer-in-
charge. includina but not limited to carrvina out the works:

Restoration of all surrounding ground features to that existing before as detailed out
in the specifications and as directed by Engineer-in-charge which would include
replantina of anv uprooted trees etc.

Preparation, Certification and submission of (DPR) daily progress reports, various
activities report in standard format, As-built drawings, crossings details, utility
araphs and deviation

On completion of Gas charging of piping System, Preparation and submission of As-
built brawinas and deviation

Submission of all documents required for contract closure in numbers as mentioned
in contract.

Providing all tools and tackles including non-sparking tools as applicable, testing
assembly, nitrogen, instruments, manpower, Equipment including Crane, if required
and other related accessories and as per the instructions of the EIC.

the piping /i ion for any defect, failures during defect
liabilitv period .

Handing over the completed works to SGL for their operation/ use, returning of all
free issue surplus material to SGL stores, reconciliation of free issue material area
wise and obtainin "no obiecti certificate" from SGL.

Any other activities not mentioned/ covered explicitly above, but otherwise required
for satisfactory completion/ operation/ safety/ statutory/ maintenance of the works
shall also be covered under the scope of work and has to be completed by the
contractor within specified time schedule at no extra cost to SGL.

In case of Wall mounted system, issuing free issue material (Meter & Regulator)
from SGL store, transportation of free issue material from SGL store to intended
location, fabrication of spool by threaded method / welded method (as per
instruction of SGL EIC), conducting relevant NDT tests i.e DPT,MPT, RT of joints,
testing and commissioning (as per SGL EIC instruction) shall remain under
contractors scope. Except Meter and regulator all other fittings and pipe required to
complete the system shall remain under contractor scope. Relevant SOR shall be
considered as "Hookup with MRS-1", 1 1/2",2",3"4" as mentioned in E1.1 upto E1.2
(depending upon pipe size used in hookup). Painting arrow marking shall remain in
contractor scope. all other documents viz as built and other reports shall be
prepared by contractor (upto the satisfaction of SGL engineer) and shall be
submitted to SGL as per instruction of SGL EIC. NDT reports shall be submitted to
SGL before commissioning . All other terms & requirements shall remain in line with
above mentioned SOR items and description mentioned under "station mechanical
piping work E.1".

Any other activities / materials not mentioned/ covered explicitly above, but
otherwise required for satisfactory completion/ operation/ safety/ statutory/
maintenance of the works shall also be covered under the scope of work and has to
be completed by the contractor within specified time schedule at no extra cost to

SGL.

Including MDPE Laying (Any type Open/mouling/HDD/ HDD with casing or any
type.), testing and comissionning up to 10 mitr any size 32/63/90/125 mm OD MDPE.
For Length more than 10 mtr shall be paid over and above seperately as per SOR

Note :

1. Rates for rock breaking (Refer SOR Sr. No. A.6 A) will be paid extra at
actual in addition to the above laying rates.

2.Rates for installation of Valve Chamber shall be paid extra as per SOR Item
no.: A.9 respectively.

E11 Hook-Up with MRS - 1" & 1-1/2 Inlet Size Nos. 38 12000.00| 18% 14160.00 5,42,800.00
E12 Hook-Up with MRS - 2"/3"/4" Inlet Size Nos. 12 20000.00| 18% 23600.00 2,75,333.33
TOTAL AMOUNT IN Rs. INCLUSIVE OF GST 2,40,17,266.63
Quote (no upper cap for (+) % no lower cap for (-) % quote) 0%
QUOTED TOTAL AMOUNT IN Rs. INCLUSIVE OF GST 2,40,17,266.63
NOTE: In this contract commercial MDPE Laying up 100 meter maxi and ial Laying up to 200meter maxi only allowed.

1. All SOR item shall be strictly quoted on E-tendering portal by the bidder in the price part of the bid, else will be rejected. Bidder can quote maximum 0% (+ve) on base rates however there will be no lower cap (-
ve). If quoted higher than 0% (+ve) on base rates shall not be considered for award. % Quoted shall be applied to all the SOR items.

2. The SOR items would be operatable as per job requirement and quantities may vary on # sides.

3. The general activities related to il ion of GI Pipe for or as defined in tender document.

4. The scope as i in the above SOR is of indicative nature only and shall include all activities as detailed in the relevant clauses of the tender document.

5. Bidder shall note that the quantities mentioned against each activity in Schedule of Rates are tentative only. These quantities subject to change based on actual requirement.Quantities in SOR for Commercial &
industrial on is consi ively. However, actual no. of execution may vary based on actual registrations received during the course of the contract period.

6. The quantites of individual item can varied as per site requirement.The payment will be made as per actual certified measurement at site.
7. The SOR shall be read along with the relevant clauses of laying of PE Network, Gl i ions for C i & Station & all other clauses for LMC connectivity, Technical VoL, Il & IIl of
11l which is provided in the tender document.

8. Prices quoted shall be inclusive of all taxes/duties and nothing extra shall be payble by the owner other than statutory variation in GST rate

9. Price bid evaluation will be carried out inclusive of all taxes & duties i.e. inclusive of GST etc.

10. The general activitics related o laying of PE pipe as defined in tender document.

11. The above quoted rates is inclusive of supply of Tablet as per cl no.: 3.60 of PTS-LAYING OF POLYETHYLENE MAIN PIPELINES AND SERVICE PIPELINE FOR COMMERCIAL & INDUSTRIAL CONNECTIONS

12. Separate & Demobilization charges shall not be paid for per & industrial customers.

Digitally signed by NIDHI
NISARG SHAH
Date: 2026.05.26 15:29:34 IST
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