
W37 - SATEESH KUMAR A

VISAKHAPATNAM STEEL PLANT, R I N L,

VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA

CIN: U27109AP1982GOI003404

PHONE: 9701348586,

e-Mail Id:  sateesh_atluri@vizagsteel.com

2-PRT % BID E-RFX

VSP/1200/SMS(E)/2026/00220

2600009765 Dated 25.05.2026

SHORT OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  AGENCIES FOR

THE FOLLOWING

1 NAME OF THE WORK:

REPAIROF ELECTRICAL INSTALLATIONS IN CONVERTER SHOP – SMS1

TWO PART BID E BID Not Applicable 04.06.2026

 15:00

05.06.2026

 15:00

CONTRACT PERIOD: 11(Eleven) MONTHS

DEFECT LIABILITY PERIOD: 02(Two) MONTHS

ENGINEER IN CHARGE:DGM (E)/SMS-1

TYPE OF CONTRACT: TERM CONTRACT

TYPE OF JOB: REGULAR

ESTIMATION VALUE : INR 21,06,890.45

          Your offer should be valid upto 04.10.2026.

     INR

5 PREQUALIFICATION (PQC) CRITERIA / ELIGIBILITY CRITERIA FOR CONSIDERATION OF TENDERS:

Agencies Registered under Category 6.1 or 6.2 of Class “C“or “D” or “E”only will be considered for the work.

Statutory Requirement:

Agency should have  “A” Grade Electrical License issued by Stateboard/Central issuing authority
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 6.  NATURE & SCOPE OF WORK:

AS PER THE TENDER SCHEDULE

AS PER THE TENDER SCHEDULE

          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

1)Tender schedule containing NIT, Bill of Quantities, Scope of Work,Terms & Conditions, Special

Conditions of Contract,

Undertaking letter,Appendix-1,2,3

2) Undertaking Letter format

3) Bid Security Declaration format [Appendix-1]

4) Appendix -2,3

9       E RFX SUBMISSION PROCEDURE -2 PART:
RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System

only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All

enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to

participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers

(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS

system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.

E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Requisite documents areuploaded into PQC cFolder including Bid Security Declaration

andUndertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key

informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx Response

cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE- 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized

Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price

RFx responses opening event will be executed on a specified Date & Time through Simultaneous  Log-on  process for

Techno-Commercially Accepted Responses  on intimation  to  Bidders.
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11       DOCUMENTS TO BE UPLOADED IN CFOLDER TECH BID:
**Note: Documents submitted in “Notes & Attachments” folder will not be considered for evaluation

The agency can submit the following:

A) Bid Security Declaration as per Appendix-1 attached

B) UDYAM Registration Certificate

## Note for (A) & (B) above :

i)   For Open Tenders & Limited Tender Enquiry (LTE) cases, submissionof Bid Security Declaration is MANDATORY

ii)  For Short Open Tender cases, either Bid Security Declaration ORUDYAM Registration can be submitted.

If the documents as mentioned in the " Note for (A) & (B) above " are  not  submitted in full in all respects, these documents shall not

be  sought  and the bid will be REJECTED.

The files uploaded in Tech_bid folder as current version only will be considered for evaluation

C)Signed Undertaking letter on the agency's letter head in the formatgiven in the tender schedule

D) PQC related Statutory Documents to be submitted, wherever required

i) Electrical License (For Electrical contracts) as mentioned at para-5 above

ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of

Boilers,Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP For Persons competent to carry out Inspection & Certification of

Lifting Equipments, Pressure Vessels and Elevators etc

E) Agencies Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a

copy of Notarized Sole Proprietorship Affidavit OR a copy of Notarized Partnership Deed along with Firm Registration Certificate OR

a copy of Memorandum of Association & Articles of Association along with certificate of incorporation – whichever is applicable.

Note :  If the Partnership Firm is re-constituted, the latest NotarizedRe-constituted Partnership Deed along with Firm Registration

Certificateof the reconstituted firm are to be submitted.

F) For Proof of Turnover, the following are to be submitted :

i),,If the annual Turn-over is more than Rs.100.00 Lakhs, Audited Profit& Loss Account statements & balance sheets certified by

PracticingChartered Accountant with Stamp and Membership No. & Unique DocumentIdentification Number (UDIN) are to be

submitted

ii) If the annual Turn-Over is upto Rs.100.00 lakhs, either Turn-overcertificate in the prescribed format of RINL duly signed by a

PracticingChartered Accountant/Cost Accountant with Stamp and Membership No. &UDIN or T.D.S. certificate(s) comprising of the

Gross bill values issuedby the Deductor(s) for the work done.

G)   Work Order(s) and Work Completion Certificate(s) / Work-in-progress certificate(s) as indicated at Clause-5 above.

H) INTEGRITY PACT: (Applicable for estimate value of one crore and above)

(i) Tenderers are required to unconditionally accept the “IntegrityPact” enclosed to the tender document and shall submit the same duly

signed along with their offer. Offer of the tenderers received without Integrity Pact duly signed, shall not be considered.

(ii) The details of External Independent Monitors (EIMs) and Nodal Officer of RINL are placed to VSP website (www.vizagsteel.com)

at Tenders->Works Contracts->General Instructions->Click here ‘to Read Integrity Pact’ / to Give Vigilance Complaints’ ->Integrity

Pact VSP

I) Duly filled in and signed Appendix-1, Appendix-2 & Appendix-3

VSP reserves the right to reject the offer in case the required documents are not submitted.
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Note : (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available, successful tenderer shall

produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit

a copy of the same.

(ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF Registration

Certificate before commencement of the work.

Documents mentioned at 11(E) to 11(G) are applicable for Open Tenders /LTE cases only

12       E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).

(c) TAL1 (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to

assign any reason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded / ongoing works if any.

(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno commercially qualified bidders  at

an appropriate time.

The Auction shall be conducted on SAP SRM LIVE AUCTION PLATFORM. All technically and commercially acceptable bidders

would be  required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in

E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit’
screen and submit their Bids well within the time that gets displayed therein.

2. Bidders to note that System calculates Auction End time during the Auto extension period as under:

If any of the bidder, submits a valid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. This will be done “N” number of times.

 Here <(>,<)>

 Remaining Time Trigger = X

 Extension Period = Y

 Number of Extensions = N

The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:

 AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes
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The current Auction End time being 12:00 and in case a bid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time

Trigger’ i.e., in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the

new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12.01 PM. (in the last 4 minutes) of

the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from

12.00 to 12.01 PM, auction end time will not get extended because it is not within  the period of REMAINING TIME TRIGGER of 4

minutes and Auction end time  shallbe 12:05.

Important Note :

Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the

details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot see the latest bids submitted in the

auction after the disconnection. If  a bidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are

submitted in the auction if  internet connection is not proper/disturbed. Even the  time remaining will continue to reduce. It is the

responsibility of the bidder to maintain the uninterrupted internet connection during live  auction.  Since auto refresh is not possible

during disconnection,  click F5 button in your  keyboard to refresh the auction screen . If  proper internet connection exists Bidder’s
screen gets refreshed else  if there is any connection problem

  Bidder will get error screen/message  upon pressing F5.  If Bidder gets  error screen, bidder should login  again and come back to

Auction  cockpit after restoring proper internet  connection to view the latest  status in the auction cockpit. It is  advisable to click on F5

frequently in between the auction and mainly during the closing minutes of the auction when the time remaining blinks in black-

redcolor, once in every 30 seconds. RINL  does not accept any responsibility for issues related to  non-participation due to internet

connection problems at vendor’s end.

14       GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher

area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer

including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection

of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer

etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the

RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which can  be

freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers

desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of

tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the

NIT.
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8) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the

certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be

debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security

Deposit  if any will be forfeited. The  contracting agency in such cases shall make good to VSP any loss or damage resulting from such

termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if

any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

9) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

10) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the

attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in

support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also

liable for debarring from participation in VSP tenders.

11) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL

reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender

wholly or inpart or drop the proposal of receiving tenders at any time without assigning  any reason thereof.

12) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid Security

Declaration  shall supersede the related clauses of Special Conditions  of Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening  and  during the period of bid validity stipulated in the tender document or any

extension thereof (Clause No.27 of SCC)

OR

(b) Having been notified of the acceptance of the Bid by RINL, during  the period of bid validity, if the agency

(i) Fail or refuse to execute the Contract.

   (or) (Clause No.31 of SCC)

(ii) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase

Order Clause No.33 of SCC)

13)  Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scenario of the entire country and

presents the  digitized State/UT-wise hazard, maps with respect to earthquakes,winds  and  floods for district-wise identification of

vulnerable areas.It also  includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas

is its use for disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal

commissioners/ urban managers/ engineers/ architects/ planners/public etc. to ascertain proneness of any city/location/site to

multi-hazard which includes earthquakes, winds, floods, thunderstorms,  cyclones and landslides. While project formulation, approvals

and  implementation of various urban housing, buildings and  infrastructures  schemes, this    Atlas provides necessary information for

risk analysis  and hazard assessment.

c. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of

Housing and  Urban Affairs, Government of India and available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard

proneness specific to project location while planning and designing the project in terms of:

I.Seismic zone (II to V) for earthquakes

II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

III.Area liable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

VII.District wise Probable Max. Precipitation
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14) Bidders are required to check for any Corrigendum(s) issued  till the bid submission date and time in www.vizagsteel.com or

www.eprocure.gov.in

15)Work-in-progress Certificate is NOT APPLICABLE for JOB CONTRACTS

16)In case of  split / bunching contracts the following process shall befollowed :

i)The distribution of order will  be in the ascending order as per thequoted price ranking of the  tenderers, i.e.,  L-1 tenderer will get

thehighest share and the last  ranked tenderer within which the total orderis to be distributed, will get the smallest share.

ii)The tender submitted by the qualified tenderer who has quoted thelowest price (L-1) may be accepted as one of the agencies for

thesubject work after negotiating the quoted price, if required.

iii)After negotiations, if any, and on the agreed price of L-1 tenderer,opportunity shall be given to the subsequent qualified tenderers in

theorder of their ranking to match their price with L-1 price i.e., highest package / part shall be awarded to the L-1 agency, next

highestpackage / part to L-2 agency and so on to the other agencies as per theorder of their ranking if the L-2, L-3 and so on agree to

match with theL-1 agency till all the parts/packages are completed.  If some packagesare remaining, the same cycle is to be repeated to

the extent offinalizing all the parts/packages.  However, if none of the qualifiedtenderers matches with the agreed price of L-1 tenderer,

the L-1 agencywill be awarded more than one package upto his financial capability. Ifstill there are some parts/packages remaining,

they shall be retendered.More than one part / package  allotted to the agency(ies) shall be uptotheir financial capability.

iv)Order on one or more than one parties will be placed on the basis ofL-1 quotation and, if required, negotiations will be held with

L-1tenderer only. However, all the tenderers may be required to explain /justify the basis of their quoted price as and when asked for.

17)Tenderers shall view the tender document in the browsers of DesktopComputers / Laptop only as display in the                   mobile

maynot be proper due to non-compatibility.

18)While evaluating the bids, if minimum (X+2) or six valid bids areavailable, deficient documents will not be sought from rest of

bidders('X' is the number of supplier / contractor on whom order is to beplaced).

19)In case number of valid bids received is more than (X+2) or (6 bids)whichever is higher, the H-1 bidder will be removed from

e-reverseauction (X' is the number of supplier / contractor on whom order is tobe placed).

15       INSTRUCTIONS TO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting  bid, a Vendor/Bidder should  understand the e-tendering

process by  going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for all the necessary requirements including infrastructure in proper condition i.e. Computer, operating system

and software platform (including browser) , antivirus, network connectivity, internet services, uninterrupted power supply to computer

or networking  equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during

e-procurement process is not affected. Any interruption at vendor’s end due to non-availability of the above facilities will not be

entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process

against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it

will not be possible  to explain the bidding process to the Vendor. Vendor should ensure all  queries and know-how are completed with

the help of user manuals and  mock/trial auctions available in the SRM portal before the start of  e-procurement (RFx or Auction)

process to ensure smooth participation in  RINL’s e-tender/e-auction
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 SD/-

 SATEESH KUMAR A

 1       INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender

documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures

only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for

composition.

  Evaluation criteria:

      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.

      2. In case of supply of   goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable

supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP

portal. Tenderers shall see the SRM Portal /  CPPP portal regularly and keep themselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of

measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour

deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of

Tampering/Unauthorized correction

 2       EXEMPTIONS / PREFERENCES FOR MSES:
1) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSEs) registered under Udyam  Registration shall be provided exemptions / preferences, under

this clause, in respect of procurement of goods and services, produced  and provided by them (irrespective of whether the service is

provided within  or outside their premises) through the present tender, subject to  submission of proof of registration with Udyam

Registration  for goods & Services (irrespective of relevance of product category with tendered   items) as on the Tender Opening Date

(TOD).

Above benefits in terms of exemptions / preferences to MSEs shall not be applicable for the following:-

(i)  Traders / Distributors / Sole Agent/ Joint Ventures / Consortium.
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(ii) Works of  “Works Contract” in nature.

Composite contracts, which includes not only supply and / or services but also various other activities and obligations under the

contract shall be treated as ‘Works Contract’.

1.2 Exemptions : MSE(s) shall be provided exemption from submission of Cost of Tender Documents (CTD) / Tender Processing Fee

and Earnest Money Deposit (EMD).

Tender documents shall be downloaded by the tenderer from the  websites notified by the company (such as www.vizagsteel.com,

www://eprocure.gov.in)

1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference as per the following:

a)  MSEs quoting price within the band of L1+15% shall also be allowed to supply a portion of requirement by bringing down their

price to L1 price in a situation where L1 price is from someone other than an MSE and such MSEs shall be allowed to supply up to

25% of total tendered value.

b)  In case of more than one such MSE, the supply shall be shared proportionately (to tendered quantity)

The MSE(s) eligible for Purchase Preference shall be considered for award of contract, in the order of ranking, as below:

i)  MSE(s) owned by SC and ST entrepreneurs till the value of package(s) considered for award to MSE(s) (including the L1 tenderer,

if MSE ownedby  SC and ST entrepreneurs) equals or exceeds 4% of the total value ofwork.

ii)  MSE(s) owned by women till the value of  package(s) considered foraward to MSE(s) (including the L1 tenderer, if MSE owned

by women) equals or exceeds 3% of the total value of work.

iii)  Other MSE(s) eligible for Purchase Preference till the value of package(s) considered for award to MSEs (including the L1

tenderer, if MSE) equals or exceeds 25% of the total value of work.

The MSEs desirous of getting preference as per the above clauses (SC and ST owned MSEs or Women owned MSEs) are required to

submit the proof of the same along with the tender documents.

The decision of RINL regarding the packages to be considered for awardto MSE(s) shall be final and binding. The successful MSE(s)

shall ensurethat the registration is valid till end of the contract.

1.4  Payment of bills to the MSE’s shall be made ‘on or before the date agreed upon’ as per the terms & conditions of the contract or

within 45 days whichever is earlier, from the date of receipt of bill, completein  all respects, by the Engineer in-charge.

PAGE 9 OF 9  

VSP/WC/RFX.NO.2600009765/SOT/SMS-1

Page 9 of 42



1/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

  PR No / Date: 73011344 / 11.04.2026                                                                                                                       Report Date : 11.04.2026
  Pur . Org.: WORKS CONTRACTS

  MSS: 3440725003     :     REPAIR OF ELECT INSTA IN CONV SHOP SMS1

Repair of Electrical Installations in Converter Shop - SMS-1

  The BOQ Items are taken as per the following Rates.

1,006.750   655.000  Unskilled

1,122.400   739.000  Semi Skilled

1,186.000   868.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  410000502 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF 1
CORE * 625 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          160.000  M          24.65            3,944.00 

 2  410000503 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE * 240 TO 300 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          390.000  M          30.24           11,793.60 

 3  410000504 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE * 150 TO 185 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          620.000  M          25.06           15,537.20 

 4  410000505 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE *70 TO 120 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

        2,150.000  M          20.98           45,107.00 

 5  410000506 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE *16 TO 50 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

        3,575.000  M          15.67           56,020.25 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1
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2/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 6  410000507 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE * 6 TO 10 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

        1,673.000  M          10.46           17,499.58 

 7  410000509 INSTALLATION OF LT CABLES 1.1KV GRADE PVC
INSULATED AND SHEATHED
ARMOURED,UNARMOURED CU./ AL.CONTROL CABLE
OF 1-9CORE*1.5/2.5 SQ.MM AND 2CORE*4 SQ.MM SIZES
ON RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG
WALL CEILING ETC.AND THROUGH PIPES AS PER
VSP/GS/20/6.6.(INSTALLATION OF IDENTIFICATION
TAGS,FIXING CLAMPS AND SADDLES FOR CABLES ARE
IN THE SCOPE OF CONTRACTOR).AS PER VSP/GS/20/6.6

        4,330.000  M          10.46           45,291.80 

 8  410000510 INSTALLATION OF LT CABLES 1.1KV GRADE PVC
INSULATED AND SHEATHED
ARMOURED,UNARMOURED CU./ AL.CONTROL CABLE
OF 10-19 CORE * 1.5/2.5 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC.AND THROUGH PIPES AS PER
VSP/GS/20/6.6.(INSTALLATION OF IDENTIFICATION
TAGS,FIXING CLAMPS AND SADDLES FOR CABLES ARE
IN THE SCOPE OF CONTRACTOR).AS PER VSP/GS/20/6.6

        2,150.000  M          12.37           26,595.50 

 9  410000511 INSTALLATION OF LT CABLES 1.1KV GRADE PVC
INSULATED AND SHEATHED
ARMOURED,UNARMOURED CU./ AL.CONTROL CABLE
OF 20-37 CORE * 1.5/2.5 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC.AND THROUGH PIPES AS PER
VSP/GS/20/6.6.(INSTALLATION OF IDENTIFICATION
TAGS,FIXING CLAMPS AND SADDLES FOR CABLES ARE
IN THE SCOPE OF CONTRACTOR).AS PER VSP/GS/20/6.6

          610.000  M          14.91            9,095.10 

10  410000517 EXCAVATION OF CABLE TRENCHES,REMOVAL OF
CABLE PROTECTION COVERS,EXPOSING THE UNDER
GROUND CABLE BACK FILLING AND REPLACING THE
CABLE PROTECTION COVERS.

           16.000  M3         179.44            2,871.04 

11  410000518 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:3/3.5/4 CORE * 240/300 SQ.MM

           50.000  EA         140.87            7,043.50 

12  410000519 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:3/3.5/4 CORE * 150/185 SQ.MM

           60.000  EA         115.72            6,943.20 

13  410000520 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS

           75.000  EA         133.38           10,003.50 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1
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3/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:1 CORE * 625 SQ.MM

14  410000521 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/3/3.5/4 CORE * 120/95/70 SQ.MM

           85.000  EA         122.34           10,398.90 

15  410000522 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/ 3/3.5/4 CORE * 50/35 SQ.MM

           59.000  EA          87.34            5,153.06 

16  410000523 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/ 3/3.5/4 CORE * 25/16 SQ.MM

          135.000  EA          69.89            9,435.15 

17  410000524 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/3/3.5/4 CORE * 10/6 SQ.MM

           64.000  EA          52.47            3,358.08 

18  410000525 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/ 3/3.5/4 CORE * 4 SQ.MM

          120.000  EA          43.72            5,246.40 

19  410000526 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:1-5 CORE * 1.5/2.5 SQ.MM

          190.000  EA          17.47            3,319.30 

20  410000527 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:6-10 CORE * 1.5/2.5 SQ.MM

          180.000  EA          53.08            9,554.40 

21  410000528 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:12-19 CORE * 1.5/2.5 SQ.MM

          100.000  EA          70.80            7,080.00 

22  410000529 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:24-37 CORE * 1.5/2.5 SQ.MM

           42.000  EA         121.10            5,086.20 

23  410000531 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:1 CORE * 625 SQ.MM

           12.000  EA         461.77            5,541.24 

24  410000532 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 240/300 SQ.MM

           24.000  EA         714.06           17,137.44 

25  410000533 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 185/150 SQ.MM

           24.000  EA         617.19           14,812.56 

26  410000534 STRAIGHT THROUGH JOINTS FOR LT CU/            40.000  EA         661.21           26,448.40 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 120/95/70 SQ.MM

27  410000535 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 50/35/25 SQ.MM

           40.000  EA         573.10           22,924.00 

28  410000536 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 4 TO 16 SQ.MM

           40.000  EA         396.75           15,870.00 

29  410000537 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:1-5 CORE * 1.5/2.5 SQ.MM

           60.000  EA         106.20            6,372.00 

30  410000538 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:6-10 CORE * 1.5/2.5
SQ.MM

           28.000  EA         141.63            3,965.64 

31  410000539 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:12-19 CORE * 1.5/2.5
SQ.MM

           87.000  EA         177.01           15,399.87 

32  410000540 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:24-37 CORE * 1.5/2.5
SQ.MM

           44.000  EA         391.13           17,209.72 

33  410000541 REMOVAL OF BURNT POWER CABLES FROM ITS
LOCATION AND TRANSFERING THE SAME TO SITE
STORES FOR FOLLOWING
SIZES,CU./AL.CABLES.1-CORE*625 SQ.MM,2/3/3.5/4
CORE*240/300 SQ.MM

          304.000  M          13.31            4,046.24 

34  410000542 REMOVAL OF BURNT POWER CABLES FROM ITS
LOCATION AND TRANSFERING THE SAME TO SITE
STORES FOR FOLLOWING SIZES,CU./AL.CABLES.2/3/3.5/4
CORE * 185/150/120 SQ.MM

          394.000  M          16.94            6,674.36 

35  410000543 REMOVAL OF BURNT POWER CABLES FROM ITS
LOCATION AND TRANSFERING THE SAME TO SITE
STORES FOR FOLLOWING SIZES,CU./AL.CABLES.2/3/3.5/4
CORE* 95/70/50 SQ.MM

          699.000  M          12.92            9,031.08 

36  410000544 REMOVAL OF BURNT POWER CABLES FROM ITS
LOCATION AND TRANSFERING THE SAME TO SITE
STORES FOR FOLLOWING SIZES,CU./AL.CABLES.3/3.5/4
CORE (POWER CABLES) * BELOW 50 SQ.MM AND ALL
CU./ALU.CABLES.

       14,667.000  M           9.19          134,789.73 

37  410000545 INSTALLATION AND COMMISSIONING OF
70-150W,HPSV/HPMV/LPSV,WELL GLASS/FLOOD LIGHT
/HIGH BAY/ MEDIUM BAY/BULK HEAD COMPLETE
LIGHT FITTINGS WITH LAMPS AND OTHER
ACCESSORIES CONFORMING TO ITEM NO.4 OF VSP /
GS-21.INCLUDING HANDLING TRANSPORTATION FROM
SITE STORES AND CABLE LAYING (NOT MORE THAN
10MTRS).

           92.000  EA         184.43           16,967.56 

38  410000546 INSTALLATION AND COMMISSIONING OF
250-400W,2X250W HPSV/HPMV/LPSV,WELL GLASS

          165.000  EA         306.25           50,531.25 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1
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5/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

/FLOOD LIGHT/HIGH BAY/MEDIUM BAY/BULK HEAD
COMPLETE LIGHT FITTINGS WITH LAMPS AND OTHER
ACCESSORIES CONFORMING TO ITEM NO.4 OF VSP /
GS-21.INCLUDING HANDLING AND TRANSPORTATION
FROM SITE STORES AND CABLE LAYING (NOT MORE
THAN 10MTRS).

39  410000547 INSTALLATION AND COMMISSIONING OF 2X40W
/1X40W/1X65W/2X65W FLUORSCENT FITTINGS/
HALOGEN FLOOD LIGHT FITTINGS,WITH LAMPS AND
OTHER ACCESSORIES CONFORMING TO ITEM NO.4 OF
VSP/GS-21.INCLUDING HANDLING AND
TRANSPORTATION FROM SITE STORES AND CABLE
LAYING (NOT MOE THAN 10 MTRS).SINGLE/DOUBLE
FITTINGS.

           92.000  EA         185.13           17,031.96 

40  410000553 DISMANTLING OF
HPSV/HPMV/INCANDESCENT,70-
150W,HPSV/HPMV/LPSV,HIGH BAY/MEDIUM BAY,FLOOD
LIGHT FITTINGS,JBS,CONTROL GEAR,HOOKS,CEILING
ROSE AND WIRING TO THE POINT,LOCATED ON WALLS
/CEILING / STRUCTURES/EQUIPMENTS INCLUDING
shfING DISMENTLED MATERIAL TO SITE STORES.

          115.000  EA         150.52           17,309.80 

41  410000554 DISMANTLING OF
HPSV/HPMV/INCANDESCENT,250-
400W,HPSV/HPMV/LPSV,HIGH BAY/MEDIUM BAY,FLOOD
LIGHT FITTINGS,JBS,CONTROL GEAR,HOOKS,CEILING
ROSE AND WIRING TO THE POINT,LOCATED ON WALLS
/CEILING / STRUCTURES/EQUIPMENTS INCLUDING
shfING DISMENTLED MATERIAL TO SITE STORES.

          138.000  EA         167.55           23,121.90 

42  410000555 LAYING OF G.I CONDUIT ON WALLS/ STRUCTURES
ETC.ALONGWITH FIXING OF SADDLES AND SPACERS
FOR THE FOLLOWING SIZES AS PER VSP-GS-20 (SUPPLY
OF SADDLES,SPACERS AND FIXING BRACKETS,G.I PIPES
UNDER THE SCOPE OF THE VSP).20/25/32/40/50MM DIA

          237.000  M          40.11            9,506.07 

43  410000556 "LAYING OF G.I CONDUIT ON WALLS/ STRUCTURES
ETC.ALONGWITH FIXING OF SADDLES AND SPACERS
FOR THE FOLLOWING SIZES AS PER VSP-GS-20 (SUPPLY
OF SADDLES,SPACERS AND FIXING BRACKETS, G.I
PIPES UNDER THE SCOPE OF THE VSP). 60/80/100MM
DIA#"

          105.000  M          69.66            7,314.30 

44  410000557 INSTALLATION OF G.I STRIPS EMBEDDED / ALONGWITH
STRUCTURES FOR THE FOLLOWING SIZES:25 X 3MM

           17.000  M          46.17              784.89 

45  410000558 INSTALLATION OF G.I STRIPS EMBEDDED / ALONGWITH
STRUCTURES FOR THE FOLLOWING SIZES:50 X 6MM

           17.000  M          55.37              941.29 

46  410000559 ERECTION OF PANELS (MCCS/PDBS/LDBS) SUPPORT
STRUCTURES/ CANOPIES WITH CONNECTED CIVIL
WORKS.

            9.000  TO       6,591.21           59,320.89 

47  410000560 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.UPTO AND INCLUDING

           37.000  EA         528.98           19,572.26 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

200*200*200MM

48  410000561 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.ABOVE 200*200*200 AND UPTO
INCLUDING 600*600*300MM

           32.000  EA         787.52           25,200.64 

49  410000562 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.ABOVE 600*600*300MM AND
UPTO INCLUDING 1000*1000*400MM.

           22.000  EA       1,322.55           29,096.10 

50  410000563 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.ABOVE 1000*1000*400MM AND
UPTO INCLUDING 2000*1300*420MM.

            6.000  EA       1,861.45           11,168.70 

51  410000567 FABRICATION & INSTALLATION OF PANEL BASES
SUPPORTS/RACKS/PLATFORMS/CANOPIES /CABLE
TRAYS /COVERS OF STEEL COMPRISING OF
ANGLES,CHANNELS,PLATES,SHEETS WITH 2-COATS OF
RED OXIDE PRIMER.

           19.000  TO       7,069.26          134,315.94 

52  410000568 MAINTENANCE OF DSL SYSTEMS CONSISTS OF 4
(RAIL/ANGLES).MAINTENANCE INCLUDES
CLEANING,REPLACEMENT/REPAIR OF DSL ANGLES
INCLUDING
STRAIGHTENING,RE-ERECTION,ALIGNMENT
,REPLACEMENT OF BAD BROKEN INSULATORS /
CURRENT COLLECTORS (MTR/ BAY)

          355.000  M         126.36           44,857.80 

53  410000569 MAINTENANCE OF DSL SYSTEMS.MAINTENANCE
INCLUDES CLEANING,REPLACEMENT / REPAIR OF DSL
ANGLES INCLUDING
STRAIGHTENING,RE-ERECTION,ALIGNMENT.(MTR/
BUSBAR)

          355.000  M          80.04           28,414.20 

54  410000570 WELDING OF BI-METALLIC STRIP( STEEL-ALUMINIUM)
TO CRANE TROLLEY LINES 185 TO 625 SQ.MM.

          110.000  EA         194.68           21,414.80 

55  410000571 REPAIR/REPLACEMENT AND ALIGNMENT OF
SUPPORTING BRACKETS OF MAIN CURRENT
COLLECTOR CAGE INCLUDING REPLACEMENT OF
VERTICLE MEMBERS OF THE BRACKETS FOR CRANES
ABOVE 50T(PER BUS)

           16.000  EA         665.77           10,652.32 

56  410000572 REPAIR/REPLACEMENT AND ALIGNMENT OF ENTIRE
MAIN CURRENT COLLECTOR CAGE (4-TIER DSL).

            6.000  EA       7,799.75           46,798.50 

57  410000573 REPAIR/REPLACEMENT OF TRAILING CABLE
SYSTEM,(ROPE TYPE MAX.10MM) WITH GUIDE
ROLLS/RINGS AND TURN BUCKLE FOR CRANES /
TELFERS/ TRANSFER CARS.

           95.000  M         181.75           17,266.25 

58  410000575 REPLACEMENT OF RESISTANCE BOXES.THE JOB
INVOLVES DISCONNECTION,REMOVAL OF OLD BOXES,

            7.000  SET      15,284.24          106,989.68 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

FABRICATION OF FRAME AND MOUNTING OF THE NEW
BOXES ON CRANES, WELDING, CUTTING JOBS
INCLUDING PAINTING , CONNECTION, TESTING AND
RECOMMISSIONING.RESISTANCE BOXES FOR 100KW
AND ABOVE 100KW SLIP-RING INDUCTION MOTORS.

59  410000576 REPLACEMENT OF RESISTANCE BOXES.THE JOB
INVOLVES DISCONNECTION,REMOVAL OF OLD
BOXES,FABRICATION OF FRAME AND MOUNTING OF
THE NEW BOXES ON CRANES,WELDING,CUTTING JOBS
INCLUDING PAINTING,CONNECTION,TESTING AND
RECOMMISSIONING.RESISTANCE BOXES FOR ABOVE
15KW AND BELOW 100KW SLIP-RING INDUCTION
MOTORS.

            8.000  SET       7,346.45           58,771.60 

60  410000577 CLEANING OF INSULATORS,TIGHTENING OF
FASTENERS ETC.OF 4-TIER DSL-RACK / BRACKET.RAIL
TYPE DSL

          232.000  EA          60.58           14,054.56 

61  410000578 CLEANING OF INSULATORS,TIGHTENING OF
FASTENERS ETC.OF 4-TIER DSL-RACK /
BRACKET.ANGLE TYPE DSL

          289.000  EA          41.06           11,866.34 

62  410000579 REPAIR/REPLACEMENT OF 4-TIER DSL-RACK
COMPLETE.RAIL TYPE DSL

           20.000  EA         714.72           14,294.40 

63  410000580 REPAIR/REPLACEMENT OF 4-TIER DSL-RACK
COMPLETE.ANGLE TYPE DSL

           20.000  EA         543.06           10,861.20 

64  410000581 REPLACEMENT AND ALIGNMENT OF
DSL-BUSBAR.ANGLE 50X50MM / 75X75MM

          186.000  M          56.37           10,484.82 

65  410000582 REPLACEMENT AND ALIGNMENT OF DSL-BUSBAR.RAIL            44.000  M         110.32            4,854.08 

66  410000583 REPLACEMENT OF INSULATED BRACKETS / SET OF
INSULATORS (TWO) OF DSL-RACK.ANGLE 50X50MM /
75X75MM

          206.000  SET         218.75           45,062.50 

67  410000584 REPLACEMENT OF INSULATED BRACKETS / SET OF
INSULATORS (TWO) OF DSL-RACK.RAIL

           41.000  SET         357.00           14,637.00 

68  410000585 REPAIR/REPLACEMENT OF STEEL-AL STRAPS/ JUMPERS
AT EXPANSION JOINTS.

           41.000  EA         216.35            8,870.35 

69  410000586 FABRICATION OF FESTOON CABLE TROLLIES FROM
GUIDE ROLLERS & STEEL SUPPLIED BY VSP AND
SHIFTING OF TROLLIES TO THE SITE/REPLACEMENT OF
SAME IN THE CRANE AFTER REMOVING THE OLD ONE
(EXCLUDING CABLE WORK ).1-TIER

            9.000  EA         967.11            8,703.99 

70  410000587 FABRICATION OF FESTOON CABLE TROLLIES FROM
GUIDE ROLLERS & STEEL SUPPLIED BY VSP AND
SHIFTING OF TROLLIES TO THE SITE/REPLACEMENT OF
SAME IN THE CRANE AFTER REMOVING THE OLD ONE
(EXCLUDING CABLE WORK ). 2-TIER

            5.000  EA       1,202.95            6,014.75 

71  410000588 REMOVAL OF FESTOON TROLLEY
CABLES,REPAIR/REPLACEMENT OF DEFECTIVE CABLES
( IF ANY )/ FIXING OF CABLES BACK ON TO THE
TROLLEY,DRESSING LOOP ADJUSTMENT & CLAMPING
OF CABLES,FIXING OF DOG CHAINS (RATES PER
TROLLEY).1-TIER

            9.000  EA         131.94            1,187.46 

72  410000589 REMOVAL OF FESTOON TROLLEY CABLES,             9.000  EA         268.00            2,412.00 
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8/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

REPAIR/REPLACEMENT OF DEFECTIVE CABLES ( IF ANY
)/ FIXING OF CABLES BACK ON TO THE TROLLEY,
DRESSING LOOP ADJUSTMENT & CLAMPING OF
CABLES, FIXING OF DOG CHAINS (RATES PER
TROLLEY). 2-TIER

73  410000590 REMOVAL OF FESTOON TROLLEY CABLES,
REPAIR/REPLACEMENT OF DEFECTIVE CABLES ( IF ANY
)/ FIXING OF CABLES BACK ON TO THE TROLLEY,
DRESSING LOOP ADJUSTMENT & CLAMPING OF
CABLES, FIXING OF DOG CHAINS (RATES PER
TROLLEY). 3-TIER

            9.000  EA         367.80            3,310.20 

74  410000591 REMOVAL OF FESTOON CABLE TROLLEY DAMAGED
ROLLERS AND FIXING OF NEW ROLLERS.DURING
REPLACEMENT OF ROLLERS TROLLEY IS TO BE SAFELY
SECURED IN POSITION (SUPPLY OF NEW ROLLER IN
SCOPE OF VSP).

           70.000  EA          65.48            4,583.60 

75  410000592 REPLACEMENT AND ALIGNMENT OF I-BEAM OF
ISMB-150 FOR FESTOON TROLLEY ON THE CRANE
INCLUDING DISMENTLING OF CABLE GUIDE ROLLER
AND RE-ERECTION OF THE SAME.

           46.000  M         738.70           33,980.20 

76  410000593 REVAMPING OF TELFER ELECTRICAL CONTROL PANELS
(SIZE APPROX.1000 X 800 X250).JOB INVOLVES
REMOVAL OF OLD PANEL FROM TELFER,SHIFTING TO
WORKSHOP,REMOVAL OF OLD /DAMAGED
COMPONENTS,WIRING AND RECTIFICATION OF
DOOR,LOCKING SYSTEM,PAINTING OF
PANEL,REVISIONING AND REINSTALLATION OF
NEW/RECONDITIONED COMPONENTS,AND WIRING OF
PANEL,REINSTALLATION ON THE TELPHER INCLUDING
TERMINATION,EARTHING,TESTING AND
RECOMMISSIONING.

            8.000  EA       5,270.57           42,164.56 

77  410000600 STC/SPTC TRENCH ROLLER INSTALLATION.            86.000  EA         196.26           16,878.36 

78  410000601 STC/SPTC TRENCH ROLLER REMOVAL.            86.000  EA         158.89           13,664.54 

79  410000602 SDC/HMTC CRD CABLE GUIDE ROLLER INSTALLATION.            36.000  EA         570.14           20,525.04 

80  410000603 SDC/HMTC CRD CABLE GUIDE ROLLER REMOVAL.            26.000  EA         376.20            9,781.20 

81  410000604 DISMENTLING / REMOVAL OF ACTUATORS ASSEMBLY
OF MOTORISED VALVES / OXYGEN VALVES AND shfING
THE SAME TO THE WORK SHOP OF RESPECTIVE
SECTION.

           10.000  EA         510.32            5,103.20 

82  410000605 MOUNTING / FIXING OF ACTUATORS ASSEMBLIES OF
MOTORISED VALVES /OXYGEN VALVE
STATIONS,INCLUDING SHIFTING OF THE ASSEMBLIES
FROM WORK SHOP OF RESPECTIVE SECTION.

           10.000  EA         512.99            5,129.90 

83  410000606 POWER CONNECTIONS OF WELDING M/C AND
SECONDARY EQUIPMENT ( TERMINATION OF 1.1KV
GRADE ARMOURED / UNARMOURED,AL./CU.CABLE OF
SIZE 3/3.5/4 CORE 25/16 SQ.MM) INCLUDING LAYING OF
10 MTRS 2/3/4C X 3.5/4 SQ.MM CABLE.

           38.000  EA         107.84            4,097.92 

84  410000609 REVISIONING OF AC MOTORS INCLUDING BEARING
CHANGING WHENEVER APPLICABLE OF THE
FOLLOWING RATED MOTORS.THE JOB HAS TO BE

           20.000  EA         736.62           14,732.40 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

CARRIED OUT INSIDE VSP.5.0 KW TO 15 KW

85  410000610 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION.REMOVAL OF THE
COUPLING,BRAKE DRUM,PULLEY,TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE) 5.0
KW TO 15 KW

           37.000  EA         888.21           32,863.77 

86  410000611 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION.REMOVAL OF THE
COUPLING,BRAKE DRUM,PULLEY,TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE)
15.1 KW TO 45 KW

           38.000  EA       1,114.23           42,340.74 

87  410000612 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES .THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION .REMOVAL OF THE
COUPLING, BRAKE DRUM,PULLEY, TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE)
45.1 KW TO 100 KW

           12.000  EA       1,485.63           17,827.56 

88  410000613 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES .THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION .REMOVAL OF THE
COUPLING, BRAKE DRUM,PULLEY, TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE)
100.1 KW TO 180 KW

           11.000  EA       2,455.79           27,013.69 

89  410000614 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK
DRUMS,PLACEMENT,ALIGNMENT,TERMINATION,TESTI
NG & COMMISSIONING (VEHICLE FOR TRANSPORT
UNDER VSP SCOPE).WHERE REQUIRED MODIFICATION
TO MOTOR BASE FRAME HAS TO BE CARRIED OUT.5.0
KW TO 15 KW

           42.000  EA       1,114.23           46,797.66 

90  410000615 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK DRUMS, PLACEMENT ,
ALIGNMENT, TERMINATION ,TESTING &
COMMISSIONING (VEHICLE FOR TRANSPORT UNDER
VSP SCOPE). WHERE REQUIRED MODIFICATION TO
MOTOR BASE FRAME HAS TO BE CARRIED OUT.15.1KW
TO 45 KW

           42.000  EA       1,287.60           54,079.20 

91  410000616 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK DRUMS, PLACEMENT ,

           12.000  EA       1,660.19           19,922.28 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

ALIGNMENT, TERMINATION ,TESTING &
COMMISSIONING (VEHICLE FOR TRANSPORT UNDER
VSP SCOPE). WHERE REQUIRED MODIFICATION TO
MOTOR BASE FRAME HAS TO BE CARRIED OUT. 45.1 KW
TO 100 KW

92  410000617 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK DRUMS, PLACEMENT ,
ALIGNMENT, TERMINATION ,TESTING &
COMMISSIONING (VEHICLE FOR TRANSPORT UNDER
VSP SCOPE). WHERE REQUIRED MODIFICATION TO
MOTOR BASE FRAME HAS TO BE CARRIED OUT. 100.1
KW TO 180 KW

           12.000  EA       3,450.28           41,403.36 

93  410000620 INSTALLATION OF D.C MOTORS,INCLUDING FIXING OF
HALF COUPLING,FIXING OF BRAKE DRUM,ALIGNMENT
45.1 TO 100.0 KW INCLUDING 100 KW

           18.000  EA       2,825.34           50,856.12 

94  410000623 REMOVAL OF D.C MOTORS,INCLUDING
DECOUPLING,DISCONNECTION OF LEADS,REMOVAL
FROM FOUNDATION,REMOVAL HALF COUPLING &
BRAKE DRUM,LIFTING & MOVING TO SPECIFIED PLACE
IN SHOP.45.1 TO 100.0 KW INCLUDING 100 KW

           18.000  EA       2,626.92           47,284.56 

95  410000624 REMOVAL OF BRAKE ASSEMBLY OF BRAKE MOTORS
INCLUDING SHIFTING TO SPECIFIED PLACE IN SHOP.

            6.000  EA         611.76            3,670.56 

96  410000625 INSTALLATION / FIXING OF BRAKE ASSEMBLY TO
BRAKE MOTORS TO THE MOTORS INCLUDING
COLLECTING & SHIFTING OF BRAKE ASSEMBLY TO THE
MOTOR.

            6.000  EA         770.63            4,623.78 

97  410000626 REMOVAL OF COUPLING / BRAKE DRUM FROM BOTH
AC / DC MOTORS.THE JOB INCLUDES REMOVAL OF
CHECK/ LOCK-NUTS,COUPLING / DRUM SHIFTING IT TO
THE SECTION WORK SHOP (VEHICLE IF REQUIRED FOR
TRANSPORTATION UNDER VSP SCOPE) 15.1 TO 45.0 KW
INCLUDING 45 KW.

            7.000  EA         177.63            1,243.41 

98  410000627 REMOVAL OF COUPLING / BRAKE DRUM FROM BOTH
AC / DC MOTORS.THE JOB INCLUDES REMOVAL OF
CHECK/ LOCK-NUTS, COUPLING / DRUM SHIFTING IT TO
THE SECTION WORK SHOP (VEHICLE IF REQUIRED FOR
TRANSPORTATION UNDER VSP SCOPE) 45.1 TO 100.0 KW
INCLUDING 100 KW

            6.000  EA         238.28            1,429.68 

99  410000628 REMOVAL OF COUPLING / BRAKE DRUM FROM BOTH
AC / DC MOTORS.THE JOB INCLUDES REMOVAL OF
CHECK/ LOCK-NUTS, COUPLING / DRUM SHIFTING IT TO
THE SECTION WORK SHOP (VEHICLE IF REQUIRED FOR
TRANSPORTATION UNDER VSP SCOPE) 101.1 TO 180.0
KW INCLUDING 180 KW

            7.000  EA         392.19            2,745.33 

100  410000629 ALIGNMENT OF MOTORS ON THE BASE WITH THE
MECHANICAL EQUIPMENT (REMOVAL /shfING OF
MOTORS FROM BASE FOR PURPOSE OF ALIGNMENT IS
INCLUSIVE),AND FIXING OF COUPLING BOLTS / BELTS /
CHAINS / FLUID COUPLINGS.15.1 TO 45.0 KW INCLUDING

           13.000  EA         261.80            3,403.40 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

45 KW

101  410000630 ALIGNMENT OF MOTORS ON THE BASE WITH THE
MECHANICAL EQUIPMENT (REMOVAL /shfING OF
MOTORS FROM BASE FOR PURPOSE OF ALIGNMENT IS
INCLUSIVE),AND FIXING OF COUPLING BOLTS / BELTS /
CHAINS / FLUID COUPLINGS.45.1 TO 100.0K W
INCLUDING 100 KW

            8.000  EA         332.83            2,662.64 

102  410000631 ALIGNMENT OF MOTORS ON THE BASE WITH THE
MECHANICAL EQUIPMENT (REMOVAL /shfING OF
MOTORS FROM BASE FOR PURPOSE OF ALIGNMENT IS
INCLUSIVE),AND FIXING OF COUPLING BOLTS / BELTS /
CHAINS / FLUID COUPLINGS.101.1 TO 180.0 KW
INCLUDING 180 KW

            8.000  EA         690.05            5,520.40 

 Total Value: In words :  twenty one lakh six thousand eight hundred ninety rupees forty five paise         2,106,890.45

  Signature of the Tendere
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SCOPE OF WORK 
 
WORK DESC: REPAIR OF ELECTRICAL INSTALLATIONS IN CONVERTER SHOP – SMS1 
 

Cond No Cond Desc 

1 SCOPE OF WORK: 

1. Repair of Electrical installations and miscellaneous jobs like Installation/ Repair/ 
Maintenance / Replacement of lighting, power and control cables of shop, 
building, industrial equipment including high bay lighting and MCCs lighting.  

2. Erection and maintenance of all types of electrical items including motors, 
transformers, control panels, power distribution systems and other jobs as per 
BOQ. 

Following items are issued by VSP free of cost: 

a) Cables And Accessories viz. Metallic Cable Clamps, Cable Tags, Lugs, Ferrules, 
Cable Markers, Insulation Tapes, Trefoil Clamps, Jointing Kits, Heat Shrinkable 
Sleeves 

b) Cable Trays, G.I. Conduits, Flexible Conduits, Adopters, Grommets, Junction 
Boxes, Pull Boxes, Control Boxes, Panels, MCBDBs, Bimetallic Straps, Insulators, 
Steel for structural works and Guide Rollers for fabrication of Festoon Trolleys 

c) Welding Electrodes 

d) Paint for structural after cutting and welding work 

e) Spares And Lubricants for motor overhauling 

2 CONTRACTOR SCOPE: 

a) Supply of all Tools and Tackles, Jigs and Fixtures including Welding and Gas 
cutting accessories 

b) Collection of materials from Site Stores or Central Stores depending on 
availability. However VSP may provide transport for Heavy Cables, Steel, Panels, 
Desks, Motors etc. at its discretion 

c) Painting of structural fabricated and installed jobs with the paints supplied by VSP 
as per VSP-GS 
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TERMS AND CONDITIONS 
 
WORK DESC: REPAIR OF ELECTRICAL INSTALLATIONS IN CONVERTER SHOP - SMS-1 
 

Cond No Cond Desc 

1 The contractor shall have DOT telephone / Mobile Phone at his residence and shall be able 
to mobilise resources & manpower to execute the job within two hrs. 

2 Contractor shall provide supervisors for all the activities round-the clock after 
commencement of work 

3 GST Clause: 
A. The scope of materials supply and consumables supply in the present proposal are as 

follows: 
a) Materials to be supplied by VSP:- Cables, Cable glands, metallic cable clamps, 

trefoil clamps, jointing kits, heat shrinkable sleeves. Cable trays, G.I conduits, 
flexible conduits, adopters, grommets, junction boxes, pull boxes, control boxes, 
panels, MCBDB's, MCCB’s, MCBs, Bimetallic straps, insulators, steel for structural 
works, guide Rollers for fabrication of festoon trolleys. Spares for motor over 
hauling. 

b) Consumable to be supplied by VSP:- Cable clamps, cable tags, cable lugs, 
ferrules, cable markers, insulation tapes, trefoil clamps, Welding electrodes, Paint , 
bolts & nuts, screws, lubricants for motor over hauling. Gas cylinder, cotton waste, 
marking cloth. 

c) Materials to be supplied by Contractor:- NIL 
d) Consumable to be supplied by Contractor:- NIL 

 
B. The deduction of GST shall be done as per the rules prevailing from time to time. 

4 Safety Clause: 
The Contractor shall ensure usage of ISI marked regulators, hoses, nozzles, cutting 
torches, welding holders and cables for the cutting and welding works. This must be 
adhered to strictly. 

5 SLA Clause: 
If any of the executed BOQ item fails for the reasons attributed to the agency within one 
month time period, a penalty will be levied against the contractor for the value equivalent to 
the executed BOQ and the amount will be recovered from subsequent RA bills. 

6 Short Closure Clause: 
RINL at its sole discretion, reserve the right to short close the contract with a notice period 
of one month considering operational requirements / unforeseen circumstances 
/administrative reasons. 
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SPECIAL CONDITIONS OF CONTRACT  

 
1) GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of RASHTRIYA ISPAT NIGAM LIMITED 
(RINL-VSP) for works contracts.  Scope of work, Bill of Quantities and other documents form part 
of the Tender Documents.  In case of any conflict of meaning between SCC & GCC, provisions of 
SCC shall over ride the Provisions of GCC. 

2) RINL-VSP reserves the right to accept or reject the lowest or any other tender without assigning 
any reason and the work may be awarded to one of the Tenderers or to more than one tenderer. 

3) The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4) WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from RINL-VSP’s sources from approved tapping points, 
free of cost.  The contractor shall make his own arrangement for drawing the same to the work 
spot. 

5) The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6) Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to Zonal Personnel Executive / Contract LC 
before start of work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

 
a(ii)  Insurance policy for payment of exgratia amount of Rs.11,00,000/- (Rupees Eleven 

lakhs only) per head in case of fatal accidents while on duty, to the contract labour 
engaged by him in addition to the coverage under ESI Scheme / Workmen Compensation 
Insurance Policy whichever is applicable.  As and when a fatal accident takes place while 
on duty along with the benefits under the ESI Scheme / Workmen Compensation, 
whichever is applicable, the contractor is required to pay the ex-gratia amount within 30 
(Thirty) days from the date of accident to the legal heir of the deceased.  In case of any 
delay in paying the ex-gratia amount as above, the Employer has the right to pay such 
amount directly to the legal heir of the deceased and recover the same from the 
contractor’s running / future bills.  This insurance policy is to be taken by the 
contractor over and above the provisions specified under Clause No. 6.13 (Third Party) 
and 6.14 (ESI Act) of the General Conditions of Contract.  
Agencies are required to take the Group Personal Accidental Insurance (GPAI) policy for 
payment of ex-gratia from the RINL approved Insurance Service Provider as per the 
details given in the website as mentioned below : 
www.vizagsteel.com-------->Tenders-------------------------->Works Contracts --------------------->Standard 
Documents ---->RINL approved GPAI  Service Provider Details.  
 

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
 
b) Labour License obtained from Assistant Labour Commissioner (Central), 

Visakhapatnam.,  
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of RINL-VSP. 

 
7) The contractor shall submit wage records, work commencement/completion certificate etc. and 

obtain necessary  clearance from Contract Labour Cell of  RINL-VSP for bills clearance. 
 
8) The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 

Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 
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9)        (i) The contractor shall follow the provisions of Indian Factories Act and all rules made 
there under from time to time as applicable and shall indemnify the employer against all 
claims of compensations under the provisions of the act in respect of workmen employed 
by the contractor in carrying out the work against all costs, expenses and penalties that 
may be incurred by the employer in connection therewith. 

 
           (ii) The Contracting Agency shall abide by /comply with all the relevant provisions, rules, and 

regulations of the Labour Codes /Laws and modifications, amendments made thereto and 
Agency shall submit the compliance to the Appropriate Authorities from time to time.  

 
10) a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 

and the like but excluding GST prevailing as on the date of submission of bids. 
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 

rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by RINL-VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
RINL-VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL-VSP could not 
obtain GST-ITC or ITC is reversed with interest at a later date the equivalent amount of 
ITC lost including interest paid, if any, to GST Authorities shall be recovered from the 
immediate payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017.  The applicable Goods & 
Service Tax amount will be released on submission of relevant documents like copy of 
GST Registration Certificate and GST Tax invoice detailing the amount of GST payable on 
the supplies made as per GST rules.  Processing of Suppliers/Contractors bills shall be 
considered only on submission of GST invoices and filing of all relevant returns under 
GST by the Agency, enabling RINL-VSP to claim the Input Tax Credit 

   
11) ADVANCE: No advance of any sort will be given by RINL-VSP. 
12) PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13) MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14) INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD,                 
and the difference between ISD and EMD shall be deposited in the manner mentioned in the                   
Work Order/ Letter of Acceptance, i.e.,  in the form of Demand Draft / Banker's Cheque /                  
Pay Order in favour of RINL, payable at Visakhapatnam. 

15) RETENTION MONEY : Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16) SECURITY DEPOSIT (SD) :  
        i) The Public Sector Enterprises or State / Central Government Undertakings shall be required to 

submit a “Performance Guarantee Bond” of requisite value in the prescribed proforma in lieu of 
Security Deposit covering  the period of contract + defect liability period + 6 months (Claim 
period).   

       ii) Agencies (other than The Public Sector Enterprises or State / Central Government Undertakings) 
may furnish Bank Guarantee in Structured Financial Messaging System (SFMS) mode as per 
details indicated at Clause No.48. for the total SD amount i.e., ISD + Retention Money  as 
mentioned in the Work Order/ Letter of Acceptance. 

17) Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 
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18)  SAFETY: 

a) The contractor and his workers must strictly take all safety precautions and shall supply 
to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

 
b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 

contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of RINL-VSP in vogue from time to time will result 
into work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
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(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
(6) Source of supply / danger board not displayed on the electrical 

equipment; 
(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
 
 
D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
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(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
(16) Vehicles transporting loads without tying / securing of loads / stock 

protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability of reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on RINL-VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Iie above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
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(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
 
EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh and Max. 
Rs.5.00 lakhs or banning of business dealing or both. – For Works / Non-Works 
Penalty amount:   10% of contract value subjected to Min. Rs.5.00 lakhs and 
Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 

  Note: 
1) Any other violation which is not listed above having potential to endanger human 

life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in RINL-VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 

 
AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 
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19) SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by RINL-VSP to the contractor for carrying out the 
work based on requirement.  No claims on account of delayed/prolonged shutdown will 
be entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20)         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contact the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21) SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22) STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23) The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24) After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25) The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
26) NOTICES: Any notice to be given to the contractor under terms of the contract shall be 

considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

 
27) DEFAULT BY TENDERERS : The successful tenderer may be debarred at the discretion of the 

company, from issue of further tender documents, work orders etc.,  to be decided by the 
employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28) Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29) Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in RINL-VSP tenders. 
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30) If it comes to the notice of RINL-VSP at any stage right from request for registration/tender 
document that any of the certificates/documents submitted by applicant for registration or by 
bidders are found to be false/fake/doctored, the party will be debarred from participation in all 
RINL-VSP tenders for a period of    05 (FIVE) YEARS including termination of Contract, if 
awarded. EMD / Security Deposit etc., if any, will be forfeited. The Contracting Agency in such 
cases shall make good to RINL-VSP any loss or damage resulting from such termination. 
Contracts in operation any where in RINL-VSP will also be terminated with attendant fall outs like 
forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk and cost charges etc. Decision 
of RINL-VSP Management will be final and binding. 

31) Failure to execute the work after LOA/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS  

32) In case it is found before/after award of work to the person/agency that the same person/agency 
is proprietor/proprietress/partner of two or more separate agencies and quoted for the same 
work, then punitive action to the extent of debarring up to 02 (Two) years from participating in 
RINL-VSP tenders will be taken  

33) In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of  (RINL-VSP) or in the event 
of RINL-VSP accepting their tender and fail to deposit the required security money, execute the 
Agreement and fail to start the work within reasonable time (to be determined by the Engineer) 
after written acceptance of their tender – EMD submitted by them will be forfeited by RINL-VSP. 

34) Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35) Agencies are required to submit Bank Guarantee in Structured Financial Messaging System 

(SFMS) mode as per details indicated at Clause No.48 for the value as decided by the Engineer as 
a Security while taking out Equipment/Components/materials of RINL-VSP to their workshop 
situated outside the RINL-VSP premises for carrying out repairs  

 
36) i) The Contracting agencies Shall ensure compliance of payment of “Central Minimum Wages” 

consequent to revision if any, from time to time

 

 in the Minimum Wages (either in basic wage 
or living allowances) as notified by the Regional Labour Commissioner(Central), 
Visakhapatnam to all the Contract Workers engaged in the work at RINL.  

ii) Compliance with payment of the wages as mentioned above shall be submitted by the Agencies   
along with all the bills to Engineer-in-Charge/Employer within the stipulated time as 
prescribed by the Authority. 

 
iii) In case of failure to adhere to the above said statutory compliance with regard to Payment of 

wages, the Agency shall be liable for all the consequences and action taken by the Engineer-
in-charge/Employer as per the Law and terms and conditions of the Contract.   

37)  
37.1 PAYMENT OF MINIMUM WAGES:  

Wages paid to the workmen by the contractor should not be less than the rates notified by the 
Regional Labour Commissioner (Central), VISAKHAPATNAM, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at 
the rate of Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc 
amount to the workmen should be paid on or before the 7th day of subsequent month.  Payment 
of PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the 
permanent PF code number and challan obtained before the 15th of the subsequent month and 
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, 
the following action will be taken by RINL-VSP. 
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1) a) Lapse  --------------Payment of wages at rates less than those notified under the minimum 
wages. 
Action by RINL-VSP ---------------An amount equivalent to the differential amount 
between wages to be paid under minimum wages notification of the Government 
applicable for the period less actual wages paid shall be recovered from the bills as 
certified by the Engineer-in-charge. 
 

b) Lapse -------------Non payment of adhoc amount  
Action by RINL-VSP ------------An amount equivalent to actual payable towards adhoc 
amount to the workmen engaged for relevant period shall be recovered from the bills as 
certified by the Engineer-in-charge. 

  
2) Lapse ----------------Non payment of wages 

Action by RINL-VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by the 
Engineer-in-charge 

  
3) Lapse -------------------Non payment of PF 

Action by RINL-VSP ----------- For PF amount and an amount equivalent to maximum penalty 
leviable by Regional Provident Fund Commissioner for the delayed period under the 
provisions of ERP & MP Act and Rules for delayed remittance of PF contributions (both 
the employee’s and employer’s contribution), shall be recovered from the  bills of 
contractor as certified by Engineer.    
  

4) Lapse ---------------Delayed payment of PF  
Action by RINL-VSP ------------- An amount equivalent to maximum penalty leviable by 
Regional provident Fund Commissioner for the delayed period under the provisions of 
EPF & MP Act and rules for delayed remittance of PF contributions (both the employee’s 
and employer’s contribution), shall be recovered from the bills of the contractor as 
certified by Engineer.   
 

5) Lapse --------------- Non Payment of ESI 
Action by RINL ------------- Compliance with payment under provision of ESI and proof of the 
same shall be submitted by the Agency to Engineer-in-Charge/Employer within the 
stipulated time as prescribed by the Authority. 
 
In case of failure to adhere to the above said statutory compliance with  the  recovery of 
ESI amount and an amount equivalent to maximum penalty leviable by ESI authorities for 
the relevant period under the provisions of Employees State Insurance Act 1948 and 
Rules, for non-remittance of ESI contributions (both the employee’s and employer’s 
contribution), shall be recovered from the bills of contractor as certified by Engineer. 
 

6) Lapse --------------- Delayed Payment of ESI  
Action by RINL-------------- In case of non-payment of penalty towards delayed payment of ESI 
amount, and amount equivalent to such maximum penalty leviable by the ESI Authorities 
for the relevant period under the provisions of Employees State Insurance Act 1948 and 
Rules, shall be recovered from the bills of Agency as certified by Engineer. 

    
37.2.   It is assumed that the Bidders/Contractors have familiarized themselves about   all the 

payments to be made to the contract workers, whether statutory or otherwise and 
considered the same in their offer before submitting their quote. 

 
37.3 (a) Penalty for delayed payment / non-payment of wages: 

If the contractor fails to pay wages within the stipulated time i.e.,                     
by 7th of subsequent month, a penalty of 1% of the gross wages                 
(Basic, DA & Over time (if any) except any other allowance) of the workers will 
be levied for every day of lapse subject to a maximum of 10% in any calendar 
month.  This is without prejudice to appropriate action against the contractor 
including debarring, in case of perpetual / habitual default”. 
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  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or 
crediting the wages to the bank accounts of the concerned contract workers.  
Proof of such payment shall be submitted by the contractor to the Engineer In-
charge by 10th of the subsequent calendar month. 

38) The contract period can be extended at the discretion of RINL-VSP up to 04 (Four) months   at 
the existing Rates, Terms and conditions and the Contractor shall be bound to execute the work 
accordingly and  the offer of the Contractor is deemed to include this aspect.   

39) The tenderers shall note that in case of quoting above the Estimated Value of RINL-VSP the   L-1 
party shall furnish logical / satisfactory explanation which RINL-VSP may seek if felt necessary 
for quoting such high rates. If the explanation offered by the L-1 party is not acceptable to RINL-
VSP the L-1 party may be recommended for disqualification while retendering the work. 

40) The contractor should clearly understand and comply with the Factories Act 1948 and relieve the 
FEMALE WORKERS from their work site within the restricted working hours prescribed therein 
under section 66(b). 

41) The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

   
1) Component ---------- Notice Pay 

  Recovery amount per labour per every working day ------ 
  USW ----NIL,  SSW -----NIL,   SkW----NIL  
 

2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USW -----Rs.28.10 ps,  SSW -----Rs.31.71 ps,   SkW-----Rs.37.24 ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USW -----Rs.34.59 ps, SSW -----Rs.39.02 ps,  SkW -----Rs.45.83 ps 
 

To be released when ----------- After the contractor makes payment to the workmen in 
the presence of Engineer In-charge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
 4) Sub-total -  

USW -----Rs.62.69 ps,  SSW -----Rs.70.73 ps, SkW -----Rs.83.08 ps 
 
 5) Component  ------------- Bonus      
  Recovery amount per labour per every working day 
  USW -----Rs.56.18 ps, SSW -----Rs.63.39 ps,  SkW ----NIL 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
 6) GRAND TOTAL - 
  USW -----Rs.118.87 ps,  SSW -----Rs.134.12 ps,  SkW -----Rs.83.08 ps 

7) 10% towards profit and over heads of contractor   
USW -----Rs.11.89 ps, SSW -----Rs.13.41 ps,  SkW -----Rs.8.31 ps 

  
8) Total recovery amount     

USW -----Rs.130.76 ps,  SSW -----Rs.147.53 ps,  SkW -----Rs.91.39 ps 
 

USW :  Unskilled Worker , SSW :  Semi-skilled Worker,  SkW :  Skilled Worker 
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Note
i) The above recovery rates are effective from 

:    
01/10/2024

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 

.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), VISAKHAPATNAM from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL-VSP and will be notified 
accordingly. 

iii) The contractor shall have to pay the Terminal Benefits like Retrenchment compensation, 
Annual leave with wages and bonus to the contract labour as per statutory provisions 
applicable to them at the end of the work order or extension of contract, if any and as 
the case may be, through Bank and submit  the proof thereof for the release of Pre-
Final/ Final Bill by RINL-VSP to the contractor, failing which it will be deemed that the 
contractor had not paid the dues to the contract labour and RINL-VSP will release the 
terminal benefits payable to the contract labour engaged by the contractor by defraying 
the same from the amount recovered by and available with it towards the terminal 
benefits from the bills of the contractor and any other sums of the contractor available 
with the RINL-VSP, further the contractor will be debarred for a period of one year

42)     PAYMENT MODE FOR BILL AMOUNTS:  

 from 
participating in any of the RINL-VSP’s future tenders from the date of the  order.   

42.1 Direct Credit:  Contractors opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Union Bank of India  - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / NEFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For NEFT Mode only)      

 (Signature of the Party / Contractor) 
        Name: 
                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 
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42.3 The contractor has to submit their bank account details in RINL-VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4 The Successful tenderer is required to give an undertaking to the Finance Department of                
RINL-VSP that the payment made by RINL-VSP of any sum due to him by directly remitting the 
same in his bank, the address and the number of which is to be furnished, shall be in full 
discharge of the particular bill raised by him, and that he shall not have any claim in respect of 
the same”. 

 
42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 

supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of RINL-VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

 
43) CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 

a) The successful tenderer shall take necessary steps to comply with the rules and 
provisions of GST law facilitating RINL-VSP to avail ITC 

b) Price condition: Tenderers shall quote the price of the goods or services excluding GST.   
Applicable GST shall be indicated against each item and will be paid extra on submission 
of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL-VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL-VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL-VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

c)  The tax invoice raised by the Contractor should clearly mention RINL-VSP as the 
recipient.   It should be ensured that material has been delivered along with the 
duplicate for transporter copy of the tax invoice, based on which Input Tax Credit is to be 
claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

                                                                                                                                                                                                                                                                                                                                                           
43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances 
including but not limited to providing GST invoices or other documentation as per GST law 
relating to the above supply/service to RINL-VSP, uploading the details of the invoice, payment of 
taxes, timely filing of valid statutory returns for the tax period in the Goods and Service Tax 
Portal. 
 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL-VSP on account of 
any act of the Vendor, including but not limited to non-payment of GST charged and recovered, 
non-generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL-VSP in the Returns etc., the Vendor/Supplier/Contractor shall indemnify 
RINL-VSP in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses 
and liability that may arise due to such non-compliance.  Such amount shall be recovered from 
any payments due to the vendor/supplier/contractor of from security deposit or any other 
amount available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL-VSP through debit notes or invoices or supplementary invoices. 
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44)   RINL-VSP reserves the right to reject the offers of tenderers whose performance is poor in 
awarded / ongoing works if any. 

 
45)   If the tenderer’s quoted price appears to be abnormally low, the RINL-VSP may seek written 

clarification from the bidder to demonstrate his capabilities to deliver the contract at offered 
price.  In case RINL-VSP is not satisfied with the tenderer’s clarifications, the proposal/bid may 
be rejected.  Such tenderer may be recommended for disqualification from participating while 
retendering the subject work. 

 
46) Procedure for Banning of Business Dealings with the Parties / Contractors / 

Suppliers / Customers / Purchasers / Bidders/ Tenderers   
 

1. RINL-VSP may ban/ suspend the Business Dealing with the agency / remove the agency from the 
list of registered supplier/ contractors (with / without inter connected agencies) at any stage of 
the contract viz. Tendering, Awarding, Execution and during or even after expiry of Defect Liability 
Period/ Warranty/ Guarantee Period on the following grounds: 

 
(a) If the Agency has been convicted of an offence under: 

i) The Prevention of Corruption Act, 1988; or 
ii) The Indian Penal Code or any other law for the time being in force, for causing any loss 

of life or property or causing a threat to public health as part of execution of a public 
procurement contract. 

the Agency shall be debarred for a period as specified in the General Financial Rules (GFR) 
issued by Govt. of India; 

(b) If it is determined that the Agency has breached the code of Integrity, the Agency shall be 
debarred for a period as specified in the General Financial Rules (GFR) issued by Govt. of 
India; 

(c) In case of violation/ transgression of Integrity Pact (IP); 
(d) If the security consideration, including questions of loyalty of the Agency to the State, so 

warrants; 
(e) If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court 

of Law for offences involving moral turpitude in relation to its business dealings with the 
Government or any other public sector enterprises or RINL-VSP, during the last five years; 

(f) If there is strong justification for believing that the Directors, Proprietors, Partners, owner of 
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of  
tenders, interpolations, etc; 

(g) If the Agency continuously refuses to return / refund the dues of RINL-VSP without showing 
adequate reason and this is not due to any reasonable dispute which would attract 
proceedings in arbitration or Court of Law; 

(h) If the Agency employs a public servant dismissed / removed or employs a person convicted for 
an offence involving corruption or abetment of such offence; 

(i) If business dealings with the Agency have been banned by the Govt. or any other 
public sector enterprise; 

(j) If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of 
facts and / or fudging / forging / tampering of documents; 

(k) If the Agency uses intimidation / threatening or brings undue outside pressure on the 
Company (RINL-VSP) or its official in acceptance / performances of the job under the contract; 

(l) If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with 
contractual stipulations; 

(m) Willful indulgence by the Agency in supplying sub-standard material irrespective of whether 
pre- despatch inspection was carried out by Company (RINL-VSP) or not; 

(n) Based on the findings of the investigation report of CBI/ Police against the Agency for 
malafide/ unlawful acts or improper conduct on his part in matters relating to the Company 
(RINL-VSP) or even otherwise; 

(o) Established litigant nature of the Agency to derive undue benefit; 
(p) Continued poor performance of the Agency in several contracts; 
(q) If the Agency misuses the premises or facilities of the Company (RINL-VSP), forcefully 

occupies, tampers or damages the Company’s properties including land, water resources, 
forests / trees, etc. 

 

VSP/WC/RFX.NO.2600009765/SOT/SMS-1

Page 35 of 42



(Note: The examples given above are only illustrative and not exhaustive. RINL-VSP may decide to 
ban/suspend business dealing for any good and sufficient reason. Any other banning clauses 
mentioned elsewhere in the Tender Documents shall also be considered as a ground for 
banning/suspension of business dealing.) 
 

2. ‘Inter-connected Agency’ shall mean two or more agencies having any of the following features: 
(a) If one is a subsidiary of the other. 
(b) If the Director(s), Partner(s) Manager(s) or Representative(s) are common; 
(c) If management is common 
(d) If one owns or controls the other in any manner 

 

3. Any allegation(s) against an agency with good and sufficient reasons for banning business dealing 
with the agency, except for banning of business dealings with foreign suppliers of coal/ coke, shall 
be put up to Standing Banning Committee (SBC) of RINL-VSP for investigation. 

 
 
4. In case of removal of the agency from the list of registered vendors/ contractors of RINL-VSP, the 

agency shall not be disqualified from competing in Global/ Open Tender Enquiries (GTE/OTE) but 
Limited Tender Enquiry (LTE)/ Single Tender Enquiry (STE)/ Short Open Tender (SOT) may not be 
given to the agency concerned. 

 
5. If the allegations against any agency are of a serious nature, RINL-VSP may suspend business 

dealings with the agency (with / without inter connected agencies) pending investigation, with/ 
without any show cause notice. The suspension shall be for a maximum period of nine months (six 
months initial extendable by three  months in case investigations are not completed) or till the 
decision of SBC, whichever is earlier. In case of suspension of the agency, RINL-VSP may consider 
to discontinue all the existing contract(s) with the agency. During the period of suspension, no 
further business dealing including placement of orders against tenders under finalization shall be 
made with the agency w.e.f. the date of suspension. 

 
6. After issue of suspension order, till the conduct of the agency is under investigation, RINL-VSP will 

not entertain any correspondence / argument from the agency (except receiving reply to the show 
cause notice). 

 
7. If the agency desires some information / clarification or desires to see any document before 

replying to the show-cause notice, the agency may appear in person in the Standing Banning 
Committee meeting on the stipulated date and time wherein the agency will be furnished the 
desired information including sharing of relevant document. If the agency requests for inspection 
of any relevant document in possession of RINL-VSP, necessary facility for inspection of documents 
will be provided. The agency may correspond only with the SBC. 

8. Convener SBC shall issue notice to the agency asking him/her to attend the meeting in person or 
informing him/her that he/she may send his/her representative. The date, time and venue of the 
meeting shall be clearly mentioned in the notice. To meet the ends of 'Natural Justice ', two 
opportunities will be given to the agency to send their representative. In case of failure, SBC can 
proceed ex parté. 

9. Opportunity will be given to the agency to submit any documents or evidence in his defense to 
SBC. Cross examination of the agency if required shall also be done by SBC. 

 

10. The Banning Order based on the investigation by SBC shall be issued to the agency. In case of 
Banning of Inter -connected agencies the copy of the Banning Order shall be sent to known inter-
connected agencies also. 

11. Banned/Suspended agencies are not eligible for submission of quotations/offers against any type 
of tender (GTE/OTE/LTE/STE/SOT) during the period for which they have been suspended/banned 
for business dealings with RINL-VSP and if submitted, those quotations/ offers will be treated as 
unsolicited and shall not be considered. 

12. The agency may file an appeal against the Banning Order to CMD-RINL-VSP within 30 days from 
the date of issue of the Banning Order. 
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13. Agency, may seek review of the banning order passed originally by RINL-VSP, either before or after 
filing of appeal before the Appellate Authority or after disposal of appeal by the Appellate 
Authority, upon disclosure of new facts / circumstances or subsequent development necessitating 
such review. 

14. RINL-VSP may decide to circulate the name of agency with whom business dealings have been 
banned, to the Government Departments, other Public Sector Enterprises, etc. for such action as 
they deem appropriate. 

15. If business dealing with any agency has been banned by the Central or State Government or any 
other Public Sector Enterprise, RINL-VSP may, without any further enquiry or investigation, issue 
an order banning business dealing with the agency and its inter-connected agencies. 

 
Note: ‘Party / Contractor / Consultant/ Supplier / Purchaser / Customer/ Bidder/ Tenderer’ is 
indicated as ‘Agency’. 

 
47) ESI contribution @ 4% (Employer's Contribution  @ 3.25% Employees'  contribution @ 0.75%) on 

Ad-hoc amount of all the eligible contract workers is to be paid to ESI Authorities by the bidders / 
contractors. The Employer's contribution paid by the bidders / contractors, wherever applicable, 
will be reimbursed by RINL on submission of documentary evidence to the Engineer-in-charge  of 
the work for  the payment made.  The workers' contribution shall be deducted from the wages of 
the workers by the contractors. 

 
48) Bank Guarantee (BG) in Structured Financial Messaging System (SFMS) mode : 
 
A) Vendor/Supplier/Customer shall obtain Bank Guarantee from Branches of Banks (Scheduled 

Commercial Bank/ Nationalized Bank etc. as specified in the tender) which are having SFMS 
Facility. 

 
B) The Details of BG Advising Bank for sending confirmation of BGs in Structured Financial 

Messaging System (SFMS) mode is given below: 
 

Bank : State Bank of India ,Commercial Branch 
IFSC Code : SBIN0014407 
Address : 43-29-54/8, Balaji Metro Chambers, 
Dondaparty, Visakhapatnam – 530016. 
SWIFT : SBININBB745 
 
In case of New BG, SFMS Message type (MT) should be “760” and in case of Extension or 
Amendment SFMS Message type (MT) should be “767” (In case, another Bank is identified by 
Management as Advising Bank either for HQ or for Branches for confirmation of Bank Guarantee 
through SFMS mode that bank details will be informed.) 

 
C)  The email address of issuing bank and local enforcing bank to be indicated along with their 

addresses in the BG format. 
 
D)  Scanned Copy of Original BG along with SFMS Message should be forwarded by issuing Bank to 

concerned Tender / Contract Dept.’s Email id specified in the tender document. 
 
E)  All Bank Charges levied by Advising Bank for confirmation of BGs in SFMS mode relating to 

Vendor/Supplier/Customer are to RINL-VSP Account. 
 
F) Vendor/Supplier/Customer etc., shall ensure that Issuing Bank should submit the BGs to 

concerned department of RINL-VSP along with 
 

1. SFMS Message of issuing Branch. 
2. Scanned copy of signed Original BG is to be sent to concerned E-mail address of Tendering / 

Operating Dept. as mentioned in the Tender Document / Contract. 
 
 
 

********** 
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 (This undertaking has to be printed on the letter head of the agency, sign, scan 
the same and upload in the Tech RFx folder) 

 
UNDERTAKING LETTER 

 
 
To  
Head of the Department, 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 

Name of work:  REPAIROF ELECTRICAL INSTALLATIONS IN CONVERTER SHOP 
                         – SMS1
  

 
RFx  No.  2600009765 
 
Sir, 
 

With reference to the Notice Inviting Tender, I/We have gone through the tender 
documents downloaded from SRM Portal.  I/We have also gone through the General 
Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General 
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined 
the site and its surroundings and satisfied ourselves before submitting this tender, 
obtained information about the nature of work, facilities that may be required and 
obtained necessary information about Working Conditions, risk contingencies etc., which 
may influence this tender.  We hereby offer to execute & maintain the work during the 
defect liability period in conformity with the tender conditions at the respective rates 
quoted by us. 
 

I/We do hereby agree that action may be taken as per Bid Security 
Declaration(BSD) submitted by me/us if I/We revoke/withdraw/ cancel my/our tender or if 
I/We vary any terms in our tender during the validity period of the tender without your 
written consent and/or if in the event of Visakhapatnam Steel Plant  accepting my/our 
tender and I/We fail to deposit the required security money, execute the Agreement and/ 
start the work within reasonable time (to be determined by the Engineer) after written 
acceptance of my/our Tender. 

 
If our Company is a Partnership Firm,  if the Partnership Firm is                       

re-constituted, I/We hereby declare that I/we will submit the latest                       
Notarized Re-constituted Partnership Deed along with Firm Registration 
Certificate of the  re-constituted firm.  [This paragraph is not applicable for Short 
Open Tenders (SOTs)] 
 

 
 
 

Signature of the Tenderer 
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APPENDIX- 1

BID SECURITY DE,CLARATION
(In Lieu of EMD)

Tender no. / RFx No: 2600009765                               Dated: (dd-mm-yyyy)

I/We have understood that, according to the conditions of Tender document, bids must
besupported by a Bid Security Declaration (BSD). Accordingly, I am / We are submitting this
"BidSecurity Declaration" as follows:

I/We accept that, I/We will automatically be debared from participation in all future tenders
ofRINL for a period of three (3) years and also already submitted bids (if any) shall not be
considered for further evaluation, in case of any of the following:

(a) If l/we withdraw/ modify our Bid after tender opening and during the period of bid
validitystipulated in the tender document or any extension thereof-.

Or
(b) Having been notified of the acceptance of our Bid by RINL, during the period of bidvalidity,if,

I / We

(i) Fail or refuse to execute the Contract. (or)
(ii) Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work

Order/ Letter of Acceptance/ Purchase Order.

[Signature]

In the capacity of: ________________________
[Legal capacity of person signing the Bid Security Declaration]

The bidder shall submit a documentary proof (viz. certified/true copy of board resolution /
Powerof Attorney etc.) with respect to Legal capacity of person signing the BSD.

Name: _______________________________________
[Complete name of person signing the Bid Security Declaration]

Duly authorized to sign the bid for and on behalf of: [Complete name of 'Bidder and Address]

Date: [Date of signing] ___________
Corporate Seal: (wherever applicable)

Witness: _________________________
[Signature of person with name and address]

______________________________________________________________________________
Note: In case of a Joint Venture / Consortium, wherever allowed the BSD must be in the name of
all partners to the Joint Venture / Consortium that submits the bid.
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To 

RINL-VSP 

 
FORMAT NON-COLLUSIVE TENDERING CERTIFICATE 

(To be signed by an authorized person on the Tenderer’s behalf) 

APPENDIX-2 

Dear Sir/Madam, 

Non- Collusive Tendering Certificate for {RFx / Tender No.2600009765,Date25.05.2026} 

1. We, __________________________________________________ (name(s) of the tenderer(s))            
of (address(es) __________________________________________________of the tenderer(s)) 
refer to the bid/offer against (the “Tender”). 

2. Non-collusion 

We represent and warrant that in relation to the Tender : 

(a) Our bid was developed genuinely, independently and made with the intention to accept the 
Contract if awarded; 

(b) Our bid was not prepared with any agreement, arrangement, communication, understanding, 
promise of undertaking with any person (including any other tenderer or competitor)regarding: 

i) Prices; 

ii) Methods, factors or formulas used to calculate prices; 

iii) An intention or decision to submit a bid; 

iv) An intention or decision to withdraw a bid; 

v) The submission of bid that does not conform with the requirements of the tender; 

vi) The quality, quantity, specifications or delivery particulars of the products or services to 
which this tender relates; and 

vii) The terms of the bid, and we undertake that we will not, prior to the award of the Contract, 
enter into or engage in any of the foregoing. 

3. Disclosure of in case of Job/ Project Contracts 
We understand that we are required to disclose all intended sub-contracting arrangements relating 
to the Tender to the RINL, Visakhapatnam including those which are entered into after the 
Contract is awarded. We warrant that we have duly disclosed and will continue to disclose such 
arrangements to the RINL, Visakhapatnam. 

4. Consequences of breach or non-compliance 

We understand that in the event of any breach or non-compliance with any warranties or 
undertakings in this certificate, the RINL, Visakhapatnam may, at its discretion, invalidate our 
bid, exclude us in future tenders, pursue damages or other forms of redress from us (including but 
not limited to damages for delay, costs and expenses of re-tendering and other costs incurred), 
and/or (in the event that we are awarded the Contract) terminate the Contract. 

 

Signed for and on behalf of the (tenderer) 

Signature: 
Name: 

Position: 
Date: 
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Note: 
Para2(b) is not applicable to Agreements, arrangements, communications, understandings, promises 
or undertakings with : 

(a) RINL, Place ; 

(b) A joint venture partner, where joint venture agreements, arrangements, relevant to the bid 
exist and which are notified to the RINL, Visakhapatnam; 

(c) Consultants or sub-contractors, provided that the communications are held in strict 
confidence and limited to the information required to facilitate that particular consultancy 
arrangement or sub-contract; 

(d) Professional advisers, provided that the communications are held in strict confidence and 
limited to the information required for the adviser to render their professional advice in relation to 
the Tender; 

(e) Insurers or brokers for the purpose of obtaining an insurance quote, provided that the 
communications are held in strict confidence and limited to the information required to facilitate 
that particular insurance arrangement; and 

(f) Banks for the purpose of obtaining financing for the contract, provided that the 
communications are held in strict confidence and limited to the information required to facilitate 
that financing. 
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APPENDIX-3 

FORMAT FOR UNDERTAKING TO BE SUBMITTED/UPLOADED BY BIDDER 
ALONGWITH THE TENDER DOCUMENTS 

 

 

 
I…………………………………………………(Name and Designation) appointed as 
the attorney/ authorized signatory of the bidder (including its constituents) 
M/s___________________________________________ (herein  after called    the 
bidder) for the purpose of the Tender documents for 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
____________________________________________________(name of the work) 
as per the tender  (RFx) No.2600009765 of (RINL), do hereby solemnly 
affirm and state on the behalf of the bidder including its constituents as under: 

I.  I/We the bidder(s) am/are signing this document after carefully reading the 
contents of the above mentioned tender. 

2. I/We declare and certify that I /we have not made any misleading or false 
representation anywhere in the tender submitted including the annexures thereto. 

3. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted alongwith the offer and same shall be binding 
upon me/us. 

4. I/We declare that the information and documents submitted alongwith the tender 
documents by me/ us are complete and correct and I /we are fully responsible for 
the authenticity and correctness of the information and documents, submitted by 
us. 

5. I/We understand that at any time during process for evaluation of tenders, if any 
information/document submitted by me/us are found to be suppressing 
facts/forged/false/fabricated/fudged or incorrect, it shall lead to forfeiture of the 
EMD, if submitted, besides banning under the extant Guidelines for Banning of 
Business Dealings of RINL and initiating any legal action as deemed fit by RINL. 
Further, I/we (Name of the Bidder) and all my/our constituents understand that 
my/our offer shall be summarily rejected. 

6. I/We also understand that at any time after award of contract, if the certificate(s) 
submitted by me / us are found to be suppressing facts / 
false/forged/fabricated/fudged or incorrect, it may lead to termination of the 
contract, along with forfeiture of EMD / SD and Performance Guarantee if  
submitted, besides any other action provided in the contract including banning 
under the extant Guidelines for Banning of Business Dealings of RINL and 
initiating any legal action as deemed fit by RINL. 

 

 

(SEAL AND SIGNATURE OF THE BIDDER) 

Place: 
Date: 
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