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DETAILED ESTIMATE

Name of Client

Name of Project :- CUMMERCIAL CUM RESIDENTAIL COMPLEX , UJJAIN

:- UJJAIN DEVELOPMENT AUTHORITY, UJJAIN (M.P.)

Name of Work :- 6M WIDE ROAD
S.No. Item No. PARTICULARS OF ITEM Nos. Length Width| AREA D/H Qty Unit Rate Amount (Rs.)
N1 N2
1 PWD Road |Clearing and grubbing road land including uprooting rank
and Bridge |vegetation, grass, bushes, shrubs, saplings and trees having
2.2 girth up to 300 mm, removal of stumps of trees cut earlier
and disposal of unserviceable materials and stacking of
serviceable material up to a lead of 1000 metres including
removal and disposal of top organic soil not exceeding 150
mm in thickness.
(A) In area of light jungle
Computrised calculation Total Land Area for Road
1 1022.40 sgm
TOTAL 0.10 Hect. 29,409 % 3,007
2 PWD Road |Excavation for roadwork in soil with hydraulic excavator
and Bridge |including cutting and loading in tippers, trimming bottom and
3.3 side slopes, in accordance with requirements of lines, grades
and cross sections, and transporting suitable earth to the
embankment location and disposing off unsuitable earth with
all lifts and lead upto 1000m as per relevent clauses of
section-300 of specification.
Road 142 7.20 0.45 460.08 Cum
Total 460.08 Cum 279 % 36,346




S.No. Item No. PARTICULARS OF ITEM Nos. Length Width| AREA D/H Qty Unit Rate Amount (Rs.)
3 |PWD Road Construction of embankment with approved material having
and Bridge CBR>7 obtained from borrow pits with all lifts and leads,
3.13 transporting to site, spreading, grading to required slope and
compacting to meet requirement of table 300-1, 300-2 and
as per relevent clauses of section-300.
FOR SLOPE ALIGNMENT ( L-SECTIONAL AREA OF 142.00 | 7.20 0.30 306.72 Cum
FILLING X WIDTH)
Total 306.72 |cum 3298 391,403
4 PWD Road |Crusher Run Macadam Sub Base/Base Course Providing
and Bridge |crushed stone aggregate, depositing on a prepared surface
4.2 by hauling vehicles, spreading and mixing with a motor
grader, watering and compacting with a vibratory roller as per
clause 410 to form a layer of sub-base/Base in accordance
to Table No. 400-14, 400-15 and as per clause of section
407 of specifications.
4.2.2 For 37.5 mm maximum size
Below footpath 142.00 | 1.20 0.20 68.16
Below Carriage Way 142.00 | 6.00 0.15 127.80
195.96 |cum 21,198 ¥2,34,760




S.No.

Item No.

PARTICULARS OF ITEM

Nos.

Length

Width

AREA

D/H

Qty

Unit

Rate

Amount (Rs.)

PWD Road
and Bridge
6.1

Construction of dry lean cement concrete Sub- base over a
prepared sub-grade or drainage layer with coarse and fine
aggregate conforming to IS: 383, the size of coarse
aggregate not exceeding 25 mm, aggregate cement ratio not
to exceed 15:1, aggregate gradation after blending to be as
per table 600-1, cement content not to be less than 150 kg/
cum, optimum moisture content to be determinedduring trial
length construction, concrete strength not to be less than 10
Mpa at 7 days, mixed in a batching plant, transported to site,
laid with a paver finisher with electronic sensor, compacting
with 8- 10 tonnes vibratory roller, finishing and curing as per
clause 601 of specification complete in all respect.

Below Carriage Way

142.00

6.00

0.15

127.80

cum

127.80

cum

2,712

% 3,46,594

PWD Road
and Bridge 6.3

Cement Concrete Pavement Construction
of un-reinforced, dowel jointed, plain cement concrete
pavement with M-40 grade concrete over a prepared sub
base with cement , coarse and fine aggregate conforming to
IS 383, maximum size of coarse aggregate not exceeding 25
mm, mixed in a batching and mixing plant as per approved
mix design,

transported to site, laid with electronic sensor slip form
paver, spread, compacted and finished in a continuous
operation including provision of contraction, expansion,
construction and longitudinal joints, joint filler, separation
membrane, sealant primer, joint sealant, debonding strip,
admixtures as approved,

curing compound, finishing to lines and grades as per
drawing asper IRC-15-2011 and as per relevant clauses of
section 602 of specifications complete but excluding cost of
steel in dowel bar and tie rods etc. including groove cutting
for width of 4 mm- 6mm

and 1/3rd depth of PQC within 8-10 hrs of placing/ finishing
of PQC including cleaning of groove and providing approved
sealant filling etc. as per clause 602.2.10 and 600.10 and
IRC-57-2006 as

ner drawina and as ner snecification

Footpatth

142.00

1.20

0.30

102.24

cum

Total

102.24

cum

5,769

35,89,823




AR. NITIN SHRIMALI
(ARCHITECT)

SUB ENGINEER
(UDA)

S.No. Item No. PARTICULARS OF ITEM Nos. Length Width| AREA D/H Qty Unit Rate Amount (Rs.)
7 PWD Road |Add extra in Item No.6.3, 6.4, 6.6 & 6.10 above for the cost
and Bridge |of steel in dowel bar and tie rod including craddle, laps etc.
6.8 complete required as per design.
(a) Mild steel
Expansion joint
a) INNER ROAD
Mild steel 25mm Dia DOWEL BAR
joint at every 25m length =142/25 = 6 Nos.
at a Distance 500mm c/c = 6/.5 = 12 Nos.
Length of Bar =1 M. 1 6 142.00 1 852.00 |metre
12.00 kg/mt 10224.00 |Kg.
10.22 |MT 357,734 5,90,272
PWD Road Providing and laying reinforced cement concrete pipe
and Bridge 300mm dia NP-4 for service ducts below concrete pavement.
6.15
For 142 Mt length road
[Length= Width of Road + Shoulder length]
At every 30 Mt interval =142/30 = 5 nos 1 1 5.00 |6.00 30.00
30.00 |RM 2850 ¥ 25,500
Total ¥19,17,704
| SAY | %19,18,000
IN WORD : NINTEEN LACS EIGHTEEN THOUSAND ONLY
ESTIMATE BASED ON :-
SCHEDULE OF RATES FOR ROAD & BRIDGE WORKS
ISSUED BY - ENGINEER-IN-CHIEF PUBLIC WORKS DEPARTMENT M.P. BHOPAL IN FORCE FROM 11-04-2025

ASSISTENT
ENGINEER
(UDA)

EXECUTIVE ENGINEER
(UDA)

SUPERINTENDENT ENGINEER
(UDA)




