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भारत सरकार  
कें द्रीय लोक निर्ााण निभाग  

कायाालय -  कायापालक अनभयंता  
अर्तृसर (पंजाब) 

NIT No /निनिदा आमंत्रण सं. 35/EE-AMRITSAR/2026-27 

Name of work 
काया का िार्          

:  A/R & M/O TO RESIDENTIAL & 

TECHNICAL BUILDINGS AT NO. 1FBSU, 

AIRFORCE RAJASANSI, AMRITSAR DG. 

2026-27. SH: OPERATION OF SEWERAGE 

TREATMENT PLANT.. 
 

 

 

Estimated Cost 
अिुर्ानित लागत 

: Rs. 14,59,728/- 

Earnest Money 
धरोहर रानि 

: Rs. 29,195/- 

Time for Execution 
काया परूा करिे की अिनध 

: 12 Months 

DATE AND TIME OF 
OPENING OF BID 
निनिदा खोलिे की तारीख 
और सर्य 

: 15.30 Hrs. on 17.07.2026 

Performance Guarantee / 

निष्पादि प्रत्याभनूत 

: 5% of Estimate cost put to tender (ECPT) or 

Contract amount whichever is higher. 
 

Where the tendered amount is less than 

eighty percent (80%) of the Estimated Cost 

Put to Tender (ECPT), the bidder shall be 

required to submit Additional Performance 

Guarantee (APG) equivalent to the difference 

between the 80% amount of ECPT and 

Quoted amount.  

   

   

 

----------------------------------------------------------------------------------------------------------- 

 

 

 



 

                         Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (2) 

   

I N D E X 

Name of Work: A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 

1FBSU, AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF 

SEWERAGE TREATMENT PLANT... 

   

SL. 

NO. 

DESCRIPTION PAGE 

NOS. 

1. Cover page and Index 1-2 

2. Tender Notice 3 

3. Information and Instructions for Contractors for Bidders for e-

Tendering 

4-6 

4. Receipt of Deposition of Original EMD (Annexure-III) 7 

5.      Undertaking regarding obtaining GST registration Certificate  

     (Form-A) & Undertaking on Structural stability (Form – B) 

8 - 9 

6. CPWD-6 for e-Tendering 10-13 

7. CPWD – 7 14-15 

8. Schedule A, B, C, D, E, F  16-22 

9. Additional Conditions for Civil Work 23-47 

10. Additional Specifications for Civil Work 48-62 

11. Special Conditions 63-65 

12. Preferred Makes of Materials for Civil Works (Annexure-II) 66-70 

13. Form of Bank Guarantee for Performance Guarantee and Additional 

Perfomance Guarantee / Security Deposit / Mobilization Advance 

(Annexure-IV) 

71-73 

14. Guarantee Bonds/Affidavit for Work (Annexure-V & VI) 74-76 

15 Authority Letter for Payment to Third Party (Annexure-VII) 77 

16 Performa for Tests Carried Out (Annexure-VIII) 78 

17    OM No. DG/Manual – 2024/20 dated 27.02.2026 79-80 

18 Price Bid 81-83 

NIT approved for Rs. 14,59,728/- (Rs. Fourteen Lakh Fifty Nine Thousand Seven Hundred 

Twenty Eight only) and containing page 1 to 83. 

----------------------------------------------------------------------------------------------------------------------                 

 

 

 

िररष्ठ िक्िाििीस   सहायक अनभयंता (यो.) कायापालक अनभयंता 
  के.लो.नि.नि. अर्तृसर  
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TENDER NOTICE 

CENTRAL PUBLIC WORKS DEPARTMENT  

NOTICE INVITING E-TENDER 

 

 

The Executive Engineer, CPWD, Amritsar on behalf of the President of India invites 

online percentage rate bids from approved and eligible (Building & Roads) category contractors of 

CPWD for the following work: 

 

 

N.I.T.No.: _35/EE-AMRITSAR/2026-27 

 

Name of Work: A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 

1FBSU, AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF 

SEWERAGE TREATMENT PLANT... 

 

Estimated Cost: Rs. 14,59,728/- 

Earnest Money: Rs. 29,195/- 

Construction Time Allowed: 12 Months   

Last date &time 

of submission of tender: Up to 15.00 Hrs. 17.07.2026 

 

The tender forms and other details can be obtained from the

 website www.etender.cpwd.gov.inandwww.eprocure.gov.in. 

 

 

 

 

Executive Engineer 

CPWD, Amritsar 

 

 

 

http://www.etender.cpwd.gov.in/
http://www.eprocure.gov.in/
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 

 

The Executive Engineer-Amritsar, CPWD, 2/1, Ram Tirath Road, Amritsar (e-mail: 
eeace.asr@cpwd.gov.in) on behalf of the President of India invites online percentage rate bids from 

approved and eligible (Building & Roads) category contractors of CPWD for the following work: 

 

S. No. 
NIT 
No. 

Name of work & 
Location 

Estimated Cost 
put to bid  

(Rs.) 

Earnest 
Money 

Stipulated 
Period of 

Completin 
of work (in 

months) 

Last date of 
online 

submission of 
bid, copy of 
receipt of 

deposition of 
original EMD 

and other 
documents as 
specified in 

the bid 
document. 

Date & 
time of 

opening of 
bid 

1 2 3 4 5 6 7 8 

1 

_
3
5

/E
E

-A
M

R
IT

S
A

R
/2

0
2

6
-2

7
  

A/R & M/O TO 

RESIDENTIAL 
& TECHNICAL 

BUILDINGS 

AT NO. 1FBSU, 
AIRFORCE 

RAJASANSI, 

AMRITSAR 
DG. 2026-27. 

SH: 
OPERATION 

OF 

SEWERAGE 
TREATMENT 

PLANT... 

Rs.14,59,728/- Rs.29,195/-  
12 

Months   

Up to 

15.00 Hrs. 

on 

17.07.2026 

At 

15.30 Hrs. 

on 

17.07.2026 

 

1. On behalf of the President of India invites online percentage rate bids from approved and eligible 

(Building & Roads) category contractors of CPWD. 

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his 

bid if he considers himself eligible and he is in possession of  all the documents required. 
 

3. Information and Instructions for bidders posted on website shall form part of bid document. 
 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of items 

to be executed and the set of terms and conditions  ofthe contract to be complied with and other necessary 

documents can be seen and downloaded from website www.etender.cpwd.gov.in or www.cpwd.gov.in 

free of cost. 
 

5. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid 

submission and uploading the mandatory scanned documents such as Demand draft or Pay order or 

Bankers Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank Guarantee of  any  

scheduled  Bank towards EMD in favour of Executive Engineer, Amritsar Central Division, CPWD, 

Amritsar, receipt for deposition of original EMD to division office of any Executive Engineer (including 

NIT issuing EE/AE), CPWD and other documents as specified. While  submitting the EMD the 

bidders should ensure that any insertion/ addition/ deletion in the FDR/TDR issued by the bank should 

be properly authenticated/ stamped by the issuing bank. In the absence of which the EMD shall not be 

http://www.etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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considered in proper form and bid of the bidder shall be rejected by the Engineer-in-charge. 
 

6. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding  process as per details available on 

the website. 

 

7. The  intending bidder must have valid class-III digital signature to submit the bid. 

 

8. On opening date, the contractor can login and see the bid opening process.  After opening of bids he will 

receive the competitor bid sheets. 

 

9. Contractor can upload documents in the form of JPG format and PDFformat. 

 

10. Contractor must ensure to quote rate in the prescribed  column(s)  meant  for quoting rate in figures 

appears in pink colour and the moment rate is entered, it  turns sky blue. In addition to this, while 

selecting any of the cells a warning appears that if any cell is left blank the same shall be treated as “0”. 

Therefore, if any cell is left blank and  no  rate is quoted by the bidder, rate of such item shall be treated 

as  “0”  (ZERO). However, If a tenderer quotes nil rates against each item in  item rate  tender or does  

not quote any percentage above/ below on the total amount of the tender or any section/ sub head in 

percentage rate tender, the tender shall be treated as invalid and  will not  be considered as lowesttenderer. 

 Contractor must ensure to quote his percentage rate (above/below) in the attached schedules. 
 

11. The contractor shall get receipt of deposition of original EMD either in the office of Executive Engineer 

inviting bids or division office of any Executive Engineer, CPWD in the prescribed format annexed and 

also upload italongwith the bid document. 
 

12. The department reserves the right to reject any prospective application without assigning any reason and 

to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are 

received satisfying the laid down criterion. 
 

13. The tenderer should also read the General Conditions of Contract for CPWD Works 2023 

Maintenance Works amended upto previous day of last date of receipt of Tender (available on CPWD 

above websites), which is available as Govt. of India Publications. 

 

14. Tenders with any condition including that of conditional rebates in the tender document shall be rejected 

forthwith. 

 

15. If a tenderer does not quote any percentage above/ below/ at par on the total amount of the tender or any 

section/sub head in percentage rate tender, the tender shall be treated as invalid and will not be considered 

as lowest tenderer. 
 

16. The bids will be submitted at 15.00 Hrs. on 17.07.2026. The bid submitted shall be opened at 15.30 Hrs. 

on 17.07.2026 
 

17. Online bid documents submitted by intending bidders shall be opened only of those bidders, who have 

deposited Earnest Money. 
 

18. GST, purchase tax, turn over tax, Excise duty, work contract tax or any other tax as applicable shall be 

paid by the contractor himself. The contractor shall quote his rates considering all such taxes. The TDS 

(tax deduction at source) shall be done from bill payments to the contractor as per Government law and 

rules. 

 

19. If any information furnished by the applicant is found incorrect at a  later  stage,  he shall be liable to be 

debarred from tendering/ taking up of works in CPWD. The Department reserves the right to verify the 

particulars furnished by the applicant independently. 
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20. The tenderer should not have been blacklisted or penalized by any Central Government/ State 

Government Offices/PSUs. A self certificate/ declaration in this effect is required to be scanned and 

uploaded while participation in tendering process. 

 

21. List of Documents to be scanned and uploaded by bidder within the period of bid submission: 

 

I. Insurance Surety Bond, Demand Draft /Account Pay Banker’s Cheque/ FDR/ Bank Guarantee of any 

Commercial Bank against EMD in favour of “Executive Engineer, Amritsar Central Division, 

CPWD, Amritsar”. 

II. Copy of Receipt for deposition of original EMD issued from any Division office of CPWD 

where bidder deposited EMD. ( Format of deposition receipt should be as per Annexure-III of this 

section) 

III. Enlistment Order of the Contractor in CPWD. 
 

IV. GST Registration Certificate, if already obtained by the bidder. 
 

 If the bidder has not obtained GST registration  as  applicable,  then he  shall scan and upload 

following undertaking along with bid documents. 
 

 "lf work is awarded to me, l/we shall obtain GST registration certificate, as applicable, within one 

month from the date of receipt of award letter or before release of any Payment by CPWD, 

whichever is earlier, failing  which  l/we shall be responsible for any delay in payments which will  

be due  towards me/us on account of the work executed and/or for  any action taken by CPWD or 

GST department in this regard". (Form-A) 
 

 

V. ERP  Certificate 
 

VI. Undertaking on structural stability and soundness as per prescribed format Form ‘B’. 
 

Note: 1. Under Sno. IV it is informed that “GST registration certificate” is to be of “Punjab” state. 

In case the bidder has certificate of registration of GST of some other state then that registration 

shall not be considered and thus the bidder must upload the undertaking to avoid disqualification 

2. All affidavits and undertaking shall be made in current date after the date of invitation of tender. 

     VII.    Elegible contractors 

Contractor participating in the bid should have experience of completion of STP work having 

capacity of minimum 50 KLD or he should have experience of maintaining STP of capacity of 

minimum 50 KLD. Contracor will upload his experience certificate. 

 

22. The contractor has to follow "Standard Operating Procedures (SOPs) and Guidelines for 

Construction Site for COVID-19 Outbreak" issued vide DG, CPWD, New Delhi O.M. No. 

2/9/2020-WII/DG/169 dated 05.05.2019 and any other Govt. directions in this regard from 

time to time until the effect of COVID-19. Therefore, it is suggested to go through the above 

said guidelines before submitting the tender. 

 

 

Executive Engineer CPWD, Amritsar 
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Annexure-III 

Receipt of Deposition of Original EMD 

Receipt No.: Date: 

 

1. Name of Work :- A/R & M/O TO RESIDENTIAL & 

TECHNICAL BUILDINGS AT NO. 1FBSU, 

AIRFORCE RAJASANSI, AMRITSAR DG. 

2026-27. SH: OPERATION OF SEWERAGE 

TREATMENT PLANT... 

2. NIT No. :- _35/EE-AMRITSAR/2026-27 

3. Estimated Cost :- Rs. 14,59,728/- 

4. Amountof Earnest Money 
 Deposit 

 

:- 

 

Rs. 29,195/- 

5. Last date of submission of 
 bid 

 

:- 

 

Upto 15.00 Hrs. on 17.07.2026 

………………………………………………………………………………………………… 

1. Name of Contractor :- ………………………………………… 

 

2. Form of EMD :- ………………………………………… 

 

3. Amount of Earnest Money 
 Deposit 

 

:- 

 

………………………………………… 

4. Date of submission of 

 EMD 

 
:- 

 
………………………………………… 

 

Signature, Name and Designation 

of   EMD receiving officer (EE / AE(P) /AAO) 

Alongwith  Office stamp 

………………………………………………………………………………………………..… 
Note :- 

1. The Executive Engineer of all divisions including NIT issuing division / sub-division of CPWD 

should receive the original EMD for tender of other division. 

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the above 

prescribed format of receipt of deposition of original EMD along with NIT. 

3. TheExecutive Engineer receiving EMD in original form shal lexamine the EMD deposited by the 

bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 

uploaded by tender inviting EE.The receipt may be issued by the AE(P)/AE/AAO. 

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 

Engineer above deposition of EMD by the agency by email/fax/telephonically. 

5. The original EMD receiving Executive Engineer shall release the EMD after verification from 

the e-tendering portal website (www.etender.cpwd.gov.in> tender free view > advance search > 

awarded tenders) that the particular contractor is not L-1 tenderer and work is awarded. 

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from 

EMD receiving Executive Engineer immediately. 

 

 

http://www.etender.cpwd.gov.in/
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FORM “A” 

 

 

Undertaking regarding obtaining GST registration Certificate  

 

To  
Executive Engineer-Amritsar,  
CPWD, 2/1, Ram Tirath Road  
Amritsar 

 
NAME OF WORK: A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 1FBSU, 

AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF SEWERAGE 

TREATMENT PLANT... 

 

 

If work is awarded to me, I/We shall obtain GST registration certificate, as applicable, within one 

month from the date of receipt of award letter or before release of any payment by the CPWD, whichever is 

earlier, failing which I/We shall be responsible for any delay in payments which will be due towards me/us on 

account of the work executed and/or for any action taken by CPWD or GST department in this regard. 

  

 

 

 

 

Signature of Bidder(s) or an authorized  

Officer of the firm with stamp 
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FORM-‘B’ 
 

Undertaking on structural stability and soundness of already completed building and 

infrastructure projects 
 

To  

Executive Engineer Amritsar, 

CPWD, 2/1 Ram Tirath Road,  

Amritsar. 
 

Name of work: A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 

1FBSU, AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF 

SEWERAGE TREATMENT PLANT.. 

 

I/We undertake and confirm that any buildings/ infrastructure constructed by our firm / partnership firm / 

company has not suffered any failure, making it unfit for intended use , either due to structural design and 

defects or due to use of sub-standard material or execution of sub- standard work , poor workmanship or 

any other reason during the last 25 (twenty five) years. 

 

I/We, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-Charge 

shall free to terminate the bid / agreement and forfeit the entire amount of earnest money deposit, 

performance guarantee and security deposits. 

I /We, also undertake that in addition to above , the Engineer-in-Charge shall be free to debar us forever 

from tendering in CPWD. 

 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

Signature of notary  

 

Signature of bidder or 

with seal of an authorized person of 

the firm with stamp 

 

 

Note :- Affidavit to be furnished on a ‘Non - judicial’ stamp paper of Rs. 200/- (Scanned copy of 

the notarized affidavit to be uploaded at the time of submission of bid) . 
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CPWD-6 FOR E-TENDERING 

 

1. Percentage rate bids are invited on behalf of President of India from approved and eligible 

(Building & Roads) category contractors of CPWD for the Work of " A/R & M/O TO 

RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 1FBSU, AIRFORCE 

RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF SEWERAGE 

TREATMENT PLANT... 

 

The enlistment of the contractors should be valid on the last  date of submission  of  bids.In case 

the last date of submission of bid is extended, the enlistment of contractor  shouldbe valid on the 

original date of submission of bids. 

 

1.1 The work is estimated to cost Rs.14,59,728/-. This estimate, however, is given merely as a  

rough guide. 

 

2. Agreement shall be drawn with the successful bidders on  prescribed  Form  No.  CPWD 7 

which is available as a Govt. of India Publication and also available on website 

www.cpwd.gov.in. bidders shall quote his rates as per various terms and conditions of the said 

form which will form part of theagreement. 

 

3. The time allowed for carrying out the work will be 12 Months  from the  date of start as defined 

in schedule ‘F’ or from the first date of  handing  over  of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the bid documents. 

 

4. (i) The site for the work is available. 

(Renovation work is being executed in functional institutional building. The agency 

has to ensure that there is no difficulty to the occupants due to renovation works.) 

 

The architectural and structural drawings shall be made available in phased manner, as 

per requirement of the same as per approved programme of completion submitted by the 

contractor after award of work. All services/ other required drawings will have to be 

prepared by the contractor at his own cost. 

 

5  The bid  document  consisting  of  plans,  specifications,  the schedule of quantities  of  various 

types of items to be executed and the set of terms and conditions  of  the contract to be complied 

with and other necessary documents except Standard General Conditions of Contract Form can 

be seen on website www.etender.cpwd.gov.in or www.cpwd.gov.in or in the office of 

Executive Engineer, CPWD, Amritsar free of  cost. 

 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the  items)  but before last  time  and date of 

submission of bid as notified. 

 

8. Earnest Money in the form of Treasury Challanor Demand Draft or Pay order or Banker‘s 

Chequeor Deposit at Call Receipt or Fixed Deposit Receipt  (drawn  in  favour of Executive 

Engineer, Amritsar Central Division, CPWD, Amritsar) shall be scanned and uploaded to the 

e-Tendering website within the period of bid submission. The original EMD should be deposited 

http://www.cpwd.gov.in/
http://www.etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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either in the office of Executive Engineer inviting bids or division office of any Executive 

Engineer, CPWD within the period of bid submission. The EMD receiving Executive Engineer 

(including NIT  issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to 

the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 

 

The receipt shall also be uploaded to the e-tendering website by the intending bidder upto 

the specified bid submission date and time. 

 

9.        A part of earnest money is acceptable in the form of bank guarantee also.  In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 

shape prescribed above and balance may be deposited in shape of Bank Guarantee of any 

scheduled bank having validity for six months or more from the last date of receipt of bids which 

is to be scanned and uploaded by the intending bidders. 
 

Copy of Enlistment Order and certificate of work experience and other documents as specified in 

the press notice shall be scanned and uploaded to the e-Tendering website within the period of 

bid submission. 

 

Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose original EMD deposited with any division of CPWD and other documents scanned and 

uploaded are found in order. 
 

The bid submitted shall be opened at 15:30 Hrs. on 17.07.2026 

 

10. The bid submitted shall become invalid: 

(i) The bidder is found ineligible. 

(ii) The bidder does not deposit original EMD with division office of any Executive 

Engineer,CPWD. 

(iii) The bidder does not upload all the documents (including GST Registration or 

undertaking as applicable) as stipulated in the bid document including the copy of 

receipt for deposition of original EMD. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 

office of bid opening authority. 

 

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be  treated  as invalid and will not be considered 

as lowest tenderer. 

 

11.      The contractor whose bid is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the estimate cost put to tender (ECPT) or contract 

amount whichever is higher within the period specified in Schedule F. If quoted bid 

amount is lesser than 80% of estimate cost put to tender (ECPT) then contactor will be 

required to furnish Additional Performance Guarantee (APD) i.e. 80% of ECPT – 

Quoted amount. This guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled bank/Banker’s cheque of 

any scheduled bank/Demand Draft of any scheduled bank/Pay order of any Scheduled Bank 

of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 

Bank of India in accordance with the prescribed form and shall remain valid for minimum 

period of six months beyond the date of completion of work. In case the contractor fails 
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to deposit the said performance guarantee and Additional performance guarantee within the 

period as indicated in Schedule ‘F’ including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the to the 

contractor. 
The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also 

ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by the 

contractor for the said work within the period specified in ScheduleF. 

 

12. The description of the work is as follows: 
 

A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 1FBSU, 

AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF SEWERAGE 

TREATMENT PLANT...  

 

Intending Bidders are advised to inspect and examine the site and its surroundings andsatisfy 

themselves before submitting their bids as to the nature of the ground and sub- soil (so far as is 

practicable), the form andnature of the site, the means of access tothe site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidders shall 

be deemed to have full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity access, facilities for workers and all other  services required for  executing  the work 

unless otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidders implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates 

at which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors havinga Bearingon the execution of the work. Copies of other 

drawing and documents pertaining to the works will be open for inspection by the tenderers at 

the office of Executive Engineer, CPWD, Amritsar. 

 

13. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other bid and  reserves to itself the authority to reject any or all the bids received 

without the assignment of any reason.  All bids  in which any of  the prescribed condition is not 

fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 

summarily rejected. 
 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable forrejection. 
 

15. The competent authority on behalf of President of India  reserves to himself the  right  of 

accepting the whole or any part of the bid and the bidders shall  be  bound  to  perform the same 

at the ratequoted. 
 

16. The contractor shall not be permitted to bid  for works in  the CPWD  Circle  (Division in case of 

contractors of Horticulture/ Nursery category) responsible for award and execution of contracts, 

in which his near relative is posted  a Divisional Accountant or  as an officer in any capacity 

between the grades of  Superintending  Engineer  and Junior Engineer (both inclusive). He shall 

also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any gazetted officer in the Central Public Works 

Department or in the Ministry of Urban Development. Any breach of this condition by the  

contractor  would render him liable to be removed from the approved list of contractors of this 
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Department. 

 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the prior permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor orany of his employees is found any time to be such a person 

who had not obtained the permission  ofthe  Government of India as aforesaid before submission 

of thebid or engagement in the contractor’sservice. 
 

18. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the 

date of opening of bids in case of single bid system. Further (i) If any tenderer withdraws his 

tenders or makes any modifications in the terms & conditions of the tender which is not 

acceptable to the department within 7 days after last date and time (24 hours basis) of submission 

of bids, then the Government shall without prejudice to any other right or remedy, be at liberty to 

forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is 

issued or not. (ii) If any tenderer withdraws his tenders or makes any modifications in the terms  

& conditions of the tender which is not acceptable to the department after expiry of 7 days after 

last date and time (24 hours basis) ofsubmission bids, then the Government shallwithout 

prejudice to any other right or remedy,be at liberty to forfeit 100% of the  earnest money 

absolutely irrespective of letter of acceptance for the work is issued or not.(iii) Withdrawal of 

tender,by the tenderer,shall only be made through e tender portal.Any other method i.e. through 

letter/e mail etc shall not be considered. (iv) In case of forfeiture of earnest money as prescribed 

in para (i) and (ii) above,the bidder  shall not be allowed to participate in the rebidding process 

of the same work. 
 

19. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work,sign the contract consisting of: 

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid 

and  therates quoted online at the time of submissionof bid and acceptance thereof 

together with any  correspondence  leading thereto. 

(b) Standard C.P.W.D. Form 7 (GCC for CPWD works 2023 Maintenance Works) 

amendments upto previous day of last date of receipt of tender. 

 

 

 

Executive Engineer 

CPWD, Amritsar 
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CPWD – 7 

 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage Rate Tender & Contract for Works 

 

Tender for the work of " A/R & M/O TO RESIDENTIAL & TECHNICAL 

BUILDINGS AT NO. 1FBSU, AIRFORCE RAJASANSI, AMRITSAR DG. 2026-

27. SH: OPERATION OF SEWERAGE TREATMENT PLANT... " 

 

(i) To be uploaded by 15.00 Hrs. on 17.07.2026 to Executive Engineer, CPWD, 

Amritsar/upload atwww.etender.cpwd.gov.in 

 

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 

17.07.2026 in the office of Executive Engineer, CPWD, Amritsar. 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the conditions of contract and all  other  contents in the  tender document  

for thework. 

 

I/We hereby tender for the execution of the work specified for the President of India 

within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all 

respect with the specifications, designs, drawing and instructions in writing referred to  inRule-1 

of General Rules and Directions and in Clause 11 of the Conditions of contract  and  with such 

materials as are provided for, by, and in respect of  accordance  with,  such  conditions so far 

asapplicable. 

 

We agree to keep the tender open for Thirty (30) days from the  due  date  of  its opening 

in case of single bid system and not to make any modification in its terms andconditions. 

 

A sum of Rs. 29,195/- is hereby forwarded in Insurance Surety Bond/ Demand Draft/ 

Account payee Banker Cheque/ Bank Guarantee of a commercial bank/fixed deposit receipt/ 

issued by a commercial bank as earnestmoney. 

 

A copy of earnest money in Insurance Surety Bond, Demand Draft /Account Pay 

Banker’s Cheque / FDR/  Bank Guarantee of any Commercial Bankis scanned and uploaded 

(strike out as  the  case may be). If I/We, fail to furnish the prescribed Performance Guarantee 

and Additional Perfomance Guarantee within prescribed period, I/We agree that the said 

President of India or his successors, in office shall without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 

commence work as specified, I/ We agree that President of India or the successors in office 

shall without prejudice to any other right or remedy available  in law, be at liberty to forfeit the 

said performance guarantee and additional perfomance guarantee absolutely.  The  said 

Performance Guarantee and Additional Perfomance Guarantee shall be a guarantee to execute 

all the works referred to in the tender documents upon the terms and conditions contained or 

referred to  those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 12.2and 12.3 of the tender form. 

http://www.etender.cpwd.gov.in/
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Further, I/We agree that in case of forfeiture of Performance Guarantee and Additional 

Perfomance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 

process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got  

executed through another contractor on back to back basis. Further that, if such a violation 

comes to the notice of Department, then I/We shall be debarred for tendering in CPWD in  

future forever. Also, if such a violation comes to the notice of Department before date of start  

of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee and Additional Perfomance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Dated Signature of Contractor 

Witness: PostalAddress 

 

Address: 

Occupation: 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs. ……………...... 

(Rupees................................................................................................. 

................................................................................................................................) 

 

The letters referred to below shall form part of this contract agreement:- 

(a) 

(b) 

(c)  
 

For & on behalf of the President of India. 

Signatures............................. 

Dated: Designation............................ 

 

 

 

 



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (16) 
 

PROFORMA OF SCHEDULES  

(Separate Performa for Civil & Elect. Works in case of Composite Tenders) (Operative 

Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 

 

Schedule of quantities (as per CPWD-3) Schedule of Quantities attached  

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/document for the work, if any. 

 NIL  

 

SCHEDULE ‘E’ 

 

Reference to General Conditions of contract: General Conditions of Contract for Central 

PWD Works 2023 Maintenance Works incorporating all amendments issued upto 

previous day of last date of receipt of tender. 

 

Name of work: A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 

1FBSU, AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF 

SEWERAGE TREATMENT PLANT... 

Estimated cost of work: Rs. 14,59,728/-  

(i) Earnest money: Rs. 29,195/- (to be returned after receiving 

performance guarantee) 

(ii) Performance Guarantee: 5% of Estimate cost put to tender (ECPT) or Contract  
  amount whichever is higher. 

(iii) Additional Performance   Amount of APG: 
Guarantee (APG): 
(For abnormally low bid)  (80% of ECPT – Quoted amount) 
If quoted bid amount is lesser  
than 80% of Estimate cost put 
 to tender (ECPT)  

(iv) Validity of PG   PG shall remain valid for minimum period of six months  
beyond the date of completion of work. 

(v) Security Deposit: 2.5% (Two & Half percent) of accepted tendered amount. 

 

SCHEDULE ‘F’ 

 

GENERAL RULES &DIRECTIONS : 

Officer inviting tender Executive Engineer CPWD, Amritsar or 

successor thereof 

Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

Clauses 12.2&12.3. See below 

Definitions: 
 

2(v)   Engineer-in-Charge Executive Engineer CPWD, Amritsar or 

successor thereof 
 

2(viii) AcceptingAuthority Executive Engineer CPWD, Amritsar, Amritsar 

or successor thereof 
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2(x) Percentage on cost of materials and 

labour to coverall Overheads and  

 profits.    7.5 % 

 

2(xi)  Standard Schedule of Rates DSR-2023 / CLC Rates  

 

2(xii)  Department Central Public WorksDepartment 

 

9(ii) Standard CPWD ContractForm GCC for CPWD Works 2023 Maintenance 

Work CPWD Form 7 as modified and amended upto 

previous day of last date of receipt of tender. 

 

Clause 1 

 

(i) Time allowed for submission of 

Performance Guarantee, and 

Additional Perfomance Guarantee, 

Programme Chart (Time and 

Progress) and Applicable labour 

licenses, Registration with EPFO, 

ESIC and BOCW Welfare Board 

including Provident Fund Code 

No. or proof of applying thereof 

from the date of issue of letterof 

acceptance  10 days 

 

(ii) Maximum allowable extension 

with late fee @ 0.1% per day of 

Performance Guarantee and 

Additional Perfomance 

Guarantee amount beyond the 

period providedin 

(i) above  05 days 

 

Clause 2 

 

Authority for fixing compensation under 

clause2.       Superintending Engineer 

CPWD, Jalandhar  or Successor thereof 

Clause Applicable : - 5 or 5A     Clause  5A   

         (The contract period will not be extended.) 

Number of days from  the  date of issue 

of letter of acceptance for reckoning date 

of start  15 days 

 

Schedule of handing over of site 

 

Part Portion of Site Description Time Period for handingoverreckoned 

from date of issue of letter of intent. 

Part A Portion without any 

hindrance 

Full site for the work On the day of issue of letter of 

commencement of work by the Engineer-in-

Charge. 
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Time allowed for execution ofwork.   12 Months   

Authority to decide: 

(i) Authority to convey the decision of shifting 

of milestone and ExtensionofTime   Engineer-in-charge (Major component) 

 

(ii) Authority to decide Rescheduling of milestones Superintending Engineer CPWD, Jalandhar 

and Extension of Time   or Successor thereof 

 

(iii) Shifting of date of start in caseof 

delay in handing over of site   Superintending Engineer CPWD, Jalandhar 

   or Successor there of 

 

Clause 5.2,5.3,5.5    Applicable 

 Mile stone(s) as per table given below:- 

 

Sl. 

No. 

Description of Milestone  Time Allowed 

in days (from 

date of start) 

Amount to be withheld 

in case of non 

achievement of 

milestone 

1 1/8 of tendered amount ¼ of total 

perios 

1.25 % of accepted 

tendered amount. 

2 3/8 of tendered amount ½ of total 

perios  

1.25 % of accepted 

tendered amount. 

3 1/2 of tendered amount ¾ of total 

perios 

1.25 % of accepted 

tendered amount. 

4 Completion of all the works and cleaning of 

site and including handing over 

Full period  1.25 % of accepted 

tendered amount. 

Note : Mile stones shall be applicable both for Major component (Civil work) as well as for 

Minor component (Electrical work) of the work. The amount will be withheld (in case of non 

achievment of milestone) component wise by Engineer in charge of both components with 

respect to their component.The tendered amount (as referred in table above) will be taken as per 

the tendered amount of their respective component.  
  

Clause-6 :-   Clause 6 applicable :-   Applicable (ERP Electronic  

Measurement book (e-MB) to be submitted 

by agency)        

Clause 7 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any, since the last such payment 

for being eligible to interim payment Rs. 05.00 Lakh/as decided by Engineer 

in Charge (for Civil Work) 

   
 

CLAUSE 7A 

Whether Clause 7A shall be Yes 
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Applicable  

 

 

CLAUSE 7B 

Payment to Third Party                               Applicable 

(Authority letter to be given as per Annexure-VII) 

 

Clause 10A 

 

List of testing equipment to be provided by the contractor at site lab. 

 

All necessary equipment for conducting all necessary tests shall be provided at the site in the well 

furnished site laboratory by the contractor at his own cost with proper light and  ventilation. The 

following minimum laboratory equipment shall be set up at site office laboratory: 

 
Sl. No. Equipment Numbers 

(Minimum) 

1. Slump cone, steel plate, tamping rod, steel scale, scoop etc.  1 

2. Weighing scale platform type 100 Kg capacity 2 

3. Graduated glass measuring cylinder  As per requirement 

(Min 6 nos) 

4. Sets of sieves of 450mm internal dia for coarse aggregate 

[100mm, 80mm, 63mm, 50mm, 40mm;25mm, 20mm; 12.5mm, 

10mm;6.3mm, 4.75mm complete with lid and pan] 

1 

5. Sets of sieves of 300mm internal dia for fine aggregate 

[4.75mm; 2.36mm; 1.18mm; 500 microns;425 microns; 300 

microns, 150 micron 90 micron;75micron , with lid and pan] 

1 

6. Motorized sieve shaker As per requirement 

7. Cube moulds size 150mmx150mmx150mm As per requirement 

(Min 12 Nos) 

9. Hot air oven temp. Range 50°C to 300°C- sensitivity 1 degree 1 

10. Electronic balance 600gx0.1g. and 10kg 1 each 

11. Physical balance weight up to 5 kg 1 

12. Measuring jars 100ml, 200ml, 500ml As required 

(Min 2 each) 

13. Gauging trowels 100mm & 200mm with wooden handle Asrequired 

(Min 4nos.) 

14. Spatula 100mm & 200mm with long blade wooden handle As required 

(Min 4nos.) 

15. Vernier calipers 12” & 6” size 1 each 

16. Digital paint thickness meter for steel 500 micron 

range 

1 

17. GI/ MS tray 600x450x50mm, 450x300x40mm, 300x250x40mm 2 No each 

18. Screw gauge 0.1mm-10mm, least count 0.05 2 

19. Enamel Tray 3 

20. Distant reading thermometer 2 

21. Compaction apparatus (proctor test) 1 

22. Density test apparatus (sand cone cylinder) 1 

23. Bitumen extraction test apparatus for bitumen content 1 

24. Core cutter aparatus 1 

25. Floor Brushes, hair dusters, scrappers, wire brush, paint brushes, 

shutter steel plat oil, kerosene with stove etc. 

6 each 



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (20) 
 

26. Any other equipment for site tests as outlined in BIS codes and 

as directed by the Engineer-in-charge. 

 

27 Computer and Laser Printer 1 Set 

 

 

 

Clause 10B(ii).  

 

Whether Clause 10 B (ii) shall                          Not Applicable 

be applicable  

 

Clause10C                        Applicable  

Component of labour expressed as                                         

percent of value of work                                                               

                                  

Clause10CC                        Not Applicable  

 

(Clause 10 CC to be applicable) 
Sr. 

No. 

Relevant component of Material/ Labour for price 

escalation 

Percentage of total value Work 

(civil plus electrical) 

11 Cement Component 1.00% 

2 Labour Component(civil) 15.00% 

3 Labour Component (Elect.) 6.00% 

4 Civil Component of other construction Materials 33.50% 

5 Reinforcement Steel   bars/TMT   bars/   structural   

Steels (including stand and cables) Component 

2.00% 

6. Bitumen 9.50% 

7 Material Component Electrical 33.00% 
 Total 100% 

  

Clause 11  

Specifications to be followed 

for executionofwork CPWD Specification 2019 (Vol. I & II) with correction 

slips upto previous day of last date of receipt of tender. 

 

Clause12 Maintenance Work  

(The overall Deviation shall be as per O.M. No. 

DG/CON/Maintenance 2023/03 dated 18.12.2023) 

Clause16 

Competent Authority for 

Deciding reduced rates. Superintending Engineer CPWD,Jalandhar 

or Successor thereof 

Clause 18 

 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 

 

S.No. Equipment Numbers (Minimum) 

1. Fully Automatic Concrete Batching plant (Min. 3 

cum./hr.) 

1 

2. Concrete pump As per Requirement of work 

3. DG set of suitable capacity. As per Requirement of work 
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Note: The list is an indicative list and the contractor is to bring and keep the required machinery on just on time 

concept basis.No idling of machinery is to be done and the contractor will be free to use the machinery elsewhere as 

per his own requirement. 

 

Clause 19 

Clause 19C to decide penalty 

For each default SuperintendingEngineer CPWD,Jalandhar 

                or Successor thereof 

 

Clause 19D to decide penalty 

For each default Superintending Engineer CPWD, Jalandhar 

   or Successor thereof 

 

Clause 19G to decide penalty 

For each default Superintending Engineer CPWD ,Jalandhar 

   or Successor thereof 

Clause 19K to decide penalty 

For each default Superintending Engineer CPWD, Jalandhar 

   or Successor thereof 

       

       Clause 25    Settlement of disputes by Conciliation and Arbitration 

1.0 Conciliator:                                         SDG (Chandigarh) or Successor thereof 

2.0        Arbitrator Appointing Authority:       SE-Jalandhar or Successor thereof 

3.0 Place of Arbitration:                          As decided by Arbitrator. 

Clause 32     

 

Requirement of Technical Representative(s) and recovery Rate 

(Applicable for work costing more than Rs. 15.00 Lakh upto Rs. 1.50 Crore) 
SI 

No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal 
Technical/ 
Technical 

representative) 

Minimum 
Experience 

Number Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 

provision of Clause 32 

1 

Graduate 
Engineer  
or  

Diploma 
Engineer 

 
 
 

Civil 
 

Project Manager 
cum Planning 

cum quality / Site 
/ Billing Engineer 

 

2 or 5 Years 
Respectively 

 
 

1 No 
 
 
 
 

Rs. 15,000/- 
per month 
 
 

 

Rs. Fifteen 
Thousand only 
per month 

 

 

4. Transit Mixer As per Requirement of work 

5. Needle Vibrators. 1 

6. Plate Vibrator 1 

8. JCB, Excavator, Dumper, Tipper As per Requirement of work 

9. Reinforcement cutting & Bending machines 1 

10. Screed Vibrator As per requirement 

11 Total station. As per Requirement of work 

12. Auto level & staff. 1 

13. Water tanker (Minimum capacity of 5000 litres) As per requirement 

14. Welding machine 400 Ampere 1 

16. Centrifugal mono block water pump minimum 

capacity 2 HP 

1 

19. Any other machinery required for completion of the 

work as per decision of Engineer-in-charge. 

As per Actual requirement 
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Assistant Engineers retired from Government services that are holding Diploma  will  be  treated at par with 

GraduateEngineers. 

Diploma holder with minimum 10 year relevant experience  with a  reputed  construction co. can be treated at par  

with Graduate Engineers for the purpose of such deployment subject to  the condition that such diploma holders 

should not exceed 50% of requirement of degree engineers. 

 

 

Clause 38 

 

(i) (a) Schedule/ statement for    

determining theoretical quantity of 

cement & bitumen on the basis of 

Delhi ScheduleofRates                 DSR- 23 

 

(ii) Variations permissible on theoretical 

quantities: 

 

(a) Cement 

For works with estimated cost put 

to tender not more than Rs.25 lakh. 3% plus/minus. 

 

For works with estimated cost put 

to tender more thanRs.25 lakh. 2% plus/minus. 

 

(b) BitumenAllWorks 2.5%  plus & only & Nil on minus side. 

 

(c) Steel Reinforcement and 

structural steel sections foreach 

diameter, sectionandcategory 2% plus/minus 

 

(d) All other materials. Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 
SI 

No. 
Description of Item Rates in figures and words at which recovery shall 

be made from the Contractor 

Excess beyond 
permissible variation 

Less use beyond 
permissible variation 

1. Cement (PPC) Nil Rs. 7,000 per M.T. 

2. Cement (OPC) Nil Rs. 7,200 per M.T. 

3. Reinforcement Bars TMT-500   

(i) Primary Manufacturer Nil Rs. 75,900 per M.T. 

(ii) Secondary Manufacturer Nil --- 

4. Structural Steel Nil Rs. 84,614 per M.T. 

Note: Recovery rates of Cement & Steel including applicable GST (i.e. 18% for Cement & 18% for Steel). 
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ADDITIONAL CONDITIONS FOR CIVIL WORK 

 

1.0 General Conditions for Civil Works 

 

1.1 The work in general shall be carried out in accordance with the CPWD Specifications 2019 Vol. I 

& II (corrected up to previous day of last date of receipt of tender) hereinafter referred as CPWD 

Specifications. Quantities indicated in schedule of work are tentative. Contractor shall procure 

the material carefully after referring to drawings etc and no claim for loss of profit due to non-

execution of any scheduled quantity shall be accepted at any stage.  

 

1.2 Order of Preference: In case of any difference or discrepancy between the description of items 

as given in the schedule of  quantities,  specifications  for  individual items of work, contract 

conditions and/or I.S. Codes etc., the  following order of preference shall be observed: 

(i) Description of items as given in Schedule of quantities 

(ii) Particular specifications, if any, for the item in agreement 

(iii) Special conditions, if any, in agreement 

(iv) Additional conditions, if any, in the agreement 

(v) Tender drawings attached/ issued during execution 

(vi) CPWD Specifications including correction slips up to previous day of last date of receipt 

of tender. 

(vii) General Conditions of Contract 2023 Maintenance Works for CPWD works with 

correction slips upto previous day of last date of receipt of tender. 

(viii) Indian Standards Specifications of B.I.S. 

(ix) ASTM, BS or other foreign origin code mentioned inagreement. 

(x) Manufacturer’s specifications for the item, as decided byEngineer-in-charge. 

(xi) Sound Engineering practices or well established local construction practices. 

 

1.3 Source of Material: 

a. The water for construction work shall be arranged by contractor.In case, contractor takes water 

from government source,which shall be done only with prior approval of Engineer in charge, 

free of cost then recovery of water charges shall be made at the rate as specified in GCC.The 

contractor shall get the water tested with regard to its suitability of use in the works and get 

written approval  from the Engineer-in-charge before he proceeds with the  use of same of 

execution of works. If the tubewell water is not suitable, the contractor shall arrange Municipal 

water or from any other sources at his own cost and nothing extra shall be paid to the contractor 

on this account. The water shall  be  got  tested  at frequency specified in latest CPWD 

specifications/BIS code.The Contractor, may be required to install industrial RO plant at site of 

appropriate capacity at his own cost, for treating water to make it compliant for construction 

purpose. 

b. Stone for stone masonry, stone aggregates and stone ballast shall be of hard stone variety mined 

from Govt. approved mines.  The contractor shall submit source(s)  of material along with 

samples of material from that source. Based on stipulated specifications, source and sample 

shall be approved by the Engineer-in-Charge. 

c. Coarse and fine aggregates to be used for concrete work, mortar for  masonry, plaster etc shall 

be sourced from Govt. approved mines or manufacturer(s) as approved by Engineer-in-charge. 

The contractor shall submit source(s) of material along with samples of material from that 

source which conform to CPWD specification. Based on  stipulated  specifications, source and 

sample shall be approved by the Engineer-in-Charge. 

d. In schedule of quantity, wherever provision for coarse sand and fine sand is  specified in any 

item, use of crushed stone  sand  or manufactured sand shall also be  permissible   as   per   

CPWD  specification provisions.   Nothing   extra   shall   be   payable or recoverable on this 

account, over & above the quoted rate(s) of respective item. However decision of the Engineer-
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in-charge w.r.t. selection of material i.e. natural sand, crushed stone sand, manufactured sand 

etc. shall be final and binding on contractor. 

e. Special Conditions regarding Royalty of Materials to be used in Construction work:The 

contactor has to follow the provision of  Mining Act in accordance with statutory orders of state 

Government and Central Government. 

1.4       The work is to be executed inside a guarded campus which is a high security zone and 

imposes restricted access and restricted movement being a education institute. The 

contractor should acquaint himself about the security restrictions at entry gates and within 

the institute. The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the user and occupants of the adjacent properties,military establishment 

and to  the public in general. The Contractor shall take all care, as not to damage any other 

adjacent property in the campus or other services running adjacent to the plot. If any 

damage is done, to any property, the same shall be made good by the Contractor at his own 

cost and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use such 

methodology and equipment for execution of the work, so as to cause minimum 

environmental pollution of any kind during construction, to have minimum construction 

time and minimum inconvenience to occupants/ workmen in the campus and also to the 

occupants of the buildings on the adjacent plot and public in general, etc. He shall make 

good at his own cost and to the entire satisfaction of the Engineer in Charge any damage to 

roads, paths, cross drainage works or public or private property whatsoever caused, due to 

the execution of the work or by traffic brought thereon, by the Contractor. Further, the 

Contractor shall take all precautions to prevent any pollution of streams and waterways. All 

waste or superfluous materials shall be carted away by the Contractor, entirely to the 

satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the noise level to 

the barest minimum so that no disturbance as far as possible is caused to the occupants users 

of adjoining buildings. No claim what so ever on account of site constraints mentioned 

above or any other site constraints not specifically stated here, shall be entertained from the 

Contractor. Therefore, the Contractors are advised to visit the site and  get first hand 

information of site constraints and working restrictions before they quote their tenders. 

Nothing extra on this account shall be payable. 

1.5 A)Testing of Materials:Regarding testing of civil & electrical materials, which cannot be 

tested in site laboratory and/or to be tested at an independent laboratory, the  testing of 

materials shall be conducted in Govt. Laboratory/  Govt.  colleges/  IITs/NITs  or from the 

NABL laboratory approved by the SDG Chandigarh. The charges of testing of materials in 

approved laboratory shall be borne as below: 
 

All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges  shall  be borne by the 

contractor. 
 

The samples for testing shall be supplied free of cost by the contractor. The contractor shall 

also make all arrangements for transportation and delivery of samples of  materials to the 

testing laboratory and nothing extra shall be payable for the same. 

 

1.5       B)Temporary barricading, if required for the construction site/work, shall be provided 

with colour coated MS corrugated sheets & MS frame work by the contractor at their 

own cost. The barricading physically define the boundaries of the work site for restricted 

entry to only those involved in the work and also to prevent any accident and also not 

causing any inconvenience to the adjoining people and traffic. The barricading panels 

shall be painted with “CPWD” mark in suitable size, shapes and number as directed by 

Engineer-in-charge without any extra cost. It shall be dismantled and taken away by the 

contractor after completion of the work at his own cost with the permission of 

Engineer-in-charge. 

 

1.6 ProgramChart: 
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a. The Contractor shall prepare an integrated program chart and action there of as per GCC 

2023 Maintenance Works- Clause 5.1 of Contract. 

b. The integrated program chart including civil as well as E & M activities for the 

execution of work, showing clearly all activities from the start of work to completion, 

with details of manpower, equipment and machinery required for the fulfillment of the 

program within the stipulated period and submit the same for approval of the Engineer-

in-Charge within seven days of the award of the work. These shall be submitted by the 

contractor through electronic media besides forwarding hard copies of the same. The 

integrated program chart so submitted should not have any discrepancy with the 

physical milestones attached in the contract agreement. 
c. The program chart should include the following: 

i) Descriptive note explaining sequence of variousactivities. 

ii) Network (PERT/ CPM/ BAR CHART) prepared on MS project which will indicate 

resources in financial terms, manpower and specialized equipment for every 

importantstage. 

iii) Program for procurement of materials by thecontractor. 

iv) Program for arranging and deployment of manpower both skilled and unskilled so 

as to achieve targeted progress. 

v) Program of procurement of machinery/ equipment having adequate capacity, 

commensurate with the quantum of work to be done within the  stipulated period, by 

thecontractor. 

vi) Program for achieving monthly milestones and periodic milestones. 

 

d. If at any time, it appears to the Engineer-in-Charge that the  actual  progress  of work 

does not conform to the approved program referred above,  the  contractor shall produce 

a revised program showing the modifications to the approved  program by additional 

inputs to ensure completion of the work  within  the  stipulatedtime. 

e. The submission for approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve  the  contractor  of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of Engineer-in-

Charge to take action against the contractor as per  terms  and conditions of 

theagreement. 

f. The  contractor shall also be required  to submit 2 sets of  monthly progress report  of 

the work in a computerized form, every month. 

g. The monthly progress report shall contain the following: 

i) Construction schedule of the various components of the work through a bar chart for 

the next month (or as may be specified), showing targeted tasks (including material 

and labour requirement) and up todate progress. 

ii) Progress chart of the various components of the work that were planned and 

achieved, for the month as well as cumulative up to the  month  under  reckoning, 

with reason for deviations, if any in a tabular format 

iii) Plant and machinery statement, indicating those deployed in thework. 

iv) Man-power statement indicating: 

v) Individually the names of all the staff deployed on the work, along with their 

designations. 

vi) No. of skilled workers (trade wise) and total no. of unskilled workers deployed on 

the work and their location of deployment i.e.blocks. 

vii) Financial statement, indicating the broad details of all the running account payment 

received up to date, such as gross value of  work  done,  advances taken, recoveries 

effected, amount withheld, net payments details of cheque payment received, extra/ 

substituted/ deviation items if any,etc. 

viii) Few photos of the months activities. 
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ix) The progress report must reach to Division office upto 5th of each month 

failing which recovery @ Rs. 500/- per day (subject to maximum 10000/-per 

report not submitted)  shall be deducted from the running/final bill of the 

agency.  

 

1.7 QUALITY ASSURANCE/TESTING OF MATERIALS: - 

 

1.7.1 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories 

should conform to bye-laws of local body/ corporation, where CPWD specifications 

are not available. The Contractor (s) should engage approved, licensed plumbers for 

the work and get the materials (fixtures/fittings) tested, by the municipal Body/ 

Corporation authorities wherever required at his own cost. The Contractor shall submit 

for the approval of the Engineer-in-Charge, the name of the plumbing agency (along 

with their working experience in recent past) proposed to be engaged by him. 
1.7.2 With each Running Bill, the details of test carried out shall be submitted by the 

contractor as per Performa given in the tender document. 
1.7.3 Samples of materials required for testing shall be provided free of charge by the 

contractor. The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight dimension as may be necessary. The sealed 

samples are to be handed over to the testing lab by the contractor in the presence of 

representative of Engineering in charge. The cost of other than steel & Ultrasonic pulse 

velocity tests, to be carried out in approved labs shall be borne by the contractor. 

1.7.4 The Contractor shall at his own risk and cost make all arrangements and shall provide 

all     like facilities including material and labour, the Engineer-in-Charge may require 

for collecting, preparing, forwarding the required number of samples for testing as 

per the frequency of test stipulated in the contract specifications or as considered 

necessary by the Engineer-in-Charge, at such time and to such places, as directed by 

the Engineer-in- Charge. Nothing extra shall be payable for the above. 

1.7.5 The Contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case he or his authorized 

representative is not present or does not associate him, the result of such tests and 

consequences thereon shall be binding on the Contractor. The Contractor or his 

authorized representative shall remain in contact with the Engineer-in–Charge or his 

authorized representative associated for all such operations. No claim of payment or 

claim of any other kind, whatsoever, shall be entertained from the Contractor.  

1.7.6 The tests can be got done from all govt. Institutes, Indian Institutes of Technology, 

National Institutes of Technology, Central and State research Centers, Centrally and State 

funded laboratories and private NABL testing labs as approved by the SDG-Chandigarh 

or successor thereof.  

1.7.7 Maintenance of Register of Tests: 

 
(i)        All the registers of tests carried out at Construction Site or in outside laboratories 

shall be maintained by the contractor which shall be issued to the contractor by 

Engineer-in-Charge. 
(ii)        All Samples of materials including Cement Concrete Cubes shall be taken jointly with 

Contractor by representative of the Engineer in Charge. All the assistance shall be 

provided by the contractor. Cost of sample materials is to be borne by the contractor and 

he shall be responsible for safe custody of samples to be tested at site. 
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(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering 

Staff deployed by the contractor which shall be 100% witnessed by representative of the 

Engineer in Charge. 
(iv) All the entries in the registers will be made by the designated Engineering Staff of the 

contractor and same should be regularly reviewed by Engineer in Charge or his 

representative. 
(v)        Contractor shall be responsible for safe custody of all the test registers. 
(vi) Proforma for Mandatory tests as per Annexure-54 CPWD works SOP manual is attached 

with each Running bill. 

(vii) Submission of all test registers and material at site register along with each alternate 

Running Account Bill and Final Bill is mandatory. These registers are duly reviewed by 

Engineer-in-Charge in Division Office and receipts of registers should also be 

acknowledged by Accounts branch by signing the copies and register to confirm receipt 

in Division office. If all the test registers and MAS register are not submitted by the 

contractor along with each alternate R/A Bill & Final Bill as per above provision, no 

payment will be released to the contractor. 

(viii) Maintenance of Materials at Site (MAS) Registers - 

(a) All MAS Registers for materials to be used in work including Cement and Steel 

Registers will have to be maintained by Contractor which will be issued to the 

contractor by Engineer-in-Charge. 

(b) The Engineer in charge will issue the registers and also inform the important work-

related materials for which MAS has to be maintained by the contractor. 

(c) Each entry of receipt of material at site is 100% test checked by JE incharge or by AE 

in charge of work if there is no JE. If both JE & AE are available AE should test check at 

least 50% of the entries. 

(d) Each MAS Register is checked by JE & AE at least once a week. 

(f) Cement Register is reviewed by EE at least once in a month for work at same station 

and alternate months for work at outstation. 

(ix)       The work will be measured, checked and paid only if it is of the required quality and 

standard, both in respect of ingredients as well as the intended functions it is supposed to 

perform. In other words, the work should meet the required specifications and also the 

workmanship as per sound engineering practices for being eligible to be paid. 

1.7.8 Extensive testing of the materials used for construction is a pre-requisite for attaining 

high quality of the work. This shall also require specialized tests, physical, chemical, 

ultrasonic, x-ray and various other types of tests which cannot possibly be carried out 

in a site laboratory. These tests also require specialized personnel who regularly deal in 

such testing. Therefore, the need arises for carrying out the tests in outside laboratories. 

These laboratories may be in the Govt. sector, Semi Govt. or Private sector. All Govt. 

Institutes, Indian Institute of Technology, National Institute of Technology, Central 

and State funded laboratories stands approved. No approval is required for testing in 

these laboratories/institutes.Also private NABL testing labs as approved by the SDG-

Chandigarh or successor thereof also stand approved for conducting testing.  

 
1.7.9 Ultrasonic pulse velocity test shall be conducted on all RCC columns and at least 5% 

of the total number of other RCC members in each category i.e. beam, slab and 

footing for ensuring quality of concrete as per directions of Engineer- in charge. The 

cost of the same    shall be borne by the contractor. 

1.7.10 In case there is any discrepancy in frequency of testing as given in list of mandatory 

tests and that in individual sub-heads of work as per CPWD Specifications higher of 
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the two frequencies of testing shall be followed and nothing extra shall be payable on 

this account. 

1.7.11 The contractor shall ensure quality construction in a planned and time bound manner. 

Any sub-standard material / work beyond set out tolerance limit shall be summarily 

rejected by the Engineer-in-charge & contractor shall be bound to replace / remove 

such sub- standard / defective work immediately. If any material, even though 

approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost. 

1.7.12 In addition to the supervision of work by CPWD engineers, the Architects deployed 

by the Client/CPWD, CPWD Quality Control/ Assurance Team and Third-party 

Quality Control/ Assurance Team shall also be carrying out regular and periodic 

inspection of the ongoing activities in the work and deficiencies, shortcomings, 

inferior workmanship pointed out by them shall be communicated by CPWD 

engineers to the contractor. Upon receipt of instructions from Engineer in Charge 

these are also to be made good by necessary improvement, rectification, replacement 

upto his complete satisfaction. Special attention shall be paid towards line and level of 

internal and external plastering, exposed smooth surface of RCC members by 

providing fresh shuttering plates, rubberized linings to all the shuttering joints, accurate 

joinery work in wooden doors and windows, thinnest joints in stone/ tiling / cladding 

work, non-hollowness in floor and dado tiles work, protection of scratches over 

flooring by impounding layer of plaster of Paris, water tight pipe linings, absence of 

hollow vertical joints in brick masonry, proper compaction of filled up earth etc to 

achieve an Institution of International standards and up keeping of quality assurance 

shall be of paramount importance, as such. 
1.7.13 The Contractor shall submit, within 7 days after the date of award of work, a detailed and 

complete method statement for the execution, testing and Quality Assurance, of such 

items of works, as directed by the Engineer-in-Charge. All the materials to be used in the 

work, to give the finished work complete in all respects, shall comply with the 

requirements of the specifications and shall pass all the tests required as per specifications 

as applicable or such specifications / standards as directed by the Engineer-in-Charge. 

However, keeping the Quality Assurance in mind, the Contractor shall submit, on request 

from the Engineer-in-Charge, his own Quality Assurance procedures for basic materials 

and such items, to be followed during the execution of the work, for approval of the 

Engineer-in-Charge. 

 
1.7.14 FIELD LABORATORY 

The contractor has to establish within 30 days from the award of work a field 

laboratory at site including all necessary equipments and skilled manpower for the 

Field Tests as indicated in the tender document at his own cost to have proper 

quality control. Rs.2,000/-per day shall be recovered from the contractor (subject 

to a max of Rs 50000/-) for any delay beyond the specified period. If contractor 

fails to establish lab within additional period of 15 days, the Engineer in charge 

shall initiate action as deemed fit under relevant clauses of the agreement. 
 

For performing the above tests, the Field-Testing Equipment and Instruments as 

indicated in the tender document are to be arranged and maintained by the contractor at 

his own cost. 

1.7.15 The contractor shall ensure quality construction in a planned and time-bound manner. 

Any sub-standard material / work beyond set-out tolerance limit shall be summarily 
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rejected by the Engineer-in-Charge & contractor shall be bound to replace / remove such 

sub-standard / defective work immediately. 

 

1.7.16 The list of Laboratory/ Field equipment referred above is to be arranged and maintained 

by the contractor at the site of work. In case the equipment required for any test is not 

available at site the department shall get the test conducted from the third party without 

prejudice to any other related clause. However, in that event, besides providing free 

materials of sample, the cost of taking of sample, packing, transportation, testing 

charges payable to the Laboratory etc. shall be borne by the contractor irrespective 

of the results. 

 

All test charges are to be borne by the contractor and no reimbursement will be 

made by the engineer-in-chrage absolutely whatsoever irrespective of the fact that 

the materials tested have passed or failed. 

 

1.7.17  Contractor should prepare a “Quality Assurance Plan” (applicable only for works value 

more than 10 crore) and obtain approval of Engineer-in-charge before proceeding with the 

Execution of work. The quality assurance plan prepared by the contractor should broadly 

conform to the Handbook on Total Quality Management Plan-2019 a CPWD publication 

freely available on CPWD website. www.cpwd.gov.in  

,,https://cpwd.gov.in/Publication/Handbook_On_Total Quality_Management.pdf 

Quality assurance policy and checklist for E & M services –2016 (Available at cpwd web site 

www.cpwd.gov.in ) https://cpwd.gov.in/Publication/Quality_Assurance_poilcy.pdf 

1.7.18 SAMPLE OF MATERIALS:- 

1.18.1 All materials and fittings brought by the contractor to the site for use shall conform to 

the samples approved by the Engineer-in-Charge which shall be preserved till the 

completion of the work. If a particular brand of material is specified in the item of 

work in Schedule of Quantity, the same shall be used after getting the same approved 

from Engineer-in- Charge. Wherever brand / quality of material is not specified in the 

item of work, the contractor shall submit the samples as per List of Approved Makes 

given in the tender document for approval of Engineer-in-Charge. For all other items, 

ISI Marked materials and fittings shall be used with the approval of Engineer-in-

Charge. Wherever ISI Marked material/ fittings are not available, the contractor shall 

submit samples of materials/ fittings manufactured by firms of repute conforming to 

relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 
1.18.1 The Contractor shall procure and provide all the materials from the manufacturers /  

suppliers as per the list attached with the tender documents, as per the item 

description and particular specifications for the work. The equivalent brand for any 

item shall be permitted to be used in the work, only when the specified make is not 

available. This is, however, subject to documentary evidence produced by the 

contactor for non-availability of the brand specified and also subject to independent 

verification by the Engineer-in- Charge. In exceptional cases, where such approval is 

required, the decision of Engineer- in-Charge as regards equivalent make of the 

material shall be final and binding on the Contractor. No claim, whatsoever, of any 

kind shall be entertained from the Contractor on this account. Nothing extra shall be 

payable on this account. Also, the material shall be procured only after written 

approval of the Engineer-in-Charge. 

http://www.cpwd.gov.in/
https://cpwd.gov.in/Publication/Handbook_On_Total%20Quality_Management.pdf
http://www.cpwd.gov.in/
https://cpwd.gov.in/Publication/Quality_Assurance_poilcy.pdf
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1.18.1 To avoid delay, contractor should submit samples/ as stated above well in advance so 

as to give timely orders for procurement. If any material, even though approved by 

Engineer-in-Charge is found defective or not conforming to specifications shall be 

replaced/ removed by the contractor at his own risk & cost. Samples including brand/ 

quality of materials and fittings to be used in the work shall be got approved from the 

Engineer-in-Charge, well in advance of actual execution and shall be preserved till 

the completion of the work. 

1.18.1 BIS marked materials except otherwise specified shall also be subjected to quality 

test besides testing of other materials as per the specifications described for the 

item/material. Wherever BIS marked materials are brought to the site of work, the 

contractor shall, furnish manufacturer’s test certificate or test certificate from approved 

testing laboratory to establish that the material procured by the contractor for 

incorporation in the work satisfies the provisions of specifications relevant to the 

material and/ or the work done. 
BIS marked items (except cement & steel for which separate provisions have been 

made) required on the work shall be got tested, for only important tests, which govern the 

quality of the product, as decided by the Engineer-in-Charge. The frequency of such tests 

(except the mandatory test) shall be 5% of the frequency as specified in BIS. For 

mandatory tests, the frequency of testing shall be as specified in the CPWD 

Specifications. 

1.18.1 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications 

nor BIS, then tests shall be carried out as per directions of Engineer-in-Charge. 
a. The contractor shall allow access to Third Party Quality Assurance  agency  (TPQA), if 

engaged by Engineer-in-charge to have a control on quality and methodology of execution. 

At least 25% of Samples  of  materials  including Cement Concrete Cubes shall be taken 

jointly by contractor and TPQA/ Engineer-in-charge or his authorised representative. All 

arrangements for transporting and getting them tested shall be made by thecontractor. 

b. All the test in field lab setup at construction site shall be carried out by the Quality control 

team/ engineer to be engaged by the contractor which can be witnessed by Engineer-in-

charge or his/her representative. A daily intimation of tests to be conducted on a day shall be 

given toEngineer-in-charge or his/her representative. 

c. All the entries in the registers will be made by the designated Engineering Staff of 

thecontractor. 

d. Contractor shall be responsible for safe custody of all the test registers. 

e. Submission of original/copy of all test registers, material at site register and hindrance 

register along with each alternate Running Account Bill and with the Final Bill shall 

bemandatory. 

f. All material received at site shall be entered in MAS Register and copy of Supply order, 

MTC & Bill-invoice shall be maintained in order. The MAS Registers including Cement and 

Steel Registers shall be maintained by a qualified staff of contactor which may be inspected 

by Engineer-in-charge or his/her representative at any time. The intimation of receipt of 

material shall be sent to Engineer-in- charge or his/her representative on day to day basis for 

his approval. 

g. All the materials to be used in the work, to give the finished work complete in all respects, 

shall comply with the requirements of the specifications and shall pass all the tests required 

as per specifications as applicable or such specifications/ standards as directed by the 

Engineer-in-Charge. However, keeping the Quality Assurance in mind, the Contractor shall 

submit, on request from the Engineer-in- Charge, his own Quality Assurance procedures for 

basic materials and such items, to be followed during the execution of the work, for approval 

of the Engineer-in- Charge. 

h. All the hidden items such as reinforcement, water supply lines, drainage pipes, conduits, 
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sewers, putty, primers etc. are to be properly tested as per the design conditions before 

covering and their measurements in computerized measurement book duly test checked shall 

be deposited with Engineer in charge  or  his  authorized representative, prior to hiding 

theseitems. 

i. Water tanks, taps, sanitary, water supply and drainage pipes,  fittings  andaccessories should 

conform to byelaws and municipal body / corporation where CPWD Specifications are not 

available. The contractor should engage licensed plumbers for the work and get the materials 

(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required 

athis own cost. 

j. The contractor shall give performance test of the entire installation(s) as per the standing 

specifications before the work is finally accepted and nothing extra whatsoever shall be 

payable to the contractor for thetest. 

k. The contractor shall depute Site Engineer & skilled workers as required for the work. He 

shall submit organization chart along with details of Engineers and supervisory staff. It shall 

be ensured that all decision making powers shall be available to the representatives of the 

contractor itself to  avoid  any likely delays  on this account. The contractor shall also furnish 

list of persons for specialized works to be executed for various items of work. The contractor 

shall identify and deploy key persons having qualifications and experience in the similar and 

other major works,  as per the field of their expertise.  If during the  courseofexecutionof 

work, the Engineer-in-Charge is of the opinion that the deployed staff is not sufficient or not 

well experienced; the Contractor shall deploy more staff or better- experienced staff at site to 

complete the work with quality and in stipulated time limit. 

l. The contractor shall maintain all the work in good condition till the completion of entire 

work. The contractor shall be responsible for and shall make good, all damages and repairs, 

rendered necessary due to fire, rain, traffic, floods or  any other causes. The Engineer-in-

Charge shall not be responsible for any claims for injuries to person/workmen or for 

structural damage to  property happening from any neglect, default, want of proper care or 

misconduct on the part  of  the contractor or of any other of his representatives, in his 

employment during the execution of the work. The compensation, if any, shall be paid 

directly to the Department / authority / persons concerned, by the Contractor at his own cost. 

 

1.8 Pour card, check-list for Execution ofwork 

a. As and when any important item is taken up for execution, the Contractor shall develop and 

submit a checklist and/or pour card. This sample checklist should be got approved from the 

Engineer-in-charge and should be used at site. This check list should be shown to the 

Engineer-in-charge or his/her designee during inspection. This procedure is to be followed 

for all hidden items, CC/RCC work, Steel-reinforcement, shuttering, cast-in-situ mosaic 

flooring, doors & windows, plumbing, including water supply pipe lines, roof treatment, 

earth fillingetc. 

b. The Contractor shall maintain documentation of the total sequence of this project 

by way of photography, video recording etc.  and  submit to Engineer-in-charge for 

record. Nothing extra shall be payable to the contractor on thisaccount. 

SAMPLE POUR CARD FOR RCC WORK 
Name of work: 
1.0 GENERAL 

1.1. Name of Contractor 

1.2. Structural Element 

1.3. Location 

1.4. Architectural drawing No. 

1.5. Structural drawing No. 

1.6. Approximate quantity and grade ofconcrete 

1.7. Expected start time 
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1.8. Expected finish time 

1.9. Name of Contractor’sEngineer 

2.0 CENTERINGTYPE 

2.1 Adequateverticalsupports Y/N 

2.2 Adequatelateralsupports Y/N 

3.0 SHUTTERINGTYPE 

3.1 Cleaned Y/N 

3.2 Oiled Y/N 

3.3 Leveled Y/N 

3.4 Holes plugged Y/N 

4.0 REINFORCEMENTTYPE 

4.1 Coverblocks Y/N 

4.2 ConformstoDrawings Y/N 

4.3 CouplersTiedProperly Y/N 

4.4 Space Bars/chairs Y/N 

4.5 Re-inftiedproperly Y/N 

4.6 Lapsproper Y/N 

5.0 CONCRETETYPE 

5.1 Plant informed about mixandtype Y/N 

5.2 Transit mixer ready Y/N 

5.3 Tower crane ready Y/N 

5.4 Concretepumpready Y/N 

5.5 Vibrators (Electrical &DieselReady) Y/N 

5.6 Predetermined Holes leftwhereverrequired Y/N 

5.7 Boards forconstructionjoints Y/N 

5.8 Conduits placedinposition Y/N 

5.9 Fan clamps placedinposition Y/N 

5.10 Steeltemplates Y/N 

5.11 Cementslurry Y/N 

Dated: 

 

The above information filled by me after proper verification 

(AUTHORISED SITE ENGINEER OF FIRM) 

The above information checked by me 

 

(ASSISTANT ENGINEER) 

 

1.8 Sample of Work/ Items: 

 

a. The contractor shall invariably prepare the samples of finishing items i.e.  flooring of different 

types, external & internal finishing i/c colour scheme of paint, tiles in dado, flooring in 

platforms & staircase, water supply & sanitary fittings and any other item as per direction of 

Engineer-in-charge. The  contractor  shall  proceed with further finishing items only after 

getting the samples of these items approved  in writing fromEngineer-in-charge. 

b. In the schedule of quantities/BOQ/preferred make list of items, brand/make of material is 

mentioned. The contractor shall be required to provide the same brand/make as mentioned in 

the item/list. If the same are not available  in  the market or the suppliers adopts monopolistic 

practice then the approval of other equivalent brand/make are to be obtained from Engineer-in-

charge. The contractor will submit such a case at least three months before the materials  is 

required  at  site. If the rate of other equivalent brand/make are less than the brand/make 

mentioned in the item, than necessary cost adjustment will be made for difference  inrates. 

c. During actual execution of item(s) at site, due to change/updation of product specification(s) 
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by manufacturers, there may be minor variation in manufacturer's specifications viz-a-viz 

specification mentioned in item(s) in Schedule of Quantity (civil, furniture well as electrical 

work). Such variations  shall be allowed  with prior permission of Engineer-in-charge for 

execution of work at site and nothing extra shall be payable to the contractor on this account. 

The decision of Engineer- in-charge in this matter shall be final and binding on contractor. 

1.9 INSPECTION OF WORK 

1.9.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open to 

inspection by senior officers of CPWD in addition of the Engineer-in-charge and his authorized 

representative. The contractor shall at times during  theusual working hours and at all times at 

which reasonable notices of the intention of the Engineer-in-charge or other officers as stated 

above to visit the works shall have been given to the contractor, either himself be present to 

receive the orders and instructions  or have a responsible representative duly accredited in writing, 

to be present for that purpose. 

1.9.2 Inspection of the work by Architects and other officials 

1.9.2.1 The consulting architect for this work shall be inspecting the works including workshops and 

fabrication factory to ensure that the works are in general being executed according to the 

design, drawings and specifications laid down in the contract. His observations shall be 

communicated to the contractor by Engineer- in-charge or his authorized representative and 

compliance of same by contractor shall be reported toEngineer-in-charge. 

1.9.2.2 The consulting architect shall certify on completion of particular building that it  has 

been constructed according to the approved drawings design and  specifications. 

1.9.2.3 Senior Officers of CPWD, Dignitaries from Central Ministry/ Department, State Government and 

client shall be inspecting the on-going work at site at any time with or without prior intimation. 

The contractor shall, therefore, keep updated the following requirements anddetailing. 

1.9.2.3.1 Display Board showing detail of work, monthly progress achieved with respect to targets, 

reason of shortfall, status of  manpower,  wages  being paid for different categories ofworkers. 

1.9.2.3.2 Entrance and area surrounding to be keptcleaned. 

1.9.2.3.3 Display layout plan key plan, Building drawings  including  plans,  elevations andsections. 

1.9.2.3.4 Upto date displays of Bar chart, CPM and PERTetc. 

1.9.2.3.5 Keep details of quantities executed, balance quantities, deviations, possible Extra item, 

substituted Itemetc. 

1.9.2.3.6 Keep plastic/ cloth mounted one sets of buildingdrawings. 

1.9.2.3.7 Set of Helmets and safety shoes forsafety. 

 

1.9.3 Design and Execution of Sewarage, Drainage, Water supply services, 

development works and other minor misc. works. 

The agency will be provided the concept architectural drawings for above services. Based on above 

drawings and the finer details and detailed Planning and Designing of all the above services is in 

the scope of agency. The agency is required to appoint a consultant/Qualified Engineer in 

consultation with Engineer in charge to develop these detailed drawings of the work as per site 

requirements in line with Schedule items.The cost of consultant is to be included in the rate quoted 

by the agency and nothing extra is payable on this account.  

 

1.10 RESPONSIBILITY 

a. The Contractor shall keep himself fully informed of all relevant acts and  laws  of the 

Central & State Governments, orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may affect those engaged or employed and 

anything related  to carrying out the  work. All the rules  & regulations and bye-laws laid down 

by District Collector/ Municipal Corporation/ Urban Development Authority and any other  

statutory bodies  shall be adhered to, by the contractor, during the execution of work. The  

Contractor shall also adhere to all traffic restrictions notified by the local  authorities. The water 

charges (for municipal water connection as well as tanker water) shall be borne by the 
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contractor. Also, if the contractor obtains water connection for the 
 

drinking purposes from the municipal authorities or any other statutory body, the 

consequent sewerage charges shall be borne by the contractor. All statutory taxes, levies, 

charges (including water and sewerage charges, charges for temporary service 

connections and / or any other charges) payable to such authorities for carrying out the 

work, shall be borne by the Contractor. The Contractor shall arrange to give all notices as 

required by any statutory/ regulatory authority and shall pay to  such authority all the fees 

that is required to be paid for the execution  of work. He shall protect and indemnify the 

Department/ client and its officials & employees against any claim and/or liability arising 

out of violations of any such laws, ordinances, orders, decrees, by himself or by his  

employees or his authorized representatives. Nothing extra shall be payable on these 

accounts. 

b. The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building shall be borne by the 

Department/ client. 

c. The contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify the Department from any and all damages and 

claims that may arise on any account. The  Contractor  shall  indemnify the Department 

against all claims in respect of patent rights, royalties, design, trademarks of name or 

other protected rights, damages to adjacent buildings, roads or members of public, in 

course of execution of work or any other reasons whatsoever, and shall himself defend all 

actions arising from such claims and shall indemnify the Department in all respect from 

such actions, costs and expenses. Nothing extra shall be payable on this account. 

d. No residential accommodation shall be provided to any of the staff engaged by the 

contractor. The contractor shall also not be allowed to erect any temporary set up  for his 

staff in the campus. However labour camps shall be constructed  at site as  per General 

conditions of contract. 

e. No claim of the labourers shall be entertained including that of providing employment, 

regularization of services etc. 

f. Site Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer- in-

Charge/ occupants to have easy and quick communication. Nothing extra shall  be paid to 

the contractor on this account and his quoted rates for  various  items under this contract 

will be inclusive of this obligation. 

g. The staff employed by the contractor  should  be well behaved  and  any complaint of 

misbehavior shall be taken very seriously and such staff will  have  to  be removed by the 

contractor immediately from the site. 

h. Contractor shall be fully responsible for any damages caused to government property or 

allottee’s property by him or his labour in carrying out the work and shall be rectified by 

the contractor at his own cost. 

 

1.11 SpecializedAgencies 

The tenderer must associate with himself, agencies of the appropriate eligibility to tender for 

each of specialized nature of items / work listed in the tender documents, individually. Such 

works shall be got executed only through associated agencies specialized in these fields. The 

contractor shall submit name(s) of his associated specialized agencies those fulfilling the 

eligibility criteria laid down in contract document, at least 60 days before commencement of 

such items/ work  for  the  approval of the Engineer in charge whose decision shall be final 

and binding. If the tenderer himself fulfils the eligibility criteria laid down for associated 

specialized agencies, then the tenderer shall not require associating with himself the 

associated specialized Contractor. 

It shall be the responsibility of main contractor to sort out any dispute/ litigation with the 
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Specialized Agencies without any time & cost overrun to the  Department.  The main 

contractor shall be solely responsible for settling any dispute  / litigation arising out of his 

agreement with the Specialized Agencies. The contractor shall  ensure  that the work shall not 

suffer on account of litigation/ dispute between him and the specialized agencies/ sub-

contractor(s). No claim of hindrance in the work shall be entertained from the Contractor on 

this account. No extension of time shall be granted and no claim what so ever, of any kind, 

shall be entertained from the Contractor on account of delay attributable to the selection/ 

rejection of the Specialized Agencies. 

 

1.12 SECURITY 

a. The campus is  now occupied. Contractor shall take all measures and  precautions so asto 

cause no inconvenience to the occupants. He shall barricade  the construction site/ 

designated area of construction through the barriers as specified  in the BOQ and as 

approved by the Engineer-in-charge. No  material  shall  be stored/ dumped outside the 

designated area. 

b. The movement of the construction vehicles and the  labours shall  be restricted  to the 

designated routes which will be decided by the client. 

c. All the vehicles carrying the material to the work site shall be subject to check and entries 

to be made at the gates by security post. No material shall be taken out without proper 

gate pass issued by the Engineer-in-Charge or his authorized representative. 

d. Any labour engaged by the contractor shall be in possession of photo ID card  failing 

which they are liable to be disengaged from the work and shall not be allowed to enter 

into the campus. 

e. In case of any nuisance caused by activates attributed to contractors  staff,  workmen and 

movement of vehicle, and reported to CPWD by client (an officer of the rank not lower 

than EE) commensurate penalty not exceeding Rs. 5000/- for each nuisance shall be 

imposed on the contractor by CPWD in consultation with client. 

f. The movement of the labour shall be restricted to the barricaded  work site area  only. 

g. The contractor will take reasonable precaution to prevent his workmen and employees 

from removing and damaging any flora (plant/vegetation) from the projectarea. 

h. The Contractor shall be responsible for the watch and ward/ guard  of  the  buildings 

safety, fittings and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

 

1.13 SAFETY PRACTICES 

a) No Entry/exit/roads other than specified  bythe Engineer-in-charge  for  purpose of 

construction activities will be allowed to be used for construction activity purposes or 

movement of trucks/lorries/ load-carriers and nothing extra/ delay whatsoever will be 

accounted for on thispart. 

b) The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the students and staff in campus, owners, tenants or occupiers of adjacent 

properties and to the public in general and to prevent any damage to such properties and 

any pollution of smoke, streams and water-ways. He shall make  good at his cost and to the 

satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage works 

or public or private property whatsoever caused thereon by the contractor. All waste or 

superfluous materials shall be removed bythe contractor without any reservation entirely to 

the satisfaction of the Engineer-in-Charge. 

c) In the event of any restrictions being imposed by the Client, Security, CPWD, Traffic 

police or any other authority having jurisdiction in the area on the working or movement of 

labour/ material, the contractor shall strictly follow such  restrictions and nothing extra 

shall be payable to the contractor on this account. 
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d) WARNING/ CAUTION BOARDS: All temporary warning / caution boards  / glow 

signage display such as "Construction Work in  Progress“,  "Keep  Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day time 

by the Contractor, wherever required and as directed by the Engineer-in-Charge. These 

glow signage and red lights shall be suitably illuminated during night also. The Contractor 

shall be solely responsible  for damage and accident caused, if any, due to negligence on 

his part. Also he shall ensure that no hindrance, as far as possible, is caused to general 

traffic during execution of the work. This signage shall be dismantled & taken away by the 

Contractor after the completion of work, only after approval of the Engineer-in- Charge. 

Nothing extra shall be payable on thisaccount. 
e) SIGN BOARDS: The contractor shall provide and erect a display board ofsize 

Andshape as required and paint over it, in a legible and workman like manner, the details 

about the salient features of the project, as required by the Engineer-in- Charge. The 

Contractor shall fabricate and put up a sign board in an approved location and to an 

approved design indicating name of the project, client / owner, architects, structural 

consultants, Department, salient features of  project  etc. besides providing space for names 

of other Contractors, Sub-Contractors and specialized agencies. These sign board(s) shall 

have QR code also with link to CPWD website, if required.Nothing extra shall be 

payable on this account. 

f) Necessary protective and safety equipments shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the contractor  athis own 

cost and to be used atsite. 

g) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at 

site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the 

compliance of all rules / instructions issued by the  relevant  authorities and as per the 

direction of Engineer-in-Charge in this regard. Also all Precautions and safety measures 

shall be taken by the contractor for safe handling  of the P.O.L products stored at site. All 

consequences on account of unsafe  handlingofP.O.L shall be borne by theContractor. 

h) The contractor shall comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the “Constructional  practicesandsafety-  2005”, National Building 

code of India, Bureau of Indian Standards. A copy of all  pertinent regulations and notices 

concerning accidents, injury and first-aid shall be prominently exhibited at the work site. 

Depending upon the scope & nature of  work, a person qualified in first-aid shall be 

available at work site to render and direct first-aid to causalities. A telephone may be 

provided to  first-aid  assistant with telephone numbers of the hospitals displayed. Complete 

reports of  all accidents and action taken thereon shall be forwarded to thecompetent 

authorities. 

i) The contractor shall ensure the following activities  for  construction  workers safety, 

among othermeasures: 

• Guarding all parts of dangerous machinery. 

• Precautionary signs for working on machinery 

• Maintaining hoists and lifts, lifting machines, chains, ropes,  andother lifting tackles in 

good condition. 

• Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained. 

• Ensuring that walking surfaces or boards at height are ofsound  constructionandare 

provided with safety rails or belts. 

• Provide protective equipment; helmets etc. 

• Provide measures to prevent fires.  Fire  extinguishersandbuckets of sand to be 

provided in the fire-prone area and elsewhere. 

• Provide sufficient and suitable light for working during night time. 
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1.14 TRAFFIC ARRANGEMENTS 

a. The whole plot of land designated for client is vast in size wherein certain identified 

traffic routes need to be followed by contractor to cart materials in the campus. 

Haphazard plying of vehicles shall be avoided.  Horticultural activities, tree plantation, 

Nursery plantation shall be taken up in the campus along with constructional activities, 

as such, care shall be taken to avoid damages to these. Certain existing trees, recently 

planted trees including tree guards and irrigation water supply piping system can be 

located nearby work site, hence, while  taking up excavation activities, trees as well as 

their root zones be protected and the stacking of excavated earth shall be made in such a 

way that neither plants are buried nor damaged. The initial survey, demarcation of roads  

and  various buildings have been made in the campus and pickets etc are fixed at 

locations  which shall not be disturbed or damaged by vehicular movement or manual 

tampering, else the same shall be made good by the contractor at his own.  In case of 

failure to comply with the above requirements the damage  caused  shall  be made good 

at cost of contractor and the cost so incurred and assessed by Engineer-in-Charge shall be 

recovered from running account bill of contractor. 

b. In event of any restriction being imposed by the Department, traffic or any other 

statutory authority having control over the project, on the  working or  movement of 

Labour, materials, etc, the  contractor  shall strictly follow  all such restrictions or 

instructions issued regarding the same and nothing extra shall be payable to 

The contractor on account of such restrictions or instructions.  No  delay or  claims of any 

kind shall be entertained from the contractor on this account. The loss of time on this 

account, if any, shall have to be made up by the contractor by generating and deploying 

additional resources etc.  Nothing  extra  shall  be  payable on this account. 

 
1.15 PREVENTION OF NUISANCE AND POLLUTION CONTROL 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupiers of adjacent properties and to the public in general and to 

prevent any damage to such properties from pollutants like smoke, dust, noise.  The 

contractor  shall use such methodology and  equipment so  as  to cause minimum 

environmental pollution of any kind  during  and  minimum hindrance to road users and to 

occupants of the adjacent properties or other services running adjacent/near vicinity. The 

contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge, any 

damage to roads, paths, cross drainage works or public or private property whatsoever caused 

due to the  execution  of  the work or by traffic brought thereon by the contractor. All waste 

or  superfluous  materials shall be carried away by the contractor, without any reservation, 

entirely to  the satisfaction of the Engineer-in-Charge. 

 

1.16 PROTECTION  OF FLORA 

The contractor will take reasonable precautions to prevent  his  workman  and employees 

from removing and damaging any flora (plant/vegetation) from the project area. 

 

1.17 General Cleanliness of site: 

a. The contractor shall provide for adequate number of garbage bins around the construction 

site and the workers facilities and will be responsible for the proper utilization of these 

bins for any solid waste generated during the construction. The contractor shall ensure 

that the site and the workers facilities are kept litter free. Separate bins should be provided 

for wet and dry waste and labeled in both Hindi and English with suitablesymbols. 

b. Contractor should spray curing water on concrete structure  and  shall  not  allow free 

flow of water. Concrete structures should be kept covered with thick cloth/gunny bags 

and water should be sprayed on them. Contractor shall do water ponding on all sunken 

slabs using cement and sand mortar. Use of  curing  compound as per approval of 
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engineer-in-charge in areas where wet water curing not feasible shall be permissible and 

nothing extra shall be paidfor the same. 

c. The Contractor shall remove from site all rubbish and debris generated  bythe works and 

keep works clean and tidy throughout the Contract Period. All the serviceable and non-

serviceable (malba) material shall be segregated and stored separately. Construction 

waste, malbaand other  rubbish  generated  out  of execution of work by contractor, shall 

be disposed of as directed by Engineer in Charge for which no extra payment shall be 

made to contractor. 

d. The contractor shall not stack building material/ malba/ muck on the land or road of the 

local development authority or on the land owned by the others, as the case may be. So 

the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-

Charge, from the site of work to  the  approved dumping  grounds as  per the local 

byelaws and regulations of the concerned authorities and all necessary permissions in this 

regard from the local bodies shall be obtained by the contractor. Nothing extra shall be 

payable on this  account. In case,  the contractor  is found stacking the building material/ 

malba as stated above, the contractor shall be liable to pay the stacking charges/ penalty 

as  may be levied by the  local body or any other authority and also to face  penal action 

as per  the  rules,  regulations and bye-laws of such body or authority. The Engineer-in-

Charge shall be at liberty to recover, such sums due but not paid to the concerned 

authorities on the above counts, from any sums due to the contractor including amount of 

the Security Deposit and performance guarantee and Additional Perfomance Guarantee in 

respect of this contract agreement. 

e. The contractor shall take instructions from the Engineer-in-Charge regarding collection 

and stacking of materials at any place. No excavated earth or building rubbish shall be 

stacked on areas where other buildings, roads, services and compound walls are to be 

constructed. 

f. The site of work shall be always kept clean due to constraints  of space and  to  avoid any 

nuisance to the users of buildings in the adjacent plots. The contractor shall take all care 

to prevent any water- logging at site. The waste water, slush etc. shall not be allowed to be 

collected at site. It  may be directly pumped  into  the creek with prior approval of the 

concerned authorities. For discharge into public drainage system, necessary permission 

shall be obtained from relevant authorities after paying the necessary charges, if any, 

directly to  the authorities.  The work shall be carried out in such a way that the area is 

kept clean and tidy. All the fees/charges in this regard shall be  borne by the Contractor.  

Nothing extra  shall be payable on this account. 

 

1.18 PRESERVATION AND CONSERVATION MEASURES 

a. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected against the 

damage by the contractor, at his own expense, for which nothing is payable. The 

contractor shall not  store materials or otherwise occupy any part of  the site in a manner 

likely to hinder the operation of such services. 

b. All fossils, coins, articles of value of antiquity, structures and other remains or things of 

geological or archaeological interest discovered on project  location  during excavation/ 

construction shall be the property of the Government, and  shall be dealt with as per 

provisions of the relevant legislation. The contractor will take reasonable precaution to 

prevent his workmen or  any  other  persons  from removing and damaging any such 

article or thing. He will, immediately upon discovery thereof and before removal acquaint 

the Engineer-in-charge of such discovery and carry out the official instructions of 

Engineer-in-charge for dealing with the same, till then all work shall be carried out in a 

way so as not to disturb/ damage such article or thing. 

c. Excavated earth shall be property of client and shall not be disposed off without approval 
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of Engineer in charge. Any legal  orfinancial  implications  resulting out of disposal of 

earth shall be sole responsibility of the contractor. 

 

1.19 Conditions of National GreenTribunal 

a. The Contractor shall not store/ dump construction material or debris on  themetalled road. 

The Contractor shall get  prior  approval from Engineer-in-Charge  for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not 

cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should 

be ensured by the Contractor that no accidents occur on account of such permissible 

storage. 

b. The Contractor shall take appropriate protection measures like raising  wind  breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other 

similar material to ensure that no construction material dust fly outside the plotarea. 

c. The Contractor shall ensure that all the trucks or vehicles of any kind which are  used for 

construction purposes/or are carrying construction material like material like cement, sand 

and other allied material are fully covered. The Contractor shall take every necessary 

precaution that the vehicles  are  properly cleaned  and  dust free to  ensure that enroute 

their destination, the  dust, sandor any other particlesare not released in air/contaminateair. 

d. The Contractor shall provide mask to every working on the construction site and 

involving in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dust particles. 

e. The Contractor shall compulsory use of wet jet in grinding and stone cutting. 

f. The Contractor shall comply all the preventive and protective environmental steps  

as stated in the MoEF guidelines,2010. 

g. The Contractor shall carry out on- Road-Inspection for black smoke generating 

machinery. The Contractor shall use cleaner fuel. 

h. The Contractor shall ensure that all DG set comply emission norms notified by 

MoEF. 

i. The Contractor shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed  of a vehicle to   

20 Kmph. Speed bumps shall be used to ensure speed reduction. In case  where 

speed reduction cannot effectively reduce fugitive dust, the Contractor shall divert 

traffic to nearby paved areas. 

j. The Contractor shall ensure that the construction material is covered by tarpaulin. 

The Contractor shall take all other precaution to ensure that no dust particles are 

permitted to pollute air quality as a result of such storage. 

k. The Contractor shall take appropriate protection measures like raising  wind  

breakers of appropriate height on all sides of the plot/area using CGI sheets or 

plastic and / or other similar  material to ensure that no  construction material dust  

fly outside the plot area. This shall be in addition to provision of barricading as per 

BOQ item. Barriacding shall only be payable as per BOQ item. 

l. Any violation of orders of MoEF including guidelines of State Government, SPCB 

or any officer of any department shall lead to stoppage of work for  which  

Contractor shall be responsible and no hindrance shall be accounted in this regard. 

m. The contractor shall ensure that no  construction leach ate (e.g.  cement slurry etc.),  

is allowed to percolate into the ground. Adequate precautions are to be taken to 

safeguard against this including, reduction of  wasteful  curing  processes,  

collection, basic filtering and reuse. The contractor shall follow requisite measures 

for collecting drainage water run-off from construction areas and material storage 

sites and diverting water flow away from such polluted areas. Temporary drainage 

channels, perimeter dike/swale, etc. shall be constructed to carry  the  pollutant- 

laden water directly to the treatment device or facility (municipal sewerline) 
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1.20 Responsibility during Extreme Weather/Site Conditions: 

(a) The Contractor shall make all necessary arrangements for protecting  from  rains, 

fog or likewise extreme weather conditions, the work already executed and for 

carrying out the further work, during monsoon including providing and fixing 

temporary shelters, protections etc. Nothing extra shall be payable on this account. 

Also, no claims for hindrance shall be entertained on this account. 

(b) In case of flooding of site on account of rain or any other cause  and  any  

consequent damage, whatsoever, no claim financially or otherwise shall be 

entertained not withstanding any other provisions elsewhere in the contract 

agreement. Also, the Contractor shall make good, at his own cost, the damages 

caused, if any. Further, no claims for hindrance shall be entertained  onthis  account. 

(c) The contractor shall be fully responsible for any damage to the work for which the 

payment has been advanced to him under the contract and he shall make good the 

same at his risk and cost. The contractor shall be fully responsible for safety and 

security of his labour, material, T&P, Machinery brought to the site by him. 

 

1.21 SETTING OUT 

a. The contractor shall carry out survey of the work area, at his own cost, settingout 

the layout of building in consultation with the Engineer-in-Charge  & proceed 

further. Any discrepancy between the architectural drawings and actual layout at 

site shall be brought to the notice of the Engineer-in-Charge. It shall be 

responsibility of the contractor to ensure correct setting out  of alignment. Total 

station survey instruments onlyshallbeusedforlayout, fixing boundaries, and 

centre lines, etc., along with theodolites. Nothing extra shall be payable on this 

account. 

b. The contractor shall establish, maintain and assume responsibility for grades, 

lines, levels and benchmarks. He shall report any errors or inconsistencies 

regarding grades, lines, levels, dimensions etc.to  theEngineer-in-Charge  before 

commencing work. Commencement of work shall be regarded as the Contractor’s 

acceptance of such grades, lines, levels, and dimensions and no claim shall be 

entertained at a later date for any errors found. 

c. If at any time, any error appears due to grades, lines, levels and benchmarks 

during the progress of the work, the contractor shall,  at  his  own  expense  

rectify such error, if so required, to the satisfaction of the Engineer-in-Charge. 

Nothing extra shall be payable on this account. 

d. Though the site levels are indicated in the drawings  the contractor shall ascertain 

and confirm the site levels with respect to benchmark from the concerned 

authorities. The contractor shall protect and maintain temporary/permanent 

benchmarks at the site of  work throughout the execution  of  work.These 

benchmarks  shall be  got checked  by the Engineer-in-Charge  or his authorized 

representatives. The work at different stages shall be checked with reference to 

bench marks maintained for the said purpose. Nothing extra  shallbepayable on 

this account. 

e. The approval by the Engineer-in-Charge, of the setting out by the contractor, 

shall not relieve the contractor of any of his responsibilities and obligation to 

rectify the errors/ defects, if any, which may be found at any stage during the 

progress of the work or after the completion of the work. 

f. The contractor shall be entirely and exclusively responsible for the horizontal, 

vertical and other alignments, the level and correctness of  every part  of  the 

work and shall rectify effectively any errors or imperfections therein. Such 

rectifications shall be carried out by the contractor at his own cost to the entire 



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (41) 
 

satisfaction of the Engineer-in-Charge. 

g. Contractor(s) shall provide permanent bench marks, flag tops and other reference 

points for the proper execution of work and these shall be preserved till the end of 

the work. All such reference points shall be in relation to the levels and locations, 

given in the Good for Construction drawings. 

h. The rates quoted by the Contractor are deemed  to  be  inclusive  of  site 

clearance, setting out work (including marking of reference points,  center  lines 

of buildings), construction and  maintenance  of  reference  benchmark(s), taking 

spot levels, construction of all safety and protection devices, signage, 

laboursafety, labourwelfare  and  labour  training measures, preparatory works, 

working during monsoon and location etc. and any other incidental  works  

required  to  complete this work. Nothing extra shall be payable on this account. 

 

1.22 RECESS, HOLES, OPENINGS, JOINTS ETC 

a) The contractor shall leave such recesses, holes, openings, etc. as may be required  

for the electric, air-conditioning and other related works for which inserts, sleeves, 

brackets, conduits, base plates, clamps etc. shall be payable separately by the 

department unless otherwise specifically mentioned and the contractor shall fix the 

same at the time of casting of concrete, stone work & brick work or at any similar 

location if required, and nothing extra shall be payable on this account. 

b) Chases, holes, etc shall be done using power operated tools. 

c) Nothing extra shall be paid for core cutting & sealing of joint with  approved 

material (non-shrink grout) for taking out of sanitary/ water supply/ fire-fighting 

cables, pipes etc. if any, unless otherwise specifically mentioned. 

d) The construction joints shall be provided in predetermined locations only  as  decided by 

Engineer-in-charge. The cost of shuttering for these construction joints shall be included 

in item of Concrete work / RCC work and nothing extra shall be payable on this account 

to the contractor 

e) Any cement slurry/ epoxy based bonding agent  such as  in to bond or equivalent  etc. 

added over base surface for continuation of concreting for better bond is  deemed to have 

been in-built in the items and nothing extra shall be payable. 

 

1.23 SCAFFOLDING/ SHUTTERING 

Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed by the contractor. It shall be designed to take all incidental loads.  It should 

cater to the safety features for workmen. Nothing extra shall be payable on account of 

scaffolding except when specifically provided in BOQ. It shall be ensured that no 

damage is caused to any structure due to the scaffolding. 

Generally only steel shuttering, unless otherwise specified, with suitably designed steel 

frame supporting system is to be used in the work. The contractor  shall ensure  that  

there  shall be no leakage at form work joints and there shall be no movement at joints or 

bending of the formwork under pressure of the concrete.  Nothing  extra  shall be paid on 

this account. 

 
1.24 PRODUCT DELIVERY, STORAGE AND HANDLING OFCHEMICALS 

(i) The contractor shall construct storage space for Chemicals materials to  ensure that the 

storage conditions are as recommended by the manufactures. 

(ii) All the materials shall be procured and delivered in sealed containers with labels 

legible and intact. 

(iii) All the chemicals {polymers, epoxy, water proofing compound, plasticizer, 

Polysulphide, SBR based elastomeric,  APP  (Atactic  Polypropylene  Polymer), all 

exterior and interior paints, polish etc.)  shall  be  procured  in  convenient packs say 
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20 litres/Kgs.} capacity packing only or as approved by the Engineer- in-Charge, and 

not in bigger capacity containers, say 200 litre (Kgs.)  drums unless otherwise 

specifically permitted by the Engineer-in-Charge. One sample from each lot of the 

chemical procured by the contractor shall be tested in a laboratory as approved by the 

Engineer-in-charge 

(iv) All material required for the execution of the work shall be got approved,  procured 

and deposited with the Departmental supervisory staff. The materials shall be kept in 

joint custody of the contractor and the  Department.  The watch and ward of such 

material shall, however, remain to be the responsibility of the contractor and no claim, 

whatsoever, on this account shall be entertained. Different containers of each chemical 

shall be serially numbered on packing and also consumed in that order. Day-to-Day 

account of receipt, issue and balance shall be regulated by the Department and proper 

account shall be maintained at site of work in the prescribed form as per the standard 

practice. 

 

(v) All the chemicals shall be procured by the contractor directly from the manufacturer 

or the authorized dealers of the manufacturers. 

(vi) The original copies of challan/cash memos towards the quantity of various chemicals 

procured shall be made available by the contractor at the request from the Engineer-in- 

Charge and a copyof the same shall be kept in record. 

(vii) The Name of manufacturers, manufacturer’s product identification, manufacturer’s 

mixing instructions, warning for  handling and toxicity and date  of manufacturing and 

shelf life shall be clearly and legibly mentioned on the labels of the eachcontainer. 

(viii) The contractor shall submit for the chemicals procured, manufacturer’s and / or 

authorized dealer’s certificate regarding supplying and verifying conformance to the 

material specifications, as specified. 

(ix) All filled containers shall be handled in safe manner and in a way to avoid breaking 

containerseals. 

(x) Empty containers of the chemicals should not be removed from site till the 

completion of work and shall be removed only with the approval of the Engineer-in-

Charge. 

(xi) All arrangements for measuring, dosing and mixing of material /  chemicals at  site 

have to be made by the contractor. 

(xii) Contractor shall suitably advise his site Engineer and all the workers as regards safe 

handling of chemicals. Necessary protective and safety equipmentsin form  ofhand 

gloves, goggles etc. shall be provided by the contractor and be also used at site. 

(xiii) All incidental charges of any kind including cartage, storage and  wastageandsafe 

custody of material etc. shall be borne by the contractor and no claim, whatsoever, 

shall be entertained on this account. 

 

1.25 Other Conditions w.r.t Execution of work: 

a. The work shall be carried out in accordance with the architectural drawings and structural 

drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work the contractor shall correlate all the relevant 

architectural and structural drawings, nomenclature of items and specifications etc. issued 

for the work and satisfy himself that the information available there from is complete and 

unambiguous. The figure and  written dimension of the drawings shall be superseding the 

measurement by scale. The discrepancy, if any, shall be brought to the notice of the 

Engineer-in-charge before execution of the work. The contractor alone shall be 

responsible for any loss or damage occurring by the commencement of work on the basis  

ofanyerroneous and/ or incomplete information and no claim whatsoever shall be 

entertained on thisaccount. The work shall be carried out  in accordance with the Good 
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for Construction/ working Architectural, Civil and Electrical drawings as issued by the 

Engineer-in-Charge. 

b. Before commencement of any item of work the Contractor shall correlate all the relevant 

architectural, civil and electrical drawings, BOQ items and specifications etc. and satisfy 

itself that the information available is complete and unambiguous. The Contractor alone 

shall be responsible for any loss or damage occurring by the commencement and 

execution of work based on any erroneous and or incomplete information and no claim 

whatsoever shall be entertained on this account. 

c. The execution of items shall be carried out in accordance to relevant CPWD 

specifications (amended upto date of receipt of tenders). For the  items  which are not 

covered under CPWD Specifications, the Particular Specifications / B.I.S. Specifications 

shall have to be followed. The decision of Engineer-in-Charge shall be final in this 

regard. 

d. Wherever any reference is made to any Indian Standard, it shall be taken  as reference to 

the latest edition with all amendments  /  revision issued  thereto upto the date of receipt 

of tenders. 

e. The contractor is required to deploy resources as per availability of site. However  no 

claim will be entertained for idle labour, idle machinery, idle technical/no- technical 

staff, idle T&P etc. 

f. The Contractor shall procure the required materials in advance so that there is sufficient 

time to testing of the materials and  clearanceofthe same before use in  the work. The 

Contractor shall provide at his own cost suitable weighing and measuring arrangements 

at site for checking the weight / dimensions as may be necessary for execution ofwork. 

g. The terms machine batched, machine mixed and machine vibrated concrete used 

elsewhere in agreement shall mean the concrete produced in concrete batching and 

mixing plant and if necessary transported by transit concrete mixers, placed in position 

by the concrete pumps, tower crane and vibrated by surfacevibrator/ needle vibrator/ 

plate vibrator, as the case may be to achieve  required  strength  and durability. 

h. Escalation under clause 10 CA shall not be payable on cement consumed  in FlyAsh 

Bricks, AAC blocks. 

i. The work of services will be executed simultaneously. The Contractor shall minimize the 

scope of making recesses, holes, opening etc. as the same shall be planned in advance 

and  necessary grooves/niches  shall be provided  in  shuttering of RCC. 

j. The Contractor shall conduct his work, so as not to interfere with or hinder the progress 

or completion of the work being performed by other  Contractor(s) or by the Engineer-

in-Charge and shall as far as possible arrange  his  work  and  shall place and dispose of 

the materials being used or removed, so as  not to  interfere  with the operations of other 

Contractor simultaneously working or he shall arrange his work with that of the others in 

an acceptable and coordinated manner and shall perform it in proper sequence to the 

complete satisfaction ofothers. 

k. Gypsum plaster shall be executed using pneumatic spray  machine preferably of reputed 

make. 

 
1.26 RATES 

a. The rates quoted by the contractor are deemed to be inclusive of site clearance, setting 

out work, profile, setting lay out on ground, establishment  of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, construction of all 

safety and protection devices,  compulsory  use  of  helmet and safety shoes, and other 

appropriate safety gadgets by workers, imparting continuous training for all the workers, 

preparatory works, construction of clean, hygienic and well ventilated workers housings 

in sufficient numbers as per drawing supplied by Engineer-in-charge, working  during 

monsoon or odd season, working beyond normal hours etc. and any other unforeseen but 
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essential incidental works required to complete this work. Nothing extra shall be payable  

on this account. 

b. TDS against various taxes shall be deducted at source as per statutory orders and Govt. 

rules and regulation and labour cess as per BOCW act shall be deducted from bill 

payments to be made to the contractor by Engineer-in-charge. 

c. No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or  any other items 

required to be carried out during execution of the work. No delay and no  claim of 

anykind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate. 

d. All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required 

to be made for working at the basement level, temporary structure  for plants and 

machineries, water storage tanks, installation and consumption charges of temporary 

electricity, telephone, water etc.  required  for  execution  of the work, liaison and 

pursuing for obtaining various No Objection Certificates, completion certificates from 

local bodies etc., protection works, testing facilities/ laboratory at site of work, facilities 

for all field tests and for taking samples etc. during execution shall be deemed to be 

included in rates quoted by the Contractor, for various items in the schedule of 

quantities. Nothing extra shall be payable on these accounts. Before start of the work, the 

Contractor shall submit to the Engineer-in-Charge, a site/ construction yard layout, 

specifying areas for construction, site office, positioning of machinery, material yard, 

cement and other storage, steel fabrication yard, site laboratory, water tank, etc. 

e. For completing the work in time,the contractor might be required to work in two or more 

shifts (including night shifts).N o   claim  whatsoever  shall be entertained on this account, 

not with-standing the fact that the contractor  may have  to  pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work according 

to the provisions of the labour and other statutory bodies regulations and the agreement 

entered upon by the contractor with them. 

f. All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall not 

be accepted and thus not paidfor. 

g. Nothing extra shall be payable to the contractor for compliance of various additional 

conditions, special conditions, general terms & conditions,additional 

/general specifications, etc. as prescribed in bid document except specifically stated therein, 

on and above the quoted rate(s) of various items of schedule of quantities (civil as well as 

electrical work) of the bid document. 

h. Anywhere in the bid document/ NIT, BOQ shall mean Schedule of Quantities. 

 

1.27 ROYALTY: Contractor shall comply with all statutory rules and regulations w.r.t royalty and 

other levies and taxes. Royalty at the prevalent rates shall be paid by the contractor or his 

associate supplier as per Government rules, on all materials such as boulders, metals, all sizes 

stone aggregates, brick aggregates, coarse and  fine aggregates, moorum, river sand, gravels and 

bajri etc. collected by him for the  execution of the work, directly to the revenue authority of the 

state government concerned. Further, contractor needs to submit proof of submission of full 

royalty to the state government or local authority. Nothing extra shall be payable on this account. 

 

1.28 ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 

Unless otherwise provided/ specified in the Schedule of quantities (BoQ) or in CPWD 

Specifications or in the tender document, the rates tendered by the contractor shall be  inclusive 

and shall apply to all heights, lifts, leads and depths of the building and nothing extra shall be 

payable to him on this account. 
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1.29 Site office establishment: In order to ensure smooth,  timely and proper management of work  

by department’s project team under the Engineer-in-charge,  the  contractor shall provide 

following arrangements at project site, for the entire duration of the contract agreement i/c 

extension, if any (applicable for works of tendered value greater than 5 crore). Nothing extra 

shall be paid to  the contractor  for providing these arrangements at site: 

a. For site related works by the Engineer-in-charge and his project team, Contractor shall 

maintain a site office (Prefabricated/built up) of approx 10 sqm area, with furniture, all civil 

& electrical fittings & fixtures i/c AC in all rooms. The site  office shall have engineers 

room, support staff  office  rooms,  meeting  room, toilet, pantry, sample room, store room, 

record room etc. The electricity and day today maintenance i/c cleaning, sweeping, (one 

multitasking staff to be provided) security etc..all shall be within the scope of the 

Contractor.  Nothing extra  shall  be paid for the same. 

b. The Contractor shall also provide computer ann dprinter facility and  internet connection 

(wi fi)  at the site office as per direction of Engineer-in-Charge to facilitate checking and 

preparation of measurements, bill, records, progress reports and  other  work  related 

documents atsite. 

c. The contractor shall provide clean and safe drinking water for the workers employed at 

site,his technical staffs and site staff of Department free of charge. 

d. On completion of work the site office will be dismantled and taken away by the contractor. 

 

1.30 SUBMISSION AND DOCUMENTATION 

a. The contractor shall display all permissions, licenses, registration certificates, bar charts, 

other statements etc under various labour laws and other regulations applicable to the 

works, at his site office. 

b. The contractor shall make available three (03) sets of completed Building  Drawings, “As 

Built Drawings” along with literatures, manuals, warranty certificates etc. of various 

installed fittings, fixtures and equipment for the completed projects. This shall be the 

prerequisite for paymentof final bill. 

c. The contractor shall make available three (03) sets of all drawings of internal and external 

services i.e. Water Supply, Sanitary line and Drainage lines. This shall be the prerequisite 

for payment of final bill. These drawings shall have the following information: 

• For all piping, their diameters including soil, waste pipes and  vertical  stacks. 

• Ground and invert level of all drainage pipes together with locations of all 

manholes and connections, up tooutfall. 

• For all water supply lines, diameter of pipes, location of control valves, access 

panelsetc. 

d. The contractor shall make available four (04) sets of computerized Standard Measurement 

Books (SMBs) having measurement  ofall  the  permanent  standing in abuilding. 

e. The Performance Guarantee and Additional Performance Guarantee shall not be 

released to the contractor until the aforesaid drawings are submitted to 

theEngineer-in-Charge. 

f. The contractor will submit computerized measurement sheet for the work carried out by 

him for making payment as per Clause-6A of the  CPWD  General Conditions of 

Contract 2023 Maintenance Works (with correction slips upto previous day of last date 

of receipt of tender.). For casting of RCC members and other hidden items the corrected 

and duly test checked measurement sheets of reinforcement or that of other hidden items 

shall be deposited with Engineer in charge or his authorized representative, before casting 

of RCC or other hidden items. The delay in submission of corrected and duly checked 

measurement sheet may, therefore, delay casting of RCC or execution of hidden item for 

which no hindrance shall be recorded. 

g. To avoid delay, contractor should submit all samples well in advance so as to give 

timely orders forprocurement. 
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1.31 TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION 

a. Arrangement of temporary telephone connection, water  and electricity required  by 

contractor, shall be made by him at his own cost and  also  necessary permissions shall 

be obtained by him directly from concerned authorities, under intimation to the 

Department. Also, all initial cost and running charges and security deposit, if any, in this 

regard shall be borne by him. The contractor shall abide by all the rules/ bye laws 

applicable in this regard and he shall be solely responsible for any penalty on account of 

violation of any of the  rules  /  byelaws in this regard. Nothing extra shall be payable on 

thisaccount. 

b. The contractor shall be responsible for maintenance and watch and ward of the complete 

installation and water / electricity meter and  shall also  be  responsible  for any pilferage, 

theft, damage, penalty etc in this regard. The contractor shall indemnify the Department 

against any claim arising out of pilferage, theft,  damage, penalty etc. whatsoever on this 

account. Security deposit for the work shall be released only after No Dues Certificates 

are obtained from the local Authorities from whom temporary electric/ water / telephone  

connection  have been obtained by the contractor. Nothing extra shall be payable onthis 

account. 

c. The Department shall in no way be responsible for either any delay in getting electric 

and/or water and/or telephone connections for  carrying  out the  work or not getting 

connections at all. No  claim of delayor any other  kind,  whatsoever, on this account 

shall be entertained from the contractor. Also contingency arrangement of stand-by water 

& electric supply shall be made by the contractor  for commencement and smooth 

progress of the work so that work does not suffer on account of power failure or 

disconnection or not getting connection at all. No claim of any kind whatsoever shall be 

entertained on this account from the contractor. Nothing extra shall be payable on 

thisaccount. 

 

1.32 Other Conditions w.r.t Payment of Bills to Contractor: 

a. The full nomenclature of the items shall be adopted in preparing abstract of final  bill in 

the measurement book and also in the bill form for final bill. 

b. In the case of items of which abbreviated nomenclature is not available  in the  above 

cited publication and also in case of extra and substituted items of works for which 

abbreviated nomenclature is not provided in the agreement, the full nomenclature of 

items shall be reproduced in the measurements books and  bill forms for running 

accountbill. 

c. All running account bills preferred by the  contractor  for  advance payments  shall be 

processed only if Engineer-in-charge is satisfied that upto date investments (excluding 

security deposit & performance guarantee and Additional Perfomance Guarantee, which 

are not considered as investments) made by the contractor against contracted work are 

more than the payments received. Accordingly, all running account bills shall be 

supported with  an account of up-to-date payments received vis-à-vis upto date 

investments made on the work to enable engineer-in-charge to check to his satisfaction 

that the payments made by engineer-in-charge are properly utilised  only on the  work 

and no where else. 

d. Contractor should hand over the warranty of all the specialized items and non specialized 

items, if any such warranty provided by manufacturer,  which  have been installed in the 

constructed building to the department. 

e. Contractor shall give performance test of the water supply, sanitary, sewer and electrical 

installation(s) as per the specifications in the presence of the Engineer- in-charge or his 

authorized representative before the work is finally accepted and nothing extra what-so-

ever shall be payable to the Contractor for thetest. 

f. Contractor shall not divert any RA bill payments and advance payments or part thereof 
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for any work other than that needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilisation advance, secured 

advance against materials brought at site,  secured  advance against plant & machinery 

and/or for work done during interim stages, etc) are required to be re-invested in the 

contracted work to ensure advance availability of resources in terms of materials, labour, 

plant &  machinery needed  for  required pace of progress for timely completion ofwork. 

g. The contractor shall have to execute guarantee bonds in respect  of water  supply and 

sanitary installation works, UPVC Window work and water proofing works as 

perperforma annexed in this bid document. 

 

1.33 JURISDICTION OF COURT 

Courts at Amritsar shall have the jurisdiction to decide any dispute arising out of or in 

respect of this contract. 

 

1.34      Guidelines for COVID-19 Outbreak: 

 

1.35.1 "Standard Operating Procedures (SOPs) and Guidelines  for  Construction  Site for 

COVID-19 Outbreak" issued vide DG, CPWD, New Delhi O.M. No. 2/9/2020-

WII/DG/169 dated 05.05.2019 shall be followed. 
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Additional Specifications for Civil Works 

 

1.0 Cement 

1.1 Agency shall procure PPC Cement conforming to conforming  to IS : 1489 (Part 1) as required 

in the work from cement  manufacturers  mentioned in the list of Preferred makes for civil 

works  or  from  any  other reputed cement manufacturer having a production capacity not less 

than 1 million tons per annum as approved by SE, CPWD, Jalandhar. Uses of GGBS /Fly ash 

with OPC as an alternative to PPC is not permitted. 

1.2 The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI 

marking. Samples of cement arranged by the Contractor shall be taken by the Engineer-in-

charge and got tested in accordance with  provisionsofrelevant BIS codes. In case the test 

results indicate that the cement arranged by the Contractor does not conform to the relevant 

BIS codes, the same shall stand rejected, and it shall be removed from the site by the 

Contractor at his own cost within a week's time of written order from the Engineer- in-charge 

to  do  so. Supply of cement shall be taken in 50-kg bags bearing manufacturer’s name,  or  his 

registered trademarks if any and grade and type of cement as well as ISI marking. The packing 

of the cement bags shall be as per CPWD specifications 2019. 

1.3 The cement shall be brought at site in bulk supply of approximately 25 ton or more as decided 

by the Engineer-in-charge. The cement godown of  minimum 500 bags capacity to store the 

cement shall be constructed by the Contractor at site of work for which no extra payment shall 

bemade. 

1.4 Double lock provision shall be made to the door of the cement godown. The keys of one lock 

shall remain with the engineer-in-charge or his authorised representative and the keys of other 

lock shall remain with the contractor. The contractor shall be responsible for the watch and 

ward and safety of cement godown. The contractor shall facilitate the inspection of cement 

godownby the Engineer-in-charge at anytime. 

1.5 The cement shall be got tested by the Engineer-in-charge and shall be used on the work only 

after satisfactory test results have been received. The Contractor shall supply free of charge the 

cement required for testing including its transportation cost to testing laboratories. 

1.6 The actual issue and consumption of cement on work shall be  regulatedandproper accounts 

maintained as provided in clause 10 of the contract.  The theoretical consumption of cement 

shall be worked out as  per  procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate  so prescribed  shall be made. 

In case of excess consumption, no cost adjustment shall bemade. 

1.7 The cement brought to the site and the cement remaining unused after completion of the work 

shall not be removed from site without the written permission of the Engineer-in-charge. 

1.8 The damaged cement shall be removed from the site immediately by the  Contractoronreceipt 

of a notice in writing from the Engineer-in-charge.  If  he does not do so within 3 days of 

receipt of such notice,  the  Engineer-in-charge shall get it removed at the cost of theContractor. 

2.0          Steel Reinforcement  Bars 

The Contractor shall procure IS marked TMT bars only of brands SAIL, TATA  steel  Ltd., 

RINL, Jindal Steel & Power Ltd, JSW steel Ltd. either direct from yards of these Steel 

Manufacturers or their authorized dealers. 

  

2.1           The reinforcement/TMT bars shall be of Bar Set-1 type i.e.  it must comply with the 

requirements given in the latest version of IS 1786 and additional requirement (e.g. Chemical 

Composition Requirement for Manganese and Copper, Tempered Martensite (TM) Ring 

Requirement, Marking Requirement and compliance of the provisions of ISO 9001:20'15 and 

ISO 14001 :2004). 

 

2.2           Testing requirement lor individual reinforcement bar diameter of Particular Grade of steel: 
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Tests required for Fe 415D, Fe500D, Fe550D grade of steel and Low alloy steel 

reinforcement bars: 

A. FOR BAR SET I 

1. Tests as per lS 1786 (latest version) and specified therein 

1.1 Chemical Properties 

Ladle analysis of steel for above grades for maximum percentage of constituents Carbon (C), 

(ii) Sulphur (S) and (iii)Phosphorous (P) and (iv) Nitrogen and Carbon Equivalent 

1.2 Physical Properties 

(a) 0.2 percent proof stress / yield stress, minimum, N/mm2. 

(ii) Ratio of Tensile Strength (Ts) to Actual Yield Strength (or 0.2 % of yield stress (Ys) ) of 

the test piece N/mm2. 

(iii) Elongation, percent, Minimum, on gauge length 5.65 square root A, where A is the 

cross-sectional area of the test piece. 

(iv) Total elongation at maximum force, percentage, minimum on gauge length 5.65 square 

root A, where A is the cross-sectional area of the test piece. 

(v) Bend test and re-bend test. 

(vi) The mean area of ribs (in mm2) per unit length (in mm) above the core of the bar, 

projected on a plane normal to the axis of the bar. 

(vii) Pull-out testing in accordance with lS 2770 (Part 1) 

2. Additional requirement: Four additional requirement as specified hereunder (As per 

Annexure-l (d) in OM No. CSQ/SE(TAS)/STEEL/2024/262 H Dated 14.08.2024  enclosed 

herewith for information ) 

: 

2.1 Chemical Composition requirement:Permissible limit for Manganese and Copper as 

follows: 

 

Constituent Permissible Limit (% of cast metal quantity ) 

 

 Fe-500 D Fe-550 D 

Manganese (Mn) 

Maximum 1.60 1.60 

Copper (Cu) 

Maximum 0.80 0.80 

Minimum 0.20 0.20 

Note: 

The above composition shall be obtained as per latest version of lS 228 

1. Manganese using Periodate Spectrophotometric Method (Part'12), and 

2. Copper using Thiosulphate lodide Method (Part'15) or Spectrophotometric (Diethyl 

Dithiocarbonate) Method (Part 21) 

 

2.2 TM Ring requirement: Tempered Martensite Ring Test as per Annexure-l (d) (Enclosed for 

information as per OM No. CSQ/SE(TAS)/STEEL/2024/262 H Dated 14.08.2024) 

The following two requirements shall be met with: 

(1) Does lhe Tempered Martensite (TM) Rlng satisfy the visual analysis as per Step l 

of Table 2; and 

(2) The thickness of the TM Ring obtained as per Step 2 of Table 2 shall be between 

O.O7f and 0. 1 5f, where f is the original nominal diameter of the bar. 

2.3 Marking requirement: All bars shall have marks introduced during rolling, which indicate the 

name of manufacturer or brand name, and grade of steel. 
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2.4 Manufacturing process requirement:The process of manufacturing steel shall comply with the 

provisions of lSO9001: 2015 and 1SO14001: 2004. 

 

Annexure 1d as per OM No. CSQ/SE(TAS)/STEEL/2024/262 H Dated 14.08.2024 
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2.3 Only low alloy steel Corrosion resistant steel (CRS) reinforcement shall be used. 

 

2.4 The contractor shall have to obtain and furnish manufacturer test certificates to the Engineer-

in- charge in respect of all supplies of steel brought by him to the site of work. 

2.5 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions 

in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by 
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the contractor does not conform  to  the  specifications,  the same shall stand rejected, and it 

shall be removed from the site of work by the contractor at his cost within a week time or 

written orders from the Engineer-in- Charge to doso. 

2.6 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, 

or as decided by theEngineer-in-charge. 

The steel reinforcement bars shall be stored by the contractor at site of work  in  such a way 

as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. 

Bars of different sizes and  lengths shall be  stored  separately  to facilitate easy counting 

andchecking. 

For checking nominal mass, tensile strength, bend test, re-bend  test etc.  specimens of 

sufficient length shall be cut from each size of the bar at random, and  at  frequency not less 

than that specifiedbelow: 

 

Size of bar For consignment below 
100tones 

For consignment above 
100tones 

Under 10 mm dia 

bars 

One sample for each 25 

tonnes or part there of 

One sample for each 40 

tonnes or part thereof 

10 mm to 16mm dia 

Bars 

One sample for each 35 

tonnes or part there of 

One sample for each 45 

tonnes or part thereof 

Over 16mm dia 

bars 

One sample for each 45 

tonnes or part there of 

One sample for each 50 

tonnes or part thereof 

 

2.7 The contractor shall supply free of charge the  steel required  for  testing including its 

transportation to testing laboratories. The cost of testing  of  steel  reinforcement shall be 

borne by the contractor. 

2.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall 

be worked out as per procedure prescribed in  clause 42  of the contract and shall be governed 

by conditions laid therein. In case the consumption is less than theoretical consumption 

including permissible variations, recovery at the rate so prescribed shall be made. In case of 

excess consumption no adjustment need to bemade. 

2.9 The Steel brought to site and remaining unused shall not be removed from site without the 

written permission ofEngineer-in-Charge. 

2.10 Reinforcement including authorized spacer bars and lappages shall be measured in length for 

different diameters as actually (not more than as specified in the drawings) used in the work 

nearest to a centimetre. Wastage and unauthorized overlaps shall not be measured. 

2.11 The standard sectional weights referred to shall be as in Table 5.4 in para 5.3.4 in revised 

CPWD specifications 2019 Vol. I will be considered for conversion  of length of various sizes 

of TMT bars in to standardweight. 

2.12 Record of actual sectional weights shall also be kept diawise and lot wise. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of steel 

received at site. The decision of the Engineer in Charge shall be final for the procedure to be 

followed for determining the average sectional weight of each lot. Quantity of each diameter 

of steel received at  site  of work each day  will constitute one single lot for the purpose. The 

weight of steel by conversion of length of various sizes of bars based on the actual weighted 

average  sectional weight shall be termed as Derived ActualWeight. 

2.13 If the derived weight is less than the standard weight, then the Derived Actual Weight shall be 
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taken forpayment. 

2.14 If the derived actual weight is found more than the standard weight, than standard weight as 

worked out as per para above shall be taken for payment.  Nothing shall be paid extra for the 

difference in Derived/Actual Weight and standardweight. 

2.15 Every care should be taken to avoid mixing different types of grades of bars in the same 

structural members as main reinforcement to satisfy relevant clause of IS: 

456. In case of buildings, wherever the situation necessitates, thechange over shall be 

permitted only from any one level onwards. In case of foundations, all  foundation elements 

(footings and grade beams) shall have the same kind  of steel.  In the case of columns, all 

structural elements up to the level of change, where the change overis taking place should 

have the same kind of  steel  as  those  in  columns. 

2.16 The reinforcing steel brought to site of work shall be stored on brick / timber platform of 

30/40-cm height, nothing extra shall be paid on thisaccount. 

The contractor shall have to obtain and furnish manufacturer test certificates to the Engineer-

in-charge in respect of steel brought by him to the site of work. 

3.0 Design  Mix Concrete from Batch Mix Plant or RMC. 

3.1 Design mix is to be carried out as per IS 10262, IS 456 and other relevant IS codes / CPWD 

Specifications amended upto last date of receipt of tender. 

3.2 The Contractor shall install fully automatic Batch Mix Plant (of capacity as mentioned in the NIT 

document) at site or in nearby area wherever permissible. If required, Contractor may arrange 

concrete required from a suitable RMC (Ready Mix Concrete) producing plants (located within 

30 km distance or max. 2 hour delivery from the site of work) with prior approval from Engineer-

in-charge. Nothing extra shall be payable for sourcing concrete from RMC plant. 

3.2.1 For all purposes, the Contractor shall carry out fully, the responsibilities of the “placement 

Contractor” and the “manufacturer ofconcrete”. 

3.3 The Engineer-in-Charge will reserve the right to inspect at any stage and reject the concrete if he 

is not satisfied about quality of product at the user’s end. 

3.4 The Engineer-in-charge reserves the right to exercise control over the:- 

3.4.1 Ingredients, water and admixtures purchased, stored and to be used in the concrete 

including conducting of tests for checking quality of materials, recording of test results 

and declaring the materials fit or unfit for use in production ofmix. 

3.4.2 Calibration check of the RMC /Fully Automatic Batchingplant. 

3.4.3 Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing. 

3.4.4 Time of mixing of concrete. 

3.4.5 Testing of fresh concrete, recordings of results and declaring the mix  fit  or  unfit for use. 

This will include continuous control on the workability during production and taking 

corrective action, ifrequired. 

3.5 For exercising such control, the Engineer-in-charge shall periodically depute his authorized 

representative at the RMC/Fully automatic batching plant. It shall be responsibility of the 

Contractor to ensure that all necessary equipment, manpower & facilities are made available to 

Engineer-in-Charge and/or  hisauthorised  representative at RMC/Fully automatic batching plant. 

3.6 All required relevant records of produced and  used  concrete  shall be made  available to the 

Engineer-in-Charge or his authorised representative.  Engineer-in-Charge  shall, as required, 

specify guidelines & additional procedures for quality control & other parameters in respect of 

materials, production & transportation of concrete mix which shall be binding on the Contractor. 

Only concrete as approved in design mix by Engineer-in-Charge shall be produced and transported 

to thesite. 

3.7 The concrete mix design with and without admixture will be carried out by the Contractor, at his 

own cost.The Contractor shall engage one of the following approved laboratories / test house for 

designing the concrete mix in accordance with relevant IS Code and to conduct laboratory tests to 
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ensure the target strength & workability criteria for a given grade of concrete: - 

i) Technical Teacher Training Institute, Sector 26, Chandigarh.  
ii) NIT, Jalandhar. (Formerly known as REC, Jalandhar.) 

iii) (UIT) Guru Nanak Dev University, Amritsar 

iv) Guru Nanak Dev Engineering College, Ludhiana. 

v) CBRI, Delhi. 

vi) Any other IITs, NITs or any Govt. Engineering or Govt. Polytechnic 

College. 
vii) Any other Govt test Lab. 

 

The various ingredients for mix design / laboratory tests shall be sent to the lab / test 

houses through the Engineer-in-charge and the samples of such aggregates sent shall be 
preserved at site by the department.  
In the event if all the above laboratories are unable to carry out the requisite design / 

testing, the contractor may have it done from any other laboratory with prior approval 

of the Engineer-in-charge. 
 

In the event of use of materials from the same source which has been designed earlier 

for CPWD work, the contractor can be allowed to use the earlier design mix with the 

approval of Engineer-in-Charge. However, design mix charges @ Rs. 25000/- per 

design mix shall be recovered from the agency in that case. 

 

Note:- Admixture / Plasticizer to be used in concrete should be PCE (Poly Carboxy lEther) based. 

 

4.0 Water proofing 

4.1 In case, contractor does not possess requisite eligibility and experience in water proofing 

work as per NIT condition, he shall associate specialized agency  for water proofing work, 

duly approved by the Engineer-in-Charge. 

4.2 The water proofing compounds shall be in accordance to approved make of materials annexed in 

the contract agreement. Contractor shall  getthewater  proofing product and its make approved 

from Engineer-in-charge. However, this approval shall not exempt the contractor from 

responsibility for success of  water  proofing  treatment done byhim. 

4.3 Total quantity of the water proofing compound required shall be arranged only after obtaining the 

prior approval of the make by Engineer-in-charge in writing. Materials shall be kept under double 

lock and key and proper account of the water proofing compound used in the work shall be 

maintained. It shall be ensured that the consumption of the compound is as per 

specifiedrequirements. 

4.4 Specialisedlabour shall prepare a mock up sample to demonstrate to  engineer-in- charge the 

success of water proofing treatment. 

4.5 The finished  surface after water proofing treatment shall have adequate smooth slope  as per the 

direction of the Engineer-in-charge. 

4.6 Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / 

spouts have been fixed and the spout openings have been eased and rounded off properly for easy 

flow ofwater. 

4.7 The contractor shall get water proofing work done checked by engineer-in-charge  or his 

authorized representative by flooding of water  for  sufficient  duration as directed by Engineer-in-

charge. However, this approval shall not exempt the contractor from responsibility for success of 

water proofing treatment done byhim. 

4.8 The Contractor, for the work of water proofing, will have to execute a guarantee bond  in the 

prescribed proforma provided in this bid document for removing any defects in water 

proofing done by it in this contract for 10  years after  completion of entire work  in the 

contract agreement. 
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4.9 10% of total cost of water proofing item (excluding cost of external plaster  on masonary, if 

water proofing compound added in external plaster  also)  shall  be  retained as additional 

security deposit and the amount so withheld would be released after ten years from the date 

of completion of the entire work under the agreement. If the performance of the work done is 

found unsatisfactory and any defects  noticed during the guarantee period, they shall  be  rectified  

by the Contractor  within 10 days of receipt of intimation of defects in the work. If the defects 

pointed out are not  attended to within the specified period, the same will be got done from another 

Contractor at the risk and cost of the Contractor. 

 

5.0 ALUMINIUM WORK 

5.1 The material for the work shall be procured from the approved manufacturer as per preferred 

make list for materials in this contract agreement. The Contractor shall procure and submit 

samples of various materials to be used in the work for the approval of Engineer-in-Charge and 

no work shall commence before such samples  are approved. Samples of un-anodized as well as  

polyester  powder  coated aluminium sections, microwave cured EPDM gaskets, glass, stainless 

steel screws, anchor fasteners, hardware and any other material or components requiring 

approval of samples, in opinion of Engineer-in-Charge, shall be submitted for the approval as 

mentioned above. The above samples shall be retained as standards of materials and 

workmanship. 

5.2 The Contractor shall prepare a finished sample of the aluminium window along with glazing 

panel and fittings etc. for approval of workmanship and material. Nothing extra shall be payable 

on this account. 

5.3 Only after the approval of the material samples and sample windows by the Engineer-in-Charge, 

the Contractor shall procure the material for the work. All materials brought to the site by the 

Contractor, for use in the work, as well as fabricated components shall be subject to inspection 

and approval by Engineer-in- Charge. The Contractor shall produce manufacturer’s test 

certificates for  any  material or particular batch of materials supplied by him. 

5.4 Aluminium sections to be used for various works shall be appropriate to meet technical, 

structural, functional and aesthetic considerations. The polyester powder 

coatingshallbecarriedoutinafactory/workshopapprovedbyengineer-in-charge. 

5.5 Fabrication :The factory for fabrication and anodizing/polyster  coating  of aluminum 

windows/doors/frameworks shall be got approved from Engineer-charge. 

The fabrication unit should have experience of having done similar work of similar cost in 7 

years prior to date of submission of proposal bycontractor. 

5.6 All joints shall be accurately fabricated and be hairline in appearance. The finished surface shall 

be free from visible defects. All the aluminium windows/ventilators/doors shall be factory made 

and shall be brought to site for assembly and fixing. 

5.7 All hardware used shall conform to the relevant specifications and as per samples 

approved by the Engineer-in-Charge. Design, quality, type, number and fixing of 

hardware shall be generally in accordance with architectural drawings and  as 

approved by the Engineer-in-Charge before use. 

5.8 All doors, windows, ventilators and glazing etc. shall be made water tight with 

microwave cured EPDM gaskets and weather silicone sealants to the satisfaction of 

the Engineer-in-Charge. 

5.9 The frames shall be strictly as per Architectural drawings, the corners of the frame being 

fabricated to the true right angles. Both the fixed frames and openable shutter frames shall be 

fabricated out of sections cut to required length, mitered and mechanically jointed for 

satisfactory performance. All members shall be accurately machine milled and fitted to form 

hair line joints. The jointing accessories such as aluminum cleats, stainless steel screws etc. 

shall not to cause  any  bi-metallic  reaction by providing separators, wherever required. 

Vertical members of the aluminum frame work shall be embedded in the floors,  wherever  

required,  by cutting and making good of thefloor. 
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5.10 FIXING OF ALUMINIUM FRAME WORK 

5.10.1 The screws used for fixing fixed aluminum frames of the aluminum windows to masonry walls 

/ RCC members and aluminum members to  other  aluminum  members shall be of stainless 

steel of approved make and quality and of  stainless steel grade 304. Threads of machine 

screws used shall conform to requirement of 

I.S. 4218. 

5.10.2 For the aluminium windows, the gap between the aluminium frames and the R.C.C 

/ Masonry and also any gaps in the various sections shall be filled with weather silicone sealant 

DC 795 of Dow Corning or equivalent in the required bite size, to ensure water tightness 

including providing and fixing backer rod ,  wherever  required. The weather silicone sealant 

shall be of such approved colour and composition that it would not stain or streak the masonry / 

R.C.C.  work. It should  not sag or flow and shall not  set  hard  or dry out under any conditions  

of weather and shall be tooled properly. The weather silicone sealant shall be used as per the 

manufacturer’s specifications and shall be of approved colour  and  shade.  Any excess sealant 

shall be removed /cleared. 

5.10.3 Fixing of glass panes shall be designed in such a way that replacing damaged  / broken glass 

panes is easily possible without having to remove or damage any members or interior 

finishingmaterials. 

5.11 PROTECTIONS AND CLEANING 

5.11.1 All glass panes shall be retained within aluminium framing by use of exterior grade microwave 

cured EPDM gaskets. Use of glazing or caulking compounds around the perimeter of glass will 

not be permitted. There shall be no whistling or rattling. Before installation of glass, Contractor 

shall ensure thefollowing: 

• All glazing rebates shall be square, to plumb, true to plane, dry and free from dust. 

• Glass edge shall be clean and cut to exact size andgrounded 

• Low ‘E’ – Heat strengthened glass of specified thickness in doors, windows, ventilators 

and fixed glazing etc. shall be of approved make and  standard quality conforming to 

C.P.W.D. Specifications. 

 

6.0 MEASUREMENT AND RATES: 

6.1 Aluminium frame work shall be measured as per CPWD specifications. 

6.2 For glazing, the actual area of the glass panels excluding the portion in the  beading shall be 

measured in sqm upto two decimal places, for payment. 

6.3 Stainless steel adjustable heavy duty friction hinges and  the aluminium  handles  for the 

openable side hung windows shall be of "Earl Bihari” Ebco, make or equivalent as approved by 

the Engineer-in-Charge. 2 nos. friction hinges shall be provided per shutter. 

6.4 The cost of designing and preparation of shop drawings, all the samples, mockup of window etc. 

is deemed to be included in the cost of the relevant items. Nothing extra shall be payable on this 

account. 

6.5 The item for aluminium for fixed portions for  aluminium  windows and  frame work  for 

partitions shall include cost of all inputs of labour, polyester power  coated (anodized aluminium 

sections, including cleats, other fixtures, stainless steel screws, nuts, bolts, rawl plugs, backer 

rods, polyethylene  tapes  etc.  which shall  be required for fabrication and erection of aluminium 

work, T & P,  all  incidental  charges, wastages etc. involved in the work. However,  for the 

purpose of payment, the weight  of aluminium sections for the fixed window frame and frame 

work for partitions shall  be measured in Kg. 

6.6 The aluminium cleats, stainless steel screws, nuts, bolts, separators etc. shall not be measured 

separately for payment and their cost is deemed to be included in the cost of this item. The item 

for aluminium for frame work for fixed partitions  shall  also  include cost of providing and fixing 

stainless steel anchor fasteners as required. 

6.7 The item of aluminium for the openablealuminium shutters for windows and  doors  etc., shall 

include cost of all inputs of labour, material (polyester powder coated aluminium sections, 
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including such as cleats / angles, other fixtures, stainless steel screws nuts, bolts, stainless steel 

hinges etc. which shall be required for fabrication of aluminium work) T & P, all incidental 

charges, wastages etc. involved in the work. However, for the purpose of  payment, the weight 

of aluminium sections for  the  window shutter (sash frame) shall be measured in Kg. The 

aluminium cleats, stainless steel anchor fasteners, screws, nuts, bolts, separators, stainless steel 

hinges, etc. shall  not be measured separately for payment and their cost is deemed to be included 

in the cost of this item. The anodized aluminium snap beading for fixing glass panels in the 

openable shutters of the windows shall be measured separately ( on weight basis) and paid under 

this item of aluminium frame work for window shutters. 

6.8 The glass shall be paid for separately under relevant item. The cost providing  and fixing 

Microwave cured EPDM gasket, felt etc. is included in the cost of this item and shall not be 

measured separately for payment. 

6.9 The item for the aluminium frame work includes cost of making provision for fixing 

fittings,wherever required, as per the item description (The cost for providing fitting 

i.e. handle, lock and buffer, silicon sealant shall be paid for separately). 

 

7.0 GUARANTEE FOR ALUMINIUM WORK 

7.1 The contractor shall guarantee about proper design and performance of  aluminium work for a 

period of 02 years from the date of completion of work entire work. 

7.2 The design and installation shall be to the best international standards and shall  specially take 

account of wind and seismic loads, storms, thermal stresses, building movements and thelike. 

7.3 The 02 year Guarantee, shall be furnished in non-judicial stamp  paper  of  value Rs.100/- 

or more, in prescribed performa for performance of glazed units, anodizing, EPDM/silicon 

gaskets and sealants. The guarantees shall be submitted before final payment and shall not 

in any way limit any other rights to correct which the Employer may have under the 

Contract. 

7.4        In addition to above, 5 % (Five percent) of the cost of all the items under the subhead aluminium 

work, as mentioned in schedule of quantities, shall be withheld from the bills towards guarantee as 

specified above. This amount to be withheld towards guarantee shall be in addition to the other 

amounts to be withheld as mentioned elsewhere in the contract agreement. The withheld amount 

shall be released after 2 years from the date of completion of entrie work under the agreement, if the 

performance, as required, is satisfactory. If any defects is noticed during the guarantee period, it 

shall be rectified by the contractor within seven days of issue of notice to the contractor to the 

satisfaction of the CPWD/ Client Department or any other authorized representative of client 

department. If any defect is noticed during the guarantee period, it shall be rectified by the 

contractor within seven days of receipt of intimation of defects in the work. If the defects pointed 

out are not attended to within the specified period, the same will be got done from another 

Contractor at the risk and cost of contractor. 

However, the amount withheld as guarantee can be released in full, irrevocable bank guarantee, 

from a Schedule/Nationalized  Banks,  of  the  same amount, for the guarantee period is 

submitted by the contractor in favour of  Engineer- in-charge. The defects, if any, shall be 

rectified, retaining  the same  aesthetics  and other functional parameters of the original work. 

 

8.0 Additional Conditions for Painting Work: 

8.1 Mechanical sanding machine (for scrubbing  & preparation of surface)  shall be  used  preferably 

by the contractor. 

8.2 In case of painting over old work / new work,  the  contractor  shall give proper notice  to the 

Engineer-in-charge after the surface is prepared & before applying  of  primer coat / paint. The 

Engineer-in-charge shall either approve the surface thus prepared or ask the contractor to rectify 

the defects pointed. Only after approval by Engineer-in- charge, the priming / painting coat shall 

beapplied. 

8.3 Primer coat shall be applied over cement based putty as per specifications of the paint 
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manufacturers. If the component of primer is not included in the BOQ agreement item for 

painting, then payment for primer shall bemade to the contractor separately. 

 

9.0 Preferred Make & Approval of materials: 

9.1 Contractor shall adopt materials in work as  per preferred  make  of materials  annexed in this 

contract document. Contractor shall submit samples of materials he propose to use for this work for 

approval of engineer-in-charge. The approved samples shall be preserved at work site in safe 

custody till completion of whole work. In case any  sample submitted by contractor is not approved 

by Engineer-in- charge, contractor shall arrange and submit alternate samples for approval of 

engineer-in-charge. The Contractor should also consider the availability of spares parts/components 

for maintenance purposes while proposing any brand/manufacturer. 

9.2 Wherever work is specified to be done or material procured through specialized agencies, their 

names shall be got approved well in advance from Engineer-in-charge. Failure to do so shall not 

justify delay in execution of work. It is suggested that immediately after award of work, contractor 

should negotiate with concerned specialist agencies and sendtheir names for approval to Engineer-

in-charge. Any material procured without prior approval of Engineer-in-charge in writing is liable  

to  be rejected. Engineer-in-charge reserves right to get  the  materials  tested  in laboratories of his 

choice before final acceptance. Non standard materials shall not be accepted. 

9.3 Various factory made materials shall be procured from reputed and approved manufacturers or their 

authorized dealers and the  material shall conform  to the make  as specified in this contract 

agreement. However for  theitems not  appearing  in the list, preference shall be given to those 

articles which bear ISI certification marks. In case articles bearing ISI certification marks are not 

available  or  where  BIS certification system is available for a particular material/product but not 

even a single producer has so far approached BIS  for certification, the material can be used  subject 

to the condition that in such case written approval of Engineer-in-charge be obtained before use of 

such material in the work. 

9.4 All materials and articles brought by the contractor to the site for use shall conform to the samples 

approved, which shall be preserved till the completion of the work. However, such articles which 

bear ISI mark but stand banned by CPWD will not be used. Not with standing the case of materials 

of "Preferred Make" as given, provisions of Clause 10A of the General Conditions of Contract for 

Central PWD works shall be applicable on the materials of "Preferred Make" also. 

9.5 In the schedule of quantities / nomenclature of some items, the make(s) of product / material has 

been mentioned. The contractor is required to  provide the  same  make(s) as mentioned in the 

item.Such makes shall superseded any makes specified in preferred make if so specified. If the 

same however are not available in the market or the suppliers adopts monopolistic practice then the 

approval of other equivalent brand / make, matching with BOQ items and specification, can be 

taken  from Engineer-in-charge. The contractor will submit such a case at least three months before 

the materials is required at site. If the rate of other equivalent brand / make are less than the brand / 

make mentioned in the BOQ item, than necessary cost adjustment will be made for difference 

inrates. 

9.6 For items / materials not appearing in the list of preferred make of materials, decision  of Engineer-

in-charge shall be final andbinding. 

9.7 The list of preferred make of materials for Civil Works is given as Annexure-II. 

9.8 Sanitary and water supply items shall be as per make specified in  BOQ item(s) and if no make is 

mentioned in BOQ item, same shall as per "Normal Range" in preferred make list of materials. 

9.9 Sample of building materials, fittings and other articles required  for  execution  of work shall be 

got approved from the Engineer-in-Charge before use in the work. The quality of samples brought 

by the Contractor  shall be judged by standards  laid  down in the relevant CPWD/ BIS 

specifications. In  case,  samples  provided by Contractor are not approved, Contractor shall submit 

new samples of the materials and other articles for approval of Engineer-in-charge. Decision of 

Engineer-in-charge w.r.t. approval of samples of materials shall be final and binding on the 

contractor. All materials and articles brought by the Contractor to the site for use shall conform to 
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the samples approved by the Engineer-in-Charge which shall be preserved till the completion of the 

work. 

9.10 BIS marked materials except otherwise specified shall be subjected  toquality test at  the discretion 

of the Engineer-in-Charge besides testing of other materials as per the specifications described for 

the item/material. Wherever BIS marked materials are brought to the site of work, the Contractor 

shall, if required, by the  Engineer-in- Charge, furnish manufacturer’s test certificate or test 

certificate from approved testing laboratory to establish that the  material procured by the  

Contractor for incorporation  in the work satisfies the provisions of contract agreement, 

specifications / BIS codes relevant to the material and / or the workdone. 

 
10.1 GUARANTEE BONDS FOR VARIOUS ITEMS: 

The contractor shall be duly responsible for and shall guarantee (as per guarantee bond 

performa) proper design and performance of the following items for a period of 05/10  

years (as applicable) from the date of completion of the work:- 

 

1 All water proofing work (except 
waterproofing on masonry plaster) 

Guarantee bond of 10 years as per guarantee bond 

performa will be submitted. 

Further Ten percent of the cost of work of these (i.e. 

water proofing) items shall be retained as security 

deposit. 

The amount of security deposit so withheld would be 

released after 10 years from the date of completion of 

the entire work under the agreement, if the 

performance of the work done is found satisfactory. If 

any defect / leakage is noticed during the guarantee 

period, it shall be rectified by the contractor within 

seven days of receipt of intimation of defects in the 

work. If the defects pointed out are not attended to 

within the specified period, the same will be got done 

from another Contractor at the risk and cost of 

contractor. 

However, the security deposit deducted may be 

released in full against bank guarantee of equivalent 

amount in favour of Engineer-in- charge, if so decided 

by the Engineer-in-charge. 

The Security deposit against this item of work shall be 

in addition to the security deposit mentioned elsewhere 

in contract form. 

 

2 Internal water supply and Internal 

sanitary installation except sanitary 

fittings*. 

 

(*Manufacturer warranty for sanitary fittings and 

guarantee bond of two years in performa attached in this 

tender document shall be submitted to Engineer-in-

charge) 
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SPECIAL CONDITIONS 
 

1.0 General  
1.1 Except for the items, for which Particular Specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the “CPWD 

Specifications” and as per instructions of Engineer-in-Charge. Wherever CPWD 

Specifications are silent, the latest IS Codes / Specifications shall be followed. 
 

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest 

version of that standard, including such revisions / amendments as issued by the Bureau 

of Indian Standards upto previous day of last date of receipt of tenders. The Contractor 

shall keep at his own cost all such publications including relevant Indian Standard 

applicable to the work at site. 
 

1.3 The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, drawings etc. (FPS units wherever indicated are for guidelines 

only). 
 

1.4 The work should be planned in a systematic manner so that chase cuttings in the walls, 

ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut 

using chase cutting machines. Chases will not be allowed to be cut using hammer / 

chisel. The electrical boxes should be fixed in walls simultaneously while raising the 

brick work. The contractor shall ensure proper co-ordination of various disciplines viz. 

sanitary & water supply, horticulture & electrical etc. 
 

1.5 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be 

moved away from the site when, in written opinion of Engineer-in-Charge, the same 

are no longer required at site of work. 
 

1.6 The contractor, his agents / representative, workman etc. shall strictly observe orders 

pertaining to fire precautions prevailing in the area. 
 

1.7 Contractor(s) shall study the soil investigation report for the site, available in the office 

of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and 

other parameters at site. However, no claim on the alleged inadequacy or incorrectness 

of the soil data supplied by the department shall be entertained. 
 

1.8 The tenderer shall see the approaches to the site. In case any approach from main road 

is required at site or existing approach is to be improved and maintained for cartage of 

materials by the contractor, the same shall be provided, improved and maintained by 

the contractor at his own cost. 
 

1.9 Contractor shall take all precautionary measures to avoid any damage to adjoining 

property. All necessary arrangement shall be made at his own cost. 
 

1.10 The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 

barriers. He shall be responsible for all damages and accidents caused to work due to 

negligence on his part. No hindrances shall be caused to traffic, during the execution of 

the work. 
 

1.11 The contractor shall take instructions from the Engineer-in-Charge regarding collection 

and stacking of materials at any place. No excavated earth or building rubbish shall be 

stacked on areas where other buildings, roads, compound wall, services etc are to be 

constructed. 
 

1.12 The contractor shall provide at his own cost suitable weighing, surveying and leveling 

and measuring arrangements as may be necessary at site for checking. All such 
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equipments shall be got calibrated in advance from laboratory, approved by the 

Engineer-in-Charge. Nothing extra shall be payable on this account. 
 

1.13 The work shall be carried out in accordance with the Architectural drawings and 

Structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural drawings issued for the work, nomenclature of items, 

specifications etc. and satisfy himself that the information available there from is 

complete and unambiguous. The figures & the written dimensions of the drawing shall 

supercede the measurement by scale.  The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-Charge for immediate decision before execution of the work. 

The contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and/ or incomplete information 

and no claim, whatsoever shall be entertained on this account. 
 

1.14 The Architectural drawings other than those indicated in nomenclature of items are 

only indicative of the nature of the work and materials/fittings involved unless and 

otherwise specifically mentioned. 
 

1.15 The contractor should submit the shop drawing of staging and shuttering for approval 

of Engineer-in-Charge before actually commencing the execution of work under the 

item.  Nothing extra shall be payable on this account. 
 

1.16 All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall 

not be accepted and thus not paid for. 
 

1.17 The contractor shall procure the required materials in advance so that there is sufficient 

time for testing of the materials and approval of the same before use in the work. 

1.18 Existing drains, pipes, cables,  over-head  wires,  sewer  lines,  water  lines  and  similar  

services encountered in the course of the execution of work shall be protected against 

the damage by thecontractor at his own expense. The contractor shall not store 

materials or otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. In case temporary supporting/shifting of such services is 

required to facilitate the work, the same shall be done by the contractor at no extra cost. 

In case the existing services are to be shifted permanently, then before dismantling the 

existing services, alternate/diversion of service lines has to be laid by the contractor so 

that there is no interruption in use of existing services. The contractor has to plan the 

alternate suitable route for diversion/shifting of service lines and get the same approved 

from the Engineer-in-Charge before starting shifting of services. Nothing extra shall be 

paid except the payment of dismantling and laying of new service lines as per 

conditions of contract. 
 

1.25 The contractor shall be responsible for the watch and ward / guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and 

fixtures provided by him against pilferage and breakage during the period of 

installations and thereafter till the building is physically handed over to the department. 

No extra payment shall be made on this account. 
 

1.26 The contractor shall be fully responsible for the safe custody of materials brought by 

him/ issued to him even though the materials may be under double lock key system. 
 

1.27 For construction works which are likely to generate malba / rubbish to the tune of more 

than a tempo / truck load, contractor shall dispose of malba, rubbish & other 

unserviceable materials and wastes at his own cost to the notified specified dumping 

ground and under no circumstances these shall be stacked / dumped even temporarily, 

outside the construction premises. 
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1.29 In case of extension of agreement due to delay and / or reduction in scope of work due 

to foreclosure, no claim on account of reduction in value of work, loss of business, loss 

of profit, consequently overheads, any type of interest etc. shall be entertained. 
 

1.29 The contractor shall provide necessary barriers, warning signals, barricading and other 

safety measures while executing the work or wherever necessary so as to avoid 

accidents. He shall also indemnify CPWD against claims for compensation arising out 

of negligence in this respect. Contractor shall be liable, in accordance with the Indian 

law and Regulations for any accidents occurring due to any cause. The department shall 

not be responsible for any accidents occurred or damaged incurred or claims arising 

there from during the execution of work. The contractor shall also provide all insurance 

including third party insurance as may be necessary to cover the risk. No extra payment 

would be made to the contractor due to the above provisions thereof. 
 

1.30 The contractor shall have to work in pandemic / epidemic conditions such as COVID 

19 for which he has to make safety arrangement / measures for the workers / staff and 

for the premises meant for them, as per guidelines issued by Government and directions 

issued by Engineer-in-charge from time to time and nothing extra shall be paid on this 

account. 
 

1.31 Unless otherwise specified in the schedule of quantities or CPWD specifications or in the 

tender document, the rates for respective items shall be all inclusive and apply to the following: 
 

(i) All lifts & all heights, floors including terrace, leads and depths. 

(ii) All labour, material, tools and plants and other inputs involved in the execution of the item. 

(iii) Any of the conditions and specifications mentioned in the tender documents. 

(iv) Pumping/ bailing out surface water/ rain water/ sub soil water, if necessary for any reason. 

(v) Providing sunk flooring in bath-rooms, kitchen, etc. 

(vi) Any legal or financial implications resulting out of disposal of earth, if any. 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand 

and bajri etc. or any other material collected by him for the work direct to revenue authorities. 

(viii) Performance test of the entire installation(s) before the work is finally accepted. 

(ix) Any cement slurry added over base surface (or) for continuation of concreting for better 

bond is deemed to have been built in the items. 

(x) All incidental charges for cartage, storage and safe custody of materials brought to site. 
 

1.32 SECRECY 

1.32.1 The contractor shall take all steps necessary that all persons employed on any work in 

connection with the contract have notice that the Indian Official Secrets Act 1923 

applies to them & will continue so to apply even after the execution of such works 

under the contract. 

1.32.2 The contract is confidential and must be strictly confirmed to the contractor’s own use 

(except so far as confidential disclosure to sub-contractors or suppliers as necessary) 

and to the purpose of the contract. 

1.32.3 All documents, copies thereof & extracts there from furnished to the contractor shall be 

returned to the Engineer-in-Charge on the completion of the work/ works or the earlier 

determination of the contract. 

1.33 Elegible contractors 

Contractor participating in the bid should have experience of completion of STP work 

having capacity of minimum 50 KLD or he should have experience of maintaining STP of 

capacity of minimum 50 KLD. Contracor will upload his experience certificate. 
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Annexure-II 

 

LIST SHOWING PREFERRED BRANDS/ MANUFACTURERS/MAKES 
Sr. No. Name of Product/ Material Preferred Brand Names 

1 ORDINARY PORTLAND 
CEMENT (GREY) (43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT,LAFARGE.  

2 PORTLAND POZZOLONA 
CEMENT (GREY)  

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT,LAFARGE.  

3  WHITE CEMENT  J.K.WHITE, JAIPUR SUPREME PACKAGING PVT. LTD., ULTRATECH 
CEMENT LIMITED. 

4 REINFORCEMENT STEEL  SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & POWER LTD. and 
JSW STEEL LTD.  

5 ADMIXTURES  CICO, FAIRMATE, HIND PLAST SUPER, ARDEX SUPAPLAST, 
SIKA,PIDILITE,BASF,PIDILITE 

6 WATER PROOFING 
COMPOUND  

FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, PRIYA 
ENTERPRISES, FAIRMATE, SIKA,Asian 

7 READY MIX CONCRETE M/S L&T CONCRETE (LAFARGE), ULTRATECH CEMENT LTD., ACC 
CONCRETE LTD., RMC READY MIX (INDIA) PVT. LTD., PRISM   AND 
ANY OTHER PLANT AS SPECIFICALLY APPROVED BY ENGINEER IN 
CHARGE SPECIFIC FOR THE WORK   

8 AUTOCLAVED AERATED 
BLOCKS  

BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI CEMENT LTD., 
MAX BLOCKS, MAGICCRETE 

9 POLYMER MODIFIED 
ADHESIVE FOR AAC BLOCKS 

MYK LATICRETE, ARDEX ENDURA, ULTRATECH, SIKA. 

10 FACTORY MADE PANELLED & 
WIRE GAUGE WOODEN 
DOOR/ WINDOW SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY DOORS, SAMRAT PLYWOOD, 
NEW JAGDAMBA DOORS, NATIONAL, MERINO, KITPLY, AS TIMBER, 
CENTURY 

11 FLUSH DOOR SHUTTERS  KUTTY FLUSH DOOR, SAMRAT LAMINATE, NATIONAL PLYWOODS, 
JAIN WOOD INDUSTRIES, MERINO, MINIMAX, CENTURY, AS TIMBER. 

12 BLOCK BOARD/MDR/HDMR  MERINO, MINIMAX, NATIONAL, ARCHIDPLY, CENT PLY, JAYNA, 
CENTURY. 

13 LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY, CENTURY LAMINATES, 
GREENLAM 

14 PRE-LAMINATED PARTICLE 
BOARD/MDR/HDMR 

ARCHIDPLY, CENTURY PLY BOARDS, BALAJI ACTION BUILDWELL, 
ECOBOARD 

15 PARTICLE BOARD (MEDIUM 
DENSITY)/ VENEERED 
PARTICLE BOARD /HDMR 

CENTURY PLYBOARDS (INDIAN) LTD., BALAJI ACTION BUILDWELL, 
EVERGREEN BOARDLAM, ECOBOARD INDUSTRIES LTD.  

16 PRE-LAMINATED MEDIUM 
DENSITY FIBRE BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI ACTION BUILDWELL 

17 OMS/ MS DOOR FITTINGS   ASHISH, AGGARWAL STEELS, DOOR DEVICES MANUFACTURING 
COMPANY, MANU ENGINEERING COMPANY, M.C. MOWJEE & CO., 
SHRI GANPATI DOORS  

18 TOILET CUBICALS GREELAM, MERINO, DORMA 

19 STAINLESS STEEL DOOR/ 
WINDOW HARDWARE 
FITTINGS (FIRE RATED)   

DORMA, ASSA ABLOY, GEZE, D-LINE, DORSET, OZONE  

20 ANODISED/ ZINC ALLOY/ 
ALUMINIUM HARDWARE 
DOOR/ WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH 

21 FRP DOOR FRAMES & 
SHUTTERS 

ASHISH INDUSTRIES, JAYNA, SAINIK (CENTURY PLYWOOD), 
SELECTED PRODUCTS CO. 

22 UPVC WINDOWS/ DOORS VEKA, FENESTA, REHAU, SCL-CORA, RAJSHRI PLASTIWOOD 

23 UPVC WINDOW/ DOOR 
HARDWARE FITTINGS (ZINC 
ALLOY) 

PULSE, HOPPE, GU, ROTO or the make of approved window 
manufacturer,  

24 WIDOWS BLINDS VISTA, MAC, HUNTER DOUGLAS, DE-DÉCOR, FENESTA, BOMBAY 
DYEING, D-DECOR 
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25 STRUCTURAL STEEL SUCH AS 
MS PLATES, FLATS, SQ. BARS, 
ANGLES ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL & POWER LTD. AND JSW 
STEEL LTD. 

26 FIRE RATED DOORS 
(METTALIC/ NON 
METTALIC/WOOD) 

KUTTY DOORS, NAVAIR, PROMAT, SYNERGY THRISLINGTON, 
HORMAN SHAKTIMET, SUKRITI, ROMAT 

27 HOT-ROLLED STEEL 
SECTIONS FOR MS DOORS, 
WINDOWS AND VENTILATORS 
(non structural use only) 

NAV DURGA STEEL CORPN, CRM STEELS P. LTD, SHYAM ISPAT 
UDYOG, VIMAL, SHIV, RATHI, RANA 

28  MILD STEEL DOOR, WINDOWS 
& VENTILATORS 
MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD 
INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 

29 PRESSED STEEL DOOR 
FRAMES MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS 
BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI & 
SONS. 

30 HOLLOW STEEL SECTIONS 
STRCUTURAL 

JINDAL-HISAR, TATA STEEL, JSPL, JSW, SAIL, RINL, APL APPOLO  
LTD.,ESSAR  

31 STEEL TUBES FOR 
STRUCTURAL STEEL  

JINDAL- HISAR, TATA STEEL, JSPL, JSW, SAIL, RINL, APL APPOLO  
LTD.,ESSAR 

32 DASH/ ANCHORING 
FASTENERS, BOLTS, SCREWS 
AND NUTS.     

HILTI , FISCHER, CKW, ANCHOR,ARROW, WURTH 

33 HIGH STRENGTH NUTS AND 
BOLTS 

HILTI, ANCHOR, KALOTI, VARUN FASTNERS, HINDSTEEL OR 
EQUVALENT 

34 CHEQUERRED PRE-CAST CC 
TILES 

NTC, SWASTIK TILE, SHIV , GTC,OSWAL. 

35 CERAMIC TILES SOMANY, KAJARIA, RAK, A.G.L., JOHNSON ,NITCO. 

36  VITRIFIED TILES  SOMANY, KAJARIA, RAK, A.G.L., JOHNSON, NITCO. 

37 ADHESIVE/ GROUTING FOR 
USE WITH TILES  

MYK LATICRETE, ARDEX EDURA, FAIRMATE, DURA BUILD CARE, 
SIKKA, FERROUS CRETE OR of tile manufacturer  

38 WOODEN LAMINATE 
FLOORING 

PERGO, KRONOTEX, FLORENCE, UNITEX, ACTION TESA, 
ARMSTRONG, WELSPUN 

39 UNPLASTICISED RIGID PVC 
PIPE & FITTINGS              

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST, ASTRAL. 

40 GALVANISED STEEL SHEETS 
(UNCOATED & PRE-COATED) 

SAIL, TATA, JSW, EVEREST, APL APPOLLO, ESSAR 
(Parent coil sheet to be only of SAIL/TATA/JSW) 

41 PUFF PANELS LLOYDS, INTERACH, TATA, EVEREST, SYNERGY, MECTACH, KIRBI, 
EPACK, ALFA  
(PARENT COIL SHEET FOR GALVANUME SHEET TO BE ONLY FROM: 
JSW, SAIL, TATA, ESSAR, BHUSAN STEE) 

42 LOOP TILE CARPET FLOOR KRONOTEX, FLORENCE, UNITEX, YOUNGMAN, 
WELSPUN,RAINBOW,INDUS,HEXTON,SHIVA,BOMBAY FOAM 

43 ROOFING SHEETS 
(GALVALUME) 

 SAIL, TATA, JSW, EVEREST, ESSAR, BHUSAN STEEL 

44 HEAT RESISTANT TILES OSWAL, ULTRATECH, SWASTIK 

45 EPOXY FLOORING, ESD 
FLOORING 

FOSROC, ARDEX ENDURE, SIKKA, BIRLA TECH, ASIAN, DR. 

FIXIT, CICO, ROFF, BASF 

46 GRC SCREEN AND 
MATERIALS 

UNISTONE, SWASTIK, BIRLA, KK 

47 ALUMINIUM COMPOSITE 
PANEL 

ALSTONE,ALUDECOR,REYNOBOND,REYNOARCHVIVA, 
VIRGO,VIVA,ALSTRONG, 
ALUCOBOND 

48 WPC DOORS & PRODUCTS VARDHMAN WPC, GREENLAM, ALSTONE, RAJSHRI PLASTIWOOD, 
BVW 

49 POLYCARBONATE SHEET ULTRALITE (BAYER), V-LITE, MACROLUX, DPI DAYLIGHT 

50 FALSE CEILING- GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL, GYPTECH, DIAMOND  

51 FALSE CEILING- METAL  ARMSTRONG, DEXUNE, NITOBOND, SAINT GOBAIN, HUNTER 
DOUGLAS, DIMOND 

52 FALSE CEILING- CALCIUM GYPTECH, AEROLITE, ARMSTRONG, ANAKON, DEXUNE 
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SILICATE 

53 FALSE CEILING-MINERAL 
FIBRE 

ARMSTRONG, DEIKEN, DEXUNE, SAINT GOBAIN, ANAKON,  

54 ACCOUSTIC: GLASS/ 
WOODEN FIBRE FALSE 
CEILING AND WOODEN/ 
FABRIC WALL LINING  

ARMSTRONG, HUNTER, GYPTECH, ANUTONE, SAINT GOBAIN, USG  

55 FALSE CEILING-ALUMINIUM 
POWDER COATED  

ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER DOUGLAS, 
ANAKON 

56 LIGHT WEIGHT GYPSUM 
PLASTER 

SAINT GOBAIN, ULTRATECH, FERROUS CRETE, USG BORAL, JK 

57 OIL BOUND DISTEMPER/ 
ACRYLIC DISTEMPER * 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX  

58 INTERIOR EMULSION/ 
PLASTIC EMULSION* 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX 

59 ACRYLIC SMOOTH EXTERIOR 
PAINT* 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX  

60 DRY DISTEMPER* NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX, JENSON & 
NICHOLSON (J&N) 

61 TEXTURED EXTERIOR PAINT* NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX  

62 SYNTHETIC ENAMEL PAINTS* DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN), 
NEROLAC  HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS (BERGER)  

63 WOOD/STEEL/EXTERIOR 
WALL PRIMER* 

NEROLAC, BERGER, ASIAN PAINTS, ICI DULUX 

64 SFMC TANKS SINTEX, SFMC, VECTUS, SOVISY, AMITEX 

65 EXPANSION JOINT CONSTRUCTION SPECIALITIES/ MNR ENGG. PRODUCT, MNR 

Buildtech private Limited 

66 WALL PUTTY (WHITE CEMENT 
BASED) 

BIRLA WALL CARE, JK WHITE, FERROUS 

67 POLYMER MODIFIED SELF 
CURING PLASTER  

MYK LATICRETE, ARDEX ENDURA, ULTRATECH, FERROUS 

68 PAVER/ GRASS PAVER 
BLOCKS & KERB STONES   

NATIONAL TILES CORPORATION, BALAJI TILES, METRO PAVERS, 
SWASTIK, OSWAL, SHIV SHAKTI, POOJA CONCRETE FABRICATORS, 
GIAN NIRMAN LIMITED, DO Build, GS TRADERS 

69 VITREOUS CHINA SANITARY 
WARE  

HINDWARE, CERA, PARRYWARE, JOHNSON PEDDER, SOMANY, 
KAJARIA TILES, JAQUAR. 

(I) WHITE VITREOUS CHINA 
UNDER COUNTER 
RECTANGULAR BASIN 

CERA CAT. NO. S 2030104 (if not specifed in item) OR EQUIVALENT 
MODEL OF HINDWARE, PARRYWARE, JOHNSON PEDDER, SOMANY, 
KAJARIA, JAQUAR 

70 PLASTIC FLUSHING CISTERN 
FOR WC AND URINALS  

STEEL BIRD, SEEMLINE, VIKRAM PLASTIC, PRINCE, SUPREME, 
PRAYAG POLYMERS (P) LTD.  

71 PLASTIC SEAT COVER OF 
W.C.  

STEEL BIRD, SEEMLINE, VIKRAM PLASTIC, PRINCE, SUPREME, 
PRAYAG POLYMERS (P) LTD AJANTA POLYMERS, JAIN POLYMERS 

72 STAINLESS STEEL SINK  ALLEX, JAYNA, SALEM STEEL, NIRALI, STEEL CRAFT, NEELKANTH 

73 MIRROR GLASS ATUL, MODIGUARD, PILKINTON, SAINT GOBIN, AIS 

74 CENTRIFUGALLY CAST 
(SPUN) IRON PIPES  

NECO, BENGAL IRON, DURGAPUR ISPAT UDYOG, SINGHAL IRON 
FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. LTD., RIF, RPMF, 
HIF.HEPCO 

75 HUBLESS CENTRIFUGALLY 
CAST (SPUN) IRON PIPES  

NECO, BENGAL IRON, DURGAPUR ISPAT UDYOG, SINGHAL IRON 
FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. LTD., RIF, RPMF, 
HIF.HEPCO 

76 CP FITTINGS & ACCESSORIES    JAQUAR, KOHLER, GROHE, CERA. 

69 BRASS STOP & BIB COCK  DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, VARDHMAN INDIA 
PRODUCTS 

70 FERRULES FOR WATER 
SUPPLY 

HIND METAL WORKS, KRITIKA, DRP, SHAKTI 

71 BALL COCK WITH ROD  RESP FAUCET INDUSTRIES, DHAWAN SANITARY UDYOG, NEW 
METAL WORKS, KPR, PRAYAG. 

72 POLYETHYLENE WATER 
STORAGE TANK  

SINTEX, VECTUS, RAMPART KAVERI, SUPREME, PLASTO, ASTRAL, 
AASHIRVAD, KISAN, PRAYAG, FINOLEX 
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73 STONEWARE PIPES & GULLY 
TRAPS  

SORKHI INDUSTRIES, RK INDUSTRIES, NAVNEET, MOLI CERAMICS, 
OCR, ANAND, SKF, HEPCO 

74 PRE-CAST CONCRETE PIPES 
(NON-PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, GURKIRPA SPUN PIPES 

75 GI PIPE    JINDAL (HISSAR), TATA, PRAKASH SURYA, BHUSHAN POWER 
STEEL, NVR, APL APPOLO 

76 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 

77 C-PVC PIPE  SINTEX, VECTUS, RAMPART KAVERI, SUPREME, PLASTO, ASTRAL, 
AASHIRVAD, KISAN, PRAYAG, FINOLEX 

78 WATER METER CRESCENT, PRINCE, FEDREL, DASHMESH, NBESON, SANT 

79 GUN METAL GATE, GLOBE, 
CHECK VALVES & NON-
RETURN VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL INDUSTRIES, SIR, H.B. 
METALS, HVI, NVR. 

80 CENTRIFUGALLY CAST 
(SPUN) IRON PIPES (CLASS 
LA).  

TRU FORM ENGINEERS, KAPILANSH, ELECTROSTEEL, HITECH 
METAL CASTINGS. 

81 C.I. SLUICE VALVES & REFLEX 
VALVES  

ZOLOTO INDUSTRIES, SANT VALVES, AMCO INDUSTRIES, 
KIRLOSKAR, SIR, RATAN INDUSTRIAL CORPORATION, HVI, NVR. 

82 STAINLESS STEEL PIPES & 
FITTINGS 

JSW , OM STEEL GROUP, V STEEL, VIEGA, RAMPART INDIA PVT. 
LTD.,  

83 DUCTILE IRON PIPES & 
FITTINGS 

ELECTRO STEEL, CHANDRANCHAL INFRA, ELECTROTHERAM 

84 C.I./ D.I. MANHOLE COVERS & 
FRAMES 

SWASTIKA ENTERPRISES, BENGAL IRON CORPORATION, NECO, 
BINAY UDYOG, CHANDER ANCHAL, HEPCO,SKF,NECO,RIF 

85 WATER REPELLANT SILANE 
CHEMICAL 

PIDILITE, FERROUS CRETE, ARDEX ENDURA 

86 ALUMINIUM SECTIONS  HINDALCO, INDIAN ALUMINIUM CO., NALCO, VEDANTA ALUMINIUM, 
JINDAL INDIA ALUMINIUM CO, 

87  ALL TYPES OF GLASS              
( Basic/ toughened etc.)  

SAINT GOBAIN, ASAHI, MODI, PILINGTON. AIS/GLAVERBEL, 

88 Approved Processors For 
PERFORMANCE GLASS/ 
TOUGHENED GLASS/ 
HERMETICALLY SEALED/ 
LACQUERED GLASS/DGU etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES (P) LTD., AAR PAR 

GLASS, VERMA GLASS.,TUFF AND   authorized toughners of Glass 

manufacturers (Modi Guard, Saint 

Gobain,ASAHI,AIS/Glaverbel,Pilkington)   

89 STRUCTURAL GLAZING ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, SAINT GOBAIN, 
GLAVERBEL. 

90 FAÇADE GLASS OPENABLE 
FITTINGS 

ALUALPHA, SAVIO, HOPPE, ALUTECH, OZONE, DORSET, EBCO 

91 GLASS FAÇADE/ GLASS 
CANOPY WITH SS SPIDER 
FITTINGS 

ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, SAINT GOBAIN, 
GLAVERBEL. 

92 FRAMELESS GLAZING WITH 
SS PATCH FITTINGS and SS 
SPIDER FITTINGS 

DORMA, ASSA ABLOY, GEZE, D-LINE, OZONE, DORSET 

93 HIGH PRESSURE LAMINATE VIRGO, MERINO, GREENLAM 

94 FACTORY MADE MODULAR 
KITCHEN 

GODREJ INTERIO, HAECKER, HAFELE, JOHNSON, HERMAN MILLER 

95 MODULAR KITCHEN FITTINGS GODREJ, HETTICH, OZONE, KICH, KAFF, JOHNSON 

NOTE:- 

1) A List of Preferred Brand Names of Various Materials / Products are shown above for usage in 

execution of Work.Only preferred brands shall be used in work.  

2) For materials for which preferred brand is not mentioned then it must be ensured, in general, that 

materials to be used in the works shall be good quality of reputed make and bear BIS Certification 

mark. 
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3) In cases where for a particular material/product,BIS Certification Mark is not available, then the 

material proposed to be procured can be used subject to the condition that it should conform to 

CPWD Specifications, meeting minimum GRIHA 3 star rating and relevant BIS codes. In such cases 

written approval of the Engineer-in-Charge shall be obtained before use of such material in their 

works. 

4) The list given above does not absolve the Executing Agency from their responsibility for using 

these products. It is only after,they are satisfied about the quality and performance,the products shall 

be used. To achieve this, proper check on the quality of the product, actually to be used,should be 

exercised.  

5) However, in exceptional circumstamnce alternate approved equivalent material of any other 

Specialized Companies / Firms may also be used, like in case it is established that the Brands 

Specified in the list are not available in the current market or in other unavoidable circumstances 

and subject to approval of the alternate brand by the Superintending Engineer and the decision of 

SE (Jalandhar) shall be binding and final in this regard.Also in such situation, cost adjustment (if 

required) shall also be made if felt necessary.  
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On non-judicial stamp paper of minimum Rs. 100 

Annexure-IV 

 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit/Performance Guarantee/ 

and Additional Perfomance Guarantee /SecurityDeposit/MobilizationAdvance 

 

1. Whereas   the   Executive   Engineer   .....................   (name of division) ............................. , 

CPWD on behalf of the President of India (hereinafter called “The Government”) has 

invited bids under ........................  (NIT number) ......................   dated ........... for 

........................... (name of work) .......................................................................The 

Government  has  further  agreed  to  accept  irrevocable  Bank  Guarantee  for  Rs. 

....................... (Rupees  ..................................... only)  validupto .................(date)*......... 

as  Earnest   Money  Deposit  from  .........................  (name  and address  of contractor) 

..................... (hereinafter called “the contractor”) for compliance of his obligations in 

accordance with the terms and conditions of the said NIT. 

 

OR** 

 

 

WhereastheExecutiveEngineer.................(name of division) ................ , CPWD on behalf 

of the President of India (hereinafter called “The Government”) has entered into an 

agreement bearing number .........................with .......................... (name and address of the 

contractor)   ........    (hereinafter    called    “the    Contractor”)    for    execution   ofwork 

..................................... (name of work) ............................................................... The 

Government has further agreed  to  accept  an  irrevocable  Bank  Guarantee  for Rs. 

.......................   (Rupees   .................................   only)   valid   upto   ........   (date)         as 

Performance Guarantee / Additional Perfomance Guarantee / Security Deposit / 

Mobilization Advance from the said Contractor for compliance of his obligations in 

accordance with the  terms  and conditions of the agreement. 

 

2. We, ............... (indicate the name of the bank) ............. (herein after referred to as “the 

Bank”),  hereby  undertake  to  pay  to   the   Government  an  amount  not  exceeding Rs. 

.................... (Rupees................... only) on demand  bytheGovernment  within  10 days of 

thedemand. 
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3. We, ........................ (indicate the  name oftheBank) ......................... , do here byundertake 

to pay the amount due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said Contractor. Any such demand  made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. However, our liability under this guarantee shall be restricted to  an 

amount not exceeding Rs.........(Rupees.............................. only). 

 

4. We, .................. (indicate the  name of theBank) ......................... , further undertake to  pay 

the Government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any Court or Tribunal, our 

liability under this Bank Guarantee being absolute and unequivocal. The payment  so 

made by us under this Bank Guarantee shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for making such 

payment. 

 

5. We, ........... (indicate the  name of theBank) ............... , further agree that theGovernment 

shall have the fullest liberty without our consent  and  without  affecting  in any manner 

our obligation here under to vary any of the terms and conditions of the said  agreement  

or to extend time of performance by the said Contractor from time to  time  or  to  

postpone for any time or from time to time any of the powers exercisable by the 

Government against the said contractor and to forbear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved  from our liability  

by reason of any such variation or extension being granted to the said Contractor or for 

any forbearance, act of omission on the part of the  Government  or any indulgence  bythe 

Government to the said Contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect  of  so  relieving us. 

 

6.  We,  ..................... (indicate  thenameof theBank) ..........................,furtheragreethatthe 

Government at its option shall be entitled to enforce this Guarantee against the Bank  as a 

principal debtor at the first instance without proceeding against the Contractorand 

notwithstanding any security or other guarantee the Government may have in relation to 

the Contractor‘s liabilities. 

 

7. This guarantee will not be discharged due to the change  in the constitution of  the  Bank 
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or theContractor. 

 

8. We,  ......................  (indicate  the nameof theBank) ................................ , undertake notto 

revoke this guarantee except with the consent of the Government in writing. 

 

 

9. This Bank Guarantee shall be valid up to ...............................  unless  extended  on  

demand by the Government. Notwithstanding anything mentioned above, our liability 

against  this guarantee is restricted to Rs. ........................(Rupees ......................... only)and 

unless a claim in writing is lodged with us within the date of expiry or extended date of 

expiryofthisguarantee,allourliabilitiesunderthisguaranteeshallstanddischarged. 

 

Date .................... 

 

 

Witnesses : 

 

 

1. Signature.................... Authorized signatory 

Nameandaddress Name 

Designation 

Staff code no. 

Bank seal 

2. Signature .................... 

Name and address 

 

 

*         Date to be worked  out on the  basis of validity period  of 90 days where only financial 

bids are invited and 180 days for two/'three bid system from the date of submission of 

tender. 

**       In paragraph 1, strike out  the  portion  not  applicable.  Bank Guarantee  will  be  made 

either for earnest money or for performance guarantee and additional perfomance 

guarantee /security deposit/mobilization advance, as the case maybe. 

 

 

 



                               Correction—Nil       Deletion—Nil       Insertion—Nil     Overwriting—Nil 
AE(P)      EE 
 (74) 
 

Annexure –V 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER 

PROOFING TREATMENT FOR BASEMENT / TERRACE / TOILETS. 

 

The    Agreement   made    this   .......................   dayof    .......................    two    thousandand 

.......................  between  .......................son  of....................... of ................................ (hereinafter 

called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called 

Government of the other part). 

 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) 

dated ............... and made between the GUARANTOR of the one part and the Governmentof 

the other part, whereby the Contractor, inter alia, undertook to render the buildings and 

structures in the said contract recited completely water and leak-proof. 

 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 

structures will remain water and leak-proof for ten years, to be reckoned from the date of 

completion of entire work under the agreement. 

 

NOW THE GUARANTOR hereby guarantees that water proofing  treatment  given  by him 

will render the structures completely leak-proof and the minimum life of such water proofing 

treatment shall be Ten years to be reckoned from the date of completion of entire work 

under the agreement. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose: 

 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

choppingoffirewoodandthingsofthesamenaturewhichmightcausedamagetotheroof; 

 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed inparts; 

 

(c) The decision of the Engineer-in-Charge with regard tocause of leakage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found, render the building water-proof to the satisfaction of the Engineer-in- 

Charge at his cost, and shall commence the work for such rectification  within  seven  days  

from the date of issue of the notice from the Engineer-in-Charge calling upon him to  rectify  
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the defects, failing which the work shall be got done by the Department by some other 

contractor at the  GUARANTOR'S cost and  risk. The decision of the Engineer- in-Charge as   

to the cost, payable by the Guarantor shall be final andbinding. 

 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then 

the GUARANTOR will indemnify the Principal and his successors against all loss, damage, 

cost, expense or otherwise which may be incurred by him by reason of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement. As to 

the amount of loss and/or damage and/or cost incurred by the Government the decision of the 

Engineer-in-Charge will be final and binding on theparties. 

 

IN WITNESS WHEREOF  these presents  have  been executed by theObligor ................. andby 

.............. and for and on behalf of the PRESIDENT OF INDIA on the day, month and  year   

first abovewritten. 

 

Signed, sealed and delivered by OBLIGOR in the presence of- 

1. 

2. 

Signed  for and on behalf of THE PRESIDENT  OF INDIA by .......................... in thepresence 

of 

1. 

2. 
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Annexure –VI 

 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY 

INSTALLATIONS, UPVC WINDOWS. 

 

The    Agreement   made    this   .......................   dayof    .......................    two    thousandand 

.......................  between  .......................son  of....................... of ................................ (hereinafter 

called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called 

Government of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract.  (Herein  after  called  the 

Contract) dated _ and made between the GUARANTOR OF THE ONE  PART 

AND the Government of the other part, whereby the  contractor  interalia,  under  look  to 

render the work in the said contract recited structurally stable workmanship and use of sound 

materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 

work will remain structurally stable and guarantee against faulty workmanship, finishing, 

manufacturing defects of materials and leakages etc. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain 

structurally stable, after the expiry of maintenance period prescribed in the contract for the 

minimum life of two years, to be reckoned from the date of completion of entire work 

under the agreement. 

The decision of the Engineer in charge with regard to nature and cause of defects  shall  be  

final. 

During the period of guarantee the guarantor shall make good all defects to the satisfaction of 

the Engineer in charge calling upon him to rectify the defects, failing which the work shall be 

got done by the Department by some other contractor at the guarantor’s cost and risk. The 

decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and 

binding. 

 

That if the guarantor fails to make good all the defects, commits breach thereunder then the 

guarantor will indemnify the Principal and his successor  against  all  loss,  damage  cost 

expense or otherwise which may be incurred by him by reason of any default on the part  of  

the GUARANTOR in performance and observance of this  supplementary agreement.  As  to 

the amount of loss and / or damage and / or cost incurred by the Government the decision of  

the Engineer in charge will be final and binding on theparties. 

 

IN WITHNES WHEREOF those presents have been executed bythe obligator 

_ _and_ by for and on behalf of the 

PRESIDENT OF INDIA on the day , month and year first abovewritten. 

Signed sealed and delivered by OBLIGATOR in presence of :. 

1. _  

2. _  

 

SIGNED  FOR  AND  ON  BEHALF  OF  THE  PRESIDENT  OF INDIABY_ _ 

_  _ in the presence of : 

1. _   

2. _  
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Annexure –VII 

 

The contractor gives an authority letter addressed to the Engineer-in-charge on a non- 

judicial stamp paper of Rs. 100 in the format given below :- 

 

Authority Letter for Payment to Third Party 

 

To, 

 

The Executive Engineer 

C.P.W.D., Amritsar 

 

 

Sub:-Authority for payment to third party. 

 

 

I/We authorize the Executive Engineer, CPWD, Amritsar to pay directly on my / our 

behalf   to   ..........................................................   (name   of   third   party)   an  amount   ofRs. 

............................   (Rupees  .................................................................................   in   words)for 

 

the work done or suppliesmadeby ............................................................. (name of thirdparty). 

 

I/We shall be responsible for the quality and quantity of the same under the provisions of 

agreement No. ............................................. 

 

 

Signature of Contractor 

 

 

Note :- 

1. The total payment to third party (or parties) shall not exceed 10% of the agreement  

costofthework. 

2. Full reasons for proposing such third party payment shall be recorded and  prior  

written approval of the next higher authority shall be obtained before making such 

payment. 
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  Annexure –VIII 

PROFORMA FOR TESTS CARRIED OUT 
NAME OF THE WORK:       DIVISION: 

AGREEMENT NO. & DATE:      SUB-DIVISION: 
 

Sl. 

No. 

Item Quantities 

as per 

agreement 

Frequency as 

per 

specification 

No. of 

tests 

required 

R.A. 

bill 

No. 

Uptodate 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 10 

  

 

 

 

        

 

 

 

 

 

 

         Signature of Contractor 
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Part-B 

 

 

Price Bid 
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SCHEDULE OF QUANTITIES 
 

Name of Work : A/R & M/O to Residential & Technical Buildings at No. 1FBSU, Airforce Rajasansi, 

Amritsar dg. 2026-27. SH: Operation of Sewerage Treatment Plant. 
       

Item 

No 

DSR 

Item  
Description of Item Unit Quantity Rate Amount 

              

1 N.S. Operation & Maintenance of 

Sewerage Treatment Plant i/c Up-

keeping the STP area enclosed 

within fencing, cleaning of pipes as 

and when required and disposal of 

dried sludge outside the area as per 

instructions of Engineer-in-charge. 

(One job shall be consisting of 

three shifts of 8 hours for one 

calender month) 

Per 

Month 

12.00 121644.00 1459728.00 

              

          Total : 

(A) 

1459728.00 
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कें द्रीय लोक निर्माण निभमग 
Central 

 Public Works Department 
 

NIT No.       _35/EE-AMRITSAR/2026-27  

कमया कम िमर्:- A/R & M/O TO RESIDENTIAL & TECHNICAL BUILDINGS AT NO. 1FBSU, 

AIRFORCE RAJASANSI, AMRITSAR DG. 2026-27. SH: OPERATION OF SEWERAGE 
TREATMENT PLANT.... 

PRICE BID 

ठेकेदमर कम िमर् 
Name of the Contractor 

 

Sl. 
No. 

Name of work  Estimate Cost # Rate in 
Percentage  

1 

A/R & M/O TO RESIDENTIAL & TECHNICAL 
BUILDINGS AT NO. 1FBSU, AIRFORCE 
RAJASANSI, AMRITSAR DG. 2026-27. SH: 
OPERATION OF SEWERAGE TREATMENT 
PLANT... 

Rs. 14,59,728/- 

 

 
GRAND TOTAL 

    
    

 

Note : Contractor participating in the bid should have experience of completion of STP work having 

capacity of minimum 50 KLD or he should have experience of maintaining STP of capacity of 

minimum 50 KLD. 

 


