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This N.LI.T. No. 13/EEC/CCW/AIR/BPL/2026-27 is approved for Rs. 4,73,464/- (rupees
four lacs seventy three thousand four hundred sixty four only )

EXECUTIVE ENGINEER (C)

Prasar Bharati,
Office of the Executive Engineer (Civil), CCW, Akashvani, Bhopal (MP)
TENDER NOTICE FOR e-TENDER

The Executive Engineer (Civil), Civil Construction wing, Akashvani PB (I.P.S.B.),
Doordarshan Campus, Near Jehan Numa Palace Hotel, Shyamla Hills, Bhopal, on behalf of
President of India invites online percentage rate tender from approved and eligible
contractors of CPWD and those of appropriate list of Railways, MES, BSNL, Department of
Post and State PWD (B & R) of Madhya Pradesh State for the following work

NIT NO. :  13/EEC/CCW/AIR/BPL/2026-27

Name of Work : Providing and fixing Vitrified floor tiles in E-Type staff
quarters ( E-1 & E-2 ) at DDK colony Bhopal during the
financial year 2026-27.

Estimated Cost : Rs.4,73,464.00

Earnest Money : Rs.9,469.00

Time of Completion : 45 (Forty Five) Days

Last date of Submission of EMD : Upto01:00 PMon 16.07.2026
Last time & date of submission of : Upto02:00 PMon 16.07.2026
Bid

Date and time of opening of : At03:00 PMon 16.07.2026
Technical Bid.

The bid forms and other details can be obtained from the website

https://prasarbharati.eproc.in/ and https://eprocure.gov.in/cppp/

EXECUTIVE ENGINEER (C)

Note:- Applicants are advised to keep visiting the above mentioned web-sites from time
to time (till the deadline for bid submission) for any updates in respect of the tender
documents, if any. Failure to do so shall not absolve the applicant of his liabilities to
submit the applications complete in all respect including updated thereof, if any. An
incomplete application may be liable for rejection.




CCW AR
PRADSD)

INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF

BID DOCUMENT AND TO BE POSTED ON WEBSITE.

The Executive Engineer (Civil), Civil Construction wing, Akashvani PB (I.P.S.B.),
Doordarshan Campus, Near Jehan Numa Palace Hotel, Shyamla Hills, Bhopal, on behalf of
President of India invites online percentage rate tenders from approved and eligible
contractors of CPWD and those of appropriate list of Railways, MES, BSNL, Department of Post
and State PWD (B & R) of Madhya Pradesh State for the following work

NIT NUMBER

13/EEC/CCW/AIR/BPL/2026-27

NAME OF WORK

Providing and fixing Vitrified floor tiles in E-Type
staff quarters ( E-1 & E-2 ) at DDK colony Bhopal
during the financial year 2026-27.

ESTIMATED COST PUT TO TENDER

Rs. 4,73,464.00

EARNEST MONEY DEPOSIT

Rs. 9,469.00

PERIOD OF COMPLETION

45 (Forty Five) Days

Last date of Submission of EMD

Up to 01:00 PM on 16.07.2026

Last date & Time of Submission of Bid,
Original EMD, copy of receipt for
deposition of original EMD and other
documents as specified in tender notice

Up to 02:00 PM on 16.07.2026

Time and date of opening of Technical
bid

At 03:00 PM on 16.07.2026

Time and date of opening of financial bid

After scrutiny of Technical Bid

1.  The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he consider himself eligible and he is in possession of all the

documents required.

2.  Information and Instructions for bidders posted on website shall form part of bid

document.

3.  The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website

https://prasarbharati.eproc.in.

4. But the bid can only be submitted after depositing Processing Fee plus 18% GST (Non-
refundable) in favour of C1 India Pvt. Limited and Deposition of original EMD in the Office of
Executive Engineer (C) CCW Akashvani Bhopal inviting bids within the period of bid
submission. (The EMD document shall be Payable in favour of E.E.(C), PRASAR
BHARATI, CCW, AIR, Bhopal) and uploading the mandatory scanned documents such as
Demand Draft or Pay order or Bankers Cheque or Deposit at call Receipt or Fixed Deposit
Receipt and Bank Guarantee of any Scheduled Bank towards EMD in favour of E.E.(C),
PRASAR BHARATI, CCW, AIR, Bhopal as mentioned in NIT, receipt for deposition of
original EMD to division office either O/o Executive Engineer(C), CCW:Akashvani Bhopal or
any other Division office of CCW, Akashvani, within the period of bid submission and other
documents as specified. The FDR shall be accepted only if it is valid for a period of Six
months or more after date of opening of the tender.
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Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process
as per details available on the website.

The intending bidder must have valid class-III digital signature to submit the bid

On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets

Contractor can upload documents in the form of JPG format and PDF format

Contractor must ensure to quote rate of each item. The column meant for quoting rate in
figures appears in pink colour and the moment rate is entered, it turns sky blue. In
addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

If a tenderer quotes Nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered
as lowest tenderer

Certificate of Registration for Employment Provident Fund Organization

SC/ST contractors enlisted under Class V category are exempted from processing fee
payable to ITI.

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker's
Cheque or Deposit at Call Receipt or Fixed deposit receipt (drawn in favour of E.E.(C),
PRASAR BHARAT]I, CCW, AIR, Bhopal) shall be scanned and uploaded to the e-tendering
website within the period of tender submission. The original EMD should be deposited
either in the office of Executive Engineer inviting bids or any other Division office of CCW,
AKkashvani, within the period of bid submission. (The EMD document shall be Payable
in favour of E.E.(C), PRASAR BHARATI, CCW, AIR, Bhopal). The EMD receiving
Executive Engineer shall issue a receipt of deposition of earnest money deposit to the bidder
in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

The receipt shall also be uploaded to the e-tendering website by the intending bidder upto
the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
50% of earnest money or Rs. 20 lakhs, whichever is less, will have to be deposited in
shape prescribed above, and balance in shape of Bank Guarantee of any scheduled Bank
which is to be scanned and uploaded by the intending bidders.

Bidders of appropriate & eligible class are eligible to submit tender provided they
have definite proof from the appropriate authority not below Executive Engineer or
equivalent, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below:
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1) Three similar works each of value not less than Rs. 1.89 lakhs or
Two similar works each of value not less than Rs. 2.84 lakhs or

One similar work of value not less than Rs. 3.79 lakhs, during last 7 years ending last
day of the month previous to the one in which the bids / tenders are invited.

Similar works means “Maintenance work / Building works / painting works”
(Scanned copy of work experience is to be uploaded). The similar work should
have been executed with Central / State Government Department/ City
Development Authority / Municipal Corporation of City formed under any Act by
Central / State Government and published in Central / State Gazette

In case of e-tendering, Integrity Pact (IP) shall be treated in the same manner as other
components of the bid document. In e-tendering bidder does not sign any documents
physically and entire bid document is submitted through digital signature. Since IP is a
part of bid document no separate physical submission is required with other documents
to be submitted in the office of tender opening authority. In addition to other component
of bid document, the integrity pact shall also be signed between Executive Engineer &
successful bidder after acceptance of bid.

The Bidder should possess Certificate of Registration for GST. It is mandatory to upload
scanned copies of all the documents including GST registration if these documents are not
uploaded, then bid will become invalid and shall summarily be rejected.

The Bidder(s) shall quote all-inclusive rates including all taxes, GST etc. against the items
in the schedule of quantities and nothing extra shall be payable.

The Bidder should examine the various provisions of CGST Act 2017, IGST Act 2017 /
UGST Act 2017, SGST Tax 2017 of the respective state and up to date amendments issued
from time to time and other applicable taxes before bidding / tendering. The bidder shall
also confirm to the rules made under these Acts.

The Bidder shall ensure that benefit of Input tax Credit (ITC) likely to be availed by them
is duly considered by them while quoting rates.

The Bidder shall submit the Invoice of the work executed as per Rule 46 of the CGST rules.
The taxes will be calculated as per Rule 35 of CGST Rules 2017.

TDS on Income tax, labour cess and other statutory deductions shall be made a source as
per prevalent laws. TDS on GST as and when become applicable will also be deducted as
per relevant GST Act / Rules / Notifications.

Applicable GST Rate shall be @ 18 % on works contract
The bidder shall abide by the instructions / guidelines issued by Government of India,
MP State Government, Local authorities, District administration, Doordarshan /

Akashvani and Engineer -in -charge.

All the registers of tests shall be maintained by the contractor. The register shall be
in prescribed Performa approved by the Engineer-in charge.
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All the Maintenance of material at site (MAS) register including cement, steel and
paints register shall be maintained by the contractor. The register shall be in
prescribed Performa approved by the Engineer-in charge.

List of Documents to be scanned and uploaded within the period of bid submission:

N

L ONN AW

Earnest Money Deposit.

Certificate of Registration for GST & Acknowledgement of filed returns i.e. up to March
2026. If return is not filed then following undertaking should be uploaded with the bid
document “I/We hereby certify that I/We have not filed any GST return.” “Form-H".
Enlistment order/valid registration of the contractor.

Certificate of registration for GST.

Copy of PAN card

Receipt of EMD issued by office.

Partnership deed (if any) and power of attorney (if any)

Copy of EPF & ESI Registration

Certificate of work experience (Issued by an authority not below the rank of Executive
Engineer)

(It is mandatory to upload scanned copies of all the documents including GST registration
if these documents are not uploaded, then bid will become invalid and shall summarily be

rejected).

Only successful /lowest bidder shall be required to produce original documents for
verification on demand by Executive Engineer(C), CCW, AKASHVANI, Bhopal.

The bidder shall be required to produce original documents for verification on

demand by Executive Engineer (C) CCW, Akashvani, Bhopal. However, certified copy of
all the scanned and uploaded documents as specified in e-tender notice shall have to
be submitted by the lowest bidder only within a week physically in the office of
tender opening authority.

Executive Engineer (C)
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CPWD-6 for e-Tendering

The Executive Engineer (Civil), Civil Construction wing, Akashvani, PB (L.P.S.B.),
Doordarshan Campus, Near Jehan Numa Palace Hotel, Shyamla Hills, Bhopal, on behalf of
President of India invites online Percentage rate tender from approved and eligible
contractors of CPWD and those of appropriate list of Railways, MES, BSNL, Department of Post
and State PWD (B & R) of Madhya Pradesh State for the following work

Name of Work: Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 &
E-2) at DDK colony Bhopal during the financial year 2026-27.

The enlistment of the contractors should be valid on the last date of submission of bids. In
case the last date of opening of bid is extended, the enlistment of contractor should be
valid on the original date of opening of bids.

1.1 The work is estimated to cost Rs. 4,73,464.00 This estimate, however, is given
merely as a rough guide.

1.1.1 The authority competent to approve NIT for the combined cost, if any and
belonging to the major discipline will consolidate NITs for calling the bids. He will
also nominate Division which will deal with all matters relating to the invitation of
bids.

For composite bid, besides indicating the combined estimated cost put to tender,
should clearly indicates the estimated cost of each component separately. The
eligibility of bidders will correspond to the combined estimated cost of
different components put to bid.

1.2 Intending appropriately Registered bidders are eligible to submit the bid
provided he has definite proof from the appropriate authority, which shall be to
the satisfaction of the competent authority, of having satisfactorily completed
similar works of magnitude specified below:

Criteria of eligibility for submission of tender documents

1.2.1 Bidders of appropriate & eligible class are eligible to submit tender provided they
have definite proof from the appropriate authority not below Executive Engineer or
equivalent, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below:

1) Three similar works each of value not less than Rs. 1.89 lakhs or
Two similar works each of value not less than Rs. 2.84 lakhs or
One similar work of value not less than Rs. 3.79 lakhs, during last 7 years ending
last day of the month previous to the one in which the bids / tenders are invited.

Similar works means “Maintenance work / Building works / painting works”
(Scanned copy of work experience is to be uploaded). The similar work should
have been executed with Central / State Government Department/ City
Development Authority / Municipal Corporation of City formed under any Act by

Central / State Government and published in Central / State Gazette.
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The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date of
completion to the last date of submission of bid.

The Class-II contractors of CPWD shall also be eligible if they satisfy the
eligibility criteria specified for non-CPWD contractors. (Scanned copy of work
experience is to be uploaded).

The following affidavit in this regard shall also be uploaded by the intending
bidders executed on non judicial stamp paper of RS. 100.00 duly notarized
and further uploaded by the intending bidders:

[/We undertake and confirm that eligible similar works(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such a
violation comes to the notice of Department, then I/we shall be debarred for
tendering in CCW, Akashvani in future forever. Also, if such a violation comes to
the notice of Department before date of start of work, the Engineering-Charge
shall be free to suspend the agency for 1 year and agency shall not be

eligible to bid for CCW, Akashvani Tender from date of issue of suspension
order.

When bids are invited from non CPWD contractors and CPWD class-II
contractors, it will be mandatory for non-CPWD contractors and CPWD class-II
contractors to upload the work experience certificate(s) and the affidavit as per
the provisions of clause 1.2.3.

But for such bids, Class-l contractors of CPWD are eligible to submit the
bids without submission of work experience certificate and affidavit. Therefore,
CPWD class-l1 contractors shall wupload two separate letters for
experience certificate and affidavit that these documents are not
required to be submitted by them. Uploading of these two letters is
mandatory otherwise system will not clear mandatory fields.

Agreement shall be drawn with the successful tenderer on prescribed Form No.
CPWD 7/8 (or other Standard Form as mentioned) which is available as a Govt. of
India Publication. Tenderer shall quote his rates as per various terms and conditions
of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 45 _(Forty Five) Days from the
date of start as defined in schedule ‘F’ or from the first date of handing over of
the site, whichever is later, in accordance with the phasing, if any, indicated in the
tender documents.

The site for the work is available.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen from the web Site
https://prasarbharati.eproc.in free of cost. The standard publications like General
Conditions of Contract, Delhi schedule of rates 2023 (for civil ),
Specifications for Civil works and Delhi analysis of rates 2019 (for civil ) with
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amendments/ correction slips up to the last date of submission of tender can
be seen free of cost from website prasarbharati.eproc.in.

After submission of the bid the contractor can re-submit revised bid any number of
times but before last time and date of submission of tender as notified.

While submitting the revised bid, contractor can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the items) but before
last time and date of submission of tender as notified.

When tenders are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted, then the tender submitted earlier shall become invalid.

Interested contractor who wish to participate in the bid has also to
make following payments within the period of bid submission.

e-Tender Processing Fee - (As per C1 India Pvt. Ltd Rules) shall be payable to
C1 India Pvt. Limited through their e-gateway by credit / debit card, internet

banking or RTGS/NEFT facility.

Copy of Enlistment Order and certificate of work experience and other
documents as specified in the e-tender notice shall be scanned and uploaded to
the e-tendering website within the period of bid submission. However, certified
copy of all the scanned and uploaded documents as specified in e-tender notice
shall have to be submitted by the lowest bidder only within a week physically
in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those
bidders, who has deposited e-Tender Processing Fee with C1 India Pvt. Limited and

whose Original “Earnest Money Deposit” and other documents scanned and
uploaded are found in order.

The Technical bid submitted shall be opened at 03:00 PM on dt. 16.07.2026

The bid submitted shall become invalid and e-Tender processing fee shall not be
refunded if:

(i) The bidder is found ineligible.

(i) The bidder does not deposit original EMD with division office of Executive Engineer
(C), CCW : Akashvani Bhopal (The EMD document shall be Payable in favour of
E.E.(C), PRASAR BHARATI, CCW, AIR, Bhopal).

(iii) The bidder does not upload all the documents (including service tax registration /
VAT registration / Sales Tax registration) as stipulated in the bid document
including the scan copy of receipt for deposition of original EMD as prescribed.

(iv) If any discrepancy is noticed between the document as uploaded at the time
submission of bid and hard copies as submitted physically by the lowest tendered in the
office of tender opening authority.

(v) Ifatenderer quotes Nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section/sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer
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The contractor whose bid is accepted will be required to furnish performance
guarantee of 5% (five Percent)) of the bid amount within the period specified
in Schedule F. This guarantee shall be in the form of cash (in case guarantee
amount is less than Rs. 10000/-) or Deposit at Call receipt of any scheduled
bank/Banker's cheque of any scheduled bank/Demand Draft of any scheduled
bank/ Pay order of any Scheduled Bank of any scheduled bank (in case
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule 'F’,

including the extended period if any. The Engineer-in-charge shall be free to
suspend the agency for 1 year and agency shall not be eligible to bid for
CCW, Akashvani Tender from date of issue of suspension order.

The Contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board and Programme Chart (Time
and Progress) within the period specified in Schedule F. (As per O.M. No.
DG/SE/CM/CON/285 dated 04/06/2015).

Intending Tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature of
the site, the means of access to the site, the accommodation they may require and
in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A
tenderer shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The tenderer shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access,
facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a
tender by a tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work
to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a
bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to
accept the lowest or any other tender and reserves to itself the authority to reject
any or all the tenders received without the assignment of any reason. All tenders
in which any of the prescribed condition is not fulfilled or any condition including
that of conditional rebate is put forth by the tenderer shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenderers is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the
right of accepting the whole or any part of the tender and the tenderer shall be
bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the CCW AIR Circle
(Division in case of contractors of Horticulture/ Nursery category) responsible for
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award and execution of contracts, in which his near relative is posted a Divisional
Accountant or as an officer in any capacity between the grades of Superintending
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any gazette officer in the CCW AIR or in the
Ministry of Information & broadcasting. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement
from Government service, without the previous permission of the Government of
India in writing. This contract is liable to be cancelled if either the contractor or any
of his employees is found any time to be such a person who had not obtained the
permission of the Government of India as afore said before submission of
the tender or engagement in the contractor’s service.

The tender for the works shall remain open for acceptance for a period of Thirty
(30) days from the date of opening of tenders. If any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier, or makes
any modifications in the terms and conditions of the tender which are not
acceptable to the department, then the Government shall, without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the said earnest money
as aforesaid. Further the tenderer shall not be allowed to participate in the re-

tendering process of the work. The Engineer-in-charge shall be free to suspended

the agency for 1 year and agency shall not be eligible to bid for CCW,
Akashvani Tender from date of issue of suspension order

This notice inviting Tender shall form a part of the contract document.
The successful tenderer /contractor, on acceptance of his tender by the Accepting
Authority shall within 15 days from the stipulated date of start of the work, sign the
contract consisting of:

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded
at the time of invitation of tender and the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence
leading thereto.

b) Standard C.P.W.D.Form 7/8 or other Standard C.P.W.D. Form as mentioned.
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EMD FORMAT

Receipt OF DEPOSITION OF ORIGINAL EMD. Receipt No.- Date

Name of work : - Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 & E-
2) at DDK colony Bhopal during the financial year 2026-27.

1) NIT NO. 13/EE(C)/CCW/AIR/BPL/2026-27
2) Estimated Cost: Rs. 4,73,464.00
3) Amount of Earnest money deposited: Rs. 9,469.00
In favour of E.E.(C), PRASAR BHARATI, CCW, AIR, Bhopal
4) Last date of submission of EMD : 16.07.2026 upto 01:00 PM
5) Lastdate of submission of bid: 16.07.2026 upto 02:00 PM
6) Name of Contractor :
7) Mobile No.:
8) Email address :
9) Form of EMD :
10) Amount of Earnest money received :

11) Date of submission of EMD :

Signature name and designation of EMD
Receiving officer Along with office stamp

Note:

(i) The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting EE. The receipt may be issued by the AE/AAQO.

(ii) The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/ fax/telephonically.

(iii) The original EMD receiving Executive Engineer shall release the EMD after verification from the
e-tendering portal website (www.tenderwizard.com > tender free view> advance search> awarded
tenders) that the particular contractor is not L- 1 tenderer and work is awarded.

(iv) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE
BIDDER AT THE TIME OF SUBMISSION OF BID (Vide No.

DG/CON/255A dated 10.08.2011)

Clarification regarding Introduction of Integrity Pact introduced vide OM No.
CON 255 dated 23.05.2011

A new provision of Integrity Pact (IP) was introduced in GCC-2010 vide OM No.
CON/255 dt. 23.05.2011. In the OM it is mentioned that at the time of submission
of bid, it shall be mandatory to sign the pact by the bidder failing which the bidder
will stand disqualified from the tendering process and such bid would be summarily
rejected.

Some field Units have raised their doubts regarding submission of duly signed
Integrity Pact by the bidder at the time of submission of bid. In this regard it is
clarified that :-

Submission of duly signed Integrity Pact by the bidder is applicable in case of
manual tendering where e-tendering is not followed.

In case of manual tendering Executive Engineer should sign the first page addressed
to the intending bidder at the time of issue of tender form and before submission of
the bid, each bidder shall sign IP at respective places and submit the bid. If duly
signed IP is not submitted by the bidder, such bid shall not be considered.

In case of e-tendering, Integrity Pact shall be treated in the same manner as
other components of the bid document. In e-tendering, the intending bidder does
not sign any document physically and entire bid document is submitted through
digital signature. Since IP is a part of bid document no separate physical
submission is required with other documents to be submitted in the office of
tender opening authority. In addition to other component of bid document, the
Integrity Pact along shall also be signed between Executive Engineer and
successful bidder after acceptance of bid.



CCW AR
PRADSD)

INTEGRITY PACT

To,

Sub: NIT No. 13/EE(C)/CCW/AIR/BPL/2026-27 for the work “Providing and fixing
Vitrified floor tiles in E-Type staff quarters ( E-1 & E-2 ) at DDK colony Bhopal during
the financial year 2026-27."

Dear Sir,

It is here by declared that CCW, Akashvani is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer /bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and
signing of the same shall be deemed as acceptance and signing of the Integrity
Agreement on behalf of the CCW, Akashwani.

Yours faithfully

Executive Engineer (C)
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INTEGRITY PACT

To,

Executive Engineer (C),
CCW, Akashvani,

Bhopal

Sub: Submission of Tender for the work of “Providing and fixing Vitrified floor tiles in E-
Type staff quarters ( E-1 & E-2 ) at DDK colony Bhopal during the financial year 2026-27.”

Dear Sir,

[/We acknowledge that CCW, Akashvani is committed to follow the principles
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid document.

[/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement, which is an integral
part of tender documents, failing which I/We will stand disqualified from the
tendering process. [/We acknowledge that THE MAKING OF THE BID SHALL BE
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of
the NIT.

I[/We confirm acceptance and compliance with the Integrity Agreement in
letter and spirit and further agree that execution of the said Integrity Agreement shall
be separate and distinct from the main contract, which will come into existence
when tender/bid is finally accepted by CCW, Akashvani. [/We acknowledge and accept
the duration of the Integrity Agreement, which shall be in the line with Article 1 of
the enclosed Integrity Agreement.

[/We acknowledge that in the event of my/our failure to sign and accept the
Integrity Agreement, while submitting the tender/bid, CCW, Akashvani shall have
unqualified, absolute and unfettered right to disqualify the tenderer/bidder and
reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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INTEGRITY AGREEMENT
This Integrity Agreement is made at .............. on this ......... day of ........ 20........
BETWEEN
President of India represented through Executive Engineer,

CCW, AKRASHVANI, weoeriricrrecsisene st sss s sessssssseassessssssanas , (Hereinafter referred as the

(Address of Division)

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

AND

(Name and Address of the Individual /firm/Company)

100 (01 1= o RO TSP (Hereinafter referred to asthe
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning
or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal/Owner has floated the Tender (NIT NoO.i. )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, CONTIACE fOT ..ot seese s cess s s s et s e srsse s ee s s bbb snnsanes

(Name of Work)

hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency
in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact’ or “Pact”), the terms
and conditions of which shall also be read as integral part and parcel of the Tender/Bid
documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:
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Article 1: Commitment of the Principal/Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of
his/her family members, will in connection with the Tender, or the
execution of the Contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the
person is not legally entitled to.

(b)  The Principal/Owner will, during the Tender process, treat all
Bidder(s) with equity and reason. The Principal/Owner will, in
particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender process or the
Contract execution.

() The Principal/Owner shall endeavour to exclude from the Tender
process any person, whose conduct in the past has been of biased
nature.

2) If the Principal/Owner obtains information on the conduct of any of its
employees which is a criminal offence under the Indian Penal code
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of
the principles herein mentioned or if there be a substantive suspicion
in this regard, the Principal/Owner will inform the Chief Vigilance Officer
and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and
report to the Government / Department all suspected acts of fraud or
corruption or Coercion or Collusion of which it has knowledge or becomes
aware, during the tendering process and throughout the negotiation or
award of a contract.

2) The Bidder(s)/Contractor(s) commits himself to take all measures
necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the Tender process and during the
Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the
Principal/Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain
in exchange any advantage of any kind whatsoever during the
Tender process or during the execution of the Contract.
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b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into
any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to cartelize in
the bidding process.

c¢) The Bidder(s)/Contractor(s) will not commit any offence under the
relevant [PC/PC Act. Further the Bidder(s)/Contract(s) will not use
improperly, (for the purpose of competition or personal gain), or
pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained

or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names
and addresses of agents/representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names
and addresses of foreign agents / representatives, if any. Either the
Indian agent on behalf of the foreign principal or the foreign
principal directly could bid in a tender but not both. Further, in cases
where an agent participate in a tender on behalf of one manufacturer,
he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent / parallel
tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose
(with each tender as per proforma enclosed) any and all payments he
has made, is committed to or intends to make to agents, brokers
or any other intermediaries in connection with the award of the
Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm indulge in fraudulent practice means a willful misrepresentation or
omission of facts or submission of fake/forged documents in order to induce
public official to act in reliance thereof, with the purpose of obtaining unjust
advantage by or causing damage to justified interest of others and/or to
influence the procurement process to the detriment of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm use Coercive Practices (means the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat
or the use of force directly or indirectly, where potential or actual injury
may befall upon a person, his/ her reputation or property to
influence their participation in the tendering process).
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Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law
or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes
to respect and uphold the Principal/Owner’s absolute right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above
or in any other form, such as to put his reliability or credibility in question,
the Principal/Owner after giving 14 days notice to the contractor shall
have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude
the Bidder/Contractor from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of
transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process
prior to the award of the Contract or terminated/determined the Contract or
has accrued the right to terminate/determine the Contract according to Article
3(1), the Principal/Owner apart from exercising any legal rights that may
have accrued to the Principal/Owner, may in its considered opinion forfeit
the entire amount of Earnest Money Deposit, Performance Guarantee and
Security Deposit of the Bidder/Contractor.

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an
associate of a Bidder or Contractor which constitutes corruption within the
meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if the
Principal/Owner  has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further
investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5
years with any other Company in any country confirming to the anticorruption
approach or with Central Government or State Government or any
other Central/State Public Sector Enterprises in India that could justify his
exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the Tender process or action can be taken for banning
of business dealings/ holidaylisting of the

Bidder/Contractor as deemed fit by the Principal/ Owner.



3)

CCW AR
PRADSD)

If the Bidder/Contractor can prove that he has resorted / recouped the
damage caused by him and has installed a suitable corruption
prevention system, the Principal/Owner may, at its own discretion, revoke
the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)

2)

3)

The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-
contractors a commitment in conformity with this Integrity Pact. The
Bidder/Contractor shall be responsible for any violation(s) of the principles
laid down in this agreement/Pact by any of its Sub-contractors/sub-
vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with
all Bidders and Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly
signed Pact between the Principal/Owner and the bidder, along with the
Tender or violate its provisions at any stage of the Tender process, from the
Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the

Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to

be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined
by the Competent Authority, CCW, AIR.

Article7-Other Provisions

1)

2)

3)

4)

This Pact is subject to Indian Law, place of performance and
jurisdiction is the Headquarters of the Division of the Principal/Owner, who
has floated the Tender.

Changes and supplements need to be made in writing. Side agreements
have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed
by all the partners or by one or more partner holding power of attorney
signed by all partners and consortium members. In case of a Company, the
Pact must be signed by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to
come to an agreement to their original intensions.

It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Agreement/Pact, any
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action taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact
or interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the same
shall be deemed to be cumulative and not alternative to such legal rights and remedies
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact
will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES
1. et
(Signature, name and address)
20—
(Signature, name and address)
Place:

Date:
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FORM OF EARNEST MONEY DEPOSIT

(BANK GUARANTEE BOND)

WHEREAS, CONIraCtOr...eeserseesssssssssssssssssssssssenns (Name of contractor) (hereinafter called
"the contractor") has submitted his tender dated ... (date) for the construction of
........................................................................................ (name of work) (hereinafter called "the Tender")
KNOW ALL PEOPLE by these presents that We, ... (name of bank) having
our registered OffiCe at ..o (hereinafter called "the Bank") are
070100 s 16 U o Ul o TSP (Name and division of Executive Engineer)
(hereinafter called "the Engineer-in-Charge") in the sum of Rs. . (Rs. in
WOTAS  coueverssssessssssensses s s ssssssss st ssssssssssns s sassssss ) for which payment well and truly to be
made to the said Engineer-in-Charge the Bank binds itself, his successors and assigns by
these presents. SEALED with the Common Seal of the said Bank this .............. day of ....ceeeeenn. 20...
THE CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of
validity of tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-
in-Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to contractor, if required;
OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the
provisions of tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note
that the amount claimed by his is due to him owing to the occurrence of one or any of the
above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ................. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than
the above date.

DATE ........... SIGNATURE OF THE BANK

WITNESS ..o SEAL
(SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of months from last date of receipt
of tender
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TENDER & CONTRACT CPWD- 7

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender & Contract for Works

A. Tender for the work of :-

Name of Work: Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 &
E-2) at DDK colony Bhopal during the financial year 2026-27.

i) To be uploaded by 02:00 PM on 16.07.2026 _to_https://prasarbharati.eproc.in

ii) To be opened in presence of tenderers who may be present at 03:00 PM on
16.07.2026 in the office of Executive Engineer (C), CCW:Akashvani: Bhopal

ISSUEA 10I- e
Signature of officer issuing the documents.................cccc

Designation:- Executive Engineer, CCW, Akashvani, Bhopal

Date of ISSUBI- ...conieeeeeeee e

TENDER

[/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

[/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

I/We agree to keep the tender open for Thirty (30) days from the due date of its opening /
thirty days from the date of opening of financial bid in case tenders are invited on 2/3 envelop
system (strike out as the case may be) and not to make any modification in its terms and
conditions.

A sum of Rs. 9,469.00 is hereby forwarded in cash/receipt treasury Challan/ deposit at
call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of
a scheduled bank/bank guarantee issued by a scheduled bank as earnest money. If [/We, fail to
furnish the prescribed performance guarantee within prescribed period. [/We agree that the
said President of India or his successors, in office shall without prejudice to any other right
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or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to
commence work as specified, [/We agree that President of India or the successors in office
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the said earnest money and the performance guarantee absolutely, otherwise the said
earnest money shall be retained by him towards security deposit to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred
to those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form. Further, [/We agree that in case of
forfeiture of Earnest Money & Performance Guarantee as aforesaid. [/We shall be debarred
for participation in the re-tendering process of the work.

[/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I / we shall be debarred for tendering in CCW, Akashvani
in future forever. Also, if such a violation comes to the notice of Department before date of
start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest

Money Deposit/Performance Guarantee the Engineer-in-charge shall be free to suspended

the agency for 1 year and agency shall not be eligible to bid for CCW, Akashvani
Tender from date of issue of suspension order.

[/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Date: Signature of Contractor
Witness:
Postal Address:
Occupation:

ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder)
is accepted by me for an on behalf of the President of India for a sum of

RS. oo (RUPEES ettt ettt s e steees e e e seesae e s e eeeaaeeentes ses £ente e aneennes ).

The letters referred to below shall form part of this contract agreement:-
(a)
(b)

(c)
For & on behalf of President of India

Signature.......cccccc i csnesanns

Date: Designation .........ccccniennimnsianans
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PROFORMA OF SCHEDULES CPWD 7

PROFORMA OF SCHEDULES

(Separate Performa for Civil, Electrical & Horticultural Works in case of Composite
Tenders) (Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) : Asper enclosed Schedule of Quantities.
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any: - Nil
SCHEDULE ‘F’

Reference to General Conditions of contract :- GCC MAINTENANCE 2023, CPWD form 7 as
modified & corrected up to previous day of
the last date of submission of tender.

NAME OF WORK - Providing and fixing Vitrified floor tiles in E-Type staff
quarters ( E-1 & E-2 ) at DDK colony Bhopal during the
financial year 2026-27.

Estimated cost of work - Rs.4,73,464.00
Earnest Money - Rs.9,469.00
(To be returned after receipt of Performance Guarantee)
Performance - (@) 5% of tendered value or Estimated Cost put to tender
Guarantee (ECPT) (Whichever is higher)
(b) Where the tendered amount is less than eighty percent
(80%) of the Estimated Cost Put to Tender (ECPT), The
Performance Guarantee, In addition to the requirement
under (a) above, shall be increased by an amount equal
to the difference between eighty percent (80%) of the
ECPT and the tendered amount.
Security Deposit - 5% oftendered value
SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS :- The Contractor whose tender is accepted will be required
to furnish PG as mentioned in Schedule ‘E’ and within the
period specified in Schedule F..

Officer inviting tender :  Executive Engineer (C), CCW : Akashvani, Bhopal

Maximum percentage for quantity : See below
of items of work to be executed

beyond which rates are to be

determined in accordance with

Clauses 12.2 & 12.3
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DEFINITIONS:
2(v) Engineer -in- Charge :- Executive Engineer(C), CCW, Akashvani,
Bhopal
2(viii) Accepting Authority :- Executive Engineer(C), CCW, Akashvani,
Bhopal
2(x) Percentage on cost of materialsand :- 15%
Labour to cover all overheads and
profits
2(xi) Standard Schedule of Rates ;-  Delhi Schedule Of Rates 2023, with Up to
date correction slips
2(xii)  Department ;-  CCW: All India Radio
9(ii) Standard CPWD Contract Form :-  GCC-2023: Maintenance Works , CPWD
Form 7/8 modified & Corrected up to
the last date of submission of tender.
Clause 1
(iv)  Time allowed for submission of Performance Guarantee, : 10 days

programme chart (Time and progress )and applicable labour
licenses, registration with EPFO, ESIC and BOCW welfare
board or proof of applying there of from the date of issue of
letter of acceptance

(v)  Maximum allowable extension with late fee @ 0.1% per day : 07 days.
of Performance Guarantee amount beyond the period
provided in (i) above .......

Clause 2
Authority for fixing compensation under Clause- 2 : S.E(C). CCW: Akashvani: Mumbai

Clause 2A
Whether Clause 2A shall be applicable : Not applicable

Clause 5
Number of days from the date of issue of letter
of Acceptance for reckoning date of start

Mile stone(s) as per table given below : 1 0 days.
SL. No. | Description of Time Allowed in Amount to be with-held in
Milestone (Physical) days (from date of case of non achievement of
start) milestone

1.

2. Not applicable

3.

4.

Time allowed for execution of work : 45 (Forty Five) Days
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Authority to decide

1 Extension of time Executive Engineer, CCW, Akashvani, Bhopal

2 Rescheduling of mile stone Executive Engineer, CCW, Akashvani, Bhopal

3 Shifting of date of start in case of Executive Engineer, CCW, Akashvani, Bhopal
delay in handing over of site

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time Period for handing over
reckoned from date of issue of
letter of intent.

Part A | Portion without any
hindrance

Part B | Portion with encumbrances

Part C | Portion dependent on work
of other agencies

Clause 7

Payment of intermediate : Three Lakh ONLY
certificate to be regarded as
Advance:

Clause 10A

List of testing equipment to be provided by the contractor at site lab: As per list on
page no. 62 (Annexure -1)

Clause 10B (ii)
Whether Clause 10 B (ii) shall be applicable? Not applicable

Clause 10C
Component of labour expressed as percent of value of work: 25%

Clause 10 CC :- Not applicable

Clause 11
Specifications to be followed for execution of work: -

CPWD Specification-2019 Vol. I & II with up to the last date of Submission of tender
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Authority to decide deviation upto 1.5 times of tender amount : Executive Engineer
CCW, Akashvani,

Bhopal
12.2 & 12.3 Deviation Limit beyond which clauses 12.2 & 12.3shall :- 100%
apply for building work
12.5 (i) Deviation Limit beyond which clauses 12.2 & 12.3 - 100%
shall apply for foundation work (except items
mentioned in earth work subhead in DSR and
related items)
(ii) Deviation Limit for items mentioned in earth work :- 100%
subhead of DSR and related items
Clause 16
Competent Authority for deciding reduced rates  :- Superintending Engineer,
CCW:Akashvani: Mumbai
Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-
1. Concrete mixture with water Dozier system,
2. Vibrator. (Needle).
3. Surface vibrator.
4. Vacuum dewatering equipment Concrete Grouting Pump

Clause 19C  Authority to decide penalty for each default : Executive Engineer (C),
CCW, Akashvani, Bhopal

Clause 19D  Authority to decide penalty for each default : Executive Engineer (C),
CCW, Akashvani, Bhopal

Clause 19G  Authority to decide penalty for each default : Executive Engineer (C),
CCW, Akashvani, Bhopal

Clause 19K  Authority to decide penalty for each default : Executive Engineer (C),

CCW, Akashvani, Bhopal
Clause-25:

Constitution of Dispute Re-dressal Committee: Comprising of one chairman and two
members shall be constituted by ADG

(WR).
Sr.No. | Name of Division Designation of the Committee
1 Executive Engineer, CCW: Chairman CEC, CCW : Akashvani:New Delhi
Akashvani, Bhopal Member SE(Trg), CCW, Akashvani, New Delhi
Member EE(Trg), CCW, Akashvani, New Delhi
Presenting Officer | EE-in-Charge
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Clause 32 : Requirement of Technical Representative(s) and recovery Rate
SL Minimum o Designation Rate at which recovery shall
No. | Qualification = (Principal g 3 % | be made from the contractor
of Technical E" /Technical E _E 'E in the event of not fulfilling
Representativ E representative) E 2 E provision of clause 36(i)
e = X Figures Words
1 Graduate Civil | Project 02 Years 1 | Rs.15,000/- | Rupees
Engineer Manager cum Experience per Month fifteen
Planning/ Site for Graduate per person thousand
/billing Engineer limited to per month
Engineer/ 5% of tender | per person
Or Or Amount
The Engineer
must have 05 Years
Diploma knowledge of Experience |1
Engineer CPWD for Diploma
Norms/Bill Engineer
respectively

Note : Retired Assistant Engineer (C) of CCW, Akashvani / CPWD for supervision, monitoring,
record of measurements, maintenance of site records, verification and submission of bill as per
clause 32 & Clause 6A of contract agreement and as per direction of Engineer-in-charge.

Clause 38
(i) (a) Schedule/statement for determining theoretical quantity of cement &

bitumen on the basis of Delhi Schedule of Rates- 2023 printed by C.P.W.D.

(ii) Variations permissible on theoretical quantities: -

(a) Cement

For works with estimated cost put to tender
not more than Rs. 25 lakhs 3% plus/minus.
For works with estimated cost put to tender

more than Rs. 25 lakhs 2% plus/minus.

(b) Bitumen All Works 2.5% plus & only &
Nil on minus side.

(c) Steel Reinforcement and structural steel.
Sections for each diameter, section and Category : 2% plus/minus.

(d) All other materials : Nil
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MATERIAL AND QUALITY ASSURANCE

1. The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted. He
shall have to submit quality assurance programme within two weeks of the award of work. The
quality assurance programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

2. The contractor shall get the source of all other materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the approved
source unless it is absolutely unavoidable. Any change shall be done with the prior approval of
the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost.
Similarly, the contractor shall submit brand/ make of various materials not specified in the
agreement, to be used for the approval of the Engineer-in-Charge along with samples and once
approved, he shall stick to it.

3. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum
work, and other works as desired by Engineer In Charge for his approval before execution. The
contractor shall also submit bar bending schedule for approval of Engineer -in - charge before
execution.

4. Test Laboratories :

A. Laboratory at site :

The contractor shall establish a testing lab at site and provide testing equipment and
materials for the field tests mentioned in the list of mandatory tests given in CPWD
specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this account.

The representatives of the department shall be at liberty to inspect the testing facilities at
site and conduct testing at random in consultation with Engineer in charge. The
contractor shall provide all necessary facilities for the purpose. The laboratory shall be
equipped, inter alia, with the following equipments:

a) Balances:

i) 7 kg to 10 kg capacity, semi-self indicating type — Accuracy 10 gm.
ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm.
iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.

b) Ovens- Electrically operated thermostatically controlled up to 110°C- Sensitivity
1°C
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c) Sieves: as per IS: 460

i) IS Sieves — 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40
mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid
and pan.

ii) IS Sieves - 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18
mm, 500 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90
microns, 75 microns with lid and pan.

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with
timing switch assembly.

e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.
f) Equipment for concrete testing
i) Concrete cube moulds 15x15x15cm. 36 Nos.

ii) Temping Rods 2Kg weight length 40cm and ramming face 25mm 2 Nos.

iii) Extra Bottom plates for 15cm cube mould 12 Nos.
iv) Standard Vibration table for cubes 2 Nos.
v) Dial gauges 25 mm travel- 0.01 mm/division least count- 2 Nos.
vi) Universal Compression testing machine of 100 tonne capacity 1 Nos.
electrically operated.

Not more than 90% tests for material be performed at site lab with above stated
equipment’s, however at least 10% testing of materials shall be got done from external
laboratories. However, for the tests to be carried out by the external laboratories, the
contractor shall supply free of charge all the materials required for testing, including
transportation. If the tests which were to be conducted in the site laboratory are conducted
in other laboratories for any the reasons the cost of such tests shall be borne by the
contractor.

Other Laboratories :

The contractor shall arrange carrying out all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all
charges in connection therewith including charges for testing for all materials.

Testing of materials in any Govt Lab / Public Undertaking Lab/IIT or NIT lab/Government
Engineering college may be allowed by the Engineer in charge. However incase of private
lab, the Superintending Engineer, Vadodara will approve the lab accredited by NABL or
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any other accreditation body which operates in accordance with ISO/IEC 17011 and
accredits labs as per ISO/IEC 17025 for testing and calibration scopes.

Sampling of Materials :

(i) Sample of building materials fittings and other articles required for execution of work shall
be got approved from the Engineer-in-Charge. Articles manufactured by companies of
repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS
certification mark shall be used. In case the above are not available, the quality of samples
brought by the contractor shall be judged by standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall
conform to the samples approved by the Engineer-in-Charge which shall be preserved till
the completion of the work.

(ii) The contractor shall ensure quality construction in a planned and time bound manner. Any
sub-standard material/work beyond set out tolerance limit shall be summarily rejected by
the Engineer-in-Charge.

(iii) BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to
the material and/or the work done.

(iv) The contractor shall procure all the materials in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

(v) All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at
site before use.

(vi) The contractor shall be fully responsible for the safe custody of the materials issued to him
even if the materials are in double lock and key system.

(vii) The Stone aggregate / stone, sand shall be brought from any quarries subjected to the said
materials confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be
maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and
which shall be duly signed by the contractor or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be
payable to the contractor on this account. However cost of photographs, slides,
audio/ideography etc shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him
issued to him even though the materials are under double lock key system.
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8. Separate cement registers showing the receipt of the OPC and PPC shall be maintained at site.
The contractor shall construct separate godowns for storage of OPC & PPC at site and nothing
extra on this account shall be payable.

9. Cement issued shall be for consumption at site only. No cement for factory made items and
those not manufactured at site shall be issued.

10. In case there is any discrepancy in frequency of testing as given in the list of mandatory test
and that in the individual sub-head of work as per CPWD specification 2019 Vol. 1 & 2 the
higher of the two frequencies of testing shall be adopted.

11 Maintenance of Registers:

11.1  All the registers for tests of material to be carried out at construction site or in outside
laboratories shall be maintained by the contractor. These register shall be issued to the
contractor by Engineer-in-Charge in the same manner as being issued to CCW AIR field staff.

11.2 The test registers to be maintained the contractor are:

(a) Materials at site account register.
(b) Cement register.

(c) Master test registers.

(d) Cube test register.

(e) Paint register.

(f) Inspection registers.

(g) Drawing register.

11.3  All the entries in the register will be made by the designated engineering staff of the
contractor and same should be regularly reviewed by JE/AE/EE.

11.4 Contractor shall be responsible for safe custody of all the test registers.

11.5 Submission of copy of all test registers, material at site register along with each alternate
running account bill and final bill shall be mandatory. These registers should be checked in
division office.

11.6 Ultrasonic Pulse velocity Method of Test for RCC: Ultrasonic pulse velocity method of
test for RCC shall be done as routine test as per IS 13311 (Part-I) : 1992. Concrete quality
grading shall be done and concrete having graded as good and excellent shall be accepted.

Third party quality control/assurance: Third part quality control/assurance may be
conducted by IIT/NIT/Government Engineering College/Government Institutes or any
other Empanelled agency, if directed by Engineer-in-Charge. The contractor has to provide
all necessary assistance and has to submit compliance report within targeted time frame.
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PARTICULAR SPECIFICATION

Unless otherwise specified, CPWD Specifications-2019 Volume - [ & II with
up to date correction slips. Any additional item of work if taken up
subsequently shall also conform to the relevant CPWD Specifications
mentioned above. Should there be any difference between description of
items as given in the schedule of quantities, nomenclature and
specifications for individual items of work (special conditions) and IS Codes,
work shall be got done in the following order of precedence:

(i) Description of items as given in schedule of quantities.

(ii) Special conditions and particular specifications.

(iii) CPWD specifications.

(iv) LS. Codes

) Decision of Engineer-in-charge.

Wherever any reference to any Indian Standard Specification occurs in
the documents relating to this contract, the same shall be inclusive
of all amendments, issued thereto or revision thereof, if any, up to the date of
receipt of tenders.

Unless otherwise specified in the schedule of quantities, the rates for all
items of work shall be considered as inclusive of pumping out or bailing out
water, if required for which no extra payment will be made. This will
include water encountered from any source such as rains, floods, sub soil
water table being high and / or due to any other cause whatsoever.

The work shall be executed and measured as per metric dimensions given
in the schedule of quantities, drawing etc. (FPS units wherever indicated
are for guidance only).

The following modifications to the above specifications and some
additional specifications shall however apply.

All stone aggregate and stone ballast shall be of hard stone variety to
be obtained from approved quarries at LOCAL or any other source to be got
approved by the Engineer-in-charge.

Coarse sand should be obtained from LOCAL or any other source to be got
approved by the Engineer-in-charge and screened as required. The same shall
be clean and sharp angular grit type. If the sand brought to site is dirty it
must be washed in clean water.

Fine sand should be obtained from LOCAL or any other source to be
got approved by the Engineer-in-charge and screened as required. The same
shall be clean and sharp angular grit type. If the sand brought to site is dirty
it must be washed in clean water.

Bricks shall be of crushing strength not less than 35 Kg/sq.cm. The
average water absorption of bricks when immersed in water for 24 hours
shall not be more than 20% of the dry weight.

Cast iron pipes and fittings without ear shall be used. However pipes
fittings with ears may be accepted without any extra payment. In such
cases, clamps are not required for fixing and no extra payment will be
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made for fixing the pipes.

The rates for all items of work, shall unless clearly specified otherwise,
include cost of all labour, materials, scaffolding and other inputs
involved in the execution of the item at all floors and heights.

To avoid displacement of bars in any direction and to ensure proper cover,
only factory made round type cover blocks as approved by Engineer-in-
charge should be used for RCC work. Nothing extra shall be paid for this.
Nothing extra shall be paid embedding of pipes, conduits etc.

The brick work for the portions of the external wall of W. C. through
which pipes are taken, will be done after the pipes are fixed as far as
practicable.

All crossing, embedment’s etc. in walls and floors for water supply,
drainage and sanitary pipes, fittings etc. shall be provided as per
previously prepared detailed drawings for individual walls and floors so as
to avoid cuttings if brick work and floors. All such areas shall be made
good during finishing and nothing extra shall be paid for this.
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SPECIAL CONDITIONS PART -1

The contractor will have to work according to the program of work, as
decided by the Engineer-in-charge for the purpose of which the
contractor should submit a tentative program of the work within one
month from the date of start of the work. The contractor shall also
construct a sample until complete in all respects within time specified by
the Engineer-in-charge and this sample unit shall be got approved from the
Engineer-in-charge before mass construction is taken up. No extra claim
whatsoever beyond the payment due at agreement rates will be entertained
from the contractor on this account.

The contractor shall take instructions from the Engineer-in-charge for
stacking of materials in any place. No excavated earth or building
material shall be stacked on areas where other buildings, roads, services or
compound walls are to be constructed.

If, as per municipal rules the huts for labour are not to be erected at the site
of work, the contractors are required to provide such accommodation
as is acceptable to local bodies and nothing extra shall be payable to him
on this account.

The work on items of internal finishing must be started as soon as the
structure of two floors is completed.

The work shall be carried out in accordance with the Architectural
drawings and structural drawings. The structural and architectural
drawings, shall have to be properly correlated before executing the work. In
case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the
contractor. In case of any discrepancy in the item given in the schedule of
quantities appended with the tender and architectural drawings related to
the relevant items, the former shall prevail unless and otherwise given in
writing by the Engineer-in-charge. Samples shall be prepared before
starting particular items of work for prior approval of the Engineer-in-
charge and nothing extra shall be payable on this account.

All the material to be used on works shall bear ISI certification mark
unless otherwise the make is specified in the term or special conditions
appended with this tender document. In case ISI mark materials of the
materials mentioned in the tender documents are not available, as per
opinion of Engineer-in-charge specifications applicable in this tender or IS
code. In such Engineer-in-charge shall satisfy himself about the quality of
such materials and give his approval in writing. Only articles classified as
first quality by the manufacturers shall be used unless otherwise specified.
All material not having ISI mark shall be tested as per relevant ISI
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specifications. The Engineer-in-charge may relax the condition regarding

testing if the quantity of the materials required for the work is small. In all
cases of use of ISI marked materials proper proof of procurement of materials
from authentic manufacturers shall be provided by the contractor to the
entire satisfaction of Engineer-in-charge.

All materials equivalent to the one specified should be got approved by
the Engineer-in-charge before using the said materials in the work.

The contractor shall be responsible for the protection of sanitary and
water supply fittings and fixtures against pilferage and breakage during that
period of installation and thereafter until the building is handed over.

Any damage to work resulting from rains or from any other cause until
the work is taken over by the Department after completion of work shall be
made good by the contractor, at his own cost.

Some restrictions may be imposed by the security staff etc. on the working
and for movement of labour, materials etc. The contractor shall be bound to
follow all such restrictions/ instructions and noting extra shall be
payable on this account.

The contractor shall comply with the provision of any Government acts
which relate to the work and to the regulations and laws of any local
authorities. The contractor shall give all notices required by the said acts,
laws etc. and pay all fees payable to such authorities and allow for those
contingencies, cost of restorations etc. and all other fees payable to this local
authorities.

The contractor (s) shall quote all- inclusive rates including all taxes, GST etc. against the
items in the schedule of quantities and nothing extra shall be payable for any of the
conditions and specifications mentioned in the bid documents unless specifically specified
otherwise.

General Condition of Contract 2020 Clause 34 (i): All tendered rates shall be inclusive of
all tax, levi or cess applicable on last stipulated date of receipt of tender including
extension if any.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings
and accessories should conform to bye-laws and specifications of the
municipal body/ corporation where CPWD specifications are not applicable.
The work of water supply, internal sanitary installations, drainage etc. shall
be carried out as per local Municipal Corporation or such local body bye-
laws. The contractor shall get the materials (fixtures/ fittings) tested
by the Municipal body/ corporation authorities wherever required at his
own cost and after completion of work shall produce necessary completion
certificates from such authorities.

The contractor shall comply with proper and legal orders and directions of
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the local public authority or municipality and abide by the rules and
regulations and pay all fees and charges which he may be liable.

The contractor shall give a performance test of the entire installation(s) as
per standing specifications before the work is finally accepted and nothing
extra whatsoever shall be payable to the contractor for the tests.

The tenderer should not quote unnecessary conditions contradicting the
general conditions and particular specifications given in this tender, as such
conditions apart from being not agree to can lead to rejection of the tender.

BRIEF WORDING OF ITEMS:

For the purpose of recording measurements and preparing running
accounts bills, the underlined portions of the nomenclature of items,
included in the schedule of quantities shall be adopted as the abbreviated
nomenclature of the particular item. The abbreviated nomenclature shall be
taken to cover all the materials and operations as per the complete
nomenclature of the relevant item in the agreement and relevant
specifications. In the case of items for which abbreviated nomenclature is
not indicated in the schedule of quantities, the full nomenclature shall be
reproduced while recording measurements and preparing the bills.

Also following abbreviations may be adopted.

(A) P/Lfor ¢ Providing and Laying
(B) P/Ffor :  Providing and Fixing
(C) C.C.for :  Cement Concrete

(D) C.M. for :  Cement Mortar

In case of extra/ substituted items of work for which brief wording is
not provided in the agreement, the full nomenclature of the item
shall be reproduced in the measurement books and bill forms of running
bills.

The full nomenclature of the items shall be adopted in preparing abstract
of final bill in the measurement books and also in the forms for final bills.

VARIATION IN CONSUMPTION OF MATERIALS

The variation in consumption of material shall be governed as per
CPWD specification and clauses of the contract to the extent applicable. The
following specifications shall govern the variation in consumption of pig lead.

MATERIALS BROUGHT BY THE CONTRACTOR

The contractor shall have to deposit the approved paints of required colour
and shade as per actual requirements of the work to be done, with the
Engineer-in-charge at his departmental stores at the site of work.

The paint will be issued to the contractor from time to time according to
his requirements for the work in the same manner as the issue of
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materials stipulated to be issued departmentally.
Similar procedure shall be followed for water proofing compound.

The day-to-day receipt and issue quantity account of water proofing
compound, paints etc. shall be maintained by the Junior Engineer and signed
daily by the contractor or his authorized agent.

Empty containers should not be removed without the written permission of
the Engineer-in-charge.

The steel windows and ventilators shall be factory made and ISI marked.

TESTING OF MATERIALS
The contractor shall procure all the materials in advance so that there

is sufficient time for testing and approving of the material and clearance
of the same before use in work.

19.2 (a) The contractor’s rates for the items involving the use of materials shall

19.3

19.4

20.0

21.0

be deemed to cover the cost of sample. The cost of packaging,
sealing, transportation, loading, unloading etc. shall be borne by the
contractor. Testing charges shall also be borne by the contractor.

(b) (1) Kota stone shall be of full width of platform / shelves and shall
be of single piece of length, but not more than 1.5 metres. In case
the platform / shelves being more than 1.5 meters in
length, two pieces shall be allowed as per direction of Engineer-
in-charge.

(2) The edges of the platform shall be neatly rounded and all
exposed surfaces shall be machine polished.

(3) Surface should be of even colour and shade without rub marks
of scratches.

With a view to avoid controversy about quality of cement concrete as revealed
in the test results of 7 days cubes failing short of the prescribed standards by
over 10% to 20% and pending testing of balance 3 cubes for 28 days as
final confirmatory acceptance test, crushed samples of cement concrete
from the failed 7 days cubes should be preserved in a sealed bag.
In case of concrete and reinforced concrete work, the contractor shall
be required to make arrangement for carrying out compression strength
tests at his own cost. He shall render all assistance for the preparation of
cubes, safe custody of the same, proper curing and carriage up to the
laboratory where the test is to be performed. The cube test can be
performed at any laboratory approved by the Engineer-in-charge.

The contractor shall make his own arrangements for obtaining
electric connections, if required and make necessary payments
directly to the department concerned.

Other agencies will also be executing simultaneously the works
like electrification, horticulture or external services and other building
works for the same project along with this work in particular. The



22.0

23.0

CCW A.Q P-41
PER(IDSEB)

contractor shall afford necessary facilities for the same. No claim in this
respect shall be entertained. The contractor shall leave such necessary
holes, openings etc. for laying/ burying in the work, pipes, cables,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required
for electric, sanitary, air conditioning, fire fighting, P.A. system, telephone
system, CCTV system etc. and nothing shall be paid for the same. Conduits for
electrical wiring/ cables will be laid in such a way that they leave enough
space for concreting and not adversely affect the structural members.
Nothing extra over the agreement rate shall be paid for the same.

A T

Any cement slurry, if added over base surface (or for continuation of
concreting) for bond, its cost shall be deemed to have been included in the
respective items, unless otherwise, explicitly stated and nothing extra shall
be payable for extra cement considered in the cement consumption on this
account.

The intending tenders are requested to go through the Architectural
Drawings available in the office of the Executive Engineer (C),
CCW:Akashvani, Bhopal Architectural Drawings show the type of
structure to be constructed, number of storeys and heights wherever
applicable, and other Architectural features. No claim whatsoever shall be
entertained for the same and also for lack of information on this account
which the tenderer is expected to have information on this account which
the tenderer is expected to have.

(@) The contractor shall construct suitable godowns/sheds as per
specification of works for storing the materials safe against damage
due to sun, rain, dampness, fire, theft etc. He shall also employee
necessary watch and establishment for the purpose.
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LIST OF PREFERRED MAKES FOR CIVIL WORKS

The contractor shall obtain prior approval from the Engineer-in-Charge before placing order
for any specific material or engaging any of the specialized agencies. The contractor shall
make a detailed submittal with catalogues and highlighted proposed specifications, as well as
full details of the works executed by the specialized agency, as specified.

Wherever applicable, the Engineer-in-Charge may approve any material equivalent to that
specified in the tender subject to proof being offered by the contractor for equivalence to his
satisfaction.

Unless otherwise specified, the brand / make of the material as specified in the item
nomenclature, in the particular specifications and in the list of approved materials attached
in the tender, shall be used in the work.

In case of non-availability of the brand specified in the contract the contractor shall be
allowed to use alternate equivalent brand of the material subject to submission of
documentary evidence of non availability of the specified brand. The necessary cost
adjustments on account of above change shall be made for the material.

Sample of all the materials will be used only after approval of the Engineer- in-charge

S. No. Description of Material Brands Name
1 PLANT FOR READY MIX CONCRETE A.C.C, M/s RMC Readymix (India), Ultrtech
Cement Ltd., LAFARGE, ].K.
4 OPC (Cement) / P.P.C. (Cement) A.C.C, Ultratech Cement Ltd., Vikram,
Ambuja Cement, Jay Pee Cement, Century
Cement, |.K, Cement, Birla Shakti Cement.
3 White Cement J.K. WHITE, BIRLA WHITE.
4 Water proofing Compound (Liquid) FOSROC, CICO, PIDILITE.
5 Reinforcement Steel TISCO, SAIL, JSPL, RINL, JSW Steel,
6 Structural Steel, Steel Section like TISCO, SAIL, JSPL, RINL, Any other brand
Angles, Channels, Round / Square Bars. | as per C.P.W.D. Circular.
7 Vitrified / Ceramic Tiles H & R Johnson, Kajaria, Somany, Varmora.
8 HARDENERS (Liquid) IRONITE, FERROK, HARDONATE.
FLUSH DOORS KENWOOD, KUTTY, GREEN, CENTURY.
10 PLYWOOD KITPLY, GREENPLY, CENTURY PLY
11 ROLLING SHUTTERS WITH GRILLS STANDARD, SWASTIK, SHUBDHWAR,
SONA.
12 STAINLESS STEEL SCREWS KUNDAN, ARROW, JINDAL , Connect
Architectural Product Pvt Ltd.
13 ALUMINIUM EXTRUSIONS HINDALCO, INDALCO, JINDAL.
14 DASH FASTNERS HILTI, FISHER, CANON.
15 GLASS ( Float / Plain ) ST. GOBAIN, AIS (ASAHI), PILKINGTON
16 SYNTHETIC ENAMEL PAINTS & NEROLAC, ASIAN PAINTS, BERGER,
PRIMERS DULUX
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17 TEXTURE PAINTS SPECTRUM, DULUX, ASIAN, BERGER,
NEROLAC
18 GYPSUM BOARD SAINT GOBAIN, BORAL.
19 FALSE CEILING SYSTEM ALONG WITH | ARMSTRONG, SAINT GOBAIN, AEROLITE
SUPPORTING GRID
20 CEMENT CONCRETE PAVER TILES SUPER TILES AND MARBLES PVT. LTD,,
VYARA, SONA, NITCO TILES LIMITED
21 SANITARY WARE JAQUAR, CERA
22 G I PIPE SURYA, TATA, JINDAL , ASIAN
23 RIGID PVC PIPES AND FITTING SUPREME , ASTRAL, PRINCE, FINOLEX
24 MIRROR GLASS ATUL, MODIGUARD.
25 GULLY TRAPS (S.W.) PERFECT, PARRY, CHERRY.
26 RCC PIPES LAKSHMI, SOOD & SOOD, PRAGATI
27 UPVC PIPES/CPVC PIPES & FITTING SUPREME, PRINCE, FINOLEX, ASTRAL
28 STAINLESS STEEL SINKS STAR, JAYNA, NIRALI
29 CP Brass fillings JAQUAR, CERA
30 CP Brass, Flush Valve JAQUAR, ZOLOTO, LEADER
31 PVC Flushing Tank PARRYWARE, HINDWARE
32 Plastic Seat with Lid PARRYWARE, HINDWARE, SEABIRD.
33 Mortice Lock Godrej, Harrison
34 Centrifugally Cast Soil Pipes (1S NECO, BIC, SKF, KAPILANSH.
Marked)
35 UPVC Rain Water Pipes FINOLEX, SUPREME , PRINCE
36 PTMT Fittings Prayag or other ISI Brand
37 Steel Door / Window Frames / AGEW , SEN HARVIK, SHIV MULAR, STEEL
Windows / Ventilators PLAST.
38 SS Door/ Windows Hardware DORMA, HAFELE, GEZE, DEFINE
39 PVC TANK STAR, SINTEX, WATER WELL
40 PREMIXED FORMULATED LIGHT FERROUS CRETE, GYPROCK, SAINT
WEIGHT GYPSUM PLASTER GOBAIN, ULTRATECH
41 Epoxy grout flooring tiles LETOCRETE, ARDEX ENDURA.
42 AAC BLOCK JK LAXMI CEMENT LTD./ MAGICRETE
BUILDING SOLUTION / B.G SHIRKE/BILT
/ ECO GREEN, WONDER
43 Polymer Modified Cementitious grout BAL ENDURA/ WEBBER/MYKLATICRETE
/ ECO GREEN
44 Chlorpyriphos / Lindane (for ESSAR-CHLORO, DURSBAN, GIBRALTOR,
Antitermite treatment) BAYER
45 Premium Acrylic Emulsion Paints JENSON & NICHOLSON, BERGER PAINTS,
ASIAN PAINT, NEROLAG, ICI
46 Water proofing Cement Paint ASIAN PAINT, SNOWCEM INDIA LTD,
BERGER PAINTS
47 Hermitically sealed performance glass AUTHORIZED FABRICATORS (MODI
Toughened Glass, DGU GUARD, SAINT GOBAIN, TATA ASAHI,
HNG, AIS-GLEVERBEL, PILKINGTON
48 Fire rated vision Panels SAINT GOBAIN, PILKINGTON, SCHOTT,

FERILITE, PYROGUARD.




CCW AR
PRADSD)

49 Fire Proof steel doors & General METAFLEX, SHAKTI HORMANN, NAVAIR,
purpose Steel Doors Pacific fire controls.
50 Aluminium Composite Panel (ACP) e ALSTRONG
e ALUCOBOND
e ALUDECOR
571 Glazed Fire Door NAVAIR, PROMAT, SHAKTI-MET, SAINT
GOBAIN, GODRE], Pacfic fire controls
59 Fire rated alass SAINT GOBAIN,AASHI, PYROGUARD,
g PILKINGTON, SCHOTT, GLABERVEL,
MC BAUCHEMIE, SIKA, FOSROC, BASF,
53 SUPERPLASTICIZERS / ADMIXTURE ASIAN LABORATORIES
54 WATERPROOFING COMPOUND PIDILITE, STRUCO EXCEL, CICO, FOSROC
FLOOR SPRINGS / DEAD LOCK / DOOR
55 CLOSERS / PANIC BAR DORMA, GEZE, HAFELE HARDWIN
56 S.S. HANDLES & All other Door Hardware| DORMA, GEZE, HAFELE, DEFINE
57 GLASS MOSAIC TILES BISAZZA, ITALIA, PALLADIO
58 G.I. FITTINGS UNIK, R-BRAND, ZOLOTO
TOUCH WOOD OF ASIAN PAINTS,
59 MELAMINE POLISH WUDFIN OF PEDILITE INDUSTRIES
60 SPIDER FITTINGS DORMA, HEFELE
FLOOR SPRING, PATCH FITTING, PIVOT
61 AND LOCK (FOR CURTAIN GLAZING DORMA, HEFELE
SUBHEAD
AMEE RUBBER INDUSTRIES PVT. LTD.,,
62 EPDM BOHRA RUBBER
63 ALL TYPE OF SILICONE DOW CORNING, GE Silicon.
64 PVC DOOR FRAME & SHUTTER Duroplast, Polyline, Polywood, Rajshree.

The material beyond above list shall be of ISI Mark and dully approved by Engineer-in-
charge of work which is to be kept at site of work.

The contractor shall provide the materials as per the make or brand indicated above at site
to approve by Engineer in charge of the work. When two or more alternative/brands have
been mentioned, the brand selected by the Engineer-in-Charge shall be final and binding.

To change the brand or any alternative selection of the brand is right of the Engineer- in -
charge and shall be binding. Agency has no right to object the instruction of Engineer-in-
charge of work.

The Engineer in charge has right to reject the material if it does not comes at site as per
selected/recommended brand by the Engineer- in -charge of the work.

EXECUTIVE ENGINEER (CIVIL)
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TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract,
if the contractor dies during the progress of work, the Engineer — in -charge on
behalf of the President of India, shall have the option of terminating the contract
without compensation to the contractor on his legal heir(s).

Further, any sum recoverable from the contractor shall be recovered
from any amount of the contractor available under this contract or any other
contract and only the balance amount after such recovery shall be payable to the
legal heir(s) of the contractor upon his death.

Executive Engineer(C),
CCW, Akashvani,
Bhopal
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT
OF WATER-PROOFING WORKS

(Rs. 100/- stamp paper produced with final bill )

The agreement made this ......ccoveeeneernneenn. (o =\ 20 between
................................................... S/0 i, (NETEINAftET called the GUARANTOR
of the one part) and the EE (C), CCW, AKASHVANI, BHOPAL (hereinafter called Akashvani : CCW
of the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the
Contract) dated .....ccoeereereeneens and made between the GUARANTOR OF THE ONE PART AND
AKASHVANI : CCW of the other part whereby the contractor inter alia undertook to render the
building and structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
work will remain water and leak proof, for five years from the date of giving of water proofing
treatment.

NOW THE GUARANTOR hereby guarantees that work executed by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall
be five years to be reckoned from the date after the maintenance period prescribed in the
contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or

structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of
any defect being found, render the building water proof to the satisfaction of the Engineer-In-
Charge calling upon him to rectify the defects failing which the work shall be got done by the
Department by some other contractor at the Guarantor's cost and risk. The decision of the
Engineer-in-charge as to the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to execute the water proofing or commits breach there under,
then the guarantor will indemnify the principal and his successor against all loss, damage, cost
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and / or cost incurred by AIR, CCW, the decision of the Engineer-
in-charge will be final and binding on both the parties.
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the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

SIGNED for and on behalf of the President of India, by the Executive Engineer (C), CCW,
AKASHVANI BHOPAL ....occovverrriernernnenne in the presence of :-



CCW AR ..
PEADSEB)

ADDITIONAL CONDITION

The contractor shall assume all liability, financial or otherwise in
connection with his contract and shall protect and indemnify the Engineer-
in-Charge from any and all damages and claims that may arise on any account.
The contractor shall indemnify the Department against all claims in respect
of patent rights, royalties, damages to adjacent buildings, roads or members
of public in course of execution of work or any other reason whatsoever and
shall himself defend all actions arising from such claims and shall keep
the department saved harmless and indemnified in all respect from such
actions, costs and expenses.

The nomenclature of the item given in the schedule of quantities gives
in general the work content but is not exhaustive i.e. does not mention all
the incidental works required to be carried out for complete execution of the
item of work. There may be several incidental works, which are not
mentioned in the nomenclature of each item but will be necessary to
complete the item in all respect. All these incidental works which are
not mentioned in item nomenclature but are necessary to complete the
item shall be deemed to have been included in the rates quoted for various
items in the schedule of quantities by the tenderer. No adjustment of rates
shall be made for any variation in quantum of incidental works with
respect to drawings and/or instructions of the Engineer-in-Charge, as
deviation in any such elements of work which are incidental to the items of
work or are necessary to complete such items in all respects. Nothing extra
shall be payable on this account.

All ancillary and incidental facilities required for execution of work like
labour camp, stores, fabrication yard, offices for contractor, watch
and ward, temporary structure for plants and machineries, water
storage tanks, installation and consumption charges of
electricity /telephone /water, liasion works, protection works, barricading
etc. during execution or any other activity which is necessary for execution
of work in the opinion of Engineer-in-Charge, shall be deemed to be included
in rates quoted for various items in the schedule of quantities, by the
contractor. Nothing extra shall be payable on these accounts.

The rates quoted for various items in the schedule of quantities shall
include cost of preliminary works like setting out the lines, alignment
of various services, establishing temporary bench marks, reference points
etc. as per the drawings and directions of the Engineer-in-Charge. It shall also
include making adjustments in layout, if required as per site conditions and
as directed by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

Unless otherwise provided in the Schedule of Quantities, the rates tendered
by the contractor shall be inclusive and shall apply to all heights, lifts, leads
and depths and nothing extra shall be payable.
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The contractors are advised to inspect and examine the site and
its surroundings and satisfy themselves with the nature of site, the
means of access to the site, the constraints of space for stacking material /
machinery, labour etc. they require, if any, weather conditions at site,
general ground / subsoil conditions etc. or any other circumstances
which may affect or influence their tenders. No claim, whatsoever, shall
be entertained from the contractor, on the plea that the information
supplied by the department is insufficient or is at variance with the actual
site conditions.

The contractor shall keep himself fully informed of all acts and laws of
the Central & State Governments, all orders, decrees of bodies, tribunals
having any jurisdiction or authority which in any manner affect those
engaged or employed and anything related to carrying out the work. All the
bye-laws laid down by CIDCO/ BMC and any other local bodies while
executing the work shall be adhered to. All taxes/ levies payable to local
bodies shall be borne by the contractor. The contractor shall arrange to give
all notices required by any authority and to pay to such authority all the
fees that may have to be paid for execution of the work. All traffic
restrictions notified by the local authorities shall also be adhered to by the
contractor. He shall protect and indemnify the Department and its officials
& employees against any claim or liability arising out of violations of any
such laws, ordinances, orders, decree, whether by himself or by his
employees or his authorized representatives. Nothing extra shall be payable
on these accounts.

All care shall be taken by the contractor, as not to damage any other
adjacent existing property or other services permanent or temporary,
running in the plot. If any damage is carried, the same shall be made good by
the contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. Also the contractor shall use such methodology and
equipments so as to cause minimum environmental pollution of any
kind during construction to have minimum construction time and
minimum hindrance to users in the plot and to the occupants in the
campus etc. Nothing extra shall be payable on thisaccount.

The contractor shall maintain in good condition all work till the
completion of entire work allotted to him. The contractor is to be held
responsible for and to make good all injuries, damages and repairs, rendered
necessary by fire, rain, traffic, floods or other causes. Engineer-in-Charge
shall not be held responsible for any claims for injuries to
person /workmen or for structural damage to existing property
happening from any neglect, default, want of proper care or misconduct on
the part of the contractor or of any other of his authorized
representatives in his employment during the execution of the work.
The compensation, if any shall be paid directly to the
department /authority / persons concerned, by the contractor at his own
cost.
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Arrangement of temporary water and electricity and telephone
connection required, by him, shall be made by the contractor at his own
cost and also necessary permissions directly from relevant departments
shall be obtained by him under intimation to the Department. Also all
initial and running charges, and security deposit, if any, in this regard
shall be borne by him. The contractor shall abide by all the rules/ bye
laws applicable in this regard and he shall be solely responsible for any
penalty on account of violation of any of the rules / bye-laws in this regard.
The contractor shall be responsible for maintenance and watch and ward of
the complete installation and meter and shall also be responsible for any
pilferage, theft, damage, penalty etc. in this regard. The contractor shall
indemnify the department against any claim arising out of pilferage /
theft, damage, penalty etc. whatsoever on this account. Security deposit for
the work shall be released only after the clearance is obtained from the
local authorities from whom temporary electrical / water / telephone
connection have been obtained by the contractor.

The department shall in no way be responsible for either any delay in
getting electric and / or water and / or telephone connections for carrying
out the work or not getting connection at all and no claim whatsoever on
this account shall be entertained from the contractor. Also contingency
arrangement of stand-bye water and electric supply shall be made by the
contractor for smooth progress of the work on account of power failure
or disconnection for any reason whatsoever it may be. No claim of any
kind whatsoever shall be entertained on this account from the contractor.
Nothing extra shall be payable on thisaccount.

All incidental charges of any kind including cartage, storage, wastage and
safe custody of material etc. shall be borne by the contractor and no
claim whatsoever shall be entertained on this account.

The contractor shall make available, on request from the Department,
for record, copies of challan, cash memos, receipts and other and
certificates, if any, vouchers towards the quantity and quality of various
materials procured and the same shall be kept in record. These shall also
provide information on the name of the manufacturer,
manufacturer’s product identification, manufacturers' instructions,
warning, date of manufacturing, test certificates from manufacturers for
the product for each consignment delivered at site, shelf life, if any, for
the department to ensure that the material have been procured from the
approved source and of the approved quality, as directed by the Engineer-in-
Charge.

The contractor shall depute Site Engineer & skilled workers as required for
the work. Necessary protective and safety equipments shall be provided to
them by the contractor at his own cost and used at site.

The contractor shall display all permissions, licenses, registration
certificates, bar charts, other statements etc under various labour
laws and other regulations applicable to the works, at site office.

The contractor shall be entirely and exclusively responsible for the
horizontal, vertical and other alignment, the level and correctness of
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every part of the work and shall rectify effectively any errors or
imperfections therein. Such rectifications shall be carried out by the
contractor at his own cost to the entire satisfaction of the Engineer-in-

Charge.

The approval by the Engineer-in-Charge of the setting out of the
alignment of services / pipe lines by the contractor shall not relieve the
contractor of any of his responsibilities and obligation to rectify the
error / defect, if any, which may be found at any stage during the
progress of the work or after the completion of the work.

The contractor shall prepare an integrated programme chart for the
execution of work, showing clearly all activities from the start to
completion, and submit the same for approval of the Engineer-in-Charge,
within fifteen days of the award of the contract. The submission for
approval by the Engineer-in-charge shall not absolve or relieve the
contractor of any of his duties or responsibilities under the contract to
complete the whole work within the prescribed/ stipulated time for
the contract. This is without prejudice to the right of the Engineer-in-
Charge to take action against contractor as per terms and
conditions of the agreement.

The contractor shall at his own risk and cost make all arrangements and shall
provide all such facilities the Engineer-in-Charge may require for
collecting, preparing, forwarding the required number of samples for
testing and for analysis as per the frequency of test stipulated in the
contract specifications or as considered necessary by the Engineer-in-
Charge, at such time and to such places, as directed by the Engineer-in-
Charge. Nothing extra shall be payable for the above and including cost of
materials to be tested.

The contractor or his authorized representative shall associate in
collection, preparation, forwarding and testing of such samples. In case he
or his authorized representative is not present or does not associate
himself, the result of such tests and consequences thereon shall be
binding on the contractor. The contractor or his authorized representative
shall remain in contact with the Engineer - in - Charge or his authorized
representative associated for all such operations. No extra payment or claim
whatsoever shall be entertained on this account.

The Contractor at his own expense shall supply all materials, Labour for
preparing and testing samples as required by the Engineer-in-Charge. The
testing shall be carried out in the presence of the representative of the
Engineer- in- Charge. All material shall be got tested in an
independent laboratory as approved by the Engineer-in-Charge.

The contractor shall construct suitable godowns/ sheds as per
specification of work for storing the materials safe against damage due to sun,
rain, dampness, fire, theft etc. He shall also employ necessary watch and
establishment for the purpose.

The day today receipts and issue accounts of cement shall be maintained by
the Engineer-in-Charge and signed daily by the contractor or his
authorized agent.
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22.0 EXISTING SERVICES :

23.0

24.0

25.0

Existing drains, pipes, cables, overhead wires, sewer lines, water lines
and similar services encountered, if any, in the course of the execution of
the work shall be protected / maintained against the damage by the
contractor at his own expense. The contractor shall not store materials or
otherwise occupy any part of the site in a manner likely to hinder the
operation of such services. Also the contractor shall not have any claim of
any kind in case of any delay on account of the removal of trees or
shifting, directing, raising, removing telegraph, telephone or electric
lines(over head or underground) water and sewer lines and other
structures etc, if any which may come in the way of work. Nothing extra
shall be payable on these accounts. Also any loss of time on this account,
shall have to be made up by generating additional resources etc.

SECURITY & TRAFFIC ARRANGEMENTS

In event of any restriction being imposed by the Security Staff of CPWD
or RAF, OR the client Department, OR traffic or any other authority having
control over the project, on the working or movement of labour,
materials, the contractor shall strictly follow all such restrictions or
instructions issued regarding the same and nothing extra shall be payable
to the contractor on account of such restrictions or instructions. The loss of
time on this account if any, shall have to be made up by generating additional
resources etc.

General security restrictions are given as under:

i. The movement of trucks and vehicles shall be regulated in accordance
with rules and regulations as approved by competent authorities.

ii. The contractor shall inform in advance, if required, the truck
registration numbers ownership of the trucks, names and addresses of
the drivers for necessary action by the security agency.

iii. As and when there will be security requirements, certain
additional restrictions can be imposed as per the requirement of the
situation.

iv. No claim whatsoever will be entertained by the department on
account of any restriction that can be imposed as per the requirement of
the situation.

The contractor shall ensure the stability of the excavation so that
the surrounding ground and all adjoining structures and plants will be safe
against settlement, subsidence, and damage and that there is no risk of
injury to any personnel.

PREVENTION OF NUISANCE AND POLLUTION:

The Contractor shall take all necessary precautions to prevent any nuisance
or inconvenience to the owners, tenants or occupants in the RAF campus or
other client Department campuses and to the public in general and to
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prevent any damage to such properties and any pollution. He shall make
good at his own cost and to the entire satisfaction of the Engineer in
Charge any damage to roads, paths, cross drainage works or public or
private property what so ever caused due to the execution of the work or
by traffic brought thereon by the contractor. All waste or superfluous
materials shall be cleaned away by the contractor without any reservations
entirely to the satisfaction of the Engineer in charge.

Utmost care shall be taken to keep the noise level to the barest minimum
so that no disturbance as far as possible is caused to the occupants /
users of adjoining buildings. No claim what so ever on account of site

A T

constraints mentioned above or any other site constraints not specifically
stated here, shall be entertained from the contractor. Therefore, the
contractors are advised to visit site and get first hand information of site
constraints. Accordingly, they should quote their tenders. Nothing extra
shall be payable on this account.

No inflammable materials including P.0.L shall be allowed to be stored in
huge quantity at site. However, reasonable quantity may be permitted for
storage, subject to the compliance of all rules / instructions issued by
the relevant authorities and as per the direction of Engineer -in- Charge in
this regard.

No Waiving of Legal Rights and Powers: The Engineer-in-Charge shall not be
precluded or stopped from taking any measurements, and framing of
estimates or detaining any certificates made either before or after the
completion and acceptance of the work and payment, from showing the
true amount and character of the works performed and materials furnished
by the contractor and from showing that any such measurements, estimates
or certificates untrue or incorrectly made and that Engineer-in-charge shall
not be precluded or stopped from recovering from the contractor such
damages as it may be sustained by reasons of his failure to comply with
the terms and conditions of the contract.

The contractor shall take into account the element of wastage /wastages
those are likely to be there in all elements of the work and quote his price,
taking that into account. The contractor shall study all the items from
the point of view of wastage / wastages, which are likely to take place.

30.0 The contractor shall ensure that at no point of time there should be

any hindrance to the other construction activities giving on in the
Campus. Therefore, he shall sequence his construction activity in
different stretches accordingly. Nothing extra shall be payable on this
account.
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ADDITIONAL CONDITIONS
WHEN STEEL AND CEMENT IS TO BE ARRANGED BY THE CONTRACTOR

CONDITION FOR STEEL

1. The contractor shall procure TMT bars of Fe500D grade (the grade to be procured
is to be specified) from primary producers as approved by CPWD who are using
iron ore as the basic raw material/input and having crude steel capacity of 2.0
Million tonnes per annum and above. The TMT bars procured from primary
producers shall conform to manufacture’s specifications/ BIS specifications.

2. The specifications of TMT bars procured from primary producers and ISPs

shall meet the provisions of IS 1786 pertaining Fe 500D grade of steel as
specified in the tender.
Structural steel shall be procured from approved manufacturer having valid BIS license.
The contractor shall have to obtain and furnish factory test certificates to
the Engineer-in-charge in respect of all supplies of steel brought by him to the
site of work.

5. Samples shall also be taken and got tested by the Engineer-in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that
the steel arranged by the contractor does not conform to the specifications as
defined under para3.3 above, the same shall stand rejected, and it shall be
removed from the site of work by the contractor at his cost within a week time
or written orders from the Engineer-in-Charge to do so. Else the department
shall remove it and recover double the cost of removal from the contractor.

6. The steel reinforcement bars shall be brought to the site in bulk supply of 30
tonnes or more, or as decided by the Engineer-in-charge.

7. The steel reinforcement bars shall be stored by the contractor at site of work in
such a way as to prevent their distortion and corrosion, and nothing extra shall
be paid on this account. Bars of different sizes and lengths shall be stored

separately to facilitate easy counting and checking.
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For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens
of sufficient length shall be cut from each size of the bar at random, and at

frequency not less than that specified below:

Size of Bar For Consignment below 100 | For consignments above 100
tonnes tonnes

Underl0 mm | One sample for each 25 One sample for each 40
dia bars tonnes or part thereof tonnes or part thereof

10 mm to 16 One sample for each 35 One sample for each 45
mm dia bars tonnes or part thereof tonnes or part thereof

Over 16 mm dia| One sample for each 45 One sample for each 50
bars tonnes or part thereof tonnes or part thereof

The contractor shall supply free of charge the steel required for testing including
its transportation to testing laboratories. The cost of tests shall als o be
borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The
theoretical consumption of steel shall be worked out as per procedure prescribed in
clause 42 of the contract and shall be governed by conditions laid therein. In case the
consumption is less than theoretical consumption including permissible variations
recovery at the rate so prescribed shall be made. In case of excess consumption no
adjustment shall to be made.

The steel brought to site and the steel remaining unused shall not be removed from
site without the written permission of the Engineer-in-charge.

For the purpose of payment, the actual weight of steel reinforcement / structural
steel sections/ plates / bolts and nuts shall be measured as below:

Unit weight for rolled steel sections and MS plates: The actual weight per metre of
the steel section shall be measured of minimum one sample per lot for each type of
steel sections brought to site for use in the work. For this, each sample of steel
section shall be cut to required length as decided by the Engineer-in-charge and
weighed and recorded. The weight calculated as above shall be taken as the actual
weight per unit length. For MS plates the weight per square metre shall be
calculated from minimum one random sample. The weight shall then be calculated
for each lot of the material received at site of work and unused in the work and
unit weight shall be modified accordingly.
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Unit weight for reinforcement bars: The actual weight per metre of the reinforcement
of various diameters shall be measured for three random samples collected (for
each diameter of steel reinforcement) from each lot of particular diameter
of steel reinforcement brought to the site for use in the work. For this, each
sample (one sample consisting of three specimens) for each diameter of steel
reinforcement shall be cut to require lengths and weighed and average weight
calculated and recorded. The average weight for each type of steel section and steel
reinforcement of each diameter shall be taken as the actual weight per metre for that
steel section and that diameter of steel reinforcement.

In case actual unit weight is less than standard unit weights mentioned in
CPWD specifications 2019 Volume 1, but within variation, in such cases payment
shall be made on the basis of actual unit weight. However, if actual unit weight is
more than standard unit weights mentioned in CPWD specifications 2019 Volume 1,
then payment shall be made on the basis of standard unit weight in such cases.
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CONDITIONS FOR CEMENT

The contractor shall procure 43 grade (conforming to IS : 8112) / 53 grade (conforming
to IS : 12269) ordinary Portland Cement, as required in the work, from
reputed manufacturers of cement, having a production capacity of not less than one
million tonnes or more per annum, such as ACC, Ultratech, ]J.P.,, Birla, Ambuja,
Binani, J.K. Laxmi and Cement Corporation of India etc. as approved by Ministry of
Industry, Government of India, and holding licence to use ISI certification mark for
their product. The tenderers may also submit a list of names of cement manufacturers,
which they propose to use in the work. The tender accepting authority reserves right to
accept or reject name(s) of cement manufacturer(s), which the tenderer proposes to
use in the work. No change in the tendered rates will be accepted if the tender
accepting authority does not accept the list of cement manufacturers, given by the
tenderer, fully or partly.

The supply of cement shall be taken in 50 Kg. bags bearing Manufacturer’s name and
ISI marking. Samples of cement arranged by the contractor shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes.
In case test results indicate that the cement arranged by the contractor does not
conform to the relevant BIS codes, the same shall stand rejected and shall be removed
from the site by the contractor at his own cost within a week’s time of written
order from the Engineer-in-charge to do so.

The cement shall be brought at site in bulk supply of approximately 20 tonnes or
as decided by the Engineer-in-charge. For each grade, cement bags shall be stored in
two separate godowns, one for tested cement and the other for fresh cement (under
testing) constructed by the contractor at his own cost as per sketch given in General
Conditions of Contract for CPWD 2014 with weather proof roofs and walls. The
actual size of godown shall be as per site requirements and as per the direction of
the Engineer in charge and nothing extra shall be paid for the same. The decision of
the Engineer-in-charge regarding the capacity required/needed will be final.
However, the capacity of each godown shall not be less than 20 tonnes.

Double lock provision shall be made to the door of the cement godown. The keys of one
lock shall remain with the Engineer-in-charge or his authorized representative and
the key of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-charge at any
time.

The cement shall be got tested by the Engineer-in-charge and shall be used on the work
only after satisfaction test results have been received. The contractor shall supply free
of charge the cement required for testing. The cost of tests shall also be borne by the
contractor.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in <clause 10 of the contract. The
theoretical consumption of cement shall be worked out as per procedure prescribed in
clause 42 of the contract and shall be governed by conditions laid therein. In
case the cement consumption is less than theoretical consumption including
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permissible variation, recovery at the rate so prescribed shall be made. In case of
excess consumption no adjustment need to made.

Cement brought to site and cement remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-charge.

The damaged cement shall be removed from the site immediately by the contractor
on receipt of a notice in writing from the Engineer-in-charge. If does not do so within 3
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost

A T

of the contractor.

For non-schedule items, the decision of the Superintending Engineer or
successor thereof regarding theoretical quantity of cement which should have been
actually used shall be final and binding on the contractor.
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Form of Performance Security (Guarantee)

BANK GUARANTEE BOND

In consideration of the President of India (hereinafter called “The Government”)
having offered to accept the terms and conditions of the proposed agreement between

and (hereinafter called “the said
contractor(s)” for the work (hereinafter called “The said
agreement”) having agreed to production of a irrevocable Bank Guarantee for
Rs. (Rupees only) as security/guarantee from

the contractor(s) for compliance of his obligations in accordance with the terms and
conditions in the said agreement.

1. We (hereinafter referred to as “the Bank”) hereby

undertake to pay to the Government an amount not exceeding Rs. (Rupees
only) on demand by the Government.

2. We (indicate the name of the bank) do hereby undertake

to pay the amounts due and payable under this Guarantee without any demure,
merely on a demand from the Government stating that the amount claimed as required
to meet the recoveries due or likely to be due from the said contractor(s). Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by
the bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding  Rs. (Rupees
only).

3. We, the said bank further undertake to pay to the Government any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any court or Tribunal relating thereto, our liability
under this present being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment thereunder and the
Contractor(s) shall have no claim against us for making such payment.

4. We (indicate the name of the Bank) further
agree that the guarantee herein contained shall remain in full force and effect during
the period that would be taken for the performance of the said agreement and that it
shall continue to be enforceable till all the dues of the Government under or by virtue
of the said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in-Charge on behalf of the Government certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

5. We (indicate name of the bank) further agree with the
Government that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Government against the said contractor(s) and to forbear
or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being
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granted to the said contractor(s) or for any forbearance, act of omission on the
part of the Government or any indulgence by the Government to the said
Contractor(s) or by any such matter or thing whatsoever which under the law relating
to sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

We, (indicate the name of Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the Government in
writing.

This guarantee shall be valid upto unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs._____ (Rupees only)

and unless a claim in writing is lodged with us within six months of the date of expiry
or the extended date of expiry of this guarantee all our liabilities under this guarantee
shall stand discharged. Dated the day of
for . (indicate the name of Bank)
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SPECIAL CONDITIONS (REPAIR WORKS)

1. The Special repair work as per relevant items has to be carried out in a multi
storied building / residential building/ an occupied office building
with occupants and the contractors shall quote his rates after studying the
site conditions. All precautions for least inconvenience to occupants shall be
done by contractor.

2. All bye laws laid down by RMC and any other local bodies while executing the
work shall be adhered at no extra cost. All taxes / levies payable to BMC and
other local bodies shall be borne by Contractor. All traffic restrictions notified
by local authorities shall be adhered at no extra cost.

3. All precautions not to damage the Government property shall be taken by the
contractor. If any damage is caused to any structure etc. the same shall be
made good by the contractor at his cost to the satisfaction of Engineer-in-
charge.

4. Double bamboo scaffolding with PVC sheet / GUNNY cloth covering shall be
provided for full height of the structure with proper stitching etc. to prevent
any rubbish etc. falling outside while demolishing guniting and plastering etc.
All windows /doors /ventilators /RCC jali/openings shall be covered by
plywood / G.I. sheets properly in advance while doing work. All glass panes if
broken shall be made good at no extra cost.

5. All warning board displays such as REPAIR WORK IN PROGRESS, KEEP AWAY
FROM BUILDING, NO PARKING etc. along with sufficient supervisory staff on
ground shall be provided at no extra cost.

6. Water and electricity shall be arranged by Contractor. All required chemicals
shall be got approved and deposited with the departmental Supervisory staff.
Day-to-Day account for receipt / issue etc. as per standard practice shall be
followed.

7. The site of work shall always be kept neat and clean and all building rubbish
shall be periodically removed from the premises to avoid nuisance to
occupants.

8. The area of dismantling / guniting / replastering / repairing as per
relevant items etc. given in the tender may be got done in patches at different
heights / levels also, for which no extra claim will be entertained.

9. Lifting of materials such as cement, sand, wooden planks etc. through
staircase / lift is prohibited. No mixing of mortar / cement concrete etc.
over the open terrace / flooring shall be permitted. Arrangements as deemed fit
shall be made by contractor for mixing / lifting all materials etc. at no extra
cost.

10. Adequate support to the structural members /building shall be ensured by the
Contractor before carrying out the structural repairs. Nothing extra shall be
paid on this account. If any damage is caused to any member /building etc., the
same shall be made good by the Contractor at his cost to the satisfaction of the
Engineer-in-charge.
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ANNEXURE -1

Listof Equipment

The contractor shall have the following field-testing instruments and equipment’s for checking
of quality of work at field by him & by the officers of department.

Field Testing Instruments

(i) Steel tapes - 3 m /30 meters

(ii) Vernier Calipers (one number digital)

(iii)  Micrometer Screw 25 mm gauges (one number digital)
(iv) Good quality plumb bobs, Hammer 11b & 21b

(v) Spirit levels minimum 60 cms long with 3 bubbles for horizontal vertical
(vi)  Wire gauge (circular type) disc.

(vii)  Footrule,

(viii) Long nylon thread

(ix) Screw driver 30 cms long

(%) Ball pen hammer, 100 gms

(xi) Plastic bags for taking samples

(xii) Coat meter for Galvanizing and painting.

(xiii) Magnifying Glass

(xiv) Leveling machine(digital)

For Field Testing L.aboratories

(1) Balances:-
(a) 7 kg to 50 kg. Capacity, Semi-self indication type-Accuracy 10 gm
(b) 500 gm. Capacity, Semi-self indicating type Accuracy 1 gm
(c) Pan Balance - 5 Kg. Capacity, accuracy 10 gm.
(d) Dial type spring balance preferable with zero correction knob capacity 100 kgs.
Reading to ¥z kg

(2) Equipment for Slump test — Slump cone, steel plate, tampering rod, steel scale, scoop.
Dial gauges 25 mm travel - 0.01 mm/division. (least count)

Sets of sieves of 20mm internal dia for fine aggregate [4.75mm; 2.36mm;
1.18mm; 600 microns; 300 microns & 150 microns, with lid and pan]
Sieve shaker capable of 200mm and 300 mm dia. Sieve, manually
operated with timing switch assembly.
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SCHEDULE OF QUANTITY

Name of work :- Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 & E-2 ) at
DDK colony Bhopal during the financial year 2026-27 .

NIT NO. : 13/EE(C)/CCW/AIR/BPL/2026-27

SLNo

Description

Qty

Unit

Rate

Amount

DSR No.

1

Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanity
counters, window sills, facias and similar
locations of required size, approved shade,
colour and texture laid over 20 mm thick base
cement mortar 1:4 (1 cement : 4 coarse sand),
joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing of edges
to give high gloss finish etc. complete at all
levels.

8.2

Granite stone slab of colour black, Cherry/Ruby
red

822

Area of slab upto 0.50 sqnn

7.4

sqm

5413.50

40060.00

8221

SR

Providing and laying Vitrified tiles in floor in
diferent sizes (thickness to be specified by the
manufacturer) with water absorption less than
0.08% and conforming to IS:15622, of approved
brand & manufacturer, in all colours and shade,
laid on 20 mm thick cement mortar 1:4 (1
cement: 4 coarse sand) jointing with grey cement
slurry @3.3 kg/sqm including grouting the joints
with white cement and matching pigments etc.
The tiles must be cut with the zero chipping
diamond cutter only . Laying of tiles will be
done with the notch trowel, plier, wedge, clips of]
required thickness, leveling system and rubber
mallet for placing the tiles gently and easily.

11.41A

2.1

Double charge vitrified tile polished finish of
size

11.41A.1

2.1.1

Size of Tile 600 x 600 mm

204

sqm

1453.65

296545.00

11.41A.1.1

SR

Deduct for not using 20 mm thick cement mortar
1:4 (1 cement: 4 coarse sand) bedding in laying
of floor tiles and jointing with grey cement slurry
@ 3.3 kg/ sqm.

-204

sqm

850.10

-173420.00

11.42

SR

Fixing glazed/ Ceramic/ Vitrified floor tiles with
cement based high polymer modified quick-set
tile adhesive (Water based) conforming to IS:
15477, in average 3 mm thickness.

204

sqm

753.25

153663.00

11.43

SR
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SLNo

Description

Qty

Unit

Rate

Amount

DSR No.

Providing and laying Vitrified tiles in diferent
sizes (thickness to be specified by manufacturer),
with water absorption less than 0.08 % and
conforming to 1.S. 15622, of approved make, in
all colours & shade, in skirting, riser of steps,
over 12 mm thick bed of cement mortar 1:3 (1
cement: 3 coarse sand), jointing with grey
cement slurry @ 3.3 kg/ sqm including grouting
the joint with white cement & matching
pigments etc. complete.

11.46

Size of Tile 600x600 mm

32

sqm

1623.05

51938.00

11.46.2

SR

Grouting the joints of flooring tiles having joints
of 3 mm width, using epoxy grout mix of 0.70 kg
of organic coated filler of desired shade (0.10 kg
of hardener and 0.20 kg of resin per kg),
including filling / grouting and finishing
complete as per direction of Engineer-in-charge.

11.48

Size of Tile 600x600 mm

216

sqm

309.05

66755.00

11.48.2

SR

Providing and applying white cement based putty
of average thickness 1 mm, of approved brand
and manufacturer, over the plastered wall surface
to prepare the surface even and smooth complete.

60

sqm

156.05

9363.00

13.8

SR

Wall painting with premium acrylic emulsion
paint of interior grade, having VOC (Volatile
Organic Compound) content less than 50 grams/
litre of approved brand and manufacture,
including applying additional coats wherever
required to achieve even shade and colour.

13.83

Two coats

60

sqm

142.80

8568.00

13.83.2

SR

Applying priming coats with primer of approved
brand and manufacture, having low VOC
(Volatile Organic Compound ) content.

13.85

9.1

With water thinnable cement primer on wall
surface having VOC content less than 50
grams/litre

60

sqm

73.95

4437.00

13.85.3

SR

10

Removing dry or oil bound distemper, water
proofing cement paint and the like by scrapping,
sand papering and preparing the surface smooth
including necessary repairs to scratches etc.
complete.

60

sqm

25.15

1509.00

13.91

SR
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SLNo

Description

Qty

Unit

Rate

Amount

DSR No.

11

Repairs to plaster of thickness 12 mm to 20 mm
in patches of area 2.5 sq.meters and under,
including cutting the patch in proper shape,
raking out joints and preparing and plastering the
surface of the walls complete, including disposal
of rubbish to the dumping ground, all complete
as per direction of Engineer-in-Charge.

14.1

With cement mortar 1:4 (1 cement : 4 fine sand)

sqm

547.40

2737.00

14.1.1

SR

12

Taking out existing wooden door shutter, repair
by cutting, painting etc. and refixing of repaired
door shutters to existing door frames, including
replacement of hinges with screws, etc. as
required, all complete as per the direction of the
Engineer-incharge.

18

each

429.10

7724.00

14.85

SR

13

Dismantling tile work in floors and roofs laid in
cement mortar including stacking material within
50 metres lead.

15.23

13.1

For thickness of tiles 10 mm to 25 mm

204

sqm

73.40

14974.00

15.23.1

SR

14

Dismantling old plaster or skirting raking out
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

32

sqm

54.65

1749.00

15.56

SR

Total

486602.00

Modified Estimated Cost after using correction
factor on DSR 2023 on account of GST @ 0.973
* 486602 = 473464

473464.00

ESTIMATED COST RS.

473464.00

EXECUTIVE ENGINEER (CIVIL)




