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PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

OFFICE OF THE EXECUTIVE ENGINEER (CIVIL) 
CIVIL CONSTRUCTION WING: AKASHVANI 

DOORDARSHAN CAMPUS, SHYAMLA HILLS, BHOPAL  

 

NIT No. 13/EE(C)/CCW/AIR/BPL/2026-27 
 

NAME OF WORK :- Providing and fixing Vitrified floor tiles in E-Type staff quarters (E-1 
& E-2) at DDK colony Bhopal during the financial year 2026-27. 

 

 

ESTIMATED COST :- Rs. 4,73,464/- 

EARNEST MONEY :- Rs. 9,469/- 

PERFROMANCE GUARANTEE :- 5% of tender value 

SECURITY DEPOSIT :- 5% of tender tender value 

TIME ALLOWED :- 45 (Forty Five) Days 

DATE OF SUBMISSION OF EMD :- 16.07.2026 upto 01.00 PM 

DATE OF SUBMISSION OF BID :- 16.07.2026 upto 02.00 PM 

DATE OF OPENING :- 16.07.2026 at 03.00 PM 
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This N.I.T. No. 13/EEC/CCW/AIR/BPL/2026-27 is approved for Rs. 4,73,464/- (rupees 
four lacs seventy three thousand four hundred sixty four only ) 
 
 

EXECUTIVE ENGINEER (C) 
 

Prasar Bharati, 
Office of the Executive Engineer (Civil), CCW, Akashvani, Bhopal (MP) 

TENDER NOTICE FOR e-TENDER 
 

          
The Executive Engineer (Civil), Civil Construction wing, Akashvani PB (I.P.S.B.), 
Doordarshan Campus, Near Jehan Numa Palace Hotel, Shyamla Hills, Bhopal, on behalf of 
President of India invites online percentage rate tender from approved and eligible 
contractors of CPWD and those of appropriate list of Railways, MES, BSNL, Department of 
Post and State PWD (B & R) of Madhya Pradesh State for the following work 

NIT NO. : 13/EEC/CCW/AIR/BPL/2026-27 

Name of Work : Providing and fixing Vitrified floor tiles in E-Type staff 
quarters ( E-1 & E-2 ) at DDK colony Bhopal during the 
financial year 2026-27. 

Estimated Cost : Rs. 4,73,464.00 

Earnest Money : Rs. 9,469.00 

Time of Completion : 45 (Forty Five) Days 

Last date of Submission of EMD : Up to 01:00 PM on 16.07.2026 

Last time & date of submission of 
Bid 

: Up to 02:00 PM on 16.07.2026 

Date and time of opening of 
Technical Bid. 

: At 03:00 PM on 16.07.2026 

                                 The bid forms and other details can be obtained from the website 
https://prasarbharati.eproc.in/ and  https://eprocure.gov.in/cppp/ 
 

 
 

EXECUTIVE ENGINEER (C) 
 
Note:- Applicants are advised to keep visiting the above mentioned web-sites from time 
to time (till the deadline for bid submission) for any updates in respect of the tender 
documents, if any. Failure to do so shall not absolve the applicant of his liabilities to 
submit the applications complete in all respect including updated thereof, if any. An 
incomplete application may be liable for rejection. 
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INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF 

BID DOCUMENT AND TO BE POSTED ON WEBSITE. 
 
The Executive Engineer (Civil), Civil Construction wing, Akashvani PB (I.P.S.B.), 
Doordarshan Campus, Near Jehan Numa Palace Hotel, Shyamla Hills, Bhopal, on behalf of 
President of India invites online percentage rate tenders from approved and eligible 
contractors of CPWD and those of appropriate list of Railways, MES, BSNL, Department of Post 
and State PWD (B & R) of Madhya Pradesh State for the following work 
 
NIT NUMBER 13/EEC/CCW/AIR/BPL/2026-27 

NAME OF WORK Providing and fixing Vitrified floor tiles in E-Type 
staff quarters ( E-1 & E-2 ) at DDK colony Bhopal 
during the financial year 2026-27. 

ESTIMATED COST PUT TO TENDER Rs. 4,73,464.00 

EARNEST MONEY DEPOSIT Rs. 9,469.00 

PERIOD OF COMPLETION 45 (Forty Five) Days 

Last date of Submission of EMD Up to 01:00 PM on 16.07.2026 

Last date & Time of Submission of Bid, 
Original EMD, copy of receipt for 
deposition of original EMD and other 
documents as specified in tender notice 

Up to 02:00 PM on 16.07.2026 

Time and date of opening of Technical 
bid  

At 03:00 PM on 16.07.2026 

Time and date of opening of financial bid After scrutiny of Technical Bid 
 
1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 

only submit his bid if he consider himself eligible and he is in possession of all the 
documents required.  
 

2. Information and Instructions for bidders posted on website shall form part of bid 
document. 
 

3. The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://prasarbharati.eproc.in. 

 
4. But the bid can only be submitted after depositing Processing Fee plus 18% GST (Non-

refundable) in favour of C1 India Pvt. Limited and Deposition of original EMD in the Office of 
Executive Engineer (C) CCW Akashvani Bhopal inviting bids within the period of bid 
submission. (The EMD document shall be Payable in favour of E.E.(C), PRASAR 
BHARATI, CCW, AIR, Bhopal) and uploading the mandatory scanned documents such as 
Demand Draft or Pay order or Bankers Cheque or Deposit at call Receipt or Fixed Deposit 
Receipt and Bank Guarantee of any Scheduled Bank towards EMD in favour of E.E.(C), 
PRASAR BHARATI, CCW, AIR, Bhopal as mentioned in NIT, receipt for deposition of 
original EMD to division office either O/o Executive Engineer(C), CCW:Akashvani Bhopal or 
any other Division office of CCW, Akashvani, within the period of bid submission and other 
documents as specified. The FDR shall be accepted only if it is valid for a period of Six 
months or more after date of opening of the tender. 
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5. Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online bidding process 
as per details available on the website. 

 
6. The intending bidder must have valid class-III digital signature to submit the bid 

 
7. On opening date, the contractor can login and see the bid opening process. After 

opening of bids he will receive the competitor bid sheets 
 

8. Contractor can upload documents in the form of JPG format and PDF format 
 

9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in 
figures appears in pink colour and the moment rate is entered, it turns sky blue. In 
addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 

 
10. If a tenderer quotes Nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section/sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered 
as lowest tenderer 

 
11. Certificate of Registration for Employment Provident Fund Organization 

 
12. SC/ST contractors enlisted under Class V category are exempted from processing fee 

payable to ITI. 
 

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker`s 
Cheque or Deposit at Call Receipt or Fixed deposit receipt (drawn in favour of E.E.(C), 
PRASAR BHARATI, CCW, AIR, Bhopal) shall be scanned and uploaded to the e-tendering 
website within the period of tender submission. The original EMD should be deposited 
either in the office of Executive Engineer inviting bids or any other Division office of CCW, 
Akashvani, within the period of bid submission. (The EMD document shall be Payable 
in favour of E.E.(C), PRASAR BHARATI, CCW, AIR, Bhopal). The EMD receiving 
Executive Engineer shall issue a receipt of deposition of earnest money deposit to the bidder 
in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 
 
The receipt shall also be uploaded to the e-tendering website by the intending bidder upto 
the specified bid submission date and time. 
 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
50% of earnest money or Rs. 20 lakhs, whichever is less, will have to be deposited in 
shape prescribed above, and balance in shape of Bank Guarantee of any scheduled Bank 
which is to be scanned and uploaded by the intending bidders.  
 
Bidders of appropriate & eligible class are eligible to submit tender provided they 
have definite proof from the appropriate authority not below Executive Engineer or 
equivalent, which shall be to the satisfaction of the competent authority, of having 
satisfactorily completed similar works of magnitude specified below: 
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1) Three similar works each of value not less than Rs. 1.89  lakhs or 

                   Two similar works each of value not less than Rs. 2.84   lakhs  or  
    One similar work of value not less than Rs. 3.79   lakhs, during last 7 years ending last 

day of the month previous to the one in which the bids / tenders are invited.  
 

Similar works means “Maintenance work / Building works / painting works” 
(Scanned copy of work experience is to be uploaded). The similar work should 
have been executed with Central / State Government Department/ City 
Development Authority / Municipal Corporation of City formed under any Act by 
Central / State Government and published in Central / State Gazette 
 

 
13. In case of e-tendering, Integrity Pact (IP) shall be treated in the same manner as other 

components of the bid document. In e-tendering bidder does not sign any documents 
physically and entire bid document is submitted through digital signature. Since IP is a 
part of bid document no separate physical submission is required with other documents 
to be submitted in the office of tender opening authority. In addition to other component 
of bid document, the integrity pact shall also be signed between Executive Engineer & 
successful bidder after acceptance of bid. 
 

14. The Bidder should possess Certificate of Registration for GST. It is mandatory to upload 
scanned copies of all the documents including GST registration if these documents are not 
uploaded, then bid will become invalid and shall summarily be rejected. 

 
15. The Bidder(s) shall quote all-inclusive rates including all taxes, GST etc. against the items 

in the schedule of quantities and nothing extra shall be payable. 
 

16. The Bidder should examine the various provisions of CGST Act 2017, IGST Act 2017 / 
UGST Act 2017, SGST Tax 2017 of the respective state and up to date amendments issued 
from time to time and other applicable taxes before bidding / tendering. The bidder shall 
also confirm to the rules made under these Acts. 

 
17. The Bidder shall ensure that benefit of Input tax Credit (ITC) likely to be availed by them 

is duly considered by them while quoting rates. 
 

18. The Bidder shall submit the Invoice of the work executed as per Rule 46 of the CGST rules. 
The taxes will be calculated as per Rule 35 of CGST Rules 2017. 

 
19. TDS on Income tax, labour cess and other statutory deductions shall be made a source as 

per prevalent laws. TDS on GST as and when become applicable will also be deducted as 
per relevant GST Act / Rules / Notifications. 

 
20. Applicable GST Rate shall be @ 18 % on works contract 
 
21. The bidder shall abide by the instructions / guidelines issued by Government of India,  

MP State Government, Local authorities, District administration, Doordarshan / 
Akashvani and Engineer –in –charge. 
 

22. All the registers of tests shall be maintained by the contractor. The register shall be 
in prescribed Performa approved by the Engineer-in charge. 
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23. All the Maintenance of material at site (MAS) register including cement, steel and 

paints register shall be maintained by the contractor. The register shall be in 
prescribed Performa approved by the Engineer-in charge. 
 

    
List of Documents to be scanned and uploaded within the period of bid submission:  

1. Earnest Money Deposit. 
2. Certificate of Registration for GST & Acknowledgement of filed returns i.e. up to March 

2026. If return is not filed then following undertaking should be uploaded with the bid 
document “I/We hereby certify that I/We have not filed any GST return.” “Form-H”.           

3. Enlistment order/valid registration of the contractor.  
4. Certificate of registration for GST. 
5. Copy of PAN card 
6. Receipt of EMD issued by office. 
7. Partnership deed (if any) and power of attorney (if any) 
8. Copy of EPF & ESI Registration 
9. Certificate of work experience (Issued by an authority not below the rank of Executive 

Engineer)  
 
(It is mandatory to upload scanned copies of all the documents including GST registration 
if these documents are not uploaded, then bid will become invalid and shall summarily be  
rejected).  
 
Only successful /lowest bidder shall be required to produce original documents for 
verification on demand by Executive Engineer(C), CCW, AKASHVANI, Bhopal. 
 

The bidder shall be required to produce original documents for verification on 
demand by Executive Engineer (C) CCW, Akashvani, Bhopal. However, certified copy of 
all the scanned and uploaded documents as specified in e-tender notice shall have to 
be submitted by the lowest bidder only within a week physically in the office of 
tender opening authority. 
 

        
 

Executive Engineer (C) 
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CPWD-6 for e-Tendering 

 
The Executive Engineer (Civil), Civil Construction wing, Akashvani, PB (I.P.S.B.), 
Doordarshan Campus, Near Jehan Numa Palace Hotel, Shyamla Hills, Bhopal, on behalf of 
President of India invites online Percentage rate tender from approved and eligible 
contractors of CPWD and those of appropriate list of Railways, MES, BSNL, Department of Post 
and State PWD (B & R) of Madhya Pradesh State for the following work 
 
Name of Work : Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 & 

E-2 ) at DDK colony Bhopal during the financial year 2026-27. 
 
The enlistment of the contractors should be valid on the last date of submission of bids. In 
case the last date of opening of bid is extended, the enlistment of contractor should be 
valid on the original date of opening of bids. 

1.1 The work is estimated to cost Rs. 4,73,464.00 This estimate, however, is given 
merely as a rough guide. 

 
1.1.1 The authority competent to approve NIT for the combined cost, if any and 

belonging to the major discipline will consolidate NITs for calling the bids. He will 
also nominate Division which will deal with all matters relating to the invitation of 
bids. 

 
For composite bid, besides indicating the combined estimated cost put to tender, 
should clearly indicates the estimated cost of each component separately. The 
eligibility of b i d d e r s  will correspond to the combined estimated cost of 
different components put to bid. 

 
1.2 Intending appropriately Registered bidders are eligible to submit the bid 

provided he has definite proof from the appropriate authority, which shall be to 
the satisfaction of the competent authority, of having satisfactorily completed 
similar works of magnitude specified below: 

 
Criteria of eligibility for submission of tender documents 

 
1.2.1 Bidders of appropriate & eligible class are eligible to submit tender provided they 

have definite proof from the appropriate authority not below Executive Engineer or 
equivalent, which shall be to the satisfaction of the competent authority, of having 
satisfactorily completed similar works of magnitude specified below: 

 
1) Three similar works each of value not less than Rs. 1.89     lakhs or 

                     Two similar works each of value not less than Rs. 2.84    lakhs or  
      One similar work of value not less than Rs. 3.79   lakhs, during last 7 years ending 

last day of the month previous to the one in which the bids / tenders are invited.  
 
Similar works means “Maintenance work / Building works / painting works” 
(Scanned copy of work experience is to be uploaded). The similar work should 
have been executed with Central / State Government Department/ City 
Development Authority / Municipal Corporation of City formed under any Act by 
Central / State Government and published in Central / State Gazette. 
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The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid. 
 
The Class-II contractors of CPWD shall also be eligible if they satisfy the 
eligibility criteria specified for non-CPWD contractors. (Scanned copy of work 
experience is to be uploaded). 
  

1.2.3 The following affidavit in this regard shall also be uploaded by the intending 
bidders executed on non judicial stamp paper of RS. 100.00 duly notarized 
and further uploaded by the intending bidders: 

 
I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for 
tendering in CCW, Akashvani in future forever. Also, if such a violation comes to 
the notice of Department before date of start of work, the Engineering-Charge 
shall be free to suspend the agency for 1 year and agency shall not be 
eligible to bid for CCW, Akashvani Tender from date of issue of suspension 
order. 

 
1.2.4 When b i d s  are invited from non CPWD contractors and CPWD class-II 

contractors, it will be mandatory for non-CPWD contractors and CPWD class-II 
contractors to upload the work experience certificate(s) and the affidavit as per 
the provisions of clause 1.2.3. 
But for such b i d s , Class-I contractors of CPWD are eligible to submit the 
bids without submission of work experience certificate and affidavit. Therefore, 
CPWD class-I contractors shall upload two separate letters for 
experience certificate and affidavit that these documents are not 
required to be submitted by them. Uploading of these two letters is 
mandatory otherwise system will not clear mandatory fields. 
 

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. 
CPWD 7/8 (or other Standard Form as mentioned) which is available as a Govt. of 
India Publication. Tenderer shall quote his rates as per various terms and conditions 
of the said form which will form part of the agreement. 

  
3. The time allowed for carrying out the work will be 4 5  (Forty Five) Days  from the 

date of start as defined in schedule ‘F’ or from the first date of handing over of 
the site, whichever is later, in accordance with the phasing, if any, indicated in the 
tender documents. 

 
4. The site for the work is available. 
 
5. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents except Standard 
General Conditions of Contract Form can be seen from the web Site 
https://prasarbharati.eproc.in free of cost. The standard publications like General 
Conditions of Contract, Delhi schedule of rates 2023 (for civil ), 
Specifications for Civil works and Delhi analysis of rates 2019 (for civil ) with 
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amendments/ correction slips up to the last date of submission of tender can 
be seen free of cost from website prasarbharati.eproc.in. 

 
6. After submission of the bid the contractor can re-submit revised bid any number of 

times but before last time and date of submission of tender as notified. 
 
7. While submitting the revised bid, contractor can revise the rate of one or more 

item(s) any number of times (he need not re-enter rate of all the items) but before 
last time and date of submission of tender as notified. 

 
8. When tenders are invited in three stage system and if it is desired to submit revised 

financial bid then it shall be mandatory to submit revised financial bid. If not 
submitted, then the tender submitted earlier shall become invalid. 

 
9. Interested contractor who wish to participate in the bid has also to 

make following payments within the period of bid submission. 
 
( i ) e-Tender Processing Fee – (As per C1 India Pvt. Ltd Rules) shall be payable to 

C1 India Pvt. Limited through their e-gateway by credit / debit card, internet 
banking or RTGS/NEFT facility. 

 
Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the e-tender notice shall be scanned and uploaded to 
the e-tendering website within the period of bid submission. However, certified 
copy of all the scanned and uploaded documents as specified in e-tender notice 
shall have to be submitted by the lowest bidder only within a week physically 
in the office of tender opening authority. 

 
Online bid documents submitted by intending bidders shall be opened only of those 
bidders, who has deposited e-Tender Processing Fee with C1 India Pvt. Limited and 
whose Original “Earnest Money Deposit” and other documents scanned and 
uploaded are found in order. 

 
The Technical bid submitted shall be opened at 03:00 PM on dt.  16.07.2026 

 
( ii )  The bid submitted shall become invalid and e-Tender processing fee shall not be 

refunded if: 
 

(i) The bidder is found ineligible. 
(ii) The bidder does not deposit original EMD with division office of Executive Engineer 

(C), CCW : Akashvani Bhopal (The EMD document shall be Payable in favour of 
E.E.(C), PRASAR BHARATI, CCW, AIR, Bhopal).   

(iii) The bidder does not upload all the documents (including service tax registration / 
VAT registration / Sales Tax registration) as stipulated in the bid document 
including the scan copy of  receipt for deposition of original EMD as prescribed.  

(iv) If any discrepancy is noticed between the document as uploaded at the time 
submission of bid and hard copies as submitted physically by the lowest tendered in the 
office of tender opening authority.  

(v) If a tenderer quotes Nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section/sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer  
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10. The contractor whose bid is accepted will be required to furnish performance 
guarantee of 5% (five Percent)) of the bid amount within the period specified 
in Schedule F. This guarantee shall be in the form of cash (in case guarantee 
amount is less than Rs. 10000/-) or Deposit at Call receipt of any scheduled 
bank/Banker's cheque of any scheduled bank/Demand Draft of any scheduled 
bank/ Pay order of any Scheduled Bank of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or 
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 
Bank of India in accordance with the prescribed form. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule 'F', 
including the extended period if any. The Engineer-in-charge shall be free to 
suspend the agency for 1 year and agency shall not be eligible to bid for 
CCW, Akashvani Tender from date of issue of suspension order. 

 
11.  The Contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registration or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board and Programme Chart (Time 
and Progress) within the period specified in Schedule F. (As per O.M. No. 
DG/SE/CM/CON/285 dated 04/06/2015).  

 
12.  Intending Tenderers are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their tenders as to the 
nature of the ground and sub-soil (so far as is practicable), the form and nature of 
the site, the means of access to the site, the accommodation they may require and 
in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A 
tenderer shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charge consequent on any misunderstanding or otherwise 
shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, 
facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a 
tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work 
to be done and of conditions and rates at which stores, tools and plant, etc. will be 
issued to him by the Government and local conditions and other factors having a 
bearing on the execution of the work. 

 
13.  The competent authority on behalf of the President of India does not bind itself to 

accept the lowest or any other tender and reserves to itself the authority to reject 
any or all the tenders received without the assignment of any reason. All tenders 
in which any of the prescribed condition is not fulfilled or any condition including 
that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

 
14.  Canvassing whether directly or indirectly, in connection with tenderers is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable to rejection. 

 
15.  The competent authority on behalf of President of India reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be 
bound to perform the same at the rate quoted. 

 
16.  The contractor shall not be permitted to tender for works in the C C W  A I R   Circle 

(Division in case of contractors of Horticulture/ Nursery category) responsible for 
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award and execution of contracts, in which his near relative is posted a Divisional 
Accountant or as an officer in any capacity between the grades of Superintending 
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 
persons who are working with him in any capacity or are subsequently employed 
by him and who are near relatives to any gazette officer in the CCW AIR or in the 
Ministry of Information & broadcasting. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of this Department. 

 
17.  No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement 
from Government service, without the previous permission of the Government of 
India in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as afore said before submission of 
the tender or engagement in the contractor’s service. 

 
18.  The tender for the works shall remain open for acceptance for a period of Thirty 

(30) days from the date of opening of tenders. If any tenderer withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or makes 
any modifications in the terms and conditions of the tender which are not 
acceptable to the department, then the Government shall, without prejudice to 
any other right or remedy, be at liberty to forfeit 50% of the said earnest money 
as aforesaid. Further the tenderer shall not be allowed to participate in the re-
tendering process of the work. The Engineer-in-charge shall be free to suspended 
the agency for 1 year and agency shall not be eligible to bid for CCW, 
Akashvani Tender from date of issue of suspension order 

 
19. This notice inviting Tender shall form a part of the contract document. 

The successful tenderer /contractor, on acceptance of his tender by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, sign the 
contract consisting of: 

 
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the tender as uploaded 
at the time of invitation of tender and the rates quoted online at the time of 
submission of bid and acceptance thereof together with any correspondence 
leading thereto. 

 
b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as mentioned. 
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EMD FORMAT 

 
Receipt OF DEPOSITION OF ORIGINAL EMD. Receipt No.-____________Date________________ 

 
Name of work : - Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 & E-
2 ) at DDK colony Bhopal during the financial year 2026-27. 

1) NIT NO.    13/EE(C)/CCW/AIR/BPL/2026-27                                                         

2) Estimated Cost : Rs. 4,73,464.00 

3) Amount of Earnest money deposited: Rs. 9,469.00 

In favour of  E.E.(C), PRASAR BHARATI, CCW, AIR, Bhopal 

4) Last date of submission of EMD :  16.07.2026  upto 01:00 PM 

5) Last date of submission of bid:  16.07.2026 upto 02:00 PM 

6) Name of Contractor : 

7) Mobile No. : 

8) Email address : 

9) Form of EMD : 

10) Amount of Earnest money received : 

11) Date of submission of EMD : 

 
Signature name and designation of EMD 

                                                                                     Receiving officer Along with office stamp 
 

Note:  
(i) The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the 
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 
uploaded by tender inviting EE. The receipt may be issued by the AE/AAO.  
 
(ii) The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 
Engineer about deposition of EMD by the agency by email/ fax/telephonically.  
 
(iii) The original EMD receiving Executive Engineer shall release the EMD after verification from the 
e-tendering portal website (www.tenderwizard.com > tender free view> advance search> awarded 
tenders) that the particular contractor is not L- 1 tenderer and work is awarded.  
 
(iv) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE 
 

BIDDER AT THE TIME OF SUBMISSION OF BID (Vide No. 
 

DG/CON/255A dated 10.08.2011) 
 
 
Sub: Clarification regarding Introduction of Integrity Pact introduced vide OM No.  
            CON 255 dated 23.05.2011 
 

A new provision of Integrity Pact (IP) was introduced in GCC-2010 vide OM No. 
CON/255 dt. 23.05.2011. In the OM it is mentioned that at the time of submission 
of bid, it shall be mandatory to sign the pact by the bidder failing which the bidder 
will stand disqualified from the tendering process and such bid would be summarily 
rejected. 

 
Some field Units have raised their doubts regarding submission of duly signed 
Integrity Pact by the bidder at the time of submission of bid. In this regard it is 
clarified that :- 

 
1. Submission of duly signed Integrity Pact by the bidder is applicable in case of 

manual tendering where e-tendering is not followed. 
 
2. In case of manual tendering Executive Engineer should sign the first page addressed 

to the intending bidder at the time of issue of tender form and before submission of 
the bid, each bidder shall sign IP at respective places and submit the bid. If duly 
signed IP is not submitted by the bidder, such bid shall not be considered. 

 
3. In case of e-tendering, Integrity Pact shall be treated in the same manner as 

other components of the bid document. In e-tendering, the intending bidder does 
not sign any document physically and entire bid document is submitted through 
digital signature. Since IP is a part of bid document no separate physical 
submission is required with other documents to be submitted in the office of 
tender opening authority. In addition to other component of bid document, the 
Integrity Pact along shall also be signed between Executive Engineer and 
successful bidder after acceptance of bid. 
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INTEGRITY PACT 
 
 

 
 
To, 

 
……………………….., 

 
……………………….., 

 
……………………….. 

 
 
 

Sub: NIT No. 13/EE(C)/CCW/AIR/BPL/2026-27 for the work “Providing and fixing 
Vitrified floor tiles in E-Type staff quarters ( E-1 & E-2 ) at DDK colony Bhopal during 
the financial year 2026-27.” 
 
 
 
Dear Sir, 

 
 

It is here by declared that CCW, Akashvani is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 

 
 
 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the Bidder will sign the integrity Agreement, which is an integral part of 
tender/bid documents, failing which the tenderer /bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 

 
 
 

This declaration shall form part and parcel of the Integrity Agreement and 
signing of the same shall be deemed as acceptance and signing of the Integrity 
Agreement on behalf of the CCW, Akashwani. 

 
 
 
 

Yours  faithfully 
 
 
 

 
Executive  Engineer (C) 
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INTEGRITY PACT 
 

 

To, 
 

Executive  Engineer (C), 
 

CCW, Akashvani, 
 

Bhopal 
 
Sub: Submission of Tender for the work of “Providing and fixing Vitrified floor tiles in E-
Type staff quarters ( E-1 & E-2 ) at DDK colony Bhopal during the financial year 2026-27.” 

 
Dear Sir, 

 
I/We  acknowledge that CCW, Akashvani is committed to follow the principles 

thereof as enumerated in the Integrity Agreement enclosed with the tender/bid document. 
 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an integral 
part of tender documents, failing which I/We will stand disqualified from the 
tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE 
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of 
the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity Agreement shall 
be separate and distinct from the main contract, which will come into existence 
when tender/bid is finally accepted by CCW, Akashvani. I/We acknowledge and accept 
the duration of the Integrity Agreement, which shall be in the line with Article 1 of 
the enclosed Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, CCW, Akashvani shall have 
unqualified, absolute and unfettered right to disqualify the tenderer/bidder and 
reject the tender/bid is accordance with terms and conditions of the tender/bid. 

 
Yours  faithfully 

 
 
(Duly authorized signatory of the Bidder) 
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INTEGRITY AGREEMENT 

 
 
 

This Integrity Agreement is made at ............... on this ........... day of ...........20…….. 
  

BETWEEN 
 

President of India represented through Executive Engineer, 
 

.......................................................................................... 
(Name of Division) 

 
CCW, Akashvani, ................................................................................., (Hereinafter referred as the 

 
(Address of Division) 

 
‘Principal/Owner’, which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

 
AND 

 
..................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 
 

through ............................................................................... (Hereinafter referred to as the 
  (Details of duly authorized signatory) 

 
“Bidder/Contractor” and which expres s ion shal l unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

 
Preamble 
 
WHEREAS the Principal/Owner has floated the Tender (NIT No..........................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down       
organizational procedure, contract for ….................................................................................................................. 
 
……………………………………………………………………………………………………………………………………………… 

(Name of Work) 
 

hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency 
in its relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 
and conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1)       The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

 
(a) No employee of the Principal/Owner, personally or through any of 

his/her family members, will in connection with the Tender, or the 
execution of the Contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all 

Bidder(s) with equity and reason. The Principal/Owner will, in 
particular, before and during the Tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the 
Contract execution. 

 
(c) The Principal/Owner shall endeavour to exclude from the Tender 

process any person, whose conduct in the past has been of biased 
nature. 

2) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code 
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of 
the principles herein mentioned or if there be a substantive suspicion 
in this regard, the Principal/Owner will inform the Chief Vigilance Officer 
and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and 
report to the Government / Department all suspected acts of fraud or 
corruption or Coercion or Collusion of which it has knowledge or becomes 
aware, during the tendering process and throughout the negotiation or 
award of a contract. 

 
2) The Bidder(s)/Contractor(s) commi ts him self to take al l m easu res 

necessary to prevent corruption. He commits himself to observe the following 
principles during his participation in the Tender process and during the 
Contract execution: 

 
a) The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm, offer, promise or give to any of the 
Principal/Owner’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain 
in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the Contract. 
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b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into 
a n y u n d i s c l o s e d agreement o r u n d e r s t a n d i n g , w h e t h e r 
formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of 
bids or any other  actions to restrict competitiveness or to cartelize in 
the bidding process. 

 
c) The Bidder(s)/Contractor(s) will not commit any offence under the 

relevant IPC/PC Act. Further the Bidder(s)/Contract(s) will not use 
improperly, (for the purpose of competition or personal gain), or 
pass on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained
 or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names 
and addresses of agents/representatives in India, if any. Similarly 
B i d d e r (s)/Contractor(s) of Indian Nationality s h a l l disclose names 
and addresses of foreign agents / representatives, if any. Either the 
Indian agent on behalf of the foreign principal or the foreign 
principal directly could bid in a tender but not both. Further, in cases 
where an agent participate in a tender on behalf of one manufacturer, 
he shall not be allowed to quote on behalf of another 
manufacturer along with  the  first manufacturer  in a subsequent / parallel 
tender for the same item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose 

(with each tender as per proforma enclosed) any and all payments he 
has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the 
Contract. 

 
3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person 
or firm indulge in fraudulent practice means a willful misrepresentation or 
omission of facts or submission of fake/forged documents in order to induce 
public official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person 

or firm use Coercive Practices (means the act of obtaining something, 
compelling an action or influencing a decision through intimidation, threat 
or the use of force directly or indirectly, where potential or actual injury 
may befall upon a person, his/ her reputation or property to 
influence their participation in the tendering process). 
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Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner under law 
or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes 
to respect and uphold the Principal/Owner’s absolute right: 

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above 
or in any other form, such as to put his reliability or credibility in question, 
the Principal/Owner after giving 14 days notice to the contractor shall 
have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 
process or terminate/determine the Contract, if already executed or exclude 
the Bidder/Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of 
transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner. 
 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process 
prior to the award of the Contract or terminated/determined the Contract or 
has accrued the right to terminate/determine the Contract according to Article 
3(1), the Principal/Owner apart from exercising any legal rights that may 
have accrued to the Principal/Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and 
Security Deposit of the Bidder/Contractor. 
 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an 
associate of a Bidder or Contractor which constitutes corruption within the 
meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if the 
Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 

 
Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 
years with any other Company in any country confirming to the anticorruption 
approach or with Central Government or State Government or any 
other Central/State Public Sector Enterprises in India that could justify his 
exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the Tender process or action can be taken for banning
 of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 
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3) If the Bidder/Contractor can prove that he has resorted / recouped the 
damage cau s e d b y h i m and ha s i n s t all e d a s u i t abl e co r ru p ti on 
prevention system, the Principal/Owner may, at its own discretion, revoke 
the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-
contractors a commitment in conformity with this Integrity Pact. The 
Bidder/Contractor shall be responsible for any violation(s) of the principles 
laid down in this agreement/Pact by any of its Sub-contractors/sub-
vendors. 

 
2) The Principal/Owner will enter into Pacts on identical terms as this one with 

all Bidders and Contractors. 
 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly 
signed Pact between the Principal/Owner and the bidder, along with the 
Tender or violate its provisions at any stage of the Tender process, from the 
Tender process. 

 
Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Competent Authority, CCW, AIR. 
 
Article7-Other Provisions 
 
 

1) This Pact is subject to Indian Law, place of performance and 
jurisdiction is the Headquarters of the Division of the Principal/Owner, who 
has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements 

have not been made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed 
by all the partners or by one or more partner holding power of attorney 
signed by all partners and consortium members. In case of a Company, the 
Pact must be signed by a representative duly authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

 
It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement/Pact, any 
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action taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact 
or interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 
 
All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the same 
shall be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 
will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 
 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 
 
 
...............................................................  
(For and on behalf of Principal/Owner) 

 
 
.................................................................  
(For and on behalf of Bidder/Contractor) 

 
 
WITNESSES 
 

1. ..............................................  
(Signature, name and address) 
 

 
2. ...............................................  

(Signature, name and address) 
 
Place: 
 
Date: 
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FORM OF EARNEST MONEY DEPOSIT 

 
(BANK GUARANTEE BOND) 

 
WHEREAS, contractor......................................................... (Name of contractor) (hereinafter called 
"the contractor") has submitted his tender dated .................... (date) for the construction of 
........................................................................................ (name of work) (hereinafter called "the Tender") 
KNOW ALL PEOPLE by these presents that we, ......................................... (name of bank) having 
our registered office at ..................................................................... (hereinafter called "the Bank") are 
bound unto ....................................................................... (Name and division of Executive Engineer) 
(hereinafter called "the Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in 
words .......................................................................................) for which payment well and truly to be 
made to the said Engineer-in-Charge the Bank binds itself, his successors and assigns by 
these presents. SEALED with the Common Seal of the said Bank this .................day of ................. 20... 
.    THE CONDITIONS of this obligation are: 
 
(1) If after tender opening the Contractor withdraws, his tender during the period of 

validity of tender (including extended validity of tender) specified in the Form of Tender; 
 
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-

in-Charge: 
 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 
to contractor, if required;  

OR 
 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the 
provisions of tender document and Instructions to contractor, 

 
We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof 
upon receipt of his first written demand, without the Engineer-in-Charge having to 
substantiates his demand, provided that in his demand the Engineer-in-Charge will note 
that the amount claimed by his is due to him owing to the occurrence of one or any of the 
above conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date* ................. after the deadline 
for submission of tender as such deadline is stated in the Instructions to contractor or as it 
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than 
the above date.  
 
 
DATE ………..                                     SIGNATURE OF THE BANK 

  
WITNESS …………………         SEAL 
(SIGNATURE, NAME AND ADDRESS) 
 
*Date to be worked out on the basis of validity period of months from last date of receipt 
of  tender 
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TENDER & CONTRACT 
 

CPWD- 7 
  

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
Percentage Rate Tender & Contract for Works 

 

A. Tender for the work of :- 

 
Name of Work : Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 & 

E-2 ) at DDK colony Bhopal during the financial year 2026-27. 
  

i) To be uploaded by 02:00 PM on 16.07.2026  to  https://prasarbharati.eproc.in 
 

ii) To be opened in presence of tenderers who may be present at 03:00 PM on           
16.07.2026  in the office of Executive Engineer (C), CCW:Akashvani: Bhopal 

  
Issued to:- ....................................... ...................................................................... 
 
Signature of officer issuing the documents............................................................. 
 
Designation:- Executive Engineer, CCW, Akashvani, Bhopal 
 
Date of issue:- ................ .......................... 

 
 

TENDER 
  
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within 
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect 
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by, and in respect of accordance with, such conditions so far as 
applicable. 
 
I/We agree to keep the tender open for Thirty (30) days from the due date of its opening / 
thirty days from the date of opening of financial bid in case tenders are invited on 2/3 envelop 
system (strike out as the case may be) and not to make any modification in its terms and 
conditions. 
 
A sum of Rs. 9,469.00 is hereby forwarded in cash/receipt treasury Challan/ deposit at 
call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of 
a scheduled bank/bank guarantee issued by a scheduled bank as earnest money. If I/We, fail to 
furnish the prescribed performance guarantee within prescribed period. I/We agree that the 
said President of India or his successors, in office shall without prejudice to any other right 
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or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 
commence work as specified, I/We agree that President of India or the successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the said earnest money and the performance guarantee absolutely, otherwise the said 
earnest money shall be retained by him towards security deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred 
to those in excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of 
forfeiture of Earnest Money & Performance Guarantee as aforesaid. I/We shall be debarred 
for participation in the re-tendering process of the work. 
  
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I / we shall be debarred for tendering in CCW, Akashvani 
in future forever. Also, if such a violation comes to the notice of Department before date of 
start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 
Money Deposit/Performance Guarantee the Engineer-in-charge shall be free to suspended 
the agency for 1 year and agency shall not be eligible to bid for CCW, Akashvani 
Tender from date of issue of suspension order. 
  
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
  
Date: Signature of Contractor 
 
Witness: 
 
Postal Address: 
 
Occupation: 

 
ACCEPTANCE 

 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) 
is accepted by me for an on behalf of the President of India for a sum of 
Rs. ……….…………. (Rupees ………………………………..…………… ……………………………………………………). 
 
The letters referred to below shall form part of this contract agreement:- 
 

(a) 
 

(b) 
 

(c) 
For & on behalf of President of India  

 
                                                                                                  Signature………………………………..  

 
Date:               Designation …………………………...  
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PROFORMA OF SCHEDULES 
 

CPWD 7 

 
PROFORMA OF SCHEDULES 

 
(Separate Performa for Civil, Electrical & Horticultural Works in case of Composite 
Tenders) (Operative Schedules to be supplied separately to each intending tenderer) 
 
SCHEDULE ‘A’  
Schedule of quantities (as per PWD-3)    :   As per enclosed Schedule of Quantities. 

SCHEDULE ‘D’   
 
Extra schedule for specific requirements/document for the work, if any: - Nil 
 
SCHEDULE ‘E’  
 
Reference to General Conditions of contract   : -   GCC MAINTENANCE 2023, CPWD form 7 as 

modified & corrected up to previous day of 
the last date of submission of tender. 

 
NAME OF WORK :- Providing and fixing Vitrified floor tiles in E-Type staff 

quarters ( E-1 & E-2 ) at DDK colony Bhopal during the 
financial year 2026-27. 
 

Estimated cost of work :- Rs. 4,73,464.00 

Earnest Money :- Rs. 9,469.00                

(To be returned after receipt of Performance Guarantee) 

Performance 

Guarantee 

:- (a) 5% of tendered value or Estimated Cost put to tender 
(ECPT) (Whichever is higher)  

(b) Where the tendered amount is less than eighty percent 
(80%) of the Estimated Cost Put to Tender (ECPT), The 
Performance Guarantee, In addition to the requirement 
under (a) above, shall be increased by an amount equal 
to the difference between eighty percent (80%) of the 
ECPT and the tendered amount. 

Security Deposit :- 5% of tendered value 

SCHEDULE ‘F’ 
 
GENERAL RULES & DIRECTIONS :- The Contractor whose tender is accepted will be required 

to furnish PG as mentioned in Schedule ‘E’ and within the 
period specified in Schedule F.. 

 
Officer inviting tender : Executive Engineer (C), CCW : Akashvani, Bhopal 
 
Maximum percentage for quantity 
of items of work to be executed 
beyond which rates are to be 
determined in accordance with 
Clauses 12.2 & 12.3 

 
: 

 
See below 
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DEFINITIONS: 
 

2(v) Engineer -in- Charge :- Executive Engineer(C), CCW, Akashvani, 
Bhopal 

2(viii) Accepting Authority :- Executive Engineer(C), CCW, Akashvani, 
Bhopal 

2(x) Percentage on cost of materials and 
Labour to cover all overheads and  
profits 

:- 15% 

2(xi) Standard Schedule of Rates :- Delhi Schedule Of Rates 2023, with Up to 
date correction slips 

2(xii) Department :- CCW : All India Radio 
9(ii) Standard CPWD Contract Form :- GCC-2023: Maintenance Works , CPWD 

Form 7/8 modified & Corrected up to 
the last date of submission of tender. 

 
Clause 1 

(iv) Time allowed for submission of Performance Guarantee, 
programme chart (Time and progress )and applicable labour 
licenses , registration with EPFO, ESIC and BOCW welfare 
board or proof of applying there of from the date of issue of 
letter of acceptance 
 

: 10 days 

(v) Maximum allowable extension with late fee @ 0.1% per day 
of Performance Guarantee amount beyond the period 
provided in (i) above ….... 

: 07 days. 

 
Clause 2  
Authority for fixing compensation under Clause- 2 : S.E(C). CCW: Akashvani: Mumbai 
 
Clause 2A 
Whether Clause 2A shall be applicable   :  Not applicable 
 
Clause 5  
Number of days from the date of issue of letter  
of Acceptance for reckoning date of start   
Mile stone(s) as per table given below                                  :    1 0  days. 
   

Sl. No. Description of 
Milestone (Physical) 

Time Allowed in 
days (from date of 
start) 

Amount to be with-held in 
case of non achievement of 
milestone 

1.    
2.                                              Not applicable  
3.    
4.    

 
Time allowed for execution of work   : 45 (Forty Five) Days  
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Authority to decide  
 

1 Extension of time Executive Engineer, CCW, Akashvani, Bhopal 

2 Rescheduling of mile stone Executive Engineer, CCW, Akashvani, Bhopal 

3 Shifting of date of start in case of 
delay in handing over of site 

Executive Engineer, CCW, Akashvani, Bhopal 

 
 
 
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 
 
Part Portion of site Description Time Period for handing over 

reckoned from date of issue of 
letter of intent. 

Part A Portion without any 
hindrance 

  

Part B Portion with encumbrances   
Part C Portion dependent on work 

of other agencies 
  

 
Clause 7 
 

Payment of intermediate 
certificate to be regarded as 
Advance:  

     :                   Three Lakh ONLY 

Clause 10A 
List of testing equipment to be provided by the contractor at site lab: As per list on 
page no. 62 (Annexure – I) 

 
Clause 10B (ii)  

Whether Clause 10 B (ii) shall be applicable?   Not applicable 
 
Clause 10C  

Component of labour expressed as percent of value of work: 25% 

 
Clause 10 CC    :-          Not applicable  

 

Clause 11 
Specifications to be followed for execution of work: - 
 

CPWD Specification-2019 Vol. I & II with up to the last date of Submission of tender 
 

. 
  

 
 
 
 
 



P - 29 

     

 

Clause 12 
Authority to decide deviation upto 1.5 times of tender amount   :    Executive Engineer 
        CCW, Akashvani,  
                                                                                                                                          Bhopal 
 
12.2 & 12.3 Deviation Limit beyond which clauses  12.2 & 12.3 shall 

apply for building work 
:- 100% 

12.5 (i) Deviation Limit beyond which clauses 12.2 & 12.3 
shall apply for foundation work (except items 
mentioned in earth work subhead in DSR and 
related items) 

:- 100% 

 (ii) Deviation Limit for items mentioned in earth work 
subhead of DSR and related items 

:- 100% 

Clause 16 
Competent Authority for deciding reduced rates : - Superintending Engineer, 

CCW:Akashvani: Mumbai 
 
Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-  
1. Concrete mixture with water Dozier system,  
2. Vibrator. (Needle). 
3. Surface vibrator. 
4. Vacuum dewatering equipment Concrete Grouting Pump 

 
 
Clause 19C Authority to decide penalty for each default :           Executive Engineer (C), 
                 CCW, Akashvani, Bhopal 
 
 
Clause 19D Authority to decide penalty for each default :            Executive Engineer (C), 
                  CCW, Akashvani, Bhopal 
 
 
Clause 19G Authority to decide penalty for each default :             Executive Engineer (C), 
                   CCW, Akashvani, Bhopal 
 
Clause 19K Authority to decide penalty for each default :             Executive Engineer (C), 
                   CCW, Akashvani, Bhopal 
Clause-25: 
 
Constitution of Dispute Re-dressal Committee: Comprising of one chairman and two 

members shall be constituted by ADG 
(WR). 

 
Sr. No. Name of Division Designation of the Committee 
1 
 

Executive Engineer, CCW:
Akashvani, Bhopal . 
 

Chairman CEC, CCW : Akashvani:New Delhi 
 Member SE(Trg), CCW, Akashvani, New Delhi 

Member EE(Trg), CCW, Akashvani, New Delhi 

Presenting Officer 
 

EE-in-Charge 
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Clause 32  :    Requirement of Technical Representative(s) and recovery Rate 
 
Sl. 
No. 

Minimum 
Qualification     
of Technical 

Representativ
e 

D
is

ci
p

li
n

e 

Designation 
(Principal 
/Technical 

representative) 

M
in

im
u

m
 

Ex
p

er
ie

n
ce

 

N
u

m
b

er
 Rate at which recovery shall 

be made from the contractor 
in the event of not fulfilling 

provision of clause 36(i) 
Figures Words 

1 Graduate 
Engineer 

 
 
 

Or 
 
 

Diploma 
Engineer 

Civil Project 
Manager cum 
Planning/ Site 
/billing 
Engineer/  
 
The Engineer 
must have 
knowledge of 
CPWD 
Norms/Bill 

02 Years 
Experience 

for Graduate 
Engineer 

 
Or 

 
05 Years 

Experience 
for Diploma 

Engineer 
respectively  

1 
 
 
 
 
 
 
 
1 

Rs. 15,000/- 
per Month 
per person 
limited to 
5% of tender 
Amount 

Rupees 
fifteen 
thousand 
per month 
per person 

 
Note : Retired Assistant Engineer (C) of CCW, Akashvani / CPWD for supervision, monitoring, 
record of measurements, maintenance of site records, verification and submission of bill as per 
clause 32 & Clause 6A of  contract agreement and as per direction of Engineer-in-charge. 
 
Clause 38 

(i) (a) Schedule/statement for determining theoretical quantity of cement & 
bitumen on the basis of Delhi Schedule of Rates- 2023 printed by C.P.W.D. 

 
(ii) Variations permissible on theoretical quantities: - 

 
(a) Cement 
For works with estimated cost put to tender  
not more than Rs. 25 lakhs  : 3% plus/minus. 

 
For works with estimated cost put to tender  
more than Rs. 25 lakhs : 2% plus/minus. 
 
(b) Bitumen All Works : 2.5% plus & only &  
  Nil on minus side.  
 
(c) Steel Reinforcement and structural steel. 
Sections for each diameter, section and Category :   2% plus/minus. 

 
(d) All other materials : Nil 
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1. The contractor shall ensure quality control measures on different aspects of construction 
including materials, workmanship and correct construction methodologies to be adopted. He 
shall have to submit quality assurance programme within two weeks of the award of work. The 
quality assurance programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the 
document, approved from the Engineer-in-Charge. The contractor shall stick to the approved 
source unless it is absolutely unavoidable. Any change shall be done with the prior approval of 
the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost. 
Similarly, the contractor shall submit brand/ make of various materials not specified in the 
agreement, to be used for the approval of the Engineer-in-Charge along with samples and once 
approved, he shall stick to it. 

3. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum 
work, and other works as desired by Engineer In Charge for his approval before execution. The 
contractor shall also submit bar bending schedule for approval of Engineer –in – charge before 
execution. 

4. Test Laboratories : 

  A.       Laboratory at site : 

The contractor shall establish a testing lab at site and provide testing equipment and 
materials for the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this account.  

The representatives of the department shall be at liberty to inspect the testing facilities at 
site and conduct testing at random in consultation with Engineer in charge.  The 
contractor shall provide all necessary facilities for the purpose. The laboratory shall be 
equipped, inter alia, with the following equipments: 

a) Balances:   

i) 7 kg to 10 kg capacity, semi-self indicating type – Accuracy 10 gm.  
ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm.  
iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.  
 

b) Ovens- Electrically operated thermostatically controlled up to 110°C- Sensitivity 
1°C. 
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c) Sieves: as per IS: 460   

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 
mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid 
and pan.  

ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 
mm, 500 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 
microns, 75 microns with lid and pan.  

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with   
timing switch assembly.  

 e)      Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.  

f)      Equipment for concrete testing 

i) Concrete cube moulds 15x15x15cm.     36 Nos. 

ii) Temping Rods 2Kg weight length 40cm and ramming face 25mm  2 Nos. 

iii) Extra Bottom plates for 15cm cube mould     12 Nos. 

iv) Standard Vibration table for cubes      2 Nos. 

      v) Dial gauges 25 mm travel- 0.01 mm/division least count-   2 Nos.  

 vi)  Universal Compression testing machine of 100 tonne capacity   1 Nos. 

       electrically operated. 

 Not more than 90% tests for material be performed at site lab with above stated  
equipment’s, however at least 10% testing of materials shall be got done from external 
laboratories.  However, for the tests to be carried out by the external laboratories, the 
contractor shall supply free of charge all the materials required for testing, including 
transportation. If the tests which were to be conducted in the site laboratory are conducted 
in other laboratories for any the reasons the cost of such tests shall be borne by the 
contractor.  

B) Other Laboratories : 

 The contractor shall arrange carrying out all tests required under the agreement 
through the laboratory as approved by the Engineer-in-Charge and shall bear all 
charges in connection therewith including charges for testing for all materials. 

 Testing of materials in any Govt Lab / Public Undertaking Lab/IIT or NIT lab/Government 
Engineering college may be allowed by the Engineer in charge. However incase of private 
lab, the Superintending Engineer, Vadodara will approve the lab accredited by NABL or 
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any other accreditation body which operates in accordance with ISO/IEC 17011 and 
accredits labs as per ISO/IEC 17025 for testing and calibration scopes.  

C) Sampling of Materials  : 

(i)  Sample of building materials fittings and other articles required for execution of work shall 
be got approved from the Engineer-in-Charge. Articles manufactured by companies of 
repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS 
certification mark shall be used. In case the above are not available, the quality of samples 
brought by the contractor shall be judged by standards laid down in the relevant BIS 
specifications. All materials and articles brought by the contractor to the site for use shall 
conform to the samples approved by the Engineer-in-Charge which shall be preserved till 
the completion of the work. 

(ii) The contractor shall ensure quality construction in a planned and time bound manner. Any 
sub-standard material/work beyond set out tolerance limit shall be summarily rejected by 
the Engineer-in-Charge. 

(iii) BIS marked materials except otherwise specified shall be subjected to quality test at the 
discretion of the Engineer-in-Charge besides testing of other materials as per the 
specifications described for the item/materials. Wherever BIS marked materials are 
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 
furnish manufacturers test certificate to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to 
the material and/or the work done. 

(iv) The contractor shall procure all the materials in advance so that there is sufficient time to 
testing and approving of the materials and clearance of the same before use in work. 

(v) All materials brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same at 
site before use.  

(vi) The contractor shall be fully responsible for the safe custody of the materials issued to him 
even if the materials are in double lock and key system. 

(vii) The Stone aggregate / stone, sand shall be brought from any quarries subjected to the said 
materials confirm CPWD specifications.  

5. The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and 
which shall be duly signed by the contractor or his authorized representative. 

6. The contractor shall render all help and assistance in documenting the total sequence of this 
project by way of photography, slides, audio-video recording etc. Nothing extra shall be 
payable to the contractor on this account. However cost of photographs, slides, 
audio/ideography etc shall be borne by the department. 
 

7. The contractor shall be fully responsible for the safe custody of materials brought by him  
issued to him even though the materials are under double lock key system. 
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8. Separate cement registers showing the receipt of the OPC and PPC shall be maintained at site. 
The contractor shall construct separate godowns for storage of OPC & PPC at site and nothing 
extra on this account shall be payable. 

 
9.  Cement issued shall be for consumption at site only. No cement for factory made items and 

those not manufactured at site shall be issued. 
 

10.  In case there is any discrepancy in frequency of testing as given in the list of mandatory test 
and that in the individual sub-head of work as per CPWD specification 2019 Vol. 1 & 2 the 
higher of the two frequencies of testing shall be adopted.   

11         Maintenance of Registers: 

11.1  All the registers for tests of material to be carried out at construction site or in outside   
laboratories shall be maintained by the contractor. These register shall be issued to the 
contractor by Engineer-in-Charge in the same manner as being issued to CCW AIR field staff.  

11.2     The test registers to be maintained the contractor are: 

   (a)   Materials at site account register.  

(b)  Cement register.  

   (c)  Master test registers.  

(d)  Cube test register.  

(e)  Paint register.  

(f)  Inspection registers.  

(g)  Drawing register.  

11.3    All the entries in the register will be made by the designated engineering staff of the 
contractor and same should be regularly reviewed by JE/AE/EE.  

11.4     Contractor shall be responsible for safe custody of all the test registers. 

11.5   Submission of copy of all test registers, material at site register along with each alternate 
running account bill and final bill shall be mandatory. These registers should be checked in 
division office.  

11.6  Ultrasonic Pulse velocity Method of Test for RCC: Ultrasonic pulse velocity method of 
test for RCC shall be done as routine test as per IS 13311 (Part-I) : 1992. Concrete quality 
grading shall be done and concrete having graded as good and excellent shall be accepted. 

 Third party quality control/assurance: Third part quality control/assurance may be 
conducted by IIT/NIT/Government Engineering College/Government Institutes or any 
other Empanelled agency, if directed by Engineer-in-Charge. The contractor has to provide 
all necessary assistance and has to submit compliance report within targeted time frame. 
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PARTICULAR SPECIFICATION 
 

 
1.0 Unless otherwise specified, CPWD Specifications-2019 Volume - I & II with 

up to date correction slips. Any additional item of work if taken up 
subsequently shall also conform to the relevant CPWD Specifications 
mentioned above. Should there be any difference between description of 
items as given in the schedule of quantities, nomenclature and 
specifications for individual items of work (special conditions) and IS Codes, 
work shall be got done in the following order of precedence: 
(i) Description of items as given in schedule of quantities.  
(ii) Special conditions and particular specifications. 
(iii) CPWD specifications.  
(iv) I.S. Codes 
(v) Decision of Engineer-in-charge. 

1.1 Wherever any reference to any Indian Standard Specification occurs in 
the documents relating to this contract, the same shall be inclusive 
of all amendments, issued thereto or revision thereof, if any, up to the date of 
receipt of tenders. 

1.2 Unless otherwise specified in the schedule of quantities, the rates for all 
items of work shall be considered as inclusive of pumping out or bailing out 
water, if required for which no extra payment will be made. This will 
include water encountered from any source such as rains, floods, sub soil 
water table being high and / or due to any other cause whatsoever. 

1.3 The work shall be executed and measured as per metric dimensions given 
in the schedule of quantities, drawing etc. (FPS units wherever indicated 
are for guidance only). 

2.0 The following modifications to the above specifications and some 
additional specifications shall however apply. 

2.1 All stone aggregate and stone ballast shall be of hard stone variety to 
be obtained from approved quarries at LOCAL or any other source to be got 
approved by the Engineer-in-charge. 

2.2 Coarse sand should be obtained from LOCAL or any other source to be got 
approved by the Engineer-in-charge and screened as required. The same shall 
be clean and sharp angular grit type. If the sand brought to site is dirty it 
must be washed in clean water. 

2.3 Fine sand should be obtained from LOCAL o r  any other source to be 
got approved by the Engineer-in-charge and screened as required. The same 
shall be clean and sharp angular grit type. If the sand brought to site is dirty 
it must be washed in clean water. 

2.4 Bricks shall be of crushing strength not less than 35 Kg/sq.cm. The 
average water absorption of bricks when immersed in water for 24 hours 
shall not be more than 20% of the dry weight. 

2.5 Cast iron pipes and fittings without ear shall be used. However pipes 
fittings with ears may be accepted without any extra payment. In such 
cases, clamps are not required for fixing and no extra payment will be 
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made for fixing the pipes. 
2.6 The rates for all items of work, shall unless clearly specified otherwise, 

include cost of all labour, materials, scaffolding and other inputs 
involved in the execution of the item at all floors and heights. 

2.7 To avoid displacement of bars in any direction and to ensure proper cover, 
only factory made round type cover blocks as approved by Engineer-in-
charge should be used for RCC work. Nothing extra shall be paid for this. 

3.0 Nothing extra shall be paid embedding of pipes, conduits etc. 
3.1 The brick work for the portions of the external wall of W. C. through 

which pipes are taken, will be done after the pipes are fixed as far as 
practicable. 

3.2 All crossing, embedment’s etc. in walls and floors for water supply, 
drainage and sanitary pipes, fittings etc. shall be provided as per 
previously prepared detailed drawings for individual walls and floors so as 
to avoid cuttings if brick work and floors. All such areas shall be made 
good during finishing and nothing extra shall be paid for this. 
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SPECIAL CONDITIONS PART - I  
 
1.0 The contractor will have to work according to the program of work, as 

decided by the Engineer-in-charge for the purpose of which the 
contractor should submit a tentative program of the work within one 
month from the date of start of the work. The contractor shall also 
construct a sample until complete in all respects within time specified by 
the Engineer-in-charge and this sample unit shall be got approved from the 
Engineer-in-charge before mass construction is taken up. No extra claim 
whatsoever beyond the payment due at agreement rates will be entertained 
from the contractor on this account. 

 
2.0 The contractor shall take instructions from the Engineer-in-charge for 

stacking of materials in any place. No excavated earth or building 
material shall be stacked on areas where other buildings, roads, services or 
compound walls are to be constructed. 

 
3.0 If, as per municipal rules the huts for labour are not to be erected at the site 

of work, the contractors are required to provide such accommodation 
as is acceptable to local bodies and nothing extra shall be payable to him 
on this account. 

 
4.0 The work on items of internal finishing must be started as soon as the 

structure of two floors is completed. 
 
5.0 The work shall be carried out in accordance with the Architectural 

drawings and structural drawings. The structural and architectural 
drawings, shall have to be properly correlated before executing the work. In 
case of any difference noticed between architectural and structural drawings, 
final decision, in writing of the Engineer-in-charge shall be obtained by the 
contractor. In case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and architectural drawings related to 
the relevant items, the former shall prevail unless and otherwise given in 
writing by the Engineer-in-charge. Samples shall be prepared before 
starting particular items of work for prior approval of the Engineer-in-
charge and nothing extra shall be payable on this account. 

 
6.0 All the material to be used on works shall bear ISI certification mark 

unless otherwise the make is specified in the term or special conditions 
appended with this tender document. In case ISI mark materials of the 
materials mentioned in the tender documents are not available, as per 
opinion of Engineer-in-charge specifications applicable in this tender or IS 
code. In such Engineer-in-charge shall satisfy himself about the quality of 
such materials and give his approval in writing. Only articles classified as 
first quality by the manufacturers shall be used unless otherwise specified. 
All material not having ISI mark shall be tested as per relevant ISI 
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specifications. The Engineer-in-charge may relax the condition regarding 
testing if the quantity of the materials required for the work is small. In all 
cases of use of ISI marked materials proper proof of procurement of materials 
from authentic manufacturers shall be provided by the contractor to the 
entire satisfaction of Engineer-in-charge. 

 
7.0 All materials equivalent to the one specified should be got approved by 

the Engineer-in-charge before using the said materials in the work. 
 
8.0 The contractor shall be responsible for the protection of sanitary and 

water supply fittings and fixtures against pilferage and breakage during that 
period of installation and thereafter until the building is handed over. 

 
9.0 Any damage to work resulting from rains or from any other cause until 

the work is taken over by the Department after completion of work shall be 
made good by the contractor, at his own cost. 

 
10.0 Some restrictions may be imposed by the security staff etc. on the working 

and for movement of labour, materials etc. The contractor shall be bound to 
follow all such restrictions/ instructions and noting extra shall be 
payable on this account. 

 
11.0 The contractor shall comply with the provision of any Government acts 

which relate to the work and to the regulations and laws of any local 
authorities. The contractor shall give all notices required by the said acts, 
laws etc. and pay all fees payable to such authorities and allow for those 
contingencies, cost of restorations etc. and all other fees payable to this local 
authorities. 

 
12.0 The contractor (s) shall quote all- inclusive rates including all taxes, GST etc. against the 

items in the schedule of quantities and nothing extra shall be payable for any of the 
conditions and specifications mentioned in the bid documents unless specifically specified 
otherwise. 

12.1 General Condition of Contract 2020 Clause 34 (i): All tendered rates shall be inclusive of 
all tax, levi or cess applicable on last stipulated date of receipt of tender including 
extension if any. 

 
13.0 Water tanks, taps, sanitary, water supply and drainage pipes, fittings 

and accessories should conform to bye-laws and specifications of the 
municipal body/ corporation where CPWD specifications are not applicable. 
The work of water supply, internal sanitary installations, drainage etc. shall 
be carried out as per local Municipal Corporation or such local body bye-
laws. The contractor shall get the materials (fixtures/ fittings) tested 
by the Municipal body/ corporation authorities wherever required at his 
own cost and after completion of work shall produce necessary completion 
certificates from such authorities. 

13.1 The contractor shall comply with proper and legal orders and directions of 



P - 39 

     

 

the local public authority or municipality and abide by the rules and 
regulations and pay all fees and charges which he may be liable. 

 
14.0 The contractor shall give a performance test of the entire installation(s) as 

per standing specifications before the work is finally accepted and nothing 
extra whatsoever shall be payable to the contractor for the tests. 

 
15.0 The tenderer should not quote unnecessary conditions contradicting the 

general conditions and particular specifications given in this tender, as such 
conditions apart from being not agree to can lead to rejection of the tender. 

 
16.0 BRIEF WORDING OF ITEMS: 
16.1 For the purpose of recording measurements and preparing running 

accounts bills, the underlined portions of the nomenclature of items, 
included in the schedule of quantities shall be adopted as the abbreviated 
nomenclature of the particular item. The abbreviated nomenclature shall be 
taken to cover all the materials and operations as per the complete 
nomenclature of the relevant item in the agreement and relevant 
specifications. In the case of items for which abbreviated nomenclature is 
not indicated in the schedule of quantities, the full nomenclature shall be 
reproduced while recording measurements and preparing the bills. 
Also following abbreviations may be adopted. 
(A) P/L for : Providing and Laying 
(B) P/F for : Providing and Fixing 
(C) C.C. for : Cement Concrete 
(D) C.M. for : Cement Mortar 

16.2 In case of extra/ substituted items of work for which brief wording is 
not provided in the agreement, the full nomenclature of the item 
shall be reproduced in the measurement books and bill forms of running 
bills. 

16.3 The full nomenclature of the items shall be adopted in preparing abstract 
of final bill in the measurement books and also in the forms for final bills. 

 
 
17.0 VARIATION IN CONSUMPTION OF MATERIALS 
 
17.1 The variation in consumption of material shall be governed as per 

CPWD specification and clauses of the contract to the extent applicable. The 
following specifications shall govern the variation in consumption of pig lead. 

 
18.0 MATERIALS BROUGHT BY THE CONTRACTOR 
 
18.1 The contractor shall have to deposit the approved paints of required colour 

and shade as per actual requirements of the work to be done, with the 
Engineer-in-charge at his departmental stores at the site of work. 

18.2 The paint will be issued to the contractor from time to time according to 
his requirements for the work in the same manner as the issue of 
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materials stipulated to be issued departmentally. 
18.3 Similar procedure shall be followed for water proofing compound. 
18.4 The day-to-day receipt and issue quantity account of water proofing 

compound, paints etc. shall be maintained by the Junior Engineer and signed 
daily by the contractor or his authorized agent. 

18.5 Empty containers should not be removed without the written permission of 
the Engineer-in-charge. 

18.6 The steel windows and ventilators shall be factory made and ISI marked. 
 
19.0 TESTING OF MATERIALS 
 
19.1 The contractor shall procure all the materials in advance so that there 

is sufficient time for testing and approving of the material and clearance 
of the same before use in work. 

19.2 (a) The contractor’s rates for the items involving the use of materials shall 
be deemed to cover the cost of sample. The cost of packaging, 
sealing, transportation, loading, unloading etc. shall be borne by the 
contractor. Testing charges shall also be borne by the contractor. 

 
(b)  (1) Kota stone shall be of full width of platform / shelves and shall 

be of single piece of length, but not more than 1.5 metres. In case 
the platform / shelves being more than 1.5 meters in 
length, two pieces shall be allowed as per direction of Engineer-
in-charge. 

(2) The edges of the platform shall be neatly rounded and all 
exposed surfaces shall be machine polished. 

(3) Surface should be of even colour and shade without rub marks 
of scratches. 

19.3 With a view to avoid controversy about quality of cement concrete as revealed 
in the test results of 7 days cubes failing short of the prescribed standards by 
over 10% to 20% and pending testing of balance 3 cubes for 28 days as 
final confirmatory acceptance test, crushed samples of cement concrete 
from the failed 7 days cubes should be preserved in a sealed bag. 

19.4 In case of concrete and reinforced concrete work, the contractor shall 
be required to make arrangement for carrying out compression strength 
tests at his own cost. He shall render all assistance for the preparation of 
cubes, safe custody of the same, proper curing and carriage up to the 
laboratory where the test is to be performed. The cube test can be 
performed at any laboratory approved by the Engineer-in-charge. 

 
20.0 The contractor shall make his own arrangements for obtaining 

electric connections, if required and make necessary payments 
directly to the department concerned. 

 
21.0 Other agencies will also be executing simultaneously the works 

like electrification, horticulture or external services and other building 
works for the same project along with this work in particular. The 
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contractor shall afford necessary facilities for the same. No claim in this 
respect shall be entertained. The contractor shall leave such necessary 
holes, openings etc. for laying/ burying in the work, pipes, cables, 
conduits, clamps, boxes and hooks for fan clamps etc. as may be required 
for electric, sanitary, air conditioning, fire fighting, P.A. system, telephone 
system, CCTV system etc. and nothing shall be paid for the same. Conduits for 
electrical wiring/ cables will be laid in such a way that they leave enough 
space for concreting and not adversely affect the structural members. 
Nothing extra over the agreement rate shall be paid for the same. 

 
22.0 Any cement slurry, if added over base surface (or for continuation of 

concreting) for bond, its cost shall be deemed to have been included in the 
respective items, unless otherwise, explicitly stated and nothing extra shall 
be payable for extra cement considered in the cement consumption on this 
account. 

 
23.0 The intending tenders are requested to go through the Architectural 

Drawings available in the office of the Executive Engineer (C), 
C C W : A k a s h v a n i ,  Bhopal Architectural Drawings show the type of 
structure to be constructed, number of storeys and heights wherever 
applicable, and other Architectural features. No claim whatsoever shall be 
entertained for the same and also for lack of information on this account 
which the tenderer is expected to have information on this account which 
the tenderer is expected to have. 

 
(a) The contractor shall construct suitable godowns/sheds as per 

specification of works for storing the materials safe against damage 
due to sun, rain, dampness, fire, theft etc. He shall also employee 
necessary watch and establishment for the purpose. 

 

 

 

 

 

 

 

 

 

 

 



P - 42 

     

 

 
LIST OF PREFERRED MAKES FOR CIVIL WORKS 

 

1. The contractor shall obtain prior approval from the Engineer-in-Charge before placing order 
for any specific material or engaging any of the specialized agencies. The contractor shall 
make a detailed submittal with catalogues and highlighted proposed specifications, as well as 
full details of the works executed by the specialized agency, as specified. 
 

2. Wherever applicable, the Engineer-in-Charge may approve any material equivalent to that 
specified in the tender subject to proof being offered by the contractor for equivalence to his 
 satisfaction. 
 

3. Unless otherwise specified, the brand / make of the material as specified in the item 
nomenclature, in the particular specifications and in the list of approved materials attached 
in  the tender, shall be used in the work. 
 

4. In case of non-availability of the brand specified in the contract the contractor shall be 
allowed to use alternate equivalent brand of the material subject to submission of 
documentary evidence of non availability of the specified brand.  The necessary cost 
adjustments on account of above change shall be made for the material. 
 

5. Sample of all the materials will be used only after approval of the Engineer- in-charge   
 

S. No. Description of Material Brands Name 

1 PLANT FOR READY MIX CONCRETE A.C.C., M/s RMC Readymix (India) , Ultrtech 
Cement Ltd., LAFARGE, J.K. 
 2 OPC (Cement)  / P.P.C. (Cement) A.C.C., Ultratech Cement Ltd., Vikram, 
Ambuja Cement, Jay Pee Cement, Century 
Cement , J.K, Cement, Birla Shakti Cement. 

3 White Cement J.K. WHITE, BIRLA WHITE. 

4 Water proofing Compound (Liquid) FOSROC, CICO, PIDILITE. 

5 Reinforcement Steel TISCO, SAIL, JSPL, RINL, JSW Steel, 

6 Structural Steel, Steel Section like 
Angles, Channels, Round / Square Bars. 

TISCO, SAIL, JSPL, RINL, Any other brand 
as per C.P.W.D. Circular. 

7 Vitrified / Ceramic Tiles H & R Johnson, Kajaria, Somany, Varmora. 

8 HARDENERS (Liquid) IRONITE, FERROK, HARDONATE. 

9 FLUSH DOORS KENWOOD, KUTTY, GREEN, CENTURY. 

10 PLYWOOD KITPLY, GREENPLY, CENTURY PLY 

11 ROLLING SHUTTERS WITH GRILLS STANDARD, SWASTIK, SHUBDHWAR, 
SONA. 

12 STAINLESS STEEL SCREWS KUNDAN, ARROW, JINDAL , Connect  
Architectural  Product  Pvt Ltd. 

13 ALUMINIUM  EXTRUSIONS HINDALCO, INDALCO , JINDAL. 
 14 DASH FASTNERS HILTI, FISHER, CANON. 

15 GLASS ( Float / Plain ) ST. GOBAIN, AIS (ASAHI), PILKINGTON 
16 SYNTHETIC ENAMEL PAINTS & 

PRIMERS 
NEROLAC, ASIAN PAINTS, BERGER , 
DULUX   
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17 TEXTURE PAINTS SPECTRUM, DULUX, ASIAN, BERGER, 
NEROLAC 

18 GYPSUM BOARD SAINT GOBAIN, BORAL. 

19 FALSE CEILING SYSTEM ALONG WITH 
SUPPORTING GRID 

ARMSTRONG, SAINT GOBAIN, AEROLITE 
 

20 
 

CEMENT CONCRETE  PAVER TILES SUPER TILES AND MARBLES PVT. LTD.,  
VYARA, SONA, NITCO TILES LIMITED 

21 
 

SANITARY WARE JAQUAR, CERA 

22 
 

G I PIPE 
 

SURYA, TATA, JINDAL , ASIAN 

23 RIGID PVC PIPES AND  FITTING SUPREME , ASTRAL, PRINCE,  FINOLEX 
24 MIRROR GLASS ATUL, MODIGUARD. 

25 GULLY TRAPS (S.W.) PERFECT, PARRY, CHERRY. 

26 RCC PIPES 
 

LAKSHMI, SOOD & SOOD, PRAGATI 

27 UPVC PIPES/CPVC PIPES & FITTING SUPREME, PRINCE, FINOLEX , ASTRAL 
28 STAINLESS STEEL SINKS 

 
STAR,  JAYNA, NIRALI 

29 CP Brass fillings JAQUAR, CERA 

30 CP Brass, Flush Valve JAQUAR,  ZOLOTO , LEADER 
31 PVC Flushing Tank 

 
PARRYWARE, HINDWARE 

32 Plastic Seat with Lid 
 

PARRYWARE, HINDWARE, SEABIRD. 
33 Mortice Lock Godrej, Harrison 
34 Centrifugally Cast Soil Pipes    (ISI 

Marked) 
 

NECO, BIC, SKF, KAPILANSH. 

35 UPVC Rain Water Pipes FINOLEX, SUPREME , PRINCE 
36 PTMT Fittings Prayag or other ISI Brand 

37 Steel Door / Window Frames / 
Windows / Ventilators 

AGEW , SEN HARVIK , SHIV MULAR , STEEL 
PLAST. 

38 SS Door/ Windows Hardware DORMA, HAFELE, GEZE, DEFINE 

39 PVC TANK STAR, SINTEX, WATER WELL 

40 PREMIXED FORMULATED LIGHT 
WEIGHT GYPSUM PLASTER 

FERROUS CRETE, GYPROCK, SAINT 
GOBAIN, ULTRATECH 

41 Epoxy grout flooring tiles LETOCRETE, ARDEX ENDURA. 

42 AAC BLOCK JK LAXMI CEMENT LTD./ MAGICRETE 
BUILDING SOLUTION / B.G  SHIRKE/BILT 
/ ECO GREEN, WONDER 

43 Polymer Modified Cementitious grout BAL ENDURA/ WEBBER/MYKLATICRETE 
/ ECO GREEN 

44 Chlorpyriphos / Lindane (for 
Antitermite treatment) 

ESSAR-CHLORO, DURSBAN, GIBRALTOR, 
BAYER 

45 Premium Acrylic Emulsion Paints JENSON & NICHOLSON, BERGER PAINTS, 
ASIAN PAINT, NEROLAC, ICI 

46 Water proofing Cement Paint ASIAN PAINT, SNOWCEM INDIA LTD, 
BERGER PAINTS 

47 Hermitically sealed performance glass 
Toughened Glass, DGU 

AUTHORIZED FABRICATORS (MODI 
GUARD, SAINT GOBAIN, TATA ASAHI, 
HNG, AIS-GLEVERBEL, PILKINGTON 

48 Fire rated vision Panels SAINT GOBAIN, PILKINGTON, SCHOTT, 
FERILITE, PYROGUARD. 
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49 Fire Proof  steel doors  & General 
purpose Steel Doors 

METAFLEX, SHAKTI HORMANN, NAVAIR, 
Pacific fire controls . 

50 Aluminium Composite Panel (ACP)  ALSTRONG 
 ALUCOBOND 
 ALUDECOR 

51 Glazed Fire Door NAVAIR, PROMAT, SHAKTI-MET, SAINT 
GOBAIN, GODREJ, Pacfic fire controls 

52 Fire rated glass 
SAINT GOBAIN,AASHI, PYROGUARD, 
PILKINGTON, SCHOTT, GLABERVEL, 

53 SUPERPLASTICIZERS / ADMIXTURE 
MC BAUCHEMIE, SIKA, FOSROC, BASF, 
ASIAN LABORATORIES 

54 WATERPROOFING COMPOUND PIDILITE, STRUCO EXCEL, CICO, FOSROC 

55 
FLOOR SPRINGS / DEAD LOCK / DOOR 
CLOSERS / PANIC BAR 

DORMA, GEZE, HAFELE HARDWIN 

56 S.S. HANDLES & All other Door Hardware DORMA, GEZE, HAFELE, DEFINE 

57 GLASS MOSAIC TILES BISAZZA, ITALIA, PALLADIO 

58 G.I. FITTINGS UNIK, R-BRAND, ZOLOTO 

59 MELAMINE POLISH 
TOUCH WOOD OF ASIAN PAINTS, 
WUDFIN OF PEDILITE INDUSTRIES 

60 SPIDER FITTINGS DORMA, HEFELE 

61 
FLOOR SPRING, PATCH FITTING, PIVOT 
AND LOCK (FOR CURTAIN GLAZING 
SUBHEAD 

DORMA, HEFELE 

62 EPDM 
AMEE RUBBER INDUSTRIES PVT. LTD., 
BOHRA RUBBER 

63 ALL TYPE OF SILICONE DOW CORNING, GE Silicon. 

64 PVC DOOR FRAME & SHUTTER Duroplast, Polyline, Polywood, Rajshree. 

1. The material beyond above list shall be of ISI Mark and dully approved by Engineer-in-
charge of work which is to be kept at site of work. 

2. The contractor shall provide the materials as per the make or brand indicated above at site 
to approve by Engineer in charge of the work. When two or more alternative/brands have 
been mentioned, the brand selected by the Engineer-in-Charge shall be final and binding. 

3. To change the brand or any alternative selection of the brand is right of the Engineer- in -
charge and shall be binding. Agency has no right to object the instruction of Engineer-in-
charge of work. 

4. The Engineer in charge has right to reject the material if it does not comes at site as per 
selected/recommended brand by the Engineer- in -charge of the work.  
 
 

EXECUTIVE ENGINEER (CIVIL)  
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TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR  

 

         Without prejudice to any of the rights or remedies under this contract, 
if the   contractor dies during the progress of work, the Engineer – in -charge on 
behalf of the President of India, shall have the option of terminating the contract 
without compensation to the contractor on his legal heir(s).  

 

   Further, any sum recoverable from the contractor shall be recovered 
from any amount of the contractor available under this contract or any other 
contract and only the balance amount after such recovery shall be payable to the 
legal heir(s) of the contractor upon his death.  

  

 

                                                                                                                       

 

 

                                                                                                     Executive Engineer(C),  
         CCW, Akashvani,  
                  Bhopal 
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR  

FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT  
OF WATER-PROOFING WORKS 

 
                                         (Rs. 100/- stamp paper produced with  final bill ) 

 
 
 The agreement made this ............................. day of ..................................................... between  
................................................... S/o ............................................................. (hereinafter called the GUARANTOR 
of the one part) and the EE (C), CCW, AKASHVANI, BHOPAL (hereinafter called Akashvani : CCW 
of the other part)  
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 
Contract) dated .............................. and made between the GUARANTOR OF THE ONE PART AND 
AKASHVANI : CCW of the other part whereby the contractor inter alia undertook to render the 
building and structures in the said contract recited completely water and leak-proof.  
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said 
work will remain water and leak proof, for five years from the date of giving of water proofing 
treatment.  
 
NOW THE GUARANTOR hereby guarantees that work executed by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall 
be five years to be reckoned from the date after the maintenance period prescribed in the 
contract.  
 
Provided that the guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to the roof; 
(b)  Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts; 
(c)  The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.  
 
 During this period of guarantee, the guarantor shall make good all defects and in case of 
any defect being found, render the building water proof to the satisfaction of the Engineer-In-
Charge calling upon him to rectify the defects failing which the work shall be got done by the 
Department by some other contractor at the Guarantor's cost and risk. The decision of the 
Engineer-in-charge as to the cost payable by the Guarantor shall be final and binding.  
 
 That if the guarantor fails to execute the water proofing or commits breach there under, 
then the guarantor will indemnify the principal and his successor against all loss, damage, cost 
expense or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and/or damage and / or cost incurred by AIR, CCW, the decision of the Engineer-
in-charge will be final and binding on both the parties. 
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 IN WITNESS WHEREOF these presents have been executed by the obligator ................ and 
........................................................ by ..................................... for and on behalf of ………………………………. on 
the day, month and year first above written.  
 
 
SIGNED, sealed and delivered by OBLIGATOR in the presence of: 
 
 
1. ..................................................... 
 
 
2. ......................................................  
 
 
SIGNED for and on behalf of the President of India, by the Executive Engineer (C), CCW, 
AKASHVANI BHOPAL .............................. in the presence of :- 
 
 
1. ......................................................  

 

 

2. ...................................................... 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



P - 48 

     

 

 

ADDITIONAL CONDITION 
 
1. The contractor shall assume all liability, financial or otherwise in 

connection with his contract and shall protect and indemnify the Engineer-
in-Charge from any and all damages and claims that may arise on any account. 
The contractor shall indemnify the Department against all claims in respect 
of patent rights, royalties, damages to adjacent buildings, roads or members 
of public in course of execution of work or any other reason whatsoever and 
shall himself defend all actions arising from such claims and shall keep 
the department saved harmless and indemnified in all respect from such 
actions, costs and expenses. 

2. The nomenclature of the item given in the schedule of quantities gives 
in general the work content but is not exhaustive i.e. does not mention all 
the incidental works required to be carried out for complete execution of the 
item of work. There may be several incidental works, which are not 
mentioned in the nomenclature of each item but will be necessary to 
complete the item in all respect. All these incidental works which are 
not mentioned in item nomenclature but are necessary to complete the 
item shall be deemed to have been included in the rates quoted for various 
items in the schedule of quantities by the tenderer. No adjustment of rates 
shall be made for any variation in quantum of incidental works with 
respect to drawings and/or instructions of the Engineer-in-Charge, as 
deviation in any such elements of work which are incidental to the items of 
work or are necessary to complete such items in all respects. Nothing extra 
shall be payable on this account. 

3. All ancillary and incidental facilities required for execution of work like 
labour camp, stores, fabrication yard, offices for contractor, watch 
and ward, temporary structure for plants and machineries, water 
storage tanks, installation and consumption charges of 
electricity/telephone/water, liasion works, protection works, barricading 
etc. during execution or any other activity which is necessary for execution 
of work in the opinion of Engineer-in-Charge, shall be deemed to be included 
in rates quoted for various items in the schedule of quantities, by the 
contractor. Nothing extra shall be payable on these accounts. 

4. The rates quoted for various items in the schedule of quantities shall 
include cost of preliminary works like setting out the lines, alignment 
of various services, establishing temporary bench marks, reference points 
etc. as per the drawings and directions of the Engineer-in-Charge. It shall also 
include making adjustments in layout, if required as per site conditions and 
as directed by the Engineer-in-Charge. Nothing extra shall be payable on this 
account. 

5. Unless otherwise provided in the Schedule of Quantities, the rates tendered 
by the contractor shall be inclusive and shall apply to all heights, lifts, leads 
and depths and nothing extra shall be payable. 
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6. The contractors are advised to inspect and examine the site and 
its surroundings and satisfy themselves with the nature of site, the 
means of access to the site, the constraints of space for stacking material/ 
machinery, labour etc. they require, if any, weather conditions at site, 
general ground / subsoil conditions etc. or any other circumstances 
which may affect or influence their tenders. No claim, whatsoever, shall 
be entertained from the contractor, on the plea that the information 
supplied by the department is insufficient or is at variance with the actual 
site conditions. 

7. The contractor shall keep himself fully informed of all acts and laws of 
the Central & State Governments, all orders, decrees of bodies, tribunals 
having any jurisdiction or authority which in any manner affect those 
engaged or employed and anything related to carrying out the work. All the 
bye-laws laid down by CIDCO/ BMC and any other local bodies while 
executing the work shall be adhered to. All taxes/ levies payable to local 
bodies shall be borne by the contractor. The contractor shall arrange to give 
all notices required by any authority and to pay to such authority all the 
fees that may have to be paid for execution of the work. All traffic 
restrictions notified by the local authorities shall also be adhered to by the 
contractor. He shall protect and indemnify the Department and its officials 
& employees against any claim or liability arising out of violations of any 
such laws, ordinances, orders, decree, whether by himself or by his 
employees or his authorized representatives. Nothing extra shall be payable 
on these accounts. 

8. All care shall be taken by the contractor, as not to damage any other 
adjacent existing property or other services permanent or temporary, 
running in the plot. If any damage is carried, the same shall be made good by 
the contractor at his own cost and to the entire satisfaction of the 
Engineer-in-Charge. Also the contractor shall use such methodology and 
equipments so as to cause minimum environmental pollution of any 
kind during construction to have minimum construction time and 
minimum hindrance to users in the plot and to the occupants in the 
campus etc. Nothing extra shall be payable on this account. 

8.1 The contractor shall maintain in good condition all work till the 
completion of entire work allotted to him. The contractor is to be held 
responsible for and to make good all injuries, damages and repairs, rendered 
necessary by fire, rain, traffic, floods or other causes. Engineer-in-Charge 
shall not be held responsible for any claims for injuries to 
person/workmen or for structural damage to existing property 
happening from any neglect, default, want of proper care or misconduct on 
the part of the contractor or of any other of his authorized 
representatives in his employment during the execution of the work. 
The compensation, if any shall be paid directly to the 
department/authority / persons concerned, by the contractor at his own 
cost. 
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9. Arrangement of temporary water and electricity and telephone 
connection required, by him, shall be made by the contractor at his own 
cost and also necessary permissions directly from relevant departments 
shall be obtained by him under intimation to the Department. Also all 
initial and running charges, and security deposit, if any, in this regard 
shall be borne by him. The contractor shall abide by all the rules/ bye 
laws applicable in this regard and he shall be solely responsible for any 
penalty on account of violation of any of the rules / bye-laws in this regard. 

9.1 The contractor shall be responsible for maintenance and watch and ward of 
the complete installation and meter and shall also be responsible for any 
pilferage, theft, damage, penalty etc. in this regard. The contractor shall 
indemnify the department against any claim arising out of pilferage / 
theft, damage, penalty etc. whatsoever on this account. Security deposit for 
the work shall be released only after the clearance is obtained from the 
local authorities from whom temporary electrical / water / telephone 
connection have been obtained by the contractor. 

9.2 The department shall in no way be responsible for either any delay in 
getting electric and / or water and / or telephone connections for carrying 
out the work or not getting connection at all and no claim whatsoever on 
this account shall be entertained from the contractor. Also contingency 
arrangement of stand-bye water and electric supply shall be made by the 
contractor for smooth progress of the work on account of power failure 
or disconnection for any reason whatsoever it may be. No claim of any 
kind whatsoever shall be entertained on this account from the contractor. 
Nothing extra shall be payable on this account. 

10. All incidental charges of any kind including cartage, storage, wastage and 
safe custody of material etc. shall be borne by the contractor and no 
claim whatsoever shall be entertained on this account. 

11.0 The contractor shall make available, on request from the Department, 
for record, copies of challan, cash memos, receipts and other and 
certificates, if any, vouchers towards the quantity and quality of various 
materials procured and the same shall be kept in record. These shall also 
provide information on the name of the manufacturer, 
manufacturer’s product identification, manufacturers' instructions, 
warning, date of manufacturing, test certificates from manufacturers for 
the product for each consignment delivered at site, shelf life, if any, for 
the department to ensure that the material have been procured from the 
approved source and of the approved quality, as directed by the Engineer-in-
Charge. 

12.0 The contractor shall depute Site Engineer & skilled workers as required for 
the work. Necessary protective and safety equipments shall be provided to 
them by the contractor at his own cost and used at site. 

13.0 The contractor shall display all permissions, licenses, registration 
certificates, bar charts, other statements etc under various labour 
laws and other regulations applicable to the works, at site office. 

14.0 The contractor shall be entirely and exclusively responsible for the 
horizontal, vertical and other alignment, the level and correctness of 
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every part of the work and shall rectify effectively any errors or 
imperfections therein. Such rectifications shall be carried out by the 
contractor at his own cost to the entire satisfaction of the Engineer-in-
Charge. 

15.0 The approval by the Engineer-in-Charge of the setting out of the 
alignment of services / pipe lines by the contractor shall not relieve the 
contractor of any of his responsibilities and obligation to rectify the 
error/ defect, if any, which may be found at any stage during the 
progress of the work or after the completion of the work. 

16.0 The contractor shall prepare an integrated programme chart for the 
execution of work, showing clearly all activities from the start to 
completion, and submit the same for approval of the Engineer-in-Charge, 
within fifteen days of the award of the contract. The submission for 
approval by the Engineer-in-charge shall not absolve or relieve the 
contractor of any of his duties or responsibilities under the contract to 
complete the whole work within the prescribed/ stipulated time for 
the contract. This is without prejudice to the right of the Engineer-in-
Charge to take action against contractor as per terms and 
conditions of the agreement. 

17.0 The contractor shall at his own risk and cost make all arrangements and shall 
provide all such facilities the Engineer-in-Charge may require for 
collecting, preparing, forwarding the required number of samples for 
testing and for analysis as per the frequency of test stipulated in the 
contract specifications or as considered necessary by the Engineer-in-
Charge, at such time and to such places, as directed by the Engineer-in-
Charge. Nothing extra shall be payable for the above and including cost of 
materials to be tested. 

18.0 The contractor or his authorized representative shall associate in 
collection, preparation, forwarding and testing of such samples. In case he 
or his authorized representative is not present or does not associate 
himself, the result of such tests and consequences thereon shall be 
binding on the contractor. The contractor or his authorized representative 
shall remain in contact with the Engineer – in – Charge or his authorized 
representative associated for all such operations. No extra payment or claim 
whatsoever shall be entertained on this account. 

19.0 The Contractor at his own expense shall supply all materials, Labour for 
preparing and testing samples as required by the Engineer-in-Charge. The 
testing shall be carried out in the presence of the representative of the 
Engineer- in- Charge. All material shall be got tested in an 
independent laboratory as approved by the Engineer-in-Charge. 

20.0 The contractor shall construct suitable godowns/ sheds as per 
specification of work for storing the materials safe against damage due to sun, 
rain, dampness, fire, theft etc. He shall also employ necessary watch and 
establishment for the purpose. 

21.0 The day today receipts and issue accounts of cement shall be maintained by 
the Engineer-in-Charge and signed daily by the contractor or his 
authorized agent. 
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22.0 EXISTING SERVICES : 

 
Existing drains, pipes, cables, overhead wires, sewer lines, water lines 
and similar services encountered, if any, in the course of the execution of 
the work shall be protected / maintained against the damage by the 
contractor at his own expense. The contractor shall not store materials or 
otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. Also the contractor shall not have any claim of 
any kind in case of any delay on account of the removal of trees or 
shifting, directing, raising, removing telegraph, telephone or electric 
lines(over head or underground) water and sewer lines and other 
structures etc, if any which may come in the way of work. Nothing extra 
shall be payable on these accounts. Also any loss of time on this account, 
shall have to be made up by generating additional resources etc. 

 
23.0 SECURITY & TRAFFIC ARRANGEMENTS 

 
In event of any restriction being imposed by the Security Staff of CPWD 
or RAF, OR the client Department, OR traffic or any other authority having 
control over the project, on the working or movement of labour, 
materials, the contractor shall strictly follow all such restrictions or 
instructions issued regarding the same and nothing extra shall be payable 
to the contractor on account of such restrictions or instructions. The loss of 
time on this account if any, shall have to be made up by generating additional 
resources etc. 
General security restrictions are given as under: 
i. The movement of trucks and vehicles shall be regulated in accordance 

with rules and regulations as approved by competent authorities. 
ii. The contractor shall inform in advance, if required, the truck 

registration numbers ownership of the trucks, names and addresses of 
the drivers for necessary action by the security agency. 

iii. As and when there will be security requirements, certain 
additional restrictions can be imposed as per the requirement of the 
situation. 

iv. No claim whatsoever will be entertained by the department on 
account of any restriction that can be imposed as per the requirement of 
the situation. 

 
24.0 The contractor shall ensure the stability of the excavation so that 

the surrounding ground and all adjoining structures and plants will be safe 
against settlement, subsidence, and damage and that there is no risk of 
injury to any personnel. 

25.0 PREVENTION OF NUISANCE AND POLLUTION: 
The Contractor shall take all necessary precautions to prevent any nuisance 
or inconvenience to the owners, tenants or occupants in the RAF campus or 
other client Department campuses and to the public in general and to 
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prevent any damage to such properties and any pollution. He shall make 
good at his own cost and to the entire satisfaction of the Engineer in 
Charge any damage to roads, paths, cross drainage works or public or 
private property what so ever caused due to the execution of the work or 
by traffic brought thereon by the contractor. All waste or superfluous 
materials shall be cleaned away by the contractor without any reservations 
entirely to the satisfaction of the Engineer in charge. 

26.0 Utmost care shall be taken to keep the noise level to the barest minimum 
so that no disturbance as far as possible is caused to the occupants / 
users of adjoining buildings. No claim what so ever on account of site 
constraints mentioned above or any other site constraints not specifically 
stated here, shall be entertained from the contractor. Therefore, the 
contractors are advised to visit site and get first hand information of site 
constraints. Accordingly, they should quote their tenders. Nothing extra 
shall be payable on this account. 

27.0 No inflammable materials including P.O.L shall be allowed to be stored in 
huge quantity at site. However, reasonable quantity may be permitted for 
storage, subject to the compliance of all rules / instructions issued by 
the relevant authorities and as per the direction of Engineer -in- Charge in 
this regard. 

 
28.0 No Waiving of Legal Rights and Powers: The Engineer-in-Charge shall not be 

precluded or stopped from taking any measurements, and framing of 
estimates or detaining any certificates made either before or after the 
completion and acceptance of the work and payment, from showing the 
true amount and character of the works performed and materials furnished 
by the contractor and from showing that any such measurements, estimates 
or certificates untrue or incorrectly made and that Engineer-in-charge shall 
not be precluded or stopped from recovering from the contractor such 
damages as it may be sustained by reasons of his failure to comply with 
the terms and conditions of the contract. 

29.0 The contractor shall take into account the element of wastage/wastages 
those are likely to be there in all elements of the work and quote his price, 
taking that into account. The contractor shall study all the items from 
the point of view of wastage / wastages, which are likely to take place. 

30.0 The contractor shall ensure that at no point of time there should be 
any hindrance to the other construction activities giving on in the 
Campus. Therefore, he shall sequence his construction activity in 
different stretches accordingly. Nothing extra shall be payable on this 
account. 
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ADDITIONAL CONDITIONS 

WHEN STEEL AND CEMENT IS TO BE ARRANGED BY THE CONTRACTOR 

CONDITION FOR STEEL 

 
1. The contractor shall procure TMT bars of Fe500D grade (the grade to be procured 

is to be specified) from primary producers as approved by CPWD who are using 

iron ore as the basic raw material/input and having crude steel capacity of 2.0 

Million tonnes per annum and above. The TMT bars procured from primary 

producers shall conform to manufacture’s specifications/ BIS specifications. 

2. The specifications of TMT bars procured from primary producers and ISPs 

shall meet the provisions of IS 1786 pertaining Fe 500D grade of steel as 

specified in the tender. 

3. Structural steel shall be procured from approved manufacturer having valid BIS license. 

4. The contractor shall have to obtain and furnish factory test certificates to 

the Engineer-in-charge in respect of all supplies of steel brought by him to the 

site of work. 

5. Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 

the steel arranged by the contractor does not conform to the specifications as 

defined under para3.3 above, the same shall stand rejected, and it shall be 

removed from the site of work by the contractor at his cost within a week time 

or written orders from the Engineer-in-Charge to do so. Else the department 

shall remove it and recover double the cost of removal from the contractor. 

6. The steel reinforcement bars shall be brought to the site in bulk supply of 30 

tonnes or more, or as decided by the Engineer-in-charge. 

7. The steel reinforcement bars shall be stored by the contractor at site of work in 

such a way as to prevent their distortion and corrosion, and nothing extra shall 

be paid on this account. Bars of different sizes and lengths shall be stored 

separately to facilitate easy counting and checking. 
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8. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens 

of sufficient length shall be cut from each size of the bar at random, and at 

frequency not less than that specified below: 

 
Size of Bar 
 

 
For Consignment below 100 
tonnes 
 

 
For consignments above 100 
tonnes 
  

Under 10 mm 
dia bars 
 

 
One sample for each 25 
tonnes or part thereof 
 

 
One sample for each 40 
tonnes or part thereof 
 

 
10 mm to 16 
mm dia bars 
 

 
One sample for each 35 
tonnes or part thereof 
 

 
One sample for each 45 
tonnes or part thereof 
  

Over 16 mm dia 
bars 
 

 
One sample for each 45 
tonnes or part thereof 
 

 
One sample for each 50 
tonnes or part thereof 
  

9. The contractor shall supply free of charge the steel required for testing including 
its transportation to testing laboratories. The cost of tests shall a l s o  be 
borne by the contractor. 

 
10. The actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract. The 
theoretical consumption of steel shall be worked out as per procedure prescribed in 
clause 42 of the contract and shall be governed by conditions laid therein. In case the 
consumption is less than theoretical consumption including permissible variations 
recovery at the rate so prescribed shall be made. In case of excess consumption no 
adjustment shall to be made. 

 
11. The steel brought to site and the steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-charge. 
 

12. For the purpose of payment, the actual weight of steel reinforcement / structural 
steel sections/ plates / bolts and nuts shall be measured as below: 

 
10.1 Unit weight for rolled steel sections and MS plates: The actual weight per metre of 

the steel section shall be measured of minimum one sample per lot for each type of 
steel sections brought to site for use in the work. For this, each sample of steel 
section shall be cut to required length as decided by the Engineer-in-charge and 
weighed and recorded. The weight calculated as above shall be taken as the actual 
weight per unit length. For MS plates the weight per square metre shall be 
calculated from minimum one random sample. The weight shall then be calculated 
for each lot of the material received at site of work and unused in the work and 
unit weight shall be modified accordingly. 
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10.2 Unit weight for reinforcement bars: The actual weight per metre of the reinforcement 

of various diameters shall be measured for three random samples collected (for 
each diameter of steel reinforcement) from each lot of particular diameter 
of steel reinforcement brought to the site for use in the work. For this, each 
sample (one sample consisting of three specimens) for each diameter of steel 
reinforcement shall be cut to require lengths and weighed and average weight 
calculated and recorded. The average weight for each type of steel section and steel 
reinforcement of each diameter shall be taken as the actual weight per metre for that 
steel section and that diameter of steel reinforcement. 
 

10.3 In case actual unit weight is less than standard unit weights mentioned in 
CPWD specifications 2019 Volume 1, but within variation, in such cases payment 
shall be made on the basis of actual unit weight. However, if actual unit weight is 
more than standard unit weights mentioned in CPWD specifications 2019 Volume 1, 
then payment shall be made on the basis of standard unit weight in such cases. 
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CONDITIONS FOR CEMENT 
 
 

1. The contractor shall procure 43 grade (conforming to IS : 8112) / 53 grade (conforming 
to IS : 12269) ordinary Portland Cement, as required in the work, from 
reputed manufacturers of cement, having a production capacity of not less than one 
million tonnes or more per annum, such as ACC, Ultratech, J.P., Birla,  Ambuja, 
Binani, J.K. Laxmi and Cement Corporation of India etc. as approved by Ministry of 
Industry, Government of India, and holding licence to use ISI certification mark for 
their product. The tenderers may also submit a list of names of cement manufacturers, 
which they propose to use in the work. The tender accepting authority reserves right to 
accept or reject name(s) of cement manufacturer(s), which the tenderer proposes to 
use in the work. No change in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement manufacturers, given by the 
tenderer, fully or partly. 
The supply of cement shall be taken in 50 Kg. bags bearing Manufacturer’s name and 
ISI marking. Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. 
In case test results indicate that the cement arranged by the contractor does not 
conform to the relevant BIS codes, the same shall stand rejected and shall be removed 
from the site by the contractor at his own cost within a week’s time of written 
order from the Engineer-in-charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 20 tonnes or 
as decided by the Engineer-in-charge. For each grade, cement bags shall be stored in 
two separate godowns, one for tested cement and the other for fresh cement (under 
testing) constructed by the contractor at his own cost as per sketch given in General 
Conditions of Contract for CPWD 2014 with weather proof roofs and walls. The 
actual size of godown shall be as per site requirements and as per the direction of 
the Engineer in charge and nothing extra shall be paid for the same. The decision of 
the Engineer-in-charge regarding the capacity required/needed will be final. 
However, the capacity of each godown shall not be less than 20 tonnes. 

3. Double lock provision shall be made to the door of the cement godown. The keys of one 
lock shall remain with the Engineer-in-charge or his authorized representative and 
the key of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-charge at any 
time. 

4. The cement shall be got tested by the Engineer-in-charge and shall be used on the work 
only after satisfaction test results have been received. The contractor shall supply free 
of charge the cement required for testing. The cost of tests shall also be borne by the 
contractor. 

5. The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The 
theoretical consumption of cement shall be worked out as per procedure prescribed in 
clause 42 of the contract and shall be governed by conditions laid therein. In 
case the cement consumption is less than theoretical consumption including 
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permissible variation, recovery at the rate so prescribed shall be made. In case of 
excess consumption no adjustment need to made. 

6. Cement brought to site and cement remaining unused after completion of work shall 
not be removed from site without written permission of the Engineer-in-charge. 

7. The damaged cement shall be removed from the site immediately by the contractor 
on receipt of a notice in writing from the Engineer-in-charge. If does not do so within 3 
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost 
of the contractor. 

8. For non-schedule items, the decision of the Superintending Engineer or 
successor thereof regarding theoretical quantity of cement which should have been 
actually used shall be final and binding on the contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



P - 59 

     

 

 
Form of Performance Security (Guarantee) 

 
BANK GUARANTEE BOND 

 
 
In consideration of the President of India (hereinafter called “The Government”) 
having offered to accept the terms and conditions of the proposed agreement between 
________________________________ and ______________________ (hereinafter called “the said 
contractor(s)” for the work ______________________________ (hereinafter called “The said 
agreement”) having agreed to production of a irrevocable Bank Guarantee for 
Rs.______________ (Rupees __________________________________ only) as security/guarantee from 
the contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 

1. We ________________________________________ (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the Government an amount not exceeding Rs.___________ (Rupees 
_____________________________ only) on demand by the Government. 

2. We _____________________________ (indicate the name of the bank) do hereby undertake 
to pay the amounts due and payable under this Guarantee without any demure, 
merely on a demand from the Government stating that the amount claimed as required 
to meet the recoveries due or likely to be due from the said contractor(s). Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by 
the bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs.__________ (Rupees 
________________________________ only). 

3. We, the said bank further undertake to pay to the Government any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

4. We _____________________________________________ (indicate the name of the Bank) further 
agree that the guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the Government under or by virtue 
of the said agreement have been fully paid and its claims satisfied or discharged or till 
Engineer-in-Charge on behalf of the Government certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this guarantee. 

5. We ____________________________________ (indicate name of the bank) further agree with the 
Government that the Government  shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Government against the said contractor(s) and to forbear 
or enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extension being 
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granted to the said contractor(s) or for any forbearance, act of omission on the 
part of the Government or any indulgence by the Government to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating 
to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

7. We, ________________________________ (indicate the name of Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Government in 
writing. 

8. This guarantee shall be valid upto ____________________ unless extended on demand by the 
Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs._____________  (Rupees_______________________________________ only) 
and unless a claim in writing is lodged with us within six months of the date of expiry 
or the extended date of expiry of this guarantee all our liabilities under this guarantee 
shall stand discharged. Dated the ____________________ day of_____________________ 
for_________________________________. (indicate the name of Bank) 
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SPECIAL CONDITIONS (REPAIR WORKS) 
 

1. The Special repair work as per relevant items has to be carried out in a multi 
storied building / residential building/ an occupied office building 
with occupants and the contractors shall quote his rates after studying the 
site conditions. All precautions for least inconvenience to occupants shall be 
done by contractor. 

2. All bye laws laid down by RMC and any other local bodies while executing the 
work shall be adhered at no extra cost. All taxes / levies payable to BMC and 
other local bodies shall be borne by Contractor. All traffic restrictions notified 
by local authorities shall be adhered at no extra cost. 

3. All precautions not to damage the Government property shall be taken by the 
contractor. If any damage is caused to any structure etc. the same shall be 
made good by the contractor at his cost to the satisfaction of Engineer-in-
charge. 

4. Double bamboo scaffolding with PVC sheet / GUNNY cloth covering shall be 
provided for full height of the structure with proper stitching etc. to prevent 
any rubbish etc. falling outside while demolishing guniting and plastering etc. 
All windows/doors/ventilators/RCC jali/openings shall be covered by 
plywood / G.I. sheets properly in advance while doing work. All glass panes if 
broken shall be made good at no extra cost. 

5. All warning board displays such as REPAIR WORK IN PROGRESS, KEEP AWAY 
FROM BUILDING, NO PARKING etc. along with sufficient supervisory staff on 
ground shall be provided at no extra cost. 

6. Water and electricity shall be arranged by Contractor. All required chemicals 
shall be got approved and deposited with the departmental Supervisory staff. 
Day-to-Day account for receipt / issue etc. as per standard practice shall be 
followed. 

7. The site of work shall always be kept neat and clean and all building rubbish 
shall be periodically removed from the premises to avoid nuisance to 
occupants. 

8. The area of dismantling / guniting / replastering / repairing as per 
relevant items etc. given in the tender may be got done in patches at different 
heights / levels also, for which no extra claim will be entertained. 

9. Lifting of materials such as cement, sand, wooden planks etc. through 
staircase / lift is prohibited. No mixing of mortar / cement concrete etc. 
over the open terrace / flooring shall be permitted. Arrangements as deemed fit 
shall be made by contractor for mixing / lifting all materials etc. at no extra 
cost. 

10. Adequate support to the structural members/building shall be ensured by the 
Contractor before carrying out the structural repairs. Nothing extra shall be 
paid on this account. If any damage is caused to any member/building etc., the 
same shall be made good by the Contractor at his cost to the satisfaction of the 
Engineer-in-charge. 
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ANNEXURE – I 
 

List of Equipment 
 
 

 
The contractor shall have the following field-testing instruments and equipment’s for checking 
of quality of work at field by him & by the officers of department. 
 

Field Testing Instruments 
 

(i) Steel tapes - 3 m /30 meters 
(ii) Vernier Calipers (one number digital) 
(iii) Micrometer Screw 25 mm gauges (one number digital) 
(iv) Good quality plumb bobs, Hammer 1lb & 2lb 
(v) Spirit levels minimum 60 cms long with 3 bubbles for horizontal  vertical 
(vi) Wire gauge (circular type) disc. 
(vii) Foot rule , 
(viii) Long nylon thread 
(ix) Screw driver 30 cms long 
(x) Ball pen hammer, 100 gms 
(xi) Plastic bags for taking samples 
(xii) Coat meter for Galvanizing and painting. 
(xiii) Magnifying Glass 
(xiv) Leveling machine(digital) 

 
 

For Field Testing Laboratories 
 
(1) Balances:- 

(a) 7 kg to 50 kg. Capacity, Semi-self indication type-Accuracy 10 gm 
(b) 500 gm. Capacity, Semi-self indicating type Accuracy 1 gm 
(c) Pan Balance – 5 Kg. Capacity, accuracy 10 gm. 
(d) Dial type spring balance preferable with zero correction knob capacity 100 kgs. 

Reading to ½ kg 
 

(2) Equipment for Slump test – Slump cone, steel plate, tampering rod, steel scale, scoop. 
Dial gauges 25 mm travel - 0.01 mm/division. (least count) 
Sets of sieves of 20mm internal dia for fine aggregate [4.75mm; 2.36mm; 
1.18mm; 600  microns; 300 microns & 150 microns, with lid and pan] 
Sieve  shaker  capable  of 200mm  and 300  mm  dia.  Sieve,  manually  
operated  with  timing  switch assembly. 
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SCHEDULE OF QUANTITY 

Name of work :- Providing and fixing Vitrified floor tiles in E-Type staff quarters ( E-1 & E-2 ) at 
DDK colony Bhopal during the financial year 2026-27 .  
NIT NO. : 13/EE(C)/CCW/AIR/BPL/2026-27 

SLNo Description Qty Unit Rate Amount DSR No.  

1 Providing and fixing 18 mm thick gang saw cut, 
mirror polished, premoulded and prepolished, 
machine cut for kitchen platforms, vanity 
counters, window sills, facias and similar 
locations of required size, approved shade, 
colour and texture laid over 20 mm thick base 
cement mortar 1:4 (1 cement : 4 coarse sand), 
joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including 
rubbing, curing, moulding and polishing of edges 
to give high gloss finish etc. complete at all 
levels. 

 

  

  

8.2 

 

1.1 Granite stone slab of colour black, Cherry/Ruby 
red 

 
  

  
8.2.2 

 

1.1.1 Area of slab upto 0.50 sqnn 7.4 sqm 5413.50 40060.00 8.2.2.1 SR 
2 Providing and laying Vitrified tiles in floor in 

diferent sizes (thickness to be specified by the 
manufacturer) with water absorption less than 
0.08% and conforming to IS:15622, of approved 
brand & manufacturer, in all colours and shade, 
laid on 20 mm thick cement mortar 1:4 (1 
cement: 4 coarse sand) jointing with grey cement 
slurry @3.3 kg/sqm including grouting the joints 
with white cement and matching pigments etc. 
The tiles must be cut with the zero chipping 
diamond cutter only . Laying of tiles will be 
done with the notch trowel, plier, wedge, clips of 
required thickness, leveling system and rubber 
mallet for placing the tiles gently and easily. 

 

  

  

11.41A 

 

2.1 Double charge vitrified tile polished finish of 
size 

 
  

  
11.41A.1 

 

2.1.1 Size of Tile 600 x 600 mm 204 sqm 1453.65 296545.00 11.41A.1.1 SR 

3 Deduct for not using 20 mm thick cement mortar 
1:4 (1 cement: 4 coarse sand) bedding in laying 
of floor tiles and jointing with grey cement slurry 
@ 3.3 kg/ sqm. -204 sqm 850.10 -173420.00 11.42 SR 

4 Fixing glazed/ Ceramic/ Vitrified floor tiles with 
cement based high polymer modified quick-set 
tile adhesive (Water based) conforming to IS: 
15477, in average 3 mm thickness. 204 sqm 753.25 153663.00 11.43 SR 
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SLNo Description Qty Unit Rate Amount DSR No.  

5 Providing and laying Vitrified tiles in diferent 
sizes (thickness to be specified by manufacturer), 
with water absorption less than 0.08 % and 
conforming to I.S. 15622, of approved make, in 
all colours & shade, in skirting, riser of steps, 
over 12 mm thick bed of cement mortar 1:3 (1 
cement: 3 coarse sand), jointing with grey 
cement slurry @ 3.3 kg/ sqm including grouting 
the joint with white cement & matching 
pigments etc. complete. 

 

  

 

 
11.46 

 

5.1 Size of Tile 600x600 mm 32 sqm 1623.05 51938.00 11.46.2 SR 
6 Grouting the joints of flooring tiles having joints 

of 3 mm width, using epoxy grout mix of 0.70 kg 
of organic coated filler of desired shade (0.10 kg 
of hardener and 0.20 kg of resin per kg), 
including filling / grouting and finishing 
complete as per direction of Engineer-in-charge. 

 

  

  

11.48 

 

6.1 Size of Tile 600x600 mm 216 sqm 309.05 66755.00 11.48.2 SR 
7 Providing and applying white cement based putty 

of average thickness 1 mm, of approved brand 
and manufacturer, over the plastered wall surface 
to prepare the surface even and smooth complete. 60 sqm 156.05 9363.00 13.8 SR 

8 Wall painting with premium acrylic emulsion 
paint of interior grade, having VOC (Volatile 
Organic Compound) content less than 50 grams/ 
litre of approved brand and manufacture, 
including applying additional coats wherever 
required to achieve even shade and colour. 

 

  

  

13.83 

 

8.1 Two coats 60 sqm 142.80 8568.00 13.83.2 SR 

9 Applying priming coats with primer of approved 
brand and manufacture, having low VOC 
(Volatile Organic Compound ) content. 

 

  

  

13.85 

 

9.1 With water thinnable cement primer on wall 
surface having VOC content less than 50 
grams/litre 60 sqm 73.95 4437.00 13.85.3 SR 

10 Removing dry or oil bound distemper, water 
proofing cement paint and the like by scrapping, 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete. 60 sqm 25.15 1509.00 13.91 SR 
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SLNo Description Qty Unit Rate Amount DSR No.  

11 Repairs to plaster of thickness 12 mm to 20 mm 
in patches of area 2.5 sq.meters and under, 
including cutting the patch in proper shape, 
raking out joints and preparing and plastering the 
surface of the walls complete, including disposal 
of rubbish to the dumping ground, all complete 
as per direction of Engineer-in-Charge. 

 

  

  

14.1 

 

11.1 With cement mortar 1:4 (1 cement : 4 fine sand) 5 sqm 547.40 2737.00 14.1.1 SR 
12 Taking out existing wooden door shutter, repair 

by cutting, painting etc. and refixing of repaired 
door shutters to existing door frames, including 
replacement of hinges with screws, etc. as 
required, all complete as per the direction of the 
Engineer-incharge. 18 each 429.10 7724.00 14.85 SR 

13 Dismantling tile work in floors and roofs laid in 
cement mortar including stacking material within 
50 metres lead. 

 

  

  

15.23 

 

13.1 For thickness of tiles 10 mm to 25 mm 204 sqm 73.40 14974.00 15.23.1 SR 
14 Dismantling old plaster or skirting raking out 

joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 32 sqm 54.65 1749.00 15.56 SR 

 Total     486602.00   

 Modified Estimated Cost after using correction 
factor on DSR 2023 on account of GST @ 0.973 
* 486602 = 473464 

 

  

 

473464.00 

  

 ESTIMATED COST RS.     473464.00   

 

                                                                                                        
EXECUTIVE ENGINEER (CIVIL) 


