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                     INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR           e- 
TENDERING FORMING PART OF BID DOCUMENT 

 

The Assistant Engineer III – Cochin, CPWD, Ground Floor, ‘C’ Block, Kendriya Bhavan, 
Kakkanad,       Kochi - 682 037 on behalf of the President of India invites online percentage rate 
bids from approved and eligible contractors of CPWD under Building & Roads category of Class V 
& above as per OM No. DG/Enlist. Rules – 2026/Misc./01 dated 31-12-2025 for the following 
work: 
 

 
 
 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should  submit his 
bid only if he considers himself eligible and he is in possession of all the documents required. 

 

2. Information and instructions for bidders posted on website shall form part of bid document. 
 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 
items to be executed and the set of terms and conditions of the contract to be complied with and other 
necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 

 
4. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid 
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, 
Account Payee Demand draft or Bankers Cheque or Fixed Deposit Receipts or /and Bank Guarantee 
(For balance amount as prescribed) from any of the Commercial Bank towards EMD in favour of 
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division office of 
any Executive Engineer (including NIT issuing EE/ AE), CPWD and other documents as specified. 

 
5. Those contractors who are not registered or have not updated their profile on the website mentioned 

above, are required to get registered/update their profile beforehand. The necessary training materials 
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including the videos with step to step process are available on download section of 
https://etender.cpwd.gov.in 

 
6. The intending bidder must have valid Class-III digital signature certificate with encryption key (combo 

type) to perform any operations/transactions on the e-tendering portal/website and the bidder should 
download and install the eMsigner on their system as per instructions available on download section of 
https://etender.cpwd.gov.in. 

 
7. On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will receive the competitor bid sheets. 
 

8. Contractor can upload documents in the form of JPG format and PDF format. 
 

9. Contractors must ensure to quote rate in the prescribed column (s) meant for quoting rate in figures 
that appears in yellow colour and the moment rate is entered, it turns sky blue.  

 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank, the 
same shall be treated as“0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate 
of such item shall be treated as “0” (Zero). 

 

However, If a tenderer does not quote any percentage above/below on the total amount of the tender, 
the tender shall be treated as invalid and will not be considered as lowest tenderer. 
 

10. GST or any other tax applicable in respect of inputs procured by the contractor for the contract shall 
be payable by the contractor and Government will not entertain any claim whatsoever in respect of 
the same. However, component of GST at time of supply of service (as provided in CGST ACT 
2017) provided by the contract shall be varied if different from that applicable on the last date of 
receipt of tender including extension if any. 
 

11. The tenderer must associate with himself, agencies of the appropriate eligibility to tender for each 
of specialized nature of items / work listed below individually. Such works shall be got executed 
only through associated agencies specialized in these fields. The tenderer whose tender is accepted 
shall indicate the name(s) of his associated specialized agencies those fulfilling the eligibility criteria 
laid down below after award of work and at least 30 days before commencement of such items / 
work for the approval of the Engineer-in-Charge of that component, whose decision shall be final 
and binding. If the tenderer, himself fulfills the eligibility criteria laid down below for associated 
specialized agencies, then the tenderer shall not require to associate with himself the associated 
specialized agency. 

 

12. All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of 
receipt of tender including extension if any. 

 

 
13. Not with standing anything written elsewhere, the following documents are also part of this NIT / 

agreement even though not attached in NIT / agreement. 
 
i. General Conditions of Contract 2023 for Maintenance woks for Central PWD 

works  as modified & corrected upto previous day of the last date of submission of 
the tender. 
 

ii. CPWD Specification 2019 Volume I & II as modified & corrected upto previous 
day of the last date of submission of the tender. 
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iii. Relevant IS codes / BIS publications as modified & corrected upto previous day of 
the last date of submission of the tender. 

These documents and their amendments are available as standard publications and available on CPWD website 
and in the Market/BIS outlets as price publication. 
 
List of Mandatory Documents to be scanned and uploaded within the period of bid submission: 

 

i. Account Payee Account Payee Demand draft/Insurance Surety Bonds/Fixed Deposit Receipt/ 

Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any of the 

Commercial Bank against EMD as prescribed. 

ii. Copy of receipt for deposition of original EMD issued from division office of any Executive 
Engineer, CPWD (including NIT issuing EE).The EMD receiving Executive  Engineer 
(including NIT issuing EE) shall issue a receipt of deposition of earnest money deposit to the 
bidder in a prescribed format, up loaded by tender inviting EE in the NIT (Form ‘C’ at Page 
No. 6) 

iii. Enlistment Order of the Contractor. 

iv. Copy of ERP Training Certificate issued through LMS(Learning Management System) module 
in ERP 

v. Under taking for site inspection (intending bidder must upload undertaking that they have 
inspected and examine the site and its surrounding before submitting their bids. (at Page No. 7) 

vi. Undertaking on structural stability and soundness of already completed buildings and 

infrastructure projects. (Form F at Page No. 8) 

vii. GST registration certificate as applicable, if already obtained by the bidder. 
 

 

lf the bidder has not obtained GST registration as applicable, then he shall scan and upload (Form 
“G” at Page No. 9).  

If any mandatory document listed above is not scanned and uploaded while submitting bid, the 
bid submitted shall become invalid and will not be considered in e-Tendering process and the bid 
shall be summarily rejected. It is the duty of bidder to ensure that documents shall be fully legible.  

 
Assistant Engineer III - Cochin 

CPWD, Cochin
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RECEIPT OF DEPOSITION OF ORIGINAL EMD (FORM “C”) 
 

(Receipt No. …………………….…………. / date ....................................................................... ) 
 

1. Name of Work:  Laying of paver block and drain slabs behind Type V quarters of 
Special Bureau Campus, Kathrikadavu, Kochi. 

 

2.  NIT No. : 23/2026-27/CHCD/COCHIN/III 
 

3. Estimated Cost:  Rs. 1,90,193/- 
 

4. Amount of Earnest Money Deposit: Rs. 3804/- 
 

5. Last date & Time of submission of Bid: 31-07-2026, 16:00 Hrs 
 

1.  Name of Contractor:  

2. Form of EMD : 

3. Amount of Earnest Money Deposit:  

4. Date of submission of EMD:  

# To be filled by EMD receiving EE. 
 
 

………………………….………………………………………………. 
Signature, Name and Designation of EMD 

Receiving officer (EE/AAO/AE) along with Officer Stamp 
Note:- 
 
(i) The EE/Engineer in Charge/DDH of any divisions/projects of CPWD or any other office designated by 

CPWD Directorate from time to time, are authorized to receive the EMDs. These authorities should 
receive the original EMD for their tenders or tenders of any other division/projects. 

(ii) The NIT approving authority/ Tender inviting authority at the time of issue of NIT also fills and upload 
the prescribed format of receipt of deposition of original EMD along with NIT. 

(iii) The Authority receiving EMD in original form examines the EMD deposited by the bidder  and issues 
receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting 
authority. The receipt can also be issued by any subordinate gazette authority as authorized by the 
EE/Engineer in Charge/DDH. 

(iv) The authority receiving original EMD also intimates tender inviting authority about deposition of EMD 
by the agency by email/fax/telephonically. 

(v) The original EMD receiving authority releases the EMD to unsuccessful bidders after the expiry of 
stipulated bid validity period or immediately after acceptance of the successful bidder, whichever is 
earlier, after verification form the e- tendering portal website (https://etender.cpwd.gov.in > closed 
Tender > all) that the particular contractor is not L-1 tenderer and work is awarded. 

(vi) The tender inviting authority calls for original EMD of the L1 tenderer from EMD receiving authority 
immediately. 
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DECLARATION ABOUT SITE INSPECTION 

 
To, 

The Assistant Engineer III 
Cochin Central Sub Division, 
Central PWD 
Cochin, 

Sub: NIT No.: 23/2026-27/CHCD/COCHIN/III for the work:  Laying of paver block and drain slabs  
behind Type V quarters of Special Bureau Campus, Kathrikadavu, Kochi  

 
Dear Sir, 

It is hereby declared that as per CPWD–6 for e-Bidding, I/ We the bidder inspected and 
examined the subject site and its surrounding and satisfy myself/ ourselves as to the nature of the 
ground and sub-soil(so far as is practicable),the forms and nature of the site./ ourselves before 
submitting the bid, the accommodation which may require and all necessary information as to risks, 
contingencies and other circumstances which may influence or affect our bid have been obtained. I/We 
the bidder shall have full knowledge of the site and no extra charge consequent upon any 
misunderstanding or otherwise shall be claimed in later date. 

I /We bidder shall be responsible for arranging and maintaining at own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required for executing 
the work unless otherwise specifically provided for in the contract documents. Submission of a bid by 
me/us implies that I / We have read this notice and all other contract documents and has made myself 
/ourselves aware of the scope and specifications of the work to be done and local conditions and other 
factors having a bearing on the execution of the work.  

        
Yours faithfully 

 
 
       (Duly authorized signatory of the bidder) 
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(On Non – Judicial stamp paper of minimum Rs. 200/-) 
 

Form ‘F’ 
 

(Undertaking on structural stability and soundness of already completed buildings and infrastructure 
projects) 
 
To, 
The Assistant Engineer III, 
CPWD, Cochin. 
 
 
Sir, 

I/we undertake and confirm that any building / infrastructure constructed by our firm /partnership firm/ 
company has not suffered any failure, making it unfit for intended use, either due to structural design and defects 
or due to use of sub-standard materials or execution of sub-standard work, poor workmanship or any other 
reason during the last 25 (twenty five) years. 

l/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-Charge shall 
be free to terminate the bid/agreement and to forfeit the entire amount of earnest money deposit, performance 
guarantee and security deposits. 

l/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us forever from 
tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

Signature of notary with seal     Signature of bidder or an authorized  
    person of the firm with stamp 

 
 
 
 
 
 
 
 
 
 
 
Note: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper of Rs. 200/-  
(scanned copy of the notarized affidavit to be uploaded at the time of submission of bid). 
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Form ‘G’ 
 

 
UNDERTAKING REGARDING GST REGISTRATION  

 
 

To, 
 

                The Assistant Engineer III - Cochin, 
               CPWD, Cochin 

 
 
Sir, 

 

 

 

Subject:-   Laying of paver block and drain slabs  behind Type V quarters of Special 
Bureau Campus, Kathrikadavu, Kochi. 

 

 

Having examined the details given in press notice and bid document for the above work, I/We 
hereby submit the following. 
 
“If work is awarded to me, I/We shall obtain GST registration certificate, as applicable,  within one 
month from the date of receipt of award letter  or before release of any payment by CPWD, whichever 
is earlier, failing which I/We shall be responsible for any delay in payments which will be due towards 
me/us on account of the work executed and /or for any action taken by CPWD or GST department in 
this regard”. 

 

 

Seal of bidder. 
 
 

Date of submission 
 
 
 

Signature(s) of bidder(s)



 
 
 

Page 10 of 50 

 

Correction -NIL 

Insertion – NIL AE  - III………………….                                     

Deletion = NIL 

  

 

GOVERNMENT OF INDIA 

         CENTRAL PUBLIC WORKS DEPARTMENT 
 

           CPWD-6 FOR e-TENDERING 
1. Percentage rate bids are invited on behalf of the President of India from approved and eligible 

contractors  of CPWD under Building & Roads category  of Class V and above as per OM No. 
DG/Enlist. Rules – 2026/Misc./01 dated 31-12-2025 for the following work. 
 
Name of Work:  “Laying of paver block and drain slabs  behind Type V quarters of Special 
Bureau Campus, Kathrikadavu, Kochi’’. 
 

The enlistment of the contractors shall be valid on the last date of submission of bids. In case the 
last date of submission of Bid is extended, the enlistment should be valid on the original date of 
submission of Bids.  

The work is estimated to cost Rs. 1,90,193/-. 
This Estimate, however, is given merely as a rough guide. 

 
2. Agreement shall be drawn with the successful bidders on prescribed Form No.  CPWD 7 which is 

available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders 
shall quote his rates as per various terms and conditions of the said form which will form part of 
the agreement. 

 
3. The time allowed for carrying out the work will be 02 Months for execution from the date of 

start as defined in schedule ‘F’ or from the first date of handing over of the site, whichever is 
later, in accordance with the phasing, if any, indicated in the bid documents. 

 
4. The site for the work is at Special Bureau Campus, Kathrikadavu, Kochi 

5. The Architectural and Structural drawings shall be made available in phased manner, as per 
requirement of the same as per approved programme of completion submitted by the Contractor 
after award of work.  

 
6. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents except Standard General Conditions of Contract Form can be seen on 
website https://etender.cpwd.gov.in  or www.cpwd.gov.in free of cost. 

7. After submission of the bid, the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. While submitting the revised bid, 
contractor can revise the rate any number of times but before last date and time of submission of 
bid as notified. 

8. Earnest Money in Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand 
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as 
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer, Cochin 
Central Division, CPWD, Kochi) shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. The original EMD should be deposited either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission. The EMD receiving Executive Engineer shall issue a receipt of 
deposition of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by 
tender inviting EE in the NIT. 
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This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the 
specified bid submission date and time. 

 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape 
prescribed above, and balance may be deposited in shape of Bank Guarantee of any commercial 
bank having validity for 90 days or more after the last date of receipt of bids which is to be scanned 
and uploaded by the intending bidders. 
 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of 
the successful bidder, whichever is earlier. However, in case of two/three bid system earnest money 
deposit of bidders unsuccessful during technical bid evaluation etc should be returned within 30 
days of declaration of result of technical bid evaluation. 
 
Copy of Enlistment Order and other documents as specified in NIT shall be scanned and uploaded 
to the e-tendering website within the period of bid submission. However, certified copy of all the 
scanned and uploaded documents as specified shall have to be submitted by the lowest bidder 
within a week physically in the office of tender opening authority,   
 
Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 
original EMD deposited with any division office of CPWD and other documents scanned and 
uploaded are found in order. 

The bid submitted shall be opened at 16:30 Hrs on 31-07-2026 
 

9. The bid submitted shall be come invalid and e-Tender processing fee (if applicable) shall 
not be refunded if: 

 
(i) The bidder is found ineligible. 

 
(ii) The Bidder does not deposit original EMD with Division office of any Executive Engineer, 

CPWD. 
 

(iii) The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. If the documents stipulated in the bid document are not uploaded, then bid 
will become invalid and shall summarily be rejected. 

 
(iv) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of tender opening authority. 

 
(v) If a tenderer quotes NIL rates or does not quote any percentage above/below in percentage 

rate tender, the tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

10. The contractor whose bid is accepted will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned in Schedule E and within the period 
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the commercial 
banks in accordance with the prescribed form.  
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 In case the contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited by 
the contractor shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. 

 The contractor whose bid is accepted will also be required to furnish either copy of applicable 
licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and also 
ensure the compliance of the aforesaid provisions by the sub contractors, if any engaged by the 
contractor for the said work and Programme Chart (Time and Progress) within the period 
specified in Schedule F. 

11. The Description of the work is as follows: 

Laying of paver block and drain slabs  behind Type V quarters of Special Bureau 
Campus, Kathrikadavu, Kochi  

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A bidders shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a bid by a bidders 
implies that he has read this notice and all other contract documents and has made himself aware 
of the scope and specifications of the work to be done and of conditions and rates at which stores, 
tools and plant, etc. will be issued to him by the Government and local conditions and other factors 
having a bearing on the execution of the work. 
 

12. The competent authority on behalf of the President of India does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without the 
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 
condition including that of condition all rebate is put forth by the bidders shall be summarily 
ejected. 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the 
bids submitted by the contractors who resort to canvassing will be liable for rejection. 

 

14. The competent authority on behalf of President of India reserves to himself the right of accepting 
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 
quoted. 

 

15. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in 
which his near relative is posted a Divisional Accountant or as an officer in any capacity between 
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any gazetted Officer in CPWD or in the Ministry of Housing & 
Urban Affairs. Any breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of this Department. 

16. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
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Administrative duties in an Engineering Department of the Government of India is allowed to work 
as a contractor for a period of one year after his retirement from Government service, without the 
prior permission of the Government of India in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found anytime to be such a person who had not 
obtained the permission of the Government of India as aforesaid before submission of the bid or 
engagement in the contractor’s service. 

 

17. The bids for the work shall remain open for acceptance for a period of 30 (Thirty) days from 
the due date of opening of Bid.  

 

(i) If any tenderer withdraws his tender or makes any modification in the terms and condition 
of the tender which is not acceptable to the department within 7 days after last date of 
submission of bids, then the Government shall without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter 
of acceptance for the work is issued or not.  

(ii) If any tenderer withdraws his tender or makes any modification in the terms and conditions 
of the tender which is not acceptable to the department after expiry of 7 days after last date 
of submission of bids, then the Government shall without prejudice to any other right or 
remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter 
of acceptance for the work is issued or not.  

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work.  
 

18. This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 
the stipulated date of start of the work, sign the contract consisting of:- 

 

(a) The Notice Inviting Bid, all the documents including Special conditions, additional 
conditions, specifications and drawings, if any, forming part  of  the bid as uploaded 
at the time of invitation of bid and the rates quoted  online at the time of submission of 
bid and acceptance thereof together with any correspondence leading there to. 

 

(b) Standard C.P.W.D. Form7 modified and corrected upto previous day of the last date 
of submission of the tender or other standard CPWD form as applicable. 

 

19. The intending bidders are required to update their profile in CPWD e- tender portal and to 
upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/ uploading tender can be resolved through the concerned Executive Engineer/ 
Assistant Engineer (e- mail Id : chcd.cpwd@gov.in) or ERP help line no. 18001803286 or e-
mail ld cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to 
wait to raise any issues till the last date of submission of bid in their own interest 

 
Assistant Engineer III – Cochin 
CPWD, Cochin. 
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CPWD-7 
GOVERNMENT OF INDIA 

 CENTRAL PUBLIC WORKS DEPARTMENT 
 

Percentage Rate Tender & Contract for Works 
 

(A) Tender for the work of:  

 
Laying of paver block and drain slabs  behind Type V quarters of Special Bureau Campus, 
Kathrikadavu, Kochi. 
 

 
 

 
TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause11 of the Conditions of contract and with such materials as are provided 
for, by, and in respect of accordance with, such conditions so far as applicable. 

 
We agree to keep the tender open for Thirty (30) days from the due date of opening of bid and not 
to make any modification in its terms and condition. 

 
I/We have deposited Earnest Money Deposit (EMD) for the prescribed amount as per the bid 
document. 
 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (as 
prescribed) issued by a commercial bank, is scanned and uploaded(strike our as the case may be). If I/We, 
fail to furnish the prescribed performance guarantee within prescribed period, I/We agree that the said 
President of India or his successors, in office shall without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely.  
 
Further, if I/We fail to commence work as specified, I/We agree that President of India or the successors 
in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said  performance guarantee absolutely. The said performance guarantee shall be a guarantee to execute 
all the works referred to in the tender documents upon the terms and conditions contained or referred to 
those in excess of that limit at the rates to be determined in accordance with the provision contained in 
Clause 12.2 and 12.3 of the tender form (GCC).  

(i) Tender to be uploaded by 16:00 hours on 31-07-2026 at at https://etender.cpwd.gov.in 

(ii) Tender to be opened in presence of tenderers who may be present at 16:30 hours on 31-07-2026* in the 
Office of Assistant Engineer III, CPWD, Cochin, Kendriya Bhavan, Kochi – 682037 
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid. 
I/We shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then 
I/we shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the 
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the 
entire amount of Earnest Money Deposit/Performance Guarantee. 
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/We am/are authorized to communicate the same or use 
the information in any manner prejudicial to the safety of the State. 
 

 

Dated: Signature of Contractor 
 
 

Witness: Postal Address 
 
 

 
Address: 

 
 
 

Occupation: 
 
 

e-mail Ids: 
 
 

Mob Nos: 
 
 

Telephone Nos: 
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ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

 me for an on behalf of the President of India for a sum of 

`……………………………..…….. (Rupees………………………………………………………………… 

……………………………………………………………………). 
 

The letters referred to below shall form part of this contract Agreement: 

(a) 

(b) 
 
(c)  

 

 
For & on behalf of President of India 

Signature …………………………………… 

Designation ………………………………….. 
 

Dated: 
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PROFORMA OF SCHEDULES FOR MAJOR COMPONENT (CIVIL) 
 

SCHEDULE ‘A’ 
 

Schedule of quantities (as per PWD-3) : See part C of the NIT 
 

SCHEDULE ‘D’ - 
 

Extra schedule for specific requirements/document for the work, if any. : NIL 
 

SCHEDULE ‘E’ 
 
Reference to General Conditions of contract :  GCC 2023 Maintenance  Works, Form 7 as 

modified & corrected upto previous day of 
the last date of submission of the tender. 

 

Name of Work : Laying of paver block and drain slabs  behind 
Type V quarters of Special Bureau Campus, 
Kathrikadavu, Kochi. 
 

Estimated cost of work : Rs. 1,90,193/- 
 

a. Earnest Money : Rs. 3804/- 
 

b. Performance Guarantee : a) 5% of tendered value or Estimated Cost Put to 
Tender (ECPT) (whichever is higher). 
 

b) Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to 
Tender (ECPT), the Performance Guarantee, in 
addition to the requirement under (a) above, 
shall be increased by an amount equal to the 
difference between eighty percent (80%) of the 
ECPT and the tendered amount. 

c. Security Deposit : 2.5% of tendered value 
 

 

SCHEDULE 'F' 
 

GENERAL RULES & DIRECTIONS: 
 

Officer inviting tender : Assistant Engineer III – Cochin CPWD, Kendriya 
Bhavan, Kakkanad Kochi – 682037 
 

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3 
as given below 

:                         
         
                   See under Clause 12 

 

Definitions: 
 

2(v) Engineer-in-Charge : Assistant Engineer III – Cochin, CPWD, Kendriya 
Bhavan, Kakkanad, Kochi – 682037 
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2(viii) Accepting Authority. : Assistant Engineer III – Cochin, CPWD, Kendriya 
Bhavan, Kakkanad, Kochi – 682037 
 

2(x) Percentage on cost of materials 
and Labour to cover all overheads 
and profits 
 

: 15% 

2(xi) Standard Schedule of Rates : Delhi Schedule of Rates 2023 as modified & 
corrected upto previous day of the last date 
of submission of the tender & Market Rates 

2(xii) Department : CPWD 
 

9(ii) Standard CPWD Contract Form  : CPWD General Conditions of contract 2023 – 
Maintenance Works, Form 7 as modified & 
corrected upto previous day of the last date of 
submission of the tender. 
 

 
 
Clause 1 
 

(i) Time allowed for submission 
of Performance Guarantee, 
Programme Chart (Time and 
Progress) and applicable labour 
licenses, registration with EPFO, 
ESIC and BOCW welfare board or 
proof of applying thereof from the 
date of issue of letter of acceptance  

 

: 7 (Seven) days 

(ii) Maximum allowance 
extension with late fee @ 0.1% per 
day of Performance Guarantee 
amount beyond the period provided 
in (i) above 
 

: 3 (Three) days 

 
 

Clause 2 
 

Authority for fixing compensation 
under clause 2 

: Superintending Engineer – Cochin, CPWD, 
Kendriya Bhavan, Kakkanad, Kochi – 682037 
 

 
   

Clause 2A 
 
Whether Clause 2A shall be applicable       Not Applicable 

 
Clause 5 
 
Number of days from the date of issue of letter 
of acceptance for reckoning date of start 10 (Ten) days 
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Mile stone(s) as per table given below: - 

 
S.No. Description of Milestone 

(Physical) 
Time Allowed  
in  Days 
(from date of start) 

Amount to be with- 
held in case of non 
achievement of 
mile stone 

1 1/8th of the value of the work 
1/4th of the 
whole work 

1.25% of Tendered 
value of the work 

 
2 

3/8th of the value of the 
work 

1/2th of the 
whole work 

 

1.25% of Tendered 
value of the work 

3 3/4th of the value of the work 
3/4th of the 
whole work 

1.25% of Tendered 
value of the work 

4 Complete work Complete work 1.25% of Tendered 
value of the work 

 

Time allowed for execution of work : 02 Months  

 

(i) Authority to convey the decision 
of shifting of milestone and 
extension of time 

: Assistant Engineer III – Cochin  CPWD, Kendriya 
Bhavan, Kakkanad Kochi – 682 037 
 

(ii) Authority to decide rescheduling 
of milestone and extension of 
time 

: Superintending Engineer  – Cochin  CPWD, 
Kendriya Bhavan, Kakkanad Kochi – 682 037 
 

(iii) Shifting of date of start in case of 
delay in handing over of site 

: Superintending Engineer  – Cochin  CPWD, 
Kendriya Bhavan, Kakkanad Kochi – 682 037 
 

 
PROFORMA OF SCHEDULES   Clause 5 Schedule of handing over of site 

 
Part Portion of site Description Time Period for handing over 

reckoned from date of issue of 
letter of intent  

Part A Portion without any 
hindrance 

   Site available On the date of start of work 

Part B Portions with 
encumbrances 

-- Not Applicable 

Part C Portions dependent on 
work of other agencies 

-- Not Applicable 

 

 
 
Clause 5.2 
 
 

Documentation of 
Hindrances  

: 1. The contractor has to first register himself through a 
registration form, available on CPWD website under 
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‘Contractors Login’ tab. After registration, User ID and 
password will be automatically generated and sent on his 
registered mobile and email ID. Using this User ID and 
Password he can access the module and view all the works 
which are being carried out by him in CPWD and he can 
register the hindrance against any particular work. After 
recording the hindrance by the contractor, it will be visible to 
all concerned officers (JE and above) of that work. An alert 
through text message and email will be sent to EE. 

2. Executive Engineer will first assign the work to the JE/AE 
who will give their comments on the hindrance within 2 days. 
After that Executive Engineer of the work will have to take 
appropriate action on the hindrance within 2 days. The 
comments of  JE/AEs will not be visible to contractor, only the 
decision of the Executive Engineer on the hindrance will be 
visible to contractor under “Decision of the Engineer-in-
charge.” 

 
 

Clause 5.4 
 

Recovery rate for delay in submission 
of monthly Progress report beyond 5th 
Day of every month 

: Rs. 100 per Day 
 

 
Clause 6 

 
Clause Applicable – (6) 
Computerized Measurement Book 
(CMB) /Electronic Measurement Book 
(EMB) 
Mode of Measurement  

: EMB 
(If any technical problem in EMB then Engineer 
in Charge can allow CMB 

 

    
Clause 7 
 

Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since the 
last such payment for being eligible to 
interim payment 
 

: Rs. 0.95 Lakhs 

Clause 7A :- Whether Clause 7A shall 
be applicable 
  

: Yes 

 
Clause 10A 

 

List of testing equipment to be provided by the  
Contractor at site lab : As required at site   

 
 
Clause 10B (ii) 

 
Whether Clause 10 B (ii) shall be applicable : No 

 
Clause 10C         :      Not  Applicable  
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Clause10CC :   Not Applicable 

 

 
Clause 11 

 
Specifications to be followed for execution of work    :    CPWD Specifications 2019  

Vol I &   II as modified and corrected up 
to previous day of the last date of 
submission of the tender. 

 
Clause 12          : Deviation, Extra Item & Pricing 
 
Type of Work          : Maintenance / Renovation/ 

Upgradation work 

 
Clause 12.2(a)  : As per GCC 2023 Maintenance Works CPWD 

form 7 as modified & corrected up to previous 
day of the last date of submission of the tender. 

 
Clause 12.2(b)  : As per GCC 2023 Maintenance Works CPWD 

form 7 as modified & corrected up to previous 
day of the last date of submission of the tender. 

 
   Clause 12.3 : All the deviated quantities shall be paid at 

Agreement rates. 
 

 
 

Clause 16 
 

   Competent Authority for deciding 
reduced rates. 

 

: Superintending Engineer – Cochin CPWD, 
Kendriya Bhavan, Kakkanad Kochi – 682 037 

 
    
 

Clause 18 
List of mandatory machinery, 
tools & plants to be deployed 
by the contractor at site 
  

: As required for timely execution work as per 
direction of Engineer in Charge 

 
 

Clause 19 
 

Clause 19C 
 

      
 

      (Authority to decide penalty       

for each default) 

 
 
Assistant Engineer III – Cochin 
CPWD, Kendriya Bhavan, 
Kakkanad Kochi – 682 037 

 

     Clause 19D 
 
     Clause 19G 
 
       Clause 19K 
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Clause 25 

 
 

Conciliator  : Additional Director General, Region Kochi, 
CPWD 

Arbitrator Appointing Authority : Superintending Engineer – Cochin CPWD, 
Kendriya Bhavan, Kakkanad Kochi – 682 037 

Place of Arbitration  : Cochin 
 

 

 
 

Clause 38 – 
 

(a) Schedule / statement for determining theoretical quantity of cement & 
bitumen on the basis of DSR 2023 as modified & corrected up to previous day of 
the last date of submission of the tender  

 

Variations permissible on theoretical quantities: 
 

a) Cement for Works with estimated cost put to Tender not 
more than Rs 25 Lakhs 
 

3% plus/minus 

 For Works with estimated cost put to Tender more 
than Rs25 Lakhs 
 

2%plus/minus 

b) Bitumen all works 2.5% plus & only & nil on 
minus side 

c) Steel reinforcement and structural steel Sections for 
each diameter, section & category 

2%plus/minus 

d) All other materials NIL 
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PART -B 
 

SPECIAL CONDITIONS FOR CIVIL WORKS. 

SPECIAL CONDITIONS FOR CEMENT AND STEEL 

LIST OF APPROVED MAKE OF MATRIALS 

GUIDELINES FOR CONSTRUCTION SITES FOR COVID-19 
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SPECIAL CONDITIONS FOR CIVIL WORKS 
 

1. Before tendering, the contractor shall inspect the site of work and structures and shall fully acquaint 
himself about the conditions prevailing at site, availability of materials, availability of land and 
suitable location for construction of go-downs, stores and camp, transport facilities, constraints of 
space for establishing design mix plants, weather condition at site, the extent of leads and lifts 
involved in execution of work  etc., which may affect or influence the tenders. 
 

2. Labour huts at site will not be allowed. 
 
3. The contractor shall at his own expense and risk arrange land for accommodation of labour, setting 

up of office, storage of materials, erection of temporary workshops, and construction of approach 
roads to the site of work, including land required for carrying out of all jobs connected with the 
completion of the work.  However, the departmental land to the extent available may be allowed to 
be used for these purposes free of rent without accepting any responsibility for the delay, if any, on 
this account. The contractor shall have to abide by the regulations of the authorities concerned and 
the directions of the Engineer-in-Charge for use of land available at the site of work. If it becomes 
necessary during construction to remove or shift the stored materials, shed, workshop, access roads, 
etc, to facilitate execution of the work included in this agreement or any other work by any other 
agency, the contractor shall remove or shift these facilities as directed by the Engineer-in-Charge 
and no claim whatsoever shall be entertained on this account. 

 
4. It shall be deemed that the contractor has satisfied himself as to the nature and location of the work, 

transport facilities, availability of land for setting up of camp, etc.  The department will bear no 
responsibility for lack of such knowledge and the consequences thereof. 

 
5. The contractor shall have to make approaches to the site, if so required and keep them in good 

condition for transportation of labour and materials as well as inspection of works by the Engineer-
in-Charge.  Nothing extra shall be paid on this account. 

 
6. The contractor shall carry out true and proper setting out of the work in co-ordination with the 

Engineer-in-Charge or his authorized representatives and shall be responsible for the correctness of 
the positions, levels, dimensions and alignments of all parts of the structure.  If at any time during 
the progress of the work any error appears or arises in the position, level, dimensions or alignment 
of any part of the work, the contractor on being asked to do so by the Engineer-in-Charge, shall 
rectify such error to the entire satisfaction of Engineer-in-charge. The checking by the Engineer-in-
Charge or his authorized representatives shall not relieve the contractor of his responsibility for the 
correctness of any setting out of any line or level.  The contractor shall carefully protect and preserve 
all bench marks, pegs and pillars provided for setting out of works. 

 
7.  All setting out activities concerning establishment of bench marks, centre line pillars, etc. including 

all material, tools, plants, equipments and all other instruments, labour, etc. required for performing 
all the functions necessary and ancillary thereto at the commencement of the work, during the 
progress of the work and till the completion of the work shall be carried out by the contractor and 
nothing extra shall be paid on this account. 

 
8. The work shall be carried out in such a manner so as not to interfere or adversely affect or disturb 

other works being executed by other agencies, if any. 
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9. Any damage done by the contractor to any existing works or work being executed by other agencies 
shall be made good by him at his own cost. 

 
10. The work shall be carried out in the manner complying in all respects with the requirement of 

relevant rules and regulations of the local bodies under the jurisdiction of which the work is to be 
executed and nothing extra shall be paid on this account. 

 
11. For completing the work in time, the contractor may have to work in two or more shifts and no 

claims whatsoever shall be entertained on this account, notwithstanding the fact that the contractor 
will have to pay to the labourers and other staff engaged directly or indirectly on the work according 
to the provisions of the labour regulations and the agreement entered upon and/or extra amount for 
any other reasons. 

 
12. The contractor shall make his own arrangements for water and for obtaining electric connections if 

required and make necessary payments directly to the State / Central Govt. departments concerned. 
Contractor shall get the water tested from laboratory approved by the Engineer-in-charge at regular 
interval as per the CPWD Specifications 2019. All expenses towards collection of samples, packing, 
transportation etc. shall be borne by the contractor.  

 
13. The drawings for the work issued by the Engineer-in-Charge during execution of work shall at all 

times be properly correlated before executing any work and no claim whatsoever shall be entertained 
for discrepancies in the drawings. 

 
14. The works to be governed by this contract shall cover delivery and transportation up to destination, 

safe custody at site, insurance, erection, testing and commissioning of the entire works. 
The works to be undertaken by the contractor shall inter-alia include the following: 
(i) Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 
(ii) Obtaining of Statutory permissions where-ever applicable and required. 
(iii) Pre-commissioning tests as per relevant standard specifications, code of practice, Acts 

and Rules wherever required. 
(iv) Warranty obligation for the equipment and / or fittings/fixtures supplied by the 

contractor. Contractor shall provide all the shop drawings or layout drawings for all the 
co-ordinated services before starting any work or placing any order of any of the services 
etc. These shop drawings /layout drawings shall be got approved from Engineer-in-
charge before implementation and this shall be binding on the contractor. The contractor 
shall submit material submittals along with material sample for approval of Engineer-in-
charge prior to delivery of material at site. 

15. The contractor shall maintain in good condition all work executed till the completion of entire 
work entrusted to the contractor under this contract. 

 
16. No payment shall be made to the contractor for damage caused by rain, whatsoever during the 

execution of works and any damage to the work on this account shall have to be made good by the 
contractor at his own cost. 

 
17. Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor shall 

be all inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing 
extra shall be payable to him on this account. Payment for centering, shuttering, however, if 
required to be done for floor heights greater than 3.5m shall be admissible at rates arrived in 
accordance with clause 12 of the agreement if not already specified. 
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18. No claim whatsoever for idle labour, additional establishments, costs of  hire and labour  charges 

for tools and plants, scaffolding etc, would be entertained under any circumstances. 
 
19. The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night. In case of any accident of labours/ contractual staffs the entire responsibility 
will rest on the part of the contractor and any compensation under such circumstances, if becomes 
payable, shall be entirely borne by the contractor. 

 
20. Contractor shall within two weeks of award of work, submit to the Engineer-in-Charge for his 

approval, list of measures for maintaining safety of manpower deployed for construction and 
avoidance of accidents. 

 

21. For the safety of all labour directly or indirectly employed in the work the contractors shall, in 
addition to the provision of CPWD safety code and directions of the Engineer-in-Charge, make all 
arrangements to provide facility  as per the provision of Indian Standard Specifications (Codes) 
listed below and nothing extra shall be paid on this account.     
  

22. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards 
and by providing red flags, red lights and barriers. The contractor shall be responsible for any 
accident at the site of work and consequences thereof. 

 
23. Scaffolding : Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed, by the Contractor. It shall be provided strictly with steel double scaffolding 
system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable 
suitable working platforms to access the areas with ease for working and inspection. It shall be 
designed to take all incidental loads. It should cater to the safety features for workmen. It shall be 
ensured that no damage is caused to any structure due to the scaffolding. Nothing extra shall be 
payable on this account. 

 
24. Royalty if any payable and all other incidental expenditure shall have to be paid by the contractor 

on all the boulders, metal shingle, earth, sand bajri, etc. collected by him for the execution of the 
work, direct to the concerned Revenue Authority of the State or Central Govt. and the amount paid 
shall not be reimbursed in any form whatsoever. 

 
25. Other agencies working at site will also simultaneously execute the works entrusted to them and to 

facilitate their working, the contractor shall make necessary provisions e.g. holes, openings, etc. for 
laying/burying pipes, cables, conduits, clamps, hooks, etc. as may be  required from time to time. 

i) IS 3696 
Part I 

Safety Code for scaffolds and ladders. 

ii) IS 3696 
Part II 

Safety Code for scaffolds and ladders Part II 
ladders. 

iii) IS 764 Safety Code for excavation work. 
iv) IS 4138 Safety Code for working in compressed air. 
v) IS 7293  Safety Code for working with construction 

machinery. 
vi) IS 7969 Safety Code for storage and handling of 

building materials. 
vii) IS 4130  Safety code for   demolition of buildings. 
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The contractor shall extend full co-operation to other agencies for smooth execution of works by 
other agencies.  The final finishing of the work is to be executed in co-ordination with other agencies 
as directed by the Engineer-in-Charge. 

 
26. On account of security considerations, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials and location of labour camp.  The contractor 
shall be bound to follow all such restrictions and adjust the programme for execution of work 
accordingly. Nothing extra shall be paid on this account. 

 
27. Stacking of materials and excavated earth shall be done as per the directions of the Engineer-in-

Charge.  Double handling of materials or excavated earth if required shall have to be done by the 
contractor at his own cost. 

 
28. In case of construction joints, the cost of applying cement slurry over the concrete surface   before 

fresh concrete is laid as per para 5.4.4.4. of CPWD Specification 2019 is included in the relevant 
items of the schedule of quantities and nothing extra shall be paid on this account. 

 
29. Unless otherwise specified in the Schedule of Quantities the rates for all items of work shall be 

considered as inclusive of working in or under water and/or liquid mud and/or foul conditions 
including pumping or bailing out liquid mud or water accumulated in excavations during the 
progress of the work from springs, tidal or river seepage, rain, broken water mains or drains and 
seepage from subsoil aquifer. 

 
30. Water supply pipe lines shall not be embedded in floor. PVC pipe casing of next bigger diameter 

shall be provided in full width of wall (including finishing) when GI pipe line crosses the wall, to 
protect it from corrosion. The gap between the PVC and GI pipes shall be sealed at the ends with 
poly-sulphide or other suitable sealant. Nothing extra shall be paid on this account. 

 
31. Stone slabs for risers and treads of staircases and steps, where specified, shall be of single piece of 

required width and length.  No joint shall be permitted.  The holes of required shape and size shall 
be drilled in the single piece stone slabs of treads for fixing balustrades wherever necessary.  Pattern 
of stone slabs for landings of staircase shall be decided by the Engineer-in-Charge. Nothing extra is 
payable on this account. 

 
32. Stone slabs used for treads of staircase shall be provided with One machine cut grooves of size 3mm 

wide x 2mm deep, 25 mm apart near the nosing of the steps. Nothing extra is payable on this account. 
 

33. To protect the flooring and steps of staircases during construction and until the completion of the 
work, finished/semi-finished surface of flooring shall be covered with a thick layer of plaster of 
Paris and this layer shall be maintained in good condition till its removal. The removal of the layer 
of plaster of Paris and cleaning the surface shall be done as and when decided by the Engineer-in-
Charge.  After the removal of plaster of Paris and cleaning of the surface, damage, if any, shall have 
to be made good by the contractor. No extra payment shall be made for protection with plaster of 
Paris, removal of plaster of Paris, cleaning and making good the damages. 

 
34. The contractor shall give a performance test of the entire installation (s) as per standing  

specifications before the work is finally accepted and nothing extra whatsoever shall be payable to 
the contractor for the test. 
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35. The steel work in railing includes fish tailing of the section to be embedded in concrete and fixing 
the same. 

 
36. In RCC work, to avoid displacement of reinforcement bars in any direction and to ensure proper 

cover, only factory made round / square type cover blocks should be used. 
 

37. Nothing extra will be paid for centering, shuttering, reinforcement and RCC work for sloped slabs 
and beams, unless otherwise specified in the item. 

 
38. Steel bars shall be stored about 30 to 45 cm above ground and where the storage is for more than 3 

months, a coat of cement wash shall be given to the bars. Nothing extra shall be paid towards cost 
of application of cement wash. 

 
39. Some restrictions may be imposed by the State Government on quarrying of sand, stones etc, from 

certain areas.  For timely completion of work the contractor shall have to bring such materials from 
other quarries located elsewhere. 

 
40. The contractor shall give Five years guarantee in the prescribed proforma for water proofing items 

specified in the schedule of quantities. In addition to this 10% of the quoted cost of items shall be 
retained either in cash /fixed deposit or in the form of bank guarantee, which shall be released after 
the expiry of Five years from the date of completion if no defects are found in water proofing or the 
defects are made good. This amount shall be adjusted against the expenses incurred on making good 
the defects if the contractor commits breach of guarantee. 

 
41. In case of any difference in the Hindi version and English version in any of the condition of contract, 

English version shall prevail. 
 

42. To facilitate gas connection, holes (if required by the Engineer-in-Charge) including suitable rubber 
gasket shall be provided in the kitchen platform of RCC slab/granite /marble/ other stone slab etc. 
Nothing extra will be paid on the account and rates quoted for relevant items are inclusive of making 
such provision. 

 
43. Concrete mixers to be used on the work shall have arrangement for weighing water and controlling 

water cement ratio. 
 

44. Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been in built in the items and nothing extra shall be payable no extra cement 
considered in consumption on this account. 

 
45. If the actual weight of reinforcement and structural steel to be used in the work differs from standard 

weight given in table 5.4 of CPWD Specification, the following procedure shall be followed for 
arriving at the quantity for payment. 

(a) If the actual weight is more than standard weight only standard weight shall be considered 
for payment. 

 (b) If the actual weight is less than standard weight but within the permissible variation, only    
actual weight shall be considered for payment.   

46. The contractor shall arrange to keep the premises neat and clean. The   rubbish/malba    and 
unserviceable materials shall be removed on day to day basis. 
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47. Time and Programme Chart. 

The contractor shall give scientifically analyzed detailed programme chart for all the activities 
of the work within 21 days from the date of issue of letter of acceptance of tender. The 
programme chart shall be prepared covering the physical milestones as envisaged in the tender 
documents. Nothing extra shall be paid for preparation/ modification of programme chart, 
CPM and PERT chart. The contractor shall submit the time and programme and project report 
using the mutually agreed software or in other format decided by the Engineer- in-charge. 

(i) While preparing the above detailed programme chart, effort shall be made to take 
all possible items of work simultaneously. 

(ii) Separate programme chart should be prepared exclusively for procurement of 
materials. The detailed bar chart should distinctly bifurcate the items of work and 
of materials required for the execution of that item. Both should not be clubbed 
together. For example, for internal plumbing work the bar  chart should show the 
procurement of pipe and other fittings with start and finish dates and items of work 
with start and finish dates separately. Both items should be interlinked preceding 
and succeeding activity. The programme chart not indicating procurement items 
separately will not be accepted. 

(iii) Similarly programme chart should be prepared separately for arrangement of 
labour. 

(iv) The programme chart so finalized and accepted by department should be got 
reviewed by the department, once in a month regularly. Modified / revised 
programme chart shall be prepared in the event of not adhering to the targets 
mentioned in the earlier programme chart. The contractor shall augment additional 
resources, materials and man power for achieving the targets, so submitted in the 
revised Programme chart. 

(v) He shall furnish the details both in hard copies as well as soft copies. Nothing extra 
shall be paid on this account. 

 
48. Quality Assurance 

(i) The proposed work is a prestigious campus development project and quality of 
work is of paramount importance. Contractor shall have to engage well-
experienced skilled labour and deploy modern T&Ps and other equipment in the 
execution of the work. 

Many items like flooring work, factory made door- window shutters, proper slope 
maintaining in toilet units, sanitary- water supply installation, water proofing 
treatment, will specially require engagement of skilled workers having experience 
particularly in execution of such items. 

(ii) The contractor shall ensure quality construction in a planned and time bound 
manner. Any sub-standard material / work beyond the set out tolerance limit shall 
be summarily rejected by the Engineer-in-charge and the contractor shall be bound 
to replace / remove such sub-standard / defective work immediately. If any 
material, even though approved by Engineer-In-Charge is found defective or not 
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conforming to specifications shall be replaced / removed by the contractor at his 
own risk & cost. 

(iii) In addition to the supervision of work by CPWD engineers, Special attention 
should be paid towards quality of materials, workmanship of execution of required 
standard and finish, lines and levels internal and external plastering, finish of 
exposed smooth surface of RCC members by providing fresh shuttering plates, 
rubberized linings to all the shuttering joints, accurate joinery work in wooden 
doors and windows, accurate joints in stone/ tiling / cladding work, non-
hollowness in floor and dado tiles work, protection of scratches over flooring by 
providing layer of plaster of Paris, water tight pipe linings, proper compaction of 
joints in brick masonry,  proper  compaction of filled up earth etc. as per 
specification to achieve prescribed standards, Quality assurance for the project 
shall be of paramount importance. 

(iv) The Contractor shall submit, within 21 days after the date of award of work, a 
detailed and complete method statement for the execution, testing and Quality 
Assurance, of such items of works, as directed by the Engineer-in- Charge. 

(v) All the materials to be used in the work, to make the finished work complete in all 
respects, shall comply with the requirements of the specifications and shall pass 
all the tests required as per specifications as applicable or such specifications / 
standards as directed by the Engineer-in- Charge. However, keeping the Quality 
Assurance in mind, the Contractor shall submit, on request from the Engineer-in- 
Charge, his own Quality Assurance procedures for basic materials and such items, 
to be followed during the execution of the work, for approval of the Engineer-in-
Charge. 

(vi) All materials and fittings brought by the contractor to the site for use shall conform 
to the specification and the samples approved by the Engineer-in- charge. The 
contractor should get the samples of all the materials got approved from the 
Engineer in charge before bringing the bulk quantity, which shall be preserved at 
site of execution till the completion of the work. If a particular brand of material is 
specified in the item of work in Schedule of Quantity, the same shall be used after 
getting the same approved from Engineer-In-Charge. Wherever  brand  /  quality 
of  material  is  not   specified  in the item of work, the  contractor shall  submit  
the samples as per approved list of brand names given in  the   tender    document  
/ particular  specifications  for  approval  of  Engineer-In Charge. For all other 
items, materials and fittings of ISI Marked shall be used with the approval of 
Engineer-In-Charge. Wherever ISI Marked material / fittings are not available, the 
contractor shall submit samples of materials / fittings manufactured by firms of 
repute conforming to relevant specifications or IS codes and use the same only 
after getting the approval of Engineer-In-Charge. 

(vii) The Contractor shall procure and provide all the materials from the manufacturers 
/ suppliers approved by Engineer-in-charge, as per the item description and 
particular specifications for the work. No claim, whatsoever, of any kind shall be 
entertained from the Contractor on this account. Also, the material shall be 
procured only after written approval of the Engineer-in- Charge. 

(viii) Contractor shall submit GST Purchase invoices & MTCs (Mill/Manufacturers Test 
Certificate) for all the materials procured at site and shall submit the same in 
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original wherever requested by the Engineer in Charge (or) his authorized 
representative.  

(ix) All materials whether obtained from Govt. stores or otherwise shall be got checked 
by the Engineer-in-Charge or his authorized supervisory staff on receipt of the 
same at site before use. 

(x) To avoid delay, contractor should submit all samples well in advance so as to give 
timely orders for procurement. 

(xi) The contractor has to establish field laboratory at site including all necessary 
equipment for field tests as given in Schedule ‘F’. All the relevant and applicable 
standards and specifications shall be made available by the contractor at his cost 
in the field laboratory. The contractor shall designate one of his technical 
representatives possessing required qualification and experience specified in the 
Schedule F as Quality Assurance Engineer, who shall be responsible for carrying 
out all mandatory field/laboratory tests. The contractor shall also provide adequate 
supporting staff at his cost for carrying out field tests, packaging and forwarding 
of samples for outside laboratory tests and for maintaining test records. 

(xii) All the registers of tests carried out at Construction Site or in outside laboratories 
and all material at site (MAS) registers including cement register shall be 
maintained by the contractor which shall be issued to the contractor by Engineer-
in-charge. All the entries in the registers will be made by the designated 
Engineering Staff of the contractor and same should be regularly reviewed by 
JE/AE/AEE/EE. Contractor shall be responsible for safe custody of all the 
registers. 

(xiii) The contractor shall at his own cost submit samples of all materials sufficiently in 
advance and obtain approval of Engineer-in-Charge. The materials to be used in 
actual execution of the work shall strictly conform to the quality of samples 
approved by the Engineer-in-Charge and nothing extra shall be paid on this 
account. The acceptance of any sample or material on inspection shall not be a bar 
to its subsequent rejection, if found defective. 

(xiv) The contractor shall at his cost, make all arrangements and shall provide necessary 
facilities as the Engineer-in-Charge may require for collecting, preparing, packing, 
forwarding and transportation of the required number of samples for tests and for 
analysis at such time and to such places as directed by the Engineer-in-Charge. 
Nothing extra shall be paid for the above operations including the cost of materials 
required for tests and analysis. Testing charges shall be borne by the contractor. 

(xv) The necessary tests shall be conducted in the laboratory approved by the Engineer-
in-Charge. The samples for carrying out all or any of the tests shall be collected by 
the Engineer-in-charge or on his behalf by any other officer of CPWD. The 
contractor or his authorized representative shall  associate himself in collection, 
preparation, packing and forwarding of such samples for the prescribed tests and 
analysis. In case the contractor or his authorized representative is not present or 
does not associate him in the aforesaid operation the results of such tests and 
consequences thereon shall be binding on the contractor. 

(xvi) Materials used on work without prior inspection and testing (where testing is 
necessary) and without approval of the Engineer-in-Charge are liable to be 
considered unauthorized, defective and not acceptable. The Engineer-in- Charge 
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shall have full powers to require the removal of any or all of the materials brought 
to site by contractor which are not in accordance with the contract specifications 
or do not conform, in character or quality to the samples approved by the Engineer-
in-Charge. In case of default on the part of the contractor in removing rejected 
materials, the Engineer-in-Charge shall be at liberty to have them removed at the 
risk and cost of the contractor. 

(xvii) The contractor shall make his own arrangement of water required for execution of 
work and get the water tested at his own cost with regard to its suitability for use 
in the works and get written approval from the Engineer-in- Charge before he 
proceeds with the use of same for execution of work and thereafter it is got tested 
at he prescribed interval as per specification. 

(xviii)  All the hidden items such as water supply lines, drainage pipes, conduits, sewers 
etc. are to be properly tested as per the design conditions before covering and their 
measurements in computerized measurement book duly test checked shall be 
deposited with Engineer in charge or his authorized representative, prior to hiding 
these items. 

 
49. Third party quality assurance Incase the department decides to engage third party quality assurance 

system, the same will be engaged by the department and the contractor will render necessary 
arrangement for the inspection of work similar to clause 16 of agreement. 
 

50. Water tanks, taps sanitary, water supply and drainage pipes, fittings and accessories should conform 
to byelaws and specifications of the Municipal Body/Corporation where C.P.W.D specifications are 
not available. The contractor should engage licensed plumbers for the work and get the materials 
(fixtures/fittings) tested by the Municipal Body/ Corporation authorities wherever required at his 
own cost. 

 
51. The rate shall be for all heights and levels for centering, RCC and finishing to be done. 

 
52. Unless otherwise specified, nothing extra, whatsoever shall be paid for executing the work as per 

the above SPECIAL CONDITIONS from serial number 1 to 51. 

 

 

 

 

 

 

 

 

 

 
SPECIAL CONDITIONS FOR CEMENT AND STEEL BROUGHT BY THE CONTRACTOR 

 

1. CEMENT 
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1.1 The contractor shall procure 43 grade ordinary Portland Cement conforming to IS 8112 / 
Portland Pozzolana Cement conforming to IS:1489 (Part-I) as required in the work from 
reputed manufacturers of cement such as Zuari, ACC, Ultratech, Ramco,Vikram, Shree 
Cement, Ambuja, Jaypee Cement, Century Cement, Penna Cement, Dalmia Bharat & 
J.K Cement or from any other reputed cement Manufacturer having a production capacity 
not less than one million tonnes per annum as approved by ADG for that sub region. Nothing 
extra shall be paid for using OPC (ordinary Portland cement). 
 
The tenderers may also submit a list of names of cement manufacturers which they propose 
to use in the work. The tender accepting authority reserves right to accept or reject name(s) 
of cement manufacturer(s) which the tenderer proposes to use in the work. No change in the 
tendered rates will be accepted if the tender accepting authority does not accept the list of 
cement manufacturers, given by the tenderer, fully or partially.   The Supply of cement shall 
be taken in 50 kg bags bearing manufacturer’s name and ISI marking.  Samples of cement 
arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 
accordance with provisions of relevant BIS codes. In case test results indicate that the cement 
arranged by the contractor does not conform to the relevant BIS codes, the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer-in-Charge to do so. Every fresh cement batch should 
be brought to site at least 30 days before they are to be used / consumed in the work.  
 

1.2  The cement shall be brought at site in bulk supply of approximately 20 tonnes or    
 more or as decided by the Engineer-in-Charge. 
 

1.3 The cement go-down of the capacity to store a minimum of 2 months requirement   shall be 
constructed by the contractor at site of work for which no extra payment shall be made.  
Double lock provision shall be made to the door of cement go-down.  The contractor shall 
facilitate the inspection of the cement go-down by the Engineer-in-Charge or his authorized 
representatives. 

 
1.4  The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge 
the cement required for testing including its transportation cost to testing laboratories. The 
frequency and details of the tests shall be decided by the Engineer-in-Charge depending on 
the quantum of supply in each batch. The cost of tests shall be borne by the contractor. 

 
1.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall governed 
by the conditions laid therein. In case the cement consumption is less than theoretical 
consumption including permissible variation, recovery at rate so prescribed shall be made. In 
case of excess consumption no adjustment shall be made. 

 
1.6 Cement brought to site and cement remaining unused after completion of work   

 shall not be removed from site without written permission of the Engineer-in-   
 charge. 
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1.7 Damaged cement shall be removed from the site immediately by the contractor on receipt of 
a notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt 
of such notice, the Engineer-in-charge shall get it removed at the cost of the contractor. 

 
1.8 The cement bags shall be stacked on proper floors consisting of two layers of dry bricks laid 

on well consolidated earth at a level of at least one foot above ground. The stacks shall be in 
rows of 2 and 10 bags high with minimum of 0.6m clear. Bags should be placed horizontally 
continuous in each line. Actual size / shape of go down shall be as per site requirement and 
nothing extra shall be paid on this account. The decision of Engineer-in-charge regarding 
capacity shall be final. 

 
1.9 Cement register for the cement shall be maintained at site. The account of daily receipts and 

issues of cement shall be maintained in the register in the proforma prescribed and signed 
daily by contractor or his authorized agent. 

 
1.10 The Contractor shall produce the original cash bills/GST invoices of cement to the 

representative of the Engineer in Charge as and when he brings the cement to the site. 

2. STEEL  
 

2.1 The CPWD/Contractor shall procure IS marked TMT bars of various  
 grades from primary steel producers such as SAIL, TATA steel limited, RINL,  Jindal   Steel 
and Power Ltd, JSW Steel Ltd or their authorized  
dealers having valid BIS license for  IS.1786-2008  (Amendment - I November 2012). 

The Steel Manufacturers such as SAIL, TATA steel Ltd., VIZAG, Jindal Steel & Power 
Ltd. And JSW steel Ltd. Or their authorized dealers having valid BIS license for 
IS:1786-2008 (Amendment-1 November2012) 

 
The steel manufacturers or their authorized dealers(as per following selection criteria) having 
valid BIS license for IS: 1786-2008 (Amendment-1 November2012) 
The procured steel should have following qualities:- 
(i) Excellent ductility, bend ability and elongation of finished product due to possible 

refining technology. 
(ii) Consumption of steel should be accurate as per design. 

(iii) Steel should have no brittleness problem in finished product. 

(iv) Steel should carry the quality of corrosion and earthquake resistance. 

(v) Quality steel with achievement of proper level of sulphur and phosphorus as per 
IS:1786-2008. 

 
(b) Guidelines for Procurement of Steel 

 
(i) For reinforced cement concrete or pre-stressed concrete works, the reinforcement bars 

shall consist of the following grades conforming to IS 1786 : 2008 (Indian Standard 
specification for high strength deformed steel bars and wires for concrete 
reinforcement): Fe 415, Fe 415D, Fe 415S, Fe 500D and Fe 550D. 

(ii) The contractor shall obtain manufacturer’s certificate stating the process of 
manufacture, chemical composition and test sheet giving result of each mechanical 
test applicable to the material purchased and submit it to the Engineer-in-Charge. Each 
test certificate shall indicate the number of the cast to which it applies, corresponding 
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to the number or identification mark to be found on the material. 
(iii) The Engineer-in-Charge shall get each consignment tested for both chemical 

composition and physical properties (including bend and re-bend test) as specified in 
IS : 1786 from NABL accredited laboratory or any Government laboratory. 

   
2.2 The contractor shall have to obtain and furnish test certificates to the  Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work. 

2.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the  provisions in 
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the 
contractor does not conform to the specifications, the same shall stand rejected, and it shall 
be removed from the site of work by the contractor at his cost within a week’s time of written 
orders from the Engineer-in-charge to do so. 

2.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more 
or as decided by the Engineer-in-Charge. 

2.5 The steel reinforcement shall be stored by the contractor at site of work    in such a way as to 
prevent their distortion and corrosion, and nothing extra shall be paid on this account.  Bars 
of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

2.6 For checking nominal mass, tensile strength, bend test, re-bend test, etc. specimen of 
sufficient length shall be cut from each size of the bar at random, and at frequency not less 
than that specified below:- 

 

 

 

 

 

 

 

 

 

 

2.7 The contractor shall supply free of charge the steel required    
 for testing including its transportation to testing laboratories.   
 The cost of tests shall be borne by the contractor. 

2.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall 
be worked out as per procedure prescribed in clause 38 of the contract and shall be governed 
by conditions laid therein. In case the consumption is less than theoretical consumption 
including permissible variations, recovery at the rate so prescribed shall be made. In case of 
excess consumption no adjustment need to be made. 

Size of bar For consignment below 100 
tonnes 

For consignment over 
100 tonnes 

Under 10mm 
dia bars. 

One sample for each 25 
tonnes or part thereof 

One sample for each 
40 tonnes or part 
thereof 

10 mm to 
16mm dia 
bars. 

One sample for each 35 
tonnes or part thereof 

One sample for each 
45 tonnes or part 
thereof 

Over 16 mm 
dia bars. 

One sample for each 45 
tonnes or part thereof 

One sample for each 
50 tonnes or part 
thereof 
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2.9 The steel brought to site and steel remaining unused shall not be removed from site without 
the written permission of the Engineer-in-Charge. 

2.10 The Contractor has to produce the cash bills/ GST Invoices to the Assistant Engineer at site 
as and when he brings steel to the site 
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LIST OF APPROVED MAKE OF MATERIALS 

All materials and Equipment shall conform to the relevant standards and shall be of approved 
make and design. The list of preferred makes for various equipments/materials etc. is given 
below. Any item missed out from the list should be got approved by the Engineer in Charge 
before delivery/ installation. Engineer-in-charge may, for any item, in the interest of work allow 
use of any other make/brand in addition to the makes/brands mentioned in the preferred makes 
lists subject to its satisfactory quality and on proper grounds like non-availability of preferred 
makes/brands in the market etc. In such case, cost adjustment shall be made if the make/brand 
actually used is priced lower than the lowest priced brands of that item in the preferred makes 
list. However, nothing extra shall be paid if actually used brand/make is of higher price than the 
highest priced brand/make in the list of preferred makes. 

 

Sl.No 
Name of Product/ 

Material 
Brand Name Make 

1 

Wooden Flush door 
shutters 

 

Jayna Flush doors Jain Wood Industries 

Raavella door Raavella Industrial (P) 
Ltd 

Kailash Kailash Hi tech Timber 
Industries India Pvt. Ltd 

Indian Timber Products Indian Timber Products 

Shakthi Shree Shakthi Modern 
Flush doors 

Greenlam Greenlam Ply Industries 
Ltd. 

Mayur Mayur Ply Industries 

MP Ply wood MP Wood Industries 

Kitply Kitply Industries Ltd 

Duro Flush doors Duro Ply Industries  Ltd. 

Kenwood Kenwood Ply & Board 

Century Century Flush doors 

DEC Dec I & P India Pvt. Ltd 

2 

Water Proof 
Plywood, 

Commercial ply, 
Fire Retardant ply 
and Block Boards 

Jayna Ply Jain Wood Industries 

Green ply Green Ply Industries Ltd 

Kitply Kitply Industries Ltd 

Duroply Duro Ply Industries  Ltd. 

Archidply Archid ply Industries Ltd 

Century ply Century Flush doors 

wuudply M/s Prime Veneers Ltd 

3 Laminate Green Lam Green Lam Industries Ltd 
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 Centuary Centuary laminates 

Merino Merino laminates 

Archidply Archid ply industries Ltd 

Sonear Sonear Laminates 

Royal touché Royal touché laminates 

Kitmica Kitply Industries Ltd 

Sunmica Sunmica Industries 

Vidya ply Vidya Ply and Board Pvt. 
Ltd 

Formica Formica Laminate (India) 
Pvt 

Decolam Decolam India Pvt Ltd 

4 

 

Float Glass 

Saint Gobain Saint Gobain India Pvt 
Ltd 

Asahi Asahi India Glass Ltd 

Pilkinton Pilkinton India Pvt Ltd 

Modiguard Gujarat Guardian Ltd 

5 

 

 

Fire rated glass 

Contra Flam/Pyroswiss of 
Saint Gobain 

Saint Gobain India Pvt 
Ltd 

Promat Promat Fire & Insulation 
(P), Ltd 

Pyran of Schott Schott glass India Pvt Ltd 

Pilkinton Pilkinton India Pvt Ltd 

6 

 

 

Structural Steel 

SAIL SAIL 

TISCO TATA Steel 

VIZAG RINL 

JSW JSW 

Apollo APL Apollo 

7 

 

 

 

 

 

Vitrified tiles 

AGL Asian Granite India Ltd 

Marbito Marbito Tiles 

NITCO NITCO Ltd 

RAK RAK Ceramic India Pvt 
Ltd 

Restile Restile Ceramic Ltd 

Kajaria Kajaria Ceramic Ltd 
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Somany Somany Ceramic Ltd 

Jhonson Prism Jhonson Ltd 

Varmora Granito Varmora Granito Granite 
Pvt Ltd 

Naveen Murudeshwar Ceramics 
Ltd 

Viero Aparna Tiles 

Aparna Vitero Aparna Enterprises Ltd 

8 

 

 

 

Glazed Ceramic 
tiles(Also wall tiles) 

AGL Asian Granite India Ltd 

NITCO NITCO Ltd 

RAK RAK Ceramic India Pvt 
Ltd 

Kajaria Kajaria Ceramic Ltd 

Somany Somany Ceramic Ltd 

Johnson Prism Jhonson Ltd 

Varmora Granito Varmora Granito Granite 
Pvt Ltd 

Naveen. Murudeshwar Ceramics 
Ltd 

9 

 

 

 

UPVC pipes and 
fittings ( Rain water 
pipes) 

Supreme Supreme Industries Ltd 

Prince Prince Pipes and Fittings 
Ltd 

Finolex Finolex Industries Ltd 

Prepoly Premier PVC Industry 

Astral Astral polytechnic Ltd 

Ashirwad Ashirwad PVC Pipes 

Flow Guard Flow Guard 

Tru flow. HSIL Ltd of Hindware 

10 

 

 

Synthetic enamel 
paint. 

Premium gloss enamel Asian paint Ltd 

Dulex ICL dulex Ltd 

Nerolac Nerolac Paints Ltd 

Berger Berger Paints 

Nippon Nippon Paint India Ltd 

11 
 High performance yellow 

metal primer 
Asian paint Ltd 
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Red oxide Zinc 
Chromate primer 

Dulex ICL dulex Ltd 

Nerolac Nerolac Paints Ltd 

Berger Berger Paints 

Nippon Nippon Paint India Ltd 

12 

 

Oil Bound 
Distemper 

Tractor Agalock Asian paint Ltd 

Dulux(Maxilite) Dulux  

mG Polyplast Nerolac  

Berger(Bisom) Berger Paints 

 

13 

 

Acrylic Emulsion 

Premium emulsion,  Asian paint Ltd 

Dulux(Super Cover) ICL dulex Ltd 

Nerolac ( Beauty Gold) Nerolac Paints Ltd 

Berger (BISM) Berger Paints 

14 

 

 

Acrylic smooth 
exterior paint 

Apex Asian paint Ltd 

Dulux ICL dulex Ltd 

Nerolac Nerolac Paints Ltd 

Berger Berger Paints 

Nippon Nippon Paint India Ltd 

15 

 

 

Premium Acrylic 
smooth exterior 
paint with silicon 
additive. 

ULTIMA Asian paint Ltd 

Dulux ICL dulex Ltd 

Nerolac Nerolac Paints Ltd 

Berger Berger Paints 

Surfex Rain Shield Surfacoats 

16 

 

 

 

Cement Based wall 
putty 

J.K wall putty J.K Cement Ltd 

Birla wall care Birla Cements Ltd 

Asian Paints Asian Paints Ltd 

Altek NCL Alltek & Seccold 
Ltd 

Berger Berger 

Ardex Endura Ardex Endura India Pvt 
Ltd 

Ferrous Crete Ferrous Crete (India) Pvt. 
Ltd 

17  Asian Paints Asian Paints  
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Cement Primer J K Primaxx J K Cement ltd 

Berger Berger Paints Ltd 

18 

 

 

 

 

Epoxy Paint 

Asian Epoxy Asian Paints 

Berger Berger Paints India Ltd 

Shalimar Shalimar Paints 

STP Ltd Shalimar Tar Products 

Ardex Endura Ardex Endura India Pvt 
Ltd 

Mapecoat L24 MAPEI Construction 
Products India P Ltd 

Nerolac Nerolac 

Sun Epoxy Paint Sunanda Speciality 
Coating Pvt Ltd 

19 

 

 

 

Vitreous 
Commodes/Washbas
in 

Hindware HSIL Ltd 

Roca ROCA Bath room 
Products 

Parryware ROCA Bath  Pvt Ltd 

Kohler Kohler world wide 

CERA CERA Sanitaryware Ltd 

Jaquar Jaquar Group 

Bathsense Asian Paints 

20 

 

 

Flushing Cistern 

Parryware ROCA Bath  Pvt Ltd 

Kohler Kohler world wide 

Hindware HSIL Ltd 

CERA CERA Sanitaryware Ltd 

Jaquar Jaquar Group 

Bathsense/TECE Asian Paints 

21 

 

 

SWR PVC pipes & 
fittings 

Supreme Supreme Industries Ltd 

Astral Astral polytechnic Ltd 

Finolex Finolex Industries Ltd 

Flowgard Ashirwad PVC Pipes 

Prince Prince Pipes and Fittings 

Truflow HSIL Ltd of Hindware 

22  Jhonson, Diamond,  Prision Jhonson Ltd. 
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Stainless Steel 
Kitchen sink 

Diamond Phoenix Appliances Pvt 
Ltd 

Jindal Centuary Polytech 

Nilkanth Nilkant 

Nirali Jyoti (India) Metal 
Industries Pvt Ltd 

Hindware HSIL Ltd 

Silver Shine Blue Stone Sanitary 
Industries Pvt Ltd 

Joyna Joyna 

Navkar Shri. Navkar Metals Ltd 

Franke Franke India Ltd 

Futura Futura Kitchen Sinks 
India P Ltd 

23 

 

 

 

CPVC pipes and 
fittings 

Supreme Supreme Industries Ltd 

Finolex Finolex Industries Ltd 

Astral Astral polytechnic Ltd 

Prince Prince Pipes and Fittings 

Truflo HSIL Ltd of Hindware 

Birla Aerocon HIL ltd 

Ashirwad. Ashirwad PVC Pipes 

Flowgard FlowGuard 

24 

 

 

 

Aluminium 
doors/windows 
sections 

Hindalco Hindalco Industries Ltd 

Jindal Jindal Aluminium Ltd 

Padmavathi Extrusion Padmavathi Extrusion Pvt 
Ltd 

Hyd Hydro Extrusion 

Omalco Extrusion Omalco Extrusion Pvt Ltd

Bhoruka Bhoruka Aluminium Ltd 

Indal Indian Aluminium Ltd 

25 

 

 

 

Fosroc Fosroc India 

Ferrous Crete Ferrous Crete (India) Pvt 
Ltd 

Sika Sika India 



 
 
 

Page 43 of 50 

 

Correction -NIL 

Insertion – NIL AE - III………………….                          

Deletion = NIL 

  

 

 

Water Proofing 
compound 

MYK Schomburg MYK Arments range of 
products 

Penetron Penetron India Pvt Ltd 

Dr. Fixit Pidilite Industries  

Accoprrof ACC Cements Ltd 

Ardex Endura Ardex Endura (India) Ltd 

Alchemica Alchemica Ltd 

Smart Care Asian Paints 

Cement mix plus/Advanced 
Latex Plus 

Berger Paints 

Shaliplast LW+ STP Ltd 

Mapecure AS/Mapecure 
E30/Mapecure ASE 

M/s MAPEI Construction 
Product India Pvt Ltd  

26 

 

 

PVC Doors & 
Frames 

Accucel Accura Polytech Pvt Ltd 

Duroplast Duroplast extrusion Pvt 
Ltd 

Polyline Polyline extrusion Pvt Ltd

Rajashri Rajashri Productions Pvt 
Ltd 

Qute Qute Extrusion Pvt Ltd 

 

27 

 

Galvolume sheet for 
roofing, cladding, 
sandwitch panel 

Llyod Metal Craft Llyod Insulations 

Tata Blue Scope Tata Bluescope 

Bhushan Bhushan Steel 

JSW JSW 

Essar Essar Group 

28 

 

 

 

 

 

False Ceilings 

Aerolite Andhra Polymers Pvt 
Ltd/Aerolite Industries 
Pvt Ltd 

Anutone Anutone Accoustics Ltd 

Armstrong Armstrong World 
Industries 

Gridsquare Gridsquare Ceilings 

Knauf Knauf Gypsum India Pvt 
Ltd 

USG Boral USG Boral 
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Hunter Dougals Hunter Dougals 

Saint Gobain Gyproc Saint Gobain Gyproc 
india 

29 

Centrifugally Caste 
(Spun) Iron Soil 
Pipes 

Neco Jayaswal Neco Ltd 

SKF Brand SKF Industries  

HEPCO Hepco 

Bengal Iron Corporation Bengal Iron Corporation 

RPMF Raj Pattern Makers and 
Founders Pvt Ltd 

HIF M/s Babulal  Bajaj Iron 
Foundry 

30 

Centrifugally 
(Spun) Cast Iron  

Lanco/Sripipes Electrosteel castings Ltd 

Jindal Jindal Saw Ltd 

Kesoram Kesoram Industries Ltd 

Electrosteel Electrosteel castings Ltd 

31 

Spun Cast Iron 
Fittings 

Neco Jayaswal Neco Ltd 

Kartar Kartar Valves Pvt Ltd 

Electrosteel Electrosteel castings Ltd 

Kapilansh Centrifugal Kapilansh Dhatu 
Uduog(P) Ltd 

SKF Brand SKF Industries  

32 

Interlocking 
Concrete Paver 
Blocks 

Dazzle Dazzle Designer tiles(P) 
Ltd 

Ultra Ultra tiles Pvt Ltd 

Shree Shree Bharat Paver 
Blocks 

Hindustan Tiles Hindustan Tiles, Ranchi 
Pune 

Vyara Tiles VYARA tiles Pvt Ltd 

NITCO(ROCKARD) NITCO 

BHARAT(NILSAN) Bharat 

REGENCY Regency 

Basant Betones Basant Betones 
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On non-Judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security Deposit/Mobilization 

Advance 

 
1. Whereas the Executive Engineer ..................... (name of division) ......................., CPWD on behalf 

of the President of India (hereinafter called “The Government”) has invited bids 
under........................(NIT number)...................... dated ………........ 
for……………………………………………………………………………………………………
………….(name of work) ............................................................ The Government has further 
agreed to accept Irrevocable Bank Guarantee for Rs. ....................... 
(Rupees……………………..only) valid upto ………………. (date)*......... as Earnest Money 
Deposit from......................... (name and address of contractor)..................... (hereinafter called “the 
contractor”) for compliance of his obligations in accordance with the terms and conditions of the 
said NIT. 

 
OR** 

 Whereas the Executive Engineer ................. (name of division) ............., CPWD on behalf of the 
President of India (hereinafter called “The Government”) has entered into an agreement bearing 
number ......................... with ......................(name and address of the contractor) ........ (hereinafter 
called “the Contractor”) for execution of work ………….. ..... ................................. (name of work) 
...................................................... The Government  has further  agreed to accept an irrevocable 
Bank Guarantee for Rs. ....................... (Rupees ................................. only) valid upto ............ 
(date)............... as Performance Guarantee/Security Deposit/Mobilization Advance from the 
said Contractor for compliance of his obligations in accordance with the terms and conditions of the 
agreement. 

2. We, ............... (indicate the name of the bank)………………..(herein after referred to as “the 
Bank”),hereby undertake to pay to the Government an amount not exceeding Rs. 
(Rupees................... only) on demand by the Government within 10 days of the demand. 

3. We, ........................(indicate the name of the Bank) ....................., do here by undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said Contractor. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. .................. (Rupees ………………… 
only) 

4. We, .................. (indicate the name of the Bank) ....................., further undertake to pay the 
Government any money so demanded notwithstanding any dispute or disputes raised by the 
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this 
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor shall 
have no claim against us for making such payment. 

5. We, ........... (indicate the name of the Bank) .............., further agree that the Government shall have 
the fullest liberty without our consent and without affecting in any manner our obligation here under 
to vary any of the terms and conditions of the said agreement or to extend time of performance by 
the said Contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Government against the said contractor and to forbear or enforce any of 
the terms and conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said Contractor or for any 
forbearance, act of omission on the part of the Government or any indulgence by the Government 
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to the said Contractor or by any such matter or thing whatever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. We, ………………….(indicate the name of the bank) ………………, further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the bank as a principal 
debtor at the first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Government may have in relation to the Contractor’s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

8. We, ………………………(indicate the name of the Bank) ……………………………, undertake 
not to revoke this guarantee except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to …………………………unless extended on demand by 
the Government. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ………………………..(Rupees ……………………….only) and unless a claim in 
writing is lodged with us within the date of expiry or extended date of expiry of this guarantee, all 
our liabilities under this guarantee shall stand discharged. 

 
 

Date: …………………. 
 
 

Witness:  
 
1. Signature …………………..                                Authorized signatory 
      Name and address Name 
 Designation 
 Staff code no 
 Bank seal 
2. Signature ………………….. 

Name and address 
 

 Date to be worked out on the basis of validity period of 90days where only financial bids are 
invited and 180 days for two/three bid system from the date of submission of tender. 

 In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 
earnest money or for performance guarantee/ security deposit/mobilization advance, as the case 
may be. 
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Guidelines for Construction Sites for COVID-19 Outbreak 

1. All the Guidelines/instructions regarding measures Procedures for containment of Covid-
19 issued from time to time by Ministry of Home Affairs / Ministry of Health and Kerala 
Government are to be strictly adhered to. 

2. Standard Operating Procedures (SOPs) and guidelines for construction site for Covid-19 
outbreak issued by CPWD from time to time should be strictly adhered to. Some of the 
conditions included in the SOP are:- 

a.  Thermal Scanning of everyone entering and existing a construction site will 
be done for fever with thermal scanners. If anyone leaves and re-enters the 
site during the shift, re-screening of the individual will be done prior to re-
entry into the work site. 

b. PPE and other material requirement shall be issued by the contractor. 

c. Provision for hand wash & sanitizer (touch free recommended) will be made 
at all entry and exit points and common areas (including at distant locations 
like higher floors). Everyone will be required to wash & sanitize his/her 
hands before entering the site and using PPEs. Same procedure to be followed 
after removing PPEs and exiting the premise. Sufficient quantities of all the 
items should be available at the site. 

d. Mandatory use of PPEs (face mask, hand gloves and other as applicable) by 
everyone entering the premise. Re-usable PPEs should be thoroughly cleaned 
and should not be shared with others. 

e. Entire construction site including site office, labour camp, canteens, 
pathways, toilets, and entry/exit gates will be disinfected on daily basis. 
Housekeeping team should be provided with necessary PPEs. 

f. There will be strict ban on Gutka, Tambaku, Paan etc. on site and spitting 
shall be strictly prohibited. 

g. A doctor will be present periodically (at least once a week) at site on allotted 
time for any medical assistance. 

h. Hospital/clinics in the nearby area, which are authorized to treat COVID-19 
patients, should identified and list should be available at site all the time. 

i. An isolation room shall be created at site. 
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SCHEDULE OF QUANTITIES  
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Sl No Description Qty Unit Rate Amount 
1 Road Work          

1.1 Providing and laying 60mm thick faciory made cement 
concrete interlocking paver block of M -30 grade made 
by block making machine with strong vibratory 
compaction, of approved size, design & shape, laid in 
required colour and pattern over and including 50mm 
thick compacted bed of stone aggrigates of nominal size 
06 mm , filling the joints with line sand etc. all complete 
as per the direction of Engineer-in-charge. 

85.00 Sqm ₹ 1,274.47 ₹ 108,330.00 

1.2 Providing and placing in position 100 mm thick factory 
made machine batched & machine mixed Precast RCC 
Rectangular Covers on drains of footpath of various sizes, 
of M-25 grade cement concrete for RCC work, including 
cost of centering, shuttering, reinforcement of 8 mm dia 
TMT bars of Fe 500 grade @ maximum 100mm c/c on 
both ways , neat cement punning on finished surface, 
properly encased on all edges with 1.6 mm thick , 100 mm 
wide MS sheet duly painted over priming coat , 
reinforcement to be welded at edges with MS sheet and 
providing 2 Nos. 12 mm dia bar for hooks etc i/c cost of 
cartage, all leads & lift, handling at site etc. all complete 
as per direction of Engineer-in-Charge.  

15.00 Sqm ₹ 4,048.30 ₹ 60,724.00 

2 Drainage Works          

2.1 Raising manhole cover and frame slab to required level 
including dismantling existing slab and making good the 
damage as required (Raising depth of manhole to be paid 
separately) :  

        

2.1.1 Rectangular manhole 90x80 cm with rectangular cover 
600x450 mm of grade LD - 2.5  

4.00 each ₹ 3,448.73 ₹ 13,795.00 

3 NSR Works          

3.1 Supplying   &   laying   of   weed   control membrane of 
approved   make   in   widths not less than   2m,   
including   a minimum overlap    of  150mm    at  each    
joints  as directed by Engineer in charge. (plan  area will  
be  measured for payment  excluding overlaps) 

85.00 Sqm ₹ 86.40 ₹ 7,344.00 

 Total        ₹ 190,193.00 

SCHEDULE OF QUANTITIES 

Name of Work:   Laying of paver block and drain slabs  behind Type V quarters of Special Bureau 
Campus, Kathrikadavu, Kochi. 
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N.I.T. No: 23/2026-27/CHCD/COCHIN/III 

Name of work:-  Laying of paver block and drain slabs  behind Type V quarters of Special 
Bureau Campus, Kathrikadavu, Kochi.  

PERCENTAGE RATE SCHEDULE  

Name of the Contractor    

Sl.No. Name of component 
Estimated 

cost 

Percentage 
above or 
below the 
estimated 

cost 

% in 
Figures 

Total Cost 

  Total Amount  1,90,193                         -    

  Grand Total 1,90,193                         -    
  Grand TotalA         

      
       

 
  

    

CONTRACTOR(S) 
 

ASSISTANT ENGINEER III 


