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NIT No.  06/22/AE/JCSD/EE/CPWD/SILIGURI/2026-27 

 

 
Name of Work-  Construction of Transit Camp for SSB FTR HQ Siliguri 

at New Jalpaiguri including combined building having 
provision for  SO's Mess, Jawan Barrack, MT 
Garrage, Guard Room Admin Building and Officers 
accommodation.  SH: Providing and supplying of 
structural Design and Drawing. 

 
Estimated Cost-   Rs.1,47,453/- 
 
Earnest Money-  Rs.2,949/- 
 
Security Deposit-  Rs. 2.5% of Tendered Value 
 
Time Allowed-  01 Month or upto completion of main    

construction work whichever is later 
 
 
 
Certified that This N.I.T contains pages 1 to 42 for Part A & B and Pages 43 
to 44 for Part–C for Price Bid Sheet. This N.I.T contains pages 1 to 44 for 
Part A to C is hereby approved. 
 

 

Assistant Engineer, 
Jalpaiguri Central Sub-Division, 

CPWD, Jalpaiguri 
  

The tender forms and other details can be obtained from the website 
https://etender.cpwd.gov.in 
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CENTRAL PUBLIC WORKS DEPARTMENT 

NOTICE INVITING e-TENDER 

            The Assistant Engineer, Jalpaiguri Central Sub-Division, C.P.W.D., 
Jalpaiguri on the behalf of President of India invites ONLINE Percentage 
Rate Bids from the Structural Design Consultants of repute in Single Bid 
system for the following work: 

N.I.T. No. :  06/22/AE/JCSD/EE/CPWD/SILIGURI/2026-27 

 

Name of Work:  Construction of Transit Camp for SSB FTR HQ Siliguri at New 
Jalpaiguri including combined building having provision for SO's 
Mess, Jawan Barrack, MT Garrage, Guard Room Admin Building 
and Officers accommodation.  SH: Providing and supplying of 
structural Design and Drawing. 

 
Estimated Cost: Rs.1,47,453/- 
 
Earnest Money:  Rs.2,949/- 
 
Period of completion: 01 (One) month or upto completion of main construction 

work whichever is later. 

Last date and time of submission of bid online on:  05/08/2026 upto 03:00 PM 

 

  The bid forms and other details can be downloaded from the website 
https://etender.cpwd. gov.in  

                                                                                       
  Assistant Engineer, 

Jalpaiguri Central Sub-Division 
CPWD, Jalpaiguri 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS  
FOR ‘e-TENDERING’ FORMING PART OF  

BID DOCUMENTS  
(Applicable for inviting open bids) 

 
The Assistant Engineer, Jalpaiguri Central Sub-Division, C.P.W.D., Jalpaiguri on 
behalf of President of India invites ONLINE Percentage Bids from the Structural 
Designers, Agencies/Consultants of repute in Single Bid system for the 
following work: 

 
1.     Criteria for Eligibility: Consultant(s) who fulfill the following 

requirements shall be qualified for the bidding. Joint ventures are not 
accepted. 

a) The Agencies/Consultant(s) should have satisfactorily completed the 
works as mentioned below during last 7 years ending last of the 
month previous to the one in which tenders are invited-   

 

(i) Three similar works each more than Rs.58,981/-   
                                Or 
Two similar works each more than Rs.88,472/-   
                                Or 
One similar work more than Rs.1,17,962/- 

 

Similar work means “Structural design of RCC framed structure of 
“G+2”. 
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a)   The value of executed works / consultancy fee shall be brought to 
current cost by enhancing the actual value of work at simple rate of 
7% per annum, calculated from the date of completion to last date of 
receipt of applications for Bids. 

b)  The Agencies/Consultant(s) should be an Indian consultancy firm.  

c)   The Agencies/consultant(s) should have in-house structural design 
capabilities with minimum experience of 5 years.  The Lead 
Consultant should have done MTech or Equivalent degree in Structural 
Design. 

 e)   Any other document as per requirement of this bid documents.  

2.  The intending Bidder must read the terms and conditions of CPWD-6 
carefully. He should only submit his bid if he considers himself eligible 
and he is in possession of all the documents required. 

3. Information and instructions for bidders posted on website shall form 
part of bid documents. The bid document consisting of plans, 
specifications, the schedule of quantities of various types of items to be 
executed, scope of work and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be 
seen and downloaded from website www.etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either 
in the office of Executive Engineer inviting bids or division office of any 
Executive Engineer, CPWD within the period of bid submission and 
uploading the mandatory scanned documents such as Insurance Surety 
Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed 
Deposit Receipts or/ and Bank Guarantee including e- Bank Guarantee 
(for balance amount as prescribed) from any of the Commercial Bank 
towards EMD in the favour of The Executive Engineer, Siliguri 
Central Division, CPWD Siliguri as mentioned in NIT, receipt for 
deposition of original EMD to division office of any Executive Engineer 
(including NIT issuing EE/ AEE), CPWD and other documents as 
specified.  
 

5. Those Bidders not registered on the website mentioned above, are 
required to get registered beforehand. If needed they can be imparted 
training on online tendering process as per details available on the 
website.  
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6. The intending bidder must have valid class-III digital signature to 
submit the bid. 

7. The Agency/consultant can deposit original EMD either in the 
office of Executive Engineer inviting bids or division office of 
any Executive Engineer, CPWD with in the period of bid 
submission. (The EMD document shall only be issued from the 
place in which the office of receiving division office is situated). 
The agency / consultant shall obtain the receipt of EMD from 
the concerned Executive Engineer / AAO/ AEE in the prescribed 
format uploaded by NIT issuing Executive Engineer.  

8. The Bid Document as uploaded can be viewed and downloaded free of 
cost by any one including intending bidder. But the bid can only be 
submitted after uploading the mandatory scanned documents such as 
Demand draft/ Pay order or Banker’s Cheque/ Bank guarantee of any 
Scheduled Bank towards EMD in favour of The Executive Engineer, 
Siliguri Central Division, CPWD Siliguri, copy of receipt of 
original EMD and other documents specified in the NIT. 

9. On opening date, the Bidder can login and see the bid opening process. 
After opening of bids he will receive the competitor bid sheets. 

10. Bidder can upload documents in the form of JPG and PDF format. 

However, If a tenderer does not quote any percentage above/below on 
the total amount of the tender or any section / sub head in percentage 
rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer.  
 

      List of Documents to be scanned and uploaded within the 
period of bid submission:  

(i)  Insurance Surety Bond/Account Payee Demand Draft/ Fixed Deposit 
Receipt/ Banker’s Cheque or Bank Guarantee (as prescribed) 
issued by a Commercial Bank against EMD, EMD shall be in favour 
of The Executive Engineer, Siliguri Central Division, CPWD Siliguri. 

 
(ii)      Copy of Receipt for Deposition of original EMD issued from 

division office of any Executive Engineer, CPWD (The EMD 
document shall be issued from the place in which the office of 
receiving division office is situated). 

(iii)      Pan number of the Company or Owner of Company in case of 
Sole Proprietor Company.  

(iv)       Certificates of Similar work experience. 
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(v)        Affidavit as per clause 1.3 of CPWD 6. 

(vi)       GST registration Certificate, if already obtained by the bidder. 
 
                If the bidder has not obtained GST registration as applicable, 

then he shall scan and upload following undertaking along with 
bid documents. 
"If work is awarded to me, I/we shall obtain GST registration 
certificate as applicable within one month from the date of 
receipt of award letter or before release of any payment by 
CPWD, whichever is earlier, failing which I/we shall be 
responsible for any delay in payments which will be due towards 
me/us on account of the work executed and/or for any action 
taken by CPWD or GST department in this regard". 

 
         (vii)    Details of current contact address, phone no. mobile no. and e-mail ID 

of the bidder. 
 
 

Assistant Engineer, 
                                                            Jalpaiguri Central Sub-Division, 

CPWD, Jalpaiguri 
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Receipt of deposition of EMD 
(Receipt No. …………... / Date ………………….…………….) 

1. Name of work: Construction of Transit Camp for SSB FTR HQ Siliguri at New 
Jalpaiguri including combined building having provision for SO's Mess, Jawan 
Barrack, MT Garrage, Guard Room Admin Building and Officers accommodation.  
SH: Providing and supplying of structural Design and Drawing. 

2. NIT No.:  06/22/AE/JCSD/EE/CPWD/SILIGURI/2026-27 
3. Estimated Cost: Rs.1,47,453/-  
4. Amount of Earnest Money Deposit: Rs.2,949/- 
5. Last date of submission of tender: Up to 03:00 pm on 05/08/2026 
 

 

1. Name of contractor …………………………………………………………….# 
2. Form of EMD ………………………………………………………………..…# 
3. Amount of Earnest Money deposit ………………………………………….# 
4. Date of submission of EMD ……………………………………………………# 
Signature, Name and designation of EMD receiving officer (EE/AE(P)/AE/AAO) 
along with Office stamp 
 
(#To be filled by EMD receiving EE) 

 
(# To be filled by EMD receiving EE) 

* The Executive Engineer receiving EMD in original form shall examine 
the EMD deposited by the tenderer and shall issue a receipt of 
deposition of earnest money to the agency in a given format 
uploaded by tender inviting EE. The receipt may be issued by the AE 
(P)/AE/AAO. 

* The original EMD receiving Executive Engineer shall release the EMD 
after verification from the e-Nirmit portal website 
(https://etender.cpwd.gov.in or www.eprocure.gov.in,>tender free 
view> advance search> awarded tenders) that the particular 
contractor is not L-1 tenderer and work is awarded. 
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CPWD 6                                                                                                    CPWD 

CPWD-6 FOR ‘E’-TENDERING 

1.0 The Assistant Engineer, Jalpaiguri Central Sub-Division, CPWD, 
Jalpaiguri on behalf of President of India invites ONLINE percentage 
rate Bids from the Structural Design Consultants of repute in 
Single Bid system for the following work: 

Name of Work: Construction of Transit Camp for SSB FTR HQ Siliguri at 
New Jalpaiguri including combined building having provision for SO's Mess, 
Jawan Barrack, MT Garrage, Guard Room Admin Building and Officers 
accommodation.  SH: Providing and supplying of structural Design 
and Drawing. 

1.1  Criteria for Eligibility: Agencies/Consultant(s) who fulfill the 
following requirements shall be qualified for the bidding. Joint 
ventures are not accepted. 

a) The agencies/Consultant(s) should have satisfactorily completed the 
works as mentioned below during last 7 years ending last of the 
month previous to the one in which tenders are invited-   

(i) Three similar works each more than Rs.58,981/-  
                                Or 
Two similar works each more than Rs.88,472/-  
                                Or 
One similar work more than Rs.1,17,962/- 
 

1.2  Similar work means “Structural design of RCC framed structure of 
minimum G+2 stories”.  
 

 
a)    The value of executed works / consultancy fee shall be brought to 

current cost by enhancing the actual value of work at simple rate of 
7% per annum, calculated from the date of completion to last date of 
receipt of applications for Bids. 

b)   The Agencies/Consultant(s) should be an Indian consultancy firm.  

c)   The Agencies/consultant(s) should have in-house structural design 
capabilities with minimum experience of 5 years.  The Lead 
Consultant should be have done M.Tech or Equivalent degree in 
Structural Design. 

e)       Any other document as per requirement of this bid documents 
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1.3   To become eligible for consideration of his bid, the bidders 
shall have to furnish an affidavit (on Company Letter Head) 
as under:  

“I/We undertake and confirm that eligible similar works (s) has/have 
not been got executed through another Bidder on back-to-back 
basis. Further that, if such a violation comes to the notice of 
Department, then I/we shall be debarred for bidding in CPWD in 
future forever. Also, if such a violation comes to the notice of 
Department, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit / Performance Guarantee. 
(Scanned copy of this undertaking to be uploaded at the 
time of submission of bid). 

1.4 Agreement shall be drawn with the successful tenderer on prescribed 
Form No. CPWD-7 and its amendments issued upto last date of 
submission of technical bid, which are available as a Govt. of India 
Publication and also available on website www.cpwd.gov.in. Bidder 
shall quote his rates as per various terms and conditions of the said 
form which will form part of the agreement. 

1.5 The time allowed for carrying out the work will be 01 Month or 
upto completion of main construction work whichever is 
later. 

1.6 The site for the work is available. The architectural drawings for 
work are available. 

1.7 The bid document consisting of plans, specifications, the schedule of 
quantities of various types of items to be executed and the set of 
terms and conditions of the contract to be complied with and other 
necessary documents except Standard General Conditions of 
Contract Form can be seen from the web Site 
www.etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

1.8 After submission of the bid the Bidder can re-submit revised bid any 
number of times but before last time and date of submission of bid 
as notified. 

1.9 While submitting the revised bid, Bidder can revise the rate of one or 
more item(s) any number of times (he need not re-enter rate of all 
the items) but before last time and date of submission of bid as 
notified. 

1.10 Earnest Money in the form of Insurance Surety bonds, Account Payee 
Demand Draft, Fixed Deposit Receipt, Bankers Cheque or Bank Guarantee 
from any commercial bank (drawn in favor of the Executive Engineer, 
Siliguri Central Division, CPWD, Siliguri) shall be scanned and 
uploaded to the e-Tendering website within the period of bid submission. 
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1.11 The original EMD should be deposited either in the office of 
Executive Engineer inviting bids or division office of any Executive 
Engineer, CPWD with in the period of bid submission. (The EMD 
document shall only be issued from the place in which the office 
of receiving division office is situated). The EMD Receiving 
Executive Engineer, CPWD shall issue a receipt of deposition of 
EMD to the bidder in a prescribed format uploaded with this NIT. 
This receipt shall also be scanned and uploaded to the e-
tendering website by the intending bidders upto the specified 
online bid submission date and time.  

1.12 A part of earnest money is acceptable in the form of bank guarantee also. 
In such case, minimum 50% of earnest money or Rs.20 lac, whichever is 
less, shall have to be deposited in shape prescribed above, and balance 
may be deposited in shape of Bank Guarantee of any scheduled bank 
having validity for six months or more after the last date of 
receipt of bids which is to be scanned and uploaded by the intending 
bidders.  

1.13 Copy of all the other documents as specified in the NIT shall also 
be scanned and uploaded to the e-Tendering website before the 
last date of submission of online bid.  

1.14 Online bid documents submitted by intending bidders shall be opened only 
of those bidders whose EMD Deposited with any division office of 
CPWD and other documents scanned and uploaded are found in 
order. 

1.15 The bid submitted shall be opened at 03:30 PM on 05/08/2026.  

1.16 The bid submitted shall become invalid if: 
(i) The bidder is found ineligible. 
 
(ii)  The bidder does not deposit the original EMD with Division 

office of any Executive Engineer, CPWD. 
 
(iii) The bidders does not upload all the documents (including GST 

Registration) as stipulated in the bid document including the 
copy of receipt of deposition of original EMD. 

 

(iv) If any discrepancy is noticed between the documents as 
uploaded at the time of submission of bid and hard copies as 
submitted physically by the lowest tenderer in the office of 
tender opening authority. 

1.17 The Agency/consultant whose bid is accepted, will be required to 
furnish performance guarantee of 5% of the Estimated cost put 
to tender (ECPT) or contract amount whichever is higher, or as 
prescribed from time to time. If the quoted bid amount is less 
than 80% of the estimated cost put to tender, the bidder shall be 
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required to submit Additional Performance Guarantee (if 
applicable) in addition to the Standard Performance Guarantee 
(PG). The amount of Additional Performance Guarantee (if 
applicable) shall be equivalent to the difference between the 
80% amount of ECPT and quoted amount. (e.g. if ECPT is A and 
quoted amount is 0.7A then the amount of APG shall be 0.8A - 
0.7A) with in the period specified in Schedule F. This guarantee shall 
be in the form of Insurance Surety Bonds, Account Payee Demand 
Draft, Fixed Deposit Receipt or bank guarantee from any commercial 
banks in accordance with the prescribed form. In case the consultant 
fails to deposit the said performance guarantee within the period as 
indicated in Schedule ‘F’ including the extended period if any, the 
Earnest Money deposited by the consultant shall be forfeited 
automatically without any notice to the consultant. The earnest 
money deposited along with bid shall be returned after receiving the 
aforesaid performance guarantee. 

1.18 The Agency/consultant whose bid is accepted will also be 
required to furnish Programme Chart (Time and Progress) 
within the period specified in Schedule F. 

1.19 The description of the work is as follows: 

            Construction of Transit Camp for SSB FTR HQ Siliguri at New Jalpaiguri 
including combined building having provision for SO's Mess, Jawan Barrack, 
MT Garrage, Guard Room Admin Building and Officers accommodation.  
SH: Providing and supplying of structural Design and Drawing. 

1.20 Intending Bidders are advised to inspect and examine the site and 
its surroundings as well and satisfy themselves before submitting 
their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to 
the site, the design they need to do and in general shall themselves 
obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidders shall 
be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charge consequent on any misunderstanding or 
otherwise shall be allowed. The bidders shall be responsible for 
arranging and maintaining at his own cost all materials, tools & 
plants, water, electricity access, facilities for his 
engineer/staff/workers and all other services required for executing 
the work unless otherwise specifically provided for in the contract 
documents. Submission of a bid by a bidder implies that he has read 
this notice and all other contract documents and has made himself 
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aware of the scope and specifications of the work to be done and of 
conditions for issue of details/inputs to him by the Government and 
local conditions and other factors having a bearing on the execution 
of the work. 

1.21 The competent authority on behalf of the President of India does not 
bind itself to accept the lowest or any other bid and reserves to itself 
the authority to reject any or all the bids received without the 
assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional 
rebate is put forth by the bidder shall be summarily rejected. 

1.22 Canvassing whether directly or indirectly, in connection with bidders 
is strictly prohibited and the bids submitted by the consultants who 
resort to canvassing will be liable to rejection. 

1.23 The competent authority on behalf of President of India reserves to 
himself the right of accepting the whole or any part of the bid and 
the bidders shall be bound to perform the same at the rate quoted. 

1.24 The Agency/consultant shall not be permitted to bid for works in the 
CPWD Circle (Division in case of consultants of Horticulture / Nursery 
category) responsible. for award and execution of contracts, in which 
his near relative is posted as Divisional Accountant or as an officer in 
any capacity between the grades of Superintending Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of 
persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazette officer in 
the Central Public Works Department or in the Ministry of Urban 
Development. Any breach of this condition by the consultant would 
render him liable to be debarred from participation in bidding for 
tenders of works of this Department. 

1.25 No Engineer of gazette rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an Engineering Department 
of the Government of India is allowed to work as a consultant for a 
period of one year after his retirement from Government service, 
without the previous permission of the Government of India in 
writing. This contract is liable to be cancelled if either the consultant 
or any of his employees is found any time to be such a person who 
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had not obtained the permission of the Government of India as afore 
said before submission of the tender or engagement in the 
consultant’s service. 

1.26 The bid for the works shall remain open for acceptance for a period 
of 30 (Thirty) days from the date of opening of bids.  

Further 
(i) If any tenderer withdraws his tender or makes any modification in 

the terms &conditions of the tender which is not acceptable to 
the department within 7 days after last date of submission of 
bids, then the Government shall without prejudice to another 
right or remedy, be at liberty to forfeit 50% of the earnest 
money absolutely irrespective of letter of acceptance for the work 
is issued or not. 

(ii)      If any tenderer withdraws his tender or makes any modification 
in   the terms &conditions of the tender which is not acceptable 
to the department after expiry of 7days after last date of 
submission of bids, then the Government shall without prejudice 
to any other right or remedy, be at liberty to forfeit 100% of the 
earnest money absolutely irrespective of letter of acceptance for 
the work is issued or not. 

(iii)     In case of forfeiture of earnest money as prescribed in para (i) and 
(ii)above, the bidders shall not be allowed to participate in the 
rebidding process of the same work. 

 
1.27   This notice inviting bid shall form a part of the contract 

document. The successful bidder /consultant, on acceptance of his 
bid by the Accepting Authority shall within 15 days from the 
stipulated date of start of the work, sign the contract consisting of: 
- 

a) The Notice Inviting bid, all the documents including additional 
terms and conditions, specifications and drawings, if any, forming 
part of the bid as uploaded at the time of invitation of bid, and 
the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading 
thereto. 

b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as 
applicable. 

1.28   If any information furnished by the applicant is found incorrect/false 
at a later stage, he shall be liable to be debarred from the 
Bidding/taking up consultancy works in CPWD. 

1.29 The term ‘Contractor’ in NIT/Bid document, CPWD form-7, General 
Conditions of Contract of CPWD and any other document related to 
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this contract agreement shall mean ‘Consultant’ whose bid has been 
accepted and work awarded by tender accepting authority.  

 

Assistant Engineer, 
Jalpaiguri Central Sub-Division, 

CPWD, Jalpaiguri 
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FORM OF EARNEST MONEY (BANK GUARANTEE) 
 
WHEREAS, consultant.................. (Name of consultant) (hereinafter called "the 
consultant") has submitted his tender dated ............. (date) for the 
.............................................. (name of work) (hereinafter called "the Tender") 
 
KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) 
having our registered office at ................................... (hereinafter called "the Bank") are 
bound unto ................................................... (Name and division of Executive Engineer) 
(hereinafter called "the Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in 
words .................................................) for which payment well and truly to be made to 
the said Engineer-in-Charge the Bank binds itself, his successors and assigns by these 
presents. SEALED with the Common Seal of the said Bank this ................. day of 
................. 20…. 
 

THE CONDITIONS of this obligation are: 
(1) If after tender opening the Consultant withdraws, his tender during the period of 

validity of tender (including extended validity of tender) specified in the Form of 
Tender; 

(2) If the consultant having been notified of the acceptance of his tender by the 
Engineer-in-Charge: 
(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to consultant, if required; OR 
(b) fails or refuses to furnish the Performance Guarantee, in accordance 

with the provisions of tender document and Instructions to consultant, 
OR 

(c) fails or refuses to start the work, in accordance with the provisions of 
the contract and Instructions to consultant, OR 

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of 
this Bank Guarantee, against Security Deposit after award of contract. 

 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part 
thereof upon receipt of his first written demand, without the Engineer-in-Charge having to 
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that 
the amount claimed by his is due to him owing to the occurrence of one or any of the above 
conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date* ............ after the deadline 
for submission of tender as such deadline is stated in the Instructions to consultant or as it 
may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later 
than the above date. 
 
 
DATE Signature of  Authorized Signatory of Bank 
 Seal 

 
 

WITNESS: 
(SIGNATURE, NAME AND ADDRESS) 
 
*Date to be worked out on the basis of validity period of 6 months from last date of 
receipt of tender. 
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CPWD-7 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
Percentage Rate Tender & Contract for Works 

 

(A) Tender/bid for the work of: - 

       Construction of Transit Camp for SSB FTR HQ Siliguri at New 
Jalpaiguri including combined building having provision for  SO's 
Mess, Jawan Barrack, MT Garrage, Guard Room Admin Building 
and Officers accommodation.  SH: Providing and supplying of 
structural Design and Drawing.. 

 
(i) To be submitted/uploaded by 03:00 Noon Hours on 

05/08/2026 to Assistant Engineer, Jalpaiguri Central 
Sub Division, CPWD, Jalpaiguri. 
 

(ii) To be opened in presence of tenderers/bidders who may be 
present at 03:30 PM Noon Hours on 05/08/2026 in the 
office of to Assistant Engineer, Jalpaiguri Central Sub 
Division, CPWD, Jalpaiguri. 
 

 
TENDER 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, 
E & F Specifications applicable, Drawings & 
 

 Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender 
document for the work. 
 

I/We hereby tender for the execution of the work specified for the President of 
India within the time specified in Schedule ‘F’ viz., schedule of quantities and 
in accordance in all respect with the specifications, designs, drawing and 
instructions in writing referred to in Rule-1 of General Rules and Directions and 
in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as 
applicable. 
 
We agree to keep the tender open for Thirty Days (30) from the due date of  
its opening and not to make any modification in its terms and conditions. 
 
 
The copy of earnest money deposit of amount Rs.2.949/- in the form of Insurance 
surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Bankers 
Cheque or Bank Gaurantee issued by a commercial bank (drawn in favour of 
Executive Engineer, Siliguri Central Division, CPWD, Siliguri) shall be 
scanned and uploaded to the e-tendering website within the period of bid 
submission. If  I/We, fail  furnish  the   prescribed  performance guarantee  within  
prescribed  period,  I/We  agree that the said  President  of India  or his  
successors,  in office shall  without  prejudice to any other  right  or remedy, be at  
liberty   to forfeit  the said  earnest  money  absolutely. Further, if  I/We fail to 
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commence work as specified, I/We agree that President of India or the successors 
in office shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said performance guarantee absolutely, the said performance 
guarantee shall be a guarantee to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred  to  those in 
excess  of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in 
case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We 
shall be debarred for participation in the re-tendering process of the work. 
 
I/We hereby declare that I/We shall treat the tender documents drawings and 
other records connected with the work as secret/confidential documents and shall 
not communicate   information/derived there from to any person other than a 
person to whom I/We am/are authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State. 
Dated: 
Witness:       Signature of Contractor 
Address:      Postal Address 
Occupation: 

 
 

ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the President of India for a 
sum of Rs. ……………. (Rupees……………………………………………………). 
 

The letters referred to below shall form part of this contract agreement: - 
(a) 
(b) 
(c) 

For & on behalf of President of India 

Signature .………………..……………… 

Dated:     Designation ……………………………... 
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PROFORMA OF SCHEDULES 
 
 

(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE  “A” 

a) Schedule of quantities (Enclosed) on page No.42.  

SCHEDULE  “B” 

Schedule of materials to be issued to the Consultant. 
 
 

S.No Description of item Qty Rates in figures 
& words at 
which the 

material will be 
charged to the 

contractor. 

Place 
of 

issue 

1 2 3 4 5 

------------------------------------------  NIL ----------------------------------------- 

 

 
 
SCHEDULE ‘C' 
Tools and plants to be hired to the Consultant: - 
 

S.No Description 
Hire charges per 

day 
Place of 

issue 

1 2 3 4 

------------------------------------------  NIL ----------------------------------------- 

 
SCHEDULE   ‘D’ 
Extra schedule for specific requirements/document for the work, if any : - N/A 
 

 

SCHEDULE   ‘E’ 
Reference to General 
Conditions of contract: - General Condition of Contract of 2023 

Construction work modified and 
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corrected upto the last date of receipt of 
bid. 

 

Name of Work: Construction of Transit Camp for SSB FTR HQ 
Siliguri at New Jalpaiguri including combined 
building having provision for  SO's Mess, 
Jawan Barrack, MT Garrage, Guard Room 
Admin Building and Officers accommodation.  
SH: Providing and supplying of 
structural Design and Drawing. 

       

(i) Earnest Money    : Rs.2,949/- 

(ii) Performance Guarantee :(a) PG: 5% of tendered value or 
Estimated Cost Put to Tender 
(ECPT) (whichever is higher).  

(b) APG: Where the tendered 
amount is less than eighty percent 
(80%) of the Estimated Cost Put 
to Tender (ECPT) the Performance 
Guarantee, in addition to the 
requirement under (a) above, shall 
be increased by an amount equal 
to the difference between eighty 
percent (80%) of the ECPT and 
the tendered amount.  

(c) Performance Guarantee shall 
remain valid for a minimum period 
of six months beyond the date of 
completion of all contractual 
obligations as per GCC. The 
Additional Performance Guarantee 
(APG) shall be in the prescribed 
format of Performance Guarantee 
and has to be submitted within the 
time frame prescribed for 
submission of Performance 
Guarantee. The other terms and 
conditions of release etc. of APG 
shall be same as that of PG. 

 

(iii) Security Deposit   : 2.5% of tendered value 
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SCHEDULE   ‘F’ 
 
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender Assistant Engineer, 

Jalpaiguri Central Sub-
Division, CPWD, Jalpaiguri. 

 
 

Maximum percentage for quantity of items of work to be executed 
beyond which rates are to be determined in accordance with Clauses 
12.2 & 12.3: See below. 
 
DEFINITIONS: 
2(v) Engineer -in- Charge:                                 Assistant Engineer, 

Jalpaiguri Central Sub-
Division, CPWD, Jalpaiguri. 

    
2(viii) Accepting Authority:  Assistant Engineer, 

Jalpaiguri Central Sub-
Division, CPWD, Jalpaiguri. 

 

2(x) Percentage on cost of materials and 
 Labour to cover all overheads and profits:  15% 
 
2(xi) Standard Schedule of Rates: 
 a) Civil :- Market Rates 
  

2(xii) Department:                Central Public Works  
Department 

 
 
9(ii) Standard CPWD Contract Form CPWD Form 7 modified & 

corrected up to last date 
of submission of online 
bid. 

Clause 1 
 
(i) Time allowed for submission of 

Performance Guarantee &  
Programme Chart from the date 
of issue of letter of acceptance: 

   07 days 

(ii) Maximum allowable extension with late fee @0.1%  
 Per day of Performance Guarantee amount 

provided in (i) above:         03 days 
 
Clause 2 
Authority for fixing compensation under Clause- 2: Superintending Engineer, 

Siliguri, CPWD Or 
successor thereof   

 

Clause 2A 
Whether Clause 2A shall be applicable:         No 
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Clause 5 
Number of days from the date of issue of letter 
of acceptance for reckoning date of start:         10 days 
 
Table of Mile stone(s) 
 

Sl. 
No 

Physical progress/ 
Financial progress 

Time allowed 
 (from date of start) 

Amount to be with-held in case of 
non achievement of milestone. 

1. Submission of Design basis 
report for structural drawings 
of all the buildings and 
structural design till plinth 
level including proof checking. 

01 Month In the event of not achieving the 
necessary progress as assessed, 5 % 
of the tendered value of work will be 
with-held for failure of each 
milestone. 

 

 
Time allowed for execution of work:  01 Month or upto 

completion of main 
construction work 
whichever is later 

                                    
Authority to decide: 
(i) Authority to convey the decision   Engineer-in-charge 

of shifting of milestone and  
extension of time.  

 

(ii)     Authority to decide Rescheduling of  
mile-stones and extension of time:   Superintending Engineer,  

Siliguri, CPWD Or successor 
thereof 

  
(iii) Shifting of date of start in case :    Superintending Engineer,  

of delay in handing over of site  Siliguri, CPWD Or successor 
thereof, 

             
 
Clause 6 
Mode of measurement: 
Computerised Measure Book (CMB)    CMB 
/ Electronic Measurement Book (EMB)                                
 

 
Clause 7 
Gross work to be done together with net payment        Rs.1,47,453/- 
/adjustment of advances if any, since the last such 
 payment for being eligible to interim payment.  
 
Clause 7A 
Whether Clause 7A shall be applicable   No 
 

Clause 10A 
List of Equipment & Tools to be Arranged  

by the Consultant for Design & Drawing work : As per actual  
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requirements 

Clause 10B (ii) 
Whether Clause 10 B (ii) shall be applicable   No 
 
Clause 10C         
Component of labour expressed 
as percent of value of work     Not Applicable 
 

Clause 10CA       Not Applicable 

Materials 
covered under 
this clause  

Nearest materials (other 
than cement, reinforcement 
bars and structural steel) for 
which All India Whole sale 
price Index is to be followed  

Base Price of all the materials 
covered under clause 10 CA 

Co
rr

es
po

nd
i

ng
 p

er
io

d 

Not Applicable 
 

 

Clause 10 CC:      Not Applicable 
 

Clause 11 
Specifications to be followed   i) BIS Codes  
for execution of work:     ii) CPWD Design Circulars  

iii) CPWD Specifications-
2019 Vol. I & II with 
correction slips up to last 
date of submission of bid. 

        
                                          (all with amendments & 

correction slips up to last 
date of submission of bid). 

Clause 12 

Type of work :  Original Work. 

12.2. & 12.3 :-   Deviation Limit beyond which : 100% 
 clauses12.2 & 12.3 shall apply 
  for Design & Drawings 

 

12.5              :-  (i) Deviation limit beyond which  : Not Applicable 
  clauses 12.2. & 12.3 shall apply 
  for foundation work 
  (except earth work) 
 
       (ii)  Deviation Limit for items in Earth Work:   Not Applicable 
 

             Sub-Head of DSR or related items  
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Clause 16 
Competent Authority for    :   Superintending Engineer, Siliguri, 
deciding reduced rates    CPWD Or successor thereof 
                            
      Clause 25 (i) Conciliator: SDG, Kolkata. 

(ii) Arbitrator Appointing Authority: 
Superintending Engineer (Siliguri). 

(iii) Place of Arbitration: HQ of Engineer-in-charge 
or as decided by the Arbitrator 

 
Clause 31/31A The Consultant shall make his own arrangement of 

water as per clause-31  
 
CLAUSE  36(i) Requirement of Technical Staff(s) and Recovery Rate 
 

CLAUSE  42 

i)   (a) Schedule / statement for determining 
theoretical quantity of cement & 
bitumen  

Not Applicable 

ii) Variations permissible on theoretical quantities 

a) Cement for works with estimated cost 
put to tender less than Rs. 5 lakhs. 

Not Applicable.   

b) Bitumen for all works. Not Applicable 

c) Steel reinforcement and structural 
steel sections for each diameter 
section and category. 

Not Applicable 

d) All other materials. Nil. 

   

 Requirement of Technical Staff Minimum 
experience 

(Years) 

Designation 
of Technical 

Staff 

Rate of which recovery shall 
be made from the contractor 
in the event of not fulfilling 

provision of Clause 36(i) 
S. 
No 
 

Nature of Responsibility 
& Qualification 

Number 

1. Design Engineer 
With M.Tech in 

Structural Engineering 

1 No. 5 years in Building 
structural Design 

Lead Design 
Engineer 

Rs. 30000/- 
Per month 
Per person 

Rupees Thirty 
thousand per 

month 
per person 
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RECOVERY RATES FOR QUANTITES BEYOND PERMISSIBLE 
VARIATION. 

Sl.N
o. 

Description of Item Rates in figures and words at which recovery 
shall be made from the Contractor. 

  Excess beyond 
Permissible 
Variation. 

Less use beyond the 
permissible variation. 

 

Not applicable 
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MAJOR COMPONENT 

( Civil ) 
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On non-judicial stamp paper of minimum Rs. 100 

 
(Guarantee offered by Bank to CPWD in connection with the execution 

of contracts) 
Form of Bank Guarantee for performance 

Guarantee/Security Deposit/Mobilization Advance 
 
1. Whereas the Executive Engineer ...................... (Name of division) 

................., CPWD on behalf of the President of India (hereinafter called 
"The Government”) has entered into an agreement bearing number 
............... with ...................... (Name and address of the contractor) 
.................. (hereinafter called "the Contractor”) for execution of work 
............. ... (name of the work) ............... ....... The Government has 
further agreed to accept an irrevocable Bank Guarantee for Rs. 
....................... (Rupees .... .......... only) valid upto ........ (date) ........ as 
Performance Guarantee / Security Deposit/ Mobilization Advance from the 
said Contractor for compliance of his obligations in accordance with the 
terms and conditions of the agreement. 
 

2. We, ............... (indicate the name of the bank) ........................... (herein 
after referred to as “the Bank”), hereby undertake to pay to the 
Government an amount not exceeding Rs ............... (Rupees ............... 
only) on demand by the Government within 10 days of the demand. 
 

3. We, ........................ (indicate the name of the Bank) ........................., do 
here by undertake to pay the amount due and payable under this 
guarantee without any demur, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or 
likely to be due from the said contractor. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the 
Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ........ (Rupees 
................... only)  
 

4. We, .................. (indicate the name of the Bank) ..................., further 
undertake to pay the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor in any 
suit or proceeding pending before any Court or Tribunal, our liability under 
this Bank Guarantee being absolute and unequivocal. The payment so 
made by us under this Bank Guarantee shall be a valid discharge of our 
liability for payment there under and the contractor shall have no claim 
against us for making such payment. 
 

5. We, ..................... (indicate the name of the Bank) ................, further 
agree that the Government shall have the fullest liberty without our 
consent and without affecting in any manner our obligation here under to 
vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said Contractor from time to time or to 
postpone for any time or from time to time any of the powers exercisable 
by the Government against the said contractor and to forbear or enforce 
any of the terms and conditions rerating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation or 
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extension being granted to the said Contractor or for any forbearance, act 
of omission on the part of the Government or any indulgence by the 
Government to the said Contractor or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 
 

6. We, ................... (Indicate the name of the Bank) ................., further 
agree that the Government at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor at the first instance 
without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Government may have in relation to the 
Contractor's liabilities. 
 

7. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor. 
 

8. We, ...................... (Indicate the name of the Bank) ...................., 
undertake not to revoke this guarantee except with the consent of the 
Government in writing.  
 

9. This Bank Guarantee shall be valid up to ....................... unless extended 
on demand by the Government. Notwithstanding anything mentioned 
above, our liability against this guarantee is restricted to Rs. ................... 
(Rupees ....................... only) and unless a claim in writing is lodged with 
us within the date of expiry or extended date of expiry of this guarantee, 
all our liabilities under this guarantee shall stand discharged.   with us 
within the date of expiry or extended date of expiry of this guarantee, all 
our liabilities under this guarantee shall stand discharged. 

 
 
Date ............ 
 
 
Witnesses: 
 

1. Signature .........................   Authorized signatory 
Name and address    Name 
      Designation 
      Staff code no. 
 

2. Signature .........................   Bank seal 
Name and address 
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Scope & Special Conditions of Consultancy Work 
 
 

Name of Work: Construction of Transit Camp for SSB FTR HQ Siliguri at New 
Jalpaiguri including combined building having provision for  SO's 
Mess, Jawan Barrack, MT Garrage, Guard Room Admin Building 
and Officers accommodation.  SH: Providing and supplying 
of structural Design and Drawing. 

 

1.0 Salient Details of the Project  

It is proposed to Providing structural design and drawings of 
Construction of Transit Camp for SSB FTR HQ Siliguri at New 
Jalpaiguri including combined building having provision for  SO's 
Mess, Jawan Barrack, MT Garrage, Guard Room Admin Building and 
Officers accommodation.   

 
1.1  Location of Project 
 

The Project site is located at Transit Campus SSB FTR HQ Siliguri at 
New Jalpaiguri.  

 

2.0  Scope of work:  

2.1 The Agency/consultant shall provide complete detailed structural 

design and drawings of all structural components/members for the 

buildings. 

2.2 The Agency/Consultant shall perform required numbers of visits of 

site before and during execution of construction work and time of site 

inspection visit shall be as per schedule specified in special conditions 

of contract and directions of engineer-in-charge. Consultant’s visits to 

office of Engineer-in-charge or his authorized representative for the 

purpose of discussion, scrutiny, review and approval of design and 

drawings shall also be considered as site visit. 

 

2.3 Agency/Consultant shall be responsible to get his complete detailed 

design and drawings proof checked and approved from proof 

consultant i.e. IITs or NITs, appointed by Engineer-in-charge, in 

time bound manner. Fee payable to proof consultant shall be borne 

by Engineer-in-Charge. 

2.4 Agency/Consultant shall be responsible to get his complete detailed 

design and drawings examined and approved by Engineer-in-charge 

or his authorized representative.   
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3. Special Conditions for the Work   

3.1 Agency/Consultant shall be required to provide detailed design and 
drawing all structural components of building blocks i.e. foundations, 
pedestals, columns, shear walls, beams, lintels, chajjas, facias, slabs, 
staircases, parapets, underground water tanks for domestic supply 
as well as firefighting water storage, overhead tank over terrace of 
building blocks, drains, pump rooms, substation buildings and other 
incidental elements necessary for full completion of the building  and 
make it fully functional and habitable. 

3.2 The detailed Architectural drawings of the project, soil investigation 
report, LOP and topographical survey drawing of the site of project 
shall be made available to the consultant by the Engineer-in-charge. 
Consultant must do design and drawings of the project in 
accordance to these documents. 

3.3 The Agency/Consultant shall do 3D frame analysis of RCC structure 
of the building. The frame analysis shall be done for vertical as well 
as lateral load combinations. Other Critical load conditions as per 
codal provisions shall be proposed and incorporated in design by the 
consultant in the structural design.  

3.4 Structural Design shall include Lateral load analysis for Seismic and 
Wind load conditions and all other load conditions as per provisions 
of relevant BIS codes & CPWD specifications and guidelines. 
Governing load combinations shall be considered for structural 
design.   

3.5 The structural design shall be carried out in terms of latest editions 
and/or up-to-date correction/amendment/errata of BIS Codes 
(Bureau of Indian Standards) & Other relevant codes. The 
Agency/Consultant shall adopt all relevant BIS codes for Structural 
design and drawings. List of codes proposed to be followed for 
design and drawings shall be listed by consultant in Design 
philosophy. The structures shall be predominantly RCC design. 
Consultant shall also be required to submit masonry design as per 
design requirement. Use of Prestressed concrete or steal structure in 
specific components, if necessary and approved by the Engineer-in-
charge shall also be undertaken by the consultant. 

3.6 The design and drawings for the buildings should be amenable to 
latest systems of construction technologies for enabling repeatability 
and fast track Construction whilst keeping in mind a green building 
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norms and lower energy consumption.  

3.7 The structural design shall be done using latest version of STAAD 
software or E-tabs software. The drafting of drawings shall be done 
on AutoCAD software. Consultant must use licensed version of 
design and drawings software.  

3.8 The Proof Checking of the complete detailed design and drawings 
shall be carried out from proof consultant appointed by Engineer-in-
charge or by Engineer-in-charge or his authorized representative. 

3.9 The Agency/consultant will co-ordinate and submit design and 
drawings in soft and hard copy to proof consultant for checking 
under intimation to Engineer–in-charge along with a one set of 
design and drawings in soft as well as hard copy. Agency/Consultant 
shall summit the soft copy of same software which he adopted for 
preparation of design and drawings. 

3.10 In order to ensure speedy delivery of design and drawings for 
checking and approval, consultant should use emails and speed 
posts for submission of documents to proof consultant and Engineer-
in-charge or his authorized representative(s). 

3.11 Agency/Consultant shall permit use of his licenced software by proof 
consultant, Engineer-in-charge or his authorized representative for 
scrutiny of design and drawings done by consultant. 

3.12 The observations of the proof consultant shall be properly replied 
and incorporated in the design and drawings by the consultant. The 
observation of the Engineer-in-charge or his authorized 
representative(s) on design and drawings shall also be properly 
replied and incorporated by consultant as well as proof consultant in 
the design and drawings.  

3.13 There will be no restriction on number of revisions consultant has to 
execute in design and drawings based in observations by proof 
consultant and engineer-in-charge or his authorized representative. 
However, both consultant and proof consultant shall be jointly 
responsible for time bound and speedy completion of design and 
drawings. Hence observations should be communicated clearly and 
their resolution also be done satisfactorily and promptly.   

3.14 Every communication between consultant and proof consultant w.r.t 
Design and drawings of this work must be under intimation of the 
Engineer-in-charge.  

3.15 The consultant shall be solely responsible for correctness and 
accuracy of structural design and drawings. 
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3.16 Engineer-in-charge may, at his discretion, accept structural design of 
minor components of work by the consultant without proof checking.  

3.17 The final set of design and Good for Construction structural drawings 
duly approved and signed by consultant and proof consultant shall 
be submitted to Engineer-in-charge for execution of work at site.  

The agency has top make site visit before preparation of structural 
and bulk development services design. Agency has to carry out he 
items described in the schedule of quantity and any other items 
required for completing the development work of the entire campus. 
Between preparation of preliminary drawings and submission of 
Good for construction drawings agency has to make site visit before 
its execution to finalize whether the drawings can be fully executed 
on site or not. The cost of the site visit has to be borne by the 
agency and nothing extra shall be paid on this account. 

3.18 Stages of Design and Drawings :  Following sequence of stages 
for design and drawings shall be followed by consultant : 

 

Stage 1 : Interact with Engineer-in-charge and his 
authorized representative(s) and assess the exact 
requirement of Department / Client for preparation of 
Design philosophy and Structural framing plan based on 
Architectural drawings, Soil Investigation report, BIS 
standards, CPWD Guidelines, Department /Client 
requirements and sound engineering practices.  

 
Stage 2:  Submission of Design philosophy by the 

Agency/consultant.  Design philosophy to include design 
criterias, details of Loads, Load Combinations, method of 
Analysis, values of basic design parameters/inputs, list of 
BIS and other codes, software details etc to be adopted by 
the consultant for design. 

 
Stage 3:  Preparation and submission of Structural Framing Plan 

drawings for building and other structural elements for 
discussion and review at site with Engineer-in-charge. 

 
Stage 4: Detailed Structural Design of both the building and 

preparation of detailed structural drawings. 
 
Stage 5: Checking of detailed structural design and   drawings   

Proof Consultant, Engineer-in-charge and/or his authorized 
representative(s).  
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Stage 6: Submission of final design calculations and Good for 

Construction Structural drawings to Engineer-in-charge in 
hard and soft copies. 

 
Stage 7 : Design and drawing of other components of the work like 

UG water tanks, pump rooms, substations building, 
retaining walls, drains, boundary walls etc, and submission 
to department. 

 
3.19 Submission of final design document 

a. The Agency/consultant will submit to engineer-in-charge, 
3(Three) sets of final approved design document along with 
soft copy in CD/Pendrive, after vetting and approval of design 
and drawings by proof consultant and the Engineer-in-charge. 

b. If there is any revision in any design for any reason, 3(three) 
sets of revised design document or revised part of it shall be 
submitted by the consultant along with soft copy in CD/Pendrive 
without any extra charges. 

3.20 Submission of Final Drawings and Revisions in Drawings  

a. The Agency/consultant will submit to engineer-in-charge, 
5(Five) copies of detailed working structural drawings and bulk 
development services drawings after vetting and approval of 
design and drawings by proof consultant and the Engineer-in-
charge. 

 

b. The Three copies of all the final working drawings in A-1 size 
shall be submitted to the Engineer-in-Charge along with a soft 
copy in CD/Pendrive for reproducing it in A-1 or large size. 

c. If there is any revision in any drawing/document for any reason, 
three copies of drawing/document shall be re-issued along with 
soft copy in CD/Pendrive. 
 

d. These final drawings should be on suitable duly marked as ‘Good 
for Construction’ and signed by the authorized signatory of 
consultant for execution of work at site.  

 

e. During execution of work, any discrepancy pointed out by the 
Engineer-in-Charge with regard to mismatch between 
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architectural drawings and structural drawings shall be set right 
by the consultant and fresh drawings or Part of drawings shall be 
issued by the consultant incorporating such 
correction/modifications. Nothing extra shall be paid on this 
account. 

3.21 All the documents/drawings, designs, reports and any other details 
envisaged under this agreement shall be supplied in Three copies 
unless otherwise mentioned elsewhere in this bid document.  

3.22 Any additional sets of GFC drawings and final design calculation, 
beyond stipulated quantity, required by the Engineer-in-charge shall 
be paid for on actual cost of printing on market rate as finalized by 
Engineer-in-charge. 

3.23 All drawings, if required for submission to any local bodies and other 
authorities shall be provided by the consultant as per their 
requirement.  

3.24 All drawings prepared and submitted by the consultant w.r.t this 
project will become the property of the Engineer-in-Charge. The 
Engineer-in-Charge may use these drawings in part or full in any 
other work without any notice to the consultant and without any 
financial claim of the consultant. 

3.25 Agency/Consultant shall not reproduce, copy or reuse the drawings 
and design partly or fully for any other work or future assignment 
without prior approval of Engineer-in-charge. 

3.26 Responsibility of Accuracy of Design and Drawings 

The Agency/consultant shall be responsible for accuracy of the data 
collected and the designs and drawings prepared by him as a part of 
the project. He shall indemnify the department through a 
performance guarantee against any action arising out of such 
inaccuracies in the work, which might surface at any time at a later 
date of implementation of the project. 
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Additional Conditions 
 

1.0 Acquaintance with Site & Architectural drawings. 

1.1 The intending tenderers are requested to go through architectural 
drawings. These drawings are available in the O/O Assistant 
Engineer, Jalpaiguri Central Sub Division, CPWD, Jalpaiguri 
The architectural drawings show the type of building to be 
constructed, number of storeys and other architectural features. No 
claim whatsoever shall be entertained for the same and also for lack 
of information on this account, which the tenderer is expected to 
have. 

1.2 The consultant(s) shall get himself acquainted with nature and 
extent of the work. 

1.3 The work shall be carried out in accordance with the architectural 
drawings, Electrical & Mechanical drawings etc. All the drawings, 
shall have to be properly correlated. In case of any difference 
noticed between drawings, final decision, in writing of the Engineer-
in-Charge shall be obtained by the consultant. 

2.0 Sufficiency of Bid:  

2.1 The Consultant/Bidder shall be deemed to have satisfied himself 
before Biding as to the correctness and sufficiency of his Bid for the 
works and of the rate quoted in the Schedule of Quantity for 
Professional fees, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary 
for the proper completion the work.  

2.2 Work shall be carried out in professional manner with final Design 
serving the intended purpose of high strength, durability and 
aesthetics.  

2.3 Use of correcting fluid, anywhere in Bid document is not permitted. 
Such Bid is liable for rejection. 

 
3.0 Discrepancies and Adjustment of Errors: 
 
3.1 The several documents forming the Contact are to be taken as 

mutually explanatory of one another, detailed drawings being 
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followed in preference to small scale drawing and figured dimensions 
in preference to scale and special conditions in preference to General 
Conditions. 

3.2 Any error in description or any omission therefrom shall not vitiate 
the Contract or release the Consultant from the execution of the 
whole or any part of the works comprised therein according to 
codes, specifications and drawings or from any of his obligations 
under the contract.  

3.3 If there are varying or conflicting provisions made in any one 
document. forming part of the contract, the Accepting Authority shall 
be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
consultant.  

4.0 Order of Preference in case of Discrepancy: 
 
4.1 In the case of discrepancy between Contract Conditions/Clauses, 

Drawings, Specifications, Design Codes etc.  the following order of 
preference shall be observed: 
 
1) Nomenclature of Item of work in Schedule of Quantity of 

Contract 

2) Scope & Special Conditions of Work in Contract 

3) Additional Condition of Contract. 

4) Contract & Clauses as per Standard CPWD GCC form 2023. 

5) CPWD Specifications and CDO Guidelines  

6) Relevant BIS Codes & Specifications 

7) Manufacturer’s Specifications 

8) Direction of Engineer-in-charge shall be applicable where 

none of the above is to be applied. 

5.0 Rates : 

5.1 Tendered rates shall be inclusive of all taxes and levies payable 
under the respective statutes.  

5.2 The rates for all items of work, shall unless clearly specified 
otherwise, include cost of all staff, labour, tools, equipments, 
materials, site visit and other inputs involved in the execution of the 
item. 
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5.3 The tenderer shall abide by the rules and regulations of Income tax, 
GST, Works Contract Tax Act etc. as applicable. Necessary 
deductions on account of taxes, if applicable, shall be made on the 
gross value of the work done from the bills of the consultant as per 
the provisions of above stated Acts.  

5.4 Necessary certificates for tax deduction at source shall be issued to 
the consultant by the Engineer in Charge. However acceptability of 
the certificate by the concerned authority shall not be responsibility 
of Engineer-in-charge. The decision of the Engineer in Charge 
regarding quantum of tax to be deducted at source shall be final and 
binding on the consultant. 

5.5 The consultant shall comply with proper and legal orders and 
directions of the Public authority of Central govt, State govt. & local 
bodies and abide by the rules and regulations and pay all fees and 
charges which he may be liable. Quoted rates shall be considered 
inclusive of all such fees and charges. 

6.0 Co-operation & Co-ordination with other agencies:  
 

6.1 The consultant for this work shall plan his work in such a manner so 
that the work (S) of other agencies involved in the project is /are not 
affected in any way. The work should be planned in a systematic 
manner so as to ensure proper co-ordination of various disciplines 
and agencies of the project. 

6.2 The successful tenderer shall co-ordinate with other consultants and 
agencies engaged in the construction of building, if any, and 
exchange freely all technical information so as to make the 
execution of this works contract smooth. No remuneration should be 
claimed from the department for such technical cooperation and co-
ordination.  

6.3 The consultant shall conduct his work, so as not to interfere with or 
hinder the progress or completion of the work being performed by 
other agencies or by the Engineer-in-Charge. Consultants shall 
arrange his work with that of the others in an acceptable and in a 
proper co-ordinated manner and shall perform it in proper sequence 
to the complete satisfaction of other stakeholders and agencies 
involved with the project. 

7.0 Progress Report : 
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7.1 The consultant shall submit monthly progress report of the work in a 
computerized form. Progress report should contain up to date 
progress of work and activity planning for next month.  

7.2 The consultant shall prepare all the design and drawings well in time 
and get them approved well before time of execution of the item of 
work at site.  

 

8.0  Official Secrecy of Documents & Designs: 

8.1 The Consultants(s)/Bidder(s) shall be responsible, under the officials 
Secret Act 1923 for maintaining secrecy of the Bid documents, 
drawings or other records connected with the work given to them.  

8.2 Consultant(s) shall not use the design and drawings related to this 
project for any other work without prior approval of Engineer-in-
charge. All Design and drawings prepared by the consultant shall be 
property of the Department.  

8.3 Consultant shall not reuse, copy or distribute full or any part of it for 
any other work without prior approval of the Department. 

 

9.0 Recovery & Release of Security Deposit from Bill payments: 

9.1 Security Deposit @2.5% of gross amount of each running and final bill 
of payment to the consultant shall be deducted as per the provisions 
clause 1A of General conditions of contract 2023 for CPWD works. The 
Security deposit shall be released 6 months after the recording of 
completion certificate of consultancy work and successful completion of 
all works under the scope of work. 

10.0 Responsibilities of Engineer-in-Charge  

10.1 The Engineer-in-charge shall be responsible to provide the following 
inputs and facilities to the consultant:  

a. Provide detailed Requirements of the project.  

b. Provide detailed Architectural drawings (in hard & soft copy) 
of the proposed buildings and related infrastructure/ units of 
the project. 

c. Provide Geo-Technical Report, topographical survey plan of 
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the project site.  

d. Take note of the observations made by the Consultant or his 
authorized representative during his site inspections and 
ensure the correction of deficiencies in the work pointed out 
by them, if warranted.  

e. Liaison with proof consultant, client and any other stake 
holder for examination, clearance and approval of design and 
drawings. 

11.0 Responsibilities of the Agency/Consultant  

11.1 Inspect the site as many times as necessary to verify and 
understand the site condition for structural and other designs of 
buildings and related structures. Nothing extra shall be payable to 
consultant for such site inspection visits necessary for finalization 
and or revision of design. 

11.2 The Agency/Consultant shall prepare design and drawings.   

11.3 The Agency/Consultant shall be full responsible for accuracy and 
correctness of the whole design work done by them, in accordance 
with the relevant Indian Standards and other established codes and 
practices.  

11.4 Agency/Consultant shall draft the structural drawings as per IS 
standards. The structural drawings should have detailed plan, 
longitudinal & cross sections of footings, columns, beams, walls, 
slabs, pedestal, chajjas and other important elements/members. All 
beam details & reinforcement must be shown in longitudinal 
sectional drawing.  

11.5 The drawings including dimensions and notations should be easily 
and clearly readable for easy execution of work at site. All relevant 
dimension of the structure should be marked in structural drawings, 
correlating with architectural drawings for easy, speedy and accurate 
execution of work at site.  

11.6 All important notes and parameters which require site engineers’ 
attention and compliance during execution of work must be 



40 
 

AE/JCSD 

mentioned in the drawings. 

11.7 Agency/Consultant will provide full access to the Engineer-in-charge 
or his authorized representative, of all soft and hard copies of all 
design calculations, input data & output data files etc.  related to the 
structural designs and other civil work design and drawings. 
Engineer-in-charge shall be free to scrutiny all such design data to 
satisfy himself as to its correctness, if necessary. 

11.8 The design engineer of the Consultant shall be available to render all 
possible help for scrutiny of design and drawings by Engineer-in-
charge or his authorized representative or proof consultant at 
Engineer-in-charge's office or at a place as directed by Engineer-in-
charge.  

11.9 The cost of vetting the structural drawings through some external 
agency, if so desired by the Engineer-in-charge, shall be borne by 
the Engineer-in-charge. 

11.10 Agency/Consultant shall supply 5 sets of draft design and drawings 
in hard copy   as well as soft copy in pen drive to the Engineer-in-
charge. The same shall be examined by Engineer-in-charge or his 
authorized proof consultant. Observation of Engineer-in-charge or 
his authorized proof consultant shall be communicated to consultant 
by email and letter. Consultant shall clarify and incorporate the 
observation of Engineer-in-charge or his authorized proof consultant 
in design and drawings.  3 sets of revised/corrected draft design and 
drawings shall be submitted by consultant to engineer-in-charge 
again. There can be few iterations in scrutiny of design and drawings 
and consultant shall be required to modify and correct his design 
and drawings accordingly till final approval of design and drawings 
by Engineer-in-charge and his authorized proof consultant. Nothing 
extra shall be paid for submission of hard and soft copies of draft 
design and drawings by the consultant.  

11.11 Agency/Consultant must provide hard copies through personnel 
messenger or speed post to the office of Engineer-in-charge or his 
authorized representative and nothing extra shall be paid for this. 
Soft copies to be emailed or provided in pen drive. 
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11.12 No change is to be made by the Agency/Consultant in the approved 
design and drawings without the prior written consent of the 
Engineer-in-charge.  

11.13 The Agency/consultant shall maintain constant and regular 
interaction with the department, client, proof consultant if any, 
appointed by department, executing agency of the construction work 
of this project and authorized representatives of engineer-in-charge 
for all works related the design and drawings and field inspection of 
work as defined in the scope of this agreement. 

11.14 On acceptance of the Bid, the name of the authorized 
representative(s) of the consultant who would be responsible for 
taking instructions from the Engineer-in-Charge shall be 
communicated by the consultant in writing to the Engineer-in-
Charge.  

11.15 The Agency/consultant shall provide prompt services during 
construction phase of the project also. All necessary 
modification/corrections shall have to be carried out by the 
consultant as and when the need arises.  

11.16 The Agency/Consultant shall assist the department in deciding the 
correct and effective sequence and methodology of construction.  

11.17 The Agency/Consultant shall coordinate with the department and proof 
consultant and attends meetings with the department & proof 
consultant as and when required to discuss design and drawing related 
issues/aspects of the project. Nothing extra shall be payable to the 
consultant for visiting office of engineer-in-charge or client or proof 
consultant for discussing the design and drawing issues.   

11.18 The Agency/consultant shall also assist the department in making 
presentation   related to project. Necessary presentation materials in 
soft and hard copy related to design and drawings of the project shall 
be provided by the consultant.  

11.19 The Agency/Consultant shall address all communications to the 
Engineer-in-charge. Oral communication to be confirmed thereafter 
in writing to the Executive Engineer & SM (C)-I.  

11.20 The Agency/Consultant shall not assign, sublet or transfer his 
interest in this agreement without the written consent of the 
Engineer-in-charge and Consultant hereby agree to abide fully the 
covenants contained herein 
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11.21 Agency/Consultant shall not change his Design Engineer and 
Draftsmen associated with this work during the period of 
consultancy. Incase, any engineer or draftsmen is changed, it shall 
be with prior approval of Engineer-in-Charge. 

12.0 Revision in Design and Drawings: 

12.1 Agency/Consultant may be required to modify/revise approved and 
design and GFC drawings, based on specific site requirements 
arising during execution of work. Consultant shall be bound to 
submit design and drawings of such revisions as per directions of 
Engineer-in-charge. Nothing extra shall be payable to consultant for 
minor revisions in the design of structural members.  

12.2 However, nothing extra shall be payable if revision in design and 
drawings is required to be done at a later stage owing to error on 
part of the consultant’s work. 

12.3 Agency/Consultant may also be required to take up design of 
additional structural elements/structures beyond items defined in the 
scope of work in this bid document. Consultant shall be bound to 
submit design and drawings of such additional structures as per 
directions of Engineer-in-charge. 

13.0 Engineer-in-charge reserves the right to exclude any of the services 
from the scope of the consultant’s work. In case of withdrawal of 
any services form the scope of consultant’s work at later stage, the 
consultant shall be paid for the work done by him upto the date of 
withdrawal of such item/item of work and services.  

14.0   PAYMENT OF REMUNERATION 

14.1 The Engineer-in-charge shall make payment to the 
Agency/consultant as remuneration for the services to be rendered 
by the Agency/Consultant for the work. 

14.2 The Engineer-in-charge shall, however, have the liberty to omit, 
postpone or not to execute any work under scope of this agreement 
The consultant shall not be entitled to any compensation or 
damages for such omission, postponement or non-execution of the 
work as decided by Engineer-in-charge except the fees which have 
become payable to them for the service actually rendered by them.  
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14.3 The Agency/consultant shall not be at liberty to omit, postpone or 
not execute any work under the scope this agreement. 

14.4 The fees payable to the Agency/consultant shall be in full discharge 
of functions to be performed by the consultant and no claim 
whatsoever against the department in respect of any proprietary 
right or copy right by the consultant or any other party will be 
entertained. The consultant shall indemnify and keep indemnified 
the department against any such claims.  

14.5 If the consultant fails to execute any sub-component within specified 
time/extended time (as approved by Engineer-in-Charge) or the 
same is not to the satisfaction of Engineer-in-Charge, then the 
Engineer-in-Charge may get the same component executed at the 
risk & cost of consultant. The whole expenditure thus incurred for 
satisfactory execution of sub-component shall be deducted from the 
amount due to consultant. The decision of Engineer-in-Charge will 
be final & binding on the consultant.  

14.6 Remuneration received under this agreement will be subject to tax 
deductions at source at the rate as applicable at that point of time. 
TDS Certificate shall be issued by Engineer-in-charge to the 
consultant.  

14.7 Payment to the consultant shall be through online banking payment. 
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SCHEDULE OF Quantity 

Name of Work: Construction of Transit Camp for SSB FTR HQ Siliguri at New Jalpaiguri including combined 
building having provision for SO's Mess, Jawan Barrack, MT Garrage, Guard Room Admin Building and 
Officers accommodation.  SH: Providing and supplying of structural Design and Drawing. 

Sl
. Description Qty Unit Rate (i/c 

GST) Total 

1 

Providing, supplying and carrying out 
structural analysis and design of RCC 
framed structure as per latest IS code and 
seismic zone including preparation of 
structural drawing of foundation, columns, 
beam, slab, lintel for C/o Transit Camp 
for SSB FTR HQ Siliguri at New 
Jalpaiguri etc. with proof checking of 
structural drawings from Engineering 
Institute engaged by the Engineer in 
charge. Structural drawings along with 
calculation/ load details/ design basic report 
shall provide in 06 sets of each drawings in 
A1 size along with soft copy in pen drive as 
per direction of Engineer in charge. The rate 
is inclusive of GST and contractor's profit. 

1.00 
Per 
Job 147453.00 147453.00 

  Plinth Area: -         
 Ground Floor Plan     
  1. Ground Floor     = 329.52   sqm         

  2. First Floor         = 166.16 sqm         

  Total                   = 495.68 sqm (A)         
           
 First Floor (Jawan Barrack)     

 1. Ground Floor = 325.00 sqm     

 2. First Floor = 325.00 sqm     

 3. Second Floor = 325.00 sqm     

 4. Porch Area (15.42/4=3.85) = 3.85 sqm     

 Total                   =    978.85 sqm (B)     

  Total Area (A+B) = 1474.53 sqm         
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  Boundary wall         

  Main gate          

  Septic Tank for 100 users         

 Total    147453.00 
 

 

Assistant Engineer, 

JCSD, CPWD, Jalpaiguri. 



46 
 

AE/JCSD 

 
 

 

 

 

PART -  C 

 

PRICE BID 
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Central Public Works Department 
 

NIT/RFP No: 06/22/AE/JCSD/EE/CPWD/SILIGURI/2026-27 

Name of work: - Construction of Transit Camp for SSB FTR HQ Siliguri at New Jalpaiguri 
including combined building having provision for SO's Mess, Jawan Barrack, MT Garrage, Guard Room 
Admin Building and Officers accommodation.  SH: Providing and supplying of structural Design and 
Drawing. 

SCHEDULE OF QUANTITY 

Name of the Contractor/ Company Name   

Sl.No. Name of Component Estimated 
cost (in Rs.) 

Percentage 
above or 

below the 
estimated 

cost 

% in 
Figures Total Cost 

1 Structural Work 147453.00    

  Grand Total 147453.00                         
 

 

Assistant Engineer, 

JCSD, CPWD, Jalpaiguri. 
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