170 Years of Engineering Excellence.

CPWD FORM No.-6 For e-Tendering CPWD

1 Percentage rate online bids are invited on behalf of President of India from approved and eligible
CPWD registered contractors for the work of A/R & M/O to Non Residential Building for Z.S.I.
at Solan during 2026-27. SH:- Repair of doors, windows, providing and fixing Floor tile in
office and laboratory and other misc repair works
The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

1.1 The work is estimated to cost =~ 5,67,558/- This estimate, however, is given merely as a rough
guide.

1.1.1 The eligibility of bidders will correspond to the combined estimated cost of different components
put to bid.

2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 whichis
available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders
shall quote his rates as per various terms and conditions of the said form which will form part of
the agreement.

3. The time allowed for carrying out the work will be 90 days from the date of start as definedin

schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance
with the phasing, if any, indicated in the bid documents.

4. (i) The site for the work is available.
The architectural and structural drawings shall be made available in phased manner, as per
requirement of the same as per approved programme of completion submitted by the contractor

after award of the work.

5. The bid document consisting of building plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents except Standard General Conditions Of ContractForm - 2023

can be seen from website https://etender.cpwd.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times but

before last time and date of submission of bid as notified.
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7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

8. Earnest Money 11,351/- in the form of Treasury Challan or Demand Draft or Pay Order or
Banker’s Cheque or Deposit at call receipt or Fixed Deposit Receipt (drawn in favour of
Executive Engineer, Shimla Division-1I, CPWD, Shimla) shall be scanned and uploaded to the
e-tendering website within the period of bid submission. The original EMD should be deposited
either in the office of Executive Engineer inviting bids or division office of any Executive
Engineer, CPWD within the period of bid submission. (The EMD document shall only be
issued from the place in which the office of receiving division office is situated. However, if
the EMD is issued from the place where Division Office of CPWDis not situated, then EMD
can be deposited by the contractor with any other Division Office of CPWD or in the
Division office inviting tenders). The EMD receiving Executive Engineer shall issue a receipt
of deposition of earnest money deposit to the bidder in a prescribed format (enclosed)
uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of
earnest money or = 20 lakh, whichever is less, shall have to be deposited in shape prescribed
above, and balance may be deposited in shape of Bank Guarantee of any Scheduled Bank having
validity for six months or more from the last date of receipt of bids which is to be scanned and

uploaded by the intending bidders.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only along with physical EMD of the
scanned copy of EMD uploaded within a week physically in the office of tender opening
authority. Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose EMD deposited with any Division Office of CPWD and other documents

scanned and uploaded area found in order.
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The contractor who has not furnished certified copy of all the scanned and uploaded
documents as specified in press notice/NIT within the prescribed time limit in physical
form, disciplinary action shall be initiated against such contractor by enlisting
authority as per enlistment rules 2021

The bid shall be submitted upto 3:00 PM on 06/08/2026

The bid submitted shall be opened at 3:30 PM on 06/08/2026

The bid submitted shall become invalid if:

(1) The bidder is found ineligible.

(i) The bidder does not deposit original EMD with Division Office of any Executive Engineer,
CPWD(The EMD document shall only be issued from the place in which the office of
receiving Division office is situated).

(ii1)) The bidder does not upload scanned copy of all the documents (including
certificate of registration of GST) as stipulated in the bid document including the
undertaking about deposition of physical EMD of the scanned copy of EMD uploaded.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submissionof
bid and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

(v) If a tenderer does not quote any percentage above/below /At par on the total amount of the
tender or any section/sub head in percentage rate tender, the tender shall be treated as invalid
and will not be considered as lowest tenderer.

9. The contractor whose Bid is accepted, will be required to furnish performance guarantee of 5%
(Three Percent) of the estimated amount within the period specified in Schedule F. This guarantee
shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call
receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any
scheduled bank/Pay order of any Scheduled Bank (in case guarantee amount is less than Rs.
1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule ‘F’, including the extended period if any, the Earnest Money deposited by the contractor
shall be forfeited automatically without any notice to the contractor. The earnest money
deposited alongwith bid shall be returned after receiving the aforesaid performance
guarantee. The contractor’s registration shall be suspended for a year and shall not be eligible for
tender if after opening of tender, withdraw or modify bid during period of validity of tender or
after award of work fail to sign the contract or submitperformance guarantee before deadline
defined in bid document.
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10. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidder shallbe
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent upon any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at
which stores, tools and plant, etc. will be issued to him by the contract documents andhas made
himself aware of the scope and specifications of the work to be done and ofconditions and
rates at which stores, tools and plant, etc. will be issued to him bythe Government and local
conditions and other factors having a bearing on the execution of thework. In addition to the
above, bidders are to advised to see themselves the bridgesexisting on the approach passage to
the site for assessing the position with regard to carriage ofbuilding materials and T&P. Nothing
extra shall be payable to the successful bidder for anytype of existing restricted conditions with
regard to the above.

11. The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

12. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the
bids submitted by the contractors who resort to canvassing will be liable for rejection.

13. The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the sameat
the rate quoted.
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14. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,in
which his near relative is posted a Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate
the names of persons who are working with him in any capacity or area subsequently employed by
him and who are near relatives to any gazetted officer in the Central Public Works Department or
in the Ministry of Urban Development. Any breach of this condition by the contractor would
render him liable to be removed from the approved listof contractors of this Department.

15. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor’s service.

16. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the

date of opening of financial bid. If any bidders withdraws his tender before the said period or
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and
conditions of the bid which are not acceptable to the department, then the Government shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest
money as aforesaid. Further the bidders shall not be allowed to participate in the retendering
process of the work.

17.  This notice inviting Bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid andthe
rates quoted online at the time of submission of bid and acceptance thereof togetherwith
any correspondence leading thereto.

b) Form GCC 2023, (Maintenance work/Construction work )CPWD Form 7 modified and
amended up-to last date of online submission of bids.

For & on behalf of the President of India.

) 118 1 B: 1111 (R Assistant Engineer,
Kasauli Central Sub-Division,
CPWD, Kasauli
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR ¢-TENDERING CPWD

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Assistant Engineer, Kasauli Sub-Division, CPWD, Kasauli on behalf of President of India
invited online Percentage rate bids from approved and eligible CPWD registered contractors for the work:
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The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit
his bid if he consider himself eligible and he is in possession of all the documents required.

The following conditions, which already form part of the tender conditions, are specially brought to his
notice for compliance while submitting the tender online. They are requested to comply following
instructions: -

a) Tenders with any condition including that of conditional rebates shall be rejected forthwith.

b) The successful bidder shall be required to submit a Performance Guarantee of 5% (Five
Percent) of the Estimated Cost put to tender (ECPT) or tendered value, whichever is higher and
where the tendered amount is less than Eighty Percent (80%) of the Estimated Cost put to tender
(ECPT), Additional Performance Guarantee equal to difference between Eighty Percent (80%) of
the ECPT and the tendered value shall also to be submitted, within 07 days of issue of letter of
intent. This period can be further extended by Engineer-in-Charge up to a maximum period of 07
days on the written request of the contractor and with late fee as defined in Schedule F.
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¢) GST and Labour-Cess etc. as applicable shall be borne by the contractor himself. The contractor shall
quote his rates considering all such taxes and hence their quoted rates should be inclusive of all the tax
components.

d) It will be obligatory on part of the Contractor/ Bidder to tender for and sign the tender documents for
all the component parts. The department reserves right to accept tender in full or in part without
assigning any reasons.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen from website https://etender.cpwd.gov.in free of cost.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case only the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online tendering process as per details available
on the website.

The intending bidder must have valid class-III digital signature to submit the bid.
Contractor can upload documents in the form of JPG format and PDF format.

Earnest Money can be paid in the form of Treasury Challan or Demand Draft or Pay Order or
Banker’s Cheque in or Deposit at call receipt or Fixed Deposit Receipts (drawn in favour of Executive
Engineer, Shimla Division-II, CPWD, Shimla) along with Bank Guarantee of any Scheduled Bank
wherever applicable.

A part of earnest money is acceptable in the form of Bank Guarantee also. In such case, 50% of earnest
money or 20 lakh, whichever is less, will have to be deposited in shape prescribed above, and balance
in shape of Bank Guarantee of any Scheduled Bank.

The online bid shall be submitted upto 3:00 PM on 06/08/2026
The bid submitted shall be opened at 3:30 PM on 06/08/2026
1. The bid submitted shall become invalid if:

(i) The bidder is found ineligible.

(ii) Deposit original EMD with Division Office of any Executive Engineer, CPWD(The
EMD document shall only be issued from the place in which the office of receiving
Division office is situated) within period of tender submission.

(iii)The bidder does not upload all the documents (including certificate of registration of
GST) as stipulated in the bid document including the receipt for deposition of
original EMD.

(iv)If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest tenderer in the
office of tender opening authority.

(v) If a tenderer does not quote any percentage above/below /At par on the total amount
of the tender or any section/sub head in percentage rate tender, the tender shall be
treatedas invalid and will not be considered as lowest tenderer.
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2. But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission.(The EMD document shall only be issued from the place in which
the office of receiving division office is situated) However, if the EMD is issued from the place
whereDivision Office of CPWD is not situated, then EMD can be deposited by the contractor
with any other Division Office of CPWD or in the Division office inviting tenders ) and
uploading the mandatory scanned documents such as demand draft or pay order or Banker’s
Cheque or deposit at call Receipt or Fixed deposit Receipts and Bank Guarantee of any
Scheduled Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt
for deposition of original EMD to division office any Executive Engineer, CPWD and other
documents as specified.

3. The contractors already registered on the e-tendering portal will have option to continue by
paying tender processing fee upto one year from the date of registration, or to switch over to
(new) registration without tender processing fee any time. All new registrations from
01.04.2015 will be without tender processing fee.

4. In terms of OM No. DG/Con/225A dated 10.08.2011, it shall be mandatory to sign the Integrity
Pact by the bidder / contractor failing which tenderer / bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected in case of manual
tendering. However; where e-tendering is followed, Integrity Pact of the bid document shall
be signed between EE and the successful bidder after acceptance of the bid.

5. List of Documents to be scanned and uploaded within the period of tender

submission:

a. Treasury Challan/Demand Draft/Pay order or Banker’s Cheque /Deposit at call

Receipt/FDR/Bank Guarantee of any scheduled Bank against EMD.
b.  Enlistment order of the contractor as specified in NIT.
c.  Certificate of Registration for GST, and acknowledgement of upto date filed return as per NIT
stipulation

( if the bidder has not obtained GST registration in the state in which the work is to be taken
up, then in such case the bidder shall upload following undertaking with the bid document *
if work is awarded to me , I/ we shall obtain GST registration certificate within one month
from date of receipt of award letter or before payment of 1% R.A. Bill. Whichever is earlier,
failing which I/We shall be responsible for any delay in payments which will be due towards
me/us on a/c of the work executed and/or for any action taken by CPWD or GST department
in this regard.

d. Copy of receipt for deposition of original EMD to Division Office of any Executive
Engineer, CPWD (The EMD documents shall only be issued from the place in which the
office of receiving Division office is situated).

6. Information and instructions for contractors for e-tendering forming part of NIT and tobe
posted on website.

1 Information and instructions for contractors will form part of NIT and to be uploaded on ITI
website.

2 The intending bidder must have class-III digital signature to submit the bid.

3 The contractor can deposit original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission.(The EMD document shall only be issued from the place in which the office of
receiving division office is situated). The contractor shall obtain the receipt of EMD from the
concerned Executive Engineer in the prescribed format uploaded by NIT issuing Executive
Engineer. The bid document as uploaded can be viewed and downloaded free of cost by
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anyone including intending bidder. But the bid can only be submitted after uploading the
mandatory scanned documents such as demand draft/pay order o Banker’s
Cheque/Bank Guarantee of any scheduled bank towards EMD in favour of respective
Executive Engineer, copy of receipt of original EMD and other documents specified in the
press notice.
7. Information and instruction for Executive Engineer for e-tendering
The Executive Engineer of all divisions of CPWD should receive the original EMD for tenderof
other division.
2 The NIT approving authority/EE at the time of issue of NIT shall also fill and uploaded the
following prescribed format of receipt of deposition of original EMD alongwith NIT:
Receipt of deposition of original EMD (Receipt NO.....cccoviiiiiiiiiiiiiiiiiiiiiiiiiiinnne )
1 Name of work: A/R & M/O to Non Residential Building for Z.S.I. at Solan during 2026-27.
SH:- Repair of doors, windows, providing and fixing Floor tile in office and laboratory and
other misc repair works

—

2 NIT no 114 /EE-1I/SD/AE-Kasauli/2026-27
3 Estimated Cost 5,67,558/-
4 Amount of earnest money deposit 11,351/-
NIT approving authority/EE at the time of issue of NIT and uploaded alongwith NIT)

1 Name of contractor.......ceeeeeeeeneneeeceernnenes
2 Form of EMD ...cccivvviiiiiinnneeeeeiennnees

3 Amount of earnest money deposit...............
4 Date of submission of EMD......c..ccccccevveennn..

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAQ)
alongwith Office stamp

(1) The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and
shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender
inviting EE. The receipt may be issued by the AE(P)/AE/AAO.

(2) The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about
deposition of EMD by the agency by email/fax/telephonically.

(3) The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering
portal website ( https://etender.cpwd.gov.in free view that the particular contractor is not L-1 tenderer and
work is awarded.

(4) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving
Executive Engineer immediately.

Assistant Engineer,
Kasauli Central Sub-Division,
Central PWD, Kasauli
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C.P.W.D. FORM NO.-7 FOR E-TENDERING

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
STATE: H.P CIRCLE: Shimla Central Circle,
CPWD, Shimla.
BRANCH: B&R DIVISION: Shimla Division-II,
CPWD, Shimla.
ZONE: NZ-1, CPWD, Chandigarh | SUB-DIV.: Kasauli Sub-Division

Name of Work:

(@)

(ii)

ONLINE PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

A/R & M/O to Non Residential Building for Z.S.I. at Solan during 2026-27.

SH:- Repair of doors, windows, providing and fixing Floor tile in office and
laboratory and other misc repair works

To be submitted online by 3:00 PM on 06/08/2026 through website
www.tenderwizard.com to Assistant Engineer, Kasauli Sub-Division, CPWD. Kasauli

To be opened through online in presence of tenderers who may be present at
3:30 PM on 06/08/2026 in the office of Assistant Engineer, Kasauli Sub-Division,

CPWD, Kasauli

TENDER

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
Clauses of Contract, Special Conditions, Schedule of Rate and other documents and Rules referred to in
the conditions of contract and all other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the
Specifications, Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of Contract and with such materials as are provided for,
by and in respects in accordance with, such conditions so far as applicable.
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A sum of Rs. 11,351/- is hereby forwarded in Cash/Receipt Treasury Challan/Deposit at Call Receipt of
a Scheduled Bank/ FDR of a Scheduled Bank / Demand Draft of a Scheduled Bank /Bank guarantee
issued by a schedule bank as earnest money. If I/we fail to furnish the prescribed Performance
Guarantee within prescribed period, I/we agree that the said President of India or his successor in office
shall without prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money
absolutely. Further, if I /we fail to commence the work as specified. I/we agree that President of India or
his successors in office shall, without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said Performance Guarantee absolutely, otherwise the said Performance Guarantee
shall be a guarantee to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered, up-to
maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money &
Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering
process of the work.

(1) I / We undertake and confirm that eligible similar work(s) has/ have not been
got executed through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Performance Guarantee.
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I/We hereby declare that I/We shall treat the tender documents, drawings and
other records connected with the work as Secret / Confidential documents and shall not communicate
information/ derived therefrom to any person other than a person to whom I/we am/area may authorized
to communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated: Signature of Contractor ..........cccceeeeveercveeennneen.
Witness: - . Postal Address: - ......ooeevvveeeiiieiieeeee e
Address: -
Occupation: -

Telephone No.

Fax:-

E-Mail:-

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the President of India for a sum of Rs.......ccccceveienin.
(RUPECES ..ot eciie et eeies ctveesiteesreeetae e s teeeeaeeesaeeenveeeeaee s

The letters referred to below shall form part of this contract agreement.
For & on behalf of the President of India.

1) Signature

Correction —Nil Deletion-Nil Insertion-Nil Overwriting-Nil -12-

AE Kasauli



SCHEDULE ‘A’ TO ‘F’ (CIVIL)

SCHEDULES (CIVIL WORK)
SCHEDULE ‘A’
Schedule of quantities - Page No. 40-42
SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

S.No. Description of item Quantity Rate in figures & | Place of at which
words the material will

issue be charged
to the contractor

e)) () 3 4) @
——-Nil-—-

SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S. NO. DESCRIPTION HIRE CHARGES | PLACE OF ISSUE
PER DAY
Q) 2) 3) 4
——Nil-—

SCHEDULE ‘D’

Extra schedule for specific requirements/ documents for the work, if any.

1 Special & Particular Conditions - Pages — 19
2 Additional Conditions - Pages — 25-31
3 Preferred list etc. - Pages- 32 to 36

SCHEDULE ‘E
Reference to General Conditions of Contract.

1.1 Name of Work: A/R & M/O to Non Residential Building for Z.S.I. at Solan during 2026-27. SH:- Repair of
doors, windows, providing and fixing Floor tile in office and laboratory and other misc repair works

1.2 Estimated Cost of work: Rs. 5,67,558-

1.3 Earnest Money:- Rs 11,351/- (to be returned after receiving performance
guarantee)

1.4 Performance Guarantee (a) 5.00% of Estimated Cost put to tender (ECPT) or tendered value, whichever
is higher.

(b) Where, the tendered amount is less than Eighty Percent (80%) of the
Estimated Cost put to tender (ECPT), the Performance Guarantee, in addition
to the requirement under (a) above, shall be increased by an amount equal to
the difference between Eighty Percent (80%) of the ECPT and the tendered

amount.
1.5 Security Deposit 2.5% of the tendered value
Or
2.5% of tendered-val ls2.5% PG-f volyi . 3

he bisildi ! orvicas s f k als.
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SCHEDULE ‘F’:-

General Rules & Directions:-

Officer Inviting Tender Assistant Engineer,
Kasauli Central Sub-Division, CPWD
Kasauli
Maximum percentage for quantity of items Refer Clause-12
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3
Definitions:-
2(v) Engineer-In-Charge Assistant Engineer,
Kasauli Central Sub-Division, CPWD
Kasauli
2 (viii) Accepting Authority Assistant Engineer,
Kasauli Central Sub-Division, CPWD
Kasauli
2 (x) Percentage on cost of materials and labour 15% ( 7.5% CP + 7.5% OH)
to cover all overheads and profits
2 (xi) Standard Schedule of Rates Delhi Schedule of Rates 2023 with
upto date correction slips & MR
2 (xii) Department Central Public Works Department
9 (i) Standard CPWD Contract Form GCC 2023, maintenance
work CPWD Form 7 modified
and amended up-to lastdate of
online submission of bids.
Clause-1:-
(1) Time allowed for submission of performance 07 days
guarantee, Programme  Chart(Time  and
progress) and applicable Labour licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof from
the date of letter of acceptance.
(ii) Maximum allowable extension with late fee 4 days ( 8" day to 11™ day)
@ 0.1 % per day of performance guarantee
amount beyond the period as provided in (1)
above
Clause-2:-
L. Authority for fixing compensation under Superintending Engineer,
clause-2. Shimla Circle,
CPWD, Shimla.
I1. Whether clause-2A shall be applicable. No
Clause-5:-
Number of days from the date of issue of 11" days
letter of acceptance for reckoning date of
start
Mile stone.
Time allowed for execution of work 90 days
Correction —Nil Deletion-Nil Insertion-Nil Overwriting-Nil -14 -

AE Kasauli



Authority
to decide
(i) Extension of time for completion of work. Executive Engineer,
Shimla Division-II,
CPWD, Shimla.
(i1) Re-scheduling of Mile stone Superintending Engineer,
Shimla Circle,
CPWD, Shimla.
(1i1) Shifting of date of start in case of delay in Superintending Engineer,
handing over of site. Shimla Circle,
CPWD, Shimla.
Clause-6:- | Clause applicable -6 e-MB (Electronic Measurement
Book)
Clause-7:- | Gross work to be done together with net Rs 1.42 lacs
payment / adjustment of advances for
material collected, if any, since the last
such payment for being eligible to interim
payment.
Clause- Whether clause 7A shall be applicable. As per rule
TA:-
Clause- List of testing equipment to be provided by As per on page No.-21
10A:- the contractor at site lab.
Clause-10- | Whether clause 10-B (ii) shall be applicable No
B (ii).
Clause- Component of labour expressed N.A
10C:- as percent of total value of work.
Clause 10 CA Not applicable
Materials covered under this clause: Neareast material (other | Base Price of the materials
than cement, reinforcement | covered under 10 CA issued
bars and structural steel) | vide No. CE(NZ-I)/ SE(P)/
for which All India Whole EE(P)/10CA/- --—----—-
sale Price Index to be
followed
1. Cement
ajOPC L e
bypprc T
2. Reinforcement TMT bars (Fe-500 D)
a) Primary producers | | e
b) Secondary producers | | =
3. Structural Steel | | e
Clause-10-CC:- Clause 10CC to be applicable in
contracts with stipulated period of Not Applicable
completion exceeding 12 months.
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Schedule of component of other materials, Labour
POL etc. for price escalation:-

Component of civil(Except materials covered under
clause 10CA construction materials expressed as
percent of total value of work.) Not Applicable

Component of labour expressed as percent of total
value of work.

Component of P.O.L expressed as percent of total
value of civil work.

Note: Xm... % should be equal to (100) - (materials covered under clause 10 CA
i.e. Cement, Steel and other material specified in clause 10 CA + Component of
Labour + Component of P.O.L.)

Clause-11:- Specifications to be followed for C.P.W.D. Specifications 2019 Vo. I & II
execution of work with upto date correction slips i/c
specialconditions & particular
specifications as attached in NIT.

12.3 Deviation limit beyond which clause
12.3 shall apply for building work: No Limit ( All the deviated quantities shall be paid at
agreement rates )vide OM No. (DG/ CON/ Maintenance
2023/03 dated 18/12/2023)

Note:
@) For maintenance works including works of upgradation, aesthetic, special repair,
addition/alteration:
In the case of contract items, which exceed the limits laid down in schedule F, the
contractor shall be paid rates specified in the scheduled of quantities.
Clause-16:- Competent Authority for The Superintending
Engineer,deciding reduced rates. ~ Shimla Central Circle,
CPWD, Shimla
Clause-18:-
List of mandatory machinery
tools& Plants to be deployed by
the
Contractor at site As per on page-21-24
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Clause 19 C: Authority to decide penalty for each default Assistant Engineer-Sub-Division Kasauli , CPWD

Clause 19 D: Authority to decide penalty for each default Assistant Engineer- Sub-Division Kasauli, CPWD
Clause 19 G: Authority to decide penalty for each default Assistant Engineer- Sub-Division Kasauli , CPWD
Clause 19 K: Authority to decide penalty for each default Assistant Engineer- Sub-Division Kasauli , CPWD

Clause 25:

i) Conciliator ADG Chandigarh
i) Arbitrator Appointing Authority Superintending Engineer
iil) Place of Arbitration Shimla
Clause-32 (i)
Sr Minimum Discipl | Designation Minimum | Number | Rate at which recovery shall
No | Qualification of | ine (Principal Experience be made from contractor in
Technical Technical/ the event of non deployment.
Representative Technical Figures Words
Representativ
e
1. N.A. N.A. N.A. N.A. N.A. N.A. N.A.

Clause-38:-
i) Schedule / Statement for determining
theoretical quantity of cement & bitumen
on the basis of Delhi Schedule of Rates

As per Delhi Schedule of Rates 2023 with amendments

ii) Variations permissible on theoretical quantities.

Correction —Nil

a) Cement

for works with estimated cost put to tender not more than 25 Lacs.

works with estimated cost put to tender more than 25 Lacs.

upto last of submission of bids.

--- 3.0% plus / minus. for

--- 2.0% plus / minus

b) Bitumen all works - 2.0% plus and only & nil on minus side.
c) steel reinforcement and structural steel section for diameter, section and category. -- 2% plus/minus.
d) All other Materials ..........ovtiii e NIL
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE

VARIATION
S. Description of item Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond Permissible Less use from the
Variation permissible variation
1 Cement Not applicable
ayOPC ] e
bypprc ] e
2 Steel
a) Primary producers Not applicable | -—----
b) Secondary producers | | -
3 Structural steel Not applicable | ------
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TABLE OF MILE STONE (S

Name of work: A/R & M/O to Non Residential Building for Z.S.I. at Solan during 2026-27. SH:-
Repair of doors, windows, providing and fixing Floor tile in office and
laboratory and other misc repair works

Time Allowed(From Amount to be withheld in

SL date of start) caseof non-

No. of Description of Milestone achievement of milestone
Mile

Stone

1. Work done of value 1/8™" of tendered

amount Y4 th of the time period
of completion 1.25 % of accepted tendered
amount
2. Work done of value 3/8™ of tendered 1/2 nd of the time
amount period of completion 1.25 % of accepted tendered
amount
3. Work done of value 3/4™ of tendered ) )
amount 3/4 th of thetime period | 1 25 % of accepted tendered
of completion amount
4. Completion of work Time Periodof 1.25 % of accepted tendered
Completion amount
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SPECIAL CONDITIONS

1. PPC (Portland Pozzolana Cement) as per IS 1469 PTI shall be used for non RCC/ non structural
member only.

2. In all structural members / RCC works, only OPC shall be used.

The Cement purchased/ procured by the contractor should be fresh and should not more than one
month old. {Date of manufacturing proof to be provided by contractor}

4, The separate store Godown of cement (OPC&PPC) should be constructed by the contractor at site as
per CPWD specification & as per direction of the Engineer-in-charge as per CPWD specification

5. The period of curing is suitably enhancement as per code IS 456:2000 for cement mortar, cement
concrete and RCC work as per sheet attached {P-27 of IS 456:2000}

6. The cement of following companies/ brand shall only be used in the works:

(1) ACC, Ultratech Cement Ltd, Gujarat Ambuja, Birla, JK Cement, JP Associates, Shree Cement Ltd.

7. The contractor shall procure the OPC 43 grade/ PPC Pozzolana as per IS: 1489 PTI required in the
work from manufactures of cement as decided by Engineer-in-charge as mentioned above in 50kg bag
bearing manufactures name and ISI marking along with manufacturing test certificate for each lot.

8. Test is necessary to be conducted on supply of each 50 bags of cement or as per frequency of test as
decided by the Engineer-in-charge on small works.

9. The cement to be used at site after 7 days satisfactory test report from the approved lab.

10. As an when the cement is brought at site by the Contractor, this should be immediately checked by
the concern AE & JE, and this lot will be used at site only after receiving satisfactory 7 days test
report. If the rest result shows that the cement does not confirm to ISI specification, the cost of test
shall be borne by the contractor & the cement shall be immediately removed from the site.

11. The cement shall be brought at site in bulk supply in a lot or as decided by the Engineer-in-charge/
authorized representative of Engineer-in-charge. Quantity of lot has to be decided keeping in mind
the that cement should be used within 2 to 3 months after procurement at site.

12. The sample of the cement shall be arrange by the contractor and shall be taken by the AE/ JE. It shall
be got tested in accordance with provision of relevant ISI codes. The cement along with all loading
and transportation etc for such testing purpose shall be supplied by the Contractor free of charge.

13. At site of works, separate cement register (OPC & PPC) will have to be maintained.

14.  Register of record of testing of concrete cubes should specify specifically type of cement  used in

RCC.

15.  Nothing extra shall be paid on a/c of manual lead and lift for shifting of material at site.

16.  Malba shall be disposed at approved municipal dumping ground or any other location as approved by
Engineer-in-charge. It will be responsibility of the contactor to locate the dumpingground for all lead
and lift at his own cost for which noting extra shall be payable on this account.

17.  In case of structural steel / tubular section make other than primary manufacturer is used with the
permission of Engineer-in-charge as mentioned in preferred list of approved the recovery @3.5 / kg
shall be made and structural steel shall be taken in MAS register along with mentioning the brand
alongwith bill. Hence contractor should read the condition and visit the site before quoting the rate.

Assistant Engineer,
Kasauli Central Sub-Division,
C.P.W.D Kasauli
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE BIDDER AT
THETIME OF SUBMISSION OF BID (Vide No. DG/CON/255A dated 10.08.2011)

Sub: Clarification regarding Introduction of Integrity Pact introduced vide OM
No. CON 255dated 23.05.2011

A new provision of Integrity Pact (IP) was introduced in GCC-2010 vide OM No. CON/255
dt. 23.05.2011. In the OM it is mentioned that at the time of submission of bid, it shall be
mandatory to sign the pact by the bidder failing which the bidder will stand disqualified from the

tendering process and such bid would be summarily rejected.

Some field Units have raised their doubts regarding submission of duly signed Integrity

Pact by the bidder at the time of submission of bid. In this regard it is clarified that :-

1. Submission of duly signed Integrity Pact by the bidder is applicable in case of manual
tendering where e-tendering is not followed.

2. In case of manual tendering Executive Engineer should sign the first page addressed to the
intending bidder at the time of issue of tender form and before submission of the bid, each
bidder shall sign IP at respective places and submit the bid. If duly signed IP is not
submitted by the bidder, such bid shall not be considered.

3. In case of e-tendering, Integrity Pact shall be treated in the same manner as other
components of the bid document. In e-tendering, the intending bidder does not sign any
document physically and entire bid document is submitted through digital signature. Since
IP is a part of bid document no separate physical submission is required with other
documents to be submitted in the office of tender opening authority. In addition to other
component of bid document, the Integrity Pact along shall also be signed between Executive

Engineer and successful bidder after acceptance of bid.
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LIST OF FIELD TESTS

i)

Particle size and shape.
Slump test.

Bulking of sand.

Silt content of sand.

Temperature measuring with thermometer with brass protected end 0-200° C.

FIELD TESTING EQUIPMENT AND INSTRUMENTS

A.
i)

iii)

iv)

vi)

Correction —Nil

Testing Equipment at Field Laboratories
Balances
a) 7kgto 10 kg. Capacity, Semi-self indicating type-Accuracy 10 gm
b) 500 gm. Capacity, Semi-self indicating type Accuracy 1 gm
c) Pan Balance — 5 Kg. Capacity, accuracy 10 gm.

Sieves: as per IS 460-1962.

a) LS. Sieves — 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50mm, 40
mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and
pan.

b) IS Sieves — 200 mm internal dia(brass frame) consisting of 2.36 mm, 1.18 mm,
600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns,
75 microns with lid and pan.

Equipment for slump test — Slump Cone, Steel Plate, tamping rod, steel scale, scoop.
Graduated measuring cylinders 200 ml capacity

Enamel trays (for efflorescence test for bricks and other tests)

a. 300 mm X 250 mm X 40 mm

b. Circular plates of 250 mm dia

c. 600 mm X 450 mm X 500 mm

d. 450 mm X 300 mm X 40 mm.

Field Testing Instruments
1) Steel tapes — 3 m.

i) Vernier Calipers.

ii1) Micrometer Screw 25 mm gauge.

iv) A good quality plumb bob.

V) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical.
vi) Wire gauge (circular type) disc.

vii)  Foot rule.

viii)  Long nylon thread.

iX) Magnifying glass.
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X)
Xi)
Xii)

Screw driver 30 cms long.
Ball pin hammer, 100 gms.
Plastic bags for taking samples.

T&P Required

Sr. | Detail of T&P

no.
1 Concrete mixer with hopper (Full | ------

bag)
2 | Steelprops | -
3 | Steel Shuttering | ------
4 | Needle Vibrator | —meee
5 | Floor grinding machine | --—---
6 | Welding machine | -
7 | Waterpump |
8 | Steel scaffolding | -
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PROFORMA FOR TESTS CARRIED OUT

NAME OF THE WORK :
AGREEMENT NO. & DATE :

DIVISION/
SUB-DIVISION

SI. | Item | Quantitie | Frequency | No.of | R.A | Upto No. of | No. of | Remark
No S as per as per tests | . bill date tests tests s
agreemen | specificati | require | No. | quantity | require | actuall
t on d d y done
1 2 3 4 5 6 7 8 9 10
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CEMENT/PAINT REGISTER

NAME OF WORK: DIVISION
AGREEMENT NO. SUB-DIVISION
Particulars of receipt
>
8 o
NEINE <
e 3 5| 2 v 2
8 | = Zd = e 2 Items of ot
~ E . g qu Qty Progressiv : Qty workfor S %5
ﬁs - Q g o . o . = =
sl 5 o | received | e Total o | Issued | which Issued
gl 83l s 5 = B
8| 2 g A a £
5 8 g
S e~
= >
2 S
1 2 3 4 5 6 7 8 9 10 11
Particulars of Issue
Net Qty. | Progressi | Daily Balance Periodical Check
Issued ve Total inHand Contractor's Initial| J.E.'s Initial
By By EE
AE
12 13 14 15 16 | 17 18
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ADDITIONAL CONDITIONS

1. Unless otherwise provided in the schedule in the Schedule of quantities the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing extra shall be payable to him on this account. Payment for centering,
shuttering, however if required to be done for height greater than 3.50 meter shall be admissible
at rates in accordance with clause 12 of the agreement if not already specified.

2. The contractor shall be make his arrangement for obtaining electric connections if required and
make necessary payments directly to the department concerned.

3. Other agencies doing works related with this project will also simultaneously execute the work
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes opening etc. for laying/burying in the work pipes, cables, conduits, clamps.
Boxes and hooks for fan clams etc. as may be required for other agencies; conduits for electrical
wiring/cables will be laid in a way that they leave enough space for centering and do not
adversely affect structural members. Nothing extra over the agreement rates shall be paid for
the same.

4. Some restrictions may be imposed by the security staff etc. on the working and for movement of
labour, materials etc. The contractor shall be bound to follow all such restrictions instructions
and nothing extra shall be payable on this account.

)]

. (a) The building work will be carried out in the manner complying in all respect with the
requirement of relevant bye-laws of the local body under the jurisdiction of which the work is
to be executed or a directed by the Engineer-in-charge and nothing extra will be paid on this
account.

(b) The work of water supply, internal sanitary installation and drainage work etc. shall be carried
out as per local Municipal Corporation or such body Bye-Laws and the contractor shall produce
necessary completion certificate from such authorities after completion of the work.

( ¢) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should
confirm to bye-laws specification of the Municipal body/Corporation where CPWD
specifications are not available. The contractor should engage licensed plumbers for the work
and get materials (fixture/fittings) tested by the Municipal body/Corporation authorities
wherever required at his own cost.

(d) The contractor shall comply with proper and legal orders and directions of the local or public
authorities or municipality and abide by their rules and regulations and pay all fees and charges,
which he may be liable.

6. The contractor shall give a performance test of the entire installation (s) as per standing
specification before the work is finally accepted and nothing extra whatsoever shall be payable
to the contractor for the test.

7. Any cement slurry added over base surface (or) for continuation of concreting for better bond
deemed to have been built in the items and nothing extra shall be payable not extra cement
considered in consumption on this account.

8. Individuals holding general power of attorney cannot operate a contract awarded to a contractor.
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9.0. TESTING OF MATERIAL: -

9.1

b)

d)

3.2.

Samples of materials required for testing shall be provided free of charge by the contractor. The
cost of tests shall be borne by the contractor

All expenditure to be incurred for testing of samples e.g. packing sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor. The
NIT shall have list of approved laboratories for testing as approved by
ADG.DG/MAN/410 dated 22/10/2021 All other expenditure required to be incurred for
taking samples; conveyance, packing etc. shall be borne by the contractor himself.

All the test in field lab setup at construction site shall be carried out by the Engineering Staff
deployed by the contractor which shall be 100% witnessed by JE & 50% of tests shall be
witnessed by AE —in-charge. At least 10% of the tests are to be witnessed by the EE/ SE
division office.

All the entries in the registers will be made by the designated Engineering staff of the contractor
and same should be regularly reviewed by JE/AE/EE/SE division office.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, materials at site Register and hindrance register along
with each alternate Running Account Bill and Final Bill shall be mandatory. These registers
should be duly checked by AE(P) in Division Office & receipts of registers should also be
acknowledged by Accounts Officer by signing the copies and register to confirm receipt in
division office.

Extensive testing of the materials used for construction is a pre-requisite for attaining high
quality of the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-
ray and various other types of tests which cannot possibly be carried out in a site laboratory.
These tests also require specialized personnal who regularly deal in such testing. Therefore the
need arises for carrying out the tests in outside laboratories.

These laboratories may be in the Govt. sector, Semi Govt. or Private sector. The outside private
laboratories shall be short listed before handed by EE and approval obtained from SE. In case of
laboratories in the private sector, the past record and reputation of the laboratory must
invariably be given due consideration. The infrastructure in these laboratories can also be
inspected before they are short listed. However, testing of material in any Govt., Lab / Public
Undertaking Lab / IIT or NIT Lab / Govt. Engineering College may be allowed by Executive
Engineer without prior approval of Superintending Engineer or higher officers provided these
labs have all necessary facility to carry out the required tests.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the
Engineer-in-Charge & contractor shall be bound to replace / remove such sub-standard /
defective work immediately.

3.3 The list of Field equipment referred above are to be arranged and maintained by the contractor at

34

the site of work. In case the equipment required for any test is not available at site, the
department shall get the test conducted from the third party. However in that event, besides
providing free materials of sample, the cost of taking of sample, packing, transportation, testing
charges etc. shall be borne by the contractor irrespective of the results.

Maintenance of Register of Tests —
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®

(i)

All the registers of tests carried out at Construction Site or in outside laboratories shall be
maintained by the contractor which shall be issued to the contractor by Engineer-incharge in the
same manner as being issued to CPWD field staff.

All Samples of materials including Cement Concrete Cubes shall be taken jointly with
Contractor by JE and out of this at least 50% samples shall be taken in presence of AE in
charge. If there is no JE, all Samples of materials including Cement Concrete Cubes shall be
taken by AE jointly with Contractor. All the necessary assistance shall be provided by the
contractor. Cost of sample materials is to be borne by the contractor and he shall be responsible
for safe custody of samples to be tested at site.

(i11) All the tests to be conducted at Construction Site shall be carried out by the Engineering Staff

V)
3.5

(@)

(ii)

(iv)

deployed by the contractor which shall be 100% witnessed by JE and 50% of tests shall be
witnessed by AE-in-charge. At least 10% of the tests are to be witnessed by the Executive
Engineer. For outstations the percentage of tests to be witnessed by JE, AE & EE are to be
decided by NIT Approving Authority and should form part of QA Plan. (iv) All the entries in
the registers will be made by the designated Engineering Staff of the contractor and same
should be regularly reviewed by JE/AE/EE.

Contractor shall be responsible for safe custody of all the test registers.
Maintenance of Material at Site (MAS) Register —

All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor
which shall be issued to the contractor by Engineer-in-charge in the same manner as being
issued to CPWD field staff.

Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if
there is no JE. (iii) Each MAS Register shall be checked by JE at least twice a week and at least
once a week by AE. If There is no JE then MAS registers will be checked by AE at least twice a
week.

Cement Register shall be reviewed by EE at least one in a month. For outstations the frequency
of checking the Registers by JE, AE & EE is to be decided by NIT Approving Authority and
should form part of QA plan

The structural and architectural drawings shall at all times be properly correlated before
executing any work. However in case of any discrepancy in the item given in the schedule of
quantities appended with the tender and Architectural drawings relating to the relevant items,
the former shall prevail unless and otherwise given in writing by the Engineer-in-charge.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by the department.

In the item of providing and fixing precast reinforced cement concrete in shelves the cost of
cutting chases and making good the same shall be inclusive in the item and nothing extra shall
be paid on this account.

In the item of finishing walls with water proofing cement paint only the plan/flat area shall be
measured for payment and nothing extra shall be paid on account of pointed wall surface.

8. I.S. codes wherever, mentioned in the nomenclature additional conditions etc. shall mean the

9.
10.

Correcti

latest edition of the I.S. codes issued just prior to the date of submission of tenders.
Flash welding will only be allowed for steel glazed windows.
Branded structural steel will used.
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11. Coarse/line sand will be used only of yellow colour of Solan Quarry.

12. Stone aggregate will be used made from river boulders/hard stone, Chandigarh Quarries.
ADDITIONAL SPECIFICATIONS

1. GENERAL

1.1 The work shall be executed and measured as per metric dimensions given in the Schedule of
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only).

1.2 All stone aggregate and stone ballast shall be of hard stone variety to be btained from approved
quarries at or any other source to be got approved by the Engineer-in-charge.

1.3 Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of
standard quality. Sand shall be obtained from other source to be got approved from Engineer-
incharge and screened as required. The same shall consist of hard siliceous material. It shall be
clean sand.

2. Wherever any reference to any Indian Stand red specification occurs in the documents relating
to this contract the same shall be inclusive of all amendments issued there to or revisions
thereof . If any upto the date of receipt of tenders.

3. Unless otherwise specified in the schedule of quantities the rates for all items of the work shall
be considered as inclusive of pumping out water if required for which no extra payment will be
made. This will include water encountered from any source such as rains, floods, sub-soil water
table being due to another cause what so ever.

4. RCC WORK

4.1 In respect of projected balconies, projected slabs at roof level and projected verandah, the
payment for the RCC work shall be made under the item of RCC slabs. The payment for
centering and shuttering of such items shall similarly be paid under the items of centering and
shuttering of RCC slab. Nothing extra shall be paid for the side shuttering at the edges of these
projected balconies and projected verandahs. All the exposed edges shall, however, be finished
as per specifications and nothing extra shall be paid for this.

5. FLOORING

The rate of items of flooring is inclusive of providing sunk flooring in bathrooms, kitchen etc.
and nothing extra on this account is admissible.

6. WOOD WORK/WOOD SUBSITUTE WORK.

The samples of species of timber/timber substitute to be used shall be deposited by the
contractor with the E.E. before commencement of the work. The contractor shall produce cash
vouchers and certificates from standard kiln seasoned plant operator about the timber section to
be used on the work having been kiln seasoned by them, failing which it would not be so
accepted as kiln seasoned

6.1 Factory made shutter, as specified shall be obtained from factories approved by the Engineer-
incharge and shall firm to IS 2202 (PART-1) 1977. The contractor shall inform well in advance
to the Engineer-in-charge the names and address of the factory where from the contractor
intends to get the shutters manufactured. The contractor will place order for manufacture of
shutters only after written approval of the Engineer-in-charge in this regard is given. The
contractor is bound to abide by the decision of the Engineer-in-charge and recommend a name
of another factory from the approved list in case the factory already proposed by the contractor
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is not found competent to manufacture quality shutters, shutters will, however, be accepted only
if this meet the specified tests. The contractor will also arrange stage-wise inspection of the
shutters at factory by the Engineer-incharge or his authorized representative. Contractor will
have no claim if the shutters brought at site are rejected by Engineer-in-charge in paid and the
contractor shall remove the same from the site of work within 7 days after the written
instruction in this regard are issued by Engineer-in-charge or his authorized representative.

7. STEEL WORK
7.1 The rate of T/angle iron frame shall include the following:-

(a) M.S. sill/tie of 16mm dia bar welded t o T-iron frames to keep the frames vertical in correct
position. The sill/tie shall be embedded in floor concrete. No tie is necessary for widow frames.

(b) Each T-iron frame for doors shall have 4 Nos. M.S. lugs 15X3mm, 10cms long welded to each
vertical member of the frame.

(c) M.S. plate 6X25mm, 100mm long having threaded holes (No. of flats shall correspond to the
No. of butt hinges to be fixed to door/window shutter) shall be welded at appropriate places at
the back of T-iron frames for fixing the required butt hinges to the frame with machine screws
M.S. flat 6X25mm, S0mm long with threaded holes, shall also be welded to the back of the
Tsections to receive the butt hinges for the cleats.

7.2 M.S. Plate cramps 15X6mm thick for holding arrangements are to be provided and added as per
site conditions. The rate is inclusive of the cost of such cramps.

7.3 All welded steel work shall be tested for quality of weld as laid down is IS 822-1970 before
actual erection.

8. WATER SUPPLY SANITARY INSTALLATION

8.1 The SCI pipe and G.I. pipe wherever necessary shall be fixed to RCC columns, beams, etc. with
rawl plugs and nothing extra shall be paid for this.

8.2 The contractor shall be responsible for the protection of the sanitary and water supply fittings
and other fittings and fixtures against pilferages and breakage during the period of installation
and thereafter until the building is handed over.

9. VARIATION IN CONSUMPTION OF MATERIALS

The variation is consumption of material shall be governed as per CPWD specification and
clauses of the contract to the extent applicable. The following specific clauses shall govern the
variation in consumption of pig lead.

10. VARIATION IN CONSUMPTION OF PIG LEAD.

10.1 The pig lead for caulking of joints of SCI pipes shall be issued as per theoretical consumption
for SCI pipes of size 100mm., 75mm,50mm, at 0.98 kg, 0.88 kg and 0.77 kg. per joint
respectively. Over and above the theoretical quantities of lead as marked out, variation of 5%
shall be allowed for wastage etc., Any difference between the actual consumption of pig lead
and theoretical consumption worked out on the above basis i/c the authorized variation shall be
recovered at double the issue rate. Where the pig lead is arranged by the contractor, variation
5% will be allowed. In case of variation is on higher side 5% will be allowed. In case of
variation is on lower side, the quantity of pig lead used less shall be recovered room the

contractor at market rate to be determined by Engineer-in-charge whose decision in the matter
will be final.
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11. CONDITION

11.1 The contractor will have to work according to the programme of work, decided by the Engineerin-
charge. The contractor shall also construct a sample unil complete in all respect with in time specified by
the Engineer-in-charge and this sample, unit shall got approved from the Engineer-incharge before mass
construction is taken up. No extra claim what so ever beyond the payments due at agreement rates will
be entertained from the contractor on this account.

11.2 The contractor shall take instruction from the Engineer-in-charge for stacking of materials in any place.
No excavated earth or building material shall be stacked on area where other buildings, roads, services
of compound walls are to be constructed. 11.3 If as per municipal rules the huts for labour are not to be
erected at the site of work by the contractors, the contractors are required to provide such
accommodation as is acceptable to local bodies and nothing extra shall be paid on this account.

12. CONDITION FOR ISSUE OF MATERIALS

12.1 The material will be issued to the contractor at the place of delivery as mentioned in the Schedule of
materials during the working hours as per rules of CPWD stores as in force from time to time. If these
are delivered at any other site, the difference on account of less/more cartage will be adjusted
accordingly. The contractor shall have to cart the materials to the site of work at his cost as soon as these
are issued.

12.2 The materials like reinforcing bars, flats, tees, angles, sheets, C.I. and SCI pipes etc. contemplated to be
issued/will be issued in available sizes and lengths and the contractor shall bear the cost of cutting and
shaping them according to the requirements of work. No claim for the wastage on this account shall be
entertained.

12.3 C Cement bags shall be stored in separate godowns to be constructed by contractor at his own cost as
per sketch (which is only indicative and actual size will depend on the site requirements) at page 39 of
CPWD Specification 1996 Vol-II with weather proof roofs and walls. Each godown shall be provided
with a single door with two locks. The keys of one lock shall remain with CPWD engineer-in-charge of
work and that of the other with the authorized agent of the contractor at the site of work so that the
cement is removed from the godown according to the daily requirement with the knowledge of both the
parties and proper account maintained in stander Performa.

12.4 The contractor shall be fully responsible for the safe custody of the materials issued to him even if the
materials are under double lock system.

12.5 The contractor shall bear all incidental charges, storage and safe custody of the materials issued by
department and shall construct suitable godowns, yards at the site of work for storing all other materials
so as to be safe against damage by sun, rain, damages, fire, theft, etc. at his own cost and also employ
necessary watch and ward establishment for the purpose at his cost. Materials to be charged directly to
work and stipulated for issue free of cost shall also be issued to contractor as soon as they are received at
site or at the stipulated place of issue the provisions of this clause will equally and fully be applicable to
these items as well.

12.6 Issue of steel of diameter above 10mm will be regulated on sectional weight basis. However, for bars
M.S/Cold twisted/T.M.T. upto and including 10mm the following procedure shall be adopted. The
average sectional weight for each diameter shall be arrived at from sample from each lot of steel
received at site. The actual weight of steel issued shall be modified to take into account the variation
between the actual and the stand red co-efficient given above and the contractors accounts will be
debited by the cost of modified quantity only. The discretion of the Engineer-in-charge shall be final for
the procedure to be followed for determining the average sectional weight of each lot. Quantity of each
diameter of steel received at the site of work each day will constitute one single lot for this purpose.

12.7 All materials obtained from Govt. Stores or otherwise shall be got checked by the Junior Engineer-in-
charge of the works on receipt of the same at site before use.
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12.8 Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals, shingle,
sand and bajri etc. collected by him for the execution of the work, direct to Revenue authority or
authorized agent of the State Government concerned or Central Government.

12.9 For all kind of RCC work only O.P.C. shall be allowed to be used. However, P.P.C. may be used for
work other than R.C.C. as per directions of Engineer-in-charge.

12.10 The contractor shall construct separate stores for storage of O.P.C. and P.P.C. at site and the contractor
will not claim anything extra on this account.

12.11 Separate cement registers showing the receipt and issue of the O.P.C. and P.P.C.

12.12 Cement to be supplied would be O.P.C. and P.P.C. as is available only. No special cement like white
cement etc. shall be supplied, Cement issued will be for consumption at site. No cement will be issued
for factory made items and those not manufactured at site.

12.13 Steel reinforcement bars to be supplied would be for RCC work only and not for other miscellaneous
items which would be arranged by the contractor.

13. TESTING OF METERIAL

(A) The contractor shall procure all the materials in advance so that there is sufficient time for testing and
approving of the materials and clearance of the same before use in work.

(B) With a view to avoid controversy about quality of cement concrete as revealed in the test results of 7 days
cubes falling short of the prescribed standard by over 10% to 20% and pending testing of balance 3
cubes for 28 days as final confirmatory acceptance test, crushed samples of cement concrete from the
failed 7 days cubes should be preserved in a sealed bag.

(C) In case of concrete and reinforced concrete work, the contractor shall be required to make arrangement
for carrying out compression strength tests at his own cost. He shall render all assistance or the
preparation of cubes, safe custody of the same proper curing and carriage upto the laboratory where the
test is to be performed. The cube tests can be performed at any laboratory where the test is to be
performed. The cube tests can be performed at any laboratory approved by the Engineer-incharge.

14. INTEGRAL WATER PROOF FINISHING

14.1 The contractor must associate himself with the specialized firm to be approved by the Engineerin-charge
in writing, for integral cement based water proofing treatment for sunken floors and on roofs. 10 years
guarantee in prescribed Performa attached page......... must be given by specialized firm, which shall be
countersigned by the contractor, in token of his overall responsibility before execution of the work. In
addition 10% (ten percent) of the cost of these items would be retained as guarantee to watch the
performance of the work done. However, half of this amount (withheld) would be released after five
years, if the performance of the work done is satisfactory If any defect is noticed during the guarantee
period, it should be rectified by the contractor within seven days and if not attended to the same will be
got done by another agency at the risk and cost of the contractor. However, this security deposit can be
released in full, if bank guarantee of equivalent amount for 10 years is produced and deposited with the
department.

15. GRANITE STONE FLOORING/COUNTERS FOR WASH BASIN

15.1 Granite stone to be used at site shall be fine/compact grains and shall be got approved from the
Engineer-in-charge before use.
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LIST OF ACCEPTABLE/APPROVED MAKES FOR CIVIL WORKS

S.
No Material Approved Make
1 | (1) 43 Grade Ordinary Portland | ACC, Ultratech, Vikram, Shree Cement, Ambuja,
Cement / Portland Pozzolona | Jaypee Cement, Century Cement, J.K. Cement.
Cement.
(i1)) White Cement Birla White , J. K.White
2 | Reinforcement Steel (TMT-Fe500) | SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd (RINL),
Jindal Steel
3 | Water  Proofing Compounds, | Weber, Fosroc, Pidilite, CICO, Sika, Huntsman
Plasticizer, = Super Plasticizer, | (CibaGeigy),Ferrous Crete
Grouts, Polymers, Polyexpanse,
Other construction chemicals
4 | Tubular truss / Structural Steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd (RINL),
Jindal Steel
5 | Poly carbonate Sheet GE Plastic, LEXAN
6 | Decking steel sheet Ezydeck of TATA / Lloyd Superdeck
7 | Admixtures Fosroc, MBT, Sika, CICO, Asian
8 | Particle Board Kitply, Action TESA, Greenlam, Merino, Century.
9 | Laminated Particle Board/ | Kitply, Action TESA, Greenlam, Century Ply, Merino,
Laminates, plywood Sunmic, Archid ply
10 | Flush door shutters/Factory made | Duro, Kutty, Century, Green, Jayna, Merino, Jain
paneled door shutters Doors Pvt. Ltd.
11 | Fire Rated Doors Signum Fire Protection, Kutty Doors, Shakti Metdoor,
NAVAIR, ROMAT, Synergy Thrislington, Promat
International, Jain Door Pvt. Ltd.
12 | False Ceiling System along with | Armstrong, Hunter = Douglas, Saint  Gobain,
supporting grid and metallic tiles Aura(ASIPL)
13 | Plywood/Veneer/ Board Green, Century, Merino, Duro, Archid ply,
Kitply,Virgo
14 | Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidilite,
Timbertone of ICI Dulux.
15 | FloorSpring HARDWYN, Godrej, Dorma, Dorset
16 | Anodised Aluminium Hardware | Kilong, Alualpha, Sigma, Classic, Hardima
(Heavy Duty)
17 | Clear/Float/Frosted Glass Saint Gobain, AIS, Pilkington
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18 | Stainless Steel Railing, Accessories | JINDAL, Dorma, GEZE
etc.
19 | Hermitically sealed performance | Saint Gobain, MODI, ASAHI
glass &Toughened Glass
20 | Fire rated vision Panels Pilkington, SCHOTT, FERILITE, Saint Gobain. Jain
Door Pvt. Ltd.
21 | Skylight —Thermoform Mccoy Architectural System,Vergola, Abucob
22 | G.I. Steel door frame Kutty Doors, Shakti Metdoor, NAVAIR,ROMAT,
Synergy Thrislington.
23 | Friction Stay Hinges Earl-Bihari,Ebco, Rotto, Cotswold, GU, Dorset
24 | EPDM Gasket Hanu, Osaka, Avigiri, Alps, Anand
25 | Glass processor  for making | AIS, Art N Glass (Chandigarh), Kochar Glass Pvt. Ltd.
DGU/Toughening (Bhopal), Kaenal Glass (Bhiwadi), GSE (Noida)
26 | Polyester Powder Coating Shades NEROLAC, BERGER,J&N
27 | Silicon based water repellant| G.E. Plastics, Dow Corning, BECKER
/Weather Sealant
28 | Poly-Sulphide Sealant Fosroc, Pidilite / Sika
29 | Mosaic tiles/ Chequered Tiles Ultra Tiles, Unitile, NITCO, NTC, Pooja Concrete
Fabricators
30 | Ceramic Tiles / Glazedtiles Morbito, Somany, RAK Kajaria,
31 | Vitrified Tiles Morbito, Somany, RAK, Kajaria,
(Antiskid/Matt/Glazed)
32 | PVC Flooring Armstrong, Unitex, LG Houses
33 | Paver block & Kerb Stone NITCO, Unitile, NTC, Ultra, Pooja Concrete
Fabricators
34 | Tile/ Stone Adhesive Pidilite, Bal Endura, Fosroc, Ferrous Crete, Ultratech
35 | Grouting Compound BalEndura,Pidilite,Fosroc,FerrousCrete
36 | Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
37 | Nuts / Bolts &Screws GKW, Hilti,
38 | Wall putty Birla wall care, JK White
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39 | Curing compound Fosroc, Sika, Cico

40 | Oil Bound Washable Distemper Asian Paints(Tractor acrylic distemper),ICI (Maxilite),
Burger

41 | Acrylic Distemper Bison(Berger), Tractor(Asian), Maxilite (ICI)

42 | Premium Acrylic Emulsion Paints ICI(Supersmooth),Nerolac(Beautygold),AsianPaints(Pre
miumemulsion/professional interior emulsion), Burger

43 | Cement Primer BP White(Berger), Decoprime WT(Asian), White
primer (ICI)

44 | Steel Primer ICI, Nerolac, Asian Paints

45 | Wood Primer ICI, Nerolac, Asian Paints (White)

46 | Textured Exterior Paint Asian paints (Apex with honeycomb roller finish) ICI
(Weather shield with honeycomb roller finish, Kansai
Nerolac(Excel with honeycomb roller finish)

47 | Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),ICI (Dulux
gloss synthetic enamel), Kansai Nerolac (Synthetic
enamel)

48 | Epoxy Paint Asian, ICI, Kansai Nerolac,

49 | Fire Paint Akzo Nobel Coatings India Ltd., PROMAT,
Jotun, Asian Paints

50 | G.I./ M.S. Pipe Tata, Jindal (Hisar)

51 | G.L Fittings Unik, AVR,Zoloto, SANT

52 | HDPE Pipes Reliance, JainPipes, ORIPLAST

53 | DIPIPES Electro steel, Jindal, TATADUCTURA

54 | DI Fittings Kartar ,Electro steel

55 | CI Fittings Neel , Kartar ,Sarkar

56 | CI Double flanged sluice valve Kirloskar, Sondhi, Kejriwal, Leader Zoloto

57 | Float Valve L&K, Leader, Zoloto,

58 | UPVC pipe and Fittings Astral, Supreme, Finolex
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59 | Centrifugally Cast(spun) Iron Pipes | NECO, Kapilansh, SKF , BIC, RPMF
& Fittings
60 | Centrifugally Cast (spun)lron(Class | Neco, Electro Steel, Kapilansh, RPMF
LA) Pipes
61 | C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra ,BIC, SKF, RPMF
Gratings
62 | SFRC Manhole covers & gratings KK, JAIN,PARGATI, RPMF
63 | Gun metal Valves ,globes Sant, Leader, Zoloto
64 | CP Brass Fittings Jaquar, Kohler, Parryware, Hindware, Somany
65 | Sanitary Fittings & accessories Jaquar, Kohler, Parryware, Hindware, Somany
66 | Water Meter Prima, Kranti, Leader, Zoloto, Dashmesh
67 | Brass stop & Bib Cock Zoloto,Sant, L&K, Leader,
68 | Mirror Glass Atul, Modi Guard, GoldenFish
69 | U-PVC Pipe Astral, Supreme, Finolex
70 | PVC Pipe &Fittings Supreme, Finolex, Kisan
71 | Non Return valve (Check valve) Zoloto, Sant, Leader
72 to 1747
72 | Brass Ferrules Dhawan Sanitary Udyog (PRIMA), Kalsi, Annapurna
73 | Insulation for hot water pipes KAIFLEX , ARMAFLEX,CAREAFLEX
74 | Insulation  for external / KAIFLEX , ARMAFLEX,CAREAFLEX
exposed hot water pipes
75 | Pipe protection for external water PYPKOTE, ARMAFLEX, AKPOLYKOTE,
supply pipes
76 | Toilet Cubicles Merino Industries Ltd (Titan Series), Green Sturdo,
GreenPly  Industries Ltd  (Green lam Sturdo
Classic),Trespa, Dorma
77 | Hardware & Door fittings Dorma, Kich, Ozone, Dorset
78 | Door closer Dorma, Kich, Godre;j
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79 | Stainless Steel Sink (Out of Salem Neelkanth, Niralli, Jyna
steel)
80 | European WC Hindware, Parryware, Kohler, Jaquar, Somany
81 | Washbasin Hindware, Parryware,Kohler, Jaquar, Somany
82 | Urinals Hindware, Parryware, Jaquar, Kohler, Somany
83 | CPVC Pipes & Fittings Finolex, Supreme, Ashirwad, Astra
84 | Stone ware pipes Perfect, Taya
85 | Gully Traps Perfect, Parry
86 | RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co.
87 | Atactic Polypropylene STP, HTL, Hydro Tech Ltd., Pidilite
88 | UPVC Doors & Windows Fenesta, Aluplast , Prizma Winsol Pvt. Ltd.
89 | Extruded Polystrene Insulation Dowecorning, Supreme, Texas, Analco
Board
90 | Heat Resistant Tiles Swastik, Thermax
91 | Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Boral
92 | Floor hardener Ironite, Ferrok, Hardonate
93 | Modular Expansion Joint Herculus, CS, Vexcolt. Devin.
94. | Galvanised steel sheets ( uncoated SAIL, TATA, JINDAL
& pre-coated)
95. | Furniture Godrej, HNI, Steel Case, Howorth or equivalent other
make as approved by client and Engineer-in-charge.
96. | Wooden laminated Flooring Green Ply, Pergo, Armstrong , Action Tesa.
97. | PUFF panel roofing ACME, LLOYED, SYNERGY
98 | Water storage tank Sintex, Frontline Super, Vectus, Kaveri, Sheetal
99 | Precast Concrete blocks for paving | Pooja concrete fabrication

Note:- SE, SCC, CPWD, Shimla reserves the right to add or delete any materials
and Brands in the list of approved materials/brands on the

recommendations of Engineer-in-charge
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No. DG/Manual-2024/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 27.02.2026

Sub: Modification in Para 5.2 for CPWD Works Manual 2024.

Following modification is made in Para no. 5.2 for CPWD Works Manual

2024:

Existing Provision

Modified Provision

5.2 Performance Guarantee
Sl. No. 1

2. PG shall be 5% of the contract
amount or as prescribed from
time to time to be submitted in the
form as prescribed in GCC.
Performance Guarantee shall
remain valid for a minimum period
of sixty days beyond the date of
completion of all contractual
obligations as per GCC. In case
of contracts where supplementary
agreement is drawn, the fresh PG
shall be obtained from the
contractor @ 5% of the amount of
the supplementary agreement or
as prescribed from time to time.
The PG received against the
original work shall be released as
per contract conditions.

Sl. No. 3

4. No provision

5. No provision

5.2 Performance Guarantee
No Change

2. PG shall be 5% of the Estimated cost put
to tender (ECPT) or contract amount
whichever is higher, or as prescribed from
time to time, to be submitted in the form as
prescribed in GCC. Performance Guarantee
shall remain valid for a minimum period of
six months beyond the date of completion of
all contractual obligations as per GCC. In
case of contracts where supplementary
agreement is drawn, the fresh PG shall be
obtained from the contractor @ 5% of the
amount of the supplementary agreement or
as prescribed from time to time. The PG
received against the original work shall be
released as per contract conditions.

No Change

4. A bid will be treated as abnormally low
if the quoted bid amount is lesser than
80% of the estimated cost put to tender.

5. Requirement of Additional Performance
Guarantee (APG) : In case of abnormally
low bids as defined above, the bidder
shall be required to submit Additional
Performance Guarantee (APG) in addition
to the Standard Performance Guarantee
(PG). The amount of Additional
Performance Guarantee (APG) shall be
equivalent to the difference between the
80% amount of ECPT and quoted amount.
(e.g. if ECPT is A and quoted amount is
0.7A then the amount of APG shall be
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0.8A - 0.7A).

The Additional Performance Guarantee
(APG) shall be in the prescribed format of
Performance Guarantee and has to be
submitted within the time frame
prescribed for submission of
Performance Guarantee. The other terms
and conditions of release etc. of APG
shall be same as that of PG.

This is issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/16(1)/2026 e-file 9212995 (DFA/ 9365789)

S T AR Reeht & Wit sfReReE a1 sravas go=r vd Sriad
Bq | (Ba Jaurde @ wraw Q)

D.P. Jindal
EE (Contract)
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Schedule of Quantity

Name of work:- “A/R & M/O to Non Residential Building for Z.S.I. at Solan during 2026-27. SH:-
Repair of doors, windows, providing and fixing Floor tile in office and
laboratory and other misc repair works”

Rate (with
SNo Description of item Qty Unit ClL) Amount

1 | Providing and fixing panelled or panelled and
glazed shutters for doors, windows and
clerestory windows, fixing with butt hinges of
required size with necessary screws, excluding
panelling which will be paid for separately, all
complete as per direction of Engineer-in-charge.
(Note: Butt hinges and necessary screws shall be
paid separately)

(a) Second class teak wood

(i) 35 mm thick shutters 7.00 sqm 4748.70 33241.00

sqm

2 | Providing and fixing glazed shutters for doors,
windows and clerestory windows using 4 mm
thick float glass panes (weight not less than 10
kg per sqm) fixing with ISI marked M.S. pressed
butt hinges bright finished of required size with
necessary screws.

(a) Second class teak wood

(i) 30 mm thick 10.00 sqm 5223.87 52239.00

sqm

3 | Providing and fixing aluminium extruded
section body tubular type universal hydraulic
door closer (having brand logo with ISi, IS :
3564, embossed on the body, door weight upto
36 kg to 80 kg and door width from 701 mm to
1000 mm), with double speed adjustment with
necessary accessories and screws etc. complete. 7.00 each 1135.39 7948.00

each

4 | Providing and fixing aluminium tower bolts ISI
marked anodised (anodic coating not less than
grade AC 10 as per IS : 1868 ) transparent or
dyed to required colour or shade with necessary
screws etc. complete :

() 150x10 mm 15.00 each 95.33 1430.00

each

5 | Providing and laying Ceramic glazed floor tiles
of size 300x300 mm(thickness to be specified by
the manufacturer) of 1st quality conforming to
IS : 15622 of approved make in colours such as
White, Ivory, Grey, Fume Red Brown, laid on 20
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mm thick cement mortar 1:4 (1 Cement :4
Coarse sand), jointing with grey cement slurry
@ 3.3kg/sqm including pointing the joints with
white cement and matching pigment etc.,,
complete.

25.00

sqm

1259.54

31489.00

sqm

Providing and laying vitrified floor tiles in
different sizes (thickness to be specified by the
manufacturer) with water absorption less than
0.08%and conforming to IS : 15622 , of
approved make, in all colours and shades, laid
on 20mm thick cement mortar 1:4 (1 cement : 4
coarse sand) jointing with grey cement slurry @
3.3kg/sqm including grouting the joints with
white cement and matching pigments etc,
complete.

(a) Size of Tile 600x600 mm

30.00

sqm

1794.01

53820.00

sqm

Distempering with 1st quality acrylic distemper
(ready mixed) having VOC content less than 50
gram/litre, of approved manufacturer and of
required shade and colour all complete to
achieve even shade and colour :

(a) New work (two or more coats) over and
including water thinnable priming coat with
cement primer having VOC content less than 50
gram/litre

750.00

sqm

214.40

160800.00

sqm

Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade :

(a) Two or more coats on new work

250.00

sqm

180.04

45010.00

sqm

Finishing walls with Acrylic Smooth exterior
paint of required shade:

(a) 0ld Work (One or more coats applied @ 0.90
ltr/10sqm)

450.00

sqm

93.14

41913.00

sqm

10

Repairs to plaster of thickness 12 mm to 20 mm
in patches of area 2.5 sq.meters and under,
including cutting the patch in proper shape,
raking out joints and preparing and plastering
the surface of the walls complete, including
disposal of rubbish to the dumping ground, all
complete as per direction of Engineer-in-Charge.

(a) With cement mortar 1:4 (1cement: 4 coarse
sand)

100.00

sqm

647.30

64730.00

sqm

11

Renewing glass panes, with putty and nails
wherever necessary including racking out the
old putty:
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(a) Float glass panes of nominal thickness 4 mm
(weight not less than 10kg/sqm).

15.00

sqm

1259.54

18893.00

sqm

12

Providing and fixing P.V.C. waste pipe for sink or
wash basin including P.V.C. waste fittings
complete.

(a) Flexible pipe

(i) 32 mm dia

15.00

each

138.06

2071.00

each

13

Providing and fixing white vitreous -china
pedestal type water closet (European type W.C.
pan) with seat and lid, 10 litre low level white
P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever),
conforming to IS : 7231, with all fittings
andfixtures complete, including cutting and
making good the walls and floors wherever
required :

(a) W.C. pan with ISI marked white solid plastic
seat and lid

1.00

each

7524.51

7525.00

each

14

Providing and fixing wash basin with C.L
brackets, 15 mm C.P. brass pillar taps, 32 mm
C.P. brass waste of standard pattern, including
painting of fittings and brackets, cutting and
making good the walls wherever require:

(a) White Vitreous China Wash basin size
630x450 mm with a pair of 15 mm C.P. brass
pillar taps

10.00

each

3059.03

30590.00

each

15

Providing and fixing C.P. brass long body bib
cock of approved quality conforming to IS
standards and weighing not less than 690 gms.

(a) 15 mm nominal bore

10.00

each

922.67

9227.00

each

16

Providing and fixing C.P. brass angle valve for
basin mixer and geyser points of approved
quality conforming to 1S:8931

(a) 15 mm nominal bore

10.00

Each

663.23

6632.00

Each

Total

5,67,558.00

Correction —Nil Deletion-Nil Insertion-Nil

AE-Kasauli

Assistant Engineer
Kasauli Central Sub Division,

Overwriting-Nil
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Correction —Nil

Deletion-Nil

Insertion-Nil

AE-Kasauli

CPWD, Kasauli (HP)

Overwriting-Nil
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