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CPWD CPWD FORM No.-6 For e-Tendering 

170 Years of Engineering Excellence. 

 

 

1 Percentage rate online bids are invited on behalf of President of India from approved and eligible 
CPWD registered contractors for the work of A/R & M/O to Non Residential Building for Z.S.I.  
at Solan during 2026-27. SH:- Repair of doors, windows, providing and fixing Floor tile in 
office and laboratory and other misc repair works 
The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of contractor should be valid 
on the original date of submission of bids. 

1.1 The work is estimated to cost ` 5,67,558/- This estimate, however, is given merely as a rough 
guide. 

1.1.1 The eligibility of bidders will correspond to the combined estimated cost of different components 
put to bid. 

2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 which is 
available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders 
shall quote his rates as per various terms and conditions of the said form which will form part of 
the agreement. 

3. The time allowed for carrying out the work will be 90 days  from the date of start as defined in 

schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance 

with the phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available. 

The architectural and structural drawings shall be made available in phased manner, as per 

requirement of the same as per approved programme of completion submitted by the contractor 

after award of the work. 

5. The bid document consisting of building plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be complied 

with and other necessary documents except Standard General Conditions Of Contract Form - 2023 

can be seen from website https://etender.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 
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7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number 

of times (he need not re-enter rate of all the items) but before last time and date of submission of 

bid as notified. 

8. Earnest Money 11,351/- in the form of Treasury Challan or Demand Draft or Pay Order or 

Banker’s Cheque or Deposit at call receipt or Fixed Deposit Receipt (drawn in favour of 

Executive Engineer, Shimla Division-II, CPWD, Shimla) shall be scanned and uploaded to the 

e-tendering website within the period of bid submission. The original EMD should be deposited 

either in the office of Executive Engineer inviting bids or division office of any Executive 

Engineer, CPWD within the period of bid submission. (The EMD document shall only be 

issued from the place in which the office of receiving division office is situated. However, if 

the EMD is issued from the place where Division Office of CPWD is not situated, then EMD 

can be deposited by the contractor with any other Division Office of CPWD or in the 

Division office inviting tenders). The EMD receiving Executive Engineer shall issue a receipt 

of deposition of earnest money deposit to the bidder in a prescribed format (enclosed) 

uploaded by tender inviting EE in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of 

earnest money or ` 20 lakh, whichever is less, shall have to be deposited in shape prescribed 

above, and balance may be deposited in shape of Bank Guarantee of any Scheduled Bank having 

validity for six months or more from the last date of receipt of bids which is to be scanned and 

uploaded by the intending bidders. 

Copy of Enlistment Order and certificate of work experience and other documents as specified in 

the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid 

submission. However, certified copy of all the scanned and uploaded documents as specified in 

press notice shall have to be submitted by the lowest bidder only along with physical EMD of the 

scanned copy of EMD uploaded within a week physically in the office of tender opening 

authority. Online bid documents submitted by intending bidders shall be opened only of those 

bidders, whose EMD deposited with any Division Office of CPWD and other documents 

scanned and uploaded area found in order. 
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The contractor who has not furnished certified copy of all the scanned and uploaded 
documents as specified in press notice/NIT within the prescribed time limit in physical 
form, disciplinary action shall be initiated against such contractor by enlisting 
authority as per enlistment rules 2021 

The bid shall be submitted upto 3:00 PM on 06/08/2026     

The bid submitted shall be opened at 3:30 PM on 06/08/2026    

The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not deposit original EMD with Division Office of any Executive Engineer, 

CPWD(The EMD document shall only be issued from the place in which the office of 

receiving Division office is situated). 

(iii) The bidder does not upload s c a n n e d  c o p y  o f  all the documents (including 

certificate of registration of GST) as stipulated in the bid document including the 

undertaking about deposition of physical EMD of the scanned copy of EMD uploaded.   

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the lowest tenderer in the office of tender 

opening authority. 

(v) If a tenderer does not quote any percentage above/below /At par on the total amount of the 

tender or any section/sub head in percentage rate tender, the tender shall be treated as invalid 

and will not be considered as lowest tenderer. 

9. The contractor whose Bid is accepted, will be required to furnish performance guarantee of 5% 
(Three Percent) of the estimated amount within the period specified in Schedule F. This guarantee 
shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call 
receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any 
scheduled bank/Pay order of any Scheduled Bank (in case guarantee amount is less than Rs. 
1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in 
Schedule ‘F’, including the extended period if any, the Earnest Money deposited by the contractor 
shall be forfeited automatically without any notice to the contractor. The earnest money 
deposited alongwith bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor’s registration shall be suspended for a year and shall not be eligible for 
tender if after opening of tender, withdraw or modify bid during period of validity of tender or 
after award of work fail to sign the contract or submit performance guarantee before deadline 
defined in bid document. 
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10. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra charge 

consequent upon any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates at 

which stores, tools and plant, etc. will be issued to him by the contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and 

rates at which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work. In addition to the 

above, bidders are to advised to see themselves the bridges existing on the approach passage to 

the site for assessing the position with regard to carriage of building materials and T&P. Nothing 

extra shall be payable to the successful bidder for any type of existing restricted conditions with 

regard to the above. 

11. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the bids received 

without the assignment of any reason. All bids in which any of the prescribed condition is not 

fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 

summarily rejected. 

12. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the 

bids submitted by the contractors who resort to canvassing will be liable for rejection. 

13. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the same at 

the rate quoted. 
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14. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in 

which his near relative is posted a Divisional Accountant or as an officer in any capacity between 

the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate 

the names of persons who are working with him in any capacity or area subsequently employed by 

him and who are near relatives to any gazetted officer in the Central Public Works Department or 

in the Ministry of Urban Development. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of this Department. 

15. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the bid or engagement in the contractor’s service. 

16. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the 

date of opening of financial bid. If any bidders withdraws his tender before the said period or 

issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 

conditions of the bid which are not acceptable to the department, then the Government shall, 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 

money as aforesaid. Further the bidders shall not be allowed to participate in the retendering 

process of the work. 

17. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the 

rates quoted online at the time of submission of bid and acceptance thereof together with 

any correspondence leading thereto. 

b) Form GCC 2023, (Maintenance work/Construction work )CPWD Form 7 modified and 

amended up-to last date of online submission of bids. 

For & on behalf of the President of India. 

 Signature ................................................     Assistant Engineer, 
Kasauli Central Sub-Division, 
CPWD, Kasauli 
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CPWD INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 

 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 
The Assistant Engineer, Kasauli  Sub-Division, CPWD, Kasauli on behalf of President of India 
invited online Percentage rate bids from approved and eligible CPWD registered contractors for the work: 
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The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit 
his bid if he consider himself eligible and he is in possession of all the documents required.  

The following conditions, which already form part of the tender conditions, are specially brought to his 
notice for compliance while submitting the tender online. They are requested to comply following 
instructions: -  

a) Tenders with any condition including that of conditional rebates shall be rejected forthwith. 

 b) The successful bidder shall be required to submit a Performance Guarantee of 5% (Five 
Percent) of the Estimated Cost put to tender (ECPT) or tendered value, whichever is higher and 
where the tendered amount is less than Eighty Percent (80%) of the Estimated Cost put to tender 
(ECPT), Additional Performance Guarantee equal to difference between Eighty Percent (80%) of 
the ECPT and the tendered value shall also to be submitted, within 07 days of issue of letter of 
intent. This period can be further extended by Engineer-in-Charge up to a maximum period of 07 
days on the written request of the contractor and with late fee as defined in Schedule F.  
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c) GST and Labour-Cess etc. as applicable shall be borne by the contractor himself. The contractor shall 
quote his rates considering all such taxes and hence their quoted rates should be inclusive of all the tax 
components.  

d) It will be obligatory on part of the Contractor/ Bidder to tender for and sign the tender documents for 
all the component parts. The department reserves right to accept tender in full or in part without 
assigning any reasons. 

The bid document consisting of plans, specifications, the schedule of quantities of various types of items 
to be executed and the set of terms and conditions of the contract to be complied with and other 
necessary documents can be seen from website https://etender.cpwd.gov.in free of cost. 

The enlistment of the contractors should be valid on the last date of submission of bids. 

In case only the last date of submission of bid is extended, the enlistment of contractor should be valid 
on the original date of submission of bids. 

Those contractors not registered on the website mentioned above, are required to get registered 
beforehand. If needed they can be imparted training on online tendering process as per details available 
on the website.  

The intending bidder must have valid class-III digital signature to submit the bid. 

Contractor can upload documents in the form of JPG format and PDF format. 

Earnest Money can be paid in the form of Treasury Challan or Demand Draft or Pay Order or 
Banker’s Cheque in or Deposit at call receipt or Fixed Deposit Receipts (drawn in favour of Executive 
Engineer, Shimla Division-II, CPWD, Shimla) along with Bank Guarantee of any Scheduled Bank 
wherever applicable. 

A part of earnest money is acceptable in the form of Bank Guarantee also. In such case, 50% of earnest 
money or 20 lakh, whichever is less, will have to be deposited in shape prescribed above, and balance 
in shape of Bank Guarantee of any Scheduled Bank. 

The online bid shall be submitted upto 3:00 PM on  06/08/2026   

The bid submitted shall be opened at 3:30 PM on  06/08/2026  

1. The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 
(ii) Deposit original EMD with Division Office of any Executive Engineer, CPWD(The 

EMD document shall only be issued from the place in which the office of receiving 
Division office is situated) within period of tender submission. 

(iii) The bidder does not upload all the documents (including certificate of registration of 
GST) as stipulated in the bid document including the receipt for deposition of 
original EMD. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest tenderer in the 
office of tender opening authority. 

(v)  If a tenderer does not quote any percentage above/below /At par on the total amount 
of the tender or any section/sub head in percentage rate tender, the tender shall be 
treated as invalid and will not be considered as lowest tenderer. 
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2. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission.(The EMD document shall only be issued from the place in which 
the office of receiving division office is situated) However, if the EMD is issued from the place 
where Division Office of CPWD is not situated, then EMD can be deposited by the contractor 
with any other Division Office of CPWD or in   the Division office inviting tenders ) and 
uploading the mandatory scanned documents such as demand draft or pay order or Banker’s 
Cheque or deposit at call Receipt or Fixed deposit Receipts and Bank Guarantee of any 
Scheduled Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt 
for deposition of original EMD to division office any Executive Engineer, CPWD and other 
documents as specified.  

3. The contractors already registered on the e-tendering portal will have option to continue by 
paying tender processing fee upto one year from the date of registration, or to switch over to 
(new) registration without tender processing fee any time. All new registrations from 
01.04.2015 will be without tender processing fee. 

4. In terms of OM No. DG/Con/225A dated 10.08.2011, it shall be mandatory to sign the Integrity 
Pact by the bidder / contractor failing which tenderer / bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected in case of manual 
tendering. However; where e-tendering is followed, Integrity Pact of the bid document shall 
be signed between EE and the successful bidder after acceptance of the bid. 

 

5. List of Documents to be scanned and uploaded within the period of tender 
submission: 

a. Treasury   Challan/Demand    Draft/Pay    order    or    Banker’s    Cheque    /Deposit    at    call 
 Receipt/FDR/Bank Guarantee of any scheduled Bank against EMD. 

b. Enlistment order of the contractor as specified in NIT. 
c. Certificate of Registration for GST, and acknowledgement of upto date filed return as per NIT 

stipulation 
( if the bidder has not obtained GST registration in the state in which the work is to be taken 
up, then in such case   the bidder shall upload following undertaking   with the bid document “ 
if work is awarded to me , I/ we shall obtain GST registration certificate within one month 
from date of receipt of award letter or before payment of 1st R.A. Bill. Whichever is earlier, 
failing which I/We shall be responsible for any delay in payments which will be due towards 
me/us on a/c of the work executed and/or for any action taken by CPWD or GST department 
in this regard.  

 

d. Copy of receipt for deposition of original EMD to Division Office of any Executive  
Engineer, CPWD (The EMD documents shall only be issued from the place in which the 
office of receiving Division office is situated). 

6. Information and instructions for contractors for e-tendering forming part of NIT and to be 
posted on website. 

1 Information and instructions for contractors will form part of NIT and to be uploaded on ITI 
website. 

2 The intending bidder must have class-III digital signature to submit the bid. 
3 The contractor can deposit original EMD either in the office of Executive Engineer 

inviting bids or division office of any Executive Engineer, CPWD within the period of bid 
submission.(The EMD document shall only be issued from the place in which the office of 
receiving division office is situated). The contractor shall obtain the receipt of EMD from the 
concerned Executive Engineer in the prescribed format uploaded by NIT issuing Executive 
Engineer. The bid document as uploaded can be viewed and downloaded free of cost  by  
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anyone including  intending  bidder.  But  the bid  can  only be submitted  after uploading   the   
mandatory   scanned   documents   such   as   demand   draft/pay   order   o Banker’s 
Cheque/Bank Guarantee of any scheduled bank towards EMD in favour of respective 
Executive Engineer, copy of receipt of original EMD and other  documents specified in the 
press notice. 

7. Information and instruction for Executive Engineer for e-tendering 
1 The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of 

other division. 
  2 The NIT approving authority/EE at the time of issue of NIT shall also fill and uploaded the 
  following prescribed format of receipt of deposition of original EMD alongwith NIT: 
        Receipt of deposition of original EMD (Receipt No………………………………………..) 

1 Name of work:  A/R & M/O to Non Residential Building for Z.S.I.  at Solan during 2026-27. 
SH:- Repair of doors, windows, providing and fixing Floor tile in office and laboratory and 
other misc repair works 
 

             2       NIT no     114 /EE-II/SD/AE-Kasauli/2026-27 
             3       Estimated Cost   5,67,558/- 
             4       Amount of earnest money deposit 11,351/- 

NIT approving authority/EE at the time of issue of NIT and uploaded alongwith NIT) 
1     Name of contractor………………………….. 
2     Form of EMD …………………………… 
3    Amount of earnest money deposit…………… 
4    Date of submission of EMD…………………… 

 
        Signature, Name and Designation of EMD 
         receiving officer (EE/AE(P)/AE/AAO)  
        alongwith Office stamp 
 
 
 
 
 
 

(1) The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and 
shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender 
inviting EE. The receipt may be issued by the AE(P)/AE/AAO. 

(2) The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about 
deposition of EMD by the agency by email/fax/telephonically. 

(3) The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering 
portal website ( https://etender.cpwd.gov.in free view  that the particular contractor is not L-1 tenderer and 
work is awarded. 

(4) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving 
Executive Engineer immediately. 

 
 
 
 
 
  

         Assistant Engineer, 
         Kasauli Central Sub-Division, 

 Central PWD, Kasauli  
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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS 

DEPARTMENT 

 

STATE: H.P CIRCLE: Shimla Central Circle, 
CPWD, Shimla. 

BRANCH: B&R DIVISION: Shimla Division-II, 
CPWD, Shimla. 

ZONE: NZ-I, CPWD, Chandigarh SUB-DIV.: Kasauli Sub-Division 
 

 

ONLINE PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 

 

Name of Work:    A/R & M/O to Non Residential Building for Z.S.I.  at Solan during 2026-27. 
SH:- Repair of doors, windows, providing and fixing Floor tile in office and 
laboratory and other misc repair works 

 
(i)                          To be submitted online by 3:00 PM on   06/08/2026 through website      

www.tenderwizard.com to Assistant Engineer, Kasauli Sub-Division, CPWD, Kasauli 
 

(ii)  To be opened through online in presence of tenderers who may be present at              
3:30 PM on  06/08/2026  in the office of Assistant Engineer, Kasauli Sub-Division,  
CPWD, Kasauli 

 

T E N D E R 
 

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 
Clauses of Contract, Special Conditions, Schedule of Rate and other documents and Rules referred to in 
the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the 
Specifications, Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of Contract and with such materials as are provided for, 
by and in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for (30) thirty days from the date of opening of tender 
and not to make any modifications in its terms and conditions. 

CPWD C.P.W.D. FORM NO.-7 FOR E-TENDERING 
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A sum of Rs. 11,351/- is hereby forwarded in Cash/Receipt Treasury Challan/Deposit at Call Receipt of 
a Scheduled Bank/ FDR of a Scheduled Bank / Demand Draft of a Scheduled Bank / Bank guarantee 
issued by a schedule bank as earnest money. If I/we fail to furnish the prescribed Performance 
Guarantee within prescribed period, I/we agree that the said President of India or his successor in office 
shall without prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money 
absolutely. Further, if I /we fail to commence the work as specified. I/we agree that President of India or 
his successors in office shall, without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said Performance Guarantee absolutely, otherwise the said Performance Guarantee 
shall be a guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may be ordered, up-to 
maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 & 12.3 of the tender form. 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & 
Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 

 

(i) I / We undertake and confirm that eligible similar work(s) has/ have not been 
got executed through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer- in-Charge 
shall be free to forfeit the entire amount of Performance Guarantee. 
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I/We hereby declare that I/We shall treat the tender documents, drawings and 
other records connected with the work as Secret / Confidential documents and shall not communicate 
information/ derived therefrom to any person other than a person to whom I/we am/area may authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

Dated: Signature of Contractor .................................... 

 

Witness: - . Postal Address: - ............................................... 

 

Address: - 

Occupation: - 

Telephone No. 

Fax:- 

E-Mail:- 

ACCEPTANCE 
 

 

The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the President of India for a sum of Rs.......................... 
(Rupees ................................ ..................................................... 

 

The letters referred to below shall form part of this contract agreement. 
For & on behalf of the President of India. 

 

i) Signature 

ii) 
iii) 
iv) 

Dated: - ............................... 
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SCHEDULE ‘A’ TO ‘F’ (CIVIL)  

SCHEDULES (CIVIL WORK) 
SCHEDULE ‘A’ 

Schedule of quantities - Page No. 40-42  
SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor. 

S.No. Description of item Quantity Rate in figures & 
words 

Place of at which 
the material will 
issue be charged 
to the contractor 

(1) (2) (3) (4) (1) 

----Nil---- 

SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor 

 

S. NO. DESCRIPTION HIRE CHARGES PLACE OF ISSUE 
PER DAY 

(1) (2) (3) (4) 
----Nil---- 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/ documents for the work, if any. 

1 
2 

Special & Particular Conditions 
Additional Conditions  

- Pages – 19 
 -          Pages – 25-31 

3 Preferred list etc. - Pages- 32 to 36 
   

SCHEDULE ‘E 
Reference to General Conditions of Contract. 

1.1 Name of Work: A/R & M/O to Non Residential Building for Z.S.I.  at Solan during 2026-27. SH:- Repair of 
doors, windows, providing and fixing Floor tile in office and laboratory and other misc repair works 

1.2 Estimated Cost of work:         Rs. 5,67,558- 

1.3 Earnest Money:-                     Rs 11,351/- (to be returned after receiving performance 

guarantee) 

1.4 Performance Guarantee (a) 5.00% of Estimated Cost put to tender (ECPT) or tendered value, whichever 
is higher.  

  (b) Where, the tendered amount is less than Eighty Percent (80%) of the 
Estimated Cost put to tender (ECPT), the Performance Guarantee, in addition 
to the requirement under (a) above, shall be increased by an amount equal to 
the difference between Eighty Percent (80%) of the ECPT and the tendered 
amount. 

1.5 Security Deposit 2.5% of the tendered value 
Or 

2.5% of tendered value plus 2.5% PG for contract involving maintenance of 
the building and services / any other work also. 
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SCHEDULE ‘F’:- 

General Rules & Directions:- 
 Officer Inviting Tender : Assistant Engineer, 

Kasauli Central Sub-Division, CPWD 
Kasauli 

 Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 
Clauses 12.2 & 12.3 

: Refer Clause-12 

 Definitions:-   

2 (v) Engineer-In-Charge : Assistant Engineer, 
Kasauli Central Sub-Division, CPWD 
Kasauli 

2 (viii) Accepting Authority : Assistant Engineer,  
Kasauli Central Sub-Division, CPWD 
Kasauli 

2 (x) Percentage on cost of materials and labour 
to cover all overheads and profits 

: 15% ( 7.5% CP + 7.5% OH) 

2 (xi) Standard Schedule of Rates : Delhi Schedule of Rates 2023 with 
upto date correction slips &  M R   

2 (xii) Department :  Central Public Works Department  

9 (ii) Standard CPWD Contract :  Form GCC 2023, maintenance 
work CPWD Form 7 modified 
and amended up-to last date of 
online submission of bids. 

 

Clause-1:-    

(i) Time allowed for submission of performance 
guarantee, Programme Chart(Time and 
progress) and applicable Labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof from 
the date of letter of acceptance. 

 07 days 

(ii) Maximum allowable extension with late fee 
@ 0.1 % per day of performance guarantee 
amount beyond the period as provided in (i) 
above 

 4 days ( 8th day to 11th day) 

Clause-2:-    

I. Authority for fixing compensation under 
clause-2. 

 Superintending Engineer, 
Shimla Circle, 
CPWD, Shimla. 

II. Whether clause-2A shall be applicable.  No 
Clause-5:-    

 Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

: 11th days 

 Mile stone. :  
 Time allowed for execution of work : 90 days  
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Authority 
to decide 

   

(i) Extension of time for completion of work. : Executive Engineer,  
Shimla Division-II,  
CPWD, Shimla. 

(ii) Re-scheduling of Mile stone : Superintending Engineer,  
Shimla Circle,  
CPWD, Shimla. 

(iii) Shifting of date of start in case of delay in 
handing over of site. 

: Superintending Engineer,  
Shimla Circle,  
CPWD, Shimla. 

Clause-6:- Clause applicable -6   e-MB (Electronic Measurement 
Book) 

Clause-7:- Gross work to be done together with net 
payment / adjustment of advances for 
material collected, if any, since the last 
such payment for being eligible to interim 
payment. 

 Rs 1.42 lacs 

Clause- 
7A:- 

Whether clause 7A shall be applicable.  As per rule 

Clause- 
10A:- 

List of testing equipment to be provided by 
the contractor at site lab. 

 As per on page No.-21 

Clause-10- 
B (ii). 

Whether clause 10-B (ii) shall be applicable  No 

Clause- 
10C:- 

Component of labour expressed 
as percent of total value of work. 

 N.A 

Clause 10 CA Not applicable 
Materials covered under this clause: Neareast material (other 

than cement, reinforcement 
bars and structural steel) 
for which All India Whole 
sale Price Index to be 
followed 

Base Price of the materials 
covered under 10 CA issued 
vide No. CE(NZ-I)/ SE(P)/ 
EE(P)/10CA/- ---------- 

1. Cement   

a) OPC 
b) PPC 

------------ 
------------ 

2. Reinforcement TMT bars (Fe-500 D)  

a) Primary producers 
b) Secondary producers 

------------ 
----------- 

3. Structural Steel  ------------ 

 

Clause-10-CC:- Clause 10CC to be applicable in 
contracts with stipulated period of                                    Not Applicable  
 completion exceeding 12 months. 
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Schedule of component of other materials, Labour 
POL etc. for price escalation:- 

 

Component of civil(Except materials covered under 
clause 10CA construction  materials expressed as 
percent of total value of work.) 

 
 

Not Applicable 
Component of labour expressed as percent of total 
value of work. 

 

Component of P.O.L expressed as percent of total 
value of civil work. 

 

 

Note: Xm… % should be equal to (100) - (materials covered under clause 10 CA 
i.e. Cement, Steel and other material specified in clause 10 CA + Component of 
Labour + Component of P.O.L.) 

 
   Clause-11:- Specifications to be followed for C.P.W.D. Specifications 2019 Vo. I & II  

                             execution of work                   with upto date correction slips i/c    
                                                                              special conditions & particular    
                                                                                              specifications as attached in NIT. 

 

12.3 Deviation limit beyond which clause 
12.3 shall apply for building work:         No Limit ( All the deviated quantities shall be paid at           
                                                                 agreement rates )vide OM No. (DG/ CON/ Maintenance  
                                                                 2023/03 dated 18/12/2023) 

 
Note: 

(i) For maintenance works including works of upgradation, aesthetic, special repair, 
addition/alteration: 

In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates specified in the scheduled of quantities. 
 

Clause-16:- Competent Authority for The Superintending 
Engineer, deciding reduced rates. Shimla Central Circle, 

CPWD, Shimla  
 

Clause-18:- 
List of mandatory machinery 
tools & Plants to be deployed by 
the 

Contractor at site As per on page-21-24 
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Clause 19 C: Authority to decide penalty for each default Assistant Engineer-Sub-Division Kasauli , CPWD 
Clause 19 D: Authority to decide penalty for each default Assistant Engineer- Sub-Division Kasauli , CPWD 
Clause 19 G: Authority to decide penalty for each default Assistant Engineer- Sub-Division Kasauli , CPWD 
Clause 19 K: Authority to decide penalty for each default Assistant Engineer- Sub-Division Kasauli , CPWD 

 
Clause 25: 

i) Conciliator ADG Chandigarh 

ii) Arbitrator Appointing Authority Superintending Engineer 

iii) Place of Arbitration Shimla 

 
        Clause-25:- As per DG OM No. DG/CON/317 dated 28/06/2021 

Clause-32 (i) 
Sr Minimum  Discipl Designation Minimum Number Rate at which recovery shall 
No Qualification of ine (Principal Experience  be made from contractor in 

 Technical   Technical/   the event of non deployment. 
 Representative   Technical 

Representativ 
  

 

Figures Words 

    e     

1. N.A. N.A. N.A. N.A. N.A. N.A. N.A. 

Assistant Engineers retired from Government Services that are holding Diploma will be treated 
at par with Graduate Engineers. 

Diploma holder with minimum 10 years relevant experience with a reputed construction 
agency/firm can be treated at par with Graduate Engineers for the purpose of such deployment 
subject to the condition that such diploma holder should not exceed 50 % of requirement of degree 
engineers 

Clause-38:- 
i) Schedule / Statement for determining As per Delhi Schedule of Rates 2023 with amendments 
theoretical quantity of cement & bitumen upto last of submission of bids. 
on the basis of Delhi Schedule of Rates 

 

 
ii) Variations permissible on theoretical quantities. 

a) Cement 

for works with estimated cost put to tender not more than 25 Lacs.  --- 3.0% plus / minus. for 

works with estimated cost put to tender more than 25 Lacs. --- 2.0% plus / minus 

b) Bitumen all works ----- 2.0% plus and only & nil on minus side. 

c) steel reinforcement and structural steel section for diameter, section and category. -- 2% plus/minus. 

d) All other materials ………………………………………………………………………NIL 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE 
VARIATION 
 

S. 
No. 

Description of item Rates in figures and words at which recovery shall be 
made from the contractor 

Excess beyond Permissible 
Variation 

Less use from the 
permissible variation 

    

1 Cement 
a) OPC 
b) PPC 

Not applicable  
------ 
------ 

2 Steel 
a) Primary producers 
b) Secondary producers 

 
Not applicable 

 
------ 
------ 

3 Structural steel Not applicable ------ 
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TABLE OF MILE STONE (S) 
 

Name of work: A/R & M/O to Non Residential Building for Z.S.I.  at Solan during 2026-27. SH:- 
Repair of doors, windows, providing and fixing Floor tile in office and 
laboratory and other misc repair works 

 
 
Sl. 
No. of 
Mile 
Stone 

 
 

Description of Milestone 

Time Allowed (From 
date of start) 

Amount to be withheld in 
case of non- 

achievement of milestone 

 
1. 

 
Work done of value 1/8th of tendered 
amount 

 
¼ th of the time period 

of completion 

 
 

1.25 % of accepted tendered 
amount 

 
2. 

 
Work done of value 3/8th of tendered 
amount 

1/2 nd of the time 
period of completion 

 
 
1.25 % of accepted tendered 
amount 

 
3. 

 
Work done of value 3/4th of tendered 
amount 

 
3/4 th of the time period 

of completion 

 
 
1.25 % of accepted tendered 
amount 

4. Completion of work 
Time Period of 

Completion 

1.25 % of accepted tendered 
amount 
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SPECIAL CONDITIONS 
1. PPC (Portland Pozzolana Cement) as per IS 1469 PTI shall be used for non RCC/ non structural 

member only. 

2. In all structural members / RCC works, only OPC shall be used. 

3. The Cement purchased/ procured by the contractor should be fresh and should not more than one 
month old. {Date of manufacturing proof to be provided by contractor} 

4. The separate store Godown of cement  (OPC&PPC) should be constructed by the contractor at site as 
per CPWD specification & as per direction of the Engineer-in-charge as per CPWD specification 

5. The period of curing is suitably enhancement as per code IS 456:2000 for cement mortar,  cement 
concrete and RCC work as per sheet attached  {P-27 of IS 456:2000} 

6. The cement of following companies/ brand shall only be used in the works: 

(i) ACC, Ultratech Cement Ltd, Gujarat Ambuja, Birla, JK Cement, JP Associates, Shree Cement Ltd.   
 

7. The contractor shall procure the OPC 43 grade/ PPC Pozzolana as per IS: 1489 PTI required in the 
work from manufactures of cement as decided by Engineer-in-charge  as mentioned above in 50kg bag 
bearing manufactures name and ISI marking along  with manufacturing test certificate for each lot. 

8. Test is necessary to be conducted on supply of each 50 bags of cement or as per frequency of test as 
decided by the Engineer-in-charge on small works. 

9. The cement to be used at site after 7 days satisfactory test report from the  approved lab. 

10.  As an when the cement is brought at site by the Contractor, this should be immediately checked by 
the concern AE & JE, and this lot will be used at site only after receiving satisfactory 7 days test 
report. If the rest result shows that the cement does not confirm to ISI specification, the cost of test 
shall be borne by the contractor & the cement shall be immediately removed from the site. 

11. The cement shall be brought at site in bulk supply in a lot or as decided by the Engineer-in-charge/ 
authorized representative of Engineer-in-charge. Quantity of  lot has  to be decided keeping in mind 
the that cement should be used within 2 to 3 months after  procurement at site. 

12. The   sample of the cement shall be arrange by the contractor and shall be taken by  the AE/ JE. It shall 
be got tested in accordance with provision of relevant ISI codes. The cement along with  all loading 
and transportation etc for such testing  purpose shall be supplied by the Contractor free of charge. 

13. At site of works, separate cement register (OPC & PPC) will have to be  maintained. 

14. Register of record of testing of concrete cubes should specify specifically type of  cement  used in 
RCC. 

15.       Nothing extra shall be paid on a/c of manual lead and lift for shifting of material at site. 

16.     Malba shall be disposed at approved municipal dumping ground or any other location as approved by 
Engineer-in-charge. It will be responsibility of the contactor to locate the dumping ground for all lead 
and lift at his own cost for which noting extra shall be payable on this account. 

17.    In case of structural steel / tubular section make other than primary manufacturer is used with the 
permission of Engineer-in-charge as mentioned in preferred list of approved the recovery @3.5 / kg 
shall be made and structural steel shall be taken in MAS register along with mentioning the brand 
alongwith bill. Hence contractor should read the condition and visit the site before quoting the rate.    

                Assistant Engineer, 
                                                           Kasauli Central Sub-Division, 
                                   C.P.W.D Kasauli  
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE BIDDER AT 
THE TIME OF SUBMISSION OF BID (Vide No. DG/CON/255A dated 10.08.2011) 

 

 

Sub: Clarification regarding Introduction of Integrity Pact introduced vide OM 
No.   CON 255 dated 23.05.2011 

 
A new provision of Integrity Pact (IP) was introduced in GCC-2010 vide OM No. CON/255 

dt. 23.05.2011. In the OM it is mentioned that at the time of submission of bid, it shall be 

mandatory to sign the pact by the bidder failing which the bidder will stand disqualified from the 

tendering process and such bid would be summarily rejected. 

Some field Units have raised their doubts regarding submission of duly signed Integrity 

Pact by the bidder at the time of submission of bid. In this regard it is clarified that :- 

1. Submission of duly signed Integrity Pact by the bidder is applicable in case of manual 

tendering where e-tendering is not followed. 

2. In case of manual tendering Executive Engineer should sign the first page addressed to the 

intending bidder at the time of issue of tender form and before submission of the bid, each 

bidder shall sign IP at respective places and submit the bid. If duly signed IP is not 

submitted by the bidder, such bid shall not be considered. 

3. In case of e-tendering, Integrity Pact shall be treated in the same manner as other 

components of the bid document. In e-tendering, the intending bidder does not sign any 

document physically and entire bid document is submitted through digital signature. Since 

IP is a part of bid document no separate physical submission is required with other 

documents to be submitted in the office of tender opening authority. In addition to other 

component of bid document, the Integrity Pact along shall also be signed between Executive 

Engineer and successful bidder after acceptance of bid. 
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LIST OF FIELD TESTS 
 

i) Particle size and shape. 

ii) Slump test. 

iii) Bulking of sand. 

iv) Silt content of sand. 

v) Temperature measuring with thermometer with brass protected end 0-200 C. 
 

 

FIELD TESTING EQUIPMENT AND INSTRUMENTS 
 

A. Testing Equipment at Field Laboratories 
ii) Balances 

a) 7kg to 10 kg. Capacity, Semi-self indicating type-Accuracy 10 gm 
b) 500 gm. Capacity, Semi-self indicating type Accuracy 1 gm 
c) Pan Balance – 5 Kg. Capacity, accuracy 10 gm. 

 

iii) Sieves: as per IS 460-1962. 
a) I.S. Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50mm, 40 

mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and 
pan. 

b) IS Sieves – 200 mm internal dia(brass frame) consisting of 2.36 mm, 1.18 mm, 
600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 
75 microns with lid and pan. 

 

iv) Equipment for slump test – Slump Cone, Steel Plate, tamping rod, steel scale, scoop. 
v) Graduated measuring cylinders 200 ml capacity 
vi) Enamel trays (for efflorescence test for bricks and other tests) 

a. 300 mm X 250 mm X 40 mm 
b. Circular plates of 250 mm dia 
c. 600 mm X 450 mm X 500 mm 
d. 450 mm X 300 mm X 40 mm. 

 

B. Field Testing Instruments 
i) Steel tapes – 3 m. 
ii) Vernier Calipers. 
iii) Micrometer Screw 25 mm gauge. 
iv) A good quality plumb bob. 
v) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical. 
vi) Wire gauge (circular type) disc. 
vii) Foot rule. 
viii) Long nylon thread. 
ix) Magnifying glass. 
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x) Screw driver 30 cms long. 
xi) Ball pin hammer, 100 gms. 
xii) Plastic bags for taking samples. 

 
 

C. T&P Required 
 

Sr. 
no. 

Detail of T&P 

1 Concrete mixer with hopper (Full 
bag) 

------ 

2 Steel props ------ 
3 Steel Shuttering ------ 
4 Needle Vibrator ------ 
5 Floor grinding machine ------ 
6 Welding machine ------ 
7 Water pump ------ 
8 Steel scaffolding ------ 
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PROFORMA FOR TESTS CARRIED OUT 
 

NAME OF THE WORK : DIVISION/ 

AGREEMENT NO. & DATE : SUB-DIVISION 

 

 

 

 

 

 

Sl. 
No 
. 

Item Quantitie 
s as per 

agreemen 
t 

Frequency 
as per 

specificati 
on 

No. of 
tests 

require 
d 

R.A 
. bill 
No. 

Upto 
date 

quantity 

No. of 
tests 

require 
d 

No. of 
tests 

actuall 
y done 

Remark 
s 

1 2 3 4 5 6 7 8 9 10 

          

 

 

 

 

 

Signature of Contractor 
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                                                           CEMENT/PAINT REGISTER 
 
NAME OF WORK:                                                                                         DIVISION 
AGREEMENT NO.                                                                                         SUB-DIVISION 
                                                             Particulars of receipt 
 

 
D
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e 

of
 R

ec
ei

pt
 

S
ou

rc
e 

of
 r

ec
ei

pt
 w

it
h 

de
ta

il
s 

if
 a

ny
 

B
at

ch
 N

o.
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D
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Qty. 
received 

 
 
 
 
 
 
Progressiv 

e Total 

 
D
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e 
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 I
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ue

 

 
 
 
 
 
 

Qty 
Issued 

 
 
 
 
 

Items of 
work for 

which Issued 

 
Q

ty
. R
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ur
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d 

at
 t
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f 
da

y'
s 

w
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k 

1 2 3 4 5 6 7 8 9 10 11 
           

 
Particulars of Issue 

 
Net Qty. 
Issued 

 
Progressi 
ve Total 

 
Daily Balance 

in Hand 

 
 
Contractor's Initial 

 
 

J.E.'s Initial 

 
Periodical Check 

By 
AE 

By EE 

12 13 14 15 16  17 18 
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ADDITIONAL CONDITIONS 

1.    Unless otherwise provided in the schedule in the Schedule of quantities the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing extra shall be payable to him on this account. Payment for centering, 
shuttering, however if required to be done for height greater than 3.50 meter shall be admissible 
at rates in accordance with clause 12 of the agreement if not already specified.  

2.   The contractor shall be make his arrangement for obtaining electric connections if required and 
make necessary payments directly to the department concerned.  

3.  Other agencies doing works related with this project will also simultaneously execute the work 
and the contractor shall afford necessary facilities for the same. The contractor shall leave such 
necessary holes opening etc. for laying/burying in the work pipes, cables, conduits, clamps. 
Boxes and hooks for fan clams etc. as may be required for other agencies; conduits for electrical 
wiring/cables will be laid in a way that they leave enough space for centering and do not 
adversely affect structural members. Nothing extra over the agreement rates shall be paid for 
the same.  

4.   Some restrictions may be imposed by the security staff etc. on the working and for movement of 
labour, materials etc. The contractor shall be bound to follow all such restrictions instructions 
and nothing extra shall be payable on this account.  

5. (a) The building work will be carried out in the manner complying in all respect with the 
requirement of relevant bye-laws of the local body under the jurisdiction of which the work is 
to be executed or a directed by the Engineer-in-charge and nothing extra will be paid on this 
account. 

 (b) The work of water supply, internal sanitary installation and drainage work etc. shall be carried 
out as per local Municipal Corporation or such body Bye-Laws and the contractor shall produce 
necessary completion certificate from such authorities after completion of the work.  

( c)  Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
confirm to bye-laws specification of the Municipal body/Corporation where CPWD 
specifications are not available. The contractor should engage licensed plumbers for the work 
and get materials (fixture/fittings) tested by the Municipal body/Corporation authorities 
wherever required at his own cost.  

(d)  The contractor shall comply with proper and legal orders and directions of the local or public 
authorities or municipality and abide by their rules and regulations and pay all fees and charges, 
which he may be liable.  

6.  The contractor shall give a performance test of the entire installation (s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be payable 
to the contractor for the test.  

7.   Any cement slurry added over base surface (or) for continuation of concreting for better bond 
deemed to have been built in the items and nothing extra shall be payable not extra cement 
considered in consumption on this account. 

8.   Individuals holding general power of attorney cannot operate a contract awarded to a contractor. 
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9.0. TESTING OF MATERIAL: -  

9.1  Samples of materials required for testing shall be provided free of charge by the contractor. The 
cost of tests shall be borne by the contractor  

       All expenditure to be incurred for testing of samples e.g. packing sealing, transportation, 
loading, unloading etc. including testing charges shall be borne by the contractor. The 
NIT shall have list of approved laboratories for testing as approved by 
ADG.DG/MAN/410 dated 22/10/2021 All other expenditure required to be incurred for 
taking samples; conveyance, packing etc. shall be borne by the contractor himself.  

a)   All the test in field lab setup at construction site shall be carried out by the Engineering Staff 
deployed by the contractor which shall be 100% witnessed by JE & 50% of tests shall be 
witnessed by AE –in-charge. At least 10% of the tests are to be witnessed by the EE/ SE 
division office.  

b)    All the entries in the registers will be made by the designated Engineering staff of the contractor 
and same should be regularly reviewed by JE/AE/EE/SE division office.  

c)    Contractor shall be responsible for safe custody of all the test registers.  

d)   Submission of copy of all test registers, materials at site Register and hindrance register along 
with each alternate Running Account Bill and Final Bill shall be mandatory. These registers 
should be duly checked by AE(P) in Division Office & receipts of registers should also be 
acknowledged by Accounts Officer by signing the copies and register to confirm receipt in 
division office.  

e)    Extensive testing of the materials used for construction is a pre-requisite for attaining high 
quality of the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-
ray and various other types of tests which cannot possibly be carried out in a site laboratory. 
These tests also require specialized personnal who regularly deal in such testing. Therefore the 
need arises for carrying out the tests in outside laboratories.  

        These laboratories may be in the Govt. sector, Semi Govt. or Private sector. The outside private 
laboratories shall be short listed before handed by EE and approval obtained from SE. In case of 
laboratories in the private sector, the past record and reputation of the laboratory must 
invariably be given due consideration. The infrastructure in these laboratories can also be 
inspected before they are short listed. However, testing of material in any Govt., Lab / Public 
Undertaking Lab / IIT or NIT Lab / Govt. Engineering College may be allowed by Executive 
Engineer without prior approval of Superintending Engineer or higher officers provided these 
labs have all necessary facility to carry out the required tests.  

3.2. The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the 
Engineer-in-Charge & contractor shall be bound to replace / remove such sub-standard / 
defective work immediately.  

3.3 The list of Field equipment referred above are to be arranged and maintained by the contractor at 
the site of work. In case the equipment required for any test is not available at site, the 
department shall get the test conducted from the third party. However in that event, besides 
providing free materials of sample, the cost of taking of sample, packing, transportation, testing 
charges etc. shall be borne by the contractor irrespective of the results. 

3.4   Maintenance of Register of Tests – 
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 (i) All the registers of tests carried out at Construction Site or in outside laboratories shall be 
maintained by the contractor which shall be issued to the contractor by Engineer-incharge in the 
same manner as being issued to CPWD field staff.  

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with 
Contractor by JE and out of this at least 50% samples shall be taken in presence of AE in 
charge. If there is no JE, all Samples of materials including Cement Concrete Cubes shall be 
taken by AE jointly with Contractor. All the necessary assistance shall be provided by the 
contractor. Cost of sample materials is to be borne by the contractor and he shall be responsible 
for safe custody of samples to be tested at site.  

(iii) All the tests to be conducted at Construction Site shall be carried out by the Engineering Staff 
deployed by the contractor which shall be 100% witnessed by JE and 50% of tests shall be 
witnessed by AE-in-charge. At least 10% of the tests are to be witnessed by the Executive 
Engineer. For outstations the percentage of tests to be witnessed by JE, AE & EE are to be 
decided by NIT Approving Authority and should form part of QA Plan. (iv) All the entries in 
the registers will be made by the designated Engineering Staff of the contractor and same 
should be regularly reviewed by JE/AE/EE.  

(v)   Contractor shall be responsible for safe custody of all the test registers.  

3.5 Maintenance of Material at Site (MAS) Register –  

(i)   All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor 
which shall be issued to the contractor by Engineer-in-charge in the same manner as being 
issued to CPWD field staff.  

(ii)   Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if 
there is no JE. (iii) Each MAS Register shall be checked by JE at least twice a week and at least 
once a week by AE. If There is no JE then MAS registers will be checked by AE at least twice a 
week. 

(iv)  Cement Register shall be reviewed by EE at least one in a month. For outstations the frequency 
of checking the Registers by JE, AE & EE is to be decided by NIT Approving Authority and 
should form part of QA plan  

4.    The structural and architectural drawings shall at all times be properly correlated before 
executing any work. However in case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and Architectural drawings relating to the relevant items, 
the former shall prevail unless and otherwise given in writing by the Engineer-in-charge.  

5.    The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 
issued by the department.  

6.    In the item of providing and fixing precast reinforced cement concrete in shelves the cost of 
cutting chases and making good the same shall be inclusive in the item and nothing extra shall 
be paid on this account.  

7.  In the item of finishing walls with water proofing cement paint only the plan/flat area shall be 
measured for payment and nothing extra shall be paid on account of pointed wall surface.  

8. I.S. codes wherever, mentioned in the nomenclature additional conditions etc. shall mean the 
latest edition of the I.S. codes issued just prior to the date of submission of tenders. 

9.   Flash welding will only be allowed for steel glazed windows. 

 10. Branded structural steel will used. 
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 11. Coarse/line sand will be used only of yellow colour of Solan Quarry. 

 12. Stone aggregate will be used made from river boulders/hard stone, Chandigarh Quarries. 

 ADDITIONAL SPECIFICATIONS  

1. GENERAL  

1.1  The work shall be executed and measured as per metric dimensions given in the Schedule of 
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only).  

1.2  All stone aggregate and stone ballast shall be of hard stone variety to be btained from approved 
quarries at or any other source to be got approved by the Engineer-in-charge.  

1.3  Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of 
standard quality. Sand shall be obtained from other source to be got approved from Engineer-
incharge and screened as required. The same shall consist of hard siliceous material. It shall be 
clean sand. 

 2.   Wherever any reference to any Indian Stand red specification occurs in the documents relating 
to this contract the same shall be inclusive of all amendments issued there to or revisions 
thereof . If any upto the date of receipt of tenders. 

 3.   Unless otherwise specified in the schedule of quantities the rates for all items of the work shall 
be considered as inclusive of pumping out water if required for which no extra payment will be 
made. This will include water encountered from any source such as rains, floods, sub-soil water 
table being due to another cause what so ever.  

4. RCC WORK  

4.1 In respect of projected balconies, projected slabs at roof level and projected verandah, the 
payment for the RCC work shall be made under the item of RCC slabs. The payment for 
centering and shuttering of such items shall similarly be paid under the items of centering and 
shuttering of RCC slab. Nothing extra shall be paid for the side shuttering at the edges of these 
projected balconies and projected verandahs. All the exposed edges shall, however, be finished 
as per specifications and nothing extra shall be paid for this.  

5. FLOORING  

       The rate of items of flooring is inclusive of providing sunk flooring in bathrooms, kitchen etc. 
and nothing extra on this account is admissible. 

 6. WOOD WORK/WOOD SUBSITUTE WORK.  

        The samples of species of timber/timber substitute to be used shall be deposited by the 
contractor with the E.E. before commencement of the work. The contractor shall produce cash 
vouchers and certificates from standard kiln seasoned plant operator about the timber section to 
be used on the work having been kiln seasoned by them, failing which it would not be so 
accepted as kiln seasoned 

6.1 Factory made shutter, as specified shall be obtained from factories approved by the Engineer-
incharge and shall firm to IS 2202 (PART-1) 1977. The contractor shall inform well in advance 
to the Engineer-in-charge the names and address of the factory where from the contractor 
intends to get the shutters manufactured. The contractor will place order for manufacture of 
shutters only after written approval of the Engineer-in-charge in this regard is given. The 
contractor is bound to abide by the decision of the Engineer-in-charge and recommend a name 
of another factory from the approved list in case the factory already proposed by the contractor 
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is not found competent to manufacture quality shutters, shutters will, however, be accepted only 
if this meet the specified tests. The contractor will also arrange stage-wise inspection of the 
shutters at factory by the Engineer-incharge or his authorized representative. Contractor will 
have no claim if the shutters brought at site are rejected by Engineer-in-charge in paid and the 
contractor shall remove the same from the site of work within 7 days after the written 
instruction in this regard are issued by Engineer-in-charge or his authorized representative.  

7. STEEL WORK 

 7.1 The rate of T/angle iron frame shall include the following:-  

(a) M.S. sill/tie of 16mm dia bar welded t o T-iron frames to keep the frames vertical in correct 
position. The sill/tie shall be embedded in floor concrete. No tie is necessary for widow frames.  

(b)  Each T-iron frame for doors shall have 4 Nos. M.S. lugs 15X3mm, 10cms long welded to each 
vertical member of the frame.  

(c)  M.S. plate 6X25mm, 100mm long having threaded holes (No. of flats shall correspond to the 
No. of butt hinges to be fixed to door/window shutter) shall be welded at appropriate places at 
the back of T-iron frames for fixing the required butt hinges to the frame with machine screws 
M.S. flat 6X25mm, 50mm long with threaded holes, shall also be welded to the back of the 
Tsections to receive the butt hinges for the cleats.  

7.2 M.S. Plate cramps 15X6mm thick for holding arrangements are to be provided and added as per 
site conditions. The rate is inclusive of the cost of such cramps.  

7.3 All welded steel work shall be tested for quality of weld as laid down is IS 822-1970 before 
actual erection.  

8.   WATER SUPPLY SANITARY INSTALLATION  

8.1  The SCI pipe and G.I. pipe wherever necessary shall be fixed to RCC columns, beams, etc. with 
rawl plugs and nothing extra shall be paid for this.  

8.2  The contractor shall be responsible for the protection of the sanitary and water supply fittings 
and other fittings and fixtures against pilferages and breakage during the period of installation 
and thereafter until the building is handed over.  

9. VARIATION IN CONSUMPTION OF MATERIALS 

       The variation is consumption of material shall be governed as per CPWD specification and 
clauses of the contract to the extent applicable. The following specific clauses shall govern the 
variation in consumption of pig lead.  

10.  VARIATION IN CONSUMPTION OF PIG LEAD.  

10.1 The pig lead for caulking of joints of SCI pipes shall be issued as per theoretical consumption 
for SCI pipes of size 100mm., 75mm,50mm, at 0.98 kg, 0.88 kg and 0.77 kg. per joint 
respectively. Over and above the theoretical quantities of lead as marked out, variation of 5% 
shall be allowed for wastage etc., Any difference between the actual consumption of pig lead 
and theoretical consumption worked out on the above basis i/c the authorized variation shall be 
recovered at double the issue rate. Where the pig lead is arranged by the contractor, variation 
5% will be allowed. In case of variation is on higher side 5% will be allowed. In case of 
variation is on lower side, the quantity of pig lead used less shall be recovered room the 
contractor at market rate to be determined by Engineer-in-charge whose decision in the matter 
will be final.  
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11. CONDITION  

11.1 The contractor will have to work according to the programme of work, decided by the Engineerin-
charge. The contractor shall also construct a sample unil complete in all respect with in time specified by 
the Engineer-in-charge and this sample, unit shall got approved from the Engineer-incharge before mass 
construction is taken up. No extra claim what so ever beyond the payments due at agreement rates will 
be entertained from the contractor on this account.  

11.2 The contractor shall take instruction from the Engineer-in-charge for stacking of materials in any place. 
No excavated earth or building material shall be stacked on area where other buildings, roads, services 
of compound walls are to be constructed. 11.3 If as per municipal rules the huts for labour are not to be 
erected at the site of work by the contractors, the contractors are required to provide such 
accommodation as is acceptable to local bodies and nothing extra shall be paid on this account.  

12. CONDITION FOR ISSUE OF MATERIALS  

12.1 The material will be issued to the contractor at the place of delivery as mentioned in the Schedule of 
materials during the working hours as per rules of CPWD stores as in force from time to time. If these 
are delivered at any other site, the difference on account of less/more cartage will be adjusted 
accordingly. The contractor shall have to cart the materials to the site of work at his cost as soon as these 
are issued.  

 

12.2 The materials like reinforcing bars, flats, tees, angles, sheets, C.I. and SCI pipes etc. contemplated to be 
issued/will be issued in available sizes and lengths and the contractor shall bear the cost of cutting and 
shaping them according to the requirements of work. No claim for the wastage on this account shall be 
entertained. 

 12.3 C Cement bags shall be stored in separate godowns to be constructed by contractor at his own cost as 
per sketch (which is only indicative and actual size will depend on the site requirements) at page 39 of 
CPWD Specification 1996 Vol-II with weather proof roofs and walls. Each godown shall be provided 
with a single door with two locks. The keys of one lock shall remain with CPWD engineer-in-charge of 
work and that of the other with the authorized agent of the contractor at the site of work so that the 
cement is removed from the godown according to the daily requirement with the knowledge of both the 
parties and proper account maintained in stander Performa.  

12.4 The contractor shall be fully responsible for the safe custody of the materials issued to him even if the 
materials are under double lock system. 

12.5 The contractor shall bear all incidental charges, storage and safe custody of the materials issued by 
department and shall construct suitable godowns, yards at the site of work for storing all other materials 
so as to be safe against damage by sun, rain, damages, fire, theft, etc. at his own cost and also employ 
necessary watch and ward establishment for the purpose at his cost. Materials to be charged directly to 
work and stipulated for issue free of cost shall also be issued to contractor as soon as they are received at 
site or at the stipulated place of issue the provisions of this clause will equally and fully be applicable to 
these items as well.  

12.6 Issue of steel of diameter above 10mm will be regulated on sectional weight basis. However, for bars 
M.S/Cold twisted/T.M.T. upto and including 10mm the following procedure shall be adopted. The 
average sectional weight for each diameter shall be arrived at from sample from each lot of steel 
received at site. The actual weight of steel issued shall be modified to take into account the variation 
between the actual and the stand red co-efficient given above and the contractors accounts will be 
debited by the cost of modified quantity only. The discretion of the Engineer-in-charge shall be final for 
the procedure to be followed for determining the average sectional weight of each lot. Quantity of each 
diameter of steel received at the site of work each day will constitute one single lot for this purpose.  

12.7 All materials obtained from Govt. Stores or otherwise shall be got checked by the Junior Engineer-in-
charge of the works on receipt of the same at site before use.  
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12.8 Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals, shingle, 
sand and bajri etc. collected by him for the execution of the work, direct to Revenue authority or 
authorized agent of the State Government concerned or Central Government.  

 

12.9 For all kind of RCC work only O.P.C. shall be allowed to be used. However, P.P.C. may be used for 
work other than R.C.C. as per directions of Engineer-in-charge.  

12.10 The contractor shall construct separate stores for storage of O.P.C. and P.P.C. at site and the contractor 
will not claim anything extra on this account. 

 12.11 Separate cement registers showing the receipt and issue of the O.P.C. and P.P.C. 

 12.12 Cement to be supplied would be O.P.C. and P.P.C. as is available only. No special cement like white 
cement etc. shall be supplied, Cement issued will be for consumption at site. No cement will be issued 
for factory made items and those not manufactured at site.  

12.13 Steel reinforcement bars to be supplied would be for RCC work only and not for other miscellaneous 
items which would be arranged by the contractor.  

13. TESTING OF METERIAL 

 (A) The contractor shall procure all the materials in advance so that there is sufficient time for testing and 
approving of the materials and clearance of the same before use in work.  

(B) With a view to avoid controversy about quality of cement concrete as revealed in the test results of 7 days 
cubes falling short of the prescribed standard by over 10% to 20% and pending testing of balance 3 
cubes for 28 days as final confirmatory acceptance test, crushed samples of cement concrete from the 
failed 7 days cubes should be preserved in a sealed bag.  

(C) In case of concrete and reinforced concrete work, the contractor shall be required to make arrangement 
for carrying out compression strength tests at his own cost. He shall render all assistance or the 
preparation of cubes, safe custody of the same proper curing and carriage upto the laboratory where the 
test is to be performed. The cube tests can be performed at any laboratory where the test is to be 
performed. The cube tests can be performed at any laboratory approved by the Engineer-incharge.  

14. INTEGRAL WATER PROOF FINISHING  

14.1 The contractor must associate himself with the specialized firm to be approved by the Engineerin-charge 
in writing, for integral cement based water proofing treatment for sunken floors and on roofs. 10 years 
guarantee in prescribed Performa attached page………must be given by specialized firm, which shall be 
countersigned by the contractor, in token of his overall responsibility before execution of the work. In 
addition 10% (ten percent) of the cost of these items would be retained as guarantee to watch the 
performance of the work done. However, half of this amount (withheld) would be released after five 
years, if the performance of the work done is satisfactory If any defect is noticed during the guarantee 
period, it should be rectified by the contractor within seven days and if not attended to the same will be 
got done by another agency at the risk and cost of the contractor. However, this security deposit can be 
released in full, if bank guarantee of equivalent amount for 10 years is produced and deposited with the 
department.  

15. GRANITE STONE FLOORING/COUNTERS FOR WASH BASIN  

15.1 Granite stone to be used at site shall be fine/compact grains and shall be got approved from the 
Engineer-in-charge before use. 
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LIST OF ACCEPTABLE/APPROVED MAKES FOR CIVIL WORKS 

 
S. 
No 
. 

Material Approved Make 

 

1 (i) 43 
Cement 
Cement. 

Grade Ordinary 
/ Portland 

Portland 
Pozzolona 

ACC, Ultratech, Vikram, Shree Cement, Ambuja, 
Jaypee Cement, Century Cement, J.K. Cement. 

 

 (ii) White Cement Birla White , J. K.White  

2 Reinforcement Steel (TMT-Fe500) SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd (RINL), 
Jindal Steel  

 

3 Water      Proofing       Compounds, 
Plasticizer, Super Plasticizer, 
Grouts, Polymers, Polyexpanse, 
Other construction chemicals 

Weber, Fosroc, Pidilite, 
(CibaGeigy),Ferrous Crete 

CICO, Sika, Huntsman 

4 Tubular truss / Structural Steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd (RINL), 
Jindal Steel  

 

5 Poly carbonate Sheet GE Plastic, LEXAN  

6 Decking steel sheet Ezydeck of TATA / Lloyd Superdeck  

7 Admixtures Fosroc, MBT, Sika, CICO, Asian  

8 Particle Board Kitply, Action TESA, Greenlam, Merino, Century.  

9 Laminated Particle 
Laminates, plywood 

Board/ Kitply, Action TESA, Greenlam, Century Ply, Merino, 
Sunmic, Archid ply 

 

10 Flush door shutters/Factory made 
paneled door shutters 

Duro, Kutty, Century, 
Doors Pvt. Ltd. 

Green, Jayna, Merino, Jain  

11 Fire Rated Doors Signum Fire Protection, Kutty Doors, Shakti Metdoor, 
NAVAIR, ROMAT, Synergy Thrislington, Promat 
International, Jain Door Pvt. Ltd. 

 

12 False Ceiling System along with 
supporting grid and metallic tiles 

Armstrong, Hunter Douglas, Saint Gobain, 
Aura(ASIPL) 

 

13 Plywood/Veneer/ Board Green, Century, Merino, Duro, Archid ply, 
Kitply,Virgo 

 

14 Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidilite, 
Timbertone of ICI Dulux. 

 

15 FloorSpring HARDWYN, Godrej, Dorma, Dorset  

16 Anodised Aluminium Hardware 
(Heavy Duty) 

Kilong, Alualpha, Sigma, Classic, Hardima 

17 Clear/Float/Frosted Glass Saint Gobain, AIS, Pilkington 
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18 Stainless Steel Railing, Accessories 
etc. 

JINDAL, Dorma, GEZE 

19 Hermitically sealed performance 
glass &Toughened Glass 

Saint Gobain, MODI, ASAHI 

20 Fire rated vision Panels Pilkington, SCHOTT, FERILITE, Saint Gobain. Jain 
Door Pvt. Ltd. 

21 Skylight –Thermoform Mccoy Architectural System,Vergola, Abucob 

22 G.I. Steel door frame Kutty Doors, Shakti Metdoor, NAVAIR,ROMAT, 
Synergy Thrislington. 

23 Friction Stay Hinges Earl-Bihari,Ebco, Rotto, Cotswold, GU, Dorset 

24 EPDM Gasket Hanu, Osaka, Avigiri, Alps, Anand 

25 Glass   processor for making 
DGU/Toughening 

AIS, Art N Glass (Chandigarh), Kochar Glass Pvt. Ltd. 
(Bhopal), Kaenal Glass (Bhiwadi), GSE (Noida) 

26 Polyester Powder Coating Shades NEROLAC, BERGER,J&N 

27 Silicon based water repellant 
/Weather Sealant 

G.E. Plastics, Dow Corning, BECKER 

28 Poly-Sulphide Sealant Fosroc, Pidilite / Sika 

29 Mosaic tiles/ Chequered Tiles Ultra Tiles, Unitile, NITCO, NTC, Pooja Concrete 
Fabricators 

30 Ceramic Tiles / Glazedtiles Morbito, Somany, RAK,Kajaria, 

31 Vitrified Tiles 
(Antiskid/Matt/Glazed) 

Morbito, Somany, RAK, Kajaria, 

32 PVC Flooring Armstrong, Unitex, LG Houses 

33 Paver block & Kerb Stone NITCO, Unitile, NTC, Ultra, Pooja Concrete 
Fabricators 

34 Tile/ Stone Adhesive Pidilite, Bal Endura, Fosroc, Ferrous Crete, Ultratech 

35 Grouting Compound BalEndura,Pidilite,Fosroc,FerrousCrete 

36 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 

37 Nuts / Bolts &Screws GKW, Hilti, 

38 Wall putty Birla wall care, JK White 
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39 Curing compound Fosroc, Sika, Cico 

40 Oil Bound Washable Distemper Asian Paints(Tractor acrylic distemper),ICI (Maxilite), 
Burger 

41 Acrylic Distemper Bison(Berger), Tractor(Asian), Maxilite (ICI) 

42 Premium Acrylic Emulsion Paints ICI(Supersmooth),Nerolac(Beautygold),AsianPaints(Pre 
miumemulsion/professional interior emulsion), Burger 

43 Cement Primer BP White(Berger), Decoprime WT(Asian), White 
primer (ICI) 

44 Steel Primer ICI, Nerolac, Asian Paints 

45 Wood Primer ICI, Nerolac, Asian Paints (White) 

46 Textured Exterior Paint Asian paints (Apex with honeycomb roller finish) ICI 
(Weather shield with honeycomb roller finish, Kansai 
Nerolac(Excel with honeycomb roller finish) 

47 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),ICI (Dulux 
gloss synthetic enamel), Kansai Nerolac (Synthetic 
enamel) 

48 Epoxy Paint Asian, ICI, Kansai Nerolac, 

49 Fire Paint Akzo Nobel Coatings India Ltd., PROMAT, 
Jotun, Asian Paints 

50 G.I. / M.S. Pipe Tata, Jindal (Hisar) 

51 G.I. Fittings Unik, AVR,Zoloto, SANT 

52 HDPE Pipes Reliance, JainPipes, ORIPLAST 

53 DIPIPES Electro steel, Jindal, TATADUCTURA 

54 DI Fittings Kartar ,Electro steel 

55 CI Fittings Neel , Kartar ,Sarkar 

56 CI Double flanged sluice valve Kirloskar, Sondhi, Kejriwal, Leader Zoloto 

57 Float Valve L&K, Leader, Zoloto, 

58 UPVC pipe and Fittings Astral, Supreme, Finolex 
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59 Centrifugally Cast(spun) Iron Pipes 
& Fittings 

NECO, Kapilansh, SKF , BIC, RPMF 

60 Centrifugally Cast (spun)Iron(Class 
LA) Pipes 

Neco, Electro Steel, Kapilansh, RPMF 

61 C.I. Manhole covers, frames & GI 
Gratings 

NECO, RAJ Iron Foundary Agra ,BIC, SKF, RPMF 

62 SFRC Manhole covers & gratings KK, JAIN,PARGATI, RPMF 

63 Gun metal Valves ,globes Sant, Leader, Zoloto 

64 CP Brass Fittings Jaquar, Kohler, Parryware, Hindware, Somany 

65 Sanitary Fittings & accessories Jaquar, Kohler, Parryware, Hindware, Somany 

66 Water Meter Prima, Kranti, Leader, Zoloto, Dashmesh 

67 Brass stop & Bib Cock Zoloto,Sant, L&K, Leader, 

68 Mirror Glass Atul, Modi Guard, GoldenFish 

69 U-PVC Pipe Astral, Supreme, Finolex 

70 PVC Pipe &Fittings Supreme, Finolex, Kisan 

71 Non Return valve (Check valve) 
½” to 1¼” 

Zoloto, Sant, Leader 

72 Brass Ferrules Dhawan Sanitary Udyog (PRIMA), Kalsi, Annapurna 

73 Insulation for hot water pipes KAIFLEX , ARMAFLEX,CAREAFLEX 

74 Insulation for external / 
exposed hot water pipes 

KAIFLEX , ARMAFLEX,CAREAFLEX 

75 Pipe protection for external water 
supply pipes 

PYPKOTE, ARMAFLEX, AKPOLYKOTE, 

76 Toilet Cubicles Merino Industries Ltd (Titan Series), Green Sturdo, 
Green Ply Industries Ltd (Green lam Sturdo 
Classic),Trespa, Dorma 

77 Hardware & Door fittings Dorma, Kich, Ozone, Dorset 

78 Door closer Dorma, Kich, Godrej 



 Correction –Nil             Deletion-Nil                Insertion-Nil           Overwriting-Nil            - 37 - 
                                                                                                     
                                                                                      AE-Kasauli 

79 Stainless Steel Sink (Out of Salem 
steel) 

Neelkanth, Niralli, Jyna 

80 European WC Hindware, Parryware, Kohler, Jaquar, Somany 

81 Washbasin Hindware, Parryware,Kohler, Jaquar, Somany 

82 Urinals Hindware, Parryware, Jaquar, Kohler, Somany 

83 CPVC Pipes & Fittings Finolex, Supreme, Ashirwad, Astra 

84 Stone ware pipes Perfect, Taya 

85 Gully Traps Perfect, Parry 

86 RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co. 

87 Atactic Polypropylene STP, HTL, Hydro Tech Ltd., Pidilite 
88 UPVC Doors & Windows Fenesta, Aluplast , Prizma Winsol Pvt. Ltd. 
89 Extruded Polystrene Insulation 

Board 
Dowcorning, Supreme, Texas, Analco 

90 Heat Resistant Tiles Swastik, Thermax 
91 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Boral 
92 Floor hardener Ironite, Ferrok, Hardonate 
93 Modular Expansion Joint Herculus, CS, Vexcolt. Devin. 
94. Galvanised steel sheets ( uncoated 

& pre-coated) 
SAIL, TATA, JINDAL 

95. Furniture Godrej, HNI, Steel Case, Howorth or equivalent other 
make as approved by client and Engineer-in-charge. 

96. Wooden laminated Flooring Green Ply, Pergo, Armstrong , Action Tesa. 
97. PUFF panel roofing ACME, LLOYED, SYNERGY 
98 Water storage tank Sintex, Frontline Super, Vectus, Kaveri, Sheetal 
99 Precast Concrete blocks for paving  Pooja concrete fabrication  

 

Note:- SE, SCC, CPWD, Shimla reserves the right to add or delete any materials 
and Brands in the list of approved materials/brands on the 
recommendations of Engineer-in-charge 
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Schedule of Quantity 
 

Name of work:-   “A/R & M/O to Non Residential Building for Z.S.I.  at Solan during 2026-27. SH:- 
Repair of doors, windows, providing and fixing Floor tile in office and 
laboratory and other misc repair works” 

 

SNo Description of item Qty Unit 
Rate (with 
C.I.)  Amount 

1 Providing and fixing panelled or panelled and 
glazed shutters for doors, windows and 
clerestory windows, fixing with butt hinges of 
required size with necessary screws, excluding 
panelling which will be paid for separately, all 
complete as per direction of Engineer-in-charge. 
(Note: Butt hinges and necessary screws shall be 
paid separately)         

  (a) Second class teak wood        
  (i) 35 mm thick shutters   7.00 sqm 4748.70 33241.00 
    sqm        
2 Providing and fixing glazed shutters for doors, 

windows and clerestory windows using 4 mm 
thick float glass panes (weight not less than 10 
kg per sqm) fixing with ISI marked M.S. pressed 
butt hinges bright finished of required size with 
necessary screws.          

  (a) Second class teak wood          
  (i) 30 mm thick   10.00 sqm 5223.87 52239.00 
    sqm        
3 Providing and fixing aluminium extruded 

section body tubular type universal hydraulic 
door closer (having brand logo with ISi, IS : 
3564, embossed on the body, door weight upto 
36 kg to 80 kg and door width from 701 mm to 
1000 mm), with double speed adjustment with 
necessary accessories and screws etc. complete. 7.00 each  1135.39 7948.00 

    each        
4 Providing and fixing aluminium tower bolts ISI 

marked anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or 
dyed to required colour or shade with necessary 
screws etc. complete :          

  (a) 150x10 mm  15.00 each  95.33 1430.00 
    each        
5 Providing and laying Ceramic glazed floor tiles 

of size 300x300 mm(thickness to be specified by 
the manufacturer) of 1st quality conforming to 
IS : 15622 of approved make in colours such as 
White, Ivory, Grey, Fume Red Brown, laid on 20         
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mm thick cement mortar 1:4 (1 Cement :4 
Coarse sand), jointing with grey cement slurry 
@ 3.3kg/sqm including pointing the joints with 
white cement and matching pigment etc.,., 
complete.  

    25.00 sqm 1259.54 31489.00 
    sqm        
6 Providing and laying vitrified floor tiles in 

different sizes (thickness to be specified by the 
manufacturer) with water absorption less than 
0.08%and conforming to IS : 15622 , of 
approved make, in all colours and shades, laid 
on 20mm thick cement mortar 1:4 (1 cement : 4 
coarse sand) jointing with grey cement slurry @ 
3.3kg/sqm including grouting the joints with 
white cement and matching pigments etc., 
complete.          

  (a) Size of Tile 600x600 mm  30.00 sqm 1794.01 53820.00 
    sqm        
7 Distempering with 1st quality acrylic distemper 

(ready mixed) having VOC  content less than 50 
gram/litre, of approved manufacturer and of 
required  shade and colour all complete to 
achieve even shade and colour : 

      

  
  (a) New work (two or more coats) over and 

including water  thinnable priming coat with 
cement primer having VOC content  less than  50 
gram/litre 750.00 sqm 214.40 160800.00 

    sqm        
8 Painting with synthetic enamel paint of 

approved brand and manufacture to give an 
even shade :  

        

  (a) Two or more coats on new work 250.00 sqm 180.04 45010.00 
    sqm        
9 Finishing  walls with Acrylic Smooth exterior 

paint of required shade:         

  (a) Old Work (One or more coats applied @ 0.90 
ltr/10sqm)  450.00 sqm 93.14 41913.00 

    sqm        
10 Repairs to plaster of thickness 12 mm to 20 mm 

in patches of area 2.5 sq.meters and under, 
including cutting the patch in proper shape, 
raking out joints and preparing and plastering 
the surface of the walls complete, including 
disposal of rubbish to the dumping ground, all 
complete as per direction of Engineer-in-Charge.         

  (a) With cement mortar 1:4 (1cement: 4 coarse 
sand) 100.00 sqm 647.30 64730.00 

    sqm        
11 Renewing glass panes, with putty and nails 

wherever necessary including racking out the 
old putty:          
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  (a) Float glass panes of nominal thickness 4 mm 
(weight not less than 10kg/sqm).  15.00 sqm 1259.54 18893.00 

    sqm        
12 Providing and fixing P.V.C. waste pipe for sink or 

wash basin including P.V.C. waste fittings 
complete.          

  (a) Flexible pipe          
  (i) 32 mm dia  15.00 each  138.06 2071.00 
    each        

13 Providing and fixing white vitreous china 
pedestal type water closet (European type W.C. 
pan) with seat and lid, 10 litre low level white 
P.V.C. flushing cistern, including flush pipe, with 
manually controlled device (handle lever), 
conforming to IS : 7231, with all fittings 
andfixtures complete, including cutting and 
making good the walls and floors wherever 
required :          

  (a) W.C. pan with ISI marked white solid plastic 
seat and lid  1.00 each  7524.51 7525.00 

    each        
14 Providing and fixing wash basin with C.I. 

brackets, 15 mm C.P. brass pillar taps, 32 mm 
C.P. brass waste of standard pattern, including 
painting of fittings and brackets, cutting and 
making good the walls wherever require:          

  (a) White Vitreous China Wash basin size 
630x450 mm with a pair of 15 mm C.P. brass 
pillar taps  10.00 each  3059.03 30590.00 

    each        
15 Providing and fixing C.P. brass long body bib 

cock of approved quality conforming to IS 
standards and weighing not less than 690 gms.         

  (a) 15 mm nominal bore 10.00 each  922.67 9227.00 
    each      

16 Providing and fixing C.P. brass angle valve for 
basin mixer and geyser points of approved 
quality conforming to IS:8931 

  
  

 (a) 15 mm nominal bore 10.00 Each  663.23 6632.00 
  Each     
      
    Total  5,67,558.00 

 
 
 
 
 
 
 

Assistant Engineer  
Kasauli Central Sub Division, 
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CPWD, Kasauli (HP)  


