
S.No Description of Items Qty Unit Rate Amount

1 job for

12 Months

2 Lowering and Lifting of 5 HP Three

phase submersible -pump set from the

existing bore well with the help of chain

pulley block and tripod stand along with

GI pipe complete as reqd.
2 Jobs 8,142.00 16,284.00

3 Supply, installation, testing and

commissioning of 3-Phase DOL Motor

Starter suitable for 5 HP motor, 280–415 V

AC complete with contactor, overload

relay, push buttons and enclosure etc

complete as reqd.

2 Nos. 2,114.00 4,228.00

Total 14,42,440.00

Schedule of work

Name of Work: M.O Electrical Installation & RMO Pumps installed at Budha Jayanti Park, New

Delhi [SH: Providing Services of Electrical works]

1,18,494.00 14,21,928.00

Operation, routine maintenance and

taking care of complete pumping system,

maintenance of all electrical installation,

electric control panels, cabling etc. in

Budha Jayanti Park, on all working days

i/c Sunday and holiday in whole campus

complete as per terms & conditions

attached.

(a) Wireman cum Pump Operator - 2 Nos.

(b) Khallasi - 1 No.

1

Assistant Engineer (E)(P)

VBED, CPWD, Jodhpur Officer Hostel

New Delhi-110003

Executive Engineer (E)

VBED, CPWD, Jodhpur Officer Hostel

New Delhi-110003


