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GUJARAT ENERGY TRANSMISSION CORPORATION LTD 
 
 

 

 
 

TRANSMISION CIRCLE OFFICE, PALANPUR-385001 
 
 

TENDER NO. CDD-ET/22/2026 
 
 

Name of Work 
 

Tender for ARC for Erection of 66KV lines for EHV consumer 
under Option-1 for WRI Pumping station lines (EHT connection at 
village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o Construction 
Division office, Deesa under Palanpur Circle. 
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Note: Submit all the documents Online 
Only (No Physical Submission) DD Will not 
be accepted. 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISSION CIRCLE - PALANPUR 

          
I N T E G R I T Y  P A C T  

OUR ENEAVOUR 
 

Name of work: Bi-Annual ARC for Erection of 66KV lines for EHV consumer under Option-1 for 
WRI Pumping station lines (EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in 
r/o Construction Division office, Deesa under Palanpur Circle. 
 
To create environment where Business confidence is built though best business practices and is 
fostered in an atmosphere of trust and respect between providers of goods and services and their 
users for the ultimate benefit of society a the nation. 
 

 GETCO COMMITEMNT  PARTY’S COMMITEMENT 
    
 To maintain the highest ethical 

standards in business and 
professional 

 Not to bring pressure 
recommendations outside GETCO to 
influence its decision. 

 Ensure maximum transparency to the 
satisfaction of stakeholders. 

 Not to use intimidation, threat, 
inducement or pressure of any kind on 
GETCO or any of its employees under 
any circumstances. 

 To ensure to fulfill the terms of 
agreement / contract and to consider 
objectively the viewpoint of parties. 

 To be prompt and reasonable in 
fulfilling the contract, agreement, legal 
obligations. 

 To ensure regular and timely release 
of 9payment on due dates for work 
done. 

 To provide goods and / or services 
timely as per agreed quality and 
specifications at minimum cost of 
GETCO. 

 To ensure that no improper demand is 
made by employees or by anyone on 
our behalf. 

 To abide by the general discipline to 
be maintained in our dealings. 

 To give maximum possible assistance 
to all the Vendors / Suppliers / Service 
provider and other to enable them to 
complete the contract in time. 

 To be true and honest in furnishing 
information including payment to 
agents / sub-agent. 

 To provide all information to suppliers / 
contractors relating to contract / Job 
which facilitate him to complete the 
contract / job successfully in time 

 Not to divulge any information, 
business details available during the 
course of business relationship to 
others without the written consent of 
GETCO. 

 To ensure minimum hurdles to 
Vendors / suppliers / contractors in 
complete of agreement / contract / 
work order. 

 Not to enter into carter / syndicate / 
understanding whether formal / non 
formal so as to influence the price. 

 
 
 
  ___________________________   ________________________
  

Seal & Signature Seal & Signature 
(GETCO Authorized Signatory) (Party’s Authorized Person) 
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                     TENDER NOTICE No: PTC-ET/73/2026 

Superintending Engineer, Palanpur invites “On line Tenders” (e-tendering) for the ARC for 
Erection of 66KV lines for EHV consumer under Option-1 for WRI Pumping station lines 
(EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o Construction 
Division office, Deesa under Palanpur Circle. From registered Contractors. Bidders 

should fulfil the all the qualification criteria. Otherwise their bids will not be considered & 

price bid will not be opened. All the bidders should have valid e-tender vender registration. 

Tender Papers & Specifications may be down loaded from Web site 

https://tender.nprocure.com (For view, down load and on line submission) and GUVNL / 

GETCO web sites  www.tender.guvnl.com (For view & download only). Tender fee may be 

paid along with submission of tender by NEFT/RTGS/ONLINE/Online only. 

 

“NO COURIER SERVICE OR HAND DELIVERY” will be 

allowed. 

 
 

Sr. 
 

Name of Work 
Estimated 
Cost Rs. With GST  

Time 
Limit 

Tender 
Fee Rs. 

E.M.D. 
Rs. 

 

 

CDD-

ET/22   

/2026 

ARC for Erection of 66KV lines for 

EHV consumer under Option-1 for 

WRI Pumping station lines (EHT 

connection at village. Bhapi, 

Deduva, Dhrandav & Dharnava) in 

r/o Construction Division office, 

Deesa under Palanpur Circle. 

Rs. 
27378486.07 

 

     10 

month 

 

Rs.7500+1350

GST 18% = 

8850Rs 

 

Rs. 273785.00 

 

 

1 
On line (E-tendering) tender/ offer submission last date 
up to 16.00 hours only (This is mandatory) 

 

Dt. As per N Code 

 
2 

Date  of  opening  of  on – line b i d  opening at  16.01 
Hours.(If Possible) 

Dt. As per N Code 

3 Tentative Date of on – line opening of Price bid 
 

Shall be intimated separately. 
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IMPORTANT: 

1. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – as specified in 
tender document) documents with bid and no physical documents to be submitted by bidder including Tender 
fee, EMD. 
2. Bidders have to submit Technical bid as well as Price bid in electric format only on above mentioned 
website till the date and time shown above. It is required that only online submission of tender fees, EMD 
(NEFT/RTGS/ONLINE/Online transaction Slip) dully signed integrity pact to be done. However, of 
anywhere in tender documents submission of other than this document physical submission 
mentioned to be overlooked. 

3. If the EMD amount is should be paid either by Payment of EMD by RTGS/NEFT/on line shall be 
encouraged. Payment through RTGS/NEFT/online bidder has to mail following details to 
aopln.getco@gebmail.com, sepln.getco@gebmail.com & 
decm1pln.getco@gebmail.com. The transection slip of payment made by RTGS/NEFT/Online is to be 
uploaded in Nprocure with tender documents. 
Sr No Required Details 
1 Name & Address of the bidder 

2 Bidder GST No 

3 Tender No with due date 

4 Mode of Transfer 

5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee/ EMD) 

Bidder has to provide all above details by email on the same date of payment so that 
receipt can be generated. 
4. GETCO beneficiary Bank Details as under 
1 Name of Account Holder Gujarat Energy Transmission Corporation Ltd. 
2 Account No. ‘01740200000624 
3 Name of Bank Bank of Baroda 
4 Branch Code PALANP 

 
5 

 
Address of Bank 

Transmission Circle, 66kv S/S 
Campus, Abu Highway, 
Palanpur – 385001 

6 IFSC Code BARB0PALANP (“ Fifth Digit is Zero”) 

7 PAN No AABCG4029R 
8 TAN No AHMG02636E 
9 GST No 24AHMG02636E1DV 

5. In case short submission of documents with bid and / or clarification if any required from the bidder, the 
required details / documents may be asked from bidder in physical form. 

6. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF from) remain 
legible and should not be password protected. 

7. All the relevant scanned documents as per requirement of the tender are to be upload through online only on 
n procure portal including Tender fee, EMD and attested Integrity Pact. Physical copies of Tender fee, EMD 
and Integrity Pact to be submitted in sealed cover on OR before due date and time. (All tender documents 
including Price bid are not to be submitted with the physical documents including Tender fee, EMD and 
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Integrity Pact). 

8. Tender will be evaluated on Data / Details / Documents of the online offer only. 

9. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in scheduled 
time. 

10. The bidders are required to fill up all the online annexure / forms. This is intended for transparency and 
speedy evaluation of the bids. Instead of simply confirming / attached in bid, the Bidder shall fill in the 
particulars against appropriate place in respect of each line appearing in each online annexure. Wherever 
required, bidder shall invariably have to upload supporting authentic documents in the online bid. 

(In the absence of required details in the online annexure, the owner has every right to evaluate the bids 
accordingly and bidder cannot raise any objection against any point during evaluation.) 

11. Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension 
of due date etc 

12. No tender shall be accepted / opened in case of receipt after due date and time of tender, irrespective of 
delay due to postal services or any other reasons and the Corporation shall not assume any responsibility for 
late receipt of tender. 

13. The Earnest Money Deposit and tender fee will be accepted by NEFT/RTGS/ONLINE/Online on any 
Nationalized Bank only situated at “Palanpur” drawn in favor of “GUJARAT ENERGY TRANSMISSION 
CORPORATION LTD.” EMD and Tender Fee NEFT/RTGS/ONLINE/Online with different purchaser or agency 
shall not be accepted. Tender without EMD and tender fee shall be rejected.  

14. The GETCO reserves the right to award the work to one or more bidders, considering their technical and 
financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof. 

 

Any technical questions, information and clarifications that may be required pertaining to this enquiry should be 
referred to:  

The Superintending Engineer ,   
Gujarat Energy Transmission Corporat ion  
Limited, Circle Office, Aroma Circle,  
Palanpur, - 385 001. 

 

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof. 

 

 

 
                                                                                                 Yours faithfully, 

Superintending Engineer   

        GETCO, Palanpur 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Seal and signature of bidder 
 

 
 

 
PART-I - ITB 

    INSTRUCTIONS TO BIDDERS 
A. INTRODUCTION 
1.0 General Particulars  
 

1.1 The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called ‘GETCO’/ 
‘OWNER’ intends to receive bids for ARC for Erection of 66KV lines for EHV consumer 
under Option-1 for WRI Pumping station lines (EHT connection at village. Bhapi, 
Deduva, Dhrandav & Dharnava) in r/o Construction Division office, Deesa under 

Palanpur Circle. as detailed in the accompanying specifications in accordance with Terms and 
Conditions herein. The bids shall be prepared and furnished as per these Instructions.  

 
 
 
2.0 Qualification Requirements of Bidders 
 

Qualification Requirement 

 
 

To be qualified for award, the bidder shall provide following satisfactory evidence to the 

Owner of his capability and adequacy of resources: 

Sr. no. Qualifying Requirements 

1. Registration : The Bidder shall be strictly a GETCO registered contractor of any class 

2. Technical Criteria: 

1) Length of transmission line on towers/H frame to be tenderize – 

The bidder should have erected transmission lines including foundation, tower erection and stringing 

of conductor and earthwire of 66kV and/or above class lines on towers/H frame as a Main 
contractor or as a Sub Contractor in single or multiple orders for length - 

Total Line length 18  kM – Hence  Minimum 18 kM line in last 3 financial years: 
i) As a main contractor - work order copy and experience certificate of similar nature work to be 

submitted to ascertain experience of line erection work of 66kV and/or above class in GETCO or other 

STU or CTU as mentioned in Cl.-2.1 &, failing in which bidder shall be evaluated accordingly by order 

placing authority as per DOP. 

 

ii) As a sub-contractor – work order/PO copy of original contract and sub-contract, experience 

certificate from main contractor and statement of financial transactions for the same work order/PO are 

to be submitted to ascertain experience of line erection work of 66kV and/or above class in GETCO or 

other STU or CTU as mentioned in Cl.-2.1 only, failing in which bidder shall be evaluated accordingly by 

order placing authority as per DOP. 
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3. Financial Criteria: 

Bidder's Minimum Average Annual Turnover (MAAT)* for best three years out of last five financial years 

as annualized shall not be less than the estimated amount of this tender. 

* Note- “Annual gross revenue from operations / gross operating income as incorporated in the profit & 

loss account excluding other operative income/other income”. 

 

1. Last quarter’s Liquid Assets should not be less than 20 % of estimated amount as on date of invitation 

of tender. 

 

Note: For the purpose of arriving at LA Current Assets Less Inventories shall be considered. 

1. Bidder’s Net Worth for Last 3 financial years should be positive. 

 

Note: 

1. Audited, Verified and Certified Practicing Chartered Accountant certificate will be considered for 

Minimum Average Annual Turnover, Liquid Assets and Net worth. The provisional certificates will not 

be entertained. 

2. Under taking in respect of reference to NCLT under Insolvency & Bankruptcy Code. The undertaking is 

to be furnished by the bidder in its bid as per the format attached and shall be deemed to be part of the 

bidding schedule and submitted along with QR Bid 

Undertaking 
 

Subject :- Work Name   including 

tender No.  

 

In connection with above subject, I / We confirm that our firm is not declared in NCLT under Insolvency 

& Bankruptcy Code. Further, I / We also agree that, if any found NCLT under Insolvency & Bankruptcy 

Code, the offer shall be out rightly rejected without assigning any reason thereof. 

 

 
 

(Seal, Sign & Name of Authorized Signatory of Bidder) 
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4. Additional Documents: 
1. Electrical Contractor License with latest validation 

2. Payment of Tender fee and EMD. 

3. GST registration certificate. (Certificate of Provisional GST registration shall not be accepted). 

4. Details of Proprietorship / Partners/Directors of the Firm/Company. Partnership deed, MOA, BR, if 

applicable. 

5. Copy of power of attorney as the case may be. 

6. PF registration 

7. The Bidder should have to submit copy of PAN card. 

8. Profit Loss and Balance sheet & IT returns of Last three financial years. 

9. Latest Bank solvency not less than 20% of estimate cost 

 
 
1  Following document required mandatory. 
 

A. The bidder shall submit the bank solvency of the amount which is 20% of the total estimated 
cost of the tender. He has adequate financial capability and stability to meet the financial 
obligations arising out of the scope of works.  

B. Income Tax will be deducted as per Rules from the Bill. 
C. Payment of Tender Fee & EMD. 
D. In addition, the Qualifying Requirements if any, in the ‘Special Conditions of Contracts ‘shall also 

be applicable. 
E. Provident Fund Code: Separate provident fund code number towards firm registered with 

Regional P. F. Commissioner. 
F. GST Registration: The Bidder shall be registered under the “GOODS AND SERVICE TAX – 

ACT”. The certified photo copy of such registration under GST Act shall have to be submitted 
along with the bid by the bidder. 

G. I.T. PAN CARD: The bidder should submit the attested photo copy of PAN Card of their firm. 
H. Electrical contractor’s license: The bidders should submit the attested copy of GOG Electrical 

Contractor licenses of firm with latest validation.  
I. Registration of Workers Welfare Cess.  
J. Profit & Loss Account Statement: The Bidder should submit certified Xerox of audited copy of 

the Balance sheet with profit and loss account of last three Years. Last Three Years Audited 
Balance sheet / Income Tax Returns of last 3-Years. 

K. Nature of Firm: Attested copy of Partnership Deed, Power of Attorney, if any, for signing the bid 
documents in case of partnership firm & self-affidavit for proprietorship firm.  All such documents 
shall have to be NOTARISED. 

L. Labor License: Bidder has available labor licensee for his firm as per Govt. rules. Registration of 
Workers Welfare Cess.  

M. List of Tools & Tackles: Bidders mentioned available tools with requirement of work.   
 

The bidders must be attach submitted all above documents scanned copy on n-procure and 
certified/self-verified copy of all documents in Technical bid online only. 

 

2.1 The above-cited requirements are only indicative. The owner reserves the right to requisition any 
other relevant information and also reserves the right to reject the Bid proposal of any Bidder, if in 
the Owner’s opinion the Qualification data is incomplete and Bidder is not qualified to perform the 
Contract satisfactorily.  

 
 
3.0 Bidding Costs  

All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be responsible/ liable 
for these costs irrespective of the course and conclusion of this Bidding. 
 

B.  BID DOCUMENTS 
4.0 Details of Documents  
4.1  The following Bid documents apart from Invitation to Bid detail the material and equipment 

specifications/characteristics, the bidding procedures and the terms & conditions of contract: 
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a. Instructions to Bidders (ITB-Part I) 

 b. General Conditions of Contract (GCC-Part I) 
 c. Erection Conditions of Contract (ECC-Part I) 
 d. Special Conditions of Contract (SCC-Part I) 
 e. Technical Specifications (TSP-Part IIA) 
 f. Technical Data Sheets (TDS-Part IIB) 
 g. Bid Form and Price Schedules (BF/PS-Part III) 
 

5.0 Knowing the Bid Documents 
5.1 Every intending Bidder is to examine and understand all instructions, forms, terms, conditions and 

specifications in the Bid Documents and fully know himself all the conditions and contents therein, 
which may in any manner, affect the scope & content of work and the costs thereof. Submission of a 
Bid not substantially responsive to the Bid Document in all respects and/or failure to furnish all 
information required by the Bid Document may entail rejection of the Bid at the Bidder’s risk. 

 
6.0 Clarifications on Bid Documents 
6.1 In case an intending Bidder finds any discrepancy or omission in the documents and specifications 

or is in doubt as to the true meaning of any part, he shall make a request, in writing not later than 
the date of pre Bid discussion, to the owner in triplicate. The owner will issue explanations, 
interpretations and clarifications as deemed fit in writing as a response to this request. On receipt of 
such interpretations/clarifications, the Bidder may submit his Bid within the date and time stipulated 
in the Bid invitation. All such explanations, interpretations and clarifications from the Owner shall be 
deemed as part of Bid Documents and shall invariably accompany the Bidder’s proposal. 

 
6.2 Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his 

representative(s) will not in any way be binding on the Owner.  
 
7.0 Amendment of bidding document: 
7.1 At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at 

his own initiative or in response to a clarification requested by the intending Bidder, modify the 
Bidding Document with amendment(s). 

 
7.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who have 

received the Bidding Document at the address contained in the letter of request for issue of Bidding 
document from the Bidders. Owner will bear no responsibility or liability arising out of non-receipt of 
the same in time or otherwise. 

 
7.3 In order to afford prospective bidders reasonable time in which to take the amendment into account 

in preparing their bids, the Owner may, at his discretion, extend the deadline for the submission of 
bids. 

 
7.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration 

by the Bidders while they submit their bids and shall invariably enclose such documents as a part of 
the bid. 

 
C.  PREPARATION OF BIDS 

 
8.0 Language Of Bid: 
8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, 

exchanged by the Bidder and the Owner, shall be written in the English language, provided that any 
printed literature furnished by the Bidder may be written in another language so long as 
accompanied by an English translation of its pertinent passages. Failure to comply with this may 
disqualify a bid. For purposes of interpretation of the bid, the English translation shall govern. 

 
8.2 Bid Format 

Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding 
any printed/typewritten text of their own. 

 
9.0 Local Conditions: 
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9.1 It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which 
may have any effect on the execution of the Contract covered under these documents and 
specifications. The Owner shall not entertain any request for clarifications from the bidders, 
regarding such local conditions. 

9.2 It must be understood and agreed that such factors have properly been investigated and considered 
while submitting the proposals. No claim for financial adjustment to the Contract awarded under 
these specifications and documents will be entertained by the owner. Neither any change in the time 
schedule of the Contract nor any financial adjustments arising thereof shall be permitted by the 
Owner, which are based on the lack of such clear information or its effect on the cost of the works to 
the Bidder. 

 
10.0 Documents comprising the Bid: 
10.1 The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements 

etc. furnished in the Bidding Documents, indicating, for the services to be rendered, a brief 
description of services, quantity and price. 

 
10.2 The Bidder shall also submit documentary evidence to establish that the Bidder meets the 

Qualification Requirements as detailed in Clause 2.0 above and Special Conditions of Contract 
(including Clause 11 of I TB). 

 
10.3 All Tender Documents/ formats are to be returned completed and filled in all respects and signed by 

the Company Authorized Signatory wherever specified. 
 
10.4 The Bid Guarantee shall be furnished in a separate cover in accordance with clause specific ITB. 
 
11.0 Scope of the proposal 
11.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely 

covering all the equipment erection and other installation services specified under the 
accompanying Technical Specifications. It will include among others as specified therein the 
following:- 

 
 The work includes work of painting of H-frame structure painting of various lines. 
 
11.2 As specified in the Special Conditions of Contract, no deviation whatsoever to certain conditions of 

the bidding documents permitted by the Owner and therefore, the Bidders are advised that while 
making Bid Proposals and quoting prices these conditions may appropriately be taken into 
consideration. Bidders are required to furnish a certificate in this regard as per the format provided 
in Special Conditions of Contract in a separate sealed envelope containing Bid security, which shall 
accompany the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by the 
Owner and shall not be opened. 

 
11.3 Bids not covering the above cited entire scope of works may be treated as incomplete and hence 

rejected. 
11.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, Technical Data 

Sheets and specified elsewhere. The Qualifying Data should be filled in the required schedule of Bid 
Proposal Sheets. 

 
12.0 Bid Price: 
12.1    The Bidder shall indicate percentage above/below of total bid price indicated in the appropriate price 

Schedules enclosed in bid proposal sheets to furnish under the contract. Prices quoted should be in 
% Above/ Below on Estimated Cost. However, detail bifurcation of Taxes applicable should be 
mentioned separately with Price bid. 
  

12.2 The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease 
based in relation to unit rates of tender price schedule. 

 
12.3    If the Supplier/Contractor has opted for the Composition scheme of GST, clearly specified with valid 

Declaration & Certificate from Department. In the event of withdrawal/cessation of the Supplier from 
Composition scheme during the tenure of the contract, the rate (i.e. price) mentioned in the price bid 
shall be final and any additional GST will have to be borne by the tenderer himself. In no case 
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additional amount towards GST or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

 
Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as applicable 
for each item of Goods/Service. If not specifically mentioned, then COMPANY will have the option to 
take the prices as exclusive of taxes and duties at maximum higher slab rates for the evaluation of 
the tenders.  
 
The offered prices to be indicated in online mode of tender in the format given (i.e. Schedule- B). 
The price bid submitted in physical mode shall not be considered. 
 

13.0 Price Basis: 
13.1 The Price shall be quoted on firm basis. 
13.2     The Price quoted by the bidder shall remain fixed during the bidder's performance of the contract 

and shall not be subject to variation on any account saving for change in quantity. A bid submitted 
with an adjustable price quotation shall be treated as non-responsive and rejected. 

 
14.0 Taxes and Duties: 
14.1 As regards the income Tax will be levied as per prevailing rate on payment to contractors. Any other 

tax except specifically mentioned in tender will not be borne by GETCO. The bidder shall be liable 
and rresponsible for payment of such taxes as attracted under the provisions of the law 

 
14.4 As regards the income Tax, surcharge on income tax and any other corporate tax, including GST at 

prevailing rate the owner shall not bear any tax liability whatsoever. The bidder shall be liable and 
responsible for payment of such taxes as attracted under the provisions of the law. 

 
14.5 Notwithstanding the tax liabilities as per the sub-clause14.1 to14.4 above the owner shall have the 

right to make deduction at source from the amounts payable to the contractor in respect of Income 
Tax (on the cost of items of supply included in the works contract) as may be mandatory in terms of 
the law. The owner shall not bear any liability in this regard but shall issue necessary certificate in 
respect of such deduction made. 

 
14.6 In case any tax or duty is newly introduced by the Government applicable for this contract with effect 

from the next day of the date submission of the bid and if the contractor is required to pay additional 
tax or duty, then the owner shall reimburse the contractor the additional tax or duty so paid by the 
contractor against submission by the contractor of documentary evidence to the satisfaction of the 
owner. This provision will not be applicable to transaction between the contractor and his sub-
contractors. Besides the said statutory variation, no other statutory variation shall be payable by the 
owner. 

 
14.7 The owner’s liability for all taxes and duties under the contract shall be limited to those indicated by 

the Bidder in the Bid Proposal Sheets, subject to the statutory variations and variations as per 
Clause No. 14.7 supra. 

 
If the cost to the Contractor during the performance of the ‘Contract’ shall be increased or reduced 
by reasons of the making, passing or promulgation of any law after the date of submission of bid or 
by any order, regulation or bye-law having the force of law the amount of such increase or reduction 
shall be added to or deducted from the “Contract Price” as the case may be for direct transactions 
between contactor & owner, and not for bought out items. It is the Bidders responsibility to furnish 
details of taxes, duties, levies etc. applicable as on the date of submission of the bid. 

 
14.8 No claim for any increase towards the statutory variation regarding enhancement of existing tax or 

duty or introduction of a new tax or duty applicable shall be entertained by the Owner during the 
extended period of contract, if any, provided the extension of the contract is required by causes 
attributable to the contractor. 

 
14.9 The provision of statutory variation regarding enhancement of existing tax or duty or introduction of 

a new tax or duty will be applicable only to the direct transaction between the contractor and the 
owner. 
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14.10 In addition, the conditions detailed under Special Conditions of Contract shall apply.  

14.11 The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same 
will be reimbursed on production of proof of payment before release of payment of final bill, the 
contractor has to submit documentary evidence of payment of welfare cess of previous RA bill as well 
as of the final bill. 

14.12 The validity of tender is 180 days from the date of opening of technical bid. 

 
 
14.13    Welfare cess 

1)  As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items 
for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey 
projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office 
of the factory inspector is authorized at present as a registering authority. 

3)  GETCO shall pay the welfare cess by way of reimbursing to contractors on production    of 
documentary evidence of payment. 

4)  The contacts for which supply or part supply of material are in the scope of GETCO, then 
contractors shall deposit welfare cess on estimated cost of supplied items to GETCO contractor 
on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall 
be taken and informed to the contractor for payment. This will be over and above the A/T value. 

 
The modality of payment/ reimbursement of welfare cess will be as under. 
• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit 

the documentary evidence to the concern office. 
• Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of 

registration. Only thereafter, the bill will be processed for payment. 
• Before release of payment of subsequent R.A. Bills, the contractor has to submit the         documentary 

evidence of payment of welfare cess of previous R.A.Bill. 
• Before release of payment of final bill, the contractor has to submit documentary evidence of payment 

of welfare cess of previous R.A.Bill as well as of this final bill. 

• If the R.A.Bill happens to be first and final bill, then before release of payment, contractor   has to 
submit documentary evidence of registration under Welfare Cess Act and evidence of payment of 
welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence 
of payment by observing due formalities 
 

15.0 Time Schedule: 
15.1 The basic consideration and the essence of the contract shall be strict adherence to the time 

schedule for performing the specified works. 
 
15.2 The Owner’s requirements of completion schedule for the Works are mentioned in the 

accompanying Special Conditions of Contract. 
 
15.3 The completion schedule as stated in the special conditions of contract shall be one of the major 

factors in consideration of the bids. 
 
16.0 Contract Quality assurance: 
16.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the overall 

quality management and procedures which he proposes to follow in the performance of the Works 
during various phases as detailed in relevant clause of the General Technical Conditions. 

 
16.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the 

execution of the Contract will be mutually discussed and agreed and such agreed Programme shall 
form a part of the Contract. 
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16.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items are being 
supplied wherever specifically indicated in the tender document shall supply only from those 
vendors. Such details shall be accompanied by their list of previous supplies made performance 
reports etc. However, in case of orders are placed, specific approval shall be obtained from the 
owner for the vendor-supplied materials.  

 

17.0 STORAGE-CUM-ERECTION INSURANCE:- The contractor shall take suitable storage-cum-
erection insurance cover at his cost to the extent of 100% cost of cost of sub-station / line materials, 
which are required to complete the sub-station / line. Bidder shall have to take the comprehensive 
Marine Cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for 
the complete period of storage, erection and commissioning up to the time of taking over of the sub-
station / line by GETCO. However, if the work is not completed within stipulated time limit as 
mentioned into work order, the MCE shall be extended by the contractor up to the work completion 
and taking over of line or SS by GETCO. Moreover, the change for extension of insurance shall be 
borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance 
shall be reimbursed by GETCO to the contractor on production of proof for extension of MCE if the 
delay is attributed on the part of GETCO. 
The contractor shall deal directly and pursue the claim with the insurance company and shall be 
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. 
The proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-
charge of GETCO.  
No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further, in 
absence of the above insurance policy, R.A. bill payment will be withheld. 
 

18.0 Erection Tools and Tackles: 
 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment 

tools & tackles etc. which he proposes to bring to site for the purpose of erection, handling, testing 
and commissioning including performance and guarantee tests of the equipment. If any such 
equipment is listed anywhere else in the proposal and not specially mentioned in the above 
schedule, it shall be deemed to have been included in the Bidder’s proposed scope of supply. 

 
19.0 Brand Names: 
19.1 The specific reference in these specifications and documents to any material/equipment by brand 

name makes or catalogue number shall be construed as establishing standards of quality and 
performance and not as limiting competition. However, Bidders may offer other similar 
material/equipment provided they meet the specified standard, design and performance 
requirements. The Bidder shall furnish adequate technical information about such alternative 
material equipment to enable the Owner to determine its acceptability. The Owner shall be the sole 
judge on the acceptability or otherwise of such alternatively material/equipment. 

 
19.2 The bidder shall note that standards for workmanship material and equipment, and reference to 

brand name of catalogue numbers designed by the Owner in its Technical Specifications are 
intended to be descriptive only and not restrictive. The Bidder may substitute alternative standards, 
brand name and/or catalogue numbers in its bid, provided that it demonstrates to the Owner’s 
satisfaction that the substitutions are substantially equivalent or superior to those designed in the 
Technical Specification. 

 
20.0 Bid Security/EMD: 
 
 The bidder shall furnish, as a part of its bid EMD, bid security for an amount of one percent of 

estimated cost to be paid as under: 

a) All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office 

address specified in the tender document or by RTGS/ NET/online 
 

20.1 Bid Validity: The offer should be valid for a minimum period of 180 days from the date of opening of 
Technical bid. 
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20.2 The bid security is required to protect the owner against the risk of Bidder’s conduct, which would 

warrant the guarantee forfeiture, pursuant to relevant paras elsewhere The bid guarantee shall be 
made payable to the Owner without any condition whatsoever. 

 
20.3 The Owner as non-responsive will reject any bid not secured in accordance with Para 20.1 above. 

No exemptions are made in the furnishing of the security. 
 
20.4 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or three 

months from the date of submission of tender whichever is later.  
 
20.5 The successful bidders, Bid Security will be discharged upon, furnishing the contract  performance 

guarantee  
 
20.6 The bid guarantee may be forfeited. 

b) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid 
Form: 

c) If a bidder refuses to accept the contract or fails to commence the works ( including supplies 
within thirty days of letter of award of contract ) 

20.7 On forfeiture of EMD, SD or guarantee under the terms and conditions of this tender, applicable  
            GST will also be recovered from the bidder / contractor and GETCO reserves all rights of such  
            recovery of such forfeited amount along with GST 
 
21  Format of Bid: 

 
21.1 The Bidder shall prepare one copy of the technical bid with all the documents. No Hard/Physical 

copy of Price/Commercial bid required in physical submission. Technical as well as Price bid 

must be considering from N-Code/Online only 

21.2      The original and all copies of the bid shall be typed or written in indelible ink and shall be 

signed by the Bidder or  a person o r  persons dul y authorized b y  the Bidder to  sign the  

Contract.  The letter of authorization shall be indicated by written power-of-attorney 

accompanying the bid. All pages of the bid, except for un-amended printed literature, shall be 

initiated by the person or persons signing the bid. 

 

21.3   The bid shall contain no interlineations, erasures or overwriting except as necessary to correct 

errors made by the Bidder, in which case such corrections shall be initiated by the person or 

persons signing the bid. 

 

No Hard/Physical copy of Technical/Price/Commercial bid required in physical submission. 

Technical Bid as well as Price bid must be consider from N-Code/Online only 
 
 

22. Signature Of Bids: 
22.1 The bid must contain the name, residence and place of business of the person or persons making 

the bid and must be signed and sealed by the Bidder with his usual signature. The names of all 
persons signing should also be typed or printed below the signature. 

 
22.2 Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name; followed by the signature(s) and designation(s) or the authorized partner(s) or 
other authorized representative(s). 

 
22.3 Bids by Corporation/Company must be signed with the legal name of the Corporation/Company by 

the President/Managing Director or by the Secretary or other person or persons authorized to bid on 
behalf of such Corporation/Company in the matter. 

 
22.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 

‘Agent’ or other designation without disclosing his Principal will be rejected. 
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22.5 If it is found that two or more persons who are connected with one another either financially or as a 
principal and agent have bid under different names without disclosing their connection then such 
bids will be  liable for rejection. Satisfactory evidence of authority of the person signing on behalf of 
the Bidder shall be furnished with the bid. 

   
 
22.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
22.7 Bids not conforming to the above requirements of signing may be disqualified and EMD forfeited. 
 
24.0 Deadline for submission of bids : 
24.1 The Bidders have the option of sending the bid by registered post or by speed post. Bids submitted 

by telex/telegram will not be accepted. No request from any Bidder to the Owner to collect the 
proposals from airlines, cargo agent etc. shall be entertained by the Owner. 

 
24.2 Bids must be received by the Owner at the address specified under Para 23.3, not later than the 

time & date mentioned in the Invitation to Bid. 
 
24.3 The Owner may, at its discretion, extend this deadline for the submission of bids by amending the 

Bidding Document in which case all rights and obligations on the Owner and Bidders previously 
subject to the deadline will thereafter be subject to the deadline as extended. 

 
25.0 Late Bids 
25.1  Any bid received by the Owner after the time and date fixed or extended for submission of bids 

prescribed by the Owner, will be rejected and not considered for evaluation. 
 

26.0 Modification and withdrawal of bids : 
26.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of 

the modification or withdrawal is received by the Owner prior to the deadline prescribed for 
submission of bids.  

 
26.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 

accordance with the provisions of clause 23.0. The envelope should clearly indicate whether the 
modification is for the Technical bid or the Price bid. No bid modifications notice by 
Telex/Grams/Fax shall be entertained by the Owner. 

 
26.3 No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of 

bids. 
 
26.4 No bid may be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture of its bid 
security.  

 
27.0 Information required with the proposal: 
27.1 The bids must clearly indicate the name of the manufacturer, the type and/or model of each principal 

item of equipment proposed to be furnished and erected. The bid should also contain drawings and 
descriptive materials indicating general dimensions, materials from which the parts are 
manufactured, principles of operation, the extent of pre-assembly involved, major construction 
equipment proposed to be deployed, method of erection and the proposed erection organizational 
structure. 

 
27.2 The above information shall be provided by the Bidder in the form of separate sheets, drawings, 

catalogues, etc. in five copies. 
 
27.3 Any bid not containing sufficient descriptive material to describe accurately the equipment proposed 

may be treated as incomplete and hence rejected. Such descriptive materials and drawings 
submitted by the Bidder will be retained by the Owner. Any major departure from these drawings 
and descriptive material submitted will not be permitted during the execution of the Contract without 
specific written permission of the Owner. 
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27.4 Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the 

equipment or any other matter will not be considered. 
 
27.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to provide 

additional information and data as deemed necessary by the Bidder. 
 
27.6 The Bidder, along with his Proposal, shall submit a list of recommended erection equipment and 

materials which will be required for the purpose of erection of equipment and materials supplied 
under the Contract. 

 
27.7 In case the ‘Proposal’ information contradicts specification requirements, the specification 

requirements will govern, unless otherwise brought out clearly in the technical commercial deviation 
schedule. 
 

E.  BID OPENING AND EVALUATION 
 
28.0 Opening of bids by owner: 
28.1 The Owner will open the technical bids (Cover –I, II, and III) in the presence of Bidder’s 

representatives who choose to attend on the date and time mentioned for opening of bids in the 
Invitation to Bid or in case any extension has been given thereto, on the extended bid opening date 
and time notified to all the Bidders who have purchased the bidding document. The Bidder’s 
representatives who are present shall sign a register evidencing their attendance. 

 
28.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other details as the Owner, 

at his discretion may consider appropriate, will be announced in the Technical Bid Opening. 
 

28.3 The price bids to be filled up on line on website https://getco.nprocure.com  
 
28.4 The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price Bid and any 

such other details as the Owner, at his discretion, may consider appropriate, will be announced/ 
furnished in the Price Bid Opening. 

 
28.5 No electronic recording/transmitting devices will be permitted during Bid opening. 
 
29.0 Purpose of evaluation of bids: 
29.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the technical 

responsiveness of the bid for the complete scope of the proposal, as covered under these 
specifications and documents. All technically responsive bids shall then be examined to determine 
the LOWEST EVALUATED COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 

 
30.0 Policy for bids under consideration: 
30.1 Bids shall be deemed to be under consideration immediately after opening of Technical Bid and until 

such time official intimation of award/rejection is made by the Owner to the Bidders. While the Bids 
are under consideration, Bidders and/or their representatives and other interested parties are 
advised to refrain from contacting by any means, the owner and/or his employee’s representatives 
on the matters related to Bids under consideration. 

 
30.2 Clarification of bids: 

To assist in the examination evaluation and comparison of Bids the owner may on his own ask the 
Bidder for a clarification of its bid. The request for clarification and the response shall be in writing 
and no change in the price or substance of the bid shall be sought, offered or permitted.  

 
31.0 Preliminary Examination: 
31.1 The Owner will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether the 
documents have been properly signed, and whether the bids are generally in order. 
 

31.2 Arithmetical errors will be rectified on the following basis: 
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 If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a 
discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and the 
total bid amount will be corrected accordingly. If there is a discrepancy between words and figures, 
the amount advantageous to the Owner will prevail. If the Bidder does not accept the correction of 
the errors as above, his Bid will be rejected and the amount of Bid Security will be forfeited. The 
Bidder should ensure that the prices furnished in various price schedules are consistent with each 
other. In the case of any inconsistency in the prices furnished in the specified prices schedules to be 
identified in Bid Form for this purpose, the Owner shall be entitled to consider the highest price for 
the purpose of evaluation and for the purpose of award of Contract use the lowest of the prices in 
these schedules. 

 
31.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid 

to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which 
conforms to all the terms and conditions of the Bidding Document without material deviations. A 
material deviation is one which affects in any way the prices, quality, quantity or delivery period of 
the equipment, completion of works or which limits in any way the responsibilities or liabilities of the 
Bidder of any right of the Owner as required in these specifications and documents. The Owner’s 
determination of a bid’s responsiveness shall be based on the contents of the bid itself without 
recourse to extrinsic evidence. 

 
31.4 A bid determined as not substantially responsive will be rejected by the Owner and may not 

subsequently be made responsive by the Bidder by correction of non-conformity. 
31.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking 
of any Bidder. 

 
32.0 Evaluation of Price Bids: 
32.1 Definitions and Meanings: 
 For the purpose of the evaluation and comparison of bids, the following meanings and definition will 

apply:- 
  

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete scope of 
works. 

 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 

Compensation for Deviations.’ 
 
33.0 Calculation of differential Price & Cost Compensation for Deviations. 
 The Differential Price to be added to the Bid Price of each bid during evaluation and comparison 

shall be derived as under: 
 
 Differential Price (DP)=n1F1+n2F2…+nnFn, where F1, F2…Fn are the various factors in Indian 

Rupees per unit of parameter differential or deficiency in the equipment and services offered as 
stipulated in these specifications: n1, n2…nn are the respective parameter differential or deficiency 
in the corresponding units to be determined from the Bidder’s proposal. The above factors and 
corresponding units of parameter differential are derived from the Technical Specifications, Data 
sheets and/or Special Conditions of Contract. 

 Deviations from the Bidding Documents in so far as practicable will be converted to a Rupee value 
(D) and from the Bidding Document while evaluating the bids. In determining the Rupee value of the 
deviations the Owner will use parameters consistent with those specified in the specifications and 
documents and or other information as necessary and available to the Owner. 

 
33.1 Comparison of Bids 

The bids shall be compared on the basis of lump sum prices (i.e., for erection services to be 
rendered as quoted by the Bidder) for the entire scope of the proposal as defined in the Bidding 
Document. 
 
For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: 
W = Q + DP + D 



 

 

Seal and signature of bidder 
 

Where  
W = Total Comparison Price 
Q = Bid Price quoted by the bidder in Indian Rupees (Value Of erection cost including other 
components if any.) 
 
DP         = Different price in Indian Rupees calculated as above 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the lowest 
evaluated bid and, as a result of this comparison, the lowest bid will be selected for the award of the 
Contract. 
 
F. AWARD OF CONTRACT 
34.0 Award Criteria 
34.1 The owner will award the contract to the successful Bidder, whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid, providing further that 
the Bidder is determined to be qualified to perform the contract satisfactorily. The Owner shall be the 
sole judge in this regard. 

 
34.2 Further, the Owner reserves the right to award separate contracts to two or more parties in line with 

the terms and conditions specified in the accompanying Technical Specifications. 
 
35.0 Owner’s right to accept any bid and to reject any or all bids: 
35.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding process and 

reject all bids at time prior to award of contract, any without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Owner’s action. 

 
36.0 Notification of award: 
36.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will 

notify the successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in 
writing by registered letter, that its bid has been accepted. 

36.2 The notification of award will constitute the formation of the Contract. 
36.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant clause 38 

.0, the Owner will promptly notify each unsuccessful Bidder and will discharge its bid security, 
pursuant to Clause 20.0. 

 
37.0 Signing of contract: 
37.1 At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the 

Owner will send the Bidder the detailed of Award, incorporating all agreements between the parties. 
 
37.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the same with 

date and return it to the Owner. 
 
37.3 The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will 

be signed within 30 (Thirty) days of notification of Award. 
 
38.0 Contract Performance Guarantee: 
38.1 As a contract performance security, the successful bidder, to whom the work is awarded, shall be 

required to furnish a performance guarantee in form of Bank guarantee from a Public Sector Indian 
bank/Scheduled, Commercial Bank in the form to be furnished. The guarantee amount shall be 
equal to ten percent (10%) of the Contract price and it shall guarantee the faithful performance of 
the Contract in accordance with the terms and conditions specified in these documents and 
specifications. the guarantee shall be valid up to 90 days after the end of Warranty Period. 

 
38.2    The Performance Guarantee shall cover additionally the following guarantees to the  
           Owner: 

a) The successful Bidder guarantees the successful and satisfactory operation of the equipment 
furnished and erected under the Contract, as per the specifications and documents. 
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b) The successful Bidder further guarantees that the equipment provided by him/his sub-vendors 
and installed by him shall be free from all defects in design, material and workmanship and shall 
upon written notice from the Owner fully remedy free of expenses to the Owner such defects as 
developed under the normal use of the said equipment within the period of guarantee specified 
in the relevant clause of the General Terms and Conditions in the Part-I/Special Conditions of 
Contract. 

38.3 The Contract Performance Guarantee is intended to secure the performance of the entire contract. 
However, it is not to be construed as limiting the damages under clause entitled “Equipment 
Performance Guarantee” in Technical Specifications, Part-II and damages stipulated in other 
clauses in the Bid documents. 

38.4 The performance guarantee will be discharged without any interest at the end of guarantee period, 
unless otherwise specified in Special Conditions of Contra. 

38.5  Contractor has submitted certify copy of Reg. / Ele. Reg./ GST Reg./Partnership deed/PAN 
Card/PF reg. and solvency certificate / Experience certificate in Technical bid. 

 
38.5.1  Once price bid submitted same will be consider only. Revised after shall not consider at the time at 

opening of tender. Tenderer has to submit only one price bid revised price bid will not be consider. 
        
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PART-I   GCC 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 
A. INTRODUCTION  
1.0 DEFINITION OF TERMS  
1.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor as per the 

Contract Agreement signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein.  

 
1.2 ‘Owner’ shall mean the Superintending engineer , GETCO PALANPUR or any of its subsidiaries 

and shall include its legal representatives, successors and assigns. 
 
1.3 ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works 

and shall include such successful Bidder’s legal representatives, successors and permitted assigns.   
 
1.4 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to 

time for the purpose of the Contract. 
 
1.5 The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be 

issued to the Contractor under the Contract.  
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1.6 ‘Works’ shall mean and include taking delivery of line materials labor and services, as per the 
Specifications and complete erection, testing and putting into satisfactory operation including all 
transportation, handling, unloading and storage at the Site as defined in the Contract.  

 
1.7 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the Contract 

and such other schedules and drawings as may be mutually agreed upon.  
 
1.8 Site’ shall mean and include the land and other places on, into or through which the works    and 

the related facilities are to be erected or installed and any adjacent land, paths, street or reservoir 
which may be allocated or used by the Owner or Contractor in the performance of the Contract.  

 
1.9 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with 

additions and/or deletions as may be agreed and incorporated in the Letter of Award and the 
contract agreement for the entire scope of the works.  

 
1.10 Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time to 

inspect the equipment; stores or Works under the Contract and/or the duly authorized representative 
of the Owner. 

 
1.11 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice issued 

by the Owner notifying the Contractor that his bid has been accepted. 
 
1.12 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 
1.13 ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the 

respective sub division deputy engineer. 
 
1.14 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined 

shall mean calendar day or days of 24 hours each.  A ‘Week’ shall mean continuous period of seven 
(7) days.  

  
1.15 Writing’ shall include any manuscript, type written or printed statement, under or over signature 

and/or seal as the case may be.  
 
1.16 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, 

‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words 
and phrases of like importance are used the approval, judgment, direction etc. is understood to be a 
function of the Owner/Engineer.  

 
1.17 Test on completion shall mean such tests as prescribed in the Contract to be performed by the 

Contractor before the work is taken over by the Owner.  

 
1.18 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency, and operating characteristics as specified in the 
Contract Documents.  

 

1.19  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the Works 
performed under the Contract, after successful commissioning/completion of Performance and 
Guarantee Tests, as specified in the accompanying Technical Specifications or otherwise agreed in 
the Contract.  

 
1.20 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship which 

cannot be detected during inspection, testing etc, based on the technology available for carrying out 
such tests.  

 

1.21 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:   
 

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.  
  
b) Electricity Act 2003 and Rules & Regulations made there under. 
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c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
 
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
  
f) A.S.M.E. Test Codes.  
  
g) A.I.E.E. Test Codes.  
  
h) American Society of Materials Testing Codes.  
  
i) Standards of the Indian Standards Institution.   
  
j) Other Internationally approved standards and/or rules and regulations touching the subject 

matter of the Contract. 
 

1.22 Words imparting the singular only shall also include the plural and vice –versa where the context so 
requires. 

 
1.23 Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies of 

individuals, whether incorporated or not.  
 
1.24 Terms and expressions not herein defined shall have the same meaning as are assigned to them in 

the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in 
the General Clauses Act (1897) including amendments thereof, if any.  

Or 
1.25 In addition to the above the following definitions shall also apply.  

a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.  
b) ‘Constructed’ shall also mean ‘erected and installed’.  
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’. 

 
 
2.0 APPLICATION  

  These General Conditions shall apply to the extent that they are not superseded by provisions in 
other parts of the Contract.  

 
3.0 STANDARDS  

The works carried out under this Contract shall conform to the all statutory regulation and provisions 
the acts, mentioned in the Technical Specifications, and, when no regulations or standard is 
mentioned, to the authoritative regulations or standards/ Act, appropriate to the works and such 
stipulations shall be the latest issued by the concerned institution.  

 
4.0 LANGUAGE AND MEASURES  

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing shall be 
written in English language. The Metric System of measurement shall be used exclusively in the 
Contract.  

 
5.0 CONTRACT DOCUMENTS  
5.1 The term Contract Documents shall mean and include the following which shall be deemed to form 

an integral part of the Contract:  
 
a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders, 

General Terms and Conditions of Contract and all other documents included under Volume- I 
and the Special Conditions of Contract.  

 
b) Specifications of the erection of the equipments and other technical services to be provided 

under the Contract as brought out in the accompanying Technical Specifications.  
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c) Contractor’s Bid Proposal and the documents attached there to including the letters of 

clarifications thereto between the Contractor and the Owner prior to the Award of Contract 
except to the extent of repugnancy.  

 
d) All the materials, literature, data and information of any sort given by the Contractor along with 

his bid, subject to the approval of the Owner /Consultant. 
 
e) Letter of Award and any agreed variations of the conditions of the documents and special 

terms and conditions of Contract, if any.  
 
5.2 In the event of any conflict between the above mentioned documents the matter shall be referred to 

the Engineer whose decision shall be considered as final and binding upon the parties.  
 
6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
6.1 The Contractor shall not, without the Owner’s prior written consent, disclose the Contract, or any 

provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by or 
on behalf of the Owner in connection therewith, to any person other than a person employed by the 
Contractor in the performance of the Contract. Disclosure to any such employed person shall be 
made in confidence and shall extend only so far as may be necessary for the purpose of such 
performance.  

 
6.2 The Contractor shall not, without the Owner’s prior written consent, make use of any document or 

information enumerated in various Contract documents except for the purpose of performing the 
Contract.  

 
6.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in any other 

medium, photographs or other reproduction of the Works under this Contract, or descriptions of the 
site, dimensions, quantity, quality or other information, concerning the works unless prior written 
permission has been obtained from the Owner.    

 
6.4 Any document, other than the Contract itself, enumerated in various Contract documents shall 

remain the property of the Owner and shall be returned (in all copies) to the Owner on completion of 
the Contractor’s performance under the Contract if so required by the Owner.  

 
7.0 CONSTRUCTION OF THE CONTRACT 
7.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will 

be treated as a single Contract.  
Award shall be placed on the successful Bidder as follows:  
 

For providing services like inland transportation, insurance for delivery at site, unloading, storage, 
handling at site, installation, testing and commissioning including performance testing in respect of all 
the equipment material equipment/materials given by the owner after observing standard store 
procedures for transport from owner’s stores, insurance, unloading storage handling at site 
installation testing & commissioning. 

7.2  In case erection Contract, or where the Owner hands over his equipment to the Contractor for 
executing, then the Contractor shall at the time of taking delivery of the equipment/dispatch 
documents be required to execute an Indemnity Bond in favor of the Owner in the form acceptable 
to the Executive engineer (TR.) GETCO Chhatral for keeping the equipment in safe custody and to 
utilize the same exclusively for the purpose of the said Contract. Samples of Performa for the 
Indemnity Bond will be furnished during award of Contract. 

 
7.3  The Contract shall in all respects be construed and governed according to Indian Laws.  
  
7.4  It is clearly understood that the total consideration for the Contract(s) has been broken up into 

various components only for the convenience of payment under the Contract(s) and for the 
measurement of deviations or modifications under the Contract(s). 

 
8.0  JURISDICTION OF CONTRACT   
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8.1  The laws applicable to the Contract shall be the laws in force in India. The Courts of PALANPUR 
shall have exclusive jurisdiction in all matters arising under this Contract. 

 
9.0 EXECUTION OF CONTRACT: 
9.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final 

agreement to the Contractor for his scrutiny and approval.  
 
9.2 The Agreement, unless otherwise agreed to, shall be signed within 10 days of the acceptance of the 

Letter of Award, at the office the Owner at Jambuva on a date and time to be mutually agreed. The 
Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate power of 
attorney and other requisite materials. In case the Contract is to be signed beyond the stipulated 
time, the Bid Guarantee submitted with the Proposal will have to be extended accordingly.  

 
9.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided with 

one signed original and the rest will be retained by the Owner.  
 
9.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and 

descriptive materials submitted with the bid, to form a part of the Contract immediately after issue of 
Letter of Award  
 

9.5  Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with 
copies of agreement within fifteen (15) days after the signing of the Contractor. 

  
10.0 ENFORCEMENT OF TERMS  
10.1 The failure of either party to enforce at any time any of the provisions of this Contract or any rights in 

respect thereto or to exercise any option therein provided, shall in no way be construed to be a waiver 
of such provisions, rights or options or in any way to affect the validity of the Contract. The exercise by 
either party of any of its rights herein shall not preclude or prejudice either party from exercising the 
same or any other right it may have under the Contract.  

 
11.0 COMPLETION OF CONTRACT  
11.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be 

deemed to have been completed on the expiry of the guarantee period as provided for under the 
clause entitled ‘Guarantee’ in this section of the Volume-I.  

 
B. GUARANTEES & LIABILITIES 
12.0 TIME – THE ESSENCE OF CONTRACT  
 
12.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner 

without or with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to 
be the essence of the Contract. The Contractor shall so organize his resources and perform his 
work as to complete it not later than the date agreed to.  

  
12.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate 

number of activities covering various key phases of the work such as field erection activities within 
five (5) days of the date of Notification of Award. This network shall also indicate the interface 
facilities to be provided by the Owner and the dates by which such facilities are needed. The 
Contractor shall discuss the network so submitted with the Owner and the agreed network shall form 
part of the Contract documents. During the performance of the Contract, if in the opinion of the 
Engineer, proper progress is not maintained, suitable changes shall be made in the Contractor’s 
operations to ensure proper progress without any cost implication to the Owner. The interface 
facilities to be provided by the Owner in accordance with the agreed network shall also be reviewed 
while reviewing the progress of the Contractor.   

 
12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the 

Contractor as directed by the Engineer.  
 
12.4 Subsequent to the finalization of the network, the Contractor shall make available to the Engineer a 

detailed programme in line with the agreed Contract network.  
Such programme shall be reviewed, updated and submitted to the Engineer every month thereafter. 
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12.5 The above bar charts/ programme shall be compatible with the Owner’s computer 
environment and furnished to the Owner on such media as may be desired by the Owner.  

 
13.0 EFFECTIVENESS OF CONTRACT  
 

The Contract shall be considered as having come into force from the date of the commencement 
given by the respective construction sub division unless otherwise provided in the notification of 
award.  

 
14.0 PENALTY FOR DELAY 
14.1 If the Contractor fails to successfully complete the work within the time fixed under the Contract, the 

Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The 
details of such penalty are brought out in the accompanying Special Conditions of Contract (SCC). 

 
14.3 The completion time allowed for carrying out the work should be strictly observed. For any delay, 

penalty will be levied at the rate of ½ % per week or part thereof on delayed portion of the work 
subject to ceiling of 10% of total contract value plus GST as applicable will be imposed. 

 
15.0 GUARANTEE  
15.1 In the event of any emergency where in the judgment of the Engineer, delay would cause serious 

loss or damages, repairs or adjustment may be made by the Engineer or a third party chosen by the 
Engineer without advance notice to the Contractor and the cost of such work shall be paid by the 
Contractor. In the event such action is taken by the Engineer, the Contractor will be notified promptly 
and he shall assist wherever possible in making necessary corrections. This shall not relieve the 
Contractor of his liabilities under the terms and conditions of the Contract.   

 
15.2 If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the 

provision of this clause shall apply to portion of the works so rectified or corrected until the expiry of 
six (6) months from the date of such rectification or correction. If any defects are not rectified within 
a reasonable time, the Engineer may proceed to do the work at the Contractor’s risk and cost but 
without prejudice to any other rights which the Owner may have against the Contractor in respect of 
such defects.  

15.3 The rectification or correction of the work will be carried out free of cost by the Contractor. If any 
rectification or correction is carried out on his behalf at the site, the Contractor shall bear the cost of 
such rectification or correction.  

 
15.4 The acceptance of the works by the Engineer shall in no way relieve the Contractor of his 

obligations under this clause.  
 
15.5 At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. For 

latent defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 through 15.4 above shall 
remain till the end of 6 months from the date of completion of guarantee period.   

 
16.0 TAXES, PERMITS & LICENCES  

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against 
the Owner or the Contractor in pursuance of the Contract. In addition, the Contractor shall be 
responsible for payment of all Indian duties, levies and taxes lawfully assessed against the 
Contractor for his personal income & property only.  

 
18.0 DEFENCE OF SUITS  

 If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, 
for the failure, omission or neglect on the part of the Contractor to perform any acts, matters, 
covenants or things under the Contract, or for damage or injury caused by the alleged omission or 
negligence on the part of the Contractor, his agents, representatives or his Sub-Contractors, or in 
connection with any claim based on lawful demands of Sub-Contractors, workmen, suppliers or 
employees, the Contractor shall in all such cases indemnify and keep the Owner, and the Engineer 
and/or his representative, harmless from all losses, damages, expenses or decrees arising of such 
action.  

 
20.0 LIMITATION OF LIABILITIES  
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The final payment by the Owner in pursuance of the Contract shall mean the release of the 
Contractor from all his liabilities under the Contract.  Such final payment shall be made only at the 
end of the Guarantee/Warranty period or after finalization of material account and final bill and till 
such time as the Contractual liabilities and responsibilities of the Contractor, shall prevail.  All other 
payments made under the Contract shall be treated as on-account payments.  
 

21.0 ENGINEER’S DECISION  
21.1 In respect of all matters which are left to the decision of the Engineer including the granting or with-

holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in writing a 
decision thereon.  

 
21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the 

meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) 
days after receipt of the decision, a written objection to the decision.   

 
Failure to file an objection within the allotted time will be considered as an acceptance of the 
Engineer’s decision and the decision shall become final and binding. 

 
21.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent 

to the right to request arbitration.  It is the intent of the Agreement that there shall be no delay in the 
execution of the works and the decision of the Engineer as rendered shall be promptly observed.  

 
22.0 POWER TO VARY OR OMIT WORK  
22.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter 

referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made 
by the Contractor except as directed in writing by the Engineer, but the Engineer shall have full 
powers subject to the provisions hereinafter contained, from time to time during the execution of the 
Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to 
the Contract.  The Contractor shall carry out such variation and be bound by the same conditions as 
far as applicable as though the said variations occurred in the Contract Documents.  If any 
suggested variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling 
any of his obligations or guarantees under the Contract, he shall notify the Engineer thereof in 
writing and the Engineer shall decide forthwith whether or not, the same shall be carried out and if 
the Engineer confirms his instructions, the Contractor’s obligations and guarantees shall be modified 
to such an extent as may be mutually agreed.  Any agreed difference in cost occasioned by any 
such variation shall be added to or deducted from the Contract Price as the case may be. 

 
 22.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the 

Contractor to enable him to work his arrangement accordingly, and in cases where goods or 
materials are already prepared or any design, drawings or pattern made or work done as per the 
contract requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the 
Contractor. 

 
22.3 In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the alterations or additional or substituted work which either then or later 
on, will in the opinion of the Contractor, involve a claim for additional payment, the Contractor shall 
immediately and in no case later than thirty (30) days, after receipt of the instructions aforesaid and 
before carrying out the instructions, advise the Engineer to that effect.  But the Engineer shall not 
become liable for payment of any charges in respect of any such variations, unless the instructions 
for the performance of the same shall be confirmed in writing by the Engineer. 

 
22.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, 

so to the extent of any change in the price, before the Contractor proceeds with the change.  
 
22.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 

decision of the Engineer shall prevail.  
 
22.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full power to 

instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the 
items or groups of items in accordance with the provisions of clause entitled ‘Change of Quantity’ in 
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section GCC of this Volume-I.  The Contractor shall carry out such variations and be bound by the 
same conditions as though the said variations occurred in the Contract Documents.  However, the 
Contract Price shall be adjusted at the rates and the prices provided for the original quantities in the 
Contract.  

 
23.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT: 
 No subletting of contract is allowed. Contractor should carry out work on his own under his or his 

authorized supervisor and by labors employed by him.  
 
24.0 CHANGE OF QUANTITY 
24.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 
conditions.  Such variations unless otherwise specified in the accompanying Special Conditions of 
Contract and/or Technical Specifications, shall not be subjected to any limitation for the individual 
items but the total variations in all such items under the Contract shall be limited to a percentage of 
the Contract price as specified in the Special Conditions of Contract. 

24.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for 
the change in quantities as above.  The base unit rates, as identified in the Contract shall however 
remain constant during the currency of the Contract, except as provided for in Clause 33.0 below.  
In case the unit rates are not available for the change in quantity, the same shall be subjected to 
mutual agreement. 

 
26.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting 
Engineers and freely exchange with them such technical information as is necessary to obtain the 
most efficient and economical design and to avoid unnecessary duplication of efforts.  The Engineer 
shall be provided with three copies of all correspondence addressed by the Contractor to other 
Contractors and Consulting Engineers of the Owner in respect of such exchange of technical 
information, wherever needed. 

27.0 NO WAIVER OF RIGHTS  
 

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents 
nor any order by the Owner or the Engineer for payment of money or any payment for or 
acceptance of, the whole or any part of the Works by the Owner or the Engineer, nor any extension 
of time, nor any possession taken by the Engineer shall operate as a waiver of any provision of the 
Contract, or of any power herein reserved to the Owner or any right to damages herein provided nor 
shall any waiver of any breach in the Contract be held to be a waiver of any other or subsequent 
breach. 

 
28.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.  

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any 
extension of time for execution of the Works granted by the Engineer shall affect or prejudice the 
rights of the Owner against the Contractor or relieve the Contractor of his obligation for the due 
performance of the Contract, or be interpreted as approval of the Works done or of the equipment 
furnished and no certificate shall create liability for the Owner to pay for alterations, amendments, 
variations or additional works not ordered, in writing , by the Engineer or discharge the liability of  
the Contractor for the payment of damages whether due, ascertained, or certified or not or any sum 
against the payment of which he is  bound to indemnify the Owner, nor shall any such certificate nor 
the acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of the 
Owner against the Contractor. 

 
29.0 PROGRESS REPORTS  

During the various stages of the work in pursuance of the Contract, the Contractor shall at his own 
cost submit periodic progress reports as may be reasonably required by the Engineer with such 
materials as, charts, net-works, photographs, test certificates, etc. Such progress reports shall be in 
the form and size as may be required by the Engineer.  

 
30.0 TAKING OVER  
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Upon successful completion of work of erection of tower line by the Contractor, the Engineer shall 
issue to the Contractor a completion Certificate as a proof of the final acceptance of the erected line. 
Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance thereof 
on account of minor omissions or defects which do not affect the commercial operation and/or cause 
any serious risk to the erected line. Such certificate shall not relieve the Contractor of any of his 
obligations which otherwise survive, by the terms and conditions of the Contract after issue of such 
certificate.  

 
C. CONTRACT SECURITY AND PAYMENTS  
31.0 CONTRACT PERFORMANCE GUARANTEE  
 

The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of the 
Contract in the prescribed form within fifteen (15) days of “Notice of Award of Contract”. The 
performance guarantee(s) shall be as per terms prescribed.  

 
32.0  PAYMENT  
32.1 The payment to the Contractor for the performance of the works under the Contract will be made by 

the Owner as per the guidelines and conditions specified herein. All payments made during the 
Contract shall be on account payments only. The final payment will be made on completion of all 
Works and on fulfillment by the Contractor of all his liabilities under the Contract and production of 
work completion certificate of the Sub-Station in-charge, after following the procedures of GETCO. 
Payment will be made by concern Division offices under which work executed. 

        
32.2 Currency of Payment: All payments under the Contract shall be in Indian Rupees only.  
  
32.3 Terms: Payment terms will be as prescribed in the special conditions of contract and on fulfillment of 

conditions specified thereof.   
 
33.1 Application for Payment: The Contractor shall submit application for the payment in the prescribed 

preformed of the Owner. Performa for application for payment will be as prescribed. 
 

Each such application shall state the amount claimed and shall set forth in detail, in the order of the 
Payment Schedule, particulars of the Works including the Works executed at Site and of the 
equipment shipped/brought on to the site pursuant to the Contract up to the date mentioned in the 
application and for the period covered since the last preceding certificate, if any.   

 
Every interim payment certificate shall certify the Contract value of the Works executed up to the 
date mentioned in the application for the payment certificate, provided that no sum shall be included 
in any interim payment certificate in respect of the works that, according to the decision of the 
Engineer, does not comply with the Contract.  

 
34.3 Mode of Payment 

Payment due on completion of work shall be made by the Owner through Owner’s Bank or directly 
to the Contractor as per the payment schedule.  

 
All payments under the Contract shall be made as stipulated in the Special Conditions of Contract 
after signing the Contract Agreement.  
 
Progressive payments linked with erection shall only be made after the issue of certificates by the 
Engineer, one for the quantum of work completed and the other for the successful completion of 
quality check points involved in the quantum of work billed.  

 
35.0  DEDUCTIONS FROM CONTRACT PRICE  

All costs, damages or expenses which the Owner may have paid, for which under the Contract the 
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims shall 
be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall be 
supported by appropriate and certified vouchers or explanations, to enable the Contractor to 
properly identify such claims.  Such claims shall be paid by the Contractor within thirty (30) days of 
the receipt of the corresponding bills and if not paid by the Contractor within the said period, the 
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Owner may then deduct the amount, from any monies due or becoming due by him to the 
Contractor under the Contract or may be recovered by sections of Law or otherwise.  
 

D.  RISK DISTRIBUTION 

37.0 INSURANCE  
37.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to 

the Works and obligatory in terms of law to protect his interest and interests of the Owner against all 
perils detailed herein.  The form and the limit of such insurance as defined herein together with the 
under-writer in each case shall be acceptable to the Owner.  However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all time during the period 
of Contract shall be of Contractor alone.  The Contractor’s failure in this regard shall not relieve him 
of any of his contractual responsibilities and obligations.  The insurance covers to be taken by the 
Contractor shall be in the joint name of the Owner and the Contractor.  The Contractor shall, 
however, be authorized to deal directly with Insurance Company or Companies and shall be 
responsible in regard to maintenance of all insurance covers.  Further the insurance should be in 
freely convertible currency.  

 

37.2 Any loss or damage to the equipment during handling, transportation, storage, erection, putting into 
satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor.  The Contractor shall be 
responsible for preference of all claims and make good the damages or loss by way of repairs 
and/or replacement of the equipment, damaged or lost.  The transfer of title shall not in any way 
relieve the Contractor of the above responsibilities during the period of Contract.  The Contractor 
shall provide the Owner with copy of all insurance policies and documents taken out by him in 
pursuance of the Contract.  Such copies of documents shall be submitted to the Owner immediately 
after such insurance coverage.  The Contractor shall also inform the Owner in writing at least sixty 
(60) days in advance regarding the expiry/cancellation and/or change in any of such documents and 
ensure revalidation, renewal etc., as may be necessary well in time. 

 

37.3 The perils required to be covered under the insurance shall include, but not be limited to fire and 
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage 
in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather 
conditions, accidents of all kinds, etc.  The scope of such insurance shall be adequate to cover the 
replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods 
and other costs till the equipment is delivered at Site.  The insurance policies to be taken should be 
on replacement value basis and/or incorporating escalation clause.  Notwithstanding the extent of 
insurance cover and the amount of claim available from the underwriters, the Contractor shall be 
liable to make good the full replacement/rectification value of all equipment/materials and to ensure 
their availability as per project requirements.  

 

37.4 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s 
account and will be included in Contract Price, However, the Owner may from time to time, during 
the pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, risks and 
in such a case, the parties to the Contract will agree for a mutual settlement, for reduction in 
Contract price to the extent of reduced premia amount.  The Contractor, while arranging the 
insurance shall ensure to obtain all discounts on premia, which may be available for higher volume 
or for reason of financing arrangement of the project.  

 

37.5 The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional 
insurance requirements for the portion of the works to be performed at the Site.  

 

37.6 Special Conditions of Contract details out the various insurance liabilities. 
 
38.0 LIABILITY FOR ACCIDENTS AND DAMAGES  

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 
successful completion of commissioning as defined elsewhere in the Bid document.  

 
39.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
 39.1 In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner 

or his authorized agents, then the Contractor shall be given due extension of time for the completion 
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of the Works, to the extent such omission on the part of the Owner has caused delay in the 
Contractor’s performance of the Contract.  
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall 
be final.  

 
39.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation if 

such delays have resulted in any increase in cost.  The Owner shall examine the justification for 
such a request for claim and if satisfied, the extent of compensation shall be mutually agreed 
depending upon the circumstances at the time of such an occurrence.  

 
40.0 DEMURRAGE, WHARFAGE, ETC.  

All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or 
any other reason shall be to the account of the Contractor.  

 
41.0 FORCE MAJEURE  
41.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or the 

Owner as the case may be, which they could not foresee or with a reasonable amount of diligence 
could not have foreseen and which substantially affects the performance of the Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;  
 
b. Acts of any Government, domestic or foreign, including but not limited to war, declared or 

undeclared, priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the 
other in writing of such causes.  

 
41.2   The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from 

any force majeure cause as referred to and/or defined above     
 

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even 
though such cause may occur after Contractor’s performance of obligation has been delayed due to 
other causes.  

 
42.0 SUSPENSION OF WORK  
42.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of the 

Works without invalidating the provisions of the Contract.  Orders for suspension or reinstatement of 
the Works will be issued by the Engineer to the Contractor in writing. The time for completion of the 
works will be extended for a period equal to duration of the suspension.  

 
42.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of 

the works will be paid by the Owner, provided such costs are substantiated to the satisfaction of the 
Engineer.  The Owner shall not be responsible for any liabilities if suspension or delay is due to 
some default on the part of the Contractor or his Sub-Contractor.  

 
43.0 CONTRACTOR`S DE FAULT 
43.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse 

or neglect to comply with any reasonable order given to him, in writing by the Engineer in connection 
with the works or shall contravene the provisions of the Contract, the Owner may give notice in 
writing to the Contractor to make good the failure, neglect or contravention complained of.  Should 
the Contractor fail to comply with the notice within thirty (30) days from the date of serving the 
notice, then and in such case the Owner shall be at liberty to employ other workmen and forthwith 
execute such part of the works as the Contractor may have neglected to do or if the Owner shall 
think fit, without prejudice to any other right he may have under the Contract to take the work wholly 
or in part out of the Contractor’s hands and re-contract with any other person or persons to complete 
the works or any part thereof and in that event the Owner shall  have free use of all Contractor’s 
equipment that may have been at the time on the Site in connection with the works without being 
responsible to the Contractor for fair wear and tear thereof and to the exclusion of any right of the 
Contractor over the same, and the Owner shall be entitled to retain and apply any balance which 
may otherwise be due on the Contract by him to the Contractor, or such part thereof as may be 
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necessary, to the payment of the cost of executing the said part of the Works or of completing the 
Works as the case may be. If the cost of completing of works or executing part thereof as aforesaid 
shall exceed the balance due to the Contractor shall pay such excess.  Such payment of excess 
amount shall be independent of the liquidated damages for delay which the Contractor shall have to 
pay if the completion of works is delayed.  

 
43.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to 

pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.  
 
43.3 Such action by the Owner as aforesaid the termination of the Contract under this clause shall not 

entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the time 
thereof.  The Contract Performance Guarantee shall be valid for the full value and for the full period 
of the Contract including guarantee period. 

44.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
44.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other 

than those mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in such an event 
give fifteen (15) days’ notice in writing to the Contractor of his decision to do so. 

 
44.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 

specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts 
to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all 
further sub-contracting or purchasing activity related to the work terminated, and assist Owner in 
maintenance, protection, and disposition of the works acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination.  

 
44.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the partners dies then unless the Owner is 
satisfied that the legal representatives of the individual Contractor or of the proprietor of the 
propriety concern and in the case of partnership, the surviving partners, are capable of carrying out 
and completing the Contract the Owner shall be entitled to cancel the Contract as to its incomplete 
part without being in any way  liable to payment of any compensation to the estate of deceased 
Contractor and/or to the surviving partners of the Contractor’s firm on account of the  cancellation of 
the Contract.  The decision of the Owner that the legal representatives of the deceased Contractor 
or surviving partners of the Contractor’s firm cannot carry out and complete the Contract shall be 
final and binding on the parties. In the event of such cancellation the Owner shall not hold the estate 
of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable to damages for not completing the 
Contract.  

 
45.0 FRUSTRATION OF CONTRACT  
45.1 In the event of frustration of the Contract because of supervening impossibility in terms of Section 

56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance 
portion of the Contract, subject to provisions contained in sub-clause 45.3 below. 

45.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except for 
reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the 
Contract shall be suspended.  
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to 
the Contractor in accordance with the terms of the Contract within three months of the event, the 
parties hereto shall be relieved from carrying out further obligations under the Contract treating it as 
frustration of the Contract.  

45.3 In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive 
at reasonable settlement on all issues including amounts due to either party for the work already 
done on quantum merit basis which shall be determined by mutual agreement between the parties.  

 
46.0 GRAFTS AND COMMISSIONS ETC.  
 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor 
or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their 
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behalf in relation to the obtaining or to the execution of this or any other Contract with the Owner, 
shall in addition to any criminal liability which it may incur, subject the Contractor to the cancellation 
of this and all other Contracts and also to payment of any loss or damage to the Owner resulting 
from any cancellation.  The Owner shall then be entitled to deduct the amount so payable from any 
monies otherwise due to Contractor under the Contract.  

E. RESOLUTION OF DISPUTES 
 

47.0 SETTLEMENT OF DISPUTES      
47.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent 

possible, be settled amicably between the parties.  
47.2 If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the 

Contractor, arising out of the Contract for the performance of the Works whether during the progress 
of the Works or after its completion or whether before or after the termination, abandonment or 
breach of the Contract, it shall, in the first place, be referred to and settled by the Engineer, who, 
within a period of thirty (30) days after being requested by either party to do so, shall give written 
notice of his decision to the Owner and the Contractor.  

47.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be final and 
binding upon the parties until the completion of the Works and shall forthwith be given effect to by 
the Contractor who shall proceed with the Works with all due diligence, whether he or the Owner 
requires arbitration as hereinafter provided or not.  

47.4 If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has 
been communicated to him by either party within thirty (30) days from the receipt of such notice, the 
said decision shall become final and binding on the parties.  

47.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after 
being requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied 
with any such decision, or within thirty (30) days after the expiry of the first mentioned period of thirty 
days, as the case may be, either party may require that the matters in dispute be referred to 
arbitration as hereinafter provided. 

 
48.0  ARBITRATION 

45.1      All disputes or differences in respect of which the decision, if any, of the Engineer has not 
become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter 
provided. 

 

45.1.1 Amicable Settlement 
            Any dispute, difference, controversy or claim between the Parties arising out of or relating to 
this contract with reference to the construction, interpretation, breach, termination or validity thereof 
(hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to 
the authorized representatives of the Disputing Parties for resolution. The authorized 
representatives shall promptly meet and attempt to negotiate in good faith a resolution of the 
Dispute within thirty days of the service of the request. 

 

45.1.2 Arbitration 
             If the parties fail to amicably resolve the disputes or differences or contrary claims as 
indicated herewith in sub clause (1) of Clause, arising under or in connection with the present works 
contracts, whether pertaining to works contracts alone or works and procurement both, the same 
shall be referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration 
Tribunal Act, 1 992.". 
 

49.0 RECONCILIATION OF ACCOUNTS  
The Contractor shall prepare and submit every two months, a statement covering payments claimed 
and the payments received vis-à-vis the works executed, for reconciliation of accounts with the 
Owner.  The Contractor shall also prepare and submit a detailed account of Owner Issue materials 
received and utilized by him for reconciliation purpose in a format to be discussed & finalized with 
the Owner before the award of Contract. 
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PART-I     ECC 

                                 ERECTION CONDITIONS OF CONTRACT 
1.0  GENERAL  
  
1.1 The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be performed 
at Site.  

 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated for the purpose of overall responsibility and coordination 
of the works to be performed at Site. Such person shall function from the Site office of the 
Contractor during the pendency of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  

 
2.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the 
Payment of Wages Act (both of the Government of India) and the rules made there under in respect 
of any employee or workman employed or engaged by him or his Sub-Contractor. He shall abide by 
labor laws and others as specified in the special conditions of contract. 

 
2.2   All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract 

shall be to the account of the Contractor. Should any such inspection or registration need to be re-
arranged due to the fault of the Contractor or his Sub Contractor, the additional fees to such 
inspection and/or registration also shall be borne by the Contractor.  

 
3.0  OWNER’S LIEN ON EQUIPMENT  
 

The Owner shall have lien on all tower, H-frame, Stringing and other line material brought to the Site 
for the purpose of erection, testing and commissioning of the line to be erected under the Contract. 
The Owner shall continue to hold the lien on all such material throughout the period of Contract. No 
material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-
Contractors without the prior written approval of the Engineer.  

 
4.0 CONTRACTOR’S SITE ESTABLISHMENT   

The Contractor shall at all times keep posted an authorized representative for the purpose of the 
Contract. Any written order or instruction of the Engineer or his duly authorized representative shall 
be communicated to the said authorized resident representative of the Contractor and the 
representative shall be available at a stated address for this purpose. 

 
5.0  CO-OPERATION WITH OTHER CONTRACTORS  
 
5.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be 

performing other works on behalf of the Owner and the workmen who may be employed by the 
Owner and doing work in the vicinity of the Works under the Contract.  The Contractor shall also so 
arrange to perform his work as to minimize, to the maximum extent possible, interference with the 
work of other Contractors and their workmen. Any injury or damage that may be sustained by the 
employees of the other Contractors and the Owner, due to the Contractor’s work shall promptly be 
made good at the Contractor’s own expense. 

6.0 ACCESS TO SITE AND WORKS ON SITE 
6.1  Suitable access to and possession of the Site shall be afforded to the Contractor by the Owner in reasonable 

time.  

6.2 The works so far as it is carried out on the Owner’s premises, shall be carried out at such time as the Owner 

may approve and the Owner shall give the Contractor reasonable facilities for carrying out the works. 

6.3  In the execution of the works, no person other than the Contractor or his duly appointed representative, Sub- 

Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, in writing 

of the Engineer or his representative.  
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7.0  DISCIPLINE OF WORKMEN  
The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 
employees and workmen at Site.  The Engineer shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such 
employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then 
the Contractor shall remove such a person objected to and provide in his place a competent 
replacement.  

 
8.0  CONTRACTOR’S FIELD OPERATION  
  
8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity plans and 

schedules for carrying-out each part of the works.  Any review of such plan or schedule or method of 
work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the field 
activities.  Such reviews shall also not be considered as an assumption of any risk or liability by the 
Engineer or the Owner or any of his representatives and no claim of the Contractor will be 
entertained because of the failure or inefficiency of any such plan or schedule or method of work 
reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant 
and equipment and his erection methods. 

 
8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site including 

the safety of all persons employed by him or his Sub–Contractor and all the properties under his 
custody during the performance of the work. This requirement shall apply continuously till the 
completion of the Contract and shall not be limited to normal working hours.   

 
9.0 PROGRESS REPORT    
  
9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 

photographs of the work done at Site.  
 
9.2   The monthly progress report detailing-out the progress achieved on all erection activities shall 

highlight comparison to the schedules.  The report shall also indicate the reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures, 
wherever necessary.  

 
10.0  MAN-POWER REPORT  
 
10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule 

for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.  
 
11.0 PROTECTION OF WORK  
         The Contractor shall have total responsibility for protecting his works till it is finally taken over by the 

Engineer.  No claim will be entertained by the Owner or by the Engineer for any damage or loss to 
the Contractor’s works and the Contractor shall be responsible for complete restoration of the 
damaged works to original conditions to comply with the specification and drawings.  

 
12.0   EMPLOYMENT OF LABOR  
 
12.1 The Contractor will be expected to employ on the work only his regular skilled employees with 

experience of his particular work.  No person below the age of eighteen years shall be employed. 
  
12.2 All traveling expenses including provisions of necessary transport to and from Site, lodging, 

allowances and other payments to the Contractor’s employees shall be the sole responsibility of the 
Contractor.  

12.3 In case the Owner becomes liable to pay any wages or dues to Labor or any Government agency 
under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract 
Labor Regulation Abolition Act or any other law due to act of omission of the Contractor, the Owner 
may make such payment and shall recover the same from the Contractor’s bills.  

 
13.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
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 13.1  Tools, tackles and scaffoldings    
The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings 
required for pre-assembly, erection, of the Towers, H-frame, string, earthing etc, covered under the 
Contract. He shall submit a list of all such materials to the Engineer before the commencement of 
work at Site. These tools and tackles shall not be removed from the Site without the written 
permission of the Engineer.  

 
13.2      First-aid  
13.3 The Contractor shall provide necessary first-aid facilities for all his employees, representatives and 

workmen working at the Site.  Enough number of Contractor’s personnel’s shall be trained in 
administering first-aid.  

 
15 INSURANCE  
14.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and 

Conditions of Contract of this Volume-I, the following provisions will also apply to the portion of 
works to be done beyond the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 
14.2  Workmen’s Compensation Insurance  
 
    The contractor should produce Insurance policy copy which covered Contractor’s employee & sub 

contractor’s employee for the same. This insurance shall protect the Contractor against all claims 
applicable under the Workmen’s Compensation Act, 1948 (Government of India). This policy shall 
also cover the Contractor against claims for injury, disability, disease or death of his or his Sub-
Contractor’s employee, which for any reason are not covered under the Workmen’s Compensation 
Act, 1948. The liabilities shall not be less than:  
Workmen’s Compensation     : As per statutory Provisions  
Employee’s Liability  : As per statutory Provisions  

 
14.3 Comprehensive General Liability Insurance 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of members of public or damage to property of others, due to any act of omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractors or 
from riots, strikes and civil commotion. 

 
14.4  The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-

Contractors, his agents and his employees have to perform work pursuant to the Contract.   
 
14.5  The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent both in 
time and amount to take care of all his liabilities either direct or indirect, in pursuance of the 
Contract.  

 
15.0  UNFAVOURABLE WORKING CONDITIONS  
            The Contractor shall confine all his field operations to those works, which can be performed without 

subjecting the equipment and materials to adverse effects during inclement weather conditions, like 
monsoon, storms etc. and during other unfavorable construction conditions. No field activities shall 
be performed by the Contractor under conditions, which might adversely affect the quality and 
efficiency thereof, unless special precautions or measures are taken by the Contractor in a proper 
and satisfactory manner in the performance of such Works and with the concurrence of the 
Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per the schedule. 

 
16.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may 
come across during the course of performance of his Works either during excavation or elsewhere, 
are properly protected and handed over to the Engineer.  Similarly, the Contractor shall ensure that 
the bench marks, reference points, etc. which are marked either with the help of Engineer or by the 
Engineer shall not be disturbed in any way during the performance of his Works.  If any work is to be 
performed which disturbs such reference the same shall be done only after these are transferred to 
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other suitable locations under the direction of the Engineer.  The Contractor shall provide all 
necessary materials and assistance for such relocation of reference points etc.  

 
17.0  WORK & SAFETY REGULATIONS  
17.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to GETCO or to others, working at the Site.  The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislations and the Engineer, as he may deem necessary.  

 
17.2 All equipment used in construction and erection by Contractor shall meet Indian/International 

Standards and where such standards do not exist, the Contractor shall ensure these to be 
absolutely safe.  All equipment shall be strictly operated and maintained by the Contractor in 
accordance with manufacturer’s Operation Manual and safety instructions and as per 
Guidelines/rules of GETCO in this regard.  

 
17.3  Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in 

accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and 
associated Laws/Rules in force from time to time.  A register of such examinations and tests shall be 
properly maintained by the Contractor and will be promptly produced as and when desired by the 
Engineer or by the person authorized by him.  

 
17.4 The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 

workmen according to the need.  
  
17.5 The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be 
erected under the control and supervision of an experienced and competent person.  For erection, 
good and standard quality of material only shall be used by the Contractor.  

 
17.6  The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 

belonging to the Owner or other Contractors under any circumstances, whatsoever, unless 
expressly permitted in writing by GETCO to handle such fuses, wiring or electrical equipment  

 
17.7  Before the Contractor connects any electrical appliances to any plug or socket belonging to the 

other Contractor or Owner, he shall:   
 

a.   Satisfy the Engineer that the appliance is in good working condition;  
b. Inform the Engineer of the maximum current rating, voltage and phases of the appliances;  
c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected.  
d.  The Engineer will not grant permission to connect until he is satisfied that;  
e.   The appliance is in good condition and is fitted with suitable plug;  
f.  The appliance is fitted with a suitable cable having two earth conductors, one of which shall be 

an earthed metal sheath surrounding the cores.    
 
17.8  No electric cable in use by the Contractor/Owner will be disturbed without prior permission. No 

weight of any description will be imposed on any cable and no ladder or similar equipment will rest 
against or attached to it.  

 
17.9 No repair work shall be carried out on any live equipment. The equipment must be declared safe by 

the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried 
out by the Contractor. While working on electric lines/equipment, whether live or dead, suitable type 
and sufficient quantity of tools will have to he provided by the Contractor to 
electricians/workmen/officers.  

 
17.10 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his employees 
due to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform the 
same to the Engineer in prescribed form and also to all the authorities envisaged under the 
applicable laws.  
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17.11 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is 
being carried out in such a way that it may cause accidents and endanger the safety of the persons 
and/or property, and/or equipment. In such cases, the Contractor shall be informed in writing about 
the nature of hazards and possible injury/accident and he shall comply to remove shortcomings 
promptly. The Contractor after stopping the specific work can, if felt necessary, appeal against the 
order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of 
the Engineer in this respect shall be conclusive and binding on the Contractor.  

17.12  The Contractor shall not be entitled for any damages/compensation for stoppage of work due to 
safety reasons as provided in Para 31.18 above and the period of such stoppage of work will not be 
taken as an extension of time for completion of work and will not be the ground for waiver of levy of 
liquidated damages.  

17.13 It is mandatory for the Contractor to observe during the execution of the works, requirements of 
Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so 

as to enable him to conduct his work in a safe manner.  
 
b)  No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees.  
 
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around fire 

prone areas and adequate firefighting equipment shall be provided at crucial location.  
 

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first 
aid to the injured.  

 
j)  Requirements of ventilation in underwater working to licensed and experienced divers, use of 

gum boots for working in slushy or in inundated conditions are essential requirements to be 
fulfilled.  

 
17.14  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservations. In case of any 
discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter 
shall be binding on the Contractor unless the statutory provisions are more stringent.  

 
             a. Fatal injury or accident                                 Rs. 1, 00,000/-    : These are applicable   
                 Causing death                                                  per person         for death      
                                                                                            
             b. Major injuries or accident causing                    Rs. 20,000/-    :  injury to any person,  
                 25% or more permanent disablement per person whosoever.  
                  to Workmen or employees                                                      
  

Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. 
The compensation mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the Workmen’s Compensation Act and rules 
framed there under or any other applicable laws as applicable from time to time. In case the Owner 
is made to pay such compensation then the Contractor is liable to reimburse the Owner such 
amount in addition to the compensation indicated above.  
 

18.0  MATERIALS HANDLING AND STORAGE  

18.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, 

transported and stored in the storage spaces by the Contractor.  

 

18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer immediately of any 

damages, storage, discrepancy etc, for the purpose of Engineer’s information only. The Contractor shall 

submit to the Engineer every week a report detailing all the receipts during the week. However, the Contractor 

shall be solely responsible for any shortages or damages in transit, handling and / or in storage and erection of 

the equipment at Site. Any demurrage, wharf age and other such charges claimed by the transporters, railways 

etc, shall be to the account of the Contractor.  
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18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment 

materials received by him for the purpose of erection and keep such record open for the inspection of the 

Engineer in-charge.    

 

18.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored shall be 

properly protected to prevent damage either to the equipment or to the floor where they are stored. The 

equipment from the store shall be moved to the actual location at the appropriate time so as to avoid damage 

of such equipment at Site.  

 

18.5  All electrical panels, control gears, motors and such other devices shall be properly dried by heating before 

they are installed and energized. Motor bearings, slip ring, commutators and other exposed parts shall be 

protected against moisture ingress and corrosion during storage and periodically inspected.  

 

18.6  All the electrical equipment such as motors, generators, etc. shall be tested for insulation resistance at least 

once in three months from the date of receipt till the date of commissioning and a record of such measured 

insulation values maintained by the Contractor. Such records shall be opened for inspection by the Engineer. 

 

18.7   The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and 

stored in a suitable manner to prevent damage or deterioration in quality by storage.  

 

18.8 All the materials stored in the open or dusty location must be covered with suitable weatherproof and flame 

proof covering material wherever applicable. 

 

18.9  If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the 

Engineer will have the right to get it moved to the area earmarked for the Contractor at the Contractor’s cost.  

 

18.10  The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment, which 

require indoor storage.  Normally, all the electrical equipment such as motors, control gears, generators, 

exciters and consumables like electrodes, lubricants etc. shall be stored in the closed storage space.  The 

Engineer, in addition, may direct the Contractor to move certain other materials, which in his opinion will 

require indoor storage, to indoor storage areas, which the Contractor shall strictly comply with.  

 

19.0 CONSTRUCTION MANAGEMENT  
19.1 The field activities of the Contractors working at Site, will be coordinated by the Engineer and the Engineer’s 

decision shall be final in resolving any disputes or conflicts between the Contractor and other Contractors and 

the tradesmen of the Owner regarding scheduling and coordination of work.  Such decision by the Engineer 

shall not be a cause for extra compensation or extension of time for the Contractor.  

 

19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be designated by the 

Engineer.  The Contractor shall attend such meetings and take notes of discussions during the meeting and the 

decision of the Engineer and shall strictly adhere to those decisions in performing his works.  In addition to 

the above weekly meeting, the Engineer may call for other meetings either with individual Contractors or with 

selected number of Contractors and in such a case the Contractors if called, will also attend such meetings. 

 

19.3   Time is the essence of the Contract and the Contractor shall be responsible for performance of his works in 

accordance with the specified construction schedule.  If at any time, the Contractor is falling behind the 

schedule, he shall take necessary action to make good for such delays by increasing his work force or by 

working overtime or otherwise accelerate the progress of the work to comply with the schedule and shall 

communicate such actions in writing to the Engineer, satisfying that his action will compensate for the delay.  

The Contractor shall not be allowed any extra compensation for such action. 

 

19.4  The Engineer shall, however, not be responsible for provision of additional labour and/or materials or supply or 

any other services to the Contractor except for the coordination work between various Contractors if any at 

site.  

 

20.0  FIELD OFFICE RECORDS  
The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents 

and any other supplementary data complete with all the latest revisions thereto.  The Contractor shall also 

maintain in addition the continuous record of all changes to the above Contract Documents, drawings, 
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specifications, and supplementary data, etc. effected at the field and on completion of his total assignment 

under the Contract shall incorporate all such changes on the drawings and other Engineering data to indicate 

as installed conditions of the equipment furnished and erected under the Contract.  Such drawings and 

Engineering data shall be submitted to the Engineer in required number of copies.  

 

21.0  CONTRACTOR’S MATERIALS BROUGHT TO SITE   
21.1  The Contractor shall bring to Site all equipment, components, parts, materials, including construction 

equipment, tools and tackles for the purpose of the works under intimation to the Engineer.  All such goods 

shall, from the time of their being brought vest in the Owner, but may be used for the purpose of the works 

only and shall not on any account be removed or taken away by the Contractor without the written permission 

of the Engineer.  The Contractor shall nevertheless be solely liable and responsible for any loss or destruction 

thereof and damage thereto. 

 

21.2  The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to 

him by the Contractor, under, in respect of or by reasons of the Contract.  After giving a fifteen (15) days 

notice in writing of his intention to do so, the Owner shall be at liberty to sell and dispose off any such goods, 

in such manner as he shall think fit and to apply the proceeds in or towards the satisfaction of such sum or 

sums due as aforesaid.  

 

21.3  After the completion of the Works, the Contractor shall remove from the Site under the direction of the 

Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the 

written permission of the Engineer. 

   

22.0  PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
22.1 The Contractor shall be responsible for any damage resulting from his operations.  He shall also be 

responsible for protection of all persons including members of public and employees of the Owner and the 

employees of other Contractors and Sub-Contractors and all public and private property.  

 

23  INSURANCE  

23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and Conditions 

of Contract of this Volume-I, the following provisions will also apply to the portion of works to be done 

beyond the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 

24.0 CODE REQUIREMENTS 
            The erection requirements and procedures to be followed during the installation of the equipment shall be in 

accordance with the relevant Codes and accepted good engineering practice, the Engineer’s drawings and 

other applicable Indian recognized codes and laws and regulation of the Government of India.  
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PART-I    SCC 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0 General Particulars : 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular to 
the Contract. The provisions herein are to be read and understood in conjunction with the relevant 
provisions elsewhere in the Instructions to Bidders (ITB), the General Conditions of Contract (GCC) 
and Erection Conditions of Contract (ECC). The intent of provisions herein are specific to this 
contract and are, in general, supplementary to related provisions under ITB,GCC and ECC. 
However, in certain provisions which are contrary to those in ITB, GCC and ECC, the provisions in 
these Special Conditions of Contract will prevail.  

 
2.0 Tender Fee : 
3.0 All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office address 
specified in the tender document or by RTGS/ NET/online 

 
3.0 Earnest Money Deposit (EMD): 
4.0 3.1      All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office 

address specified in the tender document or by RTGS/ NET/online 
3.1 Validity period :  The offers should be valid for minimum period of 180 Days from date  of 

opening of tender ( Technical Bid ) 
 
4.0 Declaration by Bidder: 

The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make 
the Bid invalid.  

 
5.0       Qualifying Criteria: 
 
5.1 TECHNICAL CRITERIA: 

As per Criteria mentioned above in GCC Part-1 
 
5.2 FINANCIAL CRITERIA: 

As per Criteria mentioned above in GCC Part-1 
  
6.0 Additional Documents: 
 

Apart From various documents to be furnished along with the Bid as required in the GCC and ECC, 
the following documents/details are to be furnished by the Bidder: 

 
Vendor Registration: Vendor registration document 

  
Provident Fund Code: Separate provident fund code number towards firm registered with 
Regional P. F. Commissioner. 

  
Profit & Loss Account Statement: The Bidder should submit certified Xerox audited copy of the 
Balance sheet with profit and loss account of last three Years. 

  
Nature of Firm: Attested   copy of Partnership Deed, Power  of Attorney, if any, for signing the 
b id  documents in case of partnership firm &self-affidavit for proprietorship firm.  All such 
documents shall have to be NOTARISED 

  
I.T. PAN CARD:  The bidder should submit the attested zerox copy of PAN Card of their firm. 

  
GST Registration: The Bidder Should have to take registration under the “GOODS AND 
SERVICE TAX(GST)”.   The certified Xerox copy of such registration shall have to be 
submitted along with the bid by the bidder. 
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 Electrical contractor’s license:   The bidders should submit the attested copy of GOG 
Electrical Contractor licenses of firm with latest validation. 

        
Welfare Cess registration: As per welfare Cess act., as the work allotted to bidder, he has to 
take registration under well Cess of said site and submit the same to this office. 

  
List of Tools & Tackles: 

 
 
7.0 Price Inclusions (including Taxes & Duties): 
7.1 The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, unloading & 

stacking of material or manpower. 

7.2     Goods and Service Tax (GST): 

 The F.O.R. Destination prices are excluding GST and Cess as applicable which will be paid extra on 
a given taxable goods and/or services within the original contractual delivery period. The amount 
and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess means all 
applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the 
State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017 and all related 
ancillary legislations).  

           You shall have to submit a C.A Certificate& duly authorized Signatory of successful bidder, certifying 
that you have not claimed Refund of any applicable GST and Cess, charged to COMPANY or shall 
not claim any such Refund, on a future date, from the concerned Authorities and if, any 
Refund/Credit, in respect of such GST and Cess, is claimed by you, it will be immediately passed on 
to the COMPANY, without COMPANY making any specific Claim, for the same, either from the 
Department or from you.  

            The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST and 
Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST Act, 
which should be clearly indicated in the price bid. COMPANY may at its discretion consider such 
offer with presumption of highest applicable rate of  VAT/GST/Cess prevailing when the price 
quoted is inclusive of GST and Cess. 

            If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly 
specified with valid Declaration & Certificate from Department. In the event of withdrawal/cessation 
of the Supplier from Composition scheme during the tenure of the contract, the rate mentioned in 
the price bid shall be final and any additional GST will have to be borne by the tenderer. In no case 
additional amount towards tax or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

            Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, any 
additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of 
HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST 
charged from the company; such refund shall have to be passed on to the company, along with 
interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier / 
contractor. 

            Further, the Company has a right to recover the amount of GST along with penal interest at the rate 
of 15% per annum if GST charged is not paid / short paid to the government or fail to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the 
stipulated time limit.  

            In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of 
GUVNL’s statutory variation clause shall apply. 

Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as applicable 
for each item of Goods/Service. If not specifically mentioned, then COMPANY will have the option to 
take the prices as exclusive of taxes and duties at maximum higher slab rates for the evaluation of 
the tenders. 
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Every bidder shall inform their GSTIN No. of the registered place(s) where from the   bidder intends 
to supply the goods / services, meaning thereby the bidder has to supply the goods / services from 
the relevant declared / registered place of supply only. 

INPUT TAX CREDIT BENEFIT 

            In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion 
of any other additional item of their inputs / input services under the ambit of the Input Tax Credit 
provisions under the GST Act, subsequent to the date of submission of the offer, the same should 
be passed on to COMPANY and you should inform such changes to COMPANY from time to time. 

GST Compliances:  

The GST at the applicable rates will be levied on the total of Schedule-B. GST on the work executed 
will be subject to CGST Act, SGST Act, IGST Act, UTGST Act its rules, regulations and notifications, 
circulars issued and in force time to time by Government and M/s. GETCO. Contractors are required 
to clarify the product and services related HSN codes and SAC codes respectively. 

Contractor required to submit the invoice as per the standard formats/contents of GST laws including 

invoice ruling. GST will be reimbursed subject to proper/ valid matching of transactions/invoices on 

GSTN (GST network). 

The contractor is abiding by the all rules and regulations of corporation and amendments, which may publish 

subsequently for compliance by field offices with respect to GST Laws  

 

 
7.9 Statutory Variations: 

 Any statutory increase or decrease in the taxes and duties GST and Cess as applicable or in the 
event of introduction of new tax/cess or cessation of existing tax/cess subsequent to your offer if it 
takes place within the original contractual delivery date will be to the GETCO’s account subject to 
the claim being supported by documentary evidence.  However, if any decrease takes place after 
the contractual delivery date, the advantage will have to be passed on to the GETCO. 

7.12 Income Tax  

            Income tax at source at the prevailing rate will be deducted from bills in accordance with the 
provision of Income-Tax Laws and to that effect a certificate will be issued to the contractor.  

Welfare Cess  
 

1)      As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items 
for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey 
projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of 
the factory inspector is authorized at present as a registering authority. 

3)    GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 

4)     The contacts for which supply or part supply of material are in the scope of GETCO, then 
contractors shall deposit welfare Cess on estimated cost of supplied items to GETCO contractor 
on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall 
be taken and informed to the contractor for payment. This will be over and above the A/T value. 
 

     The modality of payment/ reimbursement of welfare cess will be as under. 

• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and 
submit the documentary evidence to the concern office. 

• Before release of payment of first R.A. Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

• Before release of payment of subsequent R.A. Bill, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A. Bill. 
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• Before release of payment of final bill, the contractor has to submit documentary evidence of 
payment of welfare cess of previous R.A. Bill as well as of this final bill. 

• If the R.A. Bill happens to be first and final bill, then before release of payment, contractor has 
to submit documentary evidence of registration under Welfare Cess Act and evidence of 
payment of welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary 
evidence of payment by observing due formalities 

 

8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

8.1  The successful bidder has pay security deposit within 15 days of receipt of order. 

8.2      The 5% of tender value will be required to be paid either in form of Demand Draft in favor of “Gujarat 
Energy Transmission Corporation Limited” payable at Palanpur or in form of “Bank Guarantee” on 
acceptance of tender as security deposit at Circle Office, Palanpur or by NEFT/RTGS/ONLINE as 
per bank details mentioned in the tender notice. The Security Deposit will be paid within 15 days 
of receipt of LOI. FDR not accepted as security Deposit.  Bank Guarantee Format will be given from 
this office. 

8.3       This security deposit is for the performance of contract and the same is liable to be forfeited by the  
in event of non-fulfillment of the term and conditions of this contract by the contractor 

8.4 Corporate Guarantees are not admissible. 

8.5 The ‘Signing of Contract ‘and ‘Contract Agreements’ will be done as per prevalent Terms and 
Conditions.  

           

9.0 GUARANTEE PERIOD: 

 Total work executed shall be covered under guarantee period against any defect in materials, poor 
workmanship or defect/ wrong design etc. for a period of one year from the date of commissioning of 
transmission line. 

9.0A     BAR CHARTS 
The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting 
and completion dates of each activity. This is mandatory condition the tenders without which shall 
be liable to be rejected. 
 

10.0 PENALTY FOR DELAY: 

10.1 The tenderer should note that the completion time allowed for carrying out the work should be 
strictly observed. Any delay that may take place in work execution beyond Contractual cutoff date 
stated as per stipulated delivery period shall be subject to the penalty at the rate of ½ % per week or 
part thereof on delayed portion of the work subject to ceiling of 10% of total contract value plus 
applicable GST on penalty amount will be impose. 

10.2  The penalty will be deducted from bills payable either against this contract or from any Bank 
Guarantee or any other amount payable under any other contract with the GETCO. 

11.0  COMPLETION PERIOD 

11.1 Overall Completion period for this Contract will be 10 Months  from the date of Commencement of  
             
 The work should be commenced immediately within 12 hours from the date of receipt of 

instructions from office by telephone/fax/e-mail/telegram for which sub-order will be issued 
by post and should be completed within stipulated time limit.  

 

11.2 No mobilization period, idling or stoppage period will be allowed during this period of the Contract. 

11.3 The completion date will be deemed to be the date on which all works on the Contract are 
demonstrated to be complete to the satisfaction of the GETCO/Engineer and is complete in all 
respects as per the terms and conditions of this Contract.    

12.0 Presentation of Bills 
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12.1 Monthly RA bills for 90% value of the supplied tower material and work executed including cost of 
material consumed is to be prepared in triplicate and submitted to Site Engineers in-charge of the 
work, for necessary payment. These bills shall be serially numbered with suffix SE-I. 

12.2 Balance 10% payment shall be released only after finalization of material account and passing of 
final bill. The contractor has to submit the final bill along with the material consumption statement 
and other required data of the work carried out within 3 months from the date of completion of work. 
These bills shall be serially numbered with suffix SE-I.  

12.3  All the bills in accordance with the above clauses must be submitted with the following information: 

a) Item wise work done during billing period. 

b) Item wise cumulative work done. 

c) Account for material consumed and balance stock. 

12.4 For non-submission or part submission of above information, an additional 5% amount of the 
respective RA bill shall be withheld and shall only be released at the time of final bill. 

13.0 Terms of Payment 

 The payment for work done shall be made as under only after execution of the contract 
documents/furnishing of Security Deposit and on execution of transmission line work.  

13.1 For erection works. 
 
(i)  90% payment of amount claimed covering various activity such as structure, equipment erection, 

earthing installation, control wiring, battery charging etc. works against R.A. bills duly certified by 
EIC within 60 days from the date of R.A. bill. 

(ii) Balance 10% of erection value shall be paid against completion of work only after settlement of material 
account statement of items used, erected and successful commissioning of transmission line the 
same amount will be release in final bill only and payment will be made only after passing of final 
bill.       

 

14.0 TAKING DELIVERY AND INSURANCE 

14.1 The contractor has to take delivery from construction store of Tower material, H-frame structure 
material, conductor & line material keeps S/S materials in safe custody and transport to the 
respective sites and will be fully responsible for any damage to or loss of all materials at any stage 
during transportation or erection or taking over of the line by GETCO. 

14.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his 
own cost. 

14.3 The Contractor shall have total responsibility for the entire tower & line materials stored, loose, semi 
assembled and/or erected by him at site in his custody.  The Contractor shall make suitable security   
arrangements at his own cost to ensure the protection of all materials, equipment and works from 
theft, fire pilferage and any other damages and loss. It shall be the responsibility of the contractor to 
arrange for security till the works are finally taken over by the GETCO. 

14.4  STORAGE-CUM-INSURANCE: - 

            The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 
100% cost of cost of sub-station / line materials, which are required to complete the sub-station / 
line. Bidder shall have to take the comprehensive Marine Cum Erection (MCE) insurance policy 
against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, erection and 
commissioning up to the time of taking over of the sub-station / line by GETCO. However, if the work 
is not completed within stipulated time limit as mentioned into work order, the MCE shall be 
extended by the contractor up to the work completion and taking over of line or SS by GETCO. 
Moreover, the change for extension of insurance shall be borne by contractor if the delay is 
attributed to the contractor. The charge for extension of insurance shall be reimbursed by GETCO to 
the contractor on production of proof for extension of MCE if the delay is attributed on the part of 
GETCO. 
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The contractor shall deal directly and pursue the claim with the insurance company and shall be 
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. 
The proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-
charge of GETCO.  

No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further, in 
absence of the above insurance policy, R.A. bill payment will be withheld. 

14.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, 
pursue and settle all the claims with the Insurance Company for all items, materials and the GETCO 
shall be kept informed about it. Contractor shall replace the lost / damaged materials / items 
promptly irrespective of the settlement of the claims by underwriter and ensure that the work 
progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the 
Contractor and GETCO will not entertain any claim / representation in this regard. However, it will be 
contractor’s responsibility to insure the entire project till the transmission line is taken over by the 
GETCO. 

15.0  LABOR LAWS: 

15.0.1 Persons below the age of 18 years shall not be employed for the work. No female worker shall be 
employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 

15.0.2 Contractor shall maintain a valid Labor license under the contract Labor (Regulation and abolition) 
Act for employing necessary manpower required by him. In the absence of such license, the 
contract shall be liable to be terminated without assigning any reason thereof. 

15.0.3 The Contractor shall at his own expenses comply with all Labor laws and keep the GETCO 
indemnified in respect thereof. Some of the major liabilities under various Labor and industrial laws 
which the Contractor shall comply with, are as under: 

1) Payment of contribution by way of Employer’s Contribution towards provident Fund, Family 
Pension Scheme, Deposit Linked Insurance Scheme, Administrative charges, etc. at the rates 
made applicable from time to time by the Government of Gujarat / Government of India or other 
Statutory Authority. 

2) Payment of deposit in respect of each contract Labor at the rate of Rs. 30/- or later prevailing 
rate with the Office of Commissioner of Labor as per the Contract Labor (Regulation and 
Abolition) Act. 

3) License fee as prescribed under the Contract Labor (Regulation and Abolition) Act and Rules 
framed there under depending upon the number of workmen. 

4) Paid leave facility and wages as per the provision of the Factories Act at the rate of one day for 
every 20 days of working. 

5) Identity cards as prescribed under the Factories Act with photo affixed thereto, for identification. 

6) Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial 
Dispute Act. Any payment to the Contractor’s employee arising out of any claim of disputes 
under the Industrial Disputes Act 1947 or any other Labor Laws. 

7) Payment of compensation in case of accidental injury. 

8) Provision of crèche if the female Laborers employed are more than 30 Maternity Leave as per 
the provisions of the Maternity Benefit Act. 

9) The above are some of the major liabilities of the Contractor in addition to other liabilities 
prescribed under the various Labor laws, in force from time to time, from Statutory Authorities 
like State Government/ Government of India, which the Contractor shall have to comply with. 

15.1  PROVIDENT FUND AND FAMILY PENSION SCHEME: 

The Contractor shall submit along with his bills (month wise) a statement regarding deduction 
against employees Provident Fund and Family Pension Scheme in respect of each concerned 
employee. Provident Fund and Family Pension Scheme at the rate of 18% (or at the rate made 
applicable by the Government from time to time of the wages. The Contractor’s contribution and his 
worker’s contribution towards Provident Fund and Family Pension Scheme shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Ahmadabad. 
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15.2 DEPOSIT LINKED INSURANCE SCHEME 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a member of 
the Provident Fund, as the contribution to the Deposit Linked Insurance Scheme with Regional 
Provident Fund Commissioner, Ahmadabad. 

15.3 ADMINISTRATIVE CHARGES: 

Administrative charges for maintaining Provident Fund Account shall be deposited by the Contractor 
with Regional Provident Fund Commissioner, Ahmadabad at the rates applicable. 

15.4 PAID LEAVE FACILITY: 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall 
be provided by the Contractor to his workers. He shall maintain Leave Records, Leave Cards, for 
individual laborer which shall be duly verified, approved and certified by the authorized Officer of the 
GETCO. 

15.5 WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 

The contractor shall cover all his employees under workmen’s compensation fund and under the 
liability insurance. The purchaser shall not be responsible for any payments of compensation to the 
workers/supervisor of the contractor for fatal or non-fatal accidents during the pungency of the 
contract.  

15.6 The contractor shall employ adequate number of experienced skilled at site for daily supervision and 
for maintenance of various registers and records required under the law and contract. No payment 
for supervision shall be admissible. 

15.7 CONTRCTOR TO INDEMNIFY THE GETCO: 

The Contractor shall Indemnify the GETCO and every member officer and employees of the 
GETCO also, Engineer-in-Charge and his staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever, arising out of or in connection with the matters referred herein 
above elsewhere and against all actions, proceedings, claims, demands, costs and expenses which 
may be made against the GETCO or Government for or in respect of performance of his obligation 
under the contract documents. The GETCO shall not be liable for intervention of authority 
Government for or in respect of performance of his obligation under the contract documents. The 
GETCO shall not be liable for or in respect of or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or his Sub-Contractor and the 
contractor shall indemnify and keep indemnified the GETCO against all claims, demands, 
proceedings, cost, charges and expenses whatsoever in respect thereof or in relation thereto. 

15.8 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY    INSURANCE 

Insurance shall be affected for all the Contractor’s employee engages in the performance of this 
contract. If any of the work is sublet, the Contractor shall require the Sub-Contractor to provide 
workmen’s employer’s liability insurance for the latter’s employees, such employees shall be 
covered under the Contractor’s Insurance.  

15.9 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 

 a) The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed 
under the minimum wages act. The wages of every Contract Labor employed by him under this 
contract shall also be paid by him before the expiry of 7th day of the last day of the month in respect 
of the wages are payable (i.e. wages of a month have to be paid by him in the first week of the next 
month). Any default will result in cancellation of contract forthwith or else the contractor shall be 
punishable to the extent of Rs. 100/- per each day or as per the prevailing rules of Labor laws. 

 b) The Contractor shall give his Telephone Number and Address to the GETCO, so that, in 
case of Labor trouble etc. the Contractor can be contacted. The Contractor shall arrange to have his 
office outside the factory work premises and the Contractor shall arrange to have his office outside 
the factory work premises and the Contractor shall keep himself present throughout the working 
hours. 

15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 

 I) The separate P.F. code issued from P.F. commissioner is required to be taken by contractor. 
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 ii) If the contractor does not possess separate P.F. code number of RPFC, his tender will not be 
considered for acceptance. 

 iii) The contractor should mention separate P.F. code number allotted by PPFC, along with the 
tender. 

15.11   Termination of Contract: 

 In case of contractor fails to complete the transmission line work or part thereof within contractual 
period or in case the work is found not in accordance with prescribed specification the GETCO shall 
exercise its discretionary power either:    

15.11.1To recover, from the contractor as agreed, by way of penalty clause above, or 

15.11.2 To get the work done other contractor after giving due notice to the contractor on account and at 
the risk of the contractor for such work executed or other similar description without canceling the 
contract in respect of the works not yet due for completion or     

15.12 To cancel the contract. 

 In the event of the risk works of similar description, the opinion of the GETCO shall be final. In the 
event of action taken under clause (A) or (B) above, the contractor shall be liable to pay for any loss 
which the GETCO may sustain on that account, but the contractor shall not be entitled to have any 
saving on such purchases made against default. 

 The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the 
contractor and the GETCO shall not be required to give any reason in writing or otherwise at any 
time for rejection of the stores. 

15.12.1MATCHING OF END COST: In case the GETCO decides to award contract on matching end-cost 
basis, the bidder has to reduce all the quoted rates proportionately.  The reduction on overall basis 
will not be accepted (i.e. all unit rates of erection schedule shall be reduced proportionately by 
difference in percentage). The confirmation for matching end cost shall be given within 7 (seven) 
days from the letter from GETCO. 

16.0    Agreement Bond: The contractor shall have to execute the contract agreement at his own cost on 
the stamp paper of Rs. 300/- and have also submit Indemnity bond on the stamp paper of Rs. 300/- 
as per the prescribed format appended with the specification enclosed. 

17.0    Safety Cum Indemnity bond : The contractor shall submit Safety Cum Indemnity bond on the stamp 
paper of Rs. 300/- as per the prescribed format appended with the specification enclosed. 

 

 Penalty: 

1. In case if any safety related fatal Elect. /Mech. Accident occurred to any employee of the agency or 
outsider due to negligence or non-compliance of GETCO safety norms then in addition to the 
compensation and liability as per statutory requirement, contractor/agency shall be penalized as 
under with applicable GST. 

Sr.No Amount of contract in Rupees. Penalty amount in Rupees. 

1 Up- to 1 Lac. 5000.00 Plus GST as applicable 

2 Above 1 Lac to 10 Lacs. 25000.00 Plus GST as applicable 

3 Above 10 Lacs. To 100 Lacs. 100000.00 Plus GST as applicable 

4 Above 100 Lacs.  1.00 % Plus GST applicable 

 

2. Reporting: 

 The contractor shall inform concerned Ex. Engineer Const. /TR in Writing with in 24 Hours of 
Fatal/Non-Fatal accident occurred to human being. 

 The GETCO investigating officer findings in to accident shall be final and binding to the 
contractor/agency. 

3. Safety requirements: 
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 Kick-Off meeting exclusively for safety shall be done in each contract in presence of contractor’s site 
in charge and supervisor. Safety document shall be handed over and vital safety norms & key points 
of safety related to project shall be explained and recorded for commitment by erection contractor. 

Such records are mandatory for clearing first erection bill. 

 During site visit by GETCO official of Executive engineer & above rank, the following checks during 
the execution of work shall be covered. 

 

 Safety equipments available and utilized 

(a)    Helmet 

(b)    Safety belt 

(c)    Safety Shoes 

(d)    Live Line voltage detector 

 

 Safety procedure adopted 

(a) Permit to work 

(b) Earthing at the place of work 

(c) Adequate supervision 

(d) Live Line voltage detector 

 T& P physical check (Healthiness & Quality) 

(a) P.P Rope 

(b) Wire rope and sling 

(c) Earthing rod 

 

 If above mentioned safety requirements found violated in any of above three conditions, shall attract 
penalty of Rs. 1,000.00 plus GST per occasion (Maximum Rs. 3,000.00 plus GST for violation of 
three condition. During the sub sequent visit, if violation is found, then double penalty plus GST shall 
be deducted from the bill of the contractor/agency 

18.0 REGISTRATION AS A CONTRACTOR: 

 Registration with GETCO, PALANPUR or any other office GETCO is pre requisite for participating in 
tender. It is required to furnish documents of registration along with offer in Technical bid and the 
details at appropriate place in confirmation of details of bidder shall be given by the contractor. 

 
 
 
SAFETY INSTRUCTION / SAFETY GUIDE LINE FOR CONTRACTORS DURING WORK 

 

Following safety guidelines are mandatory for all contractors operating in GETCO premises/ on 

transmission lines for Electrical, non-electrical & Civil works. 

1. The contractors must provide advance planning of work to concerned in-charge of substation in writing. 

2. The name, qualification, address & cell phone No. of supervisor. 

3. The copy of group insurance policy with list of name of workers covered. 

4. The list of T & P and safety equipment [PPE] having tested and checked by GETCO official at site. 

5. Utilizing Electrical/non-electrical equipments, safety rules must be implemented. 

6. All workers/labour & supervisors must be use safety equipment [PPE] during the work. 
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7. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in 
advance, requesting in writing. 

8. No work should be done during night hours unless & until it is required under certain circumstances with 
the approval of next higher authority and all necessary arrangement of adequate lighting with safety 
precautions is made. 

9. Any power line crossing, river crossing & railway crossing or any other hazards must be discussed with 
workers by contractor in presence of EIC. 

10. Contractors must submit list of workers with name, qualification and experience who are engaged for 
line maintenance/rectification job. 

11. Contractors must arrange for Shelter and drinking water facility for the labors/workers engaged with the 
permission of S/S in charge. 

12. The method of work, required T&P and manpower should be discussed between GETCO supervisor, 
contractor’s supervisor and gang leaders. 

13. Prior to execution of work a joint survey must be conducted by GETCO supervisor & contractor’s 
supervisor.  

14. No work done by contractor labour without their supervision. 
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PART-II  
                                   Technical Specification 

1.0          Scope : 

 
1.1 Detailed survey including profiling tower spotting, geo-technical investigation check Survey,   optimization 

of tower erection & resistance measurement 
1.2 Taking delivery of tower and line material from the Board, checking them, transporting to Contractor’s 

stores and keeping In safe custody. 
1.3   To take suitable storage-cum-erection insurance, 
1.4   Distribution of all materials to erection site. 
1.5    Excavation, sub-setting, concreting, back-filling etc. complete work for foundation including 
         Dewatering, shoring & shuttering, cutting of stubs, fabrication and supply of chimney         material and 

form boxes etc. 
1.6    Tower erection including fixing of attachments, accessories and tack – welding,. 
 1.7   Stringing of ACSR Dog/Panther conductor/s and ground wire/s with providing jumpers etc. up to sub-

station gantries at both ends and making LILO arrangement including dismantling work with one circuit 
in live condition wherever applicable and if such items included in schedule. 

           1.8   Procurement and supply of earthing material for pipe type and counter poise type earthing as per the 
Board’s approved drawing/s./Maintenance free earthing as per instruction of I/charge. 

1.9 Procurement and supply of danger plate, number plate, circuit identification plate and               phase plate 
as per the Board’s approved drawings. 

1.10 Procurement and supply cement of 43 grades as per IS-8112 of approved brand by GETCO for casting 
of foundation of various type of towers as per approved foundation    drawings and RCC steel TMT 
type. 

           1.11   Excavation of different types of foundation of various towers as per approved Board’s   drawing, 
erection of tower, tack welding of bolt-nuts including supply and application    of rich zinc primer and 2 
coat of enamel paints for bottom most two panel (up to   10Meter) 

1.12 Insulator hoisting, stringing of conductor and earth wire including laying, jointing, jumpering and tree 
cutting of entire section for safe clearance. 

1.13 Testing, commissioning and guarantee of all the activities carried out from (i) to (xii). The successful 
contractor has to arrange for all the tools/tackles and materials required for completion of transmission 
line at his own cost. Contractor shall only be responsible for damage or loss to erection tools. 

1.14  All works shall be carried out in accordance with the revised and latest Electricity Act in force   and 
rules made there under. 

1.15 Successful contractor shall carryout all addition, alteration required to complete the line for 
commissioning at the same rates quoted in the offer for respective items. Any additional items which 
have not been covered in the specification & for which prices are not covered in the price schedule 
shall not be executed. 

1.16 The scope of work described herein is only indicative. The contractor will complete all the works detailed 
in the schedule of quantities which will not be limited to work in scope mentioned herein. 

2.0      Procurement of equipment, tools-tackles & materials: 
         2.1 All the tools, equipments required in sufficient quantity, shall be procured/arranged by the   successful 

tenderer before the work is taken up on hand and Shall not link the delivery/completion period with 
procurement/arrangement made by him for these items tools/equipments. 

3.0     Drawing & Bills of Materials: 
3.1    The GETCO will provide drawings for foundation and earthing to be carried out for various types of 

towers to the successful tenderer. 
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   PART-II B 
PART-II A 

                                   Technical Specification 
1.0          Scope : 

 
1.1 Detailed survey including profiling tower spotting, geo-technical investigation checks Survey, 

optimization of tower erection & resistance measurement 

1.2 Taking delivery of tower and line material from the Board, checking them, transporting to          

Contractor’s stores and keeping In safe custody. 

1.3   To take suitable storage-cum-erection insurance, 

1.4   Distribution of all materials to erection site. 

1.5    Excavation, sub-setting, concreting, back-filling etc. complete work for foundation including 

         Dewatering, shoring & shuttering, cutting of stubs, fabrication and supply of chimney         

material and form boxes etc. 

1.6    Tower erection including fixing of attachments, accessories and tack – welding. 

 1.7   Stringing of ACSR Dog/Panther conductor/s and ground wire/s with providing jumpers etc. up 

to sub-station gantries at both ends and making LILO arrangement including dismantling work 

with one circuit in live condition wherever applicable and if such items included in schedule. 

           1.8   Procurement and supply of earthing material for pipe type and counter poise type 

earthing as per the Board’s approved drawing/s./Maintenance free earthing as per instruction 

of I/charge. 

1.9   Procurement and supply of danger plate, number plate, circuit identification plate and               

phase plate as per the Board’s approved drawings. 

1.10  Procurement and supply cement of 43 grades as per IS-8112 of approved brand by GETCO 

for casting of foundation of various type of towers as per approved foundation    drawings and 

RCC steel TMT type. 

 1.11   Excavation of different types of foundation of various towers as per approved Board’s   

drawing, erection of tower, tack welding of bolt-nuts including supply and application    of rich zinc 

primer and 2 coat of enamel paints for bottom most two panel (up to   10Meter) 
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1.12 Insulator hoisting, stringing of conductor and earth wire including laying, jointing, jumpering and 

tree cutting of entire section for safe clearance. 

1.13 Testing, commissioning and guarantee of all the activities carried out from (i) to (xii). The 

successful contractor has to arrange for all the tools/tackles and materials required for 

completion of transmission line at his own cost. Contractor shall only be responsible for 

damage or loss to erection tools. 

1.14  All works shall be carried out in accordance with the revised and latest Electricity Act in force   

and rules made there under. 

1.15 Successful contractor shall carryout all addition, alteration required to complete the line for 

commissioning at the same rates quoted in the offer for respective items. Any additional items 

which have not been covered in the specification & for which prices are not covered in the 

price schedule shall not be executed. 

1.16 The scope of work described herein is only indicative. The contractor will complete all the 

works detailed in the schedule of quantities which will not be limited to work in scope 

mentioned herein. 

2.0      Procurement of equipment, tools-tackles & materials: 

         2.1 All the tools, equipments required in sufficient quantity, shall be procured/arranged by the   

successful tenderer before the work is taken up on hand and Shall not link the 

delivery/completion period with procurement/arrangement made by him for these items 

tools/equipments. 

3.0     Drawing & Bills of Materials: 

3.1    The GETCO will provide drawings for foundation and earthing to be carried out for various 

types of towers to the successful tenderer. 
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PART-II B 

Technical Data Sheet for Erection of 66KV Transmission Line: 
 
EXECUTION OF WORK: 
2 SCOPE: 

1.1 The erection works covered under this section consist of 

i) Check survey with minor survey work and if required original survey and profiling. 

ii) Taking delivery of tower material including Bolt-Nuts accessories and Base plate 

assembly, conductor, earth wire, hardware for conductor and earth wire and insulator 

from GETCO store, transporting to erection site and keeping in safe custody. Taking 

delivery of line material from the board store and keeping in safe custody. 

iii) to take suitable storage-cum-erection insurance, 

iv) distribution of all materials to erection site, 

v) excavation, stub-setting, pile foundation, concreting, back-filling etc. complete work for 

foundation including dewatering, shoring & shuttering, cutting of stubs, fabrication and 

supply of chimney material and form boxes etc. 

vi) tower erection including fixing of attachments, accessories, base plate assembly and 

tack-welding including supply and application of rich zinc primer and 2 coat of enamel 

paints for bottom most two panel (up to 10 Meter) 

vii) Stringing of ACSR/AAAC conductor/s and ground wire/s with providing jumpers etc. up to 

sub-station gantries at both ends and making LILO arrangement including dismantling 

work with one circuit in live condition wherever applicable and if such items included in 

erection Schedule of Price bid. 

viii) Guarantee of all the activities carried out from (i) to (vii). 

1.2 The successful contractor shall carry out all addition / alteration required for completion of line 

and up to commissioning the same at rates quoted in the offer for respective item.  However, No 

items to be executed for which prices are not covered in price schedule. 

1.3 All works shall be carried out in accordance with the revised and latest provisions under Indian 

Electricity Act and Rules made there under. 

1.4.  All the erection tools required during construction of lines shall be arranged by the contractor at 

his own cost. The contractor shall only be responsible for any damage to and / or loss of his 

erection tools. 

1.5 Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at 

the rates accepted by the Board in the A/T. In case of any deviation in tower quantity / type of 

tower / length of line, excavation / concreting resulting into an increase in which event the field 

officer shall obtain prior approval of the Head Office and excess quantity shall be paid only at the 

accepted rate of the A / T. 

1.6 The erection work beyond contractual ceiling amount shall be done only after approval from the 

Board. 

 

2.0          SURVEY 

2.1. The contractor has to make check survey as per the profiles given by the Engineer in-Charge of the 
works. If any minor modification in alignment of the route or profiles, during check survey or while scrutiny 
of check survey is required, the same shall be carried out by the contractor at no extra cost to the GETCO. 
3.0         WAY LEAVE, TREE CUTTING AND OTHER OBSTRUCTIONS 
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3.1  The Board will arrange for right of way and for tree clearance. Proposals in this connection will 

have to be and submitted by the contractor well in time.  It will also be necessary on the part of 

contractor to instruct his laborers and staff to use minimum area while doing the work where there 

are standing crops.  No person of the contractor should pick any Items from standing crops or 

fruits. The contractor should take all possible steps to avoid or minimize damage to standing crops, 

etc. Contractor should use minimum space for transportation also during execution of work. 

3.2  The contractor should immediately notify any obstructions or hindrance from local villagers or the 

local authorities in the execution of the work to the concerned Engineer-in-Charge but should not 

deal directly in the matter. The Engineer-in-Charge will arrange to remove the obstacles as soon as 

possible. 

3.3 For clearances, permissions etc. from various authorities, the Contractor shall not remain 

contended by simply informing the GETCO, but shall invariably assist and arrange for personal 

follow up to overcome the difficulties in the interest of progress of the work. 

4.0    ACCESS TO LOCATIONS: 

 

4.1  It will be the contractor’s sole responsibility to take the materials up to the location.  Any path way, 

temporary road, temporary bridge required will have to be provided by the contractor at his cost.  If, 

for any reasons the above is not feasible, the contractor at his own cost shall have to arrange 

transportation by head loads. 

4.2 The contractor will be deemed to be very well familiar with the route of the transmission line before 

giving the offer.  Notwithstanding the difficulties of terrain, location approaches, way leave and 

other obstructions the price quoted for all the items of erection shall not undergo any change at any 

stage or granted by the GETCO for any special rates/consideration. 

 

 

 

 

5.0    EXCAVATION:  

5.1      The payment of excavation will be limited to the volumes as per approved excavation drawings even 

though the Contractor may excavate more for the sake of his own convenience or for any reasons. 

If the excavated dimension/s is/are more than the dimension/s shown In the approved drawing, the 

additional excavated volume should be filled in with 1:4:8 mixture concrete at Contractors cost in 

respect of materials, labors etc. 

5.2      In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix 

Concrete at his own cost in respect of materials, labors etc. 

5.3 The rates indicated in schedule for excavation work in each soil shall be applicable to all the 

locations as per actual condition of the soil strata irrespective of classification of type of 

foundation. 

5.4 The rates for excavation indicated in schedule shall also be applicable for benching work, if 

required. 

6.0     SHORING, SHUTTERING AND DEWATERING: 

The Contractor has to arrange for shoring, shuttering and dewatering work during activities of 

excavation, stub setting and concreting.  These shall be done at his own cost. 

7.0 STUB SETTING: 

7.1 The rates for stub setting are inclusive of cutting of stubs (if any), setting of stubs, leveling at correct 

level, dismantling of template after concrete, back-filling work etc. 
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7.2. Above rates shall be on per MT basis for normal, extensions up to 21 meters and special/river 

crossing towers. 

7.3. The weights payable for stub-setting item shall be comprising of the weight of stub and its 

respective stub setting template as per approved bill of material. 

8.0         CONCRETE: 

8.1.   The rates indicated in schedule for concrete work shall be applicable to all the locations   irrespective 

of soil strata and type of foundation adopted. The Contractor shall have to procure cement from the 

open market according to line requirement and keep sufficient quantities to avoid delay in work. 

Same quantity of cement is to be utilized from his own stock. Account of cement utilized at each 

location duly certified by concerned GETCO’s supervisor and engineer in charge of work, is required 

to be maintained and submitted with each R.A Bill . No payment shall be made toward cost of 

cement bags utilized in each running bills without submission of   cement consumption details.  No 

wastage is permitted as same is to be procured by the contractor (of approved brand by the 

GETCO) at his own cost from the authorized dealer. 

8.2. Use of Cement: 
1) The rates in Schedule-‘B’ are inclusive of cement cost.  Contractor has to purchase fresh 43 grade 

cement confirming to as per IS 8112 and of approved brand by GETCO 
2) Contractor has to construct pacca go down at site of work, so that cement bags can be properly 

preserved to avoid damage due to any kind of water. 
3) Contractor has to bring sufficient quantities of cement bags and at no time less then 200 (two 

hundred) bags to maintain progress of work.  The work should not suffer for want of cement. 
4) It is full responsibility of contractor to bring sufficient & timely cement at site.  Nothing extra will be 

paid on account of any reason to maintain progress of work and to complete the work in schedule 
time. 

5) Cement should give the required strength of cement concrete. 
6) Contractor has to submit material account for consumption of cement used with every bills.  

In case of non submission of the same, bill will not be passed.  Contractor has to submit the 
copy of cement purchase bill along with each RA Bill/Final Bill. 

7) No negative variation will be allowed for consumption of cement with respect to quantity then 
prescribed as per booklet of technical specification of Board/mix design and nothing will be paid 
extra for over consumption. 

8) Contractor is fully responsible for safety of cement at site, nothing will be paid extra on account of 
safety. 

9) If Board’s authorized representative wants to check cement stock at site, contractor has to allow for 
the same at any time. 

10)  Contractor has to maintain day to day cement consumption/balance account at site. 
11)  As far as possible, contractor has to maintain supply of cement of only one brand & grade 

throughout the work and on account of closer/shortage of approved brand, cement of other brand in 
accordance of condition no.(1) will be allowed by Engineer-In-Charge. 

12)  Minimum cement consumption considered for cement concrete will be:- 
a. M20 Grade Concrete.  -  8.2 Bags  per  CMT 
b. M15 Grade Concrete   -  6.5 Bags  per CMT 

Contractor has to use minimum cement as above.  Contractor should not use less than the 
prescribed quantities of cement, even in the case of mix design which recommends lower quantity. 
Contractor will be allowed to carry out work only after physical verification of cement 
brought   at site. 

 

8.3 The GETCO reserves the right to test the quality of steel and cement procured by the contractor at 

any Government recognized laboratory and the test results shall be binding to the contractor. If the 

test results are not found satisfactory the entire lot supplied and work executed has to be replaced / 

re-executed by the contractor at no extra cost to the GETCO. 
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8.4 Back filling of the excavated soil is to be arranged by the successful bidder. For back filling if 

borrowed earth is required, the same should be arranged of suitable quality and quantity 

irrespective of lead at no extra cost to the GETCO. 

8.5 The sand shall be of the best quality containing hard siliceous materials, clean and of sharp angular 

grit type and free from earth or organic matter or salts and to the satisfaction of the Engineer in-

charge. The sand shall be washed before use. No saltish or brackish water shall be used for 

concreting. 

8.6 The mixture of concrete to be used shall be such as to produce a sound, compact and water-proof 

concrete. The mixture shall not be weaker than the ratio to be prepared. The concrete for chimney 

shall be prepared with 20 mm stone metal and the concrete for pyramid/step/pad shall be prepared 

with 20 mm or 40 mm stone metal. The mixture shall be prepared using mixing machine only. It 

should also be free from grit and dirt. The concrete shall be mixed as stiff as required for placing the 

concrete in the form of moulds with ease and degree to which concrete resists segregation will 

permit. Hence, the quantity of water used should not be too much. 

8.7 Proper form or moulds adequately braced to retain proper shape while concreting should be used 

for chimney, pyramid and slab portions & vibrator machine shall be used at the time of concreting. 

Form boxes should be water tight so as not to allow cement cream to come out leaving only sand 

and gully to form honey combs in concrete. Form boxes should be cleaned and oiled before using 

for concreting. 

8.8 All sub-merged locations must be kept completely dewatered both during the placing of concrete 

and for 24 hours after completion. There should be no disturbance of concrete by water during this 

period. 

8.9 Form boxes should not be removed before 24 hours, after concreting. Concrete surfaces where 

required should be set right with rich cement and mortar after removal of the forms. 

8.10 The Vice President (Projects) or Engineer appointed by him at his sole discretion may uncover any 

cast foundation to find out the workmanship of foundation. Contractor shall render necessary 

assistance during such fact finding operation and shall comply with the report of the investigating 

officer. 

8.11 The contractor will be responsible for constructing the foundations in accordance with the design of 

each type of foundation supplied by the GETCO. 

8.12   The payment of excavation will be limited to the volumes as per approved excavation drawings even 

though the Contractor may excavate more for the sake of his own convenience or for any reasons. If 

the excavated dimension/s is/are more than the dimension/s shown In the approved drawing, the 

additional excavated volume should be filled in with 1:4:8 mixture concrete at Contractors cost in 

respect of materials, labors etc. 

8.13  In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix 

concrete at his own cost in respect of materials, labors etc. 

8.14 The rates for excavation indicated in schedule shall also be applicable for benching work, if 

required. 

8.15  The tor / plain steel bars required for RCC type foundation shall be procured by the Contractor in 

advance to avoid delay in the work. 

8.16  No wastage is permitted for reinforcement steel, as the same is to be procured by the contractor at 

his own cost. NO over lapping of RCC is permitted in foundation work. 
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8.17  Board reserves right to test the quality of steel and cement procured by the contractor at any Govt. 

recognized Laboratory and intended to be used for the tower foundation works.  The test results 

shall be binding to the Contractor. 

9.0      Classification of Soil. 
 

a) Normal Dry Soil: 
    The soil readily removable with ordinary spades and shovels viz. Murram hard murram etc. and 

to be used for location in normal dry co-hesive or non cohesive soils.  If the black cotton soil is 
encountered up to 500 mm below ground level, normal dry soil foundation shall have to be 
adopted. (The normal dry soil foundation designs shall be inclusive of this stipulation) 

b) Fully submerged black cotton Soil. 
    To be used at locations where soil is clay type, not necessarily black in color, which shrinks   

when dry and swells when wet, resulting in differential movement extending to a max., depth of 
3.5 meter below ground level.  For designing foundation for this location the soil is to be 
considered submerged in nature.  If the black cotton soil is encountered only up to 500 mm from 
ground level, normal dry soil foundation shall be adopted.  (This foundation design shall be 
inclusive of this stipulation). 

 
c) Soft Rock: 
   To be used at locations where decomposed or fissured rock, hard gravel, kankar, lime stone, 

literate or any other soil of similar nature is met.  Undercut type foundation is to be used for soft 
rock locations. 

d) Hard Rock 
    To be used at locations where chiseling, drilling, and blasting is required. 
e) Fully submerged soil: 

To be used at locations where sub soil water table is met at less than 1.50 meter below ground 
level and up to complete depth of foundation. 

        f)    Partially submerged soil: 
To be used at the locations where the submerged soil water table is met at 1.5m or more than 
1.5 m below the ground level, the top portion of the strata being normal dry soil. 
Soil strata for adopting various types of foundations: 

 

Sr
. 
N
o. 

Type of composite soil Type of 
foundations to be 
adopted 

A) 1) Dry black cotton soil up to 500 mm below ground level and 
balance dry normal 

2) Black cotton soil from 500 mm up to 1500 mm below ground 
level and balance normal dry soil 

3) Black cotton soil beyond 1500 mm below ground level 
4) Normal soil up to 1.5 m below ground level and below that black 

cotton soil 

Normal(dry) 

Partially dry black 
cotton  

Fully dry black 
cotton 

Partially dry black 
cotton 

B) 1) Dry black cotton soil up to 500 mm below ground level, then 
normal soil up to 1m and balance soft rock up to complete depth 
of foundation 

2) Dry or wet black cotton soil up to 1.5 m below G.L and balance 
soft rock up to complete depth of foundation. 

3) Soft rock for entire depth. 

Soft rock 
 
Soft rock 
 
Soft rock 
 

C) 1) Dry black cotton soil upon 500mm below G.L. then normal soil up 
to 1m. and balance hard rock up to complete depth of 
foundation. 

2) Black cotton soil up to 1.5m below G.L. and balance hard rock 
for complete depth of foundation. 

3) Hard rock strata for entire depth 

Hard Rock 

 

Hard Rock 
 
Hard Rock 
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10.0  Curing and back-filling: 
10.1 After 24 hours of pouring, the concrete should be cured by keeping it continuously wet for 14 days. 

After 48 hours of pouring, the pit may be backfilled with excavated selected earth (which is free from 

grass, dung, wooden waste, postures and fodder woods, shrubs, thorn etc.) sprinkled with 

necessary amount of water and well compressed and consolidated in layers not exceeding 150 mm. 

If the excavated soil consists of large boulders/stone, the same shall be broken to maximum size of 

80 mm and mixed with soil to be back filled. At the locations where borrowed earth is required for 

back filling, this shall be done by the Contractor at his own cost, irrespective of transportation from 

any lead. Thereafter, the exposed top end fill shall be kept wet for the remainder of above 

prescribed curing period. The uncovered portion of concrete chimney above the back filled earth 

shall be kept wet by providing empty gunny bags fully wrapped around the concrete chimney for 

curing and ensure that the bags are kept wet by frequent pouring of water on them. 

10.2 Extra ordinary care be taken during back filling. The contractor and Board’s Engineer at site shall 

ensure that the back filling is done in the manner referred above so that back-filled earth become 

homogeneous with surrounding parent soil with the passage of the time. The record for the same 

with day/date of curing, back filling etc be maintained in the register and duly signed by the 

contractor and Board’s representative. The quantities of excavated earth obtained from a particular 

location shall be generally utilized in back filling work in protection of tower footing of same location 

unless it is unsuitable for such purpose. In the later case, the back filling shall be done with 

borrowed earth of suitable quality irrespective of lead and the consolidated of earth shall also be 

done free of cost. 

10.3 The rates of stub setting are including the work of back filling of excavated pit.  The large stones / 

boulders shall be broken to maximum 80 mm size before used for back-filling at no extra cost to the 

Board. 

11.0  PROTECTION OF TOWER FOOTING: 

Quantities of various protection works like stone revetment, concrete revetment, brick masonry and random 
stone masonry to the foundations are to be executed by the successful contractor if indicated in the 
schedule and payment for such quantity shall be as per unit rates accepted. 
12.0    TOWER ERECTION AND GROUNDING: 

(a )   ERECTION OF TOWERS: 

 

12.1 The super-structure of towers should be erected on foundations after 14 days of concreting. 

However, the method adopted for erection of tower is left to the discretion of the contractor subject 

to the condition that he takes responsibility for any damage to materials. No tower member should 

get strained or bent during erection. The towers must be truly vertical after erection and no 

straining would be allowed to bring it in alignment. Maximum tolerance in verticality that will be 

permitted is ONE mm per 360mm of tower height.  The bolt head shall be on outside faces and 

nuts and washers on inside faces of the tower.  All bolts & nuts shall be made fully tight and finally 

the bolt threads shall be centre punched to avoid nuts getting loose.  Punching of bolts shall be 

made by chamfering the threads with centre punch at least at three places equally spaced on 

contact surface of bolts and nuts. 

12.2 Complete tower erection shall include erection of all accessories like danger plate, number plate, 

phase plate, C.I. Plate, Anti-climbing devices and fittings including attachments like step bolts 

ladders, platforms, 'U' bolts, shackles, hangers, strain plates etc. 
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 12.3 Suitable tower extension shall be erected to get desired ground clearance whenever required, as 

determined at the time of survey and profiles. 

12.4 To avoid pilferage of bolts and nuts and tower members, the bolts of the two bottoms most panels 

(say upto 10 meters) shall be tack welded at three places on the nuts diametrically. The zinc rich 

paint shall be procured by the Contractor at his own cost and shall be applied immediately following 

the tack welding. 

12.5     The contractor shall measure the tower footing resistance of each tower after it has been erected 
and before stringing of the earth wire during dry weather. Each tower shall be earthed; the tower 
footing resistance shall not exceed 10 ohms. Pipe type and counter poise type earthing wherein 
required shall be done in accordance with the latest addition and revision of IS : 3043 ( code of 
practice for earthing ).The Contractor shall measure the footing resistance of each location and 
prepare the record for submission and approval of  Engineer-in-Charge for deciding the type of 
grounding to be provided. 

12.6     Pipe Type Earthing: 

  At locations where footing resistance does not exceed 10 Ohms. , the pipe type earthing as per 

appended drawing shall be provided.  The contractor will have to supply all the materials required 

for grounding like pipe, flat, bolt- nuts, salt, fine broken coke/charcoal etc. The earthing is to be 

done by making a bore hole for insertion of pipe away from the tower leg excavation line. 

          12.7      Counterpoise Earthing: 

 At locations, where footing resistance exceeds 10 Ohms, counterpoise earthing as per appended 

drawing shall be provided to bring down the tower footing resistance below 10 Ohms. The 

Contractor will have to supply all the materials required for grounding like lugs, G.I. wire, bolts, nuts 

etc. The counterpoise earthing shall be buried 600 mm below ground level. 

12.8     The method for providing earthing shall be at the desecration of the Contractor. 

12.9    The rates for erection of structure of tower and extension up to 21 meters and special / river crossing 

tower on special foundation/pile foundation carried out by contractor shall be on per MT basis.  

These rates shall be valid irrespective of location, nature and specification. 

12.10 The payment for superstructure / extension / special or river crossing tower shall be paid only   after 

erection of complete tower as per structural drawing. 

12.11  The rates for fixing of anti-climbing devices, danger plate, number plate, phase plate, circuit 

identification plate all be inclusive of all materials and labor thereof. 

12.12  The rates for providing earthings to the tower either  pipe type or counter poise inclusive of supply of 

complete earthing set, coke, charcoal, salt etc. including required bolt nuts as per approved drawing 

all materials and labor thereof. 

12.13  The contractor shall arrange for all the equipments for tack-welding purpose.  The rates shall be 

inclusive of supply and application of zinc rich paint on it. 

12.14  The Contractor shall arrange required equipments for measurement of soil and tower footing 

resistance of each location and submit the joint measurement record of same jointly signed by 

contractor and Engineer in charge of line with final bill.  The payment shall be released only after 

receipt of final soil resistance details on providing earthing at each location. 

13.0   INSULATOR HOISTING: 

13.1  Suspension insulator strings shall be used on all tangent type towers and tension insulator strings 
on all small, medium, large angle and dead end type tension towers. Technical particulars of 
insulator strings are appended herewith. 

13.2   Insulators strings shall be assembled on ground.  These shall be cleaned and examined for hair 

cracks, chips or defective glazing (not exceeding half centimeter square in case of porcelain 

insulators) and then hoisted by careful handling.  The work will include fixings of all hardware and 

fittings in their proper places and order. 
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14.    STRINGING 

14.1 The rates for any type of stringing work, out of followings are indicated in Schedule. 

i) stringing of one ground wire/s, 

ii) Stringing of single / double circuit line. 

iii) hot-line stringing of conductor, 

 

14.2 The rates for stringing of conductors and ground wire for special crossings like river shall be on 

per KM basis only and shall be paid according to actual work done. In case special towers are 

suspension type, the special shall mean major river crossing section considering the span from 

one anchor tower to the other end anchor tower. If the special towers are tension type, the special 

crossing shall mean span from special tower to special tower of other end. 

14.3 The stringing work should be planned in such a manner in consultation with the Engineer in 

charge of the work that minimum shut down of power line crossings are required. Revenue loss 

due to any undue shut down i.e. after the shutdown is arranged and required to be extended on 

account of contractor shall be recoverable from the contractor. 

14.4 The Contractor shall be responsible and will take care of proper handling of drums from stores to 

site. Sufficient numbers of aluminum snatch blocks shall be used for paving out the ACSR/ 

Conductors. Necessary precautions shall be taken to avoid conductor rubbing on the ground by 

providing adequate ground roller, rollers on supports. Additional rollers shall also be provided to 

cross thorny hedges, footing and other obstructions to avoid scratching of conductor. The 

conductor and ground wire shall be made to sag correctly as per stringing charts, before they are 

finally transferred to the hardware for conductors and to clamps for ground wire. No joint should be 

made at less than 30 meters from the tower end and no joint shall be permitted in Railway, River, 

road and other important crossings spans.  There shall not be more than one joint in a span of 

each conductor. The sag Board, if used shall be adjusted to suit the sag indicated against actual 

temperature for an individual span. The thermometer shall be provided at the conductor point 

during the stringing work. Dynamometers shall be used in tensioning the conductors.  All 

conductors shall be stressed to their maximum working load at the time of stringing, as per 

approved stringing charts. 

14.5 The minimum clearance between the lowest point of conductor and ground shall not be less than 

required.  All compression joints should be carefully made and a record of initial and final lengths 

of the joints jointly signed by Contractor's and Board's representatives should be maintained. 

Check for sag should also be made at intervals when conductors are drawn up. Over stressing, 

causing damage to towers should be avoided. Care should be exercised not to over tension the 

conductor. Extra sag of 150 mm be allowed at all the important tension locations like 

Railway/River Crossings. 

14.6 After being pulled the conductor/ground    wire shall not be allowed to hang in the stringing 

sheaves for more than 72 hours, before being pulled to the specified sag. During the time the 

conductor / ground wire is on the stringing sheaves before sagging-in, it shall be ensured that the 

conductor / ground wire is not damaged due to wind, vibration, vehicles or other causes.  

Scaffolding should be used to cross the important roads and Railway Crossing for minimum 

interruption to traffic. 

14.7 The conductor shall be pulled up to desired sag and left in serial stringing sheaves for at least one 

hour after which the sag shall be rechecked and adjusted, if necessary, before clipping in and 

transferring the conductors from the serial stringing sheaves to the suspension clamps. 
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14.8      Conductor shall be clamped within 24 hours of sagging. The sag will be checked in the larger 

spans of the section in case of sections up to eight spans and in one intermediate larger span also 

for section with more than eight spans. 

14.9 The stringing sheaves, when suspended on the transmission structure for sagging, shall be so 

adjusted that the conductor will be on the sheaves at the same height as the suspension clamp to 

which it is to be secured. 

14.10     The stringing of the ground wire shall be done in accordance with the stringing charts approved by 

the Board. The ground wire shall be strung to run continuously over the conductors. The ground 

wire shall be pulled, sagged and clamped-in from tension tower to tension tower before the phase 

conductors are pulled in that section. 

14.11    All the line conductors shall be terminated at sub-station structures whose details shall be furnished 

by the Board at the appropriate time. The contractor shall fix strain insulators on the sub-station 

structures. 

14.12 Armor rods and vibration dampers shall be fitted at each suspension tower before final clamping of 

conductor with Insulator strings. Vibration damper shall be fitted at each tension tower after final 

clamping of conductor with insulator strings. Vibration dampers are to be fixed using aluminum 

tape with each clamping bolt and in correct vertical position in relation to conductor. Compression 

type joints are to be used for jointing of conductors. Each part connected with joints shall be 

perfectly cleaned by wire brush and properly greased before final compression. All the joints of 

conductors and earth wire shall be made in the best workmanship manner and shall be perfectly 

straight and having maximum possible strength. 

  14.13   Proper guys shall be provided to counter balance the paving out tension of conductor/Ground wire 

at the tension locations, to avoid damage to towers and/or accident. 

  14.14 Stringing work shall mean, the activities of fixing of insulator and insulator hardware’s, paving, 

jointing, tensioning, clamping with armour-rod, providing dampers, repairing of conductors (if   any) 

and fixing the conductor at tension hardware’s etc. 

15.0 TESTING AND COMMISSIONING: 

   15.1     The Contractor after completion of erection work will ensure that all works connected with line have 
been completed.  These works shall be done correctly as per Indian Electricity Rules and 
Procedures. Any extra cost involved due to incompleteness of work or bad workmanship found out 
subsequently shall be set right forthwith by the Contractor at his cost. 

15.2  After the erection is completed in all respects, the line should be thoroughly patrolled and checked 

for continuity and clearances. The line should be meggered to check its insulation level. Afterwards 

a written confirmation should be given to the Engineer-in-Charge that the men, materials, tools and 

earthing (if any) are removed and the line is safe for charging. On charging the line, if it does not 

hold and trips, the contractor should arrange to patrol the line and find out the causes for the tripping 

and rectify the defect at no extra cost to the Board. 

 

16.0 HANDING OVER OF LINE DOCUMENTS 

16.1 On completion of all erection activities, the contractor has to furnish following information along with 

technical details to concerned Engineer-in-Charge of the work in triplicate duly bound: - 

1) Approved surveyed route with permanent marks, (To be obtained from the GETCO) 

2) Approved copy of profiles with tower schedule, (To be obtained from the Board except 

for portion where any change is approved) 

3) Location wise soil strata details of each pit excavated, type of foundation executed, 

volumes of excavation & concrete and RCC steel weights, 

4) Details of revetment, retaining walls, etc., work done for protection of tower footing and 

their approved drawing copies, 
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5) Approved copies of excavation plan and foundation drawings, (To be obtained from the 

Board) 

6) Approved copies of structural drawings of stubs, templates, towers, extensions, etc., (To 

be obtained from the Board) 

7) Approved copies of stringing charts, 

8) Value of tower footing resistance jointly measured before & after providing earthing and 

type of earthing executed, duly signed by in charge engineer of line. 

9) Details of spans and phase where mid span joint, repair sleeve used, 

10) Location wise type and numbers of insulators, insulator hardware’s, earth wire 

hardware’s, conductor accessories, provided, etc. 

11) Separate detail of each crossing like road, river, railway, power line, P&T Line, etc and 

details of clearance as per Indian Electricity Rules. 

 

17.0 GENERAL: 

17.1 The Contractor shall ensure that at the end of each sub-activity the surplus material is immediately 

removed from the work-site to avoid loss and injury to the public. 

17.2     The Contractor has   to reconciliation of material account and settle final bill including                     
            Signature   in all relevant papers required for passing of final bill   within three month from the date 

of charging / commissioning of line. 
17..3   A lump sum amount of 6 % of the order value OR Rs.1.0 lacs whichever  is less, will be withheld 

From the running bills of stringing work, which   will be released only after handing over of these 

documents to the   satisfaction of concerned Supdt.  Engineer (Trans). 

17.4 The contractor has to return empty Conductor / Earth wire Drums if it is    Steel Drum. For non return 
of Empty steel drum recovery will be made from their progressive running bill as mentioned below: -          

        Unit weight of empty drum in kg x standard rate of store for steel scrape = unit cost of steel drum in 
Rs. For wooden Drums, contractor has not to return the empty Conductor/Earth wire Drums for the 
conductor/ E.W used for this line. 
 
 Conductor and Earth wire parameters 

Sr. 

No. 

Description CONDUCTOR Earth wire 

1) Materials ACSR PANTHER 

CONDUCTOR 

GALV. STEELWIRE 

2) Size & stranding 30/3.0-AL  

7/3.00-ST 

7/3.15 

3) Ultimate Tensile strength 89.19 KN 56.017 KN 

4) Weight 976 Kg. / Km 432 Kg. / Km 

5) Overall diameter 21.00 mm 9.45 mm 

6) Area of cross-section 261.2 mm∧2 54.57 mm∧2 

7) Maximum  working Tension at : 

 i)  32 Deg. C with full wind 1223 Kg. 1285 Kg. 

 ii) 0 Deg. C with 2/3rd full 
     wind 

3050 Kg. 1315 Kg. 

8) Maximum sag under 
maximum temperature and 
no wind condition. 

7.95 Mtr. At 67 deg.C 7.300 Mtr. At 67 deg.C. 

9) Modules of elasticity 8000 Kg / mm∧2 1.933x106 Kg/ mm∧2 

10) Co-efficient  of  linear 

expansion. 

19.3x10-6/Deg.C. 11.5x10-6/Deg.C. 
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                18.0       WASTGES: 

               8.0.1    The contractor shall make every effort to minimize the breakages, losses and 
   wastages of line material etc. supplied “  Free of cost “ by the GETCO  for line  
   Erection work. 

               18.0.2      The maximum ceiling for wastages permitted is as under:    

The maximum ceiling for wastages permitted is as under:  

Sr no  Item  % Wastages permitted (Max.)  

1 conductor & earth wire 1/2 % (for jumpering & sag)  

2 conductor & earth wire 
1/2% ( for credit s scarp of cut piece 
length (from 10 mtrs up to 30 mtrs)  

3 conductor & earth wire 
2 % ( for credit in pieces s good 
conductor from > 30 mtrs up to 100 
mtrs)  

4 Insulators  1/4 %  
  

BOM WEIGHT OF 66 KV D/C TOWER SUITABLE FOR PANTHER 

SR TOWER STRUCTURE HARDWARE TOTAL 

NO TYPE WEIGHT WEIGHT WEIGHT 

1 "PP" – Template 238.472 4.792 243.264 

2 "PP stub 117.288 0.040 117.328 

3 TOWER 'PP" 1518.490 78.090 1596.580 

4 P+3 301.700 6.204 307.904 

5 P+6 628.248 16.198 644.446 

          

1 "PQ" – Template 344.844 5.816 350.660 

2 "PQ stub 178.992 0.992 179.984 

3 TOWER 'PQ" 2108.436 95.553 2203.989 

4 Q+3 525.268 16.523 541.791 

5 Q+6 944.565 25.654 970.219 

          

1 "PR" – Template 417.836 10.040 427.876 

2 "PR stub 196.740 0.992 197.732 

3 TOWER 'PR" 2370.409 106.521 2476.930 

4 R+3 591.428 17.302 608.730 

5 R+6 1208.672 34.689 1243.361 

          

1 "PS" – Template 546.796 15.120 561.916 

2 "PS stub 316.704 0.992 317.696 

3 TOWER 'PS" 3337.735 134.187 3471.922 

4 S+3 852.872 24.698 877.570 

5 S+6 1631.720 46.809 1678.529 

 
66kv D/C Tower line with Panther conductor  

SR 
NO 

TYPE OF TOWER EXCAGSTION 
CONCRETING 

RCC 
M20 M15 

1 NDS NDS DBC       

a) Tangent- 2 deg 10.72 0 1.41 0 33 

b) Small Angle-15 deg 12.78 0 1.89 0 87 

c) Medium Angle-30 deg 10.2 0 2.18 0 107 

d) Large Angle-60 deg/DE 18.6 0 3.13 0 221 

  Total         TOTAL 

2 DBC NDS DBC       
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a) Tangent- 2 deg 0 32.75 4.53 0 85 

b) Small Angle-15 deg 0 49.59 5.99 0 191 

c) Medium Angle-30 deg 0 58.18 6.81 0 260 

d) Large Angle-60 deg/DE 0 93.31 9.53 0 543 

  Total         TOTAL 

3 PDBC NDS DBC       

a) Tangent- 2 deg 6 6.3 2.28 0 34 

b) Small Angle-15 deg 7 7.63 3.306 0 115 

c) Medium Angle-30 deg 8 8.18 3.47 0 137 

d) Large Angle-60 deg/DE 15 14.54 4.76 0 344 

  Total         TOTAL 

4 NSSR NDS SR       

a) Tangent- 2 deg 4.68 1.52 1.63 0 0 

b) Small Angle-15 deg 4.68 1.68 1.79 0 0 

c) Medium Angle-30 deg 4.68 1.78 1.8 0 0 

d) Large Angle-60 deg/DE 4.68 1.62 1.75 0 22 

  Total         TOTAL 

5 PSBC DBC BC WET       

a) Tangent- 2 deg 33.14 29.81 8.42 1.1 236 

b) Small Angle-15 deg 47.04 47.04 11.3 1.57 448 

c) Medium Angle-30 deg 54 53.1 12.77 1.8 617 

d) Large Angle-60 deg/DE 82.14 95.83 18.79 2.74 1364 

  Total         TOTAL 

6 9 Mtr. extension (NSSR) NDS SR       

a) Tangent- 2 deg 4.68 5.04 3.152 0 35 

b) Small Angle-15 deg 4.68 5.04 3.152 0 35 

c) Medium Angle-30 deg 4.68 5.04 3.152 0 35 

d) Large Angle-60 deg/DE 4.68 5.04 3.152 0 35 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE – ‘ A ‘ 
 
Following material will be supplied by GETCO “free of cost” for erection of transmission line: 
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Towers, stubs, templates, tower accessories, bolts-nuts, H-frame DP Structure, H-frame DP Structure 
Accessories Stay Sets, Stay wire etc. 
1) Conductor, conductor accessories, earth wire, earth wire accessories. 
2) Insulators, insulator hard wares. 
 
Following materials / equipments will be procured / arranged by the contractor for erection of transmission 
line. 
 

1) Cement as per IS –8112 
2) Barbed wire. 
3) Earthing sets. 
4) Zinc rich paint for bolt-nuts welded portion 
5) Various plates namely DP / NP / PP / CIP. 
6) Other materials and tools-tackles required for erection activities like survey, foundations, tower 

erection and stringing. 

7) Tor steel bars required for reinforcement. 
8) Nuts/Bolts required for H-frame DP Structure. 
9) Boring machine and other tool required for bore type earthing for DP Structure 
 
 

STORE CENTRES 
 
Line materials will be issued from following Store Centers: 
 

Sr. 
No. 

Name of Line 
Store Centers for issue of 

line materials. 

1 ARC for Erection of 66KV lines for EHV 
consumer under Option-1 for WRI Pumping 
station lines (EHT connection at village. Bhapi, 
Deduva, Dhrandav & Dharnava) in r/o 
Construction Division office, Deesa under 
Palanpur Circle 

Kansari Const Store /Soja 
Store /Any GETCO Store 

 

Note: Generally, all required materials will be issued form above store centre. In case of non-

availability of some items, contractor shall have to collect from other nearby store centers 

without extra cost to the GETCO. 

 

Scope of work to be included:  
Bidder shall be note that material/equipment shall be issued from Above store and Bidder 
shall arrange loading, unloading, transportation from Above store to work site. 
 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Seal and signature of bidder 
 

 

ANNEXURE-1 
 
Sub.: ARC for Erection of 66KV lines for EHV consumer under Option-1 for WRI Pumping station 
lines (EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o Construction Division 
office, Deesa under Palanpur Circle 

 
a) I/ we, the undersigned, have read and understand the Tender Specification No. For Painting of Name 

of line, Colour code & contact no. for identification of Lines including supply of paints at various division 
Transmission line along with the entire tender Terms and Conditions. 
 

b) The price in the bid are firm prices in line with Tender Specifications and shall stand valid till 
Completion of the Contract, if awarded. 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, 
I / we also agree that additional conditions / deviations, if any found in bid, the offer shall be out rightly 
rejected without assigning any reason thereof. 

 

 

 

Signature of Authorized representative  

 

Of Company / Agency 

 

NAME: _______________________ 

 

STATUS: ______________________ 

 

Name of BIDDER 
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ANNEXURE-2 
 

CONFIRMATION OF DETAILS OF BIDDER 

Bidders are required to furnish following information specifying YES / NO 

1) Whether the Bid is on percentage basis as called for. Yes / No 

2) Whether rebate furnished is   in percentage basis as called 
for. 

Yes / No 

3) Whether the Bid is submitted by RPAD. Yes / No 

4) Whether all pages of Bid Specifications are sealed and 
signed by the Bidder. 

Yes / No 

5) a) Whether   the   Bidder   is registered   with   GETCO   
for erection. 

Yes / No 

 b) In case of “Yes”, please    furnish    following details:   

 i) Registration Letter No. & date.  

 ii) Class of Registration  

 Iii) Validity  

 c) Whether Bidder is having PF Code No. Yes / No 
6) a) Whether EMD paid. ( DD / BG ) Yes / No 

 b) In case “Yes”, furnish details   

7) Whether following documents as specified are submitted.  
 

 a) Human Resources detail. Yes / No 

 b) Availability of tools, equipments etc. Yes / No 

 c) Details of orders executed / on hand Yes / No 

 d) Financial capability. Yes / No 

 e) Experience as specified. Yes / No 

 f) Latest Income-tax certificate Yes / No 

 g) Company’s Articles Of Association Yes / No 

 h) Details Of Partners / Directors Yes / No 

 i) B.R./P.A. Authorizing Person Yes / No 

 j) Power of Attorney of Consortium Members Yes / No. 

 
         
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 

                                                           Name of tendering  Company               
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ANNEXURE-3 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR CONTRACTS 
 

Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty. 

Order 
 

Amount 

Name of Order placing 

authority 

1 2 3 4 5 6 

      

      

      

 
 

2) SATISFACTORY WORK COMPLETION CERTIFICATE 
 
 

Sr. 

No. 

Description of 
work 

Certificate No Date Order 
 

Amount 

Certificate issuing 

authority 

  
 

    

  
 

    

  
 

    

 
3) WORKS TENDERED / IN HAND 

 
Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers shall submit the 
information in the Format detailed here under] 
 
 

Sr 
No 

Name Of Work and Location 
 

Order Quantity Order Value 
Anticipate date 
of Completion 

Remarks 

 
 

     

 
 

     

 
 

     

 
 

Signature of Authorized Representative 
Company / Agency 

NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXURE-4 

 
 (UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted item of the tender along 

with the technical bid. 

 

I/We _________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any partner /any director of the 

firm is not stop deal and/or banned for business dealing and/or black listed by GUVNL and/or their any subsidiary company viz. 

GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 
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Annexure 5 
QUALIFICATION REQUIREMENT. 

 
Contractor must fill up below details & should place at the top of the Technical Bid. 

 

Sr 
No: 

List of Documents  

1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA (Notarized 
copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years.  

6 Latest Solvency certificate.   

7 GST  No.  

8 PAN NO  

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up to  

11 Man and tolls and tackle detail  

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
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Gujarat Energy Transmission Corporation Ltd. 

 

Annexure-6 

Contractor must fill up below details 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 

 

 

 

 

 

 

Signature of Tenderer                                                                               Company’s Round Seal 

Date: 

Place: 

 

 

 

 

 

 

 

 

 

 

 

 

 

1. PRICES: [FIRM ONLY] 

(Please Specify YES / NO.) 

 

2. PENALTY TERMS AGREED 

(Please Specify YES / NO.) 

 

3. SECURITY TERMS AGREED: 

(Please Specify YES / NO.) 

 

4. TERMS AGREED: 

(Please Specify YES / NO.) 

 

5.  VALIDITY Of the offer for 180 DAYS From the date of 

opening of the Technical Bid: AGREED: 

(Please Specify YES / NO.) 

 

6. PAYMENT TERMS AGREED: 

(Please Specify YES / NO.) 

 

7. MOBILE NOS., TELEPHONE NOS. & FAX NO:  

8. Authorized person of the firm :  

9. Name of the proprietor, partners, directors [as the  case may 

be], along with address, telephone, fax  no. etc. 
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:       

 

 

 

ANNEXURE-A 
OUR ENDEVOUR - Safety a habit 

 To create environment where Business Confidence is built through Best Business Practices and is fostered in an 

atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of 

society as the nation, safety guidelines are agreed upon by the agency as under.  

 Safety is our prime concern and zero accident is our goal.  In order to prevent the accident, while execution of work in 

indoor and outdoor systems of GETCO the following guideline and preventive measures are identified.  

 Indoor safety precaution Outdoor safety precaution 

The method of work required T&P and manpower 

should be discussed between GETCO supervisor, 

contractor’s supervisor and gang leaders.   

The method of work required T&P and  

manpower should be discussed between GETCO 

supervisor, contractor’s supervisor  

and gang leaders.   

Prior to execution of work a joint survey must be 

conducted by GETCO supervisor, and contractor’s 

supervisor for risk Assessment.    

Prior to execution of work a joint survey must be 

conducted by GETCO supervisor, and 

contractor’s supervisor and DISCOM line man in 

order to identify the following.    

• Clearly identify the work location to 
            distinguish between the equipment that 

            is dead and other equipment / part that 

            may be live. 

• Disconnect the equipment from 

supply. 

• Protect against other live parts. 

• Take special precautions when close to 

the bare conductors/bus bar 

a.HT/LT line or tap line crossing under 

each span of line of the work.   that  

 b. Isolation point of each line crossing.  

c. Each line crossing & isolation point 

under each span  must be discussed  and noted  in  

maintenance  register  with sketch 

Following safety guidelines are 

mandatory   for all contractors 

operating in GETCO premises for 

Electrical, non-electrical & civil 

works.  

1) The contractors must provide advance   
planning of work to concerned in-charge    

of substation in writing.    

2.  Before starting any work whether switch yard, 

“permit to allow to work” must be taken from 

control room in-charge.  

3.  Utilizing Electrical / non-electrical. 

equipment’s, safety rules must be Implemented.    

4.  If the work is to be carried out on Sunday or 

public holiday, the necessary permission must be 

taken in advance, requesting in writing.    

5.  Unwanted person including children of   

labours will not be allowed at working site/in the 

switchyard and in the prohibited area.    

6.  Any electrical work or electrical connections to 

Contractor’s supervisor and GETCO Supervisor 

must ensure all isolations physically with 

adequate earthing Technically prior to give 

clearance to gang leader for taking up job. 

 

While execution of stringing work the identified 

line crossing must be isolated / de-energized and 

written clearance should be obtained from 

concerned DISCOM supervisor. 

The isolation of Tap line must be physically seen 

and verified by Contractor and GETCO 

supervisor.  

 

At D.O.  fuse junction contractor’s person should 

be posted to ensure that no person restore D.O.  

Supply while work is under execution. 

 

Contractor’s supervisor must ensure that concern 

officer take LCP for EHV line and power line 

crossing.  
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equipment for any other work must be carried out 

by certified electrician/wiremen with adequate size 

of wire through MCB as per I.E. Rule.   

-  Live penal area / bus bar must be isolated and 

sealed / bifurcated with red colour tape for visible 

warning.  

-  Display Board must hang on LCP panel.  

-  Transformer must be switched off whenever and 

wherever contractor and line workers are not 

satisfied with isolation, earthing or any equipment 

performance of GETCO, it will be pointed out and 

work shall begin only after resolution. Contractor 

shall not take up job in absence of GETCO 

authorized person.  All wire temporary connection 

& material whenever erection activity has any 

connection and disconnection work of bus bar, 

string bus.  

 

 

All  workers  /  labour  of  contractor  & 

supervisors  must  use  personal  protective    

equipment  (PPE)  during  the  work  like  gloves,  

safety  belt,  Safety  shoes, Helmet, earthing  rods,  

etc,  duly  approved  by  GETCO. 

All workers / labour of contractor & supervisors 

must use personal protective equipment (PPE) 

during the work like, gloves, safety belt, Safety 

shoes, Helmet, earthing rods, Live line detector 

etc, duly.  Approved by GETCO.  

The local earthing must be done at the   place of 

work before execution of any work. 

The local earthing must be done at the place of 

work before execution of any work.  

 

11  kV  breaker  in  panel  must  be  switched   off  

and  racked  out  only  after  ensuring  no  voltage  

in  breaker  and  without  door  opening. 

Circuit breaker opening is not an isolation and 

isolator on either side must be opened. No work 

during rains and cloudy weather Condition.  

  Transmission line activities.  

1) Used of Voltage detector to ensure Outage.  

2)  Earthing at three points, local, left &right side 

of bus bar / string bus.  

3)  Match line colour code with color of wrist 

band.  

 Local earthing of electrical equipment’s like  

filter M/c, welding machine, testing kits etc.  

is must. Crane shall only be used for material 

handling and erection.  Working platform shall 

only be used for work in switchyard.  
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GENERAL TERMS & CONDITIONS OF TENDER 
1.0 DEFINITION OF TERMS 

 “Owner” shall mean the Gujarat Energy Transmission Corporation Ltd.Vadodara or any of its group 

companies i.e. GUVNL,GSECL,MGVCL,DGVCL,PGVCL,UGVCL and shall include its legal 

representatives,successors and assigns. 

2.0 CONTRACTOR’S DEFAULT 

79.1  If the contractor shall neglect to execute the works with due diligence and expedition or shall refuse or 

neglect to comply with any reasonable order given to him,in writing by the Engineer in connection with the 

works or shall contravene the provisions of the Contract,the Owner may give notice in writing to the 

Contractor to make good the failure,neglect or contravention complained of should the contractor fail to 

comply with the notice within thirty (30) days from the date of serving the notice,then and in such case the 

Owner shall be at liberty to employ other workmen and forthwith to execute such part of the works as the 

Contractor may have neglected to do or if the Owner shall think fit,without prejudice to any other right he 

may have under the Contract to take the work wholly or in part out of the Contractor’s hands and recontract 

with any other person or persons to complete the works or any part thereof and in that event the Owner shall 

have free use of all Contractor’s equipment that may have been at the time on the site in connection with the 

works without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the contractor over the same, and if the sum that the contractor is entitled to be paid plus the 

costs incurred by the Owner in completing the works,exceeds the Contract Price or the entire works if 

entire works have been completed or the price for part of the works if part of the works have been 

completed,the Contractor shall be liable for such excess. 

If such excess is greater than the sums due to the Contractor,the contractor shall pay  the balance to 

the Owner and if such excess is less than the sums due to the Contractor, Owner shall pay the balance 

to the contractor.For facilitating such payment,Owner shall encash the Bank Guarantees of 

Contractor available with Owner/s and retain such other payments due to the Contractor under the 

Contact in question or any other contract that the Owner/s may have the with contractor. Such 

payment of excess amount shall be independent of the liquidated damages for delay which the contractor 

shall have to pay if the completion of works is delayed. 

SPECIAL CONDITIONS OF CONTRACT 

1.0 Penalty for Delay 

1.1 The parties agree that delay in completion of contract will result into loss of revenue and consequently 

loss of profit to the Owner.However,the amount of loss of revenue on account of delay in commissioning the 

works cannot be calculated accurately at this stage.The parties, therefore, agree that the Penalty stipulated 

above is a genuine pre-estimate of the loss/damage which will be suffered on account of delay and/or breach 

on the part of the contractor and the said amount will be payable by the contractor on demand. 

1.2  In event of failure of the contractor to pay the amount of Penalty as demanded,the Owner shall be 

entitled to deduct the amount of penalty for delay from the amounts payable to the contractors under 

any bills raised under this contract or any other amount payable under any other contract with the 

GUVNL and its Subsidiary Companies i.e. GETCO,GUVNL, 

GSECL,MGVCL,DGVCL,PGVCL,UGVCL. It is permissible for the Owner to adjust the amount of 

Penalty of delay against any Bank Guarantee furnished by the Contractor under this contract or any other 

contract with GUVNL and/or its subsidiary companies. 

Separate Clause to be incorporated in Special Conditions of Contract : 

“Rights of the Owner : 
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Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 

contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any, deposited by the contractor and for the purpose aforesaid, the Owner shall 

be entitled to encash and withhold the amount of Performance Bank Guarantee or other security. If any, 

furnished as the case may be.The Owner shall also have a lien over the same pending finalization or 

adjudication of any such claim.In the event of the security is insufficient to cover the claimed amount or 

amounts, the Owner shall be entitled to withhold and have lien to retain to the extent of the such claimed 

amount or amounts reffered to above, from any sum or sums found payable or which at any time-there after 

may become payable to the contractor under the same contract or any other contract with the Owner or 

GUVNL or its subsidiary companies pending finalization or adjudication of any such claim. 

Lien in respect of claims in other contracts : 

A) Any sum of money due and payable, to the contractor(including the security deposit) under 

the contract may be withheld or retained by way of lien by the Owner against any of its 

claim in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Owner or GUVNL or any of its subsidiary companies. 

B) It is an agreed that the sum of money so withheld or retained under this clause by the 

Owner will be kept withheld or retained as such by the Owner till its claim arising out of the 

same contract or any other contract is either mutually settled or determined by the arbitrator 

or competent court,as the case may be,and the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this clause and as may be duly notified to the contractor. 
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SAFETY CUM INDEMNITY BOND 
(On No judicial Stamp paper of value not less than Rs. 300.00) 

KNOW ALL MEN BY THESE PRESENTS that we ……………………………………………by this 

SAFETY CUM INDEMNITY BOND Executed on this ………………………….. I/We Having Registered Office 

______________________[herein after called “THE CONTRACTOR” which expression shall mean and 

includes my/our heirs, executors, administrators and legal representatives, successors and permitted 

assigns] do hereby binds myself/ourselves and also our company/firms after having the power to bind] by 

this promise and undertaking in favour of the Gujarat Energy Transmission Corporation Limited [GETCO], 

Vadodara a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar 

Patel Vidyut Bhavan. Race Course, Vadodara.[ hereinafter called as GETCO, which expression shall mean 

and include its legal representative, administrators assigns] has agreed under the terms and. conditions of 

the Contract No. ……………………………………………………………………………………dated 

…………… made between …………………………….and GETCO for the contract of the “Bi-Annual ARC 

for Erection of 66KV/132KV/220KV line for EHV consumer under Option-1 for WRI Pumping station 

lines ( EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava)  in r/o Construction 

Division office, Deesa under Palanpur AM Circle.” value of ……………………….. interalia on production 

of Safety Cum Indemnity Bond. 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the 

extent of Rs. ………………………….(Rupees _______________________________________________ 

only) against. any losses or damages, costs, charges and expenses caused to or suffered by reason of the 

CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to 

take proper care or not complying the guidelines given hereunder as per Annexure-A and instructions which 

may be given from time to time during the continuance of the contract and we further undertake to 

unconditionally pay the amount claimed by the GETCO on demand and without demur to the extent 

aforesaid. 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under 

…………………….. for “ARC for Erection of 66KV lines for EHV consumer under Option-1 for WRI 

Pumping station lines (EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o 

Construction Division office, Deesa under Palanpur Circle.” issued by the GETCO after having 

observing necessary formalities, the details of which is described in the 

……………………………………………………………………………………………………………………………

… and Whereas the said job/ works will be /likely to be done in places covered under Employees” State 

Insurance Act, 1948 [ESI] and / or the Workmen Compensation Act,1923 and / or other laws relating to the 

Labour Management and Welfare Act. [Respective Amendments] 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute 

this Safety cum Indemnity Bond before the commencement of actual execution of work. 

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the. guidelines as 

per Annexure-A prepared by the GETCO. 

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has 

been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, 

damages, costs, charges and expenses caused to or suffered by the GETCO. 
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We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of 

the change in the constitution of the GETCO or for the extension of the time limit or for any other reason. 

We the CONTRACTOR further agrees to the given terms and conditions: 

a. That the CONTRACTOR undertakes / undertake to indemnify and keep harmless the GETCO from 

all claims, actions, proceedings and risk, damage danger to any person whether belonging or not 

belonging to the CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages 

any proceedings in respect of any of its employee/workmen under the Workman Compensation Act 

or any other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned 

hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with 

guidelines as per Annexure-A or terms and conditions/ formalities within the meaning of Employees’ 

State Insurance Act,1948 [ESI] or Workmen Compensation Act 1923 or any other laws relating to 

the Labour  Welfare for the time being in force, and also has not observed the safety norms in 

accordance with the law prevailing at the place of works / job to the satisfaction of the GETCO, the 

GETCO shall have the right to step the execution of work/job and the period of such stoppage shall 

not be taken into account for the calculation of the total period of completion of work for which the 

CONTRACTOR is responsible to complete the work/job and it will he deemed that discontinuance 

was due to default of the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any 

such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any 

other reason, the GETCO shall have the right to recover the said amount from any amount 

receivable by GETCO or any bank guarantee deposited or anything payable whether in connection 

with this contract or other contract by the CONTRACTOR to the OELIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any 

guidelines as per Annexure-A and terms and conditions mentioned in this Safety Cum Indemnity 

Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR . 

f. In case if any safety related fatal Electrical/Mechanical accident occurred to any employee of 

agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to 

the compensation and liability as per statutory requirement, contractor/agency is hereby agreed to 

pay the penalty amount as given below: 

Sr. Amount of Contract in Rs. Penalty Amount 

1 Up to → 1 Lac Rs. 5000 

2 Above 1 Lac to → 10 Lacs Rs. 40000 

3 10  to  → 100 Lacs Rs.100,000 

4 > 100 Lacs 1.0% of contract value 

g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of 

claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is 

performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the 

parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in 

Writing on the CONTRACTOR’s application after the Contractor has discharged all his obligations 

under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the 

GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT 

PERIOD and renewable thereof [Claim Period]. 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in 

addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto 
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before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such 

indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this 

indenture the clay the year First hereinabove written. 

_______________ 

[Signature with seal of The CONTRACTOR] 

In the presence of:  

1. 

 

2. 

                        

CONTRACT AGREEMENT 
 

(To be submitting after Awarding of Contract) 
(Non-judicial stamp paper of Rs. 300/-) 

 
This agreement is made at GETCO, Circle Office, Palanpur on the _________________day of 
__________in the Christian year __________ between 
_________________________________________________________ (herein after referred to 
as “THE CONTRACTOR” which expression shall unless excluded by or repugnant to context 
include its successors or permitted assigns) of the one part and the Gujarat Energy Transmission 
Corporation Limited, having their Office at _________________________________________, 
(hereinafter called “Corporation” which expression shall unless excluded by or repugnant to the 
context include its successors or assigns) of the other part. 

 
“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for 
ARC for Erection of 66KV lines for EHV consumer under Option-1 for WRI Pumping station lines 
(EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o Construction Division 

office, Deesa under Palanpur Circleas per Corporation’s Order No. 
______________________________________________________________________________
_ hereinafter called “The works” and more particularly described enumerated or referred to in the 
specification, terms and conditions prescribed in the order letter, covering letter arid other letters 
and schedule of price which for the purpose of identification have been signed by Shri 
________________________________________ on behalf of the Contractors and by 
__________________________________________on behalf of the Corporation, a list where of is 
made out in the schedule hereunder written and all of which said documents are deemed to form 
part of this contract and included in the expression ‘The Works” wherever herein used, upon the 
terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO has 
accepted the tender of the contractor for the work of ARC for Erection of 66KV lines for EHV 
consumer under Option-1 for WRI Pumping station lines (EHT connection at village. Bhapi, Deduva, 

Dhrandav & Dharnava) in r/o Construction Division office, Deesa under Palanpur Circle. of Gujarat 
State for the sum of Rs._______________(Rupees___________________________________) 
upon the terms and subject to the conditions herein mentioned. 
 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED 
THAT: 
1.  The contractors shall do and perform all works and things in this contract mentioned and 
described or which are implied therein or there from respectively or are reasonably necessary 
for the completion of the works as mentioned and at the times, in the manner and subject to 
the terms conditions and stipulations contained in this contract, and in consideration of the due 
provision, executions, construction and completion of the works agreed to by the contractors 
as aforesaid, the Corporation doth hereby covenant with the contractor to pay all the sums of 
money as and when they become due and payable to the contractors under the provisions of 
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the contract. Such payment to be made at such times and in such manner as is provided by 
the contract. 
2.  The conditions and covenants stipulated hereinbefore in this contract, are subject to and 
without prejudice to the rights of the Corporation to enforce penalty for delays and / or any 
other rights whatsoever including the right to reject and cancel on default or breach by the 
contractors of the conditions and the covenants as stipulated in the general conditions, 
specifications, forms, or tender schedule, drawing, etc. attached with Corporation’s Order 
No.________________________________________________________________________
_ 
 
3. The contract value, extent of works / supply, completion / delivery dates, specifications and 
other relevant matters may be altered by mutual agreement and if so altered shall not be 
deemed or construed to mean or apply to affect or alter other terms and conditions of the 
contract and the general conditions and the contract so altered or revised shall be and shall 
always be deemed to have been subject to and without prejudice to said stipulation. 

 
In witness whereof the parties here to have set their hands and seals this day and month year 
first above written. 
Signed, Sealed and Delivered by 

_______________________________________ 
for and on behalf of M/s.   ________________________________________ 
 
In the presence of, signature with names and 
Address:   
1) _______________________________________ 
 _______________________________________ 
 _______________________________________ 
2) _______________________________________ 
 _______________________________________ 
 
Signed, Sealed and Delivered by 
_______________________________________ 
for and on behalf of Gujarat Energy Transmission Corporation Limited, 
 
 
In the presence of, signature with names and 
Address:  _______________________________________ 
1.________________________________________________ 
   ________________________________________________ 
   ________________________________________________ 
   ________________________________________________ 
 
2. ________________________________________________ 
    ________________________________________________ 
    ________________________________________________ 
    ________________________________________________ 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 

TRANSMISSION CIRCLE, PALANPUR 
 

 
 

TENDER SPECIFICATION 
FOR 

 
 

(TO BE SUBMITTED ONLINE – N-Code Only) 
 
 

ARC for Erection of 66KV lines for EHV consumer under Option-1 for WRI Pumping station lines 
(EHT connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o Construction Division 

office, Deesa under Palanpur Circle 
 

PRICE BID  
 

(Through N-code Only) 
 
 

TENDER NO. CDD/ET/22/2026 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED,  

CIRCLE OFFICE: PALANPUR 

SCHEDULE- B 
SUB: ARC for Erection of 66KV lines for EHV consumer under Option-1 for WRI Pumping station lines (EHT 

connection at village. Bhapi, Deduva, Dhrandav & Dharnava) in r/o Construction Division office, Deesa under 

Palanpur Circle 

REQ NO.                                                                                                         PROJECT NO. 

Sr. 

No. 

SOR 

Part 

&  

Item 

No. 

Description of item Qty. Rate Unit 
Amt.  

(In Rs.) 

1 Part 

A-2 

The work of detail survey, preparation and 

submission of profiles in 6 copies (PLSCAD as 

well as hardcopy), 

Detail scope of Work :- 

(a) Fixing of tower as per actual 

requirement, site condition and plotting of 

line on profile having standard details i.e. 

span length, lat-long (co-ordinate), 

chainage, weight and wind span, all 

dimensions, scale, legends, tower spotting 

data etc. as per requirement and along with 

all require details. 

(c) Preparation and submission of tower 

schedule as per standard require details 

with all the Major - Minor crossing details in 

profile drawing and tower schedule, along 

with due care of clearance as per prevailing 

standards i.e., for all electric line with pole, 

all type of track, river, pond, nala, road, 

canal etc. 

(d) Details of Right of Way in profile 

drawing. i.e. Building, Temple, Well etc.  

(g) Plotting line on TIKKA-MAP (Revenue 

Land map) - Required TIKKA-MAP will be 

provided by GETCO. 

Importantly, any work other than 

mentioned will align with the specific 

requirements outlined by the Engineer-in-

Charge. 

 

Note : The survey report will be submit with 

sign and stamp of the surveyor agency and 

engineer in charge. 

6.70 10,222.00 KM 68,487.40 
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2 Part 

A-3 

Check Survey along with plotting of line 

route on village (tika) map with coordinates 

including detailed survey, preperation of 

profiles and revision in original route 

alignment, if any 

17.70 9,277.00 KM 1,64,202.90 

3 Part 

A-4(a) 

Excavation excluding back filling but 

including shorring, shuttering, dewatering, 

tree cutting for tower footing etc. for: 

(a) Normal soil either dry or wet / Sandy soil 

3,720.00 307.00 Cu.m 11,42,040.00 

4 Part 

A-4(b) 

(b) Black cotton soil either dry or Wet 1,860.00 614.00 Cu.m 11,42,040.00 

  Part 

A-4(C) 

Normal Submerged /Marine Soil  266.54 484.00 Cu.m 1,29,005.36 

5 Part 

A-4(d) 

d)  Black cotton submerged/marine soil 

where dewatering is necessary. 

399.26 703.00 Cu.m 2,80,679.78 

6 Part 

A-5 

Installation of steel reinforcement in 

concrete foundation including supply of MS 

bars, binding wire & their cutting , 

bending,binding & laying in position as per 

drawing. 

44.675 99,900.00 MT 44,63,032.50 

7 Part 

A-6 

Stub – setting  including back filling but 

excluding excavation & concreting etc. for all 

types of towers/extensions except special 

towers.(weight of stub, cleat & template with 

bolt & nuts of stub & template shall be 

counted.) up to 6 MTR Extn. 

58.50 8,206.00 MT 4,80,051.00 

8 Part 

A-7 

Concreting of foundations by M20 grade 

mixture including shorring, shuttering, 

dewatering, etc for normal tower/ tower 

with extension upto 25 Mtr.{Rates are with 

Cement} 

750.00 12,246.00 CMT 91,84,500.00 

9 Part 

A-7 

Concreting of foundations by M15 grade 

mixture including shorring, shuttering, 

dewatering, etc for normal tower/ tower 

with extension upto 6 Mtr. 

49.00 10,306.00 CMT 5,04,994.00 

10 PartA-

8 

Grounding of towers with pipe type earthing 

including excavation & back filling and supply 

of all materials like 32mm dia. heavy duty 3 

mtr. long G.I. pipe & 50 x 6 mm G.I. Flat, bolt-

nuts, salt, coal/ charcoal etc. as per drawing. 

85.00 8,985.00 Set 7,63,725.00 
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11 Part 

A-14 

Erection of super structure up to 6 Mtr. 

extension including tree cutting, fixing of 

tower accessories, attachment except ACD/ 

DP/ NP/ CIP/ PP & excluding tack welding of 

bolts.  

This includes taking delivery of tower 

materials and bolt-nuts from GETCO's stores 

etc. for normal/extension of  towers at 

destination and keeping them in safe custody 

and transporting the same to erection site. 

270.00 10,076.00 MT 27,20,520.00 

12 Part 

A-

18(a) 

Fixing of anti-climbing devices including 

supply barbed wire (Except special tower). 

[A] 66KV  

85.00 2,596.00 Loc. 2,20,660.00 

13 Part 

A-19-

a 

Fixing of DP/ NP/ PP/ CIP including supply of 

plates and supply of GI bolts-nuts & tack 

welding as per drawings.S/C 

85.00 1,690.00 Loc. 1,43,650.00 

14 Part 

A-20 

Tack welding of nuts up to approx. 10Mtr 

heights or two bottom most panel from 

ground level at three places  on the nuts 

diametrically & applying zinc rich paint 

immediately after tack welding. 

30,690.00 15.00 Per 

Bolt 

4,60,350.00 

15 Part-

A-21 

Dismantling of any type of tower including 

transportation & crediting to nearest 

GETCO’s store or substation as per 

instruction of EIC. 

0.00 8,434.00 Per MT 0.00 

16 Part-

A-22 

Cutting of stubs of old tower to be 

dismantled including breaking of 

chimney/cutting of RCC upto 450mm below 

ground level & crediting stubs & steel bars to 

GETCO's store or substation including 

back-filling & leveling of site as per inst. of 

EIC. 

0.00 12,618.00 Per 

tower 

0.00 

17 Part 

A-23 

Painting of name of line, location number, 

colour code and telephone number on tower 

SC for information of concerned substation 

including supply of paints, etc. 

 b) All Four Leg 

85.00 431.00 Per Loc. 36,635.00 

18 Part 

B-4 

Stringing of ACSR / AAAC 3(Three) 

conductors for single circuit including laying, 

tensioning, jointing, clamping with armour 

rod, hoisting of insulator strings fixing of 

jumpers, Dampers etc. & with required  tree 

cutting on entire length of adequate 

clearances /charging of line.   

For ACSR Panther Conductor on towers. 

17.70 56,464.00 RKM 9,99,412.80 
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19 Part  

B-1 

Stringing of One ground wire (Earth wire 

7/3.15) including laying, tensioning, jointing, 

clamping with accessories, 

jumpering,vibration Dampers,earth bond etc. 

& with required  tree cutting  

17.70 16,843.00 RKM 2,98,121.10 

29 Part- 

C-10 

(i) 

Transportation of Girder/ Rail fromGETCO's 

nearest Store Centre to one end of the line 

including loading and unloading. Within 

range of 70 KMs. 

0.00 16848.000 One trip 

of 

 20 

girder/rail  

or 9 MT 

0.00 

30 Part- 

C-15 

Providing & fixing of NP with name of line / 

DP including supply of bolts & nuts and tack 

welding / punching as per drawings. 

0.00 1195.000 Loc. 0.00 

31 Part- 

C-16 

Providing & fixing of ACD on both the 

girders as per drawing. 

0.00 843.000 Loc. 0.00 

32 Part- 

C-17 

Painting of Name of line,Location number 

,Colour code and telephone number on DP 

(2 Legs) for information of concerned 

sustation including supply of Paints,etc. (four 

Legs) 

0.00 216.000 Per Loc. 0.00 

33 Non 

SOR 

Providing & fixing of Bird-guard with supply 

of bolts - nuts & washers as per drawing & 

instruction of EIC { 3 Nos. per Location.} 

M.S.sheet having 18 SWG size & M.S.flat 

having 25X3mm size should be utilised. 

Before fixing one coat of good quality primer 

must be applied to the complete Bird-guard. 

After fixing two coats of paints of Asian / 

Burger / Nerolec make shall be applied to the 

complete Bird-guard. 

0.00 530 Loc. 0.00 

Estimate in Rs. 2,32,02,106.84 

GST Tax@18%  (Wherever & If Applicable)  41,76,379.23 

Grand Total Rs. 2,73,78,486.07 

              

    (Rs.Two Crore Seventy Three Lacs Seventy Eight Thousand Four Hundred Eighty Six & 
Seven Paisa only) 

 

 

                                                      I/C     Superintending Engr.  
                                                            GETCO, CO, Palanpur 

 
 
 
 
 
Notes:  
1. GST at applicable rate will be reimbursed in actual to the contractor only after submission of sufficient 
proof of such payment made to the Govt. For claiming refund of GST agency has to submit invoice in the 
format as prescribed by the Act. 
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2. The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same 
will be reimbursed on production of proof of payment. Also, bidder has to take registration of said site and 
submit the same to this office. 

 

 

 

I/We/am/are willing to carry out work at _______ % Above / Below of (estimated amount at (A)) 

(In words ________________________________ % Above / Below) the Estimated rates at (A) 

mentioned above. Amount of Tender work out as under. Total amount of My Tender (E) 

Rs._______________________ ( Amount in words Rupees 

____________________________________________________________________________

____________________________________________________________________)                   

                                                                                                          Signature of Contractor. With stamp 


