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WEB NOTICE 

 
CENTRAL PUBLIC WORKS DEPARTMENT 

NOTICE INVITING TENDER 
 

The Executive Engineer, Barasat -I, Central Public Works Department, Kolkata on behalf of 

President of India invites online percentage rate tenders from CPWD Enlisted Contractors of 

appropriate class in composite category for the following work(s):-  

 

NIT No.: 19/EE/Barasat-I/2026-27. 

Name of work: “Upgradation of Accessible toilet for person with disabilities alongwith 

reserved parking space, with accessible route, modification of ramp & stairs with railings as 

per Access audit report for the building at Mahalanobis Bhawan, NSSO, 164 GLT Road, 

Kolkata-700108 during 2025-26.(Balance Work).” 

Estimated Cost Total = Rs.23,03,502/- 

Earnest Money:  Rs.46,070/- (Rupees Forty Six Thousand Seventy) only. 

Period of completion: 04 (Four) Months.  

 

Last time and date of submission of bid at 3.00 PM on 06/08/2026 and opening of bid at 03.30 

PM on 06/08/2026. 

 

 

The bid forms and other details can be obtained from the Website www.etender.cpwd.gov.inor 

www.cpwd.gov.in. 

 
 

 
 

Executive Engineer 
Barasat -I 

            CPWD, KOLKATA 
 

http://www.etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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PART – A : General Information 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS 
FOR e-TENDERING 

The Executive Engineer, Barasat -I, Central Public Works Department, Kolkata on behalf of 

President of India invites online Percentage Rate tenders from CPWD Enlisted Contractors 

of appropriate class in composite category for the following work(s): 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully.  He 
should only submit his bid if he considers himself eligible and he is in possession 
of all the documents required. 

2. Information and Instructions for bidders posted on website shall from part of bid 
document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of work to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website www.etender.cpwd.gov.in or www.cpwd.gov.in free 
of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the 
office of EE inviting bids or division office of any EE, CPWD within the period of 

http://www.etender.cpwd.gov.in/
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bid submission and uploading the mandatory scanned documents such as 
Account Payee Demand Draft or Banker’s Cheque or  Fixed Deposit Receipts or 
Insurance Surety Bonds and Bank Guarantee of any Commercial Bank towards 
EMD in favour of Executive Engineer as mentioned in NIT, receipt for deposition 
of original EMD to division office of any Executive Engineer, CPWD and other  
documents as specified. Those contractors not registered on the website 
mentioned above, are required to get registered beforehand. If needed they 
can be imparted trainingon online bidding process as per details available on 
the website. 

5. The FDR is pledged in favour of “Executive Engineer, Barasat Central Division-
I, CPWD”. 

6. Those contractors not registered on the website mentioned above, are required to 
get registered beforehand. If needed they can be imparted training on online 
bidding process as per details available on the website. 

7. The intending bidder must have valid Class-III encrypted digital signature to 
submit the bid. 

8. On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 

10. Contractor must ensure to quote rate in the prescribed column(s) meant for 
quoting rate in figures appears in pink color and the moment rate is entered, it 
turns sky blue. 

 In addition to this, while selecting any of the cells a warning appears that if any 
cell is left blank the same shall be treated as "0".  Therefore, if any cell is left blank 
and no rate is quoted by the bidder, rate of such item shall be treated as "0" 
(ZERO). 

 However, if a tenderer quotes nil rates against each item in item rate tender or 
does not quote any percentage above/below on the total amount of the tender or 
any section/sub head in percentage rate tender, the tender shall be treated as 
invalid and will not be considered as lowest tenderer. 

11. All the receipts to be received as Earnest Money, Performance Guarantee Money, 
Late Fee, Deposits of works etc. may also be made through E-
Payment/NEFT/RTGS using Non-Tax Receipt Portal (NTRP) of the Government of 
India for which they have to register themselves in Bharatkosh.gov.in before 
making payments. The following references should be taken care of while making 
payments with regards to following division:- 

1 Purpose Deposit Works, Earnest Money, Performance 
Guarantee, Late Fee 
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2 Payment Type a. Part-2, for Earnest Money 
b. Part-3, for Deposit of Works 
c. Part-5, for Performance Guarantee 
d. Others for Late Fee 

3 Ministry (030) Ministry of Housing and Urban Affairs 
4 Pay & Accounts 

Office (PAO) 
043460 – PAO (East Zone), CPWD, Kolkata 

5 Drawing & 
Disbursing 
Officer (DDO) 

110019 – Executive Engineer, Barasat Central Division- 
I, CPWD. 

 
List of Documents to be scanned and uploaded within the period of bid submission: 

I. Account Payee Demand Draft or Banker’s Cheque or Fixed Deposit Receipts or 
Insurance Surety Bonds and Bank Guarantee of any Commercial bank against 
EMD (To be drawn in favour of Executive Engineer, Barasat Central 
Division-I, CPWD) only acceptable.  No abbreviated term will be accepted. 

II. Copy of receipt for deposition of original EMD to Division office of any 
Executive Engineer (including NIT issuing EE/AE) of CPWD. 

III. Enlistment Order of the Contractor. 
IV. GST Registration Certificate, if already obtained by the bidder.  

If the bidder has not obtained GST registration as applicable, then he shall scan 
and upload following undertaking along with other bid documents. 
“If work is awarded to me, I/We shall obtain GST registration Certificate, as 
applicable, within one month from the date of receipt of award letter or before 
release of any payment by CPWD, whichever is earlier, falling which I/We shall 
be responsible for any delay in payments which will be due towards me/us on 
account of the work executed and/or for any action taken by CPWD or GST 
department in this regard.” (As per DG OM vide no-DG/SOP/20 dated 
13.04.2021) 

V. An affidavit on Rs.100 stamp paper duly attested by notary mentioning NIT no. 
and name of work is to be uploaded as regard to that “I/we have not been 
debarred suspended for tendering in CPWD till the last date of submission of 
bid”. 

VI. ERP Training Certificate. 
 

If the above mentioned documents are not scanned and uploaded within the 
period of bid submission the bid shall be treated as invalid and cancelled. 

 
 

Executive Engineer, 
Barasat– I, CPWD, Kolkata  
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CPWD – 6 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING BID 

PART – A 

1. Percentage rate tenders are invited by Executive Engineer, Barasat - I, Central 
Public Works Department, Kolkata on behalf of President of India from CPWD 
Enlisted Contractors of appropriate class in composite category for the work of 
“Upgradation of Accessible toilet for person with disabilities alongwith 
reserved parking space, with accessible route, modification of ramp & stairs 
with railings as per Access audit report for the building at Mahalanobis 
Bhawan, NSSO, 164 GLT Road, Kolkata-700108 during 2025-26.(Balance 
Work).” 

The enlistment of the contractors should be valid on the last date of submission of bids. In 
case the last date of submission of bid is extended, the enlistment of contractor should be 
valid on the original date of submission of bids. 

1.1. The work is estimated to cost Rs.23,03,502/-. This estimate, however, is given 
merely as a rough guide. 

1.1.1. The authority competent to approve NIT for the combined cost and belonging 
to the major discipline will consolidate NITs for calling the bids. He will also nominate 
Division which will deal with all matters relating to the invitation of bids. 

For composite bid, besides indicating the combined estimated cost put to bid, should 
clearly indicate the estimated cost of each component separately. The bidders will 
correspond to the combined estimated cost of different components put to bid. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. 
CPWD 7 which is available as a Govt. of India Publication and also available on website 

www.etender.cpwd.gov.in orwww.cpwd.gov.in Bidders shall quote his rates as per 
various terms and conditions of the said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 04 (Four) Months from the 
date of start as defined in schedule 'F' or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 
documents. 

4. (i) The site for the work is available. 
    
(ii) The architectural and structural drawing for the work is available 
   OR 

The architectural and structural drawings shall be made available as per schedule (A to 
F) in phased manner, as per requirement of the same as per approved programmed of 
completion submitted by the contractor after award of work. 

http://www.etender.cpwd.gov.in/
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5. The bid document consisting of plans, specifications, the schedule of quantities 
of various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents except Standard General 

Conditions of Contract Form can be seen on website www.etender.cpwd.gov.in or 
www.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit/revise the bid any 
number of times but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more 
item(s) any number of times (he need not re-enter rate of all the items) but before last 
time and date of submission of bid as notified. 

8. Earnest Money in the form Account Payee Demand Draft or Banker’s Cheque or  
Fixed Deposit Receipts or Insurance Surety Bonds and Bank Guarantee of any 
Commercial Bank (drawn in favour of Executive Engineer, Barasat Central 
Division-I, CPWD) shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. The original EMD should be deposited either in the office 
of Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 
within the period of bid submission. The EMD receiving Executive Engineer (including 
NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the 
bidder in a prescribed format uploaded by tender inviting EE in the NIT. 

  This receipt shall also be uploaded to the e-tendering website by the intending 
bidder up to the specified bid submission date and time. 

  A part of earnest money is acceptable in the form of bank guarantee also. In 
such case, minimum 50% of earnest money or Rs. 20 lakh, whichever is less, shall have 
to be deposited in shape prescribed above, and balance may be deposited in shape of 
Bank Guarantee of any scheduled bank having validity for six months or more from the 
last date of receipt of bids which is to be scanned and uploaded by the intending 
bidders. 

  Copy of Enlistment Order and other documents as specified in the NIT shall be 
scanned and uploaded to the e-Tendering website within the period of bid submission. 
However, certified copy of all the scanned and uploaded documents as specified 
in NIT shall have to be submitted by the lowest bidder only within a week 
physically in the office of tender opening authority.  

  Online bid documents submitted by intending bidders shall be opened only of 
those bidders, whose EMD deposited In Prescribed manner with any division office of 
CPWD and other documents scanned and uploaded are found in order. 

The bid submitted shall be opened at 03.30 PM on 06/08/2026. 

 

 

 

http://www.etender.cpwd.gov.in/
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9. The bid submitted shall become invalid and e-tender processing fee (if applicable) 
shall not be refunded if: 
 

9.1. The bidder is found ineligible. 
9.2. The bidder does not deposit original EMD with division office of any 

Executive Engineer, CPWD. 
9.3. The bidder does not upload all the documents (including GST 

registration/Undertaking) as stipulated in the bid document including the 
copy of receipt for deposition of original EMD. 

9.4. If any discrepancy is noticed between the documents as uploaded at the 
time of submission of bid and hard copies as submitted physically by the 
lowest tenderer in the office of tender opening authority. 

9.5. If a tenderer quotes nil rates against each time in item rate tender or does 
not quote any percentage above/below on the total amount of the tender 
or any section/sub head in percentage rate tender, the tender shall be 
treated as invalid and will not be considered as lowest tenderer. 
 

10. (i) The contractor whose bid is accepted will be required to furnish 

performance guarantee at specified percentage of the tendered amount as 

mentioned in Schedule “E” and within the period specified in Schedule “F”. 

This guarantee shall be in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee of any Commercial 

Bank.  

(ii) The contractor whose tender is accepted will also be required to furnish 

by way of Security Deposit for fulfillment of his contract, an amount equal to 

2.5% of the tendered amount of the work. The Security deposit will be 

collected by deductions from the running bills as well as final bill of the 

contractor at the rates mentioned above. The Security amount will also be 

accepted in the in the shape of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee of any Commercial 

Bank will be accepted for this purpose provided confirmatory advice is 

enclosed.  

In case the contractor fails to deposit the said performance guarantee 

within the period as indicated in Schedule ‘F’, including the extended period 

if any, the Earnest Money deposited by the contractor shall be forfeited 

automatically without any notice to the contractor. The earnest money 
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deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. 

The contractor whose bid is accepted will also be required to furnish either 

copy of applicable licenses/registrations or proof of applying for obtaining labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board including Provident 

Fund Code No. if applicable and also ensure the compliance of aforesaid provisions 

by the sub-contractors, if any engaged by the contractor for the said work and 

programme chart (Time and Progress) within the period specified in Schedule F. 

 

11. The description of the work is as follows: 

“Upgradation of Accessible toilet for person with disabilities alongwith reserved 

parking space, with accessible route, modification of ramp & stairs with railings 

as per Access audit report for the building at Mahalanobis Bhawan, NSSO, 164 GLT 

Road, Kolkata-700108 during 2025-26.(Balance Work).” 

Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-

soil (so far as is practicable), the form and nature of the site, the means of access to the 

site, the accommodation they may require and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A bidder shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charge consequent on any misunderstanding 

or otherwise shall be allowed. The bidders shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, 

facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidders implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specifications of the work to be done and of 

conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of 

the work. 

12. The competent authority on behalf of the President of India does not bind itself 

to accept the lowest or any other bid and reserves to itself the authority to reject any or 

all the bids received without the assignment of any reason. All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional rebate 

is put forth by the bidders shall be summarily rejected. 
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13. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will be 

liable for rejection. 

14. The competent authority on behalf of President of India reserves to himself the 

right of accepting the whole or any part of the bid and the bidders shall be bound to 

perform the same at the rate quoted. 

15. The contractor shall not be permitted to bid for works in the CPWD Circle 

(Division in case of contractors of Horticulture/Nursery category) responsible for 

award and execution of contracts, in which his near relative is posted a Divisional 

Accountant or as an officer in any capacity between the grades of Superintending 

Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by 

him and who are near relatives to any Gazetted officer in the Central Public Works 

Department or in the Ministry of Urban Development. Any breach of this condition by 

the contractor would render him liable to be removed from the approved list of 

contractors of this Department. 

16. No Engineer of Gazetted Rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the Government 

of India is allowed to work as a contractor for a period of one year after his retirement 

from Government service, without the prior permission of the Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the permission 

of the Government of India as aforesaid before submission of the bid or engagement in 

the contractor's service. 

17. The bid for the works shall remain open for acceptance for a period of 

Thirty (30) days from the date of opening of bid. Further  

(i) If any tenderer with draws his tender or makes and modification in the terms 

& Conditions of the tender which is not acceptable to the department within 

7 days after last date of submission of bids, then the Government shall 

without prejudice to any other right or remedy, be at liberty to forfeit 50% 

of the earnest money absolutely irrespective of letter of acceptance for the 

work is issued or not. 

(ii) If any tenderer withdraws his tender or makes any modifications in the terms 

& conditions of the tender which is not acceptable to the department after 

expiry of 7 days after last date of submission of bids, then the Government 

shall without prejudice to any other right or remedy, be at liberty to forfeit 
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100% of the earnest money absolutely irrespective of letter of acceptance for 

the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in Para (i) and (ii) above, 

the bidders shall not be allowed to participate in the re-bidding process of the 

same work. 

18. This notice inviting Bid shall form a part of the contract document. The 

successful bidders/contractor, on acceptance of his bid by the Accepting Authority 

shall within 15 days from the stipulated date of start of the work, sign the contract 

consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the 

time of invitation of bid and the rates quoted online at the time of submission of 

bid and acceptance thereof together with any correspondence leading thereto. 

(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

(c) No payment for the work done will be made unless contract is signed by the 

contractor. 

In the event of successful tenderer being a firm / company, then the 

agreement shall be signed by all the partners or directors thereof individually. In the 

event of the absence of any partner / director, it shall be signed on his behalf by a 

person holding a power of attorney (duly notarized by notary public or board 

resolution in case of company authorizing him to do so. 

 
19. The intending bidders are required to update their profile in CPWD e-tender portal 

and upload their bids well in advance of last date of submission of tender. Any issue related 

to updating profile /uploading tender can be resolved through the concerned Executive 

Engineer/ Assistant Engineer (Phone No*…... ….e-mails Id*………)or ERP help line no 

18001803286 or e-mail Id cpwd.support@techmahindra.com.The e-tendering bidders are also 

advised not to wait raise any issues till the last date of submission of bid in their own 

interest.(As Per DG OM No- DG/SOP/36 dated 25.03.2022). 

 

 

Executive Engineer 
Barasat– I, CPWD, Kolkata 

 

 

mailto:cpwd.support@techmahindra.com.The
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 
 

(Receipt No................................................/date......................) 

Name of work: - Upgradation of Accessible toilet for person with disabilities 

alongwith reserved parking space, with accessible route, modification of ramp & stairs 

with railings as per Access audit report for the building at Mahalanobis Bhawan, NSSO, 

164 GLT Road, Kolkata-700108 during 2025-26 (Balance Work). 

 

1. NIT No: - 19/EE/Barasat-I/2026-27 

2. Estimated Cost:- Rs.23,03,502/- 

3. Amount of Earnest Money Deposit:- Rs.46,070/- 

4. Last date of submission of bid:-     06/08/2026 upto 15:00 Hrs. 

5. Name of contractor:- .................................................................................... 

6. Form of EMD:- .............................................................................................. 

7. Amount of Earnest money deposit ............................................................... 

8. Date of submission of EMD ........................................................................... 

(#to be filled by EMD receiving EE) 

 

 

Signature, Name and Designation  

of EMD receiving officer 

(EE/AE(P)/AE/AAO)  

along with Office stamp 
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CPWD - 7/8 
 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 

Tender for the work of:-  Upgradation of Accessible toilet for person with 

disabilities alongwith reserved parking space, with 

accessible route, modification of ramp & stairs with 

railings as per Access audit report for the building at 

Mahalanobis Bhawan, NSSO, 164 GLT Road, Kolkata-

700108 during 2025-26 (Balance Work). 

(1) To be submitted/ uploaded with 3:00 P.M. on 06/08/2026 at 

www.etender.cpwd.gov.in. 

(2) To be opened in presence of tenderers who may be present at 3:30 P.M. on 

06/08/2026 in the office of the Executive Engineer, Barasat –I, CPWD, Kolkata. 

 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work. 

I/We hereby tender for the execution of the work specified for the President of India within 
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect 
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by, and in respect of accordance with, such conditions so far as 
applicable. 

We agree to keep the tender open for Thirty (30) days from the date of opening of bids 
and not to make any modification in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive 
Engineer as per the bid document.  

A copy of earnest money deposit receipt of prescribed amount deposited in the form of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and 
uploaded. If I/We, fail to furnish the prescribed performance guarantee within prescribed 
period, I/We agree that the said President of India or his successors, in office shall without 

http://www.etender.cpwd.gov.in/
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prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely. Further, if I/We fail to commence work as specified, I/We agree that President of 
India or the successors in office shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the said performance guarantee absolutely. The said 
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 
and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/We shall be debarred for tendering in CPWD in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

 

Dated : _____ / _____ / 20 ______ ____________________________________ 

Witness : __________________________________ (Signature of Contractor) 

Address : __________________________________ ____________________________________ 

Occupation : __________________________________ (Postal Address) 
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ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the President of India for a sum of _________________ 
(Rupees _____________________________________________________________________________________________) 

      [in words] 
 

 

The letters referred to below shall form part of this contract agreement:- 

(a) _________________________________________________________ . 

(b) _________________________________________________________ . 

(c) ________________________________________________________ . 

 

 

 

 For & on behalf of the President of India. 

 Signatures : ______________________________________ 

 Dated : ______ / ______ / 20 ______ 

 Designation : ______________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page - 17 

 
 

  Correction ……… Nil 
  Addition ……… Nil  
  Omission ……… Nil  

  Deletion ……… Nil  

    AE(P)/Barasat-I 
 

PROFORMA OF SCHEDULES (A to F) 
 

(Separate Performa for Civil & Elect. Works in case of Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE  ‘A’  : 

Schedule of quantities (as per CPWD-3) : Page No. S -1 to S - 4 

 
 

SCHEDULE  ‘B’  : 

Schedule of materials to be issued to the contractor: 

Sl. 
No. 

Description of item Quantity 
Rates in figures & words at 
which the material will be 
charged to the contractor 

Place of 
Issue 

1 2 3 4 5 

NIL 

 

SCHEDULE  ‘C’  : 

Tools and plants to be hired to the contractor : 

SI.No. Description Hire charges per day Place of Issue 

1 2 3 4 

NIL 

 

SCHEDULE  ‘D’  : 

Extra schedule for specific 
requirements/document for the work, if any 

 

: As attached in tender documents. 

SCHEDULE  ‘E’  : 

Reference to General Conditions of 
contract. 

: CPWD GCC 2023 Maintenance Works as 
amended/ modified upto previous day 

of the last date of submission of tender. 
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NAME OF WORK : Upgradation of Accessible toilet for 
person with disabilities alongwith 
reserved parking space, with 
accessible route, modification of 
ramp & stairs with railings as per 
Access audit report for the building at 
Mahalanobis Bhawan, NSSO, 164 GLT 
Road, Kolkata-700108 during 2025-
26.(Balance Work). 

Estimated cost of work : Rs.23,03,502.00 
 

Earnest money : Rs.46,070.00  

Performance Guarantee : a) PG shall be 5% (Five Percent) of 
the Estimated Cost put to tender 
(ECPT) or Contract amount 
whichever is higher in favour of 
“Executive Engineer, Barasat 
Central Division – I, CPWD” 

  b) Where the tendered amount is less 

than eighty percent (80%) of the 

Estimated Cost Put to Tender (ECPT), 

the Performance Guarantee, in 

addition to the requirement under (a) 

above, shall be increased by an 

amount equal to the difference 

between eighty percent (80%) of the 

ECPT and the tendered amount. 

Security Deposit : 2.5 % of tender value 

SCHEDULE   ‘F’  : 

GENERAL RULES & DIRECTIONS :  

1. Officer inviting tender : Executive Engineer, Barasat -I, CPWD, 
Kolkata 

2. Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 &12.3 

: See below 

3. Definitions :  

 2(v) Engineer-in-Charge : Executive Engineer, Barasat -I, CPWD, 
Kolkata or successor thereof 

 2 (viii) Accepting Authority : Executive Engineer, Barasat -I, CPWD, 
Kolkata or successor thereof 
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 2 (x) Percentage on cost of 
materials and labour to 
cover all overheads and 
profits 

: 15% 

 2 (xi) Standard Schedule of Rates : DSR’ 2023 with up to date correction 
slip. 

 2 (xii) Department : Central Public Works Department 

 9 (ii) Standard CPWD contract 
Form GCC 2020 

: CPWD GCC 2023 Maintenance Works 
Form 7 as modified & corrected upto 
previous day of the last date of 
submission of tender (whether 
correction vide latest circulars are 
incorporated or not in this document) 

Clause 1: 

(i) Time allowed for submission of Performance Guarantee, Programme 
Chart (Time and Progress) and applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board or Proof of 
applying thereof from the date of issue of letter of acceptance:-  

: 7 Days 

(ii) Maximum allowable extension with late fee @ 0.1% per day of 
Performance Guarantee amount beyond the period provided in (i) 
above 

: 3 Days 

Clause 2: 

Authority for fixing compensation under 
clause 2 

: Superintending Engineer, Barasat 
Circle, CPWD, Kolkata or successor 
thereof. 

Clause –3   

 
: Applicable as modified/as per 

amendment up to date till the date 
of Acceptance of tender. 

Clause 5 :   

Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

: 10 Days 

Schedule of handing over of site  :   

Part Portion of site Description 

Time period for handing 
over reckoned from date 

of issue of letter of 
intent. 

Part A 
Portion without any 

hindrance 
Full site is available 10 Days 

Schedule of issue of Designs  :   
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Part Portion of Design Description 

Time period for issue 
of design reckoned 
from date of receipt 

of tenders. 

Part A Portion already included in NIT 
Site is ready for 

execution of 
work. 

10 days. 
Part B-1 Portions of Architectural 

Designs to be issued 
Part B-2 Portions of Civil Design to be 

issued 

Clause 5.2   :   

Nature of Hindrance Register : As per OM No. DSG/MAN/394 Dated 
-28/01/2020 

Clause 5.4   :   

Schedule of rate of recovery for non-submission of modified completion plan within the 
stipulated time in NIT for such. 

SI. 
No. 

Contract Value Recovery (Per day) 

I. Less than or equal to Rs. 1 Cr. 500 

II. More than Rs. 1 Cr. but less than or equal to Rs. 5 Cr. 1000 

III. More than Rs. 5 Cr. but less than or equal to Rs. 20 Cr. 2500 

IV. More than Rs. 20 Cr. 5000 

Mile stone(s) as per table given below:- 

S. 
No. 

Description of Milestone 
(Financial) 

Time allowed from 
date of Start 

Amount to be with-held in 
case of non-achievement of 
milestone 

(A) (B) (C) (D) 

 

1. 
1/4th of Tender Value 1 Month In the event of non- achieving 

of necessary progress as 
indicated in the table, amount 

@ 1.25% (One decimal two five 
percent) of the tender value 

will be withheld for each 
milestone thus making total 

5%. 

2. 1/2th of Tender Value 2 Months 

3. 3/4th of Tender Value 3 Months 

4. Completion of the work in all 
respect.  4 Months 

  

Time allowed for execution of work : 04 (Four) Months.  
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Authority to decide   

(i) Authority to convey the decision of 
shifting of milestone and Extension 
of time. 

: Executive Engineer, Barasat -I, CPWD, 
Kolkata or success or thereof 

(ii) Authority to decide rescheduling of 
milestone and extension of time 

: Superintending Engineer, Barasat 
Circle, CPWD, Kolkata or successor 
thereof. 

(iii) Shifting of date of start in case of 
delay in handing over of site 

: Superintending Engineer, Barasat 
Circle, CPWD, Kolkata or successor 
thereof. 

Clause 6   

Mode of Measurement: 

Computerized Measure Book (CMB) / 
Electronic Measurement Book (EMB) 

: Computerized Measure Book (CMB) / 
Electronic Measurement Book (EMB) 
through CPWD ERP Portal. 

 

Clause 7 

  

Gross work to be done together with net 
payment/adjustment of advances for 
material collected, if any, since the last such 
payment for being eligible to interim 
payment 

: Rs.5.00 Lakh or mutually agreed by 
both the parties.  

 

Clause 7A   

Whether Clause 7A shall be applicable 

 

 

 

 

 

Clause 7B 

: 

 

 

 

 

 

: 

Yes 

No Running Account Bill shall be paid 
for the work till the applicable labour 
licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever 
applicable are submitted by the 
contractor to the Engineer-in-Charge. 

Applicable 

Clause 10A: List of testing equipment to be provided by the contractor at site lab. 

                                    ------- As required during the execution of work------ 

Clause 10B (i) : Applicable 

Clause 10B (ii) : Not Applicable 

Clause 10C : Not Applicable 

Clause 10CC : Not Applicable 
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Clause 11 :  

Specifications to be followed for execution 
of work 

: Civil work  : 

 CPWD Specifications 2019 Volume – 
I & II with corrections slips up to 
last date of submission of bid. 

Clause 12 : Modified as per DG, CPWD OM No. 
DG/SOP/16 dated 15.02.2021. 

Type of work : Maintenance work. 

12.2 and 
12.3 

Deviation Limit beyond which clauses 12.2 
& 12.3 shall apply for building work 

Unlimited 

 Gross Value of work done Applicable as per modified 
clause of DG, CPWD OM No. 
DG/MAN/407 dated 08.04.2021.  

    

Clause 16 :  

Competent Authority for deciding reduced 
rates 

: Superintending Engineer, Barasat 
Circle, CPWD, Kolkata or Successor 
thereof 

LIST OF MANDATORY MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE 
CONTRACTOR AT SITE 

Sl. No. Machinery, Tools & Plants  

1.                                      ------- As required during the execution of work------ 

   

Clause 19: : Applicable 

 

Clause 19 A/B/C/D/G/K/M: 

 

: 

Executive Engineer, Barasat-I, CPWD, 
Kolkata or successor thereof to decide 
penalty for each default. 

   

Clause 19L : The ESI and EPF contributions on the part of 
employer in respect of this contract shall be paid 
by the contractor. These contributions on the 
part of the employer paid by the contractor shall 
be reimbursed by the Engineer-in-Charge to the 
contractor on actual basis. The verification of 
deployment labour will be done through 
biometric attendance system or any other 
suitable method by the Engineer in Charge. The 
applicable and eligible amount of EPF & ESI shall 
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be reimbursed preferably within 7 days but not 
later than 30 days of submission of documentary 
proof of payment provided same are in order. 

Clause 25 :  

As per O.M. No. DG/CON/317 dated 28.06.2021 

(i) Conciliator: Additional Director General (RK) 
(ii) Arbitrator Appointing Authority: Superintending Engineer, Barasat or  

        successor thereof. 
(iii) Place of Arbitration: Kolkata 

Clause 32 :  

Requirement of Technical Representative(s) and recovery Rate 

Sl. 
No. 

Requirement of Technical Staff 

Minimum 
Experience 

(Year) 

Designation 
Technical Staff 

Rate at which 
recovery shall be 

made from the 
contractor in the 

event of not 
fulfilling 

Qualification 

Number (of 
Major + Minor 
Component) 

1 

Graduate Engineer 

or  

Diploma Engineer 

1 of major 
component 

2 years 

or  

5 years 

Respectively 

Project Manager 
cum planning / 

quality/Site/billi
ng Engineer   

Rs.15,000/-  

per Month  per 
person 

 

Clause 38 :  

(i) (a) Schedule/statement for determining theoretical quantity of cement & 
bitumen on the basis of Delhi Schedule of Rates 2023 printed by CPWD. 

(ii) Variations permissible on theoretical quantities: 

 (a) Cement  

  For works with estimated cost put to 
Tender is not more than Rs.25 lakhs 

3% plus/minus 

  For works with estimated cost put to 
Tender is more than Rs.25 lakhs 

2% plus/minus 

 (b) Bitumen All Works 2.5% plus & only & nil on minus 
side. 

 (c) Steel Reinforcement and structural steel 
sections for each diameter, section and 
category 

2% plus/minus 

 (d) All other materials Nil 
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 (e) Schedule/statement for determining theoretical consumption of Brickwork 
(for Brick Work only) on the basis of CSR’ 1994. 

 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

SI. No. Description of Item  Rates in figures and words at which recovery shall be made 
from the Contractor 

Excess beyond 
permissible 

variation 

Less use beyond permissible variation 

   Rate without GST In words 
1. Cement PPC 

Conforming to IS 
1489 (Part I) 

Nil Not Applicable Not Applicable 

2. Steel reinforcement 
TMT Bar of all dia. 

Nil Not Applicable Not Applicable 

3. Structural Sections 
 

Nil Not Applicable Not Applicable 
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On non-judicial stamp paper of minimum Rs.100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee / 

Security Deposit / Mobilization Advance  

1. Whereas the Executive Engineer, Barasat Central Division-I, CPWD on behalf of the 
President of India (hereinafter called "The Government") has invited bids under NIT 
No. 19/EE/Barasat-I/2026-27 for “Upgradation of Accessible toilet for person 
with disabilities alongwith reserved parking space, with accessible route, 
modification of ramp & stairs with railings as per Access audit report for the 
building at Mahalanobis Bhawan, NSSO, 164 GLT Road, Kolkata-700108 during 
2025-26.(Balance Work).” The Government has further agreed to accept irrevocable 
Bank Guarantee for Rs…….. (Rupees……. Only) valid upto………… (date)* as Earnest 
Money Deposit from………(name and address of contractor) 
……………………(hereinafter called “the contractor”) for compliance of his obligations in 
accordance with the terms and conditions of the said NIT.    

OR** 
 Whereas the Executive Engineer, Barasat Central Division-I, CPWD on 
behalf  of the  President of India (hereinafter called "The Government") has invited 
bids  under NIT  No.  19/EE/Barasat-I/2026-27 for “Upgradation of 
Accessible toilet for person with disabilities alongwith reserved parking space, 
with accessible route, modification of ramp & stairs with railings as per Access 
audit report for the building at Mahalanobis Bhawan, NSSO, 164 GLT Road, 
Kolkata-700108 during 2025-26.(Balance Work).” The Government has further 
agreed to accept irrevocable Bank Guarantee for Rs…….. (Rupees……. Only) valid 
upto….. (date)* as Performance Guarantee/security Deposit/Mobilization 
Advance from………(name  and address of  contractor) ……………………(hereinafter 
called “the contractor”)  for compliance of his obligations in accordance with the 
 terms and conditions of the  said NIT.    

2. We,……………………………….(hereinafter referred to as "the Bank") hereby undertake to 
pay to the Government an amount not exceeding Rs.……………………….. 
(Rupees………………. only) on demand by the Government within 10 days of the 
demand. 

3. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this guarantee without any demure, merely on a 

demand from the Government stating that the amount claimed as required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made 

on the bank shall be conclusive as regards the amount due and payable by the bank 

under this Guarantee. However, our liability under this guarantee shall be restricted to 

an amount not exceeding Rs. …….. (Rupees ……………….only) 

4. We, ……….. (indicate the name of the bank) …………., further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any court or Tribunal 
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relating thereto, our liability under this present being absolute and unequivocal. The 

payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) shall have no claim against us for making 

such payment. 

5. We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till Engineer-
in- Charge on behalf of the Government certified that the terms and conditions of the 
said agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

6. We, ……………………………. (indicate the name of the Bank)……………….., further agree 
with the Government that the Government shall have the fullest liberty without our 
consent and without affecting in any manner our obligation hereunder to vary any of 
the terms and conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Government against the said contractor(s) 
and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, 
act of omission on the part of the Government or any indulgence by the Government to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

8. We, ……………………………. (indicate the name of the Bank)………….. undertake not to 
revoke this guarantee except with the consent of the Government in writing. 

9. This guarantee shall be valid up to …………………………unless extended on demand by 
the Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. …………………… (Rupees ………………..) and unless a claim in 
writing is lodged with us within the date of expiry or the extended date of expiry of 
this guarantee all our liabilities under this guarantee shall stand discharged.  

Date …..……………….. 
Witnesses:  
1. Signature …………….. 
     Name and address 

Authorized Signatory 
Name 
Designation 
Staff code no. Bank Seal 

2. Signature………………… 
     Name and address 

 

The Performance Guarantee shall be submitted by the contractor on format as per GCC 
and shall be initially valid upto the stipulated date of completion plus minimum 6 months 
beyond that.  
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APPENDIX – XVII 

Reference of disputes and amount claimed for each dispute to the Conciliator. 

[Refer to Clause 25] 

To 

The ADG/SDG 

………(Region)…….. 

…………………………. 

 

Subject : Reference of disputes and amount claimed for each dispute to the Conciliator for 

settlement of disputes relating to agreement number : …………………………………………………… 

 

Dear Sir, 

 In terms of clause 25 of the aforesaid agreement, particulars of which are given below.  

I/We hereby refer my / our disputes and amount claimed for each dispute to you for 

settlement in your capacity as Conciliator. 

 

1. Name of applicant  
2. Whether applicant is Individual / Proprietorship 

Firm /Partnership Firm /Company 
 

3. Full address of the applicant  
4. Name of the work and contract number for which 

arbitration is sought 
 

5. Name of the Division which entered into contract  
6. Contract amount  
7. Date of contract  
8. Stipulated date of start of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made:  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of claim made to Engineer-in-Charge :  
17. Date of receipt of decision from Engineer-in-Charge:  
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I/We certify that the information given above is true to the best of my / our knowledge.  I/We 

enclose the statement of claims with amount of each claim. 

 

Yours faithfully, 

 

Signature of the applicant 

(Only the person/authority who signed the 

Contract should sign here) 

Copy to: 

1. The Chief / Superintending Engineer ……………………. 

2. The Executive Engineer………………………. Division 
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APPENDIX – XVIII 

Notice for appointment of Arbitrator 

[Refer to Clause 25] 

To 

The Chief Engineer/Superintending Engineer 

………(Zone or Circle)…….. 

…………………………. 

 

Subject : Notice for appointment of Arbitrator for adjudication of disputes relating to 

agreement number : …………………………………………………… 

 

Dear Sir, 

 In terms of clause 25 of the aforesaid agreement, particulars of which are given below.  

I/We hereby give you notice to appoint an Arbitrator for adjudication of disputes mentioned 

below. 

 

1. Name of applicant  
2. Whether applicant is Individual / Proprietorship Firm 

/Partnership Firm /Company 
 

3. Full address of the applicant  
4. Name of the work and contract number for which arbitration 

sought 
 

5. Name of the Division which entered into contract  
6. Contract amount  
7. Date of contract  
8. Stipulated date of start of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made:  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of reference made to SDG/ADG for conciliation, if 

applicable: 
 

17. Date of termination of conciliation proceedings:  
18. I/We hereby give consent for appointment of Arbitrator of 

MoHUA. Waiver agreement as per Appendix-XIX is enclosed. 
Or 
I/We do not give consent for appointment of Arbitrator of 
MoHUA 
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I/We certify that the information given above is true to the best of my / our knowledge.  I/We 

enclose the following documents 

 

1. Statement of claims with amount of each claim. 

2. “Agreement of waiver of Section 12(5) of the Arbitrator and Conciliation Act, 1996 in 

Appendix –XIX. 

 

Yours faithfully, 

 

Signature of the applicant 

(Only the person/authority who signed the 

Contract should sign here) 

Copy to: 

1. The Executive Engineer………………………. Division 
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APPENDIX – XIX 

Agreement towards waiver of Section 12(5) of Arbitration & Conciliation Act 1996 

[Refer to Clause 25] 

 

1. Whereas certain disputes have arisen between M/s……………………………………. 

(claimants) and M/s ……………………….. (respondents) relating to agreement 

No…………………………………… 

 

2. And whereas the parties are aware that Shri……………………………………….. is on the cadre 

of CPWD; presently on deputation as Arbitrator, Ministry of Housing and Urban 

Affairs, Government of India. 

 

3. I/We agree for the appointment of Shri…………………………………………………. as the sole 

Arbitrator for adjudication of the disputes, and we hereby waive the applicability of 

Section 12(5) of the Arbitration & Conciliation Act, 1996.  

 

Yours faithfully, 

 

 

Signature  

(Only the person/authority who signed the 

Contract should sign here) 

Name ……………………………………………. 

Date : ………………………… 

 

(The name of the Arbitrator, Ministry of Housing and Urban Affairs, Government of India may 
be enquired from the Engineer-in-Charge, if required) 
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(Proforma for encashment of BG to be issued 14 days before its expiry) 
 

To 

The Manager 

…..(Name and address of bank)….. 

…………………………………………………. 

…………………………………………………. 
 

Subject : Request for encashment of Bank Guarantee number ………………….. dated …………… for 

Rs………………………. Valid up to …………………. towards earnest money deposit / performance 

guarantee / security deposit / mobilization advance (as applicable). 

 

Name of contractor : 
 

Dear Sir, 

 The above mentioned Bank Guarantee number ……………… dated ……………… is valid up 

to ………………….. in terms of paragraph 2 of the said Bank Guarantee, the Government of India 

hereby demands a sum of Rs…………………………. (Rupees ………………………………………….. only) 

payable under this Bank Guarantee since this amount is required to meet the recoveries due 

from …………………………..(name of the contractor) ………………..  The amount shall be paid latest 

by …………………(give date) …………. By transfer to account number ……………………….. 
 

 The aforesaid Bank Guarantee is being sent to you through ……………………… (name and 

designation) ……………………… along with this letter. 
 

Enclosure: Bank Guarantee 

 

Yours faithfully, 

 

Name of Executive Engineer 

…………………Division, CPWD 

………………….Landline number 

……………………Mobile number 

 

Copy to: ………..........(Name & address of the contractor)……………………………………………………… 

 

Executive Engineer 
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(Proforma for extension of BG to be issued 30 days before its expiry) 

 

To 

…..(Name and address of contractor)….. 

…………………………………………………. 

…………………………………………………. 

 

Subject : Extension of Bank Guarantee number ……………………………. Dated …………… issued by 

………………………. (Name of Bank) ………………. 

 

Name of Work ……………………………………………………………………………………………………………… 

Agreement Number ……………………………………………………….. 

 

Dear Sir, 

 The Bank Guarantee number ……………………………… dated ………………………… submitted 

by you for the above mentioned work as security deposit/performance guarantee/ 

mobilization advance/ earnest money deposit (as applicable) is valid upto …………………… 

 

 The validity of the aforesaid bank guarantee needs to be extended because 

…………………………………………………….. (give reasons) ………………………………………………….. 

 

 You are, therefore, requested to get the validity of the said Bank Guarantee extended 

upto …………………….. and submit the same to this office within 15 days from the issue of this 

letter failing which it shall be encashed without further notice.  

 

 

Yours faithfully, 

 

Executive Engineer 

……Division, CPWD 

 

[Note for EE: If extended Bank Guarantee is not received by the prescribed date, action for 
encashment must be initiated]. 
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PART –B : Civil Works 
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ADDITIONAL CONDITIONS 

1. Unless otherwise specified, CPWD Specifications 2019 volume I - II with up to date 
corrections slips shall be followed in general.  Any additional item of work, if taken up 
subsequently, shall also conform to the relevant CPWD specifications mentioned above. 
Should there be any difference or discrepancy between the description of items as given 
in the schedule of quantities, particular specifications for individual items of work 
(including special conditions) and I.S. Codes etc., the following order of preference shall 
be observed: 

i. Description of items as given in Schedule of quantities. 

ii. Additional conditions. 

iii. Additional specifications. 

iv. General Conditions of Contract for CPWD works and CPWD Specifications. 

v. I.S. Codes. 

vi. Decision of Engineer-in-Charge. 

2. INSPECTION OF SITE 

i. The Contractors are advised to inspect and examine the site and its surroundings 
and satisfy themselves with the nature of site, the means of access to the site, the 
constraints of space for stacking material / machinery, labour etc. constraints put 
by local regulations, if any, weather conditions at site, general ground / subsoil 
conditions etc. or any other circumstances which may affect or influence their 
tenders. 

3. The Contractor shall, if required by him, before submission of the tender, inspect the 
drawings in the Office of the Engineer-in-Charge. The Department shall not bear any 
responsibility for the lack of knowledge and also the consequences, thereof to the 
Contractor.  The information and data shown in the drawings and mentioned in the 
tender documents have been furnished, in good faith, for general information and 
guidance only.  The Engineer-in-Charge, in no case, shall be held responsible for the 
accuracy thereof and / or interpretations or conclusions drawn there from by the 
Contractor and all consequences shall be borne by the Contractor.  No claim, 
whatsoever, shall be entertained from the Contractor, if the data or information 
furnished in tender document is different or in-correct otherwise or actual working 
drawings are at variance with the drawings available for inspection or attached to the 
tender documents.  It is presumed that the Contractor shall satisfy himself for all 
possible contingencies, incidental charges, wastages, bottlenecks etc. likely during 
execution of work and acts of coordination, which may be required between different 
agencies. .  Nothing extra shall be payable on this account. 

4. Unless otherwise specified in the schedule of quantities, the rates of all items of   work 
shall be considered as inclusive of executing all work, wherever required, in or under 
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water and / or liquid mud, including bailing out water encountered from any source 
such as rain, floods, tides ingress of water through pressure relieving sleeves left during 
PCC at base, sub- soil water table being high and / or any other source whatever.  During 
entire execution of work, the contractor shall carry out dewatering (at his own cost), as 
and when required or specified herein.  Nothing extra shall be payable on this account. 

5. The nomenclature of the item given in the schedule of quantities gives in general the 
work content but is not exhaustive i.e. does not mention all the incidental works 
required to be carried out for complete execution of the item of work.  The work shall be 
carried out , all in accordance with true intent and meaning of the specifications and the 
drawings taken together, regardless of whether the same may or may not be particularly 
shown on the drawings and / or described in the specifications, provided that the same 
can be reasonably inferred there from.  There may be several incidental works, which 
are not mentioned in the nomenclature of each item but will be necessary to complete 
the item in all respect.  All these incidental works / costs which are not mentioned in 
item nomenclature but are necessary to complete the item shall be deemed to have been 
included in the rates quoted by the contractor for various items in the schedule of 
quantities.  No adjustment of rates shall be made for any variation in quantum of 
incidental works due to variation / change in actual working drawings.  Also, no 
adjustment of rates shall be made due to any change in incidental works or any other 
deviation in such element of work (which is incidental to the items of work and are 
necessary to complete such items in all respects) on account of the directions of 
Engineer-in-Charge.  Nothing extra shall be payable on this account. 

6. Unless otherwise provided in the Schedule of Quantities, the rates quoted by the 
Contractor shall be inclusive of carrying out the works at and / or upto all heights, lifts, 
leads and depths.  The contractor shall make all arrangements for the same. Nothing 
extra shall be payable on this account. 

7. Accommodation for labour huts, site office, stores, installation of batching plant etc. will 
be given at site as per availability only. In case space is not available at the site of work 
contractor shall make his own arrangements to provide such accommodation as per the 
rules of the local bodies. He shall make his own arrangements for stores, field office etc.  
Before tendering, he shall visit the site and assess the manner in which he is able to 
arrange the above facilities.  The Engineer-in-Charge shall in no way be responsible for 
any delay on this account and no claim, whatsoever, on this account shall be entertained. 
Nothing extra shall be payable on this account. 

8. SUBMISSIONS IMMEDIATELY AFTER AWARD OF WORK : 

The Contractor shall submit the following details immediately after award of work. 

i. List of Equipments proposed to be deployed for this work. 

ii. Site organization chart with Bio-data of Project Manager and Key Personnel 
proposed to be deployed at site. 

iii. A certified copy of Power of Attorney in the name of person who has signed 
the tender document. 
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iv. The details of shuttering and scaffolding material proposed to be used to 
complete the entire R.C.C structural work commensurate with overall 
stipulated period for completion of work. 

(a) The contractor shall prepare and submit a tentative integrated Bar Chart (for 
Civil and E & M services) clearly indicating the various activities, in a manner to 
complete the entire work covered under this tender within the stipulated period.   

v. The Contractor shall keep himself fully informed of all acts and laws of the 
Central & State Governments, all orders, decrees of statutory bodies, tribunals 
having any jurisdiction or authority, which in any manner may affect those 
engaged or employed and anything related to carrying out the work. The 
contractor shall adhere to, all the rules & regulations and byelaws laid down 
by local Bodies and any other statutory bodies, during the execution of work. 
The Contractor shall also adhere to all traffic restrictions notified by the local 
authorities. All statutory taxes, levies, charges (including water and sewerage 
charges, charges for temporary service connections and / or any other 
charges) payable to such authorities for carrying out the work, shall be borne 
by the Contractor. The Contractor shall arrange to give all notices as required 
by any statutory / regulatory authority and shall pay to such authority all the 
fees that is required to be paid for the execution of work. He shall protect and 
indemnify the Department and its officials & employees against any claim and 
/or liability arising out of violations of any such laws, ordinances, orders, 
decrees, by himself or by his employees or his authorized representatives. 
Nothing extra shall be payable on these accounts. The fee payable to statutory 
authorities for obtaining the various permanent service connections and 
Occupancy Certificate for the building shall be borne by the Department. 

vi. Royalty at the prevalent rates shall be paid by the Contractor or the RMC 
supplier as per the terms of supply between them on all materials such as 
boulders, metals, sand and bajri etc. collected by him for the execution of the 
work, directly to the revenue authority of the state government concerned. 
Nothing extra shall be payable on this account. 

vii. No foreign exchange shall be made available by the Department for importing 
(purchase) of equipments, plants, machinery, materials of any kind or any 
other items required to be carried out during execution of the work. No delay 
and no claim of any kind shall be entertained from the Contractor, on account 
of variation in the foreign exchange rate. 

viii. The Contractor shall assume all liability, financial or otherwise in connection 
with this contract and shall protect and indemnify the Department from any and all 
damages and claims that may arise on any account.  The Contractor shall indemnify 
the Department against all claims in respect of patent rights, royalties, design, 
trademarks of name or other protected rights, damages to adjacent buildings, roads 
or members of public, in course of execution of work or any other reasons 
whatsoever, and shall himself defend all actions arising from such claims and shall 



 

Page - 38 

 
 

  Correction ……… Nil 
  Addition ……… Nil  
  Omission ……… Nil  

  Deletion ……… Nil  

    AE(P)/Barasat-I 
 

indemnify the Department in all respect from such actions, costs and expenses.  
Nothing extra shall be payable on this account. 

ix. SIGN BOARDS: The Contractor shall provide and erect a display board of size 
and shape as required and paint over it, in a legible and workman like manner, the 
details about the salient features of the project, as required by the Engineer-in-Charge. 
The Contractor shall fabricate and put up a sign board in an approved location and to 
an approved design indicating name of the project, client / owner, architects, 
structural consultants, Department etc. besides providing space for names of other 
Contractors, Sub-Contractors and specialized agencies. Nothing extra shall be payable 
on this account. 

x. INTEGRATED SERVICE DRAWINGS: The contractor shall prepare following drawings 
for various civil and electrical services showing details of lay out plan including 
sectional elevations and submit the same for the approval of Engineer-in-Charge. 

(a) Plumbing drawings GI and CI line. 

(b) Layout of conduits, switchboard, Distribution boxes etc. 

Subsequently Integrated drawings shall be prepared and submitted by the Contractor as 
per local Byelaws and as per the site conditions to facilitate convenient installation as 
well as maintenance. Nothing extra shall be payable on this account. 

xi. PROTECTIVE / SAFETY MEASURES: 

(a) Necessary protective and safety equipments shall be provided to the Site 
Engineer, workers & Supervisory staff by the Contractor at his own cost and used at 
site. 

(b) The Contractor shall do proper sequencing of the various activities by suitably 
staggering the activities within various pockets in the plot so as to achieve early 
completion. The agency may deploy adequate equipments, machinery and labour as 
required for the completion of the entire work within the stipulated period specified. 
Also ancillary facilities shall be provided commensurate with requirement to complete 
the entire work within the stipulated period. Nothing extra shall be payable on this 
account. Adequate number/sets of equipments in working condition, along with 
adequate stand-by arrangements, shall be deployed during entire construction period.  
It shall be ensured by the Contractor that all the equipments, Tools & Plants, 
machineries etc provided by him are maintained in proper working conditions at all 
times during the progress of the work and till the completion of the work. Further, all 
the constructional tools, plants, equipments and machineries provided by the 
Contractor, on site of work or his work shop for this work, shall be exclusively 
intended for use in the construction of this work and they shall not be shifted / 
removed from site without the permission of the Engineer-in-Charge. 

xii. DISPLAY PERMISSIONS: The Contractor shall display all permissions, 
licenses, registration certificates, bar charts, other statements etc. under 
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various labour laws and other regulations   applicable to the works, at his site 
office. 

xiii. REMOVAL OF ‘MULBA’ ETC. FROM SITE :The Contractor shall not stack 
building material / mulba / muck on any other land outside site barricading. 
The muck, rubbish etc. shall be removed periodically as directed by the 
Engineer-in-Charge, from the site of work to the approved dumping grounds 
as per the local byelaws and the Contractor shall obtain regulations of the 
concerned authorities and all necessary permissions in this regard from the 
local bodies. Nothing extra shall be payable on this account. The contractor 
shall be liable to pay any charges/penalties as may be levied by local bodies. 
The Engineer –in-Charge shall be at liberty to recover, such sums due but not 
paid to the concerned authorities on the above counts, from any sums due to 
the Contractor including amount of the Security Deposit and performance 
guarantee in respect of this contract agreement. 

xiv. TOOLS AND PLANTS: The Department shall supply no tools and plants 
including any special T&P etc. and the Contractor shall have to make his own 
arrangements at his own cost. No claim of hindrance (or any other claim) 
shall be entertained on this account. 

xv. COORDINATION WITH OTHER AGENCIES: The Contractor shall conduct his 
work so as not to interfere with or hinder the progress of the work being 
performed by other Contractors or by the Engineer-in-Charge.  As far as 
possible, he shall arrange his work and place, so as not to interfere with the 
operations of other Contractors or shall arrange his work with that of the 
others, in an acceptable and coordinated manner and shall perform it in 
proper sequence. 

xvi. FACILITIES BY THE CONTRACTOR TO THE OTHER CONTRACTORS / 
AGENCIES: The Contractor shall cooperate with and provide the facilities to 
the sub Contractors and other agencies working at site for smooth execution 
of the work.  The Contractor shall – 

(a) Allow use of scaffolding, toilets, sheds etc. 

(b) Properly co-ordinate their work with the work of other Contractors. 

(c) Provide control lines and benchmarks to his Sub-Contractors and the 
other Contractors. 

(d) Provide electricity and water at mutually agreed rates. 

(e) Provide hoist and crane facilities for lifting material. 

(f) Co-ordinate with other Contractors for leaving inserts, making 
chases, alignment of services etc. at site. 

(g) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion. 
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(h) Resolve the disputes with other Contractor amicably and the Engineer-in-
Charge shall not be made intermediary or arbitrator.  The contractor shall 
indemnify the Department against any claim(s) arising out of such disputes. 

xvii. The site of work shall be always kept clean due to constraints of space and to avoid 
any nuisance to the users of buildings in the adjacent plots. The Contractor shall take 
all care to prevent any water- logging at site. The wastewater, slush etc. shall not be 
allowed to be collected at site. It may be directly pumped into the creek with prior 
approval of the concerned authorities. For discharge into public drainage system, 
necessary permission shall be obtained from relevant authorities after paying the 
necessary charges, if any, directly to the authorities.   The work shall be carried out 
in such a way that the area is kept clean and tidy. All the fees/charges in this regard 
shall be borne by the Contractor.  Nothing extra shall be payable on this account. 

xviii. PREVENTION OF NUISANCE AND POLLUTION: The Contractor shall take all 
necessary precautions to prevent any nuisance or inconvenience to the owners, 
tenants or occupants of the adjacent properties and to the public in general .The 
Contractor shall take all care, as not to damage any other adjacent property or other 
services running adjacent to the plot. If any damage is done, the same shall be made 
good by the Contractor at his own cost and to the entire satisfaction of the Engineer-
in-Charge.  The Contractor shall use such methodology and equipments for execution 
of the work, so as to cause minimum environmental pollution of any kind during 
construction, to have minimum construction time and minimum inconvenience to 
road users and to the occupants of the buildings on the adjacent plot and public in 
general, etc. He shall make good at his own cost and to the entire satisfaction of the 
Engineer in Charge any damage to roads, paths, cross drainage works or public or 
private property whatsoever caused, due to the execution of the work or by traffic 
brought thereon, by the Contractor. Further, the Contractor shall take all precautions 
to prevent any pollution of streams and waterways.  All waste or superfluous 
materials shall be carted away by the Contractor, entirely to the satisfaction of the 
Engineer-in-Charge. Utmost care shall be taken to keep the noise level to the barest 
minimum so that no disturbance as far as possible is caused to the occupants / users 
of adjoining buildings.  No claim what so ever on account of site constraints 
mentioned above or any other site constraints not specifically stated here, shall be 
entertained from the Contractor.  Therefore, the Contractors are advised to visit site 
and get first hand information of site constraints.  Accordingly, they should quote 
their tenders.  Nothing extra shall be payable on this account. 

xix. SCAFFOLDING: Wherever required for the execution of work, all the scaffolding 
shall be provided and suitably fixed, by the Contractor. It shall be provided strictly 
with steel double scaffolding system, suitably braced for stability, with all the 
accessories, gangways, etc. with adjustable suitable working platforms to access the 
areas with ease for working and inspection.  It shall be designed to take all incidental 
loads. It should cater to the safety features for workmen.  Nothing extra shall be 
payable on this account.  It shall be ensured that no damage is caused to any 
structure due to the scaffolding. 
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xx. The Contractor shall maintain all the work in good condition till the completion of 
entire work.  The Contractor shall be responsible for and shall make good, all 
damages and repairs, rendered necessary due to fire, rain, traffic, floods or any other 
causes.  The Engineer-in-Charge shall not be responsible for any claims for injuries 
to person/workmen or for structural damage to property happening from any 
neglect, default, want of proper care or misconduct on the part of the Contractor or 
of any other of his representatives, in his employment during the execution of the 
work.  The compensation, if any, shall be paid directly to the Department / authority 
/ persons concerned, by the Contractor at his own cost. 

xxi. For completing the work in time, the Contractor might be required to work in two or 
more shifts (including night shifts).  No claim whatsoever shall be entertained on this 
account, not with-standing the fact that the Contractor may have to pay extra 
amounts for any reason, to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour and other statutory 
bodies regulations and the agreement entered upon by the Contractor with them. 

xxii. In case of flooding of site on account of rain or any other cause and any consequent 
damage, whatsoever, no claim financially or otherwise shall be entertained not 
withstanding any other provisions elsewhere in the contract agreement.  Also, the 
Contractor shall make good, at his own cost, the damages caused, if any.   

xxiii. The Contractor shall render all help and assistance in documenting the total 
sequences of this project by way of photography, slides, audio / video recording etc. 
Nothing extra shall be payable to Contractor on this account. However, cost of 
photographs, slides, audio / video-graphy etc. shall be borne by the Department. The 
original films shall be the property of the Department. No copy shall be prepared 
without the prior approval of the Engineer- in – Charge. 

xxiv. The Contractor shall make all necessary arrangements for protecting from rains, the 
work already executed and for carrying out the further work, during monsoon 
including providing and fixing temporary shelters, protections etc. Nothing extra 
shall be payable on this account.  Also, no claims for hindrance shall be entertained 
on this account.   

xxv. INCIDENTAL CHARGES : For all items of work, the entire incidental charges of any 
kind including cartage, storage, wastage and safe custody of material etc. shall be 
borne by the Contractor and no claim of any kind, whatsoever, shall be entertained 
on this account. 

xxvi. STORAGE OF MATERIAL AT SITE :No inflammable materials including P.O.L shall be 
allowed to be stored in huge quantity at site. Only limited quantity of P.O.L may be 
allowed to be stored at site subject to the compliance of all rules / instructions issued 
by the relevant authorities and as per the direction of Engineer -in- Charge in this 
regard. Also all precautions and safety measures shall be taken by the Contractor for 
safe handling of the P.O.L products stored at site. All consequences on account of unsafe 
handling of P.O.L shall be borne by the Contractor. 
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xxvii. NO WAIVING OF LEGAL RIGHTS AND POWERS : The Engineer-in-Charge shall not be 
precluded or stopped from taking any measurements, and framing of estimates or 
detaining any certificates made either before or after the completion and acceptance of 
the work and payment, from showing the true amount and character of the works 
performed and materials furnished by the Contractor and from showing that any such 
measurements, estimates or certificates untrue or incorrectly made and that Engineer-
in-Charge shall not be precluded or stopped from recovering from the Contractor such 
damages as it may be sustained by reasons of his failure to comply with the terms and 
conditions of the contract. 

xxviii. FINAL TESTING OF THE INSTALLATION: The Contractor shall demonstrate trouble 
free functioning of all the Civil and E & M installations and services.  The Engineer-in-
Charge or his authorized representatives shall carry out final inspection of the various 
Civil and E & M services and installations.  Any defect(s) noticed during demonstration 
shall be rectified by the Contractor at his own cost to the entire satisfaction of the 
Engineer-in-Charge.  Nothing extra shall be payable on this account. 

xxix. Unless otherwise provided in the Schedule of quantities, the rates of tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra shall be payable to him on this account. Payment for 
centering, shuttering, however, if required to be done for heights greater than 3.5 m 
shall be admissible at rates arrived at in accordance with clause 22 of the agreement if 
not already specified. 

xxx. The contractor shall make his own arrangements for water and for obtaining electric 
connections if required and make necessary payments directly to the department 
concerned. 

xxxi. Other agencies doing work related with this project will also simultaneously executed 
the works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings etc. for laying, burying in the 
work pipes, cables, conduits, clamps, boxes and hooks for fan clamps, etc. as may be 
required for other agencies conduits for Electrical wiring/cables will be laid in a way 
that they leave enough space for concreting and do not adversely affect the structural 
members. Nothing extra over the agreement rates shall be paid for the same. 

xxxii. Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on this account. 

xxxiii. (a) The building for components will be carried out in the manner complying in all 
respect with the requirements of relevant by laws of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-
Charge and nothing extra will be paid on this account. 

(b) The contractor shall comply with proper and legal orders and directions of the Local or 
Public authority or Municipality and abide by their rules and regulations and pay all fees 
and charges, which he may be liable. 
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xxxiv. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

xxxv. Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been built in the items and nothing extra shall be payable 
(or) extra cement considered in consumption on this account. 

xxxvi. Testing of materials: 

(a) Samples of various materials required for testing shall be provided free of 
charge by the contractor. 

(b) Testing charges to be borne by the contractor. All expenditure to be incurred 
for testing of samples e.g. packaging, sealing, transportation, loading, unloading etc. 
including testing charges shall be borne by the contractor.  

(c) Testing of materials shall be got conducted from any Government testing labs as 
per direction and decision of the engineer-in-charge. However, in case of exigencies of 
works, testing is also permitted from approved private labs other than government labs 
solely at the discretion and direction of the engineer-in-charge. 

xxxvii. The Structural and Architectural drawings shall be all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given in the 
schedule of quantities appendent with the tender and Architectural drawings relating to the 
relevant item, the former shall prevail unless and otherwise given in writing by the 
Engineer-in-Charge. 

xxxviii. For the purpose for recording measurements and preparing running account bills, 
the abbreviated nomenclatures indicated in the publications “Abbreviated nomenclature of 
item of DSR’2023” with up to date correction slips shall be accepted. The abbreviated 
nomenclature shall be taken to cover all the materials and operations as per the complete 
nomenclature of the relevant items in the agreement and other relevant specifications. 

In the case of items for which abbreviated nomenclature is not available in the above cited 
publication and also in case of extra and substituted items of works for which abbreviated 
nomenclature is not provided in the agreement, the full nomenclature of the items shall be 
reproduced in the measurement books and bill forms for running account bill. The full 
nomenclature of the items shall be adopted in preparing abstract of final bill form in the 
measurements book and also in the bill form for final bill. 
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ADDITIONAL SPECIFICATION 
 
1. The work shall be executed and measured as per metric dimensions given in the 

Schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance 
only). 

 
2. The following modifications to the above specifications and some additional 

specifications shall however apply: 
i) All stone aggregates shall be of hard stone variety to be obtained from approved 

quarries or from any other quarries where the material meeting to required 
quality and specification is available after approval from the Engineer-in-charge. 

 
ii) Sand to be used for cement concrete work, mortar for masonry and plaster work 

shall be of standard quality. Sand shall be obtained from approved location or 
from any other place where the material meeting to required quality and 
specification is available after approval from the Engineer-in-charge. 

 
iii) Bricks shall be obtained from kilns approved by the Engineer-in-Charge and shall 

be of size 10”x5”x3” instead of 22.9 cmx11.4cm.x7.00cm. nominal mentioned in 
CPWD specification for works 2019 Vol.-I to II with correction slips.  Consequently 
the thickness of brick walls will be measured in multiple of 5” or 125 mm. 
Fly Ash bricks conforming to quality standard of IS:12894 having minimum 
average compressive strength of 10 N/sq.mm of size 22.9 x 11.4 x 7 cm can also 
be used. 

 
3. Wherever any reference to any Indian Standard Specification occurs in the documents 

relating to this contract the same shall be inclusive of all amendments issued thereto or 
revisions thereof, if any, up to the previous day of the last date of submission of bid. 

 

4. Unless otherwise specified in the schedule of quantities the rates for all items of the 
work shall be considered as inclusive of pumping out or bailing out water if required for 
which no extra payment will be made. This will include water encountered from any 
source, such as rains, floods, and sub-soil water table being high due to any other cause 
whatsoever. 

 
5. FORM WORK 
 

5.1 The work shall be done in general as per CPWD Specifications. 
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5.2 Only M.S. centering / shuttering and scaffolding material unless &otherwise 
specified shall be used for all R.C.C. work to give an even finish of concrete 
surface. However, shutter-ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor to be 
approved by the Engineer–in-Charge. Steel shuttering as approved by the 
Engineer-in-Charge shall be used by the contractor. Minimum size of 
shuttering plates shall be 600mm x 900mmexcept for the case when closing 
pieces required to complete the shuttering panels. Dented, broken, cracked, 
twisted or rusted shuttering plates shall not be allowed to be used on the 
work. The shuttering plates shall be cleaned properly with electrically driven 
sanders to remove any cement slurry or cement mortar or rust. Proper 
shuttering oil or de-bonding compound shall be applied on the surface of the 
shuttering plates in the requisite quantity before assembly of steel 
reinforcement. 

 
5.3 For the execution of centering and shuttering, the contractor shall use 

propriety “Reebole” chemical mould release agent of FOSROC or equivalent 
as shuttering oil as approved by Engineer-in-charge and nothing extra shall 
be paid on this account. 

5.4 Double steel scaffolding having two sets of vertical supports shall be 
provided for external wall finish, cladding etc. The supports shall be sound 
and strong, tied together with horizontal pieces over which scaffolding 
platform shall be fixed. Scaffolding shall have steel staircase for inspection of 
works at upper levels. 

5.5 Nothing extra shall be paid for the centering and shuttering, circular in shape 
whenever the form work is having a mean radius exceeding 6m in plan. 

5.6 In order to keep the floor finish as per architectural drawings and to provide 
required thickness of the flooring as per specifications, the level of top 
surface of R.C.C. shall be accordingly adjusted at the time of its centering, 
shuttering and casting for which nothing extra shall be paid to the 
Contractor. 

5.7 As per general engineering practice, level of floors in toilet / bath, balconies, 
shall be kept 22 to 20mm lower than general floors as required. Shuttering 
should be adjusted accordingly. Nothing extra is payable on this account. 

5.8 Concreting of upper floor shall not be done until concrete of lower floor has  
set at least for 14 days but form work and reinforcement can be taken up 
after the concrete has set at least for three days. 

 

6. STAINLESS STEEL CRAMPS 
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The size & shape of the cramps shall be as per drawing and as per directions of 
Engineer-in-charge. The samples of steel cramps should be got approved in advance 
before starting the stone cladding work. 
 

7. FLOORING 
The rate of items of flooring is inclusive of Providing Sunken Flooring in Bathrooms, 
Kitchen, W.C., etc. and nothing extra on this account is admissible. 
 

8. WOOD WORK 
 

The samples of species of timber/PVC to be used shall be deposited by the 
contractor with the Executive Engineer before commencement of the work. The 
contractor shall produce cash vouchers and certificates from standard kiln 
seasoning plant operator about the timber section to be used on the work having 
been kiln seasoned by them, failing which it would not be so accepted as kiln 
seasoned. 
 

8.1 Factory made shutters, as specified shall be obtained from factories to be 
approved by the Engineer-in-charge and shall conform to IS: 2202 (Part-
I)1991. The contractor shall inform well in advance to the Engineer-in-charge 
the names and address of the factory where from the contractor intends to 
get the shutters manufactured. The contractor will place order for 
manufacture of shutters only after written approval of the Engineer-in-
charge in this regard is given. The contractor is bound to abide by the 
decision of the Engineer-in-charge and recommend a name of another 
factory from the approved list in case the factory already proposed by the 
contractor is not found competent to manufacture quality shutters. Shutters 
will, however, be accepted only if this meets the specified tests. The 
contractor will also arrange stage-wise inspection of the shutters at factory 
of the Engineer-in-charge or his authorized representative. Contractor will 
have no claim if the shutters brought at site are rejected by Engineer-in-
charge in part or full lot due to bad workmanship/quality. Such shutters will 
not be measured and paid and the contractor shall remove the same from 
the site of work within 7 days after the written instructions in this regard are 
issued by Engineer-in-charge or his authorized representative. 

 
9. STEEL WORK 
 

All welded steel work shall be tested for quality of weld as laid down in IS: 822-1970 
before actual erection. 
 

10. INTERNAL WATER SUPPLY AND SANITARY INSTALLATIONS 
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10.1 Centrifugally cast (spun) iron S & S pipes and G.I. pipes wherever necessary 
shall be fixed to R.C.C. columns, beams etc. with rawl plugs and nothing 
extra shall be paid for this. 

 

10.2 The contractor shall be responsible of the protection of the sanitary and 
water supply fittings and other fittings and fixtures against pilferage and 
breakage during the period of installation and thereafter until the building is 
handed over. 

 
11. VARIATION IN CONSUMPTION OF MATERIALS 
 

The variation in consumption of material shall be governed as per CPWD 
specifications and clauses of the contract to the extent applicable. 

 

12 CONDITIONS 
 

12.1 The contractor will have to work according to the programme work, decided 
by the Engineer-in-Charge. The contractor shall also construct a sample unit 
complete in all respects within time specified by the Engineer-in-Charge and 
this sample unit shall be got approved from the Engineer-in-Charge before 
mass construction is taken up. No extra claim whatsoever beyond the 
payments due at agreement rates will be entertained from the contractor on 
this account. The contractor shall take instructions from the Engineer-in-
Charge for stacking of materials in any place. 

 

12.2 No excavated earth or building materials shall be stacked on areas where 
other buildings, roads, services of compound wall are to be constructed. 

 

12.3 If as per Municipal rules the huts for labour are not to be erected at the site 
of work by the contractors, the contractors are required to provide such 
accommodation as is acceptable to local bodies and nothing extra shall be 
paid on this account. 

12.4 Grey cement bags shall be stacked/stored in separate godown to be 
constructed by contractor at his own cost as per (which is only indicative and 
actual size will depend on the site requirements) at page 23 of CPWD 
specification 2019 Vol. I with weather leak proof roofs and walls. Each 
godown shall be provided with single door with two locks. The keys of one 
lock shall remain with CPWD Engineer-in-Charge of work and that of the 
other lock with the authorized agent of the contractor at the site of work so 
that the cement is removed from the godown according to the daily 
requirement with the knowledge of both the parties and proper account 
maintained in standard proforma. 
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12.5 The contractor is responsible for the safe custody of the materials issued to 
him even if the materials are under double lock system. 

 

12.6 The contractor shall construct suitable godowns, yard at the site of work for 
storing all other materials so as to be safe against damage by sun, rain, 
damages, fire, theft etc. at his own cost and also employ necessary watch 
and ward establishment for the purpose at his cost. 

 

12.7 The standard sectional weights referred to as standard tables in Para 5.3.4 in 
specifications for works, 2019 Vol. I & II vide page 140 of Table-5.4 to be 
considered for conversion of length of various size of M.S. bars/cold twisted 
bars and Thermo Mechanically Treated Bars into weight are as under:[Note: 
These are as per clause 6.2 of IS:1786]. 
 

TABLE 
 

Nominal Size Weight KG/M Size (Diameter MM) Weight KG/M 
6  0.222  25  3.85 
8 0.395 28 4.83 
10 0.617 32 6.31 
12 0.888 36 7.99 
16 1.58 40 9.86 
20 2.47   

12.8 All materials obtained from contractor shall be got checked by the Junior 
Engineer-in-Charge of the works on receipt of the same at site before use. 

 
12.9 Royalty at the prevalent rates shall have to be paid by the contractor on all 

the boulders, metals, shingle sand and bajri etc. collected by him for the 
execution of the work, direct to the Revenue authority or authorized agent 
of the State Government concerned or Central Government. 

 
12.10 For all kind of R.C.C. work PPC (Portland Pazzolana Cement) shall be allowed 

to be used.  
 

13.0 TESTING OF MATERIAL 
13.1 Grey cement & Thermo-mechanically Treated Bar shall be arranged by the 

contractor. 
13.2 The contractor shall produce all the materials in advance so that there is 

sufficient time for testing and approving of the material and clearance of the 
same before use in work. 
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14.0  WATER PROOFING ON TERRACE/ROOFING: 
The contractor must associate himself with the specialized firm to be 
approved by the Engineer-in-Charge in writing, for integral cement based 
water proofing treatment for sunken floors and on roofs. 10 years guarantee 
in prescribed Proforma to be supplied by the Engineer-in-Charge must be 
given by the specialized firm, which shall be countersigned by the contractor, 
in token of his overall responsibility. In addition 10% (ten percent) of the cost 
of these items would be retained as guarantee to watch the performance of 
the work done. However half of this amount (withhold) would be released 
after five years. If the performance of the work done is satisfactory. If any 
defect is noticed during the guarantee period, it should be rectified by the 
contractor within seven days and if not attended to the same will be got 
done by another agency at the risk and cost of the contractor. However, this 
security deposit can be released in full, if bank guarantee of equivalent 
amount valid for 10 years is produced and deposited with the department. 
Before execution of the items of integral water proofing treatment/finishing 
work, the contractor must submit the following details and get the same 
approved by the Engineer-in-charge. 

 
(a) The name of the specialized firm 
(b) The trade names of the product which could be used; 
(c) List of works where this treatment has been used. 
(d) Quantity of chlorides and sulphides used in the product. 
(e) Rate/Rates quoted by the contractor shall include for all leads and lifts. 

14.0 INTEGRAL CEMENT BASED WATER PROOFING TREATMENT. 

14.1.1  Treatment for roof surface 
14.1.2  The brick bats shall be from well burnt bricks. The water-proofing compound shall 

conform toI.S: 2645-1975. Before execution of work, water proofing compound has 
to be brought to site from which random sample would be got tested and a 
certificate of its conforming to I.S code should be produced. The water-proofing 
compound shall be added at the rate recommended by the specialist firm but not 
exceeding 8% percent by weight of cement. 

14.1.3 The finished surface after water proofing treatment shall have minimum slope of 1 
in 80. At no point shall the thickness of water proofing treatment to be less than 
65mm. 

14.1.4 While treatment of roof surface is done, it shall be ensured that the outlet drain 
pipes have been fixed and mouths at the entrance have been eased and rounded 
off properly for easy flow of water. 

14.1.5 The surface where the water proofing is to be done shall be thoroughly cleared with 
wire brushes. All loose scales shall be removed and dusted off. The surface shall be 
treated with neat cement slurry admixed with water proofing compound, to 
penetrate into crevices and fill up all the pores in the surface. This cement slurry 
shall be applied at the junction of parapet and terrace slab by injection process. 
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14.1.6 After the slurry coat is laid layer of well burnt brick bats shall be laid in cement 
mortar of mix as specified by the specialist firm but not leaner than 1:5 (1 Cement: 5 
coarse sand) admixed with water proofing compound to required gradient and 
joints filled to half the depth. The brickbat layer shall be rounded at the junction 
with the parapet and tapered towards top for a height of 300m. Curing of this layer 
shall be done for 2 days. 

14.1.7 After curing, the surfaces shall be applied with a coat of cement slurry admixed with 
water proofing compound. 

14.1.8 Joints of brick bat layer shall be filled fully with cement mortar of mix as specified by 
the specialist firm but not leaner than 1:4 (1Cement: 4 coarse sand) admixed with 
water proofing compound and finally top finished with average 20mm thick layer of 
same mortar and finished smooth with cement slurry admixed with water proofing 
compound. The finished surface shall have marking of 300x300mm false squares to 
give the appearance of tiles. 

14.1.9 Curing of water proofing treatment shall be done for a minimum period of two 
weeks. 

14.1.10 Measurements 
  The measurements shall be taken along the finished surface of treatment 
including the rounded and tapered portion at junction of parapet wall. Length/ 
breadth shall be measured correct to one centimeter and area shall be worked out 
to nearest 0.01 sq.m No deduction in measurements shall be made for either 
opening or recesses for chimneys, stacks, roof lights and the like for areas upto 0.40 
Sq.m nor anything shall be paid for forming such openings. For similar areas 
exceeding 0.40 Sqm. Deductions will be made in measurements for full openings 
and nothing extra shall be paid for making such openings. 
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CONDITIONS FOR CEMENT & STEEL 

1. The contractor shall, at his own expense procure and provide all materials including 
cement and steel required for the work. 

2. The contractor shall procure all the materials in advance so that there is sufficient time 
to testing and approving of the materials and clearance of the same before use in work. 

3. All materials brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same 
at site before use. 

4. The contractor shall also employ necessary watch and ward establishment for the safe 
custody of materials at his own cost. 

5. Contractor has to produce manufacturers test certificate for each lot of cement & steel 
procured at site. 

6. CONDITIONS FOR CEMENT:- 

i) The contractor shall procure Portland Pozzolana Cement (PPC) [conforming to 
IS:1489 (Part-I)], as required in the work, from reputed manufacturers of grey 
cement such as ACC, Ultra tech, Vikram, Shree Cement, Ambuja, Jaypee 
Cement, Century Cement & J. K. Cement or from any other reputed cement 
Manufacturer having a production capacity not less than one million tonnes per 
annum as approved by the competent authority of CPWD. Supply of cement shall 
be taken in 50 Kg. bags bearing manufacturer’s name and ISI marking. Samples of 
cement arranged by the contractor shall be taken by the Engineer-in-charge and 
got tested in accordance with provisions of relevant BIS codes. In case test 
results indicate that the cement arranged by the contractor does not conform to 
the relevant BIS codes, the same shall stand rejected and shall be removed from 
the site by the contractor at his own cost within a week’s time of written order 
from the Engineer-in-charge to do so. 

ii) Use of PPC (Portland Pozzolana Cement) shall be used in RCC structures in 
accordance with the circular issued by the Directorate General of Works vide 
No.CDO/SE(RR)/Fly Ash (Main)/102 dt.09.04.2009. The use of PPC shall be 
regulated as per the following conditions stipulated in the circular 
dt.09.04.2009:- 

a) IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended upto 
date) shall be followed in regard to Concrete Mix Portion and its production as under: 

(i) The concrete mix design shall be done as “Design Mix Concrete” as prescribed in 
clause-9 of IS 456 mentioned above. 

(ii) Concrete shall be manufactured in accordance with clause 10 of above 
mentioned IS:456 covering quality assurance measures both technical and 
organizational, which shall also necessarily require a qualified Concrete Technologist 
to be available during manufacture of concrete for certification of quality of concrete. 
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b) Minimum M25 grade of concrete shall be used in all structural elements made with 
RCC both in load bearing and framed structure.  

c) The mechanical properties such as modulus of elasticity, tensile strength, creep and 
shrinkage of flyash mixed concrete or concrete using flyash blended cements (PPCs) are not 
likely to be significantly different and their values are to be taken same as those used for 
concrete made with OPC. 

d) To control higher rate of carbonation in early ages of concrete both in flyash admixed 
as well as PPC based concrete, water/binder ratio shall be kept as low as possible, which 
shall be closely monitored during concrete manufacture. 

If necessitated due to low water/binder ratio, required workability shall be achieved by use 
of chloride free chemical admixtures conforming to IS:9103. The compatibility of chemical 
admixtures and super plasticizers with each set OPC, fly ash and /or PPC received from 
different sources shall be ensured by trails. 

e) In environment subjected to aggressive chloride or sulphate attack in particular, use of 
flyash admixed or PPC based concrete is recommended. In case, where structural concrete 
is exposed to excessive magnesium sulphate, flyash substitution/content shall be limited to 
18% by weight. Special type of cement with low C3A content may also be alternatively used. 
Durability criteria like minimum binder content and maximum water/binder ratio also 
need to be given due consideration is such environment. 

f) Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & 
arid regions, the minimum curing period shall be 14 days or its equivalent. 

g) Subject to General Guidelines detailed out as above, PPC manufactured conforming to 
IS:1489 (Part-I) shall be treated at par with OPC for manufacture of Design Mix Concrete for 
structural use in RCC. 

h) Till the time, BIS makes it mandatory to print the %age of flyash on each bag of 
cement, the certificate from the PPC manufacturer indicating the same shall be insisted 
upon before allowing use of such cements in works. 

i) While using PPC for structural concrete work, no further admixing of flyash shall be 
permitted. 

ii) The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer-in-charge. 

iii) The cement godown of the capacity to store a minimum of 2000 bags of cement shall 
be constructed by the contractor at the site of work for which no extra payment shall be 
made. Double lock provision shall be made to the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative and the 
keys of the other lock shall remain with the contractor. The contractor shall be responsible 
for the watch and ward and safety of the cement godown. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-charge at any time. 
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vi) The cement shall be got tested by Engineer-in-charge and shall be used on work only 
after test results have been received. The contractor shall supply free of charge the 
cement required for testing. Testing charges to be borne by the contractor. All 
expenditure to be incurred for testing of samples e.g. packaging, sealing, 
transportation, loading, unloading etc including testing charges shall be borne by 
the contractor. 

v) The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 38 of 
the contract and shall be governed by conditions therein. 

vi) Cement brought to site and cement remaining unused after completion of work shall 
not be removed from site without written permission of the Engineer-in-charge. 

vii) Damaged cement shall be removed from site immediately by the contractor on receipt 
of notice in writing from the Engineer-in-charge. If he does not do so within three days of 
receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the 
contractor. 

7. SPECIAL CONDITIONS FOR STEEL:- 

7.1 The Steel manufacturers such as SAIL, TATA steel Ltd., RINL, Jindal Steel & Power 
Ltd., and JSW steel Ltd. or their authorized dealers having valid BIS license for 
IS:1786:2008 (Amendment -1 November 2012) 

7.2 The Steel manufacturers or their authorized dealers (as per following selection 
criteria) having valid BIS license for IS: 1786:2008 (Amendment -1 November 2012) 

7.3 Only ISI marked TMT bars of various grades shall be procured from steel 
manufacturer as per the following guidelines: 

The procured steel should have following qualities:- 

i) Excellent ductility, bend ability and elongation of finished product due to possible 
refining technology. 

ii) Consumption of steel should be accurate as per design. 

iii) Steel should have no brittleness problem in finished product. 

iv) Steel should carry the quality of corrosion and earthquake resistance. 

v) Quality steel with achievement of proper level of sulphur and phosphorus as per IS: 
1786:2008. 

b) Selection Criteria of steel manufacturers 

(1) The supply of reinforcement steel for all CPWD works should have following selection 
criteria of steel manufacturers:- 

Steel producers of any capacity using iron ore/processed iron ore as the basic raw material 
adopting advanced refining technologies as given hereunder:- 
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i. DRI-EAF = Direct Reduced iron – Electric arc furnace.Or 

Ii.BF-BOF = Blast furnace – Basic oxygen furnaceOr 

iii.    COREX-BOF = COREX – Basic oxygen furnace. 

For production of liquid steel to finish product at single/multiple locations with NABL or any 
other similarly placed accrediting Governmentbody which operates  in accordance with 
ISO/IEC17011 and accredits labs as per ISO/IEC 17025 conforming to 
IS:1786:2008(Amendement-1 November 2012). 

The check list for incorporation of any quality steel producer is enclosed for technical 
assessment is given in Annexure-1. 

7.4 The contractor shall have to obtain and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work. 

7.5 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the specifications, the same shall 
stand rejected, and it shall be removed from the site of work by the contractor at his cost 
within a week time or written orders from the Engineer-in-Charge to do so. 

7.6 The steel reinforcement bars shall be brought to the site in bulk supply of ten tonnes 
or more as decided by the Engineer-in-charge. All the reinforcing steel before its used in 
the building shall be painted with anti corrosive paint of approved make. 

7.7 The steel reinforcement shall be stored by the contractor at site of work in such a way 
as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars 
of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

7.8 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficient length shall be cut from each size of the bar at random at frequency not less than 
that specified below: 

Size of bar 
For consignment below 

100 tonnes 
For consignment above 

100 tonnes 

Under 10mm dia. bars 
One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10mm to16mm dia bars 
One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16mm dia bars 
One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 

7.9 The contractor shall supply free of charge the steel required for testing including 
transportation to testing laboratories approved by Engineer-in-charge. The cost of tests 
shall be borne by the contractor. 
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7.10 The actual issue and consumption of steel on work shall be regulated and 
proper accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of steel shall be worked out as procedure prescribed in clause 38 of the 
contract and shall be governed by conditions laid therein. In case the consumption is less 
than theoretical consumption including permissible variations recovery at the rate so 
prescribed shall be made. In case of excess consumption no adjustment need to be made. 

7.11 Steel brought to site and steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-charge. 

7.12 (A) The following procedure should be followed in case of removal of 
rejected/sub-standard materials from the site of work. 

i) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the site order book under the signature of the 
AE/AEE giving approximate quantity of such materials. 

ii) As soon as the material is removed, a certificate to that effect may be recorded by the 
AE/AEE against the original entry, giving the date of removal a mode of removal i.e. 
whether by truck, carts or by manual labour. If removal is by truck, the registration 
number of the truck should be recorded. 

iii) When it is not possible for the AE/AEE to be present at the site of work at the time of 
actual removal of the rejected/sub-standard materials from the site the required 
certificate should be recorded by the Junior Engineer and the AE/AEE should 
countersign the certificate recorded by the Junior Engineer. 

(B) Cement should be kept in godowns under double locks and keys and its consumption 
account invariably maintained, whether the cement is supplied departmentally or 
arranged by the contractor. A register should be maintained at the site of each work 
costing aboveRs.20,000/-. This register should contain the columns as shown in 
Appendix-28. (CPWD Works Manual 2019). 

The pages of the register should be machine numbered and each page initialed by the EE. 
The cement godown and the register are required to be checked by the AE/EE in-charge 
of the work as per following schedule. 

i) At least weekly or fortnightly, respectively in case of works at the Headquarters of 
AE/EE. 

ii) Whenever they visit the site of work in case of works located outside the Sub-
Divisional/Divisional Head Quarters. 
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PREFERRED MAKES FOR CIVIL WORK. 

1.  The Contractor shall obtain approval from the Engineer-In-Charge before 
placing order for any specific material or engaging any of the specialized 
agencies. 

2.  Wherever applicable. The Engineer-In-Charge may approve any material 
equivalent to that specified in the tender subject to proof being offered by 
the Contractor for equivalence to his satisfaction. 

3.  Unless otherwise specified, in the tender document all the materials which 
are ISI Marked shall be used in the work and if the ISI marked materials are 
not available, materials conforming to IS shall be used, and for the materials 
which are neither ISI marked nor conform to IS, the manufacturer’s 
Specification shall be followed. 

No. Material description Approved Manufacturer / Brand Name 

1 Ready Mix Concrete Plant. Ultratech Ready Mix Concrete Plant, ACC Ready Mix 

Concrete Plant. 

2 Cement (PPC) ACC, Ultratech, Vikram, Shree Cement, Ambuja, Jaypee 

Cement, Century Cement & J.K. Cement. 

3 White Cement Birla White, J.K. White. 

4 TMT bars – Fe 500D or 

more 

SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd. and 

JSW Steel Ltd  

5 Water proofing compounds, 

admixtures, plasticizer, 

super plasticizer, curing 

compounds 

Fosroc, ROFF/Dr. Fixit (Pidilite Industries), Garware, STP 

Ltd., Sika, BASF, Ardex Endura & Perma Construction 

Aids Pvt. Ltd. 

6 Integral water proofing 

compound with cement (for 

plaster & mortar) 

Fosroc: Conplast 421, Dr. Fixit: LW+, Sika: Sikacim, Asian 

Paint: SmartCare Vitalia & equivalent product of BASF, 

Garware, STP Ltd., Ardex Endura & Perma Construction 

Aids Pvt. Ltd. 

7 Water proofing compound 

for bathroom/ toilet /balcony 

& other wet areas 

Fosroc: Bush Bond, STP Ltd.: Shalicrete, CICO: Tapecrete, 

Dr. Fixit: Pidifine 2K, Garware, Sika: Topseal 107, Asian 

Paints: Damp Block 2K & equivalent product of BASF, 

Ardex Endura & Perma Construction Aids Pvt. Ltd.  

8 Crystalline water proofing 

compound 

Fosroc: Bushbond TGP, Dr. Fixit: Dr. Fixit Krystalline, 

Sika: Sika 101h, Garware, Asian Paints: SmartCare & 

equivalent product of BASF, Ardex Endura, STP Ltd., 
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Perma Construction Aids Pvt. Ltd. 

9 Grouts, Tile Adhesive  Laticrete, STP Ltd., Kajaria, Garware, BASF, Perma, Ardex 

Endura, Wurth, JK White.  

10 Structural steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd. (RINL), JSW 

Steel Ltd., Jindal Steel & Power Ltd. 

11 Polycarbonate sheet GE Plastic, LEXAN & MG Polyplast, DPI Daylighting. 

12 Profile steel sheet Ezydeck of TATA, Lloyd Superdeck, JSW, Jindal 

13 Particle board  Action TESA, Merino, Archidply & Orion Doors 

14 Laminates  Action TESA, Vibrant Laminate Pvt. Ltd., Greenlam, 

Century Ply, Merino, Archidply, Virgo & Orion Doors 

15 Flush door shutters  Duro, Century, Durian, Archidply, GreenPly, JAYNA (Jain 

Wood Industries), Jain Doors Pvt. Ltd., GREENPANEL. 

Note: Only ISI marked flush door shutters to be used. 

16 Fire rated doors Signum fire protection, ASES (Agni Suraksha), Saint 

Gobain, Shakti Metdoor, NAVAIR, Promat, Thrislington, 

Pacific, Sukri & Bhawani. If fire rated glass is integral part 

of fire rated door than it should be of one of the following 

makes: Pyroguard, Saint Gobain, Asahi India, Pilkington & 

Schott. 

17 False ceiling system Armstrong, USG Boral, Saint Gobain, Aerolite, Diamond 

ceilings, Interarch, Hi-steel of PR Ceiling Products, Hunter 

Douglas.  

18 Plywood / Veneer GreenPly, Century, Merino, Durian, Archidply, 

GREENPANEL & Orion Doors 

19 Melamine polish  Asian Paints melamine gold, Garware, Wudfin of Pidilite & 

Timbertone of ICI Dulux. 

20 Floor spring & door closer  Godrej, Dormakaba, Dorset & Kich.  

21 Aluminium section  Hindalco, Jindal & Indian Aluminium Co. 

22 Anodized aluminium 

hardware (Heavy Duty) 

Kilong, Alualpha, Classic & Ebco. 

23 Clear/Float/Frosted/Toughen 

Glass/ Refractive Glass 

Saint Gobain, AIS, Gold Plus & Modiguard 

24 Stainless steel railing, 

Accessories etc. 

Jindal, Dormakaba, Kich, GEZE, Godrej & Hardwyn. 

25 SS fittings for doors & 

window  

Jindal, Dormakaba, Kich, Dorset, Godrej, Ozone & Define 

26 Silicon based water 

repellant/weather sealant  

GE Plastics, Wurth, STP Ltd., Dow Corning, Waker, BASF 

& Pidilite (Dr. Fixit/Roff). 
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27 Poly-Sulphide Sealant  Fosroc, STP Ltd., Pidilite (Dr. Fixit/Roff), Sika & BASF 

28 Mosaic tiles/Chequered 

Tiles  

Ultra Tiles, NITCO, Hyper, Mayur & Pavcon 

29 Glazed Ceramic Tiles Kajaria, NITCO, Orient Bell, RAK & AGL. 

30 Glazed Vitrified Tiles 

(Antiskid / Matt / Polished) 

Kajaria, NITCO, Orient Bell, RAK, Adicon & AGL. 

31 Paver block & Kerb stone  Instone, Pavcon, Hyper, Mayur, KK, Power, Sharda & 

Navya 

32 Cement Based wall putty Asian Paints, Birla Wall Care, JK White. 

33 Oil bound washable 

distemper / dry distemper  

Asian Paints (Professional Acrylic Distemper), Nerolac: 

Beauty Acrylic Distemper, Berger: Bison Acrylic 

Distemper, Garware & Dulux ICI: Maxilite 

34 1
st
 quality acrylic distemper 

(washable/ ready mix / Low 

VOC) 

ICI-Dulux, Asian Paints, Garware, Berger & Nerolac.  

35 Acrylic emulsion paints Asian Paints: (Professional Premium Interior Emulsion 

Paint), Garware, Nerolac: Beauty Gold, Berger: Rangoli 

Total Care & ICI Dulux: Super Cover 

36 Plastic emulsion paint  Asian Paints: (Apcolite Heavy Duty Premium Emulsion 

Paint), Garware, Nerolac: Impression, Berger: Easy Clean & 

ICI Dulux: 3 in 1 

37 Premium acrylic emulsion 

paints (Interior) 

Asian Paints : (Royale Luxury Emulsion), Garware, Nerolac 

: Impression, Berger : Silk & ICI Dulux : Velvet Touch 

38 Textured exterior paint Asian Paints, Nerolac, Garware, Berger Paints, Ultratech 

Paints & Luxture 

39 Acrylic smooth exterior 

paint  

Asian Paints: (Apex/Professional Premium Exterior 

Emulsion), Nerolac: XL, Berger: Weather Coat, Garware & 

ICI Dulux: Weather Shield, 

40 Premium acrylic smooth 

exterior paint with silicon 

additive  

Asian Paints: Apex Ultima, Nerolac: XL total, Garware, 

Berger: Weather Coat all Guard & ICI Dulux: Weather 

Shield Max 

41 Synthetic Enamel Paint Asian Paints: Apcolite Premium Gloss Enamel, Nerolac: 

Synthetic Hi gloss, Garware Berger: Luxol Hi gloss & ICI 

Dulux: Gloss Synthtic enamel. 

42 Cement Primer  Nerolac, Berger (BP white), Garware, STP Ltd., Asian 

(Decoprime WT) & ICI (White primer). 

43 Steel primer (Red Oxide 

Zinc Chromate Primer) 

Asian Paints, Nerolac, Garware, Berger & ICI 
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44 Wood primer  Asian Paints (wood primer – White/Pink), Garware, Berger, 

ICI & Nerolac 

45 Epoxy paint  Asian Paints, STP Ltd., Nerolac, Berger, ICI, Kansai & 

Akzo Nobel 

46 Fire paint  Asian Paints, STP Ltd., Akzo Nobel, Wurth PROMAT & 

JOTUN 

47 GI/MS Pipe Tata, Jindal, Jindal (Hisar) & Prakash Surya 

48 GI Fittings  Unik, AVR, HB & Zoloto 

49 HDPE Pipes Reliance, Jain Pipes, ORIPLAST & Supreme 

50 DI Pipes & fittings Electrosteel, Jindal, TATA DUCTURA & Kesoram 

51 uPVC pipe and fittings Astral, Supreme, Prince, M/s Skipper Ltd., Ashirwad & 

Prayag Polymers Pvt. Ltd., Hindware. 

52 SW Pipes (BIS approved)  Anand, Parry & Perfect 

53 Centrifugally Cast (Spun) 

Iron Pipes & Fittings 

/Hubless pipes & fittings 

Hepco, NECO, BIC, SKF, Raj Pattern Makers & Founders 

Pvt. Ltd. or any other ISI marked make. 

54 CI Manhole covers, frames 

& GI Gratings  

Hepco, NECO, BIC, SKF or any other ISI marked make   

55 SFRC Manhole covers & 

gratings  

Hepco, NECO, KK, JAIN & PARGATI 

56 CP brass fittings (Superior 

Range) 

Jaquar, Groh, PLATO, Prima, EURONICS, Roka, Player & 

Kingston. 

57 CP brass fittings (Normal 

Range) 

ESSCO (by Jaquar), PLATO, Prima, EURONICS, 

Parryware, CERA, Kerovit (Kajaria), Johnson, Prayag 

Polymers Pvt. Ltd., Player & Kingston. 

58 Sanitary ware, fittings & 

accessories  

Kerovit (Kajaria), Prima, EURONICS, CERA, PLATO, 

Jaquar, Parryware, Hindware & Prayag Polymers Pvt. Ltd. 

59 Mirror glass Atul, Modi Guard, Gold Plus & Golden Fish 

60 CPVC Pipe & fitting Astral, Supreme, Prince, M/s Skipper Ltd., Ashirwad & 

Prayag Polymers Pvt. Ltd., Hindware. 

61 Stainless steel sink Silver Shine (Bluestar Sanitary Industries Pvt. Ltd.), Prima, 

PLATO, Neelkanth, Niralli, AMC, Jyna & Prayag Polymers 

Pvt. Ltd.  

62 FRP doors shutters & frame  Jayna, Fiberways, Jain Doors Pvt. Ltd. & Selected Product 

Co. 

63 Extruded polystyrene 

insulation board 

Dowcorning, Supreme, Texas & Analco 

64 Gypsum plaster  Ferrous Crete, Gyproc Saint Gobain, Ultra Tech & JK 
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White 

65 Floor hardener  Ironite, Perma, STP Ltd., Ferrok & Hardonate  

66 Modular Expansion Joint  Herculus, Sanfield India Ltd & Vexcolt 

67 Glass Wool Dow Corning, UP Twiga & Isover 

68 uPVC 

door/window/ventilator   

Fenesta, Komerling, Rheau, Veka, Duroplast, Aluplast & 

Advika Profiles Pvt. Ltd. (Advika Fenster) (Fabrication and 

installation will be done by profile manufacturer or his 

authorized fabricator). 

69 uPVC doors and window 

hardware  

Roto, Dorset, DNV Accado & Kinlong  

70 AAC block Adhesive  UltraTech, Perma, Ardex Endura, Home sure/Build well & 

Ferrous Crete, MYK Latcrete. 

71 PVC Water Tank Sintex, Patton & Vectus 

72 AAC Block TATA, Excel, MAX Blocks, UltraTech, HIL, BILTECH 

ACE & Gravit. 

73 Modular Kitchen Godrej, Evok by Hindware 

74 Aluminum shuttering Knest, S-form, Durand Forms (India) Pvt. Ltd. & Mivan 

75 Dash fasteners /Anchors  Wurth, Hilti, Bosch & Fischer 

76 MBBR reactor, Multi grade 

Filter & Activated Carbon 

Filter     

Degremont, OSDPL, Thermax & ION Exchange 

77 MBBR media  Cooldeck,  MM Aqua,  Eco Aqua & Ion Exehange  

78 Solid PVC Door Frames & 

Shutters  

Polyline, Sintex, Plasto Green, Duroplast & Rajshri 

Plastiwood  

79 Aluminium Composite 

Panel 

Alstrong, Aludecor & Timex    

80 Toilet Cubical with HPL 

board & SS fittings of grade 

SS-316 

Merino Industries Limited, Greenlam Industries Ltd. 

81 Vitreous Chinaware HINDWARE / PRIMA / PARRYWARE / ROCA / 

KOHLER/ VARMORA / VEROVIT/ CERA/ EURONICS/ 

JOHNSON / ASTRAL 

82 Flushing Cistern HINDWARE / PRIMA / PARRYWARE /CERA / 

EURONICS. 

83 Water supply Fixture like 

Bibcock, Shower panels 

JAQUAR/HINDWARE/PARRYWARE/CERA/ 

KOHLER/EURONICS/MARC 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 

 The agreement made this ___________________ day of __________ Two Thousand and _________ 
between __________________________________ son of ______________________ (hereinafter 
called the GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called the 
Government of the other part.) 

 

           WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated 
_________ and made between the GUARANTOR OF THE ONE part and the Government of the other 
part, whereby the contractor, inter alia, undertook to render the buildings and structures in the 
contract recited completely water and leak-proof.  

 

           AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures 
will remain water and leak-proof for 10 (Ten) years from the date after the maintenance period 
prescribed in the contract. 

 

            NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing treatment 
shall be ten years to be reckoned from the date after the maintenance period prescribed in the 
contract. 

 

            Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 
firewood and things of the same nature which might cause damage to the roof. 

 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 
adjoining existing roof whereby proofing treatment is removed in parts. 

 

(a) The decision of the Engineer-in –charge with regard to cause of leakage/seepage shall be final. 
 

            During this period of guarantee the guarantor shall make good all defects and in case of any 
defect being found, render the building water proof to the satisfaction of the Engineer-in–charge at 
his cost and shall commence the work for the rectification within seven days from the date of issue of 
the notice from the Engineer-in–charge calling upon him to rectify the defects failing which the work 
shall be done by the department by some other agency contractor at the GUARANTOR’s risk and cost. 
The decision of the Engineer-in–charge as to the cost payable by the Guarantor shall be final and 
binding.  
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            That if guarantor fails to make good all defects or commits breach there under then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and/or 
damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final 
and binding on the parties. 

  

          IN WITNESS WHEREOF these presents, have been executed by the obligator 

_______________________________ and _________________________ by 

_____________________ for and on behalf of the PRESIDENT OF INDIA on the day, month 

and year first above written. 

 

                    SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

1. __________________________  

 

2. __________________________ 

 

 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY ____________________ 

________________________________ in the presence of: 

 

1. __________________________ 

 

2. __________________________ 
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Modifications of GCC 2023 for Maintenance Works  
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