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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING 
PART OF BID DOCUMENT 

 

The Executive Engineer, “M’’ Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram, 

New Delhi-110066 on behalf of President of India invites online Percentage rate bids from CPWD 

enlisted contractors of appropriate class in Buildings & Roads (erstwhile composite 

/Building/Infrastructure) category and Specialized firms/contractors of repute in Two Bid System for 

the following work:- 
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(-*- to be filled by EE )         
 

1. Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are 

not accepted. [1(b), 1(c) & 1(d) are not applicable for CPWD enlisted contractors of appropriate 

class.  
 

(a) Should have satisfactorily completed the works as mentioned below during the last Seven 

years ending last day of the month previous to the one in which tenders are invited. 
 

Three similar works each costing not less than Rs. 1,14,78,324/- 

or 

Two similar works each costing not less than Rs. 1,72,17,486/-  

or 

One similar work costing not less than Rs. 2,29,56,648/- 

 

Similar work shall mean works of “WATERPROOFING WORK” 
 

(Note: Amount of corresponding items of Waterproofing work only shall be considered for similar 
works) 

 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to previous day 

of last day of submission of tenders.  
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To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 

under:-  

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes 

to the notice of Department, then I/we shall be debarred for bidding in CPWD in future 

forever. Also, if such a violation comes to the notice of Department before date of start of 

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission 

of bid)    
 

(b) Should have had Average Annual Financial Turnover of Rs. 86,08,743/- on construction 

works during the last three years ending 31st March 2025 [Scanned copy of Certificate from CA 

with Unique Document Identification Number (UDIN) to be uploaded]. The value of annual 

turnover figures shall be brought to the current value by enhancing the actual turnover figures at 

simple rate of 7% per annum. (OM No. DG/SOP 2022/07 dated 09.11.2022) 
 

(c) Should not have incurred any loss (profit after tax should be positive) in more than two years 

during the last five years ending 31st March 2025. 

 

(d) Should have a Banker's Certificate from a commercial Bank for Rs. 1,14,78,324/-    

or 

Net Worth certificate from CA with Unique Document Identification Number (UDIN) of 

minimum 10 % amount of ECPT (Scanned copy of original to be uploaded).  

 

(e) The bidder should not be currently debarred or blacklisted by any Central or State Government 

agency. 

 

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 

only submit his bid if he considers himself eligible and he is in possession of all the 

documents required. 

3. Information and Instructions for bidders posted on website shall form part of bid document. 

4.   The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from website 

https://etender.cpwd.gov.in  or www.cpwd.gov.in free of cost. 

5. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD, within 

the period of bid submission and upload the mandatory scanned documents such as Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or 

Bank Guarantee (for balance amount as prescribed) from any of  the Commercial Banks, 

towards EMD in favour of EXECUTIVE ENGINEER, “M’’ Division, CPWD, 8th & 9th 

Floor, Sewa Bhawan,  R.K. Puram, New Delhi as mentioned in NIT, receipt for deposition 

of original EMD to division office of any Executive Engineer (including NIT issuing EE/AE), 

CPWD and other documents as specified. 

6. Those contractors who have not registered or have not updated their profile on the website 

mentioned above, are required to get registered/update their profile beforehand. The necessary 

training materials including the videos with step to step process are available on download 

section of http://etender.cpwd.gov.in.  

 

http://www.cpwd.gov.in/
http://etender.cpwd.gov.in/
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7. The intending bidder must have valid class-III digital signature certificate with encryption key 

(combo type) to perform any operations/transactions on the e-tendering portal/website and the 

bidder should download and install the eMsigner on their system as per instructions available 

on download section of https://etender.cpwd.gov.in. 

8. On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 

10. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload 

Affidavit/Certificate from CA mentioning Financial Turnover of last 7 years or for the period 

as specified in the bid document and further details if required may be asked from the 

contractor after opening of technical bids. There is no need to upload entire voluminous 

balance sheet. 

11. Contractor must ensure to quote rate of each item. The column meant for quoting rate in 

figures appears in yellow colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted 

by the bidder, rate of such item shall be treated as "0" (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered as 

lowest tenderer. 

12. The Technical Bid shall be opened first on due date and time as mentioned above. The time 

and date of opening of financial bid of contractors qualifying the technical bid shall be 

communicated to them at a later date. 

13. The department reserves the right to reject any prospective application without assigning any 

reason and to restrict the list of qualified contractors to any number deemed suitable by it, if 

too many bids are received satisfying the laid down criterion. 

14. SC/ST contractors enlisted under class V category are exempted from processing fee payable 

to ITI. 

15. Pre-Bid conference shall be held in the chamber of Chief Engineer, NDZ-III, Sewa Bhawan, 

CPWD, R.K. Puram, New Delhi – 110066 at ………*……..on …………………… to clear 

the doubt of intending bidders, if any.  

 

(-*- to be filled by EE ) 
 

16. List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid  

submission:-   
 

(if any agency failed to upload the scanned copies of the following documents 

 then his/her/their tender shall be treated as rejected) 

 

I. PAN Card issued by Income Tax Department, GOVT OF INDIA. 

 

II. Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 

Cheque or Bank Guarantee (for balance amount as prescribed) from any of the Commercial 

Banks against EMD. 

 

III. Copy of receipt for deposition of original EMD issued from division office of any Executive 

Engineer (including NIT issuing EE/AE), CPWD. (As per performa at Page No. 22) 

 

IV. Enlistment Order of Buildings & Roads category of CPWD Contractor (Applicable only for 

CPWD enlisted contractors). 

https://etender.cpwd.gov.in/
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V. GST registration Certificate of State in which the work is to be taken up, if already obtained 

by the bidder. If the bidder has not obtained GST registration in the State in which the work is 

to be taken up, or as required by GST authorities, then in such a case the bidder shall scan and 

upload following under taking along with other bid documents. “If work is awarded to me, 

I/we shall obtain GST Registration Certificate of the State, in which work is to be taken up, 

within one month from the date of receipt of award letter or before release of any payment by 

CPWD, whichever is earlier, failing which I/we shall be responsible for any delay in 

payments which will be due towards me/us on a/c of the work executed and /or for any action 

taken by CPWD or GST department in this regard. 

 

VI. Contractor’s contact Mobile number and E mail ID on a separate sheet. 
 

VII. FORM - ‘C’ showing the details of eligible similar nature of works completed during the last 

seven years as per elegibility criteria.    
 

VIII. Certificate of work experience/performance report in the format as per Form D issued by the 

appropriate authority (not below the rank of Executive Engineer or equivalent) for the works 

mentioned in Form –C, as per elegibility criteria including complete Abstract of cost of final 

bill.  
 

IX. Certificate of average Annual Financial Turnover during the immediate last five consecutive 

financial years duly Certified by Chartered Accountant as per Form -A. 
 

X. Banker’s certificate issued by any Scheduled Bank on prescribed Form-B or Net Worth 

Certificate on prescribed Form-B1 issued by Certified Chartered Accountant. 

 

XI. Affidavit as per provisions of clause 1.2.2 & 1.2.3 of CPWD-6. (On stamp paper of value Rs. 

100/-, duly notarized).  

 

XII. An undertaking that “I/We have currently not been debarred or blacklisted by any Central 

Government Agency” (On stamp paper of value Rs. 100/-, duly notarized). 

 

XIII. ERP training Certificate. (Note: The enlisted Contractor will not be allowed to participate in the 

tendering process without uploading the certificate of ERP training w.e.f. 01.07.2024) 

 
 

XIV. An undertaking that confirms I/We has/have read GENERAL CONDITIONS (S.No. 26 to 31 at 
Page-31 & 32) carefully and understand the financial implication on account of these and have quoted 

our rate accordingly.  

(Note: - All the under taking shall be uploaded duly signed by the contractor/ their 
authorized representatives on the letter head of agency). 

 

Note: - Mandatory documents at S. No. IX, X & XI are not applicable for CPWD enlisted 

contractors of appropriate class in Buildings & Roads category.  
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CPWD-6 FOR e-TENDERING 

 

1. Percentage rate online bids are invited on behalf of President of India from CPWD enlisted 

contractors of appropriate class in Buildings & Roads (erstwhile composite 

/Building/Infrastructure) category and Specialized firms/contractors of repute in Two Bid 

System for the following work:- Waterproofing of damaged roofs of various types of blocks 

in GPRA quarters at Sector-7, R.K. Puram, New Delhi, during 2026–27. 

The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of contractor should be     

valid on the original date of submission of bids. 

1.1 The work is estimated to cost Rs.  3,03,92,034/-. This estimate, however, is given merely as a 

rough guide.   

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the appropriate 

authority, which shall be to the satisfaction of the competent authority, of having satisfactorily 

completed similar works of magnitude specified below:- 

 1.2.1 Criteria of eligibility for submission of bid documents 

(a) Should have satisfactorily completed the works as mentioned below during the last Seven 

years ending last day of the month previous to the one in which tenders are invited.  

 

Three similar works each costing not less than Rs. 1,14,78,324/- 

or 

Two similar works each costing not less than Rs. 1,72,17,486/-  

or 

One similar work costing not less than Rs. 2,29,56,648/- 

 
 

Similar work shall mean works of “WATERPROOFING WORK” 

 

(Note: Number of corresponding items of Waterproofing work only shall be considered for similar 
works) 

 

 The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum; calculated from the date of completion to 

previous day of last day of submission of tenders.  

(b) Should have had Average Annual Financial Turnover of Rs. 86,08,743/- on construction 

works during the last three years ending 31st March 2025 (Scanned copy of Certificate 

from CA with Unique Document Identification Number (UDIN) to be uploaded). The value 

of annual turnover figures shall be brought to the current value by enhancing the actual 

turnover figures at simple rate of 7% per annum. (OM No. DG/SOP 2022/07 dated 

09.11.2022)  
 

(c)  Should not have incurred any loss (profit after tax should be positive) in more than two  

years during the last five years ending 31st March 2025.    
 

(d)  Should have a Banker's Certificate from a commercial Bank for Rs. 1,14,78,324/- or Net   

      Worth certificate from CA with Unique Document Identification Number (UDIN) of        

       minimum 10 % amount of ECPT (Scanned copy of original to be uploaded).   

(e) The bidder should not be currently debarred or blacklisted by any Central or State Government 

Agency. 
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1.2.2  To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 

under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned 

copy to be uploaded at the time of submission of bid). 
 

1.2.3 it is mandatory for non CPWD contractors and CPWD contractors to upload the work 

experience certificate(s) and the affidavitas per the provisions of clause 1.2.2. 

2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 (or other 

Standard Form as mentioned) which is available as a Govt. of India Publication and also 

available on website https://etender.cpwd.gov.in or www.cpwd.gov.in. Bidder shall quote his 

rates as per various terms and conditions of the said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 06 (Six) Months from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the bid documents. 

4. The site for the work is available. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 

and other necessary documents except Standard General Conditions of Contract Form can be 

seen from website https://etender.cpwd.gov.in or  www.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified. 

8. When bid are invited in three stage system and if it is desired to submit revised financial bid then 

it shall be mandatory to submit revised financial bid. If not submitted then the bid submitted 

earlier shall become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) 

from any of  the Commercial Banks (drawn in favour of Executive Engineer, ‘‘M’’ Division, 

CPWD, R.K. Puram, New Delhi) shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. The original EMD should be deposited either in the 

office of Executive Engineer inviting bids or division office of any Executive Engineer, 

CPWD within the period of bid submission. The EMD receiving Executive Engineer 

(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money 

deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE 

in the NIT. 

This receipt shall also be uploaded to the e-Tendering website by the intending bidder upto 

the specified bid submission date and time.  

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 

50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape 

prescribed above, and balance may be deposited in shape of Bank Guarantee including e- Bank 

Guarantee of any Commercial bank having validity for a period of 90 days for single bid works 

http://www.cpwd.gov.in/
http://www.cpwd.gov.in/
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and 180 days for two bid system or more from the last date of receipt of bids which is to be 

scanned and uploaded by the intending bidders. The earnest money given by all the tenderers 

except the lowest tenderer shall be refunded immediately after the expiry of stipulated bid validity 

period or immediately after acceptance of the successful bidder, whichever is earlier. However, in 

case of two/ three bid system, earnest money deposit of bidders unsuccessful during technical bid 

evaluation etc. should be returned within 30 days of declaration of result of technical bid 

evaluation. 

 Interested contractor who wish to participate in the bid has also to make following 

payments within the period of bid submission: 

(i) e-tender Processing Fee – One time payment for new registration or renewal 

https://etender.cpwd.gov.in  validity One year    

Copy of Enlistment Order and certificate of work experience and other documents as specified in 

the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within the 

period of bid submission. However, certified copy of all the scanned and uploaded documents as 

specified in e- tender notice shall have to be submitted by the lowest bidder within a week 

physically in the office of tender opening authority. Online bid documents submitted by 

intending bidders shall be opened only of those bidders, whose original EMD deposited with any 

division of CPWD and other documents scanned and uploaded are found in order.  

Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose EMD deposited with any division office of CPWD and other documents scanned and 

uploaded are found in order. 

The technical bid submitted shall be opened at 3:30 PM. On    07.08.2026.  

10. The bid submitted shall become invalid and cost of e-tender processing fee shall not be 

refunded if: 

(i) The bidder is found ineligible.  

(ii) The bidder does not deposit original EMD with division office of any Executive Engineer, 

CPWD. 

(iii) The bidder does not upload all the documents, as mentioned in information for bidders at 

S.No. 16 (Page-5 & 6), including GST registration Certificate of State in which the work is to 

be taken up, if already obtained by the bidder. If the bidder has not obtained GST registration 

in the State in which the work is to be taken up, or as required by GST authorities, then in 

such a case the bidder shall scan and upload following undertaking along with other bid 

documents. “If work is awarded to me, I/we shall obtain GST Registration Certificate of the 

State, in which work is to be taken up, within one month from the date of receipt of award 

letter or before release of any payment by CPWD, whichever is earlier, failing which I/we 

shall be responsible for any delay in payments which will be due towards me/us on a/c of the 

work executed and /or for any action taken by CPWD or GST department in this regard. 

(iv)  If any discrepancy is noticed between the documents as uploaded at the time of submission 

of bid and hard copies as submitted physically by the lowest bidder in the office of tender 

opening authority.  

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section/sub head in 

percentage rate tender, the tender shall be treated as invalid.  

….******…. To be filled by EE 
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11. The contractor whose bid is accepted, will be required to furnish performance guarantee as 

mentioned in Schedule ‘E’ (a)  5% of tendered value or Estimated Cost Put to Tender 

(ECPT) (whichever is higher). (b)  As per GCC OM No. DG/CON/Maintenance 2023/18 

dated 27.02.2026 along with amendments issued up to previous day of the last date of 

submission of the tender from the office of DG, CPWD within the period as indicated in 

Schedule ‘F’, including the extended period if any, then EMD submitted shall be forfeited 

automatically without any notice to the contractor. The Earnest Money deposited alongwith the 

bid shall be returned after receiving the aforesaid Performance Guarantee.     

The Contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC, and BOCW Welfare Board including Provident Fund Code No. if applicable and also 

ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by the 

contractor for the said work and Programme Chart (Time and Progress) within the period 

specified in Schedule F.  

12. The letter of award shall be issued to the lowest contractor only on receipt of applicable labour 

licenses, registration with EPFO, ESIC and BOCW welfare board or on submitting the proof of 

applying thereof.  

13. No running account bill shall be paid for the work till the applicable labour licenses, registration 

with EPFO, ESIC and BOCW welfare board, whatever application are received from the 

contractor by the Engineer in Charge. 

14. The contractor shall submit programme chart (time and progress) for each mile stone along with 

performance guarantee and get it approved from the department. The chart shall be prepared in 

direct relation to the time stated in the contract documents for completion of the items of the 

work. It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between the 

Engineer in Charge and the contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work. The contractor 

shall in all cases in which time allowed for any work exceeds one month (save for special job for 

which a separate program has been agreed upon) complete the work as per milestone given in 

Schedule “F”. 

15. Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their bids. A bidder shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

The Bidder shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 
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and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the 

work. 

16. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the bids received 

without the assignment of any reason. All bids in which any of the prescribed condition is not 

fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be 

summarily rejected. 

17. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable to rejection.  

18. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the tender and the bidder shall be bound to perform the 

same at the rate quoted. 

19. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of 

contracts, in which his near relative is posted a Divisional Accountant or as an officer in any 

capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). 

He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazette officer in the Central 

Public Works Department or in the Ministry of Urban Development. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of 

contractors of this Department. 

20. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the previous permission of the Government of India in writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of India as aforesaid before 

submission of the tender or engagement in the contractor’s service.  

21. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from 

the date of opening of bids in case of single bid system and 75 (seventy five) days from the 

date of opening of technical bids in case bids are invited in 2 or 3 bid system. Further 

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department within 7 days after last date of 

submission of bids, then the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter 

of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department after expiry of 7 days after last 

date of submission of bids, then the Government shall without prejudice to any other right 

or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of 

letter of acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 

shall not be allowed to participate in the rebidding process of the same work.  
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(iv) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. Any other method 
i.e. through letter / e-mail etc. shall not be considered. 

22. This notice inviting bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within Fifteen 

Days (15 days) from the stipulated date of start of the work, sign the contract consisting of:  

a. The Notice Inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the time of 

invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto.  

b. Standard C.P.W.D. Form- 7 or other Standard C.P.W.D. Form as mentioned. 

23. Composite Bids 

23.1    The Executive Engineer “M” Division, CPWD, East Block-IV, Level-VII, R.K. Puram,  

New Delhi-110066 will call bids for the composite work. The cost of bid document and 

Earnest Money will be fixed with respect to the combined estimated cost put to tender for 

the composite bid. 

23.2   The bid document includes following three components:  
 

Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component 

of the work, Standard General Conditions of Contract for CPWD 2020 (For 

Construction Work) as amended/modified up to date correction slip issued up 

to the date of online submission of tender 

Part B:- General / specific conditions, specifications and schedule of quantities 

applicable to major component of the work. 

Part C:- Schedule A to F for minor component of the work (competent authority 

under clause 2 and clause 5 shall be same authority as mentioned in schedule 

A to F for major components), General/specific conditions, specifications and 

schedule of quantities applicable to minor component(s) of the work. 
 

23.3 The bidders must associate himself, with agencies as per NIT conditions. 

23.4   The eligible bidders shall quote rates for all items of major component as well as for all  

items of minor components of work. 

23.5   After acceptance of the bid by competent authority, the EE in charge of major component of 

the work shall issue letter of award on behalf of the President of India. After the work is 

awarded, the main contractor will have to enter into one agreement with EE incharge of 

major component and has also to sign two or more copies of agreement depending upon 

number of EE's/DDH incharge of minor components. One such signed set of agreement 

shall be handed over to EE/DDH incharge of minor component(s). EE of major component 

will operate Part A and Part B of the agreement. EE/DDH incharge of minor component(s) 

shall operate Part- C alongwith Part A of the agreement.  

23.6   Entire work under the scope of composite bid including major and all minor components 

shall be executed under one agreement.  

23.7  Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. 

23.8  The main contractor has to associate agencies for specialized component(s) conforming to 

eligibility criteria as defined in the bid document and has to submit detail of such agency(s) 

to Engineer-in-Charge of relevant component(s) within prescribed time. Name of the 

agency(s) to be associated shall be approved by Engineer-in-Charge of relevant 

component(s).   
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23.9  In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in- Charge of relevant 

specialized component(s). 

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 

Engineer-in-Charge is not satisfied with the performance of any agency, he can direct the 

contractor to change the agency executing such items of work and this shall be binding on 

the contractor. 
 

23.10  The main contractor has to enter into MoU with agency(s) associated by him . Copy of such 

MoU shall be submitted to EE/ DDH in charge of each relevant component as well as to EE-

in-charge of major component. In case of change of associate contractor, the main agency(s) 

has to enter into MoU/agreement with the new contractor associated by him. 
 

23.11  Running payment for the major component shall be made by EE of major discipline to the 

main contractor. Running payment for minor components shall be made by the Engineer-in-

Charge of the discipline of minor component directly to the main contractor. The CMB shall 

be maintained independently by Engineer-in- Charge of major and minor components.  
 

23.12 (a) The composite work shall be treated as complete when all the components of the work 

are complete. The completion certificate of the composite work shall be recorded by 

Engineer-in-Charge of major component after record of completion certificate of all other 

components. 
 

23.12 (b) Final bill of whole work shall be finalized and paid by the EE of major component.  

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 

component of work and pass on the same to the EE of major component for including in the 

final bill for composite contract.  

24. GST or any other tax applicable in respect of inputs procured by the contractor for this 

contract shall be payable by the Contractor and Government will not entertain any claim 

whatsoever in respect of the same. However, component of GST at time of supply of services 

(as provided in CGST Act 2017) provided by the contract shall be varied if different from that 

applicable on the last date of receipt of tender including extension if any. 

25. The intending bidders are required to update their profile in CPWD e- tender portal and to 

upload their bids well in advance of last date of submission of tender. Any issue related to 

updating profile / uploading tender can be resolved through the concerned Executive 

Engineer/ Assistant Engineer (Phone no.........., e- mail Id *..............) or ERP help line no. 

18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- tendering bidders are 

also advised not to wait to raise any issues till the last date of submission of bid in their own 

interest. 

 

Signature of the Divisional Officer, 
                                                                         For and on behalf of the President of India 

 
 
 

 (-*- to be filled by EE )     
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CPWD-7 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

STATE     : Delhi      DIVISION :     “M” Division 
BRANCH :  B&R       ZONE      :       NDZ-III  

 
 

Percentage Rate Bid & Contract for Works 
 

Bid for the work of:  Waterproofing of damaged roofs of various types of blocks in GPRA 

quarters at Sector-7, R.K. Puram, New Delhi, during 2026–27. 
  

(i) To be submitted online by 3.00 PM on 07.08.2026 to The Executive Engineer, “M’’ 

Division, CPWD, 8th & 9th  Floor, Sewa Bhawan, R.K. Puram. 

 

(ii) To be opened online in presence of Bidders who may be present at 3.30 PM on 07.08.2026  

in the office of The Executive Engineer, “M’’ Division, CPWD, 8th & 9th  Floor, Sewa 

Bhawan, R.K. Puram. 
 
Issued to               .…xxx…..   (Name of contractor)     
 
Signature of officer issuing the documents                    .…xxx…..    
 
Designation              Executive Engineer, “M” Division,      
 
Date of Issue       …xxx…..    
                                                                                                                                                                                                                                 
( xxx to be filled by EE) 
 

BID 

I/We have read and examined the notice inviting bid, schedule A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General rules & directions, Conditions of contract, clauses of 
contract, special conditions, schedule of rates, other documents and rules referred to in the 
conditions of contract and all other contents in the bid document for the work. 

I/We hereby bid for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Seventy-Five (75 days) from the date of opening of bids 
and not to make any modification in its terms and conditions. 

I / We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer 
as per the bid document.  

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or 
Bank Guarantee (for balance amount as prescribed) from any of  the Commercial Banks is 
scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed 
performance guarantee within prescribed period. I/We agree that the said President of India or his 
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree that  
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President of India or the successors in office shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the said earnest money and the performance guarantee 
absolutely. 

The said performance guarantee shall be guarantee to execute all the works referred to in the 
bid documents upon the terms and conditions contained or referred to those in excess of that limit at 
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 
bid form. Further, I/We agree that in case of forfeiture of Earnest Money & Performance Guarantee 
as aforesaid. I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the bid documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

Dated:      xxx                                                                         Signature of Contractor     xxx 

Witness:    xxx        Postal Address        xxx 

Address:      xxx 

Occupation:    xxx 

(xxx to be filled by the contractor) 

 
 

ACCEPTANCE 
 
The above bid (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for an on behalf of the President of India for a sum of Rs…… xxx …… (Rupees 
…………………………… xxx ………………………………………………………….). 

The letters referred to below shall form part of this contract agreement:- 

(a) …… xxx …… 

(b) …… xxx ……   

 
     For & on behalf of President of India 

        Signature       …… xxx ……. 

Dated:                Designation   …… xxx ……   

 
(xxx To be filled by Executive Engineer)  
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PROFORMA OF SCHEDULES  

 

SCHEDULE ‘A’ 
Schedule of quantities (as per CPWD-3) As per Schedule enclosed (Page 60 To 61) 
 

 

SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor: 
 

S. 
No. 

Description of item Quantity Rates in figures & words 
at which the material will 

be charged to the 
contractor 

Place of issue 

1 2 3 4 5 

NIL 

 
 

SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor 
 

S. No. Description Hire charges per day Place of issue 

1 2 3 4 

NIL 
 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/document for the work, if any. ---- NIL ---- 
 

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract: GCC Maintenance Works- 2023 for CPWD 

works along with correction lips/amendments 

issued up to previous day of the last date of 

submission of the tender from the office of 

DG, CPWD. 
 

Name of Work:- Waterproofing of damaged roofs of various types of blocks in GPRA 
quarters at Sector-7, R.K. Puram, New Delhi, during 2026–27. 

 

i) Estimated cost of work  : Rs.  3,03,92,034/-  
 

 

ii)  Earnest Money   : Rs. 6,07,841/- (to be returned after receiving  

                      Performance guarantee) 
 
 

iii) Performance Guarantee  : 5% of tendered value or Estimated Cost Put to Tender  

                                                         whichever is higher. 

iv) Additional Performance  

     Guarantee : Additional PG shall be deposited if bid is lesser than 80% of 

ECPT in additional to standard PG. The amount of APG shall 

be equivelant to be difference between the 80% amount of 

ECPT and quoted amount. (e.g. if ECPT is A and quoted 

amount is 0.7A than the amount of APG shall be 0.8A-0.7A. 

 
 

     v) Security Deposit          : 2.5% of tendered value  
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SCHEDULE ‘F’ 
 

GENERAL RULES & DIRECTIONS:     : Executive Engineer, 

Officer inviting bid                “M” Division, CPWD,  

                                                                                                            East Block-II, Level-II,  

                                                                                                                R.K. Puram 
 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
Determined in accordance with Clauses 12.2 & 12.3:   See relevant clause 
 
Definitions: 
 

2(v)  Engineer-in-Charge                                                                Executive Engineer, 

                                                                                          “M” Division, CPWD,  

 East Block-II, Level-II, 

 R.K. Puram 
 

2(vi)  Accepting Authority                                                 Chief Engineer, 
       NDZ-III, CPWD, 

                                                                                                        R.K. Puram, New Delhi 
 

2(vii)  Percentage on cost of materials and 

Labour to cover all overheads and profits   15% 
 

2(viii)  Standard Schedule of Rates                                                  DSR 2023 Volume-I & II (Civil 
        works) with amendments up to  

last date of submission of bid                                                                
       

2(ix)  Department                                                                           Central Public Works 
                                                                                                          Department 
 

9 (ii) Standard CPWD Contract Form  GCC 2023 CPWD Form 7 for 
Maintenance Works as Modified 
and corrected upto last date of 
receipt of Tender. 

 

Clause 1 
 

(i)  Time allowed for submission of       7 days 

 Performance Guarantee, Programme  

 Chart (Time & Progress) and applicable 

 Labour Licenses, registration with EPFO, 

 ESIC and BOCW Welfare Board or proof 

 of applying thereof from the date of issue 

 of letter of acceptance.  
 

(ii) (ii)Maximum allowable extension with    3 days 

 late fee @ 0.1% per day of performance 

 guarantee amount beyond the period  

 provided in (i) above   
  

 
Clause 2 
Authority for fixing compensation under clause- 2                          Chief Engineer, 

NDZ-III, CPWD, 
Sewa Bhawan, R.K. Puram 
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Clause 2A 
 

Whether Clause 2A shall be applicable  As per Modified Provision of GCC 
2023 for maintenance work. 

 
 
Clause 5 
 
 

Number of days from the date of issue of letter 

of acceptance for reckoning date of start  10 days or as decided by 
Engineer-in-charge 

 

Clause 5.1 
 

The contractor shall submit a Programme chart (Time and Progress) for each milestone 
along with performance guarantee and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-charge and the contractor within the limitations of time imposed in the 
contract documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save 
for special jobs for which a separate programme has been agreed upon) complete the work as 
per mile stones given in schedule ‘F’. 

 
Mile stone(s) as per table given below: - 
 
 

    Time allowed for execution of work    06 (Six) Months 
 

Authority to decide: 
   

(i) Authority to convey the decision of 

shifting of milestone and extension of 

time. 

: Executive Engineer, M-Division, CPWD, 8th 

& 9th Floor, Sewa Bhawan, R.K. Puram, New 

Delhi. 

(ii) Authority to decide rescheduling of 

milestone and extension of time. 

 

(iii) Shifting of date of start in case of 

delay in handing over of site  

: Chief Engineer, N.D.Z. – III or his successor, 

Sewa Bhawan, CPWD, R K Puram, New 

Delhi. 

 

Chief Engineer, N.D.Z. – III or his successor, 

Sewa Bhawan, CPWD, R K Puram, New 

Delhi. 

 

S. No 
Description of 

Milestone (Financial) 
Time allowed in Days 

(from date of start) 

Amount to be withheld in case 
of non-achievement of 

milestone 

1 1/8th (of whole work) 1/4th (of Stipulated period) In event of non-achieving the 
desired progress 1.25% of the 
Tendered value of the work shall 
be withheld for the failure of 
each milestone. 

2 3/8th (of whole work) 1/2 th (of Stipulated period) 

3 3/4 th (of whole work) 3/4th (of Stipulated period) 

4 Complete work Stipulated period  
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    Clause 6      (a) Electronic Measurement Book (EMB) 

    Mode of measurement                                 (b) Jointly by department and contractor  
 
 

 

Clause 7 
 

Gross work to be done together with net payment /adjustment Rs. 50.65 lacs  
of advances for material collected, if any, since the last such                     
payment for being eligible to interim payment   
 
 
 
 

Clause 7A 
 

Whether Clause 7A shall be applicable     Yes 
           

Clause 10A 
 

List of testing equipment to be provided by the contractor at site lab:  As per requirement of  
                                                                                                                      work at site  
Clause 10B (ii) 
Whether Clause 10 B (ii) shall be applicable                                              N.A.         

 

 

Clause 10C           Applicable 
 

Components of labour expressed as percent of value of work         
i. 25% for civil component  

ii. 100% for labour supply  

iii. Not applicable on supply of material  

            
  Clause 10CC        : Not Applicable  
             

Clause 10 CC to be applicable in contracts with stipulated period 
of completion exceeding the period shown in next column             :  12 Months    
 

Schedule of component of other Materials, Labour, POL etc.  
for price escalation. 
 

Component of civil /Electrical construction Materials                                              
expressed as percent of total value of work. -            Xm = 75%  

 

Component of Labour – 
expressed as percent of total value of work.     Y = 25%         
 

Component of P.O.L. – 
expressed as percent of total value of work.     Z =  NIL 
 

Note:- Xm…..% should be equal to (100)- (Component of labour + Component of P.O.L) 

 
Clause 11 
 

Specifications to be followed for 
execution of work: 

CPWD specification 2019, Volume-I & II modified 
& corrected up to date.  

 

Clause 12   
 
 

Authority to decide deviation up to   Chief Engineer, NDZ-III, CPWD, 

   1.5 times of the tendered amount.   R.K Puram, New Delhi 
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Type of work  Maintenance Work  
 

12.3   (i) Deviation Limit beyond which clauses 
  12.2 & 12.3 shall apply for building work  No Limit 

 

12.5   (i) Deviation Limit beyond which clauses 
  12.2 & 12.3 shall apply for foundation work 

 (Except earth work)     No Limit  

(ii) Deviation Limit for items in earth work  
subhead of DSR or related items    No Limit 

 
 
Clause 16 
 

Competent Authority for 
deciding reduced rates     

   Chief Engineer, NDZ-III, CPWD, 
 R.K. Puram, New Delhi  

 

Clause 18 
 

List of mandatory machinery, tools & plants to 
be deployed by the contractor at site:     

As per requirement at site & as 
per direction of Engineer-in-
Charge.   

 

Clause 25 
 

Settlement of Disputes by Conciliation and Arbitration: 
 

Conciliator    -  Additional Director General (Delhi Region) 

Arbitrator appointing Authority  -  Chief Engineer, NDZ-III 

Place of Arbitration   -  New Delhi 
 

 
Clause 32 
 
Requirement of Technical Representative(s) and recovery Rate 
 

 

 

 

S. 
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Rate per month at which 

recovery shall be made from the 

contractor in the event of not 

fulfilling provision of clause 

32(i) 

 

     Figures Words 

1 Graduate 

Engineer 

or 

Diploma 

Engineer 

Civil   

 

Project 

Manager 

cum 

Planning 

/quality / 

Site/ billing 

Engineer  

2 or 5 

respectively 

 

 

2 

 

Rs. 15,000/- 

per month 

per person 

Rupees Fifteen 

Thousand only 

per month per 

person 

 
Clause 38 
 

(i) Schedule/statement for determining 
theoretical quantity of cement & bitumen 
on the basis of Delhi Schedule of Rates 
 

DSR 2023 modified & corrected 
up to date. 
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(ii)  Variations permissible on theoretical quantities: 
a. Cement 

 

For works with estimated cost put to 
bid not more than Rs.25 lakh.    3% plus/minus. 
For works with estimated cost put to 
bid more than Rs.25 lakh.     2% plus/minus. 
 

b. Bitumen All Works              2.5% plus only & nil on minus side  
 

c. Steel Reinforcement and structural steel sections for  
     each diameter, section and category                         2% plus/minus  
d. All other materials                     Nil 

List of testing equipment to be provided by the contractor at site lab 
 

1. Set of standard sieves. 
2. Concrete cube moulds 6 Nos. 
3. Slump cone.p 
4. Weighing equipment. 
5. Measuring glass. 
6. Any other equipment required at site as per item execution. 

 

 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

S.No. 
 

Description of Item 

Rates in figures and words at which recovery shall be made from the 
Contractor  
(Rate in schedule ‘B’ plus 10% in case materials issued by Department) 

  Excess beyond 
permissible variation 

Less use beyond permissible variation 

1. Cement in bags NIL *Rs. 9000/- (Rs. Nine thousand only) per 
tonne 

2. Steel Reinforcement NIL *Rs. 75,000/- (Rs. Seventy Five thousand 
only) per tonne 

3. Structural Sections --- --- 

4. Bitumen issued free --- --- 
 

*Subject to acceptance of quality of work by the competent Authority. * 
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Receipt of deposition of original EMD 
 

 

Receipt No. ………………    Date ……………….. 

 

Name of work: - Waterproofing of damaged roofs of various types of blocks in 

GPRA quarters at Sector-7, R.K. Puram, New Delhi, during 2026–27. 
 

 

1. NIT No. :-         24/CE/NDZ-3/2026-27 and 47/EE/M-Div./2026-27 

 

2. Estimated Cost: -  Rs.  3,03,92,034/- 

 

3. Amount of Earnest Money Deposit: - Rs. 6,07,841/-   

 

4. Last date of submission of bid :- 07.08.2026. 

 

(*To be filled by NIT approving authority/EE at the time of issue of NIT and 

uploaded along with NIT) 

 

1. Name of the Contractor……………………………………… 

 

2. Form of EMD ………………………………………… 

 

3. Amount of Earnest Money Deposit ………………………… 

 

4. Date of submission of EMD …………………………………. 

 

 

 
 

Signature, Name and Designation of EMD 

receiving officer (EE/AE(P)/AE/AAO) along 

with office stamp 

 

 

 

  (**To be filled by EMD receiving EE)  
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FORM ‘A’ 

FINANCIAL INFORMATION  

 

Financial Analysis – Details to be furnished duly supported by figures in balance sheet/profit & loss account 

for the last five financial years duly certified by the Chartered Accountant, as submitted by the applicant to the 

Income Tax Department (Copies to be attached). 

 

                                                                                         Figure in lakhs (Rs.) 

Financial Year 2020-21 2021-22 2022-23 2023-24 2024-25 

 i) Gross Annual Turn Over on 

consultancy works 

     

ii) Profit/Loss (standalone 

finance statement and 

consolidated financial statement 

both)  

Plus (+) sign for profit and 

Minus (-) sign for loss is to be 

indicated 

 

     

 

 

*Financial arrangement for carrying out the proposed work. 

 

 

 

                                                                                                  Signature of Chartered Accountant with Seal 

 

 

 

 

 

 

 

                                                                                 Seal of bidder 

 

 

  Date of submission: 

                                                                                       Signature of Bidder(s) 
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FORM "B" 
 

BANKERS' CERTIFICATE FROM SCHEDULED BANK 
 

This is to certify that to the best of our knowledge and information, M/s./ Sh…………........... 

................................................... having marginally noted address, as a customer of our bank are/is respectable 

and can be treated as good for any engagement upto a limit of Rs…………………. 

(Rupees……………………………………………………………………………….)  

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.  

 

 

 

                                                                                                                                  (Signature) For the Bank  

 

                                                                                                                                      Date and Seal 

 

 

 

 

 

NOTE: 

1) Bankers Certificates should be on letter head of the Bank, addressed to tendering authority. 

2) In case of Partnership firm, certificate should include names of all partners as recorded with the Bank. 

 

 

FORM "B-1"  

 

               FORM FOR CERTIFICATE OF NETWORTH FROM CHARTERED ACCOUNTANT  
 

This is to certify that as per the audited balance sheet and profit & loss account during the financial year 

……………, the Net Worth of M/s / Sh. ……………………… (Name & Registered Address of 

individual/ firm/ company), as on …………………….. (the relevant date) is 

Rs.…………………………. after considering all liabilities. It is further certified that the Net Worth of 

the company has not eroded by more than 30% in the last three years ending on (the relevant date).” 

 

                                                                                                                                         

……………………………….. 

 

Signature of Chartered Accountant   

 

………………………………………………. 

Name of Chartered Accountant 

 

…………………………………………….. 

                                                                                                                           Membership No. of ICAI 

 

                                                                                                                            Date and Seal 
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FORM 'C' 

 

 DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE 

LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS 
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 * Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

                                                                                                                                                   Seal of bidder 

 Date of submission: 

                                                                                                                                      Signature of Bidder(s) 
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FORM 'D'  

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "C" 

(Separate sheet to be attached for each work) 

 

1. Name of work & location 
 

2. Agreement No.  

3. Name of firm 

 4.  Estimated cost  

 5.  Tendered cost  

6.  Completion cost 

              7. Date of start  

 8.  Date of completion  

                          i) Stipulated date of completion  

                          ii) Actual date of completion  

 

 9.  Amount of compensation levied for delayed completion, if any  

 

             (a)         Whether the case of levy of compensation for delay has been decided or not.– Yes/No 

 

              (b)  If decided, amount of compensation levied for delayed completion, if any  

              

10. Amount of reduced rate if any. 

 

 11.  Performance Report  

  (i)  Quality of consultancy work  Outstanding/Very Good/Good/Poor  

  (ii)  Financial soundness                  Outstanding/Very Good/Good/Poor  

  (iii)  Technical Proficiency                  Outstanding/Very Good/Good/Poor  

  (iv)  Resource fulness               Outstanding/Very Good/Good/Poor  

  (v)  General Behavior   Outstanding/Very Good/Good/Poor 

  

 

 

 

 

 Dated:                                                              Executive Engineer or Equivalent 

                                                                                                           Stamp 
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 (Guarantee Offered By Bank to CPWD In Connection With The Execution Of 
Contracts) Form of Bank Guarantee for Performance Guarantee/Security 
Deposit/Mobilization Advance.              

  (CPWD, OM No.DG/CON/311 dated 20.10.2020)  
 

(To be given on Non-Judicial Stamp Paper of Minimum Rs. 100) 
 
 
1. Whereas, the Executive Engineer M’’ Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram, 

New Delhi on behalf of the President of India (hereinafter called "The Government") has invited bids 

under ……………………………(NIT Number)……………dated………… For “Waterproofing of 

damaged roofs of various types of blocks in GPRA quarters at Sector-7, R.K. Puram, New Delhi, 

during 2026–27.”  

The Govt. has further agreed to accept irrevocable Bank Guarantee for Rs.…………. 

(Rs…………………….. only) valid upto…………………………..(date)*………..as Earnest Money  

Deposit  from………………..(name and  address  of  the contractor)……………..(hereinafter called  “the 

contractor”) for compliance of his obligations in accordance with the terms and conditions of the said 

NIT.  

OR** 
 

Whereas, the Executive Engineer M’’ Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram, 

New Delhi on behalf of the President of India (hereinafter called "The Government") has entered into an 

agreement bearing number……………..with………………(name and address of the 

contractor)……………..(hereinafter called “the contractor”) for execution of work  “Waterproofing of 

damaged roofs of various types of blocks in GPRA quarters at Sector-7, R.K. Puram, New Delhi, 

during 2026–27.” 
 

The Government has further agreed to accept an irrevocable bank Guarantee for 

Rs…….(Rupees………….only) valid upto…….(date)……….as Performance Guarantee/Security 

Deposit/Mobilization Advance from the said contractor for compliance of his obligations in accordance 

with the terms and conditions of the agreement. 

i. We, ……………(indicate the name of the bank)…………(herein after referred to as “the Bank”), hereby 

undertake to pay to the Govt. an amount not exceeding Rs…………. (Rs…………..only)on demand by 

the Govt. within 10 days of the demand. 

ii. We, …………………………………(indicate the name of the bank)…………. do here by undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a demand from the 

Govt. stating that the amount claimed is reqd. to meet the recoveries due or likely to be due from the Said 

contractor. Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding Rs…………….….(Rupees…………..only) 
 

iii. We, …………………………………(indicate the name of the bank)…………., further undertake to pay 

the Govt. any money so demanded notwithstanding any dispute or disputes raised by the contractor in any 

suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being 

absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 

discharge of our liability for payment there under and the Contractor shall have no claim against us for 

making such payment.  

 

2. We, …………………………………(indicate the name of the bank)…………., further agree that the 

Govt. shall have the fullest liberty without our consent and without affecting in any manner our obligation 

here under to vary any of the terms and conditions of the said agreement or to extend time of performance 

by the said contractor from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Govt. against the said contractor and forbear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 
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such variation or extension being granted to the said contractor or for any forbearance, act of omission on 

the part of the Govt. or any indulgence by the Govt. to the said Contractor or by any such matter or thing 

what over which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

3. We, …………………………………(indicate the name of the bank)………….,further agree that the 

Govt. as its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the 

first instance without proceeding against the Contractor and notwithstanding any security or other 

guarantee the Govt. may have in relation to the contractor’s liabilities. 

4. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

5. We, …………………………………(indicate the name of the bank)………….,undertake not to revoke 

this guarantee except with the consent of the Govt. in writing. 

6. This Bank Guarantee shall be valid upto……………….unless extended on demand by the Govt. 

notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs…………...(Rupees………. Only) and unless a claim in writing is lodged with us within the date of 

expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand 

discharged. 

 

DATE .......................... 

 

WITNESS ..................                                                            Authorized signatory 

 

1. Signature….                  

 

Name and Address 

 

 

1. Signature…. 

 

 Name of Address 

 

 

Name 

Designation 

Staff Code No. 

Bank Seal 

 

 

   

 

 

 

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are 

invited and 180 days for two/three bid system from the date of submission of tender. 

 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/security deposit/mobilization advance, as the case may 

be. 
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GENERAL CONDITIONS  
 
 

1. The work shall be carried out according to CPWD specification for works. 2019  (Volume I & II), modified and 

corrected up to date of submission of bid and specifications as per additional conditions/ specification. 

 

2. The contractors shall quote their rates inclusive of all sorts of taxes, cartage, royalties etc. complete. 

 

3. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for all 

heights, depths, leads and lifts involved in the execution of work. 
 

4. Electric connection, if required shall be arranged by the agency. The contractor shall make his own arrangements 

for obtaining electric connection for execution of work and make necessary payment directly to the department 

concerned. In the absence of electric connection or failure of power supply, the contractor shall make his own 

arrangement of silent type generators. 

(i) In occupied quarters where tile in flooring/walls and welding works etc. in the quarters itself will be done under 

upgradation /major renovation, if the contractor use the electricity connection from the resident’s electric connection 

than he has to pay electricity charge to the resident at the following rates.  

S.No. TYPE  OF QTR RATE OF RECOVERY 

1.  Type-I/Single suit Rs. 200 per qtr 

2.   Type-II/ Double Suit   Rs. 400 per qtr 

3.   Type-III/ Type –IV Rs. 500 per qtr 

4.  Type-V including servant room  Rs. 700 per qtr 

5.  Type-VI and above including servant rooms Rs. 1000 per qtr. 

  

A necessary certificate of payment to resident shall be produced by the contractor along with bill to the Engineer-In-

Charge of major component of work. In case of failure the Engineer-In-Charge will recover the necessary amount as said 

above from the bill and make the payment o the resident.  

(ii)  In un -occupied quarters where upgradation/major renovation work is executed the contractor shall make his own 

arrangements of electric connection as stated above.  

5. The contractor shall comply with proper and legal orders and directions of the local or public authority or 

Municipality and abide by their rules and regulations and pay all fees and charges  of which he may be liable. 

6. The contractor shall take all precautions to avoid accidents by exhibiting caution boards, red flags, red lights and 

providing necessary barriers and all other measures required from time to time. The contractor shall be responsible for 

all damages and accidents due to negligence on his part. 

7. The contractor shall give due notices to Municipality, Police and/ or other authorities that may be required under the 

law/ rules under force and obtain all requisite licenses for temporary obstructions/ enclosures and pay all charges 

which may be leviable on account of his execution of the work under the agreement. Nothing extra shall be payable on 

this account. 

8.  Other agencies working at site will also simultaneously execute the work entrusted to them and the contractor shall 

offer necessary co-operation wherever required to other agencies.  

9. On account of security consideration, there could be some restrictions on the working hours, movement of vehicles for 

transportation of materials. The contactor shall be bound to follow all such restrictions and adjust the programme for 

execution accordingly. 
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10. The work shall be carried out in a manner complying in all respects with the requirements of relevant bye laws of the 

local bodies, labour laws, minimum wages act, workmen compensation act and other statutory laws enacted by Central 

Govt. as well as State Govt.  

 

11. (a)   All the malba/ building rubbish obtained from dismantling during the execution of the work shall be brought down   

        through the stair case and shall not be thrown to the ground directly from upper floors.   

(b)  All the malba/ building rubbish obtained from dismantling, during  the execution of work or generated due to any 

operation shall be collected in the mobile container of suitable size, which shall be arranged by contractor, 

placed near the working place. The malba or building rubbish so collected shall be disposed off free of cost to 

the specified common disposal point in the campus (i.e. nothing extra shall be paid over agreement items), 

from where the contractor will finally disposed off the collected malba or building rubbish to the authorized 

municipal dhalao/dumping ground. In no case the malba / building rubbish shall be allowed to dump at ground 

near the working place.  

(c) After the collection of full truck load of the said malba (approx 4.5 cubic meters), the same shall be disposed off  

on same day by the contractor to the authorized municipal dhalao/ dumping ground. In case of non-

removal/disposal in the specified period, a recovery of Rs.1000/- (rupees One thousand only) per day shall be 

recovered from the contractor. for every default day till the final disposal of malba. 

 

12. No residential accommodation shall be provided to any of the staff engaged by the contractor. The contractor shall 

also not be allowed to erect any temporary set up for staff in the campus.  

 

13. No claims of the labours shall be entertained by the Department including that of providing employment, 

regularization of services etc.  

 

14. All required register will be issued by Engineer-in-charge duly marked in chronological order but the contractor 

will have to arrange all such registers/stationery etc. Nothing extra shall be paid on this account.  
 

15. The Engineers and Supervisor shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy and 

quick communication. Nothing extra shall be paid to the contractor on this account and his quoted rates for various items 

under this contract will be inclusive of this obligation.  

 

16. In no case, Mortar/ cement concrete shall be mixed directly on floor/ road surface. For mixing of mortar, G.I. 

Sheet/ Ply etc. shall be used to maintain the surface of flooring/ road. If at any instance, any worker is found, mixing 

mortar/ cement concrete directly on floor/ road surface, recovery of Rs. 1000/- instance shall be made from running bill. 
 

17. All materials, T & P (other than routine T & P items), consumable and contingent articles required for the work 

shall be arranged by the contractor, Viz:-  

 

(i) For civil work: - 
 

a) Tool kit for every mason having 300 mm digital sprit level, Digital Laser Level Protector, water level, plumb-bob, 

Try square set measurement tool (Right angle 90 degree), tile / stone cutter etc.  

b) G.I. Sheet/ Ply etc. for mixing of mortar/ CC. 

c) Water jet pump with sprinkler nozzle for curing of all cement work mainly for vertical surface. 

d) Chase cutting machine  

e) Drill machine 
 

18. Materials used shall be in order of preferences as under: - 

(i) As mentioned in Nomenclature of the item.  

(ii) As per list of approved makes of materials attached.  

(iii) CPWD specifications 

(iv) ISI marked. 

(v) CPWD approved 

(vi)  Direction of the Engineer-in-Charge.   
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19. Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint against staff on 

behavior should be taken very seriously and such staff should be removed by the contractor immediately from the 

site and arrange replacement for the same failing which the Engineer-in-Charge has to recover as per condition. 

  

20. Police verification of every staff deployed by the contractor shall be got done by the contractor compulsorily and a 

copy of police verification shall be provided to Engineer-in-Charge after which an identity card duly countersigned 

by Engineer-in-Charge or his representative shall be issued to each employee of the contractor for proper 

identification. The contractor shall provide uniform along with Badge and shoes within 15 days of start of work. In 

the event of non compliance a recovery of Rs.25/- per day per employee shall be made. The employee and labours 

engaged by the contractor under this contract shall wear neat and clean uniforms alongwith name badges as 

approved by Engineer-in-Charge.  
 

21. Safety of the staff employed will be the responsibility of the contractor, CPWD will not be responsible for any 

mishap, injury/accident or death of the staff. No. claim in this regard shall be entertained/ accepted by the 

department.  
 

22. Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property by his or his 

labour in carrying out the work and shall be rectified by the contractor at his own cost.  

 

23. The contractor shall maintain sufficient quantity of materials and spares at site to meet the requirement of attending 

the complaints as per direction of the Engineer-in-charge.  

 

24. Though this is a rehabilitation / retrofitting work but for making the system transparent, the agency/contractor 

shall arrange to get registered all the manpower/workers deployed against this work on Aadhaar Based 

Biometric Attendance machine, within 15 days after start of the work as per agreement. All the deployed 

manpower/workers shall mark their attendance on Aadhaar Based Biometric Attendance machine at the 

Service Centre Nos. 328 & 331 under 4/S Sub-Division For marking of attendance, Aadhaar Based Biometric 

Attendance Machine shall be installed by the contractor and internet connection shall be provided by the 

Department at the Service Centre Nos. 328 & 331 under 4/S Sub-Division, with in 15 days after award of the 

work as per agreeement, otherwise no payment will be made. Engineer, Supervisor as well as manpower 

engaged in the work will mark their attendance on Biometric Machine which will be the proof of their presence 

at work. Attendance, duly signed by the agency, shall be submitted with each R/A bill, failing which, no 

payment shall be made.  

Record of Biometric Attendance shall be checked and verified by JE/AE time to time. Record of Biometric 

Attendance, submitted along with R/A bills must be signed by JE/AE. 
 

25. Aadhar based Biometric Attendance machine/system alongwith internet connection for all deployed 

manpower/workers shall be maintained in good working condition by the contractor at his own cost at all the 

times (spare Aadhaar Based Biometric Attendance machine shall also be provided within the same day if any 

machine not working), for which nothing extra shall be paid. Attendance for in & out (i.e. both times) shall be 

marked by every engaged staff on Aadhaar Based Biometric Attendance machine, failing which it shall be 

treated as absent. However, exemption may be given by concerned JE/AE/EE for not marking the attendance 

in Aadhaar Based Biometric Attendance system, only in extra ordinary circumtances i.e. server failure or in 

case of any order issued by Govt of India regarding not marking of attendance on biometric machine, which 

are beyond the control of agency/contractor for which necessary certificate from Engineer-in- charge shall be 

required.   
 

26. To ensure transparency, the Supervisor of the Contractor/Agency shall take photographs before and after 

waterproofing of each terrace, roof, or higher side area as per the direction of the Engineer-in-Charge. The 

record shall be maintained by the Agency and shall be vetted by the JE/AE in charge. The same shall be 

handed over during submission of the final bill. The digital record may be maintained as per the direction of 

the Engineer-in-Charge. 
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27. Technically painting work should be done after the surface completely dried up; therefore, no painting and 

putty work shall be taken up in any block before 22 days (07 Days Cureing + 15 Days Drying period) of 

completion of plaster work. The entire block shall be applied with putty and thereafter painted in one go. 

 

28. Curing is very important part of plaster work. Since, work is being done at different locations so it is difficult to 

ensure proper curing of plaster work. For porper curing of plaster work, it is essential to have proper T&P for 

the same. The Agency must have self independent curing system which comprises of: - 

a. Hand drawn trolly/ rickshaw. 

b. Suitable electrically operated spary jet machine with pump for spraying water on plastered area for G+3 

floor height. 

c. 4KVA inverter mounted on trolly/rickshaw for operating above jet machine. 

d. The inverter will be charged everyday in the concerned Sub-Division Service Centre in the night for which 

no charges will be recovered from the contractor/agency.  

e. Suitable Nos. of Drums of 200 Litre capacity shall be carried alongwith the above system for the source of 

water.  

f. The agency has to keep the above system always functional otherwise recovery @ Rs. 5000/- per week will 

be made from the bill.  

g. No extra payment will be made on account of this; however, the agency may quote their rate accordingly. 

 

29. The work will be executed in Phased manner and according total time period has been worked out and no 

labour loss on account this will be acceptable. 

 

30. During the execution window/door/balcony door should be covered with Wooven PVC Cloth and wherever 

required as per direction of Engineer-in-Charge to protect them from splashes and nothing extra will be paid 

on this account.  

 

31. Agency will get, the painting material supplied by the manufacturer/Authorised dealer, inspected time to time 

(during agreement period as per direction of Engineer-in-charge) and get certificate from the manufacturer 

only that the product supplied and used at site is genuine.  
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ADDITIONAL CONDITION OF CIVIL WORK 
 

 

1. Chases, holes & drilling works etc. shall be done using power operated tools.  
 

 

2. Items under all sub head shall be executed only with the direction of Engineer-in-charge. The contractor shall 

have to carry out the work other than day to day maintenance according to programme given by the Executive 

Engineer / Assistant Engineer / Junior Engineer-in-charge. The contractor shall not carry out any work in any 

building without permission of Engineer-in-charge or his authorized representatives. The contractor shall have to 

adhere to this programme failing which he shall be wholly responsible for any inconvenience caused to the occupants. 

No claim for idle labour on any account shall be entertained. The contractor shall depute his representative daily to 

the site of work. His name and Signature shall be attested by the contractor for record in the department. 
 

3. The quarters / flats and portions of quarters / flats where the work is to be executed on any day shall be got approved 

from the representative of the Engineer-in-charge at the site of work. No work shall be carried out in any 

quarters/flats without the approval of the representative of the Engineer-in-charge.  
 

4. Any work carried out without the approval of the representative of the Engineer-in-charge at the site of work shall be 

rejected and shall not be measured and paid for.    
 

5.  Before the start of execution of work materials shall be brought in adequate quantity to be sufficient at least for 50% 

of the total requirement of the whole work per year and deposited with the Department. Remaining materials shall be 

brought and deposited with the department as directed by Engineer-in-charge. All samples of sainitary, water supply 

and fittings required for wood work shall be got approved from Engineer-in-charge and shall be displayed on board in 

each enquiry office. 
 

6. The manufacturing date and batch No. inscribed or printed on packs/containers by manufacturers are only acceptable 

for all the above said materials. Fresh material shall be brought at site as far as possible and materials more than 4 

months old from the date of manufacturing will be rejected.  
 

7. The paints/other material shall be issued by the Junior Engineer / Assistant Engineer to the contractors after breaking 

the seal of the containers / packing and quantity to be issued shall be as per the daily requirement at the site. After 

days use balance quantity of paints etc., if any left, will be returned by the contractor to the Department. After use, the 

empty container shall have to be returned to the Department and shall be preserved by JE in charge and will not de 

disposed off till the finalization of the work. Genuinity of Painting material before use shall also be got verified 

from manufacturer and in this regard a certificate from manucturer shall be obtailed and kept in the record.  
 

8. The site for the collection and stacking of the material shall be got approved from the Engineer- In-charge. 

9. In order that the contractor may take daily instructions regarding all complaints / works except day to day 

maintenance, a site order book will be maintained at the Enquiry Office. The JE will note down the work in flats to be 

attended to and the dates on which the work in these flats is to be started.  
 

10. The theoretical consumption of materials like, satna lime, distemper, paint, water proof cement paint etc. shall be 

computed, as per the consumption given in the schedule of Theortical consumption of materials. If there is variation 

between the actual and the theoretical calculations action shall be taken as below:- 

A) In case the materials used are less than theoretical requirements, the cost for the materials used less shall 

be recovered from the contractor, subject to acceptance of quality of work accepted by the competent 

authority as below:- 

i) If quoted rates of agency are above the estimated rates:- 

Recovery shall be made at 2 times of basic rate as given in D.S.R. 2023/ market rate for items not 

available in DSR 2023 plus carriage, plus 1% W.C., plus 18% GST, plus 15% contractor profit and over 

heads, plus 1% Labour Cess plus contractor’s enhancement / abatement as per the clause 12 of the 

agreement.  
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ii) If quoted rates of agency are below the estimated rates :- 

Recovery shall be at 2 times of basic rate as given in D.S.R. 2023/ market rate for items not available in 

DSR 2023 plus carriage, plus 1% W.C., plus 18% GST, plus 15% contractor profit and over heads, plus 

1% Labour Cess. 

B) For all excess use of materials over the theoretical consumption no extra payment shall be made to the 

contractor. 

11. Old doors, windows, floors, furniture, Electrical and other fittings shall be cleaned from all splashes, dust, dirt and 

mortars etc. The rate for the white washing/colour washing / distempering / painting etc. includes the cost of removal 

splashes and paint marks. In the event of failure on the part of contractor to remove the splashes and the paint mark 

the recoveries will be made at the following rates.  
 

S. No Type of Quarter Rate of recovery for  Each  Quarter 

for splashes on doors, windows, floor, 

glass panes & electrical fixtures etc.  
1 Type-I/ Single Suit Rs. 2500/- 

2 Type-II Rs. 2500/- 

3 Type-III/ Double Suit Rs. 3000/- 

4 Type-IV Rs. 3500/- 

5 Type-V i/c Servant Qtrs Rs. 4000/- 

6 Type-VI i/c Servant Qtrs Rs. 4500/- 
 

 

12. The labour for attending complaints shall carry necessary tool kit, container (Tasla), required for mixing any cement 

sand or other material, water bottle and waste bag for collection of minor rubbish material if received during 

attending the complaints, so that the site of work remains neat and clean. 
 

13. The material such as sanitary items / water supply items / Aluminum fittings etc. as required shall be of approved 

brand and manufacture as given in the list of approved makes of materials or as approved by the Engineer-in-Charge. 
 

14. The sample of all the items shall have to be got approved by the Contractor from the Engineer-in-charge before the 

supply commences and shall be without prejudice to the right of Engineer-in-Charge to get random samples tested out 

of the actual lot received.  
 
 

15. The contractor shall furnish the manufacturer’s certificate that the material supplied satisfy the requirements of the 

relevant specifications. 
 

16. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of schedule of quantity in any 

approved laboratory as decided by him. The sample for testing shall be provided by the contractor. All expenditure 

required to be incurred for taking sample, conveyance and packing & testing charges etc. shall be borne by the 

contractor himself. In case any sample particular lot fails in testing the contractor shall be bound to replace the entire 

lot with fresh material of prescribed specification and the rejected lot shall be retuned to the contractor only after 

fresh lot is supplied. Testing charges shall be borne by the contractor.  
 

17. Rejected materials shall have to be removed by the contractor at his own cost immediately of the instructions of doing 

so.  
 

18. In case of any dispute regarding rejection of quality of materials the decision of the Engineer-in-Charge shall be final 

and binding upon the contractor.  
 

19. Royalty octori terminal, tax etc. at prevalent rates shall have to paid by the contractor himself and the rates quoted by 

him shall include these duties and nothing extra on, this account shall be payable.  
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20. The contractor shall have to produce the cash memo to satisfy department that the material has been purchased from 

the authorized dealer and the GST tax has been paid. 

 

21. The agency has to engage specialized agency for the Water proofing work:- 
 

Water proofing work has to be got executed from authorized applicator of 

manufacturer of water proofing material - Fosroc (Nitoproof WB Primer), Sikka 

(Sikalastic-11 Primer W), Mapei, Sunanda. Before engaging such specialized agency 

letter from manufacturer is required to be submitted to Engineer –in – Charge. Once 

the name of the applicator is approved the same will execute the work. The guarantee of 

waterproofing work of 5 years shall be given by the manufacture on its letter head. The 

guarantee letter shall also be countersign by the agency.    
 

 

The contractor must associate himself with the specialized firm to be approved by the Engineer-in-

Charge in writing, for integral cement based water proofing treatment for sunken floors and on 

roofs. 5 years Guarantee Bond in prescribed proforma attached vide Page-39 must be given by the 

specialized firm on stamp paper which shall be countersigned by the contractor, in token of his 

overall responsibility. In addition, 10% (ten percent) of the cost of these items would be retained as 

Guarantee Bond to watch the performance of the work done. If any defect is noticed during the 

Guarantee period for five years to be reckoned from the date after the Construction period 

prescribed in the contract expires it should be rectified by the contractor within seven days and if 

not attended to, the same will be got done by another agency at the risk and cost of the contractor. 

However, this security deposit can be released in full, if bank guarantee of equivalent amount for 

05(Five) years is produced and deposited with the department.  

 

22. CEMENT 
 

22.1. The contractor shall procure  43 grade OPC  as required in the work from reputed manufacturers of cement having 

a production capacity not less than one million tones or more per annum,  such as ACC, Ultra Tech, J.P. Rewa, 

Vikram, Shri Cement, Birla Jute & cement corporation of India etc., as approved by the Ministry of Industry, 

Government of India and holding license to use ISI certification mark for their product The tenderers may also submit 

a list of names of cement manufacturers which they propose to use in  the work. The tender accepting authority 

reserves right to accept or reject name (s) of cement manufacturer(s) which the tenderer proposes to use in the work. 

No change in the tendered rates will be accepted if the tender accepting authority does not accept the list of cement 

manufacturers, given by the tenderer fully or partially. 

 

                  The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name and ISI marking. Samples of 

cement arranged by the contractors shall be taken by the Engineer-in-Charge and got tested in accordance with 

provisions of relevant BIS codes. In case the test results indicate that the cement arranged by the contractor does not 

conform to the relevant BIS Codes, the same shall stand rejected, and it shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.  
 

22.2. The cement shall be brought at site as decided by the Engineer-in-charge. 
 

22.3. The cement godown shall be maintained as per CPWD specification 
 

22.4. The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after satisfactory test 

results have been received. The contractor shall supply free of charge the cement required for testing including its 

transportation cost to testing laboratories. The cost of tests shall be borne by the contractor. 
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22.5. The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as 

provided in clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure 

prescribed in clause of the contract and shall be governed by conditions laid therein. In case the cement consumption 

is less than theoretical consumption including permissible variation, recovery at the rate so prescribed shall be made. 

In case of excess consumption, no adjustment need to made. 
 

22.6. The Cement brought to site and the cement remaining unused after completion of work shall not be removed from 

site without written permission of Engineer-in-Charge. 
 

22.7. The damaged cement shall be removed from the site immediately by the contactor on receipt of a notice in writing 

form the Engineer-in-Charge. If he does not do so within three days of receipt of such notice, the Engineer-in-Charge 

shall get it removed at the cost of the contractor.  

 

23. STEEL 
 

Special Condition for Steel Reinforcement 

(i)   (a)   The CPWD/Contractor shall procure IS marked TMT bars of various grades from the steel 

manufacturers or their authorized dealers {as per following selection criteria) having valid BIS license for 

IS:1786-2008(Amendment -1 November 2012) 
 

                 The procured steel should have following qualities: - 

i. Excellent ductility, bend ability and elongation of finished product due to possible refining technology. 

ii. Consumption of steel should be accurate as per design. 

iii. Steel should have no brittleness problem in finished product. 

iv. Steel should carry the quality of corrosion and earthquake resistance.  

v. Quality steel with achievement of proper level of sulphur and phosphorus as per 1S:1786-2008 
 

(b)  Selection Criteria of steel manufacturers 

                  The supply of reinforcement steel for all CPWD works should have following selection criteria of steel 

manufacturers: - 

                Steel producers of any capacity using iron ore/ processed iron ore as the basic raw material adopting advanced 

refining technologies as given hereunder, 
 

(i) DRI-EAF = Direct Reduced iron - Electric arc furnace. 

or 
(ii) BF-BOF = Blast furnace - Basic oxygen furnace 

Or 

(iii) COREX-BOF = COREX - Basic oxygen furnace 

              for production of liquid steel to finish product at single/multiple locations with NABL or any other similarly 

placed accrediting Government body which operates in accordance with IS0/IEC17011 and accredits labs as per 

ISO/IEC 17025 conforming to IS:1786-2008 (Amendment -1 November 2012). The check list for incorporation 

any quality steel producer is enclosed for technical assessment is given in Annexure-1. 

                 Chief Engineer / CPM / PM shall approve the steel manufactures for projects under their jurisdiction. NIT 

approving authority shall specify the manufacturers in the tender document. 
 

The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of all supplies of 

steel brought by him to the site of work 

(ii)        Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in relevant BIS 

codes. In case the test results indicate that the steel arranged by the contractor does not conform to the specifications, 

the same shall stand rejected, and it shall be removed from the site of work by the contractor at his cost within a 

week time on written orders from the Engineer-in-Charge to do so. 

(iii) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as decided by the 

Engineer-in-charge. 
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(iv) The Steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their 

distortion and corrosion and nothing extra shall be paid on this account. Bars on this account. Bars of different sizes 

and lengths shall be stored separately to facilitate easy counting and checking. 

(v) For checking nominal mass, tensile strength bend test, re-bend test etc. specimens of sufficient length shall be cut 

from each size of the bar at random and a frequency not less than that specified below:- 

 

 

 

(vi) The contractor shall supply free of charge the steel required for testing including its transportation of testing 

laboratories. The cost of test shall be bone by the contractor.  

(vii) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as 

provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 

procedure prescribed in clause 42 of the contract and shall be governed by condition laid therein. In case the 

consumption is less than theoretical consumption including permissible variations recovery at the rate so 

prescribed shall be made. In case of excess consumption, no adjustment need to be made.  

(viii) The steel brought to site and the steel remaining unused shall no be removed from site without the written 

permission of the Engineer-in-Charge. 

 

 

 

Size of bar For consignment below 100tones For consignment above 100 tonnes 

Under 10 mm dia bars One sample for each 25 tonnes or 

part thereof 

One sample for each 40 tonnes part 

thereof 

10 mm to 16mm dia bars One sample for each 35 tonnes or 

part thereof 

One sample for each 45 tonnes part 

thereof 

Over 16mm dia bars One sample for each 45 tonnes or 

part thereof 

One sample for each 50 tonnes part 

thereof 
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Form –A 
 
 

CONSENT LETTER BETWEEN MAIN AGENCY AND ASSOCIATED SPECIALIZED AGENCY/OEM    
 

Name of work: Waterproofing of damaged roofs of various types of blocks in GPRA quarters at 

Sector-7, R.K. Puram, New Delhi, during 2026–27. 
 

1. I / We hereby give my consent to associate with M/s …………………………………, for executing the of work 
of …….……….................. (Mention specialized work(s)).  

 
2. I / We will execute the work as per specifications and conditions of the agreement and as per directions 

of the Engineer–in-Charge for the corresponding specialized work(s) till the completion of the work.  
 
3. I / We will be responsible for necessary action to handover the installations and for rectification of 

defects and repair during the maintenance / warranty period. 
 
4. Also I / We will employ full time technically qualified Engineer / supervisor for the specialized 

work(s)component of the work as required for the work. I / We will attend inspection of officers of the 
department as and when required.  

 
 
Date:  
 
Signature with date of Main Agency/Contractor         Signature with date of Associate        
Specialized Agency 
 
 
Address                                                                    Address 
 
1. Witness with address  
 
(From main contractor side)  
 
 
2. Witness with address 
 
(From associated agency side) 
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ANNEXURE – A 

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

The Agreement made this ....................... day of ....................... two thousand and ....................... between ....................... 

son of ....................... of ....................... (hereinafter called the Guarantor of the one part) and the PRESIDENT OF INDIA 

(hereinafter called Government of the other part).  

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made 

between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter alia, 

undertook to render the buildings and structures in the said contract recited completely water and leak proof.  

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water 

and leak proof for five years from the date after the maintenance period prescribed in the contract 

NOW THE GUARANTOR hereby guarantees that Water Proofing treatment given by him will render the structures 

completely water and leak proof and the minimum life of such Water Proofing treatment shall be five years to be reckoned 

from the date after the maintenance period prescribed in the contract.  

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, 

render the building water and leak proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the 

work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling 

upon him to rectify the defects, failing which the work shall be got done by the Department by some other contractor at 

the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the Guarantor shall 

be final and binding.  

That if GUARANTOR fails to execute the Water Proofing treatment or commits breach there under then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which 

may be incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the decision of 

the Engineer-in-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by .............. and for and on 

behalf of the PRESIDENT OF INDIA on the day, month and year first above written.  

Signed, sealed and delivered by OBLIGOR in the presence of- 

1.  

2.  

Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of- 

1.  

2. 
 

Blanks to be filled by contractor/EE 
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SPECIAL CONDITION 
 
1.   The agency shall provide the uniform to their employees of approved fabric. The jacket 

should have marked with CPWD on Front and Back side with reflective neon colour of size 

75X20mm, 200X100mm size respectively. 

2.   All labours /workers have to marked their attendance on biometric attendance system. 

All efforts should be made for making it Unique Identification Authority of 

India/AADHAR based. No other method i.e. attendance register etc. is valid for 

recording of attendance. No payment shall be made without record of Biometric 

attendance system. 

3.  Contractor shall require to submit the daily program of major complaints to the 

representative/ AE/JE of Engineer in charge for ascertaining the authority of carrying out 

special repairs/replacement. The Engineer in charge or their representative will give orders 

through site order book or through letter to carry out extend of special repair/replacements. 

The contractor shall have to carry out the work other than day to day maintenance 

according to programme given by the Executive Engineer / Assistant Engineer / Junior 

Engineer-in-charge. The contract shall not carry out any work in any building without 

permission of Engineer-in-charge or his authorized representatives. The contractor shall 

have to adhere to this programme failing which he shall be wholly responsible for any 

inconvenience caused to the occupants. No claim for idle labour on any account shall be 

entertained. The contractor shall depute his representative daily to the site of work. His 

name and Signature shall be attested by the contractor for record in the department. Any 

work carried out without such approvals, the work shall be rejected and shall not be 

measured and paid for. 

4.  Agency shall employ such semi skilled/skilled/Highly skilled persons so that the person who 

has been assigned the main task will ensure that the related main task is carried out in one 

go by the same skilled preferably so as to ensure minimum inconvenience and interference 

to the allottee.  

5.   No special repair and A/A works shall be carried out in any quarter/flats without the 

approval of representative of the Engineer-In-Charge. Any work carried out without 

such approvals, the work shall be rejected and shall not be measured and paid for.  

6.  The contractor will employ separate labour for Civil, Electrical & Horticulture work and 

deposited ESI and EPF contribution (Vide separate ECR and challans) deducted from the 

employee and contribution on the part of employer paid by the contractor to the concerned 

authorities for reimbursement of ESI & EPFO from the department the contractor shall 

submit an affidavit on stamp paper of Rs. 10 along with the duly paid challans stating “I 

have not claimed the reimbursement of this bill from anywhere else. I shall also not claim 

this from any other office in future.” 
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SPEICAL CONDITION FOR FINISHING WORK 

1. CEMENT PLASTER  

1.1 Preparation of Surface 

 The joints shall be raked out properly. Dust and loose mortar shall be brushed out. Efflorescence 

if any shall be removed by brushing and scrapping. The surface shall then be thoroughly washed 

with water, cleaned and kept wet before plastering is commenced. In case of concrete surface if a 

chemical retarder has been applied to the form work, the surface shall be roughened by wire 

brushing and all the resulting dust and loose particles cleaned off and care shall be taken that none 

of the retarders is left on the surface.  

1.2 Mortar 

 The mortar of the specified mix using the type of sand described in the item shall be used. It shall 

be as specified in Subhead 3.0. For external work and under coat work, the fine aggregate shall 

conform to grading IV. For finishing coat work the fine aggregate conforming to grading zone V 

shall be used.  

1.3 Application of Plaster 

Plastering shall be started from the top and worked down towards the floor. All putlog holes shall 

be properly filled in advance of the plastering as the scaffolding is being taken down. To ensure 

even thickness and a true surface, plaster about 15 × 15 cm shall be first applied, horizontally and 

vertically, at not more than 2 metres intervals over the entire surface to serve as gauges. The 

surfaces of these gauged areas shall be truly in the plane of the finished plaster surface. The 

mortar shall then be laid on the wall, between the gauges with trowel. The mortar shall be applied 

in a uniform surface slightly more than the specified thickness. This shall be brought to a true 

surface, by working a wooden straight edge reaching across the gauges, with small upward and 

side ways movements at a time. Finally the surface shall be finished off true with trowel or 

wooden float according as a smooth or a sandy granular texture is required. Excessive troweling 

or over working the float shall be avoided.  

All corners, arrises, angles and junctions shall be truly vertical or horizontal as the case may be 

and shall be carefully finished. Rounding or chamfering corners, arrises, provision of grooves at 

junctions etc. where required shall be done without any extra payment. Such rounding, chamfering 

or grooving shall be carried out with proper templates or battens to the sizes required. When 

suspending work at the end of the day, the plaster shall be left, cut clean to line both horizontally 

and vertically. When recommencing the plastering, the edge of the old work shall be scrapped 

cleaned and wetted with cement slurry before plaster is applied to the adjacent areas, to enable the 

two to properly join together. Plastering work shall be closed at the end of the day on the body of 

wall and not nearer than 15 cm to any corners or arrises. It shall not be closed on the body of the 

features such as plasters, bands and cornices, nor at the corners of arrises. Horizontal joints in 

plaster work shall not also occur on parapet tops and copings as these invariably lead to leakages. 

The plastering and finishing shall be completed within half an hour of adding water to the dry 

mortar. No portion of the surface shall be left out initially to be patched up later on. The plastering 

and finishing shall be completed within half an hour of adding water to the dry mortar. 
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 Thickness Where the thickness required as per description of the item is 20 mm the average 

thickness of the plaster shall not be less than 20 mm whether the wall treated is of brick or stone. 

In the case of brick work, the minimum thickness over any portion of the surface shall be not less 

than 15 mm while in case of stone work the minimum thickness over the bushings shall be not less 

than 12 mm.  

1.4 Curing  

Curing shall be started as soon as the plaster has hardened sufficiently not to be damaged when 

watered.  Water jet pump with sprinkler nozzle shall be used for Curing. The plaster shall be 

kept wet for a period of at least 7 days. During this period, it shall be suitably protected from all 

damages at the contractor’s expense by such means as the Engineer-in-Charge may approve. The 

dates on which the plastering is done shall be legibly marked on the various sections plastered so 

that curing for the specified period thereafter can be watched.    

1.5 Finish  

The plaster shall be finished to a true and plumb surface and to the proper degree of smoothness as 

required. The work shall be tested frequently as the work proceeds with a true straight edge not 

less than 2.5 m long and with plumb bobs. All horizontal lines and surfaces shall be tested with a 

level and all jambs and corners with a plumb bob as the work proceeds.  

1.6 Precaution 

 Any cracks which appear in the surface and all portions which sound hollow when tapped, or are 

found to be soft or otherwise defective, shall be cut out in rectangular shape and redone as 

directed by the Engineer-in-Charge. (i) When ceiling plaster is done, it shall be finished to 

chamfered edge at an angle at its junction with a suitable tool when plaster is being done. 

Similarly when the wall plaster is being done, it shall be kept separate from the ceiling plaster by a 

thin straight groove not deeper than 6 mm drawn with any suitable method with the wall while the 

plaster is green. (ii) To prevent surface cracks appearing between junctions of column/beam and 

walls, 150 mm wide chicken wire mesh should be fixed with U nails 150 mm centre to centre 

before plastering the junction. The plastering of walls and beam/column in one vertical plane 

should be carried out in one go. For providing and fixing chicken wire mesh with U nails payment 

shall be made separately 

2. REPAIRS TO PLASTER  

2.1 Cutting  

The mortar of the patch, where the existing plaster has cracked, crumbled or sounds hollow when 

gently tapped on the surface, shall be removed. The patch shall be cut out to a square or 

rectangular shape at position marked on the wall as directed by the Engineer-in-Charge or his 

authorized representative. The edges shall be slightly under cut to provide a neat joint.  

2.2 Preparation of Surface 

 The masonry joints which become exposed after removal of old plaster shall be raked out to a 

minimum depth of 10 mm in the case of brick work and 20 mm in the case of stone work. The 

raking shall be carried out uniformly with a raking tool and not with a basuli, and loose mortar 
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dusted off. The surface shall then be thoroughly washed with water, and kept wet till plastering is 

commenced. In case of concrete surfaces, the same shall be thoroughly scrubbed with wire 

brushes after the plaster had been cut out and pock marked. The surface shall be washed and 

cleaned and kept wet till plastering is commenced.  

2.3 Application of Plaster  

Mortar of specified mix with the specified sand shall be used. The surface shall be finished even 

and flush and matching with the old surrounding plaster. All roundings necessary at junctions of 

walls, ceilings etc. shall be carried out in a tidy manner. All dismantled mortar & rubbish etc. shall 

be disposed off within 24 hours from its dismantling promptly as directed by the Engineer-in-

Charge.   

2.4 Protective Measure  

Doors, windows, floors, articles of furniture etc. and such other parts of the building shall be 

protected from being splashed upon. Splashing and droppings, if any, shall be removed by the 

contractor at his own cost and the surface cleaned. Damages, if any, to furniture or fittings and 

fixtures shall be recoverable from the contractor.  

2.5 Curing  

Curing shall be started as soon as the plaster has hardened sufficiently not to be damaged when 

watered. Water jet pump with sprinkler nozzle shall be used for Curing. The plaster shall be 

kept wet for a period of at least 7 days. During this period, it shall be suitably protected from all 

damages at the contractor’s expense by such means as the Engineer-in-Charge may approve. The 

dates on which the plastering is done shall be legibly marked on the various sections plastered so 

that curing for the specified period thereafter can be watched.   

3. PAINTING  

Materials Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready 

mixed Paint (Exterior grade) as received from the manufacturer without any admixture shall be 

used. If for any reason, thinning is necessary in case of ready mixed Paint, the brand of thinner 

recommended by the manufacturer or as instructed by the Engineer-in-Charge shall be used. 

Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in their 

original containers in sealed condition. The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a fortnight’s work. The materials shall be kept 

in the joint custody of the contractor and the Engineer-in -Charge. The empties shall not be 

removed from the site of work, till the relevant item of work has been completed and permission 

obtained from the Engineer-in-Charge.  

3.1 Commencing Work 

 Painting shall not be started until the Engineer -in-Charge has inspected the items of work to be 

painted, satisfied himself about their proper quality and given his approval to commence the 

painting work. Painting of external surface should not be done in adverse weather condition like 

hail storm and dust storm. Painting, except the priming coat, shall generally be taken in hand after 

practically finishing all other building work. The rooms should be thoroughly swept out and the 

entire building cleaned up, at least one day in advance of the Paint work being started.  
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3.2 Preparation of Surface 

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke splashes, 

mortar droppings and grease shall be thoroughly removed before painting is started. The prepared 

surface shall have received the approval of the Engineer-in-Charge after inspection, before 

painting is commenced.  

3.3 Application  

Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 

containers, when applying also, the Paint shall be continuously stirred in the smaller containers so 

that its consistency is kept uniform. The painting shall be laid on evenly and smoothly by means 

of crossing and laying off, thelatter in the direction of the grains of wood. The crossing and laying 

off consists of covering the area over with Paint, brushing the surface hard for the first time over 

and then brushing alternately in opposite direction, two or three times and then finally brushing 

lightly in a direction at right angles to the same. In this process, no brush marks shall be left after 

the laying off is finished. The full process of crossing and laying off will constitute one coat.  

Where so stipulated, the painting shall be done by spraying. Spray machine used may be (a) high 

pressure (small air aperture) type, or (b) a low pressure (large air gap) type, depending on the 

nature and location of work to be carried out. Skilled and experienced workmen shall be employed 

for this class of work. Paints used shall be brought to the requisite consistency by adding a 

suitable thinner.  

Spraying should be done only when dry condition prevails. Each coat shall be allowed to dry out 

thoroughly and rubbed smooth before the next coat is applied. This should be facilitated by 

thorough ventilation. Each coat except the last coat, shall be lightly rubbed down with sand paper 

or fine pumice stone and cleaned off dust before the next coat is laid.  

No left over Paint shall be put back into the stock tins. When not in use, the containers shall 

bekept properly closed.  

No hair marks from the brush or clogging of Paint puddles in the corners of panels, angles of 

mouldings etc. shall be left on the work.  

In painting doors and windows, the putty round the glass panes must also be painted but care must 

be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces in 

similar hidden locations shall not be left out in painting. However, bottom edge of the shutters 

where the painting is not practically possible, need not be done nor any deduction on this account 

will be done but two coats of primer of approved make shall be done on the bottom edge before 

fixing the shutters.  

On painting steel work, special care shall be taken while painting over bolts, nuts, rivetsoverlaps 

etc.  

The additional specifications for primer and other coats of Paints shall be as according to the 

detailed CPWD specifications under the respective headings.  
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3.4 Brushes and Containers 

 After work, the brushes shall be completely cleaned of Paint and linseed oil by rinsing with 

turpentine. A brush in which Paint has dried up is ruined and shall on no account be used for 

painting work. The containers when not in use, shall be kept closed and free from air so that Paint 

does not thicken and also shall be kept safe from dust. When the Paint has been used, the 

containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they are 

clean, and can be used again.  

3.5 Precautions 

All furnitures, fixtures, glazing, floors etc. shall be protected by covering and stains, smears, 

splashings, if any shall be removed and any damages done shall be made good by the contractor at 

his cost. 
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Minimum Quality Assurance Plan 
 

1.  Tests which are mandatory as per CPWD specification amended up to date are to be carried out by the 

contractor. While deciding these criteria CPWD Specifications & Provisions of BIS Code and Standard 

Practices may be referred. 
 

2.  Machinery and other Tool & Plants required to be deployed at site by the contractor as per requirement. 

Entire Machinery and T&P may not be required at the start of work, therefore, a proper time schedule by 

which each Machinery & T&P is to be brought at site should be submitted by the contractor to the site 

staff before start of the work.  
 

3.  Field laboratory is required if necessary for this work then testing equipments to be arranged by the 

contractor. If field lab is to be setup by the Department then contractor may be allowed for conducting 

the test there. 

 

4. It shall be mandatory for the agencies/ contractors to submit the self-attested (by 
agencies/ contractors) copies of Tax paid bills of the materials entered in the MAS 
Register viz., Steel, Cement, Bitumen, Paint, Primer, Distemper, varnishes, Tile 
Adhesive, Admixture, Anti termite chemical, Water proofing compound material and 
any other item as decided by the NIT approving authority. 

 
5.  Self-attested copies of Tax paid bills of materials taken in MAS Register shall be 

submitted by the agencies/ contractors before settling the payments. In case of any 
doubt the same can be verified by the field staff. However, onus of genuineness of 
Tax paid bills rests with the agencies/contractors. 

 
 

6.  Maintenance of Register of Tests - 
 

(i)  All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained by 

the contractor which shall be issued to the contractor by Engineer-in-charge at the time of issue of award 

letter. 
 

(ii)  All Samples of materials including Cement Concrete Cubes shall be taken by Contractor jointly with JE 

in charge of work and out of this at least 50% samples shall be taken in presence of AE in charge. If 

there is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by contractor in 

presence of AE in charge of work. All the necessary assistance shall be provided by the contractor. Cost 

of sample materials is to be borne by the contractor and he shall be responsible for safe custody of 

samples to be tested at site. 
 

(iii)  All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed 

by the contractor in presence of JE-in-charge and at least 50% of tests in presence AE-in-charge. At least 

10% of tests shall be carried out in presence of Executive Engineer. 
 

(iv)  All the entries in the registers will be made by the designated Engineering Staff of the contractor and 

same should be presented before JE/AE/Divisional Engineer for their review. 
 

(v)  Contractor shall be responsible for safe custody of all the test registers.  
 

7.  It is mandatory to the contractor to submit copy of all test registers, Material at Site Register and 

hindrance register along with each alternate Running Account Bill and Final Bill. These registers shall 

further be checked by AE(P)/Senior Draughtsman in Division Office and receipts of registers should also 
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be acknowledged by Accounts Officer by signing the copies and register to confirm receipt in Division 

office.  
 

If all the test registers and hindrance register is not submitted by contractor along with each alternate 

R/A Bill & Final Bill, no payment shall be released to the contractor.  
 

8.  Maintenance of Material at Site (MAS) Register - 

(i)  All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor 

which shall be issued to the contractor by Engineer-in-charge along with the award letter.  
 

(ii)  The contractor shall get 100% test checked by JE or by AE if there is no JE after each entry of 

receipt of material at site in MAS register. 
 

(iii)  The contractor shall get MAS Register test checked by JE at least twice a week and at least once 

a week by AE. If there is no JE is available then MAS register must be checked by AE at least 

twice a week. 
 

(iv) Cement register shall be got reviewed by Divisional Engineer at least once in a month. 

 

1. Contractor will co-operate with the staff of Third Party Quality Control, if appointed/authorized by 

the Engineer-in-Charge. Contractor will provide all the sample of the material/Items as desired by the 

Third Party Quality Control Team free of cost including packing and it’s transportation upto testing 

laboratory. 
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 LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 
 

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) and 

finishes approved by the Architect/ Engineer-in-Charge are listed below. However, approved equivalent materials 

and finishes of any other specialized firms may be used, in case it is established that the brands specified below are 

not available in the market and subject to approval of the alternate brand by the Architect/ Engineer-in-Charge, 

(See also conditions of contract). 
 
 

Sl. 

No. 
Material Preferred Make 

1 OPC, PPC  ACC, Birla, Ultratech, Ambuja. 

2 White Cement J.K. White, Birla White, Ultratech. 

3 Reinforcement bars Fe-500 TATA, SAIL, RINL, JSW, Jindal Panther. 

4 Structural Hollow Tubes/Pipes, Hot Finished 

Welded Tubes Seamless & ERW types tubes 
TATA, SAIL, RINL, JSW, Apl Apollo 

5 Structural M.S. Section, I-Section, Channels, 

Angle, Tee & Flats etc. 
TATA, SAIL, RINL, Jindal (Hissar). 

6 Stainless steel pipe and fittings Jindal Stainless Steel Ltd., J-Press, Tata Steel, VSH. 

7 
Aluminum Door, Window (Factory Made) 

Fenesta Building Systems, Encraft India Pvt. Ltd., 

Beautex, Arcuzo Décor. 

8 Aluminium Section Jindal, Hindalco, Indalco, Nalco. 

9 Anodised Aluminium Hardware (Heavy duty) Hardima, Everite, Jindal Aluminium, Hindalco. 

10 Aluminum Extruded Profiles Hindalco, Jindal, Nalco. 

11 
Aluminum Composite Panels 

M/s Alutech Industries, Alucobond, Alpolic, Wonder 

Alu Board 

12 Block Board & Plywood, Veneer Greenlam, Century Ply, Merino, Green Ply 

13 Flush Door shutters (Decorative/ Non 

Decorative) Factory made 
Century ply board, Merino Greenply, Archid Ply  

14 Fire Check Door (Wooden) Promat, Greenlam, Mikasa. 

15 Lamination sheet (Mica) Greenlam, Marino, Century, 

16 Prelaminated HD Board (Fungus, Termite, 

Borer, Moisture Resistant.) 
Action Tesa, Century, Archidpanel, Greenlam, Merino 

17 BWP-High density fibre board – Marine grade Century, Marino, Green Ply 

18 MS Fittings Ashish, Oxford, Garg, Adarsh 

19 Aluminium Fittings Dorma, Godrej, Hettich, Hafele 

20 Brass Fittings Dorma, Godrej, Hettich, Hafele 

21 SS Fittings Dorma, Godrej, Hettich, Hafele 

22 Sliding door bolt Dorma, Godrej, Hettich, Hafele 

23 Automatic sliding door system and Fittings Ozone, Dorma, Godrej 

24 UPVC window/ doors Fenesta, Saint-Gobain, Veka, Kommerling 

25 Synthetic Enamel paint Asian Paints (Apcolite Gloss), Berger (Luxol Hi-Gloss 

& Luxol Satin), ICI Dulux (Gloss), Birla Opus Prime 

(N-52/N-53/Sparkle Gloss/ Style Cover Max) 

26 Water proofing cement paint Super Snowcem, Asian Paints, Berger (Durocem) 

27 Acrylic emulsion paint Asian (Apcolite All Protek), Berger (Silk Glamor), Dulux 

(Velvet Touch/Pearl Go), Birla Opus Prime (I-50/Calista Ever 

clear) 

28 Premium Acrylic Emulsion Berger (Rangoli Total Care), Asian Paints (Apcolite Premium 

Emulsion), Nerolac (Beauty Gold Washable), Birla Opus Prime 

(One Pure Elegance) 

29 Premium Acrylic Smooth Exterior Berger (Weather Coat Long Life), Asian Paints (Apex Ultima 

Protek), Nerolac Excel Everlast, Birla Opus Prime (E-70/One 
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True Look) 

30 Primer for interior Berger (Walmasta Exterior Interior), Asian (True Care), Nerolac 

(Premium Primer) 

31 Acrylic exterior paint Asian Paints (Apex Ultima), ICI Dulux (Weather Shield Ultra 

clean), NEROLAC (Excel Top Guard), Berger (Weather Coat 

All Guard), Birla Opus Prime (E-30/E-50/Calista Neo Star) 

32 Texture Exterior Paint Berger (Florentina Sand Stone), Asian (Rustic Texture), Dulux 

(Weathershield Signature) 

33 POP Snowcem Paint, Dulux, Asian Paints 

34 Wall Putty J.K. Cement, Birla white, Asian Paints 

35 Acrylic distemper Asian Paints (Tractor Uno), ICI Dulux (Duwel), Nerolac 

(Beauty Gold), Birla Opus Prime (D-20) 

36 Duco Paint Asian Paints, Dulux, ICI Duco Paint 

37 Powder coating Paint Asian Paints-PPG, ICI Paint. 

38 Metallic Paint Asian Paints (with Royale Play Metallics), Kansai 

Nerolac, Nippon Paint, Jotun 

39 Bituminous Paint Makphalt, STP, Asian. 

40 Thermoplastic Road Marking Paint Alcolite, Zigma Paints, Prime Roads, Asian Paints PPG. 

41 Cement Primer Asian Paint, Dulux, Berger Paint, Snowcem Paint, Birla 

Opus Prime (I-10/Calista Pro Hide) 

42 Steel Primer – Red oxide Asian Paints, Nerolac, ICI Dulux, Birla Opus (Red Oxide 

Primer/CMP RO Primer/ SGE 

43 Wood Primer Asian Paints, Nippon Paint, Dulux, Birla Opus 

44 Wooden Flooring Vista, Greenlam (Mikasg), Action Tesa,  

45 Terrazzo Tiles (Precast), Plain, Chequerred. Nitco, Hindustan, Modern, Ultra, Unistone 

46 Glazed Vitrified Tiles, Double Charge tile, 

Polished tile. 

Kajaria, Somany, RAK 

47 Cement Concrete Tiles, Hardonite Tiles Nitco, NTC, Hindustan, KK, Dalal, Unistone 

48 Glazed Ceramic tiles Somany, Kajaria, Rak  

49 C.C. Pavers Nitco-(Rockard), K.K., Dalal 

50 Interlocking Paver Block, Grass Paver, 

Precast CC Slab, Kerbstone, Kerb channel. 
K.K., Nitco & Dalal tiles Ind. 

51 G.I. Metallic Tiles of False Ceiling, Gypsum 

board alongwith frame, GRG tile alongwith 

frame. 

Armstrong, Saint-Gobain (Gyproc), Dexune 

52 Calcium Silicate False Ceiling System Along 

with supporting. 

Aerolite, Armstrong,  

53 Baffle False Ceiling-Aluminum/G.I. Armstrong, Hunter Douglas, Durlum 

54 Open cell steel ceiling Aerolite, Armstrong, Durlum 

55 Mineral Fibre Armstrong, Hunter, Douglas, Durlum 

56 G.I. Pipes Tata, Jindal (Hissar), Apl Apollo 

57 G.I. Fittings (Malleable Cast Iron) UNIK, Sury, KS 

58 C.P. Brass Fittings Jaquar, Roca, Kohler  

59 UPVC Pipe Supreme, Prince, Finolex, Astral, Apollo Pipes 

60 CPVC Pipe Supreme, Prince, Finolex, Astral, Apollo Pipes 

62 PE-AL-PE Pipes & Fittings (Plyethylene/ 

Aluminum/ Polyethylene) 

Jindal, KiTEC Industries (India) Pvt. Ltd., Nexgen 

63 PVC/ Synthetic Water Tank/ Loft Tank Sintex, Sheetal, Tirupati, Apl Apollo 

64 PTMT Fittings Prayag, Shakti, Polytuf 

65 Gunmetal Valves Leader, Sant, Zoloto 

66 Ball Valves Zoloto, IBP, Leader, SANT 

67 Butterfly Valves Audco, Zoloto 

https://www.google.com/search?sca_esv=9437bc439e189606&rlz=1C1YTUH_enIN1090IN1090&sxsrf=AE3TifOasOAmeEOBzdUbRnT128m8tbtJ3w:1767693281617&q=Tirupati+PVC/+Synthetic+Water+Tank/+Loft+Tank&spell=1&sa=X&ved=2ahUKEwi1p_3Q0vaRAxVXUWwGHSoNAgUQkeECKAB6BAgiEAE
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68 Self Closing Pillar Taps (Pressmatic) Jaquar, Roca, Kohler  

69 Fully Hygiene hand dryer Jaquar, Roca, Kohler 

70 SMC (Sheet Moulded Compound Panel 

Tank) 

Sintex, Amitex, Sovisy 

71 Centrifugal Cast Iron LA pipes Electro Steel, Klinga, Jai Balaji 

72 Ductile Iron pipe (DI Pipe) Jindal, Electro Steel, Tata 

73 Sanitary Fixture (Chinaware) Jaquar, Roca, Kohler, Grohe 

74 Soil, Waste & Vents Pipes & Fittings NECO, RIF, SKF, RPMF, Hepco 

75 Stone Ware Pipe & Gully Traps Perfect, Parry, Hind, HDP 

76 RCC Pipes-(NP-2) Lakshmi, Sood & Sood Jain & Co., Jain & Co. 

77 C.I. Double Flanged Sluice Valves Kirloskar, Sant, Zoloto 

78 C.I Double Flanged Non Return Valves Kirloskar, Sant, Zoloto  

79 FRP Cover Thermodrain, Fibreone, HP, Fibre Light 

80 C.I. Double Covers with Frame Neco, RIF, SKF, Electro Steel 

81 DI (Ductile Iron) Manhole cover & grating NECO, RBAC, Plazma, Nindi 

82 Stainless Steel Sinks Nilkanth, Cobra, Jayana, 

83 Steel Fibre Reinforced Concrete, Manhole 

covers with frame 

K.K. Manholes, Nitco & Dalal 

84 Hubless Centrifugally Cast (Spun) Iron Pipes 

& Fittings 

Neco, Hepco, SKF, RPMF 

85 Admixture Forsroc, Sika, BASF 

86 Tile Adhesive Pidilite, MYK Latticrete, Sika 

87 Adhesive Tape, Antiskid Tapes Norton, 3M Tapes 

88 APP Apex, M/s IWL India Limited, Asian Paints 

89 Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum. 

90 Bevelled Edge Mirror Saint-Gobain, Modiguard, AIS 

91 Damp Proof Material Pidilite Dr. Fixit, Sika, MYK, Fosroc 

92 Dash Fasteners Hilti, Ficher, Canon, Howorth 

93 Glass Door Closer Lock Dorma, Hardwyn, Hafele 

94 Drapery Rod, Venetian Blinds Mac, Vista, Deck. 

95 Roller Blinds Vista, Hunter Dougus, Deck. 

96 Epoxy Mortar Fosroc, MYK, Sika 

97 Welding Electrodes ADVANI-OERLIKON, MODI, TATA 

98 Friction Stay Hinges Hafele, Hettich, Dorma. 

99 Grass Paver Unistone, Ultra, Shree, Dalal 

100 Hydraulic Door Closer/ Floor Spring Godrej, Dorma, Hafele, Hettich 

101 Injection Grouting Pidilite, Fosroc, Sika, BASF 

102 Locks, Mortice lock, Latch, Cupboard Dorma, Hettich, Hafele 

103 Ms Pipe Tata, Jindal (Hissar), Apl Apollo 

104 Nuts, Bolts and Screws, Steel Kundan, Priya, Atul 

105 Non-Metalic Surface Hardner MC Deritop F.H. Armstrong, NITOFLOR, Fosroc 

106 Poly-Sulphide Sealent Pidilite, Choksey, Makphalt 

107 Polyster Powder Coating Shades Nerolac, J&N, Asian Paints. 

108 Rolling shutters Rama Rolling Shutters, Jyoti Rolling Shutters, Anand 

Industries. 

109 Fire Sealant/ Fire Smoke Seal  HILTI, 3M INDIA, Fischer 

110 Structural Silicone Dow Corning, Wacker. 

111 Spider Fittings Dorma, Sevax. 

112 Tempered Glass Modi Float, Saint-Gobain,  

113 Clay Tiles on Roof Kenzai, Johnson. 

114 Water Proofing Compound Fosroc, Pidilite, MYK, Sunanda Specialty Coating, Birla 

Opus Prime 
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115 S.S. Wire mesh Sterling Enterprises, Trimurty Welded Mesh, Tiger Brand, 

Grand Metal Corporation. 

116 Polycarbonate Sheet GE LEXAN, Danpalon, Gallina, DPI System, MPP 

117 Glass Film for interior & Exterior 3M, Shibuza, Saint-Gobain 

 

118 FRP Door & Chajja Rajshree, Fiber Engineer, Selected Door Co., Fiber 

Techno Products. 

119 Anti-termite chemicals- Chloropyriphos Srchloro 20 TC, Vadh, Durban-20, Piramid-20 

120 RMC ULTRATECH, ACC, LAFARGE 

121 Modular Kitchen accessories (Basket, 

Handle, Hinges, Telescopic channels etc.)  

Stallion, Hettich, Hafele 

122 G.I. Profile sheet of all patterns SAIL, Tata & Jindal (Hisar), Apl Apollo (Roof tuff, 

Coral) 

123 APP water proofing Treatment Fosroc, Pidilite, Makphalt, Sika, Velosit 

124 PVC door frames & shutters Sintex, Rajshri Plastiwood, Finolex Plastics 

125 Anti-corrosive epoxy coating FOSROC, Sikka, Pidilite 

126 Float Glass Saint-Gobain, Modi, Ashai India 

127 Reinforcement cleaning agents FOSROC, Sikka, Armstrong Chemicals Private Limited 

128 Non-re-emulsifying latex bonding NITOBOND, FOSROC, Sikka Latex,  

129 Frosted decorative sparkle film LLUMAR, 3M 

130 Glazed GRC Tiles Unistone, Nitco, Hindustan Tiles 

131 Silicon Sealant Pidilite, Forsoc, Mcoy  

132 Fibre Glass sheet Koemmerling, Greenply 

133 Melamine Polish Asian Paints, Melamine Gold wudfin, Dulux, Pidilite, 

Birla Opus Allwood 

134 Wood Plastic Composite Board Alstone, Century, Aluplast 

135 Hybrid Poly urea / Elastomeric water 

proofing material 

Fosroc, Pidilite, Sika, Sunanda, Mapei 

136 Furniture Items Rockworth, Godrej, Haworth, 

137 Rock Wool ROCKWOOL Asia, Roxul Rockwool, Kanuf 

138 Toughened Glass Saint-Gobain, Asahi,  

139 Polysulphide sealant FOSROC, SIKA, Pidilite, MYK, Laticrete, STP LTD 

140 High Pressure Laminate (HPL) Greenlam, Century, Archid Ply, Merino 

141 Sunglass Film for interior & Exterior Saint-Gobain, Shibuza, 3M 

142 PVC Self adhesive decorative film Reatec, Proton, Bodaq 

143 Glass fiber wall coverings Saint-Gobain Classic, Novelio, Newmore, Nilaya. 

144 Fiber Glass Ready made door shutter & 

frame. 

Ashoo, Everdoor Composites, Fibreways Technology, 

Ashish Industries FRP. 

145 Glass Mosaic Tiles  Bisazza, Mridul, OPIO, Palladio, IT 

146 Waterproofing Compound (Crystalline)  Kryton, Penetron, MYK, Arment, Velosit, STP Ltd. 

147 Elastomeric Acrylic UV resistant liquid 

applied coating 

Pidilite, Sika, Fosroc, Mapei 

148 Moisture Resistant HDF/MDFBoard  Action Tesa, Greenpanel, Century, Greenply 

149 Rock Wool Insulation  LLOYDS, ROXUL Rockwool, KANUF 

150 uPVC Door/Windows Hardware  G-U, YALE, HOPPE, HIVIK 

151 Cement Fibre Board  Lafarge, Century, NCPL, Everest 

152 Gypsum Plaster  

 

Ultratech, Ferrouscrete, Sakarni, Berg ER, JK Plasto 

MAX, Elite (90) of Gyprock 

153 Cement based Ready Mix Plaster  

 

Ultratech, MYK Arment, Saint Gobain, Ardex Endura, 

Ferrouscrete 

154 Pre-Cast GRC Jali  Birla GRC, Unistone, Dalal 

155 Polysulphide sealant  Fosroc, Sika, Pidilite, MYK, Laticrete, STP Ltd 



  

 

 

 

C– Nil D – Nil I – Nil O – Nil                            AE(P)-C    /     AE(P)-E    /     C.Est. (C)                    EE(P)                     52 
  

156 Stainless Steel  JSW, SAIL, TATA Steel, JSPL 

157 Curing Compound  Sika, Pidilite, Fosroc, BASF, MYK Arment, STP LTD 

158 Metal / Glazed- Fire rated Door System  

 

Pacific Fire Controls, Shakti-Hormann, Bhawani Fire  

159 Anodised Aluminium Hardware (Heavy 

Duty) 

Jindal Aluminium, BALCO, NALCO, INDALKO, 

HINDALCO 

 

160 Aluminium Structural Members –Windows, 

Glazing and Partitions 

Jindal, Hindalco, Nalco, INDALCO 

161 Acoustical Tile False ceiling  

 

Armstrong, SAINT Gobain, DEXUNE, Aerolite 

162 Tile Grout  MYK Laticrete, Pidilite, BASF, Ferrouscrete 

163 Modular Toilet Cubicles  Merino, Greenlam, Dormakaba 

164 Hardware for Fire Check Door/ panic 

bar/panic trim/ door closer/ hinges/ mortise 

lock / Dead Lock, etc. 

Dormakaba, Geze, Hormann, Briton, Becker FS 

165 EPDM Gasket  IGP, Crown Gasket, Osaka 

166 SS Wire Mesh  GKD, WMW, Equivalent AS Approved 

by Engineer in Charge 

167 Deck Sheet JSW, TATA Bluescope, Interarch, JSPL, Roofclad, Apl 

Apollo (Lume Tuff) 

168 SELF-Drilling Screws  TW Buildex & Bousted, Corroshield, Atul Faterners ltd., 

Wurth, HP 

169 Tactile  Somany, Kajaria, Orient Bell, Johnson, Asian (Agl), 

Restile, Pavit 

170 Ready Mix Plaster Birla Aerocon, Ultratech, Ramco, Weber, Laticrete 

171 LGSF Frame  Tata Blue Scope, J.S.W, Essar, Ispat Steel,  

172 Fibre Glass Sheet  Simcryl (Simba), Fibreways, Advance Fibre, 

ROOFCLAD 

173 FRP Chajja, Sheet & Doors, FRP Shutters, 

Railings, Covers  

Fibreways, Kutty, Jindal Stainless, Bhatt Fibreways, 

Wurth, Sika 

174 Hdpe Pipes & Fittings  Supreme, Aashirvad, Oriplast 

175 Revolving Doors  Dorma, Geze, Kone, Boonedam 

176 Glass Railing  Q RAIL, NEKI, KICH, FAÇADE ONE, ALLY DZINE 

Services Pvt. Ltd 

177 PU Based Elastomeric Water Proofing 

Material  

Fosroc (Brassbond roof guard), Sikka (Sikalastic-562 IN), 

Mapei, Sunanda 

178 Water Proofing Primer Fosroc (Nitoproof WB Primer), Sikka (Sikalastic-11 

Primer W), Mapei, Sunanda 
 

Note: - 
1) Contractor has to bring samples as per above preferred brands only and Engineer in Charge shall approve 

one sample out of the samples brought by the contractor. The contractor has to use material of that 

approved sample only. No claim in this regard shall be entertained. 
 

2) Items which are not included in the list but required at site, brand will be approved before use from the 

NIT approving authority. 
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GENERNAL CONDITIONS FOR SUPPLY OF MATERIALS 
 

1. The sample of all the items shall have to be got approved by the Contractor from the Engineer-in-

charge before the supply commences and shall be without prejudice to the right of Engineer-in-

Charge to get random samples tested out of the actual lot received. 
 

2. The contractor shall if required furnish the manufacturer’s certificate that the material supplied 

satisfy the requirements of the relevant specifications. 
 

3. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of schedule of 

quantity in any approved laboratory as decided by him. The sample for testing shall be provided by 

the contractor. All expenditure required to be incurred for taking sample, conveyance and packing & 

testing charges etc. shall be borne by the contractor himself. In case any sample particular lot fails in 

testing the contractor shall be bound to replace the entire lot with fresh material of prescribed 

specification and the rejected lot shall be retuned to the contractor only after fresh lot is supplied. 

Testing charges shall be borne by the contractor. 
 

4. Rejected materials shall have to be removed by the contractor at his own cost immediately of the 

instructions of doing so. 
 

5. In case of any dispute regarding rejection of quality of materials the decision of the Engineer-in-

charge shall be final and binding upon the contractor. 
 

6. Royalty octroi terminal, tax etc. at prevalent rates shall have to paid by the contractor himself and 

the rates quoted by him shall include these duties and nothing extra on, this account shall be 

payable. 

 

7. The contractor shall have to produce the cash memo to satisfy department that the material has been 

purchased from the authorized dealer and the GST has been paid.
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SCHEDULE OF THEORETICAL CONSUMPTION OF MATERIALS 

 
 

S. 

No. 

Description of item Theoretical consumption co-

efficient 

1 Satna Lime Wash on walls one coat 0.01 Quintal per 10 sqm 

2 White washing with lime to give and even shade   

 (a) Old work (One or more coats) 0.01 Quintal per 10 sqm 

 (b) Old work (Two or more coats) 0.02 Quintal per 10 sqm 

 (c ) New work (Three or more coats) 0.03 Quintal per 10 sqm 

3 Colour washing such as green, blue or buff to give an even shade: 
  

 (a) Old work (One or more coats) 0.01 Quintal per 10 sqm 

 (b) Old work (Two or more coats) 0.02 Quintal per 10 sqm 

4 Finishing walls with water proofing cement paint   

 (a) Old work (Two or more coats) 2.20 Kilogram per 10 sqm 

 (b) New work (Two or more coats) 3.84 Kilogram per 10 sqm 

5 Painting with ready mixed paint   

 (a) Old work (Two or more coats) 0.75 Litre per 10 sqm 

 (b) New work (Two or more coats) 1.25 Litre per 10 sqm 

6 Painting with synthetic enamel paint   

 (a) Old work (Two or more coats) 0.70 Litre per 10 sqm 

 (b) New work (Two or more coats) 1.16 Litre per 10 sqm 

7 Wall painting with plastic emulsion paint   

 (a) Old work (Two or more coats) 0.73 Litre per 10 sqm 

 (b) New work (Two or more coats) 1.21 Litre per 10 sqm 

8 Lettering with black Japan paint 

0.56 

Litre per 100 letters 15 

cm height 

9 Re-letting with black Japan paint 

0.37 

Litre per 100 letters 15 

cm height 

10 Painting flushing cistern, flush pipe and fittings with white synthetic 

enamel paint on external surface 
0.20 Litre per each 

11 Applying priming coat with   

 (a) Ready mixed pink or grey primer on wood work (hard and soft 

wood) 0.75 Litre per 10 sqm 

 (b) Ready mixed aluminium primer on resinous wood and ply wood. 0.75 Litre per 10 sqm 

 (c )Ready mixed Zinc chromate yellow primer on steel galvanized 

iron/steel works. 0.54 Litre per 10 sqm 

12 Repainting sand cast iron/centrifugally cast (spun) iron, soil, waste, 

vent pipes and fittings with paint of any colour such as chocolate, grey 

of buff etc.   

 (a) 50mm diameter pipe 1.20 Litre per 100 metre 

 (b) 75mm diameter pipe 1.80 Litre per 100 metre 

 (c ) 100 mm diameter pipe 2.40 Litre per 100 metre 

13 Painting with black anti-corrosive bitumastic paint.   

 (a) Old work (Two or more coats) 0.57 Litre per 10 sqm 

 (b) New work (Two or more coats) 0.95 Litre per 10 sqm 

14 Painting(One or more coats) (on old work) on rain water, soil waste, 

vent pipes and fittings with black anti-corrosive bitumen.   

 (a) 50mm diameter pipe 1.011 Litre per 100 metre 

 (b) 75mm diameter pipe 1.457 Litre per 100 metre 

 (c ) 100 mm diameter pipe 1.906 Litre per 100 metre 

 (d) 150mm diameter pipe 2.816 Litre per 100 metre 

15 Painting GI pipes and fittings with white paint of approved quality   

 (a) 15mm diameter pipe 0.68 Litre per 100 metre 

 (b) 20mm diameter pipe 0.85 Litre per 100 metre 

 (c ) 25mm diameter pipe 1.07 Litre per 100 metre 

 (d) 32mm diameter pipe 1.35 Litre per 100 metre 
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 (e) 40mm diameter pipe 1.53 Litre per 100 metre 

 (f) 50mm diameter pipe 1.92 Litre per 100 metre 

 (g) 80mm diameter pipe 2.81 Litre per 100 metre 

16 Repainting GI pipes and fittings with white paint of approved 

quality   

 (a) 15mm diameter pipe 0.3533 Litre per 100 metre 

 (b) 20mm diameter pipe 0.471 Litre per 100 metre 

 (c ) 25mm diameter pipe 0.5888 Litre per 100 metre 

 (d) 32mm diameter pipe 0.7538 Litre per 100 metre 

 (e) 40mm diameter pipe 0.9428 Litre per 100 metre 

 (f) 50mm diameter pipe 1.1775 Litre per 100 metre 

17 Finishing walls with acrylic smooth exterior paint   

 (a) New work(Two or more coats) 1.67 Litre per 10 sqm 

 (b) Old work (Two or more coats) 1.67 Litre per 10 sqm 

 (c ) Old work (One or more coats) 0.90 Litre per 10 sqm 

18 Finishing walls with Premium Acrylic smooth exterior paint   

 (a) New work(Two or more coats) 1.43 Litre per 10 sqm 

 (b) Old work (Two or more coats) 1.43 Litre per 10 sqm 

 (c ) Old work (One or more coats) 0.83 Litre per 10 sqm 

19 Distempering with oil bound washable distemper   

 (a) New work(Two or more coats) 1.50 kg. per 10 sqm 

 (b) Old work (Two or more coats) 1.50 kg. per 10 sqm 

 (c ) Old work (One or more coats) 1.00 kg. per 10 sqm 

 

20 

 

All other non schedule items 

 

As per description of item 
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Annexure-XVIII (FORM 31) 

INDENTURE FOR SECURED ADVANCES 

 
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) (For use in cases in which the contract is for 

finished work and the contractor has entered into an agreement for the execution of a certain specified quantity 

of work in a given time) THIS INDENTURE made the………………… day of …………………..20…….  

BETWEEN ………………………… (hereinafter called the Contractor which expression shall where the 

context so admits or implies be deemed to include his executors administrators and assigns) of the one part and 

the PRESIDENT OF INDIA  (hereinafter called the President which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part. WHEREAS by 

an agreement dated……………………….. (hereinafter called the said agreement) the Contractor has agreed 

AND WHEREAS the Contractor has applied to the President that he may be allowed advances on the security 

of materials absolutely belonging to him and brought by him to the site of the works the subject of the said 

agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the 

finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the President 

has agreed to advance to the Contractor the sum of Rupees …………………………………………. on the 

security of materials the quantities and other particulars of which are detailed in Accounts of Secured 

Advances attached to the Running Account Bill for the said works signed by the Contractor on 

………………………………………and the President has reserved to himself the option of making any 

further advance or advances on the security of other materials brought by the Contractor to the site of the said 

works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 

of the sum of Rupees ………………………………on or before the execution of these presents paid to the 

Contractor by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the 

President and declare as follows: -  

(1) That the said sum of Rupees ………………………………………………..so advanced by the President to 

the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the 

Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.  

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the President as security are absolutely the Contractor's own property and free from encumbrances 

of any kind and the contractor will not make any application for or receive a further advance on the security of 

materials which are not absolutely his own property and free from encumbrances of any kind and the 

Contractor indemnifies the President against all claims to any materials in respect of which an advance has 

been made to him as aforesaid.  

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security 

of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said 

materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 

directions of the Divisional Officer ……………………. Division (hereinafter called the Divisional Officer) 

and in the term of the said agreement.  

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in construction as 

aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Divisional Officer or any officer authorised by 

him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 
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replace the same with other materials of like quality or repair and make good the same as required by the 

Divisional Officer.  

(5) That the said materials shall not on any account be removed from the site of the said works except with the 

written permission of the Divisional Officer or an officer authorised by him on that behalf.  

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

President of the price payable to him for the said works under the terms and provisions of the said agreement. 

Provided that if any intermediate payments are made to the Contractor on account of work done than on the 

occasion of each such payment the President will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials then actually used in the construction and 

in respect of which recovery has not been made previously, the value for this purpose being determined in 

respect of each description of materials at the rates at which the amounts of the advances made under these 

presents were calculated.  

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of 

any of the terms and provisions of the said agreement or of these presents the total amount of the advance or 

advances that may still be owing to the President shall immediately on the happening of such default be 

repayable by the Contractor to the President together with interest thereon at twelve per cent per annum from 

the date or respective dates of such advance or advances to the date of  repayment and with all costs charges, 

damages and expenses incurred by the President in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees 

with the President to repay and pay the same respectively to him accordingly.  

 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said 

sum of Rupees …………………………………………and any further sum or sums advanced as aforesaid and 

all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby 

agreed and declared that notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and whenever the covenant for payment and repayment herein before contained shall 

become enforceable and the money owing shall not be paid in accordance therewith the President may at any 

time thereafter adopt all or any of the following courses as he may deem best :-  

(a) Sieze and utilize the said materials or any part thereof in the completion of the said works on behalf of the 

Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the 

Contractor with the actual cost of effecting such completion and the amount due in respect of advances under 

these presents and crediting the Contractor with the value of work done as if he had carried it out in accordance 

with the said agreement and at the rates thereby provided. If the balance is against the Contractor he is to pay 

same to the President on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 

from the sale retain all the sums aforesaid repayable or CON 297 Page 26 payable to the President under these 

presents and pay over the surplus (if any) to the Contractor. (c) Deduct all or any part of the moneys owing out 

of the security deposit or any sum due to the Contractor under the said agreement.  

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said 

advance shall not be payable.  
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(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been herein before expressly provided 

for the same shall be finally resolved as per provisions of clause 25 of the contract.  

In witness whereof the said ……………………and ………………………by the order and under the direction 

of the President have hereunto set their respective hands the day and year first above written.  

Signed, sealed and delivered by……………………….. the said contractor in the presence of 

 

Signature ………………………  

Witness Name ………………………… …………………………..  

Address ……………………….  

Signed by………………………..  

by the order and direction of the President in the presence of  

Signature ………………………  

Witness Name ………………………… …………………………..  

Address ……………………….  
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APPENDIX – XVII (Refer Clause 5) 

 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

1. Name of contractor 

 2. Name of work as given in the agreement 

 3. Agreement no  

4. Estimated amount put tender 

 5. Date of commencement of work as per agreement 

 6. Period allowed for completion of work as per agreement 

 7. Date of completion stipulated in agreement 

 8. Period for which extension of time if has been given by authority in Schedule ‘F’ previously  

 

  Letter no. and date Extension granted 

 Months Days 

(a)1st extension … ……………….. 

 

   

(b) 2nd extension 

………………… 

   

(c) 3rd extension 

………………… 

   

(d) 4th extension 

………………… 

   

(e) Total extension previously given 

 

   

 

9.  Reasons for which extension have been previously given (copies of the previous applications  

     Should be attached) 

 10. Period for which extension if applied for  

11. Hindrances on account of which extension is applied for with dates on which hindrances  

  Occurred and the period for which these are likely to last (for causes under clause 5.2/ and 5.3) .     

   Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-charge and     

    Sub Divisional Officer  

 

 

Signature of Contractor  

Dated. 
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Schedule of Work  

Name of work:- Waterproofing of damaged roofs of various types of blocks in GPRA quarters at Sector-7, 

R.K. Puram, New Delhi, during 2026–27. 

S. No Description Qty Unit Rate Amount 

Sub Head-I Civil Works (A) 

1 

Dismantling tile work in floors and roofs laid 

in cement mortar including stacking material 

within 50 metres lead. 

        

1.1 For thickness of tiles 10 mm to 25 mm 16481.00 sqm 73.40 1209705.00 

  Total 1209705.00 

  Multiplying correction factor (0.973) for modification rates of DSR 2023 (A) 1177043.00 

  Based on DSR   

2 

Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials 

by mechanical means including loading, 

unloading to C & D waste management site 

near Jahangir Puri Safai Karamchari Quarters 

at Burari plant or Shastri Park or Mundaka, 

New Delhi beyond 50m initial lead, for all 

leads including all lifts. The processing fee of 

C & D Management at prescribed rates shall 

be submitted by the agency along with each 

running/ final bill and the same shall be 

reimbursed by the department on the 

production of original cash receipts. 

Note:- The payment of this Item shall be 

made only when the verified copy of 

processing fee shall be attached with the 

bill. 

728.00 MT 622.90 453471.00 

  Total (B) 453471.00 

  Total (A+B) 1630514.00 

  Add Cost Index @ 4.03% 65710.00 

  (Sub Head-I) Total 1696224.00 

Sub Head-II Waterproofing Works (B) 

3 

Extra  for  providing  and  mixing  water 

proofing  material  in  cement concrete work 

in doses by weight of cement as per 

manufacturer's specification. 

4744.00 

per bag of 

50kg 

cement 

used 

18.15 86104.00 
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4 

Providing  and applying fibre reinforced 

elastomeric liquid water proofing membrane 

with resilient acrylic polymers having Sun 

Reflectivity Index (SRI) of 105 on top of 

concrete roof in three coats @10.76 litre/ 10 

sqm. One coat of self-priming of elastomeric 

waterproofing liquid (dilution with water in 

the ratio of 3:1) and two coats of undiluted 

elastomeric waterproofing liquid (dry film 

thickness of complete application/system not 

less than 500 microns). The operation shall be 

carried out after scrapping and properly 

cleaning the surface to remove loose particles 

with wire brushes, complete in all respect as 

per the direction of Engineer- in-Charge. 

19778.00 sqm 563.10 11136992.00 

  Total 11223096.00 

  Multiplying correction factor (0.973) for modification rates of DSR 2023 (D) 10920072.00 

5 

Providing and laying screed cement concrete 

on roof  for water proofing treatment in proper 

line, Level, slope with cement concrete 

1:1½:3 (1 cement : 1½ coarse sand (zone-lIl) 

derived from natural sources : 3 graded stone 

aggregate 6-10 mm nominal size derived from 

natural sources), up to floor five level, 

excluding the cost of centering, shuttering and 

finishing: 

593.00 cum 9401.00 5574793.00 

  Total (E) 5574793.00 

  Total (D+E) 16494865.00 

  Add Cost Index @ 4.03% 664743.00 

  Total (F) 17159608.00 

  Based on Market Rate   

6 

Extra  for  providing  and  mixing  Recron 3s 

of 6mm Fibre length material  in  cement 

concrete work in doses by weight of cement as 

per manufacturer's specification. 

4744.00 

per bag of 

50kg 

cement 

used 

66.80 316899.00 

7 

Providing and fixing broken glazed tile 

flooring on 12 mm thick cement morter 1:4 (1 

cement : 2 coarse sand), including filling the 

tile joints with cement mortar 1:2 (1 cement :2 

marble dust) mixed with approved 

waterproofing compound as per the 

manufacturer's specifications, complete in all 

respects as per the direction of the Engineer-

in-Charge. 

23732.00 sqm 472.75 11219303.00 

  Total (G) 11536202.00 

    (Sub Head II) Total (F+G) 28695810.00 

  (Sub Head I + Sub Head II) Gross Total 30392034.00 

 

 
Assistant Engineer (C)                                                     Executive Engineer (P) 

  NDZ-III, CPWD                                                                NDZ-III, CPWD 
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Price Bid 

 

dk;Z dk uke%& Waterproofing of damaged roofs of various types of blocks 

in GPRA quarters at Sector-7, R.K. Puram, New Delhi, during 

2026–27. 
 

NIT No.:-  24/CE/NDZ-3/2026-27 and 47/EE/M-Div./2026-27 
 

 

Sl. No. SUB-HEAD AMOUNT Remarks % above/below 

1 2 3 4 5 

1 Civil Works ₹ 3,03,92,034.00 -  

 

 
Note: -  

1. The agencies are requested to quote Percentage above and below 
for above sub head otherwise tender will be rejected. 

 

2. Agency should go through preferred make list on page No. 48 to 52 
before quoting rate. 

 
 

 

 

                                                            


