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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING
PART OF BID DOCUMENT

The Executive Engineer, “M’’ Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram,
New Delhi-110066 on behalf of President of India invites online Percentage rate bids from CPWD
enlisted contractors of appropriate class in Buildings & Roads (erstwhile composite
/Building/Infrastructure) category and Specialized firms/contractors of repute in Two Bid System for
the following work:-
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1. Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are
not accepted. [1(b), 1(c) & 1(d) are not applicable for CPWD enlisted contractors of appropriate
class.

(a) Should have satisfactorily completed the works as mentioned below during the last Seven
years ending last day of the month previous to the one in which tenders are invited.

Three similar works each costing not less than Rs. 1,14,78,324/-
or

Two similar works each costing not less than Rs. 1,72,17,486/-
or

One similar work costing not less than Rs. 2,29,56,648/-

Similar work shall mean works of “WATERPROOFING WORK?”

(Note: Amount of corresponding items of Waterproofing work only shall be considered for similar
works)

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum, calculated from the date of completion to previous day
of last day of submission of tenders.
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To become eligible for issue of bid, the bidders shall have to furnish an affidavit as
under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of Department, then I/we shall be debarred for bidding in CPWD in future
forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission
of bid)

(b) Should have had Average Annual Financial Turnover of Rs. 86,08,743/- on construction
works during the last three years ending 31st March 2025 [Scanned copy of Certificate from CA
with Unique Document Identification Number (UDIN) to be uploaded]. The value of annual
turnover figures shall be brought to the current value by enhancing the actual turnover figures at
simple rate of 7% per annum. (OM No. DG/SOP 2022/07 dated 09.11.2022)

(c) Should not have incurred any loss (profit after tax should be positive) in more than two years
during the last five years ending 31st March 2025.

(d) Should have a Banker's Certificate from a commercial Bank for Rs. 1,14,78,324/-

or
Net Worth certificate from CA with Unique Document Identification Number (UDIN) of
minimum 10 % amount of ECPT (Scanned copy of original to be uploaded).

(e) The bidder should not be currently debarred or blacklisted by any Central or State Government

agency.

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

3. Information and Instructions for bidders posted on website shall form part of bid document.
The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

5. But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD, within
the period of bid submission and upload the mandatory scanned documents such as Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or
Bank Guarantee (for balance amount as prescribed) from any of the Commercial Banks,
towards EMD in favour of EXECUTIVE ENGINEER, “M’’ Division, CPWD, 8th & 9th
Floor, Sewa Bhawan, R.K. Puram, New Delhi as mentioned in NIT, receipt for deposition
of original EMD to division office of any Executive Engineer (including NIT issuing EE/AE),
CPWD and other documents as specified.

6. Those contractors who have not registered or have not updated their profile on the website
mentioned above, are required to get registered/update their profile beforehand. The necessary
training materials including the videos with step to step process are available on download
section of http://etender.cpwd.gov.in.
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11.

12.

13.

The intending bidder must have valid class-III digital signature certificate with encryption key
(combo type) to perform any operations/transactions on the e-tendering portal/website and the
bidder should download and install the eMsigner on their system as per instructions available
on download section of https://etender.cpowd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.
Contractor can upload documents in the form of JPG format and PDF format.

. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload

Affidavit/Certificate from CA mentioning Financial Turnover of last 7 years or for the period
as specified in the bid document and further details if required may be asked from the
contractor after opening of technical bids. There is no need to upload entire voluminous
balance sheet.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in
figures appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

The Technical Bid shall be opened first on due date and time as mentioned above. The time
and date of opening of financial bid of contractors qualifying the technical bid shall be
communicated to them at a later date.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if

16.

IIL.

III.

IV.

List of Documents to be scanned and uploaded within the period of bid

submission:-

(if any agency failed to upload the scanned copies of the following documents
then his/her/their tender shall be treated as rejected)

PAN Card issued by Income Tax Department, GOVT OF INDIA.

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s
Cheque or Bank Guarantee (for balance amount as prescribed) from any of the Commercial
Banks against EMD.

Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer (including NIT issuing EE/AE), CPWD. (As per performa at Page No. 22)

Enlistment Order of Buildings & Roads category of CPWD Contractor (Applicable only for
CPWD enlisted contractors).
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V. GST registration Certificate of State in which the work is to be taken up, if already obtained
by the bidder. If the bidder has not obtained GST registration in the State in which the work is
to be taken up, or as required by GST authorities, then in such a case the bidder shall scan and
upload following under taking along with other bid documents. “If work is awarded to me,
I/we shall obtain GST Registration Certificate of the State, in which work is to be taken up,
within one month from the date of receipt of award letter or before release of any payment by
CPWD, whichever is earlier, failing which I/we shall be responsible for any delay in
payments which will be due towards me/us on a/c of the work executed and /or for any action
taken by CPWD or GST department in this regard.

VI. Contractor’s contact Mobile number and E mail ID on a separate sheet.

VII. FORM - ‘C’ showing the details of eligible similar nature of works completed during the last
seven years as per elegibility criteria.

VIII. Certificate of work experience/performance report in the format as per Form D issued by the
appropriate authority (not below the rank of Executive Engineer or equivalent) for the works

mentioned in Form —C, as per elegibility criteria including complete Abstract of cost of final
bill.

IX. Certificate of average Annual Financial Turnover during the immediate last five consecutive
financial years duly Certified by Chartered Accountant as per Form -A.

X. Banker’s certificate issued by any Scheduled Bank on prescribed Form-B or Net Worth
Certificate on prescribed Form-B1 issued by Certified Chartered Accountant.

XI. Affidavit as per provisions of clause 1.2.2 & 1.2.3 of CPWD-6. (On stamp paper of value Rs.
100/-, duly notarized).

XII. An undertaking that “I/We have currently not been debarred or blacklisted by any Central
Government Agency” (On stamp paper of value Rs. 100/-, duly notarized).

XII. ERP training Certificate. (Note: The enlisted Contractor will not be allowed to participate in the
tendering process without uploading the certificate of ERP training w.e.f. 01.07.2024)

XIV. An undertaking that confirms I/We has/have read GENERAL CONDITIONS (S.No. 26 to 31 at
Page-31 & 32) carefully and understand the financial implication on account of these and have quoted
our rate accordingly.

(Note: - All the under taking shall be uploaded duly signed by the contractor/ their
authorized representatives on the letter head of agency).

Note: - Mandatory documents at S. No. IX, X & XI are not applicable for CPWD enlisted
contractors of appropriate class in Buildings & Roads category.
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CPWD-6 FOR e-TENDERING

1. Percentage rate online bids are invited on behalf of President of India from CPWD enlisted
contractors of appropriate class in Buildings & Roads (erstwhile composite
/Building/Infrastructure) category and Specialized firms/contractors of repute in Two Bid
System for the following work:- Waterproofing of damaged roofs of various types of blocks
in GPRA quarters at Sector-7, R.K. Puram, New Delhi, during 2026-27.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be
valid on the original date of submission of bids.

1.1 The work is estimated to cost Rs. 3,03,92,034/-. This estimate, however, is given merely as a
rough guide.

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

1.2.1 Criteria of eligibility for submission of bid documents

(a) Should have satisfactorily completed the works as mentioned below during the last Seven
years ending last day of the month previous to the one in which tenders are invited.

Three similar works each costing not less than Rs. 1,14,78,324/-
or

Two similar works each costing not less than Rs. 1,72,17,486/-
or

One similar work costing not less than Rs. 2,29,56,648/-

Similar work shall mean works of “WATERPROOFING WORK?”

(Note: Number of corresponding items of Waterproofing work only shall be considered for similar
works)

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum; calculated from the date of completion to
previous day of last day of submission of tenders.

(b) Should have had Average Annual Financial Turnover of Rs. 86,08,743/- on construction
works during the last three years ending 31st March 2025 (Scanned copy of Certificate
from CA with Unique Document Identification Number (UDIN) to be uploaded). The value
of annual turnover figures shall be brought to the current value by enhancing the actual
turnover figures at simple rate of 7% per annum. (OM No. DG/SOP 2022/07 dated

09.11.2022)

(c) Should not have incurred any loss (profit after tax should be positive) in more than two
years during the last five years ending 31st March 2025.

(d) Should have a Banker's Certificate from a commercial Bank for Rs. 1,14,78,324/- or Net
Worth certificate from CA with Unique Document Identification Number (UDIN) of
minimum 10 % amount of ECPT (Scanned copy of original to be uploaded).
(e) The bidder should not be currently debarred or blacklisted by any Central or State Government
Agency.
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1.2.2 To become eligible for issue of bid, the bidders shall have to furnish an affidavit as
under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned
copy to be uploaded at the time of submission of bid).

1.2.3 it is mandatory for non CPWD contractors and CPWD contractors to upload the work
experience certificate(s) and the affidavitas per the provisions of clause 1.2.2.

2.

Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also
available on website https://etender.cpwd.gov.in or www.cpwd.gov.in. Bidder shall quote his
rates as per various terms and conditions of the said form which will form part of the agreement.

. The time allowed for carrying out the work will be 06 (Six) Months from the date of start as

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

. The bid document consisting of plans, specifications, the schedule of quantities of various types

of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can be
seen from website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

. After submission of the bid the contractor can re-submit revised bid any number of times but

before last time and date of submission of bid as notified.

. While submitting the revised bid, contractor can revise the rate of one or more item(s) any

number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

When bid are invited in three stage system and if it is desired to submit revised financial bid then
it shall be mandatory to submit revised financial bid. If not submitted then the bid submitted
earlier shall become invalid.

. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed

Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed)
from any of the Commercial Banks (drawn in favour of Executive Engineer, ‘‘M’’ Division,
CPWD, R.K. Puram, New Delhi) shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. The original EMD should be deposited either in the
office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE
in the NIT.

This receipt shall also be uploaded to the e-Tendering website by the intending bidder upto
the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee including e- Bank
Guarantee of any Commercial bank having validity for a period of 90 days for single bid works
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and 180 days for two bid system or more from the last date of receipt of bids which is to be
scanned and uploaded by the intending bidders. The earnest money given by all the tenderers
except the lowest tenderer shall be refunded immediately after the expiry of stipulated bid validity
period or immediately after acceptance of the successful bidder, whichever is earlier. However, in
case of two/ three bid system, earnest money deposit of bidders unsuccessful during technical bid
evaluation etc. should be returned within 30 days of declaration of result of technical bid
evaluation.

Interested contractor who wish to participate in the bid has also to make following
payments within the period of bid submission:

(i) e-tender Processing Fee — One time payment for new registration or renewal
https://etender.cpwd.gov.in validity One year

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within the
period of bid submission. However, certified copy of all the scanned and uploaded documents as
specified in e- tender notice shall have to be submitted by the lowest bidder within a week
physically in the office of tender opening authority. Online bid documents submitted by
intending bidders shall be opened only of those bidders, whose original EMD deposited with any
division of CPWD and other documents scanned and uploaded are found in order.

Online bid documents submitted by intending bidders shall be opened only of those bidders,
whose EMD deposited with any division office of CPWD and other documents scanned and
uploaded are found in order.

The technical bid submitted shall be opened at 3:30 PM. On  07.08.2026.

10. The bid submitted shall become invalid and cost of e-tender processing fee shall not be
refunded if:

(i) The bidder is found ineligible.
(ii) The bidder does not deposit original EMD with division office of any Executive Engineer,
CPWD.

(iii) The bidder does not upload all the documents, as mentioned in information for bidders at
S.No. 16 (Page-5 & 6), including GST registration Certificate of State in which the work is to
be taken up, if already obtained by the bidder. If the bidder has not obtained GST registration
in the State in which the work is to be taken up, or as required by GST authorities, then in
such a case the bidder shall scan and upload following undertaking along with other bid
documents. “If work is awarded to me, I/we shall obtain GST Registration Certificate of the
State, in which work is to be taken up, within one month from the date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier, failing which I/we
shall be responsible for any delay in payments which will be due towards me/us on a/c of the
work executed and /or for any action taken by CPWD or GST department in this regard.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of tender
opening authority.

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid.

LKERERE (L To be filled by EE
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11.

12.

13.

14.

15.

The contractor whose bid is accepted, will be required to furnish performance guarantee as
mentioned in Schedule ‘E’ (a) 5% of tendered value or Estimated Cost Put to Tender
(ECPT) (whichever is higher). (b) As per GCC OM No. DG/CON/Maintenance 2023/18
dated 27.02.2026 along with amendments issued up to previous day of the last date of
submission of the tender from the office of DG, CPWD within the period as indicated in
Schedule ‘F’, including the extended period if any, then EMD submitted shall be forfeited
automatically without any notice to the contractor. The Earnest Money deposited alongwith the
bid shall be returned after receiving the aforesaid Performance Guarantee.

The Contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC, and BOCW Welfare Board including Provident Fund Code No. if applicable and also
ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by the
contractor for the said work and Programme Chart (Time and Progress) within the period
specified in Schedule F.

The letter of award shall be issued to the lowest contractor only on receipt of applicable labour
licenses, registration with EPFO, ESIC and BOCW welfare board or on submitting the proof of
applying thereof.

No running account bill shall be paid for the work till the applicable labour licenses, registration
with EPFO, ESIC and BOCW welfare board, whatever application are received from the
contractor by the Engineer in Charge.

The contractor shall submit programme chart (time and progress) for each mile stone along with
performance guarantee and get it approved from the department. The chart shall be prepared in
direct relation to the time stated in the contract documents for completion of the items of the
work. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engineer in Charge and the contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work. The contractor
shall in all cases in which time allowed for any work exceeds one month (save for special job for
which a separate program has been agreed upon) complete the work as per milestone given in
Schedule “F”.

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bids. A bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be done
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16.

17.

18.

19.

20.

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the
work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the tender and the bidder shall be bound to perform the
same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the Central
Public Works Department or in the Ministry of Urban Development. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the previous permission of the Government of India in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of India as aforesaid before
submission of the tender or engagement in the contractor’s service.

21. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from

the date of opening of bids in case of single bid system and 75 (seventy five) days from the
date of opening of technical bids in case bids are invited in 2 or 3 bid system. Further

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter
of acceptance for the work is issued or not.

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department after expiry of 7 days after last
date of submission of bids, then the Government shall without prejudice to any other right
or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of
letter of acceptance for the work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work.

C— Nil D - Nil I - Nil O - Nil AE(P)-C / AE(P)-E / C.Est. (C) EE(P) 11



(iv) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. Any other method
i.e. through letter / e-mail etc. shall not be considered.

22. This notice inviting bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within Fifteen
Days (15 days) from the stipulated date of start of the work, sign the contract consisting of:

a. The Notice Inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the time of
invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

b. Standard C.P.W.D. Form- 7 or other Standard C.P.W.D. Form as mentioned.
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24. GST or any other tax applicable in respect of inputs procured by the contractor for this
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same. However, component of GST at time of supply of services
(as provided in CGST Act 2017) provided by the contract shall be varied if different from that

applicable on the last date of receipt of tender including extension if any.

25. The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile / uploading tender can be resolved through the concerned Executive
Engineer/ Assistant Engineer (Phone no.......... , e-mail Id *.............. ) or ERP help line no.
18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- tendering bidders are
also advised not to wait to raise any issues till the last date of submission of bid in their own
interest.

Signature of the Divisional Officer,
For and on behalf of the President of India

(-*- to be filled by EE )
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE :  Delhi DIVISION:  “M” Division
BRANCH: B&R ZONE NDZ-llI

Percentage Rate Bid & Contract for Works

Bid for the work of: Waterproofing of damaged roofs of various types of blocks in GPRA
quarters at Sector-7, R.K. Puram, New Delhi, during 2026-27.

(i) To be submitted online by 3.00 PM on 07.08.2026 to The Executive Engineer, “M”’
Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram.

(ii) To be opened online in presence of Bidders who may be present at 3.30 PM on 07.08.2026
in the office of The Executive Engineer, “M’’ Division, CPWD, 8th & 9th Floor, Sewa
Bhawan, R.K. Puram.

Issued to XXX (Name of contractor)

Signature of officer issuing the documents c XXX

Designation ... Executive Engineer, “M” Division, .. ...
Date of Issue CXXX

( xxx to be filled by EE)
BID

I/'We have read and examined the notice inviting bid, schedule A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General rules & directions, Conditions of contract, clauses of
contract, special conditions, schedule of rates, other documents and rules referred to in the
conditions of contract and all other contents in the bid document for the work.

I/'We hereby bid for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for Seventy-Five (75 days) from the date of opening of bids
and not to make any modification in its terms and conditions.

| / We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer
as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or
Bank Guarantee (for balance amount as prescribed) from any of the Commercial Banks is
scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed
performance guarantee within prescribed period. I/We agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, |/We agree that
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President of India or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said earnest money and the performance guarantee
absolutely.

The said performance guarantee shall be guarantee to execute all the works referred to in the
bid documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
bid form. Further, I/We agree that in case of forfeiture of Earnest Money & Performance Guarantee
as aforesaid. I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/'We hereby declare that I/We shall treat the bid documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated:  xxx Signature of Contractor — xxx
Witness: xxx Postal Address XXX
Address:  xxx

Occupation: xxx

(xxx to be filled by the contractor)

ACCEPTANCE
The above bid (as modified by you as provided in the letters mentioned hereunder) is accepted by
me for an on behalf of the President of India for a sum of Rs...... XXX ...... (Rupees
................................. 0o QP B

The letters referred to below shall form part of this contract agreement:-

@...... XXX ......
(b) ...... XXX ......
For & on behalf of President of India
Signature ... XXX .......
Dated: Designation ...... XXX ......

(XXX To be filled by Executive Engineer)
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities (as per CPWD-3)  As per Schedule enclosed (Page 60 To 61)
SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
S. Description of item | Quantity | Rates in figures & words Place of issue
No. at which the material will
be charged to the
contractor
1 2 3 4 5
NIL
SCHEDULE ‘C’
Tools and plants to be hired to the contractor
S. No. Description Hire charges per day Place of issue
1 2 3 4
NIL
SCHEDULE ‘D’
Extra schedule for specific requirements/document for the work, if any.  ---- NIL ----
SCHEDULE ‘F’
Reference to General Conditions of contract: GCC Maintenance Works- 2023 for CPWD

works along with correction lips/amendments
issued up to previous day of the last date of
submission of the tender from the office of
DG, CPWD.

Name of Work:- Waterproofing of damaged roofs of various types of blocks in GPRA
quarters at Sector-7, R.K. Puram, New Delhi, during 2026-27.

i) Estimated cost of work : Rs. 3,03,92,034/-

ii) Earnest Money : Rs. 6,07,841/- (to be returned after receiving
Performance guarantee)

iii) Performance Guarantee : 5% of tendered value or Estimated Cost Put to Tender
whichever is higher.
iv) Additional Performance
Guarantee : Additional PG shall be deposited if bid is lesser than 80% of

ECPT in additional to standard PG. The amount of APG shall
be equivelant to be difference between the 80% amount of
ECPT and quoted amount. (e.g. if ECPT is A and quoted
amount is 0.7A than the amount of APG shall be 0.8A-0.7A.

v) Security Deposit : 2.5% of tendered value
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SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

: Executive Engineer,

Officer inviting bid “M” Division, CPWD,
East Block-I1, Level-II,
R.K. Puram

Maximum percentage for quantity of items of work

to be executed beyond which rates are to be

Determined in accordance with Clauses 12.2 & 12.3: See relevant clause

Definitions:
2(v) Engineer-in-Charge

2(vi)  Accepting Authority

Executive Engineer,
“M” Division, CPWD,
East Block-I1, Level-II,
R.K. Puram

Chief Engineer,
NDZ-Ill, CPWD,
R.K. Puram, New Delhi

2(vii) Percentage on cost of materials and
Labour to cover all overheads and profits 15%

2(viii) Standard Schedule of Rates

2(ix) Department

DSR 2023 Volume-l & Il (Civil
works) with amendments up to
last date of submission of bid

Central Public Works
Department

9 (ii) Standard CPWD Contract Form GCC 2023 CPWD Form 7 for

Clause 1

Maintenance Works as Modified
and corrected upto last date of
receipt of Tender.

(i) Time allowed for submission of 7 days
Performance Guarantee, Programme
Chart (Time & Progress) and applicable
Labour Licenses, registration with EPFO,
ESIC and BOCW Welfare Board or proof
of applying thereof from the date of issue

of letter of acceptance.

(i) (ilMaximum allowable extension with 3 days
late fee @ 0.1% per day of performance
guarantee amount beyond the period

provided in (i) above

Clause 2

Authority for fixing compensation under clause- 2 Chief Engineer,

NDZ-lll, CPWD,
Sewa Bhawan, R.K. Puram
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Clause 2A

Whether Clause 2A shall be applicable As per Modified Provision of GCC
2023 for maintenance work.

Clause 5

Number of days from the date of issue of letter
of acceptance for reckoning date of start 10 days or as decided by
Engineer-in-charge

Clause 5.1

The contractor shall submit a Programme chart (Time and Progress) for each milestone
along with performance guarantee and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-charge and the contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as
per mile stones given in schedule ‘F’.

Mile stone(s) as per table given below: -

Amount to be withheld in case
of non-achievement of
milestone
1 1/8th (of whole work) | 1/4th (of Stipulated period) | In event of non-achieving the
desired progress 1.25% of the
2 3/8th (of whole work) | 1/2 th (of Stipulated period) | Tendered value of the work shall
be withheld for the failure of

3 3/4 th (of whole work) | 3/4th (of Stipulated period) | each milestone.

Description of Time allowed in Days

S-No Milestone (Financial) (from date of start)

4 Complete work Stipulated period

Time allowed for execution of work 06 (Six) Months

Authority to decide:

(1) Authority to convey the decision of : Executive Engineer, M-Division, CPWD, 8th
shifting of milestone and extension of & 9th Floor, Sewa Bhawan, R.K. Puram, New

fime. Delhi.

(i) Authority to decide rescheduling of : Chief Engineer, N.D.Z. — III or his successor,

milestone and extension of time. Sewa Bhawan, CPWD, R K Puram, New
Delhi.
(ii1) Shifting of date of start in case of
delay in handing over of site Chief Engineer, N.D.Z. — III or his successor,
Sewa Bhawan, CPWD, R K Puram, New
Delhi.
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Clause 6 (a) Electronic Measurement Book (EMB)
Mode of measurement (b) Jointly by department and contractor

Clause 7

Gross work to be done together with net payment /adjustment  Rs. 50.65 lacs
of advances for material collected, if any, since the last such

payment for being eligible to interim payment

Clause 7A
Whether Clause 7A shall be applicable Yes
Clause 10A
List of testing equipment to be provided by the contractor at site lab: As per requirement of
work at site
Clause 10B (ii)
Whether Clause 10 B (ii) shall be applicable N.A.
Clause 10C Applicable

Components of labour expressed as percent of value of work
i. 25% for civil component

ii. 100% for labour supply
iii. Not applicable on supply of material

Clause 10CC : Not Applicable

Clause 10 CC to be applicable in contracts with stipulated period
of completion exceeding the period shown in next column : 12 Months

Clause 11
Specifications to be followed for CPWD specification 2019, Volume-l & Il modified
execution of work: & corrected up to date.
Clause 12
Authority to decide deviation up to Chief Engineer, NDZ-lll, CPWD,
1.5 times of the tendered amount. R.K Puram, New Delhi
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Type of work Maintenance Work

12.3 (i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work No Limit
12.5 (i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
(Except earth work) No Limit
(ii) Deviation Limit for items in earth work
subhead of DSR or related items No Limit
Clause 16
Competent Authority for Chief Engineer, NDZ-IlIl, CPWD,
deciding reduced rates R.K. Puram, New Delhi
Clause 18
List of mandatory machinery, tools & plants to As per requirement at site & as
be deployed by the contractor at site: per direction of Engineer-in-
Charge.
Clause 25
Settlement of Disputes by Conciliation and Arbitration:
Conciliator - Additional Director General (Delhi Region)
Arbitrator appointing Authority - Chief Engineer, NDZ-III
Place of Arbitration - New Delhi

Clause 32

Requirement of Technical Representative(s) and recovery Rate

= ° - £ 8= Rate per month at which
g £ E 2 5 £ § = recovery shall be made from the
E é g- s £ '5 ; g contractor in the event of not
S. £ = 2 %‘) ; e = = fulfilling provision of clause
No. | = ] R g B < z 32(i)
Figures | Words
1 Graduate | Civil Project 2o0r5 Rupees Fifteen
Engineer Manager respectively Rs. 15,000/- | Thousand only
or cum 2 per month per month per
Diploma Planning per person person
Engineer /quality /
Site/ billing
Engineer
Clause 38

(i) Schedule/statement  for  determining DSR 2023 modified & corrected
theoretical quantity of cement & bitumen up to date.
on the basis of Delhi Schedule of Rates
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(ii) Variations permissible on theoretical quantities:

a. Cement

For works with estimated cost put to

bid not more than Rs.25 lakh. 3% plus/minus.

For works with estimated cost put to

bid more than Rs.25 lakh. 2% plus/minus.
b. Bitumen All Works 2.5% plus only & nil on minus side
c. Steel Reinforcement and structural steel sections for

each diameter, section and category 2% plus/minus
d. All other materials Nil

List of testing equipment to be provided by the contractor at site lab

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which recovery shall be made from the
S.No. D it £ It Contractor
escription or ltem (Rate in schedule ‘B’ plus 10% in case materials issued by Department)

Excess beyond Less use beyond permissible variation
permissible variation
1. Cement in bags NIL *Rs. 9000/- (Rs. Nine thousand only) per
tonne
Steel Reinforcement NIL *Rs. 75,000/- (Rs. Seventy Five thousand

only) per tonne

Structural Sections -— —

P A

Bitumen issued free - .

*Subject to acceptance of quality of work by the competent Authority. *
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Receipt of deposition of original EMD

Receipt No. .ccvvvenniennnn Date ...ccovvvinniinnnn.

Name of work: - Waterproofing of damaged roofs of various types of blocks in
GPRA quarters at Sector-7, R.K. Puram, New Delhi, during 2026-27.

1. NIT No. :- 24/CE/NDZ-3/2026-27 and 47/EE/M-Div./2026-27
2. Estimated Cost: - Rs. 3,03,92,034/-

3. Amount of Earnest Money Deposit: - Rs. 6,07,841/-

4. Last date of submission of bid :- 07.08.2026.

(*To be filled by NIT approving authority/EE at the time of issue of NIT and
uploaded along with NIT)

1. Name of the Contractor........cceeeeieeeeeeeeeeeeeeeeeeceacccnncnes
2. Formof EMD ....coviiiiiiiiiiinniiiieeennnnnccecccennncnccnns
3. Amount of Earnest Money Deposit .......cccevviviiinnnnicnnnnns

4. Date of submisSion Of EMD ....covvuiiiitniiereiierenseeneenceneenes

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAQ) along
with office stamp

(**To be filled by EMD receiving EE)
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FORM ‘A’
FINANCIAL INFORMATION
Financial Analysis — Details to be furnished duly supported by figures in balance sheet/profit & loss account
for the last five financial years duly certified by the Chartered Accountant, as submitted by the applicant to the

Income Tax Department (Copies to be attached).

Figure in lakhs (Rs.)

Financial Year 2020-21 2021-22 2022-23 2023-24 2024-25

i) Gross Annual Turn Over on
consultancy works

ii) Profit/Loss (standalone

finance statement and
consolidated financial statement
both)

Plus (+) sign for profit and
Minus (-) sign for loss is to be
indicated

*Financial arrangement for carrying out the proposed work.

Signature of Chartered Accountant with Seal

Seal of bidder

Date of submission:

Signature of Bidder(s)
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FORM "B"
BANKERS' CERTIFICATE FROM SCHEDULED BANK

This is to certify that to the best of our knowledge and information, M/s./ Sh.. .
................................................... having marginally noted address, as a customer of our bank are/ls respectable
and can be treated as good for any engagement upto a limit of Rs......................

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

(Signature) For the Bank

Date and Seal

NOTE:
1)  Bankers Certificates should be on letter head of the Bank, addressed to tendering authority.

2)  In case of Partnership firm, certificate should include names of all partners as recorded with the Bank.

FORM "B-1"

FORM FOR CERTIFICATE OF NETWORTH FROM CHARTERED ACCOUNTANT

This is to certify that as per the audited balance sheet and profit & loss account during the financial year

............... , the Net Worth of M/s / Sh. ........................... (Name & Registered Address of
individual/  firm/ company), as on  .......cceeeiiiiiiin.. (the relevant date) is
Rsiii after considering all liabilities. It is further certified that the Net Worth of

the company has not eroded by more than 30% in the last three years ending on (the relevant date).”

Membership No. of ICAI

Date and Seal
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FORM 'C'

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE

LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS

ON /SO A SIseq yoeq
0} JOBQq UO QUOP SeM I0oM ) JOYIYA

11

opew
0q Aew 90UAIQJAI WOYM 0} JIJIJJO JO
Joquunu duoydo[d) /SSAIppe pue JWEN

10

+S[1eI9p M ssaxdord
ur /urpuad sased uoneniqre uonNe3nI|

uonadwos Jo ajep [enjOy

uonddwos jo yep parendnsg

39enuod 1od se Juaw_dduawtuod Jo are

soodmy] JO Sye[ Ul JIom JO 350D

uoneziuesio Suuiosuods 10 Um0

uoneoso[ pue 300foxd/spom Jo oweN

ON IS

* Indicate gross amount claimed and amount awarded by the Arbitrator.

Seal of bidder

Date of submission:

Signature of Bidder(s)

25

EE(P)
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FORM 'D'
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "C"
(Separate sheet to be attached for each work)

1. Name of work & location
2. Agreement No.

3. Name of firm

4. Estimated cost

5. Tendered cost

6. Completion cost

7. Date of start

8. Date of completion

1) Stipulated date of completion
ii) Actual date of completion

9. Amount of compensation levied for delayed completion, if any

(a) Whether the case of levy of compensation for delay has been decided or not.— Yes/No

(b) If decided, amount of compensation levied for delayed completion, if any
10. Amount of reduced rate if any.
11. Performance Report
(1) Quality of consultancy work  Outstanding/Very Good/Good/Poor
(i1) Financial soundness Outstanding/Very Good/Good/Poor
(iii))  Technical Proficiency Outstanding/Very Good/Good/Poor
(iv) Resource fulness Outstanding/Very Good/Good/Poor
) General Behavior Outstanding/Very Good/Good/Poor
Dated: Executive Engineer or Equivalent
Stamp
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(Guarantee Offered By Bank to CPWD In Connection With The Execution Of
Contracts) Form of Bank Guarantee for Performance Guarantee/Security
Deposit/Mobilization Advance.

ii.

iil.

(CPWD, OM No.DG/CON/311 dated 20.10.2020)

(To be given on Non-Judicial Stamp Paper of Minimum Rs. 100)

Whereas, the Executive Engineer M”’ Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram,
New Delhi on behalf of the President of India (hereinafter called "The Government") has invited bids
under ... (NIT Number)............... dated............ For “Waterproofing of
damaged roofs of various types of blocks in GPRA quarters at Sector-7, R.K. Puram, New Delhi,
during 2026-27.”

The Govt. has further agreed to accept irrevocable Bank Guarantee for Rs..............
(RSt only) valid upto...........coovvviiiiiiiininnn, (date)*........... as Earnest Money
Deposit from.................... (name and address of the contractor)................. (hereinafter called “the
contractor”) for compliance of his obligations in accordance with the terms and conditions of the said
NIT.

OR**

Whereas, the Executive Engineer M”* Division, CPWD, 8th & 9th Floor, Sewa Bhawan, R.K. Puram,
New Delhi on behalf of the President of India (hereinafter called "The Government") has entered into an
agreement  bearing  number................. with.................. (name and  address of  the
contractor)................. (hereinafter called “the contractor”) for execution of work “Waterproofing of
damaged roofs of various types of blocks in GPRA quarters at Sector-7, R. K. Puram, New Delhi,
during 2026-27.”

The Government has further agreed to accept an irrevocable bank Guarantee for
Rs....... (Rupeses............. only) wvalid wupto....... (date).......... as Performance Guarantee/Security
Deposit/Mobilization Advance from the said contractor for compliance of his obligations in accordance
with the terms and conditions of the agreement.

We, oo, (indicate the name of the bank)............ (herein after referred to as “the Bank™), hereby
undertake to pay to the Govt. an amount not exceeding Rs............. Rs.ovvinnnnnn, only)on demand by
the Govt. within 10 days of the demand.

We, i (indicate the name of the bank)............. do here by undertake to

pay the amount due and payable under this guarantee without any demur, merely on a demand from the
Govt. stating that the amount claimed is reqd. to meet the recoveries due or likely to be due from the Said
contractor. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs.................... (Rupees.............. only)

We, (indicate the name of the bank)............. , further undertake to pay
the Govt. any money so demanded notwithstanding any dispute or disputes raised by the contractor in any
suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid
discharge of our liability for payment there under and the Contractor shall have no claim against us for
making such payment.

We, (indicate the name of the bank)............. , further agree that the
Govt. shall have the fullest liberty without our consent and without affecting in any manner our obligation
here under to vary any of the terms and conditions of the said agreement or to extend time of performance
by the said contractor from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Govt. against the said contractor and forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any
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such variation or extension being granted to the said contractor or for any forbearance, act of omission on
the part of the Govt. or any indulgence by the Govt. to the said Contractor or by any such matter or thing
what over which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

3. WE, (indicate the name of the bank)............. [further agree that the
Govt. as its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the
first instance without proceeding against the Contractor and notwithstanding any security or other
guarantee the Govt. may have in relation to the contractor’s liabilities.

4. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

S We, (indicate the name of the bank)............. ,undertake not to revoke
this guarantee except with the consent of the Govt. in writing.

6. This Bank Guarantee shall be valid upto................... unless extended on demand by the Govt.
notwithstanding anything mentioned above, our liability against this guarantee is restricted to
Rs.ooviinin (Rupees.......... Only) and unless a claim in writing is lodged with us within the date of
expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand
discharged.

DATE ...coooieiee
WITNESS ... Authorized signatory
Name
1. Signature.... Designation
Staff Code No.
Name and Address Bank Seal

1. Signature....

Name of Address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for

earnest money or for performance guarantee/security deposit/mobilization advance, as the case may
be.
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GENERAL CONDITIONS

1. The work shall be carried out according to CPWD specification for works. 2019 (Volume I & II), modified and
corrected up to date of submission of bid and specifications as per additional conditions/ specification.

2. The contractors shall quote their rates inclusive of all sorts of taxes, cartage, royalties etc. complete.

3. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for all
heights, depths, leads and lifts involved in the execution of work.

4. Electric connection, if required shall be arranged by the agency. The contractor shall make his own arrangements
for obtaining electric connection for execution of work and make necessary payment directly to the department
concerned. In the absence of electric connection or failure of power supply, the contractor shall make his own
arrangement of silent type generators.

The contractor shall comply with proper and legal orders and directions of the local or public authority or
Municipality and abide by their rules and regulations and pay all fees and charges of which he may be liable.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards, red flags, red lights and
providing necessary barriers and all other measures required from time to time. The contractor shall be responsible for
all damages and accidents due to negligence on his part.

The contractor shall give due notices to Municipality, Police and/ or other authorities that may be required under the
law/ rules under force and obtain all requisite licenses for temporary obstructions/ enclosures and pay all charges
which may be leviable on account of his execution of the work under the agreement. Nothing extra shall be payable on
this account.

Other agencies working at site will also simultaneously execute the work entrusted to them and the contractor shall
offer necessary co-operation wherever required to other agencies.

On account of security consideration, there could be some restrictions on the working hours, movement of vehicles for
transportation of materials. The contactor shall be bound to follow all such restrictions and adjust the programme for
execution accordingly.
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10. The work shall be carried out in a manner complying in all respects with the requirements of relevant bye laws of the
local bodies, labour laws, minimum wages act, workmen compensation act and other statutory laws enacted by Central
Govt. as well as State Govt.

11. (a) All the malba/ building rubbish obtained from dismantling during the execution of the work shall be brought down
through the stair case and shall not be thrown to the ground directly from upper floors.

(b) All the malba/ building rubbish obtained from dismantling, during the execution of work or generated due to any
operation shall be collected in the mobile container of suitable size, which shall be arranged by contractor,
placed near the working place. The malba or building rubbish so collected shall be disposed off free of cost to
the specified common disposal point in the campus (i.e. nothing extra shall be paid over agreement items),
from where the contractor will finally disposed off the collected malba or building rubbish to the authorized
municipal dhalao/dumping ground. In no case the malba / building rubbish shall be allowed to dump at ground
near the working place.

(c) After the collection of full truck load of the said malba (approx 4.5 cubic meters), the same shall be disposed off
on same day by the contractor to the authorized municipal dhalao/ dumping ground. In case of non-
removal/disposal in the specified period, a recovery of Rs.1000/- (rupees One thousand only) per day shall be
recovered from the contractor. for every default day till the final disposal of malba.

12.  No residential accommodation shall be provided to any of the staff engaged by the contractor. The contractor shall
also not be allowed to erect any temporary set up for staff in the campus.

13. No claims of the labours shall be entertained by the Department including that of providing employment,
regularization of services etc.

14.  All required register will be issued by Engineer-in-charge duly marked in chronological order but the contractor
will have to arrange all such registers/stationery etc. Nothing extra shall be paid on this account.

15. The Engineers and Supervisor shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy and
quick communication. Nothing extra shall be paid to the contractor on this account and his quoted rates for various items
under this contract will be inclusive of this obligation.

16. In no case, Mortar/ cement concrete shall be mixed directly on floor/ road surface. For mixing of mortar, G.I.
Sheet/ Ply etc. shall be used to maintain the surface of flooring/ road. If at any instance, any worker is found, mixing
mortar/ cement concrete directly on floor/ road surface, recovery of Rs. 1000/- instance shall be made from running bill.

17.  All materials, T & P (other than routine T & P items), consumable and contingent articles required for the work
shall be arranged by the contractor, Viz:-

(i) For civil work: -

a) Tool kit for every mason having 300 mm digital sprit level, Digital Laser Level Protector, water level, plumb-bob,
Try square set measurement tool (Right angle 90 degree), tile / stone cutter etc.

b) G.I Sheet/ Ply etc. for mixing of mortar/ CC.

¢) Water jet pump with sprinkler nozzle for curing of all cement work mainly for vertical surface.

d) Chase cutting machine

e) Drill machine

18. Materials used shall be in order of preferences as under: -
(i)  As mentioned in Nomenclature of the item.
(il))  As per list of approved makes of materials attached.
(iii) CPWD specifications
(iv)  ISImarked.
(v) CPWD approved
(vi)  Direction of the Engineer-in-Charge.
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19.

20.

21.

22.

26.

Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint against staff on
behavior should be taken very seriously and such staff should be removed by the contractor immediately from the
site and arrange replacement for the same failing which the Engineer-in-Charge has to recover as per condition.

Police verification of every staff deployed by the contractor shall be got done by the contractor compulsorily and a
copy of police verification shall be provided to Engineer-in-Charge after which an identity card duly countersigned
by Engineer-in-Charge or his representative shall be issued to each employee of the contractor for proper
identification. The contractor shall provide uniform along with Badge and shoes within 15 days of start of work. In
the event of non compliance a recovery of Rs.25/- per day per employee shall be made. The employee and labours
engaged by the contractor under this contract shall wear neat and clean uniforms alongwith name badges as
approved by Engineer-in-Charge.

Safety of the staff employed will be the responsibility of the contractor, CPWD will not be responsible for any
mishap, injury/accident or death of the staff. No. claim in this regard shall be entertained/ accepted by the
department.

Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property by his or his
labour in carrying out the work and shall be rectified by the contractor at his own cost.

To ensure transparency, the Supervisor of the Contractor/Agency shall take photographs before and after
waterproofing of each terrace, roof, or higher side area as per the direction of the Engineer-in-Charge. The
record shall be maintained by the Agency and shall be vetted by the JE/AE in charge. The same shall be
handed over during submission of the final bill. The digital record may be maintained as per the direction of
the Engineer-in-Charge.
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27. Technically painting work should be done after the surface completely dried up; therefore, no painting and

28.

29.

30.

31.

putty work shall be taken up in any block before 22 days (07 Days Cureing + 15 Days Drying period) of
completion of plaster work. The entire block shall be applied with putty and thereafter painted in one go.

Curing is very important part of plaster work. Since, work is being done at different locations so it is difficult to

ensure proper curing of plaster work. For porper curing of plaster work, it is essential to have proper T&P for

the same. The Agency must have self independent curing system which comprises of: -

a. Hand drawn trolly/ rickshaw.

b. Suitable electrically operated spary jet machine with pump for spraying water on plastered area for G+3
floor height.

c¢. 4KVA inverter mounted on trolly/rickshaw for operating above jet machine.

d. The inverter will be charged everyday in the concerned Sub-Division Service Centre in the night for which
no charges will be recovered from the contractor/agency.

e. Suitable Nos. of Drums of 200 Litre capacity shall be carried alongwith the above system for the source of
water.

f. The agency has to keep the above system always functional otherwise recovery @ Rs. 5000/- per week will
be made from the bill.

g. No extra payment will be made on account of this; however, the agency may quote their rate accordingly.

The work will be executed in Phased manner and according total time period has been worked out and no
labour loss on account this will be acceptable.

During the execution window/door/balcony door should be covered with Wooven PVC Cloth and wherever
required as per direction of Engineer-in-Charge to protect them from splashes and nothing extra will be paid
on this account.

Agency will get, the painting material supplied by the manufacturer/Authorised dealer, inspected time to time
(during agreement period as per direction of Engineer-in-charge) and get certificate from the manufacturer
only that the product supplied and used at site is genuine.
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10.

ADDITIONAL CONDITION OF CIVIL WORK

Chases, holes & drilling works etc. shall be done using power operated tools.

Items under all sub head shall be executed only with the direction of Engineer-in-charge. The contractor shall
have to carry out the work other than day to day maintenance according to programme given by the Executive
Engineer / Assistant Engineer / Junior Engineer-in-charge. The contractor shall not carry out any work in any
building without permission of Engineer-in-charge or his authorized representatives. The contractor shall have to
adhere to this programme failing which he shall be wholly responsible for any inconvenience caused to the occupants.
No claim for idle labour on any account shall be entertained. The contractor shall depute his representative daily to
the site of work. His name and Signature shall be attested by the contractor for record in the department.

The quarters / flats and portions of quarters / flats where the work is to be executed on any day shall be got approved
from the representative of the Engineer-in-charge at the site of work. No work shall be carried out in any
quarters/flats without the approval of the representative of the Engineer-in-charge.

Any work carried out without the approval of the representative of the Engineer-in-charge at the site of work shall be
rejected and shall not be measured and paid for.

Before the start of execution of work materials shall be brought in adequate quantity to be sufficient at least for 50%
of the total requirement of the whole work per year and deposited with the Department. Remaining materials shall be
brought and deposited with the department as directed by Engineer-in-charge. All samples of sainitary, water supply
and fittings required for wood work shall be got approved from Engineer-in-charge and shall be displayed on board in
each enquiry office.

The manufacturing date and batch No. inscribed or printed on packs/containers by manufacturers are only acceptable
for all the above said materials. Fresh material shall be brought at site as far as possible and materials more than 4
months old from the date of manufacturing will be rejected.

The paints/other material shall be issued by the Junior Engineer / Assistant Engineer to the contractors after breaking
the seal of the containers / packing and quantity to be issued shall be as per the daily requirement at the site. After
days use balance quantity of paints etc., if any left, will be returned by the contractor to the Department. After use, the
empty container shall have to be returned to the Department and shall be preserved by JE in charge and will not de
disposed off till the finalization of the work. Genuinity of Painting material before use shall also be got verified
from manufacturer and in this regard a certificate from manucturer shall be obtailed and kept in the record.

The site for the collection and stacking of the material shall be got approved from the Engineer- In-charge.

In order that the contractor may take daily instructions regarding all complaints / works except day to day
maintenance, a site order book will be maintained at the Enquiry Office. The JE will note down the work in flats to be
attended to and the dates on which the work in these flats is to be started.

The theoretical consumption of materials like, satna lime, distemper, paint, water proof cement paint etc. shall be
computed, as per the consumption given in the schedule of Theortical consumption of materials. If there is variation
between the actual and the theoretical calculations action shall be taken as below:-
A) In case the materials used are less than theoretical requirements, the cost for the materials used less shall
be recovered from the contractor, subject to acceptance of quality of work accepted by the competent
authority as below:-

1) If quoted rates of agency are above the estimated rates:-

Recovery shall be made at 2 times of basic rate as given in D.S.R. 2023/ market rate for items not
available in DSR 2023 plus carriage, plus 1% W.C., plus 18% GST, plus 15% contractor profit and over
heads, plus 1% Labour Cess plus contractor’s enhancement / abatement as per the clause 12 of the
agreement.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

i1) If quoted rates of agency are below the estimated rates :-

Recovery shall be at 2 times of basic rate as given in D.S.R. 2023/ market rate for items not available in
DSR 2023 plus carriage, plus 1% W.C., plus 18% GST, plus 15% contractor profit and over heads, plus
1% Labour Cess.

B) For all excess use of materials over the theoretical consumption no extra payment shall be made to the
contractor.

Old doors, windows, floors, furniture, Electrical and other fittings shall be cleaned from all splashes, dust, dirt and
mortars etc. The rate for the white washing/colour washing / distempering / painting etc. includes the cost of removal
splashes and paint marks. In the event of failure on the part of contractor to remove the splashes and the paint mark
the recoveries will be made at the following rates.

S. No Type of Quarter Rate of recovery for Each Quarter
for splashes on doors, windows, floor,
glass panes & electrical fixtures etc.

1 Type-I/ Single Suit Rs. 2500/-
2 Type-II Rs. 2500/-
3 Type-III/ Double Suit Rs. 3000/-
4 | Type-1V Rs. 3500/-
5 Type-V i/c Servant Qtrs Rs. 4000/-
6 Type-VIi/c Servant Qtrs Rs. 4500/-

The labour for attending complaints shall carry necessary tool kit, container (Tasla), required for mixing any cement
sand or other material, water bottle and waste bag for collection of minor rubbish material if received during
attending the complaints, so that the site of work remains neat and clean.

The material such as sanitary items / water supply items / Aluminum fittings etc. as required shall be of approved
brand and manufacture as given in the list of approved makes of materials or as approved by the Engineer-in-Charge.

The sample of all the items shall have to be got approved by the Contractor from the Engineer-in-charge before the
supply commences and shall be without prejudice to the right of Engineer-in-Charge to get random samples tested out
of the actual lot received.

The contractor shall furnish the manufacturer’s certificate that the material supplied satisfy the requirements of the
relevant specifications.

The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of schedule of quantity in any
approved laboratory as decided by him. The sample for testing shall be provided by the contractor. All expenditure
required to be incurred for taking sample, conveyance and packing & testing charges etc. shall be borne by the
contractor himself. In case any sample particular lot fails in testing the contractor shall be bound to replace the entire
lot with fresh material of prescribed specification and the rejected lot shall be retuned to the contractor only after
fresh lot is supplied. Testing charges shall be borne by the contractor.

Rejected materials shall have to be removed by the contractor at his own cost immediately of the instructions of doing
sO.

In case of any dispute regarding rejection of quality of materials the decision of the Engineer-in-Charge shall be final
and binding upon the contractor.

Royalty octori terminal, tax etc. at prevalent rates shall have to paid by the contractor himself and the rates quoted by
him shall include these duties and nothing extra on, this account shall be payable.
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20.

21.

22.

The contractor shall have to produce the cash memo to satisfy department that the material has been purchased from
the authorized dealer and the GST tax has been paid.

The agency has to engage specialized agency for the Water proofing work:-

Water proofing work has to be got executed from authorized applicator of
manufacturer of water proofing material - Fosroc (Nitoproof WB Primer), Sikka
(Sikalastic-11 Primer W), Mapei, Sunanda. Before engaging such specialized agency
letter from manufacturer is required to be submitted to Engineer —in — Charge. Once
the name of the applicator is approved the same will execute the work. The guarantee of
waterproofing work of 5 years shall be given by the manufacture on its letter head. The
guarantee letter shall also be countersign by the agency.

The contractor must associate himself with the specialized firm to be approved by the Engineer-in-
Charge in writing, for integral cement based water proofing treatment for sunken floors and on
roofs. 5 years Guarantee Bond in prescribed proforma attached vide Page-39 must be given by the
specialized firm on stamp paper which shall be countersigned by the contractor, in token of his
overall responsibility. In addition, 10% (ten percent) of the cost of these items would be retained as
Guarantee Bond to watch the performance of the work done. If any defect is noticed during the
Guarantee period for five years to be reckoned from the date after the Construction period
prescribed in the contract expires it should be rectified by the contractor within seven days and if
not attended to, the same will be got done by another agency at the risk and cost of the contractor.
However, this security deposit can be released in full, if bank guarantee of equivalent amount for
05(Five) years is produced and deposited with the department.

CEMENT

22.1. The contractor shall procure 43 grade OPC as required in the work from reputed manufacturers of cement having

a production capacity not less than one million tones or more per annum, such as ACC, Ultra Tech, J.P. Rewa,
Vikram, Shri Cement, Birla Jute & cement corporation of India etc., as approved by the Ministry of Industry,
Government of India and holding license to use ISI certification mark for their product The tenderers may also submit
a list of names of cement manufacturers which they propose to use in the work. The tender accepting authority
reserves right to accept or reject name (s) of cement manufacturer(s) which the tenderer proposes to use in the work.
No change in the tendered rates will be accepted if the tender accepting authority does not accept the list of cement
manufacturers, given by the tenderer fully or partially.

The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name and ISI marking. Samples of
cement arranged by the contractors shall be taken by the Engineer-in-Charge and got tested in accordance with
provisions of relevant BIS codes. In case the test results indicate that the cement arranged by the contractor does not
conform to the relevant BIS Codes, the same shall stand rejected, and it shall be removed from the site by the
contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.

22.2. The cement shall be brought at site as decided by the Engineer-in-charge.

22.3. The cement godown shall be maintained as per CPWD specification

22.4. The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after satisfactory test

results have been received. The contractor shall supply free of charge the cement required for testing including its
transportation cost to testing laboratories. The cost of tests shall be borne by the contractor.
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22.5. The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as
provided in clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure
prescribed in clause of the contract and shall be governed by conditions laid therein. In case the cement consumption
is less than theoretical consumption including permissible variation, recovery at the rate so prescribed shall be made.
In case of excess consumption, no adjustment need to made.

22.6. The Cement brought to site and the cement remaining unused after completion of work shall not be removed from
site without written permission of Engineer-in-Charge.

22.7. The damaged cement shall be removed from the site immediately by the contactor on receipt of a notice in writing
form the Engineer-in-Charge. If he does not do so within three days of receipt of such notice, the Engineer-in-Charge
shall get it removed at the cost of the contractor.

23. STEEL

Special Condition for Steel Reinforcement

i (a) The CPWD/Contractor shall procure IS marked TMT bars of various grades from the steel
manufacturers or their authorized dealers {as per following selection criteria) having valid BIS license for
1S:1786-2008(Amendment -1 November 2012)

The procured steel should have following qualities: -
i. Excellent ductility, bend ability and elongation of finished product due to possible refining technology.
ii. Consumption of steel should be accurate as per design.
iii. Steel should have no brittleness problem in finished product.
iv. Steel should carry the quality of corrosion and earthquake resistance.
v. Quality steel with achievement of proper level of sulphur and phosphorus as per 1S:1786-2008

(b) Selection Criteria of steel manufacturers
The supply of reinforcement steel for all CPWD works should have following selection criteria of steel
manufacturers: -
Steel producers of any capacity using iron ore/ processed iron ore as the basic raw material adopting advanced
refining technologies as given hereunder,

(i) DRI-EAF = Direct Reduced iron - Electric arc furnace.
or

(i) BF-BOF = Blast furnace - Basic oxygen furnace
Or

(i) COREX-BOF = COREX - Basic oxygen furnace

for production of liquid steel to finish product at single/multiple locations with NABL or any other similarly
placed accrediting Government body which operates in accordance with ISO/IEC17011 and accredits labs as per
ISO/IEC 17025 conforming to IS:1786-2008 (Amendment -1 November 2012). The check list for incorporation
any quality steel producer is enclosed for technical assessment is given in Annexure-1.
Chief Engineer / CPM / PM shall approve the steel manufactures for projects under their jurisdiction. NIT
approving authority shall specify the manufacturers in the tender document.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of all supplies of
steel brought by him to the site of work

(ii)  Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in relevant BIS
codes. In case the test results indicate that the steel arranged by the contractor does not conform to the specifications,
the same shall stand rejected, and it shall be removed from the site of work by the contractor at his cost within a
week time on written orders from the Engineer-in-Charge to do so.

(iii)  The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as decided by the
Engineer-in-charge.
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(iv)  The Steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their
distortion and corrosion and nothing extra shall be paid on this account. Bars on this account. Bars of different sizes
and lengths shall be stored separately to facilitate easy counting and checking.

(v) For checking nominal mass, tensile strength bend test, re-bend test etc. specimens of sufficient length shall be cut
from each size of the bar at random and a frequency not less than that specified below:-

Size of bar For consignment below 100tones For consignment above 100 tonnes

Under 10 mm dia bars One sample for each 25 tonnes or One sample for each 40 tonnes part
part thereof thereof

10 mm to 16mm dia bars One sample for each 35 tonnes or One sample for each 45 tonnes part
part thereof thereof

Over 16mm dia bars One sample for each 45 tonnes or One sample for each 50 tonnes part
part thereof thereof

(vi)  The contractor shall supply free of charge the steel required for testing including its transportation of testing
laboratories. The cost of test shall be bone by the contractor.

(vii) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as
provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per
procedure prescribed in clause 42 of the contract and shall be governed by condition laid therein. In case the
consumption is less than theoretical consumption including permissible variations recovery at the rate so
prescribed shall be made. In case of excess consumption, no adjustment need to be made.

(viii) The steel brought to site and the steel remaining unused shall no be removed from site without the written
permission of the Engineer-in-Charge.
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Form -A

CONSENT LETTER BETWEEN MAIN AGENCY AND ASSOCIATED SPECIALIZED AGENCY/OEM

Name of work: Waterproofing of damaged roofs of various types of blocks in GPRA quarters at
Sector-7, R.K. Puram, New Delhi, during 2026-27.

1. 1 / We hereby give my consent to associate with M/s ......cccoceicnin i iieneiieeneens , for executing the of work
Of ccveee i (Meention specialized work(s)).

2. 1/ We will execute the work as per specifications and conditions of the agreement and as per directions
of the Engineer-in-Charge for the corresponding specialized work(s) till the completion of the work.

3. I / We will be responsible for necessary action to handover the installations and for rectification of
defects and repair during the maintenance / warranty period.

4. Also 1 / We will employ full time technically qualified Engineer / supervisor for the specialized
work(s)component of the work as required for the work. I / We will attend inspection of officers of the
department as and when required.

Date:

Signature with date of Main Agency/Contractor Signature with date of Associate

Specialized Agency

Address Address

1. Witness with address

(From main contractor side)

2. Witness with address

(From associated agency side)
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ANNEXURE — A

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

(hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made
between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter alia,
undertook to render the buildings and structures in the said contract recited completely water and leak proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water
and leak proof for five years from the date after the maintenance period prescribed in the contract

NOW THE GUARANTOR hereby guarantees that Water Proofing treatment given by him will render the structures
completely water and leak proof and the minimum life of such Water Proofing treatment shall be five years to be reckoned
from the date after the maintenance period prescribed in the contract.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water and leak proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling
upon him to rectify the defects, failing which the work shall be got done by the Department by some other contractor at
the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the Guarantor shall
be final and binding.

That if GUARANTOR fails to execute the Water Proofing treatment or commits breach there under then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which
may be incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the decision of
the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by .............. and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of-

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ........ccccovveueee in the presence of-
1.

2.

Blanks to be filled by contractor/EE
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SPECIAL CONDITION

1. The agency shall provide the uniform to their employees of approved fabric. The jacket
should have marked with CPWD on Front and Back side with reflective neon colour of size
75X20mm, 200X 100mm size respectively.

3. Contractor shall require to submit the daily program of major complaints to the
representative/ AE/JE of Engineer in charge for ascertaining the authority of carrying out
special repairs/replacement. The Engineer in charge or their representative will give orders
through site order book or through letter to carry out extend of special repair/replacements.
The contractor shall have to carry out the work other than day to day maintenance
according to programme given by the Executive Engineer / Assistant Engineer / Junior
Engineer-in-charge. The contract shall not carry out any work in any building without
permission of Engineer-in-charge or his authorized representatives. The contractor shall
have to adhere to this programme failing which he shall be wholly responsible for any
inconvenience caused to the occupants. No claim for idle labour on any account shall be
entertained. The contractor shall depute his representative daily to the site of work. His
name and Signature shall be attested by the contractor for record in the department. Any
work carried out without such approvals, the work shall be rejected and shall not be
measured and paid for.

4. Agency shall employ such semi skilled/skilled/Highly skilled persons so that the person who
has been assigned the main task will ensure that the related main task is carried out in one
go by the same skilled preferably so as to ensure minimum inconvenience and interference
to the allottee.

5. No special repair and A/A works shall be carried out in any quarter/flats without the
approval of representative of the Engineer-In-Charge. Any work carried out without
such approvals, the work shall be rejected and shall not be measured and paid for.

6. The contractor will employ separate labour for Civil, Electrical & Horticulture work and
deposited ESI and EPF contribution (Vide separate ECR and challans) deducted from the
employee and contribution on the part of employer paid by the contractor to the concerned
authorities for reimbursement of ESI & EPFO from the department the contractor shall
submit an affidavit on stamp paper of Rs. 10 along with the duly paid challans stating “I
have not claimed the reimbursement of this bill from anywhere else. I shall also not claim
this from any other office in future.”
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SPEICAL CONDITION FOR FINISHING WORK

1. CEMENT PLASTER

1.1 Preparation of Surface

The joints shall be raked out properly. Dust and loose mortar shall be brushed out. Efflorescence
if any shall be removed by brushing and scrapping. The surface shall then be thoroughly washed
with water, cleaned and kept wet before plastering is commenced. In case of concrete surface if a
chemical retarder has been applied to the form work, the surface shall be roughened by wire
brushing and all the resulting dust and loose particles cleaned off and care shall be taken that none
of the retarders is left on the surface.

1.2 Mortar

The mortar of the specified mix using the type of sand described in the item shall be used. It shall
be as specified in Subhead 3.0. For external work and under coat work, the fine aggregate shall

conform to grading IV. For finishing coat work the fine aggregate conforming to grading zone V
shall be used.

1.3 Application of Plaster

Plastering shall be started from the top and worked down towards the floor. All putlog holes shall
be properly filled in advance of the plastering as the scaffolding is being taken down. To ensure
even thickness and a true surface, plaster about 15 % 15 cm shall be first applied, horizontally and
vertically, at not more than 2 metres intervals over the entire surface to serve as gauges. The
surfaces of these gauged areas shall be truly in the plane of the finished plaster surface. The
mortar shall then be laid on the wall, between the gauges with trowel. The mortar shall be applied
in a uniform surface slightly more than the specified thickness. This shall be brought to a true
surface, by working a wooden straight edge reaching across the gauges, with small upward and
side ways movements at a time. Finally the surface shall be finished off true with trowel or
wooden float according as a smooth or a sandy granular texture is required. Excessive troweling
or over working the float shall be avoided.

All corners, arrises, angles and junctions shall be truly vertical or horizontal as the case may be
and shall be carefully finished. Rounding or chamfering corners, arrises, provision of grooves at
junctions etc. where required shall be done without any extra payment. Such rounding, chamfering
or grooving shall be carried out with proper templates or battens to the sizes required. When
suspending work at the end of the day, the plaster shall be left, cut clean to line both horizontally
and vertically. When recommencing the plastering, the edge of the old work shall be scrapped
cleaned and wetted with cement slurry before plaster is applied to the adjacent areas, to enable the
two to properly join together. Plastering work shall be closed at the end of the day on the body of
wall and not nearer than 15 cm to any corners or arrises. It shall not be closed on the body of the
features such as plasters, bands and cornices, nor at the corners of arrises. Horizontal joints in
plaster work shall not also occur on parapet tops and copings as these invariably lead to leakages.
The plastering and finishing shall be completed within half an hour of adding water to the dry
mortar. No portion of the surface shall be left out initially to be patched up later on. The plastering
and finishing shall be completed within half an hour of adding water to the dry mortar.
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Thickness Where the thickness required as per description of the item is 20 mm the average
thickness of the plaster shall not be less than 20 mm whether the wall treated is of brick or stone.
In the case of brick work, the minimum thickness over any portion of the surface shall be not less
than 15 mm while in case of stone work the minimum thickness over the bushings shall be not less
than 12 mm.

1.4 Curing

Curing shall be started as soon as the plaster has hardened sufficiently not to be damaged when
watered. Water jet pump with sprinkler nozzle shall be used for Curing. The plaster shall be
kept wet for a period of at least 7 days. During this period, it shall be suitably protected from all
damages at the contractor’s expense by such means as the Engineer-in-Charge may approve. The
dates on which the plastering is done shall be legibly marked on the various sections plastered so
that curing for the specified period thereafter can be watched.

1.5 Finish

The plaster shall be finished to a true and plumb surface and to the proper degree of smoothness as
required. The work shall be tested frequently as the work proceeds with a true straight edge not
less than 2.5 m long and with plumb bobs. All horizontal lines and surfaces shall be tested with a
level and all jambs and corners with a plumb bob as the work proceeds.

1.6 Precaution

Any cracks which appear in the surface and all portions which sound hollow when tapped, or are
found to be soft or otherwise defective, shall be cut out in rectangular shape and redone as
directed by the Engineer-in-Charge. (i) When ceiling plaster is done, it shall be finished to
chamfered edge at an angle at its junction with a suitable tool when plaster is being done.
Similarly when the wall plaster is being done, it shall be kept separate from the ceiling plaster by a
thin straight groove not deeper than 6 mm drawn with any suitable method with the wall while the
plaster is green. (i1) To prevent surface cracks appearing between junctions of column/beam and
walls, 150 mm wide chicken wire mesh should be fixed with U nails 150 mm centre to centre
before plastering the junction. The plastering of walls and beam/column in one vertical plane
should be carried out in one go. For providing and fixing chicken wire mesh with U nails payment
shall be made separately

2. REPAIRS TO PLASTER
2.1 Cutting

The mortar of the patch, where the existing plaster has cracked, crumbled or sounds hollow when
gently tapped on the surface, shall be removed. The patch shall be cut out to a square or
rectangular shape at position marked on the wall as directed by the Engineer-in-Charge or his
authorized representative. The edges shall be slightly under cut to provide a neat joint.

2.2 Preparation of Surface

The masonry joints which become exposed after removal of old plaster shall be raked out to a
minimum depth of 10 mm in the case of brick work and 20 mm in the case of stone work. The
raking shall be carried out uniformly with a raking tool and not with a basuli, and loose mortar
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dusted off. The surface shall then be thoroughly washed with water, and kept wet till plastering is
commenced. In case of concrete surfaces, the same shall be thoroughly scrubbed with wire
brushes after the plaster had been cut out and pock marked. The surface shall be washed and
cleaned and kept wet till plastering is commenced.

2.3 Application of Plaster

Mortar of specified mix with the specified sand shall be used. The surface shall be finished even
and flush and matching with the old surrounding plaster. All roundings necessary at junctions of
walls, ceilings etc. shall be carried out in a tidy manner. All dismantled mortar & rubbish etc. shall
be disposed off within 24 hours from its dismantling promptly as directed by the Engineer-in-
Charge.

2.4 Protective Measure

Doors, windows, floors, articles of furniture etc. and such other parts of the building shall be
protected from being splashed upon. Splashing and droppings, if any, shall be removed by the
contractor at his own cost and the surface cleaned. Damages, if any, to furniture or fittings and
fixtures shall be recoverable from the contractor.

2.5 Curing

Curing shall be started as soon as the plaster has hardened sufficiently not to be damaged when
watered. Water jet pump with sprinkler nozzle shall be used for Curing. The plaster shall be
kept wet for a period of at least 7 days. During this period, it shall be suitably protected from all
damages at the contractor’s expense by such means as the Engineer-in-Charge may approve. The
dates on which the plastering is done shall be legibly marked on the various sections plastered so
that curing for the specified period thereafter can be watched.

3. PAINTING

Materials Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready
mixed Paint (Exterior grade) as received from the manufacturer without any admixture shall be
used. If for any reason, thinning is necessary in case of ready mixed Paint, the brand of thinner
recommended by the manufacturer or as instructed by the Engineer-in-Charge shall be used.
Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in their
original containers in sealed condition. The material shall be brought in at a time in adequate
quantities to suffice for the whole work or at least a fortnight’s work. The materials shall be kept
in the joint custody of the contractor and the Engineer-in -Charge. The empties shall not be
removed from the site of work, till the relevant item of work has been completed and permission
obtained from the Engineer-in-Charge.

3.1 Commencing Work

Painting shall not be started until the Engineer -in-Charge has inspected the items of work to be
painted, satisfied himself about their proper quality and given his approval to commence the
painting work. Painting of external surface should not be done in adverse weather condition like
hail storm and dust storm. Painting, except the priming coat, shall generally be taken in hand after
practically finishing all other building work. The rooms should be thoroughly swept out and the
entire building cleaned up, at least one day in advance of the Paint work being started.
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3.2 Preparation of Surface

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke splashes,
mortar droppings and grease shall be thoroughly removed before painting is started. The prepared
surface shall have received the approval of the Engineer-in-Charge after inspection, before
painting is commenced.

3.3 Application

Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its
containers, when applying also, the Paint shall be continuously stirred in the smaller containers so
that its consistency is kept uniform. The painting shall be laid on evenly and smoothly by means
of crossing and laying off, thelatter in the direction of the grains of wood. The crossing and laying
off consists of covering the area over with Paint, brushing the surface hard for the first time over
and then brushing alternately in opposite direction, two or three times and then finally brushing
lightly in a direction at right angles to the same. In this process, no brush marks shall be left after
the laying off is finished. The full process of crossing and laying off will constitute one coat.

Where so stipulated, the painting shall be done by spraying. Spray machine used may be (a) high
pressure (small air aperture) type, or (b) a low pressure (large air gap) type, depending on the
nature and location of work to be carried out. Skilled and experienced workmen shall be employed
for this class of work. Paints used shall be brought to the requisite consistency by adding a
suitable thinner.

Spraying should be done only when dry condition prevails. Each coat shall be allowed to dry out
thoroughly and rubbed smooth before the next coat is applied. This should be facilitated by
thorough ventilation. Each coat except the last coat, shall be lightly rubbed down with sand paper
or fine pumice stone and cleaned off dust before the next coat is laid.

No left over Paint shall be put back into the stock tins. When not in use, the containers shall
bekept properly closed.

No hair marks from the brush or clogging of Paint puddles in the corners of panels, angles of
mouldings etc. shall be left on the work.

In painting doors and windows, the putty round the glass panes must also be painted but care must
be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces in
similar hidden locations shall not be left out in painting. However, bottom edge of the shutters
where the painting is not practically possible, need not be done nor any deduction on this account
will be done but two coats of primer of approved make shall be done on the bottom edge before
fixing the shutters.

On painting steel work, special care shall be taken while painting over bolts, nuts, rivetsoverlaps
etc.

The additional specifications for primer and other coats of Paints shall be as according to the
detailed CPWD specifications under the respective headings.
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3.4 Brushes and Containers

After work, the brushes shall be completely cleaned of Paint and linseed oil by rinsing with
turpentine. A brush in which Paint has dried up is ruined and shall on no account be used for
painting work. The containers when not in use, shall be kept closed and free from air so that Paint
does not thicken and also shall be kept safe from dust. When the Paint has been used, the
containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they are
clean, and can be used again.

3.5 Precautions

All furnitures, fixtures, glazing, floors etc. shall be protected by covering and stains, smears,
splashings, if any shall be removed and any damages done shall be made good by the contractor at
his cost.
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(iii)

(iv)

)

Minimum Quality Assurance Plan

Tests which are mandatory as per CPWD specification amended up to date are to be carried out by the
contractor. While deciding these criteria CPWD Specifications & Provisions of BIS Code and Standard
Practices may be referred.

Machinery and other Tool & Plants required to be deployed at site by the contractor as per requirement.
Entire Machinery and T&P may not be required at the start of work, therefore, a proper time schedule by
which each Machinery & T&P is to be brought at site should be submitted by the contractor to the site
staff before start of the work.

Field laboratory is required if necessary for this work then testing equipments to be arranged by the
contractor. If field lab is to be setup by the Department then contractor may be allowed for conducting
the test there.

It shall be mandatory for the agencies/ contractors to submit the self-attested (by
agencies/ contractors) copies of Tax paid bills of the materials entered in the MAS
Register viz., Steel, Cement, Bitumen, Paint, Primer, Distemper, varnishes, Tile
Adhesive, Admixture, Anti termite chemical, Water proofing compound material and
any other item as decided by the NIT approving authority.

Self-attested copies of Tax paid bills of materials taken in MAS Register shall be
submitted by the agencies/ contractors before settling the payments. In case of any
doubt the same can be verified by the field staff. However, onus of genuineness of
Tax paid bills rests with the agencies/contractors.

Maintenance of Register of Tests -

All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained by
the contractor which shall be issued to the contractor by Engineer-in-charge at the time of issue of award
letter.

All Samples of materials including Cement Concrete Cubes shall be taken by Contractor jointly with JE
in charge of work and out of this at least 50% samples shall be taken in presence of AE in charge. If
there is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by contractor in
presence of AE in charge of work. All the necessary assistance shall be provided by the contractor. Cost
of sample materials is to be borne by the contractor and he shall be responsible for safe custody of
samples to be tested at site.

All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed
by the contractor in presence of JE-in-charge and at least 50% of tests in presence AE-in-charge. At least
10% of tests shall be carried out in presence of Executive Engineer.

All the entries in the registers will be made by the designated Engineering Staff of the contractor and
same should be presented before JE/AE/Divisional Engineer for their review.

Contractor shall be responsible for safe custody of all the test registers.

It is mandatory to the contractor to submit copy of all test registers, Material at Site Register and
hindrance register along with each alternate Running Account Bill and Final Bill. These registers shall
further be checked by AE(P)/Senior Draughtsman in Division Office and receipts of registers should also
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be acknowledged by Accounts Officer by signing the copies and register to confirm receipt in Division
office.

If all the test registers and hindrance register is not submitted by contractor along with each alternate
R/A Bill & Final Bill, no payment shall be released to the contractor.

8. Maintenance of Material at Site (MAS) Register -
(1) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor
which shall be issued to the contractor by Engineer-in-charge along with the award letter.

(i1) The contractor shall get 100% test checked by JE or by AE if there is no JE after each entry of
receipt of material at site in MAS register.

(i11))  The contractor shall get MAS Register test checked by JE at least twice a week and at least once
a week by AE. If there is no JE is available then MAS register must be checked by AE at least
twice a week.

(iv)  Cement register shall be got reviewed by Divisional Engineer at least once in a month.

1. Contractor will co-operate with the staff of Third Party Quality Control, if appointed/authorized by
the Engineer-in-Charge. Contractor will provide all the sample of the material/Items as desired by the
Third Party Quality Control Team free of cost including packing and it’s transportation upto testing
laboratory.
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LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS)

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) and
finishes approved by the Architect/ Engineer-in-Charge are listed below. However, approved equivalent materials
and finishes of any other specialized firms may be used, in case it is established that the brands specified below are
not available in the market and subject to approval of the alternate brand by the Architect/ Engineer-in-Charge,

(See also conditions of contract).

1\513)'. Material Preferred Make
1 OPC, PPC ACC, Birla, Ultratech, Ambuja.

2 White Cement J.K. White, Birla White, Ultratech.

3 Reinforcement bars Fe-500 TATA, SAIL, RINL, JSW, Jindal Panther.

4 Structural Hollow Tubes/Pipes, Hot Finished

Welded Tubes Seamless & II)ERW types tubes TATA, SAIL, RINL, JSW, Apl Apollo
5 Structural M.S. Section, I-Section, Channels, . .
Angle, Tee & Flats efc. TATA, SAIL, RINL, Jindal (Hissar).
6 Stainless steel pipe and fittings Jindal Stainless Steel Ltd., J-Press, Tata Steel, VSH.
7 Aluminum Door, Window (Factory Made) Fenesta Building S}’fstems, Encraft India Pvt. Ltd.,
Beautex, Arcuzo Décor.
8 Aluminium Section Jindal, Hindalco, Indalco, Nalco.
9 Anodised Aluminium Hardware (Heavy duty) Hardima, Everite, Jindal Aluminium, Hindalco.
10 Aluminum Extruded Profiles Hindalco, Jindal, Nalco.
11 . . M/s Alutech Industries, Alucobond, Alpolic, Wonder
Aluminum Composite Panels
Alu Board

12 Block Board & Plywood, Veneer Greenlam, Century Ply, Merino, Green Ply

13 FDI::(})Irziovoer) S;;ggg (rL)aegé)ratlve/ Non Century ply board, Merino Greenply, Archid Ply

14 Fire Check Door (Wooden) Promat, Greenlam, Mikasa.

15 Lamination sheet (Mica) Greenlam, Marino, Century,

16 gf::?ﬁiﬁfuiDRE;gigngunguS’ Termite, Action Tesa, Century, Archidpanel, Greenlam, Merino

17 BWP-High density fibre board — Marine grade | Century, Marino, Green Ply

18 MS Fittings Ashish, Oxford, Garg, Adarsh

19 Aluminium Fittings Dorma, Godrej, Hettich, Hafele

20 Brass Fittings Dorma, Godrej, Hettich, Hafele

21 SS Fittings Dorma, Godrej, Hettich, Hafele

22 Sliding door bolt Dorma, Godrej, Hettich, Hafele

23 Automatic sliding door system and Fittings Ozone, Dorma, Godrej

24 UPVC window/ doors Fenesta, Saint-Gobain, Veka, Kommerling

25 Synthetic Enamel paint Asian Paints (Apcolite Gloss), Berger (Luxol Hi-Gloss

& Luxol Satin), ICI Dulux (Gloss), Birla Opus Prime
(N-52/N-53/Sparkle Gloss/ Style Cover Max)

26 Water proofing cement paint Super Snowcem, Asian Paints, Berger (Durocem)

27 Acrylic emulsion paint Asian (Apcolite All Protek), Berger (Silk Glamor), Dulux
(Velvet Touch/Pearl Go), Birla Opus Prime (I-50/Calista Ever
clear)

28 Premium Acrylic Emulsion Berger (Rangoli Total Care), Asian Paints (Apcolite Premium
Emulsion), Nerolac (Beauty Gold Washable), Birla Opus Prime
(One Pure Elegance)

29 Premium Acrylic Smooth Exterior Berger (Weather Coat Long Life), Asian Paints (Apex Ultima
Protek), Nerolac Excel Everlast, Birla Opus Prime (E-70/One
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True Look)
30 Primer for interior Berger (Walmasta Exterior Interior), Asian (True Care), Nerolac
(Premium Primer)
31 Acrylic exterior paint Asian Paints (Apex Ultima), ICI Dulux (Weather Shield Ultra
clean), NEROLAC (Excel Top Guard), Berger (Weather Coat
All Guard), Birla Opus Prime (E-30/E-50/Calista Neo Star)
32 Texture Exterior Paint Berger (Florentina Sand Stone), Asian (Rustic Texture), Dulux
(Weathershield Signature)
33 POP Snowcem Paint, Dulux, Asian Paints
34 Wall Putty J.K. Cement, Birla white, Asian Paints
35 Acrylic distemper Asian Paints (Tractor Uno), ICI Dulux (Duwel), Nerolac
(Beauty Gold), Birla Opus Prime (D-20)
36 Duco Paint Asian Paints, Dulux, ICI Duco Paint
37 Powder coating Paint Asian Paints-PPG, ICI Paint.
38 Metallic Paint Asian Paints (with Royale Play Metallics), Kansai
Nerolac, Nippon Paint, Jotun
39 Bituminous Paint Makphalt, STP, Asian.
40 Thermoplastic Road Marking Paint Alcolite, Zigma Paints, Prime Roads, Asian Paints PPG.
41 Cement Primer Asian Paint, Dulux, Berger Paint, Snowcem Paint, Birla
Opus Prime (I-10/Calista Pro Hide)
42 Steel Primer — Red oxide Asian Paints, Nerolac, ICI Dulux, Birla Opus (Red Oxide
Primer/CMP RO Primer/ SGE
43 Wood Primer Asian Paints, Nippon Paint, Dulux, Birla Opus
44 Wooden Flooring Vista, Greenlam (Mikasg), Action Tesa,
45 Terrazzo Tiles (Precast), Plain, Chequerred. Nitco, Hindustan, Modern, Ultra, Unistone
46 Glazed Vitrified Tiles, Double Charge tile, Kajaria, Somany, RAK
Polished tile.
47 Cement Concrete Tiles, Hardonite Tiles Nitco, NTC, Hindustan, KK, Dalal, Unistone
48 Glazed Ceramic tiles Somany, Kajaria, Rak
49 C.C. Pavers Nitco-(Rockard), K.K., Dalal
50 Interlocking Paver Block, Grass Paver, K.K., Nitco & Dalal tiles Ind.
Precast CC Slab, Kerbstone, Kerb channel.
51 G.I. Metallic Tiles of False Ceiling, Gypsum Armstrong, Saint-Gobain (Gyproc), Dexune
board alongwith frame, GRG tile alongwith
frame.
52 Calcium Silicate False Ceiling System Along | Aerolite, Armstrong,
with supporting.
53 Baffle False Ceiling-Aluminum/G.I. Armstrong, Hunter Douglas, Durlum
54 Open cell steel ceiling Aerolite, Armstrong, Durlum
55 Mineral Fibre Armstrong, Hunter, Douglas, Durlum
56 G.I. Pipes Tata, Jindal (Hissar), Apl Apollo
57 G.I. Fittings (Malleable Cast Iron) UNIK, Sury, KS
58 C.P. Brass Fittings Jaquar, Roca, Kohler
59 UPVC Pipe Supreme, Prince, Finolex, Astral, Apollo Pipes
60 CPVC Pipe Supreme, Prince, Finolex, Astral, Apollo Pipes
62 PE-AL-PE Pipes & Fittings (Plyethylene/ Jindal, KiTEC Industries (India) Pvt. Ltd., Nexgen
Aluminum/ Polyethylene)
63 PVC/ Synthetic Water Tank/ Loft Tank Sintex, Sheetal, Tirupati, Apl Apollo
64 PTMT Fittings Prayag, Shakti, Polytuf
65 Gunmetal Valves Leader, Sant, Zoloto
66 Ball Valves Zoloto, IBP, Leader, SANT
67 Butterfly Valves Audco, Zoloto
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68 Self Closing Pillar Taps (Pressmatic) Jaquar, Roca, Kohler
69 Fully Hygiene hand dryer Jaquar, Roca, Kohler
70 SMC (Sheet Moulded Compound Panel Sintex, Amitex, Sovisy
Tank)
71 Centrifugal Cast Iron LA pipes Electro Steel, Klinga, Jai Balaji
72 Ductile Iron pipe (DI Pipe) Jindal, Electro Steel, Tata
73 Sanitary Fixture (Chinaware) Jaquar, Roca, Kohler, Grohe
74 Soil, Waste & Vents Pipes & Fittings NECO, RIF, SKF, RPMF, Hepco
75 Stone Ware Pipe & Gully Traps Perfect, Parry, Hind, HDP
76 RCC Pipes-(NP-2) Lakshmi, Sood & Sood Jain & Co., Jain & Co.
77 C.1. Double Flanged Sluice Valves Kirloskar, Sant, Zoloto
78 C.I Double Flanged Non Return Valves Kirloskar, Sant, Zoloto
79 FRP Cover Thermodrain, Fibreone, HP, Fibre Light
80 C.I. Double Covers with Frame Neco, RIF, SKF, Electro Steel
81 DI (Ductile Iron) Manhole cover & grating NECO, RBAC, Plazma, Nindi
82 Stainless Steel Sinks Nilkanth, Cobra, Jayana,
83 Steel Fibre Reinforced Concrete, Manhole K.K. Manholes, Nitco & Dalal
covers with frame
84 Hubless Centrifugally Cast (Spun) Iron Pipes | Neco, Hepco, SKF, RPMF
& Fittings
85 Admixture Forsroc, Sika, BASF
86 Tile Adhesive Pidilite, MYK Latticrete, Sika
87 Adhesive Tape, Antiskid Tapes Norton, 3M Tapes
88 APP Apex, M/s IWL India Limited, Asian Paints
89 Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum.
90 Bevelled Edge Mirror Saint-Gobain, Modiguard, AIS
91 Damp Proof Material Pidilite Dr. Fixit, Sika, MYK, Fosroc
92 Dash Fasteners Hilti, Ficher, Canon, Howorth
93 Glass Door Closer Lock Dorma, Hardwyn, Hafele
94 Drapery Rod, Venetian Blinds Mac, Vista, Deck.
95 Roller Blinds Vista, Hunter Dougus, Deck.
96 Epoxy Mortar Fosroc, MYK, Sika
97 Welding Electrodes ADVANI-OERLIKON, MODI, TATA
98 Friction Stay Hinges Hafele, Hettich, Dorma.
99 Grass Paver Unistone, Ultra, Shree, Dalal
100 | Hydraulic Door Closer/ Floor Spring Godrej, Dorma, Hafele, Hettich
101 Injection Grouting Pidilite, Fosroc, Sika, BASF
102 | Locks, Mortice lock, Latch, Cupboard Dorma, Hettich, Hafele
103 | Ms Pipe Tata, Jindal (Hissar), Apl Apollo
104 | Nuts, Bolts and Screws, Steel Kundan, Priya, Atul
105 | Non-Metalic Surface Hardner MC Deritop F.H. Armstrong, NITOFLOR, Fosroc
106 | Poly-Sulphide Sealent Pidilite, Choksey, Makphalt
107 | Polyster Powder Coating Shades Nerolac, J&N, Asian Paints.
108 | Rolling shutters Rama Rolling Shutters, Jyoti Rolling Shutters, Anand
Industries.
109 | Fire Sealant/ Fire Smoke Seal HILTI, 3M INDIA, Fischer
110 | Structural Silicone Dow Corning, Wacker.
111 | Spider Fittings Dorma, Sevax.
112 | Tempered Glass Modi Float, Saint-Gobain,
113 | Clay Tiles on Roof Kenzai, Johnson.
114 | Water Proofing Compound Fosroc, Pidilite, MYK, Sunanda Specialty Coating, Birla
Opus Prime

C- Nil D - Nil I - Nil O - Nil

AE(P)-C / AE(P)-E / C.Est. (C)

EE(P) 50




115 | S.S. Wire mesh Sterling Enterprises, Trimurty Welded Mesh, Tiger Brand,
Grand Metal Corporation.
116 | Polycarbonate Sheet GE LEXAN, Danpalon, Gallina, DPI System, MPP
117 | Glass Film for interior & Exterior 3M, Shibuza, Saint-Gobain
118 | FRP Door & Chajja Rajshree, Fiber Engineer, Selected Door Co., Fiber
Techno Products.
119 | Anti-termite chemicals- Chloropyriphos Srchloro 20 TC, Vadh, Durban-20, Piramid-20
120 | RMC ULTRATECH, ACC, LAFARGE
121 Modular Kitchen accessories (Basket, Stallion, Hettich, Hafele
Handle, Hinges, Telescopic channels etc.)
122 | G.I. Profile sheet of all patterns SAIL, Tata & Jindal (Hisar), Apl Apollo (Roof tuff,
Coral)
123 | APP water proofing Treatment Fosroc, Pidilite, Makphalt, Sika, Velosit
124 | PVC door frames & shutters Sintex, Rajshri Plastiwood, Finolex Plastics
125 | Anti-corrosive epoXy coating FOSROC, Sikka, Pidilite
126 | Float Glass Saint-Gobain, Modi, Ashai India
127 | Reinforcement cleaning agents FOSROC, Sikka, Armstrong Chemicals Private Limited
128 | Non-re-emulsifying latex bonding NITOBOND, FOSROC, Sikka Latex,
129 | Frosted decorative sparkle film LLUMAR, 3M
130 | Glazed GRC Tiles Unistone, Nitco, Hindustan Tiles
131 Silicon Sealant Pidilite, Forsoc, Mcoy
132 | Fibre Glass sheet Koemmerling, Greenply
133 Melamine Polish Asian Paints, Melamine Gold wudfin, Dulux, Pidilite,
Birla Opus Allwood
134 | Wood Plastic Composite Board Alstone, Century, Aluplast
135 | Hybrid Poly urea / Elastomeric water Fosroc, Pidilite, Sika, Sunanda, Mapei
proofing material
136 | Furniture Items Rockworth, Godrej, Haworth,
137 | Rock Wool ROCKWOOL Asia, Roxul Rockwool, Kanuf
138 | Toughened Glass Saint-Gobain, Asahi,
139 | Polysulphide sealant FOSROC, SIKA, Pidilite, MYK, Laticrete, STP LTD
140 | High Pressure Laminate (HPL) Greenlam, Century, Archid Ply, Merino
141 Sunglass Film for interior & Exterior Saint-Gobain, Shibuza, 3M
142 | PVC Self adhesive decorative film Reatec, Proton, Bodaq
143 | Glass fiber wall coverings Saint-Gobain Classic, Novelio, Newmore, Nilaya.
144 | Fiber Glass Ready made door shutter & Ashoo, Everdoor Composites, Fibreways Technology,
frame. Ashish Industries FRP.
145 Glass Mosaic Tiles Bisazza, Mridul, OPIO, Palladio, IT
146 | Waterproofing Compound (Crystalline) Kryton, Penetron, MYK, Arment, Velosit, STP Ltd.
147 | Elastomeric Acrylic UV resistant liquid Pidilite, Sika, Fosroc, Mapei
applied coating
148 | Moisture Resistant HDF/MDFBoard Action Tesa, Greenpanel, Century, Greenply
149 | Rock Wool Insulation LLOYDS, ROXUL Rockwool, KANUF
150 | uPVC Door/Windows Hardware G-U, YALE, HOPPE, HIVIK
151 Cement Fibre Board Lafarge, Century, NCPL, Everest
152 Gypsum Plaster Ultratech, Ferrouscrete, Sakarni, Berg ER, JK Plasto
MAX, Elite (90) of Gyprock
153 | Cement based Ready Mix Plaster Ultratech, MYK Arment, Saint Gobain, Ardex Endura,
Ferrouscrete
154 | Pre-Cast GRC Jali Birla GRC, Unistone, Dalal
155 Polysulphide sealant Fosroc, Sika, Pidilite, MYK, Laticrete, STP Ltd
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156 | Stainless Steel JSW, SAIL, TATA Steel, JSPL
157 | Curing Compound Sika, Pidilite, Fosroc, BASF, MYK Arment, STP LTD
158 | Metal / Glazed- Fire rated Door System Pacific Fire Controls, Shakti-Hormann, Bhawani Fire
159 | Anodised Aluminium Hardware (Heavy Jindal Aluminium, BALCO, NALCO, INDALKO,
Duty) HINDALCO
160 | Aluminium Structural Members —Windows, | Jindal, Hindalco, Nalco, INDALCO
Glazing and Partitions
161 Acoustical Tile False ceiling Armstrong, SAINT Gobain, DEXUNE, Aerolite
162 | Tile Grout MYK Laticrete, Pidilite, BASF, Ferrouscrete
163 Modular Toilet Cubicles Merino, Greenlam, Dormakaba
164 | Hardware for Fire Check Door/ panic Dormakaba, Geze, Hormann, Briton, Becker FS
bar/panic trim/ door closer/ hinges/ mortise
lock / Dead Lock, etc.
165 | EPDM Gasket IGP, Crown Gasket, Osaka
166 | SS Wire Mesh GKD, WMW, Equivalent AS Approved
by Engineer in Charge
167 | Deck Sheet JSW, TATA Bluescope, Interarch, JSPL, Roofclad, Apl
Apollo (Lume Tuff)
168 | SELF-Drilling Screws TW Buildex & Bousted, Corroshield, Atul Faterners Itd.,
Wurth, HP
169 | Tactile Somany, Kajaria, Orient Bell, Johnson, Asian (Agl),
Restile, Pavit
170 | Ready Mix Plaster Birla Aerocon, Ultratech, Ramco, Weber, Laticrete
171 LGSF Frame Tata Blue Scope, J.S.W, Essar, Ispat Steel,
172 | Fibre Glass Sheet Simeryl (Simba), Fibreways, Advance Fibre,
ROOFCLAD
173 | FRP Chajja, Sheet & Doors, FRP Shutters, Fibreways, Kutty, Jindal Stainless, Bhatt Fibreways,
Railings, Covers Waurth, Sika
174 | Hdpe Pipes & Fittings Supreme, Aashirvad, Oriplast
175 | Revolving Doors Dorma, Geze, Kone, Boonedam
176 Glass Railing Q RAIL, NEKI, KICH, FACADE ONE, ALLY DZINE
Services Pvt. Ltd
177 | PU Based Elastomeric Water Proofing Fosroc (Brassbond roof guard), Sikka (Sikalastic-562 IN),
Material Mapei, Sunanda
178 | Water Proofing Primer Fosroc (Nitoproof WB Primer), Sikka (Sikalastic-11
Primer W), Mapei, Sunanda

Note: -

1) Contractor has to bring samples as per above preferred brands only and Engineer in Charge shall approve
one sample out of the samples brought by the contractor. The contractor has to use material of that
approved sample only. No claim in this regard shall be entertained.

2) Items which are not included in the list but required at site, brand will be approved before use from the
NIT approving authority.
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GENERNAL CONDITIONS FOR SUPPLY OF MATERIALS

1. The sample of all the items shall have to be got approved by the Contractor from the Engineer-in-
charge before the supply commences and shall be without prejudice to theright of Engineer-in-
Charge to get random samples tested out of the actual lot received.

2. The contractor shall if required furnish the manufacturer’s certificate that the material supplied
satisfy the requirements of the relevant specifications.

3. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of schedule of
quantity in any approved laboratory as decided by him. The sample for testing shall be provided by
the contractor. All expenditure required to be incurred for taking sample, conveyance and packing &
testing charges etc. shall be borne by the contractor himself. In case any sample particular lot fails in
testing the contractor shall be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot shall be retuned to the contractor only after fresh lot is supplied.
Testing charges shall be borne by the contractor.

4. Rejected materials shall have to be removed by the contractor at his own cost immediately of the
instructions of doing so.

5. In case of any dispute regarding rejection of quality of materials the decision of the Engineer-in-
charge shall be final and binding upon the contractor.

6. Royalty octroi terminal, tax etc. at prevalent rates shall have to paid by the contractor himself and
the rates quoted by him shall include these duties and nothing extra on, this account shall be
payable.

7. The contractor shall have to produce the cash memo to satisfy department that the material has been
purchased from the authorized dealer and the GST has been paid.
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SCHEDULE OF THEORETICAL CONSUMPTION OF MATERIALS

S. Description of item Theoretical consumption co-
No. efficient
1 Satna Lime Wash on walls one coat 0.01 Quintal per 10 sqm
2 White washing with lime to give and even shade
(a) Old work (One or more coats) 0.01 Quintal per 10 sqm
(b) Old work (Two or more coats) 0.02 Quintal per 10 sqm
(c ) New work (Three or more coats) 0.03 Quintal per 10 sqm
3 Colour washing such as green, blue or buff to give an even shade:
(a) Old work (One or more coats) 0.01 Quintal per 10 sqm
(b) Old work (Two or more coats) 0.02 Quintal per 10 sqm
4 Finishing walls with water proofing cement paint
(a) Old work (Two or more coats) 2.20 Kilogram per 10 sqm
(b) New work (Two or more coats) 3.84 Kilogram per 10 sqm
5 Painting with ready mixed paint
(a) Old work (Two or more coats) 0.75 Litre per 10 sqm
(b) New work (Two or more coats) 1.25 Litre per 10 sqm
6  Painting with synthetic enamel paint
(a) Old work (Two or more coats) 0.70 Litre per 10 sqm
(b) New work (Two or more coats) 1.16 Litre per 10 sqm
7  Wall painting with plastic emulsion paint
(a) Old work (Two or more coats) 0.73 Litre per 10 sqm
(b) New work (Two or more coats) 1.21 Litre per 10 sqm
8 Lettering with black Japan paint Litre per 100 letters 15
0.56 cm height
9  Re-letting with black Japan paint Litre per 100 letters 15
0.37 cm height
10 Painting flushing cistern, flush pipe and fittings with white synthetic
enamel paint on external surface 0.20 Litre per each
11 Applying priming coat with
(a) Ready mixed pink or grey primer on wood work (hard and soft
wood) 0.75 Litre per 10 sqm
(b) Ready mixed aluminium primer on resinous wood and ply wood. 0.75 Litre per 10 sqm
(¢ )Ready mixed Zinc chromate yellow primer on steel galvanized
iron/steel works. 0.54 Litre per 10 sqm
12 Repainting sand cast iron/centrifugally cast (spun) iron, soil, waste,
vent pipes and fittings with paint of any colour such as chocolate, grey
of buff etc.
(a) S0mm diameter pipe 1.20 Litre per 100 metre
(b) 75mm diameter pipe 1.80 Litre per 100 metre
(c) 100 mm diameter pipe 2.40 Litre per 100 metre
13 Painting with black anti-corrosive bitumastic paint.
(a) Old work (Two or more coats) 0.57 Litre per 10 sqm
(b) New work (Two or more coats) 0.95 Litre per 10 sqm
14 Painting(One or more coats) (on old work) on rain water, soil waste,
vent pipes and fittings with black anti-corrosive bitumen.
(a) 50mm diameter pipe 1.011 Litre per 100 metre
(b) 75mm diameter pipe 1.457 Litre per 100 metre
(c) 100 mm diameter pipe 1.906 Litre per 100 metre
(d) 150mm diameter pipe 2.816 Litre per 100 metre
15 Painting GI pipes and fittings with white paint of approved quality
(a) 15mm diameter pipe 0.68 Litre per 100 metre
(b) 20mm diameter pipe 0.85 Litre per 100 metre
(c) 25mm diameter pipe 1.07 Litre per 100 metre
(d) 32mm diameter pipe 1.35 Litre per 100 metre
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(e) 40mm diameter pipe 1.53 Litre per 100 metre

(f) 50mm diameter pipe 1.92 Litre per 100 metre

(g) 80mm diameter pipe 2.81 Litre per 100 metre
16 Repainting GI pipes and fittings with white paint of approved

quality

(a) 15mm diameter pipe 0.3533 Litre per 100 metre

(b) 20mm diameter pipe 0.471 Litre per 100 metre

(c) 25mm diameter pipe 0.5888 Litre per 100 metre

(d) 32mm diameter pipe 0.7538 Litre per 100 metre

(e) 40mm diameter pipe 0.9428 Litre per 100 metre

(f) 50mm diameter pipe 1.1775 Litre per 100 metre
17 Finishing walls with acrylic smooth exterior paint

(a) New work(Two or more coats) 1.67 Litre per 10 sqm

(b) Old work (Two or more coats) 1.67 Litre per 10 sqm

(c) Old work (One or more coats) 0.90 Litre per 10 sqm
18 Finishing walls with Premium Acrylic smooth exterior paint

(a) New work(Two or more coats) 1.43 Litre per 10 sqm

(b) Old work (Two or more coats) 1.43 Litre per 10 sqm

(¢ ) Old work (One or more coats) 0.83 Litre per 10 sqm
19 Distempering with oil bound washable distemper

(a) New work(Two or more coats) 1.50 kg. per 10 sqm

(b) Old work (Two or more coats) 1.50 kg. per 10 sqm

(c) Old work (One or more coats) 1.00 kg. per 10 sqm
20 All other non schedule items As per description of item
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Annexure-XVIII (FORM 31)
INDENTURE FOR SECURED ADVANCES

(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) (For use in cases in which the contract is for
finished work and the contractor has entered into an agreement for the execution of a certain specified quantity
of work in a given time) THIS INDENTURE made the..................... day of ..., 20.......
BETWEEN ..., (hereinafter called the Contractor which expression shall where the
context so admits or implies be deemed to include his executors administrators and assigns) of the one part and
the PRESIDENT OF INDIA (hereinafter called the President which expression shall where the context so
admits or implies be deemed to include his successors in office and assigns) of the other part. WHEREAS by
an agreement dated............................ (hereinafter called the said agreement) the Contractor has agreed
AND WHEREAS the Contractor has applied to the President that he may be allowed advances on the security
of materials absolutely belonging to him and brought by him to the site of the works the subject of the said
agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the President
has agreed to advance to the Contractor the sum of Rupees ..............coooiiiiiiiiiiiiiiiin. on the
security of materials the quantities and other particulars of which are detailed in Accounts of Secured
Advances attached to the Running Account Bill for the said works signed by the Contractor on
............................................. and the President has reserved to himself the option of making any
further advance or advances on the security of other materials brought by the Contractor to the site of the said
works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration
of the sum of Rupees .............c.coeiiiiiiiiiinnn. on or before the execution of these presents paid to the
Contractor by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the
President and declare as follows: -

(1) That the said sum of RUPEES .........oueiiiiiiiiiiiiii i, so advanced by the President to
the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the President as security are absolutely the Contractor's own property and free from encumbrances
of any kind and the contractor will not make any application for or receive a further advance on the security of
materials which are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnifies the President against all claims to any materials in respect of which an advance has
been made to him as aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Divisional Officer ......................... Division (hereinafter called the Divisional Officer)
and in the term of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction as
aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Divisional Officer or any officer authorised by
him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
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replace the same with other materials of like quality or repair and make good the same as required by the
Divisional Officer.

(5) That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Divisional Officer or an officer authorised by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the
President of the price payable to him for the said works under the terms and provisions of the said agreement.
Provided that if any intermediate payments are made to the Contractor on account of work done than on the
occasion of each such payment the President will be at liberty to make a recovery from the Contractor's bill for
such payment by deducting there from the value of the said materials then actually used in the construction and
in respect of which recovery has not been made previously, the value for this purpose being determined in
respect of each description of materials at the rates at which the amounts of the advances made under these
presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of
any of the terms and provisions of the said agreement or of these presents the total amount of the advance or
advances that may still be owing to the President shall immediately on the happening of such default be
repayable by the Contractor to the President together with interest thereon at twelve per cent per annum from
the date or respective dates of such advance or advances to the date of repayment and with all costs charges,
damages and expenses incurred by the President in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees
with the President to repay and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said
sum of RUPEES .....oooiviiiiii and any further sum or sums advanced as aforesaid and
all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and whenever the covenant for payment and repayment herein before contained shall
become enforceable and the money owing shall not be paid in accordance therewith the President may at any
time thereafter adopt all or any of the following courses as he may deem best :-

(a) Sieze and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances under
these presents and crediting the Contractor with the value of work done as if he had carried it out in accordance
with the said agreement and at the rates thereby provided. If the balance is against the Contractor he is to pay
same to the President on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or CON 297 Page 26 payable to the President under these
presents and pay over the surplus (if any) to the Contractor. (¢) Deduct all or any part of the moneys owing out
of the security deposit or any sum due to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.
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(10) That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly provided
for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ........................ and ... by the order and under the direction
of the President have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by.......................cc.e the said contractor in the presence of

Signature .............coeeiiinennnn.
WINESS NaAIME o oo e

Signed by........cooviiiiiiiiiinn

by the order and direction of the President in the presence of
Signature ...............oeevennnn.

WItness Name .......ooviiitii s e
Address ......ooviiiiiiiiiin,
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APPENDIX - XVII (Refer Clause 5)

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME
1. Name of contractor
2. Name of work as given in the agreement
3. Agreement no
4. Estimated amount put tender
5. Date of commencement of work as per agreement
6. Period allowed for completion of work as per agreement
7. Date of completion stipulated in agreement
8. Period for which extension of time if has been given by authority in Schedule ‘F’ previously

Letter no. and date Extension granted
Months Days

(a)lstextension ... ..........ceeuvenne

(b) 2nd extension

(e) Total extension previously given

9. Reasons for which extension have been previously given (copies of the previous applications
Should be attached)
10. Period for which extension if applied for
11. Hindrances on account of which extension is applied for with dates on which hindrances
Occurred and the period for which these are likely to last (for causes under clause 5.2/ and 5.3) .
Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-charge and
Sub Divisional Officer

Signature of Contractor
Dated.
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Schedule of Work

Name of work:- Waterproofing of damaged roofs of various types of blocks in GPRA quarters at Sector-7,
R.K. Puram, New Delhi, during 2026-27.

S. No

Description

Qty

Unit

Rate

Amount

Sub Head-I Civil Works (A)

1

Dismantling tile work in floors and roofs laid
in cement mortar including stacking material
within 50 metres lead.

1.1

For thickness of tiles 10 mm to 25 mm

16481.00

sqm

73.40

1209705.00

Total

1209705.00

Multiplying correction factor (0.973) for modification rates of DSR 2023 (A)

1177043.00

Based on DSR

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials
by mechanical means including loading,
unloading to C & D waste management site
near Jahangir Puri Safai Karamchari Quarters
at Burari plant or Shastri Park or Mundaka,
New Delhi beyond 50m initial lead, for all
leads including all lifts. The processing fee of
C & D Management at prescribed rates shall
be submitted by the agency along with each
running/ final bill and the same shall be
reimbursed by the department on the
production of original cash receipts.
Note:- The payment of this Item shall be
made only when the verified copy of
processing fee shall be attached with the
bill.

728.00

MT

622.90

453471.00

Total (B)

453471.00

Total (A+B)

1630514.00

Add Cost Index @ 4.03%

65710.00

(Sub Head-I) Total

1696224.00

Sub Head-II Waterproofing Works (B)

Extra for providing and mixing water
proofing material in cement concrete work
in doses by weight of cement as per
manufacturer's specification.

4744.00

per bag of
50kg
cement
used

18.15

86104.00
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Providing and applying fibre reinforced
elastomeric liquid water proofing membrane
with resilient acrylic polymers having Sun
Reflectivity Index (SRI) of 105 on top of
concrete roof in three coats @10.76 litre/ 10
sqm. One coat of self-priming of elastomeric
waterproofing liquid (dilution with water in
4 the ratio of 3:1) and two coats of undiluted | 19778.00 sqm 563.10 11136992.00
elastomeric waterproofing liquid (dry film
thickness of complete application/system not
less than 500 microns). The operation shall be
carried out after scrapping and properly
cleaning the surface to remove loose particles
with wire brushes, complete in all respect as
per the direction of Engineer- in-Charge.

Total | 11223096.00

Multiplying correction factor (0.973) for modification rates of DSR 2023 (D) 10920072.00

Providing and laying screed cement concrete
on roof for water proofing treatment in proper
line, Level, slope with cement concrete
1:1%:3 (1 cement : 1% coarse sand (zone-111)
5 derived from natural sources : 3 graded stone 593.00 cum 9401.00 5574793.00
aggregate 6-10 mm nominal size derived from
natural sources), up to floor five level,
excluding the cost of centering, shuttering and

finishing:
Total (E) |  5574793.00
Total (D+E) |  16494865.00
Add Cost Index @ 4.03% 664743.00
Total (F) 17159608.00
Based on Market Rate

Extra for providing and mixing Recron 3s

of 6mm Fibre length material in cement p ersglig of
6 concrete work in doses by weight of cement as | 4744.00 cemeit 66.80 316899.00
per manufacturer's specification. used

Providing and fixing broken glazed tile
flooring on 12 mm thick cement morter 1:4 (1
cement : 2 coarse sand), including filling the
tile joints with cement mortar 1:2 (1 cement :2
7 marble dust) mixed with approved | 23732.00 sqm 472.75 11219303.00
waterproofing compound as per the
manufacturer's specifications, complete in all
respects as per the direction of the Engineer-

in-Charge.
Total (G) 11536202.00
(Sub Head II) Total (F+G) 28695810.00
(Sub Head I + Sub Head II) Gross Total 30392034.00
Assistant Engineer (C) Executive Engineer (P)
NDZ-III, CPWD NDZ-III, CPWD
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Price Bid

P B AM— Waterproofing of damaged roofs of various types of blocks
in GPRA quarters at Sector-7, R.K. Puram, New Delhi, during
2026-27.

NIT No.:- 24/CE/NDZ-3/2026-27 and 47/EE/M-Div./2026-27

SI. No. SUB-HEAD AMOUNT Remarks % above/below
1 2 3 4 5
1 Civil Works 3 3,03,92,034.00 -
Note: -

1. The agencies are requested to quote Percentage above and below
for above sub head otherwise tender will be rejected.

2. Agency should go through preferred make list on page No. 48 to 52
before quoting rate.
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