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No.
Description Quantity Unit Rate Amount

DSR 

No.

Schedule Items

1 CEMENT CONCRETE (CAST IN SITU)  4

1.1
Providing and laying in position cement concrete of specified grade

excluding the cost of centering and shuttering - All work up to plinth level :
 4.1

1.1.1

1:2:4 (1 cement : 2 coarse sand (zone-Ill) derived from natural sources : 4

graded stone aggregate 20 mm nominal size derived from natural

sources)

5.00 cum 7878.50 39,393.00₹      4.1.3

2 Dismantling and Demolishing  15

2.1

Demolishing cement concrete manually/ by mechanical means including

disposal of material within 50 metres lead as per direction of Engineer - in -

charge.

 15.2

2.1.1 Nominal concrete 1:4:8 or leaner mix (including equivalent design mix) 5.00 cum 1503.60 7,518.00₹        15.2.2

2.2

Disposal of building rubbish / malba / similar unserviceable, dismantled or

waste materials by mechanical means, including loading, transporting,

unloading to approved municipal dumping ground or as approved by

Engineer-in-charge, beyond 50 m initial lead, for all leads including all lifts

involved.

40.00 cum 263.95 10,558.00₹      15.6

Total  57,469.00₹      

Modified Estimated Cost after using correction factor on DSR 2023 on

account of GST @ 0.973 * 57469 = 55917
 55,917.00₹      

Cost Index @19% [119/100 ] at Kalyani vide office memo No 34(1)/SDG

(Kol)/Cost Index/2025/1316) dated 1/4/2025
 10,624.00₹      

Total  66,541.00₹      

Non-Schedule Items

3
Unloading of exhausted filter media from the Iron Removal Filter vessel

with proper care etc all complete as per direction of engineer in charge. 
1.00 job 2291.00 2,291.00₹        MR

4

Through cleaning and scrapping inside of the existing Iron Removal Filter

vessel properly i/c painting of anticorrosive black bituminous paint etc all

complete as per direction of engineer in charge.

1.00 job 4253.00 4,253.00₹        MR

5

Checking of the existing Bed support plate and replacement of entire

strainer of Iron removal filter plant and all complete as per direction of

engineer in charge.  

1.00 job 8403.00 8,403.00₹        MR

6

Supplying and loading of required quantity of new live filter media into the

Iron Removal Filtration Plant vessel etc, complete as per direction of

Engineer-In-Charge.
1.00 job 38292.00 38,292.00₹      MR

7

Through cleaning, scraping out surface of the existing Iron removal

filtration plant vessel throughly including painting with one coat of oxide

zinc chromate primer and best quality of two coats synthetic enamel paint

etc. complete as per direction of Engineer-In-Charge.

1.00 job 5472.00 5,472.00₹        MR

8

Taking out the exhausted catalyst (MnO2) from Aeration Chamber and fill

up the same with required quantity of live catalyst (MnO2) all complete as

per direction of engineer in charge
1.00 job 6168.00 6,168.00₹        MR

9

Providing Installing testing & commissioning Air compressor capacity 3

cfm with 1 HP motor etc. all complete as per direction of engineer in

charge.

1.00 job 20765.00 20,765.00₹      MR

10

Providing, Installing, Testing & commissioning of Alum Dosing system by

Electro Magnetic Metering Pump with 50 Ltrs. Capacity PVC solution tank

etc all complete as per direction of engineer in charge.     
1.00 each 14382.00 14,382.00₹      MR

11

Providing, Installing, Testing & commissioning of Soda Dosing system by

Electro Magnetic Metering Pump with 50 Ltrs. Capacity PVC solution tank

all complete as per direction of engineer in charge.     
1.00 each 14382.00 14,382.00₹      MR

12

Providing, Installing, Testing & commissioning of Chlorine Dosing system

by Electro Magnetic Metering Pump with 50 Ltrs. Capacity PVC solution

tank etc all complete as per direction of engineer in charge.     
1.00 job 14382.00 14,382.00₹      MR

13 Supply, fittings and fixing of 100 mm dia C. I. Sluice Valve. 5.00 each 6234.00 31,170.00₹      MR

Schedule of Quantity

Name of Work: Repairing and Overhauling of Iron Removal Filtration Plant at SB, Hatikanda during 2025-26
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14
Repairing / replacement of damaged portion of M.S.frontal Pipe line of

Iron Removal Filter all complete as per direction of engineer in charge.  
1.00 job 1780.00 1,780.00₹        MR

15
Supply fitting fixing of Air Compressor line (pvc) with NRV, Gate Valve etc.

as required.
1.00 job 4602.00 4,602.00₹        MR

16
Supply, fittings and fixing of 25 mm dia GM valve for Airventline etc all 

complete as per direction of engineer in charge.
4.00 each 1239.00 4,956.00₹        MR

17
Commissioning of the Iron removal Filtration plant and all complete as per

direction of engineer in charge.                
1.00 each 6417.00 6,417.00₹        MR

Total 2,44,256.00₹   

Executive Engineer
BCD-II, CPWD, Barasat


