c-1

Schedule of Quantity

Name of Work: Repairing and Overhauling of Iron Removal Filtration Plant at SB, Hatikanda during 2025-26

SL.
No.

Description

Quantity

Unit

Rate

Amount

DSR
No.

Schedule Items

CEMENT CONCRETE (CAST IN SITU)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth level :

1:2:4 (1 cement : 2 coarse sand (zone-lll) derived from natural sources : 4
graded stone aggregate 20 mm nominal size derived from natural
sources)

5.00

cum

7878.50

39,393.00

Dismantling and Demolishing

15

Demolishing cement concrete manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of Engineer - in
charge.

15.2

Nominal concrete 1:4:8 or leaner mix (including equivalent design mix)

5.00

cum

1503.60

g

7,518.00

15.2.2

2.2

Disposal of building rubbish / malba / similar unserviceable, dismantled or
waste materials by mechanical means, including loading, transporting,
unloading to approved municipal dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial lead, for all leads including all lifts
involved.

40.00

cum

263.95

10,558.00

15.6

Total

57,469.00

Modified Estimated Cost after using correction factor on DSR 2023 on
account of GST @ 0.973 * 57469 = 55917

55,917.00

Cost Index @19% [119/100 ] at Kalyani vide office memo No 34(1)/SDG
(Kol)/Cost Index/2025/1316) dated 1/4/2025

10,624.00

Total

66,541.00

Non-Schedule Items

Unloading of exhausted filter media from the Iron Removal Filter vessel
with proper care etc all complete as per direction of engineer in charge.

1.00

job

2291.00

2,291.00

MR

Through cleaning and scrapping inside of the existing Iron Removal Filter
vessel properly i/c painting of anticorrosive black bituminous paint etc all
complete as per direction of engineer in charge.

1.00

job

4253.00

4,253.00

MR

Checking of the existing Bed support plate and replacement of entire
strainer of Iron removal filter plant and all complete as per direction of
engineer in charge.

1.00

job

8403.00

8,403.00

MR

Supplying and loading of required quantity of new live filter media into the
Iron Removal Filtration Plant vessel etc, complete as per direction of
Engineer-In-Charge.

1.00

job

38292.00

38,292.00

MR

Through cleaning, scraping out surface of the existing Iron removal
filtration plant vessel throughly including painting with one coat of oxide
zinc chromate primer and best quality of two coats synthetic enamel paint
etc. complete as per direction of Engineer-In-Charge.

1.00

job

5472.00

5,472.00

MR

Taking out the exhausted catalyst (MnO2) from Aeration Chamber and fill
up the same with required quantity of live catalyst (MnO2) all complete as
per direction of engineer in charge

1.00

job

6168.00

6,168.00

MR

Providing Installing testing & commissioning Air compressor capacity 3
cfm with 1 HP motor etc. all complete as per direction of engineer in
charge.

1.00

job

20765.00

20,765.00

MR

Providing, Installing, Testing & commissioning of Alum Dosing system by
Electro Magnetic Metering Pump with 50 Ltrs. Capacity PVC solution tank
etc all complete as per direction of engineer in charge.

1.00

each

14382.00

14,382.00

MR

Providing, Installing, Testing & commissioning of Soda Dosing system by
Electro Magnetic Metering Pump with 50 Ltrs. Capacity PVC solution tank
all complete as per direction of engineer in charge.

1.00

each

14382.00

14,382.00

MR

Providing, Installing, Testing & commissioning of Chlorine Dosing system
by Electro Magnetic Metering Pump with 50 Ltrs. Capacity PVC solution
tank etc all complete as per direction of engineer in charge.

1.00

job

14382.00

14,382.00

MR

Supply, fittings and fixing of 100 mm dia C. I. Sluice Valve.

5.00

each

6234.00

31,170.00

MR




SL. i . . DSR
No. Description Quantity | Unit | Rate Amount No.
14 Repairing / rep[acement of damaged pQrtlop of M.S.frontgl Pipe line of 1.00 job 1780.00| 2 1,780.00 | MR
Iron Removal Filter all complete as per direction of engineer in charge.
15 S:;:s;yu::zgg fixing of Air Compressor line (pvc) with NRV, Gate Valve etc. 1.00 job | 4602.00| 2 4602.00| MR
16 Supply, fittings anq f|X|pg of 25 mm dla. GM valve for Airventline etc all 4.00 |each!| 1239.00| 2 4.956.00| MR
complete as per direction of engineer in charge.
17 C.omn.ussmmng.of thg Iron removal Filtration plant and all complete as per 100 leach| 6417.00| 2 6.417.00 | MR
direction of engineer in charge.
Total T 2,44,256.00

Executive Engineer
BCD-1I, CPWD, Barasat




