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NAME OF WORK: Repairs and renewal and painting of RCC Overhead Tank at 

Akashvani Raichur, Karnataka. 
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No: CCW (B)2026-W/3(4)11/                                                                 Dated :  11-08-2026 

NOTICE INVITING “e”-TENDER NOTICE 

The Executive Engineer (Civil), Civil Construction Wing, Akashvani, Bangalore 

invites on behalf of the President of India online item rate tender from the approved 

and eligible contractors of CPWD and those of appropriate list of M.E.S., BSNL, 

Railway, Department of Post and Karnataka State PWD,(C & B) for the following 

work: 

Name of work: 
Repairs and renewal and painting of RCC 

Overhead Tank at Akashvani Raichur, 

Karnataka. 

 NIT No. 09/EEC/CCW/BNG/2026-27 

Estimated cost Rs.11,43,811.00 

E.M.D.: Rs.22,876.00(The physical EMD by the 

successful tenderer shall  be deposited within 

a week‟s time of opening date of tender) 

Period of completion 
4 (Four) months  

e-tender processing fee Rs.1,092/- 

Last date for submission 

of bid 18-08-2026 upto 14:00 Hrs 

Date of opening of Bids 18-08-2026 @ 14:30 Hrs 

The intending bidders shall upload the AFFIDIVIT as 

additional document on NON JUDICIAL STAMP PAPER of Rs.100/- 

duly NOTARIZED (Format in the NIT Document). The intending 

bidder shall produce the experience certificate for having completed 

similar works such as one work costing Rs.9.15 lakh or two similar 

works costing Rs.6.86 lakh or three works costing Rs.4.57 lakh with 

appropriate authority‟s certificate in last seven years. The bid forms and 

other details can be obtained from the website https://prasarbharati.eproc.in  and 

tender notice can be viewed in http://prasarbharati.gov.in/pbtender The PG will be 

released on completion of the work duly producing GSTR1 statement indicating the 

details of the work at per with the invoices submitted during payment of the bill.  

 

 

  

EXECUTIVE ENGINEER (CIVIL) 

 

 

 

https://prasarbharati.eproc.in/
http://prasarbharati.gov.in/pbtender


PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

CIVIL CONSTRUCTION WING: AKASHVANI OFFICE 
THE EXECUTIVE ENGINEER (CIVIL) 

DOORDARSHAN KENDRA, J, C NAGAR, BANGALORE-560 006 

[NIT NO:  09/EEC/CCW/BNG/2026-27] Page 3 
 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR “e”-TENDERING 

FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

The Executive Engineer(C), Civil construction Wing, Akashvani, Bangalore 

on behalf of President of India invites online Item rate bids from approved and 

eligible contractors of CPWD and those of appropriate list of M.E.S., BSNL, 

Railway, Department of Post and Karnataka State PWD,(C & B) for the following 

work: 

The intending bidder shall upload The AFFIDAVIT as additional document on 

NON-JUDICIAL STAMP PAPER of Rs.100/- DULY NOTARIZED 
(Format in the NIT document the AFFIDIVIT as additional document on The 
intending bidders shall upload the AFFIDIVIT as additional document on 
NON JUDICIAL STAMP PAPER of Rs.100/- duly NOTARIZED (Format 
in the NIT Document). The intending bidder shall produce the 
experience certificate for having completed similar works such as one 
work costing Rs.9.15 lakh or two similar works costing Rs.6.86 lakh or 
three works costing Rs.4.57 lakh with appropriate authority‟s certificate 
in last seven years. 
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TERMS & CONDITIONS: 
1. The intending bidder must read the terms and conditions of CPWD-6 

carefully. He should only submit his bid if he considers himself eligible 

and he is in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall form 

part of bid document. 

3. The bid document consisting of specifications, the schedule of 

quantities of various types of items to be executed and the set of 

terms and conditions of the contract to be complied with and other 

necessary documents can be seen and downloaded from website 

https://prasarbharati.eproc.in  free of cost. 

4. (i) But the bid can only be submitted after depositing the processing 

fee of Rs.1,092.00 paid to C1 India Pvt. Ltd through their e-gateway by 

credit / debit card, internet banking or RTGS / NEFT facility. 

Mandatory scanned documents such as Demand Draft or pay order 

or Banker's Cheque or Deposit at Call Receipt or Fixed Deposit 

Receipts and Bank Guarantee of any Scheduled Bank towards EMD 

in favour of Executive Engineer(C), CCW, Akashvani, Bangalore 

and other documents as specified at para no. 21 below , to the E-

tendering portal. 

(ii) Detailed procedure can be seen in the CPWD -6 for e-tendering 

5. Those contractors not registered on the website mentioned above, 

are required to get registered beforehand. If needed they can be 

imparted training on online bidding process as per details available 

on the website. 

6. The intending bidder must have valid Class-III digital signature to 

submit the bid. 

7. On opening date, the contractor can login and see the bid opening 

process. After opening of bids he will receive the competitor bid 

sheets. 

8. Contractor can upload documents in the form of JPG format or PDF 

format. 

9. The bidder must associate himself, with agencies of the appropriate 

class eligible to bid for each of the minor component individually. The 

eligible bidders shall quote rates for all items of major component as 

well as for all items of minor component of work. 

10. Contractor must ensure to quote rate of each item. The column 

meant for quoting rate in figures appears in yellow colour and the 

moment rate is entered, it turns sky blue. In addition to this, while 

selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as "0". Therefore, if any cell is left 

blank and no rate is quoted by the bidder, rate of such item shall be 

treated as "0" (ZERO).  

https://prasarbharati.eproc.in/
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b) The Contractor should indicate the correct name of his firm in the 

schedule of quantities in the column specified for the same. 

11. Tenders with any condition including that of conditional rebates shall 

be rejected forthwith. Item Rate of such tenders shall neither be read 

out, nor entered in tender opening register at the time of opening of 

financial bid. 

12. The successful tenderer shall be required to submit a Performance 

guarantee of 5% (Five Percent) of the bid amount or Estimated cost 

put to tender (ECPT)(Whichever is higher within ten days of issue of 

letter of intent. This period can be further extended by Engineer-in- 

Charge up to a maximum period of five days on the written request of 

the contractor and upon payment of late fee as per Schedule “F”. 

13. SC/ST contractor enlisted under Class V category are exempted from 

processing fee payable to ITI. 

14. The enlistment of contractors should be valid on the last date of 

submission of bids. 

15. In case the last date of submission of tender is extended, the 

enlistment of contractor should be valid on the original date of 

submission of bids. 

16. The bidder shall be required to produce original documents for 

verification on demand by the Executive Engineer©, CCW, 

Akashvani, Bangalore. 

17. The bidder should possess certificate of Registration for GST. It is mandatory 

to upload scanned copies of all the documents including GST Registration. If 

these documents are not uploaded, his bid will become invalid and processing 

fee shall not be refunded. 

18. It will be obligatory on the part of the tenderer to tender for composite work 

and to sign the tender documents for all the component parts. The Department 

reserves the right to accept tender in full or in part. 

19. The rates to be quoted by the bidder shall be firm and inclusive of all taxes including 
GST of 18% payable by the department. 

20. The bidder shall ensure that benefit of Input Tax Credit (ITC) of GST on materials likely 
to be availed by them is duly considered while quoting rates. 

21. Income Tax, TDS towards GST, Labour Cess & other statutory deductions etc., shall 
be made at source as per the prevalent laws. 

22. The mandatory documents shall be opened first on due date and time as mentioned 
and subsequently financial bid of only those contractors shall be opened who upload all 
the required mandatory documents and these documents are found in order as per the 
criteria specified in Notice Inviting Tender. 

23. The offer by the Contractor should be GST compiled. The rates shall be inclusive of all 
taxes. 

24. The bidder should have the EPF and ESI registration on their name or in the firm name 
before the submission of the First and final bill or Ist Running Account bill to the Sub 
division.  
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25. Five Years Guarantee bond in prescribed Performa shall be submitted by the 
which shall also be signed by both the specialized agency and the contractor to 
meet their liability/liabilities under the guarantee bond. However, the sole 
responsibility about performance/efficiency of water proofing treatment shall rest 
with the building contractor.  

26. 10% of the cost shall be retained as security deposit for water proofing work in 
addition to normal security deposit and the amount so withheld would be 
released as (i) 50% of this amount would be released after Five monsoon seasons 
after completion of work, if the performance of the work done is satisfactory. and 
(ii) Balance 50% amount would release after Five years from the date of 
completion of the entire work under the agreement if the performance of the work 
done is found satisfactory. If any defect is noticed during the guarantee period, it 
shall be rectified by the contractor within seven days of receipt of information of 
defects in the work. If the defects pointed out are not attended to within the 
specified period, the same will be got done from another agency at the risk and 
cost of contractor. 

27. However, the security deposit deducted may be released in full against bank 
guarantee of equivalent amount in favour of Engineer in- Charge, if so decided by 
the Engineer-in-Charge. The security deposit against this item of work shall be in 
addition to the security deposit mentioned elsewhere in contract form. 

 
28. List of Documents to be. scanned from originals and uploaded within the 

period of bid submission: 
a. Treasury Challan / Dement Draft / Pay Order or Banker's Cheque/ 

Deposit at Call Receipt / FDR/ Bank Guarantee of any Schedule Bank 
against EMD. 

b. Enlistment Order of the Contractor. 
c. Partnership Deed, in case of company. 
d. Certificates of work experience issued by competent authority (not 

below the rank of Executive Engineer) in respect of similar works 
e. The certificate of registration of GST including the acknowledgement 

upto date of Returns filed and details of Additional places of business 
(GST- Annexure-A).(The Agencies who are not registered with 
department for GST shall be liable for  rejection of tender.)   

f. Up to date GST monthly returns of June 2026 or later/ Up to 
date GST quarterly returns of June 2026 of later 

g. Affidavits as per clause 1.2.2 of CPWD – 6. 
h. Affidavits as per clause 8 of CPWD-6 on non-judicial stamp paper of 

Rs.100 duly attested by notary /oath commissioner. 
 

29. The work shall be carried out in non-operational period of 

departmental OFFICE or STUDIOS in a phased manner after taking 

permission with station authorities. The work may have to be carried 

out during night time and weekends. Rates shall be quoted 

accordingly and nothing extra shall be payable on this account. 

 

 

 

Executive Engineer (Civil) 
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As per O.M.No.DG/MAN/303 Dt.28.03.2014 

Affidavit  (Format as shown below) as additional  document on non judicial 

stamp paper of Rs.100/=duly notarized.  

AFFIDAVIT 

Registration class / Department  : ------------------------------ 
Validity of Registration      : ------------------------------ 

Address of the tenderer      : ------------------------------------------ 

       ------------------------------------------ 

Contact telephone no.     : ---------------------------- 

Mobile no. & Email ID     : --------------------------- 

Whereas,   I/We (name of agency) have submitted bids for  

NAME OF WOR :  Repairs and renewal and painting of RCC Overhead Tank at 
Akashvani Raichur, Karnataka.                                                          
(NIT No. 09/EEC/CCW/BNG/2026-27 and I / We hereby submit 
following declaration: 

No.1. The physical EMD shall be deposited by me / us with the Executive 
Engineer (Civil) calling the tender in case I/we become the lowest tenderer 
within a week of the opening of the financial bid otherwise the department 
(CCW, Akashvani) may reject the Tender and take the action to Debar me/ us 
from tendering in CCW, Akashvani for a period of three years and can write 
to the competent authority for cancellation of my / our enlistment.  

No.2.  The certified copy of all the scanned and uploaded documents specified 
in the press tender notice shall be deposited by me/us with the Executive 
Engineer (Civil) calling the tender within a week of the opening of the financial 
bid otherwise the department (CCW, Akashvani) may reject the tender and take 
action to Debar me/us from tendering in CCW, Akashvani for a period of three 
years and can write to the competent authority for cancellation of my / our 
enlistment (original papers of the uploaded documents shall be shown for 
verification)  
 

Signature and seal of contractor/ Agency 

 

Name of Contractor : 
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Affidavit as per para 1.2.2 of CPWD – 6. 

 

Whereas,   I/We (name of agency) have submitted bids for  

NAME OF WORK : Repairs and renewal and painting of RCC Overhead Tank at 

Akashvani Raichur, Karnataka.                                                   

(NIT No. 09/EEC/CCW/BNG/2026-27 and I / We hereby submit 

following declaration : 

 I / We undertake and confirm that eligible similar works(s) has/have not been 

got executed through another contractor on back-to-back basis. Further that, if 

such a violation comes to the notice of Department, then I/we shall be 

debarred for tendering in CCW Akashvani in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the 

Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit / Performance Guarantee. 

 

Signature and seal of contractor/ Agency 

 

Name of Contractor : 



PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

CIVIL CONSTRUCTION WING: AKASHVANI OFFICE 
THE EXECUTIVE ENGINEER (CIVIL) 

DOORDARSHAN KENDRA, J, C NAGAR, BANGALORE-560 006 

[NIT NO:  09/EEC/CCW/BNG/2026-27] Page 9 
 

CPWD-6 

1. Item rate bids are invited on behalf of President of India from approved and 

eligible contractors of CPWD and those of appropriate list of M.E.S., BSNL, 

Railway, Department of Post and Karnataka P.W.D. (C & B) for the following 

Repairs and renewal and painting of RCC Overhead Tank at Akashvani 

Raichur, Karnataka.1.1.The enlistment of  the Contractors should be valid on 

the last date of submission of bids  on In case the last date of submission of the  

bid is extended, the enlistment   of contractor should be valid on the original 

date of submission of bids. The work is   estimated to cost  Rs.11,43,811.00. 

However, estimate is given merely as a rough guide. 

Criteria of eligibility for submission of bid documents  

1.2.1 The intending bidder shall produce the experience 
certificate for having completed similar works such as one 
work costing Rs.9.15 lakh or two similar works costing 
Rs.6.86 lakh or three works costing Rs.4.57 lakh with 
appropriate authority‟s certificate in last seven years.  
1.2.2  To become eligible for issue of bid, the bidders shall have to 

furnish an affidavit as under: - 

AFFIDAVIT 

Whereas,   I/We (name of agency) have submitted bids for 

 NAME OF WORK :    Repairs and renewal and painting of RCC 

Overhead Tank at Akashvani Raichur, Karnataka.                                                              

(NIT No. 09/EEC/CCW/BNG/2026-27) and I / We hereby 

submit following declaration: 

 

I/We undertake and confirm that eligible similar works(s) has/have not 

been got executed through another contractor on back-to-back basis. 

Further that, if such a violation comes to the notice of Department, then 

I/we shall be debarred for bidding in CCW AKASHVANI in future forever. 

Also, if such a violation comes to the notice of Department before date 

of start of work, the Engineer-in-Charge shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. (Scanned 

copy to be uploaded at the time of submission of bid) 
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2. Agreement shall be drawn with the successful bidders on prescribed Form No. 

CPWD 8 which is available as a Govt. of India Publication Bidders shall quote 

their rates as per various terms and conditions of the said form, which will form 

part of the agreement. The time allowed for carrying out the work will be 4 (Four) 

months  from the date of start as defined in schedule „F‟ or from the first date of 

handing over of the site, whichever is later, in accordance with the phasing, if 

any, indicated in the bid documents.  

3. The site for the work is available.  

OR 

The site for the work shall be made available in parts as specified below:- 

The work to be carried out in the office building which shall be occupied during 

office hours. So the work shall be executed after office hours. The occupied / 

vacant rooms / corridor may be made available to the contractor for execution of 

work in parts / piece meal manner and the contractor shall not claim anything 

extra time & rates over agreement rates due to execution of work in piece meal 

manner. 

4. The bid document consisting of plans, Specifications, the schedule of quantities 

of various types of items to be executed and the set of terms and conditions of 

the contract to be complied with and other necessary documents except 

Standard General Conditions of Contract Form can be seen on website 

https://prasarbharati.eproc.in  free of cost.  

5. After submission of the bid the contractor can re-submit revised bid any number 

of times but before last time and date of submission of bid as notified. 

6. While submitting the revised bid, contractor can revise the rate of one or more 

item(s) any number of times (he need not re-enter rate of all the items) but 

before last time and date of submission of bid as notified. 

7. (i) Earnest Money in the form of Treasury Challan or Demand Draft or Pay order 

or Banker‟s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn 

in favour of Executive Engineer(C), CCW, Akashvani, Bangalore) shall be 

scanned and uploaded to the e-tendering website within the period of bid 

submission. A part of earnest money is acceptable in the form of bank guarantee 

also. In such case, 50% of earnest money or Rs.20 lacs, whichever is less, will 

have to be deposited in shape prescribed above, and balance in shape of Bank 

Guarantee of any scheduled bank which is to be scanned and uploaded by the 

intending bidders 

 
(ii) Interested contractor who wish to participate in the bid has also to make 

following payments within the period of bid submission: e-Tender Processing 

Fee – Rs.1,092/- (Rupees One thousand and ninety two) only shall be 

payable to C1 India Pvt. Ltd. through their e-gateway by credit / debit card, 

internet banking or RGTS/NEFT facility. 

 

https://prasarbharati.eproc.in/
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(iii) Earnest Money Rs.22,876.00in the form of Treasury Challan or Demand Draft 

or Pay Order or Banker's Cheque or Deposit at Call Receipt (drawn in favour of 

Executive Engineer(C),CCW,AKASHVANI, Bangalore ) and shall be scanned & 

uploaded to the e-tendering web site within the period of bid submission. 

 

(iv) Copy of Enlistment Order and certificate of work experience and other 

documents, as specified in the “INFORMATION AND INSTRUCTIONS FOR BIDDERS 

FOR e- TENDERING FORMING PART OF BID DOCUMENT” posted in web notice 

shall be scanned from originals and uploaded to the e-Tendering website within the 

period of bid submission. 

 

(v)  The physical EMD of the scanned copy of EMD uploaded along with certified 

copies of all the scanned and uploaded documents shall be deposited by the lowest 

Bidder within a week after opening of financial bid, failing which the bid shall be rejected 

and enlistment of the agency shall be withdrawn by the enlisting authority / the agency 

shall be debarred from tendering in CCW, AKASHVANI. 

 

 (vi) Online bid documents submitted by intending bidders shall be opened only of 

those bidders, who has deposited e-Tender processing fee with C1 India Pvt. Ltd and 

Earnest Money Deposit and other documents scanned and uploaded are found in order. 

 

(vii) The bid submitted shall be opened at 18-08-2026 @ 14:30 Hrs 

 

8. The following undertaking in this regard shall also be uploaded by the 

intending bidders executed on non judicial stamp paper of Rs. 100/- duly 

notarized and further uploaded by the intending bidders 

Whereas,   I / We (name of agency)   have submitted bids 

for 

NAME OF WORK    : Repairs and renewal and painting of RCC Overhead 

Tank at Akashvani Raichur, Karnataka. (NIT No. 

09/EEC/CCW/BNG/2026-27) and I / We hereby submit 

following declaration: 

(a) “The physical EMD shall be deposited by me / us with the Executive 

Engineer(C), CCW, AKASHVANI, Bangalore calling the bid, in case I / 

We become the lowest bidder within a week of the opening of the 

financial bid. Otherwise the department (CCW, AKASHVANI) may 

reject the Tender and also take action to debar me / us from Tendering 

in CCW, Akashvani for a period of three years and can write to the 

Competent Authority for cancellation of my/ our enlistment.” 
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(b)  “The certified copy of all the scanned and uploaded documents specified in 

the press/ e-tender notice shall be deposited by me / us with the Executive 

Engineer(C), CCW, Akashvani, Bangalore calling the tender, in case I / We 

become the lowest tenderer within a week of the opening of the financial bid. 

Otherwise department (CCW, Akashvani) may reject the Tender and take the 

action to debar me / us from tendering in CCW, Akashvani for a period of 

three years and can write to the Competent Authority for cancellation of my 

/ our enlistment” (original papers of the uploaded documents shall be shown 

for verification). 

 

 

Signature and seal of contractor 

 

9. The bid submitted shall become invalid and  e-Tender processing fee shall not be 

refunded if:  

(i) The bidder is found ineligible.  

(ii) The bidder does not upload all the documents (including GST registration) as 

stipulated in the bid document, including the undertaking about deposition of 

physical EMD of the scanned copy of EMD uploaded.  

(iii) If any discrepancy is noticed between the documents as uploaded at the time 

of submission of bid and hard copies as submitted physically by the lowest 

tenderer in the office of bid opening authority. 

(iv) The lowest bidder does not deposit physical EMD within stipulated time 

(v) If a tenderer quotes nil rates against each item in item rate tender or 

does not quote any percentage above/below on the total amount of the 

tender or any section/sub head in percentage rate tender, the tender 

shall be treated as invalid and will not be considered as lowest tenderer 

11. The contractor whose bid is accepted will be required to furnish performance 
guarantee of 5% (Five Percent) of the bid amount or Estimated cost put to 
tender(ECPT)(Whichever is higher). Where the tendered amount is less than eighty 
percent (80%)of the Estimated cost put to tender(ECPT), The Performance 
Guarantee, in addition to the requirement under (a) above, shall be increased by an 
amount equal to the difference between eighty percent (80%) of the ECPT and the 
tendered amount within the period specified in Schedule F. This guarantee shall be 
in the form of cash (in case guarantee amount is less than Rs.10000/-) or Deposit at 
Call receipt of any scheduled bank/Banker‟s cheque of any scheduled bank/Demand 
Draft of any scheduled bank/Pay order of any Scheduled Bank (in case guarantee 
amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the prescribed form. In case the contractor fails to deposit the said 
performance guarantee within the period as indicated in Schedule „F‟, including the 
extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor. 

The Earnest Money deposited along with tender shall be returned after receiving the 

aforesaid performance guarantee. 
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10. The description of the work is as follows: 

“Name of work: - Repairs and renewal and painting of RCC Overhead Tank 
at Akashvani Raichur, Karnataka. 

 As per schedule of quantities attached in page 84-88. 

Copies of other drawing and documents pertaining to the works be open 

for inspection by the tenderers at the office of above mentioned officer. 

11. Intending Bidders are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the nature 

of the ground and sub-soil (so far as is practicable), the form and nature of the 

site, the means of access to the site, the accommodation they may require and 

in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A 

bidders shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidders shall be responsible for arranging and maintaining 

at his own cost all materials, tools & plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents     submission of a bid by a 

bidders implies that he has read this notice and all other contract documents and 

has made himself aware of the scope and Specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to 

him by the Government and local conditions and other factors having a bearing 

on the execution of the work.  

12. The competent authority on behalf of the President of India does not bind itself to 

accept the lowest or any other bid and reserves to itself the authority to reject 

any or all the bids received without the assignment of any reason. All bids in 

which any of the prescribed condition is not fulfilled or any condition including 

that of conditional rebate is put forth by the bidders shall be summarily rejected.   

13. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing 

will be liable for rejection.  

14. The competent authority on behalf of President of India reserves to himself the 

right of accepting the whole or any part of the bid and the bidders shall be bound 

to perform the same at the rate quoted.  

15. The contractor shall not be permitted to bid for works in the CCW Akashvani 

Circle  responsible for award and execution of contracts, in which his near 

relative is posted a Divisional Accountant or as an officer in any capacity 

between the grades of Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him 

in any capacity or are subsequently employed by him and who are near relatives 

to any gazetted officer in the CCW Akashvani  in the Ministry of Information and 
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Broadcasting. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of this Department 

16. No Engineer of Gazetted Rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 

Government of India is allowed to work as a contractor for a period of one year 

after his retirement from Government service, without the prior permission of the 

Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person who 

had not obtained the permission of the Government of India as aforesaid before 

submission of the bid or engagement in the contractor‟s service. 

17. The bid for the works shall remain open for acceptance for a period of 30 (thirty) 

days from the date of opening of bids. If any bidders withdraws his bid before 

the said period or issue of letter of acceptance, whichever is earlier, or makes 

any modifications in the terms and conditions of the bid which are not acceptable 

to the department, then the Government shall, without prejudice to any other 

right or remedy, be at liberty to forfeit 50% of the said earnest money as 

aforesaid. Further the bidders shall not be allowed to participate in the rebidding 

process of the work.  

18. In case any discrepancy is noticed between the documents as uploaded at the 

time of submission of the bid online and hard copies as submitted physically in 

the office of Executive Engineer, then the bid submitted shall become invalid and 

the Government shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. Further the 

tenderer shall not be allowed to participate in the retendering process of 

the work.  

19. Unconditional rebate if any has to be mentioned in bid document itself and any 

rebate letter received in separate envelope will be ignored.      

20. This notice-inviting Bid shall form a part of the contract document. The 
successful bidders/contractor, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, sign 
the contract consisting of:-  

a) The Notice Inviting Bid, all the documents including additional 
conditions, Specifications and drawings, if any, forming part of the bid 
as uploaded at the time of invitation of bid and the rates quoted online 
at the time of submission of bid and acceptance thereof together with 
any correspondence leading thereto. 

b) Standard C.P.W.D. Form 8.  General Conditions of Contract for maintenance 
works 2023, Delhi schedule of rates 2023 (for Civil), Specifications for Civil works, 
Delhi analysis of rates 2023 (for Civil) with amendments / correction slips up to the 

last date of submission of tender. 
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c) In the notice inviting e-tender and other tender documents forming part 

of tender, standard CPWD forms as mentioned in the schedule and the 

word CPWD, unless the context otherwise, requires to be construed and 

read as AKASHVANI, CCW. The term Director General Works is to be 

read as CE, CCW, AKASHVANI. 

21. The rates for all items of work, shall unless clearly specified otherwise include 

cost of all operations and all inputs of labour, material, T&P , scaffolding , 

wastage, watch and ward, other inputs , all incidental charges, all taxes (i/c GST 

on work contracts) , cess ,duties , levies etc. required for execution of the work. 

The department will not entertain any claim on account of GST or other taxes. In 

case department is forced to pay any of such taxes the department shall have 

the right to recover the same from the bills of contractor or otherwise as deemed 

fit. Contractor shall submit to the department the GST compliant tax invoice 

along with running /final account bills.TDS under GST (as and when applicable) 

shall be deducted at prevailing rates on applicable value from the running 

bills.GST shall mean Goods and Service Tax - Central, State and Inter State 

22. The payment will be made to bidder  on submission of bill upto the extent of  

Deposit money will be available ny the client department including AKASHVANI 

& DD and remaining amount wil be paid as and when the client department 

releasing the balance amount No. claims will be entertained for delay in release 

of balance amount by department  

23. Regarding GST, contractor‟s bills become provisional invoice. After 

checking the bills at division office the contractor has to pass on the 

benefits of input tax credit by way of reducing his quoted rates to 

department to make the provisional invoice as final invoice. On the amount 

reflected in the final invoice GST (as applicable) has to be paid by the 

contractor to the government. 

24. The PG will be released on completion of the work duly producing GSTR1 

statement indicating the details of the work at par with the invoices 

submitted during payment of the bill. In case of RA bills the details of GST 

R1 to be submitted to receive subsequent payments 

 

 

 

Executive Engineer (Civil) 

 CCW, Akashvani, Bangalore. 
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CPWD – 8 

This N.I.T is approved for Rs.11,43,811.00 (Rupees Eleven lakhs fourty three 

thousand eight hundred and eleven only) 

STATE : Karnataka               Circle : Chennai  

BRANCH: CCW, AKASHVANI & TV       Division : Bangalore 

Zone : South Zone 

Item Rate Tender & Contract for works 

Tender for work of  : Repairs and renewal and painting of RCC Overhead Tank 

at Akashvani Raichur, Karnataka. 

 The bid documents shall be uploaded on line up to: 18-08-2026 upto 14:00 Hrs on 

the official  website https://prasarbharati.eproc.in  

(i) To be opened in presence of tenderers who may be present at 14.30 P.M  on 

18-08-2026 in the Office of the Executive Engineer , Civil Construction Wing, 

Akashvani, Bangalore.  

T E N D E R 

I / We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Standard of Acceptance Form, Special conditions for cement and steel, Form of 

Performance Guarantee, Form of Earnest Money (Bank Guarantee) and Schedule of 

quantities provided in the tender document for the work. 

I / We hereby tender for the execution of the work specified for the President of India within 

the time specified in Schedule „F‟, viz., schedule of quantities and in accordance in all 

respects with the Specifications, designs, drawings and instructions in writing referred to in 

Rule - 1 of General Rules and Directions and in Clause 11 of the conditions of contract and 

with such materials as are provided for, by, and in respect of accordance with, such 

conditions so far as applicable. 

We agree to keep the tender open for 30 (thirty days) from the due date of its opening and 

not to make any modifications in its terms and conditions. 

A sum of Rs.22,876.00 (The physical EMD by the successful tenderer shall  be 

deposited within a week‟s time of opening date of tender)  is hereby forwarded in cash/ 

receipt treasury Challan / deposit at call receipt of a scheduled bank / fixed deposit receipt of 

a scheduled bank / demand draft of a Scheduled bank / bank guarantee issued by a 

scheduled bank as earnest money. If I / We, fail to furnish the prescribed performance 

guarantee within prescribed period, I / We agree that the said President of India or his 

successors in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money absolutely. Further, If I / We fail to commence work as 

specified, I / We agree that President of India or the successors in office shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

performance guarantee absolutely  

https://prasarbharati.eproc.in/
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The said performance guarantee shall be a guarantee to execute all the works referred to in 

the tender documents upon the terms and conditions contained or referred to those in 

excess of that limit at the rate to be determined in accordance with the provision contained in 

Clause 12.2 and 12.3 of the tender form.  

Further, I / We agree that in case of forfeiture of Earnest Money & Performance Guarantee 

as aforesaid, I / We shall be debarred for participation in the re-tendering process of the 

work. 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to 

the notice of Department, then I/we shall be debarred for tendering in CCW AKASHVANI in 

future forever. Also, if such a violation comes to the notice of Department before date of start 

of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission of 

bid) 

I / We hereby declare that I / We shall treat the tender documents drawings and other 

records connected with the work as secret / confidential documents and shall not 

communicate information derived there from to any person other than a person to whom I / 

We am / are authorized to communicate the same or use the information in any manner 

prejudicial to the safety of the State. 

Dated signature of contractor 

Postal Address 

Witness: 

Address: 

Occupation: 

ACCEPTANCE 

   The above tender (as modified by you as provided in the letters mentioned here 

under) is accepted by me for and on behalf of the President of India for a sum of 

Rs……………………………(Rupees………………………………………………………

…………………….) The letters referred to below shall form part of this contract 

Agreement: - 

For & on behalf of the President of India 

Date :                                                                       

 Designation:: 
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PROFORMA OF SCHEDULES 

SCHEDULE „A  

Schedule of quantity (as per PWD-3)                  :   
See page No. 84-88 

 
 
SCHEDULE „D‟ 
Extra schedule for specific requirement/document for the work, if any. 

 (1) Special condition for cement, steel   (See page 28-29) 

 (2) Form of Performance Security (Guarantee) Bank Guarantee  

Bond & Form of Earnest money (Bank Guarantee)        (See page 52-54) 

 (3) List of preferred make (Materials for Civil works)       (See page 54-82) 

SCHEDULE „E‟ 

Reference to General 

Conditions of contract.  

General Conditions of Contract for maintenance works 

2023, Delhi schedule of rates 2023 (for Civil), 

Specifications for Civil works, Delhi analysis of rates 2023 

(for Civil) with amendments / correction slips up to the 

last date of submission of tender. 

Name of Work:   Repairs and renewal and painting of RCC 

Overhead Tank at Akashvani Raichur, 

Karnataka. 

  Estimated cost of  work: Rs.11,43,811.00  

(i)Earnest money: Rs.22,876.00 (To be returned after receiving 

performance guarantee) 

(ii)Performance 

Guarantee:     

a) Performance guarantee of 5% (Five Percent) of 
the bid amount or Estimated cost put to 
tender(ECPT)(Whichever is higher).  
b) Where the tendered amount is less than eighty 

percent (80%) of the Estimated cost put to 

tender(ECPT), The Performance Guarantee, in 

addition to the requirement under (a) above, shall 

be increased by an amount equal to the difference 

between eighty percent (80%) of the ECPT and the 

tendered amount 

(iii)Security Deposit: 2.5% of tendered value 
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SCHEDULE „F‟ 

GENERAL RULES & DIRECTIONS: 

Officer inviting tender Executive Engineer (C) Civil 

Construction Wing, Akashvani, 

Bangalore 

Maximum  percentage for quantity of  

items  of  work to be executed 

beyond which rates  are to be 

determined In accordance with  

Clauses  12.2 & 12.3 

See below 

Definitions:  

2(vi) Engineer-in-charge Executive Engineer (C), Civil 

Construction Wing, Akashvani, 

Bangalore 

2(viii) Accepting Authority Executive Engineer (C), Civil 

Construction Wing, Akashvani, 

Bangalore 

2(x) Percentage on cost of materials 

and Labour to cover all overheads 

and profits 

15% 

2(x)(b) Standard Schedule of Rates  CPWD DSR 2023 with up to date 

correction slips 

2(xi) Department 

 

Civil Construction Wing, 

Akashvani. 

9(ii) Standard  CPWD  contract  form 

GCC-2020, CPWD form 7/8 as modified 

and corrected upto 

GCC 2023 for Maintenance works as 

amended/modified up to last date of 

submission of tender. 

 

Clause 1  

(i)Time allowed for submission 

of Performance Guarantee, 

programme chart (Time and 

Progress) and applicable labour 

licenses registration with EPFO, 

ESIC and BOCW Welfare 

Board or proof of applying 

thereof From  the date of  issue 

10 days 
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of  letter of  acceptance 

(ii)  Maximum allowable extension 

with late fee at 0.1% per day of 

performance guarantee amount 

beyond the period Provided in ( i) 

above ........ (1 to 15 days to be filled 

by NIT approving authority  

5 days 

 

Clause 2  

Authority for fixing Compensation 

under clause 2 

Superintending Engineer(C), CCW, 

Akashvani, Chennai 

Clause 2A  

Applicable clause 2/ clause 2A  NO 

Clause 5  

Number of  days from  the date of  

issue of  letter of  acceptance for 

reckoning date of start  

Mile  stone(s) as  per table given 

below 

15 days 

S. 

No. 

Description of 

Milestone (Physical) 

 

Time allowed 

in days(from  date of  

start) 

Amount to be 

withheld in case of 

non-Achievement 

of Miles stone  

1. 1/8th of tender 
value 

1/4th of stipulated time 
period 

 
1.25% of the 
tendered value for 
each milestone 

 

2 3/8th of tender 
value 

1/2th of stipulated time 
period 

 

 

3. 3/4 th of tender 
value 

3/4th of stipulated 
time period 

 

4. Full Full  
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Time allowed for execution of work:  4 (Four) months  

 Authority to decide: 

(i) Extension of  time 
Executive  Engineer(Civil) CCW, Akashvani, 
Bangalore 

(ii) Rescheduling of 
mile stones 

Executive  Engineer(Civil) CCW, Akashvani, 
Bangalore 

 (iii)Shifting of date of 
start in case of 
delay in Handing 
over of site  

 

Executive Engineer (Civil) CCW, Akashvani, 
Bangalore. 

PROFORMA OF SCHEDULES Clause-5 Schedule of handing over of site 

Part Portion of site Description  Time period for 

handing over 

reckoned from date 

of letter of intent 

Part A Portion without any 

hindrance 

  

Part B Portions  with encumbrances    

Part C Portions dependent on work 

of other agencies 

  

 

Clause -5 /  Clause -5A     Clause -5A 

Clause -6 : Computerized Measure Book (CMB) /       Computerized Measure Book 

(CMB) 
 Electronic Measurement Book (EMB) 

 
Mode of measurement : CMB/EMB    CMB 
Note:- One option to be kept by NIT approving authority. 
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 Clause 7 

Gross  work to be 
done together  with  
net payment / 
adjustment of  
advances for 
material collected, if  
any, since the last 
such  payment for 
being eligible interim  
payment 

Clause – 7A 

Whether clause -7A 
shall be applicable 

 

 

Rs.2.86 Lakhs 

 

 

 

                                              No 

Clause 10A 

List of testing 

equipment to be 

provided by the 

contractor at site lab.  

Attached as Annexure B  in part  B 

 

 Clause 10B (ii) 

Whether Clause 10 B 

(ii) shall be 

applicable 

No 

 Clause 10C 

Component of  labour 

expressed as percent of  

value of  work 

25% 

Clause 10CA 

Deleted as per circular No. DG/CON-Construction 

2020/336 Dt.22/12/2022 

Clause 10CC  

with stipulated period of  

completion exceeding the 

period shown on next column 

 Not Applicable 

 
  CPWD Specifications 2019, Vol. I &II with upto 
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Clause 11 

Specifications to be followed 

for execution of  work: 

date Correction slips 

 

Clause 12: Type of work              Maintenance work  

Clause 12 

12.2     Deviation limit beyond which clause -12.2  :    No Limit 

Shall apply for building work  

 

NOTE:- The cost index considered while arriving at estimated cost is 15.89% 

above DSR-2023 considering cost index 117 for Raichur. 

 

Clause 13  

Competent Authority for deciding of foreclosure of contracts -: 

 EE(C), CCW, AKASHVANI, BANGALORE 

 

Clause 16 

Competent Authority for 

deciding reduced rates 

Up to 5% (five percent)   of   contract value 

by SE(C), CCW, Akashvani, Chennai. Beyond 

that by CE, CCW, Akashvani, New Delhi. 

Clause 18 

List of  Mandatory machinery tools  & 

plants  to be deployed  by the 

contractor at site 

1. Water pumps of required capacity 

2. Cutting and bar bending machine. 

3. Concrete mixer machine. 

4. Tools & Equipment of safety    

    Arrangement.   

5.Tile/Granite cutting machine 

 

Clause 19 C Authority to decide penalty for each default -  EE(C), CCW, 

AKASHVANI,  BANGALORE 

Clause 19 D Authority to decide penalty for each default-  EE(C), CCW, AKASHVANI   

BANGALORE 

Clause 19 G Authority to decide penalty for each default - EE(C), CCW, 

AKASHVANI,  BANGALORE 

Clause 19 K Authority to decide penalty for each default - EE(C), CCW, 

AKASHVANI,  BANGALORE 
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Clause 25:   

(i) Conciliator:    Chief Engineer©, Akashvani, New 

Delhi 

(ii) Arbitrator Appointing Authority: Chief Engineer©, 

Akashvani, New Delhi 

(iii) Place of Arbitration:   Bangalore. 

 
Clause 32  

Requirement of Technical Representative(s) and recovery Rate ; Not Applicable 

 

Sl.N

o 

Minimum 

Qualification 

of Technical 

Representativ

e  

Disciplin

e 

Designation 

(Principal 

Technical/Technic

al Representative)  

Minimum 

Experienc

e 

Numbe

r 

Rate at which 

recovery shall 

be made  from 

the contractor 

in the event of 

not full filling 

provision of 

Clause-36(i) 

Figure

s 

Word

s 

1 

 

       

2        

3 

 

       

4        

5        

 

 Assistant Engineers retired from Government services that are holding 

Diploma will be treated at par with Graduate Engineers 

Diploma Holder with minimum 10 year relevant experience with a reputed 

construction Co. Can be treated at par with Graduate Engineers for the 

purpose of such deployment subject to the condition that such diploma 

holders should not exceed 50% of requirement of Degree Engineers.   

 

Clause 34 

Competent Authority for 

deciding Conditions for 

reimbursement of Levy/ taxes if 

Levied after receipt of Tenders 

CE, CCW, Akashvani, New Delhi. 
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 Clause -38 

 

(i) (a) Schedule / statement for determining theoretical quantity of cement 

& bitumen on the basis of Delhi Schedule of Rates 2023 printed by 

CPWD 

(ii)  Variations permissible on theoretical quantities  

(a) Cement  

For works with estimated cost put  

to tender not more than Rs.25 lakh   3% plus/ 

minus 

For works with estimated cost put  

to tender  more than Rs.25 lakh   2% plus/ minus 

 

(b) Bitumen all works    2.5% plus & only & Nil on minus 

side 

(c) Steel reinforcement and  

structural steel sections for    

each diameter, section and   

category      2 % Plus/ minus 

(d) All other materials     Nil 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl 

No 

Description of Item Rates in figures and words at which recovery 

shall be made from the contract 

  Excess beyond 

permissible limit 

Less use beyond permissible 

variation 

1 
Cement NIL At maximum prevailing 

market rate during execution 

+ 10% of  prevailing market 

rate 

2 
Steel reinforcement / 

Structural steel 

NIL  

_DO_ 

 

 

Executive Engineer (Civil) 

CCW, Akashvani, Bangalore. 
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PART–B        ANNEXURE-B 

 

F.STANDARD OF ACCEPTANCE 

Standard acceptance shall be as specified in CPWD Specification 2019.  

 

Field laboratory:- 

     The contractor shall at his own cost, equip and establish a field laboratory at the 

site of work with requisite man power for carrying our all mandatory tests for RCC 

works. The apparatus, instrument and equipment to be provided in the laboratory, is 

as per the drawings and directions of the Engineer-in-Charge as detailed below: 

 

F 1. List of equipments for field testing laboratory 

1. Balances 

(i) 7 kg to 10 kg capacity, semi – self indicating type – accuracy 10 gm. 

(ii) 500 gm capacity, semi-self-indicating type – accuracy 1 gm. 

(iii) Pan balance – 5 kg capacity – accuracy 10 gm. 

 

2. Sieves: as per IS 460 - 1962 

3.  Equipment for slump test – slump cone, steel plate, tamping rod, steel scale  

    and scoop. 

4.  Dial gauges, 25 mm travel 0.01 mm./ division least count – 2 nos. 

5.  Graduated measuring cylinders 200 ml capacity – 2 Nos. 

F2.Field Testing Instruments  

1.  Steel tapes – 3m 

2.  Vernier calipers 

3.  Micrometer screw 25 mm gauge 

4.  A good quality plump bob 

5.  Spirit level, minimum 30cm long with 3 bubbles for horizontal vertical 

6.  Wire gauge (circular type) disc 

7.  Foot rule 

8.  Long nylon thread 

9. Screw driver 30 cms long 

10. Ball pin hammer, 100 gms 

11. Plastic bags for taking samples   
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CONDITION OF MATERIALS ARRANGED BY THE CONTRACTOR 

SPECIAL CONDITIONS FOR CEMENT 

 

1. The contractor shall procure 43 grade ordinary Portland cement  confirming to 

IS :8112/Portland Pozzolana Cement Conforming to IS:1489(Part-1) Portland  as 

required in the work, from reputed manufacturers of cement production such as 

ACC, Ultra Tech ,Vikram, Shree Cement ,Ambuja, Jaypee Cement ,Century Cement 

,J.K. Cement Cement Corporation of India, Zuari cement, India Cements, Chettinadu 

cement corporation, Madras cements Ltd, or from any other reputed cement 

Manufacturer having a production capacity not less than one million tones per 

annum as  approved by  ADG for that sub region..  

  

       The tenderers may also submit a list of names of cement manufacturers which 

they propose to use in the work. The tender accepting authority reserves right to 

accept or reject name(s) of cement manufacturer(s) which the tenderer proposes to 

use in the work. No change in the tendered rates will be accepted if the tender 

accepting authority does not accept the list of cement manufacturers, given by the 

tenderer fully or partially.  

 

The supply of cement shall be taken in 50 kg. bags bearing manufacturer‟s 

name and ISI marking. Samples of cement arranged by the contractor shall be taken 

by the Engineer-in-Charge and got tested in accordance with provisions of relevant 

BIS codes. In case the test result indicate that the cement arranged  by the 

contractor does not conform to the relevant BIS codes, the same shall stand 

rejected, and it shall be removed from the site by the contractor at his  own cost 

within a week‟s time of written order from the Engineer-in-Charge to   do so.  

 

2.   The cement shall be brought at site in bulk supply of approximately 50 tonnes 

or as decided by the Engineer-in-Charge.  The cement godown of the capacity to 

store a maximum of 2000 bags of cement shall be constructed by the contractor at 

site or work for which no extra payment shall be made. 

 

3.  Double lock provision shall be made to the door of the cement go-down. The     

keys of one lock shall remain with the contractor. The contractor shall be     

responsible for the watch and ward and safety of the cement go down. The 

contractor shall be responsible for watch and ward and safety of the cement godown. 

The contractor shall facilitate the inspection of the cement godown by the Engineer-

in-Charge at any time. 
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4.  The cement shall be got tested by the Engineer-in-Charge and shall be used 

on the work only after satisfactory test results have been received. The contractor 

shall supply free of charge the cement required for testing including its transportation 

cost to testing laboratories. The cost of tests shall be borne by the 

contractor/Department in the manner indicated below:   

a)  By the contractor, if the results show that the cement does not confirm to the 

relevant BIS codes. 

b)  By the Department, if the results show that the cement conforms to relevant 

BIS codes. 

 

5.  The actual issue and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract. The theoretical 

consumption of cement shall be worked out as per procedure prescribed in clause 

42 of the contract and shall be governed by conditions laid there in. In case the 

cement consumption is less than theoretical consumption including permissible 

variation, recovery at the rate so prescribed shall be made. In case of excess 

consumption no adjustment need to make. 

 

6. Cement brought to site and cement remaining unused after completion of 

work shall not be removed from site without written permission of the Engineer-in-

Charge. 

 

7.  The damaged Cement shall be removed from the site immediately by the 

contractor on receipt of a notice in writing from the Engineer-in-Charge. If he does 

not do so within 3 days of receipt of such notice, the Engineer-in-Charge shall get it 

removed at the cost of the contractor. 
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GENERAL CONDITIONS 

1. The work shall be carried out according to CPWD specifications for works 2019 

Vol. I to II including upto date correction slips and as per additional conditions 

and specifications. Whenever there is any difference between the CPWD 

specifications for works 2019 and the additional conditions and specifications, the 

later shall prevail. If both the CPWD specifications and the additional conditions 

and specifications are silent, the clauses as per relevant, I.S. code shall apply. In 

case the relevant I.S. codes are also silent the instructions of the Engineer-in-

Charge shall be final. 

2. Except for the items, for which particular specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the 

“CPWD Specifications   2019 Vol.   I & II with up to date correction slips (up to 

date of receipt of tender) and instructions ofEngineer- In-Charge.Wherever 

CPWD Specifications are silent, the latest IS Codes / Specifications shall be 

followed. 

3. A reference made to any Indian Standard Specifications in these documents,   

shall   imply to the latest version of that standard, including such revisions / 

amendments as issued by the Bureau of Indian Standards up to last date of 

receipt of tenders. The Contractor shall keep at his own cost all such publications 

of relevant Indian Standard applicable to the work at site 

4. The order of preference in case of any discrepancy as indicated under 

“Conditions of Contract” given in the General Conditions of contract for Central 

P.W.D. works 2020 Form may be read as the following: 

i.Description of schedule of quantities. ;ii. Additional Specification and special 

condition, if any.iii. Contract clauses  of General conditions of contract for 

Central P.W.D. works 2020 Form. iv. CPWD Specifications; v. Architectural 

drawings.;vi. Indian Standard Specifications/BIS. vii.Sound engineering 

practice.viii. Manufacturers Specifications 

5. INSPECTION OF SITE 

The Contractors are advised to inspect and examine the site and its surroundings 

and satisfy themselves with the nature of site, the means of access to the site, 

the constraints of space for stacking material machinery, labour etc. constraints 

put by local regulations, if any, weather conditions at site, general ground / 

subsoil conditions etc. or any other circumstances which may affect or influence 

their tenders. 

The Contractor shall, if required by him, before submission of the tender, inspect 

the drawings in the Office of the Engineer-in-Charge. The Department shall not 

bear any responsibility for the lack of knowledge and also the consequences, 

thereof to the Contractor. The information and data shown in the drawings and 

mentioned in the tender documents have been furnished, in good faith, for 
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general information and guidance only. The Engineer-in- Charge, in no case, 

shall be held responsible for the accuracy thereof and or interpretations or 

conclusions drawn there from by the Contractor and all consequences shall be 

borne by the Contractor. No claim, whatsoever, shall be entertained from the 

Contractor, if the data or information furnished in tender document is different or 

in-correct otherwise or actual working drawings are at variance with the drawings 

available for inspection or attached to the tender documents. It is presumed that 

the Contractor shall satisfy himself for all possible contingencies, incidental 

charges, wastages, bottlenecks etc. likely during execution of work and acts of 

coordination, which may be required between different agencies. Nothing extra 

shall be payable on this account. 

6. During execution if water encountered from rain, floods, or any other source 

whatever, may be, the contractor shall carry out dewatering (at his own cost), as 

and when required. Nothing extra shall be payable on this account. 

7. The nomenclature of the item given in the schedule of quantities gives in general 

the work content but is not exhaustive i.e. does not mention all the incidental 

works required to be carried out for complete execution of the item of work. The 

work shall be carried out, all in accordance with true intent and meaning of the 

specifications and the drawings taken together, regardless of whether the same 

mayor may not be particularly shown on the drawings and / or described in the 

specifications, provided that the same can be reasonably inferred there from. 

There may be several incidental works, which are not mentioned in the 

nomenclature of each item but will be necessary to complete the item in all 

respect. All these incidental works / costs which are not mentioned in item 

nomenclature but are necessary to complete the item shall 20 be deemed to 

have been included in the rates quoted by the contractor for various items in the 

schedule of quantities. No adjustment of rates shall be made for any variation in 

quantum of incidental works due to variation / change in actual working drawings. 

Also, no adjustment of rates shall be made due to any change in incidental works 

or any other deviation in such element of work (which is incidental to the items of 

work and are necessary to complete such items in all respects) on account of the 

directions of Engineer-in-Charge. Nothing extra shall be payable on this account. 

8. Materials shall conform to CPWD specifications. No extra payment will be 

admissible to the agency for transportation for CPWD specified materials from 

any Source within India. The agency‟s rates will be deemed to be included in the 

quoted rates. 

9. Where the contractor is required to provide materials of certain sizes or weights 

which may have become out of market due to change over to metric standards, 

substitute conforming to the nearest higher equivalents as approved by the 

Engineer-in-charge shall be used. No claim of extra payment shall be entertained 

on this account. 
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10. All materials, articles and workmanship shall be the BEST of their respective kind 

for the class of work described in the contract, specification and schedule of 

quantities. All materials shall be subject to the approval of the Engineer-in-

charge. The word “BEST” used in those specifications shall mean that in the 

opinion of the Engineer-in-charge there is no superior quality of materials or 

finish of articles in the market available for the nature of the item described in the 

contract schedule. The Engineer-in-charge or his authorized representative shall 

have the absolute power to make the contractor purchase and use such 

materials of particular source as may, in his opinion be necessary for proper 

compliance with the specification and execution of work. 

11. Wherever the word „CPWD‟ refers in the printed book of 'General conditions of 

contract for Central P.W.D works it may be read as „PB, CCW, AKASHVANI‟. 

12. English version of the contract including corrections any shall deemed to be 

accepted for all contractual obligations. 

13. Integrated Program chart:- 

The contractor shall prepare an integrated program chart for the execution of 

work, showing clearly all activities from the start of work to completion, with 

details of manpower, equipment and machinery required for the fulfilment of the 

program within the stipulated period or earlier and submit the same for approval 

to the engineer   in   charge within two weeks of the awards of the contract. 

The programme chart should include the following: 

(a) Descriptive note explaining sequence of various activities. 

(b) Network (PERT/CPM/Bar Chart) 

(c) Program of procurement of materials by the contractor. 

(d) Program of procurement of machinery/ equipments having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. 

(e) Time schedule of the requirement of materials to be supplied by the 

department. 

If at any time it appears to the Engineer in Charge that the actual 

progress of the work does not conform to the approved programme 

referred above, the contractor shall produce a revised programme 

showing the modifications to the approved programme to ensure 

completion of the work within the stipulated time for completion. 

The submission for approval by the engineer in Charge of such 

programmes or the furnishing of such particulars shall not relieve the 

contractor of any or his duties or responsibilities under the contract. 

This is without prejudice to the right of the Engineer in Charge to take 
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action against the contractor as per terms   and conditions of the 

agreement. 

In order to adhere to the program, the work shall be carried out   in   

more than one shift and no claim on this account shall be entertained. 

Contractor should give advance notice in writing to Engineer-in-charge 

for doing any work in odd hour. Contractor shall arrange suitable to and 

fro transportation of CPWD site   staff   to their residences, in case the 

site staff is required to stay beyond office hours. 

14. The working drawings appearing at para 4.(ii) of conditions of contract in the form 

CPWD-8, shall mean to include both architectural and structural drawings 

respectively. The structural and architectural drawings shall be properly 

correlated before executing the work. In case of any difference noticed between 

architectural and structural drawings, final decision, in writing of the Engineer-in-

charge shall be obtained by the contractor before proceeding further. 

15. Deviation in quantities shall be done only with prior written permission of the 

Engineer in charge.Deviation in quantities done on the order of other than the 

Engineer in charge shall not be measured and paid for. 

16. The work of addition and alterations covered under this contract shall be carried   

out   in piece meal/in parts, and the contractor shall execute the work in the 

area   made   available to him and the contractor shall not claim anything extra 

over agreement rates, due to execution of works in piece meal manner. 

17. All the equipment shall be brought, installed and commissioned at site of work at 

least one week before their actual planned use at site. 

18. Equipment like excavators / Transit mixer etc. shall    be allowed to be   moved 

away from the site when, in written opinion of Engineer-in-Charge, the same 

are no longer required at site of work 

19. All the item of works related to foundation and plinth includes the work of 

basements also. 
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20. The contractor shall conduct his work, so as not to interfere with or hinder the 

progress or completion or the work being performed by other contractor (S) or by 

the Engineer-in-Charge and shall as far as possible arrange his work and shall 

place and dispose off the materials being used or removed, so as not to interfere 

with operations of other contractors, or he shall arrange his work with that of the 

others in an acceptable and coordinated manner and shall perform it in proper 

sequence to the complete satisfaction of others. 

21. The contractor has to work in restricted area and in restricted time due to security 

or other reasons. Some restrictions may be imposed by the security staff or any 

other law enforcing agency and Engineer-in-charge in this respect etc. on the 

working and/or movement of labour, materials etc. the contractor shall be bound 

to follow all such restrictions / instruction and nothing extra shall be payable on 

the account. 

22. The contractor shall have to make his own arrangement for housing facilities for 

staff and labour away from construction site and shall have to transport the 

labour to and fro between construction site and labour camp at his own cost. No 

labour huts will be allowed to be constructed at the project site except a few 

temporary sheds for chowkidars and storekeepers. The decision about how 

many sheds can be allowed for chowkidars and storekeepers at project site 

shall rest with the Engineer-in-charge and the contractor shall have no claim on 

this account”. 

23. If as per municipal rules, or due to any other restrictions, the huts for labourers 

are not to be erected at the site of work by the contractors, then the contractors 

shall provide such accommodation at such locations as are acceptable to local 

bodies, or contractor shall make his own alternative arrangement for stay of 

labourers outside the site of work, for which nothing extra shall be payable. 

24. No temporary huts/structures will be constructed by the contractor at the site of 

work or any Government land. Such structures, if any, found at the site or Govt. 

land will be demolished and removed without any notice. 

25. The contractor shall give to the Municipality, Police and other local authorities all 

notices etc. that may be required by law and obtain all requisite licenses, 

permission for temporary construction that may be required for execution of 

work, obstruction in public places & pay all fines, taxes and charges which may 

be liable on account of their operation, in executing the contract. They shall make 

good any damage to adjoining property whether public or private and shall supply 

and maintain any light (either for illumination or for cautioning the public) required 

at night. 

26. The contractor shall make his own arrangement for getting the permission to ply 

the trucks from the traffic police. 
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27. The contractor shall make his own arrangements for water and for obtaining 

electric connections if required and make necessary payments directly to the 

department concerned. However, for electrical connection, Engineer- In-Charge 

shall recommend the application to concerned local authorities. The wiring done 

by the contractor shall conform to the electrical regulation of statutory bodies and 

will be consistent with the safety requirements of the site. The Engineer-in-

charge‟s decision regarding the safety aspect shall be final and binding on the 

contractor. In case the authorities fail to sanction the electric connection or delay 

the sanction of electric connection, the contractor shall make his own 

arrangements by providing diesel generators of adequate capacity at his own 

cost 

28. The contractor shall provide adequate lighting arrangement as approved by the 

Engineer-in- charge for carrying out the works during night times when required 

and also provide all other facilities for the labour employed to carry out the works 

without any extra charge. Necessary lighting as directed by the Engineer-in-

charge shall also be provided by the contractor without any extra charges for 

yard lighting as well as to cover the entire site including those required for safety 

and security reasons. 

29. For water supply, contractor shall make his own arrangement including boring   

of   tube well, if necessary, and nothing extra shall be paid by the Department for 

arrangement of water or on its treatment to meet the requirements laid down in 

IS: 456 /2000, or CPWD Specifications 2019 volume I & II with upto date 

correction slips. 

30. The contractor shall make adequate fire fighting arrangement and shall be fully 

responsible for any fire consequences at the work site. 

31. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards. He shall be responsible for all damages and accidents 

caused due to negligence on his part. No hindrance shall be caused to traffic 

during the execution of the work by storing materials on the road. 

32. All the materials will be arranged by the contractor himself. If any material is 

issued by the department the contractor shall bear all incidental charges for 

cartage, storage and safe custody of such material.All material shall only be 

brought at site as per program finalised with the Engineer-in- Charge. Any pre-

delivery of the material, not required for immediate consumption shall not be 

accepted and thus not paid for. All the site records shall be maintained separately 

by Engineer-in-charge or their authorized representatives of civil for civil works. 

Registers for the materials to be issued by the department shall be maintained as 

required by the Engineer-in-charge and these shall be signed by the contractor or 

his authorized agent and representative of Engineer-in-charge on each day of 

transactions. 
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33. Cement is required to complete the work shall be arranged by the Contractor. 

The quantities mentioned herein above are only tentative and may vary as per 

drawings and designs. Conditions for cement and steel are enclosed on Page 26 

.The contractor is required to produce the proof of purchase of cement and steel 

as and when desired by the Engineer-in- Charge. 

34. The day to day receipts and issue of cement shall be governed as per the 

direction of Engineer- in-charge. The actual issue and consumption of cement on 

work shall be regulated and proper accounts maintained as provided in clause 

10 A of the contract. The theoretical, consumption of cement shall be worked out 

as per procedure prescribed in clause 42 of the contract and shall be governed 

by conditions laid therein. For non-schedule items, the decision of the 

Superintending Engineer regarding theoretical quantity of cement, which shall 

have been actually used, shall be final and binding on the contractor. 

35. The contractor shall be fully responsible for the safe custody of materials brought 

by him / issued to him even though the materials may be under double lock and 

key system. 

36. The contractor shall be responsible for the watch and ward /   guard of the 

buildings,   safety of all fittings and fixtures including sanitary and water supply 

fittings   and   fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed over to 

the department. No extra payment shall be made on this account. 

37.  (a) The building for components will be carried out in the manner complying in all 

respects with the requirements of relevant by laws of the local body under the 

jurisdiction of which the work is to be executed or as directed by the Engineer-in-

Charge and nothing extra will be paid on this account. 

(b) The work of water supply, internal sanitary installations and drainage work 

etc. shall be carried out as per local Municipal Corporation or such local body by-

laws and the contractor shall produce necessary completion certificate from such 

authorities after completion of the work. 

(c) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 

accessories should conform to bye-laws and specifications of the Municipal 

Body/Corporation where C.P.W.D. specification are not available. The contractor 

should engage licensed plumber for the work and get the materials 

(fixtures/fittings) tested by the Municipal Body/Corporation Authorities wherever 

required at his own cost. 

(d) The contractor shall comply with proper and legal orders and directions of 

the Local or Public authority or Municipality and abide by their rules and 

regulations and pay all fees and charges, which he may be liable in this regard. 

Nothing extra shall be paid/reimbursed for the same. 
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(e) The contractor shall give a performance test of the entire installation(s) as 

per standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test 

38. The rate for different items of work shall apply for all heights and depths unless 

otherwise specified and no such claim on this account shall be entertained. The 

rate of all items of works shall unless clearly specified otherwise include cost of all 

laborers‟, materials & other inputs involved in the execution of the item. Payment 

for cantering, shuttering, however, if required to be done for heights greater than 

3.5m shall be admissible at rates arrived at in accordance with clause 12 of the 

agreement if not already specified. 

39. The contractor‟s rate shall among other things include the cost of working in 

multiple shifts round the clock, if necessary including gazetted holiday and the 

cost of mobilization of all type of resources, T&P, lighting etc. 

40. The agency may ensure/see the water table condition at site. The agency shall 

make his own arrangement for pumping out sub soil water/rain water during 

execution of work and nothing extra shall be payable on account of pumping out 

of sub soil water, rain water and on account of working under water or liquid mud 

and under foul position. 

41. The contractor (s) shall study the soil investigation report for the site, available in 

the office of the Engineer-in-Charge and satisfy himself about complete 

characteristics of soil and other parameters of site. However, no claim on the 

alleged inadequacy or incorrectness of the soil data supplied by the department 

shall be entertained. 

42. No payment shall be made to the contractor for any damaged caused by rain, 

snowfall, floods or any other natural cause what so ever during the execution of 

work. The damage to work will be made good by the contractor at his own cost 

and no claim on this account shall be entertained. 

43. The dismantling wherever required shall be done in a manner so that no other 

portions of the building or its fixtures are damaged.If any damage is done to the 

building it shall be made good by the contractor at his own cost and no claim 

what so ever shall be entertained on this account. 

44. The contractor shall leave such necessary holes, opening etc., for laying / 

burying in the work pipes, cables, conduits, clamps, boxes and hooks for fan 

clamps etc. as may be required for other agencies. Conduits for electrical 

wiring/cables will be laid in such a way that they leave enough space for 

concreting and do not adversely affect the structural members. Nothing extra over 

the agreement rates shall be paid for the same. The contractor shall extend 

necessary co- operation to other such agencies without any claim on this 

account. 
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45. All stone aggregate and stone ballast shall be of hard stone variety to be 

obtained from approved quarries or any other source. Sand to be used for 

cement concrete work, mortar for masonry and plaster work shall be of standard 

quality and shall be obtained from the approved quarries or any other source and 

screened as required. The same shall consist of hard siliceous material. It shall 

be clean sand. The contractor shall get the source of various raw materials 

namely aggregate, cement, sand, steel, water etc. to be used on the work, 

approved from the Engineer-in-Charge and trial mixes for controlled concrete 

shall be done using the approved materials. The contractor shall stick to the 

approved source unless it is absolutely unavoidable. Any change shall be done 

with the prior approval of the Engineer-in-Charge for which tests etc. shall be 

done by the contractor at his own cost. 

46. The contractor shall have to bring Samples of all brands as provided in the 

preferred list of building materials, fittings and other articles required for 

execution of the work and the Engineer in Charge shall approve one sample out 

of the samples as brought by contractor after satisfying himself and contractor & 

Engineer in charge shall put their signature as token of acceptance and such 

samples shall be preserved till finalization of bill of the work 

47. The contractor shall procure the required materials in advance so that there is 

sufficient time for testing of the materials and clearance of the same before use 

in the work. The contractor shall provide at his own cost suitable weighing and 

measuring arrangements at site for checking the weight / dimensions as may be 

necessary for execution of work. The sealed samples are to be handed over to 

the testing lab by contractor in the presence of Junior Engineer-in-charge of 

work. 

48. If ISI marked products are available, the contractor shall use only ISI marked 

products. In other cases, the materials shall conform to CPWD specifications. In 

case a materials/product is neither covered by ISI nor by CPWD specification, 

the work shall be carried out as per sound engineering practice, in such case, the 

decisions of the Engineer-in-charge shall be final & binding. In such cases 

Engineer-in-charge shall satisfy himself about the quality of such materials and 

give his approval in writing. Only articles classified as first quality by the 

manufacturers shall be used, unless otherwise specified. All materials not 

bearing ISI mark shall be tested as per relevant ISI specifications. The Engineer-

in-charge may relax the condition regarding testing if the quantity of the materials 

required for the work is small. In all cases of use of ISI marked materials, proper 

proof of procurement of materials from authentic manufacturers shall be provided 

by the contractor to the entire satisfaction of Engineer-in- charge 
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49. All the materials required to be tested shall be tested as per provisions of the 

relevant I.S. Codes. Should there be any difference between acceptance 

CRITERIA given   in   I.S. Codes, 

50. C.P.W.D. specifications and special conditions, the acceptance CRITERIA shall 

be in the following order of precedence: 1 . Special conditions / particular 

specifications 2 . C.P.W.D. Specifications 3 . I.S. Codes. 

51. The contractor shall ensure quality control measures on different aspects of 

construction including materials, workmanship and correct, construction 

methodologies to be adopted. 

52. The water shall be tested by the contractor with regard to the suitability for use in 

RCC works and nothing extra shall be paid thereon. 

53. Income tax and GST on works contract shall be recovered from the contractor‟s 

running bills and final bill, as per prevailing rules and as per rate fixed by the 

Government from time to time during the currency of the contract. 

54. The contractor shall have to pay worker‟s welfare cess @1% of the gross value 

of work done by him, which shall be recovered from each running bill including 

final bill of work by the Engineer – in - Charge. 

55. Royalty at the prevalent rates shall have to be paid by the contractor on all the 

boulders, metals, shingle sand and bajri etc. collected by him for the execution of 

the work, direct to the Revenue authority or authorized agent of the State 

Government concerned or Central Government. 

56.  All the hidden items such as water   supply lines, drainage pipes, conduits, 

sewers etc. are to be properly tested as per the design conditions before 

covering. 

57. The contractor shall indemnify the Govt. against any claims or obligations   

arising out   of any damage to adjacent property, structure or to building work 

done by him. Contractor shall take all precautionary measures to avoid any 

damage to adjoining property/building. All necessary arrangements shall be 

make in his own cost by the Contractor. 

58. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and 

similar services encountered in the course of execution of work shall be   

protected against the damages   by the contractor at his own expense. The 

contractor shall not store materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services. 

59. Working Space available is limited in and around the project site. Contractor has 

to acquaint themselves with the prevailing site conditions and shall quote their 

rates accordingly. Nothing extra will be admissible on these grounds. 

60. Before start of work, the contractor keeping in view the space available is limited, 

shall furnish a construction yard layout, specifying area for construction, 

positioning of machinery, material yard, cement and other storage, steel 



PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

CIVIL CONSTRUCTION WING: AKASHVANI OFFICE 
THE EXECUTIVE ENGINEER (CIVIL) 

DOORDARSHAN KENDRA, J, C NAGAR, BANGALORE-560 006 

[NIT NO:  09/EEC/CCW/BNG/2026-27] Page 40 
 

fabrication yard, site   laboratory,   water tank, conveyers belt, etc. and seek 

formal approval of the Engineer-in-charge. No space will be available at site of 

work for the fabrication of steel / aluminium work grating, railing, etc. The 

contractor should make his own arrangement for the same in his workshop. 

Nothing shall be paid for the carriage of such manufactured items from workshop 

to site of work. 

61. The contractor shall not stack building material / malba on govt. land or road or 

on the land owned by any other authority and he shall face penal action as per 

the rules, regulation and bye-laws of the said body or authority. The Engineer-in-

charge shall be at liberty to recover the amount due but not paid to the 

concerned authorities on account of the above from any amount due to the 

contractor including amount of the security deposit or   retention   money in 

respect of this contractor or any other contract. 

62. Stacking of materials and excavated earth including its disposal shall be done as 

per the directions of the Engineer-in-Charge. Double handling of materials or 

excavated earth, if required, shall have to be done by the contractor at his own 

cost. 

63. The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials at site. No excavated earth or building materials shall be stacked on 

areas where the buildings, roads, services or compound walls or any other 

structure are to be constructed. . 

64. The contractor should remove from site, the net surplus earth only. If   he 

disposes    earth more than the surplus quantity and earth is required later to be 

brought from outside, the contractorshall be liable to supply at site the such 

required quantity of earth of required quality at his owncost and nothing shall be 

paid on the account. The quantity   of   the surplus earth to be disposed off 

from the site shall be worked out on the basis of levels to be taken before and 

after the excavation. The decision of the Engineer-in-Charge regarding the 

quantity of net surplus earth shall be final & binding. Nothing extra shall be 

payable to the contractor for stacking the excavated earth. 

65. The contractor will not have any claim in case of any delay by the Engineer-in-

Charge in removal of trees or shifting, removing of telegraph, telephone or 

electric lines (overhead or underground), water and sewer lines and other 

structure etc., if any which may come in the way of the work. However, suitable 

extension of time can be granted to cover such delay. 

66. The contractor shall clean the site thoroughly by removing scaffolding, surplus 

materials, rubbish, equipments left out of his work and shall dress the site around 

the building to the complete satisfaction of the Engineer-in-charge before the work 

is treated as complete. 
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67. All Sub-Standard material if brought by contractor shall be rejected and shall 

have to be removed by him at his cost from the site immediately and this office 

will not be responsible for the safe custody of the same. And Engineer-in-charge 

shall have powers to get it disposed in case of failure by contractor at the risk and 

cost of contractor. 

68. The Sub-standard work shall be rejected outright and shall not be measured and 

no claim what so ever, shall be entertained in this regard. The decision of the 

Engineer-in-charge shall be final and binding in this regard. 

69. Nothing extra shall be paid to the contractor for excess consumption of materials 

in case of the materials arranged by him. 

70. Defective work, sub standard work or work not done according to the 

specifications of the contracts shall be liable for summary rejection and shall not 

be measured and paid for. This shall be without prejudice to taking any other 

action against the contractor in accordance with the terms, and conditions of the 

contract. 

71. The contractor shall engage licensed plumbers for the work and the materials 

(fixtures/fittings) tested by the local Municipal Body/Corporation wherever 

required at his own cost. Nothing extra shall be paid/reimbursed for the same. 

72. The contractor shall give a performance test of the entire installation(s) as per 

standing specifications before the work is finally accepted by making his own 

arrangements for water supply, electricity etc. and nothing extra whatsoever shall 

be payable for the same. 

73. It will be responsibility of the contractor to arrange security passes, if required 

after obtaining necessary authorization from the Engineer-in-charge. 

74. The contractor shall provide at his own cost suitable weighing surveying and 

levelling and measuring arrangements as may be necessary at site for checking. 

All such equipments shall be got calibrated in advance from laboratory, 

approved by the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

75. Contractor shall provide permanent bench marks and other reference points for 

the proper execution of work and these shall be preserved till the end of work. All 

such reference points shall be in relation to the levels and locations, given in the 

Architectural and plumbing drawings 

76. Tenderer shall submit the detail design with calculation for structural glazing 

considering the wind pressure as per IS-875 Part-III. The design should satisfy 

the adopted aluminium  sections which will support structure glazing and having 

sufficient strength to with stand dead load of the structural glazing as well as 

other stresses due to wind pressure. 
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77. The Contractor shall assume all liability, financial or otherwise in connection with 

this contract and shall protect and indemnify the Department from any and all 

damages and claims that may arise on any account. The Contractor shall 

indemnify the Department against all claims in respect of patent rights, royalties, 

design, trademarks of name or other protected rights, damages to adjacent 

buildings, roads or members of public, in course of execution of work or any 

other reasons whatsoever, and shall himself defend all actions arising from such 

claims and shall indemnify the Department in all respect from such actions, costs 

and expenses. Nothing extra shall be payable on this account. 

78. Mandatory disclosure of recipient GSTIN on invoice for claiming ITC: Since no 

input Tax Credit (ITC) can be allowed under GST if GSTIN of the recipient of the 

supply is not mentioned on the face of invoice issued by registered person, 

hence specific GSTIN of the concerned unit on the face of invoice and, in GSTR-

1 filed by the supplier should be disclosed. 

79. Penal Clause: In case, any credit, refund or benefit is denied or delayed to the 

Buyer due to non-compliance by the Seller (ex: non-payment of GST on supplies, 

nondisclosure or incorrect disclosure in GST returns), the Seller would reimburse 

an amount equivalent to the loss including, but not limited to, the tax loss, interest 

and penalty to Prasar Bharati. 

80. The GST has been implemented by Government of India with effect from 1st 

July, 2017. The rates quoted by the tenderer, shall be firm and inclusive of 

all taxes including GST after duly availing the advantage of input credit of 

GST on material. No payment will be released / reimbursed to the 

contractor on account of GST paid by them. Since, the Service Tax is 

subsumed in GST, there will not be any reimbursement of Service Tax and 

the Clause-37 of GCC of CPWD 2020 stands modified accordingly. Income 

Tax, TDS towards GST, Labour Cess & other statutory deductions etc., 

shall be made at source as per the prevalent laws. 

81. Self-attested GST registration documents in respect of the associated 

agencies shall be submitted within 7 days of award of work OR before start 

of work whichever is earlier 

82. In case of any contradictory provisions found in the contract document, the 

decision of the Engineer-in-charge shall be final and binding on the contractor 
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ADDITIONAL CONDITIONS 

1. The contractor shall be entitled to invoke Arbitration Clause only after exhausting 

the remedy available under the Dispute Redress Committee, convened by the 

Chief Engineer, CCW, AKASHVANI, New Delhi. 

2. The contractor shall arrange all major Tools, Plants and Equipments or any other 

machinery required, apart from the list as mentioned under clause 18 of 

Schedule “F”, for execution of work, in good condition at appropriate time and 

nothing extra shall be paid on this account. However this shall not relieve the 

contractor of any responsibilities to complete the work within the stipulated time. 

3. The theoretical consumption of materials like satna lime, distemper, paint, water 

proof cement paint etc. shall be computed, as per the consumption of co-efficient 

of DSR 2023. In case of variation between the actual and the theoretical 

calculations action shall be taken as below:. For the materials to be arranged by 

the contractor:- In case the materials used other than those mentioned at page 

23 are less than theoretical requirements, the cost for the material used less shall 

be recovered from the contractor at the basic rate as given in D.S.R.2023 plus 

carriage plus 1% W.C. plus 15% contractor profit and over heads plus 

contractors enhancement/abatement as per clause 12 of the agreement. For all 

excess use of materials over the theoretical consumption no extra payment shall 

be made to the contractor: 

4. Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been built in the items and nothing extra shall be 

payable (or) extra cement considered in consumption on this account. 

5.  Sampling & Testing of materials: 

(a) All materials and fittings brought by the contractor to the site for use 

shall conform to the samples approved by the Engineer-in-charge, which shall 

be preserved till the completion of the work. If a particular brand of material is 

specified in the item of   work   in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-In-Charge. 

Whereverbrand / quality of material is not specified in the item of work, the 

contractor shall submit the samples as per suggestive list of brand names 

given in the tender document / particular specifications for approval of 

Engineer-In-Charge. For all other items, materials and fittings carrying ISI 

Mark shall be used with the approval of Engineer-In-Charge. Wherever ISI 

Marked material / fittings are not available, the contractor shall submit samples 

of materials / fittings manufactured by firms of repute conforming to relevant 

specifications or IS   codes   and use the same only after getting the approval 

of Engineer-In-Charge. To avoid delay, contractor should submit samples as 

stated above, well in advance so as to give timely orders for procurement. If 

any material, even though approved by Engineer-In-Charge is found defective 

or not conforming to specifications shall be replaced / removed by the 
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contractor at his own risk & cost. 

(b) The contractor shall ensure quality construction in a planned and time 

bound manner. Any sub- standard material / work beyond set-out tolerance 

limit shall be summarily rejected by the Engineer-in-charge & contractor shall 

be bound to replace / remove such sub-standard / defective work immediately. 

(c) BIS marked materials except otherwise specified shall be subjected to 

quality   test besides testing of other materials as per the specifications 

described for the item/material. Wherever BIS marked materials are brought to 

the site of work, the contractor shall furnish manufacturer‟s test certificate or 

test certificate from approved testing laboratory to establish that the material 

produced by the contractor for incorporation in the work satisfies the 

provisions of BIS codes relevant to the material and / or the work done 

(d) BIS marked items (except cement & steel) required on the work shall 

be got tested. Only important tests, which govern the quality of the product, 

shall be carried out. The frequency of such tests shall be 25% of the frequency 

specified in the CPWD Specifications 2019 vol I & II with upto date correction 

slips. 

(e) For certain items, if frequency of tests is not mentioned in the CPWD 

Specifications then relevant IS code shall be followed and tests shall be 

carried out @ 25% of the frequency specified therein. Wherever NIT/CPWD 

specifications/relevant BIS codes do not specify the frequency of tests, the 

same shall be carried out   as   per   direction of the Engineer in charge. 

(f) All the materials obtained from Govt. Store or otherwise shall be got 

checked by the Engineer in charge or his authorized supervisory staff, on 

receipt of the same at site before use. 

(g) All materials which are specified to be tested by the manufacturer‟s 

work shall satisfactorily pass the tests in presence of the authorized 

representative of Engineer in charge before being used in this work. In case 

all requisite testing facilities are not available at the manufacturer‟s premises, 

such testing shall be conducted at laboratory approved by the Engineer in 

charge. The charges for such testing shall be borne by the contractor. 

(h) The cost of samples including packing, sealing, transportation and 

other incidental charges shall be borne by the contractor. In case the tests are 

conducted at a approved laboratory other than the site laboratory of the   

contractor, the cost   of tests shall be borne by the contractor/department in the 

manner indicated below: 
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(i)  By the contractor if the results show that the material does not   

confirm   to relevant BIS Codes. 

(ii)  By the department if the results show that the material conforms 

to relevant BIS Codes.In all cases, cost of samples and to and fro 

carriage shall be borne by the contractor. 

(i) The contractor has to establish field laboratory and skilled 

manpower for the following tests at his own cost. , Surface moisture test; 

Slump test Particle size and shape. Ten percent fine value Aggregate impact 

test; Flakiness and elongation index tests. Compressive strength (concrete or 

bricks) test Rebound hammer test; Bulking of sand; Silt content of sand 

Thermometer with brass protected end (0-1000 C) 

(j) If so desired by the Engineer-in-charge samples at random shall be 

collected and sent for the laboratory test required as per relevant C.P.W.D., 

specifications or ISI standard at CPWD testing lab. I.P. Bhawan or P.W.D. test 

lab M.S.O. Building or at Sh. Ram Test House, Delhi or National test House, 

Alipur Calcutta or any reputed testing lab as decided by Engineer-in-charge 

and all incidental charges in connection with the test including cost of samples 

shall be borne by the contractor. The laboratory testing fees, shall be borne by 

the department if samples passes the test and by the contractor if the sample 

fails in the test. 

(k) The work shall be taken up only after getting the satisfactory test 

result from laboratory. 

(l) Samples for particular items of work shall be prepared, where so 

specifically desired by Engineer-in- charge, for prior approval of the 

Engineer-in-charge, before taking up the same on mass scale and nothing 

shall be payable on this account. 

6. Wherever desired by Engineer-in-charge, the contractor shall also construct a 

sample unit complete in all respect within time specified by the Engineer-in-

charge & this sample unit shall be got approved from the Engineer-in-charge 

before mass construction is taken up .No extra claim, whatsoever beyond the 

payment due at agreement rates, will be entertained to the contractor on this 

account. 

7. (a) For the purpose of recording measurements and preparing running account 

bills, the abbreviated nomenclatures indicated in the publications “Abbreviated 

nomenclature of item of  DSR-2007” with up to date correction slips shall be 

accepted. The abbreviated nomenclature shall be taken to cover all the materials 

and operations as per the complete nomenclature of the relevant items in the 

agreement and other relevant specifications. 

(b) In the case of items for which abbreviated nomenclature is not available in the 



PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

CIVIL CONSTRUCTION WING: AKASHVANI OFFICE 
THE EXECUTIVE ENGINEER (CIVIL) 

DOORDARSHAN KENDRA, J, C NAGAR, BANGALORE-560 006 

[NIT NO:  09/EEC/CCW/BNG/2026-27] Page 46 
 

above cited publication and also in case of extra and substituted items of works 

for which abbreviated nomenclature is not provided in the agreement, the full 

nomenclature of the items shall be reproduced in the measurement books and 

bill forms for running account bill. The full nomenclature of the items shall be 

adopted in preparing abstract of final bill form in the measurement book and also 

in the bill form for final bill. 

8. 1% (One percent) water charges shall be recovered on the gross amount of bill 

from the contractor, if the departmental. water is used.. 1% Electric charges shall 

be recovered on the gross value of work done, if Government Electricity is used 

at the work. 

9. The contractor should intimate their correct postal address to the Engineer-in-

charge. In case it is found that the address given is not correct and as a 

consequence of the same if any registered letter sent through postal authorities 

is received back by the department, undelivered to the contractor, the contractor 

shall be fully responsible for all the consequence and by such letter sent through 

registered post shall be deemed to have been delivered to him 

10.  SPECIFICATION AND SPECIAL CONDITIONS FOR A/R&M/O WORKS & 

UPGRADATION WORKS 

a)  The contractor should submit a tentative programme of working within 

seven days    of the date of start of work. The contractor will have to work as 

per programme of the department. No claim what so ever will be entertained 

on this account. Before starting the work the contractor shall chalk out a 

programme in consultation with the Junior Engineering/Asstt. Engineer-in-

charge so as to inform the occupants at least one week in advance. The 

contractor shall have to adhere to this programme failing which he shall be 

held responsible for any inconvenience caused to the occupants. In order to 

ensure that the work is carried out according to the programme drawn, the 

contractor shall ensure adequate supply of the material and employ required 

labour strength for execution of work. In case contractor fails to 

arrange/employ adequate labour and stick to the programme, the Engineer- 

in-charge may supplement the labour, at the cost of the contractor after issue 

of one day‟s notice to the contractor. No claims for ideal labour on any 

account shall be entertained. The contractor shall put his authorised 

representatives daily at the site of work for receiving instructions from AE/JE 

and other inspecting officials from the department. His name and signature 

shall be attested by the contractor and kept on the record with the department 

The contractor has to make his own arrangement for all T & P like ladders, 

gohree, sutli, empty containers, brushes, and paper, kuchies etc. required for 

work and nothingextra shall be paid for the same. 

b) It is also understood that work is to be executed in occupied offices/ quarters 

and the work will be executed as per the convenience of the allottee/ 

authority and while organizing the manpower and material this aspect will be 
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kept in view, and no claim on this account will be made but extension of time 

will be granted without levy of compensation for the delay caused due to the 

site being not available. The site shall be made available in parts as it is 

received from client. Each time the site is available, the contractor shall be 

intimated through site order book or in writing and the contractor isto start the 

work within 3 days of such intimation, failing which the action under clause 3 

may be taken without any further notice under clause 3.   

c) The rooms/sites where the work is to be executed on any day shall be got 

approved from the representatives of the Engineer-in-charge at the site of 

work. No work shall be carried out in any room / site without the approval of 

the representative of the Engineer-in-charge at the site of work. Such works 

carried out without the approvals of the representative of the Engineer-in- 

charge shall be rejected and will not be measured and paid for. 

d) The contractor should note that all the items of work to be taken up in any 

room shall be under taken one after the other and completed, in reasonable 

time allotted for the same by the Engineer- in-charge and got noted by Junior 

Engineer-in-charge from the clients. Any items left over in any building will be 

got done at his cost and risk without any further notice (Entry made in the site 

order book by JE or AE or EE will be considered as notice to this effect) to 

the contractor after three days from the date of entry in the site order book 

e)  If because of any reasons work has to be stopped in any of room/ 

site/Bungalows/Flats, it shall be responsibility of contractor to bring the facts 

to the noticeof the either field staff or Engineer- in-charge, failing which the 

said period shall not be accounted for Hindrance period. 

f)  The contractor shall be responsible for behavior and conduct of his workers. 

No worker with doubtful integrity or having a bad record shall be engaged at 

site of work by the contractor. 

g)  The malba/garbage generated at site due to construction activities shall be 

removed from the site immediately & shall be disposed off by the contractor 

to the approved dumping site identified by the Engineer-in-charge, failing of 

which Rs.500/- per day shall be deducted per Bungalow/Flat from payment 

due to contractor. Moreover the malba is to be brought down through stair 

cases and will not be allowed to be thrown directly on the ground. The 

surplus soil/earth shall be disposed off as per the directions of Engineer-in-

charge separately 

h)  Every precaution must be taken to see that the tenant‟s furniture/furnishings is 

properly covered with tarpaulin etc. If necessary, furniture/furnishings shall be 

removed from the site while carrying out the repair and white washing work, in that 

case furniture/furnishing will be placed back. Any damage done during the course of 

execution of work, to the tenant‟s property i/c furniture/furnishing by the contractor‟s 

labour shall be compensated at contractor‟s cost. 
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i)  To avoid disputes later on, contractor is advised to get the measurement 

recorded within a week‟s time and shall submit his bills as per relevant 

clause (7) of the contract. Any disputeregarding measurement including work 

done shall be judged within a week‟s time failing which measurement, 

certified and recorded shall be entertained 

j) All doors, windows, floors, furniture, electrical fittings and other articles shall 

be cleaned free from dust, splashes and damages. Sufficient covering for the 

days work shall be shown to the representative of the Engineer-in-charge 

before the contractor is allowed to proceed with the work. Splashes and 

droppings of the white washings, colour washing, distempering, painting etc. 

on walls, floors, doors and windows, glass panes, down take pipes, 

furniture, shall be removed by the contractor at his own cost and the surface 

cleaned simultaneously after the completion of the days work in individual 

room or bungalow or premises where the work is done without waiting for the 

actual completion of all the other items of work in contract. In case, the 

contractor fails to comply with the requirement of this condition the Engineer-

in-charge shall have the right to get this work done at the risk and cost of the 

contractor either departmentally or through another agency. The 

representative of the Engineer-in- charge will mention in the site order book, 

before employing the labour at contractor‟s cost. 

a) For splashes of internal white wash/distemper etc. =Rs.500/- per 
bungalow/flats. 

b) For splashes of paint marks = Rs.1000/- per bungalow/flats 

c) For splashes of external whitewash/colour wash/water proofing cement       
paint =Rs.500/- per bungalow/flat. 

k)  Before the execution of work, materials shall be brought in adequate quantity 

to be sufficient at least for 50% of the total requirement of the whole work 

and deposited with the Department. Remaining 50% of the materials shall be 

brought and deposited with the department after the completion of 1/3rd of 

work. The materials such as paints, varnish, distempers, water proofing 

cement paint and primers etc. as required shall be of approved brand and 

manufacture and of required shade and conforming in all respects to the 

relevant I.S. specifications, either of the approved companies shall only be 

brought to the site of work. The contractor shall have to get approved the 

brands/shades of dry distemper, oil bound distemper, synthetic enamel paint, 

plastic emulsion paint etc. from the Engineer-in-charge before supply of the 

materials 

l)  Material is to be purchased from the authorised dealer and cash memos to 

this effect is to be produced along with material. It should be ensured that the 

material is taken from authorised dealers and supported with challans of the 

manufacture. 
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m) Materials shall be brought to the site of work in original containers with 

the manufacturers seal intact. 

n)  Empty containers of the paints primer distemper OBD etc. issued to the 

contractor in a lot by the A.E (P) incharge of the work will be returned to the 

A.E(P) by the contractor before the issue of paints etc. in next lot, failing 

which no further materials will be issued. On completion of the work, the A.E 

(P)-in-charge will return the empty container. However the empty containers 

shall be removed from the site of work/store after final bill is passed and paid. 

o)  Fevicol DDL or equivalent “Liquid synthetic adhesive binder shall be mixed 

with white wash and colour wash in required quantity as per manufacturer‟s 

specification and nothing extra will be paid on this account 

 All the items of work in a quarter/ flat shall have to be taken up 

consequently i.e. after  the patch repairs are carried out in buildings and then 

A/R & M/O works will be taken in the same portion and thereafter painting 

shall have to be got completed. 

p) The materials required for day‟s work shall be issued to the contractor or his 

authorized representative daily by the Junior Engineer-in-charge of the work. 

Any balance of the material left at end of the days of work and the empty 

containers shall be returned to the Junior Engineer. The day to day issue 

account of the materials shall be maintained by the Junior Engineer-in-

Charge and shall be signed daily by the contractor or his authorized agent in 

token of receipt of the materials failing which no payment of bill shall be made 

to the contractor. The empty containers shall not be removed from the site of 

work without written orders of the Engineer-in-charge. 

q)  In case the office rooms/quarter/flats are not made available to the 

contractor according to the program, the contractor shall not be entitled for 

any claim for idle labour or any other claim on any account what-so-ever. 

r) Scrapping shall be shown to the Assistant Engineer and got approved and 

test checked by him prior to distempering. 

s)  In case of two or more coats are essential, the one or more coats will be first 

completed and got inspected by the Engineer-in-charge who will give 

required decision before allowing the second coat. 

t)  The work of addition and alterations covered under this contract shall be 

carried out in the individual quarters. The Bungalows may be made available 

to the contractor for execution of work in piece meal/ in parts, and the 

contractor shall execute the work in these quarters made available to him 

and the contractor shall not claim anything extra over agreement rates, due 

to execution of works in piece meal manner. 
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PARTICULAR SPECIFICATIONS 

1. GENERAL 

 

a. The work shall be executed and measured as per metric dimensions given 

in the Schedule of quantities, drawings etc. (F.P.S. units wherever 

indicated are for guidance  only ) 

(a) All stone aggregate and stone ballast shall be of hard stone variety to 

be obtained from approved quarries or any other source to be got 

approved from the Engineer-in- charge. 

 

b.  Sand to be used for cement concrete work, mortar for masonry and plaster 

work shall be of standard quality and shall be obtained from the approved 

quarries or any other source to be got approved from the Engineer-in-

charge and screened as required. The same shall consist of hard siliceous 

material. It shall be clean sand. 

 

c. Unless otherwise specified in the schedule of quantities, the rate of all items 

of the work shall be considered as inclusive of pumping out or bailing out 

water, if required, for which no extra payment will be made .This will 

include water encountered from any source such as rains, floods, sub-soil 

water table being high or due to any other cause whatsoever. 

 

d. All the materials required to be tested shall be tested as per provisions of 

the relevant I.S. Codes. Should there be any difference between 

acceptance CRITERIA given inI.S. Codes, C.P.W.D. specifications and 

special conditions, the acceptance CRITERIA shall be in the following 

order of precedence: 1. Special conditions 2. C.P.W.D. Specifications 3. 

I.S. Codes 

 

e. Royalty at the prevalent rates shall have to be paid by the contractor on all   

the building metals, shingle, sand and bajari etc. collected by him for the 

execution of the work, directly to the Revenue authority or authorized 

agent of the state Govt. concerned or Central Govt. 

 

f. All the materials, fixtures, fixtures, fittings etc. shall be of the best quality 

and shall be of approved make and manufacture (wherever specified) as 

defined in the item of work or defined anywhere in this document 

otherwise shall be as mentioned in the CPWD specifications failing which 

the same shall be of ISI mark duly approved by the Engineer-In-Charge 
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g. The order of preference in case of any discrepancy as indicated in condition no 

8.1 under “Conditions of Contract” given in General conditions of contract for 

Central P.W.D. works 2020 form may be read as the following: 

 

• Description of item nomenclature in the schedule of quantities. 

• Particular specifications for Repair and Rehabilitation works (if applicable) 

• Particular specifications. 

• Additional and Special conditions. 

• Contract Clauses of General conditions of contract for Central P.W.D. works. 

• CPWD specifications as mentioned in Schedule „F‟. 

• Architectural Drawings, if any. 

• Indian Standard Specifications. 

• Sound Engineering Practice. 

The words “Equivalent”, “Approval” and authorized” in these specifications shall 

imply and require written approval of the Engineer-in- Charge. 
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1. Whereas the Executive Engineer (name of 

division_______ 

AIR on behalf of the President of India (hereinafter   called   "The Government”)   

has   entered   into   an   agreement bearing   number with 

......................(name and address of the contractor)(Hereinafter called "the 

Contractor) for execution of work............. ...(name of work).The Government has 

further agreed to accept an irrevocable Bank Guarantee for Rs. ....................... 

(Rupees .... only) valid upto ........ (date)........as Performance Guarantee / 

security Deposit/ Mobilization Advance from the said Contractor for compliance 

of his obligations in accordance with the terms and conditions of the Agreement. 

We, (indicate the name of the bank) (herein after referred to as “the bank”) 

hereby undertake to pay to the Government an amount not exceeding 

Rs,...,.......,.................(Rupees "" "' only) on demand by the Government 

within  10 days of the demand. 

2. We, ........................ (indicate the name of the Bank )....................... do here 

by undertake to pay the amount due and payable under this guarantee without 

any demur, merely on a demand from the Government stating that the amount 

claimed is required to meet the recoveries due or likely to be due from the said 

contractor. Any such demand made on the Bank shall, be conclusive as regards 

the amount due and payable by the Bank under this Guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs. 

........ (Rupees ......................................................................................... only) 

 

3. We, .................. (indicate the name of the Bank) ............... , further 

undertake to pay the Government any money so demanded notwithstanding any 

dispute or disputes raised by the contractor in any suit or proceeding pending 

before any court or Tribunal, our liability under this Bank Guarantee being 

absolute and unequivocal. The payment so made by us under this Bank 

Guarantee shall be a valid discharge of our liability for payment there under and 

the contractor shall have no claim against us for making such payment. ' 

 

Form of Bank Guarantee for Earnest Money Deposit /performance guarantee/Security 
Deposit/Mobilization Advance 

(Guarantee offered by Bank to Akashvani in connection with the execution of contracts) 

To be executed on non- Judicial stamp paper of minimum Rs. 100 



PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

CIVIL CONSTRUCTION WING: AKASHVANI OFFICE 
THE EXECUTIVE ENGINEER (CIVIL) 

DOORDARSHAN KENDRA, J, C NAGAR, BANGALORE-560 006 

[NIT NO:  09/EEC/CCW/BNG/2026-27] Page 53 
 

4. We, ..................... (indicate the name of the Bank) further agree that the 

Government shaIl have the fullest liberty without our consent and without affecting 

in any manner. our obligation here under to vary any of the terms and conditions 

of the said agreement or. to extend time of performance by the said contractor 

from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Government against the said contractor and.to forbear 

or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation or extension 

being granted to the said contractor or for any forbearance, act of omission on the 

part of the Government or any indulgence by the Government to the said 

contractor or by any such matter or thing whatsoever which under the law relating 

to sureties would, but for this provision, have effect of so relieving us. 

 

5. We, ...-................ (indicate the name of the Bank) further agree that the 

Government at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor at the first instance without proceeding against the 

contractor and notwithstanding any security or other guarantee the Government 

may have in relation to the Contractor's liabilities.   

 

6. This guarantee will not be discharged due to the change in the constitution 

of the bank or Contractor.. 

 

7. We,...................... (indicate the name of the Bank) undertake not to 

revoke  this guarantee except with the consent of the Government in writing 

 

8. This Bank Guarantee shall be valid up to unless extended on demand 

by the Government. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs ( Rs only) and 

unless a claim in writing is lodged with us within the date of expiry or extended 

date of expiry of this guarantee, all our liabilities under this guarantee shall stand 

discharged. 

Signature..................  

Authorized signatory 

              Name and address Name 

a. Signature

 Designation 

Name and address Staff code no. 

Bank seal 
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 GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 
The Agreement made this ……………day of ………………two thousand and …………..... 
between …………………….son of ………………. Of …………………….. (Hereinafter called 
the Guarantor of the part) and the PRESIDENT OF INDIA (HEREINAFTER CALLED 
Government of the other part). 
 

WHEREAS this agreement is supplementary to a contract (hereinafter called the 
Contract) dated…………and made between the GUARANTOR of the one part and the 
Government of the other part, whereby the Contractor inter alia, undertook to render the 
building and structures in the said contract recited completely water and leak-proof. 
 

AND WHEREAS GUARANTOR agreed to a guarantee to give guarantee to the 
affect that the sais work will remain water and leak-proof for five years from the date of 
completion of work.  

 
NOW THE GUARANTOR hereby guarantees that work executed by him render the 

structure completely leak proof and the minimum life of such water proofing treatment shall 
be five years to be reckoned from the date of completion of work  

 
  The decision of the Engineer-in-charge with regard to cause of leakage shall be final 
and binding on Guarantor. 
 

During this period of guarantee the guarantor shall make good all defects and in case 
of any defect being found, render the building water-proof to the satisfaction of the Engineer-
in-charge at his cost, and shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify 
the defects, failing which the work shall be got done by the Department by some other 
contractor at the GUARANTOR cost and risk. The decision of the Engineer in- charge as to 
the cost, payable by the Guarantor shall be final and binding.  

That if the GUARANTOR fails to execute the water proofing or commits breach there 
under then the GUARANTOR will indemnify the Principle and his successors against all 
loss, damage, cost, expense or otherwise which may be incurred by him by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by 
the Government the decision of the Engineer-in-Charge will be final and binding on the 
parties. 
 
IN WITNESS WHEREOF these present have been executed by the Obligor 
……………………..and by 
……………………..and for and on behalf of the PRESIDENT OF INDIA on the day, month 
and year first above 
Witness 
Signed, sealed and delivered by OBLIGOR in the presence of- 
1. 
2. 

Signed for and on behalf of THE PRESIDENT OF INDIA by ………………in the 
presence of ---- 
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List of Preferred make 

PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 

NOTE: - 

A List of Preferred Brand Names of Various Materials / Products are shown below for 

usage in execution of Work. However, Approved equivalent material of any other 

Specialized Companies / Firms may also be used, in case it is established that the 

Brands Specified below are not available in the market and subject to Approval of the 

alternate Brand by the Engineer In charge. 

It must be ensured, in general, that all materials to be used in the works shall bear BIS 

Certification mark. In cases where for a particular material/product, BIS Certification 

Mark is not available, then the material proposed to be procured can be used subject 

to the condition that it should conform to CPWD Specifications and relevant BIS codes. 

In such cases written approval of the Engineer-in -Charge shall be obtained before use 

of such material in their works. 

The list given below does not absolve the Executing Agency from their responsibility 

for using these products. It is only after, they are satisfied about the quality and 

performance, and the products shall be used. To achieve this, proper check on the 

quality of the product, actually to be used, should be exercised. 

 

List of Approved materials for (Civil) 
 

Sl. 

No. 

Material 

Description 

Material 

Brand Makes * 
1 

111  

1 

  1 

 

A B Dinesh A B Dinesh 

Areocon HIL 

Bilt Bilt 

Ecorex Ecorex 

Fastbuilt Fastbuilt 

Kncrete Koncrete 

NCL NCL VEKA Ltd. 

Nucon Green Way building materials India 

Pvt. Ltd. 

Renacon Renaatus Procon Pvt. Ltd. 

Siporex SIPOREX 

Xtralite Ultra Tech Cement Ltd 
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2 
Acoustic 

Insulation 

Anutone Anutone Acoustics Ltd. 

Himalyan Accoustics Himalyan Accoustics 

Kanuf Knauf Gypsum India Pvt. Ltd. 

Lloyd Insulation Lloyd Insulation (India) Ltd. 

Saint Gobain Gyproc Saint Gobain Gyproc India 

Twingerinsul U.P. Twiga fiber glass ltd. 

3 Actativ 

polypropylene 

(APP) Modified 

water  proof 

membrane 

Ardex endure Ardex endure 

Bitumat Co Ltd Bitumat Co Ltd 

Ferrous crete Ferrous Crete ( India ) Pvt Ltd 

Hydrotech ltd Hydrotech ltd 

Pidilite Pidilite industries 

STP Shalimar tar products 

 Acrylic emulsion Asian 

emulsion 

Tractor Premium Asian paint 

Berger (BISM) Berger Paints 

Dulux (Super Cover) ICI Dulux 

Nerolac (Beauty Gold) Nerolac 

5 
Acrylic smooth 

exterior paint 

Apex (ACE) Asian Paints 

Berger Berger 

Dulux ICI duLux 

Nerolac Nerolac 

Nippon Nippon 

6 
Acrylic 

plaster 

textured 
Apex Duracast Asian Paints 

Asian paints Asian Paints 

Heritage Heritage Rajkamal Group 

Nerolac Nerolac 

Spectrum paints Spectrum paints Ltd. 

7 
Acrylic 

Texture 

exterior 
Akzonobel Akzonobel 

Asian paints Asian paints 

Berger Berger paints India ltd 

Ebco Ebco 

Nerolac Nerolac paints Ltd. 

8 Adhesive 
Asian Paints Asian Paints 

CICO CICO Industries 

Dunlop India Tyre & Rubber Co (India) Ltd. 

Finical Pidilite Industries 

Proofex of Adhesive FOSROC India 

Sika Sika India Pvt. Ltd 

Vamorganic Vamorqanic Ltd. 
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9 
Adhesive for 

AAC Block/Tiles 

Ardex Endura/Gold star Ardex Endura 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd 

Tile Adhesive Plus Berger Paints 

Ultra tech Ultra tech cement ltd 

10 Air transfer grills 
Cool grills Cool grills, Pune 

Systemair India Systemair India Pvt Ltd. 

11 Air release valve Kartar Kartar valves private Ltd. 

Kirloskar Kirloskar brothers Ltd., 

RBM AFS Ltd 

12 Aluminium 

doors/windows 

sections 

Bhoruka Bhoruka Aluminium Ltd., 

Hindalco Hindalco Industries Ltd.. 

Hydro Hydro Extrusion 

INDAL Indian Aluminium Ltd., 

Jindal Jindal Aluminium Ltd , 

Omalco Extrusion Omalco Extrusion Pvt Ltd. 

Padmavati Exrusion Padmavath Extrusion Private Ltd. 

13 Aluminium system/ 

Anodised 

Aluninium fittings 

for doors/ 

windows 

Bhoruka Bhoruka Aluminium Ltd., 

Define Define Overseas Pvt. Ltd. 

Everite Everite Agencies 

Hardima Hardima sales corporation 

Jyothi Jyothi industries 

Kawneer Kawnear India 

Schueco Schueco India Pvt. Ltd., 

Sigma Sigma Corporation 

14 Aluminium 

composite panels 

Alpolic Alpolic 

Alstone Alstone 

Alstrong Alstrong 

Alex panel M/s Alex Panels 

Alucobond 3A composites India Pvt Ltd. 

Aludecor M/S Aludecor lamination Pvt ltd. 

Eurobond M/S Euro panel products Pvt ltd. 

Eurobond Eurobond pvt Ltd. 

Hynadecor Hynadecor 

Reynobond Reynobond 

15 
Aluminium 

framework 

MFE (MIVAN) (MIVAN) 

MFS MFS 

S-form S-form 
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16 
Anchor/ SS Stone 

Cladding Clamps 

/ Dash fasteners 

Anchor Anchor Ltd. 

BOSCH BOSCH Ltd. 

Canon Canon 

Fischer Fischer India 

Helfen Helfen Gmbh 

Hilti Hilti India Pvt. Ltd. 

Nutech Nutech Concrete Products Pvt. Ltd. 

Trixel Axel India Pvt. Ltd. 

Wurth Wuerth India Pvt. Ltd. 

17 
Anti corrosive bit 

mastic paint 

Bergar Berger paints India Ltd 

Bituminous black Asian Paints 

Shalimar Shalimar paints India Ltd. 

18 Butt Hinges 

openable window 

shutters 

Alu Alpha Alu Alpha India 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Earit Bihari Earit Bihari India Pvt. Ltd. 

Hafela Hafele India Pvt. Ltd. 

Helix Helix India 

19 Bamboo Wood 

Flooring and wall 

paneling. 

AMITEX AMITEX Enterprises, Delhi. 

Eco green Flooring Jupiter Traders Bangalore. 

Epitome Bamboo wood 

Products 

Mutha Industries Pvt.,Ltd., Mumbai. 

Floor India Flooring  India   Company,   Panipat, 

Haryana. 

FLOSTO Tanks Devi Polymer Pvt.,Ltd., Chennai. 

VIVANTA VIVANTA Enterprises, Mumbai. 

20 
Cement 

OPC / PPC 

Ambuja Cement Ambuja Cements Ltd. 

ACC ACC Cements Ltd 

Bharathi Bharathi Cement Corporation Ltd. 

Birla Birla Corporation Ltd 

Century Cement Birla Gold Cement 

Chettinad Chettinad Cements Corporation Ltd 

Coromandal India Cements Ltd. 

Dalmia Dalmia Cement Bharat Ltd. 

Jaypee Cement Jaypee Cement Ltd 

J.K. Cement J.K. Cement Pvt. Ltd. 

Konark Cement Konark Cement 

Maha Cement Myhome Industries Pvt. Ltd. 

Penna Cement Penna Cement Industries Ltd. 

Ramco Ramco 
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Shree Cement Shree Cement 

Ultra Tech Ultra Tech Cement Ltd 

Zuari Zuari Cement Limited 

21 
Cement Concrete 

Parking Tiles 

Dazzle Dazzle Designer tiles Pvt Ltd 

Eurocon Eurocon tiles india 

Hindustan tiles Hindustan tiles, Ranchi Pune 

NTC NTC Parking tiles 

NITCO NITCO Ltd 

Poddar Poddar Udyog 

Ultra Ultra tile private Ltd 

22 
Cement based 

wall putty 

Altek NCL Alltek & seccold Ltd. 

Ardex Endura Ardex Endura India Pvt. Ltd. 

Asian paints Asian paints Ltd 

Berger Berger 

Birla Wall Care Birla Cements Ltd., 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd 

J.K wall putty J.K. Cement Ltd 

23 Cement Board 
Bison Bison Group 

Everest Everest Techno polis 

24 Cement Primer Asian paints Asian Paints 

Berger Berger paints India Ltd. 

JK Primaxx JK Cement Ltd 

25 Centrifugal 

Hubless Cast Iron 

Pipe & Fittings 

Kapilansh Kapilansh Dhattu Udyog (P) Ltd. 

NECO Jayaswal NECO Ltd. 

Raj (RPMF) Raj Pattern   Makers   and   Founders 

Pvt.,Ltd. 

SKF Singhaliorn Foundary Pvt.,Ltd. 

26 
Centrifugally 

(Spun) cast Iran 

Electrosteel Electrosteel castings Ltd. 

Jindal Jindal saw Ltd. 

Kesoram Kesoram Industries ltd. 

Lanco / Sripipes Electrosteel castings Ltd. 

27 Centrifugally Caste 

(Spun) Iron Soil 

Pipe 

Bengal Iron Corporation Bengal Iron Corporation 

HEPCO HEPCO 

Kapilash Kapilash Dhatu Udyog (P) Ltd. 

Neco Jayaswal Neco Ltd 

RPMF Raj Pattern   Makers   and   Founders 

Pvt. Ltd 

SKF SKF industries 
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28 Chemical water 

proofing system 

BASF BASF India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Fosroc India 

Latex shield  2K/Tank  shield 

PW 

Berger Paints Ltd. 

MC- Bauchemie MC- Bauchemie  India  Ltd. 

Perma construction Aid Perma construction Aid Pvt Ltd 

Sika Sika India 

Smart Care Asian Paints Ltd. 

Sunanda speciality coating Sunanda speciality coating Pvt Ltd. 

29 Chloropyriphos 
DURSBANTCT DE-NOCIL Ltd. 

HILBAN Hindustan Insecticides Ltd. 

NOBAN Chemtts Wets & Flows Pvt. Ltd 

PIRAMID AMVAC AGRI RASAYAN Pvt. 

Ltd. 

Premise Agenda Bayer Ltd. 

Sarups Pest Control Sarups Pest Control Ltd. 

30 
CI double flange 

sluice valve 

BURN BURN 

IVS Indian Valves Private Ltd. 

Kartar Kartar valves private Ltd. , 

Kirloskar Kirtoskar brothers Ltd. , 

Leader leader valves Ltd , 

RBM AF-S LL, 

Zoloto Zoloto Industries 

31 
CI double flangad 

non raturn valve 

Fluidtech Fluidtech 

Kirloskar Kirloskar Brothers Ltd. 

Zoloto Zoloto Industries 

32 CI Manhole cover 
BIC Bengal iron corporation 

HEPCO HEPCO India 

Neco Jayaswal Neco Ltd.. 

RPMF M/s Raj Pattern Makers & Founders 

Pvt. Ltd. 

SKF SKF Industries 

33 
Clamp, Rebar, 

Chemical fastener 

Fischer Fischer India 

Hilti Hilti India Pvt.Ltd. 

Wurth Wuerth 
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34 C.P.Brass Fittings CERA M/s Cera Sanitaryware Ltd. 

ESS Bathsense & Royal Asian Paints Ltd. 

Hindware HSIL Ltd. 

Jaquar Jaquar Group 

Johnson Prism Johnson Ltd. 

KEROVIT M/s Kajaria Ceramic Limited 

Kingston Kingston Brass India Pvt., Ltd. 

MARC MARC Sanitation Pvt.Ltd. 

Parryware Parryware Sanitaryware 

35 
CPVC pipe and 

fittings 

Ashirwad Ashirwad PVC Pipes 

Astral Astral Polytechnik Ltd.. 

Birla Aerocon HIL Ltd. 

Finolex Finolex Industries Ltd. 

Flowgard Flowgard 

Prince Prince Pipes and finttings Ltd,. 

Supreme Supreme Industries Ltd. 

Truflo HIS Ltd. 

36 
Concealed tower 

bolt 

Alu Alpha Alu Alpha India 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Ingersolrand Ingersolrand (India) Ltd. 

37 Damp Proof 

material 

ACCO Proof ACC Cements Ltd 

Asian Paints smart care damp 

proof 

Asian Paints Ltd. 

BASF BASF India Ltd. 

CICO CICO Industries 

Dr. Fixit Pidilite Industries 

Duraseal Apurva India Pvt. Ltd. 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Fosroc Fosroc Chemicals India Pvt. Ltd. 

Impermo Snowcem Paints 

MAPEI MAPEI Construction Products India 

P Ltd 

MYK MYK LATICRETE India Pvt. Ltd. 

PIDILITE Pidilite Industries 

SIKA Sika India Pvt. Ltd. 

Weather Coat Roof Guard Berger Paints India Ltd. 
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38 DI Fittings Electro steel Electro steel 

Jindal Jindal 

Kapilansh Kapilansh 

Keshoram Keshoram 

Tata Ductura Tata Ductura 

39 DI Pipes Electrosteel Electrosteel 

Jindal Jindal 

Keshoram Keshoram 

Tata Ductura Tata Ductura 

40 
Engineered wood 

floor 

Amstrong Amstrong flooring 

Mikasa Real wood floors Grean Lam Industries 

New wood Naw Wood India ltd 

Pergo Red floor India 

Werner Dura floor wemer Gmbh 

41 EPDM Gaskets 
Amee Rubber Amee Rubber industries Pvt Ltd 

Anand Anand NVI-I products (P) Ltd., 

Bohra Bohra rubber Pvt Ltd.. 

Hanu Hanu Industries 

Roop Roop Polimers Ltd., 

42 EPDM water 

proofing 

Membrane 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd 

Fosroc Fosroc India 

Pidilite Pidilite Industries 

Smart care Asian paints 

STP Shalimar tar products 

43 Epoxy Ardex Ardex Endura Ltd. 

Asian paints Asian paints 

CICO Poxy CICO Technologies Ltd. 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Fosroc India 

Shalibons Shalimar tar products 

44 Epoxy Paint Ardex Endura Ardex Endura India Pvt. Ltd. 

Asian epoxy Asian Paints 

Berger Berger paints India Ltd. 

Nerolac Nerolac 

Shalimar Shalimar paints India Ltd. 

STP Ltd. Shalimar Tar Products 
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45 
Epoxy tile joint 

cements 

Ardex Endura Ardex Endura India Pvt. Ltd 

BASF BASF India Ltd. 

Ferrous Crete Ferrous Grete (India) Pvt. Ltd 

Fosroc Fosroc indd 

Laticrete MYK Laticrete India 

46 
Expansion Joint 

Bitumen board 

Dura Board HD100 Supreme Industries 

DURAFILL Supreme Industries 

STP Shalimar Tar Products 

47 False Ceiling Aerolite Andhra Polymers Pvt. Ltd./Aarolite 

lndustnas Pvt. Ltd. 

Armstrong Armstrong Wond Indusvies 

Diamond (GRG Tiles) Diamond International Inex Pvt. 

Ltd. 

Griddsquare Gridsquare Ceilings 

Gypframe steel British Gypsum 

Knauf Knauf Gypsum India Pvt. Ltd. 

Lloyd Lloyd Insulation (India } Ltd 

Saint Gobain Saint Gobain Gyproc 

48 
False ceilings 

Members 

(Perimeter, Ceiling

 section, 

intermediates, 

angles etc.,) 

Aerolite Andhra Polymers Pvt. Ltd./Aarolite 

Industries Pvt. Ltd 

Anutone Anutone Accoustics Ltd. 

Armstrong Amstrong World lndustries 

Gridsquare Gridsquare Ceilings 

Hunter Dougals Hunter Dougals 

Knauf Knauf Gypsum India Pvt. Ltd. 

Saint Gobain Gyproc Saint Gobain Gyproc India 

USG Boral USG Boral 

49 False Floor Access floor sytem Access Floor system 

Hewetson Hewetson India 

Kebao Inner Space (Distributors) 

PINNACLE PINNACLE 

Unifloor Unifloor India Ltd. 

Unitile Unitile office systems Pvt. Ltd. 

50 
Fire Rated 

hardware 

Backers FS Backers FS 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Geze Geze GMBH 

Ingersolrand Ingersolrand (India) Ltd. 
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51 Fire rated glass Contra Flam  /  Pyroswiss  of 

Saint Gobain 

Saint Gobain India Pvt. Ltd. 

Pilkinton Pilkinton India 

Promat Promat Fire & Insulation (P) Ltd. 

Pyran of Schott Schott glass India Pvt. Ltd. 

52 
Fire retardant 

paint 

Akzonobel Dulex Akzonobel Paints 

Asian paints Asian Paints 

Htlti Hilti India Pvt. Ltd. 

Jotun Jotun paints 

STPL Ltd. STPL Ltd. 

53 Fire Smoke Seal 
Atroflame Atroflame ltd. 

Hilti Hilti India Pvt. Ltd. 

Promat Promat Fire & Insulation (P) Ltd. 

Raven Raven Global 

54 Float Glass Saint Gobain Saint Gobain India Pvt. Ltd. 

Asahi Asahi India Glass ltd. 

Pilkinton Pilkinton India 

Modiguard Gujarat Guardian Ltd. 

55 
Float Valve (Ball 

valve) 

Arco Arco valve Pvt ltd 

IBP IBP industries 

Leader Leader valve Ltd 

Prayag Prayag Polymers Pvt Ltd. 

Zoloto Zoloto industries 

56 
Floor spring (For 

non DSR Items) 

Dorma Donna lndia Pvt Ltd. 

GEZE GEZE GmbH 

Ingersolrand lngersolrand India Pvt Ltd 

OZONE Ozone Hardware. 

57 Flushing Cistern Bath sense Asian Paints 

CERA CERA Sanitary ware Ltd., 

Hindware HSIL Ltd, 

Jaquar Jaquar Group 

Kohler Kohler 

Parryware ROCA Bath Pvt. Ltd., 

Somany Somany 

58 Fly ash cement 

bricks 

 
Concerned CE/SE’s will approve based on local availability. 
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59 
FRP Door Frames 

shutter 

Ambieance Ambieance 

Cactus Cactus 

Duroplast Duroplast Extrusion pvt ltd. 

Jain doors Pvt. Ltd. Jain doors Pvt. Ltd. 

Jayna Jain wood industries 

Meena fibre glass Meena fibre glass 

Polyline Polyline 

60 
Friction stay 

hinges 

Earl Bihari Earl Bihari Pvt. Ltd. 

KINLONG Kinlong lndustriss 

61 FRP covers 
Everlast Composites Everlast Composites Pvt.,Ltd. 

Fibrocast Fibrocast FRP cover manufacturer 

Thermodrain Poly products (I) Pvt.,Ltd. 

62 
Galvolume  sheet 

for roofing, 

cladding, 

sandwitch panel 

Bhushan Bhushan steel 

Essar Essar Group 

JSW JSW 

Llyod metal craft Llyod Insulation 

Tata Blue Scope Tata Blue Scope 

63 Galvanising 
Jenco Jenco Group 

Karamtara Karamtara Engineering Pvt.,Ltd. 

Steel lite Galvanized Steel Ltd. 

64 G I Pipe fittings 
HB HB Industries 

ICS Sgree samarth Englnears 

Surya Surya Roshni Ltd. 

TATA TATA Steel Ltd., 

Unik Unik malleable 

Zoloto Zoloto Industfiea 

65 G.I. Pipes HISSAR HISSAR 

Jindal Jindal Pipes Ltd., 

Surya Surya Roshni Ltd. 

TATA TATA Steel Ltd., 

Zenith Zenith Birla (India) Ltd. 

66 
Glass 

hardware 

door 
Classic Classic Hardware 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Geze Geze GMBH 

Godrej Godrej 

Hafele Hafele India Pvt. Ltd. 

Kich Kich Architectural Products Ltd. 

Ozone Ozone Hardware 
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Squash Squash glass doors 

67 Glass mosaic tiles 
Birla White Birla Corportion Ltd. 

Bisazza Bisazza Italy 

Coral Coral tiles 

Italia Tie italia mosaic Pvt Ltd 

JK White JK Cement ltd. 

Mridul Mridut tiles 

Paljadto Palladto Mosaics 

PAVIT (Eco Tile) PAVIT Ceramics Pvt Ltd. 

68 Glazed Ceramic 

tiles (Also wall 

tiles) 

Aparna Vitero Tiles 

AGL Asian Granite India Ltd. 

CERA CERA Sanitaryware Ltd 

Jonson Prism Jonson Ltd. 

Kajaria Kajaria Ceramic Ltd. 

NITCO NITCO Ltd. 

Oasis M/s Oasis Vitrified Pvt.Ltd. 

Orient Bell Orient Bell Ltd. 

RAK RAK Ceramic India Pvt. Ltd. 

Somany Somany Ceramic Ltd. 

Varmora Granito Varmora Granite Granite Pvt. Ltd. 

Vitero Vitero  Tiles   Floor 

Manufactures India 

and Wall Tile 

Ultra Ultra Ltd. 

69 GRC Jali & Tile 
Ecovision Ecovision Industries Pvt ltd. 

Mahesh GRC Mahesh Prefab Pvt Ltd. 

Terrafirma Terrafirma GRC Industries 

Unistone Unistone Interiors Pvt.,Ltd. 

70 
GRP/SMC  Panel 

Tank  (New 

product in  the 

market 

performance is yet 

to be established) 

AMITEX AMITEX Enterprises, Delhi. 

FLOSTO Tanks Devi Polymer Pvt., Ltd., Chennai. 

PIPECO Tanks PIPECO Tanks 

VIVANTA VIVANTA Enterprises, Mumbai. 

 

71 

 

Grout 
Asian Paints - Smart casre Asian Paints Pvt. Ltd. 

Ardex Ardex Endura  Adhesive  India  Pvt. 

Ltd. 

BASF BASF India Ltd. 

CICO CICO Industries 

Dr. Fixit Pidilite Industries 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Fosroc GP2 FOSROC India 

Fugabella, Porcelana Kerakoll India Pvt. Ltd. 
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Home shield super grout Berger Paints India Limited. 

LATA POXY MYK LATICRETE India Pvt. LTd. 

MYK Schomburg MYK Arments Range of products 

SIKA Sika India Pvt.Ltd. 

Weber Saint Gobain India Pvt. Ltd. 

72 Gun metal Valves 
Audco L&T Valves 

Leader leader valves Ltd , 

Sant Sant Valaves Pvt. Ltd. 

Zoloto Zolota Industries 

73 Gypsum Board 
Armstrong Armstrong world Industries 

Gyproc Saint Gobain Saint Gobain Gyprock India Ltd. 

Lafarge Lafarge Gypsum India Pvt. Ltd. 

USG Boral board USG Board India (P) Ltd. 

74 Gypsum plaster 
Ferrous crete (Ferro-500, 

Gypsum) Plaster) 

Ferrous crete manufacturers 

Gyproc Saint Gobain (Elite 90) The Saint-Gobain group 

Ultra tech Ultra Tech Cement Ltd. 

75 
Heat resistant tiles 

on terrace 

ABC Ceramics ABC Ceramics 

Endura Johnson India 

Johnson Johnson India 

Somany Somany Ceramic Tiles 

Swastik Swastik Tiles 

Thermatek Thermatek 

76 High Desity(HDF) 

Prelaminated 

board 

Armstrong Armstrong world industries Ltd. 

Green ply Green Ply Industries Ltd. 

Pergo Red Floor India 

77 
High end exterior 

Texture 

Allura/ Graniza range Asian paints 

Berger Berger paints India ltd 

SKK Brand SKK Ltd 

78 Hydraulic door 

closers/ Floor 

springs 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Everite Everite agencies 

Godrej Godrej locking solutioin & systems 

Hardwyn Hardwyn hardware 

MAGNUM KIT Mukund Overseas 

79 Interlocking 

Concrete Paver 

Blocks 

Basant Betons Basant Betons 

BHARAT (NILSON) Bharat 

Dazzie Dazzle Designer tiles Pvt Ltd 

Hindustan tiles Hindustan tiles, Ranchi Pune 

NITCO (ROCKARD) NITCO 

REGENCY Regency 
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Shree Shree Bharat Paver blocks 

Ultra Ultra tile private Ltd 

Vyara Tiles VYARA Tiles Pvt. Ltd. / Surat 

Any alternative tiles as approved by CE/SE based on local availability. 

80 Laminate Archid ply Archid ply industries ltd. 

A1 Teak A1 Teak Products Pvt.,Ltd. 

Century Centuray laminates 

Decolam Decolam India Pvt. Ltd. 

Formica Formica Laminates (India) Pvt. Ltd. 

Green Lam Green lam Industries Ltd. 

KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd 

Kitmica Kitply Industries Ltd. 

Merino Merino laminates 

Royal touche Royal touche laminates 

Sonear Sonear Laminates 

Sunmica Sunmica Industries 

81 Linoleum sorts 

flooring 

Armstrong Armstrong flooring India Pvt. Ltd. 

Forbo Forbo Flooring India Pvt. Ltd. 

Gerflor Gerflor flooring 

82 Locks & Latches Dorset Dorset Industries Pvt. Ltd. 

Godrej Godrej locking solution & systems 

Hafele Hafele India Pvt. Ltd. 

Harrison Harrison locks 

Hitech Globe Locks India 

Helix Helix India 

Link Link Locks 

Plaza Bharat lock House 

Yale ASSA ABOLOY India (P) Ltd. 

83 Masking Tapes 
3M 3M 

Roop Roop Polymer Ltd. 

Sun Sun 

Wonder polymer Wonder Tape Industries 

84 Melamine Polish Asian paints Asian paints 

Melamine Gold Wudfin Pidilite industries 

Polycure Polycure Malaysia 

85 Mechanical coupler

 for 

reinforcement 

Dextra Dextra India Pvt Ltd. 

Sanfield Sanfield India Ltd. 

Alchemica Alchemica Ltd. 

Ardex Endura Ardex Endura Ltd. 

Asian paints Smart care water proofing products 
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86 
Membarane water 

proofing system 

BASF BASF India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Hydro tech Hydro tech Ltd. 

MYK Schomburg MYK Arments range of products 

STP Ltd Shalimar tar products 

Texsa Texsa India Ltd. 

87 
Metalic / Steel 

Fire Door 

Godrej Godrej Security Solutions 

Kenwood Kenwood Ply & Board 

MPP Schodders MPP Technology Pvt. Ltd. 

NAVAIR NAVAIR International Pvt. Ltd. 

Promot Promot fire & Insulation (P) Ltd. 

Shakthi Hormann Shakthi Hormann Pvt. Ltd. 

Signumfire Protection Signumfire Protection pvt. Ltd. 

Sukri Sukri Fire Doors Pvt. Ltd. 

88 Metal Deck Sheet 
Essar Essar Steel Ltd. 

JSW JSW Structural Metal Decking Ltd 

SAIL SAIL 

TATA TATA steel 

89 Mild Steel Butt 

Hinges/ Piano 

hinges 

Amit Lovely metal Industries Pvt. Ltd. 

Deepak Deepak 

Garg D.P. Garg & Company 

Jolly Jolly Engineering works 

Jyoti Jyoti Architectural Pvt. Ltd. 

Saswat Saswat 

Supreme Supreme Industries 

Swift Swift screws 

90 Mirror 
AIS Mirror Asahi India Glass Ltd. 

Atul Autl Glass Industries Ltd. 

Modi Guard Gujarat Guardian Ltd 

Saint Gobain Saint Gobain Glass India Ltd., 

91 
Modular kitchen/ 

wardrobes/Hard 

ware and 

Accessories 

Evoke Evoke 

Godrej Godrej & Boyce co 

Sleek Asian Paints 

Spacewood Spacewood 

92 M.S. Pipe, Tubes Apollo Appolo Tubes Ltd. 

JINDAL JSW 

Kalinga Kalinga Tubes Ltd. 

SAIL SAIL 

Surya Surya Roshi Ltd. 

TISCO TATA STEEL 
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93 Multy walled 

polycarbonate 

roofing sheets 

Danapalon Danapal Light architecture 

Lexan GE GE lexan 

94 
Non Asbestos 

Sheets 

Everest Everest Industries 

HIL HIL Ltd. 

RAMCO RAMCO Industries Ltd. 

95 
Non Metalic Fire 

door 

Godrej Godrej Security Solutions 

Kenwood Kenwood Ply & Board 

NAVAIR NAVAIR International Pvt. Ltd. 

Promot Promat Fire & Insulation (P) Ltd. 

96 
Non Metallic floor 

surface hardness 

BASF BASF India Ltd 

CICo CICO Technologies ltd 

Fosroc Fosroc India 

Hardonite Hardonite 

Ironite Ironite 

Pidilite Pidilite Industries ltd 

Sika Sika India 

97 
Oil Bound 

Distemper 

Berger (BISOM) Berger Paints 

Dulux (Maxilite) Dulux 

MG Polyplast Nerolac 

Tractor Aqalock Asian Paint 

98 Overdeck 

insulation with 

extruded 

polystyrene board 

(XPS board) 

Dowcorning Dowcorning 

Owen scorning Owen scorning 

Supreme Petrochemical Ltd. Supreme Petrochemical Ltd. 

99 
Panel Doors/Wire 

mesh Door 

shutters /Fire 

proof doors 

Jain doors Jain Door Pvt. Ltd. 

NCL Nagarjuna 

100 PE-AL-PE 

Composite Pipes 

 
Kitec 

 
Kitec Industries (Índia) Pvt. Ltd. 

101 Pink primer Berger Berger Paints 

Dulex ICI dutax 

Nerolac Nerolac Kansia Nerolac Pains Ltd. 

Nippon Nippon 

Wood primer Asian paint 
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102 Plasticiser

 

& Super Plasticiser 

BASF BASF India Ltd. 

Chryso-HP/ Delta / Optima Chryso India Pvt. Ltd. 

CICO CICO Industries 

Contrament, Power flow MC Bauchemie (India) Pvt. Ltd. 

Conplast SP 430 FOSROC India 

MYK Schomburg MYK Arments Range of products 

Plastiment, Sikament Sika India Pvt. Ltd. 

Smart Care  Techno 

Plast/Smart  care maximo 

plast. 

Asian Paints Limited 

Sunanda Chemicals Sunanda Chemicals Ltd. 

103 Plastic Encapsulated 

Foot Rest 

Accurate Buildcon Accurate Buildcon company 

KGM KGM Exports 

KK India KK Manhole  and  gratings  Co  Pvt 

Ltd. 

104 Play Equipments Koochie Play Koochie Play systems Pvt ltd. 

Play world systems Play world systems India. 

105 
Post tensioning 

System 

BBR BBR (India) Pvt. Ltd. 

CRUX Crux Processing systems Pvt. Ltd. 

Ultracon Ultracon Structural Systems Pvt. Ltd. 

VSL VSL India pvt. Ltd. 

106 
Poly carbonate 

Sheet 

Alcox Hindeggan Alcox Ltd. 

Danapalan Danapal Light architecture 

GE Lexon GE Silicones 

MG Polyplast MG Polyplast 

 

107 

Polycarbonate 

Convex mirrors, 

Rubbarised road 

hump 

Unique safety solutions Unique safety solutions 

108 
Poly sulphide 

sealant 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Smart care sealant 

MYK Schomburg MYK Arments range of products 

Pidilite Pidilite Industries 

STP Ltd Shalimar tar products 

Techseal Choksey chemical Pvt ltd. 

Tuff seal Bondit construction chemical 

109 
Polyethylene 

backer rod 

Supreme Supreme Industries 
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110 Polyurea Ultra BASF BASF 

Ferrous Ferrous Crete ( India ) Pvt Ltd 

Pidilite Pidilite Industries 

SIKA SIKA India 

Smart care Asian paints 

111 Powder coating Akzonoble Akzonoble Coating Ltd. 

Berger Berger Paints India Ltd. 

Jotun Jotun Group 

112 Powder & PVDF 

Processer 

Aura International Aura International Pvt.,Ltd. 

MJ coaters MJ Coaters Pvt.,Ltd. 

SP Coating SP Architectural Coating Pvt.,Ltd. 

113 Prelaminated 

particle board 

Exterior Grade 

Archid ply Archid Ply Industries Ltd. 

Associate Associate Décor Limited 

Centuary Centuary MDF 

Ecoboard Ecoboard Industries Ltd. 

Green Lam Green lam Industries Ltd. 

Kitlam Kit Ply Industries Ltd. 

Merino Marino laminates 

Novapan GVK Novapan Industries Pvt. Ltd. 

TESA Action Co. TESA Action Co. 

114 
Premium Acrylic 

smooth exterior 

Paint with silicon 

additives 

Berger Berger 

Dulux ICI dulux 

Nerolac Nerolac 

ULTIMA Asian paint 

115 PTMT/PVC water 

supply sanitary 

fittings, bibcocks, 

pillar cock Angle 

valve, 

PEARL Precision Products 

Prayag Prayag Polymers (P) Ltd 

Supreme Supreme industries 

116 PT Strands DP Wires DP Wires Ltd. 

TATA wiron TATA STEEL LTD. 

Usha Martin Usha Martin Ltd. 

117 
PVC Doors and 

Frames 

Ambieance Ambieance 

Accucel Accura Polytech Pvt. Ltd. 

Duroplast Duroplast extrusion Pvt. Ltd. 

Encraft Encraft India Pvt. Ltd. 

Plastic Wood Plastic Wood 

Polyline Polyline extrusion Pvt. Ltd. 

Rajshri Rajshri Productions Pvt. Ltd. 

Sintex Sintex Plastic technology Ltd. 

VEKA M/s NCL Veka Ltd. 
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118 PVC / HDPE 

water storage 

tanks 

Sintex Sintex Plastic technology Ltd. 

Supreme Supreme Industries Ltd. 

Vectus Vectus Industries Ltd. 

119 
PVC Perforated 

Pipes 

Akash Enterprises Akash Enterprises 

Rex Polyextrusion Rex Polyextrusion ltd. 

Supreme Supreme industries. 

Zenplas Pipes Zenplas Pipes Pvt ltd. 

120 PVC flooring Armstrong Armstrong world Industries 

Ger flor Ger flor flooring 

LG Hausys LG Hausys 

121 PVDC coating Akzonoble Akzonoble Coating Ltd. 

Valspar Valspar India  Coating  Corporation 

Ltd. 

122 PU Coating (UV 

resistant Liquid 

Applied coating) 

BASF BASF 

Fosroc Fosroc India 

Pidilite Pidilite industries 

PU Roof Koat Berger Paints Ltd 

SIKA SIKA India 

Smart care Asian paints 

123 
PU Enamel 

Metalic Paints on 

MS Structure & 

Epoxy paints 

( Premium 

Quality) 

Akzonobel Akzonobel 

Asian paints Asian paints 

Berger Berger paints India Ltd. 

MRF MRF paints 

SKK SKK ltd 

124 
Raised / Cavity 

flooring 

Access Floor systems Access Floor Systems 

Tate Tate 

Uni floor Uni floor India 

Unitile Unitile India 

Zt floor Zt floor Pvt.,Ltd 

125 RCC Pipes Indian Hume Pipes Indian Hume Pipe Ltd., 

Jain & Co Jain spun pipes Co., 

Lakahmi Sood & Sood Lakshmi Sood & Sood Pipa Co. 

Madurai spun pipe Madura spun pipe company 

Vishnu Vishnu Spun Pipes. 

126 Ready mix cement 

plaster 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Gyproc plasters Saint Gobain Gyproc India 

Ramco super plaster melamine Ramco super plaster melamine 

Read Plast Ultratech cements Ltd 
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Ultra tech Ultra tech Cement Ltd 

127 
Red Oxide Zinc 

Chromate primer 

Berger Berger Paints 

Dulex ICI dulex 

High performance yellow 

metal primer 

Asian Paint 

Nerolac Nerolac 

Nippon Nippon 

128 Reflective glass 
Asahi Asahi India Glass ltd. 

Glaverbel Glaverbel India 

Modifloat Gujarat Guardian Ltd. 

Pilkinton Pilkinton India 

Saint Gobain Saint Gobain India Pvt. Ltd. 

129 RMC plants 

( Ready 

MixConcrete) 

ACC ACC Cements Ltd 

A B Dinesh A B Dinesh Concrete India Pvt., Ltd. 

Aparna Aparna Ready Mix concrete 

Lafarge Lafarge India Pvt. Ltd. 

NUVOCO Nuvoco Vistas Corporation Ltd. 

RB Ready Mix RB Ready Mix 

RDC RDC Concrete (India) Pvt.Ltd. 

RMC (India) RMC (India) Pvt. Ltd. 

Ultra Tech Ultra Tech Cement Ltd 

130 
Rockwool/Glass 

wool insulation 

Liyod Insulation Liyod Insulation ltd. 

Supreme Supreme Industries ltd. 

Twiga fiber Twiga fiber glass ltd 

131 Sandwich PUF 

panelled roofing 

sheets 

Advent Advent concrete vision 

BASF BASF 

Danapalan Danapal Light architecture 

Essar Essar Group. 

Fosroc Fosroc 

GE Plastic GE Silicones 

GE Plastic GE Silicones 

JINDAL MECTEC/ JINDAL Mectec Pvt Ltd 

LEXAN LEXAN Ltd 

Liyod Insulation Liyod Insulation (India) ltd 

Lloyd Insulation Lloyd insulation (India ) Ltd 

Pidilite Pidilite Industries ltd 

Smart care Asian paints 

Supreme Supreme ltd 
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132 
Sensor based Auto 

flush systems 

AOS System AOS System 

Grohe Grohe 

Hindware HSIL Ltd 

Jaquar Jaquar Group 

Kochier Kochier 

Parryware Parryware Sanitary ware 

TOTO TOTO ltd. 

133 
SFRC Cover and 

grating 

Nu-TEC Nu-Tech concrete products (P) Lld,. 

KK KK Manhole  and  gratings  Co  Pvt 

Ltd., 

Kutty Kutty Industries 

134 
Shear Stud/ 

Connector 

KOCO KOSTER & CO 

135 Silicon coating 
BASF BASF India Ltd. 

Dow Corning Dow corning Indd 

GE GE Silicones 

Wacker Wacker silicones 

136 Silicon Gaskets 
Sree Geurev Sree Gaurav Rubber products 

137 Solar studs/ 

Median markers 

3M 3M Science 

Avery Dennison Avery Donnison India Pvt Ltd. 

Nikkalite Nippon carbide Industires (USA) 

138 Spider patch 

fittings for 

structural glazing 

Dorma Dormakaba 

hafele Hafele Ltd. 

Kich Kich india 

Ozone Ozone Ltd. 

Sevax Saint Gobain Glass India ltd. 

139 
Spray applied 

Readymade plaster/

  Gysum 

plaster 

Buildon Buildon 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Gyproc cute 100 Gyproc India. 

Ultratech Ultratech cement ltd. 

140 
Spun cast iron 

fittings 

Neco JayaSwal Neco Ltd 

Kartar Kartar valves private Ltd. , 

Electrosteel Electrosteel 

Kapilansh Centrifugal Kapilansh Dhatu Udyoo (P)Ltd. 

SKF brand SINGHALIRO

N 

Ltd. 

FOUNOAR

Y 

Pvt. 
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141 
Spun cast iron 

covers & gratings 

Jagannath Sri Jaqannath iron Foundry Pvt. Ltd 

Kapilansh Centrifugal Kapilansh Dhatu Udyoo{P)Ltd. 

Neco Jayaswal Neco Ltd 

SKF brand SINGHALIRO

N Ltd„ 

FOUNOAR

Y 

Pvt. 

142 Stainless Steel 
Ark Product Pvt. Ltd. Ark Product Pvt. Ltd. 

Connect Connect Ltd. 

Jindal JSW 

KINGSTON KINGSTON 

Salem SAIL 

SAIL SAIL 

143 
Stainless Steel 

screws 

Alloy Alloy Ltd. 

Atul Atul fasteners Ltd. 

GKW GKW Limited 

Helix Helix India 

Kundan Kundan Industries Ltd. 

Nettlefold Nettlefold Screws 

Pooja Pooja Steel Corporation 

144 
Stainless steel Butt 

hinges 

Dorma Dorma India Pvt. Ltd. 

Helix Helix India 

Prayag Prayag Polymers (P) Ltd. 

Ozone Ozone Hardware 

145 
Stainless steel 

friction hinges 

Earl Bihari Earl Bihari India Pvt. Ltd. 

EBCO EBCO 

Hetich Hetich India 

Haffle Haffle India Pvt. Ltd. 

ROTO ROTO Frank Asia 

Securistyle Securityle India Pvt. Ltd. 

146 Stainless steel 

Bolts,  washers, 

nuts 

Atul Atul fasterners Ltd. 

Hilti Hilti India Pvt. Ltd. 

Kundan Kundan Industries Ltd. 

Pooja Pooja Steel Corporation 

147 Stainless steel 

pressure plate 

screws 

Atul Atul fasterners Ltd. 

Dorset Dorset Industries Pvt.Ltd. 

Kundan Kundan Industries Ltd. 

Pooja Pooja Steel Corporation 
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148 Stainless Steel 

Kitchen sink 

CERA M/s Cera Sanitaryware Ltd. 

Diamond Pheonix Appliances Pvt. Ltd. 

Franke Franke India Ltd. 

Futura Futura Kichen Sinks India Pvt. Ltd. 

Hindware HSIL Ltd 

Jhonson Prision Jhonson Ltd., 

Jindal Centuary polytech 

Joyna Joyna 

Navkar Shri Navkar Metals Ltd 

Nilkanth Nilkant 

Nirali Jyoti (India) Matel Industries Pvt Ltd 

Silver Shine Blue stone  sanitary  Industries  Pvt. 

Ltd. 

149 Steel Windows/ 

Pressed steel 

frames 

Accucel Accura polytech Pvt ltd. 

Madhu industries Madhu industries, San Harvic, NCL 

NCL NCL Industries 

San Harvic San Harvic 

150 Structural Steel 
APL Apollo Tubes Ltd 

JSPL JSPL 

JSW JSW 

SAIL SAIL 

TISCO TATA STEEL 

VIZAG RINL 

151 Structural sealant Asian paints Smart care sealant 

BASF BASF India Ltd. 

Dow corning Dow corning india 

Fosroc Fosroc India 

GE GE silicones 

STP Ltd. Shalimar tar products 

Wacker Wacker silicones 

152 
Synthetic enamel 

Paint 

Berger Berger Paints 

Dulex ICI dulex Ltd 

Premium gloss enamel Asian paint Ltd 

Nerolac Nerolac Paints Ltd 

Nippon Nippon Paint India Ltd. 

153 
Synthetic Carpet 

tiles 

Hollitex Hoilitex carper tilas 

Standard Carpets Standard Carpets 

TOLI TOLI Corporation 
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154 
Synthetic Sports 

Flooring 

Armstrong Armstrong flooring 

Gerflor RMG Polyvinyl India Ltd. 

LG Wondorfloor LG Hausys India 

155 
SWR   PVC   Pipes 

& fittings 

Astral Astral poiytechnik Ltd. 

Finolex Finolex Industries Ltd . 

Flowgard Ashirwad PVC Pipes 

Nandi Nandi pipes Pvt., Ltd. 

Prince Prince Pipes and fittings 

Sudhakar Sudhakar PVC Pipes 

Supreme Supreme Industries Ltd. 

156 Tempered 

reflective/ clear 

glass 

Asahi Asahi India Glass ltd. 

FUSO FUSO Glass India Pvt. Ltd. 

Gurind Gurind India 

Imapct Safety Impact Safety glass works Pvt. Ltd. 

Modiguard Gujarat Guardian Ltd. 

Pilkington Pilkington India Pvt. Ltd. 

Saint Gobain Saint Gobain India Pvt. Ltd. 

157 Thermal 

Insulation 

treatment 

Asian Asian Paints Ltd. 

Elastospray BASF 

Pidilite Pidilite Industries 

Rock India Pvt. Ltd Rock India Pvt. Ltd 

Weather Kool & Seal Berger Paints India Ltd. 

158 
TMT Bars 

JSW JSW Steel Ltd. 

SAIL Steel Authority of India Ltd. 

TISCO TATA STEEL LTD. 

VIZAG Rastriya Inspat Nigam Ltd. 

159 UPVC Pipes and 

fittings (Rain 

water pipes) 

AKG AKG 

Astral Astral polytechnik Ltd. 

Ashirwad Aahirwad PVC Pipes 

Finolex Finales Industries Ltd. 

KSR KSR 

Prepoly Premier PVC Industry 

Prince Pnnce pipes and fittings Ltd. 

Supreme Supeme industries Ltd. 
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160 
UPVC doors, door 

frames and 

windows 

Aluplast Alu Alpha India 

Duroplast Duro Plast Extrusion Pvt. Ltd. 

Encraft Encraft India Pvt. Ltd. 

Fenesta Fenesta DCM Shriman 

Komarling Profile  India   Window   Technology 

Pvt. Ltd. 

LG LG India Pvt. Ltd. 

MARCOLINI M/s Mathura Poly pack Pvt, Ltd. 

Prominance M/s Prominance Window Systems 

Rehau Rehau Unlimited Polymer Solutions 

Sintex Sintex Plastic technology Ltd. 

Venster/ OKOTECH Aparna Enterprises limited 

VEKA M/s NCL Veka Ltd. 

161 UPVC Hardware 
COAR COAR 

DNV DNV Global Pvt.,ltd. 

HOPPE HOPPE 

PULSE LGF SYSMAC (India) Pvt.,Ltd. 

162 Vitreous 

Commodes/ 

Washbasin 

BATHSENSE Asian paints( Bath division) 

CERA CERA Sanitaryware Ltd., 

Hindware HSIL Ltd. 

Jaquar Jaquar Group 

Kerovit M/s Kajaria Ceramic limited 

Kohler Kohler world Wide 

Parryware ROCA Bath Pvt. Ltd., 

Roca ROCA Bath room products 

RAK Sanitaryware RAK Sanitaryware 

Somany Somany Ceramic Ltd. 

163 
Vitrified paving 

tiles 

Durostone Ever stone International 

Johnson Johnson India 

Kajaria Kajaria Ceramics 

PAVIT PAVIT Ceramics Pvt. Ltd. 



PRASAR BHARATI 
INDIA’S PUBLIC SERVICE BROADCASTER 

CIVIL CONSTRUCTION WING: AKASHVANI OFFICE 
THE EXECUTIVE ENGINEER (CIVIL) 

DOORDARSHAN KENDRA, J, C NAGAR, BANGALORE-560 006 

[NIT NO:  09/EEC/CCW/BNG/2026-27] Page 80 
 

 

164 Vitrified Tiles AGL Asian Granite India Ltd. 

CERA M/s CERA sanitary ware Ltd. 

Johnson Prism Johnson Ltd. 

Kajaria Kajaria Ceramic Ltd. 

Marbito Marito tiles 

NITCO NITCO Ltd. 

Oasis M/s Oasis Vitrified Pvt.Ltd. 

RAK RAK Ceramic India Pvt. Ltd. 

Restile Restile Ceramic Ltd. 

Somany Somany Ceramic Ltd. 

Varmora Granito Varmora Granite Pvt. Ltd. 

Vitero Aparna Enterprises limited 

165 Water Proof 

Plywood, 

Commercial  ply, 

Fire retardant ply 

and Block boards 

/ Shuttering ply 

Archidply Archid Ply Industries Ltd. 

A1 Teak A1 teak Industries Pvt. Ltd. 

Century ply Century Flush Doors 

Duroply Duro Ply Industries Ltd. 

Duroplast Duroplast 

Dura sleek Dura sleek 

Grassim ply Shree Ram Industries 

Green panel Green panel Industries Lid. 

Green Ply Green Ply Industries Ltd. 

Jayna ply Jain Wood Industries 

KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd 

Kitply Kitply Industries Ltd. 

Polyline Polyline 

166 
Water Proof 

cement paint 

Asian exterior wall primer Asisn paint 

Berger Bergar Paints 

Cem Colour Snowcem Paints 

ICI DULUX ICI DULUX 

Surfa Surfacoats (India) Pvt. Ltd. 

167 
Water supply 

Valves 

ARCO Arco valves Pvt. Ltd , 

leader leader valves Ltd , 

Nanda Nanda Miller company 

Zoloto Zoloto Industries 

168 Welding rods Advani Advani oerlikon Ltd. 

ESAB ESAB India Pvt. Ltd. 

ESS, BATHSENSE & 

Premium 

Range : Royale 

Asian Paints (Bath Division) 

HlNDWare HSIL Ltd. 
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Jaquar Jaquar Group 

169 
Water supply 

fixtures like 

bibcock, Shower 

panels 

Johnson Prism Jhonson Ltd 

Kerovit M/s Kajaria Ceramic limited 

Kingston Kingston brass India 

MARC MARK Showers 

Metro Metro sanitations Pvt. Ltd., 

Parryware ROCO bath roam products Pvt. Ltd, 

Prayag Prayag polymers Pvt Ltd , 

Seiko Seiko Sanitations 

Watarman Kewal brothers 

170 Water proofing 

Compound 

Accoproof ACC cement Ltd. 

Alchemica Alchemica Ltd. 

Ardex Endura Ardex Endura ( India ) Ltd. 

Asian Paints Asian Paints 

CICO CICO Technologies Ltd. 

Cement Mix  Plus/Advanced 

Latex Plus 

Berger Paints India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Fosroc India 

Impermo Snoweem paints 

MYK Schomburg MYK Schomburg range of products 

Penetron Penetron India Pvt Ltd. 

Shaliplast LW+ STP Ltd 

Sika Sika India 

171 Water stops Ardex Endura Ardex Endura Ltd. 

BASF BASF India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Hydroswell Sika India 

Hydrotite Sika India 

172 Water proofing 

materials/ GP 

Grouts 

Asian paints Smart care SC GP grout grey 

BASF BASF 

Care Care 

Ferrous crete Ferrous Crete ( India ) Pvt Ltd 

Home shield Super grout Berger Paints Ltd. 

Pidilite Pidilite Industries 

SIKA SIKA India 

173 
Weather silicon 

make and grade 

Down corning Down corning india 

Momentive (GE) GE silicones 
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174 White Cement 
Birla Birla Corporation Ltd. 

J.K. JK Cement Ltd. 

Travancore Travancore Cements Ltd. 

175 
Wood Polymer 

composite material 

for door frames 

 and 

shutters, plain/pre 

laminated boards 

for wall linings etc. 

Alstone Alstone Industries Pvt., Ltd., Jaipur, 

Rajastan. 

Century M/s Century Ply Boards (I) Limited 

Ecoste Ecoste  wood   polymer   composite, 

Delhi. 

Echon Kumar Arch Tech, Pvt. Ltd., 

Rajastan. 

Green ply Greenply Industries Limited 

Qute Qute Extractions Pvt, Ltd., Chennai. 

Rajasree Rajeswari Products Pvt., Ltd., Madya 

Pradesh. 

176 Wooden Flush 

door shutters 

Archiply Archiply 

A1 Teak A1 Teak Products Ltd. 

Century Century Flush Doors 

Duro Flushdoors Dura Ply industries Ltd. 

Greenlam Greenlam Ply Industries Ltd. 

Indian Timber Products Indian Timber Products 

Jain doors Pvt.Ltd. Jain doors Pvt.Ltd. 

Jayna Flush Doors Jain Wood Industries 

Kailash Kailash Hi  Tech  Timber  Industries 

India pvt. Ltd. 

KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd 

Kenwood Kenwood Ply & Board 

Kitply Kitply Industries Ltd. 

Mayur Mayur Ply industries 

MP Ply wood products MP Wood products 

National plywood National plywood 

Raavella door Raavella Industries (P) Ltd. 

Shakthi Shree Shakthi Modern Flush doors 

Swatic ply Swatic ply 

Vidya ply Vidya ply 

 

*Note: 1. Any other brand as approved by ADG (RH) from time to time. 

2. The above list is provisional and subject to product conformity of standards of 

relevant codes. 

3. Any other brand as approved by the ADG (RH) will also become part of the above list.
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TERMINATION OF CONTRACT ON DEATH 

 

   Without prejudice to any of the rights of termadies under this contract, if 

the contractor dies, the divisional officer on behalf of the President of India shall have 

the option of terminating the contract without compensation to the contractor.  

1. Wherever any claims, against the contractor from the payment of sum of money 

arises out or under the contractor, Government shall be entitled to recover such 

by appropriating in part or whole, the security deposits of the contractor and to 

sell any Government promissory notes etc. forming the whole or part of such 

security. In the event of the security being insufficient or if no security has been 

taken from the contractor, then the balance or the total sum recoverable as the 

case may be deducted from any sum then due which at any time thereafter may 

become due from the contractor under this or any other contract with 

Government, should this sum be not sufficient to cover the full amount 

recoverable, the contractor shall pay to Govt. on demand the balance remaining 

due.  

2. Government shall have the right to cause any audit and technical examination of 

the works and the till bill of the contractor including all supporting vouchers, 

abstracts etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed by him to have been done by him under the contract and found not to 

have been executed the contractor shall be liable to refund the amount of the 

over payment and it shall be lawful for the Govt. to recover the same from him 

the manner prescribed in the sub clause (1) of this clause or in any other manner 

legally permissible and if as a result of audit and technical examination it is found 

that the contractor was paid less than what was due to him under it the amount 

of such under payment shall be fully paid by Govt. to the contractor.   

3.  Provided the Govt. shall not entitled to recover any such overpaid, not the 

contractor shall be entitled to payment of any sum paid, short whereas payment 

has been agreed upon between the Superintending Engineer or Executive 

Engineer on the other hand and the contractor on the other hand under any term 

of the contract, permitting payment for work after assessment by the 

Superintending Engineer or the Executive Engineer. 
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Executive Engineer (Civil) 
Civil Construction Wing,  

Akashvani & Doordarshan,                                                                                                                     
Bengaluru-06 

 

NIT No. 09/EEC/CCW/BNG/2026-27 

Name of Work : Repairs and renewal and painting of RCC Overhead Tank at Akashvani 
Raichur, Karnataka.        

S C H E D U L E   O F   Q U A N T I T Y 

  Name of contractor :     

  Email of Contractor :   

S.No Description of Items Qty Unit 
Rate in 

Figures in 
Rupees 

Amount 

1 Providing and fixing hand rail of approved 
size by welding etc. to steel ladder railing, 
balcony railing, staircase railing and similar 
works, including applying priming coat of 
approved steel primer.  

        

  a) G.I. pipes  
900.00 Kg      0.00 

2 Painting with synthetic enamel paint of 
approved brand and manufacture of 
required colour to give an even shade:  

        

  a) Two or more coats on new work over an 
under coat of suitable shade with ordinary 
paint of approved brand and manufacture.  

80.00 Sqm     0.00 

3 Removing dry or oil bound distemper, 
water proofing cement paint and the like by 
scrapping, sand papering and preparing 
the surface smooth including necessary 
repairs to scratches etc. complete.  

500.00 Sqm     0.00 
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4 Providing and fixing double scaffolding 
system (cup lock type) on the exterior side, 
up to seven story height made with 40 mm 
dia M.S. tube 1.5 m centre to centre, 
horizontal & vertical tubes joining with cup 
& lock system with M.S. tubes, M.S. tube 
challies, M.S. clamps and M.S. staircase 
system in the scaffolding for working 
platform etc. and maintaining it in a 
serviceable condition for the required 
duration as approved and removing it there 
after. The scaffolding system shall be 
stiffened with bracings, runners, 
connection with the building etc wherever 
required for inspectionof work at required 
locations with essential safety features for 
the workmen etc. complete as per 
directions and approval of Engineer-in-
charge. The elevational area of the 
scaffolding shall be measured for payment 
purpose. The payment shall be made once 
irrespective of duration of scaffolding.Note: 
- This item to be used for maintenance 
work judicially, necessary deduction for 
scaffolding in the existing item to be done.  

250.00 Sqm     0.00 

5 Fixing double scaffolding system (cup lock 
type) (Labour work) By removing and 
refixing the existing steel double 
scaffolding for execution of work on the 
exterior side building/structure upto 25m 
height above ground level as per 
requirement of site. The scaffolding system 
shall be stiffened with bracing, runners 
connection with the building etc, wherever 
required, if feasible, for inspection of work 
at required locations with essential safety 
features for the workmen etc, complete as 
per the direction of Enginner-in-charge. 

750.00 Sqm     0.00 

6 Dismantling steel work manually/ by 
mechanical means in built up sections 
without dismembering and stacking within 
50 metres lead as per direction of 
Engineer-in-charge  

900.00 Kg      0.00 
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7 Disposal of building rubbish / malba / 
similar unserviceable, dismantled or waste 
materials by mechanical means, including 
loading, transporting, unloading to 
approved municipal dumping ground or as 
approved by Engineer-in-charge, beyond 
50 m initial lead, for all leads including all 
lifts involved.  

15.00 Cum     0.00 

8 Providing and applying fibre reinforced 
elastomeric liquid water proofing 
membrane with resilient acrylic polymers 
having Sun Reflectivity Index (SRI) of 105 
on top of concrete roof in three coats 
@10.76 litre/ 10 sqm. One coat of self-
priming of elastomeric waterproofing liquid 
(dilution with water in the ratio of 3:1) and 
two coats of undiluted elastomeric 
waterproofing liquid (dry film thickness of 
complete application/system not less than 
500 microns). The operation shall be 
carried out after scrapping and properly 
cleaning the surface to remove loose 
particles with wire brushes, complete in all 
respect as per the direction of Engineer-in-
Charge.  

500.00 Sqm     0.00 

9 Chipping of unsound/weak concrete 
material from slabs, beams, columns etc. 
with manual Chisel and/ or by standard 
power driven percussion type or of 
approved make including tapering of all 
edges, making square shoulders of 
cavities including cleaning the exposed 
concrete surface and reinforcement with 
wire brushes etc. and disposal of debris for 
all lead and lifts all complete as per 
direction of Engineer-In-Charge  

        

  a) 75 mm average thickness  
60.00 Sqm     0.00 

  b) 50 mm average thickness  
80.00 Sqm     0.00 

  c) upto 25mm thickness 
100.00 Sqm     0.00 
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10 Cleaning of reinforcement from rust from 
the reinforcing bars to give it a total rust 
free steel surface by using alkaline 
chemical rust remover of approved make 
with paint brush and removing loose 
particles after 24 hours of its application 
with wire brush and thoroughly washing 
with water and allowing it to dry, all 
complete as per direction of Engineer-In-
Charge.  

        

  a) Bars upto 12 mm diameter  
2400.00 Metre   0.00 

11 Providing, mixing and applying bonding 
coat of approved adhesive on chipped 
portion of RCC as per specifications and 
direction of Engineer-In-charge complete 
in all respect.  

        

  a) SBR Polymer (@10% of cement weight) 
modified cementitious bond coat @ 2.2 kg 
cement per sqm of surface area mixed 
with specified proportion of approved 
polymer  

240.00 Sqm     0.00 

  b) Epoxy bonding adhesive having 
coverage 2.20 sqm/kg of approved make.  

240.00 Sqm     0.00 

12 Providing, mixing and applying SBR 
polymer (of approved make) modified 
Cement mortar in proportion of 1:4 (1 
cement: 4 graded coarse sand with 
polymer minimum 2% by wt. of cement 
used) as per specifications and directions 
of Engineer-in-charge.  

        

  Note: Measurement and payment: The 
pre-measurement of thickness shall be 
done just after the surface preparation is 
completed and Payment under this item 
shall be made only after proper wet curing 
has been done and surface has been 
satisfactorily evaluated by sounding / 
tapping with a blunt metal instrument 
and/or the 75mm size cube crushing 
strength at the end of 28 days to be not 
less than 30 N/Sqmm2).  

        

  a) 25 mm average thickness in 2 layers.  
100.00 Sqm     0.00 
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13 Providing, mixing and applying SBR 
polymer (of approved make @ minimum 
2% by wt. of cement used) modified 
plain/reinforced cement concrete for 
structural members having minimum 
characteristic compressive strength [with 
ordinary portland cement, coarse sand and 
graded stone aggregate of 10mm 
maximum size in proportion as per design 
criteria] with specified average thickness.  

        

  Note: Rates shall be for finished surface 
area of concrete and shall include the cost 
of labour, concrete and appropriate 
approved Super- Plasticiser for rendering 
concrete as flowable and SBR polymer but 
shall exclude cost of reinforcement, bond 
coat, Shear Keys, centering and 
shuttering, strutting, propping etc.  

        

  (Payment under this item shall be made 
only after proper wet curing has been done 
and surface has been satisfactorily 
evaluated by sounding/ tapping with a 
blunt metal instrument)  

        

  a) 50mm thick in Grade M 25 with cement 
content not less than 330 kg per cum  

80.00 Sqm     0.00 

  b) 75mm thick in Grade M 25 with cement 
content not less than 330 kg per cum  

60.00 Sqm     0.00 

  Total 0.00 

            

1 If quoted rate is for "Normal Item" this amount will be paid to contractor/Firm by CCW,AIR.   If 
quoted rate is for "Minus Item" this amount will be paid to CCW,AIR by contractor/Firm. 

2 If any cell of 'Rates' is left Blank and no rate is quoted by the bidder, rate of such item will be 
treated as "0" (Zero). 

3 Contractor must read Special Conditions of the contract given in the Tender document before 
quoting rates for items.  No extra claim on whatsoever grounds will be entertained later. 

  
    

  
    

  

EXECUTIVE ENGINEER (CIVIL) 

  

CCW AIR BANGALORE-06 

 


