GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Name of work:A/R & M/O Major Dhyan Chand National Stadium, Indira Gandhi
Stadium Complex & Dr. Karni Singh Shooting Range Tughlakabad, New
Delhi during 2026-27. (SH: Providing services of Man power for day to

day maintenance).
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Assistant Engineer(C) Executive Engineer(P)
NDZz-2, CPWD, NDZz-2, CPWD,
New Delhi New Delhi

NIT No. 38/CE/NDZ-2/2026-27 for Rs. 2,46,14,401/- (Rupees Two Crore Forty Six Lakh
Forteen Thousand Four Hundred One Only).

Approved

Chief Engineer
NDZ-2, CPWD
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NOTICE INVITING TENDER

N.L.T. No. 38/CE/NDZ-2/2026-27

Name of work | A/R & M/O Major Dhyan Chand National Stadium, Indira
Gandhi Stadium Complex & Dr. Karni Singh Shooting Range
Tughlakabad, New Delhi during 2026-27. (SH: Providing
services of Man power for day to day maintenance).

Estimated Cost  Rs. 2,46,14,401/- (Rupees Two Crore Forty Six Lakh Forteen
Thousand Four Hundred One Only).

Earnest Money  Rs. 4,92,288/-

Performance (i) Performance Guarantee: (a) 5% of tendered value or
Guarantee Estimated Cost Put to Tender (ECPT) (Whichever is higher).
(b) Where the tendered amount is less than eighty percent (80%)
of the Estimated Cost Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement under (a) above, shall
be increased by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered amount.

Security Deposit | 2.5% of tendered value
Time Allowed 12 (Twelve) Months

This NIT for the work amounting to Rs. 2,46,14,401/- (Rupees Two Crore Forty Six Lakh
Forteen Thousand Four Hundred One Only) contains page 1 to 89.

Assistant Engineer(C) Executive Engineer(P)
NDZ-2, CPWD, NDZ-2, CPWD,
New Delhi New Delhi
Chief Engineer
NDZ-2, CPWD
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Executive Engineer, SAI Civil Division, CPWD, 1.G. Stadium Complex, New Delhi on behalf of
the President of India invites online percentage rate bids from approved and eligible contractors of B &
R category of appropriate class enlisted in CPWD for following work:-

o Last date & time of | Time &
, 2|« E submission of date of
o E Name of work Estimated Cost § 8 f) Eligibility and opening
ARS puttobid | %|E E| financial bids, EMD | ofbid
= § A 8 and other documents
- as specified.
1] 2 3 4 5 6 8 9
A/R & M/O Major
Dhyan Chand National
& | Stadium, Indira Gandhi | 2
§ Stadium Complex & Dr. g é E Up to
S | Karni  Singh  Shooting T Q| = Up to 3:00 PM 330 PM
1 | N |Range Tughlakabad, T S| @ on ---.--- 2026
% New Delhi during 2026- :ﬁ : E 03026
B |27 (SH:  Providing 5 =l T '
§ services of Man power =
for day to day
maintenance).

1.  The Contractor has to go through carefully on the special conditions given on the
page — 28 & 29 and fulfilled all the points therein.

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and he is in possession of all
the documents required.

3. Information and Instructions for bidders posted on website shall form part of the bid
document.

4.  The bid document consisting of specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from
website https://etender.cpwd.gov.in free of cost.

Bidders are advised to keep visiting the above-mentioned web-sites from time to time
(till the deadline for bid submission) for any updates in respect of the tender
documents, if any. Failure to do so shall not absolve the applicant of his liabilities to
submit the applications complete in all respect including updates thereof, if any. An
incomplete application may be liable for rejection.
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5. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance
amount as prescribed) from any of the Commercial Bank (drawn in favour of
Executive Engineer, SMCD, CPWD, New Delhi shall be scanned and uploaded to
the e-Tendering website within the period of bid submission. The Original EMD
should be deposited either in the office of Executive Engineer inviting bids of division
office or any Executive Engineer, CPWD within the period of bid submission. The
EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a
receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by the tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In
such case, minimum 50% of earnest money or Rs. 20.0 lakh, whichever is less, shall
have to be deposited in shape prescribed above, and balance may be deposited in
shape of Bank Guarantee including e-Bank Guarantee of any Commercial Bank
having validity for a period of 90 days for single bid work and 180 days for two bid
system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall
be refunded immediately after the expiry of stipulated bid validity period or
immediately after acceptance of the successful bidder, whichever is earlier. However,
in case of two/ three bid system, earnest money deposit of bidders unsuccessful
during technical bid evaluation etc. should be returned within 30 days of declaration
of result of technical bid evaluation.

6. But the bid can only be submitted after deposition of original EMD (such as / Fixed
Deposit Receipt / Bank Guarantee number, amount and date) either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD
within the period of bid submission. (The EMD documents shall only be issued from
the place in which the office of receiving division office is situated) and uploading the
mandatory scanned documents such as Insurance Surety Bonds, Account Payee
Demand Draft or Bankers Cheque or Fixed Deposit Receipts of and Bank Guarantee
(for balance amount as prescribed) from any of the Commercial Bank towards EMD in
favor of Executive Engineer as mentioned in NIT, receipt for deposition of original
EMD to division office any Executive Engineer (including NIT issuing EE/ AE),
CPWD and other documents as specified.

7. The contractor already registered on the e-tendering portal will have option to continue
by paying tender processing fee upto one year from the date of registration, or to
switch over to (new) registration without tender processing fee any time. All new
registrations from 01.04.2015 will be without tender processing fee.
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10.

11.

12.

13.
14.

15.
16.

17.

18.

19.

"Bid Security Declaration" accepting that if any tendered withdraw or modify their
bids during period of validity etc., they will be suspended for the time specified in the
tender documents.

Those agencies not registered on the website mentioned above, are required to get
registered before hand. If needed they can be imparted training on online bidding
process as per details available on the website.

Copy of enlistment order and other documents as specified in the tender documents for
eligibility shall be scanned and uploaded to the e-tendering website within the period
of bid submission. However, certified copy of all the scanned and uploaded document
as specified in tender documents shall be submitted by the lowest bidder within a week
physically in the office tender opening authority.

The eligible bidder shall quote percentage rates put to tender including. The quoted
rate shall be inclusive of all Taxes, Royality, Octroi, GST etc. and bonus payable to
workers under labour act. No reimbursement shall be made for taxes paid like GST
etc. and Bonus payable under relevant Labour Act.

Online bid documents submitted by intending bidders shall be opened only of those
bidders, who has submitted the documents as per terms of the NIT.

The intending bidder must have valid class-III digital signature to submit the bid.

On opening date, the agency can login and see the bid opening process. After opening
of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote percentage above or below or at par for civil work
portion in template (Abstract sheet). The column meant for quoting percentage in
figures appears in pink colour and the moment percentage is entered; it turns sky blue.
However, if a tenderer does not quote any percentage above/below on the total amount
of the tender or any section/sub head in percentage rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer.

If any information furnished by the applicant is found incorrect at a later stage, he shall
be liable to be debarred from tendering/taking up of works in CPWD. The department
reserves the right to verify the particulars furnished by the applicant independently.

All cess/duties/taxes/royality/octroi/GST etc. as applicable on the date of receipt of
tender shall be borne by the contractor. The contractor shall quote his rates considering
all such cess/duties/taxes/royality/octroi/GST etc. Contractor must have GST
registration. No reimbursement shall be made for taxes paid like GST etc.

The bidders are advised to inspect and examine the site & its surroundings and satisfy
themselves before submitting their tender. A bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent
upon any misunderstanding or otherwise shall be allowed.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL AE(C) EE(P)

Page 7 of 89



20.

21.

22.

23.

24.

25.

26.
27.

28.

29.

30.

The bidders who propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, which contain
any other condition (s) of any sort including conditional rebate will be summarily
rejected.

The tenderer should read all the instructions, terms & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the tender document very
carefully, before quoting the rates.

The tenderer should also read the General conditions of contract for CPWD works
2023 (maintenance work) modified/Amended up to last date of submission of tender,
published by DG CPWD, Nirman Bhawan, New Delhi which will be a part of the
Agreement.

The contractor shall quote his rates keeping in mind the specifications, terms &
conditions, additional and special conditions etc. and nothing shall be payable extra
whatsoever unless otherwise specified.

Provision for Labour Camp”: (No. CSQ/C&M/C37(8)/2005/688. dated. 07.07.06.
The contractor shall have to make his own arrangement for housing facilities for staff
and labour away from site and shall have to transport the labour to and from between
construction site and labour camp at his own cost. No. labour huts will be allowed to
be constructed at the site. The decision about store at site shall rest with the Engineer-
in-charge and the contractor shall have no claim on this account.

This bid is being invited for A/R & M/O Major Dhyan Chand National Stadium,
Indira Gandhi Stadium Complex & Dr. Karni Singh Shooting Range
Tughlakabad, New Delhi during 2026-27. (SH: Providing services of Man power
for day to day maintenance), under SAI Maintenance Division. The contractor has to
prepare the programme in consultation with Engineer-in-charge as per requirement and
the contractor has to augment the resources accordingly.

Contractor can upload documents in the form of JPG format and PDF format.

In addition to this, while selecting any of the cells a warning appears that if any cell is
left blank the same shall be treated as “0”. Therefore, if any cell is left blank and no
rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO).

All needful statutory provision to be adopted at site to tackle epidemic/pandemic or
similar situation of Covid-19 shall be done by the agency and expenditure on the same
shall be born by the contractor.

The eligible bidder shall quote percentage rates for sub head wise cost put to tender
including major component as well as for minor components of work. The quoted rate
shall be inclusive of all Taxes, Royality, Octroi, GST etc.

The department reserves the right to reject any prospective application without
assigning any reason and to restrict the list of qualified Contractors to any number
deemed suitable by it, if too many bids are received satisfying the laid down criterion.

31. List of Documents to be scanned and uploaded within the period of bid submission.
Non submission will render the contractor ineligible.
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S.No.

For eligible CPWD Registered Contractors

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance
amount as prescribed) from any of the Commercial Bank (drawn in favour of
Executive Engineer, SMCD, CPWD, New Delhi shall be scanned and uploaded to
the e-Tendering website within the period of bid submission. The Original EMD
should be deposited either in the office of Executive Engineer inviting bids of division
office or any Executive Engineer, CPWD within the period of bid submission. The
EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a
receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by the tender inviting EE in the NIT.

Copy of Enlistment Order of CPWD Contractor in appropriate class of B & R
category.

GST Registration Certificate of the State in which the work is to be taken up, if
already obtained by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to be
taken up, or as required by GST authorities then in such a case the bidder shall scan
and upload following undertaking along with other bid documents.

“If work is awarded to me, I/we shall obtain GST registration Certificate of the State,
in which work is to be taken up, within one month from the date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier, failing which
I/We shall be responsible for any delay in payments which will be due towards me/us
on a/c of the work executed and/or for any action taken by CPWD or GST department
in this regard.

Copy of receipt for deposition of original EMD to division office of any EE, CPWD

CPWD Enlisted Contractor to upload Training Certificate of ERP (Enterprise
Resource Planning) training issued by any of the CPWD Regional Training institutes
(RTIs) at Delhi, Mumbai, Chennai and Kolkata, National CPWD Academy (NCA)
Ghaziabad, ERP unit of CPWD issued to contractor either himself or his authorized
representative. Failure to do so CPWD enlisted contractor will not be allowed to
participate in tender i.e., price bid will not be opened.

Note: - In case of non-enlisted contractor being first lowest in the tender then either
contractor himself or his authorized representative shall take compulsory ERP
training through any of the CPWD Regional Training institutes (RTIs) at Delhi,
Mumbai, Chennai and Kolkata, National CPWD Academy (NCA) Ghaziabad,
Training arranged by Graduates of ERP "Train the Trainers Programme" conducted
by NCA, Ghaziabad or through any other special training arranged by ERP unit of
CPWD within two months from the date of issue of intent letter. Training will be
valid only when non enlisted contractor is registered in LMS of ERP and certificate is
issued through LMS of ERP. Failure to do so, a recovery of Rs. 10,000/- per week
shall be made from the R/A bill without giving any show cause notice in this regard.

The contractor shall submit an undertaking stating that they have carefully read all the
“Special Conditions” given on page no. 28 & 29 and shall comply with them.

*% To be filled in by EE
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INFORMATION AND INSTRUCTION FOR EMD ACCEPTING AUTHORITY FOR
E-TENDERING

1. The Executive Engineer of all divisions including NIT issuing division/sub-division of
CPWD/PWD should receive the original EMD for tender of other division.

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT: -

RECEIPT OF DEPOSITION OF ORIGINAL EMD
(Receipt No..ooveriiiiniiiiiinniennnnens JA ) 2.1 (. )

Name of work: - A/R & M/O Major Dhyan Chand National Stadium, Indira Gandhi
Stadium Complex & Dr. Karni Singh Shooting Range Tughlakabad, New Delhi during
2026-27. (SH: Providing services of Man power for day to day maintenance).

NIT No. 38/CE/NDZ-2/2026-27

Estimated Cost: Rs.2,46,14,401/-

Amount of original Earnest Money Deposit: Rs. 4,92,288/-
Last date of submission of bid ---.---.2026 upto 3.00PM

(*To be filled by the Tender Inviting Authority/NIT Approving authority at the time of
issue of NIT and uploaded along with NIT)

1. Name of the contractor” ...

2. Form of EMD? e,

3. Amount of Earnest MONECY ......cciiiiiiiiiiiiiiii e

Deposit”
4. Date of submission of EMD" ...
(*To be filled by the EMD receiving officer along with the stamp)

Signature Name and Designation of EMD Receiving
officer (EE/AE(P)/AAQ) alongwith office stamp.

3. The officer receiving EMD in original form shall examine the EMD deposited by the bidder and
shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by
tender inviting EE. The receipt may be issued by the EE/AE(P)/AAO.

4. The officer receiving original EMD shall also intimate tender inviting authority about
deposition of EMD by the agency by email/ FAX/telephonically.

5. The original EMD receiving officer releases the EMD to unsuccessful bidders after the expiry
of stipulated bid validity period or immediately after acceptance of the successful bidder,
whichever is earlier, after verification from the e-tendering portal website
https://govtprocurement.delhi.gov.in that the particular contractor is not L-1 bidder and work
is awarded.
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6. The tender inviting authority will call for original EMD of the L-1 bidder from EMD receiving

officer immediately.

CPWD-6 FOR E-TENDERING

The Executive Engineer, SAI Civil Division, CPWD, 1.G. Stadium Complex, New Delhi on of the
President of India invites online percentage rate bids from approved and eligible contractors of B & R
category of appropriate class enlisted in CPWD for following work: -

o Last date & time of | Time &
_ % « & submission of date of
. o = s :
<Zs' ;2 Name of work Estimated Cost| = 2 3 Eligibility and opening
7 E puttobid | | 'E E| financial bids, EMD | ofbid
§ A 8 and other documents
83| .
as specified.
1 2 3 4 5 6 8 9
A/R & M/O Major Dhyan
& | Chand National Stadium, -
& | Indira Gandhi Stadium <L ' <
S | complex & Dr. Kami S 2| S Up to
Q | Complex & Dr. Xari A R = Up to 3:00 PM p
1 S Singh  Shooting Range ) § = on 2026 3:30 PM
& | Tughlakabad, New Delhi g" < % on
é during  2026-27. (SH: o] gE& 0 b 2026
Q Providing services of Man & ~
%R |power for day-to-day =
maintenance).

The Contractor has to go through carefully on the special conditions given on the
page - 28 & 29 and fulfilled all the points therein.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be
valid on the original date of submission of bids.

The work is estimated to Rs.2,46,14,401/-. This estimate, however, 1s given merely as a
rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7
which is available at a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote their rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 12 (Twelve) Months from the date of
start as defined in Schedule ‘F’ or from the first date of handing over of the site, whichever
is later, in accordance with phasing, if any, indicated in the bid documents.
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6.

7.

10.

11.

12.

The site for the work is available.

The work is to be executed in the Major Dhyan Chand National Stadium, Indira
Gandhi Stadium Complex & Dr.Karni Singh Shooting Range, Tughlakabad, New
Delhi, Under SAI Maintenance Division. It is an important premises of Govt. of India.
It is fully occupied campus. The work will be executed as per convenience of the Govt.
Officials. The work may be required to be executed at night also. The bidder must keep
it in mind and plan accordingly. The site for the work is available and will be handed
over in phased manner completely or in parts.

The bid document consisting of plans, specifications, the schedule of quantities of the
various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents except Standard General
Conditions of Contract Form can be seen on website https://etender.cpwd.gov.in free of
cost.

After submission of the bid the contractor can re-submit revised bid any number of times
but before last date and time of online submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last date and time of
online submission of bid as notified.

The contractor already registered on the e-tendering portal will have option to continue by
paying tender processing fee upto one year from the date of registration, or to switch over to
(new) registration without tender processing fee any time. All new registrations from
01.04.2015 will be without tender processing fee.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank (drawn in favour of Executive Engineer,
SMCD, CPWD, New Delhi shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. The Original EMD should be deposited either in the
office of Executive Engineer inviting bids of division office or any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit
to the bidder in a prescribed format (enclosed) uploaded by the tender inviting EE in the
NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such
case, minimum 50% of earnest money or Rs. 20.0 lakh, whichever is less, shall have to be
deposited in shape prescribed above, and balance may be deposited in shape of Bank
Guarantee including e-Bank Guarantee of any Commercial Bank having validity for a
period of 90 days for single bid work and 180 days for two bid system or more from the last
date of receipt of bids which is to be scanned and uploaded by the intending bidders.
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(1)

13.

The earnest money given by all the tenderers except the lowest tenderer shall be
refunded immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three bid
system, earnest money deposit of bidders unsuccessful during technical bid evaluation etc.
should be returned within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e-tender shall be scanned and uploaded to the e-Tendering
website within the period of bid submission. However, certified copy of all the scanned
and uploaded documents as specified in e-tender notice shall have to be submitted by the
lowest bidder within a week physically in the office of tender opening authority. Online
bid documents submitted by intending bidders shall be opened only of those bidders,
whose original EMD deposited with any Division of C.P.W.D, and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 3:30 PM on ---.---.2026

The contractors registered prior to 01-04-2015 on e-tendering portal of CPWD shall have
to deposit bid processing fee at existing rates, or they have option to switch over to the
new registration system without bid processing fee any time.

The bid submitted shall become invalid and e-Tendering processing fee shall not be refunded
if: -
1. The bidder is found ineligible.
il. The bidder does not upload all the documents as stipulated in the bid document.
1il. If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in
theoffice of bid opening authority.
1v. If a tenderer quotes nil rates or does not quote any percentage above/below on the
total amount of the tender in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer.
The contractor/agency whose bid is accepted will be required to furnish performance
guarantee (i) Performance Guarantee: (a) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (Whichever is higher) (b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender (ECPT), the Performance Guarantee, in
addition to the requirement under (a) above, shall be increased by an amount equal to the
difference between eighty percent (80%) of the ECPT and the tendered amount within the
period specified in Schedule F. This guarantee shall be in the form of cash (in case guarantee
amount is less than Rs. 10,000.00) or Deposit at Call receipt of any scheduled bank/Banker’s
cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any
Scheduled Bank (in case guarantee amount is less than Rs.1,00,000.00) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the prescribed form. In case the contractor fails to deposit
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14.

15.

16.

17.

the said performance guarantee within the period as indicated in Schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited alongwith
bid shall be returned after receiving the aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of
license / registration or proof for applying for obtaining labour license, registration with
EPFO, ESIC and BOCW welfare board including Provident Fund Code No. if applicable
and also ensure the compliance of aforesaid provisions by the sub contractor, if engaged by
the contractors for the said work and programme chart (time and progress) within period
specified in schedule F.

Description of the work is as follows: - A/R & M/O Major Dhyan Chand National
Stadium, Indira Gandhi Stadium Complex & Dr. Karni Singh Shooting Range
Tughlakabad, New Delhi during 2026-27. (SH: Providing services of Man power for
day to day maintenance).

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil (so
far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation theymay require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed. The bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and
all other contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on
the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for
rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.
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18.

19.

20.

21.

b)
c)

22.

The contractor shall not be permitted to bid for works in the CPWD/PWD Circle (Division
in case of contractors of Horticulture/Nursery category) responsible for award and execution
of contracts, in which his near relative is posted a Divisional Accountant or as an officer in
any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any Gazetted
Officer in the Central Public Works Department or in the Ministry of Urban Development.
Any breach of this condition by the contractor would render him liable to be removed from
the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of Two Years after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be
such a person who had not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days from
the date of opening of bids.

"Bid Security Declaration" accepting that if any tendered withdraw or modify their bids
during period of validity etc., they will be suspended for the time specified in the tender
documents.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15
days from the stipulated date of start of the work, sign the contract consisting of:-

The Notice Inviting Bid, all the documents including General/ Additional/Special
Conditions, specifications and drawings, if any, forming part of the bid as uploaded at the
time of invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

Standard C.P.W.D. Form 7

A new provision of Integrity Pact has been introduced in the GCC 2023 Maintenance
Works. At the time of submission of tender/bid, it shall be mandatory to sign the Pact by the
bidder/contractor failing which the tenderer/ bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected.

The eligible bidder shall quote percentage rates for sub head wise cost put to tender
including major component as well as for minor components of work. The quoted rate shall
be inclusive of all Taxes, Royality, Octroi, GST etc.
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23. The intending bidders are required to update their profile in CPWD e- tender portal
and to upload their bids well in advance of last date of submission of tender. Any issue
related to updating profile / uploading tender can be resolved through the concerned
Executive Engineer / Assistant Engineer (Phone no 011-21400607, e- mail Id
deleesaimd.cpwd@gov.in) or ERP help line no. 18001803286 or e-mail id:
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to
wait to raise any issues till the last date of submission of bid in their own interest. (OM
No. DG/SOP/36 Dated 25.03.2022).

24. The Executive Engineer -in - charge of the major component will call bids for the composite

work. The cost of bid document and Earnest Money will be fixed with respect to the
combined estimated cost put to tender for the composite bid.

23.1.1 The bid document will include following two components: -

Part A:-CPWD-6, Schedule A to F of the work for major components, CPWD-7 including
Standard General Conditions of Contract for GCC 2023 for maintenance works.

Part B:-Additional conditions, specifications and schedule of quantities applicable to major
component(s) of the work (Civil).

23.1.2 The Bidders must associate himself, with agencies of the appropriate class eligible to bid
for each of the minor component individually. (if applicable). Eligibility criteria for
class of horticulture discipline shall be annualized cost of horticulture component i.e
one third of estimated cost of horticulture work put to tender.

23.1.3 The eligible bidder shall quote percentage rates for sub head wise cost put to tender
including major component as well as for minor components of work. The quoted
rate shall be inclusive of all Taxes, Royality, Octroi, GST, and all corona pendemic
saftey maeasure etc.

23.1.4 After acceptance of the bid by competent authority, the Executive Engineer in charge of
major component of the work shall issue letter of award on behalf of the President of
India. After the work 1s awarded, the main contractor will have to enter into one
agreement with Executive Engineer in charge of major component and has also to sign
two or more copies of agreement depending upon number of EE in-charge of minor
components. One such signed set of agreement shall be handed over to EE in-charge of
minor component(s). Executive Engineer (civil) will operate Part-A, and Part-B of the
agreement.

23.1.5 Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.

23.1.6 Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works. The Earnest Money will become
part of the security deposit of the major components of work.
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23.1.7 The main contractor has to associate agency(s) for minor component(s) conforming to

eligibility criteria as defined in the bid document and has to submit detail of such
agency(s) to Engineer-in—charge of minor component(s) within prescribed time i.e.
within 10 days (Ten Days) from the date of submission of performance guarantee.
Name of the agency(s) to be associated shall be approved by Engineer-in-charge of
minor component(s). (If applicable)

In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Engineer-in-charge of
minor component. The new agency/agencies shall also have to satisfy the laid down
eligibility criteria. In case Engineer-in-charge is not satisfied with the performance of
such agency, he shall direct the contractor to change the agency executing such item of
work and this shall be binding on the contractor. (If applicable)

23.1.8 The main contractor has to enter into agreement with contractor (S) associated by him for

execution of minor component(s). Copy of such agreement shall be submitted to EE in-
charge of each minor component as well as to EE in-charge of major component. In case
of change of associate contractor, the main contractor has to enter into agreement with
the new contractor associated by him. (if applicable)

23.1.9 Running payment for the major component shall be made by Executive Engineer of

major discipline to the main contractor. Running payment for minor components shall be
made by the Engineer-in-charge of the discipline of minor component directly to the
associate contractor.

23.1.10A.The Composite work shall be treated as complete when all the components are

complete. The completion certificate of composite work shall be recorded by Engineer-
In-charge of major component after record of completion certificate of all other
components.

23.1.10B.Final bill of whole work shall be finalized and paid by the EE of major component.

24.

Engineers-in-charge of minor components will prepare and pass the final bill for their
component of work and pass on the same to the Executive Engineer of major component
for including in the final bill for composite contract.

In case the agency fails to submit MoU & eligibility documents mentioned for both
minor component of Horticulture and of specialized agency to be associated for
executing the work within 10 days (Ten Days) from the date of submission of
performance guarantee, it shall be construed as non-performance and the PG shall stand
forfeited in full and shall be absolutely at the disposal of the President of India.
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25.

List of Documents to be scanned and uploaded within the period of bid submission. Non
submission will render the contractor ineligible.

S.No.

For eligible CPWD Registered Contractors

1.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt (FDR), Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any of
the Commercial Bank (drawn in favour of Executive Engineer, SMCD, CPWD, New Delhi shall be
scanned and uploaded to the e-Tendering website within the period of bid submission. The Original
EMD should be deposited either in the office of Executive Engineer inviting bids of division office or
any Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive
Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit
to the bidder in a prescribed format (enclosed) uploaded by the tender inviting EE in the NIT.

Copy of Enlistment Order of CPWD Contractor in appropriate class of B & R category.

GST Registration Certificate of the State in which the work is to be taken up, if already obtained by
the bidder.

If the bidder has not obtained GST registration in the State in which the work is to be taken up, or as
required by GST authorities then in such a case the bidder shall scan and upload following
undertaking along with other bid documents.

“If work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which work
is to be taken up, within one month from the date of receipt of award letter or before release of any
payment by CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in
payments which will be due towards me/us on a/c of the work executed and/or for any action taken by
CPWD or GST department in this regard.

Copy of receipt for deposition of original EMD to division office of any EE, CPWD

(9]

CPWD Enlisted Contractor to upload Training Certificate of ERP (Enterprise Resource
Planning) training issued by any of the CPWD Regional Training institutes (RTIs) at Delhi,
Mumbai, Chennai and Kolkata, National CPWD Academy (NCA) Ghaziabad, ERP unit of
CPWD issued to contractor either himself or his authorized representative. Failure to do so
CPWD enlisted contractor will not be allowed to participate in tender i.e., price bid will not be
opened.

Note: - In case of non-enlisted contractor being first lowest in the tender then either contractor

himself or his authorized representative shall take compulsory ERP training through any of the

CPWD Regional Training institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata, National

CPWD Academy (NCA) Ghaziabad, Training arranged by Graduates of ERP "Train the Trainers

Programme" conducted by NCA, Ghaziabad or through any other special training arranged by

ERP unit of CPWD within two months from the date of issue of intent letter. Training will be

valid only when non enlisted contractor is registered in LMS of ERP and certificate is issued

through LMS of ERP. Failure to do so, a recovery of Rs. 10,000/- per week shall be made from

the R/A bill without giving any show cause notice in this regard.

The contractor shall submit an undertaking stating that they have carefully read all the
“Special Conditions” given on page no. 28 & 29 and shall comply with them.

Signature of Divisional officer
For & on behalf of President of India
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
Percentage Rate Tender & Contract for Works

(A) Tender for the work of: - A/R & M/O Major Dhyan Chand National Stadium, Indira
Gandhi Stadium Complex & Dr. Karni Singh Shooting Range Tughlakabad, New Delhi
during 2026-27. (SH: Providing services of Man power for day to day maintenance).

1)) To be submitted online by 3:00 PM  (time) hours on ---.---.2026 (date) to Executive
Engineer, SAI Civil Division, CPWD, L.G. Stadium Complex, New Delhi.

(ii)  Eligibility bid to be opened online in presence of tenderers who may be present at 3:30 PM
hours on ---.---.2026 in the office of Executive Engineer, SAI Civil Division, CPWD, L.G.
Stadium Complex, New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in
the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for Thirty (30) days from the date of opening of
technical/eligibility bid and not to make any modification in its terms and conditions.

A sum of Rs. 4,92,288/- is hereby forwarded in cash/receipt treasury challan / deposit at call
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled
bank/bank guarantee issued by a scheduled bank as earnest money. A copy of earnest money in receipt
treasury challan/deposit at call receipt of a scheduled bank/ fix deposit receipt of schedule bank/
demand draft of a scheduled bank/bank guarantee issued by a scheduled bank is scanned and uploaded
(strike out as the case may be). If [/'We, fail to furnish the prescribed performance guarantee within
prescribed period, I/We agree that the said President of India or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
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Further, if I/We fail to commence work as specified, I/We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined in accordance with
the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposited/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized to

communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated: .............. o veeriinnieens Signature of Contractor**

Witness: **
Address: ** Postal Address **

Occupation: **
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India for a sum of Rs. *

() —=mmmmmmm e *
(b) === *
(C) —m===mmmm - *
For & on behalf of the President of India
Signature............... RO
Dated ......... *
Designation.................. K
-*-To be filled by EE.
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PROFORMA OF SCHEDULES

PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities (as per CPWD-3): -

Civil Work Page 85 to 89

SCHEDULE ‘D’
Extra schedule for specific requirements/document for the work, if any

Page no.
o — M
Spema. conditions o enpower )% o 29
for maintenance work.
General Conditions / Special
(a) | Conditions/ Additional Conditions/
Additional Specifications / 56 to 79
Minimum Quality Assurance Plan
(For Civil)
List of preferred makes for
(®) Repair works (Civil Works) 80 o 84

SCHEDULE ‘E’

Reference to General Conditions of contract

General Conditions of Contract 2023 for
maintenance work as amended/modified
upto the previous day to last date of
submission of Bid.

Name of work :

A/R & M/O Major Dhyan Chand
National Stadium, Indira Gandhi
Stadium Complex & Dr. Karni Singh
Shooting Range Tughlakabad, New
Delhi during 2026-27. (SH: Providing
services of Man power for day to day
maintenance).

Estimated cost of work:

TOTAL

Rs. 2,46,14,401/-

(i)

Earnest Money :

Rs. 4,92,288/-
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(11) Performance Guarantee

(i) Performance Guarantee: (a) 5% of
tendered value or Estimated Cost Put
to Tender (ECPT) (Whichever is
higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an amount
equal to the difference between eighty
percent (80%) of the ECPT and the
tendered amount.

(111) Security Deposit

2.5% of Tendered Value

SCHEDULE 'F’: GENERAL RULES &
DIRECTIONS: -

Officer Inviting Tender:

Executive Engineer, SAI Civil Division,
CPWD, I.G. Stadium Complex, New
Delhi

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with clauses 12.2
& 12.3.

As per clause 12 mentioned below

Definitions:
1 Engineer-in-charge 1) | Executive Engineer, SAI Civil
Division, CPWD, I1.G. Stadium
Complex, New Delhi.
2 Accepting Authority Chief Engineer, NDZ-1I, CPWD
3 Percentage on cost of material and
labour to cover all overheads and 15%
profits.

4 Standard Schedule of Rates DSR 2023 with correction slips for
Civil work up to last date of
submission of tender.
Market Rate + Minimum Wages Rate
of Central Govt. w.e.f. 01.04.2026.

5 Department CPWD
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6 Standard CPWD contract Form GCC
2023, CPWD Form 7/ 8 as modified
& corrected upto

GCC 2023, maintenance works CPWD
Form 7 as amended/ modified up to the
previous day to last date of submission of
bid.

Clause 1:-

(1) Time allowed for submission of Performance
Guarantee, programme chart (Time and
progress) and applicable labour licenses,
registration with EPFO, ESIC and BOCW

welfare board or proof of applying there 10 days
offrom the date of issue of letter of
acceptance
(i) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee 5 days

amount beyond the period provided in (1)
above ....... (1 to 15 days to be filled by NIT
approving authority)

Clause 2:

Authority for fixing compensation under clause 2.

Chief Engineer, NDZ-2, CPWD, 5 Floor,
Supreme Court Metro Station Building, New
Delhi

Clause 2A:

Applicable clause 2/ Clause 2A Applicable Clause 2
Clause 5: Applicable
Number of days from the date of issue of letter

of acceptance for reckoning date of start Mile 10 days

stone(s) as per table given below:-

SL.

No. | Description of milestone (Physical)

Time allowed in days

Amount to be
with-held in case

of non-
(From date of start) .
achievement of
Milestone
N.A
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Authority to decide:

(i) Authority to convey the decision of
shifting of milestone and extension of
time

Executive Engineer, SAI, CPWD

(ii) Authority to decide rescheduling of
milestone and extension of time

Chief Engineer NDZ-2, CPWD, 5" Floor,
Supreme Court Metro Station Building, New
Delhi or successor thereof or Higher
authority

(111) Shifting of date of start in case of delay
in handing over of site

Chief Engineer NDZ-2, CPWD, 5% Floor,
Supreme Court Metro Station Building, New
Delhi or successor thereof or Higher authority

Clause 5 Clause 5

Applicable clause 5/ Clause SA

Clause 6 Electronic Measurement Book (EMB)
Electronic Measurement Book (EMB) through CPWD ERP Portal

Clause 7: Gross work to be done together

with net payment /adjustment of advances 21.00 Lacs

for material collected, if any, since the last

such payment for being eligible to interim

payment

Clause 7A: Yes.

Whether clause 7A shall be applicable.

Clause 10 A:
List of testing equipment to be provided by
the contractor at site lab.

Equipments required for field test as per
Specification for the item under execution as
per agreement.

Clause 10B(ii)

Whether Clause 10 B (i1)) shall be Not Applicable

applicable

Clause 10 C:- Applicable

Clause 10 CA:- Not Applicable

Clause 10 CC Not Applicable

Clause 11: CPWD specifications 2019 (Vol-I & II)
Specifications to _be followed for | with up-to-date correction slips and
execution of Civil work General Conditions &  additional

specifications as attached in part 'B' of the
NIT.

Clause 12:

12.2

Deviation Limit beyond which clauses
12.2 shall apply for building work

No Limit

(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023

upto date correction slips)
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Clause 16:-

Competent Authority for deciding reduced
rates

Chief Engineer NDZ-2, CPWD, 5% Floor,
Supreme Court Metro Station Building, New
Delhi.

Clause 18:-

List of mandatory machinery, tools &
plants to be deployed by the contractor at
site:

As per requirement of work at site

Clause 19C

authority to decide penalty for each default

Executive Engineer, SAI Civil Division,

CPWD, I.G.I. Stadium, New Delhi

Clause 19D

authority to decide penalty for each default | Executive Engineer, SAI Civil Division,
CPWD, I.G.I. Stadium, New Delhi

Clause 19G

authority to decide penalty for each default | Executive Engineer, SAI Civil Division,
CPWD, I.G.I. Stadium, New Delhi

Clause 19K

authority to decide penalty for each default | Executive Engineer, SAI Civil Division,

CPWD, I.G.I. Stadium, New Delhi

Clause 25

Conciliator

SDG or ADG concerned with the work as
applicable.

The disputes and amount of each dispute
(duly filled in Proforma Appendix-XVII
enclosed at page No. 32) may be promptly
referred to conciliator.

Arbitrator appointing authority

CE, NDZ-2, CPWD or his successor

Clause 32: Requirement of Technical Representative(s) & recovery Rate
Sl | Minimum | Discipline | Designation Minimum Number | Rate at which recovery
No. | Qualificat (Principal Experience shall be Made from the
ion of Technical / Contractor in the event
Technical Technical to not fulfilling
Represent Representative Figures Words
ative
1 |Graduate Civil Project 2o0r5 Rs.15,000/- | (Fifteen
Engineer or| Works Manager respectively per month | Thousand)
Diploma Cum planning 1+1 Per person | per month
Engineer / Quality / site/ per person.
Billing
Engineer
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Assistant Engineers retired from Government services that are holding Diploma will be

treated at par with Graduate Engineers.

Diploma  holder with  minimum 10-year relevant experience with a reputed

construction co. can be treated at par with Graduate Engineers for the purpose of such
deployment subject to the condition that such diploma holders should not exceed 50% of

requirement of degree Engineers.

Clause 38

(i) (a) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of Delhi
Schedul of Rates 2023 Printed by CPWD.

DSR 2023 with up-to-date correction
slips.

(ii) Variations permissible on theoretical quantities:

a) Cement
For works with estimated cost put to tender not more
than Rs. 25 lakh.
For works with estimated cost put to tender more than
Rs. 25 Lakh

3% Plus / minus

2% Plus / minus

b) Bitumen all work

2.5% plus & only & nil on minus side

¢) Steel reinforcement and structural steel sections for
each diameter, section and category

2% Plus / minus

d) All other materials.

Nil

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL AE(C) EE(P)

Page 27 of 89




Special Conditions

All the workers should wear proper dress i1.e. Light Blue Color Shirt Full Sleeve and Navy Blue
Trousers along with Leather Safety Shoe. If a worker is found without proper dress, then a
penalty of Rs 1000/- per case will be imposed by the deptt. and will be deducted from next
month bill.

Worker will display his name and designation along with subdivision and division name and
lastly CPWD logo. His shirt should display CPWD logo on the back. Logo should be of thread
knitting.

The beldar / helpers/sewermen/Mali should have Skill India Certification and the trade like
electrician, plumbers, mason, carpenter, wiremen etc. should have a degree of relevant trade
from 10+2 ITI Courses or equivalent. If a worker category is available in 10+2 ITI courses, then
the workers being engaged must have these degrees. AC mechanic should have ITI in
refrigeration, Electrical Foremen should have either ITI or should have electrical licence with 5
years of experience (Counted after the date of licencing), Fire operator should have certified
diploma course degree from recognized institutions. Else, if a worker’s category is not available
in 10+2 ITI courses, then he / she should have at least certificate from Skill India program.

Contractor has to design a carry suitcase (with / without trolly) which should be capable of
arranging all the necessary equipment for respective trade in that suitcase AND SHOULD BE
APPROVED BY THE ENGINEER IN CHARGE.

All the workers should be preferably below 50 years and maximum 20% of the work force can
be of age more than 50 years.

The contractor has to submit the details of the work executed by each workman in the form of
two photos i.e. before and after attending the complaint. The contractor has to employ Computer
Operator for arranging all these photographs in a daily folder and monthly folder to be
submitted in the form Pen-Drive to the AE concerned. In case of failure, Rs 1 Lacs will be
recovered from the bill for each month of default.

All the workers will come at the designated place in the morning 5 minute before the working
hours and the contractor will take GI Tag photograph and submit the attendance in terms of
numbers present / total number as per tender. Same exercise has to be completed just 5 minutes
before closing time of working hours. Both the photograph will be submitted to JE concerned of
the respective section.

If a worker is found absent without prior replacement, then a penalty of 3 times of the daily
wages as per the minimum wages act will be imposed.
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10.

11.

12.

13.

14.

15.

16.

If a worker is being replaced with prior approval, then he should come in proper dress as
described as Para No. 1 & 2 and he should have qualification either more or equal to the
qualification of earlier workmen.

It is presumed that contractor will make all the payments due to the workman through banks and
if any complain of forced demand of money by the contractor or his representative is received
from the workman and if contractor is found guilty then the firm will be banned for a period
more than a year and as decided by the competent authority.

If the satisfaction level is reported by the resident as below good or not satisfactory then
contractor will be given a chance to correct the mistake but even after the 2™ attempt the
response is not satisfactory then a penalty of Rs. 5,000/- will be imposed for each such
unsatisfactory work.

A performance appraisal form will be prepared by the department and the contractor will make
a google linkor any other type of link for the appraisal form and JE will ensure that the non-
editable responses will be kept on record for at least 20 residents/ officers (Not to be the same
lot as earlier) per inquiry and if contractor fails to get average less than 8.0 on a scale of 1 to 10
then he will be given a notice for another month to improve and if the contractor fails to
improve the rating then his work will be terminated as per the relevant clauses of the
agreement. For continuation of the work, one month time will be given to the contractor to bind
up and the department to call new tender and put the new agency in place. Such contractors will
be debarred for 3 years for participating in such tender.

The contractor has to keep an eye on the balance stock of the material required for the
satisfactory maintenance of the asset for which he / she has been given the job and he must
order the additional stock after getting necessary approval from competent authority, if the
current stock has reached to the threshold level. The purpose of this clause to maintain always a
minimum balance of material in the stock.

The contractor will follow all the statutory provisions, guidelines, law and any other orders
being issued by the Govt. from time to time and he / she will ensure that all the necessary
payments and facilities are being provided as per the Govt. orders.

Contractor should brief all the workmen everyday morning about the security and safety
protocol and also about the polite behavior which a worker is suppose to do with residents /
officer.

If a worker is found to be chewing Gutakha, Tabacco, Paan etc. or having liquor etc. or smoking
then a penalty of Rs. 5,000/- will be imposed per incident and the worker will be removed.
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SECTION-I
BRIEF PARTICULARS OF THE WORK

A. Salient details of the work for which bids are invited, are as under: -

SI. Name of work Estimated cost Period of
No. (Approx.) completion
1. A/R & M/O Major Dhyan Chand National | Rs. 2,46,14,401/- 12
Stadium, Indira Gandhi Stadium Complex & Dr. (Twelve)
Karni Singh Shooting Range Tughlakabad, New Months
Delhi during 2026-27. (SH: Providing services of
Man power for day to day maintenance).

As per BOQ
1. A/R & M/O Major Dhyan Chand National Stadium, Indira Gandhi Stadium Complex & Dr.

Karni Singh Shooting Range Tughlakabad, New Delhi during 2026-27. (SH: Providing
services of Man power for day to day maintenance).

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL AE(C) EE(P)
Page 30 of 89



SUB DIVISION WISE QUANTITIES

1. The contractor/agency will execute Sub-Division wise quantities only as per table below of Schedule of
quantities (Sub-Division wise). If there is any Deviation in the quantities Sub-Division wise without
permission of Engineer-in-charge then no payment will be done.

Schedule of Quantities (Sub Division wise )

Name of work: A/R & M/O Major Dhyan Chand National Stadium, Indira Gandhi Stadium Complex & Dr. Karni Singh
Shooting Range Tughlakabad, New Delhi during 2026-27. (SH: Providing services of Man power for day to day
maintenance).

s o | S| G | Tow
N(.) Description Dr Unit Rate Amount
MDCNS | IGSC KSSR Qty

1 Providing services of
Graduate and  highly
skilled Computer
Operator in Sub Division
Office  for  operating
computer (having
minimum  Five  year
experience) daily during
respective  office hours
(including lunch) except
holidays and Sundays for
Assisting in preparation
of estimates, all software
related of ERP, PIMS,
PFMS, NITs, tender, bills,
analysis of rates, Log-in
in CPWD sewa system,
updating the various data
& reports such as online
software Bhavishya,
Pension Cases, work on
M.S. Office, M.S.
Word/Excel/ Powerpoint
and other misc. work
pertaining to respective
CPWD office as per the
direction of the
controlling officer,
Making entries in e
nirmit, preparation of

monthly reports,
quarterly reports, annual
plans, action plan,
progress report,

expenditrure card, Quality
control reports, tender
process, compilation of
other reports, parliament
questions with perfect
knowledge of Hindi &
English typing and all
other required work etc.
including daily up
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keeping of operating
computer system as per
direction of Engineer-in-
Charge. Normal working
hours from (9:00 AM to
5:00 PM on all days
except Saturday/Sunday
and Holidays in Sub-
Division office)
(Minimum payable to
employee @ 32,711/-)
(One Job means above
services for one month
period (except Govt.
holiday/weekly off).

Note:-

(1)The computer operator
must be graduate and
having minimum one year
diploma course in
computer application.

(i1))The computer operator
must have minimum Five
years  experience  in
CPWD/Delhi PWD office
only.

(iii) The Computer
operator must be efficient
in English and Hindi

Typing.

12

12

24

Per
Person
Per
Month

45280.5

1086732

Providing services of
graduate (highly skilled)
computer operator having
good  knowledge  of
CPWD office working of
PFMS Software, E-
tendering and CPWD
Sewa, correspondence in
Hindi/English  with the
help of MS-Word, Excel
and other softwares made
available from time to
time as required, for the
Sub-Division office as per
directions of Engineer-in-
charge/site engineer.
Normal working hours
from 9:00 AM to 5:00 PM
i/c One hour lunch break
for one month period
daily except Govt. holiday
& weekly off in Sub-
Division office (Minimum
Salary of Rs. 28,444/- is
to be paid including EPF
and ESIC employee part
only).

12

12

Per
Person
Per
Month

39374.35

472492
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Note:-

1. The Computer Operator
must be Graduate.

2. The Computer operator
must have One year
course  certificate  in
computer application.

Providing services of
MTS  for  supporting
staff/office attendant in
Sub  Division office,
working as messenger for
posting Dak to other
offices and including the
works  like  dusting,
cleaning  of  various
sections in Sub Division
office in normal working
hours from 9:00 AM to
5:00 PM daily for one
month  period except
Govt. holiday & weekly
off in Division / Sub-
Division office i/c 1 hour
lunch break.

(Note:-Minimum Salary
of Rs. 21,502/- is to be
paid including EPF and
ESIC employee part
only)

12

12

Per
Person
Per
Month

29764.7

357176

Day to Day Maintenance
of plumbing & sanitary
system of entire area by
engaging professional
plumber for repairing,
stopping leakages or over
flows of water from PVC
/ RCC overhead tanks,
cisterns, leakage of floor
trap, WC joints of pipe
and fittings, replacement
of GI pipes, fittings and
fixtures ball cock brass
tap phases of bib cock,
stop cock & npillar cock
internal fitting of flushing
system, floor trap, SCI
pipe and its fitting etc. to
keep the entire water
supply system / sanitary
system  efficient and
functional to the entire
satisfaction and as per
direction of the Engineer-
in-charge (Rate inclusive
of teflon tape, safeda
sutedhaga etc. and T & P
like pipe wrench, pipe
cutter pipe vice, pipe die,

24

48

24

96

Per
Person
Per
Month

33316.75

3198408

Addition: NIL

Overwriting: NIL

Correction: NIL
Page 33 of 89

Deletion: NIL

AE(C)

EE(P)




files pillar, caulking tools
pressure pump, grinding
machine hammer and
other related tools as
required. (Minimum
payable to employee @
23,868/-)

Day to Day maintenance
& repair of internal &
external plaster in patches
upto and area of 2.5 sqm
i/c  flooring masonary
work. pointing on roof
tiles. CC gola. Ceiling of
leakages from roof, floor
traps, WC/P Traps &
Joints of pipes & Fittings.
Gali Traps & Manholes &
restoration of existing in
the affected area to the
original finishing level as
for as possible by
engaging professional
manpowers (skilled and
unskilled) for repairing
works ete. It includes
T&P such as trowel,
trysquare. plumb, tape.
hammer, tile marbie
cutting machine, grinding
machine and all other
related tools as required.
Note: Repairing patches
upto 2.50 sqm area is only
included. (Minimum
payable to employee @
23,868/-)

24

24

12

60

Per
Person
Per
Month

33316.75

1999005

Day to Day Maintenance
of existing wooden / PVC
/ MS doors & windows
and its fixtures by
engaging professional
carpenter for repairing
and re-fixing / fixing of
damaged doors.
Windows, ventilators of
steel/ wood / PVC etc.
adjustment / setting of
mortice lock , fixing of
glass panes, replacement
of fittings, fixing of
looking mirrors and all
other carpentry / glazier
works required to keep
them in proper functional
conditions at all floors to
the entire satisfaction and
as per direction of the
Engineer-in-charge and T
& P like drilling machine,

12

24

24

60

Per
Person
Per
Month

33316.75

1999005
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electric operated
(Ordinary as well as
hammer drilling) Planer,
saw, screw driver,
hammer, chisel, try
square, tape, scrubbing
knife, marking gauge and
glass cutting knife and all
other related tools as
required. (Minimum
payable to employee @
23,868/-)

Day to Day Maintenance
of sewerage  system.
drainage  system and
desilting of gully traps
etc. by engaging
professional sewerman for
opening  /cleaning  of
chocked sewer pipes,
drains. manholes, gully
traps. water closet, wash
basins. floor traps etc. at
all floors and vertical
stacks of services of all
sizes to keep sewerage
and drainage system
functional including
disposal of silt, malba,
waste, garbage etc. to the
authorized dumping
ground within the
jurisdiction ~ of  Sub-
Division complete to the
entire satisfaction and as
per the direction of
Engineer-in-Charge (Rate
inclusive of cost of all
labours, materials like
disinfectant, acid, vim,
soap, scrubber etc. and
T&P like pump pusher
rod, brushes for cleaning.
iron rod. gumboots. hand
gloves, bamboo khapachi,
broom sticks, brooms
(sofi & hard). basket or
bucket for dust and waste
collection. safety tools
and other related tools
required. (Note: Apart
from this, all above
mentioned services to be
done on quarterly basis as
a special drive of the
entire GPRA area and as
an when required /
directed by the Engineer-
in- charge. Nothing extra
shall be paid on this

12

24

12

48

Per
Person
Per
Month

30595.25

1468572
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account) (Minimum
payable to employee @
21,502/-)

Providing services of
Beldar / Helper with all
required tools and safety
equipments like helmet.
safety belt etc. on all
working days  except
Sundays &  National
Holidays as per the
direction of Engineer-in-
charge. The rate is
inclusive of necessary
tools, safety equipments
& uniform etc. and
nothing extra shall be paid
on this account.
(Minimum payable to
employee @ 21,502/-)

96

168

120

384

Per
Person
Per
Month

30041.55

11535955

Providing services of
Welder with helper and
portable welding machine
(with electricity cable and
welding rods) for
attending complaints of
welding work i.e repairing
of iron gates, grills, steel
doors, windows,
ventilators and shutters
and all other welding
repairing works required
at site and fixing new
steel sections wherever
required etc. all complete
i/c required necessary
T&P as per direction of
Engineer-in-charge. The
payment shall be made for
satisfactorily works done
per day at site of work.
The welder shall be
provided as and when
required at site and the
contrator shall submit
attendence sheet to the
concerned J.E. The rate is
inclusive of wages of
welder and helper, hire
charging of welding
machine with electricity
cable including
transportation to site, cost
of welding rods, required
T & P etc. all and nothing
extra shall be paid on this
account. However, the

40

100

45

185

Per
day

3647.55

674797
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electricity connection
shall be provided by the
department free of cost at
site of work (Steel
sections, if required, shall
be paid for separately).

10

Providing services of
Aluminium Fabricator
with helper for attending
complaints of alumimium
frame work, partitions,
doors, windows, grills,
false ceiling, replacing of
hydraulic floor springs,
handles, locks etc. in the
aluminium doors and all
other aluminium repairing
works wherever required
at site all complete
including required
necessary T&P as per
direction of Engineer-in-
charge. The payment shall
be made for satisfactorily
works done per day at site
of work. The aluminium
febricator shall be
provided as and when
required at site and the
contrator shall submit
attendence sheet to the
concerned J.E. The rate is
inclusive of wages of
aluminium febricator and
helper, cost of required T
& P etc. all complete and
nothing extra shall be paid
on this account. (The
materials such as
aluminium sections,
screws, fittings / fixtures
shall be issued free of cost
by the department).

40

100

140

Per
day

2817

394380

11

Providing Services of
sweeper for cleaning the
Sub-Division office in all
working days  except
Sunday & Holidays i/c
providing cleaning
material such as Soap,
Broom, Bathroom
cleaner, Hand  wash,
Phenyl ,Bucket,
Scrubbing brush, Glass
cleaner, Mop, Wiper,
duster, gloves etc. for

12

12

Per

Job

Per
Month

29764.7

357176
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Division office including
all the toilets. Normal
working hours from 8:00
AM to 4:00 PM daily for
one month period except
Govt. holiday & weekly
off in Sub-Division office
i/c One hour lunch break.

12

Extra for overtime beyond
normal duty hours for
Computer Operator as per
direction of Engineer-in-
charge.

200

200

Per
Hour

217.7

43540

13

Extra for overtime beyond
normal duty hours for
MTS as per direction of
Engineer-in-charge.

200

200

Per
Hour

143.1

28620

14

Extra for overtime beyond
normal duty hours for
Plumber/Mason/Carpenter
as per direction of
Engineer-in-charge.

1080

960

667

2707

Per
Hours

158.85

430007

15

Extra for overtime beyond
normal duty hours for
Sewerman /  Beldar
(Helper) as per direction
of Engineer-in-charge.

720

1920

1333

3973

Per
Hours

143.1

568536

Total

24614401
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1.

SECTION-II

INFORMATION & INSTRUCTION FOR BIDDERS

GENERAL

1.1

1.2

1.3

1.4

1.5

All information called for in the enclosed forms should be furnished against the relevant
columns in the forms. If for any reason, information is furnished on a separate sheet, this
fact should be mentioned against the relevant column. Even if no information is to be
provided in a column, a “NIL” or “no such case” entry should be made in the column. If any
of the particulars/query is not applicable in case of the bidder, it should be stated as “not
applicable”. The bidders are cautioned that not giving complete information called for in the
application forms or not giving it in clear terms or making any change in the prescribed
forms or deliberately suppressing the information may result in the bidder being summarily
disqualified. Bids made by telegram or telex and those received late will not be entertained.

Over writing should be avoided. Correction, if any, should be made by neatly crossing out,
initialing, dating and rewriting. Pages of the eligibility criteria document should be
numbered. Additional sheets, if any added by the bidder, should also be numbered by him.
They should be submitted as a package with signed letter of transmittal.

References, information and certificates from the respective Clients certifying suitability,
technical knowledge or capability of the bidder should be signed by an officer not below the
rank of Executive Engineer/Project Manager or equivalent.

The bidder may furnish any additional information which he thinks is necessary to establish
his capabilities to successfully complete the envisaged work. He is, however, advised not to
furnish superfluous information. No information shall be entertained after submission of
eligibility criteria document unless it is called for by the employer.

The credentials submitted in respect of pre-qualification of the tender/ tender for specialized
work by the first lowest bidder after opening of the financial bid shall be verified before
award of work. Any information furnished by the bidder found to be incorrect either
immediately or at a later date, would render him liable to be debarred from tendering/taking
up of work in CPWD. If such bidder happens to be enlisted Contractor of any class in
CPWD, his name shall also be removed from the approved list of Contractors.
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DEFINITIONS

2.1 In this document the following words and expressions have the meaning hereby assigned to
them.

2.2 EMPLOYER: Means the President of India, acting through Executive Engineer, SAI Civil
Division, CPWD, 1.G. Stadium Complex, New Delhi.

2.3 Bidder: Means the individual, proprietary firm, firm in partnership, limited company private
or public or corporation.

2.4 “Year” means “Financial Year” unless stated otherwise.

METHOD OF APPLICATION

3.1. Ifthe bidder is an individual, the application shall be signed by him above his full typed
written name and current address.

3.2. If the bidder is a proprietary firm, the application shall be signed by the proprietor
above his full typewritten name and the full name of his firm with its current address.

3.3. If the bidder is a firm in partnership, the application shall be signed by all the partners
of the firm above their full typewritten name and current addresses or alternatively by
a partner holding power of attorney for the firm. In the later case a certified copy of
the power of attorney should accompany the application. In both cases a certified copy
of the partnership deed and current address of all the partners of the firm should
accompany the application.

3.4. If the bidder is limited company or a corporation, the application shall be signed by a duly

authorized person holding power of attorney for signing the application accompanied by a
copy of the power of attorney. The bidder should also furnish a copy of the Memorandum
of Articles of Association duly attested by a public Notary.

FINAL DECISION MAKING AUTHORITY
The employer reserves the right to accept or reject any bid and to annul the process and reject all

bids at any time, without assigning any reason or incurring any liability to the bidder.

PARTICULARS PROVISIONAL
The particulars of the work given in Section I are provisional. They are liable to change and

must be considered only as advance information to assist the bidder.
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SITE VISIT

The bidder i1s advised to visit the site of work, at his own cost, and examine it and its
surroundings and himself collect all information that he considers necessary for proper
assessment of the prospective assignment.

AWARD CRITERIA

7.1 The employer reserves the right, without being liable for any damages or obligation to
inform the bidder, to: -
a)  Amend the scope and value of contract to the bidder.
b) Reject any or all the tenders without assigning any reason.

7.2 Any effort on the part of the bidder or his agent to exercise influence or to pressurize the
employer would result in rejection of his bid. Canvassing of any kind is prohibited.

If the performance of the associated specialized agencies are not found satisfactory, same
can be removed and new agency fulfilling the criteria mentioned in the tender can be
associated with prior permission of the Engineer-in-charge. Before associating such
specialized agency, a fresh MOU duly signed between the two (main contractor and
specialized agency) shall be submitted to Engineer-in-charge.

8.1 In case the complaint receives from associated agency for not making payment to him by
the main contractor for valid reasons, the department can make payment directly to the
associated agency upto 80% of the tender amount of respective item/works. Before doing so
the Engineer-in-charge serve the notice to the main contractor and the reply/reason
submitted by the contractor if not found satisfactorily, he can make payment to associate
agency directly. In this case decision of the Engineer-in-charge will be final.
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Appendix-XVII

Reference of disputes and amount claimed for each dispute to the Conciliator.
[Refer to Clause 25]
To,
The ADG/SDG
Nirman Bhawan
New Delhi

Sub: Reference of disputes and amount claimed for each dispute to the Conciliator for settlement of
disputes relating to agreement number......................
Dear Sir,

In terms of Clause-25 of the aforesaid agreement, particulars of which are given below,

I/We hereby refer my / our disputes and amount claimed for each dispute to you for settlement
in your capacity as Conciliator: -

1. Name of applicant:

2. Whether applicant is Individual / Proprietorship Firm/Partnership Firm/Company:
3. Full address of the applicant:

4. Name of the work and contract number for which arbitration is sought:
5. Name of the Division which entered into contract:

6. Contract amount:

7. Date of contract.

8. Stipulated date of start of work:

0. Stipulated date of completion of work:

10.  Actual date of completion of work (if completed):

11.  Total number of claims made:

12.  Total amount claimed made:

13.  Date of intimation of final bill (if work is completed):

14.  Date of payment of final bill (if work is completed):

15. Amount of final bi (if work is completed):

16.  Date of claim made to Engineer-in-Charge:

17.  Date of receipt of decision from Engineer-in-Charge:

[/We certify that the information given above is true to the best of My/ our knowledge. [/We
enclose the statement each claim.

Yours faithfully

Signature of the applicant
(Only the person/authority who signed
the contract should sign here)

Copy to.
1. The Chief/ Superintending Engineer...........
2. Executive Engineer.................. Division.
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MEMORANDUM OF UNDERSTANDING (MOU)
To be submitted on Judicial e-stamp paper of Rs. 100

(For .o )
This Memorandum of Understanding (MOU) is made on ...... day of ....... Delhi between “Primary
party-Main Contractor” with its office at ......................... .. hereafter referred to as “Primary

party- Main Contractor” which expression shall include its successor and its permitted assigns.

AND “Second PartY- e Specialized/minor component
Agency”’(............. ), with its registered office .............coiiiiiiiii i hereinafter
referred to as “Second party- .........cooiiiiiiiiiiii Specialized /minor component

Agency” which expression shall include its successor and its permitted assigns.

“Primary party- Main Contractor” and “Second party- ...........ccooceiiiiiiiian... Specialized/minor
componentAgency” referred individually as .......... “Party” and collectively as “Parties”.
WHEREAS “Primary party- (........ccvvvevvnnnnn. ) Main Contractor” an CPWD registered firm in Class
.... B & R category.

AND
WHEREAS .. “Second party- .......ooiiiiiiiii e
Specialized/minor component Agency”, in .................... and ... Specialized

Company.

WHEREAS Central Public Works Department, Government of India, (hereinafter referred to as “the
Client”) has floated tender for “Award of work to Main Contractor for ...................cooiiiiiiin.
including ...l in Delhi”.

WHEREAS “Primary party- Main Contractor” and “Second party- .............cccooiin..n.
Specialized/minor component Agency” agree to join hands on exclusive basis for a fruitful association,
complementing each other's strengths wherein “Primary party- Main Contractor” shall act as lead
bidder & partner in-charge and whereas “Second party- ...,
Specialized/minor component Agency” as partner(s) for work of ................oo
(hereinafter called “The Project”) for the Client.

Except for The Client mentioned hereof, Parties acknowledges and agree that “Second party-

b

..................................... Specialized/minor component Agency” and “Primary party- Main
Contractor” shall be free to avail or provide any services or enter into any partnership whatsoever with

any third party for the similar Project or services mentioned hereof.
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Now, therefore, it is agreed amongst the Parties as under:

1.

“Primary party- Main Contractor” and “Second party- .........coooiiiiiiiiiiiiiiiiiii...
Specialized/minor component Agency” shall be jointly and severally responsible for the
implementation and operation of The Project / maintenance works for The Client. “Primary party-
Main Contractor” shall be responsible for the overall execution of The Project. Each member
entering the MoU shall be responsible for executing their individual task(s) as per the
responsibility givenin .........................

They further hereby mutually agree that it shall remain as irrevocable members for the complete
execution and completion of The Project except for any Force Majeure event.

The term of this MoU shall be for 12 (Twelve) Months (hereinafter called “The Term”) from the
date of signing of this MoU, or till signing of a detailed agreement as per Clause 5 herein below.
All obligations hereunder shall only apply during The Term of this MoU and to such obligations
and commitments in relation to The Project, or the assignments which may have been undertaken
by the Parties during The Term with validity exceeding The Term.

“Primary party-Main Contractor” and “Second party- .........ccooviiiiiiiiiiiiiiiiiiinnn..
Specialized/minor component Agency” agree to keep confidential all the information shared with
each other and disclose to third party only after taking prior written consent of each other. This
clause excludes information available in public domain. The confidentiality provisions of this
MoU shall remain in full force and effect during The Term of this MoU is 12 (Twelve) Months
thereafter.

Neither party shall solicit for employment any personnel or employee of other Party for a period
of till 12 (Twelve) Months from the date of completion of The Project. The employees
EXECUtING ..vvveeieannnannnns shall be on the roll of Second Party.

On award of work by The Client, detailed agreement (hereinafter referred as “Sub- Contract”)
shall be entered into amongst the Parties based on the broad responsibility given in
....................... If “Primary party-Main Contractor” is awarded the Project, then it irrevocably
agrees to award the works to “Second party- ............ocii. Specialized/minor
component Agency” for that portion of its scope, which the Parties have agreed under this MoU
and agrees to receive 80% of the net payment directly by the Client (i.e. concerned Executive
Engineer-in-Charge) to the Second Party for component of ........................ work.

Nothing in this MoU shall constitute, create or give effect or recognize a Joint Venture (JV),
partnership or business entity of neither any kind nor any legal claim on each other except in the
event of breach of Clause 4 above.
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10.

11.

12.

13.

Save in respect of confidentiality, neither Party shall have any liability or legal binding to the
other by virtue of executing this MoU.

This MoU shall be construed and governed by the Laws of India and the Parties hereby submit to
the exclusive jurisdiction of New Delhi Courts of Law.

Any matter, which is not stipulated in this MoU, shall be settled in good faith by discussions
amongst The Parties in the spirit of understanding and cooperation.

All disputes or differences whatsoever arising between The Parties regarding this MoU shall be
settled by the arbitration in accordance with Arbitration and Conciliation Act of 1996 and the
venue shall be in New Delhi. The arbitral tribunal shall consist of a sole arbitrator, who shall be
appointed by mutual consent of both Parties. The proceedings of arbitration will be in English
language.

During its Term, this MoU will stand terminated in the event if:-

a. No bidding decision taken by the management of “Primary party-Main Contractor” for the
subjected Project. (If “Primary party-Main Contractor” decides not to bid for the subject
Project, then  the same will be intimated  to “Second  party-
............................................. Specialized/minor component Agency” a week in
advance before bid submission date).

b.  The Client withdraws its intention of implementing The Project.

c. Non-award of the work by tendering authority of The Client for any reasonwhatsoever
within the tender validity period.

d. Bankruptcy proceedings being initiated against any of The Party to this MoU.

e. On award of work and “Primary party-Main Contractor” entering into Sub-Contract with
“Second party- ... Specialized/ minor component
Agency”.

Notices and other communications under this MoU shall be in writing and communicated through
post, courier, fax, email or any other recognized mode of such communication. All such notices
and communications shall be directed to the address as mentioned in the MoU.

By signing this MoU, the Parties acknowledge that it correctly records the understanding they
have reached with regard to The Project. IN WITNESS WHEREOF, each party hereto have
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caused this MoU to be executed in duplicate to be effective as of the Effective Date, by its duly

authorized representative.

Signature
Name:
Designation:
Date & Seal:

Witness:

Signature
Name:
Designation:
Date & Seal
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Name:
Designation:
Date & Seal:

Signature:
Name:
Designation:
Date & Seal:

Correction: NIL Deletion: NIL AE(C)
Page 46 of 89

EE(P)



On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the  Executive  Engineer.....................oooivieal. (name  of  division)

110) SRS USSR (name of work). The Government has further agreed to
accept irrevocable Bank Guarantee for Rs. ........c.cccccec... (Rupees ......covvvvviiiinnn. only)
valid upto ......... (date)*.............. as Earnest Money Deposit from ..........c.cccueee. (name and
address of contractor) ...................... (hereinafter called "the contractor") for compliance of his
obligations in accordance with the terms and conditions of the said NIT.
OR

Whereas the Executive Engineer ................... (name of division) CPWD on behalf of the
President of India (hereinafter called “The Government”) has entered into an agreement bearing
number............... with ... (name and address of the contractor)....................
(hereinafter called “the Contractor”) for execution of work..................... (name of work)
............................ The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. ......cccceevennnne. (Rupees .......ccvvvviinnnnnn only) valid upto ........ (date)........
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor
for compliance of his obligations in accordance with the terms and conditions of the agreement

. We, v, (indicate the name of the bank)................. (herein after referred to as “the
Bank”), hereby undertake to pay to the Government an amount not exceeding
RS (Rupees ................. only) on demand by the Government within 10 days
of the demand.

cWe, e, (indicate the name of the Bank)................ , do here by undertake to pay

the amount due and payable under this guarantee without any demur, merely on a demand from
the Government stating that the amount claimed is required to meet the recoveries due or likely
to be due from the said contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ............. (Rupees

. We, (indicate the name of the Bank) .............. , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any court or Tribunal, our liability under
this Bank Guarantee being absolute and unequivocal. The payment so made by us under this
Bank Guarantee shall be a valid discharge of our liability for payment there under and the
contractor shall have no claim against us for making such payment. '
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We, i, (indicate the name of the Bank) ............... , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said agreement
or to extend time of performance by the said contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Government against the said
contractor and to forbear or enforce any of the terms and conditions rerating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of omission on the part
of the Government or any indulgence by the Government to the said contractor or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

We, i (indicate the name of the Bank) .................. , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the contractor and not
withstanding any security or other guarantee the Government may have in relation to the
Contractor's liabilities.

This guarantee will not be discharged due to the change in Contractor.

. We, (indicate the name of the Bank) ................ , undertake not ot revoke this

guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to ....................ooeal. unless extended on demand
by the Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs............. (Rupees..........cceennnnn. only) and unless a claim in
writing is lodged with us within the date of expiry or extended date of expiry of this guarantee,
all our liabilities under this guarantee shall stand discharged.

Witnesses :

L.

2.

Signature...................... Authorized signatory
Name and address

Name

Designation

Staff Code no.

Bank Seal
Signature......................
Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender. **In
paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case
may be.
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1.

Annexure-A
GENERAL TERMS AND CONDITIONS

Following quarters/ building/ services (except exclusions) are covered for maintenance under

the scope of this work. However, these may vary depending on the exigencies.

SI. No. Description Nos.

1 A/R & M/O Major Dhyan Chand National Stadium, Indira 3 Nos
Gandhi Stadium Complex & Dr. Karni Singh Shooting Range | Stadium
Tughlakabad, New Delhi during 2026-27. (SH: Providing | Complexes.

services of Man power for day to day maintenance).

The Contractor shall employ their regular staff in the works and credentials of employees shall have to be
given by the Contractor. No claim of Contractors’ employees/staff employed for subject work in any form
shall be entertained by the department. Police verification of every staff deployed by the Contractor shall
be got done by the Contractor compulsorily and a copy of police verification shall be provided to
Engineer-in-Charge after which an identity card duly countersigned by Engineer-in-Charge or his

representative shall be issued to each employee of the Contractor for proper identification.

The Contractor shall provide uniform preferably orange / red to each employee/worker along with Name
Badge and CPWD Logo and appropriate Shoes within 15 days of start of work. In the event of non
compliance, a recovery of Rs. 150.00 per day per Employee/worker shall be made. The employee/worker
engaged by the Contractor under this contract shall wear neat and clean uniforms alongwith name badges
and CPWD Logo as approved by Engineer-in-Charge. The Contractor shall also provide the basic PPEs
(Personal Protection Equipments)/ Safety equipments like Helmet, Safety belt/harness, Safety Shoes,

Gloves etc. to each worker and supervisor, whosoever is directly connected with the work.

All T&P including Ladder’s, Wire drawing equipment, Chase cutting equipment, Drilling machine
Megger insulation, Earth resistance testing equipment etc. required for the work shall have to be arranged
by the Contractor and no extra payment shall be made on account of this. No T&P shall be issued by the
Department.

Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for

all heights, depths, leads and lifts involved in the execution of work.
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10.

11.

The Contractor shall make his own arrangements for obtaining electric connection for carrying out any
maintenance activity and make necessary payment directly to the department concerned. In the absence of
electric connection or failure of power supply, the Contractor shall make his own arrangement of silent
type generators. If the contractor does not make arrangement for electricity, then 1% of the gross work

done will be deducted from the bills.

The Contractor shall comply with proper and legal orders and directions of the local or public authority or
Municipality and abide by their rules and regulations and pay all fees and charges of which he may be
liable.

The Contractor shall take all precautions to avoid accidents by exhibiting caution boards/signages,
warning boards, red flags, red lights and providing necessary barriers/ barricading of the construction area
and all other measures required from time to time. The Contractor shall be responsible for all damages

and accidents due to negligence on his part.

Other agencies may also be simultaneously executing some other work entrusted to them by the Engineer-
in-charge and the Contractor shall offer necessary co-operation wherever required to these agencies so as
not to interfere with or hinder the progress or completion of the work being performed by other
Contractor (s). He shall as far as possible arrange his work and shall place and dispose off the materials
being used or removed, so as not to interfere with the operations of other Contractors, or he shall arrange
his work with that of the others in an acceptable and coordinated manner and shall perform it in proper

sequence to the complete satisfaction of Engineer-in-charge.

On account of security consideration, there could be some restrictions on the working hours, movement of
vehicles for transportation of materials, the contactor shall be bound to follow all such restrictions and

adjust the programme for execution accordingly.

All the malba or rubbish obtained from dismantling or otherwise during the execution of the work shall be
brought down through the staircase and shall not be thrown to the ground directly from first floor or
second floor etc. Malba rubbish generated due to any operation from houses and their open spaces
whatsoever shall be disposed off on daily basis by the Contractor to the specified common dumping point
at site. After the collection of full truck load at dumping point, the said malba (approx 4.5 cubic metres)
shall be disposed off on same day by the Contractor to the authorized municipal dhalao/ dumping ground
and nothing extra shall be paid on this account. The dumping point should be properly barricaded at all

the time and should not give ugly look. The Malba/rubbish kept inside the dumping point should be
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12.

13.

14.

15.

16.

17.

covered with sheet or any other suitable material to avoid dust pollution. In case of non-removal/disposal
in the specified period, a recovery of Rs.1,000.00 (Rupees One thousand) per day per location shall be
recovered from the Contractor after issuing notice in writing by the Engineer in charge of work. If the
malba is not removed within three days of notice, the same shall be got removed by the department at the
risk and cost of the Contractor and the amount shall be recovered from the bill of Contractor. This is in

addition to the recovery of Rs. 1000.00 per day per location for delay in removal of malba.

No residential accommodation shall be provided to any of the staff engaged by the Contractor. The

Contractor shall also not be allowed to erect any temporary set up for staff in the campus for this purpose.

The Contractor shall depute required Technical Staff each for civil works as per Clause 32 of Schedule F
who shall remain present at CPWD Service Center from 9:00 A.M. to 5:00 P.M. or as per approved
roaster on all days excluding Sunday and National Holidays. On Sunday and holidays, Supervisor shall be

present at service centers.
Service Centres will operate round the clock on all days except Sundays and National Holidays.

The Contractor shall be required to use Computerized Complaints receiving and monitoring system and
login to CPWD SEWA (Web based application) at 09.00 hours daily. The Contractor will have to arrange
and maintain Telephones, Computers along with peripherals and Broadband Internet connections to
operate CPWD SEWA. The Contractor shall also bear the cost of all the bills/running cost of Computer
and its connection(s). The computer and service connections available at the Service Centre can be used

by the Contractor, if he so desires. However, bill will have to be paid by the Contractor.

All required Registers will be issued by Engineer-in-Charge duly marked in chronological order but the
Contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on this

account.

Staff employed by the Contractor should be well behaved, polite & courteous. The worker will clean the
place/site thoroughly before leaving the site while attending the complaints. Any complaint against staff
on behavior will be taken seriously and such staff should be removed by the Contractor immediately from
the site and arrange replacement for the same failing which the Engineer-in-Charge has to recover as per

corresponding conditions in this NIT.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

Safety of the staff employed will be the responsibility of the Contractor. It shall be the prime duty of the
Contractor to provide requisite safety equipments to all the workers and supervisors for their protection.
CPWD will not be responsible for any mishap, injury/accident or death of the staff. No claim in this
regard shall be entertained/ accepted by the department.

Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property by
his labour in carrying out the work and the damage shall be rectified/made good by the Contractor at his

own cost.

The Contractor shall maintain/stock sufficient quantity of materials and spares at site to meet the
requirement of attending the complaints as per direction of the Engineer-in-charge. Stores/ bins if

available shall be handed over to the Contractor for storing the material.

The cement mortar/cement concrete shall not be mixed or mixed cement mortar / cement concrete shall
not be placed on the ground /roads/pucca floor in any case during the execution of work at site. The
cement mortar / cement concrete will only be mixed on MS sheet/sheet of other material suitable size. In
case of default, the Engineer-in-charge of work shall reject the cement mortar / cement concrete out
rightly if cement mortar/cement concrete mixed on ground/floor/slab/road and such cement

mortar/cement concrete shall be removed from the site of work by the agency at his own cost.

All dismantled material shall remain the property of the Contractor and shall be taken away by the

Contractor after taking approval of Engineer-in-Charge in writing.
GST/WCT/Income Tax/ any other taxes as applicable shall be recovered from the Contractor’s bill.
Chases, Holes & drilling works etc. shall be done using power operated tools.

In case of any accident during the Operation/Maintenance of the equipment leading to injuries/damages to
human being, or loss of life, the Contractor shall be fully responsible for settling all claims & indemnify

the department against any claims arising out of such accidents.

The quoted rate shall be inclusive of any prevailing taxes, duties, levies imposed by the Central /State
government/Local bodies. Any new taxes shall be governed as per clause 38 of GCC-2023 for CPWD

work, with up-to-date Correction slip.

This contract includes providing the Emergency Services whenever required after normal working hours;

no extra charge will be entertained for attending such complaints.
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29.

il.

1il.

1v.

Vi.

Vil.

30.

31.

32.

33.

34.

The Contractor will carry out preventive maintenance / Checks as per CPWD Specifications / respective
Standard trade practice and as per direction of Engineer-in-Charge. The result of such tests will be
recorded in proforma as decided by the Engineer-in- Charge.
Materials used shall be in order of preferences as under: -

Description/Nomenclature in Schedule of Quantities.

Particular Specifications and Special Conditions.

Relevant Drawings.

CPWD Specifications, 2019 Vol- 1 & Vol-II with upto date correction slips.

Relevant Indian Standard Specifications of B.I.S.

Manufacturer’s Specification

Sound Engineering Practice

The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of schedule of
quantities in any approved laboratory as decided by him. The sample for testing shall be provided by the
Contractor free of cost. All expenditure required to be incurred for taking sample, conveyance and
packing & testing charges etc. shall be borne by the Contractor himself. In case any sample of particular
lot fails in testing the Contractor shall be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot shall be returned to the Contractor only after fresh lot is supplied.

Testing charges in respect of failed sample will be borne by the Contractor himself.

Rejected materials shall have to be removed by the Contractor at his own cost immediately after the

instructions of doing so.

In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-Charge

shall be final and binding upon the Contractor.

The Contractor shall provide his mobile number or the mobile number of his representative to the

Engineer-in-Charge for ease of communication with the controlling staff.

If any dismantled material has been received after attending complaint in lieu of new material provided
shall be the property of the Contractor and a recovery for the same will be made from the bill of the

Contractor at the rate quoted by him.
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36.

37.

38.

The Contractor shall have registration with EPFO and ESIC for safeguarding interest of his workmen.
The Contractor shall make deduction on account of E.P.F & E.S.I to labour / staff deployed by him on the
work and will furnish detail of each worker at division office every month. The Contractor shall have to

follow all statutory rules and regulations.

The Contractor shall submit measurement of work section wise to each Junior Engineer (Civil). However,
the measurement shall be compiled by the Nodal Assistant Engineer (Civil) for preparation of running

Account Bill.

The contractor shall ensure that all employee deployed on work, mark their attendance through the
Biometric Attendance machine installed in the O/o Assistant Engineer-I, II, III, SAI Sub-Division,
CPWD, New Delhi. Failure to comply with this condition shall render the attendance invalid and
may lead to deduction in payment or other action as per Contract terms & condition. Manual
attendance shall not be entertained under any circumstances, except with written approval of the

competent authority.

The work shall be carried out in a manner complying in all respects with the requirements of relevant bye
laws of the local bodies, labour laws, minimum wages act, workmen compensation act and other statutory
laws enacted by Central Govt, as well as State Govt. Payment of bonus to labour shall be governed by the
payment of bonus Act 1965. Agency shall comply with the provisions of this Act. The Agency will be
Reimbursed bonus/ESI/EPF actually paid to the staff/EPFO on submission of digital proof of payment.
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PART-B

CIVIL WORK
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GENERAL TERMS AND CONDITIONS (FOR CIVIL WORK)

The Contractor shall make his own arrangements for electricity required for the
execution of the work and nothing extra shall be paid for the same. However, for
electrical connection, Engineer-In-Charge shall recommend the application of the
Contractor to concerned Local authorities, if so desired by the Contractor. Necessary
fees and 1/c consumption charges shall be paid by the Contractor directly to the
department concerned. In case the authorities fail to sanction the electric connection or
delay the sanction of electric connection, the Contractor shall make his own
arrangements by providing diesel generators of adequate capacity at his own cost. He
shall also make his own arrangement for obtaining telephone connections for his own
use.

Income tax, GST, Labour Welfare Cess and other statutory taxes, if applicable, shall
be deducted from the gross amount of the work as per prevailing rules.

All the materials will be arranged by the Contractor himself. If any material is issued
by the department, the Contractor shall bear all incidental charges for cartage, storage
and safe custody of such material.

The Contractor shall quote the percentage rates for each component in figures and
words accurately so that there is no discrepancy in rates written in figures and words
and totals. In case of discrepancy, procedure specified in the Contract document of
CPWD shall be followed.

All materials shall only be brought at site as per programme finalized with the
Engineer-in-Charge. Any pre-delivery of the material, not required for immediate
consumption shall not be accepted and thus not paid for.

Except for the items, for which Particular Specifications are given or where it is
specifically mentioned otherwise in the description of the items in the schedule of
quantities, the work shall generally be carried out in accordance with the “CPWD
Specifications 2019, Vol. I & II with up-to-date correction slips and instructions
of Engineer-In-Charge. Wherever CPWD Specifications are silent, the latest IS
Codes / Specifications shall be followed.

A reference made to any Indian Standard Specifications in these documents, shall
imply to the latest version of that Standard, including such revisions / amendments as
issued by the Bureau of Indian Standards up to last date of receipt of tenders. The
Contractor shall keep at his own cost all such publications of relevant Indian Standards
applicable to the work at site.

The rates for all items of work shall, unless clearly specified otherwise, include cost of
all labour, material, tools and plants and other inputs involved in the execution of the
item.
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10.

11.

12.

13.

14.

15.

16.
(i)

(i)

17.

18.

The Contractor(s) shall quote all-inclusive rates against the items in the schedule of
quantities and nothing extra shall be payable for any of the conditions and
specifications mentioned in the tender documents unless specifically specified
otherwise.

Unless otherwise specified in the Schedule of Quantities, the rates for all items shall be
considered as inclusive of pumping / bailing out water, if necessary, for which no extra
payment shall be made.

The rate for all items, in which the use of cement is involved, is inclusive of charges
for curing.

The work shall be executed and measured as per metric dimensions given in the
Schedule of Quantities, drawings etc. (FPS units wherever indicated are for guidelines
only)

Any legal or financial implications resulting out of disposal of earth shall be the sole
responsibility of the Contractor. Nothing extra shall be paid on this account.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc.
are to be properly tested as per the design conditions before covering.

The Contractor shall indemnify the Govt. against any claims or obligations arising out
of any damage to adjacent property, structure or to building work done by him.

Licenses: -

The Contractor shall pay to the Municipal, Police or other authorities all the fees etc.
that may be required by law, obtain requisite licenses for temporary constructions,
enclosures and pay all fees/taxes and charges which shall be leviable on account of his
obligations in executions of the Contract. No claim will be entertained on this
account.

All licensing fees, Royalty charges for property rights etc. shall be paid by the
Contractor direct to the authorities concerned. No claim will be entertained on this
account

In case Services like Water Supply, Sewer line or other Services are encountered
during excavation / earthwork, and if such Services are required to be shifted, the
Contractor is bound to carryout the shifting operation as per guidance / instructions
and with the approval of the Engineer-In-Charge. However, necessary payments shall
be made in this regard as per provision of the agreement.

The Water Supply Installations, Internal Sanitary Installations and Drainage work etc.
shall be carried out in the manner complying in all respects with the requirements of
relevant byelaws of the Local body under the jurisdiction of which the work is to be
executed or as directed by the Engineer in Charge and nothing extra shall be paid on
this account.
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20.

21.

22.

23.

24.

Existing drains, Cables, Pipes, Overhead wires, Sewer lines, Water lines and similar
Services encountered in the course of execution of work shall be protected against the
damages by the Contractor at his own expense. The Contractor shall not store
materials or otherwise occupy any part of the site in a manner likely to hinder the
operation of such services.

Contractor shall take all precautionary measures to avoid any damage to adjoining
property/ building. All necessary arrangements shall be made on his own cost by the
Contractor.

The Contractor shall be responsible for the Watch and Ward / Guarding of the relevant
provision of the buildings, safety of all fittings and fixtures including sanitary and
water supply fittings and fixtures provided by him against pilferage and breakage
during the period of installations and thereafter till the building part is physically
handed over to the client department. No extra payment shall be made on this account.

The order of preference in case of any discrepancy as indicated under Conditions of
Contract given in the “General Conditions of Contract for Central P.W.D. Works,
2023 may be read as the following: -
1. Description/Nomenclature in Schedule of Quantities.

1. Particular Specifications and Special Conditions.

iii. Relevant Drawings.

iv. CPWD Specifications, 2019 Vol- 1 & Vol-II with upto date correction slips.

v. Relevant Indian Standard Specifications of B.I.S.

vi. Manufacturer’s Specifications
vii.  Sound Engineering Practice.

Any reference made to any Indian Standard Specifications in these documents, shall
imply to the latest version of that Standard, including such revisions/amendments as
issued by the Bureau of Indian Standards up to last date of receipt of tenders. The
Contractor shall keep at his own cost all such publications of relevant Indian Standards
applicable to the work at site.

The Contractor shall take all precautions to avoid accidents by exhibiting caution
boards day and night. The Contractor shall be responsible for all damages and accident
due to negligence on his part and no claims shall be entertained in this regard.

No foreign exchange shall be made available by the department for the purchase of
equipments, plants, machinery, material of any kind or other items required to be
carried out in execution of work.
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26.

27.

28.

29.

(i)
(ii)
(iii)

(iv)

30.

If due to exigency of work, the work is required to be carried out in more than one
shift or during night then Contractor will be bound to execute the work accordingly
and arrange the T & P and labour etc. No extra claim on this account shall be
entertained.

The Contractor shall be bound to follow the instructions and restrictions imposed by
the local Administration/Police authorities on the working and/or movement of labour,
materials etc. and if due to stated instructions and restrictions it lead to less/restricted
working hours or suspension of work or any detours in movement of vehicles then
nothing extra shall be payable.

The Contractor shall also be required to follow the rules & restrictions imposed on
working /movement/stacking of materials by the local competent authority at all times.
Nothing extra shall be payable on this account.

Any damage caused by the Contractor to the existing building/ installations/
roads/boundary walls shall be made good by him (the Contractor) at his own cost.

Site is located in sensitive and high security & VVIP area, where movement and routes
are restricted. The Contractor shall have to apply for passes well in advance for
carrying out the work. No claim whatsoever shall be entertained for any loss on this
account. Some restrictions may be imposed by the Security staff/ Delhi police on the
working and for movement of labour, materials etc.

The movement of trucks and vehicles shall be regulated in accordance with rules and
regulations as approved by competent authority.

The Contractor shall be bound to follow all such restrictions / instructions and nothing
extra shall be payable on this account.

No claim whatsoever will be entertained by the department on account of any,
restrictions (including temporary suspension of work) imposed by the security
agencies in execution of work.

The Contractor is required to prepare and install appropriate number of Display Boards
at suitable locations in the colony/office and also at the Service Centre, to apprise the
Residents about the details of Contractor, Supervisor, Executive Engineer, Assistant
Engineer and Junior Engineer etc.

Before start of work, the Contractor keeping in view that the space available is limited,
shall furnish a construction yard layout, specifying area for construction, positioning
of machinery, material yard, cement and other storage, steel fabrication yard, site
laboratory, water tank, conveyers belt, etc. and seek formal approval of the Engineer-
in-charge. No space will be available at site of work for the fabrication of steel /
aluminum work grating, railing, etc. The Contractor should make his own
arrangement for the same in his workshop. Nothing shall be paid for the carriage of
such manufactured items from workshop to site of work. The Contractor shall not
stack building material / malba on NDMC land or road or on the land owned by any
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32.

33.

other authority and in case of failure to do so, he shall face penal action as per the
rules, regulation and bye-laws of the said body or authority. The Engineer-in-Charge
shall be at liberty to recover the amount due but not paid to the concerned authorities
on account of the above from any amount due to the Contractor including amount of
the security deposit or retention money in respect of this Contractor or any other
Contract.

No labour huts shall be kept at the site of work. Tenderers shall quote their rates
accordingly and nothing extra shall be paid on this account.

The Contractor shall take all necessary measures for the safety of traffic during
construction and provide, erect and maintain such barricades, including signs,
marking, flags lights and flagman as necessary, at either end of the excavation /
embankment and at such intermediate points, as directed by the Engineer-in-Charge
for the proper identification of construction area. He shall be responsible for all
damages and accidents caused due to negligence on his part. Nothing extra shall be
paid on this account.

In order to adhere to the Committed Program and requirement of allottes, the work
shall be carried out in more than one shift and Contractor will deploy the resources
accordingly. No extra claim on this account shall be entertained. Contractor should
give advance notice in writing to Engineer-in-charge for doing any work in odd hours
and arrange permission accordingly. Contractor shall arrange for transportation of
CPWD site staff to their residences, in case the site staff is required to stay beyond
office hours or during odd hours.
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SPECIAL CONDITIONS

1. 1% (One percent) Water charges shall be recovered from the gross amount of the work
done, if the contractor does not make an arrangement of water.

2. 1% (One percent) Electricity charges shall be recovered from the gross amount of the
work done, if the contractor does not make an arrangement of electricity.

3. All materials obtained from Govt. stores or otherwise shall be got checked by the
Engineer-in-charge or his authorized representative of the work on receipt of the same
at site of work before use.

4.  The Contractor has to make his own arrangement for all T & P like ladders ghodi,
sutli, empty containers, brushes, and paper, kuchies etc. required for work and nothing
extra shall be paid for the same.

5. The Contractor shall have to get approved the brands/shades of Acrylic Distemper,
Synthetic Enamel Paint, Plastic Emulsion Paint, Exterior Paint etc. from the Engineer-
in-Charge before execution of same.

6. Materials shall be brought to the site of work in original containers with the
Manufacturers seal intact.

7. The materials required for day’s work shall be issued to the Contractor or his
authorized representative daily by the Junior Engineer-in-charge of the work. Any
balance of the material left at end of the days of work and the empty containers shall
be returned to the Junior Engineer. The day-to-day issue account of the materials shall
be maintained by the Junior Engineer-in-Charge and shall be signed daily by the
Contractor or his authorized agent in token of receipt of the materials failing which no
payment of bill shall be made to the Contractor. The empty containers shall not be
removed from the site of work without written orders of the Engineer-in-charge.

8. Before the commencement of work, the Contractor shall prepare one sample as
instructed by the Engineer-in-charge for approval of the Engineer-in-charge. After the
sample is approved by the Engineer-in-Charge, the Contractor shall be allowed to
commence the work and the quality of work shall confirm to the approved sample.

9. Before the commencement of work, the Contractor shall draw up a programme in
consultation with the Engineer-in-charge for the execution of work so as to inform the
occupants of the office flat/quarter at least one week in advance regarding the
execution of the work.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

In case the Quarter/Flats are not made available to the Contractor according to the
programme, the Contractor shall not be entitled for any claim for idle labour or any
other claim on any account what-so-ever.

Defective work/Sub-standard work or work not done according to the specifications of
the contract shall be liable for summary rejection & shall not be measured and paid
for. This shall be without prejudice to taking any other action against the Contractor in
accordance with the terms & conditions of contract.

The Contractor shall depute his representative daily to the site of work. The name and
signature of his representative attested by the Contractor shall be intimated to the
Engineer-in-charge.

The entire work shall be carried out in close co-operation and Co-ordination with all
other agencies working in the building. The Contractor (s) shall not be entitled to any
compensation on account of temporary stoppage of work due to other construction.

It will be the responsibility of the Contractor to prevent the damage due to rains during
the execution of the works and no claim on this account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked
by him prior to Painting or other finishing work.

Deviation in quantities shall be done only with prior written permission of the
Engineer-in-charge. Deviation in quantities done on the order of other than the
Engineer-in-charge shall not be measured and paid for.

To avoid disputes later on, Contractor is advised to get the measurement recorded
within a week’s time and shall submit his bills as per relevant Clause (7) of Contract.
Any dispute regarding measurement including work done shall be judged within a
week’s time failing which measurement, certified and recorded, shall be entertained.

Any damage to the building, furniture, fittings or any other articles etc. done by the
Contractor or his workmen during the execution of work, shall be made good by the
Contractor, failing which the same shall be made good by the Engineer-in-charge or
his authorized representative at the risk and cost of the Contractor.

All doors, windows, floors, furniture, electrical fittings and other articles shall be
protected from dust, splashes & damage Splashes & droppings from white washing,
colour washing, distempering painting etc. on walls, floors, doors and window, down
take pipes/furniture shall be removed by the Contractor at his own cost and the surface
cleaned simultaneously after the completion of the day’s work is done, without waiting
for the actual completion of the other items of work of the contract.
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23.
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25.

The Contractor should write their correct postal address on the application for tender
papers. In case it is found that the address given in their application is not correct and
as a consequence of the same if any registered letter sent through postal authorities is
received back by the department undelivered to the Contractor, the Contractor shall be
fully responsible for all the consequence and by such letter sent through registered post
shall be deemed to have been delivered to him.

Full quantity of material or quantity approved by Engineer-in-Charge such as paint
plastic emulsion paint, acrylic distemper etc. shall be deposited in sealed containers in
advance and get it checked by Engineer-in-Charge before use.

The Contractor will be required to shift the existing furniture such as Sofa, Tables,
Chairs, Carpets, Glasses and other items for execution of work, whenever required, as
per direction of Engineer-in-Charge and make necessary arrangements to protect the
furniture, carpets, floors etc. from any damage during the execution of work. Also, the
said shifted items will be required to be placed again by the Contractor as per direction
of Engineer-in-Charge. Nothing extra will be paid in this regard. Any damage if done,
shall be made good by the Contractor at his own cost and nothing shall be paid extra in
this regard.

No labour huts shall be allowed inside the campus of above said work. The Contractor
shall arrange for the stay of labours outside the campus including transport and
nothing extra shall be payable on this account.

The Contractor shall comply with the provisions of ‘Construction and Demolition
Waste Management Rules, 2016’ as notified by the Ministry of Environment and
Forest vide notification dated 29.03.2016 (available at web address
www.moef.gov.in).

The Contractor shall comply with the Orders and Guidelines of NGT, MoEF and
instructions regarding Disposal of Waste, as applicable from time to time.

The same are summarized as under: -

(a) The Contractor shall not store/dump construction material or debris on metalled
road.

(b) The Contractor shall get prior approval from Engineer-in-Charge for the area
where the construction material or debris can be stored beyond the metalled road.
This area shall not cause any obstruction to the free flow of traffic/inconvenience
to the pedestrians. It should be ensured by the contractor that no accidents occur
on account of such permissible storage.

(c) The Contractor shall take appropriate protection measures like raising wind
breakers of appropriate height on all sides of the plot/area using CGI sheets or
plastic and /or other similar material to ensure that no construction material dust
fly outside the plot area.

(d) The Contractor shall ensure that all the trucks or vehicles of any kind which are
used for construction purposes/or are carrying construction material like Cement,
Sand and other allied material are fully covered. The Contractor shall take every
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necessary precaution that the vehicles are properly cleaned and dust free to ensure that
enroute their destination, the dust, sand or any other particles are not released in
air/contaminate air.

The Contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction
debris to prevent inhalation of dust particles.

The Contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris
relatable to dust emission.

The Contractor shall ensure that C&D Waste is transported to the C&D Waste site only
and due record shall be maintained by the Contractor.

The Contractor shall compulsorily use of wet jet in grinding and stone cutting.

The Contractor shall comply all the preventive and protective environmental steps as
stated in the MoEF guideline, 2010.

The Contractor shall carry out on-Road-Inspection for black smoke generating
machinery. The Contractor shall use cleaner fuel.

The Contractor shall ensure that all DG sets comply emission norms notified by MoEF.
The Contractor shall use vehicles having pollution under control certificates. The
emissions can be reduced by a large extent by reducing the speed of a vehicle to 20
kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed
reduction cannot effectively reduce fugitive dust, the Contractor shall divert traffic to
nearby paved areas.

The Contractor shall ensure that the construction material is covered by tarpaulin. The
Contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.

The paving of the path for paying of vehicles carrying construction material is more
permanent solution to dust control and suitable for longer duration projects. The NIT
approving authority shall carry out cost benefit ratio analysis of the same.

26. Due to corona pandemics all safety measures shall be taken by the contractor

during the execution of work as per Govt. guidelines and as directed by
Engineer-in-Charge & nothing extra will be paid on this account.
27.  Dismantled / Credit items

i)

Addition: NIL

The dismantled materials/items which have credit value, shall be handed over to the
contractor only after taking in dismantle register and the Executive Engineer shall
declare the item / material unserviceable. The Junior Engineer / Assistant Engineer
will prepare the list of items / materials with quantity and submit to the Executive
Engineer for declaring it as unserviceable.

The copy of the order declaring unserviceable material by the Executive Engineer
shall be made part of the RA Bills. The Executive Engineer and Divisional
Accountant shall ensure that the copy of orderare enclosed and maintained properly
by the Junior Engineer / Assistant Engineer.
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ADDITIONAL CONDITIONS FOR CIVIL WORK

1. Before the start of execution of work, materials shall be brought in adequate quantity
to be sufficient at least for 1/4th of the total requirement of the whole work per year
and deposited with the Department. All samples of Sanitary, Water supply and
Fittings required for wood work shall be got approved from Engineer-in-Charge and
shall be displayed on board in each Enquiry office.

2. The materials with Manufacturing Date and Batch No. inscribed or printed on packs/
containers by Manufacturers shall only be acceptable. No material shall be used after
expiry of useable life.

3. After use, the empty container shall have to be returned to the Department and shall
be preserved by JE In charge and will be disposed off after getting of written
approval of Engineer in Charge of respective discipline.

4. The site for the collection and stacking of the material shall be got approved from the
Engineer- In-charge.

5. The material such as Sanitary items / Water supply items / Aluminium fittings etc. as
required shall be of approved brand and manufacturer as given in the list of approved
makes of materials or as approved by the Engineer-in-Charge.

6. The sample of all the items shall have to be got approved by the Contractor from the
Engineer-in-charge before the commencement of supply and shall be without
prejudice to the right of Engineer-in-Charge to get random samples tested out of the
actual lot received.

7. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item
of schedule of quantity in any approved laboratory as decided by him. The sample for
testing shall be provided by the Contractor. All expenditure required to be incurred
for taking sample, conveyance and packing & testing charges etc. shall be borne by
the Contractor himself. In case any sample particular lot fails in testing the
Contractor shall be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot shall be returned to the Contractor only after fresh
lot is supplied. The testing charges will be borne by the Contractor himself, in both
conditions if test fail/pass.

8. Rejected materials shall have to be removed by the Contractor at his own cost
immediately after issue of the instructions of doing so.

9. In case of any dispute regarding rejection of materials, the decision of the Engineer-
in-Charge shall be final and binding upon the Contractor.
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10.  Royalty, Octroi, Terminal-tax etc. at prevalent rates shall have to paid by the
Contractor himself and the rates quoted by him shall include these duties and nothing
extra on, this account shall be payable.

11.  The Contractor shall have registration with EPFO and ESIC for safeguarding interest
of his workmen. The Contractor shall make deduction on account of E.P.F & E.S.I to
labour / staff deployed by him on the work and will furnish detail of each worker at
division office every month. The Contractor has to follow are statutory rules and
regulation in force.

12.  The material is to be provided as per the preferred make list available in the tender
document or as per direction of Engineer-in-Charge.
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Additional Specifications / Conditions for Special Repair Works
1. GENERAL: -

The work in general shall be executed as per the description of items; special
specifications provision of this NIT and CPWD Specifications-2019 with correction
slips upto previous day of uploading of online tender as referred to in schedule “F” of
NIT supplemented with the following specifications.

1.1 The work shall be executed and measured as per metric dimensions given in the
schedule of quantities, drawings etc. (FPS units wherever indicated are for
guidance only).

1.2 All stone aggregate and stone ballast shall be of hard stone variety to be obtained
from approved quarries and or any other source to be got approved from the
Engineer-in-Charge.

2.  The rates quoted by the Contractor shall be inclusive of working in under water, mud
or foul conditions and including pumping or bailing out water encountered from any
source such as rains, floods, leakage from sewer and water mains, sub soil water table
being high or for reasons of stability of structure or any other cause whatsoever.
Disposal of water shall not cause inconvenience or nuisance in the area or cause
damage to the property and structure nearby. The extent and decision of pumping or
bailing out of water shall be as per requirements of site and stability of structure and
decision of the Engineer-in- Charge in this regard shall be final and binding on the
Contractor. Nothing extra shall be payable on this account.

3. SPECIAL CONDITIONS FOR CEMENT: -

3.1 The Contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland
cement, as required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tones or more per annum, such as
ACC, Ultra Tech, J.P. Rewa, Vikram, LAFARGE Shri Cement, Ambuja Cement,
Birla Jute & Cement Corporation of India etc. as approved by the Ministry of
Industry, Government of India, and holding license to use ISI certification mark
for their product. The tenderers may also submit a list of names of cement
manufacturers which they propose to use in the work. The tender accepting
authority reserves right to accept or reject name(s) of cement manufacturer(s)
which the tenderer proposes to use in the work. No change in the tendered rates
will be accepted if the tender accepting authority does not accept the list of
cement manufacturers, given by the tenderer, fully or partially.
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3.2

3.3

34

3.5

3.6

3.7

3.8

Addition: NIL

The supply of cement shall be taken in 50kg. bags bearing manufacturer’s name
and ISI marking. Samples of cement arranged by the Contractor shall be taken by
the Engineer-in charge and got tested in accordance with provisions of relevant
BIS codes. In case test results indicate that the cement arranged by the Contractor
does not conform to the relevant BIS codes, the same shall stand rejected and
shall be removed from the site by the Contractor at his own cost within a week’s
time of written order from the Engineer-in-charge to do so.

The cement shall be brought at site in bulk supply of approximately 20 tonnes or
more as decided by the Engineer-in-charge.

Every delivery of cement shall be accompanied by producer’s certificate
confirming that the supplied cement conforms to relevant specifications. These
certificates shall be endorsed to the engineer in charge for his record.

Double lock provision shall be made to the door of the cement godown. They
keys of one lock shall remain with the Engineer-in-charge or his authorized
representative and the keys of the other lock shall remain with the Contractor.
The Contractor shall be responsible for the watch and ward and safety of the
cement godown. The Contractor shall facilitate the inspection of the cement
godown by the Engineer-in- Charge at any time.

The cement shall be got tested by the Engineer-in-Charge and shall be used on
the work only after satisfactory test result have been received. The Contractor
shall supply free of charge the cement required for testing including its
transportation cost to testing laboratories. The cost of tests shall be born by the
Contractor (As per DG OM No. DG/MAN/410 dated 22.10.2021)

The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The
theoretical, consumption of cement shall be worked out as per procedure
prescribed in clause 38 of the contract and shall be governed by conditions laid
therein. In case the cement consumption is less than the theoretical consumption
including permissible variation, recovery at the rate show prescribed shall be
made. In case of excess consumption, no adjustment will be made. No payment
for excess consumption of cement will be allowed. However, for consumption
lesser beyond permissible theoretical variation recovery shall be made in
accordance with conditions of contract at Schedule A to F (CPWD-8) without
prejudice to action for acceptance of work/item at reduced rate or rejection as the
case may be.

Cement brought to site and remaining unused after completion of work shall not
be removed from site without written permission of the Engineer-in-charge.
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3.9

The damaged cement shall be removed from the site immediately by the
Contractor on receipt of a notice in writing from the Engineer-in-charge. If he
does not do so within 3 days of receipt of such notice, the Engineer-in-charge
shall get it removed at the cost of the Contractor.

4. Special condition for steel reinforcement bars.

i.
iii.
1v.

Addition: NIL

The CPWD / Contractor shall / procure IS marked TMT bars of various grades
from (1) The Steel Manufacturers such as SAIL, TATA steel Ltd., RINL, Jindal
Steel & Power Ltd, and JSW steel Ltd. or their authorized dealers having valid
BIS license for IS:1786-2008 (Amendment-1 November 2012).
(a)The steel manufacturers or their authorized dealers (as per followings election
criteria) having valid BIS license for 1S:1786-2008(Amendment-1 November
2012).
The procured steel should have following qualities: -

Excellent ductility, bend ability and elongation of finished product due to

possible refining technology.

Consumption of steel should be accurate as per design.

Steel should have no brittleness problem in finished product.

Steel should carry the quality of corrosion and earthquake resistance.

Quality steel with achievement of proper level of sulphur and phosphorus as

per 1S:1786-2008.)

(b). Selection Criteria of steel manufacturers
1. The supply of reinforcement steel for all CPWD works should have
following selection criteria of steel manufacturers: -
Steel producers of any capacity using iron ore/processed iron ore
as the basic raw material adopting advanced refining technologies as
given under,

1.1 DRI-EAF= Direct Reduced iron — Electric arc furnace.
Or

1.2 BF-BOF= Blast furnace- Basic oxygen furnace
Or

1.3 COREX-BOF= COREX- Basic oxygen furnace.

For production of liquid steel to finish product at single/multiple
locations with NABL or any other Similarly placed accrediting
Government body which operates in accordance with ISO/IEC17011
and accredits labs as per ISO/IEC17025 conforming to IS:1786-

2008(Amendment-1 November2012).
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The check list for incorporation of any quality steel producer is
enclosed for technical assessment is given in Annexure-I
authority of CPWD  shall steel

The competent approve the

manufacturers.

The contractor shall have to obtain and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the
site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per
the provisions in this regard in relevant BIS codes. In case the test results
indicate that the steel arranged by the contractor does not conform to the
specifications, the same shall stand rejected, and it shall be removed from
the site of work by the contractor at his cost within a week time or written
orders from the Engineer-in-Charge to do so.

The steel reinforcement bars shall be brought to the site in bulk supply of
10 tonnes or more, or as decided by the Engineer-in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work
in such a way as to prevent their distortion and corrosion, and nothing extra
shall be paid on this account. Bars of different sizes and lengths shall be
stored separately to facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc.
specimens of sufficient length shall be cut from each size of the bar at
random, and at frequency not less than that specified below: -

Size of bar

For consignment below
100 tonnes

For consignment above
100 tonnes

Under 10 mm dia
bars

One sample for each 25
tonnes or part thereof

One sample for each 40
tonnes or part thereof

10 mm to 16mm dia
bars

One sample for each 35
tonnes or part thereof

One sample for each 45
tonnes or part thereof

Over 16mm dia bars

One sample for each 45
tonnes or part thereof

One sample for each 50
tonnes or part thereof

Overwriting: NIL

The contractor shall supply free of charge the steel required for testing
including its transportation to testing laboratories. The cost of tests shall be
borne by the contractor. (As per DG OM No. DG/MAN/410 Dated
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1. The actual issue and consumption of steel on work shall be regulated and
proper accounts maintained as provided in clauselO of the contract. The
theoretical consumption of steel shall be worked out as per procedure
prescribed in clause-42 of the contract and shall be governed by conditions
laid therein. In case the consumption is less than theoretical consumption
including permissible variations recovery at the rate so prescribed shall be
made. In case of excess consumption, no adjustment needs to be made.

]. The steel brought to site and the steel remaining unused shall not be
removed from site without the written permission of the Engineer-in-
charge.

5.  GUARANTEE BOND FOR WATER PROOFING WORKS: -

Ten years guarantee bond in prescribed proforma attached herewith shall be
submitted by the Contractor which shall also be signed by both the specialized
agency and the Contractor to meet their liability/liabilities under the guarantee bond.
However, the sole responsibility of above efficiency of water proofing treatment
shall rest with the Contractor. Separate guarantee bonds shall be submitted by the
Contractor for different types of water proofing work. 5 (Five) percent of the cost of
water proofing work shall be retained as additional security deposit and the
amount so withheld would be released after Maintenance Period from the date of
expiry of maintenance period under the agreement, if the performance of the work
done is found satisfactory. If any defect is noticed during the guarantee period, it
shall be rectified by the Contractor within seven days of receipt of intimation of
defects. If the defects pointed out are not attended within the specified period, the
same will be got done from other agency at the risk and cost of Contractor. The
security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form. The proforma for Guarantee bond is enclosed
at Annexure-II on page -76 & 77.
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ANNEXURE-II

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING
WORKS.

The Agreement made this day of one
thousand nine hundred and between son
of of (hereinafter called the Guarantor of

the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the
other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
Contract), dated and made between the GUARANTOR OF THE
ONE part and the Government of the other part, whereby the Contractor, inter alia,
undertook to render the buildings and structures in the said contract recited completely
water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that
the said structures will remain water and leak-proof for 5§ (Five) Years from the date of
giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by
him will render the structures completely leak-proof and the minimum life of such water
proofing treatment shall be ten years to be reckoned from the date after the maintenance
period prescribed in the contract.

Providing that the Guarantor will not be responsible for leakage caused by
earthquake or structural defects or misuse of roof or alteration and for such purpose.

l. Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

2. Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

3. The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and
in case of any defect being found render the building water proof to the satisfaction

of the Engineer-in-charge at his cost and shall commence the work for such
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rectification within seven days from the date of issue of the notice from the Engineer-
in-charge calling upon him to rectify the defects failing which the work shall be got
done by the Department by some other Contractor at the GUARANTOR’S cost and
risk. The decision of the Engineer-in-charge as to the cost, payable by the Guarantor
shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach
thereunder, then the Guarantor will indemnify the principal and his successors
against all loss, damage, cost, expense or otherwise which may be incurred by him by
reason of any default the part of the GUARANTOR in performance and observance
of this supplementary agreement. As to the amount of loss and / or damage and /or
cost incurred by the Government the decision of the Engineer-in-charge will be final
and binding on the parties.

IN  WITNESS WHEREOF these presents have been executed by the
Obligor and by and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of:-

Signed for and on behalf of the President of India by

In the presence of -
1. 2.
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1)

2).

3).

Minimum Quality Assurance Plan
Maintenance of Register of Tests

The details of all Tests carried out at Construction/Maintenance Site or at outside
Laboratories shall be maintained by the Contractor in the Test Register which shall
be issued to the Contractor by Engineer-in-charge in the same manner as being issued
to CPWD field staff.

All Samples of materials including Cement Concrete Cubes shall be taken jointly
with Contractor by JE and out of this at least 50% samples shall be taken in presence
of AE in charge. If there is no JE, all Samples of materials including Cement
Concrete Cubes shall be taken by AE jointly with Contractor. All the necessary
assistance shall be provided by the Contractor. Cost of sample materials is to be
borne by the Contractor and he shall be responsible for safe custody of samples to be
tested at site.

111) All the test in field lab set up at Site shall be carried out by the Engineering Staff

deployed by the Contractor which shall be 100% witnessed by JE and 50% of tests
shall be witnessed by AE-in-change. At least 10% of the tests are to be witnessed by
the Executive Engineer.

iv) All the entries in the registers will be made by the designated Engineer Staff of the

Contractor and same should be regularly reviewed by JE/AE/EE. The registers shall
be produced before senior officers inspecting the work.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all Test Registers, Material at Site (MAS) Register and
Hindrance Register along with each alternate Running Account Bill and Final Bill
shall be mandatory. These registers should be duly checked by AE(P) in Division
Office and receipts of registers should also be acknowledged by Accounts Officer by
signing the copies and register to confirm receipt in Division office.

Maintenance of Material at Site (MAS) Register-

i) All the MAS Registers including Cement and Steel Registers shall be maintained
by the CPWD duly issued by Engineer-in-charge. The contractor will provide all
information, document and help.

i1) Each of the entry of receipt of material at site shall be 100% test checked by JE
or by AE if there is no JE.
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i11)  Each of the entry shall be checked by the JE atleast twice a week and atleast
once a week by AE. If there is no JE then MAS register checked by AE atleast
twice a week.

iv)  The cement register shall be reviewd by EE atleast in a month.

V) The test check requirement as per CPWD manual.
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LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS)

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of
work) and finishes approved by the Architect/Engineer-in-Charge are listed below. However,
approved equivalent materials and finishes of any other specialized firms may be used, in case it is
established that the brands specified below are not available in the market and subject to approval
of the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of contract)

Sl.No. Details of Materials Manufacturer Name
1. Ceramic tiles and Glazed tiles (all sizes) | Kajaria, Johsnon, Somany, RAK, Orient Bell
. Nitco, K.K Manhole & Grating Co Pvt. Ltd,
2. Chequered CC tiles Ultra & Unistone
3. Kitchen Sink (Fire Clay) Parsuram, Sanfire & Hindustan
4. Vitreous china (WC and wash basin) Kobhler, Jaquar, Euronics, Roca, Grohe
5. PYC/V1treous Cistern, European WC Kohler, Jaquar, Euronics, Roca, Grohe
with seat cover
6. Vitrified/GVT tiles Kajaria, Johnson, Somany, Rak
7. Porcelien Tiles RAK, Johnson, Kajaria
8. Locker Godrej, Haworth, Durian
) K.K Manhole & Grating Co Pvt. Ltd, NITCO,
0. Precast Cement Concrete Tiles NT.C. & Dalal Tile Industrics.
. Nitco, K.K Manhole & Grating Co Pvt. Ltd,
10. Chequered CC tiles Ultra & Unistone
11 Interlocking Paver Block Precast CC | K.K. Manhole & Grating Co Pvt. Ltd.,
' Slab, Kerbstone, Grass Paver Unistone, Nitco & Dalal tiles Ind.
12. RMC ACC, Ultra Tech, Unicon, Readymix
13. C.I. Cover RIF, BIC, NECO & SKF
Kitply, Green ply, Century & Duro,
14. Block Board &Ply Wood Greenpanel, BHUTAN TUFF
15. PVC HVitreous Cistern for WC and seat Kohler, Jaquar, Euronics, Roca, Grohe
cover
16. Laminated Wooden Flooring Vista/Virgin, Action Tesa, Pergo, Greenpanel
17. Lamination sheet Greenlam, Virgo & Marino, Century
18. Door/Cupboard locks Godrej, Harrison, Kich, Hafale
19, Flush Door Century, Duro, Greenply, Kitply, Archid,
Greenpanel
20. Ball valve/Gate Valve non return valve Zoloto, Sant, Leader, Deepak Valves
21. CP Bathroom Fittings Kohler, Jaquar, Euronics, Roca, Grohe
22. SS door/window/Cupboard fittings Hettich, Godrej, Dorma, Kich
23 Modular kitchen accessories Hettich, Kaff & Ozone, Hafele, Stallion,
Brown Crust
24 Pull out quular System and carousel Hettich, Kaff & Hafele
and accessories
25. Auto closing Hinges Hettich, EBCO & Hafele
26. Kitchen Sink (Stainless Steel) Neelkanth, Nirali, Parriware, Jaquar
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27. Structural M.S. Sections Tisco, Jindal, SAIL, RINL
23 Hot finished welded, seamless and ERW TATA, Jindal (Hisar), Appolo
type tubes
Steel Fibre Reinforced Concrete, | K.K. Manholes, Gratings, Nitco & Dalal Tiles
29. . .
Manhole covers with frame and grating | Ind.
30. Steel Reinforcement Bars ?in\IvLé t::f{ﬁi_ SAIL, Jindal Steel Power Ltd.,
31. Aluminium Sections Jindal, Hindalco,
3 Aluminium foldable Door and fixed | Dormakaba, Technion, JEB  Accoustic
) partition system Partition, Alloy Partition System, Envirotech
33. UPVC pipe Supreme, Prince, finolex
34, UPVC window/doors Fenesta, Aluplast, AIS
35. PVC Tank / Loft Tank Sintex, Polycon, Rotax, Fusion & Sheetal
36. SMC Panel Tank Amitex, Polyplast, Sintex, Sovisy India
37. PVC doors Jain wood Industries & Rajshri Plastiwood
38. G.I. Sheet of all patterns SAIL, Tata & Jindal (Hisar)
39. G.I Pipe Jindal (Hisar) and Tata
40. G.L Fittings UNIK, R Brand, KS Brand
Centrifugally . cast-iron  pipes & Neco, Hepco, BIC, RIF & SKF
41. accessories/fittings
42. Stoneware pipes & gully traps Perfect & Parry
43. PTMT fittings Prayag, Polytuf,
44 Hydrgqlic d oor closer  tubular type Hardwyn, Dorma, Godrej, Kich
' aluminiumdie cast body ’ ’ ’
Bison Acrylic distemper of Berger Nerolac
premium washable of KNPL, Acrylic
. . . | washable Tractor brand of Asian paints make.
45. doilslte]ir(l);:rd washable distemper /Acrylic Maxilite of ICI paints, Birla Opus Prime,
KamdhenuBunty/ Kyson Acrylic Distemper.
Jenson & Nicholson (Jensolin Acrylic
Distemper).
Luxol Hi-gloss of Berger, Birla Opus Prime,
Apcolitelusture finish white of Asian Paints,
46. Synthetic enamel paint KamdhenuKemolite, Dulux gloss of ICI
make, Jenson & Nicholson Brolac Hi-gloss
Polyurethane Enamel,
B.P. (alkali resistant) water thinable of Berger
paint make, Primolite water thinable Goodlass
Nerolac  paint make, Cemprover of
Snowcempaint, = Kamdhenu  Kamoprime
47. Cement Primer Cement Primer, Polo Water Thinable primer

(Ext.&Int) of Apollo Paints. Cement primer of
Asian paint make, Birla Opus Prime, Jenson
& Nicholson Water Thinable Cement Primer
(Ext &Int). Primoxx of J&K White cement.
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Durocem of Berger paints, Super snowcem
decorative of snowcem India Ltd. Gattucem of
Asian Paints, Birla Opus Prime, Kamdhenu

43. Water proofing cement paint water proofing, Jenson &  Nicholson
Robbiacem Super Cement Paint of Jenson &
Nicholson.
Silk Glamour of Berger paint, Birla Opus
. . . . Prime, Kamdhenu Velvety Luxury Emulsion,
49. | Plastic/Acrylic emulsion paint Valvert touch of ICICVAKZONOBEL, Royal
of Asian Paint.
Apex of Asian Paints, Birla Opus Prime,
50 Acrylic exterior paint with silicone | Kamdhenu Weather Classic, Weather coat
' additives Berger Paint, Dulux Professional Weather
Shield of AKZONOBEL.
J.K. Laxmi, Sakarni, Sri Ram, Nirman &
>1. POP Aadhar Shree
Birla Wall Care, Sakarni, Kamdhenu Wall
>2. Wall Putty Putty, JK Wall Care
Bitumat, Apex & STP Ltd.,, Torchtar
53. APP Water Proofing Treatment membrance & Bitumen Product Pvt. Ltd.,
IWL India Ltd., MAKPHALT
CICO, Pidilite, IWL India Ltd., Impermo,
54. Water proofing compound Accoproof, MAKPHALT
. . . (NITOZINC PRIMER) of FOSROC, Sikka,
55. Anti-corrosive epoxy coating e
Pidilite
56. Acrylic Shelf Admiral &Alpina
57 Tile Adhesive Somany, Lgtlcrete, Unitech, Sakarni, Pidilite,
Ferous & Cico
Ultratech, ACC, JP Rewa, Vikram, Lafarge,
>8. Cement (OPC/PPC) Shree Cement, Ambuja, Birla Jute, CCI
59. Float Glass Saint Gobain, Modi, Asahi India
60. Bevelled Edge Mirror Modi Guard, Atul, Asahi India
61. White Cement JK. & Birla
62. Reinforcement cleaning agents (RE.EBAKLENS RR.) of FOSROC or
equivalent
63. Non-re-emulsifying latex bonding NIT.OBOND SBR (LATEX) of FOSROC or
equivalent
. Make- parry moulding, Indolite Devices,
64 Monkey deterrent spikes Vision Engineering, Monkey king
65. Frosted decorative sparkle film LLUMAR, 3M.
66. Glazed GRC Tiles Unistone, Nitco
Jain wood industries, Ashoo model Arts,
67. FRP doors Salectual Product Co.
68. Silicon Sealant Pidilite, Forsoc, Tuffseal, Choksey Chemical
69. Dash Fastener Hilti, Fischer, Bosch, Canon, Wurth
70. Fibre Glass sheet Simcryl, Simba
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.. Diamond international, Metacil of Mancot
7. GRG False Ceiling Industries, Vans Gypsum Pvt. Ltd.
72. | False Ceiling (Tile/Grid)
Armstrong (Knauf), RITE, Hunter douglas,
(1) Metal False Ceiling Durlum, Gyptech, HI-STEEL, Saint Gobain,
Royal Kraft, R.K.Ceiling
(ii) Gypsum False Ceiling/ Calcium USG Boral, RITE, Saint Gobain, Aerolite,
Silicate/GRG Ceiling Sakarni, Interarch, Dexune, Gyptech, HI-
STEEL
73, | Low viscosity high Molecular weight | ~ppy 100 of FOSROC or equivalent
thermosetting polymer
74. Drapery Rods & Vertical Blinds Mac, Vista, Levlor & Deck
75, R.C. matteress, P.U. foam sheet, Plastic
dustbin & PVC doormat: -
a) R.C. Matteress E?irlloglrllfjdiﬂper Ortho model, New Ortho of
b) P.U. foam (for sofa) Sleepwell, Kurlon (Heera brand)
c¢) P.U. foam sheet Sleepwell, Kurlon (Heera brand), M.M. foam
d) Plastic dustbin Nayasamake, equivalent model of Cello
e) PVC doormat Durosoft premium quality
76. | Particle Board Action Tesa, Marino
77. | Wood Plastic Composite Board Alstone, Century, ECOCELL, D ’spaze’
78. | Wall paneling Gyptech
79. Hybrid Polyur@a based Elastmeric water Asian Paints, Fosroc, Pidilite, Sika
proofing material
80. Cubical Greenlam, Merino, Archidpanel, Century
’1 Water proofing compound CICO, Pidilite,'F.ERl.{OUS CRETE, BASF,
' FOSROC, Dr. Fixit, Sika
82. Admixtures FOSROC, Sika, Asian Paint, Pidilite
83. | Expansion Joint BASF, Migua / Cameo
84. Micro Cement Concrete Ultratech, FOSROC, Asian
) ) Lamitex-Bajaj Acoutex Pvt. Ltd, Uniacostics
8. Acoustic Wall Paneling Unidus Acojugtics, Envirotech
86. PU Polish Sirca, Asian Paints, Berger
87. Textured Paint Asian, Oikas, Dulux, JSW
88. | High Pressure Laminate Imperia décor industries, Beltech, Altobond
LIST OF APPROVED MAKE (FIRE RATED DOORS, FRAMES, FIXTURES & FITTINGS)
89. IE‘:?tllrrlllgesss Stecl Door Handles, Locks and Dorma/Hafele/Geze/ Becker Fire Solution
90. | Floor Srings, Door Closers, Panic Bars Dorma/Hafele/Geze/ Becker Fire Solution
Navair / NITSUI / Signum Fire Protection/
91. | Fire Check Doors ASES / Pacific Fire Doors / Bhawani Fire
Pvt. Ltd. / Shakti Harmonn
. Saint Gobain / Schott/ Pilkington/Pyroguard/
92. | Fire rated clear glass Glabervel / Firelite & yrog
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93. Floor Srings, Door Closers, Panic Bars Dorma/Hafele/Geze/ Becker Fire Solution
94. | Fire Rated SS Ball Bearing Dorma/Hafele/Geze/ Becker Fire Solution
95. | Fire Rated Door Closers Dorma/Hafele/Geze/ Becker Fire Solution
96. | Panic Bar Exist Device Dorma/Hafele/Geze/ Becker Fire Solution
97. | External Panic Trim Device with Key Dorma/Hafele/Geze/ Becker Fire Solution
98. | SS D Type Pull Handle Dorma/Hafele/Geze/ Becker Fire Solution
99. | Flush Bolt 300 mm length Dorma/Hafele/Geze/ Becker Fire Solution
100. | 55 mm Backset Mortise Dead Lock Dorma/Hafele/Geze/ Becker Fire Solution
101. | Fire seal Abacus, Sedz, Alstro Flame
Note:-

1. All other material/make to be approved by the Engineer-in-Charge confirming to
specifications and nomenclature of item and latest IS codes and samples to be kept in
safe custody for inspection of senior officers.

2. Contractor has to bring samples as per above preferred brands only and Engineer in

Charge shall approve one sample out of the samples brought by the contractor. The
contractor has to use material of that approved sample only. No claim in this regard

shall be entertained.
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Schedule of Quantity

Name of work:-A/R & M/O Major Dhyan Chand National Stadium, Indira Gandhi Stadium
Complex & Dr. Karni Singh Shooting Range Tughlakabad, New Delhi during
2026-27. (SH: Providing services of Man power for day to day maintenance).

S. No Description Qty Unit Rate Amount

1 Providing services of Graduate and highly skilled
Computer Operator in Sub Division Office for
operating computer (having minimum Five year
experience) daily during respective office hours
(including lunch) except holidays and Sundays for
Assisting in preparation of estimates, all software
related of ERP, PIMS, PFMS, NITs, tender, bills,
analysis of rates, Log-in in CPWD sewa system,
updating the various data & reports such as online
software Bhavishya, Pension Cases, work on M.S.
Office, M.S. Word/Excel/ Powerpoint and other
misc. work pertaining to respective CPWD office as
per the direction of the controlling officer, Making
entries in e nirmit, preparation of monthly reports,
quarterly reports, annual plans, action plan, progress
report, expenditrure card, Quality control reports,
tender process, compilation of other reports,
parliament questions with perfect knowledge of
Hindi & English typing and all other required work
etc. including daily up keeping of operating computer
system as per direction of Engineer-in-Charge.
Normal working hours from (9:00 AM to 5:00 PM
on all days except Saturday/Sunday and Holidays in
Sub-Division office) (Minimum payable to
employee @ 32,711/-) (One Job means above
services for one month period (except Govt.
holiday/weekly off).

Note:-

(1)The computer operator must be graduate and
having minimum one year diploma course in
computer application.

(ii)The computer operator must have minimum Five
years experience in CPWD/Delhi PWD office only.

(i) The Computer operator must be efficient in
English and Hindi Typing.

Per Person
24.00 Per Month 45280.50 1086732.00
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Providing services of graduate (highly skilled)
computer operator having good knowledge of CPWD
office working of PFMS Software, E-tendering and
CPWD Sewa, correspondence in Hindi/English with
the help of MS-Word, Excel and other softwares
made available from time to time as required, for the
Sub-Division office as per directions of Engineer-in-
charge/site engineer. Normal working hours from
9:00 AM to 5:00 PM i/c One hour lunch break for
one month period daily except Govt. holiday &
weekly off in Sub-Division office (Minimum Salary
of Rs. 28,444/- is to be paid including EPF and ESIC
employee part only).
Note:-

1. The Computer Operator must be Graduate.
2. The Computer operator must have One year course Per Person

certificate in computer application. 12.00 Per Month | 39374.35 472492.00

Providing services of MTS for supporting staff/office
attendant in Sub Division office, working as
messenger for posting Dak to other offices and
including the works like dusting, cleaning of various
sections in Sub Division office in normal working
hours from 9:00 AM to 5:00 PM daily for one month
period except Govt. holiday & weekly off in Division
/ Sub-Division office i/c 1 hour lunch break.
(Note:-Minimum Salary of Rs. 21,502/- is to be

Per P
paid including EPF and ESIC employee part only) er rerson

12.00 Per Month | 29764.70 357176.00

Day to Day Maintenance of plumbing & sanitary
system of entire area by engaging professional
plumber for repairing, stopping leakages or over
flows of water from PVC / RCC overhead tanks,
cisterns, leakage of floor trap, WC joints of pipe and
fittings, replacement of GI pipes, fittings and fixtures
ball cock brass tap phases of bib cock, stop cock &
pillar cock internal fitting of flushing system, floor
trap, SCI pipe and its fitting etc. to keep the entire
water supply system / sanitary system efficient and
functional to the entire satisfaction and as per
direction of the Engineer-in-charge (Rate inclusive of
teflon tape, safeda sutedhaga etc. and T & P like pipe
wrench, pipe cutter pipe vice, pipe die, files pillar,
caulking tools pressure pump, grinding machine
hammer and other related tools as required.
(Minimum payable to employee @ 23,868/-) Per Person
96.00 Per Month | 33316.75 3198408.00

Day to Day maintenance & repair of internal &
external plaster in patches upto and area of 2.5 sqm
i/c flooring masonary work. pointing on roof tiles.
CC gola. Ceiling of leakages from roof, floor traps,
WC/P Traps & Joints of pipes & Fittings. Gali Traps
& Manholes & restoration of existing in the affected
area to the original finishing level as for as possible
by engaging professional manpowers (skilled and
unskilled) for repairing works ete. It includes T&P
such as trowel, trysquare. plumb, tape. hammer, tile
marbie cutting machine, grinding machine and all
other related tools as required. Note: Repairing
patches upto 2.50 sqm area is only included.

(Minimum payable to employee @ 23,868/-) Per Person
60.00 Per Month | 33316.75 1999005.00
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Day to Day Maintenance of existing wooden / PVC /
MS doors & windows and its fixtures by engaging
professional carpenter for repairing and re-fixing /
fixing of damaged doors. Windows, ventilators of
steel/ wood / PVC etc. adjustment / setting of mortice
lock , fixing of glass panes, replacement of fittings,
fixing of looking mirrors and all other carpentry /
glazier works required to keep them in proper
functional conditions at all floors to the entire
satisfaction and as per direction of the Engineer-in-
charge and T & P like drilling machine, electric
operated (Ordinary as well as hammer drilling)
Planer, saw, screw driver, hammer, chisel, try square,
tape, scrubbing knife, marking gauge and glass
cutting knife and all other related tools as required.
(Minimum payable to employee @ 23,868/-)

33316.75

1999005.00

Day to Day Maintenance of sewerage system.
drainage system and desilting of gully traps etc. by
engaging professional sewerman for opening
/cleaning of chocked sewer pipes, drains. manholes,
gully traps. water closet, wash basins. floor traps etc.
at all floors and vertical stacks of services of all sizes
to keep sewerage and drainage system functional
including disposal of silt, malba, waste, garbage etc.
to the authorized dumping ground within the
jurisdiction of Sub- Division complete to the entire
satisfaction and as per the direction of Engineer-in-
Charge (Rate inclusive of cost of all labours,
materials like disinfectant, acid, vim, soap, scrubber
etc. and T&P like pump pusher rod, brushes for
cleaning. iron rod. gumboots. hand gloves, bamboo
khapachi, broom sticks, brooms (sofi & hard). basket
or bucket for dust and waste collection. safety tools
and other related tools required. (Note: Apart from
this, all above mentioned services to be done on
quarterly basis as a special drive of the entire GPRA
area and as an when required / directed by the
Engineer-in- charge. Nothing extra shall be paid on
this account) (Minimum payable to employee @
21,502/-)

30595.25

1468572.00

Providing services of Beldar / Helper with all
required tools and safety equipments like helmet.
safety belt etc. on all working days except Sundays &
National Holidays as per the direction of Engineer-in-
charge. The rate is inclusive of necessary tools, safety
equipments & uniform etc. and nothing extra shall be
paid on this account. (Minimum payable to
employee @ 21,502/-)

Per Person
60.00 Per Month
Per Person
48.00 Per Month
Per Person
384.00 Per Month

30041.55

11535955.00
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Providing services of Welder with helper and
portable welding machine (with electricity cable and
welding rods) for attending complaints of welding
work i.e repairing of iron gates, grills, steel doors,
windows, ventilators and shutters and all other
welding repairing works required at site and fixing
new steel sections wherever required etc. all
complete i/c required necessary T&P as per direction
of Engineer-in-charge. The payment shall be made
for satisfactorily works done per day at site of work.
The welder shall be provided as and when required at
site and the contrator shall submit attendence sheet to
the concerned J.E. The rate is inclusive of wages of
welder and helper, hire charging of welding machine
with electricity cable including transportation to site,
cost of welding rods, required T & P etc. all and
nothing extra shall be paid on this account. However,
the electricity connection shall be provided by the
department free of cost at site of work (Steel sections,
if required, shall be paid for separately).

185.00

Per day

3647.55

674797.00

10

Providing services of Aluminium Fabricator with
helper for attending complaints of alumimium frame
work, partitions, doors, windows, grills, false ceiling,
replacing of hydraulic floor springs, handles, locks
etc. in the aluminium doors and all other aluminium
repairing works wherever required at site all
complete including required necessary T&P as per
direction of Engineer-in-charge. The payment shall
be made for satisfactorily works done per day at site
of work. The aluminium febricator shall be provided
as and when required at site and the contrator shall
submit attendence sheet to the concerned J.E. The
rate is inclusive of wages of aluminium febricator
and helper, cost of required T & P etc. all complete
and nothing extra shall be paid on this account. (The
materials such as aluminium sections, screws, fittings
/ fixtures shall be issued free of cost by the
department).

140.00

Per day

2817.00

394380.00

11

Providing Services of sweeper for cleaning the Sub-
Division office in all working days except Sunday &
Holidays i/c providing cleaning material such as
Soap, Broom, Bathroom cleaner, Hand wash, Phenyl
,Bucket, Scrubbing brush, Glass cleaner, Mop,
Wiper, duster, gloves etc. for Division office
including all the toilets. Normal working hours from
8:00 AM to 4:00 PM daily for one month period
except Govt. holiday & weekly off in Sub-Division
office i/c One hour lunch break.

12.00

Per Job Per
Month

29764.70

357176.00

12

Extra for overtime beyond normal duty hours for
Computer Operator as per direction of Engineer-in-
charge.

200.00

Per Hour

217.70

43540.00

13

Extra for overtime beyond normal duty hours for
MTS as per direction of Engineer-in-charge.

200.00

Per Hour

143.10

28620.00

14

Extra for overtime beyond normal duty hours for
Plumber/Mason/Carpenter as per direction of
Engineer-in-charge.

2707.00

Per Hours

158.85

430007.00
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15

Extra for overtime beyond normal duty hours for
Sewerman / Beldar (Helper) as per direction of
Engineer-in-charge.

3973.00 Per Hours 143.10 568536.00
Total 24614401.00
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