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GOVERNMENT OF INDIA 
 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

TENDER DOCUMENT 
 
 

           Name of Work:   Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) at  
                                      Lodhi Colony, New Delhi during 2026-27. 
 

Estimated Cost : Rs.  26,33,344/- 
 

Earnest Money : Rs.   52,667/-   
 

Security Deposit : @ 2.5% of Tendered value 

Completion Period :  02 (Two) Months. 
 

NIT No. : 27/EE/T-Divn/2026-27 

Last date for 
Submission of Bid 
Document 

 
: 

 
Upto 03:00 pm on 24.08.2026 

   
    
 

Certified that this composite NIT contains from Page 1 to Page 72  
 
 
 
 

                          Assistant Engineer (P)                                       Executive Engineer, 
                                 T division                                               T-Division 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF BID 
DOCUMENT 

(Applicable for inviting open bids) 
 

The Executive Engineer, “T” Division, CPWD, East Block-II, Level-3, R.K. Puram, New Delhi-
110066 on behalf of the President of India invites online Percentage rate two bids from approved and 
eligible contractors of CPWD/Non CPWD firms/contractors for the following specialized work: 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all the 
documents required. 

2. The firm/contractor who fulfills the following requirements shall be eligible to apply. Joint 
ventures are not accepted. 

The firm should have satisfactorily completed Structural repair and strengthening of RCC 
members, shotcreting and micro concrete work as mentioned below during the last Seven 
years ending previous day of last date of submission of bid.  
i. Three similar completed works each of value not less than Rs. 10.53 Lacs.  

                                         OR 
ii. Two similar completed works each of value not less than Rs. 15.80 Lacs . 

   OR 
Iii   One similar completed work each of value not less than Rs. 21.07 Lacs  

3. Similar work shall mean item of work of “Structural repair and strengthening of RCC 
members, Shotcreting and Micro concrete work”. The value of executed works shall be 
brought to current costing level by enhancing the actual value of work at simple rate of 7% 
increment per annum; calculated from the date of completion to previous day of last day of 
submission of tenders. 
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 “For calculating the amount of similar work, amount of work done of item of Structural 
repair and strengthening of RCC members, Shotcreting and Micro concrete executed in 
the similar work shall only be considered” .   

4. Information and Instructions for bidders posted on website shall form part of bid document. 
5. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in/  free of cost. 

6. But the bid can only be submitted after depositing of original EMD either in the office of 
Executive Engineer inviting tender or division office of any Executive Engineer, CPWD 
within the period of tenders submission and uploading the mandatory scanned documents 
such as Demand Draft or Pay order or Banker`s Cheque or Deposit at call Receipt or Fixed 
Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of 
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division 
office of any Executive Engineer (including NIT issuing EE/AE), CPWD and other documents 
as specified. 

7. Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online bidding process as 
per details available on the website. 

8. The intending bidder must have valid class-III digital signature to submit the bid. 
9. On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 
10. Contractor can upload documents in the form of JPG format and PDF format. 
11. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 

figures appears in pink colour and the moment rate is entered, it turns sky blue.  
In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as “0” (ZERO).  
 

However, If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

12. SC/ST contractors enlisted under class V category are exempted from processing fee payable 
to ITI. 

13. The eligible similar nature of work, shall be sent for verification on the address given by  
           the applicants as per above table through speed post & e-mail. The Applicants may pursue  
           with the respective clients for early verification.  In case no response is received from the  
            respective client within 15 days from the date of speed post/E-mail, whichever is later, the  
            concerned work will not be considered in the eligibility criteria and the decision on the   
            submitted tender will be taken accordingly.  

14. In case of non-enlisted contractor being first lowest in any of the tender then either 
contractor himself or his authorized representative shall take compulsory ERP training 
through any of the CPWD Regional Training Institutes (RTIs) at Delhi, Mumbai, Chennai and 
Kolkata, National CPWD Academy (NCA) Ghaziabad, Training arranged by Graduates of ERP 
“Train the Trainers Programme” conducted by NCA, Ghaziabad or through any other special 
training arranged by ERP unit CPWD within two months from the date of issued of Intent 
letter. Training will be valid only when non enlisted contractor is registered in LMS of ERP 
and certificate is issued through LMS of ERP. Failure to do so, a recovery of Rs. 10,000/- per 
week shall be made from the R/A bill without giving any show cause notice in this regard. 

15. List of Documents to be filled in by the bidders in various forms, to be scanned and  
       uploaded within the period of bid submission: 
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For CPWD Enlistment Contractor:-  
1 Enlistment Order of the Contractor of CPWD in appropriate class. 

2 Treasury challan /Demand draft/Pay order or Banker’s Cheque/ Deposit at Call 
Receipt/Fixed Deposit Receipt of a Scheduled Bank/ Bank Guarantee of any Scheduled 
Bank against EMD 

3 Copy of receipt for deposition of original EMD issued to division office of any Executive 
Engineer  ( i/c NIT issuing EE/AE), CPWD.  

4 GST Registration Certificate of the State in which the work is to be taken up, if already 
obtained by the bidder.  
If the bidder has not obtained GST registration in the State in which the work is to be taken 
up, or as required by GST authorities then in such a case the bidder shall scan and upload 
following under taking along with other bid documents. 
 “lf work is awarded to me, I/we shall obtain GST registration Certificate of the State, in 
which work is to be taken up, within one month from the date of receipt of award letter or 
before release of any payment by CPWD, whichever is earlier, failing which I/We shall be 
responsible for any delay in payments which will be due towards me/us on a/c of the work 
executed and/or for any action taken by CPWD or GST department in this regard. 

5 E-mail address and Contact Number. 

6 Performance Certificate of work experience as per Form D given in NIT along with copy of 
final bill showing the execution of similar items. The bidder whose performance report is 
very good or above shall be eligible in participating the bid. 

7 Details of eligible similar nature of work(s) in respect of Structural repair and 
strengthening of RCC members, Shotcreting and Micro concrete work 
completed during the last seven years ending PREVIOUS DAY OF LAST DAY OF 
SUBMISSION OF TENDERS as per Form C given in NIT. 

(i) The similar work means items of “Structural repair and strengthening 
of RCC members, Shotcreting and Micro concrete work”.  

(ii) Three Similar works of minimum Rs. 10.53/- Lacs or Two similar works 
each of Rs. 15.80/- Lacs or One work of value not less than Rs. 21.07/- 
Lacs, during the last seven years. 

If bidder itself is not a specialized agency. He can associate specialized agency having 
experience of executing similar works as per above, for executing this work. Bidder 
shall have to upload MoU (Memorandum of Undertaking) with the Associate 
Specialized Agency on prescribed format as per Annexure- B duly signed by both the 
parties and notarized on Non-Judicial Stamp paper of Rs. 100/-. He will also upload 
details of having executed similar nature of works of Structural repair and 
strengthening of RCC members, Shotcreting and Micro concrete work by the 
Associate Specialized Agency completed during last 7 years also uploading the copy 
of final bills thereof.  

8 Certificate of ERP Training through any of the CPWD Regional Training Institutes (RTIs) 
or through the National CPWD Academy (NCA), Ghaziabad or through any other special 
training arranged by ERP unit at CPWD Head Quarter. 

9 Undertaking by contractor on his Letter-Head in the follwing format with date & signature: 
“Name of work:- Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) 
at Lodhi Colony, New Delhi during 2026-27. NIT No – 27/EE/T-Divn/2026-27. I/We 
Declare that, I/We have not been Debarred/Blacklisted/Suspended for tendering in CPWD 
till the last date of submission of  bid. 

 
Note:  No cutting/over writing shall be allowed in Treasury Challan/Demand, Draft/Pay 

order of Banker’s Cheque/ Deposit at Receipt /Bank Guarantee of any scheduled 
Bank. If found so, their bid will be rejected. 
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For Non-CPWD/Specialized Agency:-  
1 Treasury challan /Demand draft/Pay order or Banker’s Cheque/ Deposit at Call Receipt/Fixed 

Deposit Receipt of a Scheduled Bank/ Bank Guarantee of any Scheduled Bank against EMD 
2 Copy of receipt for deposition of original EMD issued to division office of any Executive Engineer  ( 

i/c NIT issuing EE/AE), CPWD.  
3 GST Registration Certificate of the State in which the work is to be taken up, if already obtained by 

the bidder.  
If the bidder has not obtained GST registration in the State in which the work is to be taken up, or as 
required by GST authorities then in such a case the bidder shall scan and upload following under 
taking along with other bid documents. 
 “lf work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which work 
is to be taken up, within one month from the date of receipt of award letter or before release of any 
payment by CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in 
payments which will be due towards me/us on a/c of the work executed and/or for any action taken 
by CPWD or GST department in this regard. 

4 E-mail address and Contact Number. 

5 Performance Certificate of work experience with copy of final bill showing the execution of similar 
items. The bidder whose performance report is very good or above shall be eligible in participating 
the bid. 

6 Details of eligible similar nature of work(s) in respect of Structural repair and strengthening of 
RCC members, Shotcreting and Micro concrete work completed during the last seven years 
ending PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS as per Form C given in 
NIT. 

(i) The similar work means items of “Structural repair and strengthening of RCC 
members, Shotcreting and Micro concrete work”.  

(ii) Three Similar works of minimum Rs. 10.53/- Lacs or Two similar works each of 
Rs. 15.80/- Lacs or One work of value not less than Rs. 21.07/- Lacs, during the last 
seven years.\ 

7 Certificate of ERP Training through any of the CPWD Regional Training Institutes (RTIs) or through 
the National CPWD Academy (NCA), Ghaziabad or through any other special training arranged by 
ERP unit at CPWD Head Quarter. If Agency has not obtained ERP Training Certificate then in 
such a case the bidder shall scan and upload following undertaking “I/We shall obtain and 
furnish ERP Training Certificate within two month after becoming lowest bidder” (On-Non-
Judicial Stamp Paper of value Rs. 100/- duly notarized.) 

8 Certificate of Average Annual Financial Turnover not less than Rs. 10.53 Lacs. /- during the 
immediate last three consecutive financial years duly certified by Chartered Accountant with Unique 
document Identification Number (UDIN) as per Form A. The value of annual turnover figures shall 
be brought in current value by enhancing the actual turnover figures at simple rate of 7% per annum. 

9 Scanned copy of the Affidavit “I/We undertake and confirm that eligible similar works (s) has/have 
not been got executed through another Bidder on back to back basis. Further that, if such a violation 
comes to the notice of department, then I/we shall be debarred for bidding in CPWD in future for five 
years. Also, if such a violation comes to the notice of Department before date of start of work, the 
Engineer-in-charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee” is to be uploaded at the time of submission. (On Non-Judicial Stamp Paper of value Rs. 
100/- duly notarized) 

10 Banker’s Certificate issued by any Commercial Bank of minimum Rs. 10.53 Lacs./- on prescribed 
Form-B or Net worth Certificate of Minimum Rs. 2.63 Lacs./- on prescribed Form-B1 issued by 
Certified Chartered Accountant with Unique Document Identification Number (UDIN) 

11 Undertaking by contractor on his Letter-Head in the follwing format with date & signature: 
“Name of work:- Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) at Lodhi 
Colony, New Delhi during 2026-27. NIT No – 27/EE/T-Divn/2026-27. I/We Declare that, I/We have 
not been Debarred/Blacklisted/Suspended for tendering in CPWD till the last date of submission of  
bid. 

 
Note:  No cutting/over writing shall be allowed in Treasury Challan/Demand, Draft/Pay 

order of Banker’s Cheque/ Deposit at Receipt /Bank Guarantee of any scheduled 
Bank. If found so, their bid will be rejected. 
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CPWD-6 FOR e-Tendering 
 

Percentage rate bid are invites on behalf of President of India from the eligible contractors of 
CPWD/Non CPWD firms/contractors for the following specialized work: “Retrofitting work of occupied 
quarters under SC 338 (C&D Chummeries) at Lodhi Colony, New Delhi during 2026-27.” 

 

The enlistment of the contractors should be valid on the last date of submission of bids.  
 

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on 
the original date of submission of bids. 

1. The work is estimated to cost Rs. 26,33,344/- This estimate, however, is given merely as a   

              rough guide. 
1.1 The firm/contractor who fulfills the following requirements shall be eligible to apply. Joint 

ventures are not accepted. 
 

The firm should have satisfactorily completed retrofitting/rehabilitation i.e Structural repair & 
strengthening works as mentioned below during the last Seven years ending previous day of 
last date of submission of bid.  
i. Three similar completed works each of value not less than Rs. 10.53 Lacs.  

                                         OR 
ii. Two similar completed works each of value not less than Rs. 15.80 Lacs . 

   OR 
Iii   One similar completed work each of value not less than Rs. 21.07 Lacs  

 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 

which is available as a Govt. of India Publication and also available on website 
www.cpwd.gov.in. Bidders shall quote his rates i/c GST and other applicable taxes. as per 
various terms and conditions of the said form which will form part of the agreement. 

3.  The time allowed for carrying out the work will be 02 Months from the date of start as 
defined in schedule 'F' or from the first date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated in the bid documents. 

4.  The site for the work shall be made available as per schedule of handing over of site refer  
              clause 5  of schedule  ‘F’ 
5  The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents except Standard General Conditions of 
Contract Form can be seen on website https://etender.cpwd.gov.in free of cost. 

6.  After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

8.  The bid is invited in single bid system. 

9. Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker‘s 
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive 
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Engineer, T-Division, CPWD, New Delhi) shall be scanned and uploaded to the e-Tendering 
website within the period of bid submission. The original EMD should be deposited either in 
the office of Executive Engineer inviting bids or division office of any Executive Engineer, 
CPWD within the period of bid submission. The EMD receiving Executive Engineer (including 
NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder 
in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.  
A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
scheduled bank having validity for six months or more from the last date of receipt of bids 
which is to be scanned and uploaded by the intending bidders. 
 
 Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the press notice shall be scanned and uploaded to the e-Tendering website 
within the period of bid submission. However, certified copy of all the scanned and uploaded 
documents as specified in press notice shall have to be submitted by the lowest bidder only 
along with physical EMD of the scanned copy of EMD uploaded within a week physically in 
the office of tender opening authority. Online bid documents submitted by intending bidders 
shall be opened only of those bidders, whose original EMD deposited with any division of 
CPWD and other documents scanned and uploaded are found in order. 

9A.  The contractors registered prior to 01-04-2017 on e-tendering portal of CPWD shall have to 
deposit tender processing fee at existing rates, or they have option to switch over to the new 
registration system without tender processing fee any time. 

 The bid submitted shall be technical opened at 15:30 Hrs on 24-08-2026 

10.  The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if: 

(i)  The bidder is found ineligible. 

(ii)      The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 

(iii)   If any discrepancy is noticed between the documents as uploaded at the time of submission 
of bid and hard copies as submitted physically by the bidder in the office of bid opening 
authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section/sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer.  

11.  The contractor whose bid is accepted will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned in Schedule E and within the 
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, 
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee includes e-Bank 
Guarantee from any of the Commercial Banks in accordance with the prescribed form. In 
case the contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule ‘F’ including the extended period if any, the Earnest Money deposited 
by the contractor shall be forfeited automatically without any notice to the contractor. The 
earnest money deposited along with bid shall be returned after receiving the aforesaid 



9 
 

Correction = Nil,     Insertion = Nil,      Overwriting = Nil,     Deletion = Nil,                            AE (P) 
 
 

performance guarantee. The contractor whose bid is accepted will also be required to 
furnish either copy of applicable licenses / registrations or proof of applying for obtaining 
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including Provident 
Fund Code No. if applicable and also ensure the compliance of aforesaid provisions by the 
sub-contractors, if any engaged by the contractor for the said work and Programme Chart 
(Time and Progress) within the period specified in Schedule F. 

12.  Description of the work is as follows:  
“Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) at Lodhi Colony, 
New Delhi during 2026-27.”  

 
 Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil 
(so far as is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their bid. A bidders shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charge consequent on any misunderstanding or otherwise shall be 
allowed. The bidders shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the contract 
documents. Submission of a bid by a bidders implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and specifications of the 
work to be done and of conditions and rates at which stores, tools and plant, etc. will be 
issued to him by the Government and local conditions and other factors having a bearing on 
the execution of the work. 

 
13.  The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth by 
the bidders shall be summarily rejected. 

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable for 
rejection. 

15.  The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of 
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any 
capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any gazetted 
officer in the Central Public Works Department or in the Ministry of Urban Development. 
Any breach of this condition by the contractor would render him liable to be removed from 
the approved list of contractors of this Department. 

17.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
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work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to 
be cancelled if either the contractor or any of his employees is found any time to be such a 
person who had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor's service. 

18.  The bid for the works shall remain open for acceptance for a period of Thirty days (30) days 
from the date of opening of bids. If any bidders withdraws his bid before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the bid which are not acceptable to the department, then the Government 
shall, without prejudice to any other right or remedy, shall be suspended for one year and 
shall not be eligible to bid for CPWD tenders from date of issue of suspension order. Further 
the bidders shall not be allowed to participate in the rebidding process of the work. 

  19.  This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 
from the stipulated date of start of the work, sign the contract consisting of:- 

(a)  The Notice Inviting Bid, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the 
rates quoted online at the time of submission of bid and acceptance thereof together with 
any correspondence leading thereto. 

(b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

20. The intending bidders are required to update their profile in CPWD e-tender portal and to  
              upload their bids well in advance of last date of submission of tender. Any issue related to  

 updating profile/ uploading tender can be resolved through the concerned Executive 
Engineer/Assistant Engineer  (Phone Number – 011-20862390, e-mail id – 
deleet.cpwd@nic.in) or ERP help line no.  18001803286 or e-mail id 
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to 
raise any issues till the last date of submission of bid in their own interest.  

 

21. Before taking up demolition work, contractor has to arrange materials in advance and 
thereafter permission for dismantling/demolition work will be given. 

22.        The contractor will have to store material at a designated place in the Campus away from 
work site and thereafter bring material to work site as per requirement. 

23.       The malba/building rubbish will be cleared immediately from working site. The Contractor is 
to quote his rates accordingly. Noting extra will be paid on this account.  
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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 

 
 

 
 
 

A Tender for the 
work of: 

Retrofitting work of occupied quarters under SC 338 (C&D 
Chummeries) at Lodhi Colony, New Delhi during 2026-27. 
 

 

(i) To be uploaded by 24-08-2026 at 15:00 Hrs. www.tenderwizard.com/CPWD 
 
(ii)  To be technical opened in presence of tenderers who may be present at 15:30 Hrs on  24-08-

2026  in the office of Executive Engineer, T-DIVN, CPWD, New Delhi. 
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided 
for, by, and in respect of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to 
make any modification in its terms and conditions. 

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled bank/fixed 
deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee issued by a 
scheduled bank is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the 
prescribed performance guarantee within prescribed period, I/We agree that the said President of 
India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We 
agree that President of India or the successors in office shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to those in excess of that limit at 
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of 
the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

 

CPWD-7 
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I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 

 
 
 
Dated         Signature of Contractor 

Witness:        Postal Address 

Address: 

Occupation: 
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The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 
and on behalf of the President of India for a sum of ` ……………………………..…….. (Rupees  
……………………………………………………………………… ……………………………………………………).  

The letters referred to below shall form part of this contract agreement: 

(a)  

(b)  

(c)  
For & on behalf of President of India  
 
Signature …………………………………..  

 
Dated:                    Designation ……………………………….  
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On non-judicial stamp paper of minimum Rs. 100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security 
Deposit/Mobilization Advance 

 
1. Whereas the Executive Engineer……………… (name of division)……………. CPWD on behalf of the 

President of rndia (hereinafter called "The Government”) has invited bids under ........................(NIT 
number)...................... dated………….. for................................................... (name of work) 
……………………... The Government has further agreed to accept irrevocable Bank Guarantee for Rs. 
....................... (Rupees …………... only) valid upto ......... (date)*........ as Earnest Money Deposit from 
......................... (name and address of contractor) ...................,(hereinafter called "the contractor") for 
compliance of his obligations in accordance with the terms and conditions of the said NIT. 
 

OR** 
 

 Whereas the Executive Engineer…………… (name of division)…………… CPWD on behalf of the 
President of India (hereinafter called "The Government”) has entered into an agreement bearing 
number……………..with ......................(name and address of the contractor). ……………. . (hereinafter 
called "the Contractor”) for execution of work.......................... ... (name of work) ……………. ....... The 
Government has further agreed to accept an irrevocable Bank Guarantee for Rs. ....................... (Rupees 
………...... only) valid upto ........ (date)........ as Performance Guarantee/security Deposit/Mobilization 
Advance from the said Contractor for compliance of his obligations in accordance with the terms and 
conditions of the agreement. 

2.  We, ............... (indicate the name of the bank)…………….. (herein after referred to as “the Bank”), 
hereby undertake to pay to the Government an amount not exceeding Rs,...,.......,................. (Rupees 
…......... only) on demand by the Government within 10 days of the demand. 

3.  We, ........................ (indicate the name of the Bank)…………….., do here by undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said contractor. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ........ (Rupees ...................on|y) 

4.  We, .................. (indicate the name of the Bank) ............... , further undertake to pay the Government any 
money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or 
proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being absolute 
and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our 
liability for payment there under and the contractor shall have no claim against us for making such 
payment. 

5.  We, ..................... (indicate the name of the Bank) …………..further agree that the Government shall 
have the fullest liberty without our consent and without affecting in any manner. our obligation here under 
to vary any of the terms and conditions of the said agreement or to extend time of performance by the said 
Contractor from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Government against the said contractor and.to forbear or enforce any of the terms and 
conditions rerating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said contractor or for any forbearance, act of omission on 
the part of the Government or any indulgence by the Government to the said contractor or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this provision, have 
effect of so relieving us. 

6. We, ...-................ (indicate the name of the Bank)……………, further agree that the Government at its 
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance 
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without proceeding against the contractor and notwithstanding any security or other guarantee the 
Government may have in relation to the Contractor's liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank of the Contractor. 
8. We, ...................... (indicate the name of the Bank)………………….undertake not to revoke this  

guarantee except with the consent of the Government in writing  
9. This Bank Guarantee shall be valid up to……………..unless extended or demand by the  Government. 

Notwithstanding anything mentioned above, our liabilities under this guarantee is restricted to 
Rs……………………….(Rupees……………….only) and unless a claim in writng is lodged with is 
within the date of expiry or extended date of expiry of this guarantee, all our liabilities under this 
guarantee shall stand discharged.  

. 
Date…………….. 
 
Witnesses: 
 

1. Signature.................. 

Name and address    Authorized signatory 
             Name 
              Designation 
              Staff code no. 
               Bank seal 

2. Signature.................. 

Name and address 
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are  
invited and 180 days for two/three bid system from the date of submission of tender. 
 
**ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for  
earnest money or for performance guarantee/security deposit/mobilization advance, as the case 
may be. 
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 
 
 

(Receipt No. …………………….…………. / date ………….…………) 

 

1. Name of Work : Retrofitting work of occupied quarters under SC 338 (C&D 
Chummeries) at Lodhi Colony, New Delhi during 2026-27. 
 

2. NIT No. :     27/EE/T-Divn/2026-27 

3. Estimated Cost:   Rs. 26,33,344/-  

4. Amount of Earnest Money Deposit: Rs.  52,667/- 

5. Last date & Time of submission of Bid : 24-08-2026 15:00 Hrs 

 

 

Name of Contractor : …………........... 

1. Form of EMD ………………............. 

2. Amount of Earnest Money Deposit ………………............. 

3. Date of submission of EMD ……………………..…… 

 
 

………………………….………………………………………………. 
 
 

 
 
 
 
 
 

Signature, Name and Designation of EMD 
receiving officer (EE/AE(P)/AE/AAO) alongwith Officer stamp  
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FORM ‘A’ 

FINANCIAL INFORMATION  
Financial Analysis – Details to be furnished duly supported by figures in balance sheet/profit & loss account 
for the last five financial years duly certified by the Chartered Accountant, as submitted by the applicant to the 
Income Tax Department (Copies to be attached). 
 
                                                                                         Figure in lakhs (Rs.) 

Financial Year 2021-22 2022-23 2023-24 2024-25 2025-26 

i) Gross Annual Turn Over 
on  works 
 

     

ii) Profit/Loss (standalone 
finance statement and 
consolidated financial statement 
both)  

Plus (+) sign for profit and Minus 
(-) sign for loss is to be indicated 

 

     

 
 

*Financial arrangement for carrying out the proposed work. 
 
 

 
                                                                                                  Signature of Chartered Accountant with Seal 
 
 
 
 
 
 
 

                                                                                 Seal of bidder 

 

 

  Date of submission: 

                                                                                       Signature of Bidder(s) 

 

 
 
 
 
 
 



18 
 

Correction = Nil,     Insertion = Nil,      Overwriting = Nil,     Deletion = Nil,                            AE (P) 
 
 

 
FORM "B" 

 
BANKERS' CERTIFICATE FROM A SCHEDULED BANK 

 
This is to certify that to the best of our knowledge and information that M/s./ Sh…………........... 
................................................... having marginally noted address, as a Customer of our bank are/is 
respectable and can be treated as good for any engagement upto a limit of Rs…………………. 
(Rupees………………………………………………………………………………..)  
This certificate is issued without any guarantee or responsibility on the bank or any of the officers.  
 
 

 
                                                                                                                                  (Signature) For the Bank  

 
                                                                                                                                      Date and Seal 

 
 
 
 
 

NOTE: 
1) Bankers Certificates should be on letter head of the Bank, addressed to tendering authority. 

2) In case of Partnership firm, certificate should include names of all partners as recorded with the Bank. 

 
 
 

FORM "B-1"  
 

               FORM FOR CERTIFICATE OF NETWORTH FROM CHARTERED ACCOUNTANT  
It is to certify that as per the audited balance sheet and profit & loss account during the financial year 

……………, the Net Worth of M/s ……………………… (Name & Registered Address of individual/ firm/ 

company), as on …………………….. (the relevant date) is Rs.…………………………. after considering all 

liabilities. It is further certified that the Net Worth of the company has not eroded by more than 30% in 

the last three years ending on (the relevant date).” 

 

                                                                                                                             
……………………………….. 
 

Signature of Chartered Accountant   
 

………………………………………………. 
Name of Chartered Accountant 

 
…………………………………………….. 

                                                                                                                           Membership No. of ICAI 
 

                                                                                                                            Date and Seal 
 
 
 
 
 



19 
 

Correction = Nil,     Insertion = Nil,      Overwriting = Nil,     Deletion = Nil,                            AE (P) 
 
 

ANNEXURE - B 
Specimen for MoU between Agency intending to participate in the process of bid and  Specialized 
agency of  Structural repair and strengthening of RCC members, Shotcreting and Micro concrete 

work on Indian Non-Judicial e-stamp of Rs. 100/- 
 

This memorandum of understanding (MoU) is made and executed on …….. between M/s 

……………….. (Name and address of contractor) (hereinafter called the first party of this MoU) 

AND 

M/s ………………… specialized agency of Structural repair and strengthening of RCC members, 

Shotcreting and Micro concrete work having registered office/regional office at ………………… 

through its authorized signatory (hereinafter called the second party of this MoU) 

 And whereas the expression of the terms first party and the second party wherever, they 

appear in this MoU shall mean and include their respective legal heirs. Representative 

Administrator, Executors, Successors, Nominees and Assigns, etc. 

 And whereas the 1st party is the contractor intending to execute the work of Structural repair 

and strengthening of RCC members, Shotcreting and Micro concrete work.  

 And whereas the 2nd party is the specialized agency of Structural repair and strengthening of 

RCC members, Shotcreting and Micro concrete work who should have satisfactorily 

completed the works as mentioned below during the last Seven years ending previous day of 

last date of submission of bid.  

Three similar works each of value not less than Rs. 10.53 Lac. 
 or 

Two similar works each of value not less than Rs. 15.80 Lac. 
 or 

One similar works each of value not less than Rs. 21.07 Lac. 

“Similar works would mean the work of “Structural repair and strengthening of RCC 
members, Shotcreting and Micro concrete work”.  

 And whereas the first party is desirous to execute the specialized work of Structural repair 

and strengthening of RCC members, Shotcreting and Micro concrete work. 

And whereas 2nd party is agree to execute specialized work of Structural repair and strengthening of 
RCC members, Shotcreting and Micro concrete work.on behalf of first party and ensure all quality 
checks as per terms and conditions of NIT and as per direction of Engineer-in-Charge, for the work 
“Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) at Lodhi Colony, New 
Delhi during 2026-27.” 
 
Verification :- 
 
Verified at ……………… on this …./…../2026 that content of this MoU is true and correct to the best 
of my knowledge and belief thereon. 
 

Signature       Signature 
Bidder quoting tender & address   Authorized signatory of Specialized Agency 

(Ist Party)        (2nd Party) 
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FORM 'C' 
 

 DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE 
LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS 
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* Indicate gross amount claimed and amount awarded by the Arbitrator. 
** The certificate should be certified by an officer not below the rank of Executive Engineer/Project Manager 
or equivalent.   
 

                                                                                                                                                   Seal of bidder 

 Date of submission: 

                                                                                                                                      Signature of Bidder(s) 
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FORM 'D'  
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "C" 

(Separate sheet to be attached for each work) 
 

1. Name of work & location 
 

2. Agreement No.  

3. Name of firm 

 4.  Estimated cost  
 5.  Tendered cost 
  
              6. Date of start  
 7.  Date of completion  
                          i) Stipulated date of completion  
                          ii) Actual date of completion  
 
 8.  Amount of compensation levied for delayed completion, if any  
 
             (a)         Whether the case of levy of compensation for delay has been decided or not.– Yes/No 
 
              (b)  If decided, amount of compensation levied for delayed completion, if any  
              

9. Amount of reduced rate if any. 
 
 10.  Performance Report 
  
 (1)  Quality of consultancy work  Outstanding/Very Good/Good/Poor  
 (2)  Financial soundness                  Outstanding/Very Good/Good/Poor  
 (3)  Technical Proficiency                  Outstanding/Very Good/Good/Poor  
 (4)  Resourcefulness               Outstanding/Very Good/Good/Poor  
 (5)  General Behavior   Outstanding/Very Good/Good/Poor 

 
 
 
 

 Dated:                                                               
 

Executive Engineer/Project Manager 
or Equivalent  

Stamp 
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PROFORMA OF SCHEDULES (A to F) 

 
(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders) (Operative 

Schedules to be supplied separately to each intending tenderer) 
 

SCHEDULE ‘A’  
Schedule of quantities (Attached Page No 69-72) 
 
 

SCHEDULE ‘D’  
Extra schedule for specific requirements/document for 
the work, if any.  

Not Applicable 

 
 

SCHEDULE ‘E’  
Reference to General Conditions of contract – General Conditions of Contract 2023 (Maintenance work) 
except Integrity Pact, for CPWD Works with amendments issued upto last day of online receipt of tender. 
 
Name of Work:   Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) 
at Lodhi Colony, New Delhi during 2026-27. 

Estimated cost of the work: Rs. 26,33,344/-  

Performance Guarantee (a) 5% of tendered value or Estimated cost put to  
Tender (ECPT) (whichever is higher). 

(b) Where the tendered amount is less than 80% of    
the estimated cost put to tender(ECPT), the 
performance guarantee, in addition to the 
requirement under (a) above, shall be increased 
by an amount equal to the difference between 
eighty percent(80%) of the ECPT and the 
tendered amount. 

Security Deposit 2.5% (Two point Five Percent) of tendered value of the work 
  

 

SCHEDULE 'F'  
GENERAL RULES & DIRECTIONS:  
 

Officer inviting tender Executive Engineer, T-DIVN, CPWD, 
New Delhi   

Maximum percentage of quantity of items of work to 
be executed beyond which rates are to be determined 
in accordance with Clause 12.2.& 12.3 

As given under clause 12 of schedule 
‘F’.  

 

Definitions:  
 

2(v) Engineer-in-Charge  

For Civil items of work Executive Engineer, T-DIVN, CPWD, 
New Delhi or successor thereof. 

 For Electrical items of work 
 

Executive Engineer (Elect.), Delhi 
Electrical Division - 41, CPWD, New 
Delhi or successor thereof. 

2(viii) Accepting Authority Executive Engineer, T-DIVN, CPWD,      
R .K. Puram, New Delhi. 
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2(x) Percentage on cost of materials and labour to 
cover all overheads and profits 

15% 

2(xi) Standard Schedule of Rates:  

 Civil Items of Work:         D.S.R. 2023 with amendments issued  
        upto last day of online receipt of  
        tender          

   

2(xii) Department: Central Public Works Department 

9(ii) Standard CPWD contract Form  :                         CPWD Form 7 modified & corrected                          
                                                                                   /amended up to last day of online receipt                             
                                                                                    of tender   
 

Clause 1 i) Time allowed for submission of Performance 
Guarantee, Programme Chart (Time and 
Progress) and applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof 
from the date of issue of letter of acceptance  

ii) Maximum allowable extension with late fee 
@ 0.1% per day of Performance Guarantee 
amount beyond the period as provided in (i) 
above 

 
05 Days 

 
 
 
 

02 Days 

 
Clause 2 

 
Authority for fixing Compensation under Clause 2 

 

Superintending Engineer, 
Delhi Circle – 4, CPWD, East 
Block-1, Level-6, R.K. Puram, 
New Delhi Or successor 
thereof   

 

Clause 2 A Whether Clause 2A shall be applicable No 

Clause 5 Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 
 

07 (Seven) Days or date of 
handing over of site 
whichever is later. 

 
 

Table of Milestones: -- 
 

S. 
No. 

Description of Milestone 
(Physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of mile 
stone 

 
N/A 

 
 
Time allowed for execution of work 02 Months 
 

 

Authority to decide 
 

(i) Extension of time Superintending Engineer, DC-IV, CPWD, R.K.Puram, New Delhi. 
(ii) Rescheduling of mile stone Superintending Engineer, DC-IV, CPWD, R.K.Puram, New Delhi. 
(iii) Shifting of date of start in 
case of delay in handing over 
of site 

Superintending Engineer, DC-IV, CPWD, R.K.Puram, New Delhi 
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Schedule of handing over of site 
 
 

Part  
 

Portion of site Description Time period for handing over 
reckoned from date of issue of 

letter of intent. 
Part A Portion without any hindrance 100%, as per the 

direction of 
Engineer-in-

charge. 

Two Months 

Part B Portion with encumbrances   
Part C Portion dependent on work of 

other agencies 
- - 

 
Clause 5 
Applicable clause 5/Clause 5A       Clause 5 
 
Clause 6      Mode of measurement  

Computerized Measurement Book (CMB)/         Electronic Measurment Book (EMB) 
                       Electronic Measurement Book (EMB)           Measurement to be recorded either by 
                                                   contractor or jointly by department
                                                                                                              and contractor 
 

Clause 7 Gross work to be done together with net 
payment/Adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment 
 

13.00 Lac or Mutually agreed by 
Engineer-in-charge. 

Clause 7A Whether Clause 7A shall be applicable Yes  
 
Clause 10A 

 
List of testing equipment to be provided by the 
contractor at site lab.  

 
As required to carry out field tests 
mentioned in the specification for 

schedule items 
Clause 10 B(ii)  Whether clause 10-B (ii) shall be applicable.  No 

 
Clause 10 C  Component of labour expressed as percentage of 

value of work 
 

          Not Applicable 

 

Clause 10 CC Clause 10CC to be applicable in contracts with stipulated 
period of completion exceeding the period shown in next 
column  

Not Applicable 
  

Schedule of component of other Materials, Labour, POL etc. for price 
escalation 

 

Component of civil (except materials covered under clause 10 CA) 
construction Materials expressed as percent of total value of work – Xm 

--- 

Component of Labour expressed as percent of total value of work -  
(Payment under this clause for this component is admissible when 
contractor submits proof of having paid wages due to every worker 
through bank of ECS or online transfer to his bank account). 

---- 

Component of P.O.L. expressed as percent of total value of work – Z ----- 

 
Clause-11               

 
Specifications to be followed for execution of work. 

 

For Civil items 
of work 

 
CPWD Specifications 2019 Vol. 1 and Vol. 2 with upto date correction /amended up to last day 
of online receipt of tender   
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Clause 12:-   
 

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise 
a system to keep a watch on quantum of work taken up vis-à-vis balance items required to 
complete defined scope of work and will give the alerts to Engineer-in-Charge before taking up 
extra item(s), deviation(s) so that completion cost does not exceed above limit. Work executed 
beyond above limit will neither be recorded not be paid. Engineer-in-Charge will verify and confirm 
the alerts before assigning deviation(s) and / or extra items(s) to the contractor. If additional 
work(s) is required to complete defined scope of work beyond above limit then Engineer-in-Charge 
may take up such work(s) separately. The contractor will not have any claim(s) whatsoever on this 
account.   (AS per DG, CPWD New Delhi O.M. No.DG/CON/Maintenance 2023/03 dated 18.12.2023) 

 
 
Type of work                            :  Maintenance work(s) are those work(s) which  includes upgradation,  
                                                       Aesthetic improvement, special repair, addition/ alteration, annual repair, 
                                                       Comprehensive maintenance work etc. 
   
Deviation Limit beyond which clauses         AS per DG, CPWD New Delhi O.M. No.  
12.2 & 12.3 shall apply for maintenance:      No limit                       DG/CON/313 Dated 17.02.2021 
 
 
 
 
 

Clause 16 Competent Authority for Deciding reduced rates: 

 For Civil items of work Superintending Engineer, Delhi Circle-4, 
CPWD, East Block-1, Level-6, R.K. Puram, 
New Delhi or successor thereof 

 For Electrical items of work Superintending Engineer, Delhi Circle-4, 
CPWD, East Block-1, Level-6, R.K. Puram, 
New Delhi or successor thereof 

 

 
Clause 18 List of mandatory machinery, tools & plants to be deployed by the contractor at site. 
         As per requirement at site. 
 
Clause 19C ..   Authority to decide penalty for each default : Engineer-in-charge 
Clause 19D ..  Authority to decide penalty for each default : Engineer-in-charge 
Clause 19G ..  Authority to decide penalty for each default : Engineer-in-charge 
Clause 19K ..  Authority to decide penalty for each default : Engineer-in-charge 
 
 

Clause 25 
 

  
Conciliator 
 
Arbitrator Appointing 
Authority 

Additional Director General (RD), CPWD, New Delhi. 
 
Superintending Engineer, DC-4, CPWD, New Delhi. 

Place of Arbitration New Delhi 
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Clause32 

 
“Requirement of Technical Representative(s) and Recovery Rate 
 
 
S.No
. 

Minimum 
Qualificatio
n of 
Technical 
Representat
ive 

Discipline Designation  
(Principal 
Technical/ 
representativ
e) M

in
im

um
 

ex
pe

rie
nc

e 

N
um

be
r 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling provision of 
clause 32 

.1 
 
  

Graduate 
Engineer 
or Diploma 
Engineer  

Civil. 
 
  

Project 
Engineer 

 
2 Years 
Or 
5 Years 

 
      1 

  
Rs. 15,000/- Per 
Month 

 
 

Assistant Engineers retired from Government services who are holding Diploma will be treated at par 
with Graduate Engineers.  
Diploma holder with minimum 10 year relevant experience with a reputed construction company can 
be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers.  
 

Clause 38   

i) a) Schedule/ statement for determining theoretical 
quantity of cement & bitumen on the basis of 

D.S.R. 2023 with 
correction slips upto last 
date of submission of bid 

ii)  Variations permissible on theoretical quantities 
 

 

 a) Cement  

  For works with estimated cost put to tender not more 
than Rs. 25 lakhs. 3% plus/minus 

  For works with estimated cost put to tender is more 
than Rs. 25 lakhs 

2% plus/minus 

 b) Bitumen all works        2.5% plus only &    nil 
on minus side. 

 c) Steel reinforcement and structural steel Sections for 
diameter, section and category. 

2% plus/minus. 

 d) All other materials 
 

Nil 
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[Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)] 
Ministry of Environment, Forest and Climate Change 

 
NOTIFICATION 

 
New Delhi, the 29th March, 2016 

 
G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published vide 
notification number S.O. 908(E), dated the 25th September, 2000 by the Government of India in the erstwhile 
Ministry of Environment and Forests, provided a regulatory frame work for management of Municipal Solid 
Waste generated in the urban area of the country; 
 
And whereas, to make these rules more effective and to improve the collection, segregation, recycling, 
treatment and disposal of solid waste in an environmentally sound manner, the Central Government reviewed 
the existing rules and it was considered necessary to revise the existing rules with a emphasis on the roles and 
accountability of waste generators and various stakeholders, give thrust to segregation, recovery, reuse, recycle 
at source, address in detail the management of construction and demolition waste. 
 
And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on 
construction and demolition waste were published by the Central Government in the Ministry of Environment, 
Forest and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 2015 inviting objections or suggestions 
from the public within sixty days from the date of publication of the said notification; And Whereas, the 
objections or suggestions received within the stipulated period were duly considered by the Central 
Government; 
 
Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment(Protection) Act, 
1986 (29 of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 
2000, except as respect things done or omitted to be done before such supersession, the Central Government 
hereby notifies the following rules for Management of Construction and Demolition Waste – 
 
1. Short title and commencement.-(1) These rules shall be called the Construction and Demolition Waste 
Management Rules, 2016. 
 
(2) They shall come into force on the date of their publication in the Official Gazette. 
 
2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and 
demolition of any civil structure of individual or organisation or authority who generates construction and 
demolition waste such as building materials, debris, rubble. 
3. Definitions –(1) In these rules, unless the context otherwise requires,- 
(a) “ ACT’ means the Environment ( Protection) Act, 1986 (29 of 1986); 
(b) "construction" means the process of erecting of building or built facility or other structure, or building of 
infrastructure including alteration in these entities,; 
(c) "construction and demolition waste" means the waste comprising of building materials, debris and rubble 
resulting from construction, re-modeling, repair and demolition of any civil structure; 
(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of the 
demolished structure is maximized; 
(e) “demolition” means breaking down or tearing down buildings and other structures either manually or 
using mechanical force (by various equipment) or by implosion using explosives. 
(f) “form” means a Form annexed to these rules; 
(g) “local authority” means an urban local authority with different nomenclature such as municipal 
corporation, municipality, nagarpalika, nagarnigam, nagarpanchayat, municipal council including notified area 
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committee and not limited to or any other local authority constituted under the relevant statutes such as gram 
panchayat, where the management of construction and demolition waste is entrusted to such agency; 
(h) “ schedule” means a schedule annexed to these rules; 
(i) “service provider’ means authorities who provide services like water, sewerage, electricity, telephone, 
roads, drainage etc. often generate construction and demolition waste during their activities, which includes 
excavation, demolition and civil work; 
(j) “waste generator” means any person or association of persons or institution, residential and commercial 
establishments including Indian Railways, Airport, Port and Harbour and Defence establishments who 
undertakes construction of or demolition of any civil structure which generate construction and demolition 
waste. 
(2) Words and expressions used but not defined herein shall have the same meaning defined in the ACT. 
 
(4) Duties of the waste generator – 
 
(1) Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and 
others and storage of construction and demolition waste generated, as directed or notified by the concerned 
local authority in consonance with these rules. 
(2) The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and is 
stored and disposed separately. 
(3) Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month 
shall segregate the waste into four streams such as concrete, soil, steel, wood and plastics, brick sand mortar 
and shall submit waste management plan and get appropriate approvals from the local authority before starting 
construction or demolition or remodelling work and keep the concerned authorities informed regarding the 
relevant activities from the planning stage to the implementation stage and this should be on project to project 
basis. 
(4) Every waste generator shall keep the construction and demolition waste within the premise or get the waste 
deposited at collection centre so made by the local body or handover it to the authorised processing facilities of 
construction and demolition waste; and ensure that there is no littering or deposition of construction and 
demolition waste so as to prevent obstruction to the traffic or the public or drains. 
(5) Every waste generator shall pay relevant charges for collection, transportation, processing and disposal as 
notified by the concerned authorities; Waste generators who generate more than 20 tons or more in one day or 
300 tons per project in a month shall have to pay for the processing and disposal of construction and 
demolition waste generated by them, apart from the payment for storage, collection and transportation. The 
rate shall be fixed by the concerned local authority or any other authority designated by the State Government. 
 
(5) Duties of service provider and their contractors – 
(1) The service providers shall prepare within six months from the date of notification of these rules, a 
comprehensive waste management plan covering segregation, storage, collection, reuse, recycling, 
transportation and disposal of construction and demolition waste generated within their jurisdiction. 
(2) The service providers shall remove all construction and demolition waste and clean the area every day, if 
possible, or depending upon the duration of the work, the quantity and type of waste generated, appropriate 
storage and collection, a reasonable timeframe shall be worked out in consultation with the concerned local 
authority. 
(3) In case of the service providers have no logistics support to carry out the work specified in sub rules(1) and 
(2) , they shall tie up with the authorised agencies for removal of construction and demolition waste and pay 
the relevant charges as notified by the local authority. 
 

(6) Duties of local authority-The local authority shall 
(1) issue detailed directions with regard to proper management of construction and demolition waste within its 
jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed plan or 
undertaking as applicable, from generator of construction and demolition waste 
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(2) chalk out stages, methodology and equipment, material involved in the overall activity and final clean up 
after completion of the construction and demolition  
(3) seek assistance from concerned authorities for safe disposal of construction and demolition waste 
contaminated with industrial hazardous or toxic material or nuclear waste if any 
(4) shall make arrangements and place appropriate containers for collection of waste and shall remove at 
regular intervals or when they are filled, either through own resources or by appointing private operators 
(5) shall get the collected waste transported to appropriate sites for processing and disposal either through own 
resources or by appointing private operators 
(6) shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-situ 
(7) shall examine and sanction the waste management plan of the generators within a period of one month or 
from the date of approval of building plan, whichever is earlier from the date of its submission 
(8) shall keep track of the generation of construction and demolition waste within its jurisdiction and establish 
a data base and update once in a year 
(9) shall device appropriate measures in consultation with expert institutions for management of construction 
and demolition waste generated including processing facility and for using the recycled products in the best 
possible manner 
(10) shall create a sustained system of information, education and communication for construction and 
demolition waste through collaboration with expert institutions and civil societies and also disseminate through 
their own website; 
(11) shall make provision for giving incentives for use of material made out of construction and demolition 
waste in the construction activity including in non-structural concrete, paving blocks, lower layers of road 
pavements, colony and rural roads. 
 

(7) Criteria for storage, processing or recycling facilities for construction and demolition waste and 
application of construction and demolition waste and its products- 
 

(1) The site for storage and processing or recycling facilities for construction and demolition waste shall be 
selected as per the criteria given in Schedule I; 
(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from State 
Pollution Control Board or Pollution Control Committee. 
(3) The operator of the facility shall submit the annual report to the State Pollution Control Board in Form II. 
(3) Application of materials made from construction and demolition waste in operation of sanitary land fill 
shall be as per the criteria given in Schedule II. 
 

 
(8) Duties of State Pollution Control Board or Pollution Control Committee- 
 

(1) State Pollution Control Board or Pollution Control Committee shall monitor the implementation of these 
rules by the concerned local bodies and the competent authorities and the annual report shall be sent to 
the Central Pollution Control Board and the State Government or Union Territory or any other State level 
nodal agency identified by the State Government or Union Territory administration for generating State 
level comprehensive data. Such reports shall also contain the comments and suggestions of the State 
Pollution Control Board or Pollution Control Committee with respect to any comments or changes 
required; 

2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction and 
demolition waste processing facility in Form-III as specified under these rules after examining the 
application received in Form I; 

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report in Form IV with 
special emphasis on the implementation status of compliance of these rules and forward report to Central 
Pollution Control Board before the 31stJuly for each financial year. 

 

(9) Duties of State Government or Union Territory Administration- 
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(1) The Secretary in-charge of development in the State Government or Union territory administration shall 
prepare their policy document with respect to management of construction and demolition of waste in 
accordance with the provisions of these rules within one year from date of final notification of these rules. 
(2) The concerned department in the State Government dealing with land shall be responsible for providing 
suitable sites for setting up of the storage, processing and recycling facilities for construction and demolition 
waste. 
(3) The Town and Country planning Department shall incorporate the site in the approved land use plan so that 
there is no disturbance to the processing facility on a long term basis. 
(4) Procurement of materials made from construction and demolition waste shall be made mandatory to a 
certain percentage (say 10-20%) in municipal and Government contracts subject to strict quality control. 
 
(10) Duties of the Central Pollution Control Board - (1) The Central Pollution Control Board shall,- 
 

(a) prepare operational guidelines related to environmental management of construction and demolition waste 
management; 
(b) analyze and collate the data received from the State Pollution Control Boards or Pollution Control 
Committee to review these rules from time to time; 
(c) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter 
related to development of environmental standards; 
(d) forward annual compliance report to Central Government before the 30thAugust for each financial year 
based on reports given by State Pollution Control Boards of Pollution Control Committees. 
 

(11) Duties of Bureau of Indian Standards and Indian Roads Congress -The Bureau of Indian Standards 
and Indian Roads Congress shall be responsible for preparation of code of practices and standards for use of 
recycled materials and products of construction and demolition waste in respect of construction activities and 
the role of Indian Road Congress shall be specific to the standards and practices pertaining to construction of 
roads. 
 

(12) Duties of the Central Government – 
 

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat Raj, 
shall be responsible for facilitating local bodies in compliance of these rules; 
(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing 
implementation of these rules as and when required. 
 
13. Timeframe for implementation of the provisions of these rules -The timeline for implementation 
of these rules shall be as specified in Schedule III: 
 
14. Accident reporting by the construction and demolition waste processing facilities-In case of any 
accident during construction and demolition waste processing or treatment or disposal facility, the officer in 
charge of the facility in the local authority or the operator of the facility shall report of the accident in Form-V 
to the local authority. Local body shall review and issue instruction if any, to the in charge of the facility. 
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Schedule I 
 

Criteria for Site Selection for Storage and Processing or Recycling Facilities for construction and 
Demolition Waste [See Rule 7(1)] 

(1) The concerned department in the State Government dealing with land shall be responsible for 
providing suitable sites for setting up of the storage, processing and recycling facilities for 
construction and demolition and hand over the sites to the concerned local authority for 
development, operation and maintenance, which shall ultimately be given to the operators by 
Competent Authority and wherever above Authority is not available, shall lie with the concerned 
local authority. 

(2)  The Local authority shall co-ordinate (in consultation with Department of Urban Development of the 
State or the Union territory) with the concerned organizations for giving necessary approvals and 
clearances to the operators. 

(3)  Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of the 
city or region as mentioned at Schedule I of the rule. Residues from construction and demolition waste 
processing or recycling industries shall be land filled in the sanitary landfill for solid waste. 

(4)  The processing or recycling shall be large enough to last for 20-25 years (project based on-site 
recycling facilities). 

(5)  The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, 
monuments, National Parks, Wetlands and places of important cultural, historical or religious interest. 

(6)  A buffer zone of no development shall be maintained around solid waste processing and disposal 
facility, exceeding five Tonnes per day of installed capacity. This will be maintained within the total 
area of the solid waste processing and disposal facility. The buffer zone shall be prescribed on case to 
case basis by the local authority in consultation with concerned State Pollution Control Board. 

(7)  Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor 
incoming vehicles or other modes of transportation. 

(8)  The approach and or internal roads shall be concreted or paved so as to avoid generation of dust 
particles due to vehicular movement and shall be so designed to ensure free movement of vehicles and 
other machinery. 

(9)  Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection 
equipment and other facilities as may be required shall be provided. 

(10)  Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for 
workers) and lighting arrangements for easy landfill operations during night hours shall be provided 
and Safety provisions including health inspections of workers at landfill sites shall be carried out 
made. 

(11)  In order to prevent pollution from processing or recycling operations, the following provisions shall 
be made, namely: 

(a)  Provision of storm water drains to prevent stagnation of surface water; 
(b)  Provision of paved or concreted surface in selected areas in the processing or recycling facility for 

minimizing dust and damage to the site. 
(c)  Prevention of noise pollution from processing and recycling plant: 
(d)  provision for treatment of effluent if any, to meet the discharge norms as per Environment 

(Protection) Rules, 1986. 
(12)  Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinityshall 

be monitored. 
(13)  The measurement of ambient noise shall be done at the interface of the facility with the surrounding 

area, i.e., at plant boundary. 
(14)  The following projects shall be exempted from the norms of pollution from dust and noise as 

mentioned above: For construction work, where at least 80 percent construction and demolition waste 
is recycled or reused in-situ and sufficient buffer area is available to protect the surrounding habitation 
from any adverse impact. 

(15)  A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the 
buffer zone. 
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Schedule II 
 

Application of materials made from construction and demolition waste and its products. 
[See Rule 7(3)] 

 
 

Sl. No. Parameters Compliance Criteria 
1 Drainage layer in leachate collection system 

at bottom of Sanitary Landfill Gas Collection 
Layer above the waste at top of Sanitary 
Landfill and Drainage Layer in top Cover 
System above Gas Collection Layer of 
Sanitary Landfill For capping of sanitary 
landfill or dump site, drainage layer at the 
top 
 

Only crushed and graded hard material 
(stone, concrete etc.) shall be used having 
coarse sand size graded material (2mm – 
4.75mm standard sieve size)Since the 
coarse sand particles will be angular in 
shape (and not rounded as for riverbed 
sand), protection layers of non-woven geo-
textiles may be provided, wherever 
required, to prevent puncturing of adjacent 
layers or components. 
 

2 Daily cover Fines from construction and demolition 
processed waste having size up to 2 mm 
shall be used for daily cover over the fresh 
waste. 
Use of construction and demolition fines as 
landfill cover shall be mandatory where 
such material is available. Fresh soil (sweet 
earth) shall not be used for such places and 
borrow-pits shall not be allowed. Exception 
– soil excavated during construction of the 
same landfill. During hot windy days in 
summer months, some fugitive dust 
problems may arise. These can be 
minimised by mixing with local soil 
wherever available for limited period. 
 

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb 
stones, drain covers, paving blocks in 
pedestrian areas 
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Schedule III 
Timeframe for Planning and Implementation 

[See Rule 13] 
 

Sl. No. 
 

Compliance Criteria Cities with 
population of 01 

million and above 
 

Cities with 
population of 0.5-01 

million 
 

Cities with 
population of less 
than 0.5 million 

 
1 Formulation of policy 

by State Government 
 

12 months  12 months  12 months  

2 Identification of sites for 
collection and 
processing facility 

 

18 months  18 months  18 months  

3 Commissioning and 
implementation of the 
facility 

 

18 months  24 months  36 months  

4 Monitoring by SPCBs 3 times a year – 
once in 4 months 

 

2 times a year – once 
in 6 months 

2 times a year – once 
in 6 months 

 
*The time Schedule is effective from the date of notification of these rules. 
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FORM – I 
See [Rule 7 (2)] 

Application for obtaining authorisation 
 

To, 
The Member Secretary 
______________________Name of the local authority or Name of the agency : 
appointed by the municipal authority 
 
Correspondence address 
Telephone No. 
Fax No. 

 

Nodal Officer and designation (Officer authorized 
by the competent authority or agency responsible for 
operation of processing or recycling or disposal 
facility) 

 

Authorisation applied for (Please tick mark) Setting up of processing or recycling facility of 
construction and demolition waste 

Detailed proposal of construction and demolition 
waste processing or recycling facility to include the 
following 
Location of site approved and allotted by the 
Competent Authority. Average quantity (in tons per 
day) and composition of construction and 
demolition waste to be handled at the specific site. 
Details of construction and demolition waste 
processing or recycling technology to be used. 
Quantity of construction and demolition waste to be 
processed per day. 
           Site clearance from Prescribed Authority. 
Salient points of agreement between competent 
authority or local authority and operating agency 
(attach relevant document). 
Plan for utilization of recycled product. 
Expected amount of process rejects and plan for its 
disposal (e.g., sanitary landfill for solid waste). 
Measures to be taken for prevention and control of 
environmental pollution. 
Investment on project and expected returns. 
Measures to be taken for safety of workers working 
in the processing or recycling plant. 

Any preventive plan for accident during the 
collection, transportation and treatment including 
processing and recycling should be informed to the 
Competent Authority (Local Authority) or Prescribed 
Authority 
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Form-II 

See [Rule (7) (3)] 
Format for Issue of Authorisation to the Operator 

 
 

File No.: ____________ 
Date : ______________ 
To, 
____________________ 
____________________ 
____________________ 
 
Ref : Your application number _________________________Dt. ………… 
 
The _________________ State Pollution Control Board or Pollution Control Committee after examining the 
proposal hereby authorizes ________________ having their administrative office 
at_______________________________________ to set up and operate construction and demolition waste 
processing facility at___________________ on the terms and conditions (including the standards to comply) 
attached to this authorisation letter. 
 
1. The validity of this authorisation is till ________________. After expiry of the validity period, renewal of 
authorisation is to be sought. 
 
2. The ____________________ State Pollution Control Board or Pollution Control Committee may, at any 
time, for justifiable reason, revoke any of the conditions applicable under the authorisation and shall 
communicate the same in writing. 
 
3. Any violation of the provision of the construction and demolition Waste Management Rules,2016 shall 
attract the penal provision of the Environment (Protection) Act, 1986 (29 of 1986). 
 
 
 
Date: (Member Secretary) 
Place: State Pollution Control Board/ 
Pollution Control Committee 
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Form –III 

See [Rule 8(2) ] 
 

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board 
 

(i) Name of the City or Town……………………. 
(ii) Population………………… 
(iii) Name and address of local authority or competent authority 

Telephone No : ……………………………… 
Fax : …………………………………………. 
Email ID: ……………………………………. 
Website: …………………………………….. 

(iv) Name of In-charge or Nodal Officer dealing with construction and demolition wastes 
management with designation ……………………………………………… 
 

1. Quantity and composition of construction and demolition waste including any deconstruction waste 
 
(a) Total quantity of construction and demolition waste generated during the whole year in metric ton 
 
Any figures for lean period and peak period generation per day ………………….. 
Average generation of construction and demolition waste (TPD) 
Total quantity of construction and demolition waste collected per day 
Any Processing / Recycling Facility set up in the city …………………………… 
Status of the facility 
 
(b)  Total quantity of construction and demolition waste processed / recycled (in metric ton) 

Non-structural concrete aggregate : 
Manufactured sand : 
Ready-mix concrete (RMC) : 
Paving blocks : 
GSB : 
Others, if any, please specify : 
 

(c) Total quantity of Construction & Demolition waste disposed by land filling without processing (last option) 
or filling low lying areas 
 

 
No of landfill sites used : 
Area used : 
Whether weigh-bridge : Yes / No 
facility used for quantity estimation? 
 
(d) Whether construction and demolition waste used in sanitary landfill (for solid waste) as per 

Schedule III: Yes /No 
23 Storage facilities 
(a) Area orlocation or plot or societies covered for collection of Construction and Demolition waste 
(b) No. of large Projects (including roadways project) covered 
(c) Whether Area or location or plot or societies collection is 
Practiced (if yes, whether done by 
Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) : 
(d) Storage Bins : -------------------------------------------------------- 
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Specifications Existing Proposed 
(Shape & Size) Number for future 
--------------------------------------------------------- 
(i) Containers or receptacle (Capacity) : 
(ii) Others, please specify : 
(e) Whether all storage bins/collection spots are 
attended for daily lifting : Yes No 
 
(e) Whether lifting of Construction & Demolition 
Waste from Storage bins is manual or mechanical 
(please tick mark) please specify mode : Manual Mechanical Others, 
and equipment used  (specify equipment) 
 
3. Transportation------------------------------------------------- 
Existing Actually Required/Proposed number 
------------------------------------------------- 

Truck   : 
Truck-Hydraulic : 
Tractor-Trailer: 
Dumper-placers: 
Tricycle : 

 Refuse-collector : 
Others (Please specify) : 

4. Whether any proposal has been made to improve Construction and Demolition waste 
management practices 
 
5. Have any efforts been made to involve PPP for processing of Construction & Demolition waste : 
If yes, what is (are) the technologies being used, such as: 
-------------------------------------------------------------------------------------------------- 
Processing / recycling Steps taken 
Technology (Quantity to be processed) 
------------------------------------------------------------------------------------------------- 

Dry Process : 
Wet Process : 
Others, if any   : 
Please specify : 

6. What provisions are available to check unauthorized operations of: 
Encroachment on river bank or wet bodies : 
Unauthorized filling of low line areas : 
Mixing with solid waste : 
Encroachment in Parks, Footpaths etc. : 

7. How many slums are provided with construction and demolition waste receptacles  
Facilities: 

8.  Are municipal magistrates appointed for taking penal action for non-compliance with these 
rules: Yes No 
[ If yes, how many cases registered & settled during last three years (give year wise details)] 

 
Dated: Signature of Municipal Commissioner 
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Form –IV 
 

See [Rule (8)(3)] 
 

Format of Annual Report to be submitted by the State Pollution Control Board / Committees to the 
Central Pollution Control Board 

To, 
The Chairman, 
Central Pollution Control Board, 
PariveshBhawan, East Arjun Nagar, 
Delhi-110032 
 
1. Name of the State/Union territory : 
 
2. Name & address of the State 
Pollution Control Board/Pollution 
Control Committee : 
 
3. Number of municipal authorities 
responsible for management of municipal 
solid wastes in the State/Union territory 
under these rules : 
 
4. A Summary Statement on progress made 
by municipal authorities in respect of 
implementation of Schedule III] : Please attach as Annexure-I 
 
5. A Summary Statement on progress made by 
municipal authorities in respect of 
implementation of Schedule IV : Please attach as Annexure-II 
 
 
 
 
Date:  
Place: 
 
Chairman or the Member Secretary 
State Pollution Control Board/ Pollution Control Committee 
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Form –V 
See [ Rule14] 

Accident reporting 
 

1. Date and time of accident : 

2. Sequence of events leading to accident : 

3. The type of construction and demolition waste involved in accident : 

4. Assessment of the effects of the accidents 

a. on traffic, drainage system and the environment : 

5. Emergency measures taken : 

6. Steps taken to alleviate the effects 

a. of accidents : 

7. Steps taken to prevent the recurrence 

a. of such an accident : 

8. Regular monthly health checkup of workers at 

a. Processing / recycling site shall be made 

9. Any accident during the collection, 

a. transportation and treatment including 

b. processing and recycling should be informed 

c. to the Competent Authority (Local Authority) or 

d. Prescribed Authority 

 

Date : Authorized Signatory 
Place: Designation 
 
 
 
 
 

[18-6/2014-HSMD] 
Bishwanath Sinha, Joint Secretary 
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NOTE:- 
 

1. This Card is valid only for specified 
working place/place of duty. 

 
2. The Contractor is fully responsible for 

any misuse of this card beyond duty 
hours/days. 

 
3. The Contractor bears responsibility for 

the character of Cardholder worker. 
 

 Sl. No.................. 
 

WORKERS 
IDENTITY CARD 

 
     Name of Agency 
     with address :- 
 
     Telephone No./Mobile 
 
     Registration No. :- 
 
 
     VALID  UPTO 
 
 

 

 

 
Name of Worker :- 
 
Present Address:- 
 
 
 
Permanent Address:- 
 
 
 
 
Identification Mark:- 
 
 
Place of Duty 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
Signature of Worker 

 
Signature of Contractor : 

 

 

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 

Photo 
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SPECIAL CONDITIONS 
 

 
1. The contractor (s) shall make his own arrangements for electricity required for the execution of 

work. 
 
2. Cement & Steel Reinforcement shall be arranged by the contractor himself. 
 
3. All the malba or rubbish obtained from dismantling or otherwise during the execution of the 

work shall be brought down through the stair case. Lifts shall not be used for this purpose and 
shall not be thrown to the ground directly from first floor or second floor etc. Malba/ rubbish 
generated due to any operation from the building and there upon whatsoever shall be disposed 
off on daily basis by the contractor to the specified common disposal point. After the collection 
of full truck load of the said malba/rubbish (approx 4.5 cubic metres), the same shall be disposed 
off on same day by the contractor to the to “C & D waste management site near Jahangir Puri 
Safai Karamchari quarters at Burari plant or  Municipal dumping ground at Lal Kaun, Okhla 
Industrial Area, New Delhi” or any other approved dumping ground (Payment of removal of 
malba/building rubbish etc shall be made only on the basis of MCD/local Civic body receipt 
submitted by the agency & production of receipt of payment made to local body at dumping 
ground).  Failing which the same shall be got removed by the Engineer-in-charge and the cost so 
incurred on the removal of the same shall be recovered from the contractor’s bill. 

 
4. The contractor shall give notices to Municipality, Police and/ or other authorities that may be 

required under the law/ rules under force and obtain all requisite licenses for temporary 
obstructions/ enclosures and pay all charges which may be leviable on account of his execution 
of the work under the agreement. Nothing extra shall be payable on this account. 

 

5. Other agencies may also be simultaneously executing some other work entrusted to them by the 
Engineer-in-charge and the contractor shall offer necessary co-operation wherever required to 
these agencies so as not to interfere with or hinder the progress or completion of the work 
being performed by other contractor (s). He shall as far as possible arrange his work and shall 
place and dispose off the materials being used or removed, so as not to interfere with the 
operations of other contractors, or he shall arrange his work with that of the others in an 
acceptable and coordinated manner and shall perform it in proper sequence to the complete 
satisfaction of Engineer-in-charge. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be 
required for the other agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

 
6. No residential accommodation shall be provided to any of the staff engaged by the contractor. 

The contractor shall also not be allowed to erect any temporary structure for staff/ store in the 
campus. 

 
7. Contractor shall be fully responsible for any damages caused to govt. property by his or his 

labour in carrying out the work and shall be rectified by the contractor at his own cost. 
8. All the materials, fixtures, fixtures, fittings etc. shall be of the best quality and shall be of 

approved make and manufacture (wherever specified) as defined in the item of work or 
defined anywhere in this document otherwise shall be of ISI mark as mentioned in the CPWD 
specifications  duly approved by the Engineer-In-Charge. 
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9. All materials brought by the Contractor for use in work shall be got approved from the 
Engineer-in-charge of Civil work or his authorized representative of the work. 

 
10.  The contractor shall procure the required materials in advance so that there is sufficient    

time for testing of the materials and clearance of the same before use in the work.  
 
11.  All the materials shall be got checked by the Junior Engineer-in-charge of the work on   

receipt of the same at site before use. 
 

12. The contractor shall provide at his own cost suitable weighing and measuring arrangements 
at site for checking the weight /   dimensions as may be necessary for execution of work.  The 
sealed samples are to be handed over to    the testing lab    by contractor in the presence of 
Junior Engineer-in-charge of work. 
 

13. Samples for particular items of work shall be prepared, where so specifically desired  by 
Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the same 
on mass scale and nothing shall be payable on this account. 

 
14. Sample of building materials, fittings and other articles required for execution of work shall be 

got approved from the Engineer-in-Charge before use in the work. The quality of samples 
brought by the contractor shall be judged by standards laid down in the CPWD Specifications 
or the relevant BIS code. All materials and articles brought by the contractor to the site for 
use shall conform to the samples approved by the Engineer-in-Charge which shall be 
preserved till the completion of the work. The list of approved makes of material is given for 
guidance.  

 
15. BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides testing of other materials as per the 
specifications described for the item/material. Wherever BIS marked materials are brought to 
the site of work, the contractor shall, if required, by the Engineer-in-Charge, furnish 
manufacturer’s test certificate or test certificate from approved testing laboratory to 
establish that the material / procured by the contractor for incorporation in the work satisfies 
the provisions of specifications / BIS codes relevant to the material and / or the work done. 

 
16. If ISI marked products are available, the contractor shall use only ISI marked products. In 

other cases, the materials shall conform to CPWD specifications. In case a materials/product 
is neither covered by ISI nor by CPWD specification, the work shall be carried out as per sound 
engineering practice, in such case, the decisions of the Engineer-in-charge shall be final & 
binding. In such cases Engineer-in-charge shall satisfy himself about the quality of such 
materials and give his approval in writing. Only articles classified as first quality by the 
manufacturers shall be used, unless otherwise specified. All materials not bearing ISI mark 
shall be tested as per relevant ISI specifications. The Engineer-in-charge may relax the 
condition regarding testing if the quantity of the materials required for the work is small. In all 
cases of use of ISI marked materials, proper proof of procurement of materials from authentic 
manufacturers shall be provided by the contractor to the entire satisfaction of Engineer-in-
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charge. The contractor shall be fully responsible for the safe custody of materials brought by 
him / issued to him even though the materials may be under double lock and key system. 
 

17. Factory made shutter, as specified shall be obtained from factories to be approved by the 
Engineer-in-charge & shall conform to relevant Indian Standards. The contractor shall inform 
well in advance to the Engineer-in-charge, the names and address of the factory from which 
the contractor intends to get   the shutters manufactured. The contractor will place order for 
manufacture of shutters only after written approval of the Engineer-in-charge in this regard is 
given. The contractor is bound to abide by the decision of the Engineer-in-charge & 
recommend a name of another factory from the approved list in case the factory already 
proposed by the contractor is not found competent to manufacture quality shutters. Shutters 
will, however, be accepted only if this meet the specified tests. The contractor will also 
arrange stage wise inspection of the shutters at factory to the Engineer-in-charge or his 
authorized representative. Contractor will have no claim if the shutters brought at site are 
rejected by Engineer-in-charge in part or in full lot due to bad workmanship and quality. Such 
shutters will not be measured & paid and the contractor shall remove the same from the site 
of work within 7 days after the written instruction in this regard are issued by Engineer-in-
charge or his authorized representative. 

18. Condition for cement:- 
 
18.1    Cement required for the work shall be procured by the contractor. 
18.2    The contractor shall procure 43 grade PPC conforming to IS: 1489 as required in the 

work from reputed manufacturers of cement having a production capacity of one million 
tones per annum or more such as ACC, Gujrat Ambuja, J.K, Ultratech, Shree cement, Birla, 
Ambuja and Cement Corporation of India as approved by Ministry of Industry, Government 
of India and holding license to use ISI certification mark for their product whose name shall 
be got approved from Engineer-in-charge. Supply of cement shall be taken in 50-kg bags 
bearing manufacturer’s name, or his registered trade marks if any and grade and type of 
cement as well as ISI marking. The packing of the cement bags shall be as per CPWD 
specifications 2019. 
 

18.3  Every delivery of cement shall be accompanied by producer’s certificate confirming 
that the supplied cement confirms to relevant specifications. These certificates shall be 
endorsed to the engineer in charge for his record. 
 

18.4  The cement shall be brought at site in supply of approximately 5 tonnes or more as 
decided by the Engineer-in-charge. 
 

18.5  Cement store shall be provided with a single door with two locks. The keys of one lock 
shall remain with CPWD Engineer-in-charge or his authorized person and that of other 
lock with the authorized agent of the contractor at the site of work so that the cement is 
issued from godown according to the daily requirement with the knowledge of both the 
parties. The account of daily receipt and issue of cement shall be maintained in a register in 
the prescribed Proforma and signed daily by the contractor or his authorized agent in token 
of its correctness. 
 

18.6  The contractor shall be responsible for the watch and ward and safety of the cement 
go down. The contractor shall facilitate the inspection of the cement go down by the 
Engineer-in-Charge at any time. 
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18.7  Samples of cement arranged by the contractor shall be taken by the Engineer-in charge 
and got tested in accordance with provisions of relevant BIS codes as and when testing 
required by Engineer-in- Charge. In case test results indicate that the cement arranged by 
the contractor does not confirm to the relevant BIS codes, the same shall stand rejected and 
shall be removed from the site by the contractor at his own cost within a week’s time of 
written order from the Engineer-in-charge to do so. 
 

18.8 The contractor shall supply free of charge cement required testing. The cost of  tests   shall       
       be borne by the contractor and test result should confirm to BIS code.  

 
18.9 The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. 
18.10 The theoretical, consumption of cement shall be worked out as per procedure prescribed in  

      clause 42 of the contract and shall be governed by conditions laid therein. No payment 
for excess consumption of cement will be allowed.  

 
18.11  For non-schedule items, the decision of the Superintending Engineer regarding  theoretical 

quantity of cement, which shall have been actually used, shall be final and binding on the 
contractor.  

 
18.12       Cement / steel brought to site and remaining unused after completion of work shall not  

be removed from site without    written permission of the Engineer-in-charge. 
 

 
19 The contractor shall get the source of various raw materials namely aggregate, cement, sand, 

water etc. to be used on the work, approved from the Engineer-in-Charge and trial mixes for 
controlled concrete shall be done using the approved materials. The contractor shall stick to 
the approved source unless it is absolutely unavoidable. Any change shall be done with the 
prior approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor 
at his own cost.  
 

20 Sand to be used for cement concrete work, mortar for masonry  and plaster  work   shall be of 
standard quality and shall be obtained  from the source  approved by the Engineer-in-charge 
and screened,  if required. The same shall consist of hard   siliceous material. It shall be clean 
sand.   

 
21 Royalty  at  the prevalent rates shall have to be  paid  by  the contractor  on all the building 

metals, shingle, sand and  bajari  etc. collected by him for the execution of the work, directly 
to the Revenue authority or authorized agent of the state Govt. concerned or  Central Govt.  

 
22 All sub-standard material rejected shall be removed from the site immediately and 

department will not be responsible for the safe custody of the same. In case of failure the 
same will removed from the site of work at the cost of the contractor. Nothing extra shall be 
payable for using extra mortor for achieving smooth and even surface for plaster work and 
extra cement shall not be considered for cement consumption on this account. 

 
23 Nothing extra shall be payable for using combination of marble, granite, kota, sand stone slabs 

& ceramic tiles etc.  in the required pattern at various locations.  
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24 Nothing extra will be paid for the additional thickness of bed mortar that will be required to 
achieve uniform finished surfaces on account of difference in specified thickness of marble, 
granite, Kota stone, sand stone & ceramic tiles etc. 

 
25 Any cement slurry, required to be added over base surface for bond or for continuation of 

concreting, its cost shall be deemed to have been included in the respective items, unless 
specified otherwise and nothing extra shall be payable nor extra cement shall be considered 
in the cement consumption on this account. 

 
26 Flooring in toilets, verandah, kitchen, courtyard etc. shall be laid to the required 

slope/gradient as per the directions of the Engineer-in-Charge.   
 
27 The pattern, spacing and locations of joints shall be as per drawings and direction of the 

Engineer-in-Charge. 
 
28 The water proofing items shall be got done through the firms approved by the Engineer –In- 

Charge. 
 
29 The SCI/CI pipes and G.I. pipes, wherever necessary, shall be fixed to RCC columns, beams etc. 

with rawl plugs, or appropriate fasteners as approved by Engineer-in-Charge, and nothing 
shall be payable on this account. 
 

30 No claim for idle establishment & labour, machinery & equipments, tools & plants and the 
like, for any reason whatsoever, shall be admissible during the execution of work as well as 
after its completion. 

 
31 Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing extra quoted rates in agreement shall be payable to him on this account. 
However, payment for scaffolding, if required to be done for floor heights greater than 3.5m 
from plinth level for external side work, shall be admissible at rates arrived at, in accordance 
with clause 12 of the agreement, if not already specified otherwise. 

 
32 The contractor shall quote their rates inclusive of all taxes, cartage, royalties etc. complete. 
 
33 Unless otherwise specified in the schedule of quantities, the rate of all items of the work shall be 

considered as inclusive of pumping out or bailing out water, if required, for which no extra payment 
will be made .This will include water encountered from any source such as rains, floods, sub-soil water 
table being high or due to any other cause whatsoever. 

 
34 The working drawings shall mean to include both architectural and structural drawings  respectively. 

The structural and architectural drawings shall be properly correlated before executing the work. In 
case of any difference noticed between architectural and structural drawings, final decision, in 
writing of the Engineer-in-charge shall be obtained by the contractor before proceeding further.  

 
35 The words “Equivalent”, “Approval” and authorized” in these specifications shall imply and require 

written approval of the Engineer-in-Charge. 
 
36 The contractor shall have to carry out the work according to approved programme duly approved by 

the competent authority. The contractor shall not carry out any work in any building without 
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permission of the Engineer-in-Charge. The contractor shall have to adhere this programme failing 
which he shall be wholly responsible for any inconveniences caused to the occupants. No claim for 
idle labour on any account shall be entertained. The contractor shall depute his representative daily 
to the site of work. His name and signature shall be attested by the contractor for record in the 
department. 
 

37 The contractor shall prepare one sample of item which shall be got approved from the Engineer-in-
charge. Only on acceptance of sample, contractor will be allowed to commence the work and sample 
is to be preserved by the contractor till the whole work is completed. The quality of entire work 
should confirm to the approved sample. 

 
38 Any damage to the building structure, fittings or any other articles etc. done by the contractor or his 

workman during the execution of the work shall be made good by the contractor at his own cost and 
nothing extra will be paid on this account. However, if contractor fails to attend the same, the same 
will be made good by the Engineer-in-Charge at the risk & cost of the contractor. 

 

39 Any damage to work resulting from weathering conditions, defacing or from any other cause such as 
negligent act on the part of contractor, until the work is taken over by the Department after 
completion of work, shall be made good by the contractor at his own cost. 

 
40 The paints/ other materials shall be issued by the Junior Engineer/ Assistant Engineer to the 

contractors after breaking the seal of the containers/ packing and quantity to be issued shall be as 
per the daily requirement at the site. After days use balance quantity of paints etc., if any left will be 
returned by the contractor to the Deptt. After use, the empty container shall have to be returned to 
the Department, and these shall be the property of Department. The empty container shall be 
preserved by JE of In-charge and will not be disposed of till the 51 irected 51d51n of the work. 

41 Nothing extra shall be paid to the contractor for excess consumption of material. 
 
42 The contractor and/ or his authorized agent should see the site order book every day and get the 

compliance noted by the Junior Engineer/ Assistant Engineer/ Engineer-in-Charge 
 
43 Water charges, income Tax, Labour cess and other taxes shall be recovered on the gross amount of 

the bills as per relevant rules. Agency will have to produce documentary evidence of having arranged 
water, to become eligible for non-recovery of water charges otherwise 1% water charges shall be 
deducted from the work done. 

(a) The contractor must submit a written proposal along with the water source details prior to 
commencement of work. Upon receiving approval from Engineer-in-Charge, the agency must 
provide GST paid vouchers with each Running Account (R/A) & Final Bill as proof of water 
procurement. In case of failure of Agency to produce the same, a non-refundable deduction 
of 1% water charge will be applied to the gross work done. The Agency will be responsible 
for the storage & transportation of water at the site, and no extra payment will be made for 
these arrangements.    
 

44 The theoretical consumption of materials like satna lime, distemper, paint, water proof cement paint 
etc. shall be computed, as per the consumption of co-efficient of DAR 2023. In case of variation 
between the actual and the theoretical calculations action shall be taken as below: 

(a) For the materials to be arranged by the contractor:-  In case the materials used other then  
mentioned Schedule F under clause 12 is less than theoretical requirements the cost for the material 
used less shall be recovered from the contractor at the basic rate as given in D.S.R. 2023 plus carriage 
plus 1% W.C. plus 15% contractor profit and over heads plus contractors enhancement/abatement as 
per clause 12 of the agreement. For all excess use of materials over the theoretical consumption no 
extra payment shall be made to the contractor: 

45       The  work of water supply, internal sanitary installations  and  the drainage  work  etc  may required to  
be carried out  as  per  local  Municipal Corporation  or  such local body-Bylaws and  the  contractor in 
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such cases shall produce  necessary completion certificate from such authorities  after completion of 
the work. 

46       The  contractor  shall  give a performance  test  of  the  entire installation(s), as  per  standing  
specifications, before  the  work  is finally accepted and nothing extra whatsoever shall be 
payable to  the contractor for the test.  

47        The work pertaining to the items of internal finishing should be started in consultation and 
with prior   approval of Engineer-in-Charge as soon as the structure/other items of work are 
completed 

49 Before taking up demolition work, contractor has to arrange materials in advance and 
thereafter permission for dismantling/demolition work will be given. 

50     The work is to be carried out in highly secured area and there will be restriction on  movement            
              of labour & material. A contractor has to abide by all requirements in this regard. 
51         The contractor will have to store material at a designated place in the Campus away from 

work site and thereafter bring material to work site as per requirement. 
52    The malba/building rubbish will be cleared immediately from working site. The Contractor is 
 to   quote his rates accordingly. Noting extra will be paid on this account. 
53     Before bringing any material at site, the agency will intimate the source of material by  
          submitting the invoice and will get approved the sample first. 
 
54     All materials required for work shall be brought at site in full quantity by the agency and  
          the bills/vouchers will be submitted by the Agency at the same time. 
 
55     It is mandatory for the Agency to submit work program within one week of the award of    
          Work failing which action may be taken as per terms and condition of the agreement. 
 
56        The agency will issue ID-CARD to the labour and provide uniform of same colour with name  
              of agency tagged on the Shirt/T-shirt, nothing extra will be paid on this account by the  
              Department. During work labour will have to wear uniform and display ID cards. 
57          Hindrance, if any, must be recorded through ERP only. Any entry through physical register will not 

be accepted. 
58 RFI must be recorded/uploaded on daily basis/date of execution. RFI for older period will not be 

accepted. For older RFIs department will not be responsible for payment. 
59 100% of the materials with GST paid purchase invoice must be supplied before commencement of 

the work. 
60 RFIs should be submitted on a daily basis. For concealed/hidden items, the FRI must be forwarded 

to the Executive Engineer prior to the execution of any related items; failure to do so will result in 
non-payment for the concealed/hidden items. 

 
61. TESTING OF MATERIALS 
 
61.1  Samples of various materials required for testing shall be provided free of charges by the 
 contractor. All expenditure to be incurred for testing of samples e.g. packaging, sealing, 
 transportation, loading, unloading etc. including testing charges shall be borne by the 
 contractor. The NIT shall have list of approved laboratories for testing as approved by ADG 
 / SDG. 
61.2  The contractor shall produce all the materials in advance so that there is sufficient time for 

testing and approving of the materials and clearance before use in work. 
 
61.3  Water shall be arranged by the contractor at his own cost and shall be tested as per frequency 

mentioned in the CPWD specifications. 
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1 Quality of the project is of utmost importance.  This shall be adhered to in accordance with the 
provisions of CPWD specifications and guidelines given in the relevant paras. 

2 The contractor shall ensure quality control measures on different aspects of construction including 
materials, workmanship and correct construction methodologies to be adopted. He shall have to submit 
quality assurance programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be executed along with check 
lists to enforce quality control.  

3 The contractor shall get the source of all other materials, not specified elsewhere in the document, 
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it is 
absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge for 
which tests etc. shall be done by the contractor at his own cost.  Similarly, the contractor shall submit 
brand/ make of various materials not specified in the agreement, to be used for the approval of the 
Engineer-in-Charge along with samples and once approved, he shall stick to it. 

4 The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and 
other works as desired by Engineer In Charge for his approval before execution. The contractor shall also 
submit bar bending schedule for approval of Engineer –in – charge before execution. 
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1 The order of preference in case of any discrepancy shall be as under:- 

i)    Nomenclature of items as per schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) CPWD specifications. 
iv) Architectural Drawings 
v) Indian standard specifications of B.I.S. 
vi) Sound Engineering Practice as approved by the Engineer-in-charge. 

A reference made to any Indian Standard specification in these documents, shall imply to the latest 
version of that standard. Including such revision/amendments as issued by the bureau of Indian 
standard upto last date of receipt of tenders. The contractor shall keep at his own cost all such 
publications of relevant Indian standard applicable to the work at site. 

2 Except for the items, for which particular specifications are given or where it is specifically mentioned 
otherwise in the description of items in the schedule of quantities the work shall generally be carried 
out in accordance with the “CPWD specifications 2019 Vol. 1 and Vol. 2 (with up to date corrections 
slips). (Hereinafter to be referred to as CPWD specifications) and instructions of Engineer-in-Charge. 
Wherever CPWD specifications are silent the latest IS codes/specification shall be followed. 

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and 
nothing extra shall be payable to him on account of the same. Extra payment for 
centering/shuttering, if required to be done for heights greater than 3.5 m shall however be 
admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already 
specified. 

4 a) The contractor (s) shall inspect the site of work before tendering and acquaint  himself with the 
site conditions and no claim on this account shall be entertained by the department. 

 b)  The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy 
himself about the availability of materials from kiln or approved quarries for collection and 
conveyance of materials required for construction. 

5 The contractor (s) shall study the soil investigation report for the site, available in the office of the 
Engineer-in-Charge and satisfy himself about complete characteristics of soil and other parameters of 
site. However, no claim on the alleged inadequacy or incorrectness of the soil data shall be 
entertained. 

6 The tenderer shall see the approaches to the site. In case any approach from main road is required by 
the contractor, the same shall be made good, improved and maintained by the contractor at his own 
cost. No payment shall be made on this account. 

7 The contractor (s) shall give to the Municipality, Police and other authorities all necessary  notices 
etc. that may be required by law and obtain all requisite Licenses for temporary obstructions, 
enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these 
operations in executing the contract. He shall make good any damage to the adjoining property 
whether public or private and shall supply and maintain light and other illumination on for cautioning 
the public at night. 

8 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 
day and night speed limit boards red flags, red lights and providing barriers. He shall be responsible 
for all dangers and incidents caused to existing / new work due to negligence on his part. No 
hindrances shall be caused to traffic during the execution of the work. 

9 Contractor shall provide permanent bench marks and other reference points for the proper 
execution of work and these shall be preserved till the end of work. All such reference points shall be 
in relation to the levels and locations, given in the Architectural and plumbing drawings 
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10 The contractor shall make his own arrangement for water and obtaining electric connection(s) if 
required and make necessary payments directly to the department concerned. 

11 Some restrictions may be imposed by the security staff etc. on the working and for movement of 
labour, materials etc. The contractor shall be bound to follow all such restrictions/instructions and 
nothing extra shall be payable on account of the same.   

12 The contractor shall fully comply with all legal orders and directions of the Public or local authorities 
or municipality and adhere by their rules and regulations and pay all fees and charges for which he 
may be liable in this regard. Nothing extra shall be paid/reimbursed for the same. 

13 The building work shall be carried out in the manner complying in all respects with the requirements 
of the relevant bylaws and regulations of the local body under the jurisdiction of which the work is to 
be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this account. 

14 The contractor shall give a performance test of the entire installation(s) as per standing specifications 
before the work is finally accepted by making his own arrangements for water supply, electricity etc. 
and nothing extra whatsoever shall be payable for the same. 

15 If as per local Municipal regulations, huts for labour are not to be erected at the site of work, the 
contractor shall be required to provide such accommodation at a place as is acceptable to the local 
body and nothing extra shall be paid on this account. 

16 It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid 
any accidents in this regard. 

17 The structural and architectural drawings shall at all times be properly co-related before executing 
any work. However, in case of any discrepancy in the item given in the schedule of quantities 
appended with the tender and Architectural drawings relating to the relevant item, the former shall 
prevail unless otherwise given in writing by the Engineer-in-charge. 

18 The contractor shall maintain in perfect condition, all portions executed till completion of the entire 
work allotted to him. Where however phased delivery of work is contemplated these provisions shall 
apply separately to each phase. 

19 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, 
metals, shingle sand etc. collected by him for execution of the work, directly to the Revenue 
authority or authorized agents of the State Government concerned or the Central Government, as 
the case may be 

20 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No 
excavated earth or building materials etc. shall be stacked/ collected in areas where other buildings, 
roads, services, compound walls etc. are to be constructed. 

21 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the 
contractor only when all men, machinery’s and materials have been arranged and closing of the 
trench(s) thereafter shall be ensured within the least possible time. 

i) The works shall be carried out in accordance with the Architectural drawings and structural drawings, 
to be issued from time to time by the Engineer-in-Charge. Before commencement of any item of 
work, the contractor shall correlate all the relevant architectural and structural drawings issued for 
the work and satisfy himself that the information available there of is complete and unambiguous. 
The discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before execution of 
the work. The contractor alone shall be responsible for any loss or damage executing by the 
commencement of work on the basis of any erroneous and or incomplete information. 

ii) The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day and 
night, speed limit boards, red flags, red light and providing necessary barriers and other measures 
required from time to time. The contractor shall be responsible for all damages and accidents due to 
negligence on his part. 

iii) Other agencies will also simultaneously execute and install the works of electrification, air 
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities 
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for the same. The contractor shall leave such recesses, holes openings etc. as may be required for the 
electric, air-conditioning and other related works (for which inserts, sleeves, brackets, conduits base 
pinion, clamps etc. shall be supplied free of cost by the department unless otherwise specifically 
mentioned) and the contractor shall fix the same at time of casting of concrete, stone work & brick 
work, if required and nothing extra shall be payable on this account. 

iv) The contractor shall conduct work so as not to interfere with or hinder the progress or completion of 
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 
possible arrange his work and shall place and dispose off the materials being used or removed so as 
not to interfere with the operations of other contractor or he shall arrange his work with that of the 
others in an acceptable and coordinated manner and shall perform it in proper sequence to the 
complete satisfaction of others. 

v) All Architectural drawings given in the tender other than those indicated in nomenclature of items 
are only indicative of the nature of the work and materials/fixings involved unless and otherwise 
specifically mentioned. However, the work shall be executed in accordance with the drawings duly 
approved by the Engineer-in-Charge. 

22  Samples of all materials and fittings to be used in the work in respect of brand manufacturer and 
quality shall be got approved from the Engineer-in-Charge, well in advance of actual execution and 
shall be preserved till the completion of the work. Articles bearing BIS certifications mark shall only 
be used unless no manufacturer has got BIS mark for the particular material. Any material/fitting 
whose sample has not been approved in advance and any other unapproved material brought by the 
contractor shall be immediately removed as soon as directed. 

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as 
inclusive of pumping/baling out water, if necessary, for which no extra payment shall be made. Those 
conditions shall be considered to include water from any source such as inflow of flood, surface and 
sub-soil water etc. and shall apply to the execution in any season. 

23   On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings 
to the Engineer-in-Charge within 30 days of completion of work. These drawings shall have the 
following information: 

a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 

b) Ground and invert levels of all drainage pipes together with locations of all manholes and 
connections upto outfall. 

c) Route of all water supply lines with diameters, location of control valves, access panels etc 

24        No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 23 above unless    
        specifically mentioned otherwise.  

25. The Contractor undertake “It would, therefore, be in the fitness of things, if permission of the Tree 
 Officer is first taken before the initiation of any civil work, which are likely to be made within a  
 distance of 2mts from any existing tree.”  
26.         Bonus paid to labour is covered under overhead charges. Nothing extra shall be paid by the department  
             on account of Bonus. 
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ADDITIONAL CONDITIONS FOR REPAIR /REHABILITATION WORKS 
1. The contractor shall deploy skilled workers only for Repair/Rehabilitation works. They 

shall be equipped with special training in manual crafts and possessing knowledge, skills and 
practical experience in respect of concrete technology and other materials appropriate to the 
scope, type and difficulty of the repair measures. They must be present on site at all times. 
 

2. The contractor must ensure that the skilled workers employed at site, are informed of and 
instructed in protection and repair measures at maximum intervals of 3 years so as to enable 
them to take all measures for the proper execution of the construction measure, including tests 
and internal supervision as per the latest prevalent technology. 

 

3. The contractor shall advise all workers working with epoxies to avoid contact with eyes and 
skin, inhalation of vapours, and ingestion. Necessary protective and safety equipments in the 
form of hand gloves, welders goggles shall be provided by the contractor and used on site. 
 

4. Special watertight shuttering/ formwork shall be provided for special applications involving 
concrete or mortar, which are more fluid than normal concrete e.g. pumpable concrete, micro 
concrete etc. 

 

5. The contractor shall provide a scaffolding system with adjustable working platforms for the 
workmen to work upon any part of the area to be accessed safely and with ease for surface 
preparation, application of repairs and construction activity. 

 

6. (a) The contractor shall protect the fittings and fixtures and other finished items against their 
spoiling/ damage to finishes by suitable means such as plywood, tarpoline, plastic sheet etc. 
during the process of carrying out repairs/shot creating works in a building at his own cost. 
The items could include windows, doors, glass curtain wall, electrical boxes, points, wire, fans 
& fittings etc. or other such items. The agency to bear the cost of damaged if any found or 
reinstate the item to in original state by his own cost. Nothing extra shall be payable to the 
contractor on this account. 
(b) After the work, whole effected area/room must be cleaned by the agency. Any drip of 
cement or splashes must be cleaned up to satisfaction of Engineer-in-charge. If fails, Rs. 
2000/- Each quarters will be levied by the department and will be recovered from the bill. 

 

7. The contractor shall provide a barricading on ground to physically define the boundaries of 
the site of construction/ repair activity at his own cost for restricted entry of only those 
involved with the construction work. 

 

8. Removal of loose/weak cement plaster  
 

a.  The existing plaster to be indentified for removal by tapping all areas and its boundary shall 
be marked with a colour marking which shall be approved by Engineer-in-charge. 

b.  Remove the plaster manually with the help of chisel and hammers to completely expose the 
parent masonry or concrete surface, so as not to have any traces of such plaster left behind.  

 
9.  Chipping of unsound/Weak Concrete Material  
 

a. The weak, loose or carbonated concrete over an area from its surface shall be removed 
with pneumatically operated or power driven tools by chiseling, chipping etc. 

b. Prop and support shall be provided to relive the structural member of stress and 
strains. 

c. Scaffolding with working platform if necessary, shall be erected suitably or provided 
as mobile. 

d. Chipping to remove all the unsound and weak concrete material shall be done 
carefully from the damaged portions of structural members by adopting mechanical or 
manual means up to the required depth to produce sound concrete surface to a near 
uniform depth for the repair area. 
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e.  A full depth chiseling and removal of concrete all round reinforcement shall be 
carried out, in case the concrete in contact and in immediate vicinity of the 
reinforcement is carbonated. 

f. Cleaning of debris and dust shall be carried out from within the chiseled/ chippsed 
areas and its disposal as per direction of the Engineer-in-charge. 

g. The concrete around reinforcement bar shall be removed so as to have a clear uniform 
air gap as per direction of the Engineer-in-charge.  
 

9. Cleaning Reinforcement of Total Rust i/c from behind reinforcement 
 

 a.         Remove the rust manually from all round the surface along the length of reinforcement using 
hand tools like chisels, hammers, wire brushes, abrading cloth/ paper etc. This shall be 
continued manually along the length of the rusted reinforcement till such time that the steel 
surface is cleared of all rust that could be removed manually. 

 b.        Chemical rust remover shall be brush applied over the reinforcement surface thoroughly all 
around the circumference and along the full length of rusted reinforcement. After 24 hours of 
its applications. The surface shall be cleaned with wire brush and all loose particles removed. 
It shall be washed with water thoroughly and allowed to dry. 

 
11. Introducing New Reinforcement Bars in RCC Structural Member 
 a.         The cross sectional area of steel reinforcement provided for new structural connection or for 

supplementing the existing cross-sectional area shall be as per approved design/drawings and 
as per direction of the Engineer-in-charge. 

 b.        Prepare the surface of the existing RCC member to receive the structural connection. 
 c.        Mark the new reinforcing bar locations on prepared surface for fixing. 
 d.        Drill holes of specified diameter and depth in concrete at locations marked as per approved 

design calculations. 
 e.         Clean the drilled hole in dry state with round brushed and by blowing air through a tube 

inserted in the hole and connected to hand operated blow out pump. 
 f.         Inject epoxy from foil pack with the help of epoxy dispenser, epoxy cartridge holder and 

disposable PVC mixing nozzle inserted inside the drilled hole to fill it from bottom of the hole 
and upwards. 

 g.        Insert the reinforcing bar and allow the epoxy adhesive to cure. 
 
12.        Micro-concrete 

a.  Full quantity of microconcrete shall be broughtat site by the contractor in factory 
sealed containers with lables legible and intact provided that the shelf life so permits. 
Otherwise substantial quantity as could be consumed within the shelf life shall be 
received as per quantity approved by Engineer-in Charge. Full quantity shall be 
worked out as theoretically required for consumption in the whole work. 

 
b.  The requisite number of test specimens of micro-concrete shall be cast from each 

batch of manufacture or supply received (whichever is less) for these to be tested for 
conformance to the specified requirements of 7 and 28-day cube crushing strength, 
surface absorption of water, permissible limits of shrinkage, etc before use on the 
work. 

c.  The appropriate surface preparation and crack sealing as per site requirements shall be 
completed, which may sequentially cover one or more of the following items of work:- 
 i)  Prop & support the structural member to relieve it of stress and strains. 
 ii)  Removal of existing surface plaster shall be done.  
iii) Chipping unsound/weak concrete material shall be done. 
iv)   Removing concrete all around embedded rusted reinforcement shall be done. 
v) Removing and cleaning reinforcement of rust from its surface to give it a 

shining bright metal shall be done. 
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vi)   Sealing the cracked or honeycombed concrete with injection grouting shall be 
done.  

vii)    Cleaning of lightly sticking material and foreign matter from the exposed    
          concrete surface and steel reinforcement by suitable means shall be done. 

 d.  The additional reinforcement, if required, shall be tied with required overlaps or 
welded. 

 e.  Apply Passivating & bondingcoat over the cleaned reinforcement. 
 f.  Apply bond coat on the cleaned concrete substrate. 
 g.  Erect pre-fabricated watertight shuttering, if required, while the bond coat is still tacky 

to receive the self compacting free flowing micro concrete. 
h.  Prepare self compacting, free flowing micro-concreteso as to have a uniform 

consistency and texture in a mechanical concrete mixer by adding a specified 
proportion of water in the preweighed dry mix of pre-batched, prepackaged, single 
component micro concrete. 

i.  Pour the fresh micro-concretein the shuttering mould or over the surface prepared to 
receive it, while the bond coat is still tacky. 

 
13 SHOTCRETE 
 
a. Batching shall be done by mass. The moisture content of the sand shall be such that the 

sand cement mixture will flow at a uniform rate through the delivery hose. The sand shall 
be moistened or dried as required to bring the moisture content to a satisfactory level. 
Fluctuations in moisture content shall be avoided. The mixing equipment shall be capable 
of thoroughly mixing the sand and cement in sufficient quantity to maintain continuity of 
placing. 

b.  The compressor shall be fitted with a moisture extractor to keep up a supply of clean, dry 
air adequate for maintaining a sufficient nozzle velocity for all parts of the work while 
simultaneously operating a blow pipe for clearing away rebound material. A gauge near 
the material outlet of the gun shall measure the operating pressure. The air pressure shall 
be uniformly steady (non pulsating). 

c.  The water pressure at the discharge nozzle shall be sufficiently greater than the operating 
air pressure to ensure that the water is intimately mixed with the other materials. If the line 
water pressure is inadequate, a water pump shall be introduced into the line. The water 
pressure shall be uniformly steady (non pulsating). 

d.  The shotcrete mix design shall be got approved from Engineer-in-Charge. 
e.  Adequate and safe working platform, shall be provided so that the gunite/shotcrete 

operator can hold the nozzle at optimum angle and distance from the surface for all parts 
of work. 

f.  Suitable formwork of plywood sheeting or other suitable material shall be fixed true to 
lines and dimension to get finished sides and edges of the gunited/ shotcreted surface. 
They shall be adequately braced to protect against excessive vibration and shall be 
constructed so as to permit the escape of air and rebound during the gunning operation. 
Forms shall be oiled or dampened and they shall be cleaned just before gunning. 

g. Fresh gunite/shotcrete shall be applied at the earliest possible, when bond coat, as applied 
is still tacky. Maximum thickness to be applied in one pass will be, in general, limited to 
25 mm for overhead application and 50mm on sides. Where gunite is to be placed to a 
thickness of more than 50 mm on sides or 25mm overhead, it is preferable for it to be built 
up in more than one application.  
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Each layer of shotcrete shall be built-upby making several passes or loops of the nozzle 
over the working area. This will be done by moving the nozzle rythmetically in series of 
loops from side to side and up and down. The shotcrete shall emerge from the nozzle in a 
steady, uninterrupted flow. If the flow becomes intermittent due to any cause, the Operator 
shall direct it away from the work until it again becomes constant. The distance of nozzle 
from work (usually) between 0.5 and 1.5m) shall be held as to give to the best results for 
the working conditions. The nozzle shall be held perpendicular to the surface of 
application. However, when gunning through and encasing reinforcing bars the nozzle 
shall be held closer and at a slight angle to the perpendicular. Also the mix shall be little 
wetter than normal but not so wet as to cause sloughing behind the bars. 
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SPECIAL CONDITION FOR WATERPROOFING WORK 
GUARANTEE FOR WATER PROOFING TREATMENT: 

 
 All water-proofing work shall be carried out through approved specialist agency as per 
method of working  approved by  the Engineer-in-charge. However, the Contractors shall be 
solely responsible for  waterproofing treatment until the  expiry of the above guarantee period. 
Ten years guarantee in prescribed proforma attached shall be given by the contractor for the water 
proofing treatment. Towards that 10% (ten percent) of the cost of these items of water  proofing 
under this sub head shall be retained as guarantee to watch the performance of the work executed. 
However, half of this amount (withheld) would be released after five years from the date of 
completion of the work, if the performance of the  waterproofing works is satisfactory. The 
remaining withheld amount shall be released after completion  of ten years from the date of 
completion of work, if the performance of the waterproofing work is satisfactory. If any defect is 
noticed during the guarantee period, it should be rectified by the contractor within seven days of 
issuing of notice by the Engineer-in-Charge and, if not attended to, the same shall be got done 
through other agency at the risk and cost of the contractor and recovery shall be affected from  the 
amount retained towards guarantee. In any case, the contractor and the specialist agency, during 
the guarantee period, shall inspect and examine the treatment once in every year and make good 
any defect observed and confirm the same in writing. The  security deposit can be released in full, if 
bank guarantee of equivalent amount, valid for the duration of guarantee, period, is produced and 
deposited with the Department. 
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MAINTENANCE OF RECORDS BY THE CONTRACTOR 

 
 

1. Maintenance of Material at Site (MAS) Register – 
a.      All the MAS Registers including Cement and Steel Registers shall be maintained by 

Contractor which shall be issued to the contractor by Engineer-in-charge. 
b.     Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if 

there is no JE. Each MAS Register shall be checked by JE at least twice a week and at least 
once a week by AE. If there is no JE then MAS registers will be checked by AE at least 
twice a week. 
 

2. Copy of all test registers and Material at Site Register with each alternate Running 
Account Bill and Final Bill shall be submitted by the contractor.  
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR *PREMIUM ACRYLIC 

SMOOTH EXTERIOR PAINT / ACRYLIC SMOOTH EXTERIOR PAINT AFTER 
COMPLETION IN RESPECT OF FINISHING ITEMS. 

 
 The Agreement made this_______day of__________Two thousand ------------------- and 

between__________son of____________(hereinafter called the Guarantor of the one part) and the 
PRESIDENT OF INDIA (herein after called the Government of the other part). 

 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated 
___________________and made between the GUARANTOR OF THE ONE part and the Government of 
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the 
said contract recited completely defects free surface. 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures 
will remain defect free for *five/two years from the date of completion of work.  

 NOW THE GUARANTOR hereby guarantees that *PREMIUM ACRYLIC SMOOTH EXTERIOR 
PAINT / ACRYLIC SMOOTH EXTERIOR PAINT done by him will render the structures completely 
finish and the minimum life of such *PREMIUM ACRYLIC SMOOTH EXTERIOR PAINT / 
ACRYLIC SMOOTH EXTERIOR PAINT shall be *five /two years to be reckoned from the date after 
the maintenance period prescribed in the contract. 

 Providing that the Guarantor will not be responsible for damage caused by earthquake or structural defects 
or misuse of surface and for such purpose. 

 The decision of the Engineer-in-charge with regard to kind of defects shall be final. 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect being 

found render the building defects to the satisfaction of the Engineer-in-charge at his cost and shall 
commence the work for such rectification within seven days from the date of issue of the notice from the 
Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by the 
Department by some other contractor at the GUARANTOR’S cost and risk. The decision of the Engineer-
in-charge as to the cost, payable by the Guarantor shall be final and binding. 
That if the Guarantor fails to remove its defects or commits breach there under, then the Guarantor will 
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may 
be incurred by him by reason of any default the part of the GUARANTOR in performance and observance 
of this supplementary agreement. As to the amount of loss and / or damage and /or cost incurred by the 
Government the decision of the Engineer-in-charge will be final and binding on the parties. 
IN WITNESS WHERE OF these presents have been executed by the Obligor___________and by ---------
-------and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above 
written. 
Signed, sealed and delivered by Obligor in the presence of – 
1._________________ 
2._______________ 

                                                      
                                                                               Signed for and on behalf of the President of 
India        
                                                                                                                                                                                                                          

   In the presence of – 
1.__________________   2.______________  
  
* STRIKE OUT WHICH EVER IS NOT APPLICABLE 
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LIST OF PREFERRED MAKES OF MATERIALS  

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) 
and finishes approved by the Engineer-in-Charge are listed below. However approved equivalent materials 
and finishes of any other specialized firms may be used subject to approval of the alternate brand by the 
Engineer-in-Charge, (See also conditions of contract). 

Sl. 
No. 

Materials Approved Make/Brand 

1. Poly-Sulphide Sealant Pidilite, Tuffseal, Choksey/DURABUILD, MAKPHALT 

2. Damp Proof Material Impermo, DuraBuild, Acco-Proof, CHOKSEY 

3. Admixture 
Fosroc, MCCHOKSEY, BASF,CICO/ Dura Build, 

4. White Cement J.K. White, Birla White 

 
5. 

Water Proofing Compound Tapecrete, CICO, Dura Build, Accoproof, Impermo 
(By Snowcem India Ltd.), Pidilite, CHOKSEY, Fosroc, 
MAKPHALT, SIKA, Dr. Fixit. 

6. Cement ACC, Birla, Ultratech, Ambuja, J.K, Shree Cement, 
Lafarge cement 

7. Locks/Latch 
Godrej, Harrison, Hafele, Plaza, Dorma, YALE, Kich, 
Hettich 

8. Laminates, Veneer Formica, Merino, Decolam, Greenlam, Century 

9. Wire Mesh Sterling Enterprises, Trimurty Welded Mesh 

10. Prelaminated Particle Board Action TESA, Bhutan Boards, Greenlam, Century, Green 
panel. 

11. Adhesive Pidilite, Dura Build, Dunlop, Vam Organic, 
CHOKSEY, Asian Paint 

12. Epoxy Mortar Fosroc, Dura Build, Sika, BASF, CHOKSEY 

13. Dash Fasteners Hilti, Fischer, Canon, Bosch 

14. Flush door shutter Greenply (Green), Century ply (PRO), Duroply (TOWER), 
Green panel, Merino, Bhutan tuff 

15. Block Board & Plywood 
Greenply, Century, Duroply, Archidply, Merino, Bhutan 
tuff, Green Panel 

16. Hydraulic Door Closer/Floor 
Spring/Mortise lock 

Hardwyn, Godrej, Dorma, Hafele, Kich, Geze 

 
17. 

SS 304 Door Hardware for D/W (other 
than Floor spring door Closer, Locks) Kich, Ozone, Godrej, Dormakaba, Yale, Geze, Hafele, 

Briton, 

18. 
Structure Steel & Hollow Section–Primary 
Producers only 

SAIL,TATA(TISCO), RINL, Jindalsteel & Power 
(JSPL), JSW 

19. Door Closer Lock Dorma, Hardwyn, Dorset, Godrej, Everest, Kich 

20. Anodized aluminium Hardware 
(Heavy Duty) 

Hardima, Everite, Sigma (ISIMarked), Dorma 

21. Tempered Glass Modi Float, Saint Gobain, ASAHI, Glaverbel 

22. Polyester Powder Coating Shades Nerolac, Berger, J&N 

23. Aluminium Sections Jindal, Hindalco, Indalco 

24. Friction Stay Hinges Earl-Bihari, Godrej, Hettich, Haffele 

25. Nuts, Bolts and Screws, Steel Kundan, Priya, Atul, Puja 

26. Structural Silicone Dow Corning/Wacker 

27. Adhesive Tape Norton, 3Mavery Denisson 
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28. Terrazzo Tiles (Precast) /Plain/ Chequerred NITCO, HINDUSTAN, MODERN, Unistone, K.K. 
Manhole, Ultra 

29. Glazed Ceramic Tiles (Matt/Polish) Kajaria, RAK, Johnson, AGL, Somany, Nitco 

30. Cement Concrete  iles/ Hardonite Tiles NITCO, NTC, HINDUSTAN, Unistone, Dalal,

31. Vitrified Tiles (Double charge) 
Polished/Matt 

Kajaria, RAK, Johnson, AGL, Somany, Nitco 

32. Tile Adhesive. 
CICO, DuraBuild, PIDLITEFERROUS, Choksey, 
AsianPaint, Fosroc, MYKLATICRETE 

33. Acrylic Emulsion Paint 
ASIAN Paints, ICI, NEROLAC, BERGER, 
SHALIMAR 

34. Luxury Emulsion Paint 
Berger-silk, Asian-Royal, ICI-Velvet, erolac-Impression 

35. Synthetic Enamel Paint Berger, Nerolac, Asian Paints, ICI India Ltd., 

36. Plastic Emulsion Paint Berger, Nerolac, ICI India Ltd., AsianPaint 

37. Vitreous China Sanitaryware Kohler, Roca, Hindware, Grohe, Jaquar, 

38. Fireclay Sinks & Drain Boards Parry, Sunfire, Hindware, Cera 

39. 
Stainless Steel Kitchen Sinks Nilkanth, AMC, Cobra, Jayna, Nirali, CERA,

40. C.P. Brass Bath Fittings Jaquar (Continental Series), Kohler, Cera, Somany, 
Hindware, Parryware, Prima. 

41 C.P Brass -Towel rail, Towel Ring, 
Overhead shower, Health faucet 

Jaquar, Cera, Somany, Hindware, Parryware, Essco by 
Jaguar, Prima 

42. 
Soil, Waste & Vents Pipes & Fittings 
A) Centrifugal Cast Iron 

Neco, RIF, SKF, HIF, Kapilansh, RPMF 

43. G.I. Pipes Tata, Jindal–Hissar, Prakash Surya 
44. Gunmetal Valves Leader, Sant, Zoloto, Deepak Valves 
45. MS Pipe Kesoram, ElectroSteel, TATA, Well Span 

46. UPVC Pipe Supreme, Prince, Finolex, Astral 

47. Ball Valves Zoloto, IBP, Arco 

48. Unglazed Vitrified Tiles Johnson–(Endura),Somany–(DuraStone), Regency–
(Tiles), Kajaria, Oasis,  Varmora 

49. Spider Fittings Dorma, Sevax,Hettich 

50. Mineral Fibre False Ceiling Armstrong, Hunter Douglas, RITE, Dimond 

51. PVC/SyNTHETIC WATER TANK Sintex, Uniplast, Polycon 

52. Self Closing Pillar Taps Jaquar, KAISERVITALS, Kingston, Roca, Grohe, 
Kolher 

53. Hot Water Insulation Glass Wool/Mineral Wool 

54. Elastomeric Sleeve Up Twiga/Rocklloyd 

55. Beveled Edge Mirror Atul/SaintGobain/Modiguard, Jolly, 

56. 
Wall Putty Birla White, J.K White, Berger, Acro, Asian Paint, 

Home Pride 

57. Drapery Rod, Venetian Blinds, 
Roller blinds Mac, Vista, Deck, Hunter Douglus, D-Decor 

58. Ready Mix Concrete (R.M.C.) ACC, Unitech, Ultra Tech (Birla) and L&T, RMC India, 
Lafarge, M/s NDCON Construction, Antritech Pvt. Ltd
Shri Ram Ready Mix Concrete Pvt. Ltd., V.K. Ready 
Mix Concrete Pvt. Ltd 

59. Metal False Ceiling Armstrong, Hunter Douglus, Dampa, Lindner, Durlum, 
Credence, Hi-steel, RITE, Dimond 

60. UPVC Window/Door Rehau, Veka, Fenesta 

61. Laquered Glass Modiguard, Saint Gobain, Asahi, Glaverbel 
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62. 
Bamboo and wooden grill/baffle, 
backer/box metal special false 
ceiling 

Armstrong, Hunter Douglas, SAS, Dampa, Lindner, 
RITE 

63. Hardwood Flooring/ Engineering wood 
flooring Juncker, Vitofloor, Pergo, Mikasa, Vista 

64. Wooden Laminate Flooring Vista, Juncker, Vitofloor, Action Tesa, Green Panel 
65. Nylon Carpet Tiles/Rolls Forbo Flotex, Euronics 

66. Calcium Silicate and Gypsum 
Board/Tiles including frame work 

Ramco-Hilux, Gyproc, Boral, SaintGobain, USG, 
Gyptech, RITE 

67. Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW 

68. Furniture Items Godrej, Haworth, Rockworth, Steelcase, 
Featherlite, Durian 

69. AAC Block Finecrete, Ultra Tech, ACC, JK, SHREECEMENT 

70. Fire Resistant doors Shakti Hormann, Navair, IHMS, Tata Pravesh, GMP, 
Pacific, Bhawani Fire Protection Pvt. Ltd. 

71. Firerated hardware Dormakaba, Yale, Hafele, Geze, Hormann, BRITON 

72. Prelaminated cement bonded 
wood particle board 

Bison, RAMCO, Everest, Visaka Industries, Hicem 

73. Furniture Hardware Hafele, Hettich, Kich, Dormakaba, Godrej 

74. Raised/false access flooring 
system 

Unitile, Lindner, Unifloor, Tankaria, Tate 
access floor systems 

75. Rockwool/Glass wool Insulation UPT wiga, Rock wool India, Roxul Rockwool India, Lloyd, 
Siderise 

76. Gypsum light weight Plaster Saint Gobain Gyproc (Elite-90), Ultratech, USG Boral, 
Birla White, Dudhi 

77. Wood Polish Asian, MRF, ICA, Monocoat, Jotun, 
Nerolac, Sirca, Jivanjor, ICI Dulux 

78. CPVC pipes and fittings ASHIRWAD, FINOLEX, SUPREME, ASTRAL, PRINCE, 
TRUFLO by Hindware 

79. Toughened glass Saint Gobin, Asahi, Pilkington, Viracon (Processed by the 
theme or their approved processors) 

80. MDF/Particle Board Green panel, Action Tesa, Century 

81. Silvered Glass Saint Gobain, AIS, Modiguard(Gujarat Guardian), 
Sisecam, Pilkington 

82. Wall Paper D’décor, Lifencolours, India Circus, escom, 
Nilayaby Asianpaint, Marshall, Muraspec. 

83. Acoustic wall paneling & false ceiling Silence Panel, Anutone, Techno Ceiling, Knauf, 
Armstrong, Gyptech, RITE 

84. Polymer planter Yuccabe, Dedhi, Glyptic Arts 

85. Frosted Film LG,3M, Garware, Dupont 

86. Acrylic sheet Rehau,Opulux, Treelam, Praveedh, EGR, Décor. 

87. Firerated Glass Vetrotech, Saint-Gobain, Pyroguard, AIS, Schott-Pyran, 

88. PU Polish for wood work ICI Dulux, MRF, Asian, Berger, JOTUN, Nerolac, ICA, 
Sirca 

89. Pre-laminated MDF Board Green Penel max, Marino, Veer, Century, Action Tesa 

90. Cobble Stone Unistone, Dalal, Ultratech 

91. Polyurethane tactile tile Signexpress, DeltonIndia. 
92. Paint – Acrylic Emulsion (Exterior) Asian Paints, Akzo Nobel (Dulux), Jotun, Berger, 

NEROLAC 

93. Paint – Texture Paints (Exterior) Oikos, SKK, Asian (Novacolour), Ultratech, 
Armourcoat, Dulux 
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94. Smooth Exterior paint Asian (Apex), Berger (Wheather Coat), Nerolac, ICI India 
Ltd. 

95. Premium Exterior Paint with 
Silicon Additives 

Asian (Apex-Ultima), Berger (All Guard) or equivalent 
model/series of Nerolac, ICI India LTd. 

96. S.S. Auto close Hinges Hettich, Hafele, Godrej,  

97. Bamboo Wood Flooring and Wall 
Panelling. 

AMITEX AMITEX Enterprises, Delhi 

Eco green Flooring Jupiter Traders Bangalore 

Epitome Bamboo wood 
Products 

Mutha Industries Pvt. Ltd., 
Mumbai. 

Floor India Flooring India Company, 
Panipat, Haryana. 

FLOSTO Tank Devi Polymer Pvt., Ltd., 
Chennai. 

VIVANTA VIVANTA Enterprises, 
Mumbai. 

98 PVC door Rajshree, Finolex Plastics, M/s Jayna Door Ind., KAKA.  
99 BITUMEN INDIAN OIL, HINDUSTAN PETROLEUM, BHARAT 

PETROLEUM 
100 NON METALIC SURFACE HARDENER MC DERITOP F.H, ARMSTRONG, NITOFLOR 

HARDTOP, FOSROC, SIKAFLORR®-2 SYNLTOP, 
IRONITE COMPANY OF INDIA LTD.  

101 GLASS DOOR/PARTITION, PATCH 
FITTINGS ETC. 

DORMAKABA, OZONE, YALE  

102 S.S. RAILING JINDAL STAINLESS STEEL LTD. ICICH INDUSTRIES, 
ESSAR, DORMA, AXEL, JNB 

103 FLOAT GLASS PANES MODI, SAINT GOBAIN, ASAHI 
104 EPDM GASKET HANU/ANAND/LESCUYER 
105 WATER PROOFING CEMENT PAINT AISAN, SUPPER SNOWCEM 
106      DISTEMPER M/S ASIAN PAINTS LTD. (TRACTOR / PROFESSIONAL 

ACRYLIC DISTEMPER)., M/S SHALIMAR PAINTS LTD. 
(No.1 PREMIUM ACRYLIC DISTEMPER), M/S ICI 
INDIA LTD. AKZONOBEL (MAXILITE ACRYLIC 
DISTEMPER). 

107 CURING COMPOUND FOSROC, BASF, SIKA 
108 G.I. SHEET/PROFILE SHEET SAIL, TATA, JINDAL, ESSAR 
109 FIBRE GLASS SHEET SIMCRYL, SIMBA, FIBER TECH BUILDING PRIVATE 

LIMITED 
110 STONEWARE PIPE & GULLY TRAPES PERFECT, PARRY 
111 R.C.C. PIPES (NP-2) LAKSHMI, SOOD & SOOD, JAIN & CO, DIWAN SPUN 

PIPES, PRAGATI 
112 C.I. DOUBLE FLANGER SLUICE 

VALVES 
KIRLOSKAR, IVC, BURN 

113 C.I. DOUBLE LANGED NON-RETURN 
VALVES 

KIRLOSKAR, SANT, KARTAR 

114 C.I. MANHOLES COVERS AND FRAME B.C.M. FIR, NEFCO, BENGAL IRON CORPORATION, 
RPMF (ISI MARKED) 

115 UPVC PIPE & ACCESSORIES SUPREME, PRINCE, FINOLEX, ASHIRWAD, ASTRAL 
116 PTMT BALL VALES SUPREME, PRINCE, FINOLEX, ASHIRWAD, ASTRAL 
117 PPR PIPES SFMC, SAFE, POINEER INDUSTRIES 
118 FIRE GLASS FOR VISION PANNELS SAINT GOVAIN, ASHAI INDIA, MODI 
119 PTMT BIBCOCK/PILLAR 

COCK/BALLCOCK & OTHER PTMT 
FITTINGS/ACCESSORIES 

PRYAG, POLYTUF, SHAKTI 

120 ROLLING SHUTTEER  RAMA ROLLING SHUTTER, JOTI ROLLING SHUTTER, 
ANAND INDUSTRUES, SHRI RAM ROLLING 
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SHUTTER 
121 POP (PLASTER OF PARIS) J.K. LAXMI, SRIRAM NIRMAN, SAKARNI, TRIMURTI 
122 Fiberglass Reinforced Plastic (FRP) 

Panelled/Flush Door Shutter & Frame & 
FRP CHAJJA 

FIBREWAYS TECHNOLOGY, SHIV SHAKTI FIBRE 
UDYOG, SIMBA FRPT PVT. LTD., ADVANCE TECH, 
YAYNA DOORS, ASHOO MODEL ARTS, FIBRE 
ENINGEER, FIBRE TECHNO PRODUCTS, JAIN DOORS 
PVT. LTD. 

123 PVC DOORS RAJSHREE, FINOLEX PLASTICS, M/S JAYNA DOOR 
IND., KAKA 

124 KITCHEN LOFT TANK SINTEX, TIRUPATI STRUCTURALS LIMITED, K.M.S. 
PLAST WORLD PRIVATE LIMITED, PLANET 
PLASTICS, SRI KAMAKSHI TRADERS, SREYAH 
NOVEL INC. 
 

125 PRECAST CC KERB STONE DALAL, PAVER INDIA, K.K., NITCO, HINDUSTAN, 
KJS CONCRETE 

126 DUCTILE IRON PIPE (WATER SUPPLY) ELECTRO STEEL, KESSO, KDUPL, ELECTRO, SPUN & 
HEPCO 

127 FACTORY MADE SECTION WINDOW ISIS MARK PROCUCT ONLY 
128 WC SEAT COVER JQUAR, KOHLER, GROHE 
129 REPAIR /REHABILITATION 

CHEMICALS 
PIDILITE, CHOKSESY, FOSROC, CICO, ASIAN PAINT 
SMART CARE, SIKA. 

130 CEMENT PRIMER I) M/S ASIAN PAINTS LTD 
II) M/S SHALINMAR PAINT LTD 
III) M/S ICI INDIA LTD AKZONOBLE 

131 FLY ASH BRICKS M/S KJS CONCRETE (P) LTD. 
132 STONE CLADDING CLAMPS AXEL, ADITYA 
133 PANELLED/WIRE MESH DOOR 

SHUTTER (Wooden) 
JAIN DOORS PVT. LTD. 

134 APP WATER PROFFOING TREATMENT TORCHTAR, APEX, PIDILITE, ASIAN PAINT, IWL 
INDIA LTD., MAKPHALT,  STP Ltd. SIKA 

135 PRE CAST RCC BOUDARY WALL 
POSTS AND PLNELS 

KONKRETE PRODUCT COMPANY, RAJASTHAN PRE 
CAST CONCRETE PROCUTS, KK MANHOLE & 
GRATINGS COMPANY PVT. LTD. 

136 READY MIX CEMENT MORTAR FOR 
PLASTER 

JINDAL, ULTRA TECH, BIRLA, AMBUJA, RAMCO, 
NCL 

137 TOCH LOCKS DNV 
138 WPC DOORS & Frame ALSTONE, CENTURY PLY, FLORESTA, ARCHID PLY 
139 POLYCARBONIC SHEET LEXAN, COXWELL 
140 Kitchen Baskets, SS 304 Godrej, Kaff, AKS, Hettich, Livsmart, Peacock 
141 GRG false ceiling Saint Gobain, Diamond, USG Boral, VANS 

 
 
Note:- 
1. All materials and products shall conform to the relevant slanderers (IS, EN, BS, ASTM, ISO, 

AS//NZS) as applicable and shall be of approved make Lists.   
2. Any other item not covered in the make lists must be got approved from Engineer-in-charge before 

use/procurement. 
The Contractor shall procure and provide all the materials from the manufacturers / suppliers as per the 
approved make Lists. The equivalent brand for any item shall be permitted to be used in the work, only 
when the approved Make/Brand is not available. This is, however, subject to documentary evidence 
produced by the contactor for non-availability of the Make/Brand specified and also subject to independent 
verification by the Engineer-in-Charge. In exceptional cases, where such approval is required, the decision 
of Executive Engineer, T-Division as regards equivalent Make of the material shall be final and binding on 
the Contractor. Nothing extra shall be payable on this account. 
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Schedule of Quantity  

Name of work:-  Retrofitting work of occupied quarters under SC 338 (C&D Chummeries) 
at Lodhi Colony, New Delhi during 2026-27. 
 
 

Item 
No. 

Description of Item 
Actual  

Qty 
Unit Rate Amount 

 
1 Steel     reinforcement     for     R.C.C.     

work     including straightening,  cutting,  
bending,  placing  in  position  and 
binding all complete above plinth level.   

    

  

 

1.
1 

Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 350.00 Kg. 107.85 37748.00 

 

2 12 mm cement plaster of mix :          

2.
1 

1:6 (1 cement: 6 coarse sand) 
700.00 Sqm 333.35 233345.00 

 

3 15  mm  cement  plaster  on  the  rough  
side  of  single  or half brick wall of mix :   

    
  

 

3.
1 

1:6 (1 cement: 6 fine sand) 
100.00 Sqm 383.00 38300.00 

 

4 Chipping   of   unsound/weak   concrete   
material   from slabs,  beams,columns  etc.  
with  manual  Chisel  and/  or by   
standard   power   driven      percussion   
type   or   of approved  make  including  
tapering  of  all  edges,making square   
shoulders   of   cavities   including   
cleaning   the exposed  concrete surface 
and reinforcement with wire brushes etc. 
and   disposal of debris for all lead and 
lifts all complete as per direction of 
Engineer-In-Charge         

 

4.1 50mm average thickness 650.00 Sqm 256.35 166628.00  

4.2 25 mm average thickness 450.00 Sqm 126.75 57038.00  

5 Cleaning    of    reinforcement    from    
rust    from    the reinforcing bars to give it 
a total rust free   steel surface by  using  
alkaline  chemical  rust  remover  of  
approved make  with  paint  brush  and  
removing  loose  particles after  24  hours  
of  its  application  with  wire  brush  and 
thoroughly  washing  with  water  and  
allowing  it  to  dry, all complete as per 
direction of Engineer-In-Charge.   

    

  

 

5.1 Bars upto 12 mm diameter 600.00 Mtr. 8.25 4950.00  

6 Drilling  suitable  holes  in  reinforced  or  
plain  cement concrete with power driven 
drill machine to a minimum depth  of  
100mm  upto  200mm  in  RCC  beams,  
lintels, columns    and    slabs    to    
introduce    steel    bars    for 
sunshades/balconies  including  fixing  the  
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steel  bars  in position  using  epoxy  resin  
anchor  grout  of  approved make   but   
excluding   the   cost   of   reinforcement,   
all complete as per direction of Engineer-
In-Charge. 

6.1 Upto and including 12mm dia. 260.00 Each 141.20 36712.00  

7 Providing,    mixing    and    applying    
bonding    coat    of approved  adhesive  
on  chipped  portion  of  RCC  as  per 
specifications    and    direction    of    
Engineer-In-charge complete in all 
respect.   

    

  

 

7.1 SBR   Polymer   (@10%   of   cement   
weight)   modified cementitious  bond  
coat  @  2.2  kg  cement  per  sqm  of 
surface    area    mixed    with    specified    
proportion    of approved polymer 1100.00 Sqm 141.20 155320.00 

 

8 Providing, mixing and applying SBR 
polymer (of approved make) modified 
Cement mortar in proportion of 1:4 (1 
cement: 4 graded coarse sand with 
polymer minimum 2% by wt. of cement 
used)  as per specifications and directions 
of Engineer-in-charge. Note: 
Measurement and payment: The pre-
measurement of thickness shall be done 
just after the surface preparation is 
completed and Payment under this item 
shall be made only after proper wet curing 
has been done and surface has been 
satisfactorily evaluated by sounding / 
tapping with a blunt metal instrument 
and/or the 75mm size cube crushing 
strength at the end of 28 days to be not 
less than 30 N/Sqmm2). 

        

 

8.1 25 mm average thickness in 2 layers. 450.00 Sqm 587.35 264308.00  

9 Providing,      erecting,      maintaining      
and      removing temporary  protective  
screens  made  out  of  specified fabric  
with  all  necessary  fixing  arrangement  
to  ensure that  it  remains  in  position  for  
the  work  duration  as required by the 
Engineer-in-charge.   

    

  

 

9.1 Wooven PVC cloth 600.00 Sqm 54.25 32550.00  
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10 Shotcreting  R.C.C.  columns,  beams  and  
slabs  etc.  in layers  with  approved  
design  mix  concrete  having  the 
specified minimum  characteristic  
compressive strength [with   ordinary   
portland   cement,   coarse   sand   and 
graded  stone  aggregate  of  10  mm  
maximum  size  in proportion  as  per  
design  criteria]  including  the  cost  of 
centering  and  shuttering  at  edges  and  
corners  etc.  as directed by  Engineer  in- 
Charge Note:   Rates   shall   include   the   
providing   necessary ground wires etc. 
The levelling gauges, if used, shall be paid  
for  separately.  Payment  under  this  item  
shall  be made only  after proper  wet 
curing  has been  done and surface  has  
been  satisfactorily  evaluated  by  
sounding/ tapping with a blunt metal 
instrument.   

    

  

 

10
.2 

50mm  thick  in  Grade  M  25  with  
cement  content  not less than 330 kg per 
cum 650.00 Sqm 1151.05 748183.00 

 

  Total 1775082.00  

  Add Cost Index  @4.03%  71536.00  

  Total 1846618.00  

  Add GST Correction Slip @0.973 1796759.00  

  Total 1796759.00  

11 Providing and placing in position ready 
mix Microconcrete with specified average 
thickness all-round existing core of RCC 
member in water tight shuttering, which 
shall be content based prepacked single  
component chloride free, non-shrink free 
flow, self compacting ready to use after 
mixing water in  specified proportion 
shuttering and application as per 
manufacturer's specification of approved 
manufacturer as per direction of Engineer-
in-Charge.  
Note: Rates shall be for finished surface 
area of concrete in volume and shall 
include the cost of making holes in 
existing RCC slab, if required, for pouring 
concrete in shuttering mould of jacket for 
rendering concrete as flowable self 
compacting but shall exclude cost of 
reinforcement, bond coat, centering and 
shuttering, strutting, propping etc. 
(Payment under this item shall be made 
only after proper wet curing has been done 
and surface has been satisfactorily 
evaluated by sounding/tapping with a 3.00 cum 41911.77 125735.00 
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blunt metal instrument) 
 
Micro concrete work in the structural 
members columns, pillars, piers, beams, 
fins etc. above Grade M30 

12 Providing and fixing hard drawn steel 
wire fabric of size 75 x25 mm mesh or 
other suitable size wire mesh to be fixed 
& firmly anchored to the concrete surface 
by means of "L" shaped mild steel shear 
key fixing with drilling suitable holes in 
reinforced or plain cement concrete with 
power driven drill machine using epoxy 
resin anchor grout of approved make 
including the cost of materials, labour, 
tool & plants complete as approved by 
Engineer-in-charge. (Nothing extra shall 
be paid on this account.) 650.00 Sqm 1002.50 651625.00 

 

13 Disposal of building rubbish / malba / 
similar unserviceable, dismantled or waste 
materials by mechanical means including 
loading, transporting, unloading to C&D 
waste management site near Jahangir Puri 
Safai karamchari quarters at Burari plant 
beyond 50m intial lead, for all leads 
including all lifts involved (Processing fee 
at prescribed rate of C&D management 
will be deposited by the agency & shall be 
reimbursed by the department on 
production of cash reciept)  100.00 Tonne 592.25 59225.00 

 

  Total 2633344.00  

 
 
 
 
 
 

Assistant Engineer (P) 
T-DIVN, CPWD 

                          New Delhi 

                      Executive Engineer 
                T-DIVN, CPWD 

                                       New Delhi 
 


