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I N D E X  
 

NIT No.: 150/2026-27/PaWD-III/Delhi-Short Notice 
 

Name of work          : Upgradation/Renovation of Hon’ble MP’s Flats i/c 
laminated wooden flooring in various Flats at BKS/BD 
Marg under Sub-Div.-IV of PaWD-III, New Delhi, dg. 
2026-27. 

    
 

Estimated Cost :    27,92,680/-  

Earnest Money : .   55,854/-  

Security Deposit : 2.5% of the tendered value  

Performance Guarantee : (a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) 
(whichever is higher).  

  (b) Where the tendered amount is less than eighty percent (80%) 
of the Estimated Cost Put to Tender (ECPT), the Performance 
Guarantee, in addition to the requirement under (a) above, shall be 
increased by an amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered amount. 

 

Time of execution : 04 Months 
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This NIT is approved for . 27,92,680/-only 
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CPWD  

CPWD-6 FOR e-TENDERING 
 

1. Online Percentage Rate bids (CPWD-7) are invited on behalf of President of India on single bid system 
from CPWD enlisted contractors of appropriate class in building category for the following work:- 
Name of Work: Upgradation/Renovation of Hon’ble MP’s Flats i/c laminated wooden 
flooring in various Flats at BKS/BD Marg under Sub-Div.-IV of PaWD-III, New Delhi, 
dg. 2026-27. 
The enlistment of the contractor should be valid on the last date of submission of bids.  
In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the 
original date of submission of bids. 

1.1 The work is estimated to cost .  27,92,680/- This estimate, however, is given merely as a rough guide. 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. C.P.W.D.-7 which is 

available as a Govt. of India Publication and also available on website www.eprocure.gov.in. Bidders 
shall quote his rates as per various terms and conditions of the said form which will form part of the 
agreement. 

3. The time allowed for carrying out the work will be 04 Months from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the 
phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available or the site for the work shall be made available in parts as  specified 
below :-  

5. The bid document consisting of plans, specifications, the schedule of quantities of the various types of 
items to be executed and the set of terms and conditions of the c7ontract to be complied  with and other 
necessary documents except Standard General Conditions of Contract Form can be seen on website 
www.etender.cpwd.gov.in or ww.cpwd.gov.in free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times or withdraw it 
before last date and time of submission of bid as notified. No post-tender modification is allowed by the 
tenderers except through negotiations, if required. In case, any tenderer does so, the tender will be 
rejected and the tenderer will be debarred for future tendering in CPWD for two years by the concerned 
enlisting authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-
enlisted contractor). 

7. 
 
8. 

While submitting the revised bid, contractor can revise the percentage rate any number of   times but 
before last time and date of submission of bid as notified. 
When bids are invited in three stage system and if it is desired to submit revised financial bid then it 
shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall 
become invalid. 

9. 
 
 
 
 
 
 
 
 
 
 
 
 

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 
Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any 
of the Commercial Banks (drawn in favour of Executive Engineer, Parliament Works Division-III, 
CPWD, I P Bhawan, New Delhi) shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. EMD shall be made from the account of the bidder submitting the bid, 
if issued from the account other than that of the bidder submitting the bid shall not be accepted. The 
original EMD should be deposited either in the office of Executive Engineer inviting bids or 
division office of any Executive Engineer, CPWD within the period of bid submission. The EMD 
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by the tender 
inviting EE in the NIT. 
This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the 
specified bid submission date and time.   
A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 
50% of earnest money or . 20 lac, whichever is less, shall have to be deposited in shape prescribed 
above, and balance may be deposited in shape of Bank Guarantee of any Commercial Bank having 
validity for a period of 90 days for single bid works and 180 days for two bid system or more from 
the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.  
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The earnest money given by all the tenders except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of the 
successful bidder, which is earlier. However, in case of two/three bid system earnest money deposit 
of bidder unsuccessful during technical bid evaluation etc. should be returned within 30 days of 
declaration of result of technical bid evaluation.  
 

Copy of Enlistment Order and certificate of work experience and other documents as specified in 
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid 
submission. However, certified copy of all the scanned and uploaded documents as specified in 
press notice shall have to be submitted by the lowest bidder only along with physical EMD of the 
scanned copy of EMD uploaded within a week physically in the office of tender opening authority. 
Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 
original EMD deposited with any division of CPWD and other documents scanned and uploaded 
are found in order. 
 
The bid submitted shall be opened at 03:30 PM on 21.08.2026. 
 

10.
  
 
 
 
 
 
 
 
 
 
 
 

The Bid submitted shall become invalid if:  
(i) The bidders are found ineligible. 
(ii) The bidder does not upload scanned copies of all the documents as stipulated in the bid 
 documents. 
(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 
 bid and hard copies as submitted physically by the lowest bidder in the office of bid 
 opening authority. 
(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
 percentage above/below on the total amount of the tender or any section / sub head in 
 percentage rate tender, the tender shall be treated as invalid and will not be considered as  lowest 
 tenderer. 
 In case of invalid bid as above, the bidder/s shall not be allowed to participate in the 
 retendering process of the work. 

11. The contractor whose bid is accepted will be required to furnish performance guarantee as mentioned in 
Schedule E and within the period specified in Schedule F. This Guarantee shall be in the form of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from 
any of the Commercial Banks in accordance with the prescribed form. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule ‘F’, including the 
extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited along with tender shall be returned 
after receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also be 
required to furnish either copy of applicable licenses/registrations or proof of applying for obtaining 
labour licenses, registration with EPFO, ESIC, BOCW Welfare Board, GST and Programme Chart 
(Time and Progress) within the period specified in Schedule F. 
 

12. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstance which may influence or effect their bid. A bidders shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for workers 
and all other services required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other 
contract documents has made himself aware of the scope and specifications of the work to be done and 
of conditions and rates at which stores, tools and plants etc., will be issued to him by the Government 
and local conditions and other factors having a bearing on the execution of the work. 
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13. The competent authority on behalf of the President of India does not bind itself to accept the lowest or 

any other bid and reserves to itself the authority to reject any or all the bids received without the 
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 
submitted by the contractors who resort to canvassing will be liable for rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of accepting the 
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts   in 
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the 
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any gazetted officer in the Central Public Works Department or in the Ministry 
of Urban Development. Any breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of this Department. 

17. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to   work as a contractor for 
a period of one year after his retirement from Government service, without the prior permission of the 
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of 
his employees is found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the contractor’s 
service. 

18. The bid for the work shall remain open for acceptance for a period of 30 (Thirty) days from the date of 
opening of bids in case of single bid system and 75 (Seventy five) days from the date of opening of 
technical bids in case bids are invited  in 2 or 3 bid system. Further: 
(i)  If any tenderer withdraws his tender or makes any modification in the terms & conditions of 
 the tender which is not acceptable to the department within 7 days after last date of submission 
 of bids, then the Government shall without prejudice to any other right or remedy, be at liberty 
 to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work 
 is issued or not. 
(ii)  If any tenderer withdraws his tender or makes any modification in the terms & conditions of 
 the tender which is not acceptable to the department after expiry of 7 days after last date of 
 submission of bids, then the Government shall without prejudice to any other right or remedy, 
 be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance 
 for the work is issued or not. 
(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall 
 not be allowed to participate in the rebidding process of the same work. 

19. This Notice inviting Bid shall form a part of the contract document. The successful bidders/   
contractors, on acceptance of his bid by the Accepting Authority, shall within 15 days from the  
stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice inviting Bid all the documents including additional conditions, specifications and drawings, 
if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at 
the time of submission of bid and acceptance thereof together with any correspondence leading thereto. 

b) 
c) 

 
 

Standard C.P.W.D Form -7 or other standard CPWD Form as applicable. 
A new provision of Integrity Pact has been introduced in the GCC 2023 Maintenance Works. At the 
time of submission of tender/bid, it shall be mandatory to sign the Pact by the bidder/contractor failing 
which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder 
would be summarily rejected. 

20. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their 
bids well in advance of last date of submission of tender. Any issue related to updating profile/uploading 
tender can be resolved through the concerned Executive Engineer/Assistant Engineer (Phone No. 
01123370180 e-mail id: eepawd3@yahoo.com) or ERP help line No.18001803286 or e-mail id 
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any 
issues till the last date of submission of bid in their own interest.   
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Annexure 20A.13.1 
 

 

     INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART 
OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

\ 

 
 

 The Executive Engineer, Parliament Works Division III, CPWD, I.P. Bhawan, New Delhi 
invites on behalf of President of India, Online Percentage rate bids (CPWD-7) on single bid system 
from CPWD enlisted contractors of appropriate class in building category for the following work: - 
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of bid  

1. 150/2026-
27/PaWD-III/ 
Delhi-Short 

Notice 

Upgradation/Renovation of Hon’ble 
MP’s Flats i/c laminated wooden 
flooring in various Flats at BKS/BD 
Marg under Sub-Div.-IV of PaWD-III, 
New Delhi, dg. 2026-27.   2

7,
92

,6
80
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.  
55
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54

/-
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on
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21.08.2026 
Up to 

03:00 PM 

21.08.2026 
at 

03:30 PM 

 

1.  The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only   submit 
his bid if he considers himself eligible and is in possession of all the documents required. 

2  Information and Instructions for bidders posted on website shall form part of bid document.  
3.  The bid document consisting of specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary 
documents can be seen and downloaded from website www.etender.cpwd.gov.in or www.cpwd.gov.in 
free of cost. 

4. Bidders are advised to keep visiting the above mentioned web-sites from time to time (till the deadline 
for bid submission) for any updates in respect of the tender documents, if any.  Failure to do so shall not 
absolve the applicant of his liabilities to submit the applications complete in all respect including 
updates thereof, if any.  An incomplete application may be liable for rejection. 

5. But the bid can only be submitted after depositing of original EMD either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid 
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, 
Account Payee Demand draft or Bankers Cheque or Fixed Deposit Receipts or/and Bank 
Guarantee (for balance amount as prescribed) from any of the Commercial Bank towards EMD in 
favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to 
division office of any Executive Engineer (including NIT issuing EE/AE), CPWD and other 
documents as specified.  

6. The intending bidder is required to update his profile on new e-tender website 
https://etender.cpwd.gov.in. Information on updation of profiles is available on CPWD website 
https://www.cpwd.gov.in vide circular : https://www.cpwd.gov.in/ 
WriteReadData/other_cir/50798.pdf. 

7. Copy of enlistment order and other documents as specified in the tender documents for eligibility shall 
be scanned and uploaded to the e-tendering website within the period of bid submission. However, 
certified copy of all the scanned and uploaded document as specified in tender documents shall be 
submitted by the lowest bidder within a week physically in the office tender opening authority. 

8. Online bid documents submitted by intending bidders shall be opened only of those bidders, who has 
submitted the documents as per terms of the NIT.     

9.  The intending bidder must have valid Class-III digital signature. The bidder need to downloading 
eMsigner on his system and successfully install it. The process for downloading and installing is 
available in the ‘downloads’ section of the etender website https://etender.cpwd.gov.in. 
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10.  On opening date, the contractor can login and see the bid opening process. After opening of bids he will 
receive the competitor bid sheets. 

11.  Contractor can upload documents in the form of JPG format and PDF format. 

12.  Contractor must ensure to quote percentage above or below or at par for civil work as well as electrical 
portion in template (Abstract sheet). The column meant for quoting percentage in figures appears in 
pink colour and the moment percentage is entered, it turns sky blue. However, if a tenderer does not 
quote any percentage above/below on the total amount of the tender or any section/sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

13. List of Document to be scanned and uploaded within the period of bid submission:  

i) Banker‘s Cheque of a Commercial Bank or Account Payee Demand Draft of a 
Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or Insurance 
Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a 
Commercial Bank against EMD and EMD shall be made from the account of the bidder 
submitting the bid, if issued from the account other than that of the bidder submitting 
the bid shall not be accepted. 

ii) Copy of Enlistment Order of CPWD Contractor in appropriate class of composite 
category. 

iii) Copy of receipt for deposition of original EMD issued from division office of any 
Executive Engineer (Including NIT issuing EE/AE), CPWD. 

iv) Copy of G.S.T Registration Certificate. 
v) Copy of Certificate of ERP Training through any of the CPWD Regional Training 

Institutes (RTIs) or through the National CPWD Academy (NCA), Ghaziabad or 
through any other special training arranged by ERP unit at CPWD Headquarter. 

 
 
 
 

 

  
 

Assistant Engineer (P) 
Parliament Works Division-III, 

CPWD, New Delhi 

 
 

Executive Engineer 
Parliament Works Division-III,  

CPWD,  New Delhi 
(Office Tel.  No.: 23370180) 

(e-mail ID: eepawd3@yahoo.com)  
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20A. 13 Information and Instruction for Contractors for e-tendering 
forming part of NIT and to be posted on website. 

 
 
1. Information and instruction for Contractor will form part of NIT and to be uploaded 

 on ITI website.  

2. The intending bidder must have Class-III digital signature to submit the bid.  

3. The contractor can deposit original EMD either in the office of Executive Engineer 

inviting bids or division office of any Executive Engineer, CPWD within the period of 

bid submission. The contractor shall obtain the receipt of EMD from the concerned Executive 

Engineer (including NIT issuing EE/AE) in the prescribed format uploaded by NIT issuing 

Executive Engineer. The bid document as uploaded can be viewed and downloaded free of cost 

by anyone including intending bidder. But the bid can only be submitted after uploading the 

mandatory scanned documents such as Banker‘s Cheque of a Commercial Bank or Account 

Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial 

Bank or Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a 

Commercial Bank towards EMD in favour of respective Executive Engineer, copy of receipt of 

original EMD and other documents specified in the press notice. 
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20A. 14 Information and Instruction for Executive Engineer for e-tendering  
 

1. The Executive Engineer of all divisions including NIT issuing Division/sub-division of CPWD 
 should receive the original EMD for tender of other division. 
2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the  following 
prescribed format of receipt of deposition of original EMD along with  NIT:-  
 

Receipt of deposition of original EMD 

(Receipt No…………*…………….../Date………*…..…….) 

1.          Name of work : Upgradation/Renovation of Hon’ble MP’s Flats i/c 
laminated wooden flooring in various Flats at BKS/BD 
Marg under Sub-Div.-IV of PaWD-III, New Delhi, dg. 
2026-27. 

 

2. NIT No.:    150/2026-27/PaWD-III/Delhi-Short Notice 
 

3. Estimated Cost:    27,92,680/-  

4. Amount of Earnest Money 
 Deposit:    .  55,854/-   
 

5. Last Date of submission of bid: 21.08.2026  

(* To be filled by EMD Receiving Officer)- Earnest Money in the form of Banker‘s Cheque of a Commercial Bank 
or Account Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or 
Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a Commercial Bank (drawn 
in favour of Executive Engineer, Parliament Works Division-III, CPWD, I.P. Bhawan, New Delhi) 

 
 

 

1. Name of Contractor..#………………………………………………………………….. 

2. Form of EMD…#…..……………………...…………………………………………… 

3. Amount of Earnest Money Deposit. #……..…………………………………………… 

4. Date of Submission of EMD. #…………….…………………………………………… 

5. Email ID of Contractor. #............………….…………………………………………... 

 
 
 

Signature, Name and Designation of EMD  
receiving officer (EE/AE(P)/AE/AAO) 

alongwith Office stamp 
(# to be filled by EMD Receiving EE or NIT issuing EE/AE as the case may be ) 

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the 
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format 
uploaded by tender inviting EE. The receipt can also be issued by the AE(P)/AE/AAO.  

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive 
Engineer about deposition of EMD by the agency by email/fax/telephonically. 

5. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (https://etender.cpwd.gov.in/>tender free view>Advance search>awarded 
tenders) that the particular contractor is not L-1 tenderer and work is awarded. 

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 
receiving Executive Engineer immediately. 
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ds-yks-fu-fo- /C.P.W.D.- 7 
 

Hkkjr ljdkj  GOVERNMENT OF INDIA 
dsUnzh; yksd fuekZ.k foHkkx CENTRAL PUBLIC WORKS DEPARTMENT 

 

jkT; STATE :-  Delhi.   ifjeaMy CIRCLE:-  -- 
 
“kk[kk BRANCH :-  B & R   eaMy DIVISION :- PaWD-III   
 
vapy ZONE  :- NDZ-II   mieaMy SUB-DIVISION :- IV 
  

flfoy dk;ksZ ds fy, izfr'kr nj fufonk ,oa lafonk 
Percentage Rate Bid/Tender & Contract for works 

 
dk;Z ds fy, fufonk %Tender for the work of :- Upgradation/Renovation of Hon’ble MP’s Flats i/c 
laminated wooden flooring in various Flats at BKS/BD Marg under Sub-Div.-IV of PaWD-III, 
New Delhi, dg. 2026-27. 
 
(i) To be uploaded by 15:00 Hours on 21.08.2026 at https://etender.cpwd.gov.in. 

  
(ii) To be opened in presence of tenderers who may be present at 15:30 Hours on 21.08.2026 in the 

office of The Executive Engineer, PaWD-III, CPWD, New Delhi. 
Issued to  …#….._________________________________________________________ 

(Contractor) 

Signature of officer issuing the documents  …#…..______________________________ 

Designation  __________   Executive Engineer …#…..______________________________ 

Date of issue: #        
 

fufonk  T E N D E R 
 
 

eSus@geus dk;Z ds fy, fufonk vkea=.k lwpuk] vuqlwph&d] [k] x] ?k] M- vkSj p] ykxw fofunsZ'k] uD'ks ,oa fMtkbu] lkekU; fu;e ,oa 
funsZ'k Bsds ds mica/k fof'k"V 'krsZa] nj vuqlwph ,oa vU; dkxtkr rFkk Bsds dh 'krksZ esa fn;s x, fu;e rFkk fufonk dkxtkr esa 
mfYyf[kr vU; ckrksa dks i<+ o tkap fy;k gSA 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 

eSa@ge] ,rr~}kjk Hkkjr ds jk"Vªifr ds fy, vuqlwph *p* fofufnZ"V le; ds vUnj fofufnZ"V dk;Z] ;Fkk&ek=kvksa dh vuqlwph rFkk lHkh 
lacaf/kr fofunsZ'kksa] fMtkbuksa] uD'kksa ds vuq:i rFkk lkekU; fu;ekoyh ds fu;e&1 vkSj Bsds dh 'krks± ds [kaM&11 esa mfYyf[kr fyf[kr 
vuqns'kksa ,oa ,slh lkefxz;ksa] tks iznku dh tkrh gSa vkSj mlds laca/k esa] ,slh 'krsZa tks ykxw gks] ds vuq:Ik fu"iknu gsrq fufonk nsrk 
gwa@nsrs gSaA 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 
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ge fufonk dks] blds [kksys tkus dh fu/kkZfjr rkjh[k ls 30 ¼rhl½ fnu ;fn fufonk;sa 1 cksyh i)fr ls vkeaf=r dh 

x;h gkas vkSj 75 ¼ipgRrj½ @;fn fufonk;sa 2 ,oa 3 cksyh ls vkeaf=r dh x;h gkas rks rduhdh cksyh [kqyus dh 

rkjh[k ls ¼tks ykxw u gks mls dkV nsa½ ds fy, [kqyk j[kus rFkk bldh 'krksaZ ,oa fuca/kuksa esa] fdlh izdkj dk 

ifjorZu djus ds fy, lger gSaA 

 

We agree to keep the tender open for 30 (Thirty) days from the date of opening of bids in case of single bid 

system and 75 (Seventy five) days from the date of opening of technical bid in case bids are invited on 2 or 3 bid 

system (strike out as the case may be) and not to make any modification in its terms and conditions. 

 

A sum of  55,854/- is hereby forwarded in Banker‘s Cheque of a Commercial Bank or Account 

Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or 

Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a commercial Bank 

as earnest money. Copy of receipt for deposition of original EMD issued from division office of any 

Executive Engineer, CPWD is scanned and uploaded within the period of bid submission (The EMD 

document shall be issued from the place in which the office of receiving division office is situated). 

EMD shall be made from the account of the bidder submitting the bid, if issued from the account 

other than that of the bidder submitting the bid shall not be accepted. If I/We, fail to furnish the 

prescribed performance guarantee within prescribed period, I/We agree that the said President of 

India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We 

agree that President of India or the successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be a guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 

tender form. 

 
 

blds vfrfjDr eaS@ge lger gSa fd mi;ZqDr c;kuk jkf'k ;k fu"iknu xkajVh tCr gks tkus ds ekeys esa eq>s@gesa 

dk;Z dh iqu% fufonk izfØ;k esa Hkkx ysus ls jksd fn;k tk,xkA 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
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eSa opu nsrk gwa rFkk iqf"V djrk gwa@ge opu nsrs gSa rFkk iqf"V djrs gSa fd ik=rk ds fy, leku fuekZ.k dk;Z dks 
cSd Vw cSd vk/kkj ij ,d vU; Bsdsnkj }kjk ugha djok;k x;k gSA blds vykok ;fn bl izdkj dk mYya?ku 
foHkkx dh tkudkjh esa vkrk gS rks eq>s@gesa Hkfo"; esa dsyksfufo esa fufonk nsus ls ges'kk ds fy, oafpr dj fn;k 
tk,xkA lkFk gh] ;fn dk;Z ds izkjaHk gksus dh rkjh[k ls igys bl izdkj dk mYya?ku foHkkx dh tkudkjh esa vkrk 
gS rks Hkkjlk/kd bathfu;j dks c;kuk jkf'k tek@dk;Z fu"iknu xkjaVh dh lexz jkf'k tCr djus dh Lora=rk gksxhA 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 

 
eSa@ge ,rr~}kjk ?kks"k.kk djrs gSa fd eSa@ge fufonk dkxtkrksa] uD'kksa vkSj dk;Z ls lacaf/kr vU; vfHkys[kksa dks 
xqIr@xksiuh; dkxtkr ds :i esa j[ksaxs vkSj muls izkIr@yh xbZ tkudkjh fdlh vU; dks] ftUgsa eSa@ge lwfpr 
djus ds fy, izkf/kd`r gksa] ls fHkUu fdlh dks] ugha crk,axs ;k tkudkjh dks fdlh ,sls :i esa iz;ksx ugha djsaxs tks 
jkT; dh lqj{kk ds fy, izfrdwy gksA 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/We am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 
 
rkjh[k Dated ....................    Bsdsnkj ds gLrk{kj Signature of Contractor 
 
 

Mkd irk Postal Address # 

lk{kh Witness : # 

 
 
irk Address: # 

 
 
 
mithfodk Occupation : #      
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Lohd̀fr /ACCEPTANCE 

 
 
eS Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, #0: - *-------------------------- ¼:i, *---------------
----------------------------------------------------------------------------------------½ dh jkf”k ds 
fy, mi;qZDr fufonk ¼v/kksfyf[kr i=ksa ds vuqlkj ifjofrZr½ Lohdkj djrk gwaA 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 
and on behalf of the President of India for a sum of Rs. *____________ 
(Rupees*________________________________________________________________________________)  
 

 
 
uhps fn, x, i= bl Bsdk djkj dk fgLlk gksaxsA 
The letters referred to below shall form part of this contract Agreement: - 
I) *  
ii) * 
iii) *       
 
       
 

        Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, 

      For & on behalf of the President of India. 
 
 

 gLrk{kj Signature ............................................ 
 
rkjh[k Dated *……....................      inuke Designation........................................... 
 
* To be filled in by EE  
# To be filled by the contractor 
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flfoy dk;®Z^ dh vuqlwfp;ka PERFORMA OF SCHEDULES 
vuqlwph ^d* SCHEDULE ‘A’     

ek=kvksa dh vuqlwph         ¼layXu½ 
Schedule of quantities    Enclosed  
 

vuqlwph ^[k* SCHEDULE ‘B’ 

Bsdsnkj dh fuxZr dh tkus okyh lkefxz;ksa dh vuqlwph 
Schedule of materials to be issued to the contractor 
Øe- la- 
S.No. 

en fooj.k 
Description of item 

ek=k 
Quantity 

ftl nj ij  lkefxz;ka Bsdsnkj dks izHkkfor 
gksxh og nj vadksa ,oa “kCnksa esa 

Rates in figures & words at which the    material 
will be charged to the contractor 

fuxZr LFkku 
Place of  Issue 

1 2 3 4 5 
-----NIL-------- 

(Material required for the work shall be arranged by the Contractor) 
vuqlwph ^x* SCHEDULE ‘C’ 

Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 
Tools and plants to be hired to the contractor 
Øe- la- 
S.No. 

fooj.k 
Description 

HkkM+k izHkkj izfrfnu 
Hire charges per day 

fuxZr LFkku 
Place of  Issue 

1 2 3 4 
-----NIL-------- 

vuqlwph *?k* SCHEDULE ‘D’ 
dk;Z ds fy, fo’ks"k vis{kk,a@nLrkost] ;fn dksbZ gksa] dh vfrfjDr vuqlwph 
Extra schedule for specific requirements/documents for the work, if any -  General Conditions,   
          Additional Conditions,  
          Additional Specifications,  
          List of approved  
          make etc. Enclosed 
vuqlwph ^M* SCHEDULE ‘E’ 
Bsds dh lkekU; “krksZ dk lanHkZ Reference to General Conditions of contract- General Conditions of  
          Contract for CPWD   
          works – 2023 (maintenance  
          work) as amended/modified  
          upto the previous day to last  
          date of submission of Bid  
 
 

dk;Z dk uke/Name of Work: - Upgradation/Renovation of Hon’ble MP’s Flats i/c laminated 
wooden flooring in various Flats at BKS/BD Marg under Sub-Div.-IV of PaWD-III, New 
Delhi, dg. 2026-27. 
 

dk;Z dh vuqqekfur ykxr Estimated cost of work  :  . 27,92,680/- 
(i) /kjksgj jkf”k Earnest money . 55,854/- (to be returned after receiving performance 

guarantee) 
(ii) fu"iknu xkjaVh Performance guarantee                  (a) 5% of tendered value or Estimated Cost Put to 

Tender (ECPT) (whichever is higher).  
(b) Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to Tender 
(ECPT), the Performance Guarantee, in addition to the 
requirement under (a) above, shall be increased by an 
amount equal to the difference between eighty percent 
(80%) of the ECPT and the tendered amount. 

(iii) izfrHkwfr fu{ksi Security Deposit   2.5% of tendered  value  
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vuqlwph ^p* SCHEDULE ‘F’ 
lkekU; fu;e ,oa fn'kkfunsZ'k% 

 General Rules & Directions  
 

fufonk vkea=.k djus okyk izkf/kdkjh 
Officer inviting tender -             -  Executive Engineer, PaWD-III , CPWD, New Delhi 

 
dk;Z dh enksZ dh ek=k ds fy, vf/kdre izfr”kr ftlls vf/kd fu"ikfnr 
enksa ds fy, njksa dk fu/kkZj.k [k.M 12-2 vkSj 12-3 ds vuqlkj gksxk   
Maximum percentage for quantity of items of work to  
be executed beyond which rates are to be determined 
in accordance with Clauses 12.2 & 12.3.   -  As per clause 12  

          mentioned below 
ifjHkk"kk; sa%& Definitions: 

2(vi)              Hkkjlk/kd bathfu;j 
            Engineer-in-Charge           -   Executive Engineer, PaWD-III, CPWD, New Delhi  

2(viii)  Lohdkj drkZ izkf/kdkjh 
  Accepting Authority           -   Executive Engineer, PaWD-III, CPWD, New Delhi 
 

2(x)  vfrfjDr vkSj ykHkksa dks iwjk djus ds  
  fy, lkefxz;ksa dh ykxr ij izfr'krrk 
  Percentage on cost of materials and       
  labour to cover all overheads and profits            15% 
 

2(xi)  njksa dh ekud vuqlwph 
 Standard schedule of Rates -  DSR-2023 @ 0.973 factor on account  

  of  GST factor & Add 4.03% Cost  
  Index with correction slips up  to last  
  date of submission of tender &  
  Market Rates. 

 

2(xii)  foHkkx 
  Department              -  Central Public Works Department  
 

9(ii)  ekud ds-yks-fu-fo- Bsdk QkeZ ------------------------------------------------ 
Standard CPWD Contract Form - GCC 2023 (maintenance work), CPWD Form 7 as 

amended/ modified up to the previous day to last 
date of submission of bid. 

 [k.M Clause 1 

(i)   Lohdf̀r Ik= tkjh gksus dh rkjh[k ls fu’iknu xkjaVh ds izLrqrhdj.k 
       ds fy, vuqer le;] fnuksa esa                             
      (i)  Time allowed for submission of Performance  
            Guarantee, Programme Chart (Time and Progress)  
 and applicable labour licenses, registration with EPFO,  
 ESIC and BOCW Welfare Board or proof of applying  
 thereof from the date of issue of letter of acceptance             - 02 Days 
       (ii)  le; o`f)] fnuksa esa                 
      (ii)  Maximum allowable extension with late fee @ 0.1% per 

                        day performance Guarantee Amount beyond the period 
            provided in (i) above                                                               -      01 Day 

 
[k.M Clause 2 [k.M 2 ds rgr izfrdj fuf'pr djus okyk izkf/kdkjh                    

Authority for fixing compensation under clause 2    -    CE/NDZ-II, CPWD 
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[k.M Clause 2 d D;k [k.M 2 d ykxw gksxkA 
                  Whether Clause 2A shall be applicable                                -  No 
 

[k.M Clause 5   dk;Z vkjEHk djus dh rkjh[k dh x.kuk ds fy, Lohd`fr 
  Ik= tkjh gksus dh rkjh[k ls fnuksa dh la[;k                  
  Number of days from the date of issue 
  of letter of acceptance for reckoning date of start               -   03 Days 

 

[k.M Clause 5.1         ykxw ugha / Not Applicable   

  Table of Mile-stone / y{; ehy&iRFkj lkj.kh 
Mile-stones As per Table given below / y{; uhps nh xbZ lkj.kh vuqlkj 

---Not Applicable-- 
dk;Z fu"ikfnr djus ds fy, vuqeR; le; 
Time allowed for execution of work       04 Months 
 
fu.kkZ;d izkf/kdkjh 
Authority to decide 
(i) le; foLrkj  

        Extension of time             Chief Engineer, NDZ-2, CPWD, 
              New Delhi  
 

(ii) miyfC/k;ksa dk iqu% vuqlwfpdj.k  
Rescheduling of mile stones     N/A 

 
(iii)  dk;Z iwjk djus ds fy, mfpr vkSj rkfdZd    

 le; òf) nsus okyk izkf/kdkjh     
Shifting of date of start in case of delay in handing over         Chief Engineer, NDZ-2, CPWD,  
of site       New Delhi 

            

[k.M Clause 6                                                                     

[kaM ykxw & 6@Clause applicable –6            Electronic Measurement Book (EMB)  
        through CPWD ERP Portal 
        (As per OM No. DG/23 dt. 25.03.2026,  
        measurement shall be done by J.E.) 
[k.M Clause 7 

 vaf=e Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls 
 Hkqxrku ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds    
 vfxzeksa ds lek;kstu lfgr fd;k tkus okyk dqy dk;Z    6,98,000/- 
 Gross work to be done together with net payment/adjustment  

of advances for material collected, if any, since the last such  
payment for being eligible to interim payment. 

 

[k.M Clause 7A 
 No Running Account Bill shall be paid for the work till the  - Whether Clause 7A shall be  

applicable labour licenses, registration with EPFO, ESIC,   applicable  “Yes” 
   BOCW Welfare Board and GST, whatever applicable are submitted  

by the contractor to the Engineer-in-charge & any sub contractor 
engaged should also have Provident Fund code. 

 

[k.M Clause 10 A 
List of testing equipment to be provided by the contractor at site lab. 
 

----------- As per requirement of Site---------- 
[k.M Clause 10 B (ii)   

Whether Clause 10 B (ii) shall be applicable            - No 
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[k.M Clause 10C        -  NOT APPLICABLE 

Component of Labour expressed as percent of total value of work           
(Wages of labour increases/decreases as a direct result of the coming  
into force of any fresh law or statutory rule or order beyond the wages  
prevailing at the time of the last stipulated date of receipt of tender i/c  
extension if any).   
                                                                                            

[k.M Clause 10CA                                             -   NOT APPLICABLE 

Sl. 
No. 

Material covered under this 
clause 

Nearest Materials (other than cement, 
reinforcement  bars and the structural steel) for 

which All India Wholesale Price Index to be 
followed 

Base Price of all Materials covered 
Under clause 10 CA* 

----Not Applicable --- 
* Base price of all the materials covered under clause 10 CA is to be mentioned at the time of approval of NIT. 
 

[k.M 10xx [k.M 10xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z 
  lekiu dh vof/k] vxys dkye esa n'kkZ;h xbZ vof/k 
  ls vf/kd vuqcaf/kr gSA          
 

Clause 10CC Clause 10CC to be applicable in contracts  
                         with stipulated period of completion exceeding 
  the period shown in the next column                                  -        Not Applicable 
 

 ewY; òf) ds fy, vU; lkexzh] Je] ih-vks-,y vkfn ds ?kVdksa dh vuqlwph 
 Schedule of component of other Materials, Labour, POL etc. for price escalation  
 

 fuekZ.k dk;Z lkexzh ds fy, flfoy ?kVd ¼[kaM 10 x ds  
 vUrxZr 'kkfey lkefxz;ksa dks NksM+dj½@oS/kqr dk;Z esa dqy  
 ewY; ds izfr’kr ds :i esa iznf’kZr 
 Component of Civil - (Except material covered under clause 10CA)/Electrical  
 construction materials expressed as percent of total value of work Xm %…. …… NIL……...                                                         
   
 Je ds ?kVd ds dqy ewY; dh izfr’kr ds :i esa iznf’kZr 
 Component of Labour expressed as percent  
 of total value of work Y…..% 
 

 ih-vks-,y ds ?kVd&dk;Z ds dqy ewY; ds izfr’kr ds :i esa iznf’kZr 
 Component of POL expressed as percent  
 of total value of work Z…………………..% 
 

[k.M Clause 11  dk;Z fu"iknu ds fy, vuqikyu fd, tkus okys fofunsZ'k  
Specifications to be followed for execution of work        CPWD Specification 2019, Vol-I 

 & II with upto date correction slips 
 

 

[k.M  Clause 12-  Type of work    -  MAINTENANCE WORK 
12.2  fopyu lhek] ftlds ijs [k.M 12-2     
  ds fy, ykxw gksaxs     NO LIMIT  
  Deviation limit beyond which     (All deviated quantities shall   
  clause 12.2 shall  apply     be Paid on agreement for 
         Building work rates)  
 

(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023 upto date correction 
slips) 
The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a system 
to keep a watch on quantum of work taken up vis-a-vis balance items required to complete defined scope of 
work and will give the alerts to Engineer-In-Charge before taking up extra item(s), deviation(s) so that 
completion cost does not exceed above limit. Work executed beyond above limit will neither be recorded nor 
be paid. (As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023) 

…… NIL……... 

…… NIL……... 
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[k.M Clause 16 

  ?kVh gqbZ njs fu/kkZfjr djus dh fy, l{ke izkf/kdkjh - CE/NDZ-II, CPWD 
  Competent Authority for deciding reduced rates                                   

 
[k.M Clause 18 

 List of mandatory machinery, tools & plants to be  - As per requirement of work at site
         deployed by the contractor at site:- 
  
[k.M Clause 19 

 The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971 before the commencement of the 
work, and continue to have a valid license until the completion of the work. 
The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. 

 
 [k.M  Clause25 – Place of Arbitration : New Delhi 
 Dispute           Redressal   Committee (DRC) shall  contain the following officers 

 
Sl. 

No. 
Constitution 

Officer  Remarks 

1 Chairman 

To be decided by ADG(RD) 

The concerned EE, in-charge of the work will 
put up the case before DRC. 
Appeal to this effect shall be submitted to 
Engineer-in-charge of major discipline.  

2 Member 

3 Member 

 
 [k.M CLAUSE 32 : -  
Requirement of Technical Representative(s) and Recovery Rate 
 

Cost of 
work (Rs. 
In Crores) 

Requirement of Technical Minimum 
Experience 

(Years) 

Designation Technical 
Staff 

Rate at which 
recovery shall 
be made from 
the contractor 
in the event of 
not fulfilling 

Qualification Number 
(of Major + 

Minor 
component) 

More than 
15 lac to 1.5 

Crore 

Graduate 
Engineer or 

Diploma 
Engineer 

1 of Major 
component 

2 or 5 
respectively 

Project Manager cum 
planning/quality/Site/billing 

Engineer 

15,000/- per 
month per 

person 

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 
Engineers. 
 

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par with 
Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should not 
exceed 50% of requirement of degree engineers. 
 
[k.M Clause 38 

(i) d½ lhesUV vkSj fcVqeu dh vuqekuewy 
 ek=k fu/kkZfjr djus ds fy, vuqlwph@fooj.k   dsyksfufo }kjk eqfnzr fnYyh nj vuqlwph -2023 
 
(i) (a) Schedule/statement for determining theoretical  

quantity of cement & bitumen on the basis of          Delhi Schedule of Rates 2023 printed by C.P.W.D.                                         
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(ii) vuqekuewyd ek=kvksa esa vuqeR; fopyu 
 Variations Permissible On Theoretical Quantities 
d½ lhesUV                
(a) Cement  

ftu dk;ksZ ds fy, fufonk easa vuqekfur 
ewY; :- 5 yk[k ls vf/kd u gks                  
For works with estimated cost put                       - 3% plus/minus 

 to tender not more than Rs. 5 lakhs 
  

 ftu dk;ksZ ds fy, fufonk esa vuqekfur 
 ewY; :- 5 yk[k ls vf/kd gks     

For works with estimated cost put to    -  2 % plus/minus 
 tender more than Rs. 5 lakhs 
 
[-k½ fcVqeu lHkh dk;ksZ ds fy,        
(b) Bitumen for all works           - 2.5% plus only & nil on minus side 
 

 
x½ bLikr izR;sd O;kl] dksV vkSj Js.kh ds fy, 
 iwuoZyu vkSj lajpukRed bLikr dkV    
(c) Steel Reinforcement and structural steel 
 sections for each diameter, section and    - 2% plus/minus 
 category. 
 
?k½ lHkh vU; lkefxz;ka       
(d) All other materials      - Nil 
 

vuqeR; fopyu ls vf/kd dh ek=kvksa ds fy, olwyh njsa 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Øe la- 
Sl No. 

en fooj.k 
Description of item 

vadks vkS 'kCnksa esa og nj ftl ij Bsdsnkj ls olwyh dh tk,xh 
Rates in figures and words at Which recovery shall be made from  the Contractor 

  vuqeR; fopyu ls vf/kd mi;ksx 
Excess beyond permissible variation 

vuqeR; fopyu ls ?kVk;k 
mi;ksx 

Less use beyond permissible 
variation 

1. Cement N.A. N.A. 
2. Steel reinforcement N.A. N.A. 
3. Structural Sections N.A. N.A. 
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LIST OF PREFERRED APPROVED MAKE OF MATERIALS 
(FOR CIVIL WORKS) 

 
Specification/brands names of materials (Refer materials, whichever are applicable for the scope of 
work) and finishes approved by the Architect/Engineer-in-Charge are listed below. However, 
approved equivalent materials and finishes of any other specialized firms may be used, in case it is 
established that the brands specified below are not available in the market and subject to approval 
of the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of contract). 
 

Sl. 
No. Material Approved Make 
1 CEMENT    

  (a) OPC, PPC Gray ACC 
    Birla-Uttam 
    J.K. Cement, Ultratech 
    Shri Ultra , Ambuja 
    J.P. Rewa 
    Vikram 
    Bangur 
    Wonder, Roff 
  (b) White Cement J.K. White 
    Birla White 

2 STEEL   
  (a) Reinforcement bars fe-500, fe-600 TATA-TISCO 
    SAIL 
    RINL  
    JSW 
    Jindal Panthor 
  (b) Structural Hollow Tubes/Pipes, Hot 

Finished Welded Tubes Seamless & 
ERW types tubes   

TATA 
  SAIL, 
  RINL, 
  Jindal, 
  Prakash Steel Tubes,  
    Apollo. 
  (c) Structural M.S. Section, I-Section, 

Channels, Angle, Tee & Flats etc. 
TATA 

  Jindal  (Hisar) 
  SAIL, 
  TISCO, 
  Prakash Steel Tubes,  
    Apollo. 
  (d) Stainless steel pipe and fittings Jindal Stainless Steel Ltd.,  
    Tata Steel,  
    APL Apollo Tubes. 
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3 ALUMINIUM    
  (a) Aluminium Door, Window                   

(Factory Made) High End Aluminium 
Fenesta Building Systems,  

  AIS Asahi Glass, 
  Aternia (Hindalco) Ozone 
    Alumil Systems India, 
  J.K. Toughened Glass Works, 
  Arcuzo Décor, 
    Alumil Buildmate, 
   Closma, 
   PABROS 
  (b) Aluminium Section Jindal,  
    Hindaloc,  
    Indalco, 
    PABROS 

  (c)  Anodised Aluminium Hardware 
(Heavy duty) 

Hardima,  
Ozone 

  Everite,  
    Sigma,  
    Argent,  
  Gealan. 
   Closma, 
   PABROS 

4 WOOD WORK   
  (a) Block Board & Plywood, Veneer Duro,  
    National,  
    Kit ply,  
    Bhutan Tuff,  

    
Greenlam,  
Century Ply,  

    Merino,  

    
Archid,  
E3.  

  (b) Flush Door Shutters (Decorative / 
Non Decorative) Factory Made 

Kitlam,  
  National,  
  Kitply,  
    Century ply board,  
    Greenlam,  
    Duro Door,  
    Merino,  
    Archid,  
    E3. 
  (c) Fire Check Door (Wooden) Romat,  
    Promat,  
    Greenlam,  
    Mikasa. 
  (d) Lamination sheet (Mica) Greenlam,  
    Marino,  
    Century,  
    New mika,  
    Archidlam,  
    Archid,  
    E3. 
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  (e) Prelaminated HDMHR Board 

(Fungus, Termite, Borer, Moisture 
resistant). 

Century,  
  Archidpanel,  
  Archid,  
    E3. 
  (f) BWP-High density fibre board –

Marine grade  
Century,  

  Marino,  
  Archid,  
   E3. 
  (g) Door Fittings   
  (i) MS Fittings B&R Dorma,  
    Kich  
    Godrej,  
    Harrison, 
    Hettich, 
    Hafelle,  
    Ozone. 
  (ii) Aluminium Fittings B&R Dorma,  
    Kich  
    Godrej,  
    Harrison, 
    Hettich, 
    Hafelle,  
    Ozone. 
    Closma 
  (iii) Brass Fittings B&R Dorma,  
    Kich  
    Godrej,  
    Harrison, 
    Hettich, 
    Hafelle,  
    Ozone. 
  (iv) SS Fittings B&R Dorma,  
    Kich  
    Godrej,  
    Harrison, 
    Hettich, 
    Hafelle,  
    Ozone. 
  (v) Sliding door bolt  B&R Dorma,  
    Kich  
    Godrej,  
    Harrison, 
    Hettich, 
    Hafelle,  
    Ozone. 
  (h) Automatic sliding door System and 

Fittings 
Ozone 

  Dorma 
    Godrej. 
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  (i) Stainless Steel Telescopic draw 

channel  
Ozone 

  Dorma 
    Godrej,  
    Harrison, 
    Hettich, 
    Hafelle,  
  (j) UPVC window/doors Fenesta,  
    Adwin,  
    Saint-Gobain,  
    Veka,  
    PABROS 

5 FINISHING WORK   
  (a) Synthetic enamel paint Asian Paints-Apcolite Lusture finish white. 
    ICI Make-Dulux gloss. 
    Jenson & Nicholson-Brolac –gloss Polyurethane 
    Enamel. 
    JK Maxx. 
  (b) Water proofing cement paint Snowcem India Ltd.-Super snowcem decorative. 
    Asian Paints-Plaster Coat. 
    Jenson & Nicholson-Robbiacem Super Cement  
    Paint. 
  (c) Plastic/Acrylic emulsion paint Dulux-Velvet Touch. 
    Kansai Nerolac Paint-Emulsion. 
    Asian Paints-Royale Luxury Emulsion. 
    Jenson & Nicholson-Special Effects Luxury Sheen 
    Emulsion. 
    JK Maxx. 
  (d) Acrylic exterior paint with silicone Snowcem Paint- Snowcryl XT/Mximus. 
  additives Dulux-Professional Weather Shield Flexx. 
    Asian Paints-Apex Ultima Stretch. 
  (e) Acrylic exterior paint  Snowcem Paint-Trump/Alpura. 
    Asian Paints-Ace. 
    MIS AKZONOBEL-Weather Shield. 
    JK Maxx. 
  (f) POP  J.K. Laxmi,   
    Sakarni,  
    Sri Ram,  
    Nirman & Aadhar Shree. 
    Kamdhenu 
  (g) Wall Putty Birla Wall Care,  
    JK Wall Care,  
    Asian Paints. 
    Kamdhenu 
    Redwop 
  (h) Acrylic distemper Asian Paints- Tractor. 
    Jenson & Nicholson-Jensolin. 
    JK Maxx. 
    Kamdhenu 
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  (i) Texture Paint ICOS,  
    Asian,  
    Vista,   
    JK Maxx. 
    Kamdhenu 
  (j) Duco Paint Asian Paints,  
   Nerolac. 
    Kamdhenu 
  (k) Cement Primer Nerolac Paint-Primolite water thinable Goodlass. 
    Snowcem Paint- Cemprover. 
    Asian Paints- Cement Primer. 
    Jenson & Nicholson-Water Thinable Cement  
    Primer (Ext. & Int).  
    J&K White cement-Primoxx. 
    Kamdhenu 
  (l) Steel Primer – Red oxide Asian Paints,  
    Nerolac,  
    JK Primaxx,  
    Kamdhenu 
    Redwop 
  (m) Wood Primer Asian Paints-TruCare Wood Primer,  
    Nippon Paint-Wood Primer. 
    Kamdhenu 

6 FLOORING   
  (a) Wooden Flooring (LVT Flooring)  Vista,  
  (SPC Flooring)  Greenlam (Mikasg),  
    Action Tesa,  
    Welspun 
    Argil. 
  (b) Terrazzo Tiles (Precast), Plain, 

Chequerred. 
Nitco,  

  Hindustan,  
    Modern,  
    Ultra,  
    Unistone. 
  (c) Glazed Vitrified Tiles, Double 

Charge tile, Polished tile 
Kajaria,  

  Somany,   
    Nitco,  
    RAK,  
    Orientbell, 
    Johnson. 
    Varmora 
  (d) Cement Concrete Tiles, Hardonite 

Tiles 
 
  

Nitco,  
  NTC,  
  Hindustan,  
  Krishna Tiles. 
  (e) Glazed Ceramic Tiles Johnson,  
    Somany,  
    Kajaria,  
    Rak. 
    Varmora 
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  (f) C.C. Pavers Nitco-(Rockard),  
    Tuftek,  
    K.K,  
    ESS&ESS,  
    Modern,  
    Dalal,   
    Krishna Tiles. 
  

(g) Engineering quartz Flooring, Wall 
Lining  
  
   

H&R Johnson,  
  Kalinga,  
  Corian quartz,  
  Johnson Marble & Quartz,  
  Diamond. 
  (h) Interlocking Paver Block, Grass 

Paver, Precast CC Slab, Kerbstone, Kerb 
channel. 

K.K. Manhole & Grating Co Pvt. Ltd., Dalal 
  Unistone,  
  Nitco & Dalal tiles Ind.,  
    ABC. 
  (i) Engineer Wooden Flooring Mikasa,  
    Adord,  
    Pergo. 
  (J) SPC Flooring (Stone Plastic 

Composite) 
  
  
  

Welspun 
  Argil, 
  Floorrep 
  Samaro 
  Responsive 

7 FALSE CEILING   
  (a) G.I. Metallic Tiles of False Ceiling,  

Gypsum board alongwith frame,  GRG 
tile alongwith frame. 
  
  
  

Hi-Steel,  
  Armstrong,  
  Durlum (Steel + fiber) 
  Saint-Gobain (Gyproc),  
  Diamond,  
  Royal Kraft,  
  Aerolite,  
    Anakon. 
  (b) Integral densified light Calcium 

Silicate False Ceiling System Along with 
supporting 

Aerolite,  
  NCL,  
  Ultralite,  
    Armstrong (Newtone),  
    Anakon. 
  (c) Baffle False Ceiling-Aluminum/G.I. Hi-Steel,  
    Armstrong, 
    Hunter Douglas,  
    Argil,    
    Harsons Green,  
    Anakon,  
    New Age. 
  (d) Open cell steel ceiling Aerolite,  
    Armstrong,  
    Hi-Steel,  
    Durlum, 
    Anakon. 
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  (e) Mineral Fibre  Armstrong,  
    Hunter,  
    Douglas,  
    Durlum,  
    Hi-Steel,  
    Saint-Gobain. 

8 WATER SUPPLY FITTINGS   
  (a) G.I. Pipes Tata,  
    Jindal –  Hissar,  
    Parkash Steel Tubes. 
  (b) G.I. Fittings (Malleable Cast Iron) UNIK, 
    ICS,  
    UK,  
    Sury,  
    KS,  
    AMCO,  
    AVR, 
    NVR,  
    RR. 
    KM. 
  (c) C.P. Brass Fittings Jaquar 
    Roca,  
    Kohler,  
    Grohe. 
  (d) UPVC Pipe Supreme,  
    Prince,  
    Finolex,  
    Astral,  
    Vigor Plast India. 

  
(e) PVC/Synthetic Water Tank/Loft 
Tank Sintex,  

    Storax,  
    Unitank,  
    Uniplast,  
    Astral,  
    Sheetal,  
    Asian. 
  (f) SMC (Sheet Moulded Compound) 

Panel Tank 
Sintex, 

  Amitex, 
    Sovisy,  
    Devi Polymer. 
  (g) Stainless Steel Tank Paqos Enjoy Water,  
    Nector,  
    Atlas,  
    Sun Steller,  
    Neropure. 
  (h) PTMT Fittings Prayag,  
    Shakti,  
    Polytuf. 
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9 SANITARY    

  (a) Sanitary Fixture (Chinaware i.e. 
Wash basin & W.C.) 

Jaquar,  
  Grohe. 
    Roca,   
    Kohler,  
  (b) Soil, Waste & Vents Pipes & Fittings NECO,  
    RIF,  
    Babulal Bajaj Iron Foundry Mathura (HIF), 
    SRIF,  
    RPMF 
  (c) Stone Ware Pipe & Gully Traps Perfect,  
    Parry,  
    Hind,  
    Mazza AC Pipes. 
  (d) RCC Pipes-(NP-2) Lakshmi,  
    Sood & Sood, Jain & Co.,  
    Prince Spun Pipe,  
    Pragati Concrete Udyog. 
  (e) FRP Manhole/Trench cover/ FRP 

Gully Grating cover. 
Dudhi (Dudhi Industries Pvt. Ltd.),  

  Saint-Gobain. 
  (f) C.I. Manholes Covers B.C. RIF,  
    NICO,  
    Kajeco, 
  (g) DI (Ductile Iron) Manhole cover & 

gratings 
RBAC,  

  Plazma, 
  (h) Stainless Steel Sinks Nilkanth,  
    AMC,  
    Cobra,  
    Jayana,  
    Allex,  
    Salem Steel,  
    Asian Paints. 
  (i)  Steel Fibre Reinforced Concrete, 

Manhole covers with frame and grating  
K.K. Manholes,  

  Gratings,  
    Nitco & Dalal Tiles Ind.  

10 (a) Architectural Glass hardware such as 
patch fittings, door closers, floor springs, 
handles & shower fittings 

Closma 
  PABROS 
    

  

(b) Advance  Glass railing and partition 
systems suitable for modern 
infrastructure   

  OTHER MISCELLANEOUS ITEMS 
1 APP Roflex,  

   STP, 
   Dermabit,  
    Bitumen Co. Ltd.,  
    Apex, 
    M/s IWL India Limited, 
    Asian Paints. 

2 Bitumen  Indian Oil,  
    Hindustan Petroleum. 



27 
 
 

Correction = Nil,      Insertion = Nil,      Overwriting = Nil,      Deletion = Nil,                    Sr.D/M                    AE(P)                         EE 
 

 
3 Bevelled Edge Mirror  Atul,  

    Saint-Gobain,  
    Modiguard,  
    Golden Fish. 
    SFG.DÉCOR 

4 Damp Proof Material Impermo,  
    Duraseal,  
    Acco-Proof,  
    Makphalt, 
    Pidilite Dr. Fixit, 
    Asian Paints. 
    Redwop 

5 Grass Paver Unistone,  
    Ultra,  
    Shree,  
    Supertile,  
    Modern,  
    Dalal,  
    Krishna Tiles. 

6 Hydraulic Door Closer/Floor Spring Hardwyn,  
    Godrej,  
    Doorset,  
    Dorma Hafelle. 
    PABROS 

7 Locks, Mortice lock, Latch, Cupboard 
lock. 
  
  

Godrej,  
  Harrison,  
  Doorset,  
  Hafelle. 

8 Laminates Merino,  
    Greenlam,  
    Lamani of Asian Prelam Industries Pvt. Ltd., 
   New Mika,  
    Archid, 

    
E3. 
Stylam 

9 Water Proofing Compound Tap Crete,  
    CICO,  
    Accoproof,  
    Fosroc,  
    Pidlite,  
    Choksey,  
    Makphalt, 
    Laticrete,  
    Asian Paints. 
    Redwop 

10 S.S. Wire Mesh Sterling Enterprises,  
    Trimurty Welded Mesh,  
    Tiger Brand. 
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11 Polycarbonate sheet IS Code 14443-

1997 
GE,  

  Macrolux,  
    Polytechno,  
    Danpalon,  
    Lexan,  
    Palram- (Isrial) 

12 Anti-termite chemicals Chloropyriphos,  
    Lithal, 
    Srchloro 20 TC,  
    Durban 20,  
    Vadh Secure,   
    Hilban, Dursbantct,  
    Pest Control Services of India 

13 RMC ACC, 
    Ultra Tech,  
    Unicon. 

14 Modular kitchen accessories Stallion,  
    Hettich,  
    Kaff & Ozone,  
    Hafele 

15 G.I. Profile Sheet of all patterns SAIL,  
    Tata, 
    Jindal (Hisar) 

16 APP Water Proofing Treatment Tap Crete,  
    CICO,  
    Accoproof,  
    Fosroc,  
    Pidlite,  
    Choksey,  
    Makphalt,  
    Laticrete,  
    Asian Paints. 

17 PVC door frames & shutters Sintex,  
    Rajshri Plastiwood,  
    Sarda Plywood Industries Ltd.,  
    Globe Panel Industries. 

18 Glazed GRC Tiles Unistone, 
    Nitco,  
    Makrana Marble & Granites (MMG),  
    Hindustan Tiles,  
    Grand GRC Prefab Pvt Ltd. 

19 Melamine Polish Asain Paints,  
    Melamine Gold wudfin,  
    Timber Tone of ICI dulux,  
    Pidilite. 
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20 Wood Plastic Composite Cladding Century,  

    ECOCELL,  
    E3,  
    KAKA,   
    Floresta,  
    Ecoste,  
    Euro Pratik. 
  WPC Door Frame/window Frame/Door/ 

Boards/Jaali/Grill/ Louvers 
FalconGreen 

  Century,  
  Sintex,  

21 Toughened Glass  Asahi India Glass Ltd,  
    Saint-Gobain,  
    Borosil Ltd. 

22 Aluminium Composite Panel (ACP)  Alstrong,  
    Alstone,  
    Aludecor,  
    Reynobond,  
    E3. 

23 Fiber Glass ready made door shutter & 
frame. 

Ashoo,  
  Everdoor Composites,  
    Fibreways Technology,  
    Ashish Industries FRP. 

24 Wall paneling (UPVC) Uniceil (Prominance),  
    Vox, 
    Pare. 

25 PUF (Poly Urethane Foam) insulated 
roof sheet/panel 

JSW,  
  TATA,  
    Heritage,  
    SAIL,  
    TISCO.  

26 Admixture Forsroc, 
    MC, 
    Sika,  
    MBT, 
    Asian, 
    Choksey, 
    Makphalt. 
    Redwop 

27 Adhesive  Pidilite,  
    Dunlop, 
    Latticrete, 
    Endura, 
    Durabuild, 
    Dudhi, 
    Asian Paints. 
    Redwop 

28 Adhesive Tape, Antiskid Tapes Norton,  
    3M Tapes. 

29 Copper Tubes, Pipes Rajco,  
    Max Flow ABC. 
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30 Copper Fittings Yorkshine,  

    IBP, 
    Bconex. 

31 Dash Fasteners Hilti, 
    Ficher, 
    Canon, 
    Howorth. 

32 Glass Door Closer Lock Dorma,  
    Hardwyn, 
    Hafelle, 
    Doorset. 

33 Drapery Rod, Venetian Blinds Mac,  
    Vista, 
    Deck. 

34 Roller Blinds Vista, 
    Hunter Douglens,  
    Deck. 

35 Elastomeric Sleeve UP Twiga,  
    Rocklloyd 

36 Epoxy Mortar Fosroc, 
    Dura Build, 
    Sika BASF Choksey,  
    Asian, 
    Laticrete. 
    Redwop 

37 EPDM Gasket Hanu, 
    Anand, 
    Deesawala Rubber Industries. 

38 Fire Check Accessories Calcium Silicon 
Board 

Fromtect. 
    

39 Friction Stay Hinges Earl-Bihari, 
    Hettich, 
    Dorma. 

40 Hot Water Insulation Glass Wool,  
    Mineral Wool. 

41 Injection Grouting  Pidilite (Dr. Fixit),  
    Durabuild, 

    Redwop 
    Choksey, 
    Endura,  
    Makphalt, 
    Asian Paints. 

42 MS Pipe Tata, 
    Kesoram, 
    Electro Steel, 
    Parkash Steel Tubes,  
    Jindal, 
    Apollo. 
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43 Nuts, Bolts and Screws, Steel Kundan,  

    Priya, 
    Atul,  
    GKW 

44 Nonmetalic Surface Hardner MC Deritop F.H. 
45 Poly-SulphideSealent Pidilite,  

    Tuffseal, 
    Choksey, 
    Durabuild,  
    Makphalt,  
    Asian Paints. 
    Redwop 

46 Panic Exit Device Ingerrsoll, 
    Hardwyn, 
    Everest 

47 Polyster Powder Coating Shades Nerolac, 
    J&N,  
    Asian Paints. 

48 Rolling Shutters  Rama Rolling Shutters,  
    Joyti Rolling Shutters.  
    Anand Industries. 

49 Smoke Seal Strip Imported Promat,  
    Astro Flame. 

50 Structural Silicone Dow Corning,  
    Wacker. 

51 Spider Fittings Dorma,  
    Sevax. 

52 Tile Adhesive70 CICO,  
    Pidlite Ferrous,  
    Ferrous, 
    Somay (Easy fix),  
    Laticrete, 
    Pidelete, 
    Redwop 
    Coco Bal Endura,  
    Asian Paint. 

53 Tempered & Architectural glass like 
Insulated (DGU) Laminated glass 
  
  
  

Modi Float,  
  
  
  
  

Saint-Gobain,  
Shankar glass 
Asahi, 
Glaverbel 

54 Float Glass Saint-Gobain,   
    Modi, Ashai India 

55 Tensile Roofing Sheet Serge Ferrari, 
    Sattler, 
    Mehler. 

56 Glass Film for Interior & Exterior  3M, 
    Shibuza, 
    Saint-Gobain,  
    Cleas. 
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57 FRP Door & Chajja Fiber ways,  

    Fiber Engineer,  
    Selected Door Co.,  
    Fiber Techno Products. 

58 Anti-corrosive epoxy coating (Nitozinc Primer) of FOSROC, 
    Sikka,  
    Pidilite 
    Redwop 

59 Acrylic Shelf Admiral & Alpina 
60 Clay Tiles on Roof Kenzai,  

    Johnson. 
61 Reinforcement cleaning agents (REEBAKLENS R.R.) of FOSROC,  

    Sika® Rustoff-100 of Sika, 
    Armstrong Chemicals Private Limited. 

62 Non-re-emulsifying latex bonding NITOBOND SBR (LATEX) of FOSROC,  
    Sika Latex® Super of Sika, Bull-Bond. 
    Redwop 

63 Monkey deterrent spikes Make- parry moulding,  
   Indolite Devices,  
   Vision Engineering, 
    Monkey king. 

64 Bird deterrent spikes Spike zone,  
    Pestgo Bird Spikes,  
    Eastern Brothers Metal Products.  

65 Frosted decorative sparkle film LLUMAR, 3M. 
66 Silicon Sealant Pidilite, 

    Forsoc, 
    Tuffseal, 
    Choksey Chemical,   
    Alstone Industires, 
    Asian Paints. 
    Redwop 

67 Fibre Glass sheet Simcry1, 
    Simba, 
    Aeron 

68 Low viscosity high Molecular weight 
thermosetting polymer 

CBEX 100 of FOSROC, Astral 
    

69 R.C. matteress, P.U. foam sheet, Plastic 
dustbin & PVC doormat :- 

  
    
  (a) R.C. matteress Pearl Rupa Super Ortho model,  
    New Ortho of Kurlon model, 
  (b) P.U. foam  (for sofa) Sleepwell, 
    Kurlon (Heera brand) 
  (c) P.U. foam sheet Sleepwell, 
    Kurlon (Heera brand),  
    M.M. foam 
  (d) Plastic dustbin Nayasamake, 
    equivalent model of Cello 
  (e) PVC doormat Durosoft premium quality 
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70 Hybrid Polyuria based Elastmeric water 

proofing material 
Asian Paints, 

  Fosroc, 
    Pidilite, 
    Sika 

71 Furniture Items Godrej, 
    Haworth, 
    Steel Case,  
    Wipro, 
    Monarch, 
    Delcom 

72 Rock Wool  ROCKWOOL Asia,   
Roxul Rockwool,   
Sheth Insulations. 

73 Glass Wool  Allied Insulations,  
    Unidus, 
    Indian Glasswool Industries, 
    Gupta Glasswool Industries. 

74 High Pressure Laminate (HPL)  Greenlam, 
    ReynoArch, 
    Stylam, 
    Century, 
    Archid. 

75 Sunglass Film for Interior & Exterior Saint-Gobain,  
    Shibuza, 
    Cleas.  

76 PVC Self adhesive decorative film Reatec, 
    Proton,  
    Bodaq. 

77 Glass fiber wall coverings  Saint-Gobain Classic,  
    Novelio, 
    Newmore, 
    Nilaya.  

78 Tree Planters for Exterior & Interior Vaso, 
    Sereno,  
    Yuccabe, 
    Dudhi. 

79 Towel, Bed sheet duvet cover/filler pillow, 
curtain, pillow cover, pillow filler, 
bathrobe, sofa fabric, mattresses, cushion, 
cushion cover, ready made curtains, table 
napkin, table cover. 

By Adab,  
  Design Dales,  
  Criss Cross. 

    
80 Bamboo Mat Corrugated Sheets 

(Roofing), Bamboo Mat Ridge Caps 
(Ridges for Roofing) & Bamboo Mat 
Board (False Ceiling / Partitions/ Walling / 
Wall Paneling 

Timpack Greengold, 
Woodrap, 
Shree Manik Industries, 

81 Acrylic Solid Surface (CORIAN SHEET) Stylam, Maganite, Avonite  
82 Cubical Toilet Stylam, Greenlam, Merino  

Note:-1) Contractor has to bring samples as per above preferred brands only and Engineer in Charge shall approve 
one sample out of the samples brought by the contractor. The contractor has to use material of that approved 
sample only. No claim in this regard shall be entertained. 

           2)  Which item not included in the list but required at site, brand will be approved before used from the 
Engineer-in-charge. 
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On non-judicial stamp paper of minimum Rs. 100 
 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)  

Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 
Deposit/Mobilization Advance 

 
 

1. Whereas the Executive Engineer……………………………(name of division) 
…………………, CPWD on behalf of the President of India (hereinafter called “The 
Government”) has invited bids under........................(NIT 
number)......................dated…………. for................................................... (name of 
work). The Government has further agreed to accept irrevocable Bank Guarantee for 
Rs. ....................... (Rupees ………………….... only) valid upto ......... 
(date)*.............. as Earnest Money Deposit from ......................... (name and address of 
contractor) ...................... (hereinafter called "the contractor") for compliance of his 
obligations in accordance with the terms and conditions of the said NIT.  

OR 
Whereas the Executive Engineer ……………….(name of division) CPWD on behalf 
of the President of India (hereinafter called “The Government”) has entered into an 
agreement bearing number……………with ......................(name and address of the 
contractor)……………….. (hereinafter called “the Contractor”) for execution of 
work.....................(name of work) ………………………. The Government has 
further agreed to accept an irrevocable Bank Guarantee for Rs. ....................... 
(Rupees …………………... only) valid upto ........ (date)........ as Performance 
Guarantee/Security Deposit/Mobilization Advance from the said Contractor for 
compliance of his obligations in accordance with the terms and conditions of the 
agreement 

2. We, ............... (indicate the name of the bank)…………….. (herein after referred to as 
“the Bank”), hereby undertake to pay to the Government an amount not exceeding 
Rs........................... (Rupees …………….. only) on demand by the Government 
within 10 days of the demand.  

3. We, ........................ (indicate the name of the Bank)……………., do here by 
undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Government stating that the amount claimed is required 
to meet the recoveries due or likely to be due from the said contractor. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……....... (Rupees ...................only)  

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes 
raised by the contractor in any suit or proceeding pending before any court or 
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The 
payment so made by us under this Bank Guarantee shall be a valid discharge of our 
liability for payment there under and the contractor shall have no claim against us for 
making such payment.  
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5. We, ..................... (indicate the name of the Bank) ……………, further agree that the 

Government shall have the fullest liberty without our consent and without affecting in 
any manner our obligation here under to vary any of the terms and conditions of the 
said agreement or to extend time of performance by the said contractor from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the Government against the said contractor and to forbear or enforce any of the 
terms and conditions rerating to the said agreement and we shall not be relieved from 
our liability by reason of any such variation or extension being granted to the said 
contractor or for any forbearance, act of omission on the part of the Government or 
any indulgence by the Government to the said contractor or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us.  

6. We, ................... (indicate the name of the Bank) ………………, further agree that 
the Government at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor at the first instance without proceeding against the 
contractor and not withstanding any security or other guarantee the Government may 
have in relation to the Contractor's liabilities.  

7. This guarantee will not be discharged due to the change in Contractor.  
8. We, ...................... (indicate the name of the Bank) ……………., undertake not to 

revoke this guarantee except with the consent of the Government in writing.  
9. This Bank Guarantee shall be valid up to …………………………unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs…………. (Rupees………………… only) 
and unless a claim in writing is lodged with us within the date of expiry or extended 
date of expiry of this guarantee, all our liabilities under this guarantee shall stand 
discharged. 

 
Date ………………….. 
 
Witnesses : 
1. Signature………………….  

Name and address   
  
 

Authorized signatory 
 
Name 
 
Designation 
 
Staff Code no. 
 
Bank Seal 

2. Signature………………….  
Name and address    

 

 

*Date to be worked out on the basis of validity period of 90 days where only financial 
bids are invited and 180 days for two/three bid system from the date of submission of 
tender. **ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be 
made either for earnest money or for performance guarantee/security 
deposit/mobilization advance, as the case may be.  
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GENERAL SPECIFICATION 
 

 1. The contractors are advised to get acquainted with the proposed work and its site and 
also study the Architectural Drawings, specification and additional conditions carefully 
before tendering. No claim of any sort shall be entertained on account of any site 
conditions and ignorance of specifications and additional conditions. 

2. The work shall be carried out as per CPWD specifications 2019 Vol.-I to II with upto 
date correction slips unless otherwise specified in the nomenclature of individual items 
or in the specification and additional conditions, where specification are silent, the 
decision of Engineer-in-charge shall be final and binding on contractors. 

3. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid 
on any account i.e. royalty, cartage, GST and stacking at required place etc. 

4. The rates for different items of work shall apply for all heights and depths leads and lifts 
unless otherwise specified in the agreement or specifications applicable to the 
agreement. 

5. The rate for all items of work, shall unless otherwise clearly specified include cost of all 
labour, material and other inputs involved in the execution of the items.  

6. Products manufactured by the reputed firms and approved by Engineer-in-charge shall 
only be used. Articles classified, as ‘first quality’ by the manufacturer shall be used 
unless otherwise specified. In case articles bearing ISI certification are not available in 
the market, quality of samples brought by the contractor shall be judged by standards 
laid down in the relevant CPWD specifications. For the items not covered by CPWD 
specifications relevant BIS standards shall apply. The sample of materials to be brought 
at site for use in work shall be got approved from the Engineer-in-charge before actual 
execution of work. 

7. The quantities of each item shall not exceed beyond the deviation limit mentioned in 
schedule-F without prior permission of the Engineer-in-charge. 

8.     Factory made materials shall be procured only from reputed & approved manufactures or 
their authorized dealers and  the decision of Engineer-in-charge shall be final and 
binding 

9.    Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from Engineer-in-charge. 
Failure to do so shall not justify delay in execution of work. It is suggested that 
immediately after award of work, contractor should negotiate with concerned 
specialized agencies and send their names for approval to Engineer-in-charge. Any 
material procured without prior approval of Engineer-in-charge in writing is liable to be 
rejected. Engineer-in-charge reserved his right to get the materials tested in laboratories 
of his choice before final acceptance. Non-Standard material shall not be accepted. 

10.  Full quantity of material(s) required for finishing items and cement based putty 
(applied @ 14.58 kg/10 sqm. for average thickness 1 mm), purchased from 
authorized dealers with their  cash memos shall be deposited with the J.E. 
concerned well before commencement of work. 

11.   Acrylic smooth exterior painting/ plastic emulsion painting/ distempering over 
walls shall only be carried out with application of roller.   

12.   The material such as paints, varnish, distempers, water proofing cement paint and 
primers etc. as required shall be of approved brand and manufacturers, and of required 
shade and confirming in all respects to the relevant I.S. specifications, such materials of 
either of the attached make list of companies shall only be brought to the site of work.                 

13. a) The manufacturing date and batch  No. will be  inscribed or  printed on 
packs/containers by manufacturers  are  acceptable for all the finishing materials. Fresh 
material shall be brought at site as far as possible and materials more than 03 Months 
old from the date of manufacturing will be rejected. 
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        b) The contractor shall have to get the shades of all types of paints, distempers, water 
proofing cement paint etc. approved from the Engineer-in-charge before procurement of 
materials. 

14.  The contractor shall be required to produce samples of all materials sufficiently in 
advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be 
used in the actual execution of the work shall strictly conform to the quality of samples 
approved. In case of variation, such materials shall be liable to rejection. 

  15.   All materials to be obtained from Govt. stores or otherwise shall be got checked from the 
junior Engineer-in-charge of work, on receipt of the same at site before use. 

 16.  The contractor shall get the water tests with regard to its suitability for use in the works 
and get written approval from the Engineer-in-charge before he proceeds with the use of 
same for execution of work. Nothing extra shall be paid to the contractor on this account. 

17.  Testing of materials:- 

a)  In case there is any discrepancy in the frequency of testing as given in the list of 
mandatory test and that in the individual sub-head of work as per the CPWD specification 
2019 Vol-I & II with upto date correction slips the higher of the two frequencies shall be 
followed and nothing extra shall be payable to the contractor on this account. 

b) Samples of all fittings and fixture to be provided shall be got approved from the Engineer-
in-charge before this is used in the work. 

c)  The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of 
schedule of quantities in any approved laboratory as decided by him. The sample for 
testing shall be provided by the Contractor free of cost. All expenditure required to be 
incurred for taking sample, conveyance and packing & testing charges etc. shall be borne 
by the Contractor himself. In case any sample of particular lot fails in testing the 
Contractor shall be bound to replace the entire lot with fresh material of prescribed 
specification and the rejected lot shall be returned to the Contractor only after fresh lot is 
supplied. Testing charges in respect of failed sample will be borne by the Contractor 
himself. 

18.   As desired by the Engineer-in-charge samples at random shall be collected and sent for 
the laboratory test required as per relevant C.P.W.D. specifications or ISI Standard at 
National test House approved laboratory and all incidental charges in connection with the 
tests including cost of  samples  shall  be borne  by the contractor. The laboratory testing 
fees, shall be borne by the department if samples passes the test. 

 19. Wherever any reference to any Indian Standard Specifications occur in the documents 
relating to this contract, the same shall be inclusive of all amendments issued thereto or 
revision thereof, if any, upto the date of receipt of tender. 

 20. The building work shall be carried out in the manner complying in all respects with the 
requirement of relevant bye-laws of the local body under the jurisdiction of which the 
work is to be executed. The work of water supply and internal sanitary installation, 
external water supply & drainage and electrical work shall be carried out as per bye-laws 
of the local body and the contractor shall produce necessary completion certificate 
wherever required from such authority after completion of work. Nothing extra shall be 
paid on this account. The contractor shall associates specialized agencies for sanitary and 
water supply. The work is to be carried through licensed plumber and sanitary 
installation agency. For electrical work special conditions for electrical work may be 
seen. 

 21. The contractor shall be responsible for the protection of sanitary, water supply and 
drainage fittings and other fittings and fixtures against pilferage’s and breakage during 
the period of installation and thereafter until the building is handed over. 

22. Any damage done by the contractor to any existing work structure/services during the 
course of execution of the work shall be made good by him at his own cost. 
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23. No payment shall be made to the contractor for any damage caused by rain, snow fall, 
floods or any other natural causes whatsoever during the execution of work. The damage 
caused to work shall have to be made good by the contractor at his own cost and no claim 
on this accounts shall be entertained. 

24. The contractor shall be fully responsible for the safe custody of the material issued or 
brought by him to site for doing the work. 

25. Statutory deduction on a/c of GST (as decided by the Government), Income Tax & 
Surcharge as applicable shall be made from the gross amount of the bill. 

   26. Condition for cement: 
1.1 The Contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland 

cement, as required in the work, from reputed manufacturers of cement having a 
production capacity not less than one million tones or more per annum, such as ACC, 
Ultra Tech, J.P. Rewa, Vikram, LAFARGE Shri Cement, Ambuja Cement, Birla Jute & 
Cement Corporation of India etc. as approved by the Ministry of Industry, Government 
of India, and holding license to use ISI certification mark for their product. The tenderers 
may also submit a list of names of cement manufacturers which they propose to use in 
the work. The tender accepting authority reserves right to accept or reject name(s) of 
cement manufacturer(s) which the tenderer proposes to use in the work. No change in the 
tendered rates will be accepted if the tender accepting authority does not accept the list 
of cement manufacturers, given by the tenderer, fully or partially. 
 

1.2 The supply of cement shall be taken in 50kg. bags bearing manufacturer’s name and ISI 
marking. Samples of cement arranged by the Contractor shall be taken by the Engineer-
in charge and got tested in accordance with provisions of relevant BIS codes. In case test 
results indicate that the cement arranged by the Contractor does not conform to the 
relevant BIS codes, the same shall stand rejected and shall be removed from the site by 
the Contractor at his own cost within a week’s time of written order from the Engineer-
in-charge to do so. 

1.3 The cement shall be brought at site in bulk supply of approximately 20 tonnes or more as 
decided by the Engineer-in-charge. 

1.4 Every delivery of cement shall be accompanied by producer’s certificate confirming that 
the supplied cement conforms to relevant specifications. These certificates shall be 
endorsed to the engineer in charge for his record. 

1.5 Double lock provision shall be made to the door of the cement godown. They keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative and 
the keys of the other lock shall remain with the Contractor. The Contractor shall be 
responsible for the watch and ward and safety of the cement godown. The Contractor 
shall facilitate the inspection of the cement godown by the Engineer-in- Charge at any 
time. 

1.6 The cement shall be got tested by the Engineer-in-Charge and shall be used on the work 
only after satisfactory test result have been received. The Contractor shall supply free of 
charge the cement required for testing including its transportation cost to testing 
laboratories. The cost of tests shall be born by the Contractor(As per DG OM No. 
DG/MAN/410 dated 22.10.2021) 
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1.7 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical, 
consumption of cement shall be worked out as per procedure prescribed in clause 42 of 
the contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than the theoretical consumption including permissible variation, 
recovery at the rate show prescribed shall be made. In case of excess consumption, no 
adjustment will be made.  No payment for excess consumption of cement will be 
allowed. However, for consumption lesser beyond permissible theoretical variation 
recovery shall be made in accordance with conditions of contract at Schedule A to F 
(CPWD-8) without prejudice to action for acceptance of work/item at reduced rate or 
rejection as the case may be. 

1.8 Cement brought to site and remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-charge. 

1.9 The damaged cement shall be removed from the site immediately by the Contractor on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of 
the Contractor. 

27. Condition for steel: 
 The contractor shall procure steel reinforcement bars confirming to relevant BIS codes form 

main producers approved by Ministry of steel and secondary producers or re-rollers having 
valid BIS license. For TMT bars confirming to relevant BIS code, procurement shall be made 
from main producers and secondary producers having valid BIS license. The contractor shall 
have to obtain and furnish test certificates to the Engineer-in-charge in respect of all supplies 
of steel brought by him to the site of work. Samples shall also be taken and got tested by the 
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test 
results indicate that the steel arranged by the contractor does not conform to BIS codes, the 
same shall stand rejected and shall be removed from the site of work by the contractor at his 
cost within a week’s time from written orders from the Engineer-in-charge to do so. 

28. Condition as per Office Memorandum No. DG/SE/CM/CON/Misc./02                         
 dated 16.03.2016 
i. The contractor shall not store/dump construction material or debris on metalled road. 
ii. The contractor shall get prior approval from Engineer-in-charge for the area where the 

construction material or debris can be stored/beyond the metalled road. This area shall not 
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occure on account of such permissible storage.  

iii. The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or other 
similar material to ensure that no construction material dust fly outside the plot area.  

iv. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and other allied 
material are fully covered. The contractor shall take every necessary precaution that the 
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, 
sand or any other particles are not released in air/contaminate air. 

v. The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction debris 
to prevent inhalation of dust particles.  

vi. The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris 
relatable to dust emission. 
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vii. The contractor shall ensure that C&D waste is transported to the C & D waste site only and 
due record shall be maintained by the contractor.  

viii. The contractor shall compulsory use of wet jet in grinding and stone cutting.  
ix. The contractor shall carry out on –road-inspection for black smoke generating machinery. 

The contractor shall use cleaner fuel. 
x. The contractor shall ensure that the construction material is covered by tarpaulin. The 
 contractor shall take all other precaution to ensure that no dust particles are permitted to 
 pollute air quality as a result of such storage. 

 
 



41 
 
 

Correction = Nil,      Insertion = Nil,      Overwriting = Nil,      Deletion = Nil,                    Sr.D/M                    AE(P)                         EE 
 

Additional Conditions 
 
1. Since this Division is dealing with Member of Parliaments of Lok Sabha/Rajya Sabha 

residential buildings, the work cannot be suspended even for one day after starting the work. 
The Engineer-in-charge have liberty to forfeit earnest money & performance guarantee 
deposited by the agency,  after one day notice through site order book, on the eve of 
suspension of work. 

2. The site shall be made available in parts as it is received from client. Each time the site is 
available, the contractor shall be intimated through site order book or in writing and the 
contractor is to start the work within 3 days of such intimation, through failing which the 
action under clause 3 may be taken without any further notice under clause-3. 

3. The malba/garbage generated at site due to construction activities shall be removed from the 
site immediately & shall be disposed off by the contractor to the approved dumping site 
identified by the Engineer-in-charge, failing of which  500/- per day shall be deducted per 
Bungalow/Flat from payment due to contractor. Moreover the malba is to be brought down 
through stair cases and will not be allowed to be thrown directly on the ground. The surplus 
soil/earth shall be disposed off as per the directions of Engineer-in-charge separately. 

4. It is also understood that work is to be executed in vacant/occupied flats/bungalows and the 
work will be executed as per the convenience of the allottee and while organizing the 
manpower and material this aspect will be kept in view, and no claim on this account will be 
made but extension of time will be granted without levy of compensation for the delay 
caused due to the site being not available. 

5. If because of any reasons work has to be stopped in any of Bungalows/Flats, it shall be 
responsibility of contractor to bring the facts to the notice of the either field staff or Engineer-
in-charge, failing which the said period shall not be accounted for Hindrance period. 

6. The contractor has to work in restricted area and in restricted time due to security reasons. He 
shall be bound by the instructions of security staff and Engineer-in-charge in this respect & 
no claim shall be entertained due to imposed restrictions of time. 

7. Contractor shall provide name, father’s name, residential address and other details i/c photo 
as may be required by the security staff for issue of photo pass to the labour deployed on 
work.  The Department shall arrange only passes for getting into the building only, if 
required. 

8. The contractor shall be responsible for behaviour and conduct of his workers.  No worker 
with doubtful integrity or having a bad record shall be engaged at site of work by the 
contractor. 

9. The contractor shall make his own arrangement for getting the permission to ply the trucks 
from the traffic police. 

10. Other agencies may also simultaneously be executing the work of electrification, Horticulture 
or external services and other building works for the same bldg. alongwith this work. The 
contractor shall especially co-ordinate and cooperate with the other agency carrying out this 
work and no claim in this regard will be entertained. 

11. Some restrictions may be imposed by the security staff etc. on the working and or movement 
of labour and materials, etc, the contractor shall be bound to follow all such restrictions / 
instructions and nothing shall be payable on this account. 

12. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 
boards.  He shall be responsible for all damages and accidents caused due to negligence on 
his part. No hindrance shall be caused to traffic during the execution of the work by storing 
materials on the road. 

13. Due to restriction on driving slow moving vehicles/hand driven rickshaws in NDMC areas, 
the contractor has to make his own arrangement of motorized transportation & nothing extra 
shall be paid on this account. Legal action shall be taken against violation. 
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14. The dismantling wherever required shall be done in a manner so that no other portion of the 
building or its fixtures are damaged.  If any damage are done to the building it shall be made 
good by the contractor at his own cost and no claim what so ever shall be entertained on this 
account. 

15. The rooms/sites where the work is to be executed on any day shall be got approved from the 
representatives of the Engineer-in-charge at the site of work. No work shall be carried out in 
any room site without the approval of the representative of the Engineer-in-charge at the site 
of work. Such works carried out without the approvals of the representative of the Engineer-
in-charge shall be rejected and will not be measured and paid for. 

16. The contractor shall prepare one sample of all items which should be got approved from the 
Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed to 
commence the work and (sample is to be preserved by contractor till the whole work is 
completed). The quality of work should be as per approved samples. 

17. The contractor should note that all the items of work to be taken up in any room shall be 
under taken one after the other and completed, in reasonable time allotted for the same by the 
Engineer-in-charge and got noted by Junior Engineer-in-charge from the residents. Any items 
left over in any building will be got done at his cost and risk without any further notice 
(Entry made in the site order book by JE or AE or EE will be considered as notice to this 
effect) to the contractor after days from the date of entry in the site order book. 

18. In order that the contractor may take daily instructions, a register docuted by Division office 
will be maintained at the Enquiry Office. The JE will note down the work in flats/bungalows 
to be attended to and the dates of which the work in these flats/bungalows is to be started. An 
authorized representative of the contractor will, therefore, have to visit the Enquiry Office 
daily and note down the instruction in the register. This register shall also be duly numbered 
and shall only be issued through Engineer-in-charge of work. 

19.  Every precaution must be taken to see that the tenant’s furniture/furnishings is properly 
covered with tarpaulin etc. If necessary, furniture/furnishings shall be removed from the site 
while carrying out the repair and white washing work, in that case furniture/furnishing will be 
placed back. Any damage done during the course of execution of work, to the tenant’s 
property i/c furniture/furnishing by the contractor’s labour shall be compensated at 
contractor’s cost. 

20.  All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned 
free from dust, splashes and damages. Sufficient covering for the days work shall be shown 
to the representative of the Engineer-in-charge before the contractor is allowed to proceed 
with the work. Splashes and droppings of the white washings, colour washing, distempering, 
painting etc. on walls, floors, doors and windows, glass panes, down take pipes, furniture, 
shall be removed by the contractor at his own cost and the surface cleaned simultaneously 
after the completion of the days work in individual room or bungalow or premises where the 
work is done without waiting for the actual completion of all the other items of work in 
contract. In case, the contractor fails to comply with the requirement of this condition the 
Engineer-in-charge shall have the right to get this work done at the risk and cost of the 
contractor either departmentally or through another agency. The representative of the 
Engineer-in-charge will mention in the site order book, before employing the labour at 
contractor’s cost. 
a. For splashes of internal white wash/distemper/Acrylic distemper/Emulsion etc. =                    

 10,000/- per bungalow/flats. 
b. For splashes of external white wash/colour wash/water proofing cement paint =                    

 10,000/- per bungalow/flat. 
21. The contractor will not have any claim in case of any delay by the Engineer-in-Charge in 

removal of trees or shifting, removing of telegraph, telephone or electric lines (overhead or 
underground), water and sewer lines and other structure etc., if any which may come in the 
way of the work.  However, suitable extension of time can be granted to cover such delay. 
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22. The contractor shall clean the site thoroughly by removing scaffolding, surplus materials, 
rubbish, equipments left out of his work and shall dress the site around the building to the 
complete satisfaction of the Engineer-in-charge before the work is treated as complete. 

23. The contractor shall have to make his own arrangement for housing facilities for staff and 
labour away from construction site and shall have to transport the labour to and fro between 
construction site and labour camp at his own cost. No labour huts will be allowed to be 
constructed at the project site except a few temporary sheds for chowkidars and storekeepers. 
The decision about how many sheds can be allowed for chowkidars and storekeepers at 
project site shall rest with the Engineer-in-charge and the contractor shall have no claim on 
this account”. 

24. The contractor shall necessarily use the surface vibrator for compaction of concrete in floor 
slab etc. for placement of concrete at various levels tower crane of appropriate size, capacity 
and boom length or concrete pump shall necessarily be deployed by the contractor. However, 
mechanical hoist can be used by the contractor for lifting other construction materials. 

25. Before starting the work the contractor shall chalk out a programme in consultation with the 
Junior Engineering/Asstt. Engineer-in-charge so as to inform the occupants at least one week 
in advance. The contractor shall have to adhere to this programme failing which he shall be 
held responsible for any inconvenience caused to the occupants. In order to ensure that the 
work is carried out according to the programme drawn, the contractor shall ensure adequate 
supply of the material and employ required labour strength for execution of work.  In case 
contractor fails to arrange/employ adequate labour and stick to the programme, the Engineer-
in-charge may supplement the labour, at the cost of the contractor after issue of one day’s 
notice to the contractor. No claims for ideal labour on any account shall be entertained.  The 
contractor shall put his authorized representatives daily at the site of work and Enquiry Office 
for receiving instructions from AE/JE and other inspecting officials from the department. His 
name and signature shall be attested by the contractor and kept on the record with the 
department. 

26.  All Sub-Standard material if brought by contractor shall be rejected and shall have to be 
removed by him at his cost from the site immediately and this office will not be responsible 
for the safe custody of the same. And Engineer-in-charge shall have powers to get it disposed 
in case of failure by contractor at the risk and cost of contractor. 

27.  The Sub-standard work shall be rejected out right and shall not be measured and no claim 
what so ever, shall be entertained in this regard. The decision of the Engineer-in-charge shall 
be final and binding in this regard. 

28.  Nothing extra shall be paid to the contractor for excess consumption of materials in case of 
the  materials arranged by him. 

29. Painting brushes, old dhoties, oil etc. and other petty contingencies shall be arranged by the 
contractor at his own cost. 

30. a) The contractor shall deposit alongwith cash memos, the materials like Dry distemper, 
O.B.D. Varnishes, synthetic enamel paint, plastic emulsion, water proofing cement paint, 
primer etc. in full quantity before start of the work.  
 

 b) The material shall be supplied at the concerned office with Junior Engineer-in-
 charge of work and will be issued to the contractor for work from Enquiry office 
 bungalows wise. 

 c) The material is to be purchased from the authorized dealer and cash memos to this effect 
is to be produced alongwith material. It should be ensured that the material is taken from 
authorized dealers and supported with challans of the manufacture. 

31. The material such as paints, varnish, distempers, water proofing cement paint and primers 
etc. as required shall be of approved brand and manufacturers, and of required shade and 
confirming in all respects to the relevant I.S. specifications, such materials of either of the 
following companies as per list attached shall only be brought to the site of work. 
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32. Empty containers of the paints primer distemper OBD etc. issued to the contractor in a lot by 
the JE in-charge of the work will be returned to the JE by the contractor before the issue of 
paints etc. in next lot failing which no further materials will be issued on completion of the 
work, the JE-in-charge will return the empty container. However the empty containers shall 
be removed from the site of work/store after final bill is passed and paid. 

33. The Executive Engineer has got the right to accept or reject the tender as whole or part of it 
and no claims what so ever will be entertained on this account. 

34. The  contractor   and/or  his  authorized  representative  should inspect  the  site order book 
every day and  got  the  compliance noted by the JE./AE./Engineer-in-charge. 

35. No T & P shall be supplied by the Department. 
36. Due to Security reason the contractor shall have to arrange time table of labour according to 

the security requirement staff and Engineer-in-charge instructions.  The contractor should see 
the site before tendering. 

37. The contractor shall have to bring Samples of all brands as provided in the preferred list of 
building materials, fittings and other articles required for execution of the work and the 
Engineer in Charge shall approve one sample out of the samples as brought by contractor 
after satisfying himself and contractor & Engineer in charge shall put their signature as token 
of acceptance and such samples shall be preserved till finalization of bill of the work. 

38. Where ever in this NIT VAT, Service Tax & Sale Tax mentioned may be read as GST.  
39. In case of urgency work can be got executed anywhere in the jurisdiction of division 

as per the direction of Engineer-in-Charge.   
40. All needful statutory provision to be adopted at site to tackle epidemic/pandemic or similar 

situation of Covid-19 shall be done by the agency and expenditure on the same shall be born 
by the contractor. 

41. The work can be stopped any time as per direction of Engineer-in-Charge & there will be no 
claim shall be entertained.  

42. To avoid disputes later on, contractor in advised to get the measurement recorded within a 
week’s time and shall submit his bills as per relevant clause (6A) of contact. Any dispute 
regarding measurement including work done shall be judged within a week’s time failing 
which measurement, certified and recorded, shall be entertained. 

43. In case of deliberate delay of recording and submission of measurements, MBs and RA bills as 
per clause 6 of the GCC. The Engineer-in-charge shall act and ascertain to record the 
measurements, MBs and RA bills after issue of 7 days notice in this regard since Engineer-in-
Charge has the responsibility to engineer the contract agreement and record the measurements 
during progress of work. 

44. As per SOP No.7/2 for CPWD Works Manual 2024 and Office Memorandum issued vide No. 
DG/SOP-2024/02 dated 04.09.2024  following provision have to be adhered by the contractors 
strictly:- 

(i) It shall be mandatory for the field staff to retain the self-attested (by  agencies/contractors) 
copies of Tax paid bills of the materials entered in the MAS Register viz., Steel, Cement, 
Bitumen, Paint, Primer, Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite chemical, 
Water proofing compound material and any other item as decided by the NIT approving 
authority.  

(ii) Self-attested copies of Tax paid bills of materials taken in MAS Register shall be obtained by 
the field staff from the agencies/contractors before settling the payments. In case of any 
doubt the same can be verified by the field staff. However, onus of genuineness of Tax paid 
bills rests with the agencies/contractors.  

45. The contractor shall make his own arrangements for obtaining temporary electric connection, 
if required and make necessary payments directly to the department concerned. Nothing shall 
be paid by department for electricity. 
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46. The dismantled materials received from the work shall be the property of contractor for which 

the credit shall be paid on following rates: - 
Sl. 
No. 

Item description 

Unit Rate 
1 Deduct for taking away dismantled old Sand cast iron S&S  pipe  of  

size  received  during  execution  of  work complete as per directions 
of Engineer-in-charge. kg -22.00 

2 Deduct for taking away dismantled steel of any size and shape 
received during execution of work such  as  angles, channels,  
G.I./M.S. sheet,  RS  joints etc. complete as per directions  of  
Engineer-in- charge. kg -30.00 

3 Deduct for taking away unserviceable material wooden door frames  
and  shutters,  Old  Door  shutter  of  any sizes, Fire Wood/ 
Plywood/ Board/Old  Bamboo  etc. received from  old dismentled  
Wooden Door/ Window chowkhats/ frames/ ply  wood/board cabinet. 
including    fittings    including    loading    and transportations   etc.   
complete   as   per   direction   of Engineer-in- charge. kg -15.00 

4 Deduct   for   taking   away   dismantled   old   G.I.   pipe of  size 
received during  execution of work complete as per direction of 
Engineer in charge. kg -22.00 

5 Deduct for taking away old C.P. brass fittings kg -330.00 
6 Deduct for taking away old Brick each -2.50 
7 Deduct for taking away old Alluminium fittings etc. kg -150.00 
8 Deduct for taking away dismantled / broken polyethylene water 

storage tank excluding fittings. kg -18.00 
 

(i) Dismantled account register shall be maintained at site by JE/AE. 
(ii) Computerized slip of weight of dismantled materials from weighbridge (as approved by 

Engineer-in-charge) shall produce in supporting of the different dismantled materials. 
(iii) The value of dismantled material arrived from the weight shall be deducted from RA/Final bill of 

the agency. 
47. Contractor will provide 2nd class teak wood at site & after approval of the same, furniture 

shall be manufactured at site only. (Space will be provide by the department). 
48. The Contractor shall employ their regular staff in the works and credentials of employees 

shall have to be given by the Contractor. No claim of Contractors’ employees/staff employed 
for subject work in any form shall be entertained by the department. Police verification of 
every staff deployed by the Contractor shall be got done by the Contractor compulsorily and 
a copy of police verification shall be provided to Engineer-in-Charge after which an identity 
card duly countersigned by Engineer-in-Charge or his representative shall be issued to each 
employee of the Contractor for proper identification. 

49. 1% (One percent) Water charges shall be recovered from the gross amount of the work done, 
if the contractor does not make on arrangement of water. 
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 PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS 
 

 
 
Name of work: - 
 
 
 
 
Agreement No.: - 
 
 
Agency Name of Worker: - 
 
 
Father’s / Husband Name: - 

 
Aadhaar No.: - 
 
 
Age: - 
 
 
Contact No.:- 
 
 
Present Address: - 
 
 
 
Permanent Address: - 
 
 
 
Period of Duty in Delhi: - 
 
 
 
Two references in Delhi  
With Present & Permanent 
Address (with one other than 
Contractor with telephone Nos.)   
 
 
 
 
(Signature of Worker)      (Signature of Contractor)  
   
    
 
 
Note: - Worker / Contractor to submit attested photocopy of the Identification of the refers.  
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       NOTE: - 
 
 
 
 

 This Contractor is valid only for 
specified working place / place of duty. 
 
 

 This Contractor is fully responsible for 
any misuse of this card beyond duty hours / 
days. 
 
 

 The contractor bears responsibility for 
the character card holder worker.        
 

 
SL. NO……….. 

 
 

WORKER IDENTITY CARD 
 

Name of Agency  
with Address :- 
 
 
Telephone No. / Mobile: - 
 
 
 
 
Registration No: -  
 
 
 
 

VALID UPTO: - …………………. 
 
 

 
 
 

 
Name of worker: - 
 
 
Present Address: - 
 
 
 
 
 
Permanent Address: - 
 
 
 
 
 
Identification Mark: - 
 
 
 
Place of Duty: - 

 

 
 

 
 
 
Signature of Worker: - 
 
 
 
Signature of Contractor: - 
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SCHEDULE OF QUANTITY 

Name of Work:- Upgradation/Renovation of Hon’ble MP’s Flats i/c laminated wooden 
flooring in various Flats at BKS/BD Marg under Sub-Div.-IV of PaWD-III, New Delhi, dg. 
2026-27. 
S.No. Description of item Qty. Unit Rate Amount 
1 Providing and laying 12 mm thick AC-5, grade laminate 

wooden flooring  &  skirting  of Action 
Tesa/Greenpanel/Vista/Virgin  or  equivalent make  and  
made having 0.2 mm thick direct laminate on top of 
specially developed substrate   core   (high   density   fibre 
board)   of   plank   size   as   per manufacturer's   
specification having   smart   lock,   joint   tongue   and 
groove construction including  top  of  skirting  should  be  
sealed  with  4mm  thick teak wood lipping. The under 
layer has to be a 0.2 mm thick alkali   resistant   
polyethylene   sheet   of   density   30-32   kg. per cum on 
top to secure the floor. The work shall be carried out as 
per manufacturer's installation procedure and as per 
direction of Engineer-in-charge. 1500 sqm 1699.70  2,549,550.00  

2 Providing and fixing T-moulding profile (Door profile) of 
Action Tesa/Greenpanel/Vista/Virgin  make or equivalent 
wherever required and as per site requirement and 
complete as per direction of Engineer-in-charge. 600 metre 250.35     150,210.00  

3 Providing and fixing 16mm thick laminated wooden 
beading over laminated wooden skirting complete. The 
work shall be carried out as per manufacturer’s installation 
procedure and as per the direction of Engineer-in-charge. 800 metre 116.15       92,920.00  

        Total 2792680.00 
 

Note:- 
 

1) 
 

Work shall be started on next day of opening of Tender, if contractor does not start the 
work on very next day after issue of P.G. letter a penalty @ Rs.5,000/- per day will be 
recovered upto 3 days and after 3 days P.G. will be forfeited by the competent authority. 
No excuse shall be accepted on this Account. 

 2) 
 

This work has to be carried out in compressed time schedule of 04 Months. No extension 
of time shall be given in this regards. Contractors may quote their rates accordingly. 

 3) 
 

If contractor does not start the work after the award of work action shall be taken against 
the agency as per the para 13.6(o) “ground the debarment of contractor as per Enlistment 
Rule -2024”. 

 4) 
 

Since work is to be carried out in VIP area, it may happen that some items of works 
executed by the contractor may be dismantled due to poor quality as per direction of VIP 
allottees and work will have to be redone as per choice of allottees for which nothing extra 
shall be paid. 

 5) Contractor shall submit 100% quantity of finishing materials as per schedule of quantity. 
 
 

6) 
 

The Date of manufacturing of finishing material supply by the contractor shall not be older 
than 3 months from the date of award of this work. 

 7) No excuse of shortage of Labours shall be accepted. 
 8) In exigencies of work Contractor may have to carried out work in other Bungalows/Flats 

which are not mentioned in the name of work under this agreement.  
 9) Warranty letter/certificate from OEM regarding authenticity of product will be produced by 

contractor along with supply of CP sanitary fitting. No payment shall be made without 
above said certificate. 

 10) Material Test Certificate is mandatory in respect of each CP Sanitary fittings along with 
supply of CP fitting. No payment shall be made without above said certificate. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Assistant Engineer (P) Executive Engineer 
Parliament Works Division-III, Parliament Works Division-III, 

CPWD, New Delhi CPWD, New Delhi 
 


