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CPWD
CPWD-6 FOR e-TENDERING

1. Online Percentage Rate bids (CPWD-7) are invited on behalf of President of India on single bid system
from CPWD enlisted contractors of appropriate class in building category for the following work:-
Name of Work: Upgradation/Renovation of Hon’ble MP’s Flats i/c laminated wooden
flooring in various Flats at BKS/BD Marg under Sub-Div.-1V of PaWD-III, New Delhi,
dg. 2026-27.

The enlistment of the contractor should be valid on the last date of submission of bids.
In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

1.1 The work is estimated to cost . 27,92,680/- This estimate, however, is given merely as a rough guide.
Agreement shall be drawn with the successful bidders on prescribed Form No. C.P.W.D.-7 which is
available as a Govt. of India Publication and also available on website www.eprocure.gov.in. Bidders
shall quote his rates as per various terms and conditions of the said form which will form part of the
agreement.

3. The time allowed for carrying out the work will be 04 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the bid documents.

4. (i) The site for the work is available erthe-site-for-the-werkshall-be-made-available-inparts-as—speeified
below—-

5. The bid document consisting of plans, specifications, the schedule of quantities of the various types of
items to be executed and the set of terms and conditions of the c7ontract to be complied with and other
necessary documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.in or ww.cpwd.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times or withdraw it
before last date and time of submission of bid as notified. No post-tender modification is allowed by the
tenderers except through negotiations, if required. In case, any tenderer does so, the tender will be
rejected and the tenderer will be debarred for future tendering in CPWD for two years by the concerned
enlisting authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-
enlisted contractor).

7. While submitting the revised bid, contractor can revise the percentage rate any number of times but
before last time and date of submission of bid as notified.
8. When bids are invited in three stage system and if it is desired to submit revised financial bid then it

shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall
become invalid.

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any
of the Commercial Banks (drawn in favour of Executive Engineer, Parliament Works Division-III,
CPWD, I P Bhawan, New Delhi) shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. EMD shall be made from the account of the bidder submitting the bid,
if issued from the account other than that of the bidder submitting the bid shall not be accepted. The
original EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission. The EMD
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by the tender
inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the
specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or . 20 lac, whichever is less, shall have to be deposited in shape prescribed
above, and balance may be deposited in shape of Bank Guarantee of any Commercial Bank having
validity for a period of 90 days for single bid works and 180 days for two bid system or more from
the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE



The earnest money given by all the tenders except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of the
successful bidder, which is earlier. However, in case of two/three bid system earnest money deposit
of bidder unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only along with physical EMD of the
scanned copy of EMD uploaded within a week physically in the office of tender opening authority.
Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division of CPWD and other documents scanned and uploaded
are found in order.

The bid submitted shall be opened at 03:30 PM on 21.08.2026.

10. The Bid submitted shall become invalid if:

(1) The bidders are found ineligible.

(i1) The bidder does not upload scanned copies of all the documents as stipulated in the bid
documents.

(i)  If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

In case of invalid bid as above, the bidder/s shall not be allowed to participate in the
retendering process of the work.

11. The contractor whose bid is accepted will be required to furnish performance guarantee as mentioned in
Schedule E and within the period specified in Schedule F. This Guarantee shall be in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from
any of the Commercial Banks in accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with tender shall be returned
after receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also be
required to furnish either copy of applicable licenses/registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC, BOCW Welfare Board, GST and Programme Chart
(Time and Progress) within the period specified in Schedule F.

12. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstance which may influence or effect their bid. A bidders shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which stores, tools and plants etc., will be issued to him by the Government
and local conditions and other factors having a bearing on the execution of the work.
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The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any gazetted officer in the Central Public Works Department or in the Ministry
of Urban Development. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for
a period of one year after his retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the contractor’s
service.

The bid for the work shall remain open for acceptance for a period of 30 (Thirty) days from the date of

opening of bids in case of single bid system and 75-(Seventyfive)-daysfrom-the-date—of opening—of
technical-bids-in-ease-bids-are-invited—in2-or3-bid-system. Further:

(1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days after last date of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

This Notice inviting Bid shall form a part of the contract document. The successful bidders/

contractors, on acceptance of his bid by the Accepting Authority, shall within 15 days from the

stipulated date of start of the work, sign the contract consisting of:-

The Notice inviting Bid all the documents including additional conditions, specifications and drawings,

if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at

the time of submission of bid and acceptance thereof together with any correspondence leading thereto.

Standard C.P.W.D Form -7 or other standard CPWD Form as applicable.

A new provision of Integrity Pact has been introduced in the GCC 2023 Maintenance Works. At the

time of submission of tender/bid, it shall be mandatory to sign the Pact by the bidder/contractor failing

which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected.

The intending bidders are required to update their profile in CPWD e-tender portal and to upload their

bids well in advance of last date of submission of tender. Any issue related to updating profile/uploading

tender can be resolved through the concerned Executive Engineer/Assistant Engineer (Phone No.

01123370180 e-mail id: eepawd3@yahoo.com) or ERP help line No.18001803286 or e-mail id

cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any

issues till the last date of submission of bid in their own interest.
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Annexure 20A.13.1

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART
OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer, Parliament Works Division III, CPWD, L.LP. Bhawan, New Delhi

invites on behalf of President of India, Online Percentage rate bids (CPWD-7) on single bid system
from CPWD enlisted contractors of appropriate class in building category for the following work: -

SI.
No.

NIT No. Name of work & Location Last date & Date &
time of time of
submi§§ion of opening
Eligibility and of bid
financial bids,
EMD and
other
documents as
specified.

Estimated cost put to
Bid/Tender
Earnest Money
Time of completion

27/PaWD-IIl/| MP’s Flats i/c laminated wooden

150/2026- | Upgradation/Renovation of Hon’ble 21.08.2026 | 21.08.2026
Up to at

Delhi-Short | flooring in various Flats at BKS/BD 03:00 PM 03:30 PM

Notice Marg under Sub-Div.-1V of PaWD-III,
New Delhi, dg. 2026-27.

3. 27,92,680/-
T. 55,854/-
04 Months

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit
his bid if he considers himself eligible and is in possession of all the documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary
documents can be seen and downloaded from website www.etender.cpwd.gov.in or www.cpwd.gov.in
free of cost.

Bidders are advised to keep visiting the above mentioned web-sites from time to time (till the deadline
for bid submission) for any updates in respect of the tender documents, if any. Failure to do so shall not
absolve the applicant of his liabilities to submit the applications complete in all respect including
updates thereof, if any. An incomplete application may be liable for rejection.

But the bid can only be submitted after depositing of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds,
Account Payee Demand draft or Bankers Cheque or Fixed Deposit Receipts or/and Bank
Guarantee (for balance amount as prescribed) from any of the Commercial Bank towards EMD in
favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to
division office of any Executive Engineer (including NIT issuing EE/AE), CPWD and other
documents as specified.

The intending bidder is required to wupdate his profile on new e-tender website
https://etender.cpwd.gov.in. Information on updation of profiles is available on CPWD website
https://www.cpwd.gov.in vide circular : https://www.cpwd.gov.in
WriteReadData/other_cir/50798.pdf.

Copy of enlistment order and other documents as specified in the tender documents for eligibility shall
be scanned and uploaded to the e-tendering website within the period of bid submission. However,
certified copy of all the scanned and uploaded document as specified in tender documents shall be
submitted by the lowest bidder within a week physically in the office tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders, who has
submitted the documents as per terms of the NIT.

The intending bidder must have valid Class-III digital signature. The bidder need to downloading
eMsigner on his system and successfully install it. The process for downloading and installing is
available in the ‘downloads’ section of the etender website https://etender.cpwd.gov.in.
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10.

11.
12.

13.

iif)

1v)

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote percentage above or below or at par for civil work as well as electrical
portion in template (Abstract sheet). The column meant for quoting percentage in figures appears in
pink colour and the moment percentage is entered, it turns sky blue. However, if a tenderer does not
quote any percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

List of Document to be scanned and uploaded within the period of bid submission:

Banker‘s Cheque of a Commercial Bank or Account Payee Demand Draft of a
Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or Insurance
Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank against EMD and EMD shall be made from the account of the bidder
submitting the bid, if issued from the account other than that of the bidder submitting
the bid shall not be accepted.

Copy of Enlistment Order of CPWD Contractor in appropriate class of composite
category.

Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer (Including NIT issuing EE/AE), CPWD.

Copy of G.S.T Registration Certificate.

Copy of Certificate of ERP Training through any of the CPWD Regional Training
Institutes (RTIs) or through the National CPWD Academy (NCA), Ghaziabad or
through any other special training arranged by ERP unit at CPWD Headquarter.

Executive Engineer

Assistant Engineer (P) Parliament Works Division-I11,
Parliament Works Division-III, CPWD, New Delhi
CPWD, New Delhi (Office Tel. No.: 23370180)

(e-mail ID: eepawd3@yahoo.com)
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20A. 13 Information and Instruction for Contractors for e-tendering
forming part of NIT and to be posted on website.

1. Information and instruction for Contractor will form part of NIT and to be uploaded
on ITI website.

2. The intending bidder must have Class-III digital signature to submit the bid.

3. The contractor can deposit original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period of
bid submission. The contractor shall obtain the receipt of EMD from the concerned Executive
Engineer (including NIT issuing EE/AE) in the prescribed format uploaded by NIT issuing
Executive Engineer. The bid document as uploaded can be viewed and downloaded free of cost
by anyone including intending bidder. But the bid can only be submitted after uploading the
mandatory scanned documents such as Banker‘s Cheque of a Commercial Bank or Account
Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial
Bank or Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank towards EMD in favour of respective Executive Engineer, copy of receipt of

original EMD and other documents specified in the press notice.
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20A. 14 Information and Instruction for Executive Engineer for e-tendering

1. The Executive Engineer of all divisions including NIT issuing Division/sub-division of CPWD
should receive the original EMD for tender of other division.
2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the following

prescribed format of receipt of deposition of original EMD along with ~ NIT:-

Receipt of deposition of original EMD
(Receipt No............ [ /Date......... F vvreconns )

L. Name of work : Upgradation/Renovation of Hon’ble MP’s Flats i/c

laminated wooden flooring in various Flats at BKS/BD
Marg under Sub-Div.-IV of PaWD-III, New Delhi, dg.

2026-27.
2. NIT No.: 150/2026-27/PaWD-I111/Delhi-Short Notice
3. Estimated Cost: %. 27,92,680/-
4. Amount of Earnest Money
Deposit: %. 55,854/-

5. Last Date of submission of bid: 21.08.2026

(* To be filled by EMD Receiving Officer)- Earnest Money in the form of Banker‘s Cheque of a Commercial Bank
or Account Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or
Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a Commercial Bank (drawn
in favour of Executive Engineer, Parliament Works Division-11I, CPWD, I.P. Bhawan, New Delhi)

1 Name 0f CONIACTOT.H. ... vttt
2 Form of EMD .. #f .o
3. Amount of Earnest Money Deposit. #.......coouiiuiiiiiiiii e
4 Date of Submission of EMD. #........ooiiiiiiii

5. Email ID Of CONIACIOT. Huuveeiiici et

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAO)
alongwith Office stamp

(# to be filled by EMD Receiving EE or NIT issuing EE/AE as the case may be )
3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting EE. The receipt can also be issued by the AE(P)/AE/AAO.

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/fax/telephonically.
5. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-

tendering portal website (https://etender.cpwd.gov.in/>tender free view>Advance search>awarded
tenders) that the particular contractor is not L-1 tenderer and work is awarded.

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.
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o[ /C.P.W.D.-7

HRd ¥XPX_GOVERNMENT OF INDIA
P Al AT f39RT CENTRAL PUBLIC WORKS DEPARTMENT

g STATE .- Delhi. yR¥eed CIRCLE:- --
ImEr BRANCH - B&R Hdsof DIVISION :- PawD-lll
g ZONE - NDZ-I Jydsd SUB-DIVISION :- IV

fafde sl & forw ufoeg &= faer g wfaer

Percentage Rate Bid/Tender & Contract for works

% @& forg ffAST ‘Tender for the work of :- Upgradation/Renovation of Hon’ble MP’s Flats i/c
laminated wooden flooring in various Flats at BKS/BD Marg under Sub-Div.-1V of PaWD-III,
New Delhi, dg. 2026-27.

(1) To be uploaded by 15:00 Hours on 21.08.2026 at https://etender.cpwd.gov.in.

(i1) To be opened in presence of tenderers who may be present at 15:30 Hours on 21.08.2026 in the
office of The Executive Engineer, PAWD-III, CPWD, New Delhi.

Issued to -
(Contractor)
Signature of officer issuing the documents LB
Designation Executive Engineer S - S
Date of issue: #
fAfder TENDER

/T B @ foly MeT S o, SFREl-®, @, 7, 9, S, 3R 7, o Ay, T ve feared, ame fm e
e 3@ @ Iudy faRme ¥k, &R YA Td AN BRTWG 91 Sb @ wal ¥ fad wy fm den ffder errena A
SfoeiRad o a1t @1 I T g forrm &1

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

# /89, TOAERNT 9Rd & Igaa & fog argeEl @ fiffde w9 @ srr faffds @, aen—wmansii & ol den &
Haferd fafden, feamel, Favll & U aAT AW e & -1 3R S& @ wdl & Te—11 ¥ Sfeaiad faRad
eet vd O i S e @ o € ok SEe dey # W wd S of] @, @ oo e ?q ffeer <
g/ 2|

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respect of accordance with, such conditions so far as applicable.
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g Afder &1, 399 @l o @ uiRa arikg o 30 () oo afe Afaerd 1 el ugfa & mfya o
T B8 3R : Y oy o2 = ; i . -
FEHG—H—(SIT N 9 81 9 PIC 7) & U Gl @4 TAT 391 3@l wd faeEi |, A ydr @
IR B B Ty HeHd € |

N o o oo o

We agree to keep the tender open for 30 (Thirty) days from the date of opening of bids in case of single bid

system and-75-(Seventy-five)-days
system-(strike out as the case may be) and not to make any modification in its terms and conditions.

A sum of ¥ 55,854/- is hereby forwarded in Banker‘s Cheque of a Commercial Bank or Account
Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or
Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a commercial Bank
as earnest money. Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer, CPWD is scanned and uploaded within the period of bid submission (The EMD
document shall be issued from the place in which the office of receiving division office is situated).
EMD shall be made from the account of the bidder submitting the bid, if issued from the account
other than that of the bidder submitting the bid shall not be accepted. If I/We, fail to furnish the
prescribed performance guarantee within prescribed period, I/We agree that the said President of
India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. Further, if /'We fail to commence work as specified, I/ We
agree that President of India or the successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the

tender form.

9% SfaRad # /&9 dg9d € f Swdad amr IRT a1 fwred RS oid 81 9 & Ao § g9 /7
BRI B g [fder ufshar § Wi o9 9 e e S |

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE



11

H go <ar g du7 e Ral g /89 999 <d § JUT e &Rd § b urEdr & fofw |HE T sRi @l
9% ¢ 9% AER R Th U ShaR gRI &l HRA™ TIAT 8| 50 Al Al g9 YHR P Iecid
frmT @ STHer # oner ® 1 9/ wis § senfafa § fAfder <9 9 when & fog dfv ww e
SIQIT | T 81, Al B & URH BN Bl ARG H USel 59 UHR BT Ioca (S9N BT SIFHRT H AT
2 A RIS SONTR Bl qI1 A1 1A/ B fAsqre RS &1 g8y A STad HR Y Wazdl s |
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

H /80 yaqerT =@men a_d € 6 H /7w ffder sl Jeet ok e v Jdfda o sifieral @t
A /MY BRI & ®Y H G AR T U /A1 T8 SN Bl = @1, 52 H /89 g
PR & forg uidred 8, A = fhT &I, FE 9T a1 SEeRT B B U w9 H AT T8 B Sl
5T BT JRe & forg ufcranet 2

I/We hereby declare that I/'We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/We am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

ORI Dated ................ SHAR D BHIER Signature of Contractor

ST UdTl Postal Address #
16 Witness : #

TdT Address: #

SUSIIAHT Occupation : #
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Wil /ACCEPTANCE

forg Sue MfdeT (@rifaRad o=l & R uRafid) WeR &Rl g |
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for

and on behalf of the President of India for a sum of Rs. *
(Rupees* )

R foU U x99 3BT HRR BT Bwdr g |

The letters referred to below shall form part of this contract Agreement: -

1) *
i) *
iii) *
YRT & AT BT 3R A TT 396 forw
For & on behalf of the President of India.
BTN SIZNALULE ..o
ARG Dated *......coovveveeeeeeenn AT Designation..........eeveeveeveenieerveeneenenenns
* To be filled in by EE

# To be filled by the contractor

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE
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fafder sl 9 i PERFORMA OF SCHEDULES
YA ‘D' SCHEDULE ‘A’
A3 BT ST (o)
Schedule of quantities Enclosed
"G SCHEDULE ‘B’

ShaR Bl I B S arell |l B g

Schedule of materials to be issued to the contractor

HH. 4. g fqawor HTAT M v W’ 9EiaT 3heR &l uvTfad foarta <o

S.No. Description of item | Quantity Rt 98 TX 3l UG Teal H Place of Issue

Rates in figures & words at which the material
will be charged to the contractor

1 2 3 4 5

(Material required for the work shall be arranged by the Contractor)

S T SCHEDULE ‘C’
SPhaR P I W Y S drel TR Td HIH

Tools and plants to be hired to the contractor

®H. 4. fa=or IeT YR ufafes frta e
S.No. Description Hire charges per day Place of Issue
1 2 3 4
----- NIL--------

&' SCHEDULE ‘D’

T B oy VY SriENy /o, I B 8, o afiRa s

Extra schedule for specific requirements/documents for the work, if any - General Conditions,
Additional Conditions,
Additional Specifications,
List of approved
make etc. Enclosed

31‘3”\'1%'!’[ §' SCHEDULE ‘F’

3P I AT Al BT HeH Reference to General Conditions of contract- General Conditions of
Contract for CPWD
works — 2023 (maintenance
work) as amended/modified
upto the previous day to last
date of submission of Bid

$™ BT ATH/Name of Work: - Upgradation/Renovation of Hon’ble MP’s Flats i/c laminated

wooden flooring in various Flats at BKS/BD Marg under Sub-Div.-IV of PaWD-III, New
Delhi, dg. 2026-27.

BRI P AT AT Estimated cost of work : <. 27,92,680/-

(i) | eRIER A Earnest money 3. 55,854/- (to be returned after receiving performance
guarantee)

(i) | frsaTes TRET Performance guarantee | (a) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an
amount equal to the difference between eighty percent
(80%) of the ECPT and the tendered amount.

(iif) | fcgfcr &1 Security Deposit 2.5% of tendered value

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE
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S o SCHEDULE ‘F’
= e w9 feenfagen:

General Rules & Directions

fIaT AT BR dTell UTferd Y
Officer inviting tender - - Executive Engineer, PAWD-III , CPWD, New Delhi

S B 7l B 7= B forg Afdrepd ufcrerd foay sifere e

7l & oy <=t @1 MaRer @ 122 3R 123 & AR BN

Maximum percentage for quantity of items of work to

be executed beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3. - As per clause 12

mentioned below
TRYTYRY:— Definitions:

2(vi) RIS ZoilT-12R

Engineer-in-Charge - Executive Engineer, PaWD-III, CPWD, New Delhi
2(viii) WHR Hal UTereRy

Accepting Authority - Executive Engineer, PaWD-III, CPWD, New Delhi
2(x) IR 3R Al BT qRT B &

foTe At & oRTa W ufareradn

Percentage on cost of materials and

labour to cover all overheads and profits 15%
2(xi) R BT AD AL
Standard schedule of Rates - DSR-2023 @ 0.973 factor on account

of GST factor & Add 4.03% Cost
Index with correction slips up to last
date of submission of tender &

Market Rates.
2(xii) EIE
Department - Central Public Works Department
9(ii) S dalffa Ser

Standard CPWD Contract Form - GCC 2023 (maintenance work), CPWD Form 7 as
amended/ modified up to the previous day to last
date of submission of bid.

YUsg Clause 1
() B T3 SR 8 & IR | Fwred TRE & URIHRVI

@ fore argra W, R |

(i) Time allowed for submission of Performance

Guarantee, Programme Chart (Time and Progress)

and applicable labour licenses, registration with EPFO,

ESIC and BOCW Welfare Board or proof of applying

thereof from the date of issue of letter of acceptance - 02 Days
iy g gig, a1 #
(i) Maximum allowable extension with late fee @ 0.1% per

day performance Guarantee Amount beyond the period

provided in (i) above - 01 Day
GUS Clause 2 US 2 & qed UlddR [FI¥ed PR drell UTerep Ry
Authority for fixing compensation under clause 2 - CEINDZ-Il, CPWD

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE
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WUE Clause 2P T WUS 2 & AT BT |
Whether Clause 2A shall be applicable

@US Clause 5 BT ARW BT I TR Bl 0T & [y g

99 ORI 89 &1 dRRg 9 oAl &) e

Number of days from the date of issue

of letter of acceptance for reckoning date of start

YUg Clause 5.1

- 03 Days
LIRS T2l / Not Applicable

Table of Mile-stone / &4 Hic—UceR HRUN
Mile-stones As per Table given below / <& BIERC Tlg ARV AR

---Not Applicable--
PR FwIfed & & oY Jga 9
Time allowed for execution of work 04 Months
IBNIRERCIEEaN]
Authority to decide
() 997 foarR

Extension of time

(i) Ul BT Y AT erbRoT
Rescheduling of mile stones

(i) @R 9@ =7 & forg IR iR arfde
Y ghg < arelr ey

Shifting of date of start in case of delay in handing over
of site

YUS Clause 6
WS AN — 6/ Clause applicable —6

LUs Clause 7
33 A & forw w8 @ forg siftm
YA & 98 fel Y Ubid Al &

Chief Engineer, NDZ-2, CPWD,
New Delhi

N/A

Chief Engineer, NDZ-2, CPWD,
New Delhi

Electronic Measurement Book (EMB)
through CPWD ERP Portal

(As per OM No. DG/23 dt. 25.03.2026,
measurement shall be done by J.E.)

ARl & T |fed fear S aren g e . 6,98,000/-

Gross work to be done together with net payment/adjustment
of advances for material collected, if any, since the last such

payment for being eligible to interim payment.

YUg Clause 7A

No Running Account Bill shall be paid for the work till the
applicable labour licenses, registration with EPFO, ESIC,

- Whether Clause 7A shall be
applicable “Yes”

BOCW Welfare Board and GST, whatever applicable are submitted
by the contractor to the Engineer-in-charge & any sub contractor

engaged should also have Provident Fund code.

WUg Clause 10 A

List of testing equipment to be provided by the contractor at site lab.

YUS Clause 10 B (ii)
Whether Clause 10 B (ii) shall be applicable

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,}
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YUs Clause 10C - NOT APPLICABLE
Component of Labour expressed as percent of total value of work
(Wages of labour increases/decreases as a direct result of the coming
into force of any fresh law or statutory rule or order beyond the wages
prevailing at the time of the last stipulated date of receipt of tender i/c
extension if any).

Yus Clause 10CA - NOT APPLICABLE
Nearest Materials (other than cement,
Sl Material covered under this reinforcement bars and the structural steel) for Base Price of all Materials covered
No. clause which All India Wholesale Price Index to be Under clause 10 CA*
followed

* B

----Not Applicable ---

@US 10T WUS 107FT 39 HIGIRAT W AN 81T o™+ w1
Y BT 37afY, IWTel HletH H ST T3 At
A rfdre Srefda 7

Clause 10CC  Clause 10CC to be applicable in contracts
with stipulated period of completion exceeding
the period shown in the next column - Not Applicable

I gfg & forg o=y arll, /M, MLaliyd o & uchl &1 Aqq]

Schedule of component of other Materials, Labour, POL etc. for price escalation

foator Rt |l @ forv Rifae oea (WS 10 T
I TS AMRRT Bl BIedR) / 9gd BRI H Ho
I @ Ufawd & w9 H usfia

Component of Civil - (Except material covered under clause 10CA)/Electrical
construction materials expressed as percent of total value of work Xm %....  ...... NIL.........

59 & Uch b ol God DI Uiawd & wd H uaid

Component of Labour expressed as percent
of total value of work ¥....% . NIL.........

WATUA & gCh—dR & Bl Jod ® Uavd & wd H Uaid

Component of POL expressed as percent

of total value of work Z.........ccccvuuene. % NIL.........
QUG Clause 11 B wrEs & forg srqurer fdy S arer fafader
Specifications to be followed for execution of work CPWD Specification 2019, Vol-I
& Il with upto date correction slips
oS Clause 12- Type of work - MAINTENANCE WORK
12.2 faaer 1, s W @vs 122
@ forg o 8 NO LIMIT
Deviation limit beyond which (All deviated quantities shall
clause 12.2 shall apply be Paid on agreement for

Building work rates)

(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023 upto date correction
slips)

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a system
to keep a watch on quantum of work taken up vis-a-vis balance items required to complete defined scope of
work and will give the alerts to Engineer-In-Charge before taking up extra item(s), deviation(s) so that
completion cost does not exceed above limit. Work executed beyond above limit will neither be recorded nor
be paid. (As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023)

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE
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EUS Clause 16
TSl g8 oY MiRa &= &1 forg wem wiitiery - CE/NDZ-ll, CPWD

Competent Authority for deciding reduced rates

YUug Clause 18
List of mandatory machinery, tools & plants to be - As per requirement of work at site
deployed by the contractor at site:-

YUs Clause 19

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971 before the commencement of the
work, and continue to have a valid license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979.

YUS Clause25 — Place of Arbitration : New Delhi
Dispute Redressal Committee (DRC)shall contain the following officers
Sl.  |Constitution

No. Officer Remarks
1 Chairman The concerned EE, in-charge of the work will
2 Member T ] ADG(RD put up the case before DRC.

0 be decided by ADG(RD) |Appeal to this effect shall be submitted to

3 Member Engineer-in-charge of major discipline.

YUs CLAUSE 32: -
Requirement of Technical Representative(s) and Recovery Rate

Cost of Requirement of Technical Minimum Designation Technical Rate at which
work (Rs. | Qualification Number Experience Staff recovery shall
In Crores) (of Major + (Years) be made from

Minor the contractor
component) in the event of
not fulfilling |
More than Graduate 1 of Major 2o0rb5 Project Manager cum %. 15,000/- per
15lacto 1.5 | Engineer or component respectively | planning/quality/Site/billing month per
Crore Diploma Engineer person
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par with
Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should not
exceed 50% of requirement of degree engineers.

YUg Clause 38
()P) Wrre iR fIgHT @ AT
A1 FEiRT B & forg el /fAeRor aveifafd g1 gfad fieett av oA -2023

(iy (@) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of Delhi Schedule of Rates 2023 printed by C.P.W.D.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE
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(i)  STIATTHD AHRI H I H A<
Variations Permissible On Theoretical Quantities

(a) Cement
51 st & fog fMfaer # srgafta
I . 5 A | Afed 7 8

For works with estimated cost put - 3% plus/minus
to tender not more than Rs. 5 lakhs

1 st & fog fMfaer # srgata
I . 5 /g | Afed 8l

For works with estimated cost put to - 2 % plus/minus
tender more than Rs. 5 lakhs

)  fogaa 9 B & forg
(b) Bitumen for all works - 2.5% plus only & nil on minus side

) S e N, dic 3R 2ol & fu

qAde 3R ARAAHS ST HIC

(c) Steel Reinforcement and structural steel
sections for each diameter, section and - 2% plus/minus
category.

) 9 = gEi

(d) All other materials - Nil

I o 3 3ifdi @t At & fou avgelt &%
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

P 9. Aqg fqaRor 3T 3t vl # 98 <X T IR ShaR o agell &1 g
SI No. Description of item Rates in figures and words at Which recovery shall be made from the Contractor
A aarerd | 3Mfdd ITANT A Ierer | "Rl
Excess beyond permissible variation SYINT
Less use beyond permissible
variation
1. Cement N.A. N.A.
2. Steelveinforcement N.A. N.A.
3. Structural-Sections N.A. N.A.
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LIST OF PREFERRED APPROVED MAKE OF MATERIALS
(FOR CIVIL WORKS)

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of
work) and finishes approved by the Architect/Engineer-in-Charge are listed below. However,
approved equivalent materials and finishes of any other specialized firms may be used, in case it is
established that the brands specified below are not available in the market and subject to approval
of the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of contract).

Sl
No.

Material

Approved Make

1

CEMENT

(a) OPC, PPC Gray

ACC

Birla-Uttam

J.K. Cement, Ultratech
Shri Ultra , Ambuja
J.P. Rewa

Vikram

Bangur

Wonder, Roff

(b) White Cement

J K. White
Birla White

STEEL

(a) Reinforcement bars fe-500, fe-600

TATA-TISCO
SAIL

RINL

JSW

Jindal Panthor

(b) Structural Hollow Tubes/Pipes, Hot
Finished Welded Tubes Seamless &
ERW types tubes

TATA

SAIL,

RINL,

Jindal,

Prakash Steel Tubes,
Apollo.

(c) Structural M.S. Section, I-Section,
Channels, Angle, Tee & Flats etc.

TATA

Jindal (Hisar)

SAIL,

TISCO,

Prakash Steel Tubes,
Apollo.

(d) Stainless steel pipe and fittings

Jindal Stainless Steel Ltd.,
Tata Steel,
APL Apollo Tubes.
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ALUMINIUM

(a) Aluminium Door, Window

(Factory Made) High End Aluminium

Fenesta Building Systems,
AIS Asahi Glass,

Aternia (Hindalco) Ozone
Alumil Systems India,

J.K. Toughened Glass Works,
Arcuzo Décor,

Alumil Buildmate,

Closma,

PABROS

(b) Aluminium Section

Jindal,
Hindaloc,
Indalco,
PABROS

(c) Anodised Aluminium Hardware

(Heavy duty)

Hardima,
Ozone
Everite,
Sigma,
Argent,
Gealan.
Closma,
PABROS

WOOD WORK

(a) Block Board & Plywood, Veneer

Duro,
National,
Kit ply,
Bhutan Tuff,
Greenlam,
Century Ply,
Merino,
Archid,

E3.

(b) Flush Door Shutters (Decorative /

Non Decorative) Factory Made

Kitlam,

National,

Kitply,

Century ply board,
Greenlam,

Duro Door,
Merino,

Archid,

E3.

(c) Fire Check Door (Wooden)

Romat,
Promat,
Greenlam,
Mikasa.

(d) Lamination sheet (Mica)

Greenlam,
Marino,
Century,
New mika,
Archidlam,
Archid,
E3.
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(e) Prelaminated HDMHR Board
(Fungus, Termite, Borer, Moisture
resistant).

Century,
Archidpanel,
Archid,

E3.

(f) BWP-High density fibre board —
Marine grade

Century,
Marino,
Archid,
E3.

(g) Door Fittings

(i) MS Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(i) Aluminium Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.
Closma

(iii) Brass Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(iv) SS Fittings

B&R Dorma,
Kich

Godrej,
Harrison,
Hettich,
Hafelle,
Ozone.

(v) Sliding door bolt

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(h) Automatic sliding door System and

Fittings

Ozone
Dorma
Godre;.
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(i) Stainless Steel Telescopic draw Ozone
channel Dorma
Godre;,
Harrison,
Hettich,
Hafelle,

(j) UPVC window/doors Fenesta,
Adwin,
Saint-Gobain,
Veka,
PABROS

S | FINISHING WORK

(a) Synthetic enamel paint Asian Paints-Apcolite Lusture finish white.

ICI Make-Dulux gloss.

Jenson & Nicholson-Brolac —gloss Polyurethane
Enamel.

JK Maxx.

(b) Water proofing cement paint Snowcem India Ltd.-Super snowcem decorative.
Asian Paints-Plaster Coat.

Jenson & Nicholson-Robbiacem Super Cement
Paint.

(c) Plastic/Acrylic emulsion paint Dulux-Velvet Touch.

Kansai Nerolac Paint-Emulsion.

Asian Paints-Royale Luxury Emulsion.

Jenson & Nicholson-Special Effects Luxury Sheen

Emulsion.
JK Maxx.
(d) Acrylic exterior paint with silicone Snowcem Paint- Snowcryl XT/Mximus.
additives Dulux-Professional Weather Shield Flexx.
Asian Paints-Apex Ultima Stretch.
(e) Acrylic exterior paint Snowcem Paint-Trump/Alpura.

Asian Paints-Ace.
MIS AKZONOBEL-Weather Shield.
JK Maxx.

(f) POP J.K. Laxmi,

Sakarni,

Sri Ram,

Nirman & Aadhar Shree.
Kamdhenu

(g) Wall Putty Birla Wall Care,
JK Wall Care,
Asian Paints.
Kamdhenu
Redwop

(h) Acrylic distemper Asian Paints- Tractor.

Jenson & Nicholson-Jensolin.
JK Maxx.

Kamdhenu
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(1) Texture Paint

ICOS,
Asian,
Vista,

JK Maxx.
Kamdhenu

(j) Duco Paint

Asian Paints,
Nerolac.
Kamdhenu

(k) Cement Primer

Nerolac Paint-Primolite water thinable Goodlass.
Snowcem Paint- Cemprover.

Asian Paints- Cement Primer.

Jenson & Nicholson-Water Thinable Cement
Primer (Ext. & Int).

J&K White cement-Primoxx.

Kamdhenu

(1) Steel Primer — Red oxide

Asian Paints,
Nerolac,

JK Primaxx,
Kamdhenu
Redwop

(m) Wood Primer

Asian Paints-TruCare Wood Primer,
Nippon Paint-Wood Primer.
Kamdhenu

6 | FLOORING

(a) Wooden Flooring (LVT Flooring)
(SPC Flooring)

Vista,

Greenlam (Mikasg),
Action Tesa,
Welspun

Argil.

(b) Terrazzo Tiles (Precast), Plain,
Chequerred.

Nitco,
Hindustan,
Modern,
Ultra,
Unistone.

(c) Glazed Vitrified Tiles, Double
Charge tile, Polished tile

Kajaria,
Somany,
Nitco,
RAK,
Orientbell,
Johnson.
Varmora

(d) Cement Concrete Tiles, Hardonite
Tiles

Nitco,

NTC,
Hindustan,
Krishna Tiles.

(e) Glazed Ceramic Tiles

Johnson,
Somany,
Kajaria,
Rak.
Varmora
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(f) C.C. Pavers

Nitco-(Rockard),
Tuftek,

K.K,

ESS&ESS,
Modern,

Dalal,

Krishna Tiles.

(g) Engineering quartz Flooring, Wall
Lining

H&R Johnson,

Kalinga,

Corian quartz,

Johnson Marble & Quartz,
Diamond.

(h) Interlocking Paver Block, Grass
Paver, Precast CC Slab, Kerbstone, Kerb
channel.

K.K. Manhole & Grating Co Pvt. Ltd., Dalal

Unistone,
Nitco & Dalal tiles Ind.,
ABC.

(i) Engineer Wooden Flooring

Mikasa,
Adord,
Pergo.

(J) SPC Flooring (Stone Plastic
Composite)

Welspun
Argil,
Floorrep
Samaro
Responsive

FALSE CEILING

(a) G.I. Metallic Tiles of False Ceiling,
Gypsum board alongwith frame, GRG
tile alongwith frame.

Hi-Steel,

Armstrong,

Durlum (Steel + fiber)
Saint-Gobain (Gyproc),
Diamond,

Royal Kraft,

Aerolite,

Anakon.

(b) Integral densified light Calcium
Silicate False Ceiling System Along with
supporting

Aerolite,

NCL,

Ultralite,

Armstrong (Newtone),
Anakon.

(c) Baffle False Ceiling-Aluminum/G.I.

Hi-Steel,
Armstrong,
Hunter Douglas,
Argil,

Harsons Green,
Anakon,

New Age.

(d) Open cell steel ceiling

Aerolite,
Armstrong,
Hi-Steel,
Durlum,
Anakon.
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(e) Mineral Fibre

Armstrong,
Hunter,
Douglas,
Durlum,
Hi-Steel,
Saint-Gobain.

WATER SUPPLY FITTINGS

(a) G.I. Pipes

Tata,
Jindal — Hissar,
Parkash Steel Tubes.

(b) G.I. Fittings (Malleable Cast Iron)

UNIK,
ICS,
UK,
Sury,
KS,
AMCO,
AVR,
NVR,
RR.
KM.

(c) C.P. Brass Fittings

Jaquar
Roca,
Kohler,
Grohe.

(d) UPVC Pipe

Supreme,

Prince,

Finolex,

Astral,

Vigor Plast India.

(e) PVC/Synthetic Water Tank/Loft
Tank

Sintex,
Storax,
Unitank,
Uniplast,
Astral,
Sheetal,
Asian.

(f) SMC (Sheet Moulded Compound)
Panel Tank

Sintex,
Amitex,
Sovisy,

Devi Polymer.

(g) Stainless Steel Tank

Paqos Enjoy Water,
Nector,

Atlas,

Sun Steller,
Neropure.

(h) PTMT Fittings

Prayag,
Shakti,
Polytuf.

Correction = Nil,

Insertion = Nil, Overwriting = Nil,

Deletion = Nil, } Sr.DIM AE(P)

EE




26

9 SANITARY

(a) Sanitary Fixture (Chinaware i.e. Jaquar,

Wash basin & W.C.) Grohe.
Roca,
Kohler,

(b) Soil, Waste & Vents Pipes & Fittings | NECO,
RIF,

Babulal Bajaj Iron Foundry Mathura (HIF),
SRIF,
RPMF

(c) Stone Ware Pipe & Gully Traps

Perfect,

Parry,

Hind,

Mazza AC Pipes.

(d) RCC Pipes-(NP-2)

Lakshmi,

Sood & Sood, Jain & Co.,
Prince Spun Pipe,

Pragati Concrete Udyog.

(e) FRP Manhole/Trench cover/ FRP
Gully Grating cover.

Dudhi (Dudhi Industries Pvt. Ltd.),
Saint-Gobain.

(f) C.I. Manholes Covers

B.C. RIF,
NICO,
Kajeco,

(g) DI (Ductile Iron) Manhole cover &
gratings

RBAC,
Plazma,

(h) Stainless Steel Sinks

Nilkanth,
AMC,
Cobra,
Jayana,
Allex,

Salem Steel,
Asian Paints.

(i) Steel Fibre Reinforced Concrete,

K.K. Manholes,

Manhole covers with frame and grating | Gratings,
Nitco & Dalal Tiles Ind.
10 | (a) Architectural Glass hardware such as | Closma
patch fittings, door closers, floor springs, | PABROS
handles & shower fittings
(b) Advance Glass railing and partition
systems suitable for modern
infrastructure
OTHER MISCELLANEOUS ITEMS
1 APP Roflex,
STP,
Dermabit,
Bitumen Co. Ltd.,
Apex,
M/s IWL India Limited,
Asian Paints.
2 Bitumen Indian Oil,

Hindustan Petroleum.
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Bevelled Edge Mirror

Atul,
Saint-Gobain,
Modiguard,
Golden Fish.
SFG.DECOR

Damp Proof Material

Impermo,
Duraseal,
Acco-Proof,
Makphalt,
Pidilite Dr. Fixit,
Asian Paints.
Redwop

Grass Paver

Unistone,
Ultra,

Shree,
Supertile,
Modern,
Dalal,
Krishna Tiles.

Hydraulic Door Closer/Floor Spring

Hardwyn,
Godrej,
Doorset,
Dorma Hafelle.
PABROS

Locks, Mortice lock, Latch, Cupboard
lock.

Godre;,
Harrison,
Doorset,
Hafelle.

Laminates

Merino,

Greenlam,

Lamani of Asian Prelam Industries Pvt. Ltd.,
New Mika,

Archid,

E3.

Stylam

Water Proofing Compound

Tap Crete,
CICO,
Accoproof,
Fosroc,
Pidlite,
Choksey,
Makphalt,
Laticrete,
Asian Paints.
Redwop

10

S.S. Wire Mesh

Sterling Enterprises,
Trimurty Welded Mesh,
Tiger Brand.
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Polycarbonate sheet IS Code 14443-
1997

GE,

Macrolux,
Polytechno,
Danpalon,
Lexan,

Palram- (Isrial)

12

Anti-termite chemicals

Chloropyriphos,

Lithal,

Srchloro 20 TC,

Durban 20,

Vadh Secure,

Hilban, Dursbantct,

Pest Control Services of India

13

RMC

ACC,
Ultra Tech,
Unicon.

14

Modular kitchen accessories

Stallion,
Hettich,

Kaff & Ozone,
Hafele

15

G.L. Profile Sheet of all patterns

SAIL,
Tata,
Jindal (Hisar)

16

APP Water Proofing Treatment

Tap Crete,
CICO,
Accoproof,
Fosroc,
Pidlite,
Choksey,
Makphalt,
Laticrete,
Asian Paints.

17

PVC door frames & shutters

Sintex,

Rajshri Plastiwood,

Sarda Plywood Industries Ltd.,
Globe Panel Industries.

18

Glazed GRC Tiles

Unistone,

Nitco,

Makrana Marble & Granites (MMG),
Hindustan Tiles,

Grand GRC Prefab Pvt Ltd.

19

Melamine Polish

Asain Paints,

Melamine Gold wudfin,
Timber Tone of ICI dulux,
Pidilite.
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Wood Plastic Composite Cladding

Century,
ECOCELL,
E3,

KAKA,
Floresta,
Ecoste,
Euro Pratik.

WPC Door Frame/window Frame/Door/

Boards/Jaali/Grill/ Louvers

FalconGreen
Century,
Sintex,

21

Toughened Glass

Asahi India Glass Ltd,
Saint-Gobain,
Borosil Ltd.

22

Aluminium Composite Panel (ACP)

Alstrong,
Alstone,
Aludecor,
Reynobond,
E3.

23

Fiber Glass ready made door shutter &

frame.

Ashoo,
Everdoor Composites,

Fibreways Technology,
Ashish Industries FRP.

24

Wall paneling (UPVC)

Uniceil (Prominance),
Vox,
Pare.

25

PUF (Poly Urethane Foam) insulated

roof sheet/panel

JSW,
TATA,
Heritage,
SAIL,
TISCO.

26

Admixture

Forsroc,
MC,

Sika,
MBT,
Asian,
Choksey,
Makphalt.
Redwop

27

Adhesive

Pidilite,
Dunlop,
Latticrete,
Endura,
Durabuild,
Dudhi,
Asian Paints.
Redwop

28

Adhesive Tape, Antiskid Tapes

Norton,
3M Tapes.

29

Copper Tubes, Pipes

Rajco,
Max Flow ABC.
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30

Copper Fittings

Yorkshine,
IBP,
Bconex.

31

Dash Fasteners

Hilti,
Ficher,
Canon,
Howorth.

32

Glass Door Closer Lock

Dorma,
Hardwyn,
Hafelle,
Doorset.

33

Drapery Rod, Venetian Blinds

Mac,
Vista,
Deck.

34

Roller Blinds

Vista,
Hunter Douglens,
Deck.

35

Elastomeric Sleeve

UP Twiga,
Rocklloyd

36

Epoxy Mortar

Fosroc,

Dura Build,

Sika BASF Choksey,
Asian,

Laticrete.

Redwop

37

EPDM Gasket

Hanu,
Anand,
Deesawala Rubber Industries.

38

Fire Check Accessories Calcium Silicon
Board

Fromtect.

39

Friction Stay Hinges

Earl-Bihari,
Hettich,
Dorma.

40

Hot Water Insulation

Glass Wool,
Mineral Wool.

41

Injection Grouting

Pidilite (Dr. Fixit),
Durabuild,
Redwop

Choksey,

Endura,

Makphalt,

Asian Paints.

42

MS Pipe

Tata,

Kesoram,

Electro Steel,
Parkash Steel Tubes,
Jindal,

Apollo.
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43

Nuts, Bolts and Screws, Steel

Kundan,
Priya,
Atul,
GKW

44

Nonmetalic Surface Hardner

MC Deritop F.H.

45

Poly-SulphideSealent

Pidilite,
Tuffseal,
Choksey,
Durabuild,
Makphalt,
Asian Paints.
Redwop

46

Panic Exit Device

Ingerrsoll,
Hardwyn,
Everest

47

Polyster Powder Coating Shades

Nerolac,
J&N,
Asian Paints.

48

Rolling Shutters

Rama Rolling Shutters,
Joyti Rolling Shutters.
Anand Industries.

49

Smoke Seal Strip

Imported Promat,
Astro Flame.

50

Structural Silicone

Dow Corning,
Wacker.

51

Spider Fittings

Dorma,
Sevax.

52

Tile Adhesive70

CICO,

Pidlite Ferrous,
Ferrous,

Somay (Easy fix),
Laticrete,
Pidelete,

Redwop

Coco Bal Endura,
Asian Paint.

53

Tempered & Architectural glass like
Insulated (DGU) Laminated glass

Modi Float,
Saint-Gobain,
Shankar glass
Asabhi,
Glaverbel

54

Float Glass

Saint-Gobain,
Modi, Ashai India

55

Tensile Roofing Sheet

Serge Ferrari,
Sattler,
Mehler.

56

Glass Film for Interior & Exterior

3M,

Shibuza,
Saint-Gobain,
Cleas.
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57

FRP Door & Chajja

Fiber ways,

Fiber Engineer,
Selected Door Co.,
Fiber Techno Products.

58

Anti-corrosive epoxy coating

(Nitozinc Primer) of FOSROC,
Sikka,

Pidilite

Redwop

59

Acrylic Shelf

Admiral & Alpina

60

Clay Tiles on Roof

Kenzai,
Johnson.

61

Reinforcement cleaning agents

(REEBAKLENS R.R.) of FOSROC,
Sika® Rustoff-100 of Sika,
Armstrong Chemicals Private Limited.

62

Non-re-emulsifying latex bonding

NITOBOND SBR (LATEX) of FOSROC,
Sika Latex® Super of Sika, Bull-Bond.
Redwop

63

Monkey deterrent spikes

Make- parry moulding,
Indolite Devices,
Vision Engineering,
Monkey king.

64

Bird deterrent spikes

Spike zone,
Pestgo Bird Spikes,
Eastern Brothers Metal Products.

65

Frosted decorative sparkle film

LLUMAR, 3M.

66

Silicon Sealant

Pidilite,

Forsoc,

Tuffseal,

Choksey Chemical,
Alstone Industires,
Asian Paints.
Redwop

67

Fibre Glass sheet

Simceryl,
Simba,
Aeron

68

Low viscosity high Molecular weight
thermosetting polymer

CBEX 100 of FOSROC, Astral

69

R.C. matteress, P.U. foam sheet, Plastic
dustbin & PVC doormat :-

(a) R.C. matteress

Pearl Rupa Super Ortho model,
New Ortho of Kurlon model,

(b) P.U. foam (for sofa) Sleepwell,
Kurlon (Heera brand)
(c) P.U. foam sheet Sleepwell,
Kurlon (Heera brand),
M.M. foam
(d) Plastic dustbin Nayasamake,
equivalent model of Cello
(e) PVC doormat Durosoft premium quality

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P)

EE




33

70 | Hybrid Polyuria based Elastmeric water | Asian Paints,
proofing material Fosroc,
Pidilite,
Sika
71 | Furniture Items Godrej,
Haworth,
Steel Case,
Wipro,
Monarch,
Delcom
72 | Rock Wool ROCKWOOL Asia,
Roxul Rockwool,
Sheth Insulations.
73 | Glass Wool Allied Insulations,
Unidus,
Indian Glasswool Industries,
Gupta Glasswool Industries.
74 | High Pressure Laminate (HPL) Greenlam,
ReynoArch,
Stylam,
Century,
Archid.
75 | Sunglass Film for Interior & Exterior Saint-Gobain,
Shibuza,
Cleas.
76 | PVC Self adhesive decorative film Reatec,
Proton,
Bodag.
77 | Glass fiber wall coverings Saint-Gobain Classic,
Novelio,
Newmore,
Nilaya.
78 | Tree Planters for Exterior & Interior Vaso,
Sereno,
Yuccabe,
Dudhi.
79 | Towel, Bed sheet duvet cover/filler pillow, | By Adab,
curtain, pillow cover, pillow filler, Design Dales,
bathrobe, sofa fabric, mattresses, cushion, | Criss Cross.
cushion cover, ready made curtains, table
napkin, table cover.
80 |Bamboo Mat  Corrugated  Sheets | Timpack Greengold,
(Roofing), Bamboo Mat Ridge Caps | Woodrap,
(Ridges for Roofing) & Bamboo Mat | Shree Manik Industries,
Board (False Ceiling / Partitions/ Walling /
Wall Paneling
81 | Acrylic Solid Surface (CORIAN SHEET)| Stylam, Maganite, Avonite
82 | Cubical Toilet Stylam, Greenlam, Merino

Note:-1) Contractor has to bring samples as per above preferred brands only and Engineer in Charge shall approve
one sample out of the samples brought by the contractor. The contractor has to use material of that approved
sample only. No claim in this regard shall be entertained.

2) Which item not included in the list but required at site, brand will be approved before used from the
Engineer-in-charge.
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer............................o... (name of division)
..................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has invited bids under.........ccceeeeneenne (NIT
number)..........cccuee.... dated............. 100 RO TSP UPRRUUPPPRPRIN (name of
work). The Government has further agreed to accept irrevocable Bank Guarantee for
Rs. i (Rupees  ....coovveviiiiiinnnn. only) wvalid upto ...
(date)*.............. as Earnest Money Deposit from ...........cc........... (name and address of
CONtractor) .........ceeeveeennns (hereinafter called "the contractor") for compliance of his
obligations in accordance with the terms and conditions of the said NIT.

OR
Whereas the Executive Engineer ................... (name of division) CPWD on behalf
of the President of India (hereinafter called “The Government”) has entered into an
agreement bearing number............... with .., (name and address of the
contractor)..........ce.eennee (hereinafter called “the Contractor”) for execution of
WOTK...ovviieiiieeenns (name of work) ... The Government has
further agreed to accept an irrevocable Bank Guarantee for Rs. ...
(Rupees .......cccevvvvvennnnn. only) valid upto ........ (date)........ as Performance

Guarantee/Security Deposit/Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the

agreement

2. We, v (indicate the name of the bank)................. (herein after referred to as
“the Bank™), hereby undertake to pay to the Government an amount not exceeding
RS, (Rupees ................. only) on demand by the Government
within 10 days of the demand.

3. We, i (indicate the name of the Bank)................ , do here by

undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Government stating that the amount claimed is required
to meet the recoveries due or likely to be due from the said contractor. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ............. (Rupees ................... only)

4. We, e, (indicate the name of the Bank) ............... , further undertake to pay
the Government any money so demanded notwithstanding any dispute or disputes
raised by the contractor in any suit or proceeding pending before any court or
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our
liability for payment there under and the contractor shall have no claim against us for
making such payment.
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5. We, i, (indicate the name of the Bank) ............... , further agree that the
Government shall have the fullest liberty without our consent and without affecting in
any manner our obligation here under to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable
by the Government against the said contractor and to forbear or enforce any of the
terms and conditions rerating to the said agreement and we shall not be relieved from
our liability by reason of any such variation or extension being granted to the said
contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said contractor or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. We, oo, (indicate the name of the Bank) .................. , further agree that
the Government at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor at the first instance without proceeding against the
contractor and not withstanding any security or other guarantee the Government may
have in relation to the Contractor's liabilities.

7. This guarantee will not be discharged due to the change in Contractor.

8. We, e, (indicate the name of the Bank) ................ , undertake not to
revoke this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ...................oooil. unless extended on
demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to Rs............. (Rupees............ceeenen. only)
and unless a claim in writing is lodged with us within the date of expiry or extended
date of expiry of this guarantee, all our liabilities under this guarantee shall stand

discharged.
Date .........oooiiiiii.
Witnesses :
1. Signature...................... Authorized signatory
Name and address

Name
Designation
Staff Code no.
Bank Seal

2. Signature......................
Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial
bids are invited and 180 days for two/three bid system from the date of submission of
tender. **In paragraph 1, strike out the portion not applicable. Bank Guarantee will be
made either for earnest money or for performance guarantee/security
deposit/mobilization advance, as the case may be.
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GENERAL SPECIFICATION

The contractors are advised to get acquainted with the proposed work and its site and
also study the Architectural Drawings, specification and additional conditions carefully
before tendering. No claim of any sort shall be entertained on account of any site
conditions and ignorance of specifications and additional conditions.

The work shall be carried out as per CPWD specifications 2019 Vol.-I to II with upto
date correction slips unless otherwise specified in the nomenclature of individual items
or in the specification and additional conditions, where specification are silent, the
decision of Engineer-in-charge shall be final and binding on contractors.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid
on any account i.e. royalty, cartage, GST and stacking at required place etc.

The rates for different items of work shall apply for all heights and depths leads and lifts
unless otherwise specified in the agreement or specifications applicable to the
agreement.

The rate for all items of work, shall unless otherwise clearly specified include cost of all
labour, material and other inputs involved in the execution of the items.

Products manufactured by the reputed firms and approved by Engineer-in-charge shall
only be used. Articles classified, as ‘first quality’ by the manufacturer shall be used
unless otherwise specified. In case articles bearing ISI certification are not available in
the market, quality of samples brought by the contractor shall be judged by standards
laid down in the relevant CPWD specifications. For the items not covered by CPWD
specifications relevant BIS standards shall apply. The sample of materials to be brought
at site for use in work shall be got approved from the Engineer-in-charge before actual
execution of work.
The quantities of each item shall not exceed beyond the deviation limit mentioned in
schedule-F without prior permission of the Engineer-in-charge.
Factory made materials shall be procured only from reputed & approved manufactures or
their authorized dealers and the decision of Engineer-in-charge shall be final and
binding
Wherever work is specified to be done or material procured through specialized
agencies, their names shall be got approved well in advance from Engineer-in-charge.
Failure to do so shall not justify delay in execution of work. It is suggested that
immediately after award of work, contractor should negotiate with concerned
specialized agencies and send their names for approval to Engineer-in-charge. Any
material procured without prior approval of Engineer-in-charge in writing is liable to be
rejected. Engineer-in-charge reserved his right to get the materials tested in laboratories
of his choice before final acceptance. Non-Standard material shall not be accepted.
Full quantity of material(s) required for finishing items and cement based putty
(applied @ 14.58 kg/10 sqm. for average thickness 1 mm), purchased from
authorized dealers with their cash memos shall be deposited with the J.E.
concerned well before commencement of work.
Acrylic smooth exterior painting/ plastic emulsion painting/ distempering over
walls shall only be carried out with application of roller.
The material such as paints, varnish, distempers, water proofing cement paint and
primers etc. as required shall be of approved brand and manufacturers, and of required
shade and confirming in all respects to the relevant I.S. specifications, such materials of
either of the attached make list of companies shall only be brought to the site of work.
a) The manufacturing date and batch No. will be inscribed or printed on
packs/containers by manufacturers are acceptable for all the finishing materials. Fresh
material shall be brought at site as far as possible and materials more than 03 Months
old from the date of manufacturing will be rejected.
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b) The contractor shall have to get the shades of all types of paints, distempers, water
proofing cement paint etc. approved from the Engineer-in-charge before procurement of
materials.

The contractor shall be required to produce samples of all materials sufficiently in

advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be

used in the actual execution of the work shall strictly conform to the quality of samples
approved. In case of variation, such materials shall be liable to rejection.

All materials to be obtained from Govt. stores or otherwise shall be got checked from the

junior Engineer-in-charge of work, on receipt of the same at site before use.

The contractor shall get the water tests with regard to its suitability for use in the works

and get written approval from the Engineer-in-charge before he proceeds with the use of
same for execution of work. Nothing extra shall be paid to the contractor on this account.

Testing of materials:-

In case there is any discrepancy in the frequency of testing as given in the list of
mandatory test and that in the individual sub-head of work as per the CPWD specification
2019 Vol-I & II with upto date correction slips the higher of the two frequencies shall be
followed and nothing extra shall be payable to the contractor on this account.

Samples of all fittings and fixture to be provided shall be got approved from the Engineer-
in-charge before this is used in the work.

The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of
schedule of quantities in any approved laboratory as decided by him. The sample for
testing shall be provided by the Contractor free of cost. All expenditure required to be
incurred for taking sample, conveyance and packing & testing charges etc. shall be borne
by the Contractor himself. In case any sample of particular lot fails in testing the
Contractor shall be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot shall be returned to the Contractor only after fresh lot is
supplied. Testing charges in respect of failed sample will be borne by the Contractor
himself.

As desired by the Engineer-in-charge samples at random shall be collected and sent for
the laboratory test required as per relevant C.P.W.D. specifications or ISI Standard at
National test House approved laboratory and all incidental charges in connection with the
tests including cost of samples shall be borne by the contractor. The laboratory testing
fees, shall be borne by the department if samples passes the test.

Wherever any reference to any Indian Standard Specifications occur in the documents
relating to this contract, the same shall be inclusive of all amendments issued thereto or
revision thereof, if any, upto the date of receipt of tender.

The building work shall be carried out in the manner complying in all respects with the
requirement of relevant bye-laws of the local body under the jurisdiction of which the
work is to be executed. The work of water supply and internal sanitary installation,
external water supply & drainage and electrical work shall be carried out as per bye-laws
of the local body and the contractor shall produce necessary completion certificate
wherever required from such authority after completion of work. Nothing extra shall be
paid on this account. The contractor shall associates specialized agencies for sanitary and
water supply. The work is to be carried through licensed plumber and sanitary
installation agency. For electrical work special conditions for electrical work may be
seen.

The contractor shall be responsible for the protection of sanitary, water supply and
drainage fittings and other fittings and fixtures against pilferage’s and breakage during
the period of installation and thereafter until the building is handed over.

Any damage done by the contractor to any existing work structure/services during the
course of execution of the work shall be made good by him at his own cost.
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23. No payment shall be made to the contractor for any damage caused by rain, snow fall,
floods or any other natural causes whatsoever during the execution of work. The damage
caused to work shall have to be made good by the contractor at his own cost and no claim
on this accounts shall be entertained.

24. The contractor shall be fully responsible for the safe custody of the material issued or
brought by him to site for doing the work.

25. Statutory deduction on a/c of GST (as decided by the Government), Income Tax &
Surcharge as applicable shall be made from the gross amount of the bill.

26. Condition for cement:
1.1 The Contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland

cement, as required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tones or more per annum, such as ACC,
Ultra Tech, J.P. Rewa, Vikram, LAFARGE Shri Cement, Ambuja Cement, Birla Jute &
Cement Corporation of India etc. as approved by the Ministry of Industry, Government
of India, and holding license to use ISI certification mark for their product. The tenderers
may also submit a list of names of cement manufacturers which they propose to use in
the work. The tender accepting authority reserves right to accept or reject name(s) of
cement manufacturer(s) which the tenderer proposes to use in the work. No change in the
tendered rates will be accepted if the tender accepting authority does not accept the list
of cement manufacturers, given by the tenderer, fully or partially.

1.2 The supply of cement shall be taken in 50kg. bags bearing manufacturer’s name and ISI
marking. Samples of cement arranged by the Contractor shall be taken by the Engineer-
in charge and got tested in accordance with provisions of relevant BIS codes. In case test
results indicate that the cement arranged by the Contractor does not conform to the
relevant BIS codes, the same shall stand rejected and shall be removed from the site by
the Contractor at his own cost within a week’s time of written order from the Engineer-
in-charge to do so.

1.3 The cement shall be brought at site in bulk supply of approximately 20 tonnes or more as
decided by the Engineer-in-charge.

1.4 Every delivery of cement shall be accompanied by producer’s certificate confirming that
the supplied cement conforms to relevant specifications. These certificates shall be
endorsed to the engineer in charge for his record.

1.5 Double lock provision shall be made to the door of the cement godown. They keys of
one lock shall remain with the Engineer-in-charge or his authorized representative and
the keys of the other lock shall remain with the Contractor. The Contractor shall be
responsible for the watch and ward and safety of the cement godown. The Contractor
shall facilitate the inspection of the cement godown by the Engineer-in- Charge at any
time.

1.6 The cement shall be got tested by the Engineer-in-Charge and shall be used on the work
only after satisfactory test result have been received. The Contractor shall supply free of
charge the cement required for testing including its transportation cost to testing
laboratories. The cost of tests shall be born by the Contractor(As per DG OM No.
DG/MAN/410 dated 22.10.2021)
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1.7 The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical,
consumption of cement shall be worked out as per procedure prescribed in clause 42 of
the contract and shall be governed by conditions laid therein. In case the cement
consumption is less than the theoretical consumption including permissible variation,
recovery at the rate show prescribed shall be made. In case of excess consumption, no
adjustment will be made. No payment for excess consumption of cement will be
allowed. However, for consumption lesser beyond permissible theoretical variation
recovery shall be made in accordance with conditions of contract at Schedule A to F
(CPWD-8) without prejudice to action for acceptance of work/item at reduced rate or
rejection as the case may be.

1.8 Cement brought to site and remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

1.9 The damaged cement shall be removed from the site immediately by the Contractor on
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of
the Contractor.

Condition for steel:

The contractor shall procure steel reinforcement bars confirming to relevant BIS codes form
main producers approved by Ministry of steel and secondary producers or re-rollers having
valid BIS license. For TMT bars confirming to relevant BIS code, procurement shall be made
from main producers and secondary producers having valid BIS license. The contractor shall
have to obtain and furnish test certificates to the Engineer-in-charge in respect of all supplies
of steel brought by him to the site of work. Samples shall also be taken and got tested by the
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test
results indicate that the steel arranged by the contractor does not conform to BIS codes, the
same shall stand rejected and shall be removed from the site of work by the contractor at his
cost within a week’s time from written orders from the Engineer-in-charge to do so.
Condition as per Office Memorandum No. DG/SE/CM/CON/Misc./02
dated 16.03.2016

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-charge for the area where the
construction material or debris can be stored/beyond the metalled road. This area shall not
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be
ensured by the contractor that no accidents occure on account of such permissible storage.
The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or other
similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other allied
material are fully covered. The contractor shall take every necessary precaution that the
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust,
sand or any other particles are not released in air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris
to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris
relatable to dust emission.
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vii.  The contractor shall ensure that C&D waste is transported to the C & D waste site only and
due record shall be maintained by the contractor.
viii.  The contractor shall compulsory use of wet jet in grinding and stone cutting.

IX. The contractor shall carry out on —road-inspection for black smoke generating machinery.
The contractor shall use cleaner fuel.
X. The contractor shall ensure that the construction material is covered by tarpaulin. The

contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.
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Additional Conditions

Since this Division is dealing with Member of Parliaments of Lok Sabha/Rajya Sabha
residential buildings, the work cannot be suspended even for one day after starting the work.
The Engineer-in-charge have liberty to forfeit earnest money & performance guarantee
deposited by the agency, after one day notice through site order book, on the eve of
suspension of work.

The site shall be made available in parts as it is received from client. Each time the site is
available, the contractor shall be intimated through site order book or in writing and the
contractor is to start the work within 3 days of such intimation, through failing which the
action under clause 3 may be taken without any further notice under clause-3.

The malba/garbage generated at site due to construction activities shall be removed from the
site immediately & shall be disposed off by the contractor to the approved dumping site
identified by the Engineer-in-charge, failing of which . 500/- per day shall be deducted per
Bungalow/Flat from payment due to contractor. Moreover the malba is to be brought down
through stair cases and will not be allowed to be thrown directly on the ground. The surplus
soil/earth shall be disposed off as per the directions of Engineer-in-charge separately.

It is also understood that work is to be executed in vacant/occupied flats/bungalows and the
work will be executed as per the convenience of the allottee and while organizing the
manpower and material this aspect will be kept in view, and no claim on this account will be
made but extension of time will be granted without levy of compensation for the delay
caused due to the site being not available.

If because of any reasons work has to be stopped in any of Bungalows/Flats, it shall be
responsibility of contractor to bring the facts to the notice of the either field staff or Engineer-
in-charge, failing which the said period shall not be accounted for Hindrance period.

The contractor has to work in restricted area and in restricted time due to security reasons. He
shall be bound by the instructions of security staff and Engineer-in-charge in this respect &
no claim shall be entertained due to imposed restrictions of time.

Contractor shall provide name, father’s name, residential address and other details i/c photo
as may be required by the security staff for issue of photo pass to the labour deployed on
work. The Department shall arrange only passes for getting into the building only, if
required.

The contractor shall be responsible for behaviour and conduct of his workers. No worker
with doubtful integrity or having a bad record shall be engaged at site of work by the
contractor.

The contractor shall make his own arrangement for getting the permission to ply the trucks
from the traffic police.

Other agencies may also simultaneously be executing the work of electrification, Horticulture
or external services and other building works for the same bldg. alongwith this work. The
contractor shall especially co-ordinate and cooperate with the other agency carrying out this
work and no claim in this regard will be entertained.

Some restrictions may be imposed by the security staff etc. on the working and or movement
of labour and materials, etc, the contractor shall be bound to follow all such restrictions /
instructions and nothing shall be payable on this account.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards. He shall be responsible for all damages and accidents caused due to negligence on
his part. No hindrance shall be caused to traffic during the execution of the work by storing
materials on the road.

Due to restriction on driving slow moving vehicles/hand driven rickshaws in NDMC areas,
the contractor has to make his own arrangement of motorized transportation & nothing extra
shall be paid on this account. Legal action shall be taken against violation.
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The dismantling wherever required shall be done in a manner so that no other portion of the
building or its fixtures are damaged. If any damage are done to the building it shall be made
good by the contractor at his own cost and no claim what so ever shall be entertained on this
account.
The rooms/sites where the work is to be executed on any day shall be got approved from the
representatives of the Engineer-in-charge at the site of work. No work shall be carried out in
any room site without the approval of the representative of the Engineer-in-charge at the site
of work. Such works carried out without the approvals of the representative of the Engineer-
in-charge shall be rejected and will not be measured and paid for.
The contractor shall prepare one sample of all items which should be got approved from the
Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed to
commence the work and (sample is to be preserved by contractor till the whole work is
completed). The quality of work should be as per approved samples.
The contractor should note that all the items of work to be taken up in any room shall be
under taken one after the other and completed, in reasonable time allotted for the same by the
Engineer-in-charge and got noted by Junior Engineer-in-charge from the residents. Any items
left over in any building will be got done at his cost and risk without any further notice
(Entry made in the site order book by JE or AE or EE will be considered as notice to this
effect) to the contractor after days from the date of entry in the site order book.
In order that the contractor may take daily instructions, a register docuted by Division office
will be maintained at the Enquiry Office. The JE will note down the work in flats/bungalows
to be attended to and the dates of which the work in these flats/bungalows is to be started. An
authorized representative of the contractor will, therefore, have to visit the Enquiry Office
daily and note down the instruction in the register. This register shall also be duly numbered
and shall only be issued through Engineer-in-charge of work.
Every precaution must be taken to see that the tenant’s furniture/furnishings is properly
covered with tarpaulin etc. If necessary, furniture/furnishings shall be removed from the site
while carrying out the repair and white washing work, in that case furniture/furnishing will be
placed back. Any damage done during the course of execution of work, to the tenant’s
property i/c furniture/furnishing by the contractor’s labour shall be compensated at
contractor’s cost.
All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned
free from dust, splashes and damages. Sufficient covering for the days work shall be shown
to the representative of the Engineer-in-charge before the contractor is allowed to proceed
with the work. Splashes and droppings of the white washings, colour washing, distempering,
painting etc. on walls, floors, doors and windows, glass panes, down take pipes, furniture,
shall be removed by the contractor at his own cost and the surface cleaned simultaneously
after the completion of the days work in individual room or bungalow or premises where the
work is done without waiting for the actual completion of all the other items of work in
contract. In case, the contractor fails to comply with the requirement of this condition the
Engineer-in-charge shall have the right to get this work done at the risk and cost of the
contractor either departmentally or through another agency. The representative of the
Engineer-in-charge will mention in the site order book, before employing the labour at
contractor’s cost.
a. For splashes of internal white wash/distemper/Acrylic distemper/Emulsion etc. =
. 10,000/- per bungalow/flats.
b. For splashes of external white wash/colour wash/water proofing cement paint =
3. 10,000/- per bungalow/flat.
The contractor will not have any claim in case of any delay by the Engineer-in-Charge in
removal of trees or shifting, removing of telegraph, telephone or electric lines (overhead or
underground), water and sewer lines and other structure etc., if any which may come in the
way of the work. However, suitable extension of time can be granted to cover such delay.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE



22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

43

The contractor shall clean the site thoroughly by removing scaffolding, surplus materials,
rubbish, equipments left out of his work and shall dress the site around the building to the
complete satisfaction of the Engineer-in-charge before the work is treated as complete.
The contractor shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro between
construction site and labour camp at his own cost. No labour huts will be allowed to be
constructed at the project site except a few temporary sheds for chowkidars and storekeepers.
The decision about how many sheds can be allowed for chowkidars and storekeepers at
project site shall rest with the Engineer-in-charge and the contractor shall have no claim on
this account”.
The contractor shall necessarily use the surface vibrator for compaction of concrete in floor
slab etc. for placement of concrete at various levels tower crane of appropriate size, capacity
and boom length or concrete pump shall necessarily be deployed by the contractor. However,
mechanical hoist can be used by the contractor for lifting other construction materials.
Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineering/Asstt. Engineer-in-charge so as to inform the occupants at least one week
in advance. The contractor shall have to adhere to this programme failing which he shall be
held responsible for any inconvenience caused to the occupants. In order to ensure that the
work is carried out according to the programme drawn, the contractor shall ensure adequate
supply of the material and employ required labour strength for execution of work. In case
contractor fails to arrange/employ adequate labour and stick to the programme, the Engineer-
in-charge may supplement the labour, at the cost of the contractor after issue of one day’s
notice to the contractor. No claims for ideal labour on any account shall be entertained. The
contractor shall put his authorized representatives daily at the site of work and Enquiry Office
for receiving instructions from AE/JE and other inspecting officials from the department. His
name and signature shall be attested by the contractor and kept on the record with the
department.
All Sub-Standard material if brought by contractor shall be rejected and shall have to be
removed by him at his cost from the site immediately and this office will not be responsible
for the safe custody of the same. And Engineer-in-charge shall have powers to get it disposed
in case of failure by contractor at the risk and cost of contractor.
The Sub-standard work shall be rejected out right and shall not be measured and no claim
what so ever, shall be entertained in this regard. The decision of the Engineer-in-charge shall
be final and binding in this regard.
Nothing extra shall be paid to the contractor for excess consumption of materials in case of
the materials arranged by him.
Painting brushes, old dhoties, oil etc. and other petty contingencies shall be arranged by the
contractor at his own cost.
a) The contractor shall deposit alongwith cash memos, the materials like Dry distemper,
0O.B.D. Varnishes, synthetic enamel paint, plastic emulsion, water proofing cement paint,
primer etc. in full quantity before start of the work.

b) The material shall be supplied at the concermned office with Junior Engineer-in-
charge of work and will be issued to the contractor for work from Enquiry office
bungalows wise.

c) The material is to be purchased from the authorized dealer and cash memos to this effect
is to be produced alongwith material. It should be ensured that the material is taken from
authorized dealers and supported with challans of the manufacture.

The material such as paints, varnish, distempers, water proofing cement paint and primers

etc. as required shall be of approved brand and manufacturers, and of required shade and

confirming in all respects to the relevant I.S. specifications, such materials of either of the
following companies as per list attached shall only be brought to the site of work.
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Empty containers of the paints primer distemper OBD etc. issued to the contractor in a lot by
the JE in-charge of the work will be returned to the JE by the contractor before the issue of
paints etc. in next lot failing which no further materials will be issued on completion of the
work, the JE-in-charge will return the empty container. However the empty containers shall
be removed from the site of work/store after final bill is passed and paid.

The Executive Engineer has got the right to accept or reject the tender as whole or part of it
and no claims what so ever will be entertained on this account.

The contractor and/or his authorized representative should inspect the site order book
every day and got the compliance noted by the JE./AE./Engineer-in-charge.

No T & P shall be supplied by the Department.

Due to Security reason the contractor shall have to arrange time table of labour according to
the security requirement staff and Engineer-in-charge instructions. The contractor should see
the site before tendering.

The contractor shall have to bring Samples of all brands as provided in the preferred list of
building materials, fittings and other articles required for execution of the work and the
Engineer in Charge shall approve one sample out of the samples as brought by contractor
after satisfying himself and contractor & Engineer in charge shall put their signature as token
of acceptance and such samples shall be preserved till finalization of bill of the work.

Where ever in this NIT VAT, Service Tax & Sale Tax mentioned may be read as GST.

In case of urgency work can be got executed anywhere in the jurisdiction of division
as per the direction of Engineer-in-Charge.

All needful statutory provision to be adopted at site to tackle epidemic/pandemic or similar
situation of Covid-19 shall be done by the agency and expenditure on the same shall be born
by the contractor.

The work can be stopped any time as per direction of Engineer-in-Charge & there will be no
claim shall be entertained.

To avoid disputes later on, contractor in advised to get the measurement recorded within a
week’s time and shall submit his bills as per relevant clause (6A) of contact. Any dispute
regarding measurement including work done shall be judged within a week’s time failing
which measurement, certified and recorded, shall be entertained.

In case of deliberate delay of recording and submission of measurements, MBs and RA bills as
per clause 6 of the GCC. The Engineer-in-charge shall act and ascertain to record the
measurements, MBs and RA bills after issue of 7 days notice in this regard since Engineer-in-
Charge has the responsibility to engineer the contract agreement and record the measurements
during progress of work.

As per SOP No.7/2 for CPWD Works Manual 2024 and Office Memorandum issued vide No.
DG/SOP-2024/02 dated 04.09.2024 following provision have to be adhered by the contractors
strictly:-

It shall be mandatory for the field staff to retain the self-attested (by  agencies/contractors)
copies of Tax paid bills of the materials entered in the MAS Register viz., Steel, Cement,
Bitumen, Paint, Primer, Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite chemical,
Water proofing compound material and any other item as decided by the NIT approving
authority.

Self-attested copies of Tax paid bills of materials taken in MAS Register shall be obtained by
the field staff from the agencies/contractors before settling the payments. In case of any
doubt the same can be verified by the field staff. However, onus of genuineness of Tax paid
bills rests with the agencies/contractors.

The contractor shall make his own arrangements for obtaining temporary electric connection,
if required and make necessary payments directly to the department concerned. Nothing shall
be paid by department for electricity.
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The dismantled materials received from the work shall be the property of contractor for which
the credit shall be paid on following rates: -

Sl. Item description
No. Unit Rate

1 Deduct for taking away dismantled old Sand cast iron S&S pipe of
size received during execution of work complete as per directions
of Engineer-in-charge. kg -22.00

2 Deduct for taking away dismantled steel of any size and shape
received during execution of work such as angles, channels,
G.I./M.S. sheet, RS joints etc. complete as per directions of
Engineer-in- charge. kg -30.00

3 Deduct for taking away unserviceable material wooden door frames
and shutters, Old Door shutter of any sizes, Fire Wood/
Plywood/ Board/Old Bamboo etc. received from old dismentled
Wooden Door/ Window chowkhats/ frames/ ply wood/board cabinet.
including fittings including loading and transportations etc.
complete as per direction of Engineer-in- charge. kg -15.00

4 Deduct for taking away dismantled old G.l. pipe of size
received during execution of work complete as per direction of

Engineer in charge. kg -22.00
5 Deduct for taking away old C.P. brass fittings kg -330.00
6 Deduct for taking away old Brick each 250
7 Deduct for taking away old Alluminium fittings etc. kg -150.00
8 Deduct for taking away dismantled / broken polyethylene water

storage tank excluding fittings. kg -18.00

Dismantled account register shall be maintained at site by JE/AE.

Computerized slip of weight of dismantled materials from weighbridge (as approved by
Engineer-in-charge) shall produce in supporting of the different dismantled materials.

The value of dismantled material arrived from the weight shall be deducted from RA/Final bill of
the agency.

Contractor will provide 2™ class teak wood at site & after approval of the same, furniture
shall be manufactured at site only. (Space will be provide by the department).

The Contractor shall employ their regular staff in the works and credentials of employees
shall have to be given by the Contractor. No claim of Contractors’ employees/staff employed
for subject work in any form shall be entertained by the department. Police verification of
every staff deployed by the Contractor shall be got done by the Contractor compulsorily and
a copy of police verification shall be provided to Engineer-in-Charge after which an identity
card duly countersigned by Engineer-in-Charge or his representative shall be issued to each
employee of the Contractor for proper identification.

1% (One percent) Water charges shall be recovered from the gross amount of the work done,
if the contractor does not make on arrangement of water.
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No. DG/SOP-2024/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 04.09.2024

Sub: Modification in SOP No.7/2 for CPWD Works Manual 2024 — Maintenance of

Materials at Site (MAS) Registers regarding.

Following modifications are made in SOP No.7/2 for CPWD Works Manual 2024:

Existing Provision

Modified Provision

SOP No. 7/2: Quality Assurance
and Technical Audit Wing
(Refer Para 7.2)

1. Minimum Quality Assurance
Plan
(ix) Maintenance of Materials at
Site (MAS) Registers —
(@) to (d)

(e) No provision

(f) No provision

SOP No. 7/2: Quality Assurance and
Technical Audit Wing (Refer Para 7.2)

1. Minimum Quality Assurance Plan

(ix) Maintenance of Materials at Site
(MAS) Registers -

No change

(e) It shall be mandatory for the field

staff to retain the self-attested (by
agencies/ contractors) copies of Tax
paid bills of the materials entered in
the MAS Register viz., Steel,
Cement, Bitumen, Paint, Primer,
Distemper, varnishes, Tile Adhesive,
Admixture, Anti termite chemical,
Water proofing compound material
and any other item as decided by the
NIT approving authority.

(f) Self-attested copies of Tax paid bills

of materials taken in MAS Register
shall be obtained by the field staff
from the agencies/ contractors
before settling the payments. In case
of any doubt the same can be
verified by the field staff. However,
onus of genuineness of Tax paid
bills rests with the agencies/
contractors.

This is issued with the approval of DG CPWD.

R ' S0\

grefleror sfddar (Wigs ua)

Issued from file No. CSQ/CM/16(1)/2024 e-file 9163623 (DFA/ 9296582)
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No. DG/SOP- 2024/23
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 25 03 2026
Sub: Modification in SOP No. 5/20 for CPWD Works Manual 2024.

Following modification is made in SoP No. 520 for CPWD Works Manual
2024:

Existing Provision Modified Provision

SOP No. 5/20: (B) ERP | SOP No. 5/20: (B) ERP Electronic Measurement
Electronic Measurement | Book (e-MB) (Refer para 5.12.1(B))

Book (e-MB) (Refer para
5.12.1(B))

8. No provision 8. Recording of measurements of annual repairs
and maintenance works, special repair works,
comprehensive maintenance and upgradation
works of agreement amount upto Rs. 10 crores.

In respect of annual repair and maintenance
works, special repair works, comprehensive
maintenance works and the upgradation works
to be executed in Delhi, JE/AE (where JE are not
available) shall measure the items of work
Jointly with the contractor and record the
measurements and get the dated signature of
the contractor on the record measurements of
the works within 7 days and also give a copy of
the same to the contractor, in case of CMB.
However, in case of EMB, intimation on ERP
portal may be given to the contractor for cross
checking of measurements. The contractor may
thereafter submit the bill on the basis of same.

Accordingly, provision is to be made in
schedule ‘F' of the NIT, as the necessary
amendment in the GCC has been made vide OM
No. DG/CON/Maintenance 2023/19 dated
25.03.2026.

This issues with the approval of DG CPWD.

arfieror fiaen

Issued from file No. CSQ/CM/16(1)/2025 e-file 9195855(DFA/ 9356089)
T ARR R 3w afeRa @ smvwe go w e

8| @R dvede & aam )
edE
G. .

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,} Sr.D/M AE(P) EE



Correction = Nil, Insertion=Nil, Overwriting =Nil, Deletion = Nil,}




Correction = Nil, Insertion=Nil, Overwriting =Nil, Deletion = Nil,}




Correction = Nil, Insertion=Nil, Overwriting =Nil, Deletion = Nil,}




51

Correction = Nil, Insertion=Nil, Overwriting =Nil, Deletion = Nil,} Sr.D/M AE(P) EE



52

PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS

Name of work: -

Agreement No.: -

Agency Name of Worker: -

Father’s / Husband Name: -

Aadhaar No.: -

Age: -

Contact No.:-

Present Address: -

Permanent Address: -

Period of Duty in Delhi: -

Two references in Delhi

With Present & Permanent
Address (with one other than
Contractor with telephone Nos.)

(Signature of Worker) (Signature of Contractor)

Note: - Worker / Contractor to submit attested photocopy of the Identification of the refers.
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NOTE: -

This Contractor is valid only for
specified working place / place of duty.

This Contractor is fully responsible for
any misuse of this card beyond duty hours /
days.

The contractor bears responsibility for
the character card holder worker.

WORKER IDENTITY CARD

Name of Agency
with Address :-

Telephone No. / Mobile: -

Registration No: -

VALID UPTO: - ..ccvvennviniinnnnnnns

Name of worker: -

Present Address: -

Permanent Address: -

Identification Mark: -

Place of Duty: -

Signature of Worker: -

Signature of Contractor: -
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SCHEDULE OF QUANTITY
Name of Work:- Upgradation/Renovation of Hon’ble MP’s Flats i/c laminated wooden
flooring in various Flats at BKS/BD Marg under Sub-Div.-IV of PaWD-IIl, New Delhi, dg.
2026-27.
S.No. Description of item Qty. Unit Rate Amount
1 Providing and laying 12 mm thick AC-5, grade laminate
wooden  flooring & skirting of  Action
Tesa/Greenpanel/Vista/Virgin or equivalent make and
made having 0.2 mm thick direct laminate on top of
specially developed substrate core (high density fibre
board) of plank size as per manufacturer's
specification having smart lock, joint tongue and
groove construction including top of skirting should be
sealed with 4mm thick teak wood lipping. The under
layer has to be a 0.2 mm thick alkali resistant
polyethylene sheet of density 30-32 kg. per cum on
top to secure the floor. The work shall be carried out as
per manufacturer's installation procedure and as per
direction of Engineer-in-charge. 1500 sgm 1699.70 2,549,550.00
2 Providing and fixing T-moulding profile (Door profile) of
Action Tesa/Greenpanel/Vista/Virgin make or equivalent
wherever required and as per site requirement and
complete as per direction of Engineer-in-charge. 600 metre | 250.35 150,210.00
3 Providing and fixing 16mm thick laminated wooden
beading over laminated wooden skirting complete. The
work shall be carried out as per manufacturer’s installation
procedure and as per the direction of Engineer-in-charge. 800 metre 116.15 92.920.00
Total 2792680.00
Note:- 1) Work shall be started on next day of opening of Tender, if contractor does not start the
work on very next day after issue of P.G. letter a penalty @ Rs.5,000/- per day will be
recovered upto 3 days and after 3 days P.G. will be forfeited by the competent authority.
No excuse shall be accepted on this Account.

2) This work has to be carried out in compressed time schedule of 04 Months. No extension
of time shall be given in this regards. Contractors may quote their rates accordingly.

3) If contractor does not start the work after the award of work action shall be taken against
the agency as per the para 13.6(o) “ground the debarment of contractor as per Enlistment
Rule -2024”.

4) Since work is to be carried out in VIP area, it may happen that some items of works
executed by the contractor may be dismantled due to poor quality as per direction of VIP
allottees and work will have to be redone as per choice of allottees for which nothing extra
shall be paid.

5) Contractor shall submit 100% quantity of finishing materials as per schedule of quantity.

6) The Date of manufacturing of finishing material supply by the contractor shall not be older
than 3 months from the date of award of this work.

7) No excuse of shortage of Labours shall be accepted.

8) In exigencies of work Contractor may have to carried out work in other Bungalows/Flats
which are not mentioned in the name of work under this agreement.

9) Warranty letter/certificate from OEM regarding authenticity of product will be produced by
contractor along with supply of CP sanitary fitting. No payment shall be made without
above said certificate.

10) Material Test Certificate is mandatory in respect of each CP Sanitary fittings along with
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supply of CP fitting. No payment shall be made without above said certificate.

Assistant Engineer (P) Executive Engineer
Parliament Works Division-II1, Parliament Works Division-III,
CPWD, New Delhi CPWD, New Delhi
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