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Government of India 
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Central Public Works Department 
 

NOTICE INVITING e-TENDERS 

 
Name of work: Comprehensive maintenance through outsourcing including day to day 

maintenance civil & Electrical works for Residential and Non-Residential buildings (GPOA 

and Inspection Bunglow CPWD) at Jodhpur during 2026-27. 

NIT No.: 14 /EE(E)/Jodhpur/2026-27    

ESTIMATED COST:   :Rs. 18,76,441.00(Composite Cost) 

                                                              Rs . 11,56,625 .00 (Electrical ) + Rs. 7,19,816.00 (Civil) 

EARNEST MONEY                        : Rs. 37,529/- 

COMPLETION PERIOD  : 12  Months 

Last date/Time of Tender submission     :Up to 04:30 PM  on 11.08.2026 

Date of Opening of bids  : At 05:0 PM on 11.08.2026 

 

 

 

 

 

 

 

 

 

Assistant Engineer (E) (P) Jodhpur  Executive Engineer (E&M) Jodhpur 

CPWD Jodhpur     CPWD,Jodhpur 
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Assistant Engineer (E) (P) Jodhpur   Executive Engineer (E&M) Jodhpur 

CPWD Jodhpur      CPWD,Jodhpur 

 

 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

---------- BLANK -------- 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page4 

CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 

1. The bidder should read all the instructions, items & conditions, contract clauses, 

nomenclature of items, specifications etc., contained in the bids document very carefully, 

before quoting the rates. 

2. The bidder should also read the General Conditions of Contract for CPWD works 2023 

Maintanance work, published by DG, CPWD, NirmanBhawan, New Delhi which will be a 

part of the Agreement with up to date amendments upto the date of receipt of tenders. 

3. The bidder shall quote his rates keeping in mind the specifications, terms & conditions, 

additional and special conditions etc. and nothing extra shall be payable unless otherwise 

specified. 

4. The bidder shall have to make his own arrangement for housing facilities for staff and 

labour away from Maintenance site and shall have to transport the labour to and fro between 

Maintenance site and labour camp at his own cost. No labour huts will be allowed to be 

constructed at the site except a few temporary sheds for chowkidars and storekeepers at the 

site. Any decision in this regard shall rest with the Engineer-in-charge and the contractor 

shall have no claim on this account. 

5. The bidder should read the specification and special condition and additional conditions etc. 

6. The work required to be executed in occupied building. The bidder shall take precaution to 

ensure quality of workmanship as well as the progress of the work. He shall regulate the 

labour accordingly. 

7. The bidder shall make environment friendly arrangement for disposal of dismantle/waste 

materials from upper floors. 

8. C.P.W.D Contractor‟s Labour Regulations:   As per GCC 2023 

9. Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 04/06/2015:- 

a. The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registration or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW welfare board and program chart(time and 

progress) within the period specified in schedule „F‟ . 

b. As per clause 7A, no running account bill shall be paid for the work till the applicable 

labour license, registration with EPFO, ESIC and BOCW welfare board whatever 

applicable are submitted by the contractor to the Engineer- in-charge. 

c. The contractor shall also comply with provision of the interstate migrant workman 

(regulation of employment) and condition of service Act 1979. 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 

 

The Executive Engineer (E&M), Jodhpur, CPWD, Jodhpur on behalf of President of 

India invites online Percentage rate bids in Single Bid system from “Approved and eligible 

registered contractors in appropriate class in (B&R) category in CPWD”for the following 

work(s): 
S.No. 1. 

NIT No. 14 /EE(E)/Jodhpur /2026-27   

Name of work & 

Location 

Comprehensive maintenance through outsourcing including day to 

day maintenance civil & Electrical works for Residential and Non-

Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

Electrical Work(Rs.: 11,56,625.00 

Civil Work       (Rs.7,19,816.00 

Total                 (Rs. 18,76,441.00     

Rs. 18,76,441.00 

Earnest Money Rs. 37,529/- 

Period of Completion 12  Months 

Last date and time of submission of 

Bid original hard copy of EMD or 

copy of receipt for deposition of 

original EMD with any EE of CPWD 

Upto 04:30  PM on 11.08.2026 

Time and date of opening of Price Bid 
From 5:00PM onwards, on11.08.2026 

 

1 The intending bidder must read the terms & conditions of CPWD-6 carefully. He should 

only submit his Bid if he considers himself eligible and he is in possession of all the 

documents required.  

2 Information and instructions for Bidders for e-tendering posted on website shall form part of 

bid document. 

3 The Bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from website 

https://etender.cpwd.gov.infree of cost 

4 The bid can only be submitted after depositing original EMD either in the office of inviting bids 

or division office of any Executive Engineer, CPWD within the period of bid submission 

and uploading the mandatory  scanned documents such as Demand Draft or Pay order or 

Banker`s Chequeor Deposit at Call Receipt or Fixed Deposit Receipt and Bank Guarantee of 

any Scheduled Bank  toward s“Executive Engineer JdCD, CPWD Jodhpur”receipt of 

deposition of original EMD to division office of any Executive Engineer(includingNIT 

issuing EE), CPWD and other documents as specified. 

5       Those contactors not registered on the website mentioned above, are required to get 

registered beforehand. If needed they can be imparted training on online bidding process as 

https://etender.cpwd.gov.in/
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per detail available on the website.  

6 The intending bidder must have valid class-III digital signature to submit the bid.  

7 On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 

8 Contractor can upload documents in the form of JPG Format and PDF Format. 

9 Contractor must ensure to quote rate of each item. The column meant for quoting rate in 

figures appears in Pink colour and the moment rate is entered, it turns Sky Blue. 

10 In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as “0”.  

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall 

be treated as “0” (ZERO). 

11 The General conditions of contract for GCC 2023 for Maintenance work CPWD amended 

up to last date of receipt of tender shall be the part of Agreement (Available on CPWD 

Wesite). 

 

12.        The department reserves the right to reject any prospective application without assigning 

any reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too 

many      bids are received satisfying the laid down criterion. 
 

List of Documents to be scanned and uploaded within the period of bid submission: 

 

1. Scanned and uploaded of Original EMD 

 

2. Performa for Earnest Money Deposit  Page No.07 

 

3. Enlistment Order of the Contractor in composite category in CPWD. 

4. i) Certificate of Registration for GST. 

ii) GST registration certificate, if already obtained by the bidder. If the bidder has not 

obtained GST registration as applicable, then he shall scan and upload following 

undertaking along with bid documents. “If work is awarded to me, I/we shall obtain GST 

registration certificate, as applicable, within one month from the date of receipt of award 

letter or before release of any payment by CPWD, whichever is earlier, failing which 

I/we shall be responsible for any delay in payments which will be due towards me/us on 

account of the work executed and/or for any action taken by CPWD or GST department 

in this regard.” 

5. Address with e-mail 

6. Copy of PAN Card 

7. Copy of  Certificate of ERP Training 

8. Copy of valid Electrical Contractor Licenseif already obtained by the bidder. If the bidder 

has not obtained valid Electrical Contractor License, then he shall scan and upload undertaking 

as per Proforma B of this NIT (Page -8) along with bid documents 
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Format of  Receipt of Deposition of Original EMD 

 

Received No. :       Dated : 

 

1. Name of Work              : Comprehensive maintenance through outsourcing    

including day to day maintenance civil & Electrical 

works for Residential and Non-Residential buildings 

(GPOA and Inspection Bunglow CPWD) at Jodhpur 

during 2026-27. 
2. NIT No.    :         14 /EE(E)/Jodhpur /2026-27  

3. Estimated Cost   : Rs. 18,76,441/- 

4. Amount of Earnest Money Deposit  Rs.37,529 /- in favour of “Executive Engineer JdCD,  

      CPWD Jodhpur 

5. Last date of submission of bid  11.08.2026(4.30 PM) 

1. Name of Contractor  :  ………………………………………………… 

2. Form of EMD   : ……………………………………………………… 

3. Amount of Earnest Money Deposit   …………………………………………………………. 

4. Date of Submission of EMD  …………………………………………………… 

 

 

Office Stamp      Signature, Name and Designation 

Of EMD receiving Officer (EE/AE(P)/AAO) 

Alongwith office stamp 

………………………………………………………………………………………………………. 

Note :- 

1. The Executive Engineer of all divisions including NIT issuing division / sub-division of CPWD should 

receive the original EMD for tender of other division. 

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the above 

prescribed format of receipt of deposition of original EMD alongwith NIT. 

3.  The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and 

shall issue a receipt of deposition of earnest money to the Contractor in a given format uploaded by tender 

inviting EE. The receipt may also be issued by the AE(P)/AAO of the receiving division. 

4.  The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer above 

deposition of EMD by the Contractor by email/fax/telephonically. 

5.  The original EMD receiving Executive Engineer shall release the EMD after verification from the  tendering  

      portal website (www.tenderwizard.com > tender free view > advance search > awarded tenders)  

      that the particular contractor is not L-1 tenderer and work is awarded. 

6.  The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD 

     receiving Executive Engineer immediately. 
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Performa „B‟ 
 

UNDEDRTAKING CERTIFICATE FROM CONCERNED CONTRACTOR FOR  ELECTRICAL 

LICENSE OF ELEGIBLE CLASS  

 

Name of Work:- Comprehensive maintenance through outsourcing including day to day maintenance civil  

& Electrical works for Residential and Non-Residential buildings (GPOA and Inspection 

Bunglow CPWD) at Jodhpur during 2026-27.  

 
 We hereby giving undertaking that we will obtain the valid Electrical licencebefore the  start 

of work or to associate the agency having valid electrical license of eligible class for the above 

mentioned work . 

 

 I will execute the work as per specifications and conditions of the agreement and  as per 

direction of the Engineer-in-charge. 

 

 Also , I will employ full time technically qualified supervisor as required for the work. I will 

attend inspection of officers of the department as and when required. 

 

 

Date.        Signature of Main Contractor 
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PART – A 

 

NOTICE INVITING e-TENDER (CPWD-6), TENDER FORM 

(CPWD-7), SCHEDULES - A TO F FOR WORK AND 

STANDARD GCC FOR CPWD-2023 FOR Maintenance WORK 

AMENDED/ MODIFIED UP TO LAST DATE OF TENDER 

SUBMISSION 
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CPWD-6 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

 
 

Online Percentage rate bids in Single Bid system from “Approved and eligible registered 

contractors in appropriate class in composite category in CPWD”for the following 

work(s): 

Name of Work: Comprehensive maintenance through outsourcing including day to day maintenance civil  

& Electrical works for Residential and Non-Residential buildings (GPOA and Inspection 

Bunglow CPWD) at Jodhpur during 2026-27.  
 

The enlistment of the contractors should be valid on the last date of submission of bids.In 

case the last date of opening of bid is extended, the enlistment of contractor should be valid 

on the original date of opening of bids. 
 

1. The work is estimated to cost Rs. 18,76,441/-This estimate, however, is given merely as a 

rough guide. 
 

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or 

other Standard Form as mentioned) which is available at a Govt. of India Publication and 

also available on website www.cpwd.gov.in. Bidders shall quote his rates as per various 

terms and conditions of the said form which will form part of the agreement. 

3.  The time allowed for carrying out the work will be 04 Monthsfrom the date of start as 

defined in schedule „F‟ or from the first date of handing over of the site, whichever is later, 

in accordance with the phasing, if any, indicated in the bid documents. 

4. The site for the work is available.  

5  The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen from website e-tending.cpwd.gov.in, free of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 
 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items)but before last time and date of 

submission of bid as notified. 
 

8. Earnest Money 37,529/-in the original Proforma for Earnest Money Deposit Receipt 

shall be scanned and uploaded to the e-tendering website within the period of bid 

submission. 

A part of earnest money is acceptable in the form of bank guarantee also. In such 

case, minimum 50% of earnest money or Rs. 5 lakh, whichever is less, will have to be 

http://www.cpwd.gov.in/
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deposited in shape prescribed above, and balance may be deposited in shape of Bank 

Guarantee of any scheduled bank having validity for Six months or more from the last date 

of receipt of tenders which is to be scanned and uploaded by the intending bidder. 

Copy of Enlistment order and certificate of work experience and other documents as 

specified in the notice shall be scanned and uploaded to the e-tendering website within the 

period of bid submission. However certified copy of all the scanned documents as 

specified in press notice shall have to be submitted by the lowest bidder only along the 

physical EMD of the scanned copy of EMD uploaded. 

Online bid documents submitted by intending bidder shall be opened only of those bidders, 

who has Ernest Money Deposit and other document scanned and uploaded are found 

in order. 

The bid submitted shall be opened at 5:00PM on 11.08.2026…………. 

9. The bid submitted shall become invalid and e-tender processing fee shall not be refunded if: 

(i) The bidder is found ineligible.  

(ii) The bidders does not upload all the documents (including GST registration) as stipulated 

in the bid document including performa for EMD Deposit Receipt duly signed, on 

or before time.  

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder 

in the office of bid opening authority 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not 

quote any percentage above/below on the total amount of the tender or any 

section/sub head Item rate tender, the tender shall be treated as invalid and will 

not be considered as lowest tenderer. 

10. The contractor, whose bid is accepted, will be required to furnish performance guarantee of 

a) 5% (Five percent) of tendered value OR Estimated cost Put to Tender (ECPT) (whichever is 
higher) as per OM NO.DG/CON/Construction 2023/24 dated 27.02.2026.(b) Where the 

tendered amount is less than eighty percent (80%) of the Estimated Cost Put to Tender 

(ECPT), the Performance Guarantee, in addition to the requirement under (a) above, 

shallbe increased by an amount equal to the difference between eighty percent (80%) of the 

ECPT and the tendered amount.. This guarantee shall be in the form of Deposit at Call 

receipt of any scheduled bank/Banker‟s Cheque of any scheduled bank/Demand Draft of any 

scheduled bank/Pay order of any scheduled bank or Government Securities or Fixed 

Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 

accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule „F‟ including the 

extended period if any, the the earnest money deposited by the contractor shall be forfeited 

automatically without any notice to the contractor. The earnest money deposited alongwith 

bid shall be returned after receiving the aforesaid  performance guarantee. 
The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registrations or proof of applying for obtaining labour licenses, 
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registration with EPFOandESIC Welfare Board and Programme Chart (Time and 

Progress) within the period specified in Schedule F. 

11. Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their bid. A bidders shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

The bidders shall be responsible for arranging and maintaining at hisowncost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the 

work. 

12. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the bids received 

without the assignment of any reason. All bids in which any of the prescribed condition is not 

fulfilled or any condition including that of conditional rebate is put forth by the bidders shall 

be summarily rejected. 
 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable to rejection.  
 

14. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidder shall be bound to perform the same 

at the rate quoted. 
 

15. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case 

of contractors of Horticulture/Nursery category) responsible for award and execution of 

contracts, in which his near relative is posted a Divisional Accountant or as an officer in any 

capacity between the grades of Chief Engineer and Junior Engineer (both inclusive). He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazette officer in the 

Central Public Works Department or in the Ministry of Urban Development. Any breach of 

this condition by the contractor would render him liable to be removed from the approved 

list of contractors of this Department. 
 

16. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed 

to work as a contractor for a period of 10 Days after his retirement from Government 

service, without the previous permission of the Government of India in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found any 

time to be such a person who had not obtained the permission of the Government of India as 

aforesaid before submission of the bid or engagement in the contractor‟s service. 
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17. The bid for the works shall remain open for acceptance for a period of Thirty(30) days from 

the date of opening of bids. If any bidders withdraws his bid before the said period or issue 

of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 

conditions of the bid which are not acceptable to the department, then the Government shall, 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 

earnest money as aforesaid. Further the bidders shall not be allowed to participate in the 

rebidding process of the work. 
 

18. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 07Days 

from the stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the time of 

invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 

b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as mentioned. 

 

Signature of the Divisional Officer, 

For and on behalf of the President of India 
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CPWD-7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE Rajasthan  CIRCLE SE Jodhpur 

BRANCH E&M  DIVISION EE(E&M)-Jodhpur 

Sub Divn –AE(E)Jodhpur 

     

 

 

 

(i) Tender for the work of : Comprehensive maintenance through outsourcing including day to day 

maintenance civil & Electrical works for Residential and Non-Residential buildings (GPOA and 

Inspection Bunglow CPWD) at Jodhpur during 2026-27.  

(ii) To be submitted by 04.30PM on 11.08.2026 

(i) The online Bid shall be opened in presence of tenderers who may be present at 05.00PM 

on11.08.2026.In the office of the: Executive Engineer (E&M), Jodhpur, CPWD Jodhpur 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for 

the work. 

 

I/We hereby tender for the execution of the work specified for the President of India within the 

time specified in Schedule 'F' viz., schedule of quantities and in accordance in all respect with 

the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 

are provided for, by, and in respect of accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for Thirty (30) days from the due date of opening of bid and 

not to make any modification in its terms and conditions. 

A sum of 37,529/-is hereby forwarded in performa Earnest Money Deposit receipt duly signed 

& stamped as earnest money.  

If I/we, fail to furnish the prescribed performance guarantee or fail to commence the work 

within prescribed period I/we shall be suspended for one year and shall not be eligible to bid for 

CPWD tenders from date of issue of suspension order. Further, if I/we fail of commence work 

as specified, I/we agree that President of India or his successors in office shall without prejudice 

to any other right or remedy available in law, be at liberty to forfeit the said performance 

guarantee absolutely. 
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Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall 

be debarred for participation in the re-tendering process of the work.  

I/We undertake and confirm that eligible similar work(s) has/ have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. 

Also, if such a violation comes to the notice of Department before date of start of work, the 

Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee. 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information derived there from to any person other than a person to whom I/we am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Dated: 

Signature of Contractor 

Witness: 

Postal Address 

Address: 

 

Occupation: 

 

 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of the President of India for a sum of          

Rs.___________________________________(Rupees____________________________________

________________________________________________________________________________

___________________________________________________________________) 

The letters referred to below shall form part of this contract Agreement:- 

a)  

b)  

c)  

 

For & on behalf of the President of India 

Dated: 

 

Signature____________________ 

 

                Designation ________________ 
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SCHEDULE „A‟ to „F‟ (Electrical) 

 

SCHEDULE „A‟ 

Schedule of quantities                               For electrical work scheduled attached at  

page no. ------- 

 

SCHEDULE „D‟ 

Extra schedule for specific requirements/ documents for the work, if any.    Nil 

 

SCHEDULE „E‟ 

 

Reference to General Conditions of contract            General    Conditions    of    Contract for  

CPWD Maintenance work 2023 as amended/ 

modified upto the previous day of last date of 

submission of tender.  

 

Name of Work:-Comprehensive maintenance through outsourcing including day to day maintenance civil & 

Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

Estimated Cost of work 
Electrical Work                  (Rs.: 11,56,625.00 

Civil Work             (Rs.   7,19,816.00 

Total  Composite               (Rs. 18,76,441.00     

Earnest Money: -          Rs   37,529.00 

Performance Guarantee (a) 5% (Five percent) of tendered value OR Estimated cost 
Put to Tender (ECPT) (whichever is higher) as per OM  

NO.DG/CON/Construction 2023/24 dated 27.02.2026. 

(b) Where the tendered amount is less than eighty percent (80%) of  

the Estimated Cost Put to Tender (ECPT), the 

PerformanceGuarantee, in addition to the requirement under (a) 

above, shall 

be increased by an amount equal to the difference betweeneighty 

percent (80%) of the ECPT and the tendered amount. 

 

Security Deposit  2.5% of the tendered value 

 

SCHEDULE „F‟:- 

General Rules & Directions:- 

 

 Officer Inviting Tender : Executive Engineer (E&M), 

Jodhpur, CPWD Jodhpur 

 Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

Clauses 12.2 & 12.3 

: See at appropriate clause under 

definitions 
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 Definitions:-   

2(vi) Engineer-In-Charge : Executive Engineer (E&M), 

Jodhpur, CPWD Jodhpur 

2(viii Accepting Authority : Executive Engineer (E&M), 

Jodhpur, CPWD Jodhpur 

2(x) Percentage on cost of materials and  labour 

to cover all overheads and profits 

: 15% 

2(x)(a) Standard Schedule of Rates (Electrical & 

Civil) 

: DSR 2023 modified by multiplying 

correction                                                                            

Factor of 0.973 as Director General 

Office Memorandum No. 

158/SE(TAS)/GST/2024/02-E    Dt. 

08-08-2024  &DSR 2025 (E&M) 

with upto date correction slips issued 

up to date of   receipt of tender & 

market based items 

2(xi) Department : Central Public Works Department 

 

9(ii) Standard CPWD Contract (electrical & 

civil) 

: GCC-2023   Maintenace    works 

CPWD Form-7 as modified & 

corrected up to previous day of last 

date of submission of the tender. 

Clause-1:-   

(i) Time allowed for submission of performance 

guarantee, Programme Chart (Time and 

progress) and applicable Labour licenses, 

registration with EPFO, ESIC and BOCW 

Welfare Board including provident fund 

Code No. or proof of applying thereof from 

the date of letter of acceptance. 

 07(Sevem)Days 

 

(ii) Maximum allowable extension with late fee 

@ 0.1 % per day of performance guarantee 

amount beyond the period as  provided in (i) 

above. 

 3 (Three ) Days 

Clause-2 Authority for fixing compensation under 

clause-2. 

 

 SE, CPWD, Jodhpur or his successor 

Clause-2 A   Not Applicable 

Clause-5 Number of days from the date of issue of 

letter of acceptance for reckoning date of 

start. 

 
10 (Ten) Days 

 

Time allowed for execution of work.  : 12 Months 

(i) Authority to convey decision of shifting of 

mile stone & extension of time. 

: Executive Engineer (E&M), 

Jodhpur, CPWD Jodhpur  or his 
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successor 

(ii) Authority to decide rescheduling of mile 

stone and extension of time. 

: SE, CPWD, Jodhpur or his 

successor 

(iii) Shifting of date of start in case of delay in 

handing over of site. 

: SE, CPWD, Jodhpur or his 

successor 

Schedule of handing over of site 

Part Portion of Site Description Time Period for 

handing over reckoned 

from dateof issue of 

letter of intent. 

Part A Portion without any 

hindrance 

Site is available On the day of start of 

thework. 

Clause-5   Applicable 

CLAUSE 5.4 :- Rescheduling of milestone(s) and extended date of completion :-  

The  request for rescheduling  of milestone(s) and extension of time , shall be made by the contractor 

through ERP Portal once in a month on the basis of hinderance accepted by Engineer-in – charge 

under subclause 5.2 and subclause 5.3.The Contractor shall indicate in such a request number of days 

by which rescheduling  of milestone(s)and/ or extension of timeis desired. 

TABLE OF MILE STONES            Nil 

Clause-6:- Electronic Measurement Book (EMB) through CPWD ERP portal 

Clause-7:- Gross work to be done together with net 

payment / adjustment of advances for 

material collected, if any, since the last 

such payment for being eligible to  

interim payment. 

 Quarterly  or as mutually  agreed by 

both parties. 

Clause-7A:- Regarding applicability of labour laws: - 

Related to Labour licensee, registration of 

contractor with EPFO, ESIC and BOCW 

welfare board i/c Provident Fund 

 Yes  , Applicable . 

 No running account bill shall be paid in the work till the applicable labour licenses, 

registration with EPFO, ESIC, BOCW welfare board including Provident Fund 

Code No. whatever applicable are submitted by the contractor to the Engineer-in-

charge. 

 

Clause-7B:- 

 

Payment to Third Party 

  

Yes , Applicable 

 

CLAUSE 8 

 

Competent Authorities to inspect and issue 

part/ final completion certificate. 

 

Executive Engineer (E&M), Jodhpur, 

CPWD Jodhpur  or his successor 

CLAUSE 8A Authority to decide compensation on 

account if contractor fails to submit 

completion plans. 

Executive Engineer (E&M), Jodhpur, 

CPWD Jodhpur  or his successor 
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Clause-10A:- Materialsto be provided by the 

contractor. 

. Provision as per O.M. No. 

DG/Con/Maintenace 2023/12 dated 

09.10.2024 & DG/Con/Maintenace 

2023/13 dated 29.10.2024  issued by 

CPWD Directorate. 

Clause-10-B (ii) Whether clause 10-B  

(ii) shall applicable. 

 Not Applicable 

Clause- 10C   Not Applicable 

Clause- 10CC Clause 10 CC to be applicable in 

contracts with stipulated period of 

completion 

 Not Applicable 

Clause-11:    

Specifications to be followed for execution of work: 

E & M works 1. CPWD General Specifications for Electrical Works (Part-1) Internal – 

2023, with up to date correction slipsupto previous day of last day of 

submission of bids. 

2. CPWD General Specifications for Electrical Works (Part-II) for External 

2023 with up to date correction slipsupto previous day of last day of 

submission of bids.  

3.CPWD Maintainance Manual 2023  

4 CPWD General Specifications for Electrical Works Heating, ventilation & 

Air conditioning (HVAC) - 2024 with up to date correction slipsupto previous 

day oflast day of submission of bids 

5. CPWD General Specifications for Electrical Works (Part-VII) for DG Set 

2013 with up to date correction slips. 

 

CLAUSE 12  

Type of work:           Maintenance Work. 

Maximum percentage for quantity of items of work to be executed 

beyond which rates are to be determined in accordance with Clauses 

12.2  (c) 

 

See Below 

12.2 (c ) Deviation Limit beyond which clauses12.2 (c ) 

shall apply for building work 

No Limit 

CLAUSE 16  

Competent Authority for deciding reduced rate  thereof. SE, CPWD, Jodhpur or his 

successor 

Clause -17: Defect Liability period  

Note:- (i) Defect liability period(DLP) shall be 12 months after declaring the Entire work 

completed by the competent authority.  

CLAUSE 18 :           As per direction of Engineer-in-Charge & requirement at site. 
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Clause19 Competent Authority to decide penalty for each default– 

Clause 19C Competent Authority to decide penalty for 

each default 

As per GCC 2023 Provisions 

Clause 19D Competent Authority to decide penalty for 

each default 

As per GCC 2023 Provisions 

Clause 19G Competent Authority to decide penalty for 

each default 

As per GCC 2023 Provisions 

Clause 19K Competent Authority to decide penalty for 

each default 

As per GCC 2023 Provisions 

Clause 25 Conciliator Special Director General ,CPWD , 

Chandigarh 

 Arbitrator Appointing Authority  S E ,CPWD , Jodhpur or his Successor  

 Place of Arbitration Jodhpur (Rajasthan) 

 

 

Clause-32:Requirement of Technical Representative(s) and Recovery Rates : 

 

Sl. 

No. 

Minimum 

Qualification of 

Technical 

Representative 

D
is

ci
p
li

n
e 

Designation 

(Principal 

Technical/Tec

hnical 

representative) 

M
in

im
u
m

 

ex
p
er

ie
n

ce
 

n
u
m

b
er

 
Rate at which recovery shall be 

made from the contractor in the 

event of not fulfilling provision of 

Clause 32 Per person 

Figures (Rs. 

Per person per 

month) 

Words 

(Rs. Per person 

per month) 

1 

 

 

 

Graduate Engineer 

Or 

Diploma Engineer 

E
 &

 M
 

Principal 

Technical 

representative 

 

 

2 

years 

or 

5 

years 

1 

No. 

 

 

 

15,000/-  

 

 

 

Fifteen 

Thousand 

Only. 

 

01 

 

 

 

Assistant Engineer (E) (P)    Executive Engineer (E&M) Jodhpur 
CPWD Jodhpur       CPWD Jodhpur 
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SPECIAL CONDITIONSand CONDITIONS FOR ENGAGEMENT OF ASSOCAITED 

ELECTRICAL AGENCIES 

(FOR ALL E & M COMPONENTS) 

 

1. The applicant should either himself meet the eligibility conditions for the respective E&M 

components or otherwise he will have to associate with agencies, fulfilling the eligibility 

requirements and the consent letter from at least One eligible Associate Agency of the 

respective components of E&M work shall also be submitted as per attached Proforma. 

 

2. In case the main contractor is himself eligible (as per eligibility criteria) for executing any 

specific E&M  component and intends doing the job himself, he may not be required to 

associate with another agency for that E&M component of work. In such cases the main 

contractor also has to submit the documents as per eligibility criteria mentioned for associated 

agency of individual E&M component. 

 

3. The main tenderer have to submit the following documents for association of electrical  

contractors           within 10 days of award of work if they themselves do not eligible to do the 

work . 

(a)In support of the eligibility conditions of the proposed associated electrical contractor, copy 

of their enlistment documents. 

(b) Valid Electrical Contractor‟s License  

(c) PAN Card. 

(d) GST Registration. 

(e) Verifiable work completion certificates duly attested by the applicants (Main Contractor)  

shall be submitted to the concerned Executive Engineer (Electrical), CPWD, Jodhpur, for 

deciding the eligibility. 

(f) Consent letter from associate agency for executing E&M works in Form-G . 

 (g) Proposal for associating agency for E&M  component of work shall be submitted in Form-    

“H” of this tender document from each associate independently for all electrical and mechanical 

components. 

       (h) Affidavit in Form-J  

       (i) Willingness Certificate in Form-K 

 

4. The Executive Engineer (E) will give approval for associating within 7 days after receipt of 

proposal from contractor, if submitted documents are found inorder. 

 

5. Thereafter contractor will have to submit MOU signed with the approved associated agency   

for   this work.   The    MOU    in    the    enclosed    form    (Form–I)    shall be signed by both 

the parties i.e. main contractor as 1st party and associated electrical contractor as 2nd party 

for all electrical and mechanical components and submit the same within 7 days of receipt of 
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approval from Executive Engineer(E&M) or before start of Electrical component of work, 

whichever is earlier. 

 

6. The main contractor has to enter into agreement with contractor associated by him for 

execution of  this work. Copy of such agreement shall be submitted to Executive Engineer 

(E&M) in charge of as well as Executive Engineer, in-charge. 

 

7. In the event of the concerned E&M agency (Associated agency) is not performing satisfactorily 

or failure of associate contractor to complete the E&M work, the main contractor on written 

directions of the department, shall remove the associate agency deployed on the work and shall 

submit name of new associate agency who fulfill the conditions mentioned in NIT to execute the 

left over work without any loss of time or variation in cost to the department. Such associate 

shall also give an undertaking along with the main tenderer that both of them shall stand 

guarantee for the equipments already supplied for which payment has been released by the 

Department, in part. If any equipment supplied for the work, during the currency of the earlier 

Associate contractor and paid partly by the Dept., becomes redundant /not in a position tobe 

installed and commissioned and put to beneficial use due to change in agency for execution of 

E&M work, the main contractor shall be liable for replacement of the equipment(s) at no cost to 

Department. No change of Electrical Contractor will be allowed without prior approval of the 

Engineer-in-charge of the work. 

 

8.Materials for all E & M works shall be procured only from the original equipment manufacturers/ 

authorized dealers of OEM. The contractor shall submit all documentary details in fulfillment of 

this conditions regarding procurement of materials including relevant test certificates. 

 

8. Executive Engineer (E&M) shall be the Engineer-in-charge as far as electrical works are 

concerned. Separate tender schedule abbreviated CPWD-7 and Special Conditions for 

Electrical Work are appended with this tender. It will be obligatory on the part of the 

contractor/ tenderer to sign the tender documents for all the componentparts. 

 

9. The contractor shall be responsible and liable for proper and complete execution of the 

Electrical and Mechanical component of works. 

 

10.  Before completion of defect liability period of one year, the main contractor has to submit 

Security Deposit of 5% of the price quoted by him for SITC of LED fittings for the remaining 

4 years warranty period in acceptable formi.e.FDR/Bankguaranteeifthe major contractor 

executes or obtain from his associated agency and submit the same to the concerned Executive 

Engineer (E&M). The Security Deposit deducted from the bill so if contractor shall be refunded 

to the main contractor only after submission of Security Deposit for LED fittings, failing which 

the Security Deposit against LED fittings shall be deducted from Security Deposit for total work 

and balance amount only will be refunded after completion of defectliability period. The LED 

Security Deposit will be released after completion of warranty period of 5 years to the agency, 

who have submitted the LED Security Deposit 
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11. The associate contractor along with main contractor or his representative shall attend the 

inspection of the work by the Engineer-in-Charge of E&M works as and when required. 

 

For components of E&M works, the eligibility criteria will be as detailed below: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i. If  the  main  contractor  fails  to  associate  with  agencies  for execution of E&M  component 

of work within 10 days of award of work OR before start of E&M  component of work 

whichever is earlier or furnishes incomplete details or furnishes details of ineligible agencies 

even after the giving sufficient opportunity, the entire scope of such component of work shall be 

withdrawn from the main agency and the same shall be got executed by the Engineer-in – 

Charge at the risk and cost of the mainagency. 

 

 

ii. The main contractor will submit MOU signed with eligible registered composite contractor of 

CPWD or Specialized agency. The MOU in the enclosed form shall be signed by both the 

parties‟ i.e. main contractor as 1st party and associated electrical contractor as 2nd party.  

 

iii. The main contractor has to enter into agreement with contractor associated by him for 

execution of E&M  component Having detail of all Technical and Commercial 

Understanding between the Main Agency and Associated Agency . Copy of such 

agreement shall be submitted to Executive Engineer (E) in charge of major  

component. 
 

iv. . Tender  accepting  authority may approve change of  agency  in  case  it  is required  during  

the  currency  of  contract. 

 

v. Verifiable  completion  certificates  of  the work,  registration/ approval  documents  as  the  

case may be,  duly  attested  by both  associated  agency  and  major  contractor shall be  

Sl. No Component of E& M  

 

Eligibility criteria  

 

1 

 

Electrical Installation. Eligible enlisted contractor of CPWD in 

appropriate class & category having valid 

electrical licence 

2 Comprehensive 

Maintenance & 

Servicing of D.G.Set 

 

AMC & Servicing of D.G.Set  done by OEM t// 

Authorised Service Centre      (Make -Kirloskar ) 

3 Any other specialized 

work 

As per the above specified qualification criteria 

with the approval of the engineer-in-charge 
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submitted  within 10 days of award of work OR before start of E&M  component of work which 

ever is earlier. Valid Electrical Contractor's license, self-attested GST registration  documents  

in  respect  of  the associated  agencies  as  the  case  may  be, duly attested by the applicant 

shall also be submitted within 10 days of award of work OR before start of E&M  component of 

work which ever is earlier. 
 

 

 

 

 

 

Assistant Engineer (E) (P)    Executive Engineer (E&M) Jodhpur 
CPWD Jodhpur       CPWD Jodhpur 

  



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page27 

 
                                                                          Form- “G” 

CONSENT LETTER FROM ASSOCIATE AGENCY FOR E&M WORKS 

 

NAME OFWORK:-Comprehensive maintenance through outsourcing including day to day maintenance civil & 

Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

 

Agreement No:- 
 
I/Weherebygive myconsenttoassociatewith M/s…………………………………,forexecutingtheminor 

component ofworkof…….………(Mention category). 

 
I/Wewill execute the workasperspecificationsand conditionsofthe agreement and asper directionsofthe 

Engineer–in-Chargefor thecorresponding E&Mwork till thecompletion of the work. 

 
I/Wewill be responsiblefornecessaryaction tohandoverthe installationsandfor rectification ofdefectsand 

repair during themaintenance /warrantyperiod. 

 
Also I/Wewill employfulltimetechnicallyqualified Engineer/supervisorfortheE&M componentofthe 

workasrequiredforthework.I/Wewill attend inspection ofofficers ofthe department asand when required. 

 
 
 

Date: 

 
Signature with dateofMajorcomponent Signaturewith date 

ofAssociate/E&MComponent 

 
Contractor Contractor 

Address Address 

 
1. Witnesswith address 

 
(Frommajorcomponentcontractorside) 

 

 
 

2. Witnesswith address 

 
(FromE&Mcomponentcontractorside) 
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FORM –“H” 

 
PROPOSALFORELIGIBLEASSOCIATINGAGENCIESFORE&MCOMPONENTSOFWORK 

 

NAME OFWORK: - Comprehensive maintenance through outsourcing including day to day maintenance civil & 

Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

 

Agreement No:- 

 

 
I/we here by propose the following agencies as per mentioned against each for executing corresponding 

E&M component so work.Their consent letter are also attached 

 

 

Note:SelfAttested photo copies of enlistment order,validelectrical contractor license, annual pre-

qualification order,workexperience certificates of each agency for each component to E&M work shall be 

submitted. 
 
 
 
 

Signature  of contractor 

 

 

 

 

 

 

 

 

 

Sl.No Name of 

Associated 
Contractor 

Category 

and class of 
registration 

Enlistment 

copy/completion 

Certificates 

attached 

Monetar

y Limit 
Of work 

Validity of 

registration 
Consent letter 
attached 

(Yes/No) 

1       

      



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page29 

 

 

 

          
Form- “I” 

Rs.100/- Stamp Paper 

MEMORANDUM OF UNDERSTANDING (MOU) FOR ASSOCIATED CONTRACTOR 

M/s. (Name of the firm with full address) ………………………………….  

(Henceforth called the Main Contractor)  

And  

M/s. (Name of the firm with full address) ………………………………….  

(Henceforth, called the Associated Contractor)  

Name of Work :Comprehensive maintenance through outsourcing including day to day maintenance civil & 

Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

 
 

NIT No. :  14 /EE(E)/Jodhpur/2026-27 

This MoU is made at …………………………………. on …………………………………. 

between the …………………………………. (herewith called the main contractor) and 

…………………………………. (herewith called the Associated contractor).  

Whereas the main contractor has agreed to entrust the ……………….(mention component of E&M 

work) work to the associated contractor.  

We state that MoU between us will be treated as an agreement and has legality as per Indian 

Contract Act (amended up to date) and the department (CPWD) can enforce all the terms and 

conditions of this agreement for execution of the ……………….(mention component of E&M 

work) in respect of above work. Both of us shall be responsible for the execution of 

……………….(mention component of E&M work) as per the agreement to the extent this MoU 

allows. In case of any delay in the payment by the main contractor, the associated contractor can 

apply to the CPWD to release the payment under Clause 7B and deduct the same from the bills of 
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the main contractor. In case of any dispute, either of us will go for mediation by the  SE and his 

decision shall be final and binding on both of us.  

We have further agreed as under:  

1. The Associated Contactor will execute ……………….(mention component of E&M work)  as 

per terms and conditions of this agreement.  

 

2. All the machinery and equipment, tools and tackles required for execution of the 

……………….(mention component of E&M work), as per this MoU, shall be the responsibility of 

the Associated Contractor.  

3. The site staff required for the execution of ……………….(mention component of E&M work) 

work shall be arranged by the Associated Contractor as per terms and conditions of this MoU. 

4. All the correspondence regarding execution of the ……………….(mention component of E&M 

work) work shall be done by the department with the main contractor. In case of non-compliance of 

the provisions of agreement of the work by the associated contractor, the main contractor shall be 

held responsible and action will be taken against him as per agreement provisions.  

5. In case of non-performance, associated contractor will be debarred from participation or 

association in the CPWD tenders by the CPWD.  

 

 

(Authorized Signatory)                                                

SIGNATURE  OF THE MAIN 

CONTRACTOR  
 

Date :  ..........................  

Place : ..........................  

Witness with address (From main contractor 

side 

 

(Authorized Signatory)                                                

SIGNATURE  OF ASSOCIATED  

CONTRACTOR  
 

Date :  ..........................  

Place : ..........................  

Witness with address (From Associate  

contractor side)  
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Affidavit 

 

( For E&M associate agencies ) 

 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

 

 

 

 

Signature of  Associate Agency with stamp 
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                                                                   Form- K 

WILLINGNESS CERTIFICATE 

 

NAME OF WORK: Comprehensive maintenance through outsourcing including day to day maintenance 

civil & Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

 

 

I hereby give my willingness to work as electrical contractor for the specialized work of 

“_________________________________” in the above mentioned work. I will execute the 

work as per specifications and conditions for the agreement and as per direction of the 

Engineer –in Charge. Also, I will engage full time technically qualified supervisor/engineer 

as per terms & conditions of agreement for this works. I will attend inspections of officers 

of the department as and when required. 

 

 

Date: ___________ 

Place: ___________ 

 

 

 

[Signature of the Associate Electrical Contractor] 

[Stamp with Address] 
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PART – B 

 

GENERAL/SPECIALCONDITIONS, SPECIFICATIONS AND 

SCHEDULE OF WORKS. 
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GENDERAL TERMS AND CONDITIONS  

 

Name of Work- Comprehensive maintenance through outsourcing including day to day maintenance civil & 

Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27.  

1.0      General 

1.1  The copy of CPWD General Specifications are readily available in CPWD website 

www.cpwd.gov.in under the link publication. 

 

1.2 Location: 

Work shall be carried out at CPWD Nirman Bhawan Jodhpur. The contractor is advised to 

visit the site of work to have an idea of the execution of the work; failure to do so shall not 

absolve their responsibility to do the work as specified in agreement. The brief about work 

is that it consists of renovation work i.e providing internal Electrical Installation work i/c 

luminaires, , LED Fittings etc. to be  carried out in CPWD Nirman Bhawan Jodhpur 

1.3  The work shall be executed as per CPWD General Specifications as follows :- 

1. CPWD General Specifications for Electrical Works (Part-1) Internal – 2023, with up to date 

correction slipsupto previous day of last day of submission of bids. 

2.  CPWD General Specifications for Electrical Works (Part-II) for External 2023 with up to date 

correction slipsupto previous day of last day of submission of bids.  

3. CPWD Maintainance Manual 2023  

4. CPWD General Specifications for Electrical Works Heating, ventilation & Air conditioning 

(HVAC) - 2024 with up to date correction slipsupto previous day oflast day of submission of bids 

5.  CPWD General Specifications for Electrical Works (Part-VII) for DG Set 2013 with up to date 

correction slips. 

And relevant I.E. Rules, industry standards, BIS/IES and as per directions of Engineer-in-

charge. These additional specifications/conditions are to be read in conjunction with above 

and in case of variations; specifications given in these additional conditions shall apply. 

However, nothing extra shall be paid on account of these Specific conditions, as the same 

are to be read along with schedule of works for the work. 

1.4  The tenderer should in his own interest visit the site and get familiarize with the site conditions 

before tendering. 

1.5  No T&P shall be issued by the Department and nothing extra shall be paid on account of this. 

 

2.0  Commercial Conditions 

2.1  Type of contract 

The work to be awarded by this tender shall be treated as indivisible works contract. 

1.0 Terms of payment 

1.1 On account payments for part work (after stipulated and statutory deductions) as assessed by the 

Engineer–in-charge for the applicable items in the Contract shall be payable at part rates not 

exceeding the percentage indicated against the stages of work.  
 

S.N Stage of work Percentage of Rate on 

Tendered Amount 
a  Supply of material at site in good condition 70% 

http://www.cpwd.gov.in/
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along with manufacture‟s test reports. 
b  On completion of installation in all respect. 20% 
c. Testing, Commissioning & handing over to the 

department. 
10% 

 

For other items, the part rates will be decided by the Engineer-In-Charge of the work and shall be 

binding on the contractor. 

 
3.2 Security Deposit 

Security Deposit shall be deducted from each running bill and the final bill to the extent of 2.5% of 

the gross amount payable subject to a maximum amount of 2.5% of the tendered value. The security 

deposit shall be released on the expiry of guarantee period of 12 Months stipulated in the contract. 

Bank guarantee will not be accepted as security deposit. 

 

3.3 Performance Guarantee 
(a)  5% (Five percent) of tendered value OR Estimated cost Put to Tender (ECPT) (whichever is higher) as per OM 

NO.DG/CON/Construction 2023/24 dated 27.02.2026. 

(b)  Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to Tender (ECPT), the 

Performance Guarantee, in addition to the requirement under (a) above, shallbe increased by an amount equal 

to the difference between eighty percent (80%) of the ECPT and the tendered amount 

 

3.4 Income Tax, labourcess& other statutory deductions etc shall be made at source as per the prevalent 

laws. The deductions of Security Deposit, Income-Tax, GSTetc shall be done after calculation of the 

above due payments as per clauses 3.1 to 3.3 and net payment shall be reduced accordingly. 

 

4.0  Rates 

4.1  The rates quoted by the tenderer, shall be firm and inclusive of all taxesincluding GST and all 

charges for packing forwarding, insurance, freight and delivery, installation, testing, commissioning 

etc at site including temporary Maintenance  of storage, risks, overhead charges, general 

liabilities/obligations and clearance from Local Body. However, the fee for the Local Body 

inspections shall be borne by the department. 

 

4.2  The department will not issue Octroi exemption certificate. 

4.3  The contractor has to carry out maintenance as per manufacturer‟s standards fora period of 12 

months from the date of handing over. Nothing extra shall be paidon this account. 

 

5.0  Completeness of Tender 

All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation bolts, 

termination lugs for electrical connections and all other items which are useful and necessary for 

efficient assembly and installation of wall fan and components of the work shall be deemed to have 

been included in the tender irrespective of the face whether such items are specifically mentioned in 

the tender documents or not. 

 

6.0  Storage and Custody of Materials 

For storage of sundry materials and erection equipments or else the agency has to make his own 

arrangements. No separate storage accommodation shall be provided by the department. Watch and 

ward of the stores and their safe custody shall be the responsibility of the contractor till the final 

taking over of the installation by the department. 

 

7.0  Care of the Building 
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Care shall be taken by the contractor while handling and installing the various equipments and 

components of the work to avoid damage to the building. He shall be responsible for repairing all 

damages and restoring the same to their original finish at his cost. He shall also remove at his cost 

all unwanted and waste materials arising out of the installation from the site of work. 

 

8.0  Completion Period 

The completion period indicated in the tender documents is for the entire work of planning, 

designing, approval of drawings etc arrangement of materials &equipments, delivery at site 

including transportation, installation, testing, commissioning, and handing over the entire system to 

the satisfaction of the Engineer-in-charge. 

 

9.0  Guarantee 

9.1  All equipments shall be guaranteed for a period of as 12 Months from the date of taking over the 

installation by the department, against unsatisfactory performance and /or break down due to 

defective design, workmanship or material. The equipments or components, or any part thereof, so 

found defective during guarantee period shall be forthwith repaired or replaced free of cost, to the 

satisfaction of the Engineer-in-charge. In case it is felt by the department that undue delay is being 

caused by the contractor in doing this, the same will be got done by the department at the risk and 

cost of the contractor. The decision of the Engineer-in-charge in this regard shall be final & building 

on the contractor. 

 

9.2  The tender shall guarantee among other things, the following: - 

a)  Quality, strength and performance of the materials used as per manufacturers standards. 

b)  Safe mechanical and electrical stress on all parts under all specified conditions of operation. 

 

10.0  Power Supply 

In any case, electricity connection at one point shall be provided by client/department, if available and 

agreed by client department. However, contractor shall be responsible for arranging power supply and there 

shall be no obligation from department to make available power supply for execution of work and while 

quoting, contractor has to keep in mind that power and water has to be arranged by contractor himself at his 

own cost and included in the quoted rates. No hindrance on account of non-availability of power supply 

from client department or CPWD shall be considered and contractor shall be responsible for any delay in 

work on account of above.   

 

11.0  Water Supply 

Arrangement of Water supply for testing & for successful installation & completion of the system 

shall be in the scope of successful firm without any extra cost. 

 

12.0  Acceptable Makes of Various Equipments 

The acceptable makes of various equipment‟s/components/accessories have been indicated in “Make 

List”. The tenderer shall work out the cost of the offer on basis of acceptable makesalongwith other 

terms & conditions of contract before quoting the tender. Alternate makes are not acceptable. For 

makes not available in the contract, contractor shall submit atleast three Reputed make which are 

already prevalent and approved in other NITs of SE Jodhpur circle for approval by Engineer-in-

charge. Only makes approved in writing by Engineer-in-Charge shall be used at site. Any material 

brought at site without prior approval of Engineer-in-charge may be rejected, even if the make is 

available in NIT and contractor shall be responsible for any such rejection of material. 
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13.0  The successful tenderer should furnish well in advance three copies of detailed instructions and 

manuals of manufacturers for all items of equipment‟s regarding installation, adjustments operation 

and maintenance including preventive maintenance & trouble shooting together with all the relevant 

data sheets, spare parts catalogue etc all in triplicate. 

 

14.0  Extent of work 

14.1  The work shall comprise of entire labour including supervision and all materials necessary 

to make a complete installation and such tests and adjustments and commissioning, as may 

be required by the department. The term complete installation shall not only mean major 

items of the plant and equipments covered by specifications but all incidental sundry 

components necessary for complete execution and satisfactory performance of installation 

with all layout charts whether or not those have been mentioned in details in the tender 

documents in connection with this contract. The site of work is available in existing of  

CPWD Nirman Bhawan Jodhpur The quoted rates shall be deemed to be inclusive of all 

kind of leads, lifts, clearing of site/jungle and nothing extra shall be paid, whatsoever on 

such account. 

 

14.2  In addition to supply, installation, testing and commissioning of complete installation,, following 

works shall be deemed to be included within the scope of work to be executed by the tenderer as this 

is a turnkey job 

a)  Minor building works necessary for installation of equipments, foundation, making of 

opening in walls or in floors and restoring them to their original condition / finish and 

necessary grouting etc as required. 

b)  All supports for cables and MS angles for erection of panels, etc as are necessary. 

c)  Getting Local Body inspection of fire fightingsystem , Electrical installation done & 

obtaining approval. However, necessary fees for inspection shall be borne by the 

Department. 

d)   Arrangement of electric supply (Single / Three phase) and water supply for execution and 

successful commissioning of the system. 

e)   Small wiring, inter-connection etc inclusive of all materials and accessories, necessary to 

comply with the regulations as well as proper and trouble free operation of the equipment. 

f)  Provision of supports/clamps for equipments, cables etc wherever required. 

g)  Tools and tackles required for handling and installation. 

h)   Necessary testing equipments for commissioning. 

i)   Watch and Ward of materials and/or installation and equipments till their handling over to 

the department. 

j)  All minor building works, such as equipments foundation if required cutting and making    

good holes, grouting of channels belts as required. Cutting and making good damages etc. 

    

15.0  Works to be done by the Department 

Unless otherwise mentioned in the tender specifications the following works shall carried out by the 

department. 

i)  To make the site available for the work. The contractor should select such equipment for 

installation as can be properly installed in the spaces shown in specification drawings. While 

no guarantee can be given minor modification required by the contractor if mentioned in the 

tender or intimated immediately after the receipt of tender shall be carried out if 

 structurally possible. 
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16.0  Exclusion and work to be done by other agencies: 

The following shall be excluded from the scope of the work: 

a) Major dismantling of any existing building work. 

 

17.0  Inspection and Testing 

17.1  All the tests  along with copy of Tax paid bills(Duly attested by agency)  of the equipments are 

required to submit alongwith delivery of material. 

 

17.2  Exclusion and work to be done by other agencies: 

The following shall be excluded from the scope of the work: 

a) Major dismantling of any existing building work. 

 

17.3  Copies of all documents of routine and type test certificates of the equipment,/cable carried out at 

the manufacturers premises shall be furnished to the Engineer-in-charge and consignee.  

 

17.4  After completion of the work in all respects the contractor shall offer the installation for testing and 

commissioning. 

 

18.0  Validity 

Tenders shall be valid for acceptance for a period as per major component of work from the date of 

opening. 

 

19.0  Compliance with Regulations and Indian Standards 

 

19.1  All works shall be carried out in accordance with relevant regulation, both statutory and those 

specified by the Indian standards related to the works covered by this specification. In particular, the 

equipment and installation will comply with the following: 

i)  Factories Act 

ii)  Indian Electricity Rules 

iii)  BIS & other standards as applicable 

iv)  Workmen‟s compensation Act 

v)  Statutory norms prescribed by local bodies, Power supply co., etc. 

 

19.2  Nothing in this specification shall be construed to relieve the successful tenderer of his responsibility 

for the design, manufacture and installation of the equipment with all accessories in accordance with 

currently applicable statutory regulations and safety codes. 

 

19.3  Successful tenderer shall arrange for compliance with statutory provisions of safety regulations and 

departmental requirements of safety codes in respect of labour employed on the work by the 

tenderer. Failure to provide such safety requirement would make the tenderer liable for penalty of 

Rs. 500/- for each default. In addition, the department will be at liberty to make arrangement for the 

safety requirements at the cost of tenderer and recover the cost thereof from him. 

 

20.0  Indemnity 

The successful tenderer shall at all times indemnify the department, consequent on this works 

contract. The successful tenderer shall be liable, in accordance with the Indian Law and Regulations 

for any accident occurring due to any cause and the contractor shall be responsible for any accident 

or damage incurred or claims arising there from during the period of erection, Maintenance and 
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putting into operation the equipments and ancillary equipment under the supervision of the 

successful tenderer in so far as the latter is responsible. The successful tenderer shall also provide all 

insurance including their party insurance as may be necessary to cover the risk. No extra payment 

would be made to the successful tenderer on account of the above. 

 

21.0  Erection Tools 

No tools and tackles either for unloading or for shifting the equipments for erection purposes would 

be made available by the department. The successful tenderer shall make his own arrangement for 

all these facilities. 

 

22.0  Cooperation with other agencies 

The successful tenderer shall co-ordinate with other contractors and agencies engaged in the 

Maintenance  of buildings, if any, and exchange freely all technical information so as to make the 

execution of this work/contract smooth. No remuneration should be claimed from the department for 

such technical cooperation. If any unreasonable hindrance is caused to other agencies and any 

completed portion of the work has to be dismantled and re-done for want of cooperation and 

coordination by the tenderer during the course of work, such expenditure incurred will be recovered 

from the successful tenderer if the restoration work to the original condition or specification of the 

dismantled portion of the work was not undertaken by the tenderer himself. 

 

23.0  The work will be carried out with least disturbance during shifting & shut downtaken in consultation 

with the client department. 

 

24.0  Verification of correctness of equipment at Destination 

The contractor shall have to produce all the relevant records to certify that the genuine equipments 

from the manufacturers has been supplied and erected. 

 

25.0  Painting 

This shall include cost of painting of the entire installation. 

 

26.0  Maintenance 

 

26.1  Sufficient trained and experienced staff shall be made available to meet any exigency of work 

during the guarantee period of 1 year from the handing over of the installation. 

 

27.0  Interpreting specifications 

In the case of discrepancy between the schedule of Items, the specification and/ or the drawings, the 

following order of preference shall be observed:- 

(a) Schedule of Work. 

(b) Specific Conditions. 

(c) General Terms and Condition. 

(d) Drawings. 

(e) CPWD Specifications. 

(f) NBC – 2026 

(g) Indian Standard Specifications of B.I.S. 
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(h) Special conditions & additional condition(E&M WORK) 

(i) General Terms & Conditions for E&M Work 

(j) Special conditions & additional condition mentioned in part-C of NIT 

(k) General Terms& Condition mentioned in part-C of NIT 

However, the order of preference provided is in general and higher of specifications available in 

above documents/acts/codes shall be followed.Contractor is advised to quote the rates 

accordingly keeping in mind that highest of specification available shall be adopted. 

28.0  General Terms & Condition, Special conditions & additional condition mentioned in part-B of NIT) 

shall also be applicable for part-C of NIT as well if not specifically mentioned in Part-C of NIT. 

29.0    For all Extra items OR deviation items payable at market rates, contractor shall submit copy of 

original Invoice of materialalongwith proof of payment (i.e. RTGS receipt, bank statement etc). 

30.0  Contractor shall get approval of Makes & Models of material before their use at site. The technical 

specifications / catalogue shall also be submitted along with submission for approval. In case 

unapproved material is found to be used /installed at site or kept at site store for installation, 

department shall not only confiscate such material but also be at liberty to recover cost for removal 

of material from site from contractors bill.  

 

31.0 List of Acceptable makes has been provided in NIT. For each item to be used at site, contractor 

shall submit model number for each item of minimum three different make for approval by 

Engineer-in-charge. Only approved make & model/material shall be used at site. Any material 

found at site which has not been approved can be rejected and shall not be paid. Contractor will be 

solely responsible for non-payment due to use of non-approved material. The submission for 

material approval shall be minimum two weeks before its use at site. 

32.      No drawing/technical details submittal shall be accepted through email. Hard copy of drawings duly 
signed by Contractor’s Engineer will only be approved 

33.       In case of any discrepancy in the size of the items elaborated in the BOQ , the material of next 
higher size available in the market to that of the size specified in the BOQ shall be provided without 
any extra cost. 

34.   If the material specified in the BOQ become non available due to technology advancement or 
otherwise then the product of better specifications shall be accepted provide there is no functional 
change of requirement without any extra cost. 

35.       In case of variation in the light fitting wattage/specifications then the fittings having more lumens 
per  watt shall be preferred and better specification products shall be accepted. 

36.  In case of any discrepancy/Non availability about the availability of material of requisite 
specification/size/design as per BOQ the same shall be brought to the notice the deptt. within one 
week from the publication of bid , otherwise it shall be deemed that the Agency has no objection 
about the size/design/ specification of the material as depicted in the BOQ . In that case, the item 
of higher/better specification/size shall be provided during execution without any extra cost and 
without alteration of the functional requirement. 

 

 

 

Assistant Engineer (E) (P)    Executive Engineer (E&M) Jodhpur 
CPWD Jodhpur       CPWD Jodhpur 
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GENDERAL TERMS AND CONDITIONS FOR E&M WORK 

 

Name of Work – Comprehensive maintenance through outsourcing including day to day maintenance civil 

& Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27. 

 

1. The work shall be carried out as per CPWD specifications and direction of Engineer-in-

Charge. 

2. All workers will have to follow the strict rules of CPWD Nirman Bhawan 

3. The contractor has to keep the sensitiveness of site in mind while execution of the work and 

deployment of staff. 

4. The contractor shall submit the details of worker as per scope of work within 7 days of issue 

of performance guarantee letter. These workers shall be interviewed by AE(E) in charge of 

work or any other representative authorized by Engineer-in-charge. The contractor can 

depute this worker only after getting clearance from AE(E). During contract period, in case 

this  worker is not found fit, the contractor will engage substitute within 07 Days. The Staff 

engaged by the contractor shall have to abide by all the security norms laid by the CPWD 

Nirman Bhawan authorities and permanent address of the worker shall be given in advance 

to Engineer in-charge for verification and entry pass etc. 
  
5. The contractor is free to change the staff employed by him at the site by giving 15 days 

notice in advance and the proposed changed staff shall be technically proficient and of 

sound behavior. 

6. The contractor shall provide first aid box facilities for his staff at site in case of failure an 
amount Rs. 1000/- per month shall be recovered from running bill subject to maximum Rs. 

250/- 

7. Any damage done to the equipment, Building, during, maintenance shall be the responsibility of the 

firm.  
8. No staff shall leave his duty unless relived by his relievers. Engineer-in-charge reserve the 

right to retain the staff for next shift if relievers fail to turn up. The OTA applicable in this 

case shall be borne by the contractor. 

9. Only authorized service Engineer and trained staff shall be deputed for repairs/checking of  

Special Item i.e. D.G.Set. 

 10. Only authorized service Engineer and trained staff shall be deputed for repairs/checking   
10.  In case of any staff found absence from duty, the recovery will be made at the following 

rates from the contractor bill. 

a..  Skilled labour/Wireman/Operator/  – Rs.1836/-per staff/shift. 

b.   Skilled labour/Khallasi   – Rs.1386/-per staff/shift. 

 

11. In case not attending one  complaints, the recovery will be made at the following rates from 
the contractor bill. 

 a)    Rs.500/-per complaint 

12. In scope of work  following staff shall be deputed by contracator with following 

qualification & experience 
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a) Wireman cum Pump/DG Set/ CCTV Operator – ITI or equivalent Technical  

Qualification in Electrician Trade and Minimum 3 year Experience in Maintaining  

the Internal & External Electrical Installations of Govt Buildings. 

b) Khallasi -  10
th

 Passed  and Well Versed in Maintaining  the Internal & External 

Electrical Installations of Govt Buildings.   
13. Sundry material such as soap, duster, broom, old dhoti, cotton waste fuse wire, PVC tape, 

Grease, Test Lamp, Torch, cleaning material etc. required for the work shall be arranged by 

the contractor with in their quoted rates. 

14. All the installation/equipments shall always be maintained by the contractor in proper 

working condition i/c cleaning. 

15. No Contractor or his staff shall be allowed to use or shall stay in service centre, pump house, 

switch room, D G set room and as such other place at site after duty hours. 

16. The contractor will have to arrange his own T & P required for the work within the scope of 

work. The department will not arrange any T & P and nothing shall be paid on this account. 

17. The contractor will be fully responsible for the conduct of the staff deputed at site. The 

Engineer in- Charge reserves the right to ask the contractor to remove any of the staff 

without assigning any reason what so ever Decision of the Engineer-in-Charge shall be final 

and binding on the contractor. 

18. Conformity with statutory acts, rules, standards and codes All electrical works shall be 

carried out in accordance with the provisions of Indian Electricity Act, 2003 and Indian 
Electricity Rules, 1956 as amended up to date. They shall also conform to CPWD General 

Specification for Electrical Works, part-I (internal, 2023 and Part-II (External), 2023 and 
Part-IV (Sub Station)2013 as amended up to date. 

19. Safety codes and Labour Regulations:- (a) In respect of all labour employed directly or 

indirectly on the work for the performance of the contractor‟s part of work, the contractor at 

his own expense, will arrange for safety provision as per the statutory provisions, B.I.S. 

recommendations, factory act, workman‟s compensation act, CPWD code and instruction 

issued from time to time. Failure to provide such safety requirement would make the 

tenderer liable for penalty for Rs. 200/- or as mentioned in schedule F whichever is higher 

for each violation. In addition the Engineer-in-charge, shall be at liberty to make 

arrangements and provide facilities as aforesaid and recover the cost from the contractor. 

a. The contractor shall provide necessary barriers, warning signals and other safety measures 

while executing the work or wherever necessary so as to avoid accidents. He shall also 

indemnify CPWD against claims for compensation arising out of negligence in this respect. 

Contractor shall be liable, in accordance with the Indian law and Regulations for any 

accidents occurring due to any cause. The department shall not be responsible for any 

accidents occurred or damaged incurred or claims arising there from during the execution of 

work. The contractor shall also provide all insurance including third party insurance as may 

be necessary to cover the risk. No extra payment would be made to the contractor due to the 

above provisions thereof.  
20. The staff employed by the firm for the maintenance works shall wear proper uniform (Shirt, 

trouser and Safety Shoes). Nothing extra shall be paid on this account. The Monogram/ 

badges shall be fixed on the uniform. The contractor shall have to arrange for issue of 

identity cards as per direction of the Engineer in charge for all the staff members deployed 

within one week of the start of the work at his own cost and also submit two extra 
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photographs with full address of each worker for record. If contractor fails to do so, the 

department shall recover Rs.50/- per day/per person maximum upto Rs.1000/-per month for 

this default from the monthly bill.  
21. Any damage caused due to negligence of contractor during the routine maintenance shall be 

of firm responsibility. The firm will made good the same within quoted rate. 

22. In case of any mis-happening due to any reason, the contractor will be fully responsible for 

his deputed staff. No claim shall be admissible on this account. 

23. The department shall be at liberty to discontinue/cancel the contract/agreement if the work 

found unsatisfactory without giving any notice in accordance with the above terms and 

conditions or otherwise, without assigning and reason thereof. Decision of Engineer in 

charge shall be final and binding on the contractor for which no claim in any account shall 

be entertained by the department.  
24. Shift timings can be changed as per the requirement at site and as per the decision of 

Engineer in- Charge. 

25. The contractor has to carry out the routine / preventative maintenance as per CPWD 

specification & maintenance manual. 

26. The Engineer-in-charge reserves the right to ask the contractor to remove any of the staff 

without assigning any reasons what so ever. The decision of the Engineer-in-charges shall 

be final and binding on the part of the contractor.  
27. Nothing shall be paid extra on account of cartage of material. 

28. The staff, deputed at site, shall carry out the following in course of operation/maintenance 

work: 

i. Servicing & up keeping of equipment such as, Control Panel, Busbar, cables, starter, motor, 

pumping set and associated installation as required in accordance with maintenance, 

routine & specific as required.   
29. Boarding and lodging of the personnel of the contractor will be the responsibility of the 

contractor. The arrangement will not be permitted inside the campus. 

30. All installation shall be kept clean and safe from risk of fire/theft/accidents and damages etc. 

31. The Contractor will keep department indemnified against all losses or damage or liability 

arising out of/or imposed in the context of employment of person by him. 

32. The firm must observe all the necessary precautions/measures so that there should not be 

any breakdown during the meeting/conferences/events. The firm has to attend to any fault 

immediately or has to provide suitable alternative immediately so that programmes/ 

proceedings should not be disturbed.  
33. The Firm /Contractor shall maintain wage record of workers and he should pay minimum 

wagesas prescribed/amended by the Labour Department/Ministry Govt. of India. In case 

wages are revised, firm has to pay revised minimum wages.  

34. The contractor will pay the salary through RTGS/online transfer (As per minimum wages in 

workers bank account and submit the receipt of same to the Engineer-in-Charge. EPF /ESI 

contribution paid to the contract workers, if any, shall be reimbursed on actual basis on 

production of proof of payment. Documentary evidence if required shall be submitted to 

department. Contractor has to make payment of EPF/ESI contribution into workers account 

by 15
th

 of each month. 

35. GST as applicable has been considers in this NIT and if any changes are made in GST rate 

by Govt. the same shall be effected from date of order. 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page44 

36. The recovery such as Income Tax, Cess& GST etc. shall be made from the contractor Bill as 

per Govt. rules. 

37. The rates should be quoted inclusive of all taxes, GST, levies, cartage etc., Nothing extra 

shall be paid by the department. 

38. The payment shall be made to the firm at regular interval such as quarterly. However it may 

be delayed due to any reason like non-availability of funds, LOC and other unforeseen 

reasons, the firm shall not claim anything extra in such contingencies but shall continue the 

work.  
39. EPF and ESIC shall be paid by the contractor to the concerned department on demand and it 

will be reimbursed to him by the Engineer-in-charge after satisfying documentary proof that 

it has been actually and genuinely paid by the contractor. 

40. The contractor staff has also to fill log book as per the prescribed norms of the department & 

submit the same to the department. The log book, Complaint Register, Attendance Register 

and other register shall be arranged by the contractor for different locations separately and 

nothing extra shall be paid on this account. 

41. The work shall be carried out strictly in accordance with CPWD specifications for electric 

works 2023 (internal) and 2023 (external) as amended upto date and also in accordance with 

Indian Electricity Rules 1956 and Indian Electricity Act 1910 as amended upto date and as 

per the instructions of the Engineer – in – charge. 

42. Staff deployed shall carry identity cards which shall be shown to the security staff on 

demand. No staff without identity cards shall be allowed to the work. In case of failure, a 

token penalty @25/-per person per shift shall be imposed and recovered directly from the 

agency‟s bill. 

43. Additional staff as and when required i/c that for maintenance jobs to be done preferably on 

Sundays/Holidays/off hour shall be arranged and deputed by the contractor for due 

performance of jobs nothing extra shall be payable on this account. 

44. The contractor shall be responsible to maintain records and furnish data about the mandatory 

test i/c insulation and earth tests of all the installations as per the CPWD Specifications or 

rules. 

45. Nothing extra shall be payable to the contractor on account of carriage/handing of the 

materials issued by the deptt. at CPWD store as per terms and conditions. 

46. The contractor shall maintain proper record of received of materials issued by the deptt. and 

also about the use of the same at site as required failing which panel rate recovery against 

discrepancy if any noticed by the Engineer -in- charge shall be imposed upon the contractor. 

47. The contractor shall deploy staff throughout the period of contract including Saturday, 

Sunday, Gazetted and National Holidays., for which no extra payment will be made by the 

department. 

48. The department will not be a party in event of any dispute between contractor and his staff 

on legal matters. The contractor is fully responsible for any dispute between him and his 

labour / staff.  

49. The contractor shall bound to abide by all labour laws & shall pay minimum wages as per 

act under force to the deployed labour latest by 7th day of every month through bank. If 

payment is not made upto 7
th

 day of every month an amount Rs.100/- per day per person 

shall be recovered from agencies RA bill for each default subject to maximum of 

Rs.10,000/- per month. 
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50. Attendance for staff deployed shall be marked through IRIS basedBioMetric machine only. 

For this purpose supply and fixing of biometric machine at One location shall be provided 

by Contactor. The attendance of employees shall be marked Two times in a shift through 

biometric machine. The failure to mark such attendance by the employee shall be considered 

as absent.Maintening Bio-matric in good working condition shall be responsible of 

contractor. In case contractor fails to install bio-matric machine or does not maintaing it in 

working condition beyond on day, Rs. 50/- Per day shall be recover from R.A. Bill subject 

to Max of Rs. 1000/- Per Months. 

51. Biomatic machine shall be provided by the contractor and nothing extra shall be paid by the 

department 

52. Biomatic  attendance  shall be verified by the authorized person of the client department and 

same therebe submitted to the Engineer in chage in each running bill. 

53. The recovery on account of non-conducting the periodical checks/ test as mentioned in NIT 

shall be imposed as under:- 

a. For non-conducting the daily Checks @ Rs. 50/- per day per check. 

b. For non-conducting of Monthly checks/ test @ Rs. 2000/- per set of monthly check/ 

test. 

c. For non-conducting of Half Yearly checks/ test @ Rs. 4000/- per set of half yearly 

check/ test. 

d. For non-conducting of Yearly checks/ test @ Rs. 6000/- per set of yearly check/ test. 

54. Following Documents are to be submitted by contractor before start of work :- 

 1. List of Personal to be deployed at site. 

 2. Duty Roster of these Personal. 

 3. Qualification certificate for above persons. 

 4. Police Verification 

54.  Following documents are to be submitted alongwith RA bill without which bill shall not be 

considered for payment:- 
 

 1. Copy of attendace sheet/ report of BioMetric machine.  

 2. Payment slip of workers deployed at site 

 3. Proof of payment of EPF/ESI of previous month. 

 4. Service Report for respective system. 

In case above documents are not submitted alongwith RA bill Rs.5000/- per document 

shall be withheld from running bill which shall be released only after production of 

these documents. 
 

55. For maintenance of installation, provisions of NBC-2026, Volume-2, part-12 shall be followed apart 

from provisions already covered in NIT. 

56. If T&P mentioned at schedule „F‟ is not found at site and if work requires such T&P same shall be 

procured by the dept. & cost thus incurred shall be recovered from contractor‟s bill. 

 

 

 

Assistant Engineer (E) (P) Jodhpur    Executive Engineer(E&M) Jodhpur 

CPWD Jodhpur       CPWD,Jodhpur 
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SPECIAL TERMS & CONDITIONS FOR E&M SERVICES / WORK 

 

1  The contractors are advised to visit O/O Assistant Engineer (E ) Jodhpur CPWD to have an 

idea of Site and Status of E&M installations ; failure to do so will not absolve their 

responsibility to do the work as specified in agreement.Further all The E&M installations in 

the Building premises for which Manpower shall be deputed at Site by the contractor for day to 

day mantainance is deemed to be included in scope of work for attending the complaints .It is 

re iterated that Agency may visit the Site before quoting the rates . 

 

2  All maintenance as well as repair /addition alteration /modification work will be strictly carried 

out & followed as per CPWD Maintenance Manual 2023 amendment upto date for all relevant 

E&M  service 

 

3  No T&P shall be issued to the contractor. 

 

4  All the material to be used on this work by the contractor shall be got approved from the 

Engineer-in-Charge before supplying at site. 

 

5  The bad workmanship will not be accepted and defects shall be rectified at contractor‟s cost to 

the satisfaction of the Engineer-in-Charge. The electrical works are to be executed in 

coordination with the building work and no claim for idle labour will be entertained. 

 

6  All the debris of the works should be removed and the site should be cleared by the contractor 

immediately after accumulating of debris. Similarly, any rejected material should be 

immediately cleared off from the site by the contractor and will be dumped at places notified 

by local authorities.  

 

7  The contractor shall make his own arrangement at his own cost for all tools and plants required 

for smooth and prompt functioning of  work. 

 

8  The contractor will store, at any point of time, at least 10% of stock of material required for 

comprehensive maintenance /ARMO/ Minor work/ up gradation & Watch and ward of same 

will be responsibility of contractor.   

 

9  The work shall be carried out in such a manner so as not to interfere or effect or disturb other 

works, being executed by other agencies, if any. He shall arrange his work with that of the 

other in an acceptable and coordinated manner and shall perform it, in proper sequence to the 

complete satisfaction of the Engineer-in-Charge. Any damage done by the contractor to any 

existing work shall be made good by him at his own cost. Otherwise the same shall be got 

done at his risk and cost. 

 

10  The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to 

the owners/ tenants of adjacent properties and to the public in general and to prevent any 

damage to such properties and any pollution of smoke, streams and waterways. He shall make 

good at his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, 

cross drainage works or public or private property whatsoever caused by the execution of the 

work or by traffic brought thereon by the contractor. Utmost care shall be taken to keep the 

noise level to the barest minimum so that no disturbance as far as possible is caused to the 
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occupants/users of adjoining buildings. 

 

11  Any damage to the Govt. Property shall be made good by the Contractor and nothing extra 

shall be paid on this account. 

 

12  The detail of Staff Deployed Shall be Submitted to Engineer In Charge in advance so that the 

same details can be provided to Client Department for their approval (If any ).The character 

and antecedents of staff employed by the contractor shall be got verified from the police by the 

contractor.  

 

13  The staff engaged by the contractor should be well behaved, polite and courteous. Any 

complaints against staff misbehavior should be taken very seriously and such staff should be 

removed by the contractor immediately from the site and arrange replacement for the same 

failing which the Engineer-in-charge has the power to cancel the contract and the contractor 

shall have no right to claim of loss/compensation. 

 

14  Safety of  the  staff  employed  will  be  the  responsibility  of  the  contractor. CPWD will not 

be responsible for any mishap, injury/accident or death of the staff. No claim in this regard 

shall be entertained/accepted by the Department. 

 

15  The work may be assign in restricted area and time due to security reasons. The contractor 

shall be bound by the instructions of security staff and Engineer-in-Charge in this respect. 

 

16  The contractor shall provide details of Staff  to be engaged containing information‟s like  

name, father‟s name, residential address and Date of Birth of staff  alongwith recent passport 

size photograph, residential address and identity proof etc. as may be required. 

17  All the complaint registers, log books, Stock Registers, dismantle material registers,  Task 

Registers, workers diary, test result registers or any other record  pertaining to work shall be 

supplied by the contractor and will be maintained by the staff of the contractor which will be 

handed over to the department on the completion/ termination of the contract. 

18  The contractor shall monitor the complaints lodged by the occupants of Various Clients/ 

Departments, by any mode such as verbally, telephonically, CPWD e-Sewa website etc., by 

receiving, attending and closing the case with suitable remarks, after duly attending the 

complaints. Computer & Operator shall be of the firm‟s responsibility. 

19  The scope of work for E&M services as stipulated in NIT may vary or deviated which is 

deemed in scope of work at the time of execution. The Contractor has to arrange required 

material and men power accordingly without any additional cost to maintain all the services.   

20  Safety of staff will be the responsibility of the contractor as per labour law. The department 

will not be a party in such litigation in any situation/condition 

21  The contractor or his representative is bound to sign the site order book as and when required 

by the Engineer-in-Charge and to comply with the remarks therein. 

22  All staff employed by the contractor should be issued uniform, name badges and identity cards 

by the contractor. The staff deployed by the contractor should wear neat and clean uniform 

daily otherwise recovery shall be made @ Rs 100/- per person per day.  

23  The contractor shall make his own arrangement for transportation of men & material from one 

site to another. He will also make necessary arrangements for delivery of material, 

transportation of dismantled material from site to designated store i/c packing and forwarding 

and nothing extra shall be paid on this account. 
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24  After the expiry of the contract, the firm shall have to hand over complete installation to the 

department in healthy & proper working /functional order. All defects and deficiencies shall 

have to be rectified by the firm to the entire satisfaction of Engineer-in-charge failing which, 

the work shall be got done at the risk and cost of the firm. 

 

 The Contractor shall provide all necessary tools and plants to his workmen nothing extra will 

be paid on this account. 

25 In case any accidents during the Operation / maintenance of the equipment leading to injuries / 

damages to human beings / equipments and / or loss of life , the contractor shall be fully 

responsible for settling all claims and indemnify the department against any claim arising out 

of such accidents. 

 

26 The contractor shall arrange to render efficient services as outlined above. However in case he 

fails to maintain the services to the satisfaction of the Engineer-in-charge and the department 

has to incur any expenditure to maintain the installations by alternative arrangement the 

expenditure thus incurred will be recovered from the contractor, for which decision of the 

Engineer-in-Charge shall be final and binding. 

 

27 The contractor shall take all precaution for safety of the workmen. If any accident/mishap 

occurs, the department shall not be responsible for the same. Consequently any compensation 

payable shall be at the contractor‟s cost 

 

28 If any staff is found unfit for duty due to any circumstances, the contractor shall replace such 

staff immediately (within 24 Hrs) of reporting by Engineer-in-Charge or his authorized 

representative.  

 

29 The contractor shall not remove any of his staff deployed at site without the permission of 

Engineer-in-Charge or his authorized representative. The contractor shall clear all pending 

dues of all such workman under intimation of which to Engineer-in-Charge or his authorized 

representative before his removal from work. 

 

30 The multidiscipline skilled labour (i.e. Wireman/Pump Operator/DG Operator /Lift 

Operator/Fire Technician/AC Plant operator) to be deployed shall have minimum basic 

knowledge of all above E&M equipments and will be well familiar with the running and 

operation of all above E&M Services and having 3 years experience. In case of major 

breakdowns he will report the same to Engineer-in-charge and he will also assist to the 

specialized agencies engaged for attending of all such breakdowns.  

 

31 All the cleaning material i.e. soap, duster, PVC tape roll etc. shall be arranged by the 

contractor at his own cost, for cleaning of Electrical Installations & fans, switch gears, DBs, 

Panels, Water supply pumps, DG Sets, Sub Station Equipments, VRV/VRF, Air-conditioners, 

UPS, Water Coolers and all other Equipments/ accessories/pipe lines etc. associated with 

above E&M Services. The contractor shall also be responsible for cleaning of substation 

rooms, AC Plant rooms, Lift machine rooms, Pump rooms, AHU Rooms etc., If cleaning of 

installation is not found satisfactory at any time, a recovery of  Rs. 500/- per occasion per site 

shall be made from the bill of contractor. 

 

32 The contractor shall prepare a site wise “fortnightly/Monthly” duty chart with name and duty 

hours stated therein. The same shall be submitted to the JE (E) / AE (E) concern at least seven 
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days in advance for approval. 

33 It shall be entirely the responsibility of the contractor to ensure that no unlawful act is 

conducted by his persons while on duty. In case any theft/ loss of departmental property takes 

place due to the negligence or carelessness of his personnel, the contractor will be held 

responsible to compensate for all such losses. 

 The aforesaid terms and conditions shall be read in conjunction with the general rules 

and directions for the guidance of Contract form PWD -7/8. 

 

34 The contractor shall provide one valid mobile number at each site & same will be displayed at 

enquiry office / JE office / Pump Room and Lift and will also be informed to client 

department. Contractor shall not change the mobile nos. during the stipulated period of 

agreement.  If mobile is found switched off for more than One hour, recovery shall be made @ 

Rs 100/- per occasion per day. 

 

35 The contractor has to take over the site from JE-in-charge as per the inventory. After 

completion of work contractor has to hand over the site to J.E. in charge of site. In case the 

contractor does not sign the inventory within 7 (Seven) days of taking over of site, it will be 

presumed that the site has been handed over to him as per inventory of site available with 

concerned JE and no claim for shortage of material / item at the time of handing over back to 

department will be entertained. 

 

36 The contractor shall make his own arrangement of tools for maintenance of Sub 

Station/Electrical Installations equipments& one set of minimum following T&P shall always 

be available at each site of work by the contractor:- 

 

 

  Test lamp   

 Multi Meter 

 Lux Meter 

 Line tester 

 Tongue tester 

 Vernier calipers  

 Screw Gauge  

 Wire gauge   

 Measurement tape (3 Mtr/5 Mtr& 15 Mtr.) 

 Rubber Gloves of 11 KV 

 First Aid box  

 Crimping tool kit with die 

 Megger (5 kV HT  and 500 V LT)  

 Digital insulation tester 

 Digital earth tester 

 Spanner set 

 Screw driver set 

 L-N Key set 

 Blower  

 Hammer Drill Machine  

 Pipe wrench  

 Different size of aluminum ladders for maintenance of street lights, ceiling fans at 

different heights.  

 Plier (Both Normal & nose plier) 
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The above T&P items will be stored by the contractor under his watch and ward at Site and the 

Items will be taken in use by their deployed workers at site. In case the above items are not 

available at site then a recovery of Rs. 200/- per day shall be made from the contractor bill.    

37 The quantity & item stipulated in schedule of quantity of each work is tentative and indicative 

hence subjected to variation. Payment of only those quantities will be made which is actually 

executed at site. 

38 The labour deployed at one site can be shifted to other site in same city as per requirement and 

nothing extra shall be paid on this account. 

39 The contractor will keep the account of all the works executed at site / material or spares 

replaced at site duly verified by the representative of client department & also by CPWD 

officer not below the rank of JE(E). Payment of all the works / jobs / replacements carried out 

by the contractor will be made only on the basis of production of record as above.  

40 The contractor will execute the work in office / residential areas as per the convenience of 

occupants of building and nothing extra shall be paid on account of wastage /idle labour for 

any reasons.   

41 The contractor shall maintain separate records of all periodic, breakdown & preventive 

maintenance work carried out by him in various E&M equipments like DG Set, Sub Station, 

Electrical Installation, etc. 

42 The contractor shall maintain the readings of various measuring instruments in prescribed 

format. The contractor shall also maintain separate Log Book for each service like Pump Set, 

DG Set, Air Conditioning System, Lift, Sub Station, Electrical Installation, 

43 The contractor shall make suitable standby arrangement of water supply pump set &  Air 

conditioners in case of major break down in existing equipments.  

 

44 The comprehensive and break down maintenance work of specialized services like  DG Set, 

Air Conditioning System, Lift, Sub Station,  EPBAX, System etc.(If any) shall be carried out 

through the OEM of respective equipments or their authorized service agents / channel 

partners / service vendors only(As per Condition of NIT For Associating Agency for 

Specialized services).  The contractor shall produce authorization  certificate of OEM at each 

occasion in case of service agents / channel partners / service vendors of respective equipment 

engaged for attending of complaint /  maintenance work. A service memo containing the 

details of works carried out by them during attending of complaint / maintenance work shall 

be issued by all such  OEM of respective equipments or their authorized service agents / 

channel partners / service vendors whenever visited at site.   

45 The contractor shall ensure that any spare part replaced from any E&M equipment shall be of 

same make which is installed at site or as per the recommendations of OEM / approval of 

Engineer in charge.     

46 The contractor shall also maintain the record of dismantle material at site and dismantle 

material shall be handed over to him against buy back discount only after due verification by 

representative of department of the rank not less than JE(E).  

47 In case of major break down the staff deployed by contractor at site may be asked to stay 

beyond their duty hours whenever required and nothing extra shall be paid on account of this. 

48 The contractor shall ensure that no water logging take place at site due to the scope of his own 

work.  In case any fine is imposed by local authorities for breeding of dengue etc. will be 

borne by the contractor. 

49 The contractor shall supply the material only as per the attached list of approved makes. For 

items not covered in this list will be provided only after the approval of Engineer in charge.   

50 In case the site of some work may not be available at any stage, the contractor shall make 

necessary arrangements of labour& material etc. of those sites in accordance to the availability 
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of site in consultation with Engineer in charge only. 

51 The complaints lodged shall be attended within 12 Hrs. of lodging. Emergency complaints like 

leakage of Electric currents, sparking, short circuiting, Fire and No electricity shall be given 

priority and will be attended within 2 Hrs. of lodging. Failure of which shall attract a penalty 

of Rs. 500/- per complaint per day. The complaint can be lodged through writing 

/telephonically /text message/orally shall be treated as registered complaint at the time of 

communication of same to contractor staff.  

52 The sundry material like hole fastners, dash fastners, nuts bolt, screws, washers, fan rubber 

reel/Fan cotter pin, PVC tape, saddles, tie, clip for wire/cables, mobil oil, grease, gland dori, 

PVC Seals, Rubber bushes, old dhoti, detergent, cement and sand for minor repairs etc. should 

be made available by contractor free of cost & nothing extra shall be paid by department on 

this account.  

53 Scope of work includes the Maintenance of CPWD Guest House,  Agency after receipt of 

complaint in night hours/evening hour through telephone/e-mail, shall attend the site within 01 

hour and  attend the complaint,failing which recovery of Rs. 2000/- per complaint shall be 

done from bill of contractor. Agency shall  ensure availabiling of material in advance as per 

direction of AE(E)/JE(E) Jodhpur 

 

 

 

 

Assistant Engineer (E) (P) Jodhpur   Executive Engineer(E&M) Jodhpur 

CPWD Jodhpur      CPWD,Jodhpur 
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SPECIFIC CONDITIONS 

 

A- FOR ELECTRICAL INSTALLATION 

 

1. All hardware items such as screws, thimbles, G.I. wires etc. which are essentially required for 

completing an item as per specifications will be deemed to be included in the item even when the same 

have not been specifically mentioned. 

2. All hardware materials such as nuts/bolts/screws/washers etc. to be used in the work shall be 

zinc/cadmium plated iron. 

3. Any conduit which is not be wired by the contractor shall be provided with GI fish wire for wiring by 

some other agency subsequently. Nothing extra shall be paid for the same. 

4. While laying conduit, suitable junction boxes shall be left for pulling the wires. 

5. Copper wire shall be FRLS PVC insulated multi-stranded conductor. Termination of multi-stranded 

conductors shall be done using crimping type thimbles at both the ends. Nothing extra shall be paid for 

the same. 

6. Material to be used in the work shall be ISI marked. The makes of material have been indicated in the 

list of acceptable makes. No other make will be acceptable. The material to be used in the work shall be 

got approved from the Engineer-in-Charge before its use at site. The Engineer-in-Charge shall reserve 

the right to instruct the contractor to remove the material which, in his opinion, is not as per 

specifications. 

7. Where switches/sockets/telephone outlets are to be provided, the same shall be of only one make and GI 

box shall be of same make as Modular switch/socket. 

8. The earthing shall be carried out in the presence of the Engineer-in-Charge or his authorized 

representative. Earthing shall be accepted only after verification of earth resistance at site by Engineer-

in-charge or his authorized representative.  

9. All fittings/fans will be earthed as per specifications. 

10. Sockets used shall be interlocking shutter type. 

 

 

 

Assistant Engineer (E) (P)    Executive Engineer (E&M) Jodhpur 
CPWD Jodhpur       CPWD Jodhpur 

 

 

 

 

 

 

 

 

 

 

 

 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page53 

 

 

 

SHOP DRAWINGS & SPECIFICATIONS 

 

1.     The Contractor shall submit to the Engineer - in -Charge two copies of Shop Drawings for Electrical 

work for approval before start of work. Subsequent to the approval of the shop drawings, the 

Contractor shall submit six copies of Shop Drawings for execution to the Engineer-in-Charge.  

 

2. Shop drawings shall be submitted for the following conditions: 

 

(a) Conduit layout plan 

(b) Layout plan indicating location and heights of all fitting, fixtures 

(c ) Single Line Diagram for Distribution Circuit starting from Main Supply till DBs indicating 

capacities of components.  

 

3.       The Contractor can only commence the work after the approval of above documents by Engineer-In-

Charge. 

 

 

 

 

 

Assistant Engineer (E)(P) Jodhpur    Executive Engineer (E&M) Jodhpur 
 CPWD Jodhpur            CPWD Jodhpur 
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COMPLIANCE TO MAKE IN INDIA POLICY 

 
 

1.  Public Procurement (Preference to Make in India) order 2017 issued by competent authority 

of Government of India shall be implemented during selection of materials and execution of 

work accordingly. Any Manufacturer if not included in the approved make list, may be 

considered by the Engineer-in-Charge provided such manufacturers comply the above policy 

along with their product meeting the specifications and other details of the required item. 

 

2.  All the material supplied by the Agency should be in line with the Make in India guidelines, 

ifthere are some makes fulfilling the specifications & Make in India guidelines, then same 

should be brought to the notice of this office for necessary action. 

 

 

 

 

 

 

 

 

Assistant Engineer (E)(P) Jodhpur     Executive Engineer (E&M) Jodhpur 
 CPWD Jodhpur            CPWD Jodhpur 
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List of approved makes to Followed During Execution of Work 

 

S.No. Details of Materials/Equipment Manufacturer's name/make 

 
I.E.I, MCBDB & MCB, Cables 

and Wires 
 

1 MCB, Isolator, Industrial Plug Socket, 

RCCB, RCBO‟s. 

Schneider Electric ACTI-9N/ 

Legrand(DX3)/L&K(Axora)/Siemens(Betagard)/ABB(SB

200M)./Hager 

2 MCBDB & Loose Wire Box. Legrand (EKINOX3)/ Schneider Electric ACTI-9 /ABB 

(ITUS)/Siemens (Simbox63)/ Hager (Novello)/ 

L&K(Axora)/ 

3 Change Over Switch. L&T/Havells/HPL/C&S/Legrand/ABB/Hager 

4 Automatic Transfer switch(ATS) Cummins/Asco/Russelectric/ABB/ L.K /GE 

5 FRLS PVC insulated copper conductor 

single core cable for wring (ISI marked). 

Finolex/RR Kabel/ Havells 

6 Armoured/Unamoured telephone cable 

and  Co-axial cable 

Delton/Finolex/RR Kable/Bonton/ Havells 

7 MS Conduit (ISI Marked) with Heavy 

Duty MS conduit pipe Accessories. 

BEC/NIC/AKG/RMCON/Steel Krafts 

  

Note:- All Ms conduit pipe accessories will be same make 

as that of conduit pipe and will comply to IS/4768 part 2 

2003 

8 PVC conduit (ISI Marked) with heavy 

duty PVC conduit pipe accessories 

AKG/Norpack/BEC/Polycab/Precision/Finolex/Astrol 

9 Modular switch, socket/Telephone 

socket/cable TV socket/Data outlet 

socket/fan Regulator/GI Boxes and cover 

plate, blanking plate, Modular MCB etc. 

Legrand (Myrius)/Schneider Electric 

(Zencelo)/Honeywell (Blenz Pro)/ABB(IVIE)/Wipro 

(North West Platia)Hager (Insysta)/Havells (Murano) 

10 PVC Trunking/DLP Trunking MK(Honeywell)/Legrand/ Schneider/Hager./OBO 

Betterman 

11 G.I/MS pipe Tata/Jindal(Hissar)/Prakash Surya 

12 Synthetic enamel paint ICI Dulux/Asian/Nerolac 

13 Terminal Blocks and Connectors Elmex/Wago/Hensel/Connectwell/Essen/L&T 

14 Phenolic Laminated Sheet/Bakelite Sheet Hylam/Formica/Greenlam 

15 Cat-6 Cable/Wire & Fiber Optic 

Cable/CAT 6A 

Amp/Avaya/Beldon/Legrand/Delton/Molex/Agilon 

16 XLPE insulated PVC sheathed 

Al./Copper 

ConductorArmoured/Unarmoured cable 

of 1.1 KV grade. 

Finolex/RR Kable/ Havells 

17 GI/Copper Strip and Earthing material Bharti/Indiana/Slotco 

18 Chemical Earthing JMV LPSLtd./PragatiElectrocom/Ecosafe/Duval 

Messien(Terec) 

19 Occupancy Sensor/Lighting Control 

System 

Philips/Schneider/Legrand/Siemens 

 Fan & Fittings, Street Lights  
20 LED fittings Philips/Trilux/ Havells/Lighting Technology/ 
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Wipro/Regent 

21 Exhaust Fan Havells/ Usha/Almonard/ Orient/Alstom 

22 Ceiling Fan Havells /Usha/Orient 

23 Wall Bracket Fitting(LED) Havells/Philips/Jaquar/Trilux/LT/ Wipro/Decon 

24 Lamp/Fluorescent tubes/T5 Fluorescent 

tubes/LED lamp 

Philips/Osram/Havells/ Wipro 

25 Geysers Havells/Racold/AO Smith/Venus/Jaquar 

26 LED Post Top fitting/street light fitting Havells/ /Philips /KeselecSchreder/ Lighting Technology/ 

Osram/ Wipro 

27 LED street lights with inbuilt Solar panel 

and controller 

Havells/ /Philips /KeselecSchreder/ Lighting Technology/ 

Osram/ Wipro 

28 Ornamental M.S & CI Pole(Factory 

Finish) 

KeselecSchreder/ Valmont/ Philips/ Wipro/ Crompton 

greaves/ Bajaj/Transrail 
29 Hot Dipped Galvanized Octagonal 

Pole(Factory Finish) 

Crompton Greaves/Phillips/Valmont/Bajaj/ 

Wipro/Transrail 
30 Polycarbonate Junction Box/Enclosure Hensel/Spelsberg/Naptune-Bals/Sintex 

31 High Mast Pole Bajaj/ / Crompton/ Valmont 

 Substation and DG sets  
32 LT panel/Meter panel Board/Outdoor 

Feeder Pillar/APFC panel(less than 

200KVAR)/Bus Duct 

Tricolite Electrical Industries/Control & Switchgears Pvt. 

Ltd./Milestone/Adlec Power Pvt.Ltd./Advance Panels & 

SwitchgearPvt.Ltd./Schneider/L&T/Siemens/ Sterling & 

Wilson/Engineers & Engineers/ Precision System 

control/Neptune/ Conqurent/ SPC/Application 

Control/Johns panel 

33 LT panel(TTA Type) L.K (Model - TERA)/Schneider (Model - Block 

Set)/ABB(Model - ArTu K)/Siemens(Model- Siepan 8PU) 

34 Air insulated rising main C&S/ L.K /Schneider/Legrand//Godrej 

35 Sandwich type bus trunking C&S/ L.K /Schneider/Legrand/ Godrej 

36 Moulded Case Circuit Breaker (MCCB) 

Thermal Release/ Microprocessor based 

(Ics=Icu=100%) 

Schneider Electric (CVS Series)/Siemens (VJ 

Series)/L&T(Dsine)/Legrand(DPX3)/ABB(TMAX)/ 

Hager 

37 Power/Aux. Contactor 3/4 pole Schneider /L.K/BCH/Siemens/Legrand/ABB 

38 Potential Transformers/Current 

Transformer 

Automatic Electric/Gilbert & Maxwell/L&T/Kappa/ 

39  LED type, Indicating Lamps/Push 

Button. 

Schneider/ABB/L.K/Siemens/Vaishno/C&S 

40 Overload relays with built in Single 

Phase Preventer 

Schneider Electric /L.K 

/Siemens/ABB/C&S/BCH/Legrand 

41 Conventional/Electronic Digital 

Meters(A/V/PF/Hz/KW/KWH) 

Conzerv/ L.K /Secure/AE/Siemens/Schneider/ABB 

42 Timer Siemens/L.K/Legrand/ABB/Schneider Electric/BCH 

43 Fasteners/ GI clamp Hilti/Fischer/Canon/Wurth 

44 D.W. Corrugated HDPE Pipe(ISI 

marked) 

REX/Tirupati/Supreme/Jain Irrigation/  

45 Transformer(Oil/Dry type) ABB/Schneider/Siemens/Areva/ VOLTAMP/ 

Crompton/Kirloskar/ 

46 HT Panel/Ring Main Unit Siemens/ABB/ L.K /Schneider/ Crompton 

47 HT Cable (ISI Marked). CCI/Polycab /Universal/NICCO/KEI/ Finolex/Gloster/ 
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Havells 

48 HT End Termination/ Cable jointing kit Raychem/Denson/Cabseal/Safekit/3M 

49 ACBs(with display) Siemens (Sentron 3 WL)/ L.K (U-Power-OMEGA)/ ABB 

(E maxt 2 / Schneider Electric (Masterpact 

NW6.0A)/Legrand(DMX-3MP4). 

50 Rubber Mat and Electrical Gloves Raychem/Honeywell 

51 Digital multifunction meter Conzerv/Siemens/Schenider/Legrand/ L.K / C&S 

52 Fire Extinguisher (All types) Minimax/Safex /Ceasefire/Tyco/ Kanex 

53 Capacitor & Reactors/APFC Relay EPCOS/ L.K /DUCATI/ABB/siemens/Schneider/ Legrand 

54 Cable Glands Double Compression with 

earthing links 

Baliga Lighting/Comet/Cosmos/Dowell‟s/Gripwell/ 

Raychem 

55 Bimetallic Cable Lug/Thimble Comet /Dowell‟s/Hax Brass(Copper Alloy 

India)/Schneider/ 

56 MS/GI cable tray Schneider/Legrand/MK(Honeywell)/  

Pilco/slotco/pasco/MEM/ BEC/ steelways 

57 Programmable logic controller(PLC) Siemens/ L.K /ABB/Allen Bradley 

58 Selector Switch & Toggle switch Salzer (L.K)/Siemens/ 

Kaycee/Rishabh/ABB/Legrand/Schneider 

59 DC Power pack Unit Statcon/Amara Raja/HBL/Thycon India 

60 SMF Battery Exide/Amara Raja/HBL/Amco 

61 IDMT Overcurrent and Earthfault Relay Areva/ L.K /Siemens/Schneider/ABB 

62 UPS(Online/Offline) Numeric/Eaton/APC/Vertiv/Mitsubishi/Delta/ABB 

 
Note: 1. Only applicable items as per requirement of the tender. 

2.  Department reserves the right to reject any material used without Prior approval from 

Engineer-in-Charge. No payment shall be made for such rejected material. 

3.  Public Procurement (Preference to Make in India) order 2017 issued by competent authority 

of Government of India shall be implemented during selection of materials and execution of 

work accordingly. Any Manufacturer if not included in the approved make list, may be 

considered by the Engineer-in-Charge provided such manufacturers comply the above policy 

along with their product meeting the specifications and other details of the required item. 

4.  For each item to be used at site, contractor shall submit model number for each item of 

minimum three different make for approval by Engineer-in-charge 

 

 

 

Assistant Engineer (E)(P) Jodhpur     Executive Engineer (E&M) Jodhpur 
 CPWD Jodhpur            CPWD Jodhpur 
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Schedule of Work 

 
Name of Work :- Comprehensive maintenance through outsourcing including day to day maintenance civil & 

Electrical works for Residential and Non-Residential buildings (GPOA and Inspection Bunglow CPWD) at Jodhpur 

during 2026-27. 

  

Item 

No. 

DSR/ 

MR 

Description of Item Quantit

y 

Unit Rate  

(Rs.) 

Amount 

(Rs.) 

1   Part-I : Operation and Maintenance          

1.1   Day to day maintenance & upkeep of 

electrical and mechanical 

installations/assets i/c Operations of 

pump set and DG Sets of various 

capacities installed at following 

locations on all day i/c Sunday & 

Holiday as per direction of Engineer-

in- Charge deploying following 

minimum staff at following office 

buildings as required.         

1.1.1   GPOA Nirman Bhawan & CPWD 

Guest House, Jodhpur 

        

1.1.1.1 MR Wireman cum Operator - 1 No 12 Months 38022.00 456264.00 

1.2   Day to day Routine Maintenance of 

Residential and Non Residential 

building of Central Government 

organisations by engaging following 

workers, on as and when required 

basis, under the jurisdiction of Jodhpur 

electrical Sub-division for maintaining 

building as per provisions included in 

CPWD maintenance manual. The 

workers will be required to attend the 

complaints received through 

Telephone/email or by any other 

means clean the area of maintenance 

free from any debries of building 

rubbish after attending complaint, get 

the signature of occupants and its 

feedback in prescribed format 

including details of material used in 

the work and deposit the same along 

with dismantle to the authorized 

enquiry clerk/computer operator. The 

cost of necessary Tools and Plants, 

accessories such as tester, tape, test 

lamp, crimping tools, ladder etc. is 

included in the rates so these need to         
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be provided by the contractors to the 

workers and nothing extra shall be 

paid on  account. Worker engnged for 

less than one day shall be paid on 

proportionate basis considering 8 hrs 

for one day Skilled Labour - Wireman 

Cum Operator  (Note :-  This Item to 

be executed for attending  complaint 

of CPWD Guest House in Night 

shift only) 

1.2.1 MR CPWD Guest House Jodhpur 

25 

Per day 

per 

worker 1267.40 31685.00 

2   Part - II : Material         

2.1   Supplying of following electrical 

accessories and fixtures required for 

day to day maintenance complete as 

terms and condition attached (Note: 

Nothing shall be paid for fixing 

components as labour component for 

fixing is included in item No.1, 

Payment of these items will be made 

on the basis of actual consuption being 

recorded on daily basis)         

2.1.1   Supply,  of ceiling fan with Brush 

Less Direct Current (BLDC) Motor, 

class of insulation: B, 3 nos. metal( 

Aluminium alloy) blades, 30 cm long 

down rod, 2 nos. canopies, shackle kit, 

safety rope, copper winding, steel/Al 

body Power Factor not less than 0.9, 

Service Value (CM/M/W) minimum 

as below, 350 RPM (tolerance as per 

IS : 374-2019), THD (Total Harmonic 

Distortion) less than 10%, suitable for 

operation with regulator for speed 

control and all remaining accessories 

including safety pin, nut bolts, 

washers, temperature rise=75 degree C 

(max.), insulation resistance more than 

2 mega ohm, suitable for 230 V, 50 

Hz, single phase AC Ceiling Fan 

compliant to IS 374:2019 fan Supply, 

earthing etc. complete as req. 

        

2.1.1   1200mm, service value ≥ 6.0 

CM/Min/Watt, air delivery 210 

CM/Min (Minimum) 

10 Each 2271.00 

22710.00 
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2.1.2 MR Supply of Heavy duty, 300mm dia 

exhaust fan with 900 RPM double 

ball bearing, with energy efficient 

motor, suitable for 230 volts, single 

phase  including all accessories   etc. 

as required. 5 Each 3069.00 15345.00 

2.1.3 MR Supply of 250 mm sweep decorative 

fresh air fan with all accessories,  

suitable for operation for single phase 

230 volt 50 Hz AC ,  etc. as required. 10 Each 1592 15920.00 

2.1.4 MR Supply of LED Recessed/ surface 

Down lighter (Round/ square/ 

Rectangular) SMD type  of following 

body material  with PMMA and 

prismatic diffuser and construction as 

per IS : 10322 with driver as per the 

requirement with Driver efficiency 

>85%, Operating voltage AC 140-270 

Volt, frequency 50/60 hz, Operating 

temp range -50C  to  400C,  internal  

surge  protection  of  2.5  KV  with  

Short  &  Open  circuit protection 

,THD < 10% , P. F.≥0.95,  IP20, CRI 

>80,UGR (Unified Glare Rating) < 19, 

Flicker free (flicker should be below 

5%),  life time (LED, Driver & 

electrical circuitry), of minimum  

50000 Burning Hours with  70%   of   

initial   Lumen  maintained   till  life   

ends, CCT   3000°K /4000°K  / 

5700°K / 6500°K (As  per  ANSI  

Bin), SDCM (Standard Deviation 

Colour Matching) <3,  Maximum  

power  consumption  should  not  

more  than the specified rating and 

Fixture shall be confirming to relevant 

BIS standards. Manufactures Word 

Mark/ Name Engraved/ Embossing/ 

Screen printing on  housing Complete  

in  all  respect etc. as required with 

Minimum 5 year OEM warranty.  

System lumen efficacy ≥105 and 

<120 lm/Watt output. Shape size and 

CCT shall be as approved by 

Engineer-in-Charge as per 

requirement. (Thermal  management:  

heat  sink  of aluminium  housing such 

that LED junction temperature shall 

not rise above 90°C) Powder  coated          
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die  cast  /Extruded aluminium Body 

including trim 

2.1.4.1   12 -15 watt  20 Each 432.00 8640.00 

2.1.5 MR Supply of IP20 10 watt SMD Mid 

Power LED batten type integrated 

light fixture made from Powder coated 

Extruded aluminium  housing with in 

built driver  , System lumen efficacy ≥ 

110 lm/Watt output, internal surge 

protection of 2.5 KV with Short & 

Open circuit protection ,THD < 15% , 

P. F.≥0.95, CRI >80 , life time of 

minimum  50000 Burning Hours with 

, 70% of intial Lumen maintaned till 

life ends  , CCT 3000°K / 4000°K  / 

5700°K /6000°K/6500°K (As per 

ANSI Bin) , Maximum power 

consumption should not more than the 

specified rating and Fixture shall be of  

BIS standard and  trade mark 

certificate ( T.C.).  10 Each 411.00 4110.00 
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2.1.6   LED Batten light (System lumen 

efficacy ≥105 <120 lm/Watt). Supply 

of LED surface mounted Batten light 

of following body material  and 

construction as per IS : 10322 with  

driver (Replaceable)  as per the 

requirement with Driver efficiency 

>85%, Operating voltage AC 140 270 

Volt,  frequency 50/60 hz, Operating 

temp range -5 °C to 40°C, internal 

surge protection of 2.5 KV with Short 

& Open circuit protection, THD < 

10%, P.F.≥0.95, IP20,  CRI  >80, 

Flicker free, (flicker  should be below 

5 %), life time (LED, Driver & 

electrical circuitry),   of  minimum   

50000  Burning  Hours with  70%  of  

initial   Lumen  maintained   till  life  

ends, CCT  3000°K  / 4000°K   / 

5700°K  /6500°K  (As  per  ANSI  

Bin), SDCM (Standard Deviation 

Colour Matching) <3,  Maximum 

power consumption should not more 

than the specified rating and Fixture 

shall be of relevant BIS  standard.  

Manufactures Word Mark/ Name 

Engraved/ Embossing/ Screen printing 

on housing. complete in  all  respect.  

Shape size and CCT shall be as 

approved by Engineer-in Charge as 

per requirement. (Thermal  

management: heat  sink  of  

aluminium  housing such that LED 

junction temperature shall not rise 

above 90°C). (CRCA Sheet Body 

(Thickness > 0.50 mm) 

      

  

2.1.6.1   40 Watt 30 Each 384.00 11520.00 

2.1.7 MR Supply of decorative  wall  Mounted  

Wall bracket  brushed nickel finish 

fixture with Globe/Elliptical shape 

acrylic difusser suitable for 1 Nos (9W 

- 12W) LED Lamp B22 base i/c 

providing & Fixing 1 Nos  energy 

efficient LED Lamp (9W-12W) of 

same make   (4000K/5700K/6500K 

etc ) 1 Each 1083.00 1083.00 
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2.1.8   Supply of IP65 IK08 rated Integrated 

SMD Mid power LED 10 W bulk 

head type light fixture made from 

Pressure Die Cast Aluminium housing 

suitable with integral driver, system 

lumen efficacy ≥100 lm/Watt output , 

THD < 15% ,p.f.≥0.95,CRI >80 , life 

time of minimum  50000 Burning 

Hours with , 70% of intial Lumen 

maintaned till life ends  , CCT 3000°K 

/ 4000°K  / 5700°K /6000°K/6500°K 

(As per ANSI Bin) , maximum power 

consumption should not more than the 

specified rating and Fixture shall be of  

BIS standard and  trade mark 

certificate ( T.C.). surge protection 4 

KV.  . 5 Each 1097.00 5485.00 

2.1.9 MR Supply of IK08 IP65 protected 

Top/Bottom mounted 40W LED Post 

top Luminarie made of single piece 

construction powder coated die cast 

alluminium housing with UV 

stabalized Clear / frosted 

Polycarbonate diffuser and 

Aluminium anodised . The System 

level Luminous efficacy 100 

Lumen/W. SMD LEDs is to be used, 

System CRI>70, CCT: 

3000/4000/6500/5700 K. The integral 

electronic driver must be potted & has 

a unique BIS R number must be potted 

& has a unique BIS R number 

constant current and Internal/external 

surge protection device of min. 

4KV(L- N) and efficiency > 85%, 

PF>0.9, THD<10% and input Voltage 

range of 140-270V AC at 50Hz. 

System life of 50000 Burning hours 

with 70% of Initial Lumens 

maintained . Driver current <750mA. 

Fixture must be in compliance with 

BIS Standards and Trade mark 

Certificate complete in all respect..         

2.1.9.1   Minimum lumen output 4000 lm Post 

top Luminarie  3 Each 6305.00 18915.00 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page64 

2.1.10   LED Street  light fixture,   powder  

coated  pressure die  cast  

aluminium  body (System lumen 

efficacy  ≥105 <120 lm/Watt) Supply 

of  Street  light  LED  fixture   powder  

coated  pressure  die  cast  aluminium  

body with  driver as per the 

requirement with Driver efficiency 

>85%, Input voltage: 140-270 Volt 

AC, frequency 50/60 hz, Operating 

temp range -5 0C to 50 0C, internal 

surge protection of 5  KV  L,N,E  as  

per  IEC  61000-4-5, Driver  

efficiency >85%,THD  < 10%  as  per  

IEC  61000-3-2,  P. F.≥0.95,  IP-

66,IK-10,  CRI  >70,under  voltage  

and  over  voltage  protection,  

EMIEMC  As  per CISPR -15, lenses 

for beam angle as per IESNA type 

I/II/III as per the width of the road and 

the project requirement., suitable to fit 

in up to 65mm dia pipe, life time 

(LED, Driver & electrical circuitry)  

of  minimum   50000  Burning  Hours  

with  70%  of  initial   Lumen  

maintained   till  life   ends          

2.1.10.1   CCT 3000°K / 4000°K   / 5700°K  

/6500°K  (As  per ANSI  Bin),SDCM 

(Standard Deviation Colour Matching) 

<5,  Maximum  power  consumption 

should not more than the specified 

rating and fixture shall be of relevant 

BIS standard  complete in  all  respect 

with Minimum 5 year OEM warranty. 

System lumen efficacy ≥105 <120  

lm/Watt output .Shape size and CCT 

shall be as approved by Engineer-in-

Charge as per requirement. (Thermal  

management:  heat  sink  of 

aluminium  housing such that LED 

junction temperature shall not rise 

above 90°C).         

2.1.10.2   45 watt  18 Each 1041.00 18738.00 
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2.1.11   LED Flood  Light,  powder  coated  

pressure  die  

cast  aluminium (System  lumen  

efficacy ≥105 <120 lm/Watt).  
Supply of  Flood  Light,   powder  

coated  pressure  die cast aluminium  

body with  built in or separate driver 

as per the requirement with Driver 

efficiency >85%, Input voltage:  Input 

voltage:  140-270 Volt AC, frequency 

50/60 hz, Operating temp range -5 0C 

to 50 0C, internal surge protection of 5 

KV L,N,E as per IEC 61000-4-5, 

Driver efficiency >85%,THD < 10% 

as per IEC 61000-3-2, P. F.≥0.95,  IP-

66,IK-10,  CRI>70,  under  voltage  

and  over  voltage  protection, EMI-

EMC  as  per CISPR -15,  lenses for 

beam angle 30 deg-120deg as per the 

application and the project 

requirement., suitable tilt able fitting, 

life time (LED, Driver & electrical 

circuitry) of minimum 50000 

        

2.1.11.1   Burning Hours with 70% of initial  

Lumen maintained   till  life   ends, 

CCT 3000°K /4000°K  / 5700°K  

/6500°K  (As  per  ANSI  Bin) , 

SDCM(Standard Deviation Color 

Matching) <5, Maximum  power  

consumption  should  not  more than 

the specified rating and Fixture shall 

be of relevant BIS standard  complete  

in  all  respect etc. as required 

withMinimum 5 year OEM warranty.  

System lumenefficacy   ≥105 <120 

lm/Watt output. Shape size and CCT 

shall be as approved by Engineer-in 

Charge as per requirement. (Thermal  

management:  heat  sink  of  

aluminium  housing such that LED 

junction temperature shall not rise 

above 90°C).  

        

2.1.11.2   150 watt  16 Each 2723.00 43568.00 

2.1.12 MR 1.5 sq. mm ISI marked, FRLS PVC 

insulated, single core copper 

conductor cable 100 Mtr 23.00 2300.00 

2.1.13 MR 4.0 sq. mm ISI marked, FRLS PVC 

insulated, single core copper 

conductor cable 100 Mtr 54.00 5400.00 
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2.1.14 MR 6.0 sq. mm ISI marked, FRLS PVC 

insulated, single core copper 

conductor cable 50 Mtr 82.00 4100.00 

2.1.15 MR Call bell Ding Dong Type 5 Each 205.00 1025.00 

2.1.16 MR 6 A, to 32 A, ratings, SP MCB, "C" 

curve, 10 KA breaking capacity 
10 Each 175.00 1750.00 

2.1.17 MR 40Amp DP MCB, 10KA 10 Each 1130.00 11300.00 

2.1.18 MR 3 pole MCCB, 63A, 10KA 2 Each 2440.00 4880.00 

2.1.19 MR 4 pole MCCB, 100A, 30KA 1 Each 7276.00 7276.00 

2.1.20 MR 4 pole MCCB, 125A, 36KA 1 Each 7714.00 7714.00 

2.1.21 MR 4 pole MCCB, 200A, 36kA 1 Each 14548.00 14548.00 

2.1.22 MR 4 pole MCCB,250A, 50kA 1 Each 17641.00 17641.00 

2.1.23 MR 4 pole MCCB,400A, 50KA 1 Each 41315.00 41315.00 

2.1.24 MR Fan Capacitor 30 Each 53.00 1590.00 

2.1.25 MR Bell push, modular type 5 Each 80.00 400.00 

2.1.26 MR S.P. 5/6 A, one way modular switch, 

ISI marked 15 Each 44.00 660.00 

2.1.27 MR S.P. 15/16 A, one way modular 

switch, ISI marked 15 Each 96.00 1440.00 

2.1.28 MR 3 pin 5/6 A modular socket outlet, ISI 

marked 15 Each 82.00 1230.00 

2.1.29 MR 6 pin 15/16 A modular socket outlet, 

ISI marked 15 Each 136.00 2040.00 

2.1.30 MR Stepped type Modular Fan regulator (2 

module) 20 Each 285.00 5700.00 

              

3   SH:- III (Minor Maintenance work, 

Rewinding Pumps, Cable laying & 

Services)         

3.1 1.10 Wiring for light point/ fan point/ 

exhaust fan point/ call bell point with 

1.5 sq.mm FRLS/HFFR PVC 

insulated copper conductor single core 

cable in surface / recessed medium 

class PVC conduit, with modular 

switch, modular plate, suitable GI box 

and earthing the point with 1.5 sq.mm. 

FRLS/HFFR PVC insulated copper 

conductor single core cable etc as 

required.         

3.1.1 1.10.3 Group C  5 Point 1704.00 8520.00 
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3.2 1.15 Rewiring for light point/ fan point/ 

exhaust fan point/ call bell point with 

1.5 sq.mm FRLS/HFFR PVC 

insulated copper conductor single core 

cable and 1.5 sq.mm. FRLS/HFFR 

PVC insulated copper conductor 

single core cable as earth wire in 

existing surface/ recessed steel conduit 

including dismantling as required.         

3.2.1 1.15.3 Group C  10 Point 1064.00 10640.00 

              

3.3 1.16 Rewiring for twin control light point 

with 1.5 sq.mm FRLS/HFFR PVC 

insulated copper conductor single core 

cable and 1.5 sq.mm. FRLS/HFFR 

PVC insulated copper conductor 

single core cable as earth wire in 

existing surface/ recessed steel conduit 

including dismantling as required. 5 Point 1064.00 5320.00 

              

3.4 1.17 Supplying and drawing following 

sizes of FRLS/HFFR PVC insulated 

copper conductor, single core cable in 

the existing surface/ recessed steel/ 

PVC conduit as required.         

3.4.1 1.17.3 3 x 1.5 sq. mm 50.00 Mtr 104.00 5200.00 

3.4.2 1.17.21 3 x 4 sq. mm 100.00 Mtr 222.00 22200.00 

3.4.3 1.17.30 3 x 6 sq. mm 50.00 Mtr 326.00 16300.00 

              

3.5 MR Repair/overhauling of Motor pump 

sets with dismantling the defective one 

(as required) which comprises of work 

like motor rewinding including 

servicing , to & fro tranportation from 

site, replacement of nuts & bolts, 

testing,commissioning & Re- 

installation complete etc as required.          

3.5.1 MR 3/5/7.5/10 HP monoblock/submersible 

pump set 15 Per HP 1268.00 19020.00 

              

3.6 MR Withdrawing of all capacity 

submersible pump set with motor with 

GI pipes from the existing borewell 

with the help of chain pully block, 

tripod and supplying clamp i/c 

dismentalling of GI pipe lengths by 

opening the nut & bolts, stacking the 2 Each 3907.00 7814.00 
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same etc as reqd 

              

3.7 MR Louvering of all capacity submersible 

pump set with motor with GI pipes 

from the existing borewell with the 

help of chain pully block, tripod and 

supplying clamp i/c dismentalling of 

GI pipe lengths by opening the nut & 

bolts, stacking the same etc as reqd 2 Each 4063.00 8126.00 

              

3.8   Supplying of one number XLPE /PVC 

insulated PVC sheathed armoured 

aluminium conductor UG cable of 1.1 

KV grade Conforming to IS 

7098/1988 with upto date amendment 

of following size etc. as required.         

3.8.1 MR 3 X 16 Sqmm 50.00 Mtr 287.00 14350.00 

3.8.2 MR 3.5 X 35 Sqmm 50.00 Mtr 523.00 26150.00 

3.8.3 MR 3.5 X 50 Sqmm 50.00 Mtr 697.00 34850.00 

              

3.9 10.5 Laying of one number PVC insulated 

and PVC sheathed / XLPE power 

cable of 1.1 KV grade of following 

size in the existing RCC/ HUME/ 

METALpipe as required.         

3.9.1 10.5.1 Upto 35 sq. mm 80.00 Mtr 47.00 3760.00 

3.9.2 10.5.2 Above 35 sq. mm and upto 95 sq. mm 40.00 Mtr 72.00 2880.00 

              

3.10 10.6 Laying of one number PVC insulated 

and PVC sheathed / XLPE power 

cable of 1.1 KV grade of following 

size in the existing masonry open duct 

as required.         

3.10.1 10.6.1 Upto 35 sq. mm 15.00 Mtr 36.00 540.00 

3.10.2 10.6.2 Above 35 sq. mm and upto 95 sq. mm 10.00 Mtr 58.00 580.00 

              

3.11 10.7 Laying and fixing of one number PVC 

insulated and PVC sheathed / XLPE 

power cable of 1.1 KV grade of 

following size on wall surface as 

required.         

3.11.1 10.7.1 Upto 35 sq. mm (clamped with 1mm 

thick saddle) 5.00 Mtr 64.00 320.00 
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3.12 11.1 Supplying and making end termination 

with brass compression gland and 

aluminium lugs for following size of 

PVC insulated and PVC sheathed / 

XLPE aluminium conductor cable of 

1.1 KV grade as required.         

3.12.1 11.1.8 3 X 16 sq. mm (25mm 4 Each 326.00 1304.00 

3.12.2 11.1.21 3.5 X 35 sq. mm (32mm) 2 Each 437.00 874.00 

3.12.3 11.1.22 3.5 X 50 sq. mm (35mm) 2 Each 484.00 968.00 

              

3.13 15.16 Supplying and laying of following size 

DWC HDPE pipe ISI marked along 

with all accessories like socket, bend, 

couplers etc. conforming to IS 14930, 

Part II complete with fitting and 

cutting, jointing etc.direct in ground 

(75 cm below ground level) including 

excavation and refilling the trench but 

excluding sand cushioning and 

protective covering etc., complete as 

required.         

3.13.1 15.16.1 63 mm dia (OD-63 mm & ID-51 mm 

nominal) 60.00 Mtr 289.00 17340.00 

              

3.14 MR Servicing & Overhauling of 1.5 TR/2 

TR Split type AC's i/c dismantling the 

front & side cover of unit, cleaning the 

finns of cooling coil & condensor coil 

with cleaning agent like Vemiclean & 

fresh water, detergent powder, 

checking all electrical connections & 

PCB, greasing / oiling fan motor, 

reassembling the same & testing, 

commissioning in different rooms at 

GPOA Office Builidng etc. as reqd. 100 Each 831.00 83100.00 
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3.15 MR Detection of leakage with liquid soap 

after filling of nitrogen up to 200 PSI, 

brazing the refrigerant circuit tubes ie 

header, suction & discharge line, 

check valve, safeties i/c suction & 

liquid line from out door unit to in 

door unit , repeat Complete presuure 

testing up to 350 PSI with nitrogen gas 

for 24 hrs. minimum, detecting the 

leakage by liquid shop, brazing the 

refrigerant circuit tubes, 

vaccumisation up to 20 PSI for 

mimimum of 6 hrs. complete of 1.5/2 

TR split/Window A.C. unit installed in 

different rooms at GPOA Office 

Builidng etc as reqd. 10 Each 1557.00 15570.00 

              

3.16 MR Supplying & Topping up-suitable 

refrigerant gas in Split type A.C. units 

of 1.5/2 TR Cap. Installed at GPOA 

Office Builidng i/c brazing, testing & 

commissioning etc as reqd. 10 KG 1350.00 13500.00 

              

3.17 MR Annual  maintenance Contract of 62.5  

KVA DG set (Kirloskar make)  

complete with 12 nos. preventive 

visits, unlimited breakdown call visit 

as whenever required. (Atrictly as per 

OEM Procedure & Standards (M/S 

Kirloskar Oil Engine) 12 Month 2192.00 26304.00 

              

3.18 MR Servicing (B Check) of 62.5 kVA DG 

set (Kirloskar make) i/c Replacement 

of Lube oil filter, Lube oil, coolant, 

Fuel filter set, air filter set, self start 

servicing, and cleaning of radiator and 

coolant channel, fan belt, water filter, 

Gasket, Rocker lever cover, oiling 

greasing, etc. complete as required.), 

Alternator & other accessories 

installed at GPOA Nirman Bhawan 

Jodhpur 1 Job 13625.00 13625.00 
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3.19 MR Servicing & Testing of 160 KVA 

Indian Transformers & Electricals 

make transformer installed in Nirman 

Bhawan office building Jodhpur 

including cleaning of a) checking of 

healthiness of Buchholz realy, 

Pressure release Valve, winding temp, 

b) Indicator(WTI), Oil Temp indicator 

with alarm& tripping, c) Testing of IR 

Value, d) Transformer Earthing 

Testing, e) Physical checking i/c 

cleaning of bushing of transformer, 

cleaning of masshalling box and 

others minor service work etc. 1 Job 5883.00 5883.00 

              

3.20 MR Deydration/filteration of existing 

Transformer by filteration machine i/c 

refilling of above, filtered oil and 

testing equipment for filteration etc 

complete as required. & direction of 

Engineer-in- charge. 330.00 Ltr 12.00 3960.00 

              

3.21 MR Top up of Transformer Oil etc as reqd. 50.00 Ltr 176.00 8800.00 

              

3.22 MR Testing of BDV value at site on H.T 

oil testing of complete as required 
2 Each 588.00 1176.00 

              

3.23 

MR Supply & changing of Silica gel 

breather etc as reqd. 1 Job 1765.00 1765.00 

              

4   Part - IV : Credit for dismentled 

material against part II & III 
        

4.1 MR Burn / defective 1200 mm  ceiling fan 10 Each -300.00 -3000.00 

4.2 MR assorted size exhaust Fan  5 Each -250.00 -1250.00 

4.3 MR assorted size Fresh Air Fan 10 Each -100.00 -1000.00 

4.4 MR LED batten mirror light, box type tube 

fitting, Wall Bracket, Downlighter, 

Bulkhead Fitings  50 Each -10.00 -500.00 

4.5 MR 40/45W post top lentern fitting 3 Each -80.00 -240.00 

4.6 MR 45/60/90 Watt Street light LED fitting 3 Each -50.00 -150.00 

4.7 MR assorted type 1.5 to 6 sqmm copper 

pvc insulated wire 2.00 Kg -500.00 -1000.00 

4.8 MR Call bell  5.00 Each -2.00 -10.00 

4.9 MR assorted type SP, DP MCB's 10.00 Each -0.50 -5.00 
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4.10 MR assorted type  MCCB's  10.00 Each -20.00 -200.00 

4.11 MR assorted type switch/sockets/Regulator  80.00 Each -0.25 -20.00 

4.12 MR assorted Fan Capacitor 30.00 Each -0.10 -3.00 

4.13 MR Dismantled worn-out materials. (62.5 

KVA DG Set ) 1.00 job -1500.00 -1500.00 

4.14 MR Old/wornout 12 V 100 AH D.G.Set 

battery  1.00 Nos -1528.00 -1528.00 

      Total  1156625.00 

 
 

 

 

 

 

Assistant Engineer (E)(P) Jodhpur     Executive Engineer (E&M) Jodhpur 

 CPWD Jodhpur       CPWD Jodhpur 
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PART – C 
 

SCHEDULES - A TO F, GENERAL/SPECIAL CONDITIONS, 

SPECIFICATIONS AND SCHEDULE OF QUANTITIES FOR 

MINOR COMPONENT OF WORK AND STANDARD GCC FOR 

CPWD-2023 FOR MAINTENANCE WORK AMENDED/ 

MODIFIED UP TO LAST DATE OF TENDER SUBMISSION. 
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ROFORMA OF SCHEDULES A to F (FOR CIVIL COMPONENT) 

SCHEDULE „A‟ 

Schedule of quantities (as per PWD-3)   Schedule attached at  page no. 61-70 

SCHEDULE „D‟ 

Extra schedule for specific requirements/document for the work, if any. 

SCHEDULE „E‟ 

Reference to General Conditions of contract : General Conditions of contract for Central PWD 

Works 2023 for Maintenance  work  incorporating all amendments issued upto pervious date 

of submission of bids. 

Name of work:- Comprehensive maintenance through outsourcing including day to day 

maintenance civil & Electrical works for Residential and Non-

Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27. 

Estimated  cost of work:     Rs. 7,19,816.00  

    

(i) Earnest money:   As per Major component Rs.  --- (to be 

returned after receiving performance 

guarantee) 

 

(ii) Performance Guarantee :  As per Major component 

a) 5% of tendered value or Estimated Cost 

Put to Tender (ECPT) (whichever is higher). 

 b) Where the tendered amount is less than 

eighty percent (80%) of the Estimated Cost 

Put to Tender (ECPT), the Performance 

Guarantee, in addition to the requirement 

under (a) above, shall be increased by an 

amount equal to the difference between 

eighty percent (80%) of the ECPT and the 

tendered amount. 

 (iii) Security Deposit :   As per Major component 

   2.5% (Two & Half percent) of accepted 

tendered amount. 

SCHEDULE „F‟ 

GENERAL RULES : & DIRECTIONS 

Officer inviting tender     EE (Jodhpur), CPWD 

Maximum percentage for quantity of items                                                                                          

of work to be  executed beyond which rates                                     

are to be determined in accordance with                                                                                      

Clauses 12.2 & 12.3. See below 

Definitions: 
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2(vi) Engineer-in-Charge .     For Civil Component    

       EE (Jodhpur), CPWD or his Successor  thereof 

2(viii) Accepting Authority     As per Major component 

    

2(x)  Percentage on cost of materials and                                                      

labour to cover all overheads and profits  15% 

2(x)(b) Standard Schedule of Rates  DSR 2023 modified by multiplying correction                                                                               

Factor of 0.973 as Director General Office 

Memorandum No. 158/SE(TAS)/GST/2024/02-E    Dt. 

08-08-2024  & 2022 (E&M) with upto date correction 

slips issued up to date of   receipt of tender & market 

based items. 
         

2(xi) Department     Central Public Works Department 
 

9(ii)  Standard CPWD contract  Previous date of submission of bids                             

Form GCC 2023,CPWD                                 

Form 7/ 8 as  modified &                                                                                                 

corrected upto 

Clause 1 

(i) Time allowed for submission of                              

Performance Guarantee, programme                                                                                   

chart (Time and progress ) and applicable                                                                       

labour licenses, registration with EPFO,                                                                              

ESIC and BOCW welfare board or proof                                                                                 

of applying there of from the date of                                                                                   

issue of letter of acceptance     As per Major component 

(ii) Maximum allowable extension with late        

fee @ 0.1%  per day of  Performance                    

Guarantee amount beyond the period                                              

provided in (i) above  (1 to 15 days to be                                

filled  by NIT approving authority)     As per Major component 

Clause 2 

Authority for fixing compensation under clause 2               Superintending Engineer, CPWD, 

Jodhpur Or successor thereof 

Clause 2A 

Applicable clause 2/ Clause 2A       Yes  

Clause 5 

Number of days from the date of issue of letter                                 

of acceptance for reckoning date of start Mile stone(s)  

    as per table given below:-      As per Major component 
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Sl.No. Description of Milestone 

(Physical) 

Time Allowed in 

days (from date of 

start) 

Amount to be with-held in 

case of non achievement of 

milestone 

1.   30% of Financial progress 1 months 1% 

2.   60% of Financial progress 2 months 2% 

3. 100% of Financial progress 3 months 2% 

Time allowed for execution of work.      12 (Twelve)  Months. 

 Clause 5  

Authority to decide : 

(i) Extension of time    As per Major component 
 

     (ii) Rescheduling of mile stones   As per Major component 

(iii) Shifting of date of start in case  
 of delay in handing over of site As per Major component 

 

Clause 5 Applicable Clause 5/ Clause 5A   Clause 5 
 

Clause 6:  Computerised Measure Book (CMB) / Electronic 

Measurement Book  (EMB)            

 

Mode of measurement:    EMB  
 

Clause 7 

Gross work to be done together with net                      

payment /adjustment of advances for material            

collected, if any, since the last such payment for                 Rs. 0.60 Lakhs or as mutually                                                          

being eligible to interim payment In case of correction  agreed by both the parties.                    

/ rejection /Short documents, it will be mandatory                                                                              

for Engineer-in-charge to give recorded reasons for                              

correction/ rejection / submission of additional                   

documents  within seven days after submission                                                                                  

of running bill by the contractor.      

Clause 7A 

Whether clause 7A shall be applicable    Yes 

Clause 8       As per Major component  
Competent Authorities to inspect and issue    
Completion certificate. 
Clause 10A Mandatory  testing equipment to be  
List of testing equipment to be  provided by the contractor at site as per 
provided by the contractor at site lab. requirement.  
 
Clause 10B(ii) 

Whether Clause 10B (ii) shall be applicable    No 

 

Clause 10C       Applicable  
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Component of labour expressed as percent                                                            of 

value of work: =       25% 

Clause 10CC         Not Applicable 

Schedule of component of other Materials,                                      

Labour etc. for price escalation. Component                                                   

of civil (except materials covered under clause                                                    

10CA) /Electrical construction value of work  Xm-------Nil------------% 

Component of Labour -                         

expressed as percent of total value of work.    Y----------Nil-----------% 

 

Note : Xm ------.% should be equal to (100) -                      

(materials covered under clause 10CA i.e.                                            Cement, 

Steel, POL and other material specified                                                                                   in clause 

10CA + Component of Labour) 

 

Clause 11 

Specifications to be followed for Civil: CPWD Specification 2019 (Vol. I 
execution of work & II) with correction slips upto date of 
 receipt    of tender. 
Clause 12 

 Type of work: Maintenance  work  

Maximum percentage for quantity of items of work to be executed 

beyond which rates are to be determined in accordance with 

Clauses 12.2: 

See Below 

12.2 
Deviation Limit beyond which clauses12.2 

shall apply for building work 
No limit 

Clause 16 

Competent Authority for deciding    Superintending Engineer, CPWD, Jodhpur 

reduced rates .      or his Successor thereof.  

Clause 18 

List of mandatory machinery,    As per site requirement            

tools & plants to be deployed                                 

by the contractor at site: 

Clause 19 C  
Authority to decide penalty for each default Executive  Engineer, CPWD, Jodhpur or 

successor thereo 

Clause 19 D 
Authority to decide penalty for each default Executive  `Engineer, CPWD, Jodhpur or 

successor thereof 

 

 
Clause 19 G 

Authority to decide penalty for each default Executive  Engineer, CPWD, Jodhpur or 
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successor thereof 

  

Clause 19 K 
Authority to decide penalty for each default Executive  Engineer, CPWD, Jodhpur or 

successor thereof 

Clause 25 

I Conciliator: 
SDG, CPWD, Chandigarh Region 

ii Arbitrator appointing authority: 
SE, CPWD, Jodhpur 

iii Place of Arbitration: 
Jodhpur 

 

 
Clause 32 

"Requirement of Technical Representative (s) and Recovery Rate" 

Sl. 
No. 

Minimum 
Qualificatio

n of 
Technical 

Representa
tives  

Discipline  Designation 
(Principal 

Technical / 
Technical 

representativ
e  

Minimum 
Experience  

Number  Rate at which 
recovery shall be 
made from the 

contractor in the 
event of not 

fulfilling provision of 
clause 36(i) 

1. Graduate 
Engineer 

or  
Diploma 
Engineer 

 
 
 

(Civil) (1) 
 

 

Project 
Maneger 
planning/ 

quality Site / 
billing 

Engineer 
 

2 or 5 years 

respectively  

 

1  Rs. 
15,000/-  

per 
month 

per 
person 

 

Rs. 
Fifteen 

Thousan
d per 
Month 

per 
Person 

 

Assistant Engineer retired from Government Services that are holding Diploma will be 

treated at par with Graduate Engineer. 

Diploma holder with minimum 10 year relevant experience with a reputed construction  co. 

can be treated at par with Graduate Engineers for the purpose of such deployment subject 

to the condition that such diploma holders should not exceed 50% of requirement of 

degree engineers. 
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Clause 38 
 

(i) (a) Schedule/statement for determining 
theoretical quantity of cement & 
bitumen on the basis of Delhi 
Schedule of Rates printed by 
C.P.W.D. 

DSR-2023` with correction slips 
upto issued upto pervious date of 
receipt of tender 
 

(ii) Variations permissible on theoretical 
quantities: 

 

(a) Cement  

For works with estimated cost put to 

tender not more than Rs. 25 lakh.            

For works with estimated cost put to 

tender more than Rs. 25 lakh 

 
 
 
3 % plus/minus 
2 % plus/minus 

(b) Bitumen for all works 2.5% plus only & nil on minus side 

(c) Steel reinforcement and structural 
steel section for each diameter, 
section and category 

2 % plus/minus 

(d) All other materials  Nil 

 

 
 

ADDITIONAL CONDITIONS FOR CIVIL WORK 
 

1.0 General Conditions for Civil Works 

1.1 The work in general shall be carried out in accordance with the CPWD Specifications 2019 

Vol. I to II (corrected/ amended up to previous date of bid submission) hereinafter referred 

as CPWD Specifications.  

1.2 Order of Preference: In case of any difference or discrepancy between the description of  

items as given in the schedule of quantities, specifications for individual items of work, 

contract conditions and/or I.S. Codes etc., the following order of preference shall be 

observed: 

(i) Description of items as given in Schedule of quantities 

(ii) Particular specifications, if any, for the item in agreement 

(iii) Special conditions, if any, in agreement 

(iv) Additional conditions, if any, in the agreement 
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(v) Tender drawings attached/ issued during execution 

(vi) CPWD Specifications including correction slips up to previous date of submission 

of the tender. 

(vii) General Conditions of Contract 2023 for CPWD Maintenance works with 

correction slips up to previous date of submission of the tender. 

(viii) Indian Standards Specifications of B.I.S. 

(ix) ASTM, BS or other foreign origin code mentioned in agreement. 

(x) Manufacturer‟s specifications for the item, as decided by Engineer-in-charge. 

(xi) Sound Engineering practices or well established local Maintenance   

 practices. 

1.3 Source of Material: 

a. The water for Maintenance  work shall be arranged by contractor.  In case, contractor 

takes water from government source free of cost then recovery of 1% water charges 

shall be made. The contractor shall get the water tested with regard to its suitability of 

use in the works and get written approval from the Engineer-in-charge before he 

proceeds with the use of same of execution of works. If the tube well water is not 

suitable, the contractor shall arrange Municipal water or from any other sources at his 

own cost and nothing extra shall be paid to the contractor on this account. The water 

shall be got tested at frequency specified in latest CPWD specifications/BIS code. 

Contractor may be required to install industrial RO plant at site at his own cost, for 

treating water for Maintenance  purpose. 

b. Stone for stone masonry, stone aggregates and stone ballast shall be of hard stone variety, 

mined from Govt. approved mines. The contractor shall submit source(s) of material along 

with samples of material from that source. Based on stipulated specifications, source and 

sample shall be approved by the Engineer- in-Charge. For Jodhpur Kakani  stone     

Quarry is approved for aggregates. 

c. Coarse and fine aggregates to be used for concrete work, mortar for masonry, plaster etc 

shall be sourced from Govt. approved mines or manufacturer(s) as approved by Engineer-

in-charge. The contractor shall submit source(s) of material along with samples of material 

from that source. Based on stipulated specifications, source and sample shall be approved 
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by the Engineer- in-Charge. For river sand from Jodhpur river sand from Binawas, 

Satlana, Jalore and Bikaner(Raj) is approved. 

d  In schedule of quantity, wherever provision for coarse sand and fine sand is specified in any 

item, use of washed crushed stone sand or manufactured sand shall also be permissible as 

per codal provisions. Nothing extra shall be payable or recoverable on this account, over & 

above the quoted rate(s) of respective item. However decision of the Engineer-in-charge 

w.r.t. selection of material i.e. natural sand, crushed stone sand, manufactured sand etc. shall 

be final and binding on contractor. 

1.4 Testing of Materials:   

(A) Regarding testing of civil & electrical materials, which cannot be tested in site 

laboratory and/or to be tested at an independent laboratory, the testing of materials shall be 

conducted in Govt. Laboratory/ Govt. colleges/ IITs/NITs or from the laboratory approved 

by Engineer-in-charge. 

All expenditure to be incurred for testing of the samples including testing charges, cost of 

sample, packaging, sealing, transportation, loading, unloading etc. shall be borne by the 

contractor. The contractor shall also make all arrangements for transportation and delivery 

of samples of materials to the testing laboratory.  

 

 

B) Laboratory at site : 

The contractor shall establish a testing lab at site and provide testing equipment and 

materials for the field tests mentioned in the list of mandatory tests given in CPWD 

specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this account.  

The representatives of the department shall be at liberty to inspect the testing facilities at site 

and conduct testing at random in consultation with Engineer in charge.  The contractor shall 

provide all necessary facilities for the purpose. The laboratory shall be equipped, inter alia, 

with the following equipment: 

Not less than 90% tests for material be performed at site lab with above stated 

equipment‟s, however at least 10% testing of materials shall be got done from external 

laboratories.  However, for the tests to be carried out by the external laboratories, the 
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contractor shall supply free of charge all the materials required for testing, including 

transportation. If the tests which were to be conducted in the site laboratory are 

conducted in other laboratories for any the reasons the cost of such tests shall be borne 

by the contractor. 

All the test in field lab setup at Maintenance  site shall be carried out by the 

Engineering staff deployed by contractor which shall be 100% witnessed by JE and 50% 

of tests shall be witnessed by AE-in- charge. At least 10% of the tests are to be witnessed 

by the Executive Engineer. 

         c)    Sampling of Materials: 

i) Sample of building materials fittings and other articles required for execution of work 

shall be got approved from the Engineer-in-Charge. Articles manufactured by companies 

of repute and approved by the Engineer-in-Charge shall only be used. Articles bearing 

BIS certification mark shall be used in case the above are not available, the quality of 

samples brought by the contractor shall be judged by standards laid down in the relevant 

BIS specifications. All materials and articles brought by the contractor to the site for use 

shall conform to the samples approved by the Engineer-in-Charge which shall be 

preserved till the completion of the work. 

ii) The contractor shall ensure quality Maintenance in a planned and time bound manner. 

Any sub-standard material/work beyond set out tolerance limit shall be summarily 

rejected by the Engineer-in-Charge. Same shall be removed from the site within the time 

as directed by the Engineer-in charge at their own cost. 

iii) BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides testing of other materials as per the 

specifications described for the item/materials. Wherever BIS marked materials are 

brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 

furnish manufacturers test certificate to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS codes relevant to 

the material and/or the work done. 

iv) The contractor shall procure all the materials in advance so that there is sufficient time to 

testing and approving of the materials and clearance of the same before use in work.  

v) All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use.  

vi) The contractor shall be fully responsible for the safe custody of the materials issued to him 

even if the materials are in double lock and key system. 
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vii) The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said 

materials confirm CPWD specifications.  

1.5 INSPECTION OF WORK 

1.5.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open 

to inspection by senior officers of CPWD in addition of the Engineer-in-charge and his 

authorized representative. The contractor shall at times during the usual working hours and 

at all times at which reasonable notices of the intention of the Engineer-in-charge or other 

officers as stated above to visit the works shall have been given to the contractor, either 

himself be present to receive the orders and instructions or have a responsible representative 

duly accredited in writing, to be present for that purpose. 

1.6  RESPONSIBILITY 

a. The Contractor shall keep himself fully informed of all relevant acts and laws of the 

Central & State Governments, orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may affect those engaged or employed 

and anything related to carrying out the work. All the rules & regulations and bye-laws 

laid down by District Collector / Municipal Corporation / Urban Development Authority 

and any other statutory bodies shall be adhered to, by the contractor, during the 

execution of work. The Contractor shall also adhere to all traffic restrictions notified by 

the local authorities. The water charges (for municipal water connection as well as 

tanker water) shall be borne by the contractor. Also, if the contractor obtains water 

connection for the drinking purposes from the municipal authorities or any other 

statutory body, the consequent sewerage charges shall be borne by the contractor. All 

statutory taxes, levies, charges (including water and sewerage charges, charges for 

temporary service connections and / or any other charges) payable to such authorities 

for carrying out the work, shall be borne by the Contractor. The Contractor shall 

arrange to give all notices as required by any statutory / regulatory authority and shall 

pay to such authority all the fees that is required to be paid for the execution of work. He 

shall protect and indemnify the Department/  client and its officials & employees against 

any claim and /or liability arising out of violations of any such laws, ordinances, orders, 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page84 

decrees, by himself or by his employees or his authorized representatives. Nothing extra 

shall be payable on these accounts.  

b. The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building shall be borne by the 

Department/ client. 

c. The contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify the Department from any and all damages and 

claims that may arise on any account.  The Contractor shall indemnify the Department 

against all claims in respect of patent rights, royalties, design, trademarks of name or 

other protected rights, damages to adjacent buildings, roads or members of public, in 

course of execution of work or any other reasons whatsoever, and shall himself defend 

all actions arising from such claims and shall indemnify the Department in all respect 

from such actions, costs and expenses.  Nothing extra shall be payable on this account. 

d. No residential accommodation shall be provided to any of the staff engaged by the 

contractor. The contractor shall also not be allowed to erect any temporary set up for 

his staff in the campus. However, labour camps shall be constructed at site as per 

General conditions of contract. 

e. No claim of the laborers shall be entertained including that of providing employment, 

regularization of services etc. 

f. Site Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer-in-

Charge / occupants to have easy and quick communication. Nothing extra shall be paid 

to the contractor on this account and his quoted rates for various items under this 

contract will be inclusive of this obligation. 

g. The staff employed by the contractor should be well behaved and any complaint of 

misbehavior shall be taken very seriously and such staff will have to be removed by the 

contractor immediately from the site. 

h. Contractor shall be fully responsible for any damages caused to government property or 

allottee‟s property by him or his labour in carrying out the work and shall be rectified 

by the contractor at his own cost. 
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1.7 Specialized Agencies 

The tenderer must associate with himself, agencies of the appropriate eligibility to tender for 

each of specialized nature of items / work listed in the tender documents, individually. Such 

works shall be got executed only through associated agencies specialized in these fields. The 

contractor shall submit name(s) of his associated specialized agencies those fulfilling the 

eligibility criteria laid down in contract document, at least 60 days before commencement of 

such items / work for the approval of the Engineer in charge whose decision shall be final 

and binding. If the tenderer himself fulfils the eligibility criteria laid down for associated 

specialized agencies, then the tenderer shall not require associating with himself the 

associated specialized Contractor. 

It shall be the responsibility of main contractor to sort out any dispute / litigation with the 

Specialized Agencies without any time & cost overrun to the Department. The main 

contractor shall be solely responsible for settling any dispute / litigation arising out of his 

agreement with the Specialized Agencies. The contractor shall ensure that the work shall not 

suffer on account of litigation/ dispute between him and the specialized agencies / sub-

contractor(s).  No claim of hindrance in the work shall be entertained from the Contractor on 

this account. No extension of time shall be granted and no claim what so ever, of any kind, 

shall be entertained from the Contractor on account of delay attributable to the 

selection/rejection of the Specialized Agencies. 

 

 

1.8 SECURITY 

a. The campus is now occupied. Contractor shall take all measures and precautions so as 

to cause no inconvenience to the occupants. He shall barricade the Maintenance  site / 

designated area of Maintenance  through the barriers as specified in the BOQ and as 

approved by the Engineer-in-charge. No material shall be stored / dumped outside the 

designated area. 

b. The movement of the Maintenance  vehicles and the labours shall be restricted to the 

designated routes which will be decided by the client. 
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c. All the vehicles carrying the material to the work site shall be subject to check and 

entries to be made at the gates by security post. No material shall be taken out without 

proper gate pass issued by the Engineer-in-Charge or his authorized representative.  

d. Any labour engaged by the contractor shall be in possession of photo ID card failing 

which they are liable to be disengaged from the work and shall not be allowed to enter 

into the campus. 

e. In case of any nuisance caused by activities attributed to contractors staff, workmen and 

movement of vehicle, and reported to CPWD by client (an officer of the rank not lower 

than EE) commensurate penalty not exceeding Rs. 5000/- for each nuisance shall be 

imposed on the contractor by CPWD in consultation with client. 

f. The movement of the labour shall be restricted to the barricaded work site area only. 

g. The contractor will take reasonable precaution to prevent his workmen and employees 

from removing and damaging any flora (plant/vegetation) from the project area. 

h. The Contractor shall be responsible for the watch and ward / guard of the buildings 

safety, fittings and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

1.10 SAFETY PRACTICES 

a) No Entry/exit/roads other than specified by the Engineer-in-charge for purpose of 

Maintenance  activities will be allowed to be used for Maintenance  activity purposes or 

movement of trucks/lorries/load-carriers and nothing extra/ delay whatsoever will be 

accounted for on this part. 

b) The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the students and staff in campus, owners, tenants or occupiers of 

adjacent properties and to the public in general and to prevent any damage to such 

properties and any pollution of smoke, streams and water-ways. He shall make good at 

his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, 

cross drainage works or public or private property whatsoever caused thereon by the 

contractor. All waste or superfluous materials shall be removed by the contractor 

without any reservation entirely to the satisfaction of the Engineer-in-Charge.  

c) In the event of any restrictions being imposed by the Client, Security, CPWD, Traffic 

police or any other authority having jurisdiction in the area on the working or 
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movement of labour /material, the contractor shall strictly follow such restrictions and 

nothing extra shall be payable to the contractor on this account. 

d) No inflammable materials including P.O.L shall be allowed to be stored in huge 

quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site 

subject to the compliance of all rules / instructions issued by the relevant authorities and 

as per the direction of Engineer-in-Charge in this regard. Also all precautions and 

safety measures shall be taken by the contractor for safe handling of the P.O.L products 

stored at site. All consequences on account of unsafe handling of P.O.L shall be borne 

by the Contractor. 

e) The contractor shall comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the “Maintenance al practices and safety- 2005”, National 

Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations 

and notices concerning accidents, injury and first-aid shall be prominently exhibited at 

the work site. Depending upon the scope & nature of work, a person qualified in first-

aid shall be available at work site to render and direct first-aid to causalities.                      

A telephone may be provided to first-aid assistant with telephone numbers of the 

hospitals displayed. Complete reports of all accidents and action taken thereon shall be 

forwarded to the competent authorities. 

f) The contractor shall ensure the following activities for Maintenance  workers safety, 

among other measures: 

 Guarding all parts of dangerous machinery. 

 Precautionary signs for working on machinery 

 Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition.  

 Durable and reusable formwork systems to replace timber formwork and ensure 

that formwork where used is properly maintained. 

 Ensuring that walking surfaces or boards at height are of sound Maintenance  

and are provided with safety rails or belts. 

 Provide protective equipment; helmets etc. 

 Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 

provided in the fire-prone area and elsewhere. 

 Provide sufficient and suitable light for working during night time. 
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1.11 PREVENTION OF NUISANCE AND POLLUTION CONTROL  

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupiers of adjacent properties and to the public in general and to 

prevent any damage to such properties from pollutants like smoke, dust, noise.  The 

contractor shall use such methodology and equipment so as to cause minimum 

environmental pollution of any kind during and minimum hindrance to road users and to 

occupants of the adjacent properties or other services running adjacent/near vicinity. The 

contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge, any 

damage to roads, paths, cross drainage works or public or private property whatsoever 

caused due to the execution of the work or by traffic brought thereon by the contractor. All 

waste or superfluous materials shall be carried away by the contractor, without any 

reservation, entirely to the satisfaction of the Engineer-in-Charge. 

1.12 PROTECTION OF FLORA 

The contractor will take reasonable precautions to prevent his workman and employees from 

removing and damaging any flora (plant/vegetation) from the project area. 

1.13 General Cleanliness of site: 

a. The contractor shall provide for adequate number of garbage bins around the 

Maintenance  site and the workers facilities and will be responsible for the proper 

utilization of these bins for any solid waste generated during the Maintenance . The 

contractor shall ensure that the site and the workers facilities are kept litter free. 

Separate bins should be provided for wet and dry waste and labeled in both Hindi and 

English with suitable symbols. 

b. Contractor should spray curing water on concrete structure and shall not allow free 

flow of water. Concrete structures should be kept covered with thick cloth/gunny bags 

and water should be sprayed on them. Contractor shall do water ponding on all sunken 

slabs using cement and sand mortar. Use of curing compound as per approval of 

engineer-in-charge in areas where wet water curing not feasible shall be permissible 

and nothing extra shall be paid for the same. 
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c. The Contractor shall remove from site all rubbish and debris generated by the works 

and keep works clean and tidy throughout the Contract Period. All the serviceable and 

non-serviceable (malba) material shall be segregated and stored separately. 

Maintenance  waste, malba and other rubbish generated out of execution of work by 

contractor, shall be disposed of as directed by Engineer in Charge for which no extra 

payment shall be made to contractor. 

d. The contractor shall not stack building material / malba/ muck on the land or road of 

the local development authority or on the land owned by the others, as the case may be. 

So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-

Charge, from the site of work to the approved dumping grounds as per the local byelaws 

and regulations of the concerned authorities and all necessary permissions in this 

regard from the local bodies shall be obtained by the contractor. Nothing extra shall be 

payable on this account. In case, the contractor is found stacking the building material/ 

malba as stated above, the contractor shall be liable to pay the stacking charges/ 

penalty as may be levied by the local body or any other authority and also to face penal 

action as per the rules, regulations and bye-laws of such body or authority. The 

Engineer-in-Charge shall be at liberty to recover, such sums due but not paid to the 

concerned authorities on the above counts, from any sums due to the contractor 

including amount of the Security Deposit and performance guarantee in respect of this 

contract agreement. 

e.  The contractor shall take instructions from the Engineer-in-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, services and compound 

walls are to be constructed. 

f. The site of work shall be always kept clean due to constraints of space and to avoid any 

nuisance to the users of buildings in the adjacent plots. The contractor shall take all 

care to prevent any water- logging at site. The waste water, slush etc. shall not be 

allowed to be collected at site. It may be directly pumped into the creek with prior 

approval of the concerned authorities. For discharge into public drainage system, 

necessary permission shall be obtained from relevant authorities after paying the 
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necessary charges, if any, directly to the authorities.   The work shall be carried out in 

such a way that the area is kept clean and tidy. All the fees/charges in this regard shall 

be borne by the Contractor.  Nothing extra shall be payable on this account. 

1.14  PRESERVATION AND CONSERVATION MEASURES 

a. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected 

against the damage by the contractor, at his own expense, for which nothing is 

payable. The contractor shall not store materials or otherwise occupy any part of 

the site in a manner likely to hinder the operation of such services.  

b. All fossils, coins, articles of value of antiquity, structures and other remains or things of 

geological or archaeological interest discovered on project location during 

excavation/Maintenance shall be the property of the Government, and shall be dealt 

with as per provisions of the relevant legislation. The contractor will take reasonable 

precaution to prevent his workmen or any other persons from removing and damaging 

any such article or thing.  He will, immediately upon discovery thereof and before 

removal acquaint the Engineer-in-charge of such discovery and carry out the official 

instructions of Engineer-in-charge for dealing with the same, till then all work shall be 

carried out in a way so as not to disturb/ damage such article or thing. 

c. Excavated earth shall be property of client and shall not be disposed off without 

approval of Engineer in charge. Any legal or financial implications resulting out of 

disposal of earth shall be sole responsibility of the contractor.  

1.15 Responsibility during Extreme Weather/Site Conditions:  

(a) The Contractor shall make all necessary arrangements for protecting from rains, fog or 

likewise extreme weather conditions, the work already executed and for carrying out the 

further work, during monsoon including providing and fixing temporary shelters, 

protections etc. Nothing extra shall be payable on this account.  Also, no claims for 

hindrance shall be entertained on this account. 
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(b) In case of flooding of site on account of rain or any other cause and any consequent 

damage, whatsoever, no claim financially or otherwise shall be entertained not 

withstanding any other provisions elsewhere in the contract agreement.  Also, the 

Contractor shall make good, at his own cost, the damages caused, if any. Further, no 

claims for hindrance shall be entertained on this account. 

(c) The contractor shall be fully responsible for any damage to the work for which the 

payment has been advanced to him under the contract and he shall make good the same 

at his risk and cost. The contractor shall be fully responsible for safety and security of 

his labour, material, T&P, Machinery brought to the site by him.  

1.16 RECESS, HOLES, OPENINGS, JOINTS ETC 

a) The contractor shall leave such recesses, holes, openings, etc.  as may be required for 

the electric, air-conditioning and other related works for which inserts, sleeves, 

brackets, conduits, base plates, clamps etc. shall be payable separately by the 

department unless otherwise specifically mentioned and the contractor shall fix the same 

at the time of casting of concrete, stone work & brick work or at any similar location if 

required, and nothing extra shall be payable on this account. 

b) Chases, holes, etc. shall be done using power operated tools. 

c) Nothing extra shall be paid for core cutting & sealing of joint with approved material 

(non-shrink grout) for taking out of sanitary/ water supply/ fire-fighting cables, pipes 

etc. if any,  

d) The Maintenance  joints shall be provided in predetermined locations only as decided by 

Engineer-in-charge. The cost of shuttering for these Maintenance  joints shall be 

included in item of Concrete work / RCC work and nothing extra shall be payable on this 

account to the contractor 

e) Any cement slurry / epoxy based bonding agent such as Nit bond or equivalent etc. 

added over base surface for continuation of concreting for better bond is deemed to have 

been in-built in the items and nothing extra shall be payable. 

1.17 SCAFFOLDING / SHUTTERING 
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Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed by the contractor. It shall be provided strictly with steel double scaffolding 

system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable 

suitable working platforms to access the areas with ease for working and inspection.  It shall 

be designed to take all incidental loads. It should cater to the safety features for workmen.  

Nothing extra shall be payable on this account. It shall be ensured that no damage is caused 

to any structure due to the scaffolding. 

Only steel shuttering, unless otherwise specified, with suitably designed steel frame 

supporting system is to be used in the work. The contractor shall ensure that there shall be 

no leakage at formwork joints and there shall be no movement at joints or bending of the 

formwork under pressure of the concrete. Nothing extra shall be paid on this account. 

1.18 Other Conditions w.r.t Execution of work: 

a. The work shall be carried out in accordance with the architectural drawings and 

structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work the contractor shall correlate all the relevant 

architectural and structural drawings, nomenclature of items and specifications etc. 

issued for the work and satisfy himself that the information available there from is 

complete and unambiguous. The figure and written dimension of the drawings shall be 

superseding the measurement by scale. The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-charge before execution of the work. The contractor alone 

shall be responsible for any loss or damage occurring by the commencement of work on 

the basis of any erroneous and/ or incomplete information and no claim for such work 

shall be entertained. The work shall be carried out in accordance with the Good for 

Maintenance  Architectural, Civil and Electrical drawings as issued by the Engineer-in-

Charge.  

b. Before commencement of any item of work the Contractor shall correlate all the relevant 

architectural, civil and electrical drawings, BOQ items and specifications etc. and 

satisfy itself that the information available is complete and unambiguous. The 

Contractor alone shall be responsible for any loss or damage occurring by the 
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commencement and execution of work based on any erroneous and or incomplete 

information and no claim whatsoever shall be entertained on this account. 

c. The execution of items shall be carried out in accordance to relevant CPWD 

specifications (amended upto previous date of receipt of tenders). For the items which 

are not covered under CPWD Specifications, the Particular Specifications / B.I.S. 

Specifications shall have to be followed. The decision of Engineer-in-Charge shall be 

final in this regard. 

d. Wherever any reference is made to any Indian Standard, it shall be taken as reference to 

the latest edition with all amendments / revision issued thereto upto previous date of 

receipt of tenders. 

e. The contractor is required to deploy resources as per availability of site. However no 

claim will be entertained for idle labour, idle machinery, idle technical/no-technical 

staff, idle T&P etc. 

f. The Contractor shall procure the required materials in advance so that there is sufficient 

time to testing of the materials and clearance of the same before use in the work. The 

Contractor shall provide at his own cost suitable weighing and measuring arrangements 

at site for checking the weight / dimensions as may be necessary for execution of work.  

g. The terms machine batched, machine mixed and machine vibrated concrete used 

elsewhere in agreement shall mean the concrete produced in concrete batching and 

mixing plant and if necessary transported by transit concrete mixers, placed in position 

by the concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator / 

plate vibrator, as the case may be to achieve required strength and durability. 

h. PPC Cement shall be used in the work unless there is any reason requiring use of OPC 

as per approval of Engineer-in-charge.  

i. No fly ash mixing at site would be allowed. Plants at site.  

 

j. Under Special circumstances, contractor can be allowed to procure concrete from RMC 

plant approved by engineer-in-charge. However, nothing extra shall be payable to the 

contractor for procurement of concrete from RMC plant over the  rates payable for batch 

mixed concrete. 

k. Escalation under clause 10 CA shall not be payable on cement consumed in Fly Ash 

Bricks, AAC blocks. 
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l. The work of services will be executed simultaneously. The Contractor shall minimize the 

scope of making recesses, holes, opening etc. as the same shall be planned in advance 

and necessary grooves/niches shall be provided in shuttering of RCC. 

m. The Contractor shall conduct his work, so as not to interfere with or hinder the progress 

or completion of the work being performed by other Contractor(s) or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose of the 

materials being used or removed, so as not to interfere with the operations of other 

Contractor simultaneously working or he shall arrange his work with that of the others 

in an acceptable and coordinated manner and shall perform it in proper sequence to the 

complete satisfaction of others. 

n. Laminates on flush doors shall be machine pressed, preferably in factory. The design 

and pattern of laminates shall be as per the approval of engineer in charge. 

o. The furniture, UPVC door-windows, Aluminum door-windows-framework, shall be 

factory made. 

1.19 RATES 

a. The rates quoted by the contractor are deemed to be inclusive of site clearance, setting 

out work, profile, setting lay out on ground, establishment of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, Maintenance  of 

all safety and protection devices, compulsory use of helmet and safety shoes, and other 

appropriate safety gadgets by workers, imparting continuous training  for all the 

workers, barriers, preparatory works, Maintenance  of clean, hygienic and well 

ventilated workers housings in sufficient numbers as per drawing supplied by Engineer 

in charge,  working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other unforeseen 

but essential incidental works required to complete this work. Nothing extra shall be 

payable on this account and no extension of time for completion of work shall be 

granted on these accounts. 
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b. The rates quoted by the tenderer shall be firm and inclusive of all taxes and levies 

including GST. Taxes shall be deducted at source as per statutory orders and Govt. rules 

and regulation, from bill payments to the contractor by Engineer-in-charge. 

c. No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other items 

required to be carried out during execution of the work. No delay and no claim of any 

kind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate. 

d. All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of temporary 

electricity, telephone, water etc. required for execution of the work, liaison and pursuing 

for obtaining various No Objection Certificates, completion certificates from local 

bodies etc., protection works, testing facilities / laboratory at site of work, facilities for 

all field tests and for taking samples etc. during execution or any other activity which is 

necessary (for execution of work and as directed by Engineer-in-Charge), shall be 

deemed to be included in rates quoted by the Contractor, for various items in the 

schedule of quantities.  Nothing extra shall be payable on these accounts. Before start of 

the work, the Contractor shall submit to the Engineer-in-Charge, a site / Maintenance  

yard layout, specifying areas for Maintenance , site office, positioning of machinery, 

material yard, cement and other storage, steel fabrication yard, site laboratory, water 

tank, etc.  

e. For completing the work in time, the contractor might be required to work in two or 

more shifts (including night shifts).  No claim whatsoever shall be entertained on this 

account, not with-standing the fact that the contractor may have to pay extra amounts for 

any reason, to the labourers and other staff engaged directly or indirectly on the work 

according to the provisions of the labour and other statutory bodies regulations and the 

agreement entered upon by the contractor with them. 
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f. All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall 

not be accepted and thus not paid for. 

g. Nothing extra shall be payable to the contractor for compliance of various additional 

conditions, special conditions, general terms & conditions, additional /general 

specifications, etc. as prescribed in bid document except specifically stated therein, on 

and above the quoted rate(s) of various items of schedule of quantities (civil as well as 

electrical work) of the bid document. 

h. Anywhere in the bid document / NIT, BOQ shall mean Schedule of Quantities. 

1.20 ROYALTY:  Contractor shall comply with all statutory rules and regulations w.r.t royalty 

and other levies and taxes. Royalty at the prevalent rates shall be paid by the contractor or 

his associate supplier as per State Government rules, on all materials such as boulders, 

metals, all sizes stone aggregates, brick aggregates, coarse and fine aggregates, moorum, 

river sand, gravels and bajri etc. collected by him for the execution of the work, directly to 

the revenue authority of the state government concerned. Further, contractor needs to submit 

proof of submission of full royalty to the state government or local authority. Nothing extra 

shall be payable on this account. 

1.21 ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 

Unless otherwise provided in the Schedule of quantities or in CPWD Specifications or  in 

the tender document, the rates tendered by the contractor shall be all inclusive and shall 

apply to all heights, lifts, leads and depths of the building and nothing extra shall be payable 

to him on this account. 

1.22 SUBMISSION AND DOCUMENTATION 

a. The contractor shall make available Three(03) sets of computerized Standard 

Measurement Books (SMBs) having measurement of all the permanent standing in a 

building. 

b. The contractor will submit computerized measurement sheet for the work carried out by 

him for making payment as per Clause-6 of the CPWD General Conditions of Contract 

2023 (with correction slips upto previous date of submission of tender). For casting of 

RCC members and other hidden items the corrected and duly test checked measurement 

sheets of reinforcement or that of other hidden items shall be deposited with Engineer in 
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charge or his authorized representative, before casting of RCC or other hidden items. 

The delay in submission of corrected and duly checked measurement sheet may, 

therefore, delay casting of RCC or execution of hidden item for which no hindrance 

shall be recorded. 

c. To avoid delay, contractor should submit all samples well in advance so as to give 

timely orders for procurement. 

1.23 TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION 

a. Arrangement of temporary telephone connection, water and electricity required by 

contractor, shall be made by him at his own cost and also necessary permissions shall 

be obtained by him directly from concerned authorities, under intimation to the 

Department.  Also, all initial cost and running charges, and security deposit, if any, in 

this regard shall be borne by him.  The contractor shall abide by all the rules/ bye laws 

applicable in this regard and he shall be solely responsible for any penalty on account of 

violation of any of the rules / byelaws in this regard. Nothing extra shall be payable on 

this account.   

b. The contractor shall be responsible for maintenance and watch and ward of the 

complete installation and water / electricity meter and shall also be responsible for any 

pilferage, theft, damage, penalty etc.in this regard.  The contractor shall indemnify the 

Department against any claim arising out of pilferage, theft, damage, penalty etc. 

whatsoever on this account. Security deposit for the work shall be released only after 

No Dues Certificates are obtained from the local Authorities from whom temporary 

electric/ water / telephone connection have been obtained by the contractor.  Nothing 

extra shall be payable on this account. 

c. The Department shall in no way be responsible for either any delay in getting electric 

and/or water and/or telephone connections for carrying out the work or not getting 

connections at all.  No claim of delay or any other kind, whatsoever, on this account 

shall be entertained from the contractor.  Also, contingency arrangement of stand-by 

water & electric supply shall be made by the contractor for commencement and smooth 

progress of the work so that work does not suffer on account of power failure or 

disconnection or not getting connection at all.  No claim of any kind whatsoever shall 

be entertained on this account from the contractor. Nothing extra shall be payable on 

this account. 

1.24  Submission of stamp paper for work contract. 

Contractor has to submit stamp paper of required amount i.e. 0.15% of the tender 

amount or subject to max of Rs.25.00 Lacs asper prevailing order of Government of 

Rajasthan Fiannce department (Tax Division) dt. 06-11-2020 or as modified and applicable 

within 15 days from issue of work order. The total stamp duty amount shall be borne by the 

contractor. 
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ADDITIONAL SPECIFICATIONS 

1.0 Waterproofing  

1.1 In case, contractor does not possess requisite eligibility and experience in water 

proofing work as per NIT condition, he shall associate specialized agency for water 

proofing work, duly approved by the Engineer-in-Charge.  

1.2 The water proofing compounds shall be in accordance to approved make of materials 

annexed in the contract agreement. Contractor shall get the water proofing product and 

its make approved from Engineer-in-charge. However, this approval shall not exempt the 

contractor from responsibility for success of water proofing treatment done by him.  

1.3 Total quantity of the water proofing compound required shall be arranged only after 

obtaining the prior approval of the make by Engineer-in-charge in writing. Materials 
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shall be kept under double lock and key and proper account of the water proofing 

compound used in the work shall be maintained. It shall be ensured that the consumption 

of the compound is as per specified requirements. 

1.4 Specialized labour shall prepare a mock up sample to demonstrate to engineer-in-charge 

the success of water proofing treatment. 

1.5 The finished surface after water proofing treatment shall have adequate smooth slope as 

per the direction of the Engineer-in-charge. 

1.6 Before commencement of treatment on any surface, it shall be ensured that the outlet 

drain pipes / spouts have been fixed and the spout openings have been eased and rounded 

off properly for easy flow off water. 

1.7 The contractor shall get water proofing work done checked by engineer-in-charge or his 

authorized representative by flooding of water for sufficient duration as directed by 

Engineer-in-charge. However, this approval shall not exempt the contractor from 

responsibility for success of water proofing treatment done by him.  

1.8 The Contractor, for the work of water proofing, will have to execute a guarantee bond in 

the prescribed proforma in this bid document for removing any defects in waterproofing 

done by it in this contract for 10 years after completion of entire work in the contract 

agreement.  

 

 

1.9 10% of total cost of water proofing item (excluding cost of external plaster on masonry, if 

water proofing compound added in external plaster also) shall be retained as additional 

security deposit and the amount so withheld would be released after ten years from the 

date of completion of the entire work under the agreement.  If the performance of the 

work done is found unsatisfactory and any defects noticed during the guarantee period, 

they shall be rectified by the Contractor within 10 days of receipt of intimation of defects 

in the work.  If the defects pointed out are not attended to within the specified period, the 

same will be got done from another Contractor at the risk and cost of the Contractor. 
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SPECIAL CONDITIONS REGARDING ROYALTY OF MATERIALS TO BE USED IN 

CONSTRUCTION  WORK 

 

jktLFkku ljdkj] [kku ¼xzqi&2½ foHkkx ds Ik= Øekad Ik-13¼6½ [kku@xzqi&2@80&ikVZ t;iqj] 

fnukad 15-11-2011 ds vuqlkj jktdh; foHkkxksa] Lok;Ùk'kk"kh laLFkkvksa] jktdh; miØeksa esa dk;Zjr fuekZ.k 

Bsdsnkjksa ls fuekZ.k dk;Z esa dke vkus okys [kfutksa eslsujh LVksu] feV~Vh cksYMj] ctjh] dadj] eksje] 

lk/kkj.k feV~Vh ¼bZV feV~Vh dks NksM+dj½ dh jk;YVh olwyh ds laca/k esaA  

mijksDr fo"k;karxZr iwoZ esa tkjh fd;s x;s ifji= fnukad 06-10-2008 @ 08-10-2008 dks ekuuh; 

mPp U;k;ky;] tks/kiqj }kjk ,l-ch- flfoy fjV la- 1309@09 esa ikfjr vkns'k fnukad 17-01-2011 ls 

fiVh'kudÙkkZ }kjk jk;YVh isM [kfut izkIr dj dke esa fy;s tkus ds ckotwn mDr ifji= vYikof/k 

vuqefr Ik= ysus gsrq ck/; djrk gS] bl dkj.k fujLr fd;k gS rFkk ifji= dks la'kksf/kr dj tkjh djus 

dh NwV iznku dh xbZA mDr fu.kZ; ds izdk'k esa ifji= fnukad 06-10-2008 @ 08-10-2008 ds vfrØe.k esa 

jktdh; foHkkxksa] Lok;Ùk'kk"kh laLFkkvksa] jktdh; miØeksa esa dk;Zjr fuekZ.k Bsdsnkjksa ls fuekZ.k dk;Z esa dke 
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vkus okys [kfutksa ij ns; jkW;YVh ds Hkqxrku ckcr~ fuEu izfØ;k r; dh tkrh gSA ;g izfØ;k rqjar izHkko 

ls ykxw gksxhA 

1- lacaf/kr fuekZ.k foHkkx dks dk;kZns'k dh izfr e; th&f'kM~;wy] ftlesa fuekZ.k esa dke vkus okys 

[kfutksa dh ek=k dk fooj.k gks ¼?kuehVj vFkok Vuksa esa½] lacaf/kr [kfu vfHk;ark @ lgk;d [kfu 

vfHk;ark dk;kZy; esa izLrqr djuh gksxhA 

2- Bsdsnkj dks fuekZ.k dk;Z 'kq: djus ls iwoZ fuEu esa ls dksbZ ,d fodYi lacaf/kr [kfu vfHk;ark @ 

lgk;d [kfu vfHk;ark dk;kZy; esa 'kiFk Ik= ds lkFk izLrqr djuk gksxkA 

fodYi&, %& ;fn Bsdsnkj vius Lrj ij [kfutksa dk [kuu djus gsrq vYikof/k vuqefr i= izkIr 

djuk pkgrk gS ftldk dk;Z lekfIr ij vf/k'kqYd fu/kkZj.k djkuk pkgrk gS ,oa 

jk;yVh dh jkf'k jfuax fcyksa ls dVokuk pkgrk gSA 

fodYi&ch %& ;fn Bsdsnkj vYikof/k vuqefr i= izkIr djuk pkgrk gS] ijUrq jk;YVh dh jkf'k 

jfuax fcyksa ls dVkus ds ctk; [kku foHkkx esa vYikof/k vuqefr Ik= izkIr djrs 

le; vfxze :Ik ls tek djkuk pkgrk gSA 

fodYi&lh %& ;fn Bsdsnkj lEiw.kZ [kfut jk;YVh isM [kjhnuk pkgrk gS rFkk jfuax fcy dh 

LVst ij fu/kkZj.k ds fy, jk;YVh Hkqxrku dk leqfpr fjdkWMZ izLrqr djsxkA 

fodYi&Mh %& ;fn Bsdsnkj fodYi ch o lh dks lfEefyr :Ik ls dke esa ysuk pkgrk gSA 

3- Bsdsnkj }kjk mijksDr fcUnq la[;k 2 ds vuqlkj fodYi izLrqr dj fn;s tkus ij lacaf/kr [kfu 

vfHk;ark @ lgk;d [kfu vfHk;ark }kjk bldh lwpuk fuekZ.k foHkkx dks nh tk;sxh ,oa fuekZ.k 

foHkkx fodYiksa ds vuqlkj] uhps nh xbZ O;oLFkk ds vuq:Ik] jk;YVh olwyh ckcr~ dk;Zokgh djsxkA 

4- fodYi&, ds Bsdsnkjksa ds izFke fcy ikfjr djus ds iwoZ fuekZ.k&foHkkx [kfu vfHk;ark @ lgk;d 

[kfu vfHk;ark }kjk tkjh vYikof/k vuqefr Ik= dh izfr izkIr djsxk] vU;Fkk fcy dk Hkqxrku ugha 

fd;k tk;sxkA ,sls Bsdsnkjksa ds jfuax fcyksa ls jk;YVh dh dVkSrh fUkEukuqlkj fu/kkZfjr nj ls dh 

tkdj psd vFkok egkys[kkdkj ds ;gk¡ lek;kstu ds ek/;e ls e; dVkSrh fooj.k ds tek djkuh 

gksxh & 

1- lM+d fuekZ.k ¼okbMfuax lfgr½   3% 

2- Hkou fuekZ.k      2% 

3- lM+d uohuhdj.k     1.5% 

4- vU; dk;Z ftuesa [kfut dk mi;ksx gksrk gks 1% 

 

 
mDr fodYi ds Bsdsnkj ;fn vfrfjDr jkf'k tek gks tkus ds dkj.k fjQ.M pkgrs gS rks 

mUgsa fuekZ.k dk;Z lekfIr ds 30 fnol dh vof/k esa viuk fjdkWMZ ;Fkk dke esa fy;s x;s [kfut dk 

C;kSjk ¼fuekZ.k foHkkx ls izekf.kr'kqnk½ [kfut izkIr fd;s tkus dk L=ksr] mlds 

fcy@joUuk@vf/kd̀r Bsdsnkj dh jk;YVh ipkhZ ftuesa fuekZ.k foHkkx ds Bsdsnkj dk uke vafdr 

gks] vf/k'kqYd fu/kkZj.k gsrq [kfu vfhk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA 

mDr 30 fnol dh vof/k esa fjdkWMZ izLrqr ugha djus ij fuekZ.k foHkkx }kjk jfuax fcyksa ls dkVh 

xbZ jkf'k dks vafre ekuk tk;sxkA 
 

5- fodYIk&ch ds Bsdsnkjksa dks vYikof/k vuqefr i= izkIr djrs le; [kfut dh jk;YVh lacaf/kr [kfu 

vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa tek djkuh gksxhA fuekZ.k foHkkx }kjk ,sls Bsdsnkjksa 
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ds jfuax fcy dVkSrh fd;s cxSj ikfjr fd;s tk ldsaxs] ijUrq vafre jfuax fcy [kfu vfHk;ark @ 

lgk;d [kfu vfHk;ark ls vukifÙk izkIr fd;s fcuk ikfjr ugha fd;k tk;sxkA 
 

6- fodYIk&lh ds Bsdsnkjksa }kjk lacaf/kr jfuax fcy rd dke esa fy;s x;s [kfut dk C;kSjk ¼fuekZ.k 

foHkkx ls izekf.kr'kqnk½] [kfut izkIr fd;s tkus dk L=ksr muds fcy@joUuk@ vf/kd`r Bsdsnkj 

dh jk;YVh iphZ ftuesa fuekZ.k foHkkx ds Bsdsnkj dk uke vafdr gks] vf/k'kqYd fu/kkZj.k gsrq [kfu 

vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA [kfu vfHk;ark @ lkg;d [kfu 

vfHk;ark }kjk vf/k'kqYd fu/kkZj.k vkns'k tkjh dj fn;s tkus ij fuekZ.k foHkkx }kjk lacaf/kr jfuax 

fcy ikfjr fd;k tk ldsxk] ijUrq vafre jfuax fcy [kfu vfHk;ark @ lgk;d [kfu vfHk;ark }kjk 

vukifÙk izkIr fd;s fcuk ikfjr ugha fd;k tk;sxkA 
 

7- fodYi&Mh ds Bsdsnkjksa dks vYikof/k vuqefr i= izkIr djrs le; [kfut dh jkW;YVh lacaf/kr [kfu 

vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa tek djkuh gksxhA jk;YVh isM izkIr fd;s x;s 

[kfut dk C;kSjk ¼fuekZ.k foHkkx ls izekf.kr'kqnk½] [kfut izkIr fd;s tkus dk L=ksr muds fcy @ 

joUuk @ vf/kd`r Bsdsnkj dh jkW;YVh iphZ ftuesa fuekZ.k foHkkx ds Bsdsnkj dk uke vafdr gks] 

vf/k'kqYd fu/kkZj.k gsrq [kfu vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA 

[kfu vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA [kfu vfHk;ark @ lgk;d 

[kfu vfHk;ark }kjk vf/k'kqYd fu/kkZj.k vkns'k tkjh dj fn;s tkus ij fuekZ.k foHkkx }kjk lacaf/kr 

jfuax fcy ikfjr fd;k tk ldsxk] ijUrq vafre jfuax fcy [kfu vfHk;ark @ lgk;d [kfu 

vfHk;ark ls vukifÙk izkIr fd;s fcuk ikfjr ugha fd;k tk;sxkA 
 

8- BOT/BOOT ds rgr gksus okys fuekZ.k dk;ksZ vFkok ftu fuekZ.k dk;ksZ ds fcyksa dk Hkqxrku fdlh 

Hkh foHkkx }kjk ugha fd;k tkrk gS] mlesa fodYi&,] lh ,oa Mh ykxw ugha gksxk] budh ctk; 

fodYi&ch ykxw gksxkA 
 

9- dk;Z lekIr gksus ij fuekZ.k foHkkx }kjk Bsdsnkj }kjk mi;ksx dh xbZ [kfut dh okLrfod ek=k 

dk fooj.k rFkk dkVh xbZ jk;YVh jkf'k dk C;kSjk lacaf/kr [kfu vfHk;ark @ lgk;d [kfu vfHk;ark 

dks nsuk gksxkA 
 

10- ;fn fuekZ.k foHkkx }kjk mDrkuqlkj izfØ;k dk ikyu ugha fd;k x;k vFkok Bsdsnkj }kjk 

voS/k :Ik ls [kfut dk mi;ksx fd;k x;k gS rks [kfut dh nl xq.kk jk;YVh olwyh ;ksX; gksxh] 

ftldks tek djkus dh ftEesnkjh lacaf/kr fuekZ.k foHkkx dh gksxhA lacaf/kr [kfut  

vfHk;ark @ lgk;d [kfu vfHk;ark ,e,elhvkj] 1986 ds fu;e 66 rFkk Hkw&jktLo vf/kfu;e ds 

izko/kkuksa ds vuqlkj mDr jkf'k olwy dj ldsxkA 
 

 

11- Bsdsnkj }kjk izfrcaf/kr {ks=ksa tSls pkjkxkg Hkwfe] dspesaV ,fj;k] ou @ vH;kj.; @ jk"Vªh; 

m/kku rFkk muds lsQ~Vh tksu {ks=] fofHkUu U;k;ky;ksa }kjk izfrcaf/kr {ks=ksa esa [kuu dk;Z ugha fd;k 

tk;sxk ,oa Lohd`r [kuu iV~Vk @ ykbZlsal {ks= esa ;k fdlh [kkrsnkjh Hkwfe esa cxSj iV~Vk/kkjh 

@ykbZlsal/kkjh ;k lacaf/kr [kkrsnkj dh fyf[kr lgefr ds fcuk [kuu dk;Z ugha fd;k tk;sxkA 

bl ckcr~ vYikof/k vuqKkIk= dk vkosnu Ik= is'k djrs le; gh 'kiFk Ik= nsuk gksxkA 
 

;g ifji= foÙk ¼jktLo fMohtu½ foHkkx dh vkMZ Mh la[;k 101101210 fnukad 30-10-2011 dh 

lgefr ls tkjh fd;k tkrk gS rFkk bl fo"k; eas jktL; ljdkj }kjk ekuuh; loksZPp U;k;ky; esa 

nk;j dh xbZ ,l,yih ij gksus okys fu.kZ; ds v/;/khu jgsxkA 
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jktLFkku ljdkj] [kku ¼xzqi&2½ foHkkx ds Ik= Øekad Ik-13¼6½ [kku@xzqi&2@80&ikVZ t;iqj] 

fnukad 18-10-2012 ds vuqlkj bl foHkkx ds lela[;d ifji= fnukad 15-11-2011 ds fcUnq la[;k 

6 esa vkaf'kd la'kks/ku fd;k tkrk gS fd bl fcUnq esa of.kZr jkW;YVh isM [kfut izkIr djus okys 

Bsdsnkjksa ds vf/k'kqYd fu/kkZj.k izR;sd jfuax fcy o vafre fcy dh LVst ij fd;s tkus dh ctk; 

izFke jfuax fcy dh LVst ,oa vafre fcy dh LVst ij gh fd;s tk,A 

 

 blds vykok mDr ifji= ds fcUnq la[;k 8 dks fuEuizdkj izfrLFkkfir fd;k tkrk gS %& 

"BOT/BOOT ds rgr gksus okys fuekZ.k dk;ksZ] ftuesa fcyksa dk Hkqxrku fuekZ.k foHkkx }kjk 

laosnd dks ugha fd;k tkrk gS] muesa fodYi&^,* ykxw ugha gksxk] fodYi&ch ykxw gksxk] 

fodYi&lh ,oa fodYi&Mh bl 'krZ ds lkFk ykxw gksaxs fd dk;Z lekfIr ij laosnd }kjk fuekZ.k 

foHkkx ls [kfut dh ek=k dk fooj.k izkIr fd;k tkdj vf/k'kqYd fu/kkZj.k gsrq fcUnq la[;k 4 esa 

of.kZr nLrkost [kfu vfHk;ark dks izLrqr djus gksaxs ,oa [kfu vfHk;ark }kjk jk;YVh dh vns;rk dk 

izek.k&Ik= tkjh fd;k tkosxkA fuekZ.k foHkkx }kjk laosnd dks Vksy olwyh vf/kdkj Ik= @ dk;Z 

iw.kZ dk izek.k Ik= rc rd tkjh ugha fd;k tkosxk] tc rd laosnd [kfu vfHk;ark ls jkW;YVh dh 

vns;rk dk izek.k Ik= izkIr dj izLrqr ugha dj nsoasA 

 

jktLFkku ljdkj] [kku ¼xzqi&2½ foHkkx ds Ik= Øekad Ik-13¼6½ [kku@xzqi&2@80&ikVZ t;iqj] 

fnukad 09-01-2013 ds vuqlkj bl foHkkx ds lela[;d ifji= fnukad 15-11-2011 esa fuekZ.k 

foHkkx ds Bsdsnkjksa ls [kfutksa ij jk;YVh olwyh ,oa ijfeV ds laca/k esa O;oLFkk dh xbZ gS] ftlesa 

vkaf'kd la'kks/ku ifji= fnukad 18-10-2012 ls fd;k x;k gSA mDr ds Øe esa ifji= fnukad 15-11-

2012 esa fcUnq la[;k 12 fuEu izdkj tksM+k tkrk gS %& 

 

 

 

 

 

^^12- tks Bsdsnkj jk;YVh isM [kfut izkIr dj fuekZ.k dk;Z lEikfnr djuk pkgrs gS] ijUrq izFke 

;k vafre jfuaax fcy dh LVst ij vf/k'kqYd fu/kkZj.k ugha djokuk pkgrs gS] mUgsa fodYIk ^bZ* ds 

:i esa oxhZd`r fd;k tkdj muds vafre fcy ls jk;YVh dh dVkSrh fuEukuqlkj fu/kkZj.k nj ls dh 

tkdj psd vFkok ,0th0 ,MtsLVeasV ds ek/;e ls [kku foHkkx ds vk; en esa tek djokbZ tk, 

%& 
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1- lM+d fuekZ.k @ okbMfuax ,oa Hkou fuekZ.k dk;Z  3% 

2- fjis;fjax ,oa vU; dk;Z     1.5% 

mDr fodYi ysus okys Bsdsnkjksa dks dk;Z 'kq: djus ls iwoZ ,d 'kiFk Ik= fuekZ.k foHkkx esa 

nsrs gq, izfr [kku foHkkx dks i`"Bkafdr fd;k tkuk gksxk fd os voS/k [kuu ls [kfut izkIr ugha 

djsaxs ,oa [kku foHkkx }kjk [kuu L=ksr ,oa ifjogu ij voS/k [kuu fuxZeu ds fo:} dh tkus 

okyh dk;Zokgh ij fdlh izdkj dh mtjnkjh muds }kjk izLrqr ugha dh tk;sxhA 

mDr fodYi BOT/BOOT Bsdsnkjksa }kjk fy;s tkus ij mUgs dk;Z dh dqy ykxr dk 

mijksDr njksa ls jkf'k [kfu vfHk;ark dk;kZy; esa rhu leku fdLrksa esa dk;Z lekfIr ls iwoZ tek 

djkuh gksxhA fuekZ.k foHkkx }kjk dk;Z dh vafre la'kksf/kr ykxr ls [kfu vfHk;ark dks voxr 

djk;k tk,xk rFkk rhuksa fdLr tek gks tkus ds [kfu vfHk;ark }kjk LkR;kiu fd;s tkus ij fcUnq 

la[;k 8 vuqlkj fuekZ.k foHkkx ds vfHk;ark }kjk Vksy olwyh vf/kdkj Ik= @ dk;Z iw.kZrk izek.k 

Ik= tkjh fd;s tk;saxsA 
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On non-judicial stamp paper of minimum Rs. 100 
 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)Form of 

Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 

Deposit/Mobilization Advance 
1.  Whereas the Executive Engineer ………………… (name of division) ………………….., 

CPWD on behalf of the President of India (hereinafter called “The Government”)has invited 

bids under ……………………(NIT number)………………….dated………………for 

……………………………………………(name of work)…………………………… 

……………………… The Government has further agreed to accept irrevocable Bank 

Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto 

……… (date)*……… as Earnest Money Deposit from……………………. (name and 

address of contractor) …………………..(hereinafter called “the contractor”) for compliance 

of his obligations in accordance with the terms and conditions of the said NIT. 

OR** 

Whereas the Executive Engineer …………….. (name of division) ………………………., 

CPWD on behalf of the President of India (hereinafter called “The Government”) has entered into 

an agreement bearing number …………............. with ……................(name and address of the 

contractor) …………….. (hereinafter called “the Contractor”) for execution of work 

……………………………………… (Name of work) ……………………………………………... 

The Government has further agreed to accept an irrevocable Bank Guarantee for Rs. 

…………….……. (Rupees …………………………… only) valid upto …….. (date)..…… as 

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for 

compliance of his obligations in accordance with the terms and conditions of the agreement. 

2.  We, …………… (indicate the name of the bank) …………………. (herein after referred to 

as “the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. 

……………………….. (Rupees……………….only) on demand by the Government within 

10 days of the demand. 

3.  We, ……………………(indicate the name of the Bank) …………………, do here by 

undertake to pay the amount due and payable under this guarantee without any demur, 

merely on a demand from the Government stating that the amount claimed is required to 

meet the recoveries due or likely to be due from the said Contractor. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. ……..(Rupees ……………….only) 

4.  We, ……………… (indicate the name of the Bank) …………………, further undertake to 

pay the Government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any Court or Tribunal, our 

liability under this Bank Guarantee being absolute and unequivocal. The payment so made 

by us under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment. 

5.  We, ………………… (indicate the name of the Bank) ……………………, further agree 

that the Government shall have the fullest liberty without our consent and without affecting 

in any manner our obligation here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor from time to time or to 
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postpone for any time or from time to time any of the powers exercisable by the 

Government against the said contractor and to forbear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said Contractor or for any 

forbearance, act of omission on the part of the Government or any indulgence by the 

Government to the said Contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect of so relieving us.  

6.  We, ………………… (indicate the name of the Bank) …………………….., further agree 

that the Government at its option shall be entitled to enforce this Guarantee against the Bank 

as a principal debtor at the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee the Government may have in relation to the 

Contractor‟s liabilities.  

7.  This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor. 

 8.  We, …………………. (indicate the name of the Bank) ………………………., undertake 

not to revoke this guarantee except with the consent of the Government in writing.  

9.  This Bank Guarantee shall be valid up to …………………………. unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs. …………………… (Rupees ……………….. only) 

and unless a claim in writing is lodged with us within the date of expiry or extended date of 

expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.  

Date ............. 

 Witnesses:  

1. Signature………………      Authorized signatory 

    Name and address       Name  

Designation    

 Staff code no.  

 

2. Signature ……………………….     Bank seal  

     Name and address  

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are 

invited and 180 days for two/three bid system from the date of submission of tender.  

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/security deposit/mobilization advance, as the case may 

be. 

 

 

 

 

AFFIDAVIT 

 

I / We have submitted a bank guarantee for the work 

___________________________________________________________________________ 

      (Name of work) 
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Agreement No. ____________________________________________________________ 

Dated ____________________from _____________________________________________  

                                                        (Name of the Bank with full address) 

to the Executive Engineer ________________________________________________with a view                                                          

(Name of the Division) 

to seek exemption from payment of  performance guarantee in cash. This Bank guarantee expires 

on ______________________________________________. I / We undertake to keep the validity 

of the bank guarantee intact by getting it extended from time to time at my / our own initiative upto 

a period of _______________________ months after the recorded date of completion of the work 

or as directed  by the Engineer in charge. 

 

 I / We also indemnify the Government against any losses arising out of non-encashment of 

the bank guarantee if any. 

 

(Deponent) 

Signature of Contractor 

Note : The affidavit is to be given by the Executants before a first class Magistrate. 
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 Annexure –III 

 

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 

DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 

  The Agreement made this ....................... day of ....................... two thousand and 

....................... between....................... son of ....................... of ....................... (hereinafter called 

the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called Government 

of the other part). 

 WHEREAS this agreement is supplementary to a contract (hereinafter called the 

Contract) dated............. and made between the GUARANTOR of the one part and the 

Government of the other part, whereby the Contractor, inter alia, undertook to render the 

buildings and structures in the said contract recited completely water and leak-proof. 

 AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 

structures will remain water and leak-proof for five years from the date of giving of water 

proofing treatment. 

 NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 

him will render the structures completely leak-proof and the minimum life of such water 

proofing treatment shall be five years to be reckoned from the date after the maintenance period 

prescribed in the contract. 

 Provided that the guarantor will not be responsible for leakage caused by earthquake 

or structural defects or misuse of roof or alteration and for such purpose: 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof; 

(b)  Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts; 

(c)   The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
 

 During this period of guarantee the guarantor shall make good all defects and in case 

of any defect being found, render the building water-proof to the satisfaction of the Engineer-in-

Charge at his cost, and shall commence the work for such rectification within seven days from 

the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the 

defects, failing which the work shall be got done by the Department by some other contractor at 

the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, 

payable by the Guarantor shall be final and binding. 

 

 That if GUARANTOR fails to execute the water proofing or commits breach 

thereunder then the GUARANTOR will indemnify the Principal and his successors against all 

loss, damage, cost, expense or otherwise which may be incurred by him by reason of any default 

on the part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and/or damage and/or cost incurred by the Government, the 

decision of the Engineer-in-Charge will be final and binding on the parties. 
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IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by 

.............. 

and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above 

written. 

 

Signed, sealed and delivered by OBLIGOR in the presence of 

1. 

2. 

Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of 

1. 
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SPECIAL CONDITIONS OF THE WORK 

 

1. GENERAL 
1.1 Wherever any reference to any Indian Standard Specifications of 

BIS/BS/ASTM occurs in the documents relating to this contract, the same shall 

be inclusive of all amendments issued there-to or revisions thereof, if any, up to 
the date of receipt of tenders. 

2. Unless otherwise specified, the agreement rates for all items of work of the 
schedule of quantities are for all heights, depths, leads and lifts involved in the 
execution of work. 

 

3. The contractor shall make his own arrangements for obtaining electric 
connection for carrying out any maintenance activity and make necessary 
payment directly to the department concerned. 

 

4. Other agencies working at site will also simultaneously execute the work 
entrusted to them and the contractor shall offer necessary co-operation wherever 
required to other agencies. 

 

5. On account of security consideration, there could be some restrictions on the 
working hours, movement of vehicles for transportation of materials. The 
contractor shall be bound of follow all such restrictions and adjust the 

programme for execution accordingly. 
 

6. The work shall be carried out in a manner complying in all respects with the 
requirements of relevant bye laws of the local bodies, labour laws, minimum 
wages act, workmen compensation act and other statutory laws enacted by 

Central Govt. as well as State Govt. 
 

7. All malba/rubbish/silt/waste/garbage etc. generated due to any operation from 

houses and other open spaces whatsoever shall be disposed off on daily basis 

by the contractor to the specified common disposal point and nothing extra shall 

be paid on this account. After the collection of full truck load of the said malba 

(aprox 4.5 cubic metres), the same shall be disposed of by the contractor to the 

authorized municipal dhalao/dumping ground In case of non-removal/disposal in 

the specified period, a sum of Rs. One Thousand per day shall be recovered 

from the contractor. 

8. No residential accommodation shall be provided to any of the staff engaged 

by the contractor. The contractor shall also not be allowed to erect any temporary 
set up for staff in the campus. 

 

9. The engineers who are employed by the contractor under clause-32 of the 
agreement shall be present at the site from 9:00 AM to 5:00 PM on all working 
days and shall carry mobile telephone(s) to enable the Engineer-in-Charge to 
have easy and quick communication. Nothing extra shall be paid to the 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page114 

contractor on this account and his quoted rates for various items under this 
contract will be inclusive of this obligation. 

 
 
 

10. The Contractor shall employ their regular staff in the works and credentials of 

employees shall have to be given by the Contractor. No claim of 

Contractors„employees/staff employed for subject work in any form shall be 

entertained by the department. Police verification of every staff deployed by the 

Contractor shall be got done by the Contractor compulsorily and a copy of 

police verification shall be provided to Engineer-in-Charge after which an identity 

card duly countersigned by Engineer-in-Charge or his representative shall be 

issued to each employee of the Contractor for proper identification. 

 

11. The Contractor shall provide uniform to each employee/worker along with Name 

Badge and CPWD Logo and appropriate Shoes within 15 days of start of work. In 

the event of non compliance, a recovery of Rs. 50/- per day per Employee/worker 

shall be made. The employee/worker engaged by the Contractor under this 

contract shall wear neat and clean uniforms along with name badges (duly 

countersigned by CPWD) and CPWD Logo as approved by Engineer-in-Charge. 

The Contractor shall also provide the basic PPEs (Personal Protection 

Equipments)/ Safety equipment like Helmet, Safety belt/harness, Safety Shoes, 

Gloves etc. to each worker and supervisor, whosoever is directly connected with 

the work. 

 

12. All materials, T & P consumable and contingent articles required for the 

work shall be arranged by the contractor. Materials used shall be in following 

order of preferences:- 

(i) Under the Nomenclature of the item. 

(ii) As per list of preferred makes of materials attached . 

(iii) CPWD specifications 

(iv) ISI marked. 

(v) Approved by T/S authority CPWD. 

(vi) As per direction of the Engineer-in-Charge. 

Replaced material used shall have same or richer specifications to the original 

materials and compatible to the work. 

 

13. Staff employed by the contractor shall be well behaved, Polite & courteous. Any 

complaint against staff on behavior shall be taken very seriously and such staff 

shall be replaced by the contractor on demand from Engineer-in-Charge. The 
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decision of Engineer-in-Charge shall be final and binding in this case. 

 

14. The contractor shall make all safety arrangements required for the labour 

engaged by him at his own cost. All consequences due to negligence or due to 

lapse of security/safety or otherwise shall remain with the contractor. The 

department shall not be responsible for any mishap, injury, accident or death of 

the contractor‟s staff. No claim in this regard shall be entertained /accepted by 

the department. 

15. Contractor shall be fully responsible for any damages caused to Govt. property or 

allottee‟s property by him or his labour in carrying out the work and the same 

shall be rectified by the contractor at his own cost. 

 

16. GST/VAT/WCT/Income Tax/other statutory taxes/ levies as applicable shall be 

recovered from the contractor‟s bill. 

 

17. Chases, holes & drilling works etc. shall be done using only power operated tools. 

 

18. For non-compliance or partial compliance of satisfactory execution of items, 

the Engineer-in-Charge reserves his rights to levy compensation in accordance 

with the scale of non-conformity and the reserves his rights to levy 

compensations in accordance with the scale of non-conformity and the period for 

which this non-conformity continues. However the total amount of this 

compensation for the whole contract shall not exceed 10% of the tendered value 

of this contract. This shall be without prejudice to other remedies available to 

Engineer-in-Charge under this contract to take action against the contractor. 

 

19. In the case of discrepancy between the Schedule of Quantities, the 

specifications and/or the Drawings, the following order of preferences shall be 

observed:- 

(i) Description of Schedule of Quantities 

(ii) Additional specifications and special conditions, if any. 

(iii) Contract clauses of General conditions of contract for Central P.W.D. 

works 2023 Form. 

(iv) CPWD specifications. 

(v) Architectural drawings. 

(vi) Indian standards specification/BIS. 

(vii) Sound engineering practice or manufacturers‟ specifications. 

Any references made to any Indian standards specifications in 

these shall imply to the latest version of that standard, including 
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such revisions/amendments as issued by the Bureau of Indian 

standards up to last date of receipt of tenders. The contractor shall 

keep at his own cost all such publications of relevant Indian 

standards applicable to the work at site. 

20. Vacant office will be locked by the contractor at his cost and office will not be 

allowed to be occupied or used by him/his staff/his workers. In case any office 

has been found to be occupied unauthorized by a compensation @ Rs 1500/- 

(Rupees One Thousand Five Hundred Only) per day per quarter shall be levied 

and the contractor will also be liable for action for loss caused due to theft or any 

other causes, and shall be made good by the contractor at this own cost. 

21. The  contractor shall have to carry out the work other than day to day 

maintenance according to programme given by the Engineer-in-Charge or 

his representative. The contractor shall not carry out any work in any 

building without permission of Engineer-in-Charge. The contractor shall 

adhere to this programme failing which he shall be wholly responsible. No 

claim for idle labour on any account shall be entertained. The 

contractor shall depute his representative daily to the site of work. His 

name and signature shall be attested by the contractor for record in the 

department. 

(i) The office and portions of office where the work is to be executed on 

any day shall be got approved from the representative of Engineer-in-

Charge at the site of work in writing. No work shall be carried out in any 

office without the approval of the representative of the Engineer-in-

Charge. 

(ii) Any work carried out without the approval of the representative of the 

Engineer-in-Charge at the site of work shall be rejected and will not be 

measured and paid for. 

(iii) The material such as paints, varnish, distempers, water proofing cement 

paint and primers etc. as required shall be of approved brand and 

manufacturers, and of required shade and conforming in all respects to 

the relevant I.S. specifications. 

(iv) The manufacturing date and batch No. inscribed or printed on 

packs/containers by manufacturers are only acceptable for all the 

above said materials. Fresh material shall be brought at site as far as 

possible .The material shall be used within it‟s shelf-life as prescribed by 

the manufacturer. Any material which has out lived it‟s life shall not be 

permitted to be used in the work and removed immediately from the site. 

The decision of the Engineer-in-Charge shall be final & binding. 

(v) The contractor shall get the shades of all types of paints, distemper, water 

proofing cement paint etc. approved from the Engineer-in-Charge before 
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procurement of materials. 

(vi) The paints/other material shall be issued by the Junior 

Engineer/Assistant Engineer to the contractors after breaking the seal of 

the containers/packing and quantity to be issued shall be as per the 

daily requirement at the site. After day‟s use balance quantity of 

paints etc., if any left, will be returned by the contractor to the Engineer-

in-Charge or his representative. After use the empty container shall 

have to be returned to the Engineer-in-Charge or his representative 

and will not de disposed offtill the completion of the work. 

(vii) The site for the collection and stacking of the material shall be got 

approved from the Engineer-in-Charge. 

(viii) Nothing extra shall be paid to the contractor for excess consumption of 
material. 

(ix) The contractors shall quote their rates inclusive of all taxes, cartage, 

royalties etc, complete. 

(x) The contractor shall prepare one sample of item which shall be got 

approved from the Engineer-in-Charge. Only on acceptance of sample 

work, contractor will be allowed to commence the work and sample is to 

be preserved with the JE-in-Charge of work till the whole work is 

completed. The quality of entire work should conform to the approved 

samples. 

(xi) Contractor shall take daily instructions. A register will be maintained at 

the Enquiry Office for this purpose. The JE will note down the work 

in office to be attended to and the dates on which the work in these 

office is to be started. An authorized representative of the contractor 

will, therefore, have to visit the Enquire Office daily and note down 

the instructions in the register. 

(xii) The contractor and/or his authorized agent should see the site order book 

every day and get the compliance noted by the Junior Engineer/Assistant 

Engineer/Engineer-in-Charge. 

(xiii) All the items of work in a quarter/flat shall have to be taken up-sequentially 

i.e. after the patch repairs are carried out in one office, white/colour 

washing will be taken in the same quarter and thereafter painting shall 

have to be got completed. 

(xiv) All the malba or rubbish obtained from dismantling or otherwise during 

the execution of the work shall be brought down through the staircase 

and shall not be thrown to the ground directly from first floor or second 

floor etc. This shall be carried and stacked properly to the specified 

common disposal point on the same day and site shall be left clear as per 

the instructions of the Engineer-in-Charge. A compensation of Rs. 1000/- 

shall be levied from the contractor for each complaint/default/per day. 
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22. The scope of work include Ordinary and Special repair, Upgradation and 

renovation works for span of one years and some of works have been 

incorporated for which administrative and expenditure sanction is yet to be 

received from client department. As contract term is for three years, a tentative 

schedule of yearly breakup of quantities for each department is attached and 

the contractor has to be restricted within that quantity in that particular year. 

The work of Ordinary and Special Repair, Upgradation shall be started only after 

obtaining written instructions from Engineer-in-charge under his signature with 

particular details of quantities within the scope of agreement. In case there is any 

increase in quantities for particular department and particular year of execution 

the Engineer-in-charge shall obtain the approval of Technical Sanctioning 

authority before allowing excess and after ensuring availability of funds. 

23. Any damage to the building structure, fitting or any other articles etc. done by the 

contractor or his workman during the execution of the work shall be made good 

by the contractor at his own cost. 

24. The contractor shall clear the site properly before the completion of the work. 

25. For each office building, the measurements as recorded in S.M.B./M.B. will be 

paid. Any portion of the office such as store rooms, inside almirahs/cupboards, 

etc. in which white/colour wash, could not be done for any reasons, suitable 

deduction will be made. 

26. The theoretical consumption of materials like, distemper, paint, water proof 

cement paint etc. shall be computed, as per the consumption co-efficient. In case 

of variation between the actual and the theoretical calculations action shall be 

taken as below:- 

In case the materials used are less than theoretical requirements the 

cost for the materials used less shall be recovered form the contractor 

at the basic rate as given in D.S.R. 2023 

plus carriage plus 1% W.C. plus 15% contractor profit and over heads plus 

contractor's enhancement/abatement as per the clause 12 of the 

Agreement. For all excess use of material over the theoretical 

consumption no extra payment shall be made to the contractor. 

27. Old doors, windows, floors, furniture, Electrical and other fitting shall be cleaned 

from all splashes, dust, dirt and mortars etc. The rate for the white washing/colour 

washing/distempering/painting etc. include the cost of removal of splashes and 

paint marks. In the event of failure on the part of contractor to remove the 

splashes and the paint mark, compensation at the following rates shall be levied. 
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Description For Splashes of 

Internal 

finishing 

For Splashes of 

paint/ paint 

marks 

For splashes of 

External finishing 

1) Office Bldg having plinth 

area 

less than 2000 sqm 

Rs. 3000/- for 

each office 

Rs. 5000/- for 

each office. 

Rs. 3000/- for each 

office 

2) Office Bldg having plinth 

area 

between 2000 to 5000 sqm 

Rs. 5000/- for 

each office 

Rs. 10000/- for 

each office. 

Rs. 6000/- for each 

office 

3) Office Bldg having plinth 

area 

more than 5000 sqm 

Rs. 10000/- for 

each office 

Rs.12000/- for 

each office. 

Rs. 10000/- for 

each office 

 

Description For Splashes of Internal 

finishing 

For Splashes of paint/ 

paint marks 

For splashes of 

External finishing 

Type-I Rs. 500/- for each Qtr. Rs. 750/- for each Qtr. Rs. 500/- for each Qtr 

Type-II Rs. 800/- for each Qtr. Rs. 1500/- for each Qtr. Rs. 800/- for each Qtr. 

Type-III Rs. 1200/- for each Qtr. Rs.2000/- for each Qtr. Rs. 1200/- for each Qtr 

Type-IV Rs. 1800/- for each Qtr. Rs.2500/- for each Qtr. Rs. 1800/- for each Qtr. 

Type-V Rs. 2400/- for each Qtr. Rs.3000/- for each Qtr. Rs. 2400/- for each Qtr. 

Type-VI Rs. 3000/- for each Qtr. Rs.3500/- for each Qtr. Rs. 3000/- for each Qtr. 

 

28. The cost of all the bills/running cost of Computer and its connection(s). The 

Computer and service connections available at the Service Centre can be used 

by the Contractor, if he so desires. 

29. The Contractor shall take immediate action to attend any complaint received on 

CPWD E-Sewa Website or assigned to him through Site Order Book/verbal 

instructions from Engineer-in-charge or on Telephone/ CPWD E-SEWA from 

occupants. Contractor shall endeavor to attend the complaints within the 

stipulated Time Frame as mentioned in CPWD Sewa Portal. 

30. The compliance of all complainants (day today or minor or upgradadtion) 

shall be maintained through specially developed software. It shall be made 

compatible with all software functional in CPWD from time to time. 

31. In the CPWD E-Sewa Portal, the Complaints attended in the stipulated time 

frame are shown as Green & Complaints attended with moderate delay are 

shown in Yellow. The percentage of complaints attended in GREEN 

benchmark time every calendar month shall not be less than 90% in case of 

civil complaints as well as electrical complaints. In case of percentage of 

complaints attended in Green benchmark time for any calendar month falls below 

90% but not less than or equal to 80 % then a lump sum amount of Rs. 
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20,000/- shall be recovered from Contractors bill for every such month of default 

from respective civil and electrical bills separately. If this percentage falls 

below 80% but not less than or equal to 70% in case of civil complaints as well 

as electrical complaints, a lump sum amount of Rs. 50,000 shall be recovered 

from Contractors bill for every such month of default from respective civil and 

electrical bills separately. 

32. If the percentage of complaints attended in green bench mark time for any 

calendar month falls below 70 %, for civil complaints as well as electrical 

complaints, no payment shall be made to the contractor for day to day 

component of that work for that particular month. 

33. In addition to this, based on feedback taken by Call Centre, if the percentage of 

satisfied allottees falls below 90% for Civil complaints as well as Electrical 

complaints, a lump sum amount of Rs. 20,000/- shall be recovered from 

Contractor„s bill for every such month of default from civil and electrical bills 

respectively. If this percentage falls below 90% but not less than or equal to 80% 

in case of Civil complaints as well as Electrical complaints, a lump sum amount 

of Rs. 50,000/- shall be recovered from Contractor„s bill for every such month 

of default from civil and electrical bills respectively. 

34. Main agency shall ensure that the day to day complaints are attended timely and 

there is satisfaction among the allottees. In case there is default of not complying 

to the bench mark standard in respect of timely attending the complaints and 

satisfaction level then the Engineer-in-charge reserves the right to ask the main 

agency to replace the sub agency duly fulfilling the eligibility criteria. 

 

35. The reports generated by CPWD Sewa every month shall form the basis of 

above recoveries and shall be binding on the Contractor. No dispute on this 

matter shall be entertained. 
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TARGET TIME FRAME FOR 
ATTENDING CIVIL / 
ELECTRICALS COMPLAINTS 

 

S.No. Complaint Type Time 

1. Emergency  Complaints  (blocked  drains,  no  water,  no  electricity, 

leakage current etc.) 

3 Hours 

2. Minor Complaints (cleaning of drains, water overflow, rewinding of 

fans & motors etc.) 

2 Days 

3. Major Complaints (repairs to doors, windows, plumbing, replacement of 

MCCBs, repairing of APFC Panel & Fire Panel etc.) 

7 Days 

4. Periodical Complaints (White washing, painting, cleaning water tanks, 

preventive maintenance of electrical installation etc.) 

10 Days 

 

TARGET TIME FRAME FOR ATTENDING CIVIL / ELECTRICALS COMPLAINTS 

 

S.No. Complaint Type Time 

1. Emergency  Complaints  (blocked  drains,  no  water,  no  electricity, 

leakage current etc.) 

3 Hours 

2. Minor Complaints (cleaning of drains, water overflow, rewinding of 

fans & motors etc.) 

2 Days 

3. Major Complaints (repairs to doors, windows, plumbing, replacement of 

MCCBs, repairing of APFC Panel & Fire Panel etc.) 

7 Days 

4. Periodical Complaints (White washing, painting, cleaning water tanks, 

preventive maintenance of electrical installation etc.) 

10 Days 

36. If the individual emergent civil/electrical complaint is not attended within 

Benchmark time (GREEN) as prescribed in CPWD E-Sewa then recovery of Rs 

500/- (Rupees Five Hundred Only) per complaint per day of delay shall be made 

from the contractor's bill. 

 

37. Quick Response System (QRS) shall be provided for 24x7 in working 

condition. Under QRS, the agency shall provide, maintain & operate motorized 

four wheelers specially designed for maintenance work having seating capacity 

of three workers, equipped with all essential spare parts for regular / emergent 

maintenance and all required T&P for plumbing, carpentry, sewerman tools, 

electrician tools i/c ladder, cables fault locator, pressure pump ( to clear 
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blockage of sewer lines or water supply lines), drilling machine (all types) and all 

other necessary for attending the emergent complaints etc. complete. Failure in 

maintaining24x7 QRS shall attract Rs.10000.00 per day for such absences. 

 

38. All required Registers will be arranged by agency itself duly marked in 

chronological order. Nothing extra shall be paid on this account. 

 

39. The Contractor will have to arrange all the required Computer, furniture etc. at 

his own cost pertaining to his job and he will take all these things back only after 

the expiry of the agreement for which nothing extra shall be paid. 

 

40. The Engineers, Supervisors and staff including skilled and unskilled workers of 

the agency shall carry mobile telephone(s) to enable the Engineer-in-charge to 

have easy and quick communication. Nothing extra shall be paid to the 

Contractor on this account and his quoted rates for various items under this 

contract will be deemed to be inclusive of the expenditure towards such 

Mobile connections and use thereof. 

41. Staff employed by the Contractor should be well behaved, polite & courteous. 

The worker will clean the place/site thoroughly before leaving the site while 

attending the complaints. Any complaint against staff on behavior will be taken 

seriously and such staff should be removed by the Contractor immediately from 

the site and arrange replacement for the same failing which the Engineer-in-

Charge has to recover as per corresponding conditions in this NIT. 

42. Safety of the staff employed will be the responsibility of the Contractor. It shall be 

the prime duty of the Contractor to provide requisite safety equipments to all the 

workers and supervisors for their protection. CPWD will not be responsible 

for any mishap, injury/accident or death of the staff. No claim in this regard shall 

be entertained/ accepted by the department. 

43. Contractor shall be fully responsible for any damages caused to govt. property or 

allottee„s property by his labour in carrying out the work and the damage shall be 

rectified/made good by the Contractor at his own cost. 
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44. The Contractor shall maintain/stock sufficient quantity of materials and spares at 

site to meet the requirement of attending the complaints as per direction of 

the Engineer-in-charge. Stores/ bins if available shall be handed over to the 

Contractor for storing the material. The material management shall be operated 

with online/LAN system narrated above. No manual system shall be accepted. 

45. Operations in which assistance shall be provided by the agency to the CPWD:- 

a) Assistance for occupation and vacation for the bungalows and visit of allottees. 

b) Informing to the CPWD engineers regarding the failure in any service 

being provided by other departments, in so far as they affect the assets 

being maintained under this contract, so that they can be taken up with the 

concerned local body/ department for rectification. 

c) Assisting the department in detection of unauthorized encroachments 

in the area being maintained. 

d) Vacant quarters will be locked by the Contractor at his cost and quarters 

will not be allowed to be occupied or used by him/his staff/his workers. 

In case any quarter has been found to be occupied unauthorizedly, a 

recovery @ Rs 5000/- (Rupees Five Thousand Only) per day per 

quarter, shall be made and the Contractor will also be liable for 

action for loss caused due to theft or any other cause, and such loss 

shall be made good by the Contractor at his own cost. The repetition 

of such instance may attract criminal action also. 

e) Contractor shall ensure the cleanness of vacant quarter(s) till the 

allotment& shall be fully responsible for its watch & ward till handing over 

to occupant(s). 

f) Contractor or his authorized representative shall be responsible for 

inventory like furniture, electrical items and ensure after the vacation of 

bungalow all the inventory items shall be in place. 

g) Contractor or his authorized representative shall ensure wet cleaning 

inside the bungalow area and dry cleaning outside the bungalow 

immediately after the vacation of bungalow by the allottee. 

h) Contractor or his authorized representative shall be responsible for 

Security and Safety vacant bungalow. 
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i) Contractor or his authorized representative shall ensure 

connectivity/availability on mobile phone round the clock. 

l) Contractor shall provide alternate mobile/telephone no. for ease of 

communication, if so required. 

m) Contractor shall ensure to attend/respond to the individual complaints 

within the time prescribed in CPWD e-Sewa. 

n) Contractor shall follow the Department„s Citizen Charter and Model 

Code of Conduct for workers behavior as decided by Engineer-in-Charge. 

o) The Contractor or his Engineer at the Service Centre shall also maintain 

Complaint register for recording the complaints. 

p) Contractor shall facilitate Visitors while they visit to Service Centre for 

lodging complaint in person. 

q) Complaints received telephonically, personally or through a mode other 

than “CPWD Sewa„ shall be entered into CPWD Sewa and attended in 

the same manner as prescribed for the complaints received through 

CPWD Sewa. 

46. The contractor shall provide Cell Phone to each skilled worker for receiving and 

furnishing the compliance of complaints. The Cell Phone should be made compatible 

with e-Sewa. 

47. The Contractor shall have to carry out the work other than Day to Day Maintenance 

according to programme given by the Executive Engineer/ Assistant Engineer / Junior 

Engineer-in-Charge. The Contractor shall have to adhere to this programme failing which 

he shall be wholly responsible for any inconvenience caused to the occupants. No claim 

for idle labour on any account shall be entertained. The Contractor shall depute his 

representative daily to the site of work. His name and Signature shall be attested 

by the Contractor for record in the department. 

48. The contractor shall also assist inspection and collection of samples by Engineer-in 

Charge for testing. The samples of materials/ items of work required for testing by 

Engineer-in Charge or his representative shall be provided free of charge by the 

contractor. The cost incurred in collection of samples and its packing and transportation 

to the approved lab/field laboratory shall be borne by the contractor. The test outside 

field laboratory shall be got done from the laboratory approved by Engineer-in-Charge. 

The cost of test shall be borne by the contractor for failed samples. 
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49. The maintenance work is to be carried out Departmental Pool (Income-Tax & Central 

Excise) Residential Accommodation and non-residential Office Buildings, which includes 

maintenance under all branches like Civil, Electrical. 

(i) The details of assets which are to be maintained and services to be provided are 

indicated in the nomenclature of item and “Scope of work” 

(ii) Layout plan of the area is enclosed, the roads, which have to be maintained by 

the agency have been shown in the layout plan. Service Center will operate in full 

from 24x7 on all working days i/c Sundays and Gazetted Holidays. Contractor 

shall depute minimum required staff in night shifts as per direction of Engineer-in-

charge. During the holidays, the staff deputed in the non-residential areas will 

be shifted to the residential areas as per direction of Engineer-in-charge. The 

contractor made suitable arrangement for weekly offs of workers by providing 

additional workers on his own cost nothing extra shall be paid by the Deptt. on 

account of this. 

50. Necessary registers/complaint- attendance books duly machine numbered and 

authenticated by Engineer-in-Charge shall be maintained by the contractor in respect 

of complaints received and shall be got signed by the allottees, after attendance. All 

complaints must be registered in E-Sewa and compliance shall also be recorded. 

51. In case of failure to meet these deadlines a compensation of Rs. 500/- (Rs. Five 

Hundred only) per complaint per day will be levied from his due bills/ Security 

Deposit for each default to attend the complaints assigned to him. The decision of 

Engineer-in-Charge regarding correctness of complaint shall be final and binding. 

52. In case of receipt of feedback from allottee regarding his complaint through CPWD as 

“unsatisfactory” and the same being confirmed upon inspection by CPWD officials, 

compensation @ Rs. 500/- (Rs. Five hundred only) per such feedback will be levied. 

53. This levy will be made after due verification of such feed back by Engineer-in-Charge 

and his decision in this regard shall be final. 

54. The following facilities shall be made available to/ by the agency at the Service Center (s): 

a) Counter(free of charge) for the receptionist to sit and receive complaints. 

b) One room (free of charge) for the use of the workers and other staff deployed by 

the agency at Jodhpur. 

c) All furniture etc required for contractor‟s staff shall be arranged by the contractor 

at his own cost. 

d) Electric connection for general purpose at the service center already exists. Bills 

for the electricity consumed shall be paid by the agency and reimbursed to him. 

In case additional load is required for some purpose this shall be arranged by the 

agency. 

e)  

f) The  agency  shall  restore  back  the  premises  and  other  articles  provided  by 

the  department   to the  contractor      at  the  time  of  closure  of  the  contract in 
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good condition. 

55. Operations in which assistance shall be provided by the agency to Engineer-in-
Charge. 

a) Assistance for occupation and vacation of the quarters. 

b) Assisting the department in detection of unauthorized encroachments 

in the area being maintained. 

c) Informing the Engineer-in-Charge regarding the failure of any service 

being provided by  other agencies, in so far as they affect the assets 

being maintained under this contract, so that they can be taken up with 

the concerned local body/departments for rectification. 

d) The contractor shall engage computer literate staff that should be able to 

use computerized complaints receiving and monitoring system. The 

contractor will have to arrange and maintain telephone, computers along 

with peripherals and broadband internet connections (including standby 

connection from other service provider) to operate IVRS/ CPWD Sewa 

system. The contractor shall also pay all the bills/running cost of the 

computer and its peripherals, consumable, landline telephone and 

broadband connections etc. Land Line Telephone Nos. 0291-2511290 

enquiry telephone connections available at the service center can be used 

by the contractor if he so desires however bill will have to be paid by the 

contractor. 

56. In case any computer operator/reception attendant/clerk/staff is absent on 

any day, a substitute shall invariably be provided by the contractor. Otherwise 

compensation shall be levied from the contractor from the payment due to 

him or his Security Deposit as per details below: 

a) Enquiry Clerk/Supervisor/Computer Operator @ Rs. 1008/- per day 

b) Semi Skilled labour @ Rs. 781/- per day. 

c) Unskilled labour @ Rs. 693/- per day. 

(i) The contractor shall be provided with an inventory list of items in campus 

to be maintained. The contra 

(ii) ctor shall be responsible for watch and ward of such items. The loss, if 

any shall be made good by the contractor at his cost. The decision of 

Engineer-in-Charge in this respect shall be final and binding on the 

contractor. 

(iii) Stores and bins as available shall be handed over to the contractor for 

storing the materials. The following stores are available at the service 

centre at Jodhpur. 

(iv) The contractor shall provide his mobile number or the mobile number of his 

representative to the Engineer-in-Charge for ease of communication with 

the controlling staff. 

(v) If any dismantled material has been received after attending complaint in 

lieu of new material provided shall be the property of the contractor and a 
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recovery for the same will be made from the bill of the contractor at his 

quoted rates. 

57. Police verification of every staff deployed by the contractor shall be got done by 

the contractor compulsorily and a copy of police verification shall be provided to 

Engineer-in-Charge after which an identity card duly countersigned by Engineer-

in-Charge or his representative shall be issued to each employee of the 

contractor for proper identification. The contractor shall provide uniform along 

with Badge and shoes within 15 days of start of work. In the event of non 

compliance a recovery of Rs. 50/- per day per employee shall be made. The 

employees and labours engaged by the contractor under this contract shall wear 

neat and clean uniforms along with name badges as approved by Engineer-in-

Charge. 

58. The labour deployed for attending complaints should carry necessary tool kit, 

container (Tasla), required for mixing any cement sand or other material and 

should carry with them water bottle and waste bag for collection of minor rubbish 

material if received during attending the complaints, so that the site of work shall 

remain neat and clean. 

59. The contractor shall have registration with Employee‟s Provident Fund 

Commissioner and Employee‟s State Insurance Corporation for safeguarding 

interest of his workmen. He shall obtain all other necessary approvals form 

statutory bodies as per law in force. 

60. The contractor will arrange & store all the materials at Enquiry office, required for 

attending day to day maintenance complaints for at least 3 months or as 

decided by Engineer-in-Charge, throughout agreement period. A material at site 

(MAS a/c.)register shall be maintained by the contractor for materials brought at 

site & used in day-to day maintenance work. The MAS a/c. shall be kept at 

service Centre so that officers of CPWD can review the quantity and quality of 

material present in store. This MAS a/c. shall be the property of Engineer-in-

Charge after the completion of work. 

61. For the purpose of categorization of staff as skilled and unskilled, the 

sweepers/beldars shall be taken as unskilled, the mason/plumber/sewer 

man/carpenter shall be taken as skilled. 
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62. The contractor will maintain attendance records of the staff which can be checked 

by the Junior Engineer/Assistant Engineer and higher officers as & when 

required. 
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GENERAL TERMS AND CONDITIONS 

Name of Work:–      Comprehensive maintenance through outsourcing including day to day 

maintenance civil & Electrical works for Residential and Non-

Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27. 

1 The work shall be carried out as per CPWD specifications and 

direction of Engineer-in-Charge. 

2 All workers will have to follow the strict rules of CAT,MAT,Custom  
and Central Excise, Jodhpur. 

3 The contractor has to keep the sensitiveness of site in mind while 

execution of the work and deployment of staff. 

4 The contractor shall submit the details of workers within 7 days of 
issue of performance guarantee letter. These workers shall be 

interviewed by AE(C) in charge of work or any other representative 

authorized by Engineer-in-charge. The contractor can depute these 
workers only after getting clearance from AE(C). During contract 
period, in case any of these workers is not found fit, the contractor 

will engage substitute within 07 Days. The Staff engaged by the 

contractor shall have to abide by all the security norms laid by the 

ESIC Jodhpur, authorities and permanent address of the worker 
shall be given in advance to Engineer in-charge for verification and 

entry pass etc. 

5 The contractor is free to change the staff employed by him at 
the site by giving 15 days notice in advance and the proposed 
changed staff shall be technically proficient and of sound behavior. 

6.   The contractor shall provide first aid box facilities for his staff at 
site in case of failure an amount Rs. 1000/- per month shall be 
recovered from running bill subject to maximum Rs. 250/- 

7 Any damage done to the equipment, Building, during, 

maintenance shall be the responsibility of the firm. 

8 No staff shall leave his duty unless relived by his relievers. 
Engineer-in-charge reserve the right to retain the staff for next shift 

if relievers fail to turn up. The OTA applicable in this case shall be 
borne by the contractor. 

9       In case of any staff found absence from duty, the recovery will be  

 ade at the Following rates from the contractor bill. 
• . Skilled labour/Wireman/Operator/ – Rs.1632/-per staff/shift. 
• Unskilled labour/Khallasi – Rs.1232/- per staff/shift. 

 

10 The contractor will have to arrange his own T & P required for 
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the work within the scope of work. The department will not arrange 
any T & P and nothing shall be paid on this account. 

 
 
 

11 The contractor will be fully responsible for the conduct of the staff 

deputed at site. The Engineer in- Charge reserves the right to 

ask the contractor to remove any of the staff without assigning any 

reason what so ever Decision of the Engineer-in-Charge shall be 

final and binding on the contractor. 

12 The contractor shall provide necessary barriers, warning signals and 

other safety measures while executing the work or wherever 

necessary so as to avoid accidents. He shall also indemnify CPWD 

against claims for compensation arising out of negligence in this 

respect. Contractor shall be liable, in accordance with the Indian law 

and Regulations for any accidents occurring due to any cause. The 

department shall not be responsible for any accidents occurred or 

damaged incurred or claims arising there from during the 

execution of work. The contractor shall also provide all insurance 

including third party insurance as may be necessary to cover the 

risk. No extra payment would be made to the contractor due to the 

above provisions thereof. 

13 Any damage caused due to negligence of contractor during the 

routine maintenance shall be of firm responsibility. The firm will 

made good the same within quoted rate. 

14 In case of any mis-happening due to any reason, the contractor will 

be fully responsible for his deputed staff. No claim shall be 

admissible on this account. 

15 The department shall be at liberty to discontinue/cancel the 

contract/agreement if the work found unsatisfactory without giving 

any notice in accordance with the above terms and conditions or 

otherwise, without assigning and reason thereof. Decision of 

Engineer in charge shall be final and binding on the contractor for 

which no claim in any account shall be entertained by the 

department. 

16 Shift timings can be changed as per the requirement at site and as 

per the decision of Engineer in- Charge. 

17 The contractor has to carry out the routine / preventative 

maintenance as per CPWD specification & maintenance manual. 
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18 The Engineer-in-charge reserves the right to ask the contractor to 

remove any of the staff without assigning any reasons what so ever. 

The decision of the Engineer-in-charges shall be final and binding 

on the part of the contractor. 

19 Boarding and lodging of the personnel of the contractor will be the 

responsibility of the contractor. The arrangement will not be 

permitted inside the campus. 

20  The Contractor will keep department indemnified against all losses 

or damage or liability arising out of/or imposed in the context of 

employment of person by him. 

21 The Firm /Contractor shall maintain wage record of workers and he 
should pay 

minimum wagesas prescribed/amended by the Labour 
Department/Ministry. 

In case wages are revised, firm has to pay revised minimum wages. 

22 The recovery such as Income Tax, Cess & GST etc. shall be made 
from the 

contractor Bill as per Govt. rules. 

23 The rates should be quoted inclusive of all taxes, GST, levies, cartage 
etc., 

Nothing extra shall be paid by the department. 

24 The payment shall be made to the firm at regular interval such as 

quarterly. However it may be delayed due to any reason like non-

availability of funds, LOC and other unforeseen reasons, the firm 

shall not claim anything extra in such contingencies but shall 

continue the work. 

25 The contractor staff has also to fill log book as per the prescribed 

norms of the department & submit the same to the department. The 

log book, Complaint Register, Attendance Register and other 

register shall be arranged by the contractor for different locations 

separately and nothing extra shall be paid on this account. 

26 Staff deployed shall carry identity cards which shall be shown to the 

security staff on demand. No staff without identity cards shall be 

allowed to the work. In case of failure, a token penalty @25/-per 

person per shift shall be imposed and recovered directly from the 

agency‟s bill. 

27 Additional staff as and when required i/c that for maintenance jobs to 

be done preferably on Sundays/Holidays/off hour shall be arranged 

and deputed by the contractor for due performance of jobs nothing 
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extra shall be payable on this account. 

28 The contractor shall deploy staff throughout the period of contract 

including Saturday, Sunday, Gazetted and National Holidays., 

for which no extra payment will be made by the department. 

29 Attendance for staff deployed shall be marked through IRIS based 

BioMetric machine only. For this purpose supply and fixing of 

biometric machine at One location shall be provided by Contactor 

and nothing extra shall be paid on this account. The attendance of 

employees shall be marked Two times in a shift through biometric 

machine. The failure to mark such attendance by the employee shall 

be considered as absent.Maintening Bio-matric in good working 

condition shall be responsible of contractor. In case contractor fails 

to install bio-matric machine or does not maintaing it in 

working condition 

beyond on day, Rs. 250/- Per day shall be recover from R.A. Bill 

subject to Max of Rs. 2500/- Per Months. 

30 Biomatic machine shall be provided by the contractor and nothing 
extra shall be paid by the department 

31 Biomatic attendance shall be verified by the authorized person of 

the client department and same therebe submitted to the Engineer 

in chage in each running bill. 

32 Following Documents are to be submitted by contractor before start of 
work :- 

a. List of Personal to be deployed at site. 

b. Duty Roster of these Personal. 

c. Qualification certificate for above persons. 

d. Police Varification 

33. All the Tool and Plants shall be arranged by the contractor 
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15. Plywood/Veneer Green Ply, Century, Merino, Duro 

16.  Floor Spring & Door Closure Dormakaba, Hafele, Geze, Assa Abloy 

 
17. 

(a) Aluminium Section  
 

Hindalco, Jindal, Indian Aluminum co.  

(b)AnodisedAluminium 
Hardware (Heavy Duty) 

Kinlong, Alualpha, Classic, Ebco 

18. Clear/ Saint Gobain, Asahi Float, Gold Plus 

PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 

Sl 
No. 

Material  

1. (i)Ordinary Portland 
Cement/Portland Pozzolona 
Cement. 

ACC, Ultratech, Ambuja Cement, J.K. Cement 

(ii) White Cement  Birla White, J.K. White 

2. Reinforcement Steel SAIL, Tata Steel (TATA) , Rashtriya Ispat Nigam 
Ltd. (RINL), JSW Steel Ltd.( JSW),  Jindal Steel & 
Power Ltd. (JSPL).  

3. Water Proofing Compounds, 
Admixtures Plasticizer, 
Super Plasticizer, Curing 
Compounds 

Fosroc, CICO, Sika, BASF, ArdexEndura 
(BalEndura), KRYTON, Penetron 

4. Integral Water proofing 
Compound with cement (For 
Plaster & Mortar) 

Penetron, Kryton, Fosroc,  CICO 

5. Water Proofing for 
bathroom/toilet/balcony & 
other wet areas 

Penetron, Kryton, Fosroc,  CICO  

6. Crystalline water proofing 
compound 

Penetron, Kryton, Fosroc,  CICO 

7. Grouts, Tile Adhesive MYK Laticrete, Ferrous Crete ,AdrexEndura 

8. Structural Steel SAIL, Tata Steel, RashtriyaIspat Nigam Ltd, (RINL), 
JSW Steel Ltd.,  Jindal Steel & Power Ltd. 

9. Profile Steel Sheet Ezydeck of TATA, Lloyd Superdeck, JSW/ Jindal 

10. Particle Board Greenlam, Merino, Century, ARCHIDPLY, Duro Ply 

11. Laminates  Greenlam, Merino, Century, ARCHIDPLY, Duro Ply  

12. Flush door shutters  Duro, Century,  Green Ply, Archidply  
NOTE: Only ISI marked flush door shutters to be 
used. 

13. Fire Rated Doors ShaktiHormann, NAVAIR, Bhawani Fire, Sukri, 
Promat  

14. False Ceiling System Armstrong, Hunter Douglas, USG Boral, Saint 
Gobain, Aerolite 
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Float/Frosted/Toughened 
Glass/Refractive  Glass 

19. Stainless Steel Railing, 
Accessories etc. 

JSL, Dormakaba, GEZE, Hafele 

20. S.S. Fittings for Door & 
Window  

JSL, Dormakaba, GEZE, Hafele, Assa Abloy  

21. Silicon based water 
repellant/Weather Sealant 

G.E. Plastics, Dow Corning, Wacker, BASF, Pidilite  

22. Poly-Sulphide Sealant Fosroc, Pidilite (Dr. Fixit/Roof), Sika, BASF  
 

23. Ceramic Tiles Kajaria, RAK, Somany,Johnson  
NOTE: The tiles manufactured at mother plant, to 
be used. 
 

24. Vitrified Tiles 
(Antiskid/Matt/Glazed) 
(Only Double charged 
vitrified tile permitted.)  

Kajaria, RAK,Somany, Johnson 
NOTE: The tiles manufactured at mother plant, to 
be used. 

25. Paver block & Kerb stone NTC, Dalal, Unistone, Pavcon 

26. Dash/ Anchoring Fasteners/ 
SS Stone Cladding Clamps 

HILTI, Fischer, Bosch, Wurth 

27. Cement based wall Putty Birla wall care, JK White, Wonder 

28. Acrylic Emulsion Paint Asian Paints (Professional Premium Interior 
Emulsion Paint), Nerolac : Beauty Gold 
Berger : Rangoli total care 
ICI-Dulux : Super cover 

29. Plastic Emulsion Paint  Asian Paint (Apcolite Heavy Duty Premium  
Emulsion Paint), 
Nerolac : Impression, 
British Paints: Satin Max Interior 
Berger : Easy Clean 
ICI-Dulux : 3 in 1 

30. Premium Acrylic Emulsion 
Paints(Interior) 

Asian Paints (Royal Luxury Emulsion) 
Nerolac : Impression 
Berger : Silk 
ICI-Dulux : Velvet touch 

31. Textured Exterior Paint  Asian Paints, Nerolac, Berger Paints,Ultratech 
Paints 

32. Acrylic Smooth Exterior 
Paints  

Asian Paints (Apex/Professional Premium Exterior 
Emulsion) 
Nerolac : XL 
Berger : Weather Coat 
ICI-Dulux : Weather Shield 

33. Premium Acrylic Smooth Asian Paints : Apex Ultima 
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Exterior Paints with Silicon 
additive 

Nerolac : XL Total 
Berger : Weather Coat all guard  
ICI-Dulux : Weather Shield max  

34. Synthetic Enamel Paint Asian Apcolite Premium gloss enamel,  
Nerolac : Synthetic Hi gloss  
Berger : Luxol Hi gloss   
ICI-Dulux : Gloss  Synthetic Enamel 

35. Cement Primer Nerolac, Berger (BPWhite), Decoprime WT(Asian), 
White primer(ICI). 

36. Steel Primer(Red Oxide Zinc 
Chromate Primer) 

Asian Paints, Nerolac, Berger, ICI. 

37. Wood Primer Asian Paints (Wood Primer-white/Pink), Berger, 
ICI, Nerolac. 

38. Epoxy Paint  Asian,Nerolac, Berger, ICI 

39. Fire Paint Asian Paints, Akzo Nobel Coatings India Ltd., 
PROMAT, Jotun, Berger Paint 

40. G.I./ M.S. Pipe Tata, Jindal(Hisar), APL Apollo  

41. G.I. Fittings Unik AVR, Zoloto 

42. UPVC pipe and Fittings Astral, Supreme, Prince, Finolex 

43. Centrifugally Cast(spun) Iron 
Pipes & Fittings 
 

NECO, Kapilansh, Electrosteel, SKF, RPMF 
 

44. 
(a) 

Hubless Centrifugally Cast 
(spun) Iron Pipes & Fittings 

RPMF, SKF, kapilansh 

(b) C.I. Manhole covers, Frames 
& GI Gratings 

NECO, RAJ Iron Foundary Agra, BIC, SKF, 
Kapilansh, NTC 

45. SFRC Manhole covers & 
Gratings 

KK JAIN, PARGATI 

46. CP Brass Fittings Jaquar, Grohe, Roca, Kohler 
 

47. Sanitary ware, Fittings & 
accessories     
 

Jaquar, Grohe, Roca, Kohler 

 
48. 

Mirror Glass Atul, Modi Guard, Gold Plus 

49. UPVC/CPVC Pipe & Fittings Astral, Supreme, Prince, Finolex 

50. Stainless Steel Sink Jindal, Hindware, Kohler, Neelkanth, Nirali, Jayna 

51. RCC Pipes  Lakshmi, Sood&Sood, Jain Pipe Co. (Newai), 
Mahaveer Enterprises (Newai), Work well spun 
pipes, Pali, M/s J K Pipes 

52. UPVC Doors & Windows 
(Profile makers & their 
authorized Fabricators only) 

Fenesta, Simta Astrix, VEKA 

53. Heat Resistant Tiles NTC, Somany, Johnson 
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54. UPVC doors and window 
hardware 

Roto, Dorset, Kinlong 

55. AAC Block Adhesive UltraTech, ArdexEndura, Ferrous Crete 

56. FRP Doors/Panelled & 
Wiremesh doors 

Jayna, Jain Doors Pvt. Ltd., Bhatt FRP 

57. WPC/PVC Doors Shutters & 
Frames 

Rajshri, Century Ply, ALSTONE, PLASTO 
GREEN, ARCHIDPLY, BLACK COBRA 

  
58. 

Epoxy Grouting compound Saint Gobain- Weber, MYK Laticrete, Kerakoll, 
Roff,  

   
59. 

Agency for manufacturing 
M.S. tubular windows& 
ventilator / Pressed steel door 
frame & aluminum door and 
windows work 

Jangid Engineering, Elixir, Agew steel 
manufacturers or as approved by SE(Jodhpur) 
during the execution of work. 
 

60. MS Pipes, Tubes, MS frame 
for door 

APL APOLLO, TATA, Jindal (Hisar) 

61. PTMT Fittings Raksha, Vectus, Poly tuf, Prayag 

62. PVC Fittings Raksha, Prayag 

63. Aluminium Door & Windows 
sections 

ETERNIA - HINDALCO, Jindal 

64. Polyethylene Water Storage 
Tanks   

Sintex, Vectus, Supreme, Plasto 

65. Aluminium Door & Windows 
Fittings 

GLOBAL, India Mart, Jindal  
 

66. DGU Glass Saint Gobain, Asahi, Promat, GoldPlus 

67. Artificial grass turf 

Bellin truf, Meckavo, E3, Elen India 
 
Note:- 

In respect of other materials, any ISI marked material can be used on the work but these shall also meet the requirement 
for obtaining GRIHA 3 star rating. In case any material / product listed above do not meet the requirement required for 
obtaining GRIHA 3 star rating, alternate product as per decision and approval of tender accepting Authority shall be 
used. In such situation, cost adjustment (if required) shall be made after approval from tender accepting authority whose 
decision shall be binding and final. 
 
All other material/ make to be approved by Engineer in charge conforming to Specifications and Nomenclature of item 
and latest IS Codes and samples to be kept in safe custody for inspection of senior officers. 
All other makes approved by SE(Jodhpur) office & valid on the date of publication of this NIT will also be considered part 

of this list unless specifically cut in above list or their rates are varying by more than 10% from the makes taken in list of 

preferred makes. 
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Schedule of Quantities  

Name of work:- Comprehensive maintenance through outsourcing including day to day 

maintenance civil & Electrical works for Residential and Non-

Residential buildings (GPOA and Inspection Bunglow CPWD) at 

Jodhpur during 2026-27. 

S.No. Description Qty. Unit Rate Amount 

1 STONE WORK 

 

  
  1.1 Providing and fixing horizontal chajja of 

stone 40 mm thick and upto 80 cm projection 

in cement mortar 1:4 (1 cement : 4 coarse 

sand), including pointing in white cement 

mortar 1:2 (1 white cement : 2 stone dust) 

with an admixture of pigment matching the 

stone shade : 

 

  
  1.1.1 Red sand stone 10 sqm 1783.75 17838.00 

2 CLADDING WORK 

 

  
  2.1 Providing  and  fixing 18  mm  thick  gang  

saw  cut,  mirror  polished, premoulded and 

prepolished, machine cut for kitchen 

platforms, vanity counters,  window sills,  

facias and  similar locations of required size, 

approved shade, colour and texture laid over 

20 mm thick base cement mortar 1:4 (1 

cement : 4 coarse sand), joints treated with 

white cement, mixed with matching pigment, 

epoxy touch ups, including rubbing, curing, 

moulding and polishing of edges to give high 

gloss finish etc. complete at all levels. 

 

  
  2.1.1 Granite stone slab of colour black, 

Cherry/Ruby red 

 

  
  2.1.1.1 Area of slab upto 0.50 sqnn 2 sqm 5267.34 10535.00 

3 WOOD AND P. V. C. WORK 

 

  
  3.1 Providing and fixing ISI marked flush door 

shutters conforming to IS : 2202  (Part I) 

decorative type,  core of block board  

construction with frame of 1st class hard 

wood and well matched teak 3 ply veneering 

with vertical grains or cross bands and face 

veneers on both faces of shutters. 

 

  
  3.1.1 35 mm thick including ISI marked Stainless 

Steel butt hinges with necessary screws 5 sqm 3380.06 16900.00 
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3.1.2 30 mm thick including ISI marked Stainless 

Steel butt hinges with necessary screws 10 sqm 3082.42 30824.00 

3.2 Providing and fixing wire gauge shutters 

using galvanized  M.S. wire gauge of average 

width of aperture 1.4 mm in both directions 

with wire of dia 0.63 mm, for doors, 

windows and clerestory windows with hinges 

and necessary screws : 

 

  
  3.2.1 35 mm thick shutters 

 

  
  3.2.1.1 with  ISI  marked  M.S.  pressed  butt  hinges 

bright finished of required size 

 

  
  3.2.1.1.1 Second class teak wood 2 sqm 4721.29 9443.00 

3.2.1.1.2 Kiln seasoned and chemically  treated  

hollock wood 2 sqm 3502.02 7004.00 

3.3 Providing and fixing aluminium tower bolts, 

ISI marked, anodised (anodic coating not less 

than grade AC 10 as per IS : 1868 ) 

transparent or dyed to required colour or 

shade, with necessary screws etc. complete : 

 

  
  3.3.1 150x10 mm 10 each 80.32 803.00 

3.4 Providing & Fixing decorative high pressure 

laminated sheet of plain / wood grain in gloss 

/ matt/ suede finish with high density 

protective surface layer and reverse side of 

adhesive bonding quality conforming to IS : 

2046 Type S, including cost of adhesive of 

approved quality. 

 

  
  3.4.1 1.0 mm thick 10 sqm 873.07 8731.00 

4 FLOORING 

 

  
  4.1 Kota stone slab flooring over 20 mm 

(average) thick base laid over and jointed 

with grey cement slurry mixed with pigment 

to match the shade of the slab, including 

rubbing and polishing complete with base of 

cement mortar 1 : 4 (1 cement : 4 coarse 

sand) : 

 

  
  4.1.1 25 mm thick 5 sqm 1895.65 9478.00 

5 FINISHING 

 

  
  5.1 20 mm cement plaster of mix: 

 

  
  5.1.1 1:6 (1 cement: 6 fine sand) 5 sqm 437.85 2189.00 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page139 

5.2 18 mm cement plaster in two coats under 

layer 12 mm thick cement plaster 1:5 (1 

cement: 5 coarse sand) and a top layer 6 mm 

thick cement plaster 1:3 (1 cement: 3 coarse 

sand) finished rough with sponge. 25 sqm 522.94 13074.00 

5.3 Providing and applying white cement based 

putty of average thickness 1 mm, of 

approved brand and manufacturer, over the 

plastered wall surface to prepare the surface 

even and smooth complete. 200 sqm 151.84 30368.00 

5.4 Distempering with 1st quality acrylic 

distemper (ready mixed) having VOC 

(Volatile Organic Compound ) content less 

than 50 gram/ litre, of approved brand and  

manufacturer    including applying additional 

coats wherever required to achieve even 

shade and colour 

 

  
  5.4.1 Old work (one or more coats) 200 sqm 61.01 12202.00 

5.5 Wall painting with premium acrylic emulsion 

paint of interior grade, having VOC (Volatile 

Organic Compound ) content less than 50 

grams/ litre of approved  brand  and  

manufacture,  including  applying  additional  

coats wherever required to achieve even 

shade and colour. 

 

  
  5.5.1 Two coats 200 sqm 138.94 27788.00 

5.6 Removing dry or oil bound distemper, water 

proofing cement paint and the like by 

scrapping, sand papering and preparing the 

surface smooth including necessary repairs to 

scratches etc. complete. 250 sqm 24.47 6118.00 

5.7 Painting with synthetic enamel paint of 

approved brand and manufacture of required 

colour to give an even shade: 

 

  
  5.7.1 One or more coats on old work 50 sqm 100.02 5001.00 

5.8 Finishing walls with Acrylic Smooth exterior 

paint of required shade: 

 

  
  5.8.1 Old work (Two or more coat applied @ 1.67 

Itr/ 10 sqm) on existing cement paint surface 200 sqm 117.49 23498.00 

6 REPAIRS TO BUILDING 
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6.1 Repairs to plaster of thickness 12 mm to 20 

mm in patches of area 2.5 sq.meters and 

under, including cutting the patch in proper 

shape, raking out joints and preparing and 

plastering the surface of the walls complete, 

including disposal of rubbish to the dumping 

ground, all complete as per direction of 

Engineer-in-Charge. 

 

  
  6.1.1 With cement mortar 1:4 (1cement: 4 coarse 

sand) 4 sqm 545.37 2181.00 

6.2 Renewing glass panes and refixing existing 

wooden fillets: 

 

  
  6.2.1 Float glass panes of nominal thickness 4 mm 

(weight not less than 10kg/sqm) 4 sqm 1194.16 4777.00 

6.3 Cleaning of terrace/loft water storage tank 

(inside surface area) upto 2000 litre capacity 

at all heights with coconut brushes, duster 

etc., removal of silt, rubbish from the tank 

and cleaning the tank with fresh water 

disinfecting with bleaching powder @ 0.5gm 

per litre capacity of tank including marking 

the date of cleaning on the side of tank body 

with the help of stencil and paint and 

disposing of malba all complete as per 

direction of Engineer- in-Charge. (The old 

date already written on tank should be 

removed with paint remover or black paint 

and if date is not written with the stencil or 

old date is not removed deduction will be 

made @ Rs. 0.10 per litre) (if during 

cleaning any GI fittings or ball cock is 

damaged that is to be repaired by contractor 

at his own cost and nothing extra will be paid 

on this account) 3000 litre 0.49 1470.00 

6.4 Cleaning and desilting of gully trap chamber, 

including removal of rubbish mixed with 

earth etc. and disposal of same, all as per the 

direction of Engineer-in-charge. 7 each 105.38 738.00 



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page141 

6.5 Cleaning of chocked sewer line by diesel 

running vehicle mounting hydraulic operated 

high pressure suction cum jetting sewer 

cleaning machine fitted with pump having 

4000 litres suction capacity and 6000 litres 

water jetting tank capacity including skilled 

operator, supervising engineer etc. for 

cleaning and partial desilting of manholes 

and dechocking of sewer lines. Dechocking 

and flushing of sewer line from one manhole 

to another by high pressure jetting system of 

2200 PSI for sewer line from 150 mm dia 

upto 300 mm 40 metre 331.55 13262.00 

6.6 Cleaning of under ground sump, Over Head 

R.C.C. Tank ( independent staging) including 

disposal of slit and rubbish, all as per 

direction of Engineer-in-Charge. The 

cleaning shall consist  following operations:- 

(i)Tank shall be emptied of water by 

pumping & bottom shall be cleaned of silt 

and other  deposits. (ii) Entire surface area of 

the sump shall then scrubbed thoroughly with 

wire brush etc. and pressure washed with 

water. (iii) Chlorination of RCC internal 

surface by liquid chlorine. (iv) The treated 

surface shall be dried using air jetting and all 

loose particles shall be removal from the 

surface. (v) Finally the surface shall be 

treated with ultraviolet radiation etc. as per 

direction of Engineer-in-Charge. 100 sqm 82.56 8256.00 

7 Dismantling and Demolishing 

 

  
  7.1 Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials 

by mechanical means, including loading, 

transporting, unloading to approved 

municipal dumping ground or as approved by 

Engineer-in-charge, beyond 50 m initial lead, 

for all leads including all lifts involved. 8 cum 256.82 2055.00 

8 ROAD WORK 
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8.1 Providing and laying factory made 

chamfered edge Cement Concrete paver 

blocks in footpath, parks, lawns, drive ways 

or light traffic parking etc, of required 

strength, thickness & size/ shape, made by 

table vibratory method using PU mould, laid 

in required colour & pattern over 50 mm 

thick compacted bed of  sand, compacting 

and proper embedding/laying of inter locking 

paver blocks into the sand bedding layer 

through vibratory compaction by using plate 

vibrator, filling the joints with sand and 

cutting of paver blocks as per required size 

and pattern, finishing and sweeping extra 

sand. complete all as per direction of 

Engineer-in-Charge. 

 

  
  8.1.1 80 mm thick C.C. paver block of M-35 grade 

with approved colour design and pattern. 10 sqm 1062.03 10620.00 

9 ALUMINIUM WORK 

 

  
  9.1 Providing and fixing aluminium work for 

doors, windows, ventilators and partitions 

with extruded built up standard tubular 

sections/ appropriate Z sections and other 

sections of approved make conforming to IS: 

733 and IS: 1285, fixing with dash fasteners 

of required dia and size, including necessary 

filling up the gaps at junctions, i.e. at top, 

bottom and sides with required EPDM 

rubber/ neoprene gasket etc. Aluminium 

sections shall be smooth, rust free, straight, 

mitred and jointed mechanically wherever 

required including cleat angle, Aluminium 

snap beading for glazing / panelling, C.P. 

brass / stainless steel screws, all complete as 

per architectural drawings and the directions 

of Engineer-in-charge. (Glazing, paneling 

and dash fasteners  to be paid for separately) 

: 

 

  
  9.1.1 For fixed portion 

 

  
  9.1.1.1 Powder     coated     aluminium     (minimum 

thickness of powder coating 50 micron) 40 kg 516.57 20663.00 
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9.1.2 For  shutters  of  doors,  windows  &  

ventilators  including providing and fixing 

hinges/ pivots and making provision for 

fixing of fittings wherever required including 

the cost of EPDM rubber / neoprene gasket 

required (Fittings shall be paid for 

separately) 

 

  
  9.1.2.1 Powder     coated     aluminium     (minimum 

thickness of powder coating 50 micron) 40 kg 617.32 24693.00 

9.2 Providing and fixing glazing in aluminium 

door, window, ventilator shutters and 

partitions etc. with EPDM rubber / neoprene 

gasket etc. complete as per the architectural 

drawings and the directions of engineer-in-

charge . (Cost of aluminium snap beading 

shall be paid in basic item): 

 

  
  9.2.1 With float glass panes of 5 mm thickness 

(weight not less than 12.50 kg/sqm) 15 sqm 1464.61 21969.00 

10 WATER PROOFING 

 

  
  10.1 Providing and laying water proofing 

treatment in sunken portion of WCs, 

bathroom etc., by applying cement slurry 

mixed with water proofing cement compound 

consisting of applying : (a) First layer of 

slurry of cement @ 0.488 kg/sqm mixed with 

water proofing cement compound @ 0.253 

kg/ sqm. This layer will be allowed to air 

cure for 4 hours. (b) Second layer of slurry of 

cement @ 0.242 kg/sqm mixed with water 

proofing cement compound @ 0.126 kg/sqm. 

This layer will be allowed to air cure for 4 

hours followed with water curing for 48 

hours. The rate includes preparation of 

surface, treatment and sealing of all joints, 

corners, junctions of pipes and masonry with 

polymer mixed slurry. 15 sqm 600.39 9006.00 

11 NEW TECHNOLOGIES AND 

MATERIALS 

 

  
  11.1 Providing and fixing factory made single 

extruded WPC (Wood Polymer Composite)  

solid  door/window/Clerestory  windows  &  

other  Frames/ Chowkhat comprising of 

virgin PVC polymer of K value 58-60 

(Suspension Grade), calcium carbonate and 
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natural fibers (wood powder/ rice husk/ 

wheat husk) and non toxic additives 

(maximum toxicity index of 12 for 100 gms)  

fabricated with miter joints after applying 

PVC solvent cement and screwed with full 

body threaded star headed SS screws having 

minimum frame density of 750 kg/cum, 

screw withdrawal strength of 2200 N (Face) 

& 1100 N (Edge), minimum compressive 

strength of 58 N/mm2, modulus of elasticity 

900 N/mm2 and resistance to spread of flame 

of Class A category  with  property  of  being  

termite/borer  proof,  water/moisture proof 

and fire retardant and fixed in position with 

M.S hold fast/lugs/SS dash fasteners of 

required dia and length  complete as per 

direction of Engineer-In- Charge. (M.S hold 

fast/lugs or SS dash fasteners shall be paid 

for separately). Note: For WPC solid 

door/window frames, minus 5 mm tolerance 

in dimensions i.e  depth and width of profile 

shall be acceptable. Variation in profile 

dimensions on plus side shall be acceptable 

but no extra payment on this account shall be 

made. 

11.1.1 Frame size 45 x 70 mm 5 metre 686.79 3434.00 

11.2 Providing and fixing factory made single 

extruded WPC (Wood Polymer Composite) 

solid plain flush door shutter of required size 

comprising of virgin polymer of K value 58-

60 (Suspension Grade), calcium carbonate 

and  natural fibers (wood powder/ rice 

husk/wheat husk) and non toxic additives 

(maximum toxicity index of 12 for 100 gms) 

having minimum density of 650 kg/cum and 

screw withdrawal strength of 1800 N (Face) 

& 900 N (Edge), minimum  compressive 

strength 50 N/mm2, modulus of elasticity 

850 N/mm2 and resistance to spread of  

flame of Class A category with property of 

being termite/borer proof, water/moisture 

proof and fire retardant and fixing with 

stainless steel butt hinges of required size 

with necessary full body threaded star headed 

counter sunk S.S screws, all as per direction 

 

  
  



ds-yks-fu-fo-   
 

 
C  

NIL 
 

 
 I 

O 
  EE(E)-Jodhpur 

Page145 

of Engineer-In- Charge.  (Note: stainless 

steel butt hinges and necessary S.S screws 

shall be paid separately) 

11.2.1 30 mm thick 4 sqm 4229.34 16917.00 

(A) Labour  (As below):- 

    12 Engaging the following  workers with 

necessary tools required for attending 

repairs/mentenance  of Civil works as and 

when required and as directed by the 

engineer-in-charge. 

    12.1 Mason / Carpenter/Plumber (Avg.) 

30 

Per 

day 1099.25 32978.00 

12.2 Sewer man  

10 

Per 

day 896.75 8968.00 

12.3 Beldar  

50 

Per 

day 896.75 44838.00 

12.4 Part Time Sweeper ( Office & Guest House) 

156 

Per 

day 896.75 139893.00 

 (7:00 Am to 11:00 AM  

     (Two for CPWD Office ( AE-I Office, EE 

(E) Office, Circle Office , EE-Civil Offce 

and 1 For IB )  

 

     Supply of following items for Day to Day  

maintenance : 

    13 Chromium plated Brass curtain rod 25 mm 

dia 1.25mm thick  4 Metre 449.05 1796.00 

14 Anodised Aluminium sliding door bolt 

300x16 mm 15 Each 207.05 3106.00 

15 Anodised Aluminium sliding door bolt 15 Each 168.20 2523.00 
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250x16 mm 

16 Anodised Aluminium handles 125 mm with 

plate 175 x 32 mm  25 Each 43.35 1084.00 

17 Brass stop-cock 15 mm dia 8 Each 297.60 2381.00 

18 Brass stop-cock 20 mm dia 8 Each 317.05 2536.00 

19 Mirror of superior make glass 60x45 cm 4 Each 582.30 2329.00 

20 Polyethylene water storage tank with cover 

and suitable locking arrangement 1000 

per 

litre 8.40 8400.00 

21 Unplasticised P.V.C. connection pipe with 

brass union 45 cm long 15 mm bore 35 Each 49.15 1720.00 

22 White plastic seat (solid) with lid C.P. brass 

hinges and rubber buffers  12 Each 583.60 7003.00 

23 Shower rose C.P. brass for 15 to 20 mm inlet 

150 mm dia 7 Each 178.55 1250.00 

24 CP Brass piller tap 15mm dia 12 Each 384.30 4612.00 

25 C.P. brass toilet paper holder of standard size  2 Each 398.55 797.00 

26 100 mm S.C.I. trap with 100 mm inlet and 75 

mm outlet 2 Each 313.15 626.00 

27 H.P. or L.P. ball valve with polythene floats: 

20 mm dia 34 Each 341.60 11614.00 

28 Brass full way valve with C.I. wheel 

(screwed end) 25 mm dia 24 Each 534.40 12826.00 

29 Vitreous china pedestal type water closet  6 Each 1397.50 8385.00 

30 Float glass panes of nominal thickness 4 mm 

(weight not less than 10 kg/sqm) 7 Sqm 415.40 2908.00 

31 600x120 mm glass shelf with anodised 

aluminium angle frame,C.P. brass brackets 

and guard rail of standard size 4 Each 395.95 1584.00 

32 Vitreous china flat back wash basin 550x400 

mm 4 Each 716.90 2868.00 

33 Galvanised wire mesh of average width of 

aperture 1.4 mm and nominal dia of wire 

0.63 mm 4 Sqm 336.45 1346.00 

34 Nickel plated M.S - Brackets for curtain rod 

20 mm 10 Nos. 9.05 91.00 

35 Aluminium hanging floor door stopper with 

twin rubber & stopper 7 Each 56.95 399.00 

36 Hydraulic door closer tubular type 

Aluminium section body. 3 Each 776.40 2329.00 

37 32 mm dia with length not less than 700 mm 

i/c PVC waste fittings 5 Each 34.95 175.00 

38 Flexible (coil shaped) PVC waste pipe for 

sink and wash basin 40 mm dia with length 10 Each 49.15 492.00 
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not less than 700 mm i/c PVC waste fittings 

39 Rectangular shape 600x450 mm precast 

R.C.C. manhole cover with 

frame - L.D. - 2.5 2 Each 961.45 1923.00 

40 C.P. brass bib cock - 15 mm nominal bore. 

(Essco, Mare, Paryware). 17 Each 427.00 7259.00 

41 C.P. brass long body bib cock - 15 mm 

nominal bore. (Essco, Mare, Paryware). 12 Each 685.80 8230.00 

42 C.P. brass angle valve - 15 mm nominal bore 

(Essco, Mare, Paryware). 10 Each 489.10 4891.00 

43 Flushing Cistern P.V.C. 10 litre capacity 

(low level) (White) (with fittings, 

accessories and flush pipe) (Slimline, 

Commander, Cera & Hindware) 
4 Each 803.55 3214.00 

44 15 mm PTMT bib cock 2 Each 90.60 181.00 

45 20mm complete with Epoxy Coated 

Aluminium Rod & H.D. Ball 14 Each 155.30 2174.00 

46 15 mm nominal bore and 45 cm length PVC 

connection pipe with P.T.M.T. Nuts 10 Each 71.20 712.00 

47 Chromium plated brackets (curtain rods)  8 Each 11.65 93.00 

48 Rectified Ceramic Glazed Tiles 1st quality 

300 x 300 mm or more in all shades designs 

White, Ivory, Grey, Fume Red Brown etc. 2 Sqm 485.25 971.00 

49 U-PVC pipes (working pressure 4 kg / cm²) 

Single socketed pipe 110 mm dia 30 metre 183.75 5513.00 

50 C.I. grating 150 mm dia, weighing not less 

than 440 gm 4 Each 37.50 150.00 

51 PTMT - Towel Rail (600 mm long) 4 Each 203.15 813.00 

       Total 719816.00 

 

 

Executive Engineer

 CPWD, Jodhpur 
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Bid 

 

Central Public Works Department 

 

NIT No. : 14 /EE(E)/Jodhpur /2026-27    

 

Name of work :- Comprehensive maintenance through outsourcing including day to day 

maintenance civil & Electrical works for Residential and Non-Residential buildings 

(GPOA and Inspection Bunglow CPWD) at Jodhpur during 2026-27. 

1  

SCHEDULE OF QUANTITY 

 

Name of the Contractor :-  

 

S.No Name of Component Estimated Cost 

Composite 

Percentag

e above or 

below the 

estimate 

cost 

 

% in 

Figures 

Total 

Cost 

1 Electrical Work(Rs.: 11,56,625.00 

Civil Work       (Rs. 7,19,816.00 

Total                 (Rs. 18,76,441.00     

Rs.:18,76,441.00     
 

   

 Total 

 

    

 

 

 

 

 

 

Assistant Engineer (E) (P) Jodhpur  Executive Engineer (E&M) Jodhpur 

CPWD Jodhpur      CPWD,Jodhpur 

 

 


