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Certified that this N.I.T. contains page 1 to 106 (One Hundred Six Pages) only.

This N.LI.T. is approved for Rs. 85,21,569/- (Rupees Eighty-Five Lacs Twenty-One Thousand Five
Hundred Sixty-Nine Only) vide N.I.T. No. 26/EE/L-Divn. /2026-27.
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NOTICE INVITING e-TENDERS

The Executive Engineer, L-Division, CPWD, IP Bhawan, New Delhi—-110002 (Tel. No. 011-
23379566, e-mail: deleecl.cpwd@nic.in) on behalf of the President of India, invites online Percentage rate
tenders from the eligible and enlisted contractors of appropriate class of CPWD for the following work.

S. | NITNo | Name of work & location Estimate Earnest Stipulated Last date of online | Date  and

No costput Money | period  of | submission of bid, | time of
to bid (Rs.) completion copyof receipt of | opening of bid
(Rs.) of work deposition of

(in months) original EMD and
other documents
as specified in the
bid document.

Rs. 85,21,569/-
Rs. 1,70,431/-
13/08/2026
Upto 3:30 PM on
13/08/2026

02 Months
Upto 3:00 PM on

26/EE/L-Divn./2026-27.
floors, cupboards, doors, windows, damaged sewer

27 (SH: Renovation and repair of kitchen, toilets,
line and other misc. civil works.)

Upgradation work for Residential Accommodation
onCanning Lane under 1L TG Lane sub division
under L- Division, CPWD, New Delhi during 2026-

The bid forms and other details be obtained from the website or www.cpwd.gov.infree of cost.

Executive Engineer
L- Division, CPWD
New Delhi- 110002.

**To be filled by EE/AAO
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

1 The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bid document very
carefully, before quoting the rates.

2 The bidder should also read the General Conditions of Contract for maintenance works
2023 for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi
which will be a part of the Agreement with up to date amendments upto the date of
receipt of tenders.

3 The bidder shall quote his rates keeping in mind the specifications, terms & conditions,
additional and special conditions etc. and nothing extra shall be payable unless
otherwise specified. The agency shall have to work round the clock on Saturday,
Sunday & Holidays, if needed. Nothing extra shall be paid to the agency in such
situations. The agency has to submit programme chart accordingly for prior approval
by the Engineer-in-charge.

4 The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
betweenconstruction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site. Any decision in this regard shall rest with
the Engineer-in-charge and the contractor shall have no claim on this account in any
kind.

5 The bidder shall quote his rebate if required, mentioning specifically on what
component it is applicable otherwise it shall be considered general rebate on total
quoted rates.

6 The work required to be executed in occupied building. The bidder shall take
precautionsto ensure quality of workmanship as well as the progress of the work. He
shall regulate the labourers accordingly.

7 The bidder shall make arrangement for disposal of dismantled materials, malba from
upperfloors or from the sites on daily basis which should be environment friendly.

8 C.P.W.D Contractor’s Labour Regulations:

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 05.05.2015

(i) Wages due to every worker shall be paid to him direct by contractor through Bank or
ECSor online transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(111) It shall be the duty of the contractor to ensure the disbursement of wages through bank
account of labourers.

(iv) The contractor shall obtain from the junior Engineer or any other authorized
representativeof the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage cum-Muster
Roll” as the case maybe in the following form:-

“Certified that the amount shown in column No.................... has been paid to the workman
concerned through bank account of labourer on............... ) SUURTRRR
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5
Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 08/11/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart (time
and progress) within the period specified in schedule ‘F’

b. As per introduced clause 7A, no running account bill shall be paid for the work till
theapplicable labour license, registration with EPFO, ESIC and BOCW welfare
board whatever applicable are submitted by the contractor to the Engineer-in-
charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service at 1979.

GST as applicable shall be borne by the agency. The agency shall quote his rates
considering applicable GST and other taxes and nothing extra shall be paid on this
account.

Necessary recoveries as applicable shall be made from the bill as per Govt. Rule.

Agency has to be following the up to date direction/guidelines issued by the department
time to time regarding pandemic Covid-19.

In Case of extension of agreement due to delay/reduction in scope of work; no claim
on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc shall be entertained.

The agency shall be bound to do the work in any location under the jurisdiction of ‘L’
Division as decided by Engineer-in-Charge for which nothing extra shall be paid.

Testing charges to be borne by contractor:- All expenditure to be incurred for testing of
samples e.g. packaging, sealing, transportation, loading, unloading etc. including
testing charges shall be borne by the contractor from approved laboratories by ADG
(RD)/ SDG.

The guidelines regarding preventive measures for Air Pollution from demolition &
construction activities issued by Delhi Pollution Control Committee vide no.
DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of
Hon’ble National green Tribunal directions are applicable to the contractor. All
appropriateprotection measures as per NGT, DPCC and Ministry of Environment and
Forest issued time to time shall be taken by the contractor at his own cost. Nothing extra
shall be payableto the contractor on this account.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING
PART OF BID DOCUMENT
(Applicable for inviting open tenders)

The Executive Engineer, L-Division, CPWD, IP Bhawan, New Delhi—110002 (Tel. No. 011-
23379566, e-mail: deleecl.cpwd@nic.in) on behalf of the President of India, invites online Percentage
rate tenders from the eligible and enlisted contractors of appropriate class of CPWD for the following
work.

S. | NITNo | Name of work &location Estimate Earnest Stipulated Last date of online | Date and
No cost put to Money period of | submission of bid, | time of
bid (Rs.) (Rs.) completion | copy of receipt of | opening of
of work deposition of | bid
(in months) | original EMD and
other documents as
specified in the bid
document.
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submithis bid if he considers himself eligible and he is in possession of all the documents required.
2. Information and Instructions for bidders posted on website shall form part of bid document.
3. The bid document consisting of plans, specifications, the schedule of quantities of various types of

items to be executed and the set of terms and conditions of the contract to be complied with and
othernecessary documents can be seen and downloaded from website http://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of
bid submission and uploading the mandatory scanned documents such as Insurance surety bonds,
accountpayee Demand darft or Bankers Cheque or Fixed Deposit Receipt or/and Bank Guarantee
(For balanceamount as prescribed) from any of the commercial towards EMD in favour of
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division office
of any Executive Engineer, (including NIT issuing EE/AE), CPWD and other documents as
specified.

5. Those contractors who are not registered or have not updated their profile on the website mentioned
above, are required to get registered/update their profile beforehand. The necessary training
materials including the videos with step to step process are available on download section of
https://etender.cpwd.gov.in.

**To be filled by EE/L-Divn.
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The intending bidder must have valid class-III digital signature certificate with encryption key
(Combotype) to perform any operations/transactions on the e-tendering portal/website and the
bidders should download and install the eMsigner on their system as per instruction available on
download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in
figuresappears in yellow colour and the moment rate is entered, it turns sky blue

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
bidder, rateof such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

SC/ST contractors enlisted under class V category are exempted from processing fee payable to ITL

The Contractor should quote the percentage above or below to two places of decimal only.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will
notbe bound to accept the lowest or any other tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy
of the tender documents drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may
reject the bid.

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities,which rates and prices shall, except as otherwise provided, cover all his obligations under
the Contractand all matters and things necessary for the proper completion and maintenance of the
works.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations
underthe contract.

The agency shall follow the standard operating procedure and guidelines scrupulously at the
construction site to contain the outbreak of COVID-19. It is the sole responsibility of the agency
to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various
Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The
quoted rates shall

Correction = Nil, Insertion = Nil, Overwriting =Nil, Deletion = Nil, AE (P) EE


https://etender.cpwd.gov.in/

18.

19.

20.

21.

22,

23.

8

inclusive of all such required measures and materials like Soaps, Detergents, Sanitizers,
Disinfections,Masks, Gloves and other personal protection equipment’s to contain COVID-19 and
nothing extra shall be paid.”

The bidder, who has backed out, shall not be allowed to participate in the re-tendering process.
Testing charges to be borne by contractor:-

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading,
unloading etc. including testing charges shall be borne by the contractor from approved laboratories
byADG (D) / SDG.

The agency shall be bound to do the work in any location under the jurisdiction of ‘L.’ Division
asdecided by Engineer-in-Charge for which nothing extra shall be paid.

Malba obtained from execution of work shall be removed immediately and shall not remain in
premisesmore than 24 hours.

Immediately after handing over of any accommodation to the agency, the architectural
drawings viz. plan, section & elevation of the residence/flat mentioning each and every
dimension shall be prepared by the agency & submitted to the department within 7
days in AutoCAD format. Also, photography/videography shall be done immediately
for the handed over premises and submitted to the Engineer-in-charge. Nothing extra
shall be payable on this account.

The agency has to prepare and submit the shop drawings for different components of
work viz. window work, door work etc. and plumbing drawing. In addition, the agency
has to associate experienced working professionals to make the working drawings of
the area of work by way of incorporation of different components of work within 15
days of start of such work. Nothing extra shall be payable on this account.
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List of Documents to be scanned and uploaded within the period of bid submission:

1. | Insurance Surety Bond, Demand Draft/ Account Payee Banker’s Cheque/ FDR/Bank Guarantee of any
commercial Bank against EMD (Drawn in favour of Executive Engineer, L-Division, CPWD, 1.P.
Bhawan, New Delhi.

2. | Receipt for deposition of original EMD issued from Division office of any Executive Engineer, CPWD.
(The EMD document shall be issued from the place in which the office of receiving division office is
situated). (Format Annex-Al)

(98]

Valid Enlistment Order of the Contractor.

>

Copy of PAN CARD.

5. | GST registration certificate, if already obtained by the bidder.

List of the bidder has not obtained GST registration ‘as applicable’, then he shall scan and upload
following undertaking along with bid documents.

“If work is awarded to me, l/we shall obtain GST registration certificate, as applicable, within one
month from the date of receipt of award letter or before release of any Payment by CPWD, whichever
is earlier, failing which l/we shall be responsible for any delay in payments which will be due towards
me/us on account of the work executed and/or for any action taken by CPWD or GST Department in
this regard”.

6. | Affidavit/ declarations to be given on Rs. 100/- stamp paper on Format given at Annex-A2 regarding:
(a) Contact details: Email and mobile No. of the firm/agency (for making correspondence),

(b) Affidavit regarding Non-Debarred/Suspended in CPWD.

(c¢) Declaration under official secret Act 1923

7.| The certificate issued through LMS (Learning Management System) in ERP under “Train the Trainers
Program” arranged by ERP unit. ERP Training certificate.

NOTE: All scanned and uploaded documents, as specified above, shall have to be submitted by the lowest
bidder in original within a week after opening of tender.

Executive Engineer
L- Division, CPWD
New Delhi- 110 002
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Annexure-‘Al’

Receipt of deposition of original EMD
(Receipt No............ oo, Date ............#........)

Name of work: - Upgradation work for Residential Accommodation on Canning Lane under 1L
TG Lane sub division under L- Division, CPWD, New Delhi during 2026-27
(SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors,
windows, damaged sewer line and other misc. civil works.)

1. NIT No. : 26/EE/L-Divn./2026-27.
2. Estimated Cost : Rs. 85,21,569/-
3. Amount of Earnest Money Deposit: : Rs. 1,70,431/-

Last date of submission of bid : Upto 15:00 Hrs. on 13/08/2026

(*To be filled by Tender inviting authority/NIT approving authority at the time of issue of
NIT anduploaded along with NIT)

1. Name of contractor.........cccceeveerieesieeseenienne #

2. Form of EMD ..o, #

3. Amount of Earnest Money Deposit.........ccceeeereeeneeennen. #
4. Date of submission of EMD .........cccccocieiiiniennen. #

Signature, Name and Designation of
EMDReceiving officer along with
office stamp

**To be filled by EMD receiving E.E./DDH

“EMD to be drawn in favour of “Executive Engineer, L-Division, CPWD,
I.P. Bhawan, New Delhi”.
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Annexure — ‘A2’

Proforma for:
(On Rs. 100/- stamp paper)

(a) Contact Details (b) Non-Debarred/Suspended in CPWD

I Declaration under official secret Act 1923

To,

The Executive Engineer
L-Division, CPWD,
I.P. Bhawan, New Delhi.

Name of Work: - Upgradation work for Residential Accommodation on Canning Lane under
1L TG Lane sub division under L- Division, CPWD, New Delhi during
2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards,
doors, windows, damaged sewer line and other misc. civil works.)

NIT No. : 26/EE/L-Divn./2026-27.

A. Contact Details
(1) E-Mail Id. c..o

B. Affidavit regarding Non-Debarred/Suspended in CPWD

“I/We have not been debarred/suspended for tendering in CPWD till the last date of submission
of bid”.

C. Declaration under official secret Act 1923
“I/We shall maintain the secrecy of the tender documents, drawings or other records connected
with the work given to me/us. The unsuccessful tenderers shall return all the drawings given to

them. Otherwise, department has right to reject the bid and take action against me/us as per
rules”.

Signature of bidder

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P) EE
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CPWD-6 (for e-Tendering)

1. Online Percentage Rate bids are invited on behalf of the President of India from the
approved, eligible and enlisted contractor of appropriate class of CPWD for the  following
work: - Upgradation work for Residential Accommodation on Canning Lane under 1L
TG Lane sub division under L- Division, CPWD, New Delhi during 2026-27 (SH:
Renovation and repair of kitchen, toilets, floors, cupboards, doors, windows, damaged
sewer line and other misc. civil works.)

The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of tender is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

1.1  The work is estimated to cost Rs. 85,21,569/-. This estimate, however, is given merely as a rough
guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD7, which is
available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidder shall
quote his rates as per various terms and conditions of the said form which will form part of the
agreement.

3. The time allowed for carrying out the work will be 02 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with
the phasing, if any, indicated in the tender documents.

4. The site for the work is available.

Bid documents consisting of plans, specifications, the schedule of quantities of the various types of
items to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents except Standard General Conditions of Contract Form can be seen and
downloaded from website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

6.  After submission of the bid the contractor can re-submit revised bid any number of times or withdraw
it before last date and time of submission of bid as notified. No post-tender modification is allowed by
the tenderers except through negotiations, if required. In case, any tenderer does so, the tender will be
rejected and the tenderer will be debarred for future tendering in CPWD for two years by the concerned
enlisting authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-
enlisted contractor).

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.

8. Earnest money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit

Receipt, Banker’s Cheque or Bank Guarantee i/c e-Bank Guarantee (for balance amount as prescribed)
from any of the Commercial Bank (drawn in favour of Executive Engineer ‘L’ Division) shall be
scanned and uploaded to the e-Tendering website within the period of bid submission. The original
EMD should be deposited either in the office of Executive Engineer inviting bids or division office of
any Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive
Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit
to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A Part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50%
of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above,
and balance may be deposited in shape of Bank Guarantee i/c e-Bank Guarantee of any Commercial
Bank having validity for 90 days or more from the last date of receipt of bids which is to be scanned
and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful
bidder, whichever is earlier. However, in case of two/ three bid system, earnest money deposit of
bidders unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation.

Copy of enlistment order and certificate of work experience and other documents as specified in the
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notice inviting e- tender shall be scanned and uploaded on the e-tendering website within the period of
bid submission. However, certified copy of all the scanned and uploaded documents as specified in e-
tender notice shall have to be submitted by the lowest bidder within a week physically in the office of
tender opening authority. Online bid documents submitted by intending bidders shall be opened only
of those bidders, whose original EMD deposited with any division of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 03:00 PM on 13/08/2026

9. The bid submitted shall become invalid and e-Tender processing fee(if applicable) shall not be

refunded if:
(1) The bidder is found ineligible.
(i1) The bidder does not upload scanned copies of all the documents stipulated in the bid document.

(ii1) If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

@iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

(OM No. DG/SOP 2022/07 dated 09.11.2022)

10.  The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in Schedule-‘E’ and within the period specified in
Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee i/c e-Bank Guarantee from any of the Commercial
Bank in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F’, including the extended period if
any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice
to the contractor. The earnest money deposited along with bid shall be returned after receiving the
aforesaid performance guarantee. The contractor whose bid is accepted will also be required to furnish
either copy of applicable licenses/registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. if
applicable and also ensure the compliance of aforesaid provisions by the sub-contractors, if any
engaged by the contractors for the said work within the period specified in Schedule F.

11. The Description of work is as follows:- Upgradation work for Residential Accommodation on
Canning Lane under 1L TG Lane sub division under L- Division, CPWD, New Delhi during
2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors, windows,
damaged sewer line and other misc. civil works.)

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or effect their tender. A tenderer shall be deemed to have
full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderers shall be responsible for arranging and
maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically provided
for in the contract documents. Submission of tender by a tenderer implies that he has read this notice
and all other contract documents has made himself aware of the scope and specifications of the work
to be done and of conditions and rates at which stores, tools

and plants etc., will be issued to him by the Government and local conditions and other factors having
a bearing on the execution of the work.

12. The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other tender and reserves to itself the authority to reject any or all the tenders received without the
assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected.

** To be filled by EE/L-Divn.
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14
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the
grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the names
of persons who are working with him in any capacity or are subsequently employed by him and who
are near relatives to any Gazette officer in the Central Public Works Department or in the Ministry of
Urban Development. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.

No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for
a period of one year after his retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagement in the contractor’s
service.

The bids for the work shall remain open for acceptance for a period of 30(Thirty) days from the date
of opening of bids, Further

(1) If any tenderer withdraws his tender or makes any modification in the term & Conditions of the
tender, which is not acceptable to the department within 7 days after last date of submission of bids,
then the government shall without prejudice to any other right or remedy, be at liberty forfeit 50% of
the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender, which is not acceptable to the department after expiry of 7 days after last date of submission of
bid, then the government shall without prejudice to any other right or remedy, be at liberty to forfeit
100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.
(ii1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not
be allowed to participate in the rebidding process of the same work.

This Notice inviting bid shall form a part of the contract document. The successful bidder/contractor,
on acceptance of his bid by the Accepting Authority, shall, within 15(Fifteen) Days from the stipulated
date of start of the work, sign the contract consisting of:-

The notice inviting bid, all the documents including additional conditions, specifications and drawings,
if any, forming part of the bid as uploaded at the time of invitation of bid and rates quoted online at the
time of submission of bid and acceptance thereof together with any correspondence leading thereto.

Standard CPWD Form-7, GCC 2023 (Maintenance work) as corrected/modified, amendments issued
upto last day of the online receipt of tender.

In case of extension of agreement due to delay and/or reduction in scope of work due to foreclosure,
no claim on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc. shall be entertained.

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third party,
who is creditor to the contractor, after fulfilling the conditions under clause 7B of Schedule A to F.

GST as applicable shall be borne by the agency. The agency shall quote his rates considering applicable
GST and other taxes and nothing extra shall be paid on this account.
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22. Necessary recoveries as applicable shall be made from the bill.

23. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their
bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned Executive Engineer (Phone No.011-
23379561, e-mail ID- deleecl.cpwd@gmail.com) or ERP help line no. 18001803286 or e-mail-Id
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise any
issues till the last date of submission of bid in their own interest. (DG/SOP/36 dated 25.03.2022)

Executive Engineer

‘L’ Division, CPWD
I.P. Bhawan, New Delhi

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P) EE
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C.P.W.D.-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE :- New Delhi CIRCLE:- Delhi Circle-1
BRANCH:- B&R DIVISION :- L- Division

REGION :- Delhi
Percentage Rate Tender & Contract for Civil Works

Tender for the work of:-- Upgradation work for Residential Accommodation on Canning Lane under 1L
TG Lane sub division under L- Division, CPWD, New Delhi during 2026-27
(SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors,
windows, damaged sewer line and other misc. civil works.)

(i) Tenders to be uploaded online by 03:00 PM on 13/08/2026
(i1) To be opened online in presence of tenders who may be present on 13/08/2026 at 03:30 PM in the
office of Executive Engineer, L-Division, CPWD, IP Bhawan, New Delhi.

(TENDER)

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications applicable.
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender documents for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified
in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of
the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with,
such conditions so far as applicable.

I/We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to make any

modifications in its terms and conditions.

I/we have deposited EMD for the prescribed amount in the office of any/concerned Executive Engineer as per
the bid documents.

A copy of earnest money in deposit receipt of prescribed amount deposited in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (as
prescribed) issued by a Commercial Bank, is scanned and uploaded. If I/We, fail to furnish the prescribed
performance guarantee within prescribed period, I/We agree that the said President of India or his successors
in office shall without prejudice to any other right or remedy. Be at liberty to forfeit the said earnest money
absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to those in
excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

Further, I/We agree that in case forfeiture of earnest money or performance guarantee as aforesaid, I/We shall
be debarred for participation in the re-tendering process of the work.

** To be filled by EE/L-Divn.
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I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another
contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/We
shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of
department before of date of start of work the Engineer-in-charge shall be free to forfeit the entire earnest
money deposited/Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Dated ......ccveuenneee Signature of Contractor
Postal Address
Witness:
Address:
Occupation:
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for
and on behalf of the President of India for a sum of Rs.

(Rupees )

The letters referred to below shall form part of this contract Agreement: -

D)

ii)

iii)
For & on behalf of the President of India.
Signature .......ccceeevveereevreereenenenn.

Dated.......c..ccveenneen. Designation ..........c.cccveeeneene.
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PERFORMA OF SCHEDULES (A to F)

SCHEDULE ‘A’

Schedule of quantities As attached
SCHEDULE‘D’

Extra schedule for specific

requirements/documents for the work, if any. Nil

SCHEDULE ‘E’

Reference to General Conditions of contract

General Conditions of Contract for
Maintenance Works 2023 for CPWD works as
modified & corrected upto previous day of the
last date of submission of the tender.

Name of Work:

works.)

Upgradation work for Residential Accommodation on Canning Lane under 1L TG Lane sub
division under L- Division, CPWD, New Delhi during 2026-27 (SH: Renovation and repair of
kitchen, toilets, floors, cupboards, doors, windows, damaged sewer line and other misc. civil

Estimated cost of work:

Rs. 85,21,569/-

(1) | Earnest money

Rs. 1,70,431/- (To be returned after receiving
performance guarantee)

Performance guarantee

(i)

(a) 5% of tendered value or Estimated Cost Put
to Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than|
eighty percent (80%) of the Estimated Cost Put
to Tender (ECPT), the Performance Guarantee,)
in addition to the requirement under (a) above,
shall be increased by an amount equal to the
difference between eighty percent (80%) of the|
ECPT and the tendered amount.

(iii) | Security Deposit

2.5% of Tendered Value

SCHEDULE*‘F’

General Rules & Directions:

Officer inviting tender-

Executive Engineer
L-Division, CPWD, New Delhi

Definitions:

2(v) Engineer-in-Charge

Executive Engineer
L-Division, CPWD, New Delhi

2(vi) Accepting Authority

Executive Engineer
L-Division, CPWD, New Delhi.

2(x) Percentage on cost of materials and
labour to cover all over heads and profits

15%

Standard schedule of Rates

Delhi Schedule of Rates 2023 (correction
issued upto last day of online receipt of tender
and Market Rate).

2(xi) Department

Central Public Works Department
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9(ii)
Standard CPWD Contract Form:

Standard CPWD contract Form General
Conditions of Contract Maintenance Works
2023, CPWD Form 7 as modified & corrected
upto previous day of the last date of
submission of the tender.

Clausel

(1)Time allowed for submission of Performance
Guarantee along with requisite documents
mentioned else wherein the NIT,
Programme Chart (Time and Progress) and
applicable Labour Licences, Registration
with EPFO and ESIC or proof of applying
thereof from the date of issue of letter of
acceptance, and also ensure the compliance
of aforesaid provisions by the sub-agencies,
if any, engaged by the Bidder, in days

07 Days

(i))Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period provided in (I)
above

03 Days

Clause-2
Authority for fixing compensation under

Superintending Engineer,
Delhi Circle-1,

acceptance for reckoning
date of start

clause-2 CPWD New Delhi
Clause-2A
Applicable clause2/clause 2A Caluse-2
Clause5
(1) | Number of days from the
date of issue of letter of 10(Ten) days

Milestone(s) as per table given below:-

Sl. Description of Time allowed in days (from| Amount to be with- held in
No. Milestone date of start) case of non- achievement of
Milestone
1 ---NA---
Time allowed for execution of work 02 Months
/Authority to decide: -
| Authority to convey the decision of Executive Engineer, L-Division, CPWD, L.P.
(1) | shifting of milestone and extension of | phawan. New Delhi
time ’
... | Authority to decide for Rescheduling of | Superintending Engineer, DC-1, CPWD, New
() | milestones and extension of time Delhi
(iif) Shifting of date of start in case of Superintending Engineer, DC-1, CPWD, New
delay in handing over of site. Delhi

Deletion = Nil,
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CLAUSE 5
Applicable Clause 5/ Clause 5A : Clause 5
Clause 6: Electronic Measurement Book (EMB) through CPWD ERP Portal

Clause 6: Mode of measurement (a) Mode of measurement - EMB
(b) Measurement to be recorded by jointly by department and
contractor. (DG/Con/Maintenance 2023/19 dt.25/03/2026)

Clause?7

Gross work to be done together with net
payment/adjustment of advances for material Rs. 42.00 Lac
collected, if any, since the last such payment for
being eligible to interim payment.

Clause7A Yes
Whether Clause 7A shall be applicable
No running account shall be paid for the work till
the applicable labour license, registration with
EPFO, ESIC and BOCW Welfare Board
Whatever applicable are submitted by the

contractor to the Engineer-in-charge.

Clausel0A As per the requirement of item of work and
List of testing equipment to be provided by the direction of Engineer-in-charge
Contractor at site lab:

Clausel0B (ii) .

Whether Clause 10B(ii) shall be applicable Not applicable

Clausel0C

Component of Labour expressed as percent of total Not Applicable

value of work

Clause 10CC
Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the

period of 02 Months

Applicable/Not Applicable Not applicable

Schedule of Component of material, Labour etc.

For price escalation.

Component of Civil. Not applicable

Component of labour:-

POL

Clause 10 D Applicable

Clause 11 CPWD Specification 2019, Volume-I &

Specifications to be followed for execution of Volume-II with correction slips issued upto

work last day of online receipt of bids &
Manufacturer’s Specifications.

Clause 12 Maintenance Work

Type of Work The completion cost shall, in no case exceed

1.5 times of Tendered amount
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All deviated quantities shall be paid at agreement

12.3 rate.

Deviation, Deviated Quantities, Pricing

Deviation beyond quantity taken in schedule of All deviated quantities shall be paid at agreement

quantity rate.

Clause 16 o ] .

Competent Authority for deciding reduced SE, Delhi Circle-1, CPWD New Delhi upto 5%

Rates value of agreement quantity beyond that with
the approval of ADG (Delhi).

Clausel8 As per actually required at site and shall be

List of mandatory machinery, tools & plants to
Be deployed by the contractor at site:

arranged by the contractor as per the
direction of Engineer-in-charge.

Clause 19
Clause 19C
Engineer-in-charge (authority to decide penalty
Clause 19D for each default)
Clause 19G
Clause 19K Not Applicable
Clause25
Conciliator- Additional Director General (Delhi)

Arbitrator Appointing Authority Superintending Engineer, DC-1, CPWD, New Delhi

Place of Arbitration New Delhi
Clause 32
Requirement of Technical Representative(s) and recovery Rate
Minimum Nos. of Major Designation Rate at which recovery
Qualification + Minor (Principal Minimum shall be made from the
. | of Technical component Technical / Experience | contractor in the event
Z° Representati Technical (Years) of not fulfilling
% ve Representative)
Figures
(in Rs.) Word
Graduate Project Manager
. Rupees
1. Engineer Cum 2 years Fift
OR 1+0 Planning/quality/ or 50,000/- Y
. L2 Thousand
Diploma Site/billing 5 years
. . Only
Engineer Engineer

Assistant Engineers retired from Govt. services that are holding Diploma will be treated at par with

Graduate Engineers”.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be
treated at per with Graduate Engineers for the purpose of such deployment subject to the condition
that such diploma holders should not exceed 50% of requirement of degree engineers.
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Clause 38
(a) | Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by CPWD with up to date correction slips.
Variations permissible on theoretical quantities:
a) | Cement for works with estimated cost put to :| 3% plus/minus
tender not more than Rs. 25 lakh.
For works with estimated cost put to bid more 2% plus/minus
thanRs.25 lakh
b) | Bitumen for all works. | 2.5% plus only & nil on minus
side
¢) | Steel Reinforcement and structural steel sections | 2% plus/minus
for each diameter, section and category.
d) | All other materials. | Nil
Executive Engineer
L-Division, CPWD,
L.P. Bhawan, New Delhi.
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NOTIFICATION AND CIRCULERS

Prg AP Fmior T
It T
No. DG/SOP- 2024/22
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 23.03.2026
Sub: Modification in SOP No. 5/1 for CPWD Works Manual 2024.

Following modification is made in SOP 5/1 for CPWD Works Manual
2024:

Existing Provision [Modified Provision
SOP No 5/1: Mode of Deposit| SOP No 5/1: Mode of Deposit Earnest
Earnest Money (Refer Para 5.1.3 (1)) | Money (Refer Para 5.1.3 (1))

SI.No.1to 6 No change

7. No provision 7. EMD shall be made / issued only
from the account of the bidder /
tenderer submitting the

bid/tender. EMD made/ issued from
the account other than that of the
bidder/ tenderer submitting the bid,
shall not be accepted.

This issues with the approval of DG CPWD.

- g T, A, o (@)
Issued from file No. CSQ/CM/16(1)/2026 e-file 9210279 (DFA/ 9359806) Chander Pal, SE (C&M)

aafa dor AR Reeh & @t afteRal o1 smaws Jam vd BriaE!
2| (@AM Jqase & AegH )

AR
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Frafer 9T
No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F' of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.

10 crores in Delhi only.

Existing provision

Modified provision

Clause 6: Computerized
Measurement Book (CmB)/
Electronic Measurement Book
(EMB) through CPWD ERP portal

Engineer-in-Charge ................. with
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month
and first half of the calendar month
shall be recorded by the contractor
and compiled in the shape of the
Computerized Measurement Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size
as per the format of the department so
that a complete record is obtained of
all the items of works executed under
the contract during the said period.
The proforma Computerised
Measurement and level books (along
with soft copy) shall be submitted in
triplicate through letter of transmittal to
the Engineer-in-charge giving details
of number of CMBs / CLBs and their
number of pages by 20th day of every
calendar month.

Incase of EMB, ................ calendar
month.

Clause 6: Computerized
Measurement Book (CMB)/ Electronic
Measurement Book (EMB) through
CPWD ERP portal

Engineer-in-Charge ................. with
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month and
first half of the calendar month shall be
recorded either by contractor or
jointly by department and
contractor as specified in Schedule F
and compiled in the shape of the
Computerized  Measurement  Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size as
per the format of the department so that
a complete record is obtained of all the
items of works executed under the
contract during the said period. The
proforma Computerised Measurement
and level books (along with soft copy)
shall be submitted in triplicate through
letter of transmittal to the Engineer-in-
charge giving details of number of CMBs
/ CLBs and their number of pages by 20t
day of every calendar month..

No change.

Page 1 of 3
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All such monthly ......................... No change.
his/her authorized representative.

In case of CMB/CLB, .........iicons No change.
corrected and authorized proforma

CMB / CLB.

Incase of EMB, ................... record | No change.
of measurements available on ERP

Portal.

Once the Engineer-in-charge | No change.

................... number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails | No change.
................... Clause 25 of this GCC.

Resources deployed ................... No change.
shall be sent to the contractor for his

record.

The contractor ................... the | No change.
Engineer-in-Charge or his/her
representative.

Except where any ................... is | No change.

available then a mutually agreed
method shall be followed.

The contractorshall ................... the | No change.
same was executed.

Engineer-in-Charge or ................... No change.
to such checking of measurements or

levels.

It is also a term of ................... No change.

defects liability period.

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)

Clause 6 : Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB)/ Electronic Measurement
Book (EMB) Book (EMB)

{ \ \%\ 3\)1 Page 2 0f 3

D.P. Jindal
EE (Contract)
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Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT CMB/ EMB

approving authority (b) Measurement to be recorded either
by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

B4 wra / 3y, (8. e )
Cha!\der Pal, SE (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)

S aer SR feeh @ Wit afrEREl P afaTad Y Od PriarE 59|
(@t Jearse @ A 9) ’

(

@;g\’sbé

D.P. Jindal
EE (Contract)
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No. DG/SOP- 2024/23
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Sub: Modification in SOP No. 5/20 for CPWD Works Manual 2024.

Following modification is made in SoP No. 5/20 for CPWD Works Manual
2024:
Existing Provision Modified Provision
SOP No. 5/20: (B) ERP | SOP No. 5/20: (B) ERP Electronic Measurement
Electronic Measurement | Book (e-MB) (Refer para 5.12.1(B))
Book (e-MB) (Refer para
5.12.1(B))

8. No provision 8. Recording of measurements of annual repairs
and maintenance works, special repair works,
comprehensive maintenance and upgradation
works of agreement amount upto Rs. 10 crores.

In respect of annual repair and maintenance
works, special repair works, comprehensive
maintenance works and the upgradation works
to be executed in Delhi, JE/AE (where JE are not
available) shall measure the items of work
jointly with the contractor and record the
measurements and get the dated signature of
the contractor on the record measurements of
the works within 7 days and also give a copy of
the same to the contractor, in case of CMB.
However, in case of EMB, intimation on ERP
portal may be given to the contractor for cross
checking of measurements. The contractor may
thereafter submit the bill on the basis of same.

Accordingly, provision is to be made in
schedule ‘F' of the NIT, as the necessary
amendment in the GCC has been made vide OM
No. DG/CON/Maintenance 2023/19 dated
25.03.2026.

This issues with the approval of DG CPWD.

arefteqor aifaran (

Issued from file No. CSQ/CM/16(1)/2025 e-file 9195855(DFA/ 9356089)
dama T A Reeh & o afteRal o1 smavgs o @ sriae
2| (FenfAfa dearse & wmaw )
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD i~
NIRMAN BHAWAN, NEW DELHI Dated: 18.12.2023
Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E

and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Meodified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions )
2. In the contract, the following
expressions shall, unless the coptext
otherwise requires, have the meanings.
hereby respectively assigned to them:-

(i) to (x) (@) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in

Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv) No change

(xvi) Extra items are those items which
are not available in the contract.

(xi) to (xv)
(xvi) No provision

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvii) No provision = (xvii) Completion cost: The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and
escalation amount admissible as per
agreement etc.

s

oo A
R.K. JARH S
(EE (Contact)
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. (kViﬁj_ﬁEithe‘naﬁc'? @b?ﬁ:'wﬁaiﬁtzﬁﬁéé‘\ :

Sl e work(s) are those work(s) which includes
aesthetic  improvement,

addition/ alteration, annual
hensive maintenance work

upgradation,
special repair,
repair, compre
etc.

12 Deviations/ Variations

Clause 12 Deviations/ Variations | Clause D
Extent and Pricing Extent and Pricing

The Engineer-in-Charge shall have
power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter

provided.

No change

The completion cost of any agreement | The completi _
for maintenance works including works | exceed p1.g°nt?r(r)|:t55hill1l’ Rcsear
of upgradation, aesthetic, special repair, | amount ® Contract
addition/ alteration should not exceed | C °ntrac' ) ‘
two times the contract amount. Deviation | keep at\c/’v;tzvl:"oﬂewse a system to
upto 1.25 times of contract amount shall | taken up vis-a _quantum of work
be approved by Engineer-in-Charge with | required to comp":;S dba‘lam':e items
recorded reasons. Deviation beyond | work and will - 'e efined scope of
1.25 times upto 1.50 times of contract Engineer-in- Char give the alerts to
amount shal be approved by SE/CE (as | extra_item(s), dovicrore) 2KiNg Up
applica e)' with recorded reasons. In completion c'o tevmtlon(s) So that
exceptional ~case, ADG/SDG (as | above [imit Wzrk d::es rtm'; exceed
E cuted beyond

applicable) shall have power to approve | ab
the deviation beyond 1.50 times upto 2.0 no:”l’)ee “;?:;t Wil neither be recorded

’ “‘;. :
(EE (Contact)
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times of contract amaunt with recorded

rea.sons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will

not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
devialions resulting in additional cost
over the tendered value sum being

ordered, be extended, if requested by
the contracter, as follows °

(i) In the proportion which the
additional cost of the altered,
additional or. substituted work,

bears to the original tendered
value plus

(i) 25% of the time calculated in (i)
above or such further additional
time as may be considered

reasonable by the Engineer-in-
Charge

12.2 Deviation, Extra Items and
Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said

schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

which are available in the standard
schedule of rates specified in Schedule
F, shall be paid as per the said sch_edule
rate plus cost index (considered in_the

For item rate tenders, the extra item(s) |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be

extended, if requested by the contractor,
as follows :

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(i) 25% of the time calculated in (i)
above.

122 Deviation, Extra items and |

Pricing

Deleted

Deleted

Deletion = Nil,
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the. basis of overall contract amount and
estimated cost of the work put to tender.

available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
{eceipt of order or occurrence of the
item(s), submit claim for market rate(s),
Supported with proper analysis of rate
and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.

estimated cost put to tender) plus/minus |
percentage above/ below worked out on |

|

31

In the case of extra item(s) which are not | (a) Non Schedule Extra tem(s) - The

contractor, shall within fifteen days of |
the receipt of order to execute extra |
item(s) or occurrence of the item(s), |
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not |
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of |
material(s) available in Schedule of !

i
| Rate(s) mentioned in Schedule F |

|

Correction = Nil, Insertion = Nil, Overwriting = Nil,

will be enhanced or reduced by the |
applicable cost index, as the case |
may be.

The rate(s) of the material(s) which are

not available in Standard Schedule of |
Rates, mentioned in Schedule F, shall |
be based on, tax paid bill(s) for the |
material(s) as defined in manufacturer's |
specification. |

Material  rate(s) from Standard |
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

ii. Analyzed rate, if the Contract |
amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later |
by the Engineer-in-Charge shall be final |
_and binding.

R.K. JA;W ol

(EE (Contan

Deletion = Nil,

AE (P)

EE



/
»

| Where the contractor submits claim for

market rate(s) in the manner prescribed
| above, the Engineer-in-Charge shall,
| within 45 days of the receipt of the
| claims, after giving consideration to the

accordance  with the rates
determined.

32

| analysis of rates and other documents
| submitted by the contractor, determine
| the rates on the basis of the market rates
{ and the contractor shall be paid in

SO

| submitted by contractor are not

|
Where the contractor submits analysis |
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the |
receipt of the analysis of rate, .after'
giving consideration to the anal'yS|s of l
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and Iowgst
available in the market. If Enginee‘r~m-
Charge feels rates in tax paid bill(s) |

reasonable then he can modify the
rate(s) after giving a notice to the
contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

(b) No Provision

Correction = Nil, Insertion = Nil, Overwriting = Nil,

|ii. For item rate tender, the extra

(b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned  in . ‘Schedule ' F,
enhanced or -reduced by the
applicable cost index and further
enhanced . or reduced by
percentage abovel below "quoted
by the contractor on estimated
cost put to tender.

item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).

o\
R.K, JAINH 8
(EE (Contact)
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The rate(s) of extra items so determined | The rale(s) of extra item(s) so
by the Engineer-in-Charge shall be final | determined by the Engineer-in-Charge
and binding on the contractor, and shall | shall be final and binding on the
not be arbitrable. | contractor.

[ 123 Deviation, Deviated Quantities, | 12.3 No change
Pricing

All the deviated quantities shall be

aid at agreement rates
124 The case of any operation | 12.4 No Change
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the iiem included in the
Schedule of quantities or in the schedule
of rates mentioned above. whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.5 No provision 12.5 Cost index . -
Latest available Cost index at the time

of beginning of execution of. extra
item(s) shall be used in sub-clauses \/
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision 12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central

Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite Hort. Works in case of Composite
Tenders) Tenders)

SCHEDULE ‘E’ SCHEDULE ‘E’

Reference to General Conditions of | Reference to General Conditions  of
Contract Contract : (GCC EPC Projects 2022/
GCC Maintenance Works 2023/ GCC
Construction Works 2023)

d ~
R.K.EJAYEL‘ s

(EE (Contact)
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Applicable GCC iS ....ccoommmmrneeesereise
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above

SCHEDULE ‘F’ SCHEDULE 'F'
GENERAL RULES & DIRECTIONS: GENERAL RULES & DIRECTIONS

Officer inviting tender No Change

Maximum percentage for quantity of | Deleted
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 123

See below
g (i) Standard CPWD contract Form | 9(u) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as | General Conditions  of Contract

modified & corrected upto | Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12 : Clause 12

12.2 Deviation Limit beyond which Deleted
clauses 12 2 shall apply for building work

e

This issues with the approval of DG CPWD
(é 'gﬁ.-zoz)z
aeeor afygan(E.ds TH.)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee  at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
period specified in Schedule F. ..............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E’' and within the period
specified in Schedule F. ...............

Clause 1
Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

Clause 1
Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not  withstanding

and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance. ......

SI. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE ‘E’
Reference to General Conditions of Reference to General Conditions of
contract contract
SI. No. (i) No change

O\ 3
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(i) Performance Guarantee : 5% of (i)  Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFA/ 9365660 )
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
4 —THe.rales (ovmarninaiasi rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

Ifthe revised ..................... their tenders.
INCABEIOFANY -..covrussavumsivasnss be forfeited.
Incasgall ... civsmvein lowest contractors.

Contractor .............ccoevveeenens of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

F/&»A"{”
K SINGH

EE(Manual)
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

Inicasesof any . vnwwssiasie be forfeited.
Iftherevised ..................... their tenders.
No change
Incaseall ................. process of the work.
This issues with the approval of DG, CPWD. \m I
zw’f
(ferer AR

SEfieror fdar (Wide tH)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9185053 (DFA/9307326)
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s
No. DGICONIMaintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWA NEW DELHI Dated: 31 .01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintanance Works:

Pa ki Existing provision e provision 2Nl

| Clause 7A | Clause 7A i |
| No Running Account Bill shall | (a) No Running Account BillFinal Bill shall ke paid for |

be paid for the work till the the work till the applicable labour licenses, |
‘ applicable Jabour licenses, | registration with EPFO, ESIC and BOCW Welfare
| registration with EPFO, ESIC ' Board, whatever applicable are submitted by the '

and BOCW Welfare Board, contractor to the Engineer-in-Charge, '
' whatever applicable  are

submitted by the contracter to (b) The following documents shal| also be part of |
| the Engineer-in~Charge. | the bill submitted by the contractor (these

l

| I' 1. Details of person employed with date of their |

employment up to previous month, '
l | 2. Documents of Payment made to the employees
directly into their bank accounts up to previous |
month,
Documents of attendance through biometric |
attendance or other mode up to previous month. |

Previous month, |
Any penalty imposed on the agency for delay in
disbursing payment and deposition of EPF and |
ESI deductions in the employes’s accounts up |
to previous month,
Any other document(s) required as per statutory ‘
requirements andjor as directed by Engineer-in-

|  Charge. |

I
[ 3.
| a.
' ' deductions In the employee's accounts up to |
| 5.
I
l
6.
I

| fc) In case, any of the documents submitted by the '

| contractor s found false/forged at a later date, [

action for debarment of contractor will be taken '

TS 5068 il 7 approvaraf e SEICE concarnad, " Lo Ken |
This issues with the approval of DG. CPWD

) l\ b) | \ \DA
R v g )
Issued from file No. CSQ/Cm/1 7(1)/2023[Malntenance e-file 9184028 (DFN9313089) 4
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40

Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clauses 7,8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are

made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Dated: 10.02.2025

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

Y
/@M’ J
SINGH
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1

The final bill shall be submitted by-| - i
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion  furnished by the
Engineer-in-Charge  whichever s
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been | ii.
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by | iii.
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

/g/vdjb/' £
\0‘3.';5
RK SINGH
EC/an

Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill

The final bill shall be submitted by the
contractor to the Engineer-in-Charge

in the same manner as specified in |

interim bills within three months of
physical completion of the work or
within one month of the date of the final
completion certificate furnished by the
Engineer-in-Charge whichever s
earlier. At the time of submission of
the final bill, receipt will be given by
the O/o Engineer-in-Charge.

In case of correction / rejection /
short documents, it will be
mandatory for Engineer-in- Charge
to give recorded reasons for
correction / rejection / submission of
additional documents within fifteen
days after submission of final

measurement and/or final bill by the

contractor.

Final bill will be accepted with all
pre-requisite documents such as
sanctioned copies of extra items and
deviation in quantities, escalation
statements, recovery statement,
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable
under this contract have been

included in the final bill and will not |

submit any other bill/claims in future
under this agreement thereafter”.

No further claims shall be entertained |

from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantities and
rates as approved by Engineer in

Page 2 of 3
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charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date
of receipt of the bill in complete shape

| after necessary corrections I

\ additional documents, by the
Engineer-in-Charge.

vii In case of foreclosure /

"I the final bill is submitted by the |vii.

contractor within the period specified
“ above and delay in payment of final
bills is made by the department after
\ prescribed time limit, a simple
interest @ 5 % (five percent) per
| annum shall be paid to the contractor
i from the date of expiry of prescribed
| time limit, provided the final bill
| submitted by the contractor is found

determination of contract, if the

. contractor fails to submit the EOT

case, final measurement /bills within
30 days of foreclosure/
determination, the final bill will be
prepared and decided by the
department. The final bill shall only
be paid after withholding amount
equivalent to maximum
compensation to be levied on the
contractor.

If the final bill, in complete shape, is
submitted by the contractor within the
period specified above and delay in
payment of final bills is made by the
department after prescribed time limit, a
simple interest @5% (five percent) per
annum may be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill
submitted by the contractor contains

all the documents as mentioned in

. to be in order.
para — (iii) & (iv) above.

" Schedule F Schedule F \
& Clause 8 Clause 8
“ Competent Authorities to inspect and

s No Provision

issue completion certificate ..........

(To be filled by NIT approving authority). _i

0
Wy
femer /AR

( 3 )
axeferor afvaar (@ds w)

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2025/Maintenance
e-file 9190123 (DFA/9315616) .
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CENTRAL PUBLIC WORKS DEPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 .
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 -
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 (Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

47\2‘)7»\ lip

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this O.M. to all ADGs, CEs, SEs & EEs concerned.

8 By
~Executive Engineer (C)
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NOTIFICATION AND CIRCULERS
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NOTIFICATION

Published In the Gazette of India, Part-II, Section-3, Sub-section
(ii) Ministry ofEnvironment, Forest and Climate Change

New Delhi, the 29" March, 2016

G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published vide notification
number S.0. 908(E), dated the 25" September, 2000 by the Government of India in the erstwhile Ministry of Environment
andForests, provided a regulatory frame work for management of Municipal Solid Waste generated in the urban area
of the country;

And whereas, to make these rules more effective and to improve the collection, segregation, recycling, treatment and
disposal of solid waste in an environmentally sound manner, the Central Government reviewed the existing rules and
it was considered necessary to revise the existing rules with a emphasis on the roles and accountability of waste
generators and various stakeholders, give thrust to segregation, recovery, reuse, recycle at source, address in detail the
management of construction and demolition waste.

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on
construction and demolition waste were published by the Central Government in the Ministry of Environment, Forest
and Climate Change vide G.S.R. 451 (E), dated the 3™ June, 2015 inviting objections or suggestions from the public
within sixty daysfrom the date of publication of the said notification; and Whereas, the objections or suggestions
received within the stipulated period were duly considered by the Central Government;

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment (Protection) Act, 1986 (29
of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 2000, except as
respect things done or omitted to be done before such supersession, the Central Government hereby notifies the
following rules for Management of Construction and Demolition Waste —

1. Short title and commencement-

(1) These rules shall be called the Construction and Demolition Waste Management Rules, 2016.
(2) They shall come into force on the date of their publication in the Official Gazette.

2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and demolition
ofany civil structure of individual or 48anageable48] or authority who generates construction and demolition waste
such asbuilding materials, debris, rubble.

3. Definitions —(1) In these rules, unless the context otherwise requires,-

(a) “ACT’ means the Environment (Protection) Act, 1986 (29 of 1986);

(b) “conmstruction” means the process of erecting of building or built facility or other structure, or building
ofinfrastructure including alteration in these entities;

(c) “construction and demolition waste” means the waste comprising of building materials, debris and
rubbleresulting from construction, re-modelling, repair and demolition of any civil structure;

(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of
thedemolished structure is maximized;

(e) “demolition” means breaking down or tearing down buildings and other structures either manually or
usingmechanical force (by various equipment) or by implosion using explosives.

(f) “form” means a Form annexed to these rules;

(2) “local authority” means an urban local authority with different nomenclature such as municipal corporation,
municipality, nagar palika, nagar nigam, nagar panchayat, municipal council including notified area

committee and not limited to or any other local authority constituted under the relevant statutes such as
gram panchayat,

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P) EE



(h)
(1)

)

49
where the management of construction and demolition waste is entrusted to such agency;

“ schedule” means a schedule annexed to these rules;

“service provider’ means authorities who provide services like water, sewerage, electricity, telephone,
roads, drainage etc. often generate construction and demolition waste during their activities, which includes
excavation,demolition and civil work;

“waste generator” means any person or association of persons or institution, residential and commercial
establishments including Indian Railways, Airport, Port and Harbour and Defence establishments who undertakes
construction of or demolition of any civil structure which generate construction and demolition waste.

(2) Words and expressions used but not defined herein shall have the same meaning defined in the ACT.

(3) Duties of the waste generator —

(1

2)

3)

“4)

)

Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and others
andstorage of construction and demolition waste generated, as directed or notified by the concerned local
authority in consonance with these rules.

The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and is
storedand disposed separately.

Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month shall
segregate the waste into four streams such as concrete, soil, steel, wood and plastics, bricks and mortar and
shall submit waste management plan and get appropriate approvals from the local authority before starting
construction or demolition or 49engageable work and keep the concerned authorities informed regarding the
relevant activities from the planning stage to the implementation stage and this should be on project to project
basis.

Every waste generator shall keep the construction and demolition waste within the premise or get the waste
deposited at collection center so made by the local body or handover it to the 49engageable processing
facilities of construction and demolition waste; and ensure that there is no littering or deposition of
construction and demolition waste so as to prevent obstruction to the traffic or the public ordains.

Every waste generator shall pay relevant charges for collection, transportation, processing and disposal as
notifiedby the concerned authorities; Waste generators who generate more than 20 tons or more in one day or
300 tons per project in a month shall have to pay for the processing and disposal of construction and
demolition waste generated by them, apart from the payment for storage, collection and transportation. The
rate shall be fixed by the concerned local authority or any other authority designated by the State Government.

(4) Duties of service provider and their contractors —

(1

2

3)

The service providers shall prepare within six months from the date of notification of these rules, a comprehensive
waste management plan covering segregation, storage, collection, reuse, recycling, transportation and disposal
ofconstruction and demolition waste generated within their jurisdiction.

The service providers shall remove all construction and demolition waste and clean the area every day, if possible,
or depending upon the duration of the work, the quantity and type of waste generated, appropriate storage
and collection, a reasonable timeframe shall be worked out in consultation with the concerned local authority.

In case of the service providers have no logistics support to carry out the work specified in sub rules(1) and
(2) ,they shall tie up with the 49engageable agencies for removal of construction and demolition waste and
pay the relevant charges as notified by the local authority.

(5) Duties of local authority-The local authority shall

(1

issue detailed directions with regard to proper management of construction and demolition waste within
its
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jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed plan
orundertaking as applicable, from generator of construction and demolition waste.

(2) chalk out stages, methodology and equipment, material involved in the overall activity and final clean up
after completion of the construction and demolition

(3) seek assistance from concerned authorities for safe disposal of construction and demolition waste
contaminatedwith industrial hazardous or toxic material or nuclear waste if any

(4) shall make arrangements and place appropriate containers for collection of waste and shall remove at regular
intervals or when they are filled, either through own resources or by appointing private operators

(5) shall get the collected waste transported to appropriate sites for processing and disposal either through own
resources or by appointing private operators

(6) shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-situ

(7) shall examine and sanction the waste management plan of the generators within a period of one month or
from the date of approval of building plan, whichever is earlier from the date of its submission

(8) shall keep track of the generation of construction and demolition waste within its jurisdiction and establish a
database and update once in a year

(9) shall device appropriate measures in consultation with expert institutions for management of construction
and demolition waste generated including processing facility and for using the recycled products in the best
possiblemanner

(10) shall create a sustained system of information, education and communication for construction and demolition
waste through collaboration with expert institutions and civil societies and also disseminate through their
own website;

(11) shall make provision for giving incentives for use of material made out of construction and demolition
waste in the construction activity including in non-structural concrete, paving blocks, lower layers of road
pavements,colony and rural roads.

(6) Criteria for storage, processing or recycling facilities for construction and demolition wasteland
application of construction and demolition waste and its products-

(1) The site for storage and processing or recycling facilities for construction and demolition waste shall be
selectedas per the criteria given in Schedule I;

(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from
StatePollution Control Board or Pollution Control Committee.

(3) The operator of the facility shall submit the annual report to the State Pollution Control Board in Form IL.

(4) Application of materials made from construction and demolition waste in operation of sanitary landfill shall
beas per the criteria given in Schedule II.

(7) Duties of State Pollution Control Board or Pollution Control Committee-

(1) State Pollution Control Board or Pollution Control Committee shall monitor the implementation of these rules
bythe concerned local bodies and the competent authorities and the annual report shall be sent to the Central
Pollution Control Board and the State Government or Union Territory or any other State level nodal agency
identified by the State Government or Union Territory administration for generating State level comprehensive
data. Such reports shall also contain the comments and suggestions of the State Pollution Control Board or
Pollution ControlCommittee with respect to any comments or changes required;
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(2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction and
demolition waste processing facility in Form-III as specified under these rules after examining the application
received in Form I;

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report 51anage IV with
specialemphasis on the implementation status of compliance of these rules and forward report to Central Pollution
Control Board before the 31stJuly for each financial year.

(8) Duties of State Government or Union Territory Administration-

(1) The Secretary in-charge of development in the State Government or Union territory administration shall
preparetheir policy document with respect to management of construction and demolition of waste in
accordance withthe provisions of these rules within one year from date of final notification of these rules.

(2) The concerned department in the State Government dealing with land shall be responsible for providing
suitablesites for setting up of the storage, processing and recycling facilities for construction and demolition
waste.

(3) The Town and Country planning Department shall incorporate the site in the approved land useplan so that
thereis no disturbance to the processing facility on a long term basis.

(4) Procurement of materials made from construction and demolition waste shall be made mandatory to a certain
percentage (say 10-20%) in municipal and Government contracts subject to strict quality control.

(9) Duties of the Central Pollution Control Board - (1) The Central Pollution Control Board shall,-

(1) prepare operational guidelines related to environmental management of construction and demolition
wastemanagement;

(2) analyze and collate the data received from the State Pollution Control Boards or Pollution Control
Committeeto review these rules from time to time;

(3) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter
relatedto development of environmental standards;

(4) forward annual compliance report to Central Government before the 30thAugust for each financial year
basedon reports given by State Pollution Control Boards of Pollution Control Committees.

(10) Duties of Bureau of Indian Standards and Indian Roads Congress —The Bureau of Indian Standards and
IndianRoads Congress shall be responsible for preparation of code of practices and standards for use of recycled
materialsand products of construction and demolition waste in respect of construction activities and the role of
Indian RoadCongress shall be specific to the standards and practices pertaining to construction of roads.

(11) Duties of the Central Government —

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat Raj,
shallbe responsible for facilitating local bodies in compliance of these rules;

(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing implementation
ofthese rules as and when required.

(12) Timeframe for implementation of the provisions of these rules —The timeline for implementationof these
rules shall be as specified in Schedule III:

(13) Accident reporting by the construction and demolition waste processing facilities-In case of any accident
during construction and demolition waste processing or treatment or disposal facility, the officer in charge of
the facility in the local authority or the operator of the facility shall report of the accident in Form-V to the
local authority. Local body shall review and issue instruction if any, to the in charge of the facility.
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Schedule |

Criteria for Site Selection for Storage and Processing or Recycling Facilities for
construction and Demolition Waste
[See Rule 7(1)]

1. The concerned department in the State Government dealing with land shall be responsible for providing suitable
sites for setting up of the storage, processing and recycling facilities for construction and demolition and hand
over the sites to the concerned local authority for development, operation and maintenance, which shall ultimately
be given to the operators by Competent Authority and wherever above Authority is not available, shall lie with
the concerned local authority.

2.  The Local authority shall co-ordinate (in consultation with Department of Urban Development of the State or
the Union territory) with the concerned organizations for giving necessary approvals and clearances to the
operators.

3.  Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of the city or

region as mentioned at Schedule I of these rule. Residues from construction and demolition waste processing or

recycling industries shall be land filled in the sanitary landfill for solid waste.

The processing or recycling shall be large enough to last for 20-25 years (project based on-site recycling facilities).

5.  The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, monuments,
National Parks, Wetlands and places of important cultural, historical or religious interest.

>

6. A buffer zone of no development shall be maintained around solid waste processing and disposal facility,
exceeding five Tonnes per day of installed capacity. This will be maintained within the total area of the solid
waste processing and disposal facility. The buffer zone shall be prescribed on case to case basis by the local
authority in consultation with concerned State Pollution Control Board.

7.  Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor incoming
vehicles or other modes of transportation.

8.  The approach and or internal roads shall be concreted or paved so as to avoid generation of dust particles due to
vehicular movement and shall be so designed to ensure free movement of vehicles and other machinery.

9. Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection equipment and
other facilities as may be required shall be provided.

10. Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for workers) and lighting
arrangements for easy landfill operations during night hours shall be provided and Safety provisions including
health inspections of workers at landfill sites shall be carried out made.

11. In order to prevent pollution from processing or recycling operations, the following provisions shall be made,
namely:

(a) Provision of storm water drains to prevent stagnation of surface water;

(b) Provision of paved or concreted surface in selected areas in the processing or recycling facility for
minimizing dust and damage to the site.

(c) Prevention of noise pollution from processing and recycling plant:

(d) Provision for treatment of effluent if any, to meet the discharge norms as per Environment
(Protection)Rules, 1986.

12. Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity shall be monitored.

13. The measurement of ambient noise shall be done at the interface of the facility with the surrounding area ,i.e., at
plant boundary.

14. The following projects shall be exempted from the norms of pollution from dust and noise as mentioned above:
For construction work, where at least 80 percent construction and demolition waste is recycled or reused in-situ
and sufficient buffer area is available to protect the surrounding habitation from any adverse impact.

15. A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the buffer zone.
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Schedule I

Application of materials made from construction and demolition waste and its

products.

[See Rule 7(3)]

SI. No.

Parameters

Compliance Criteria

Drainage layer in leach ate collection system
at bottom of Sanitary Landfill Gas Collection
Layer above the waste at top of Sanitary
Landfill and Drainage Layer in top Cover
System above Gas Collection Layer of
Sanitary Landfill For capping of sanitary
landfill or dumpsite, drainage layer at the top

Only crushed and graded hard material
(stone, concrete etc.) shall be used having
coarse sand size graded material (2mm —
4.75mm standard sieve size) Since the
coarse sand particles will be angular in shape
(and not rounded as for riverbed sand),
protection layers of non-woven geo- textiles
may be provided, wherever required, to
prevent puncturing of adjacent layers or
components.

Daily cover

Fines from construction and demolition
processed waste having size up to 2 mm shall
be used for daily cover over the fresh waste.
Use of construction and demolition fines as
landfill cover shall be mandatory where such
material is available. Fresh soil (sweet earth)
shall not be used for such places and borrow-
pits shall not be allowed. Exception
— soil excavated during construction of the
same landfill. During hot windy days in
fugitive dust
These can be
53manageable by mixing with local soil
wherever availablefor limited period.

summer months, some

problems may arise.

Civil construction in a sanitary landfill

Non-structural applications, such as kerb
stones, drain covers, paving blocks in
pedestrian areas
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Schedule Il

Timeframe for Planning and Implementation[See Rule 13]

SI. No. Compliance Criteria Cities with Cities with Cities with
population of 01 | population of 0.5-01 population
million and above million of less than

0.5 million
1 Formulation of policy 02 Months 02 Months 02 Months
by State Government
2 Identification of sites for 18 months 18 months 18 months
collection and
processing facility
3 Commissioning and 18 months 24 months 36 months
implementation of the
facility
4 Monitoring by SPCBs | 3 times a year — 2 times a year —once | 2 times a year
once in 4 months in 6 months —once in 6
months
*The time Schedule is effective from the date of notification of these rules.
FORM -1
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See [Rule 7 (2)] Application for obtaining authorization

To,
The Member Secretary.

Name of the local authority or Name of the agency: appointed by the municipal authority

Correspondence address
Telephone No.
Fax No.

Nodal Officer and designation (Officer authorized
by the competent authority or agency responsible for
operation of processing or recycling or disposal
facility)

Authorisation applied for (Please tick mark)

Setting up of processing or recycling
facility of
construction and demolition waste

Detailed proposal of construction and demolition
waste processing or recycling facility to include the
following
Location of site approved and allotted by the
Competent Authority. Average quantity (in tons per
day) and composition of construction and
demolition waste to be handled at the specific site.
Details of construction and demolition waste
processing or recycling technology to be used.
Quantity of construction and demolition waste to be
processed per day.
Site clearance from Prescribed Authority.
Salient points of agreement between competent
authority or local authority and operating agency
(attach relevant document).
Plan for utilization of recycled product.
Expected amount of process rejects and plan for its
disposal (e.g., sanitary landfill for solid waste).
Measures to be taken for prevention and control of
environmental pollution.
Investment on project and expected returns.
Measures to be taken for safety of workers working
in the processing or recycling plant.
Any preventive plan for accident during the
collection, transportation and treatment including
processing and recycling should be informed to the
Competent Authority (Local Authority) or Prescribed
Authority
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Form-II
Format for Issue of Authorization to the Operator

File No.:

Date.:

To,
Ref : Your application number Dt. ............
The State Pollution Control Board or Pollution Control Committee after examining the
proposal  hereby  authorizes having  their = administrative office
at to set up and operate construction and demolition waste
processing facility at on the terms and conditions (including the standards to comply)

attached to this authorisation letter.

1. The validity of this authorisation is till . After expiry of the validity period, renewal of
authorisation is to be sought.

2. The State Pollution Control Board or Pollution Control Committee may, at any
time, for justifiable reason, revoke any of the conditions applicable under the authorisation and shall
communicate the same in writing.

3. Any violation of the provision of the construction and demolition Waste Management Rules, 2016 shall
attract the penal provision of the Environment (Protection) Act, 1986 (29 of 1986).

Date: (Member Secretary)
Place: State Pollution Control
Board/Pollution Control
Committee
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Form —1il

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board

(1)  Name of the City or Town................ceevn....
(i1)  Population.....................

(ii1) Name and address of local authority or competentauthority Telephone No :\

Fax @

WebSIte: . ot

(iv) Name of In-charge or Nodal Officer dealing with construction and demolition wastes management
with designation ............coooiiiiiiiiiiiiii

Quantity and composition of construction and demolition waste including any deconstruction waste

(a)  Total quantity of construction and demolition waste generated during the whole
year in metric ton Any figures for lean period and peak period generation per
day

Average generation of construction and demolition waste (TPD) Total quantity of construction and demolition
waste collected per day

Any Processing / Recycling Facility set up inthe City ...........oooiiiiiiiiiiiiiiiien
Status of the facility

(b)  Total quantity of construction and demolition waste processed / recycled (in metric ton)Non-structural
concrete aggregate :
Manufactured sand :

Ready-mix concrete (RMC) :
Paving blocks :

GSB:

Others, if any, please specify :

(c)  Total quantity of Construction & Demolition waste disposed by land filling without processing (last
option) or filling low lying areas

No of landfill sites used :
Areaused :
Whether weigh-bridge : Yes / Nofacility used for quantity estimation?

(d)  Whether construction and demolition waste used in sanitary landfill (for solid waste) as per
Schedule III: Yes/No

Storage facilities
(a) Areaor location or plot or societies covered for collection of Construction and Demolition waste
(b) No. of large Projects (including roadways project) covered

(c) Whether Area or location or plot or societies collection is Practiced (if yes, whether done by
Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) :

(d) Storage Bins:
Specifications Existing
Proposed
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(Shape & Size) Number for future

(1) Containers or receptacle (Capacity):
(i) Others, please specify:

() Whether all storage bins/collection spots are attended for daily lifting: Yes No
(e) Whether lifting of Construction & Demolition Waste from Storage bins is manual or mechanical

(please tick mark) please specify mode: Manual Mechanical Others, and equipment used (specify equipment)
3. Transportation
Existing Actually
Required/Proposednumber
Truck
Truck-Hydraulic
Tractor-Trailer
Dumper-placers
Tricycle
Refuse-collector
Others (Please specify) :

Whether any proposal has been made to improve Construction and Demolition waste management practices

Have any efforts been made to involve PPP for processing of Construction & Demolition waste :If yes,
what is(are) the technologies being used, such as:

Processing / recycling Steps
takenTechnology (Quantity to be
processed)

Dry Process

Wet Process

Others, if any

Please specify

6. What provisions are available to check unauthorized operations of:

Encroachment on river bank or wet bodies :
Unauthorized filling of low line areas :
Mixing with solid waste :

Encroachment in Parks, Footpaths etc. :

How many slums are provided with construction and demolition waste receptaclesFacilities:

Are municipal magistrates appointed for taking penal action for non-compliance with these rules:
Yes No

[ If yes, how many cases registered & settled during last three years (give year wise details)]
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Form -1V
See [Rule (8) (3)]
Format of Annual Report to be submitted by the State Pollution Control Board/Committees to the Central
Pollution Control Board
The Chairman,
Central Pollution
ControlBoard, Parivesh
Bhawan,East Arjun

Nagar,Delhi- 110032

1. Name of the State/Union territory:
2. Name & address of the State Pollution Control Board/Pollution Control Committee:

3. Number of municipal authorities responsible for management of municipal solid wastes in the State/Union
territory under these rules:

4. A Summary Statement on progress made by municipal authorities in respect of implementation of
Schedule III]: Please attach as Annexure-I

5. A Summary Statement on progress made by municipal authorities in respect of implementation of Schedule IV
: Please attach as Annexure-11

Date: Chairman or the Member
Secretary State Pollution
ControlBoard/ Place: Pollution

Control Committee
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Form -V
See [Rule 14]

1. Date and time of accident:

2. Sequence of events leading toaccident:

3. The type of construction and demolition waste involved in accident:
4, Assessment of the effects of the accidents

a. on traffic, drainage system and the environment:

5. Emergency measures taken :

6. Steps taken to alleviate the effects

a. of accidents :

7. Steps taken to prevent the recurrence

a. of such an accident :

8. Regular monthly health checkup of workers at

a. Processing / recycling site shall be made

9. Any accident during the collection,

a. transportation and treatment including

b. processing and recycling should be informed

C. to the Competent Authority (Local Authority) or

d.  Prescribed Authority

Date :

Place: Designation:

Authorized Signatory
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WORKERS IDENTITY CARD
e SLNO..oooorrreeen.
NOTE: -
Name of Agency
1. This Card is valid only for specified working with address: -
place/place of duty.
Telephone No./Mobile
2. The Contractor is fully responsible for any
misuse of this card beyond duty hours/days. Registration No.: -
3. The Contractor bears responsibility for the
character of Cardholder worker. VALID UPTO
Name of Worker: -
Present Address: -
Permanent Address: - Photo
Identification Mark: -
Signature of Worker
Place of Duty Signature of Contractor:
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HRA TRBR
D A1 fAfor fawmT
Udl HSdl, BT A0UI—422, 75 URQT W
s faosil — 110 o002
SRHTYT : 23379561, had : 23378920

No: Dt

FORM -V
See Rule 21(2)

FORM OF CERTIFICATE BY PRINCIPAL
EMPLOYER

Certificate that I have engaged the applicant as

contractor in my establishment. [ undertake to be bound by all the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, in so far as the provisions are applicable to me in respect of the employment of contract

labour by the applicant in my establishment.

Name of Work :- Upgradation work for Residential Accommodation on Canning Lane under 1L TG
Lane sub division under L- Division, CPWD, New Delhi during 2026-27 (SH:
Renovation and repair of Kkitchen, toilets, floors, cupboards, doors, windows,
damaged sewer line and other misc. civil works.)

Signature of Principal Employer

Registration No.

Name and Address of

Establishment

Place:- New Delhi
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GENERAL CONDITIONS AND SALIENT POINTS

. The contractor shall make his own arrangements for electricity required for the execution of the work and
nothing extra shall be paid for the same. However, for electrical connection, Engineer-In-Charge shall
recommend the application to concerned local authorities. He shall also make his own arrangement for
obtaining telephone connections for his own use. Necessary fees and i/c consumption charges shall be paid by
the contractor directly to the department concerned. In case the authorities fail to sanction the electric
connection or delay the sanction of electric connection, the contractor shall make his own arrangements by
providing diesel generators of adequate capacity at his own cost.

. In general water shall be provided by the department. However, if the water could not be supplied by the
department, the agency has to arrange the water at his own cost and nothing extra shall be paid by the
Department for arrangement of water or on its treatment to meet the requirements.

. All the materials will be arranged by the contractor himself. If any material is issued by the department the
contractor shall bear all incidental charges for cartage, storage and safe custody of such material.

. All material shall only be brought at site as per programme finalized with the Engineer-in- Charge. Any pre-
delivery of the material, not required for immediate consumption shall not be accepted and thus not paid for.

. Except for the items, for which particular specifications are given or where it is specifically mentioned
otherwise in the description of the items in the schedule of quantities, the work shall generally be carried out
in accordance with the “CPWD Specifications 2019 Vol. I & II with up to date correction slips (up to date of
receipt of tender) and instructions of Engineer- In-Charge. Wherever CPWD Specifications are silent, the latest
IS Codes / Specifications shall be followed.

. A reference made to any Indian Standard Specifications in these documents, shall imply to the latest version
of that standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last
date of receipt of tenders. The Contractor shall keep at his own cost all such publications of relevant Indian
Standard applicable to the work at site.

. The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, material,
tools and plants and other inputs involved in the execution of the item.

. The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities and nothing extra
shall be payable for any of the conditions and specifications mentioned in the tender documents unless
specifically specified otherwise.

. Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as inclusive
of pumping / bailing out water, if necessary for which no extra payment shall be made.

10. The rate for all items, in which the use of cement is involved is inclusive of charges for curing.

11. The work shall be executed and measured as per metric dimensions given in the schedule of

quantities, drawings etc. (FPS units wherever indicated are for guidelines only).

12. Any legal or financial implications resulting out of disposal of earth shall be the sole responsibility of

the contractor. Nothing extra shall be paid on this account.

13. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested

as per the design conditions before covering.

14. The contractor shall indemnify the Govt. against any claims or obligations arising out of any damage

to adjacent property, structure or to building work done by him.
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15. Licenses: -

(i) The contractor shall pay to the municipal, police or other authorities all the fees etc. that may be required by
law, obtain requisite licenses for temporary constructions, enclosures and pay all fees taxes and charges which
shall be leviable on account of his obligations in executions of the contract. No extra claim will be entertained
on this account.

(ii) All licensing fees, royalty charges for property rights etc. shall be paid by the contractor direct to
the authorities concerned. No extra claim will be entertained on this account.

16. In case services are encountered during excavation / earthwork, and such services are required to be shifted,
the contractor is bound to carry out the shifting operation as per guidance / instructions and with the approval
of the Engineer-In-Charge. However, necessary payments shall be made in this regard as per provision of the
agreement.

17. The building, water supply, internal sanitary installations and drainage work etc. shall be carried out in the
manner complying in all respects with the requirements of relevant byelaws of the local body under the
jurisdiction of which the work is to be executed or as directed by the Engineer in charge and nothing extra
shall be paid on this account.

18. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and similar services encountered in
the course of execution of work shall be protected against the damages by the contractor at his own expense.
The contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder
the operation of such services.

19. Contractor shall take all precautionary measures to avoid any damage to adjoining property/ building. All
necessary arrangements shall be make in his own cost by the Contractor.

20. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and
fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and
breakage during the period of installations and thereafter till the building is physically handed over to the
department. No extra payment shall be made on this account.

21. The order of preference in case of any discrepancy as indicated under “Conditions of Contract” given in the
General Conditions of contract for Central P.W.D. works 2023 (Maintenance Works) Form may be read as
the following:

(1) Description of schedule of quantities.

(i) Additional Specification and special condition, if any.

(iii) Contract clauses of General conditions of contract for Central P.W.D. works maintenance 2023 Form.
(iv) CPWD Specifications

(v) Manufacturers Specifications

(vi) Indian Standard Specifications/BIS.

(vii) Architectural drawings.

(viii) Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the latest
version of that standard, including such revisions/amendments as issued by the Bureau of Indian
Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian Standards applicable to the work at site.

22. The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night. The
contractor shall be responsible for all damages and accident due to negligence on his part.

23. No foreign exchange shall be made available by the department for the purchase of equipments, plants,
machinery, material of any kind or other items required to be carried out in execution of work.
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If the work is carried out in more than one shift or during night, no claim on this account shall be
entertained.

The contractor shall be bound to follow the instruction and restrictions imposed by the
Administration/Police authorities on the working and/or movement of labour, materials etc. and nothing
extra shall be payable on this account or due to less/restricted working hours or suspension of work or any
detours in movement of vehicles due to stated instructions and restrictions.

The contractor shall also be required to follow the rules & restrictions imposed on working
/movement/stacking of materials by the local competent authority at all times. Nothing extra shall be
payable on this account.

Any damage caused by the contractor to the existing building/installations/roads/boundary walls shall be
made good by him (the contractor) at his own cost.

Site is located in sensitive and high security & VVIP area, where movement and routes are restricted. The
contractor shall have to apply for passes well in advance for carrying out the work. No claim whatsoever
shall be entertained for any loss on this account. Some restrictions may be imposed by the security staft/
Delhi police on the working and for movement of labour, materials etc.

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as
approved by competent authority.

(i) The contractor shall be bound to follow all such restrictions / instructions and nothing extra shall be
payable on this account.

(iii) No claim whatsoever will be entertained by the department on account of any, restrictions (including
temporary suspension of work) imposed by the security agencies in execution of work.

(iv) In respect of maintenance/repair or renovation works etc. where the labour have an easy access to the
individual houses, the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such labour. AE/JE will
display a list of contractors working in the colony/Blocks on the notice board in the colony and also at
the service centre, to apprise the residents about the same.

Before start of work, the contractor keeping in view the space available is limited, shall furnish a
construction yard layout, specifying area for construction, positioning of machinery, material yard, cement
and other storage, steel fabrication yard, site laboratory, water tank, conveyers belt, etc. and seek formal
approval of the Engineer-in-charge. No space will be available at site of work for the fabrication of steel
/ aluminium work grating, railing, etc. The contractor should make his own arrangement for the same in
his workshop. Nothing shall be paid for the carriage of such manufactured items from workshop to site
of work. The contractor shall not stack building material / malba on NDMC land or road or on the land
owned by any other authority and he shall face penal action as per the rules, regulation and bye-laws of
the said body or authority. The Engineer-in-charge shall be at liberty to recover the amount due but not
paid to the concerned authorities on account of the above from any amount due to the contractor including
amount of the security deposit or retention money in respect of this contractor or any other contract.

No labour huts shall be kept at the site of work. Tenderers shall quote their rates accordingly nothing extra
shall be paid on this account: -
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(a) The contractor shall provide CGI sheet barricading as required according to the rules of NDMC or any
other relevant authority for the work. The same shall be maintained by the contractor till the work is
completed. After completion of work, the same shall be removed and deposited with the department as
per the direction of Engineer-in-charge.

(b) The contractor shall take all necessary measures for the safety of traffic during construction and
provide, erect and maintain such barricades, including signs, marking, flags lights and flagman as
necessary, at either end of the excavation / embankment and at such intermediate points, as directed by
the Engineer-in-charge for the proper identification of construction area. He shall be responsible for all
damages and accidents caused due to negligence on his part. Nothing extra shall be paid on this account.

31. Integrated Programme chart:-

The contractor shall prepare an integrated programme chart for the execution of work, showing clearly
all activities from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated period or earlier and
submit the same for approval to the engineer in charge within two weeks of the awards of the contract.

The programme chart should include the following:

a) Descriptive note explaining sequence of various activities.

b) Network (PERT/CPM/Bar Chart)

¢) Programme of procurement of materials by the contractor.

d) Programme of procurement of machinery/ equipments having adequate capacity, commensurate with
the quantum of work to be done within the stipulated period, by the contractor.

e) Time schedule of the requirement of materials to be supplied by the department.

If at any time it appears to the Engineer in Charge that the actual progress of the work does not conform to
the approved programme referred above, the contractor shall produce a revised programme showing the
modifications to the approved programme to ensure completion of the work within the stipulated time for
completion.

The submission for approval by the engineer in Charge of such programmes or the furnishing of such particulars
shall not relieve the contractor of any or his duties or responsibilities under the contract. This is without
prejudice to the right of the Engineer in Charge to take action against the contractor as per terms and conditions
of the agreement.

In order to adhere to the program, the work shall be carried out in more than one shift and no claim on this
account shall be entertained. Contractor should give advance notice in writing to Engineer-in-charge for doing
any work in odd hour. Contractor shall arrange suitable to and for transportation of CPWD site staff to their
residences, incase the site staff is required to stay beyond office hours.

The agency shall comply the order and guidelines of NGT & MoEF.

32. PERFORMANCE GUARANTEE:

1) The contractor shall submit an irrevocable Performance guarantee of:-

(a) 5% (Five) percent of the tendered value or Estimated Cost Put to Tender (ECPT) (whichever is

higher).

(b) V‘gherz the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the requirement under (a) above, shall be
increased by an amount equal to the difference between eighty percent (80%) of the ECPT and the
tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (notwithstanding and/ or without prejudice to any other provisions
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in the contract) within period specified in schedule 'F’ from the date of issue of letter of acceptance. This
period can be further extended by the Engineer-in- Charge upto a maximum period of as specified in
schedule "F’ on written request of the contractor stating the reason for delays in procuring the Bank
Guarantee to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form as prescribed
in GCC maintenance work 2023 and upto date amendments.

This guarantee shall be in the form cash (in case guarantee amount is less than
Rs. 10,000/-) or in the form of deposit at call receipt of any scheduled bank / banker’s cheque of any
scheduled bank / demand draft of any scheduled bank/pay order of any scheduled bank (in case guarantee
amount is less than Rs. 1,00,000/-) or in the form of Government securities or fixed deposit receipts or
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form annexed
hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the Government as part
of the performance guarantee and the Bank is unable to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the Government to make good the deficit.

(i1) The Performance Guarantee shall for a minimum period of 6 (Six) months beyond the date of
completion of all contractual obligations as per GCC. In case the time for completion of work gets
enlarged, the contractor shall get the validity of Performance Guarantee extended to cover such enlarged
time for completion of work. After completing of all contractual obligations as per GCC for the work by the
competent authority, the performance guarantee shall be returned to the contractor, without any interest.

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to
which the President of India is entitled under the contract (not withstanding and/ or without prejudice to
any other provisions in the contract agreement) in the event of :-

o Failure by the contractor to extend the validity of the Performance Guarantee as described herein above,
in which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee.

e Failure by the contractor to pay President of India any amount due, either as agreed by the contractor or
determined under any of the clauses/ conditions of the agreement, within 04 Months of the service of
notice to this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of any of the clause/ condition of
the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of
the President of India.

33. Minimum Quality Assurance Plan
Maintenance of Register of Tests

(1) All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained by
the contractor which shall be issued to the contractor by Engineer-in-charge in the same manner as being
issued to CPWD field staff.

(i1) All Samples of materials including Cement Concrete Cubes shall be taken jointly with contractor by JE
and out of this at least 50% samples shall be taken in presence of AE in charge. If there is no JE, all
Samples of materials including Cement Concrete Cubes shall be taken by AE jointly with Contractor.
All the necessary assistance shall be provided by the contractor. Cost of sample materials is to be borne
by the contractor and he shall be responsible for safe custody of samples to be tested at site.

(ii1) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed
by the contractor which shall be 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-
change. At least 10% of the tests are to be witnessed by the Executive Engineer.

(iv) All the entries in the registers will be made by the designated Engineer Staff of the contractor and same

should be regularly reviewed by JE/AE/EE. The registers shall be produced before senior officers
inspecting the work.
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(v) Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, Material at site Register and hindrance register along with each
alternate Running Account Bill and Final Bill shall be mandatory. These registers should be duly
checked by Drawing Branch in Division Office and receipts of registers should also be acknowledged
by Accounts Officer by signing the copies and register to confirm receipt in Division office.

Maintenance of Material at Site (MAS) Register-

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor which

shall be issued to the contractor by Engineer-in-charge.
(i1) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if there is no

JE.

34. Each of the entry shall be checked by JE at least twice a week and at least once a week by AE. If there
is no JE then MAS registers will be checked by AE at least twice a week.
35. Cement Register shall be reviewed by AE at least once in a month.
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SPECIAL CONDITIONS FOR REPAIR/UPGRADATION AND MAINTENANCE WORK

All malba / rubbish /silt / waste / garbage / etc. generated due to any operation from houses and other open
spaces whatsoever shall be collected on daily basis by the Contractor / Agency to the specified common
disposal point and nothing extra shall be paid on this account. After the accumulation of full truck load of the
said malba (approximate 4.5 cubic metre), the same shall be disposed of by the Contractor / Agency to the
authorized municipal dhalao / dumping ground and contractor will submit the slip of dumping ground. In
case of non-removal / disposal in the specified period, a sum of Rs. 2000/- (Two Thousand) per day
shall be recovered from the Contractor / Agency. The payment under the relevant item shall only be
made after furnishing of such receipt of dumping to the dumping ground by the agency.

The Engineer(s) who are employed by the contractor under clause-32 (ii) of the agreement shall be present at
the site from 9:00 AM to 3:30 PM on all working days. Engineer(s) shall visit the Enquire Office daily in the
morning and when directed to take the instructions for attending the complaints / work from the JE / AE, a
register will be maintained at the Enquiry Office for this purpose. Engineer(s) shall carry mobile telephone(s)
with a facility of “email” and “WhatsApp” to enable the Engineer-in-Charge or his authorized representative
to have easy and quick communication. Nothing extra shall be paid to the contractor on this account and his
quoted rates for various items under this contract will be inclusive of this obligation. The contractor shall take
immediate action to attend to any complaint assigned to him in following time frame;-

Any complaint assigned to the agency is to be attended within shortest reasonable time, which shall not be
more than 48 Hours in any case.

b) In case of failure to meet these deadlines a recovery of Rs. 500/- (Rs. Five Hundred only) per complaint per

day will be made from his bills/Security Deposit for each default to attend the complaints assigned to him.
The decision of Engineer-in-Charge regarding correctness of complaint shall be final and binding.

The agency cannot ask for the availability of full site at a glance. It will be given to him in phased manner
or as and when required at site. The site / complaints shall be given to the agency in writing or
telephonically or verbally. Nothing extra shall be paid for idle sitting of workers (if any) due to non
availability of complaints/ works.

. All doors, windows, floors, furniture, Electrical and all other fitting shall be cleaned from all splashes (old or

new), dust, dirt and mortars etc. The rate for the white washing/ colour washing/ distempering/ painting etc.
include the cost of removal of splashes and paint marks. In the event of failure on the part of contractor to
remove the splashes and the paint mark, recovery at the rate of Rs. 2500/- per flat shall be made.

. The agency is bound to execute the work anywhere within the jurisdiction of L-Division. Nothing extra shall

be payable on this account.

For prompt monitoring, Agency should ensure that a mobile No. should be given to the deptt. So that all
necessary instructions/directions can be given telephonically. The mobile should be on active mode for 24
hours. Nothing extra shall be payable on this account.

While carrying out Upgradation work or repair work or any maintenance work in the quarter/flats where the
existing tile/flooring required to be retained should be covered with tarpaulin/paper boards or other material
so as to protect them, for which nothing extra shall be paid to the agency. In case of failure to protect the floor
arecovery @ Rs. 11000/- for each instance shall be made from the agency.
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7. Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be
inclusive of scaffolding and shall apply to all lifts & all heights, floors including terrace, leads and depths
and nothing extra shall be payable on this account.

8. In Case of extension of agreement due to delay/reduction in scope of work; no claim on account of
reduction in value of work, loss of business, loss of profit, consequently overheads, any type of interest
etc. shall be entertained.

9. 1% (One percent) water charges shall be recovered from the gross amount of the work done, if same is
supplied by the department.

10. All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-in- charge
or his authorized representative of the work on receipt of the same at site of work before use.

11. The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, empty
containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be paid forthe
same.

12. The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic Enamel
Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of same.

13. Materials shall be brought to the site of work in original containers with the Manufacturers seal intact.

14. The materials required for day’s work shall be issued to the contractor or his authorized representative
daily by the Junior Engineer-in-charge of the work. Any balance of the material left at end of the days
of work and the empty containers shall be returned to the Junior Engineer.The day to day issue account
of the materials shall be maintained by the Junior Engineer-in- Charge and shall be signed daily by the
contractor or his authorized agent in token of receipt of the materials failing which no payment of bill
shall be made to the contractor. The empty containers shall not be removed from the site of work without
written orders of the Engineer-in- charge.

15. Before the commencement of work, the contractor shall prepare one sample as instructed by the
Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the
Engineer-in-Charge, the contractor shall be allowed to commence the work and the quality of work shall
confirm to the approved sample.

16. Before the commencement of work, the contractor shall draw up a programme in consultation with the
Engineer-in-charge for the execution of work so as to inform the occupants of the officeflat/quarter at
least on week in advance regarding the execution of the work.

17. In case the office rooms/quarter/flats are not made available to the contractor according to the
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on any
account what-so-ever.

18. Defective work/sub-standard work or work not done according to the specifications of the
contract shall be liable for summary rejection & shall not be measured and paid for. This
shall be without prejudice to taking any other action against the contractor in accordance
with the terms & conditions of contract.

19. The contractor shall depute his representative daily to the site of work. The name and signature of his
representative attested by the contractor shall be intimated to the Engineer-in-charge.
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The entire work shall be carried out in close co-operation and Co-ordination with all other agencies
working in the building. The Contractor (s) shall not be entitled to any compensation on account of
temporary stoppage of work due to other construction.

No payment will be made to the contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

It will be the responsibility of the contractor for damage caused by rains during the execution of the
works and no claim on this account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior to
Painting or other finishing work.

Deviation in quantities shall be done only with prior written permission of the Engineer-in- charge.
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure and
paid for.

The contractor should write their correct postal address on the application for tender papers. In case it is
found that the address given in their application is not correct and as a consequence of the same if any
registered letter sent through postal authorities is received back by the department undelivered to the
contractor, the contractor shall be fully responsible for all the consequence and by such letter sent
through registered post shall be deemed to have been delivered to him.

Full quantity of material or quantity approved by Engineer-in- Charge. Such as paint plastic emulsion
paint, Acrylic distemper etc. shall be deposited in sealed contained in advance and get it checked by
Engineer-in-Charge before use.

The Contractor will be required to shift the existing furnitures such as Sofa, tables, chairs, Carpets,
glasses and other items for execution of work, whenever required, as per direction of Engineer-in-Charge
and make necessary arrangements to protect the furniture, carpets, floors etc. from any damage during
the execution of work. Also the said shifted items will be required to be placed again by the Contractor
as per direction of Engineer-in-Charge. Nothing extra will be paid in this regard. Any damage if done,
shall be made good by the Contractor at his owncost and nothing shall be paid extra in this regard.

The work of additions and alterations covered under the contract shall be carried out in the running
colonies. The site may be made available to the Contractor for execution of work in piece meal/ in parts,
and the Contractor shall execute the work in the portion made available to him and the Contractor shall
not claim anything extra over agreement rates, due to execution of works in piece meal manner.

No labour huts shall be allowed inside the campus of above said work. The Contractor shall arrange for
the stay of labours outside the campus including transport and nothing extra shall be payable on this
account.

Any damage to the building, furniture, fittings of any other articles etc. done by the contractor orhis
workmen during the execution of work, shall be made good by the contractor, failing which the same
shall be made good by the Engineer-in-charge or his authorized representative at the risk and cost of the
contractor.

All doors, windows, floors, furniture, electrical fittings and other articles shall be protected fromdust,
splashes & damaged sufficient covering for the day’s work shall be shown to the representative of the
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Engineer-in-charge before the contractor is allowed to proceed with the work. Splashes & droppings
from white washing, colour washing, distempering painting etc. onwalls, floors, doors and window,
down take pipes, furniture shall be removed by the contractorat his own cost and the surface cleaned
simultaneously after the completion of the day’s work is done, without waiting for the actual completion
of the other items of work of the contract. In case the contractor fails to comply with this requirement,
the Engineer-in-charge or his authorized representative shall be the right to get this work done at the risk
and cost of the contractor either departmentally or through another agency without issue of any notice
to the contractor, on his account. The representative of the Engineer-in-charge will however, mention
about it in the site order Book before employing the labour on the job at the contractor’s cost.

32. CPWD safety norms GCC 2023 (maintenance work) from page no. 59 to 63 should be strictly
adhered. All safety material should be brought to site and placed properly before start of the work.

33. Dismantling and repair an outside wall should be done by taking all precautionary measures to
avoid any damage.

34. The contractor will cover the quarter from out sides with wooven PVC cloth has temporary
protective screen during the work.

35. The contractor will ensure that there is minimum noise pollution during work.

Executive Engineer,
L-Division, CPWD,
New Delhi - 110 002

Correction = Nil, Insertion=Nil, Overwriting =Nil, Deletion = Nil, AE (P) EE



73
PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL WORKS

1. General.

Unless otherwise e specified in the schedule of quantities, the rates tendered by the contractor shall be
all inclusive and shall apply to all lifts & all heights, floors including terrace, leads and depths and
nothing extra shall be payable on this account. Centering, shuttering, however if required to be done
for RCC beams, RCC floor slabs and landings only for centering heights greater than 3.5m, shall
be measured and paid for separately.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform
to bylaws and municipal body / corporation where CPWD Specifications are not available. The
contractor should engage licensed plumbers for the work and get the materials (fixtures/fittings) tested
by the Municipal Body / Corporation authorities wherever required at his own cost.

The contractor shall give performance test of the entire installation(s) as per the standing specifications
before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for
the test,

Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed
to have been included in the items and nothing extra shall be payable (or) extra cement considered in
consumption on this account. For RCC work, only factory made round type cover block shall be used.
For Brickwork unless otherwise specified FPS bricks shall be used in all items of work. The
classification of bricks brought by the contractor shall conformto the CPWD Specifications.

Other agencies will also simultaneously execute and install the works of internal electrical installations,
sub-station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc.
as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates,
clamps etc. shall be supplied free of cost bythe department unless otherwise specifically mentioned)
and the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if
required, and nothing extra shall be payable on this account.

Sampling and testing

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-charge, which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of material is
not specified in the item of work, the contractor shall submit the samples as per suggestive list of brand
names given in the tender document / particular specifications for approval of Engineer-In-Charge. For
all other items, materials and fittings carrying ISI Mark shall be used with the approval of Engineer-In-
Charge. Wherever ISI Marked material / fittings are not available, the contractor shall submit samples
of materials / fittings manufactured by firms of repute conforming to relevant specifications or IS codes
and use the same only after getting the approval of Engineer-In-Charge. To avoid delay, contractor
should submit samples as stated above, well in advance so as to give timely orders for procurement. If
any material, even though approved by Engineer-In-Charge is found defective or not conforming to
specifications shall be replaced / removed by the contractor at his own risk & cost.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard
material / work beyond set-out tolerance limit shall be summarily rejected by theEngineer-in-charge &
contractor shall be bound to replace / remove such sub-standard / defective work immediately.
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BIS marked materials except otherwise specified shall be subjected to quality test besides testing of
other materials as per the specifications described for the item/material. Wherever BIS marked
materials are brought to the site of work, the contractor shall furnish manufacturer’s test certificate or
test certificate from approved testing laboratory to establish that the material produced by the contractor
for incorporation in the work satisfies the provisions of BIS codes relevant to the material and / or the
work done.

BIS marked items (except cement & steel) required on the work shall be got tested. Only important
tests, which govern the quality of the product, shall be carried out. The frequency ofsuch tests shall be
25% of the frequency specified in the CPWD Specifications 2019 vol I &II with upto date correction
slips.

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then relevant IS
code shall be followed and tests shall be carried out @ 25% of the frequency specified therein.
Wherever NIT/CPWD specifications/relevant BIS codes do not specify the frequency of tests, the same
shall be carried out as per direction of the Engineer in charge.

All the materials obtained from Govt. Store or otherwise shall be got checked by the Engineerin charge
or his authorized supervisory staff, on receipt of the same at site before use.

All materials which are specified to be tested by the manufacturer’s work shall satisfactorily pass the
tests in presence of the authorized representative of Engineer in charge before being used in this work.
In case all requisite testing facilities are not available at the manufacturer’s premises, such testing shall
be conducted at laboratory approved by the Engineer in charge. Thecharges for such testing shall be
borne by the contractor.

The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by the
contractor. All expenditure required to be incurred for taking sample, conveyance, packing and testing
charges etc. will be borne by the contractor himself. In case any sample particular lot fails in testing,
the contractor will be bound to replace the entire lot with fresh material of prescribed specification and
the rejected lot will be returned to the contractor only after fresh lot is supplied.

(1) Rejected materials will have to be removed by the contractor at his own cost immediately of the
instruction of doing so.

(i1) In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-
Charge will be final and binding upon the contractor.
The contractor has to establish field laboratory and skilled manpower for the following tests athis own
cost.
e  Particle size and shape
e  Ten percent fine value

e Aggregate impact test

e  Surface moisture test
e  Slump test
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e  Flakiness and elongation index tests.

e Compressive strength (concrete or bricks) test

e  Rebound hammer test

e  Bulking of sand

e  Silt content of sand

e  Thermometer with brass protected end (0-1000 C)

The contractor should remove from site, the net surplus earth only. If he disposes earth more than the
surplus quantity and earth is required later to be brought from outside, the contractor shall be liable to
supply at site the such required quantity of earth of required quality at his own cost and nothing shall be
paid on the account. The quantity of the surplus earth to be disposed off from the site shall be worked
out on the basis of levels to be taken before and after the excavation. The decision of the Engineer-in-
Charge regarding the quantity of net surplus earth shall be final & binding. Nothing extra shall be payable
to the contractor for stacking the excavated earth.

Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from the sitewhen, in
written opinion of Engineer-in-Charge, the same are no longer required at site of work.

All the equipment shall be brought, installed and commissioned at site of work at least one week before
their actual planned use at site.

All the item of works related to foundation and plinth includes the work of basements also.

Deviation in quantities shall be done only with prior written permission of the Engineer in charge.
Deviation in quantities done on the order of other than the Engineer in charge shall not be measured and
paid for.

To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s time
and shall submit his bills as per relevant clause (7) of the contract. Any dispute regarding measurement
including work done shall be judged within a week’s time failing which measurement, certified and
recorded shall be entertained.

The work of addition and alterations covered under this contract shall be carried out in piece meal/in
parts, and the contractor shall execute the work in the area made available to him and the contractor shall
not claim anything extra over agreement rates, due to execution of works in piece meal manner.

2. CONDITIONS FOR CEMENT:
The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPCas required
in the work, from reputed manufacturers of cement, having a production capacity of one million tons
per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e. agencies approved by
Ministry of Industry, Govt. of India, and holding license to use ISI certification mark for their product.
The tenderers may also submit a list of names of cement manufactures which they propose to use in the
work. The Engineer-in-charge reservesright to accept or reject name(s) of cement manufacture(s) which
the tenderer proposes to use in the work. No change in the tendered rates will be accepted if the Engineer-
in-charge does not accept the list of cement manufacturers, given by the tenderer, fully or partially.
Supply ofcement shall be taken in 50 kg bags bearing manufacturer’s name and ISI marking except for
concrete from RMC producer where bulk cement can be procured. Samples of cement arranged by the
contractor shall be taken by the Engineer in Charge and got tested inaccordance with provisions of
relevant BIS Codes. In case test results indicate that the cementarranged by the contractor does not
conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from the Engineer in Charge to do
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so. Only the cement with satisfactory test results shall be allowed to be used in the work.

The quantity of cement shall be brought at site as decided by the Engineer in Charge.

Double lock provision shall be made to the door of the cement store. The key of one lock shall remain
with the Engineer in Charge or his authorized representative and the key of the other lock shall remain
with the contractor. The contractor shall be responsible for the watch and ward and safety of the cement
godown.

The contractor shall supply free of charge the cement required for testing and shall also bear the packing,
sealing, transportation & other incidental charges. The testing charges of approved laboratory shall be
borne by the contractor.

The day to day actual issue/receipt and consumption of cement on work shall be regulated and proper
accounts maintained in cement register which shall be issued by Engineer-in- charge.

Cement brought to site and cement remaining unused after completion of work shall not be removed
from site without written permission of the Engineer in Charge.

In the event of it being discovered that after the completion of the work the quantity of cement used is
less than the quantity ascertained after allowing variation on the minus side as per clause 38, the cost of
quantity of cement not so used shall be recovered from the contractor, at the rate of Rs. 5500/- (Rupees
Five thousand Five hundred only) per metric tone. This recovery will be in addition to any other recovery
otherwise required to be done by the Engineer-in-Charge.

STEEL REINFORCEMENT BARS:

The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS code (latest
edition) from main producers as approved by the Ministry of Steel andsecondary producers of re-rollers
having valid BIS license for TMT bars conforming to relevant BIS code, procurement shall be made from
main producers and secondary producers having valid BIS license. The name of secondary producer
however will have to be got approved by engineer-in-charge before procurement. The contractor shall have
to obtain and furnish test certificates to the Engineer in Charge in respect of all supplies of steel brought
by him to the site of work. Samples shall also be taken and got tested by the Engineer in Charge as per the
provisions in this regard in relevant BIS Codes. In case the test results indicate that the steel arranged by
the contractor does not conform to BIS Codes, the same shall stand rejected and shall be removed
from the site of work by the contractor at his cost within aweek’s time from written orders from the
Engineer in Charge to do so.

The quantity of steel shall be brought at site as decided by the Engineer in Charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths
shall be stored separately to facilitate easy counting and checking. The cement slurry to be applied to
prevent corrosion. The nothing extra shall payable on this account.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length
shall be cut from each size of the bar section at random at frequency not less than that specified below:-

Size of bar For consignment below 100 For consignment above 100
tonnes tonnes

Under 10 mm dia bars One sample for each 25 tonnes ~ One sample for each 40 tonnes
or part there of or part there of

10 mm to 16 mm dia bars One sample for each 35 tonnes ~ One sample for each 40 tonnes
or part there of or part there of

Over 16 mm dia bars One sample for each 45 tonnes ~ One sample for each 50 tonnes
or part there of or part there of
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The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also
bear the packing, sealing, transportation & other incidental charges. The testing charges of approved
laboratory shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper accounts maintained.
The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of
the contract and shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the written
permission of the Engineer in Charge.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night.
The contractor shall be responsible for all damages and accident due to negligence on his part.

The contractor shall arrange steel reinforcement bars as cut and bend bars from approved
workshop/suppliers. In case of non availability of the same on justified reasons, the same can be
manufactured at site, however no extra payment whatsoever shall be made for same.

Special Condition for Steel
(Reference para 27.2)

SI.
No.

Item Checkpoint Remarks

Steel Producer (a) Factory address and Registration no.

having (b) Certificate of manufacturing process

manufacturing (c) Refining process of steel producer

facilities C-1 BF-BOF Route

at Plant C-2 Corex — BOF route

C-3 DRI - EAF route

With documentary evidence a either for BOF or EAF

(d) Steel plant having infrastructure for producing sponge iron, billete
andTMT Rebars

(e) Production and Quality Flow Chart

(f) Plant evaluation an process verification

(g) List of Plant & Machinery

Established Document Verification for:

(a) Govt./PSE Approvals

(b) Supply orders of TMT Re-bars in Govt. Projects (Minimum 5
years)

(c) Verification of direct supply orders to any State/Central Govt.
Department

(d) User Certificate issued by any Govt. Department directly

Indigenous Documentary evidence like;

(a) Certificate of incorporation

(b) Memorandum of Articles of Association

(c) Credit rating of the company from CARE/CRISIL/ICRA should
not be
C/D grade (minimum last 3 years)

Reliable (a) Test results from Govt/NABL accrediated laboratories

(b) In-house testing facility for physical/chemical tests (NABL
accrediated)

(d) Calibration certificates

(e) List of Lab Equipments

e-1 Spectrometer

e-2 Computerized UTM

Use of iron- Verification of iron-Ore/Process iron ore invoices
Ore/Processes
iron are as basic
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raw materials

6 In-house rolling | Plant verification of identity in-house rolling facilities production of

facility liquid
steel & crude steel
7 Licenses & (a) ISO 9001: 2008 Certification
Certificates (b) ISO 14001:2004 Certification

(c) OHSAS 18001:2007 Certification

(d) IS 1786:2008 (TMT Re-bars)

(e) IS 2830:1992 (Billets)

8 Product Range | TMT Re-bars FE 415/415D/500/500D/500/550D

CRS (Corrosion Resistant) & EQR (Earthquake

Resistant) TMT Re-bars
Size 8 to 36mm dia

RCC WORK :

1.

The cover blocks, wherever used, for proper cover & to avoid displacement of reinforcement bars
shall be manufactured in factory nothing extra shall be paid for providing such cover blocks in the
work.

Nothing extra shall be paid for the centering & shuttering circular in shape wherever the form work
is having a mean radius exceeding 6m in plan.

STEEL WORK :

1.

The standard sectional weights referred in CPWD Specifications 2019 Vol. I & II (with upto date
correction slips ) shall be considered for conversion of length of various sizes of Mild
Steel/CTD/TMT bars into weight.

However, the average sectional weight of each diameter shall be arrived on the basis of samples of

each lot from steel received at site. In case the actual weight of steel is less thanthe standard co efficient

given

in CPWD Specification but is within the tolerance limit of acceptance, the same (actual weight) shall

be taken into account for working out the variations between the actual and standard co efficient &
contractor shall be paid for the actual weight of steel in this case.

However, nothing extra shall be payable in case the actual weight of steel is morethan the

standard coefficient mentioned above in para 22(i).

The rate of Tee/Angle iron frame shall include the cost of materials & labour of thefollowing:-

a)

b)

c)

d)
e)

M.S. tie of 10 mm dia. bar shall be welded to M.S. frames at the bottom to keep the frames in correct
position. The tie shall be embedded in floor concrete. No tie shall benecessary for window frames.

M.S. frame for doors shall have 4 Nos. M.S. lugs 15 x 3 mm., 10 cm long, welded to each vertical
member of the frame.

The M.S. plate cramps 15 x 6 mm thick for holding arrangements shall be provided and welded as
per site conditions.

All welded steel work shall be tested for quality of weld as laid down in IS 822 beforeactual erection.
Steel windows/ventilators to be provided in the work shall be from ISI approved manufacturers or
from the firms approved by the Chief Engineer, CPWD.
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FLOORING :

The Granite marble, Kota, Chittor, Jaisalmer, white sand stone and black Cuddapah or any other stones
mentioned in the tender document and as directed by Engineer in Charge shall be executed as per patterns
and cuttings or patterns of various combinations of marbles/granite/stones shown in the architectural
drawings and or as directed by Engineer in Charge. Nothing extra shall be payable on this account.

Samples of flooring marbles/stones/granites shall be deposited well in advance with the Engineer in Charge
for approval. Approved samples should be kept at site with the Engineer in Charge and the same shall not
be removed except with the written permission of Engineerin Charge. No payment whatsoever shall be
made for these samples.

The granite/stone/marble mentioned herein shall conform to the requirements given in CPWDspecifications
2019, Volume I & II. (with upto date correction slips)

Marble / Granite flooring :

These will be read in addition to the specifications of marble flooring given in CPWD specifications 2019,
Volume I & II. (with upto date correction slips)

a) The sample shall not be of size less than 600 mm x 600 mm or as decided by the Engineer-in-charge.

b) The samples shall be fully supported by the details of the quarry and location.

c) The contractor shall use necessary pigments to match the colour of the marble withpointing/jointing.
The pigments shall be got approved, from the Engineer in Charge prior to commencement of flooring
item.

d) Samples for sand blasted granite shall be produced separately. Sand blasting shall be carried out after
the selection of the basic granite sample.

e) The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and
nothing extra on this account is admissible. The Granite/marble stone flooring in treads and risers of
stair case is to be laid in single piece. Nothing extra shall be paid on these accounts.

f) The measurement shall be made for finished work of flooring.

WATER SUPPLY AND SANITARY INSTALLATIONS :

The contractor shall submit completion plans for water supply, internal sanitary installations and building
drainage work on drawings prepared preferably through computers (1 original copy plus 3 Photostat) on
suitable scales to show the general arrangement and desired details. In case the contractor fails to submit
the completion plans as aforesaid, security deposit shall not be released.

General requirements

(a)  Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture
(wherever specified) as defined in the item of work or defined anywhere in this document
otherwise shall be as mentioned in the CPWD specifications failing which the same shall be of
ISI mark duly approved by the Engineer-in-Charge.
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All fixtures and fittings shall be provided with all such accessories as are required to complete the item
in working condition whether specifically mentioned or not in the Schedule of Quantities,
specifications, elsewhere in this tender document & drawings. The quoted rates shall be deemedto
be all inclusive for a complete item fit for use including all materials, labour, T&P, specials,
equipment’s, testing & commissioning etc. Accessories shall include proper fixing arrangement,
brackets, nuts, bolts, screws and required connection pieces. All the accessories shall be of the quality
and make as per manufacturer’s specifications except otherwise specified inspecifications, schedule of
quantities and elsewhere in this tender document. Nothing extra whatsoever shall be payable on
aforesaid account.

Fixing screws shall be half round head chromium plated brass screws with C.P. washers where
necessary or otherwise as provided in the item.

Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks and
glazing defects and shall conform to I.S. 2556-1967.

All fittings and fixtures shall be fixed in a neat workmanlike manner true to required level and heights
and in accordance with the manufacturer’s recommendations and directions of Engineer- in-charge.
Care shall be taken to fix all inlet and outlet pipes at correct positions.

All holes or chases shall be properly made good by C.C 1:2:4 (in brick wall) or the concrete mixof
RCC element as directed by the Engineer-in-Charge. Nothing extra shall be payable on this account.

Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, beams, walls
or columns, nothing extra shall be payable for making good the same.

The soil waste and vent pipes & its related fitting shall conform to IS 3989-84 with latest amendments.

Nothing extra for providing and fixing CP Brass caps/extension pieces wherever required for CP Brass
fittings shall be paid beyond the rates payable for corresponding CP Brass fittings.

WATER PROOFING:

The work in general shall be executed as per CPWD specifications:-

(@)

(b)

(©

(d)

(e)

The water proofing compound used in integral water proofing treatment shall satisfy all the
requirements indicated in 1S:2645 and shall be got tested before its use.

Total quantity of the water proofing compound required shall be arranged only after obtaining the
prior approval of the Engineer in Charge in writing. Materials shall be kept under double lockand
key and proper account of water proofing compound used in the work shall be maintained. It shall be
ensured that the consumption of the compound is as per specified requirements.

The finished surface after water proofing treatment for floor in sunken portion shall have minimum
slope of 1 in 48 unless otherwise decided by the Engineer in Charge.

Before commencement of treatment on floor surface, it shall be ensured that the outlet drain
pipes/spouts have been fixed and the spout openings have been eased and rounded off properly for
easy flow of water

Contractor shall associate himself with anyone of the specialist firms mentioned in relevant para of
specifications for the work relating to any kind of Water Proofing Treatment. In case the contractor
intends to get the water proofing work executed from an agency other than as specified in relevant
para of the specifications, he shall apply to the Engineer-in-Charge in writing along with the
credentials and relevant details including name of owner/company, its location, capacity technical
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establishment, past experience etc. Engineer-in-Charge shall give approval in writing and the work
shall not be started without said written approval of the Engineer-in-Charge. The entire responsibility
for the quality of this treatment and its efficiency shall however, rest with the main contractor only.

(f)  The contractor shall ensure that the basement of the building shall be absolutely water tight and
seepage/leak free. In case any seepage/leakage etc. is noticed the contractor shall make it water tight
& seepage/leak proof at his own cost.

PAINTING WORK:

The contractor shall use primer and putty of water proof grade of approved make at all
internal/external surfaces. The painting work shall be executed as per CPWD specifications &
Manufacturer’s provisions.

Primer shall be applied first on prepared wall surface before application of putty. After finishing

of putty work, primer shall be applied before painting work. All such provisions and rates are
already incorporated in the Schedule of quantities and nothing extra shall be paid.
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(Annexure)
Field Testing Instruments
1. Steel tapes —3m
2. Vernier calipers
3. Micrometer screw 25mm gauge
A good quality plumb bob
Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc
Foot rule

Long nylon thread

o ® N ok

Magnifying glass

10. Screw driver 30cms long

11. Ball pin hammer, 100 gms

12. Plastic bags for taking samples

13. Balances
& 7 kg. to 10 kg. capacity, semi self indicating type —accuracy 10gm.

&H 500 gm. Capacity, semi-self indicating type — accuracy 1 gm.

@i Pan balance — 5 Kg. capacity — accuracy 10 gms.
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LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL. WORKS)

Make/Brands of Materials and Models approved are listed below. However, equivalent materials and Models of
any other Specialized firms may be used, in case it is established that the Makes/brands specified below are not
available in the market or for any other reasons, subject to approval of the alternate Make/brand by the Engineer-

in-Charge.

S. No. MATERIALS PREFERRED MAKE
1. Structural Steel, Sections Tata, Jindal, Prakash, Rana Capital, Apollo,
Bhushan
2. Admixture Fosroc, Hygie Profile, MCBAUCHEMIE,
CICO,CHOCKSEY, BASF
3. Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum
4 Injection Grouting Pidilite (Dr. Fixit), Hygie Profile,
FOSROC, CHOCKSEY, DURABUILD
5. Locks/Latch Godrej, Dorma, Dorset, Hettich
6. Laminates Merino, Greenlam, Duro,Greenply, Century
7. Stainless steel wire mesh Sterling enterprises, Trimurty Welded Mesh
8. Prelaminated MDF Board Green Penelmax, Merino, Veer, Century
9. Adhesive Pidilite, Hygie Profile, Dunlop, Vamorganic
CHOCKSEY, DURABUILD
10. Flush Door Shutters (Decorative/Non | Duro, Merino, Century, Greenply
Decorative)
11. Block Boards, Ply boards Duro, Century, Greenlam, Greenply
12. Hydraulic Door Closer/Floorspring Dorma, Hafele, Hettich, Dorset, Hilti
13. Panic Exit Device Ingerrsoll, Geze, Hardwyn, Everest, ASSAABLOY
14. Aluminium Extruded Profile Hindalco, Jindal, NALCO
15. Anodised Aluminium Hardwares Hardima, Everite, Sigma (ISI marked), Earl
(HeavyType) Bihari. Doorace, Dorma
16. Tempered Glass Modi Float, Saint Gobain, ASAHI
17. Polyster Powder Coating Shades Nerolac, Berger, ] & N
18. Dash/anchoring Fasteners Hilti/Fischer/Canon/Bosch/Wurth
19. Friction Stay Hinges Earl-Bihari, Hettich, Dorset
20. Steel Nuts, Boltsand Screws Kundan, Puja, Atul, Wurth
21. EPDM Gasket Hanu/Anand
22. Ceramic Tiles Nitco, Kajaria,Somany,Simpolo,Orient bell
23. Vitrified Tiles (DoubleCharged/ Nano | Nitco, Kajaria,Somany,Simpolo, Orient bell
Tech) (GVT/ AntiSkid/
Glossy/Mattfinish 1% Quality).
24. Terrazzo Tiles Nitco, Unistone, K.K. Manhole
25. Chequered Tiles Nitco, Unistone, K.K. Manhole, Dalal
26. Fire Check Door Shakti Hormann Protech, Navair, Bhawani Fire
Protection Pvt. Ltd., Saint Gobain
27. Cement Concrete Tiles NITCO, Unistone, Dalal, Surendera
28. Tile Adhesive CICO, PIDILITE FERROUS, Home Pride,PAMR,
Hygie Profile, Fosroc, CHOKSEY, MYK Laticrete
29. White Cement Birla White, JK White
30. Clay Tile on Roof KENZAI, JOHNSON
31. CC Pavers NITCO, Hygie Profile, TUFTEK, K.KPvt.Ltd
,Hindustan Tile, Dalal, Surendera
32 Water Proofing Paint Shalimar (Zero Damp), Birla Opus (B 70), Nerolac
(No damp)
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33 Synthetic Enamel Paint (Premium Shalimar (Super Hi Gloss Enamel), Nerolac Synthetic
Quality) Enamel, Birla Opus(N 52/Sparkle Hi
Gloss Enamel)
34 Premium Interior emulsion Shalimar, Birla Opus, Nerolac
35 Fire Clay Sink & Drain Board Jaquar, Kohler, Roca.
36 Soil waste & Vent Pipes & fittings NECO, RIF, SKF, HIF, Kapilansh, RPMF
(a)Centrifugal Cast iron pipes
37 LA(CI)Pipes Electro Steel, Kesoram
38 G.I.Pipes & M.S. Pipe TATA, JINDAL (Hissar), PrakashSurya
39 MAZZA AC PIPE A Infrastrcutre, Ltd. Apurva Vinimay P.Ltd. Koanoraia
Sugar Gen Mfg Company
40 G.I. Fittings (Malleable Castlron) UNIK, ICS
41 Gun metal Valves (Full Leader, Zoloto, SANT
way chech Valves.)
42 Stone ware Pipes & Gully Traps Perfect, Parry, Anand
43 PVC Doors/Windows Syntex, Rajshri, Jain Doors, Jayna
44 M S pipes Kirloskar, Electro Steel.
45 C.I. Double Flnaged Sluice Valves Kirloskar, IVS, Burn
46 C.I. Double Flnaged Non Kirloskar
Return Sluice Valves
47 C.I. Manhole Covers RIF,NECO,SKF,RPMF
48 CPVC pipes Supreme, Prince, Finolex, Astral
49 SS Auto close Hinges Hettich, Earl-Bihari
50 Ball Valves Zoloto, IBP, Arco
51 ButterflyValves Audco or equivalent
52 Unglazed Vitrified Heavy Duty Johnson-(Endura), Somany-(Dura Stone), Kajaria,
tiles Oasis,Vermora,
53 Wooden putty Shalimar NC putty, Birla putty or equivalent of
Nerolac.
54 Spider Fittings Dorma, Dorset, Hettich, Hafele, Hilti
56 APP Bitumat co. Ltd., STP, Dermabit Technow
NICOL/Torchtar
57 FRP Doors & Frames Ashoo Model Arts, Selected Product Co., Fiber ways,
Jayna Doors of Jain wood Industries, Jain Doors Pvt. Ltd,
FRP Bhatt
58 PVC/Synthetic Water Storage Tank Sintex, Uniplast, Polycon, SPL
59 RMC ACC, UltraTech (Birla), M/S Antritech Private Limited,
Shri Ram Ready Mix Concrete Pvt. Ltd.
60 Indian/European WC, Wash Basin Jaquar, Kohler, Roca, Hindware, CERA
and other Sanitary Installation.
61 C.P. Brass Fittings Jaquar, Kohler, Roca, Cera
62 Water Proofing compound CICO, IMPERMO (By Snowcem India Ltd.)
PIDILITE, CHOKSEY, HYGIEPROFILE,
DURABUILD, Fosroc.
63 Stainless Steel Sink Jayna, Neelkantha, Nirali, Cera
64 Bevelled Edge Mirror Saint Gobain,Geze,Modiguard, ASAHI
65 Glass Panes Modi Guard, Saint Gobin, ASAHI
66 Plaster of Paris Birla White, JK Cement, Saint Gobain
67 Wall Putty (Waterproof) Birla waterproof putty, Shalimar waterproof putty
68 Cement ACC, Birla, Ultratech, J.K, Gujrat Ambuja, M/S
Binani Cement.
69 Aluminium hinges Classic,Argent,Crown
70 Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW
71 Galvanized/Galvalume Profile Sheets | Tata, Jindal, JISW
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72 Acrylic Distemper Shalimar (Number 1 Pad Distemper), Birla Opus (D 20),
Nerolac (Beauty Acrylic Distemper).
73 Wall Primer Shalimar (Shakti primer), Birla Opus (E 10), Nerolac
(Nerolac Acrylic primer)
74 Premium Acrylic Exterior Paint Shalimar (Weather Pro Plus super premium
with Silicon emulsion), Nerolac (Excel Total), Birla Opus (E 70)
75 Additives Nerolac (Suraksha advanced), ICI India
Ltd (Weather shield)., HUFCOR
76 Acoustic Foldable movable Hafele, Dorma, Azazo, ASSAABLOY
partitions
77 Door Fittings Hafele, Dorma, Godrej, Dorset,Hilti
78 PVC pipes & Fittings Supreme, Hygie Profile, Finolex, AKG
,SFMC
79 Steel Primer Shalimar, Nerolac, Birla Opus
80 Wood Primer Shalimar (Universal white primer), Birla Opus (N 10
primer) or equivalent of Nerolac,
81 Plastic Seat covers of W.C. Commander, Diplomant, Hindware,
82 PVC flushing Cistern Commander, Hindware (Slimline), Hindustan, Somany.
83 Stainless Steel Railing Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, ICICH
Inds., ESSAL, Dorma, Dline, KICH
84 C-PVC pipes Astral, Ashirvad, Prince
85 Stainless Steel hardware fittings Dorma, Hafele, Godrej, Geze., Dorset
86 Hermitically Sealed Performance Saint Gobin, Asahi, Pilington, Viracon (Processed
glass & Toughened glass. by the me or their approved Processors).
87 Epoxy Paint Shalimar, Birla Opus, Nerolac.
88 Sanitary Fittings Kohler, Jaquar,Roca, Cera
89 Textured Exterior Paint Ultratech,Spectrum,Heritage,
Shalimar, UTTPL
90 Gypsum Board Saint Gobain,anutone, , Hi-steel, Knauf, Bollard
91 Calcium Silicate false ceiling Aerolite, Hilux, Armstrong, Western, Diamond
/frame work
92 Glass Reinforced Jali UniStone, Dalal, Ultra Tech
93 AAC Blocks/aggregate Finecrete, Ultra Tech, R S Green
94 Wooden Door Frame and Shutters Goyla, Jayna, Kutty
95 DI Pipes Electro steel, Jindal Saw, Tata Metalls
96 Precast kerb stone DALAL, PAVERINDIA,K K.
97 Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum
98 False Access Floor Unitile, Unifloor, Hewetson
99 Expansion Joint Hercules, Bizzar, Sanfield, V.R. Engineers.
100 Micro-concrete Ultratech,Pidilite, Birla
101 Ready-mix cement-based dry plaster | Ultratech,Pidilite, Birla
102 Carpet Welspun,Miliken,Bentley,Shaw
103 LVT flooring Welspun,Merino,Argil,Greenlam
104 Wooden veneer ceiling Duroply,Century Ply, Merino, Greenlam
105 V Baffle suspended false ceiling Saint %}obain,Hunter Douglas, Diamond, Hi-steel,Knauf,
Bollar
106 Open cell ceiling Sailrllt Gobain,Hunter Douglas, Diamond, Hi-steel, Knauf,
Bollard
107 Perforated gypsum board ceiling Saint Gobain,anutone, , Hi-steel, Knauf, Bollard
108 Microlook soft fibre ceiling Saint ((‘;obain, Diamond, Aerolite, , Hi-steel, Knauf,
Bollar
109 Accoustic glasswool Baffles ceiling Sailrllt %}obain,Hunter Douglas,Diamond, , Hi-steel,Knauf,
Bollar
110 Metal false ceiling Saint Gobain,Hunter Douglas,Diamond, , Hi-steel,
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Knauf, Bollard

111 Acoustical PET Ceiling Panels Anutone, Bollard, Uniacoustic, Tranquil, Knauf, Bollard
112 Double glazed glass partition Saint Gobain , Geze , Bene, Dorma Kaba
113 Lacquered glass Saint Gobain, Modiguard, Asahi
114 High-Density High-Moisture Action Tesa,. Century Ply, Merino, Greenlam
Resistance board
115 Glass fiber based fibre wall covering | Saint Gobain, Vitrulan , Vescom
116 Wooden louvered Panels Action Tesa, Century Ply, Merino, Greenlam
117 Modular kitchen cabinets Godrej, Sleek Kitchens, Spacewood
118 Hardware for kitchen cabinet Hettich, Hafale, Hilti
119 Access Panel Saint Gobain, Hunter Douglas, Anutone
120 Toilet cubicle/urinal partitions Greenlam, Fundermax, Trespa,Merino
121 Acrylic solid surface cladding Merino, Tristone, Lotte
122 Furniture work Herman Miller, Godrej, Featherlite, Durian, Haworth,
Steel case, Rockworth
123 PET wall panels Anutone,Uniacoustic, Bollard, Tranquil
124 Frosted film 3M, Artzz Fusion, LG
125 Window blinds Vista, Hunter Douglas, Deck
126 High Pressure Laminate (HPL) Century, Trespa, Fundermax
Structural repair
127 IAlkaline chemical rust remover Penetron, Xypex, Pidilite, Fosroc, Mapei, BASF, MC
Bauchemie
128 Corrosion inhibiting Fosroc, Pidilite, Mapei
129 CARBON Laminate BASF, FOSROC, Mapei
130 CARBON FILAMENT BASF, FOSROC, Mapei
131 epoxy bonding agent Fosroc, Pidilite, Mapei
132 polymer modified cementitious BASF, FOSROC, Mapei
133 High strength, non- shrink free BASF, FOSROC, Mapei
flowing grout material
134 Polymer modified cement mortar Ultratech, Fosroc, Dalmia, Saint Gobain —weber
135 Aluminium Free Expanding Grout Fluidifier admixture BASF, FOSROC, Mapei
136 High strength 451 GSM BASF, FOSROC, Mapei
CARBONFIBER WRAP 114.
BASF, FOSROC, Mapei
137 Anti-corrosive paint Fosroc, Pidilite, Mapei
138 Pozzolanic additives (0.5% polymer BASF, FOSROC, Mapei
fluidizer)
139 Injection Grouting Pidilite (Dr. Fixit), FOSROC CHOCKSEY/ DURA
BUILD
140 Chemical Fastener Hilti , Fosroc, Mapie, Sika
141 Micro Concrete work Fosroc, Mapie, Ultratech
142 Water Proofing compound Fosroc, Master Builder (BASF), Mapei, MC-bauchemie,

Weber, Ardex Endura Pidilite (Dr. Fixit),

For Items/Materials not covered in the list above, the 1*' quality material is to be used as per the Nomenclature

of items or 1* quality material of the reputed Make/Brand required to be used for execution of either agreement
items or any Extra/Substituted item as per approval and direction of Engineer-in-Charge.

Note:- The makes of various materials as above shall be approved by the Engineer-in-charge in

consultation with the NIT approving authority.
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On Non-Judicial Stamp Paper of Minimum Rs. 100/-

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) Form of Bank

Guarantee for Earnest Money Deposit/ Performance Guarantee/ Security Deposit/Mobilization
Advance

1. Whereas the Executive Engineer, L-Division, CPWD on behalf of the President of India (hereinafter called “The

Government”) has entered into and agreement bearing number ................. With ..o, (name and
address

of the contractor) (hereinafter called “the Contractor”) for execution of WOrk ..........ccccceevevievciiencieeiiiienneenns (name
Of WOTK) . The Government has further agreed to accept an irrevocable Bank Guarantee for
Rs. i, (Rupees ......ccovveiiviiiiiian... only) valid upto ........... (date) .ecoveeerieeieeiieieee, as

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of
hisobligations in accordance with the terms and conditions of the agreement.

2. We, oiiiiiii (indicate the name of the bank) (herein after referred to as “the Bank™), hereby
undertaketo pay to the Government an amount not exceeding Rs. ................ (Rupees............. only) on demand
by

the Government within 10 days of the demand.

3. We, i (indicate the name of the Bank) ........................ , do here by undertake to pay the amount due
and payable under this guarantee without any demur, merely on a demand from the Government stating that the amount
claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs. ...........
(RUpees .....cccvevvvevernnene Only)

4. We, e, (indicate the name of the Bank), further undertake to pay the Government
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment there under
and the Contractor shall have no claim against us for making such payment.

5.0 We, i (indicate the name of the Bank) ................. , further agree that the Government shall have the
fullest liberty without our consent and without affecting in any manner our obligation here under to vary any of the
terms and conditions of the said agreement or to extend time of performance by the said Contractor from time to time
or to postpone for any time or from time to time any of the powers exercisable by the Government against the said
contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not
be relieved from our liability by reason of any such variation or extension being granted to the said Contractor or
forany forbearance, act of omission on the part of the Government or any indulgence by the Government to the said
Contractor or by any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. We, . .ooooiiiinn. (indicate the name of the Bank) , further agree that the Government at its option shall be
entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee the Government may have in relation to
the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8 We,oiiiiiiii (indicate the name of the Bank)............c..c......... , undertake not to revoke this guarantee except
with the consent of the Government in writing.
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9. This Bank Guarantee shall be valid up to ........................ unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. ....................
(Rupees .....ccceverenencnncnn only) and unless a claim in writing is lodged with us within the date of expiry or extended

Date ..o
Witness:-
1. Signature ..............c..o.... Authorized signatoryName
and address Name
Designation
Staff code no.
Bank seal

2. Signature ................o.....
Name and address

* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180
days for two/three bid system from the date of submission of tender.

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance
guarantee/security deposit/mobilization advance, as the case may
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Schedule of Quantity

Name of Work:- Upgradation work for Residential Accommodation on Canning Lane under 1L TG Lane sub division under
L- Division, CPWD, New Delhi during 2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors,
windows, damaged sewer line and other misc. civil works.)

SL.No

Description

Qty

Unit

Rate

Amount

1

Carriage of Materials

1.1

By Mechanical Transport including loading, unloading and
stacking

1.1.1

Disposal of moorum/building rubbish/ malba/ similar
unserviceable, dismantled or waste material by mechanical
transport including loading, transporting, unloading to approved
municipal dumping ground for lead upto 10 km for all lifts,
complete as  per directions of  Engineer-in-charge.
Note - Item to be applicable in urban areas having directions for
restricted hours for movement/plying of load carrying motor
vehicle of 3.5 cum or more.

50

cum

494.10

24705

EARTH WORK

Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on plan), including dressing of
sides and ramming of bottoms, for all lift, including getting out the
excavated soil and disposal of surplus excavated soil as directed,
within a lead of 50 m.

2.1.1

All kinds of soil.

22

cum

260.30

5727

22

Excavating trenches by mechanical / manual means of required
width for pipes, cables, etc including excavation for sockets, and
dressing of sides, ramming of bottoms, for all depth, including
getting out the excavated soil, and then returning the soil as
required, in layers not exceeding 20 cm in depth, including
consolidating each deposited layer by ramming, watering, etc. and
disposing of surplus excavated soil as directed, within a lead of 50
m:

221

All kinds of soil

22.1.1

Pipes, cables etc, not exceeding 80 mm dia.

30

metre

215.60

6468

23

Excavating holes more than 0.10 cum & upto 0.5 cum including
getting out the excavated soil, then returning the soil as required in
layers not exceeding 20cm in depth, including consolidating each
deposited layer by ramming, watering etc, disposing of surplus
excavated soil, as directed within a lead of 50 m and lift upto 1.5
m

23.1

All kinds of soil

each

82.45

495

24

Supplying chemical emulsion in sealed containers including
delivery as specified.

24.1

Chlorpyriphos/ Lindane emulsifiable concentrate of 20%

100

litre

234.75

23475

2.5

Diluting and injecting chemical emulsion for POST-
CONSTRUCTIONAL anti-termite treatment (excluding the cost of
chemical emulsion) :

2.5.1

Along the external wall below concrete or masonry apron using
chemical emulsion @ 2.25 litres per linear metre including
drilling and plugging holes etc.:

2.5.1.1

With Chlorpyriphos/ Lindane E.C. 20% with 1% concentration

200

metre

53.45

10690

252

Treatment of existing masonry using chemical emulsion @ one litre
per hole at 300 mm interval including drilling holes at 45 degree
and plugging them with cement mortar 1:2 (1 cement : 2 coarse
sand) to the full depth of the hole :

2.5.2.1

With Chlorpyriphos/Lindane E.C. 20% with 1% concentration

150

metre

43.00

6450
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253

Treatment at points of contact of wood work by chemical emulsion
Chlorpyriphos/ Lindane (in oil or kerosene based solution) @ 0.5
litres per hole by drilling 6 mm dia holes at downward angle of 45
degree at 150 mm centre to centre and sealing the same.

180

metre

279.70

50346

CEMENT CONCRETE (CAST IN SITU)

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work up
to plinth level :

1:2:4 (1 cement : 2 coarse sand (zone-Ill) derived from natural
sources : 4 graded stone aggregate 20 mm nominal size derived
from natural sources)

23

cum

7878.50

181206

3.12

1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived from natural
sources : 10 graded stone aggregate 40 mm nominal size derived
from natural sources)

30

cum

6518.60

195558

REINFORCED CEMENT CONCRETE

Providing precast cement concrete Jali 1:2:4 (1 cement : 2 coarse
sand (zone-Ill) : 4 graded stone aggregate 6 mm nominal size),
reinforced with 1.6 mm dia mild steel wire, including centering and
shuttering, roughening cleaning, fixing and finishing in cement
mortar 1:3 (1 cement: 3 fine sand) etc. complete, excluding
plastering of the jambs, sills and sofits.

4.1.1

40 mm thick

60

sqm

1706.55

102393

MASONRY WORK

5.1

Brick work with common burnt clay F.P.S. (non modular) bricks of
class designation 7.5 in foundation and plinth in:

5.1.1

Cement mortar 1:4 (1 cement : 4 coarse sand)

cum

7370.65

36853

52

Brick work with common burnt clay F.P.S. (non modular) bricks of
class designation 7.5 in superstructure above plinth level up to floor
V level in all shapes and sizes in :

521

Cement mortar 1:4 (1 cement : 4 coarse sand)

cum

9344.35

46722

53

Half brick masonry with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above plinth level
up to floor V level.

53.1

Cement mortar 1:4(1 cement :4 coarse sand)

86

sqm

1123.80

96647

CLADDING WORK

6.1

Marble work gang saw cut (polished and machine cut) of thickness
18 mm for wall lining (veneer work), backing filled with a grout of
average 12 mm thick in cement mortar 1:3(1 cement: 3 coarse
sand), including pointing with white cement mortar 1:2 (1 white
cement : 2 marble dust) with an admixture of pigment to match the
marble shade (To be secured to the backing by means of cramps,
which shall be paid for separately).

Raj Nagar Plain white marble/ Udaipur green marble/ Zebra black
marble.

6.1.1.1

Area of slab upto 0.50 sqm

sqm

5742.55

28713

6.2

Providing and fixing 18 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for kitchen
platforms, vanity counters, window sills, facias and similar
locations of required size, approved shade, colour and texture laid
over 20 mm thick base cement mortar 1:4 (1 cement : 4 coarse
sand), joints treated with white cement, mixed with matching
pigment, epoxy touch ups, including rubbing, curing, moulding and
polishing of edges to give high gloss finish etc. complete at all
levels.

6.2.1

Raj Nagar Plain white marble/ Udaipur green marble/ Zebra black
marble

6.2.1.1

Area of slab upto 0.50 sqm

sqm

3414.80

17074

622

Granite stone slab of colour black, Cherry/Ruby red

6.2.2.1

Area of slab over 0.50 sqm

40

sqm

5136.30

205452
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Extra for fixing marble /granite stone, over and above
corresponding basic item, in facia and drops of width upto 150 mm
with epoxy resin-based adhesive, including cleaning etc. complete.

20

metre

568.55

11371

6.4

Extra for providing opening of required size & shape for wash
basin/ kitchen sink in kitchen platform, vanity counter and similar
location in marble/ Granite/ stone work, including necessary holes
for pillar taps etc. including moulding, rubbing and polishing of cut
edges etc. complete.

each

978.70

4894

6.5

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approved make, in all colours, shades except
burgundy, bottle green, black of 300x450mm or 300x600mm or
600 x 600 mm as approved by Engineer-in-Charge, in skirting,
risers of steps and dados, over 12 mm thick bed of cement mortar
1:3(1 cement : 3 coarse sand) and jointing with grey cement slurry
@ 3.3kg per sqm, including pointing in white cement mixed with
pigment of matching shade complete.

170

sqm

1267.95

215552

WOOD AND P. V. C. WORK

Providing wood work in frames of doors, windows, clerestory
windows and other frames, wrought framed and fixed in position
with hold fast lugs or with dash fasteners of required dia & length
(hold fast lugs or dash fastener shall be paid for separately).

7.1.1

Second class teak wood

0.54

cum

142949.70

77193

72

Providing and fixing panelled or panelled and glazed shutters for
doors, windows and clerestory windows, fixing with butt hinges
of required size with necessary screws, excluding panelling
which will be paid for separately, all complete as per direction
of Engineer-in-charge. (Note: Butt hinges and necessary screws
shall be paid separately)

7.2.1

Second class teak wood

7.2.1.1

35 mm thick shutters

20

sqm

4111.95

82239

7.3

Providing and fixing panelling or panelling and glazing in panelled
or panelled and glazed shutters for doors, windows and clerestory
windows (Area of opening for panel inserts excluding portion
inside grooves or rebates to be measured). Panelling for panelled or
panelled and glazed shutters 25 mm to 40 mm thick.

7.3.1

Ply wood 5 ply, 9 mm thick

7.3.1.1

Decorative plywood both side decorative veneer (Type - I)
conforming to IS 1328 BWR type

12

sqm

2724.25

32691

732

Float glass panes

7.3.2.1

5.0 mm thick glass panes (weight not less than 12.50 kg/sqm).

sqm

2600.45

10402

7.4

Providing and fixing glazed shutters for doors, windows and
clerestory windows using 4 mm thick float glass panes (weight not
less than 10 kg per sqm) fixing with ISI marked M.S. pressed butt
hinges bright finished of required size with necessary screws.

74.1

Second class teak wood

74.1.1

30 mm thick

10

sqm

4523.40

45234

7.5

Providing and fixing ISI marked flush door shutters conforming to
IS : 2202 (Part I) non-decorative type, core of block board
construction with frame of 1st class hard wood and well matched
commercial 3 ply veneering with vertical grains or cross bands and
face veneers on both faces of shutters:

7.5.1

35 mm thick including ISI marked Stainless Steel butt hinges with
necessary SCrews

sqm

2392.65

9571

7.6

Providing and fixing M.S. grills of required pattern in frames of
windows etc. with M.S. flats, square or round bars etc. including
priming coat with approved steel primer all complete.

7.6.1

Fixed to steel windows by welding

70

kg

219.10

15337

7.7

Providing and fixing IS: 12817 marked stainless steel butt hinges
(heavy weight) with stainless steel screws etc. complete :

7.7.1

125x64x2.50 mm

20

each

129.85

2597
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7.8
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Providing and fixing special quality bright finished brass cupboard
or ward robe locks with four levers of approved quality including
necessary screws etc. complete.

7.8.1

65 mm

20

each

362.40

7248

7.9

Providing and fixing aluminium hanging floor door stopper, ISI
marked, anodised (anodic coating not less than grade AC 10 as per
IS : 1868) transparent or dyed to required colour and shade, with
necessary screws etc. complete.

7.9.1

Twin rubber stopper

48

each

72.35

3473

7.1

Providing and fixing Bamboo jaffery/ fencing consisting of
superior quality 25 mm dia (Average) half cut bamboo placed
vertically and fixed together with three numbers horizontal running
members of hollock wood in scantling of section 50X25 mm, fixed
with nails and G.I wire on existing support complete as per
direction of Engineer-in-charge.

110

sqm

689.40

75834

7.11

Providing and fixing magnetic catcher of approved quality in
cupboard/ ward robe shutters, including fixing with necessary
screws etc. complete.

7.11.1

Double strip (horizontal type)

30

each

39.70

1191

7.12

Providing & Fixing decorative high pressure laminated sheet of
plain / wood grain in gloss / matt/ suede finish with high density
protective surface layer and reverse side of adhesive bonding
quality conforming to IS : 2046 Type S, including cost of adhesive
of approved quality.

7.12.1

1.0 mm thick

40

sqm

897.30

35892

7.13

Providing and fixing wire gauge shutters using stainless steel grade
304 wire gauge with wire of dia 0.5 mm and average width of
aperture 1.4 mm in both directions for doors, windows and
clerestory windows with necessary screws:

7.13.1

30 mm thick shutters

7.13.1.1

With ISI marked stainless steel butt hinges of required size

7.13.1.1.1

Second class teak wood

22

sqm

4692.10

103226

7.14

Providing and fixing factory made uPVC glazed/wire mesh
windows/ doors comprising of lead free uPVC multi-chambered
frame, sash and mullion/coupler (where ever required) extruded
profiles having minimum wall thickness of 1.70 mm for Series R1
and R2 profiles and 2.10 mm for Series R3 and R4 profiles
conforming to EN: 12608 in any shape, colour and design duly
reinforced with galvanized mild steel section made of required
shape & size as per CPWD Specification, uPVC extruded glazing
beads, interlocks and Inline sash adaptor (where ever required)
of appropriate dimension, EPDM gasket, hardware, SS 304 grade
fasteners of minimum 8 mm dia with countersunk head,
comprising of matching polyamide PA6 grade sleeve for fixing
frame to finished wall as per IS 1367 : Part 1 to 14, plastic packers,
plastic caps and necessary stainless steel screws etc. Profile of
frame, sash & mullion (if required) shall be mitred cut and fusion
welded/mechanically jointed duly sealed at all corners, including
drilling of holes for fixing hardware and drainage of water etc.
After fixing frame the gap between frame and adjacent finished
wall shall be filled with weather proof silicon sealant over backer
rod of approved size and quality, all complete as per approved
drawing conforming to CPWD specification & direction of
Engineer-in-Charge.
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Section of steel reinforcement and cross sections of uPVC profiles
to be as per design approved by Engineer-in-Charge. Wire mesh /
Glazing of plain/ toughened/ laminated/ double glass unit with /
without high performance coatings as per design requirements and
conforming to IS: 3548 & IS: 16231 shall be paid separately.
Note:-  Structural  design  proof checked from a
Government Engineering Institute, to be provided by the
manufacturer for (i) Sites with basic wind speed > 45 m/sec as per
IS 875 — Part 3 (ii) Sites with structure height more than 20m for
all wind speeds

7.14.1

Two track two panels sliding window with Aluminium channel for
roller track, wool pile, nylon rollers with SS 304 body.

7.14.1.1

Using R3 series with frame (55 mm & above) x (40 mm & above)
& sash (30 mm & above) x (55 mm & above) with zinc alloy
(zamak) powder coated handle on every panel along with multi-
point locking system (Height upto 1.8m).

sqm

8799.25

52796

7.14.2

Three track three panels sliding window with two glazed & one
wire mesh panels with Aluminium channel for roller track, wool
pile, nylon rollers with SS 304 body.

7.14.2.1

Using R3 series with frame (98 mm & above) x (40 mm & above)
& both glazed and fly screen sash (30 mm & above) x (55 mm &
above) with zinc alloy (zamak) powder coated handle on every
glazed panel along with multi-point locking system. (Height upto
1.8m).

52

sqm

10874.20

565458

7.15

Providing and fixing bright /matt finished Stainless Steel handles
of approved quality & make with necessary screws etc all complete.

7.15.1

125 mm

100

each

119.20

11920

7.16

Providing and fixing cupboard shutter with 19 mm thick one side
decorative and other side balancing lamination factory pressed
BWP grade marine ply as per IS 710 of approved brand including
2 mm thick PVC edge banding tape with hot glue by edge bending
machine etc. with auto closing spring loaded hinges (hydraulic
type) etc. complete as per direction of Engineer-in-charge.
(Payment of providing and fixing auto closing hinges shall be paid
separately)

40

sqm

2829.25

113170

7.17

Providing and fixing 19 mm thick both side balancing
lamination factory pressed BWP grade marine ply as per IS : 710
of approved brand boxes, shelves, racks, almirah, cupboard and
drawer etc. including necessary nails, screws etc. complete as per
direction of Engineer-in- charge.

80

sqm

2593.15

207452

7.18

Providing and fixing stainless steel fancy handle of approved make
fixed with SS screws etc. complete as per direction of Engineer-in-
charge.

7.18.1

200 mm

10

each

186.65

1867

7.19

Providing and fixing stainless steel sof closing spring hinges at 0
degree hinges (hydraulic type) of approved make/brand to
cupboard shutters with full threaded steel screws including making
necessary recess in board and finished etc. complete as per direction
of Engineer-in-charge.

110

each

272.00

29920

7.2

Providing and fixing stainless steel soft closing heavy type
telescopic drawer channels of approved make 500 mm long with
screws etc. complete as per direction of Engineer- in-charge,

25

one
set

885.10

22128

7.21

Providing and fixing readymade 304 grade stainless steel Modular
kitchen basket and accessories such as right-angle basket (Plain
Cup & Saucer, plant, Partition, Bottle rack, Thali, Cutlery) kitchen
utensil basket, Dinner set basket, kitchen grain basket,
Multipurpose basket as per site requirement including finishing
(wherever required) and fittings. The same shall be fixed with
necessary stainless-steel nuts & bolts, Stainless Steel screws &
telescopic channel etc. as per direction of Engineer-in- charge. (For
payment purpose only weight of Stainless-steel basket shall be
considered excluding weight of all fixing accessories such as nuts,
bolts, fasteners telescopic basket channels etc. Payment of
providing and fixing telescopic channel shall be paid separately)

60

kg

533.25

31995
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STEEL WORK

Structural steel work in single section, fixed with or without
connecting plate, including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer all complete.

500

kg

117.35

58675

8.2

Structural steel work riveted, bolted or welded in built up sections,
trusses and framed work, including cutting, hoisting, fixing in
position and applying a priming coat of approved steel primer all
complete.

500

kg

133.70

66850

8.3

Providing and fixing 1 mm thick M.S. sheet door with frame of
40x40x6 mm angle iron and 3 mm M.S. gusset plates at the
junctions and corners, all necessary fittings complete, including
applying a priming coat of approved steel primer.

8.3.1

Using M.S. angels 40x40x6 mm for diagonal braces

sqm

5804.35

46435

8.4

Steel work in built up tubular (round, square or rectangular hollow
tubes etc.) trusses etc., including cutting, hoisting, fixing in position
and applying a priming coat of approved steel primer, including
welding and bolted with special shaped washers etc. complete.

8.4.1

Hot finished welded type tubes

1000

kg

194.40

194400

8.5

Steel work welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying a priming coat of
approved steel primer using structural steel etc. as required.

8.5.1

In gratings, frames, guard bar, ladder, railings, brackets, gates
and similar works

800

kg

172.60

138080

8.6

Providing and fixing carbon steel galvanised ( minimum coating 5
micron) dash fastener of 10 mm dia double threaded 6.8 grade
(yield strength 480 N/mm?2), counter sunk head, comprising of 10
mm dia polyamide PA 6 grade sleeve, including drilling of hole in
frame , concrete/ masonry, etc. as per direction of Engineer-in-
charge.

8.6.1

10 x 80 mm

80

each

137.65

11012

8.6.2

10 x 120 mm

40

each

170.95

6838

8.7

Providing & fixing fly proof wire gauze to windows, clerestory
windows & doors with M.S. Flat 15x3 mm and nuts & bolts
complete.

8.7.1

Stainless steel (grade 304) wire gauze of 0.5 mm dia wire and 1.4
mm aperture on both sides

22

sqm

1133.55

24938

FLOORING

Chequered terrazo tiles 22 mm thick with graded marble chips of
size up to 6 mm in floors, jointed with neat cement slurry mixed
with pigment to match the shade of the tiles, including rubbing and
polishing complete, on 20 mm thick bed of cement mortar 1:4 (1
cement :4 coarse sand) :

9.1.1

Medium shade pigment using 50% white cement, 50% ordinary
cement

100

sqm

1483.60

148360

9.2

Kota stone slab flooring over 20 mm (average) thick base laid over
and jointed with grey cement slurry mixed with pigment to match
the shade of the slab, including rubbing and polishing complete
with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) :

9.2.1

25 mm thick

70

sqm

1948.25

136378

9.3

Providing and laying rectified Glazed Ceramic floor tiles of size
300x300 mm or 400x400mm or more (thickness to be specified by
the manufacturer), of 1st quality conforming to IS : 15622, of
approved make, in colours White, Ivory, Grey, Fume Red Brown,
laid on 20 mm thick cement mortar 1:4 (1 Cement: 4 Coarse sand),
jointing with grey cement slurry @ 3.3 kg/ sqm including grouting
the joints with white cement and matching pigments etc., complete.

55

sqm

1330.00

73150
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Providing and laying Vitrified tiles in floor in diferent sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid on
20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand) jointing
with grey cement slurry @3.3 kg/sqm including grouting the joints
with white cement and matching pigments etc. The tiles must be
cut with the zero-chipping diamond cutter only . Laying of'tiles will
be done with the notch trowel, plier, wedge, clips of required
thickness, leveling system and rubber mallet for placing the tiles
gently and easily.

94.1

Glazed vitrified floor tiles polished finish of size

94.1.1

Size of Tile 600 x 600 mm

20

sqm

1502.75

30055

94.12

Size of Tile 600 x 1200 mm

20

sqm

1798.80

35976

9.4.13

Size of Tile 800 x 1200 mm

230

sqm

2056.90

473087

942

Glazed Vitrified tiles Matt/Antiskid finish of size

9421

Size of Tile 600 x 600 mm

98

sqm

1464.85

143555

9.5

Providing and laying Vitrified tiles in diferent sizes (thickness
to be specified by manufacturer), with water absorption less than
0.08 % and conforming to L.S. 15622, of approved make, in all
colours & shade, in skirting, riser of steps, over 12 mm thick bed of
cement mortar 1:3 (1 cement: 3 coarse sand), jointing with grey
cement slurry @ 3.3 kg/ sqm including grouting the joint with white
cement & matching pigments etc. complete.

9.5.1

Size of Tile 600x600 mm

20

sqm

1623.05

32461

10

ROOFING

10.1

Providing gola 75x75 mm in cement concrete 1:2:4(1 cement :2
coarse sand : 4 stone aggregate 10 mm and down gauge), including
finishing with cement mortar 1:3 (1 cement: 3 fine sand) as per
standard design :

10.1.1

In 75x75 mm deep chase

30

metre

305.15

9155

10.2

Providing sand stone slab for roofing and laying them in cement
mortar 1 : 4 (1 cement: 4 coarse sand) over wooden karries or
R.C.C. battens or structural steel sections (Karries or battens or
structural steel sections to be paid separately), including pointing
the ceiling joints with cement mortar 1:3 (1 cement: 3 fine sand )
complete:

10.2.1

Red sand stone slab

10.2.1.1

40 to 50 mm thick

10

sqm

1138.20

11382

10.3

Providing and fixing plain multipurpose cement board (High
pressure steam cured) with suitable screws for cement particle
board in ceiling etc. complete (frame work to be paid seperatately).

10.3.1

6 mm thick Cement fiber board, Type-B, Category-III as per IS:
14862 :2000

10

sqm

921.95

9220

10.4

Providing and fixing on wall face unplasticised Rigid PVC rain
water pipes conforming to IS : 13592 Type A, including jointing
with seal ring conforming to IS : 5382, leaving 10 mm gap for
thermal expansion, (i) Single socketed pipes.

10.4.1

110 mm diameter

36

metre

377.40

13586

10.5

Providing and fixing on wall face unplasticised - PVC moulded
fittings/ accessories for unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing with seal ring
conforming to IS :5382, leaving 10 mm gap for thermal expansion.

10.5.1

Coupler

10.5.1.1

110 mm

each

136.15

681

10.5.2

Bend 87.5°

10.5.2.1

110 mm bend

20

each

150.35

3007

10.6

Providing and fixing unplasticised -PVC pipe clips of approved
design to unplasticised - PVC rain water pipes by means of
50x50x50 mm hard wood plugs, screwed with M.S. screws of
required length, including cutting brick work and fixing in cement
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mortar 1:4 (1 cement : 4 coarse sand) and making good the wall etc.
complete.

10.6.1

110 mm

25

each

371.30

9283

10.7

Providing and fixing precoated galvanised iron profile sheets (size,
shape and pitch of corrugation as approved by Engineer-in-Charge)
of total coated thickness 0.50 mm (base metal of minimum 0.45
mm thickness with total coating thickness of 0.05mm) with zinc
coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade,
5-7 microns epoxy primer on both side of the sheet and polyester
top coat 15-18 microns. Sheet should have protective guard film of
25 microns minimum to avoid scratches during transportation and
should be supplied in single length upto 12 metre or as desired by
Engineer-in-charge. The sheet shall be fixed using self-drilling
/self-tapping screws of size (5.5x 55 mm) with EPDM seal,
complete upto any pitch in horizontal/ vertical or curved surfaces,
excluding the cost of purlins, rafters and trusses and including
cutting to size and shape wherever required.

120

sqm

738.65

88638

11

FINISHING

11.1

Providing and applying plaster of paris putty of 2 mm thickness
over plastered surface to prepare the surface even and smooth
complete.

1400

sqm

262.70

367780

11.2

Distempering with 1st quality acrylic distemper (ready mixed)
having VOC content less than 50 gram/litre, of approved
manufacturer and of required shade and colour all complete to
achieve even shade and colour:

11.2.1

New work (two or more coats) over and including water
thinnable priming coat with cement primer having VOC content
less than 50 gram/litre

350

sqm

185.65

64978

11.3

Finishing walls with Premium Acrylic Smooth exterior paint with
Silicone additives of required shade:

11.3.1

New work (Two or more coats applied @ 1.43 Itr/10 sqm over and
including priming coat of exterior primer applied @ 0.90 litre/10

sqm)

500

sqm

171.10

85550

11.4

Finishing walls with ready mixed Premium acrylic emulsion paint
(Company Depot Tinted) having VOC less than 50 gm/litre and UV
resistance as per IS 15489:2004, Alkali & fungal resistance, dirt
resistance exterior paint of required shade with silicon additives.

11.4.1

New work (Two or more coats applied @ 1.43 litre/ 10 sqm over
and including priming coat of exterior primer applied @ 0.90
litre/10 sqm.

1200

sqm

181.25

217500

11.5

Painting with synthetic enamel paint of approved brand and
manufacture to give an even shade :

11.5.1

Two or more coats on new work

400

sqm

155.90

62360

11.6

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over the
plastered wall surface to prepare the surface even and smooth
complete.

2150

sqm

156.05

335508

Removing dry or oil bound distemper, water proofing cement paint
and the like by scrapping, sand papering and preparing the surface
smooth including necessary repairs to scratches etc. complete.

1000

sqm

25.15

25150

11.8

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade:

11.8.1

One or more coats on old work

10

sqm

102.80

1028

11.9

Finishing walls with Premium Acrylic Smooth exterior paint with
Silicone additives of required shade

11.9.1

Old work (Two or more coats applied @ 1.43 V/ 10 sqm) over
existing cement paint surface

100

sqm

131.30

13130
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Providing and applying Ready Mix plaster of approved brand and
manufacturer, having minimum compressive Strength of 6.0MPa,
of specified thickness in one coat on new/old surface of
walls/ceiling, using factory produced, pre-blended, premixed,
formulated ready,mix mortar supplied in dry form requiring only
the addition of water at the site before start of application, and
including applying portland cement slurry @0.40K8/Sqm applied
on hacked/uneven background such as bare brick/Cc and
Block/RCC surface after preperation of surface etc. complete as per
manufacturer,s specification finished in smooth line and level at
locations and all floors.

11.10.1

12mm thick

500

sqm

488.80

244400

11.10.2

15mm thick

400

sqm

576.10

230440

12

REPAIRS TO BUILDING

12.1

Repairs to plaster of thickness 12 mm to 20 mm in patches of area
2.5 sq.meters and under, including cutting the patch in proper
shape, raking out joints and preparing and plastering the surface of
the walls complete, including disposal of rubbish to the dumping
ground, all complete as per direction of Engineer-in-Charge.

12.1.1

With cement mortar 1:4 (1 cement : 4 fine sand)

100

sqm

547.40

54740

12.2

Providing and fixing Stainless steel SS grade 304 , curtain rods of
wall thickness 1.25mm with two stainless steel brackets fixed with
stainless steel screws and wooden plugs etc. wherever necessary
complete.

12.2.1

20 mm diameter.

80

metre

320.75

25660

123

Disconnecting damaged overhead/terrace PVC water storage tank
of any size from water supply line and removing from the terrace
including shifting at ground level as per direction of Engineer-in-
charge.

each

433.75

2603

12.4

Dismantling W.C. Pan of all sizes including disposal of dismantled
materials including malba all complete as per directions of
Engineer-in-Charge.

each

134.10

671

12.5

Taking out existing wooden door shutter, repair by cutting, painting
etc. and refixing of repaired door shutters to existing door frames,
including replacement of hinges with screws, etc. as required, all
complete as per the direction of the Engineer-in-charge.

each

429.10

2146

13

DISMANTLING AND DEMOLISHING

13.1

Demolishing cement concrete manually/ by mechanical means
including disposal of material within 50 metres lead as per direction
of Engineer - in - charge.

13.1.1

Nominal concrete 1:3:6 or richer mix (including equivalent design
mix)

35

cum

2434.25

85199

13.2

Demolishing brick work manually/ by mechanical means
including stacking of serviceable material and disposal of
unserviceable material within 50 metres lead as per direction of
Engineer-in-charge.

13.2.1

In cement mortar

cum

2060.20

6181

13.3

Dismantling doors, windows and clerestory windows (steel or
wood) shutter including chowkhats, architrave, holdfasts etc.
complete and stacking within 50 metres lead :

13.3.1

Of area 3 sq. metres and below

20

each

367.20

7344

13.4

Dismantling tile work in floors and roofs laid in cement mortar
including stacking material within 50 metres lead.

13.4.1

For thickness of tiles 10 mm to 25 mm

424

sqm

73.40

31122

13.5

Dismantling stone slab flooring laid in cement mortar including
stacking of serviceable material and disposal of unserviceable
material within 50 metres lead.

150

sqm

266.45

39968

13.6

Dismantling C.I. or asbestos rain water pipe with fittings and
clamps including stacking the material within 50 metres lead :

13.6.1

100 mm dia pipe

20

metre

78.00

1560
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13.7
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Dismantling G.I. pipes (external work) including excavation and
refilling trenches after taking out the pipes, manually/ by
mechanical means including stacking of pipes within 50 metres
lead as per direction of Engineer-in-charge :

13.7.1

15 mm to 40 mm nominal bore

60

metre

149.80

8988

13.8

Dismantling of flushing cistern of all types (C.I./PVC/Vitrious
China) including stacking of useful materials near the site and
disposal of unserviceable materials within 50 metres lead.

each

112.05

224

13.9

Dismantling old plaster or skirting raking out joints and cleaning
the surface for plaster including disposal of rubbish to the dumping
ground within 50 metres lead.

1070

sqm

54.65

58476

14

ROAD WORK

14.1

Providing and fixing concertina coil fencing with punched tape
concertina coil 600 mm dia 10 metre openable length ( total length
90 m), having 50 nos rounds per 6 metre length, upto 3 m height of
wall with existing angle iron ‘Y’ shaped placed 2.4m or 3.00 m
apart and with 9 horizontal R.B.T. reinforced barbed wire, stud tied
with G.I. staples and G.I. clips to retain horizontal, including
necessary bolts or G.I. barbed wire tied to angle iron, all complete
as per direction of Engineer-in-charge, with reinforced barbed
tape(R.B.T.) / Spring core (2.5 mm thick) wire of high tensile
strength of 165 kg/ sq. mm with tape (0.52 mm thick) and weight
43.478 gm/ metre (cost of M.S. angle, C.C. blocks shall be paid
separately)

30

metre

375.80

11274

14.2

Providing and fixing at or near ground level factory made RCC
pavement slab of M-30 grade of size 450x450x50 mm, including
reinforcement with 6 mm dia M.S. bars 4 nos on each side,
including setting in position in footpath to the required level and
line over a bed of 20 mm average thick cement mortar 1:5 (1 cement
: 5 coarse sand), having joint thickness not more than 5 mm except
on curve, including filling of joints with same cement mortar and
making grooves etc. complete as per direction of Engineer-in-
charge.

200

sqm

1600.55

320110

14.3

Providing and laying at or near ground level factory made kerb
stone of M-25 grade cement concrete in position to the required
line, level and curvature, jointed with cement mortar 1:3 (1 cement:
3 coarse sand), including making joints with or without grooves
(thickness of joints except at sharp curve shall not to more than 5
mm), including making drainage opening wherever required
complete etc. as per direction of Engineer- in-charge (length of
finished kerb edging shall be measured to calculate volume for
payment). (Precast C.C. kerb stone shall be approved by Engineer-
in-charge).

cum

10117.60

10118

14.4

Providing and placing in position 100 mm thick factory made
machine batched & machine mixed Precast RCC Rectangular
Covers on drains of footpath of various sizes, of M-25 grade cement
concrete for RCC work, including cost of centering, shuttering,
reinforcement of 8 mm dia TMT bars of Fe 500 grade @ maximum
100 mm c/c on both ways, neat cement punning on finished surface,
properly encased on all edges with 1.6 mm thick, 100 mm wide MS
sheet duly painted over priming coat, reinforcement to be welded
at edges with MS sheet and providing 2 Nos. 12 mm dia bar for
hooks etc including cost of cartage, all leads & lift, handling at site
etc. all complete as per direction of Engineer-in-Charge.

sqm

3081.95

15410

15

SANITARY INSTALLATIONS

15.1

Providing and fixing water closet squatting pan (Indian type W.C.
pan ) with 100 mm sand cast Iron P or S trap, 10 litre low level
white P.V.C. flushing cistern, including flush pipe, with manually
controlled device (handle lever) conforming to IS : 7231, with all
fittings and fixtures complete, including cutting and making good
the walls and floors wherever required:
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15.1.1 White Vitreous china Orissa pattern W.C. pan of size 580x440 mm

with integral type foot rests 2 each 6767.40 13535
15.2 Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink

as per 1S:13983 with C.I. brackets and stainless-steel plug 40 mm,

including painting of fittings and brackets, cutting and making good

the walls wherever required :
15.2.1 Kitchen sink with drain board
15.2.1.1 510x1040 mm bowl depth 250 mm 2 each 6945.60 13891
15.3 Providing and fixing white vitreous china wash basin including

making all connections but excluding the cost of fittings :
15.3.1 Flat back wash basin of size 550x400 mm 2 each 992.60 1985
15.4 Providing and fixing P.V.C. waste pipe for sink or wash basin

including P.V.C. waste fittings complete.
15.4.1 Flexible pipe
154.1.1 32 mm dia 8 each 119.55 956
15.5 Providing and fixing 600x450 mm beveled edge mirror of superior

glass (of approved quality) complete with 6 mm thick hard board

ground fixed to wooden cleats with C.P. brass screws and washers

complete. 5 each 1607.95 8040
15.6 Providing and fixing soil, waste and vent pipes :
15.6.1 100 mm dia
15.6.1.1 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS:

3989 10 | metre | 118075 | 11808
15.6.2 75 mm diameter :
15.6.2.1 Centrifugally cast (spun) iron socketed pipe as per IS: 3989 12 metre 1186.00 14232
15.7 Providing and filling the joints with spun yarn, cement slurry and

cement mortar 1:2 ( 1 cement : 2 fine sand) in S.C.I./ C.I. Pipes :
15.7.1 75 mm dia pipe 10 each 168.20 1682
15.7.2 100 mm dia pipe 6 each 198.15 1189
15.8 Providing and fixing bend of required degree with access door,

insertion rubber washer 3 mm thick, bolts and nuts complete.
15.8.1 100 mm dia
15.8.1.1 Sand cast iron S&S as per IS - 3989 20 each 705.20 14104
15.9 Providing and fixing single equal plain junction of required degree

with access door, insertion rubber washer 3 mm thick, bolts and

nuts complete.
15.9.1 100x100x100 mm
159.1.1 Sand cast iron S&S as per IS - 3989 4 each 925.70 3703
15.9.2 75x75x75 mm
15.9.2.1 Sand cast iron S&S as per IS - 3989 4 each 665.05 2660
15.1 Providing and fixing terminal guard :
15.10.1 100 mm
15.10.1.1 | Sand cast iron S&S as per IS - 3989 3 each 506.00 1518
15.11 Providing and fixing collar :
15.11.1 100 mm
15.11.1.1 | Sand cast iron S&S as per IS - 3989 2 each 513.15 1026
15.11.2 75 mm
15.11.2.1 | Sand cast iron S&S as per IS - 3989 3 each 362.05 1086
15.12 Providing and fixing trap of self-cleansing design with screwed

down or hinged grating with or without vent arm complete,

including cost of cutting and making good the walls and floors :
15.12.1 100 mm inlet and 100 mm outlet
15.12.1.1 | Sand cast iron S&S as per IS: 3989 20 each 1996.50 39930
15.13 Providing and fixing PTMT shelf 440 mm long, 124 mm width and

36 mm height of approved quality and colour, weighing not less

than 300 gms. 6 | cach 713.20 4279
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15.14 Providing and fixing floor mounted, white vitreous china single

piece, double traps syphonic water closet of approved brand/make,

shape, size and pattern including integrated white vitreous china

cistern of capacity 10 litre with dual flushing system, including all

fittings and fixtures with seat cover, cistern fittings, nuts, bolts and

gasket etc including making connection with the existing P/S trap,

complete in all respect as per directions of Engineer-in-Charge. 4 each 18212.90 72852
16 WATER SUPPLY
16.1 Providing and fixing G.I. pipes complete with G.I. fittings and

clamps, including cutting and making good the walls etc. Internal

work - Exposed on wall
16.1.1 15 mm dia nominal bore 88 metre 366.40 32243
16.1.2 20 mm dia nominal bore 56 metre 437.30 24489
16.2 Providing and fixing G.I. Pipes complete with G.I. fittings and

clamps, including making good the walls etc. concealed pipe,

including painting with anti-corrosive bitumastic paint, cutting

chases and making good the wall :
16.2.1 15 mm dia nominal bore 20 metre 580.45 11609
16.2.2 20 mm dia nominal bore 56 metre 635.20 35571
16.3 Providing and fixing brass stop cock of approved quality :
16.3.1 15 mm nominal bore 10 each 353.25 3533
16.4 Providing and fixing gun metal gate valve with C.I. wheel of

approved quality (screwed end) :
16.4.1 25 mm nominal bore 10 each 622.40 6224
16.5 Providing and fixing uplasticised PVC connection pipe with brass

unions :
16.5.1 45 cm length
16.5.1.1 15 mm nominal bore 20 each 97.75 1955
16.6 Painting G.I. pipes and fittings with synthetic enamel white paint

with two coats over a ready mixed priming coat, both of approved

quality for new work :
16.6.1 15 mm diameter pipe 88 metre 19.40 1707
16.6.2 20 mm diameter pipe 56 metre 23.25 1302
16.7 Providing and fixing G.I. Union in G.I. pipe including cutting and

threading the pipe and making long screws etc. complete (New

work)
16.7.1 15 mm nominal bore 14 each 318.35 4457
16.7.2 20 mm nominal bore 8 each 346.80 2774
16.8 Providing and placing on terrace (at all floor levels) polyethylene

water storage tank, IS : 12701 marked, with cover and suitable

locking arrangement and making necessary holes for inlet, outlet

and overflow pipes but without fittings and the base support for per

tank. 7000 litre 11.00 77000
16.9 Providing and fixing C.P. Brass extension nipple (size 15 mm x 50

mm) of approved make and quality as per direction of Engineer-in-

charge. 20 each 74.80 1496
16.1 Cutting holes up to 30x30 cm in walls including making good the

same:
16.10.1 With common burnt clay F.P.S. (non modular) bricks 20 each 416.80 8336
17 DRAINAGE
17.1 Providing and fixing square-mouth S.W. gully trap class SP-1

complete with C.I. grating brick masonry chamber with water tight

C.IL cover with frame of 300 x 300 mm size (inside) the weight of

cover to be not less than 4.50 kg and frame to be not less than 2.70

kg as per standard design:
17.1.1 100x100 mm size P type
17.1.1.1 With common burnt clay F.P.S. (non modular) bricks of class

designation 7.5 6 | cach | 2707.65 | 16246
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17.2 Constructing brick masonry manhole in cement mortar 1:4 ( 1
cement : 4 coarse sand ) with R.C.C. top slab with 1:1.5:3 mix (1
cement : 1.5 coarse sand (zone-III) : 3 graded stone aggregate 20
mm nominal size), foundation concrete 1:4:8 mix (1 cement : 4
coarse sand (zone-III) : 8 graded stone aggregate 40 mm nominal
size), inside plastering 12 mm thick with cement mortar 1:3 (1
cement : 3 coarse sand) finished with floating coat of neat cement
and making channels in cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm nominal size) finished with
a floating coat of neat cement complete as per standard design :

17.2.1 Inside size 90x80 cm and 45 cm deep including C.I. cover with
frame (light duty) 455x610 mm internal dimensions, total weight
of cover and frame to be not less than 38 kg (weight of cover 23 kg
and weight of frame 15 kg) :

17.2.1.1 With common burnt clay F.P.S. (non modular) bricks of class

designation 7.5 2 each | 12770.55 | 25541
18 ALUMINIUM WORK
18.1 Providing and fixing aluminium work for doors, windows,

ventilators and partitions with extruded built up standard tubular
sections/ appropriate Z sections and other sections of approved
make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up the
gaps at junctions, i.e. at top, bottom and sides with required EPDM
rubber/ neoprene gasket etc. Aluminium sections shall be smooth,
rust free, straight, mitred and jointed mechanically wherever
required including cleat angle, Aluminium snap beading for glazing
/ panelling, C.P. brass / stainless steel screws, all complete as per
architectural drawings and the directions of Engineer-in-charge.
(Glazing, paneling and dash fasteners to be paid for separately) :

18.1.1 For fixed portion
18.1.1.1 Powder coated aluminium (minimum thickness of powder

coating 50 micron) 80 kg 53090 | 42472
18.1.2 For shutters of doors, windows & ventilators including

providing and fixing hinges/ pivots and making provision for fixing
of fittings wherever required including the cost of EPDM rubber /
neoprene gasket required (Fittings shall be paid for separately)

18.1.2.1 Powder coated aluminium (minimum thickness of powder
coating 50 micron) 25 kg 634.45 15861
18.2 Providing and fixing glazing in aluminium door, window,

ventilator shutters and partitions etc. with EPDM rubber / neoprene
gasket etc. complete as per the architectural drawings and the
directions of engineer-in-charge. (Cost of aluminium snap beading
shall be paid in basic item):

18.2.1 With float glass panes of 5 mm thickness (weight not less than

12.50 kg/sqm) 10 | sqm 1505.25 15053

18.3 Filling the gap in between aluminium frame & adjacent RCC/
Brick/ Stone work by providing weather silicon sealant over backer
rod of approved quality as per architectural drawings and direction
of Engineer-in-charge complete.

18.3.1 Upto 5 mm depth and 5 mm width 20 metre 96.75 1935

19 NEW TECHNOLOGIES AND MATERIALS
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Providing and fixing in position factory made non asbestos fibre
reinforced aerated cement sandwich wall/roof/floor light weight
solid core panels made of light weight cement concrete core
composed of OPC cement, pulverized flyash, quick lime, cotton
pulp & Gypsum in mortar state mixed with aeration agent in a
preset mould. The outer face on both sides of the panels will be non
asbestos fibre cement board confirming to IS :14862:2000. These
solid wall panels are installed using Galvanized iron steel tracks/C
channel of 1 mm thick of required sizes as recommended by
manufacturer’s and fixed to floor and RCC soffit in plumb to each
other with steel screw/fasteners. The panel shall be fixed vertically
with tongue & groove joint with cement based polymer modified
jointing compound. The exposed surface finished with fibre
mesh/glass fibre tape with polymer based jointing compound
having superior flexibility. Panels should be used as floor & roofing
with additional structural support, steel or RCC depending upon the
design. All the operation shall be completed in all respect as per
drawings, Manufacturers specifications and under the overall
direction of Engineer-in-Charge (Cost of all the material is included
except “tracks/C channel” which will be paid separately).

19.1.1

Non load bearing panels 50 mm thick of required size (minimum 4
mm thick fibre cement board Type A, Category IV as per IS:
14862:2000 on both faces)

25

sqm

2068.25

51706

19.2

Providing and fixing factory made single extruded WPC (Wood
Polymer Composite) solid plain white color board for backing of
cup boards and bathroom/kitchen cabinets etc. of required size
comprising of virgin polymer of K value 58-60 (Suspension
Grade), calcium carbonate and natural fibers (wood powder/ rice
husk/wheat husk) and non-toxic additives (maximum toxicity index
of 12 for 100 gms) having minimum density of 650 kg/cum and
screw withdrawal strength of 1800 N (Face) & 900 N (Edge),
minimum compressive strength 50 N/mm2, modulus of elasticity
850 N/ mm?2 and resistance to spread of flame of Class A category
with property of being termite/borer proof, water/moisture proof
and fire retardant and fixing with stainless steel screws etc. all as
per direction of Engineer-In- Charge. (Note: stainless steel screws
shall be paid separately)

19.2.1

6 mm thick

50

sqm

1099.35

54968

Total

7549399

Modified Estimated Cost after using correction factor on account of GST @ 0.973

7345565

Add Cost Index @ 4.03%

296026

Total

7641591

20

MISCELLANEOUS ITEMS

20.1

Providing and fixing of overall WPC false ceiling demand Sharper,
D-spaze) 203mm wide 9mm Thick wall using water proof silicon
adhesive directly on the wall, fixing with silicon adhesive, nailing
wherever required adequate finishing with adjacent element,
tripping, jointing, making proper edges and fixing L-profile where
ever required for finishing purpose to complete as per direction of
Engineer-in-charge. WPC wall panels as per sample approved.
(Payment of L-profile shall be made extra)

131

Sqm

3225.05

422482

20.2

Providing and fixing in position Aluminium composite panel
cladding, with open grooves for linear as well as curvilinear
portions of the Porch and similar locations for all heights and all
levels etc. including:
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(a) Preparation of shop drawings to show the layout of groover and
arrangment of proper drainage of water to make it watertight.
(b) Providing, fabricating and supplying and fixing panels of
aluminium composite panel cladding in pan shape in metallic
colour of approved shades made out of 4mm thick aluminium
composite panel material consisting of 3mm thick FR grade
mineral core sandwiched between two Aluminium sheets (each
0.5mm thick). The aluminium composite panel cladding sheet
shall be coil coated, with Kynar 500 based PVDF /Lumiflon
based fluoropolymer resin coating of approved colour and shade on
face # 1 and polymer (Service) coating on face # 2 as specified
using stainless steel screws, nuts, bolts, washers cleats weather
silicone sealant, backer rods etc.

(c¢) The fastening brackets of Aluminium alloy 6005 TS / MS with
Hot Dip Galvanised with serrations and serrated washers to arrest
the wind load movement, fasteners, SS 316 Pins and anchor
bolts of approved make in SS316, Nylon separators to prevent
bi-metallic contacts all complete required to perform as per
specification and drawing the item includes cost of all material &
labour component, the cost of all mock ups at site, cost of all
samples of the individual components for testing in an
approved laboratory, field tests on the assembled aluminium
composite panel cladding, cleaning and protection of the
aluminium composite panel cladding till the handing over of
the building for occupation. Base frame work for ACP cladding
is payable under the relevant aluminium items. The contractor shall
provide aluminium composite panel cladding, having all the
performance characteristics all complete, as per the Architectural
drawings as per item description, as specified, as per the approved
shop drawings and as directed by the Engineer-in-Charge.
However, for the purpose of payment, only the actual area on the
external face of the curtain wall with Aluminium composite Panel
Cladding (including width of groove) shall be measured in sqm. up
to two decimal places.

26 Sgm

3108.61

80824

203

Providing and fixing 12mm thick clear toughened glass in doors,
windows, ventilators, railing, partitions, frameless shower encloser
etc. with EPDM rubber / neoprene gasket, stainless screws etc.
complete as per direction of Engineer-in-charge.

30 sqm

3656.55

109697

20.4

Providing and fixing Stainless Steel Jali/Trap Floor Drain Chrome
Polish (Mini - Overall Size : 102 x 102 mm (4 X 4 inch) with or
without vent holes of standard make as approved by Engineer-in-
charge.

20 each

120.55

2411

20.5

Providing and fixing Oval type wash basin of Size: 560x430x195
mm of Category No. FLS-WHT-5701 of Jaquar or equivalent make
including making all connections but excluding the cost of fittings
etc. complete as per direction of Engineer-in-charge.

2 each

3063.15

6126

20.6

Providing and fixing CP Brass Anguler stop cock with CP Wall
flange cap for jet in toilets of category No. VGP- 81053 of Jaquar
or equivalent make etc. complete as per the direction of Engineer-
in-charge.

(a) 15 mm nominal bore

30 each

1069.65

32090

20.7

Providing and fixing Corner glass shelf of size 290 mm with CP
railing, brackets and MS screws of Category No. ACN-1173 of
Jaquar or equivalent make etc. complete as per direction of
Engineer -in-charge.

6 each

1311.60

7870

20.8

Providing and fixing C P brass hand shower (Health Faucet)
including 8 mm dia 1-meter-long flexible tube and wall hooks with
NVR (Back flow preventer) etc. of category No. ALD-577 of
Jaquar or equivalent make etc. complete as per direction of
Engineer in Charge.

5 each

1531.55

7658

20.9

Providing and fixing C P brass towel rail 600 mm long with bracket
and CP brass screws of category No. ACN-1111SM of Jaquar or
equivalent of make etc. complete as per direction of Engineer in
Charge.

3 each

1267.60

3803

Correction = Nil, Insertion = Nil, Overwriting =Nil, Deletion = Nil,

AE (P)

EE




20.10

104
Providing and fixing C P brass towel ring round complete with CP
brass screws of category No. ACN-1121BN of Jaquar or equivalent
make etc. complete as per direction of Engineer in Charge.

each

937.65

2813

20.11

Providing and fixing CP brass soap dish of CAT No. ACN 1131N
of Jaquar or equivalent make etc. complete as per direction of
Engineer-in-Charge

each

717.70

4306

20.12

Providing & fixing C.P. Brass Single Lever Basin Mixer with
aerator and without pop up waste system with 450mm long braided
hoses CAT No. VGP-81011B of Jaquar or equivalent make as per
the direction of engineer-in-charge.

each

4281.05

17124

20.13

Providing & fixing of CP brass Toilet paper holder with wall
flange of CAT No.- ACN-1151N of Jaquar or equivalent make as
per direction of Engineer-in-charge.

each

695.75

2087

20.14

Providing and fixing of C.P. brass overhead Shower 200x200 mm,
with long shower arm and wall flange of (Model OHS-1619 of
Jaquar or equivalent) make as per direction of Engineer-in-charge.

each

4677.00

14031

20.15

Providing and Fixing C P brass single lever Sink Mixer with
Swinging spout on upper side (wall mounted model) with
connecting legs aerator and wall flange (Brand model VGP- 81165
of Jaquar or equivalent) make as per direction of Engineer-in-
charge.

each

4589.00

9178

20.16

Providing and Fixing C.P. brass 2 way bib cock with aerator and
wall flange Model VGP-81041 of Jaquar or equivalent make as
per direction of Engineer-in-charge.

each

2147.45

6442

20.17

Providing and Fixing C.P. brass Towel Rack 600mm Long with
Lower Hangers, Stainless Steel (Model No. AKP-CHR-35781PS
of Jaquar or equivalent) make as per direction of Engineer-in-
charge.

each

3621.20

10864

20.18

Providing and fixing Thin Rim Table Top Basin of Size:
530x420x140 mm, Shape - Rectangular of Category No. DS-WHT-
25907N of Jaquar or equivalent make including making all
connections but excluding the cost of fittings etc. complete as per
direction of Engineer-in-charge.

each

6084.70

18254

20.19

Providing and fixing CP brass single lever high flow concealed
diverter full system of Jaquar category No. ALD- 079N with
exposed part kit of diverter category No. VGP- 8179NK or required
make complete as per direction of Engineer-in-charge.

each

4545.00

13635

20.20

Providing and Fixing C.P. brass Long Body Bib Cock with Wall
Flange, Stainless Steel (Model No. CON-107KN of Jaquar or
equivalent) make as per direction of Engineer-in-charge.

each

1421.60

7108

20.21

Providing and fixing CP Brass mixer with aerator and telephonic
shower arrangement, connecting glegs & nuts, adjustable legs and
CP wall flange cap etc. category No. CON-267KN of Jaquar or
equivalent make etc. complete as per direction of Engineer-in-
charge.

each

4545.00

13635

20.22

Providing and fixing Concealed Body of Flush Cock Suitable for
25mm Pipe Line with Protection Cap (without Exposed Parts)
category No. ALD-081 of Jaquar or equivalent make etc. complete
as per direction of Engineer-in-charge.

each

1377.60

8266

20.23

Providing and fixing Exposed Part Kit of Concealed Stop Cock &
Flush Cock with Fitting Sleeve, Operating Lever & Adjustable
Wall Flange category No. VGP-81083 of Jaquar or equivalent
make etc. complete as per direction of Engineer-in-charge.

each

519.75

3119

20.24

Providing and fixing Waste Coupling 32mm Size Full Thread with
130mm height category No. ALD-705L130 of Jaquar or equivalent
make etc. complete as per direction of Engineer-in-charge.

each

453.75

2269

20.25

Providing and fixing C.P. brass shower arm 600mm long with wall
flange cat.-SHA- 455L600 of Jaquar or equivalent make etc.
complete as per direction of Engineer-in-charge.

each

2279.45

6838
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20.26 Providing and fixing Wash Basin With Pedestal type wash basin
of Size: 565x440x210 mm of Category No. FLS-WHT-5801 of
Jaquar or equivalent make etc. complete as per direction of
Engineer-in-charge. 2 each 4571.40 9143

20.27 Rubbing, Scrubbing/Washing and cleaning, polishing the existing
old mosaic marble, kota stone flooring, Dado skirting, risers of
steps, treads of steps, landing etc. to granolithic finish scrubbing
with the machine and cleaning powder etc complete upto the
satisfaction and direction of Engineer-in-charge. 10 Sqm 89.85 899

20.28 Providing and fixing stainless steel sliding door bolts, of category
no ALDSM SS 304 of dorset or equivalent make with nuts and
stainless-steel screws etc. complete as per direction of Engineer-in-

charge.
20.28.1 300x16 mm 10 each 1277.90 12779
20.28.2 250x16 mm 35 each 1020.50 35718
20.29 Providing and fixing stainless steel tower bolts of category no TS-

1010 SS 304 of dorset or equivalent make with nuts and stainless-
steel screws etc. complete as per direction of Engineer-in-charge.

20.29.1 250x10 mm 50 each 561.90 28095

20.30 Providing and fixing stainless steel tower bolts of category no TS-
810 SS 304 of dorset or equivalent make with nuts and stainless-
steel screws etc. complete as per direction of Engineer-in-charge.

20.30.1 200x10 mm 20 each 457.50 9150

20.31 Providing and fixing stainless steel tower bolts of category no TS-
610 SS 304 of dorset or equivalent make with nuts and stainless-
steel screws etc. complete as per direction of Engineer-in-charge.

20.31.1 150x10 mm 10 each 347.35 3474
20.32 Providing and fixing stainless steel handles, with nuts and stainless-

steel screws etc. complete as per direction of Engineer-in-charge.
20.32.1 125 mm 50 each 120.25 6013
20.32.2 100 mm 30 each 61.90 1857
20.33 Credit for dismantled unserviceable material received from

dismantling which shall be the property of contractor and shall be
handed over to him after duly measured/weighed for disposal at his
own level(nothing extra shall be paid on account of dismantling

etc).
20.33.1 Woz)den windows shutters 30 each -250.00 -7500
20.33.2 wooden doors shutters 20 each -350.00 -7000
20.33.3 Plastic items such as PVC cistern, bib cocks, stop cocks etc 60 Kg -18.00 -1080
20.33.4 SCI pipe and fitting, CI cistern, GI pipes and fittings, steel doors,

windows, ventilators, grill round, steel bars etc. 200 Kg 230.00 -6000
20.33.5 Brass/CP Brass fittings 40 Kg -350.00 -14000
20.33.6 Aluminium section/ Aluminium fitting etc. 30 Kg -150.00 -4500

Total (B) | 879978

Total (A+B) | 8521569

Assistant Engineer(P) Executive Engineer
L-Division, CPWD, L-Division, CPWD,
1.P.Bhawan, New Delhi 1.P.Bhawan, New Delhi
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FINANCIAL BID

(Performa for Quoting the Rates)

CENTRAL PUBLIC WORKS DEPARTMENT

NIT NO. 26/EE/L-Divn./2026-27.

Name of work: - Upgradation work for Residential Accommodation on Canning
Lane under 1L TG Lane sub division under L- Division, CPWD, New Delhi
during 2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards,
doors, windows, damaged sewer line and other misc. civil works.)

SCHEDULE OF QUANTITY

S Name of Percentage above Yeaoe in
N‘ C ¢ Estimated Cost or below on the FO a8 Total Cost
0 omponents (Rs.) Estimated Cost tgures (Rs.)
1 | Civilwork Rs. 85,21,569/-
Total Rs. 85,21,569/-
Contractor
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