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dk;Z dk uke: -  Upgradation work for Residential Accommodation on Canning Lane 
under 1L TG Lane sub division under L- Division, CPWD, New Delhi 
during 2026-27 (SH: Renovation and repair of kitchen, toilets, floors, 
cupboards, doors, windows, damaged sewer line and other misc. civil 
works.) 

 

vuqekfur ykxr@Estimated Cost   : Rs. 85,21,569/- 

vfxze jkf”k@Earnest Money    : Rs. 1,70,431/- 

çfrHkwfr fu{ksi jkf”k@Security Deposit   : 2.5% of tendered value 

fu’iknu xkajVh@Performance Guarantee                     : 5% of tendered value or Estimated 

Cost Put to Tender (ECPT) 

(whichever is higher). 

le; fu/kkZfjr@Time allowed    : 02 Months 
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Certified that this N.I.T. contains page 1 to 106 (One Hundred Six Pages) only. 
 

This N.I.T. is approved for Rs. 85,21,569/- (Rupees Eighty-Five Lacs Twenty-One Thousand Five 

Hundred Sixty-Nine Only) vide N.I.T. No. 26/EE/L-Divn. /2026-27. 
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NOTICE INVITING e-TENDERS  

The Executive Engineer, L-Division, CPWD, IP Bhawan, New Delhi–110002 (Tel. No. 011-

23379566, e-mail: deleecl.cpwd@nic.in) on behalf of the President of India, invites online Percentage rate 

tenders from the eligible and enlisted contractors of appropriate class of CPWD for the following work. 

 

S. 

No 

NIT No Name of work & location Estimate 

cost put 

to bid 

(Rs.) 

Earnest 

Money 

(Rs.) 

Stipulated 

period of 

completion 

of work 

(in months) 

Last date of online 

submission of bid, 

copy of receipt of 

deposition of 

original EMD and  

other documents 

as specified in the 

bid document. 

Date and 

time of 

opening of bid 
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The bid forms and other details be obtained from the website or www.cpwd.gov.infree of cost. 

 

 

 

Executive Engineer  

L- Division, CPWD  

New Delhi- 110002. 

 

 

    **To be filled by EE/AAO 

 

 

http://www.cpwd.gov.in/
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 
 

1 The bidder should read all the instructions, items & conditions, contract clauses, 

nomenclature of items, specifications etc., contained in the bid document very 

carefully, before quoting the rates. 

2 The bidder should also read the General Conditions of Contract for maintenance works 

2023 for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi 

which will be a part of the Agreement with up to date amendments upto the date of 

receipt of tenders. 

3 The bidder shall quote his rates keeping in mind the specifications, terms & conditions, 

additional and special conditions etc. and nothing extra shall be payable unless 

otherwise specified. The agency shall have to work round the clock on Saturday, 

Sunday & Holidays, if needed. Nothing extra shall be paid to the agency in such 

situations. The agency has to submit programme chart accordingly for prior approval 

by the Engineer-in-charge. 

4 The bidder shall have to make his own arrangement for housing facilities for staff and 

labour away from construction site and shall have to transport the labour to and fro 

between construction site and labour camp at his own cost. No labour huts will be 

allowed to be constructed at the project site. Any decision in this regard shall rest with 

the Engineer-in- charge and the contractor shall have no claim on this account in any 

kind. 

5 The bidder shall quote his rebate if required, mentioning specifically on what 

component it is applicable otherwise it shall be considered general rebate on total 

quoted rates. 

6 The work required to be executed in occupied building. The bidder shall take 

precautions to ensure quality of workmanship as well as the progress of the work. He 

shall regulate the  labourers accordingly. 

7 The bidder shall make arrangement for disposal of dismantled materials, malba from 

upper floors or from the sites on daily basis which should be environment friendly. 

8 C.P.W.D Contractor’s Labour Regulations: 

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 05.05.2015 

(i) Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 
 

(ii) All wages shall be paid through bank or ECS or online transfer. 
 

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labourers. 
 

(iv) The contractor shall obtain from the junior Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage cum-Muster 

Roll” as the case may be in the following form:- 

“Certified that the amount shown in column No .................... has been paid to the workman 

concerned through bank account of labourer on……………at .................... ” 
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9 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 08/11/2015:- 
 

a. The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registration or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW welfare board and program chart (time 

and progress) within the period specified in schedule ‘F’ 

b. As per introduced clause 7A, no running account bill shall be paid for the work till 

the applicable labour license, registration with EPFO, ESIC and BOCW welfare 

board whatever applicable are submitted by the contractor to the Engineer-in-

charge. 

c. The contractor shall also comply with provision of the interstate migrant workman 

(regulation of employment) and condition of service at 1979. 

 

10 GST as applicable shall be borne by the agency. The agency shall quote his rates 

considering applicable GST and other taxes and nothing extra shall be paid on this 

account. 

 
11 Necessary recoveries as applicable shall be made from the bill as per Govt. Rule. 

 

12 Agency has to be following the up to date direction/guidelines issued by the department 

time to time regarding pandemic Covid-19. 

 

13 In Case of extension of agreement due to delay/reduction in scope of work; no claim 

on account of reduction in value of work, loss of business, loss of profit, consequently 

overheads, any type of interest etc shall be entertained. 

 

14 The agency shall be bound to do the work in any location under the jurisdiction of ‘L’ 

Division as decided by Engineer-in-Charge for which nothing extra shall be paid. 

 

15 Testing charges to be borne by contractor:- All expenditure to be incurred for testing of 

samples e.g. packaging, sealing, transportation, loading, unloading etc. including 

testing charges shall be borne by the contractor from approved laboratories by ADG 

(RD) / SDG. 

16. The guidelines regarding preventive measures for Air Pollution from demolition & 

construction activities issued by Delhi Pollution Control Committee vide no. 

DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of 

Hon’ble National green Tribunal directions are applicable to the contractor. All 

appropriate protection measures as per NGT, DPCC and Ministry of Environment and 

Forest issued time to time shall be taken by the contractor at his own cost. Nothing extra 

shall be payable to the contractor on this account. 

 

 

 

 

 

 

 



6 

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,             AE (P)               EE 

 

               AE (Admn.)  

 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 

PART OF BID DOCUMENT 
(Applicable for inviting open tenders) 

The Executive Engineer, L-Division, CPWD, IP Bhawan, New Delhi–110002 (Tel. No. 011-

23379566, e-mail: deleecl.cpwd@nic.in) on behalf of the President of India, invites online Percentage 

rate tenders from the eligible and enlisted contractors of appropriate class of CPWD for the following 

work. 

 

S. 

No 

NIT No Name of work &location Estimate 

cost put to 

bid (Rs.) 

Earnest 

Money 

(Rs.) 

Stipulated 

period of 

completion 

of work 

(in months) 

Last date of online 

submission of bid, 

copy of receipt of 

deposition of 

original EMD and 

other documents as 

specified in the bid 

document. 

Date and 

time of 

opening of 

bid 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website http://etender.cpwd.gov.in or 

www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of 

bid submission and uploading the mandatory scanned documents such as Insurance surety bonds, 

account payee Demand darft or Bankers Cheque or Fixed Deposit Receipt or/and Bank Guarantee 

(For balance amount as prescribed) from any of the commercial towards EMD in favour of 

Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division office 

of any Executive Engineer, (including NIT issuing EE/AE), CPWD and other documents as 

specified. 

5. Those contractors who are not registered or have not updated their profile on the website mentioned 

above, are required to get registered/update their profile beforehand. The necessary training 

materials including the videos with step to step process are available on download section of 

https://etender.cpwd.gov.in. 

 **To be filled by EE/L-Divn.  

http://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
https://etender.cpwd.gov.in/
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6. The intending bidder must have valid class-III digital signature certificate with encryption key 

(Combo type) to perform any operations/transactions on the e-tendering portal/website and the 

bidders should download and install the eMsigner on their system as per instruction available on 

download section of https://etender.cpwd.gov.in. 
 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will  receive the competitor bid sheets. 

 

8. Contractor can upload documents in the form of JPG format and PDF format. 
 

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 

figures appears in yellow colour and the moment rate is entered, it turns sky blue 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 

the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the 

bidder, rate of such item shall be treated as “0” (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in percentage 

rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

10. SC/ST contractors enlisted under class V category are exempted from processing fee payable to ITI. 
 

11. The Contractor should quote the percentage above or below to two places of decimal only. 

 
12. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

 

13. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 

of the tender documents drawings or other records connected with the work given to them. The 

unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may 

reject the bid. 

14. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under 

the Contract and all matters and things necessary for the proper completion and maintenance of the 

works. 
 

15. If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding on the contractor. 

 

16. Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

works comprised therein according to drawings and specifications or from any of his obligations 

under the contract. 

 

17. The agency shall follow the standard operating procedure and guidelines scrupulously at the 

construction site to contain the outbreak of COVID-19. It is the sole responsibility of the agency 

to adhere to the SOPs issued by CPWD and other orders & Guidelines issued by various 

Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative of local Govt). The 

quoted rates shall 

https://etender.cpwd.gov.in/
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inclusive of all such required measures and materials like Soaps, Detergents, Sanitizers, 

Disinfections, Masks, Gloves and other personal protection equipment’s to contain COVID-19 and 

nothing extra shall be paid.” 

 

18. The bidder, who has backed out, shall not be allowed to participate in the re-tendering process. 
 

19. Testing charges to be borne by contractor:- 
 

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading, 

unloading etc. including testing charges shall be borne by the contractor from approved laboratories 

by ADG (D) / SDG. 

20. The agency shall be bound to do the work in any location under the jurisdiction of ‘L’ Division 

as decided by Engineer-in-Charge for which nothing extra shall be paid. 

21. Malba obtained from execution of work shall be removed immediately and shall not remain in 

premises more than 24 hours. 
 

22. Immediately after handing over of any accommodation to the agency, the architectural 

drawings viz. plan, section & elevation of the residence/flat mentioning each and every 

dimension shall be prepared by the agency & submitted to the department within 7 

days in AutoCAD format. Also, photography/videography shall be done immediately 

for the handed over premises and submitted to the Engineer-in-charge. Nothing extra 

shall be payable on this account.  

23. The agency has to prepare and submit the shop drawings for different components of 

work viz. window work, door work etc. and plumbing drawing. In addition, the agency 

has to associate experienced working professionals to make the working drawings of 

the area of work by way of incorporation of different components of work within 15 

days of start of such work. Nothing extra shall be payable on this account. 
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List of Documents to be scanned and uploaded within the period of bid submission: 
 

1. a

. 

Insurance Surety Bond, Demand Draft/ Account Payee Banker’s Cheque/ FDR/Bank Guarantee of any 

commercial Bank against EMD (Drawn in favour of Executive Engineer, L-Division, CPWD, I.P. 

Bhawan, New Delhi. 

2. b

. 

Receipt for deposition of original EMD issued from Division office of any Executive Engineer, CPWD. 

(The EMD document shall be issued from the place in which the office of receiving division office is 

situated). (Format Annex-A1) 

3.  Valid Enlistment Order of the Contractor.  

4.  Copy of PAN CARD. 

5. c

. 

GST registration certificate, if already obtained by the bidder.  
 

List of the bidder has not obtained GST registration ‘as applicable’, then he shall scan and upload 

following undertaking along with bid documents. 
 

“lf work is awarded to me, l/we shall obtain GST registration certificate, as applicable, within one 

month from the date of receipt of award letter or before release of any Payment by CPWD, whichever 

is earlier, failing which l/we shall be responsible for any delay in payments which will be due towards 

me/us on account of the work executed and/or for any action taken by CPWD or GST Department in 

this regard”.  

6. d

. 

Affidavit/ declarations to be given on Rs. 100/- stamp paper on Format given at Annex-A2 regarding:  

(a) Contact details: Email and mobile No. of the firm/agency (for making correspondence),  

(b) Affidavit regarding Non-Debarred/Suspended in CPWD. 

(c)  Declaration under official secret Act 1923 

7. g

. 

The certificate issued through LMS (Learning Management System) in ERP under “Train the Trainers 

Program” arranged by ERP unit. ERP Training certificate.  
 

NOTE: All scanned and uploaded documents, as specified above, shall have to be submitted by the lowest 

bidder in original within a week after opening of tender. 
 

 

 

 

 
Executive Engineer  

L- Division, CPWD 
 New Delhi- 110 002 
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Annexure-‘A1’ 
 

Receipt of deposition of original EMD 
(Receipt No…………#…………… Date …………# ........ ) 

Name of work: - Upgradation work for Residential Accommodation on Canning Lane under 1L 

TG Lane sub division under L- Division, CPWD, New Delhi during 2026-27 

(SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors, 

windows, damaged sewer line and other misc. civil works.) 

 

1. NIT No. : 26/EE/L-Divn./2026-27. 

2. Estimated Cost : Rs. 85,21,569/-                                                                 

3. Amount of Earnest Money Deposit: : Rs. 1,70,431/- 

Last date of submission of bid                :   Upto  15:00 Hrs. on  13/08/2026 

(*To be filled by Tender inviting authority/NIT approving authority at the time of issue of 

NIT and uploaded along with NIT) 

 

1. Name of contractor ........................................ # 

 

2. Form of EMD ............................................ # 

 

3. Amount of Earnest Money Deposit ................................ # 

 

4. Date of submission of EMD .................................. # 

 

 

 

 

 

Signature, Name and Designation of 

EMD Receiving officer along with 

office stamp 

**To be filled by EMD receiving E.E./DDH 

 

 

“EMD to be drawn in favour of “Executive Engineer, L-Division, CPWD, 

I.P. Bhawan, New Delhi”.  
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Annexure – ‘A2’  
 

Proforma for: 

(On Rs. 100/- stamp paper) 

 

(a) Contact Details (b) Non-Debarred/Suspended in CPWD  

 

I Declaration under official secret Act 1923 

 

To, 

 

The Executive Engineer 

L-Division, CPWD, 

I.P. Bhawan, New Delhi. 

 

 
Name of Work: - Upgradation work for Residential Accommodation on Canning Lane under 

1L TG Lane sub division under L- Division, CPWD, New Delhi during 
2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards, 
doors, windows, damaged sewer line and other misc. civil works.) 
 

 

NIT No.              :    26/EE/L-Divn./2026-27. 

 

A. Contact Details 

(i)  E-Mail Id. :……………………………………………… 

(ii ) Mobile Number:………………………………………… 

 

B. Affidavit regarding Non-Debarred/Suspended in CPWD  

 

     “I/We have not been debarred/suspended for tendering in CPWD till the last date of submission 

of bid”. 

C. Declaration under official secret Act 1923 

 

     “I/We shall maintain the secrecy of the tender documents, drawings or other records connected 

with the work given to me/us. The unsuccessful tenderers shall return all the drawings given to 

them. Otherwise, department has right to reject the bid and take action against me/us as per 

rules”.  

 

  

Signature of bidder 
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CPWD-6 (for e-Tendering) 

1. Online Percentage Rate bids are invited on behalf of the President of India from the 

 approved, eligible and enlisted contractor of appropriate class of CPWD for the  following 

 work: - Upgradation work for Residential Accommodation on Canning Lane under 1L 

TG Lane sub division under L- Division, CPWD, New Delhi during 2026-27 (SH: 

Renovation and repair of kitchen, toilets, floors, cupboards, doors, windows, damaged 

sewer line and other misc. civil works.) 

           The enlistment of the contractors should be valid on the last date of submission of bids.  
In case the last date of submission of tender is extended, the enlistment of contractor should be valid 

on the original date of submission of bids. 

1.1  The work is estimated to cost Rs. 85,21,569/-. This estimate, however, is given merely as a rough 

guide. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD7, which is 

available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidder shall 

quote his rates as per various terms and conditions of the said form which will form part of the 

agreement. 

3. The time allowed for carrying out the work will be 02 Months from the date of start as defined in 

schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 

the phasing, if any, indicated in the tender documents.  

4. The site for the work is available. 

5. Bid documents consisting of plans, specifications, the schedule of quantities of the various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents except Standard General Conditions of Contract Form can be seen and 

downloaded from website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.  

6. After submission of the bid the contractor can re-submit revised bid any number of times or withdraw 

it before last date and time of submission of bid as notified. No post-tender modification is allowed by 

the tenderers except through negotiations, if required. In case, any tenderer does so, the tender will be 

rejected and the tenderer will be debarred for future tendering in CPWD for two years by the concerned 

enlisting authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-

enlisted contractor). 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of 

times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 

notified.  

8. Earnest money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 

Receipt, Banker’s Cheque or Bank Guarantee i/c e-Bank Guarantee (for balance amount as prescribed) 

from any of the Commercial Bank (drawn in favour of Executive Engineer ‘L’ Division) shall be 

scanned and uploaded to the e-Tendering website within the period of bid submission. The original 

EMD should be deposited either in the office of Executive Engineer inviting bids or division office of 

any Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive 

Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit 

to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.  

A Part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% 

of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, 

and balance may be deposited in shape of Bank Guarantee i/c e-Bank Guarantee of any Commercial 

Bank having validity for 90 days or more from the last date of receipt of bids which is to be scanned 

and uploaded by the intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately 

after the expiry of stipulated bid validity period or immediately after acceptance of the successful 

bidder, whichever is earlier. However, in case of two/ three bid system, earnest money deposit of 

bidders unsuccessful during technical bid evaluation etc. should be returned within 30 days of 

declaration of result of technical bid evaluation. 

Copy of enlistment order and certificate of work experience and other documents as specified in the  

http://www.cpwd.gov.in/
http://www.bidwizard.com/CPWD
http://www.cpwd.gov.in/
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notice inviting e- tender shall be scanned and uploaded on the e-tendering website within the period of 

bid submission. However, certified copy of all the scanned and uploaded documents as specified in e- 

tender notice shall have to be submitted by the lowest bidder within a week physically in the office of 

tender opening authority. Online bid documents submitted by intending bidders shall be opened only 

of those bidders, whose original EMD deposited with any division of CPWD and other documents 

scanned and uploaded are found in order.   

           The bid submitted shall be opened at 03:00 PM on  13/08/2026 
 

9. The bid submitted shall become invalid and e-Tender processing fee(if applicable) shall not be 

refunded if:  

 (i)  The bidder is found ineligible.  

(ii)  The bidder does not upload scanned copies of all the documents stipulated in the bid document. 

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the lowest bidder in the office of bid opening 

authority.  

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest 

tenderer. 

  (OM No. DG/SOP 2022/07 dated 09.11.2022) 
 

10. The contractor whose bid is accepted will be required to furnish performance guarantee at specified 

percentage of the tendered amount as mentioned in Schedule-‘E’ and within the period specified in 

Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand 

Draft, Fixed Deposit Receipt or Bank Guarantee i/c e-Bank Guarantee from any of the Commercial 

Bank in accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule ‘F’, including the extended period if 

any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice 

to the contractor. The earnest money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. The contractor whose bid is accepted will also be required to furnish 

either copy of applicable licenses/registrations or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. if 

applicable and also ensure the compliance of aforesaid provisions by the sub-contractors, if any 

engaged by the contractors for the said work within the period specified in Schedule F. 
 

11. The Description of work is as follows:- Upgradation work for Residential Accommodation on 

Canning Lane under 1L TG Lane sub division under L- Division, CPWD, New Delhi during 

2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors, windows, 

damaged sewer line and other misc. civil works.) 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information as to risks, contingencies 

and other circumstances which may influence or effect their tender. A tenderer shall be deemed to have 

full knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The tenderers shall be responsible for arranging and 

maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise specifically provided 

for in the contract documents. Submission of tender by a tenderer implies that he has read this notice 

and all other contract documents has made himself aware of the scope and specifications of the work 

to be done and of conditions and rates at which stores, tools  

 and plants etc., will be issued to him by the Government and local conditions and other factors having 

a bearing on the execution of the work. 
  

12. The competent authority on behalf of the President of India does not bind itself to accept the lowest or 

any other tender and reserves to itself the authority to reject any or all the tenders received without the 

assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

** To be filled by EE/L-Divn. 
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13. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractor who resort to canvassing will be liable for rejection. 

  

14. The competent authority on behalf of President of India reserves to himself the right of accepting the 

whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.  

 

15. The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts in 

which his near relative is posted as Divisional Accountant or as an officer in any capacity between the 

grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the names 

of persons who are working with him in any capacity or are subsequently employed by him and who 

are near relatives to any Gazette officer in the Central Public Works Department or in the Ministry of 

Urban Development. Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of contractors of this Department.  

 

16. No. Engineer of Gazette rank or other Gazetted officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a contractor for 

a period of one year after his retirement from Government service, without the prior permission of the 

Government of India in writing. This contract is liable to be cancelled if either the contractor or any of 

his employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the tender or engagement in the contractor’s 

service.  

 

17. The bids for the work shall remain open for acceptance for a period of 30(Thirty) days from the date 

of opening of bids, Further 

(i) If any tenderer withdraws his tender or makes any modification in the term & Conditions of the 

tender, which is not acceptable to the department within 7 days after last date of submission of bids, 

then the government shall without prejudice to any other right or remedy, be at liberty forfeit 50% of 

the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.  

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 

tender, which is not acceptable to the department after expiry of 7 days after last date of submission of 

bid, then the government shall without prejudice to any other right or remedy, be at liberty to forfeit 

100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not 

be allowed to participate in the rebidding process of the same work. 

 

18. This Notice inviting bid shall form a part of the contract document. The successful bidder/contractor, 

on acceptance of his bid by the Accepting Authority, shall, within 15(Fifteen) Days from the stipulated 

date of start of the work, sign the contract consisting of:-  

 

(a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, 

if any, forming part of the bid as uploaded at the time of invitation of bid and rates quoted online at the 

time of submission of bid and acceptance thereof together with any correspondence leading thereto. 

 

(b)  Standard CPWD Form-7, GCC 2023 (Maintenance work) as corrected/modified, amendments issued 

upto last day of the online receipt of tender. 

 

19. In case of extension of agreement due to delay and/or reduction in scope of work due to foreclosure, 

no claim on account of reduction in value of work, loss of business, loss of profit, consequently 

overheads, any type of interest etc. shall be entertained. 

20. If the exigencies of the work so demand, the engineer-in-charge may allow payment to a third party, 

who is creditor to the contractor, after fulfilling the conditions under clause 7B of Schedule A to F. 

 

21. GST as applicable shall be borne by the agency. The agency shall quote his rates considering applicable 

GST and other taxes and nothing extra shall be paid on this account. 
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22. Necessary recoveries as applicable shall be made from the bill. 

 

23. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their 

bids well in advance of last date of submission of tender. Any issue related to updating 

profile/uploading tender can be resolved through the concerned Executive Engineer (Phone No.011-

23379561, e-mail ID- deleecl.cpwd@gmail.com) or ERP help line no. 18001803286 or e-mail-Id 

cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise any 

issues till the last date of submission of bid in their own interest. (DG/SOP/36 dated 25.03.2022) 

 
Executive Engineer 

‘L’ Division, CPWD 

I.P. Bhawan, New Delhi 
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C.P.W.D.- 7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE :- New Delhi              CIRCLE:- Delhi Circle-1 

 

BRANCH :-  B & R        DIVISION :- L- Division   

 

REGION :-  Delhi   
 

 Percentage Rate Tender & Contract for Civil Works 

 

Tender for the work of:--   Upgradation work for Residential Accommodation on Canning Lane under 1L 

TG Lane sub division under L- Division, CPWD, New Delhi during 2026-27 

(SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors, 

windows, damaged sewer line and other misc. civil works.) 

 

(i) Tenders to be uploaded online by 03:00 PM on 13/08/2026 

(ii) To be opened online in presence of tenders who may be present on 13/08/2026 at 03:30 PM in the 

office of Executive Engineer, L-Division, CPWD, IP Bhawan, New Delhi. 
 

 (TENDER) 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications applicable. 

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special 

conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other 

contents in the tender documents for the work. 
 

I/We hereby tender for the execution of the work specified for the President of India within the time specified 

in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, 

drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of 

the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, 

such conditions so far as applicable. 

I/We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to make any 

modifications in its terms and conditions. 
 

I/we have deposited EMD for the prescribed amount in the office of any/concerned Executive Engineer as per 

the bid documents. 

A copy of earnest money in deposit receipt of prescribed amount deposited in the form of Insurance Surety 

Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (as 

prescribed) issued by a Commercial Bank, is scanned and uploaded. If I/We, fail to furnish the prescribed 

performance guarantee within prescribed period, I/We agree that the said President of India or his successors 

in office shall without prejudice to any other right or remedy. Be at liberty to forfeit the said earnest money 

absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President of India or the 

successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 

the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all 

the works referred to in the tender documents upon the terms and conditions contained or referred to those in 

excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 

12.3 of the tender form.  

Further, I/We agree that in case forfeiture of earnest money or performance guarantee as aforesaid, I/We shall 

be debarred for participation in the re-tendering process of the work.  

** To be filled by EE/L-Divn. 
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I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another 

contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/We 

shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of 

department before of date of start of work the Engineer-in-charge shall be free to forfeit the entire earnest 

money deposited/Performance Guarantee. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information/derived there from to any person 

other than a person to whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 

 

 

Dated ....................               Signature of Contractor 

                                                Postal Address  

Witness:  

Address:  

Occupation:   

 

 

 

 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 

and on behalf of the President of India for a sum of Rs. ____________  

(Rupees_____________________________________________________________)  

 

The letters referred to below shall form part of this contract Agreement: - 

I)  

ii) 

iii)        

     For & on behalf of the President of India. 

Signature .................................... 

Dated......................     Designation ......................... 
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PERFORMA OF SCHEDULES (A to F) 

 

SCHEDULE ‘A’ 

Schedule of quantities          As attached 

SCHEDULE‘D’ 

Extra schedule for specific 

requirements/documents for the work, if any. 
 

Nil 

SCHEDULE ‘E’ 

Reference to General Conditions of contract General Conditions of Contract for 
Maintenance Works 2023 for CPWD works as 

modified & corrected upto previous day of the 
last date of submission of the tender. 

Name of Work: 

Upgradation work for Residential Accommodation on Canning Lane under 1L TG Lane sub 

division under L- Division, CPWD, New Delhi during 2026-27 (SH: Renovation and repair of 

kitchen, toilets, floors, cupboards, doors, windows, damaged sewer line and other misc. civil 

works.) 

Estimated cost of work: Rs. 85,21,569/-  

 

(i) Earnest money Rs. 1,70,431/- (To be returned after receiving 
performance guarantee)  

(ii) 
Performance guarantee (a) 5% of tendered value or Estimated Cost Put 

to Tender (ECPT) (whichever is higher). 
(b) Where the tendered amount is less than 
eighty percent (80%) of the Estimated Cost Put 
to Tender (ECPT), the Performance Guarantee, 
in addition to the requirement under (a) above, 
shall be increased by an amount equal to the 
difference between eighty percent (80%) of the 
ECPT and the tendered amount. 

(iii) Security Deposit 2.5% of Tendered Value 

SCHEDULE‘F’ 

General Rules & Directions:  

Officer inviting tender- Executive Engineer 

L-Division, CPWD, New Delhi 

Definitions: 

2(v) Engineer-in-Charge Executive Engineer 

L-Division, CPWD, New Delhi 

2(vi) Accepting Authority Executive Engineer 
L-Division, CPWD, New Delhi. 

2(x) Percentage on cost of materials and 
labour to cover all over heads and profits 

15% 

 

 

Standard schedule of Rates Delhi Schedule of Rates 2023 (correction 
issued upto last day of online receipt of tender 
and Market Rate). 
 

2(xi)  Department Central Public Works Department 
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9(ii) 

Standard CPWD Contract Form: 

Standard CPWD contract Form General 
Conditions of Contract Maintenance Works 
2023, CPWD Form 7 as modified & corrected 
upto previous day of the last date of 
submission of the tender. 

Clause1 

(i)Time allowed for submission of Performance 

Guarantee along with requisite documents 

mentioned else wherein the NIT, 

Programme Chart (Time and Progress) and 

applicable Labour Licences, Registration 

with EPFO and ESIC or proof of applying 

thereof from the date of issue of letter of 

acceptance, and also ensure the compliance 

of aforesaid provisions by the sub-agencies, 

if any, engaged by the Bidder, in days 

 

 

 
 07 Days 

(ii)Maximum allowable extension with late fee 

@ 0.1% per day of Performance Guarantee 

amount beyond the period provided in (I) 

above 

 
 

03 Days 

Clause-2 

Authority for fixing compensation under 

clause-2 

Superintending Engineer, 

Delhi Circle-1, 

CPWD New Delhi 

Clause-2A 

Applicable clause2/clause 2A 
 

 

Caluse-2 

 

Clause5 
 

(i) Number of days from the 

date of issue of letter of 

acceptance for reckoning 

date of start 

 

10(Ten) days 

 

Milestone(s) as per table given below:- 

 

Sl. 

No. 

Description of 

Milestone  

Time allowed in days (from 

date of start) 

Amount to be with- held in 

case of non- achievement of 

Milestone 

1 ---NA--- 

 

Time allowed for execution of work                         :              02 Months 

 
 

Authority to decide: - 

(i) 
Authority to convey the decision of 
shifting of milestone and extension of 
time 

Executive Engineer, L-Division, CPWD, I.P. 

Bhawan, New Delhi 

(ii) 
Authority to decide for Rescheduling of 
milestones and extension of time 

Superintending Engineer, DC-1, CPWD, New 

Delhi 

(iii) 
Shifting of date of start in case of 

delay in handing over of site. 

Superintending Engineer, DC-1, CPWD, New 

Delhi 
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CLAUSE 5 

Applicable Clause 5/ Clause 5A     :  Clause 5 

 
 

Clause 6:  Electronic Measurement Book (EMB) through CPWD ERP Portal 

Clause 6: Mode of measurement (a)  Mode of measurement -   EMB 

(b)  Measurement to be recorded by jointly by department and 

contractor. (DG/Con/Maintenance 2023/19 dt.25/03/2026) 
 

Clause7 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any, since the last such payment for 

being eligible to interim payment. 

 

Rs. 42.00 Lac 

Clause7A 
Whether Clause 7A shall be applicable 

Yes 

No running account shall be paid for the work till 

the applicable labour license, registration with 

EPFO, ESIC and BOCW Welfare Board 

Whatever applicable are submitted by the 

contractor to the Engineer-in-charge. 

 

Clause10A 

List of testing equipment to be provided by the 

Contractor at site lab: 

As per the requirement of item of work and 

direction of Engineer-in-charge 

 

Clause10B (ii) 

Whether Clause 10B(ii) shall be applicable 
Not applicable 

Clause10C 

Component of Labour expressed as percent of total 

value of work 

 

 

 

Not Applicable 
 

  

Clause 10CC 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period of 02 Months 

 

Applicable/Not Applicable 

 

Schedule of Component of material, Labour etc. 

For price escalation.  

Component of Civil. 

Component of labour:- 

POL 

 
 
 
 

 
Not applicable  

 
 
 

 
Not applicable 

Clause 10 D Applicable 

Clause 11 

Specifications to be followed for execution of 
work 

CPWD Specification 2019, Volume-I & 

Volume-II   with    correction slips issued upto 

last day of online receipt of bids & 
Manufacturer’s Specifications. 

Clause 12 

Type of Work 

Maintenance Work 

The completion cost shall, in no case exceed 

1.5 times of Tendered amount 
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12.3  

Deviation, Deviated Quantities, Pricing 

All deviated quantities shall be paid at agreement 

rate. 

Deviation beyond quantity taken in schedule of 

quantity  
All deviated quantities shall be paid at agreement 

rate. 

 

Clause 16 

Competent Authority for deciding reduced 

Rates 

SE, Delhi Circle-1, CPWD New Delhi upto 5% 

value of agreement quantity beyond that with 

the approval of ADG (Delhi). 

Clause18 

List of mandatory machinery, tools & plants to 
Be deployed by the contractor at site: 

As per actually required at site and shall be 

arranged by the contractor as per the 

direction of Engineer-in-charge. 

 

Clause 19 

Clause 19C 

 

Clause 19D 

 

Clause 19G 

 

 

Clause 19K 

 

Engineer-in-charge (authority to decide penalty 

for each default) 

 

 

 

 

Not Applicable 

 
Clause25 

  

Conciliator- Additional Director General (Delhi) 

Arbitrator Appointing Authority Superintending Engineer, DC-1, CPWD, New Delhi 

Place of Arbitration New Delhi 

 

Clause 32  

Requirement of Technical Representative(s) and recovery Rate 

 

 

Assistant Engineers retired from Govt. services that are holding Diploma will be treated at par with 

Graduate Engineers”.  
 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be 

treated at per with Graduate Engineers for the purpose of such deployment subject to the condition 

that such diploma holders should not exceed 50% of requirement of degree engineers. 

 

S
l.

 N
o
. 

 

Minimum 

Qualification 

of Technical 

Representati

ve 

Nos. of Major 

+ Minor 

component 

Designation 

(Principal 

Technical / 

Technical 

Representative) 

 

Minimum 

Experience 

(Years) 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling  

 

 

Figures  

(in Rs.) Word 

 

1. 

Graduate 

Engineer 

OR 

Diploma 

Engineer 

1+0 

Project Manager 

Cum 

Planning/quality/

Site/billing 

Engineer 

 

2 years 

or 

5 years 

 

 

50,000/- 

 

Rupees 

Fifty 

Thousand 

Only 
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Clause 38 

(a)  Schedule/statement for determining theoretical quantity of cement & bitumen on                the basis of 

Delhi Schedule of Rates 2023 printed by CPWD with up to date correction slips. 

 

            Variations permissible on theoretical quantities: 

    a) Cement for works with estimated cost put to 

tender not more than Rs. 25 lakh. 

:    3% plus/minus 

 

 For works with estimated cost put to bid more 
thanRs.25 lakh 

 2% plus/minus 

b) Bitumen for all works. : 2.5% plus only & nil on minus 
side 

c) Steel Reinforcement and structural steel sections 

for each diameter, section and category. 

: 2% plus/minus 

d) All other materials. : Nil 

 

 

 

Executive Engineer 

L-Division, CPWD, 

                                                I.P. Bhawan, New Delhi. 
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NOTIFICATION AND CIRCULERS 
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NOTIFICATION 
 

Published In the Gazette of India, Part-II, Section-3, Sub-section  

(ii) Ministry of Environment, Forest and Climate Change 

 
New Delhi, the 29th March, 2016 

 

G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published vide notification 

number S.O. 908(E), dated the 25th September, 2000 by the Government of India in the erstwhile Ministry of Environment 

and Forests, provided a regulatory frame work for management of Municipal Solid Waste generated in the urban area 

of the country; 

 

And whereas, to make these rules more effective and to improve the collection, segregation, recycling, treatment and 

disposal of solid waste in an environmentally sound manner, the Central Government reviewed the existing rules and 

it was considered necessary to revise the existing rules with a emphasis on the roles and accountability of waste 

generators and various stakeholders, give thrust to segregation, recovery, reuse, recycle at source, address in detail the 

management of construction and demolition waste. 

 
And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on 

construction and demolition waste were published by the Central Government in the Ministry of Environment, Forest 

and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 2015 inviting objections or suggestions from the public 

within sixty days from the date of publication of the said notification; and Whereas, the objections or suggestions 

received within the stipulated period were duly considered by the Central Government; 

 

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment (Protection) Act, 1986 (29 

of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 2000, except as 

respect things done or omitted to be done before such supersession, the Central Government hereby notifies the 

following rules for Management of Construction and Demolition Waste – 

 

1. Short title and commencement- 

 

(1) These rules shall be called the Construction and Demolition Waste Management Rules, 2016. 

(2) They shall come into force on the date of their publication in the Official Gazette. 

2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and demolition 

of any civil structure of individual or 48anageable48l or authority who generates construction and demolition waste 

such as building materials, debris, rubble. 

3. Definitions –(1) In these rules, unless the context otherwise requires,- 

(a) “ACT’ means the Environment (Protection) Act, 1986 (29 of 1986); 

(b) “construction” means the process of erecting of building or built facility or other structure, or building 

of infrastructure including alteration in these entities; 

(c) “construction and demolition waste” means the waste comprising of building materials, debris and 

rubble resulting from construction, re-modelling, repair and demolition of any civil structure; 

(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of 

the demolished structure is maximized; 

(e) “demolition” means breaking down or tearing down buildings and other structures either manually or 

using mechanical force (by various equipment) or by implosion using explosives. 

(f) “form” means a Form annexed to these rules; 

(g) “local authority” means an urban local authority with different nomenclature such as municipal corporation, 

municipality, nagar palika, nagar nigam, nagar panchayat, municipal council including notified area 

committee and not limited to or any other local authority constituted under the relevant statutes such as 

gram panchayat, 
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where the management of construction and demolition waste is entrusted to such agency; 

(h) “ schedule” means a schedule annexed to these rules; 

 
(i) “service provider’ means authorities who provide services like water, sewerage, electricity, telephone, 

roads, drainage etc. often generate construction and demolition waste during their activities, which includes 

excavation, demolition and civil work; 

 
(j) “waste generator” means any person or association of persons or institution, residential and commercial 

establishments including Indian Railways, Airport, Port and Harbour and Defence establishments who undertakes 

construction of or demolition of any civil structure which generate construction and demolition waste. 

 

(2) Words and expressions used but not defined herein shall have the same meaning defined in the ACT. 

 

(3) Duties of the waste generator – 

(1) Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and others 
and storage of construction and demolition waste generated, as directed or notified by the concerned local 
authority in consonance with these rules. 

 
(2) The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and is 

stored and disposed separately. 
 

(3) Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month shall 
segregate the waste into four streams such as concrete, soil, steel, wood and plastics, bricks and mortar and 
shall submit waste management plan and get appropriate approvals from the local authority before starting 
construction or demolition or 49engageable work and keep the concerned authorities informed regarding the 
relevant activities from the planning stage to the implementation stage and this should be on project to project 
basis. 

 
(4) Every waste generator shall keep the construction and demolition waste within the premise or get the waste 

deposited at collection center so made by the local body or handover it to the 49engageable processing 
facilities of construction and demolition waste; and ensure that there is no littering or deposition of 
construction and demolition waste so as to prevent obstruction to the traffic or the public ordains. 

 

(5) Every waste generator shall pay relevant charges for collection, transportation, processing and disposal as 
notified by the concerned authorities; Waste generators who generate more than 20 tons or more in one day or 
300 tons per project in a month shall have to pay for the processing and disposal of construction and 
demolition waste generated by them, apart from the payment for storage, collection and transportation. The 
rate shall be fixed by the concerned local authority or any other authority designated by the State Government. 

 

(4) Duties of service provider and their contractors – 

(1) The service providers shall prepare within six months from the date of notification of these rules, a comprehensive 
waste management plan covering segregation, storage, collection, reuse, recycling, transportation and disposal 
of construction and demolition waste generated within their jurisdiction. 

 

(2) The service providers shall remove all construction and demolition waste and clean the area every day, if possible, 
or depending upon the duration of the work, the quantity and type of waste generated, appropriate storage 
and collection, a reasonable timeframe shall be worked out in consultation with the concerned local authority. 

 

(3) In case of the service providers have no logistics support to carry out the work specified in sub rules(1) and 

(2) , they shall tie up with the 49engageable agencies for removal of construction and demolition waste and 

pay the relevant charges as notified by the local authority. 

 

(5) Duties of local authority-The local authority shall 

(1) issue detailed directions with regard to proper management of construction and demolition waste within 

its 
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jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed plan 

or undertaking as applicable, from generator of construction and demolition waste. 

(2) chalk out stages, methodology and equipment, material involved in the overall activity and final clean up 

after completion of the construction and demolition 

(3) seek assistance from concerned authorities for safe disposal of construction and demolition waste 

contaminated with industrial hazardous or toxic material or nuclear waste if any 

(4) shall make arrangements and place appropriate containers for collection of waste and shall remove at regular 

intervals or when they are filled, either through own resources or by appointing private operators 

(5) shall get the collected waste transported to appropriate sites for processing and disposal either through own 

resources or by appointing private operators 

(6) shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-situ 

(7) shall examine and sanction the waste management plan of the generators within a period of one month or 

from the date of approval of building plan, whichever is earlier from the date of its submission 

(8) shall keep track of the generation of construction and demolition waste within its jurisdiction and establish a 

data base and update once in a year 

(9) shall device appropriate measures in consultation with expert institutions for management of construction 

and demolition waste generated including processing facility and for using the recycled products in the best 

possible manner 

(10) shall create a sustained system of information, education and communication for construction and demolition 

waste through collaboration with expert institutions and civil societies and also disseminate through their 

own website; 

(11) shall make provision for giving incentives for use of material made out of construction and demolition 

waste in the construction activity including in non-structural concrete, paving blocks, lower layers of road 

pavements, colony and rural roads. 

 

(6) Criteria for storage, processing or recycling facilities for construction and demolition wasteland 

application of construction and demolition waste and its products- 

 

(1) The site for storage and processing or recycling facilities for construction and demolition waste shall be 

selected as per the criteria given in Schedule I; 

 
(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from 

State Pollution Control Board or Pollution Control Committee. 

(3) The operator of the facility shall submit the annual report to the State Pollution Control Board in Form II. 

(4) Application of materials made from construction and demolition waste in operation of sanitary landfill shall 

be as per the criteria given in Schedule II. 

(7) Duties of State Pollution Control Board or Pollution Control Committee- 
 

(1) State Pollution Control Board or Pollution Control Committee shall monitor the implementation of these rules 

by the concerned local bodies and the competent authorities and the annual report shall be sent to the Central 

Pollution Control Board and the State Government or Union Territory or any other State level nodal agency 

identified by the State Government or Union Territory administration for generating State level comprehensive 

data. Such reports shall also contain the comments and suggestions of the State Pollution Control Board or 

Pollution Control Committee with respect to any comments or changes required; 
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(2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction and 

demolition waste processing facility in Form-III as specified under these rules after examining the application 

received in Form I; 

 

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report 51anage IV with 

special emphasis on the implementation status of compliance of these rules and forward report to Central Pollution 

Control Board before the 31stJuly for each financial year. 

 

(8) Duties of State Government or Union Territory Administration- 
 

(1) The Secretary in-charge of development in the State Government or Union territory administration shall 

prepare their policy document with respect to management of construction and demolition of waste in 

accordance with the provisions of these rules within one year from date of final notification of these rules. 

(2) The concerned department in the State Government dealing with land shall be responsible for providing 

suitable sites for setting up of the storage, processing and recycling facilities for construction and demolition 

waste. 

(3) The Town and Country planning Department shall incorporate the site in the approved land useplan so that 

there is no disturbance to the processing facility on a long term basis. 

(4) Procurement of materials made from construction and demolition waste shall be made mandatory to a certain 

percentage (say 10-20%) in municipal and Government contracts subject to strict quality control. 

(9)   Duties of the Central Pollution Control Board – (1) The Central Pollution Control Board shall,- 

 

(1) prepare operational guidelines related to environmental management of construction and demolition 

waste management; 

(2) analyze and collate the data received from the State Pollution Control Boards or Pollution Control 

Committee to review these rules from time to time; 

(3) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter 

related to development of environmental standards; 

(4) forward annual compliance report to Central Government before the 30thAugust for each financial year 

based on reports given by State Pollution Control Boards of Pollution Control Committees. 

 
(10) Duties of Bureau of Indian Standards and Indian Roads Congress –The Bureau of Indian Standards and 

Indian Roads Congress shall be responsible for preparation of code of practices and standards for use of recycled 

materials and products of construction and demolition waste in respect of construction activities and the role of 

Indian Road Congress shall be specific to the standards and practices pertaining to construction of roads. 

 

(11) Duties of the Central Government – 

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat Raj, 

shallbe responsible for facilitating local bodies in compliance of these rules; 

(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing implementation 

ofthese rules as and when required. 

 
(12) Timeframe for implementation of the provisions of these rules –The timeline for implementationof these 

rules shall be as specified in Schedule III: 

 
(13) Accident reporting by the construction and demolition waste processing facilities-In case of any accident 

during construction and demolition waste processing or treatment or disposal facility, the officer in charge of 

the facility in the local authority or the operator of the facility shall report of the accident in Form-V to the 

local authority. Local body shall review and issue instruction if any, to the in charge of the facility. 
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Schedule I 

 

Criteria for Site Selection for Storage and Processing or Recycling Facilities for 

construction and Demolition Waste 

[See Rule 7(1)] 
 

1. The concerned department in the State Government dealing with land shall be responsible for providing suitable 
sites for setting up of the storage, processing and recycling facilities for construction and demolition and hand 
over the sites to the concerned local authority for development, operation and maintenance, which shall ultimately 
be given to the operators by Competent Authority and wherever above Authority is not available, shall lie with 
the concerned local authority. 

2. The Local authority shall co-ordinate (in consultation with Department of Urban Development of the State or 
the Union territory) with the concerned organizations for giving necessary approvals and clearances to the 
operators. 

3. Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of the city or 
region as mentioned at Schedule I of these rule. Residues from construction and demolition waste processing or 
recycling industries shall be land filled in the sanitary landfill for solid waste. 

4. The processing or recycling shall be large enough to last for 20-25 years (project based on-site recycling facilities). 

5. The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, monuments, 
National Parks, Wetlands and places of important cultural, historical or religious interest. 

6. A buffer zone of no development shall be maintained around solid waste processing and disposal facility, 
exceeding five Tonnes per day of installed capacity. This will be maintained within the total area of the solid 
waste processing and disposal facility. The buffer zone shall be prescribed on case to case basis by the local 
authority in consultation with concerned State Pollution Control Board. 

7. Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor incoming 
vehicles or other modes of transportation. 

8. The approach and or internal roads shall be concreted or paved so as to avoid generation of dust particles due to 
vehicular movement and shall be so designed to ensure free movement of vehicles and other machinery. 

9. Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection equipment and 
other facilities as may be required shall be provided. 

10. Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for workers) and lighting 
arrangements for easy landfill operations during night hours shall be provided and Safety provisions including 
health inspections of workers at landfill sites shall be carried out made. 

11. In order to prevent pollution from processing or recycling operations, the following provisions shall be made, 
namely: 

(a) Provision of storm water drains to prevent stagnation of surface water; 

(b) Provision of paved or concreted surface in selected areas in the processing or recycling facility for 
minimizing dust and damage to the site. 

(c) Prevention of noise pollution from processing and recycling plant: 

(d) Provision for treatment of effluent if any, to meet the discharge norms as per Environment 
(Protection)Rules, 1986. 

12. Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity shall be monitored. 

13. The measurement of ambient noise shall be done at the interface of the facility with the surrounding area ,i.e., at 
plant boundary. 

14. The following projects shall be exempted from the norms of pollution from dust and noise as mentioned above: 
For construction work, where at least 80 percent construction and demolition waste is recycled or reused in-situ 
and sufficient buffer area is available to protect the surrounding habitation from any adverse impact. 

15. A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the buffer zone. 
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Schedule II 

Application of materials made from construction and demolition waste and its 

products. 

[See Rule 7(3)] 
 
 

Sl. No. Parameters Compliance Criteria 

1 Drainage layer in leach ate collection system 

at bottom of Sanitary Landfill Gas Collection 

Layer above the waste at top of Sanitary 

Landfill and Drainage Layer in top Cover 

System above Gas Collection Layer of 

Sanitary Landfill For capping of sanitary 

landfill or dumpsite, drainage layer at the top 

Only crushed and graded hard material 

(stone, concrete etc.) shall be used having 

coarse sand size graded material (2mm – 

4.75mm standard sieve size) Since the 

coarse sand particles will be angular in shape 

(and not rounded as for riverbed sand), 

protection layers of non-woven geo- textiles 

may be provided, wherever required, to 

prevent puncturing of adjacent layers or 

components. 

2 Daily cover Fines from construction and demolition 

processed waste having size up to 2 mm shall 

be used for daily cover over the fresh waste. 

Use of construction and demolition fines as 

landfill cover shall be mandatory where such 

material is available. Fresh soil (sweet earth) 

shall not be used for such places and borrow- 

pits shall not be allowed. Exception 

– soil excavated during construction of the 

same landfill. During hot windy days in 

summer months, some fugitive dust 

problems may arise. These can be 

53manageable by mixing with local soil 

wherever available for limited period. 

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb 

stones, drain covers, paving blocks in 

pedestrian areas 
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Schedule III 
 

Timeframe for Planning and Implementation[See Rule 13] 
 

Sl. No. Compliance Criteria Cities with 

population of 01 

million and above 

Cities with 

population of 0.5-01 

million 

Cities with 

population 

of less than 

0.5 million 

1 Formulation of policy 

by State Government 

02 Months 02 Months 02 Months 

2 Identification of sites for 

collection and 

processing facility 

18 months 18 months 18 months 

3 Commissioning and 

implementation of the 

facility 

18 months 24 months 36 months 

4 Monitoring by SPCBs 3 times a year – 

once in 4 months 

2 times a year – once 

in 6 months 

2 times a year 

– once in 6 

months 

 

*The time Schedule is effective from the date of notification of these rules. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM – I 
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See [Rule 7 (2)] Application for obtaining authorization 
 

To, 

The Member Secretary. 

 

Name of the local authority or Name of the agency: appointed by the municipal authority 

Correspondence address 

Telephone No. 

Fax No. 

 

Nodal Officer and designation (Officer authorized 

by the competent authority or agency responsible for 

operation of processing or recycling or disposal 

facility) 

 

Authorisation applied for (Please tick mark) Setting up of processing or recycling 
facility of 

construction and demolition waste 

Detailed proposal of construction and demolition 

waste processing or recycling facility to include the 

following 

Location of site approved and allotted by the 

Competent Authority. Average quantity (in tons per 

day) and composition of construction and 

demolition waste to be handled at the specific site. 

Details of construction and demolition waste 

processing or recycling technology to be used. 

Quantity of construction and demolition waste to be 

processed per day. 

Site clearance from Prescribed Authority. 

Salient points of agreement between competent 

authority or local authority and operating agency 

(attach relevant document). 

Plan for utilization of recycled product. 

Expected amount of process rejects and plan for its 

disposal (e.g., sanitary landfill for solid waste). 

Measures to be taken for prevention and control of 

environmental pollution. 

Investment on project and expected returns. 

Measures to be taken for safety of workers working 

in the processing or recycling plant. 

Any preventive plan for accident during the 

collection, transportation and treatment including 

processing and recycling should be informed to the 

Competent Authority (Local Authority) or Prescribed 

Authority 
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Form-II 

Format for Issue of Authorization to the Operator 
 
 

File No.: 

Date.: 

To, 

 

 

 

 

 
Ref : Your application number _________________________ Dt. ………… 

 

The _________________ State Pollution Control Board or Pollution Control Committee after examining the 

proposal hereby authorizes ________________ having their administrative office 

at_______________________________________ to set up and operate construction and demolition waste 

processing facility at___________________ on the terms and conditions (including the standards to comply) 

attached to this authorisation letter. 

 

1. The validity of this authorisation is till ________________. After expiry of the validity period, renewal of 

authorisation is to be sought. 

 

2. The ____________________ State Pollution Control Board or Pollution Control Committee may, at any 

time, for justifiable reason, revoke any of the conditions applicable under the authorisation and shall 

communicate the same in writing. 

 

3. Any violation of the provision of the construction and demolition Waste Management Rules, 2016 shall 

attract the penal provision of the Environment (Protection) Act, 1986 (29 of 1986). 

 

 
 

Date: (Member Secretary) 

Place: State Pollution Control 
 Board/Pollution Control  
Committee 
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Form – III 
 

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board 
 

(i) Name of the City or Town……………………. 

(ii) Population………………… 

(iii) Name and address of local authority or competent authority Telephone No :\ 

……………………………… 

Fax : …………………………………………. 

Email ID: ……………………………………. 

Website: …………………………………….. 

(iv) Name of In-charge or Nodal Officer dealing with construction and demolition wastes management             
with designation ……………………………………………… 

 
Quantity and composition of construction and demolition waste including any deconstruction waste 

(a) Total quantity of construction and demolition waste generated during the whole 

year in metric ton Any figures for lean period and peak period generation per 

day 

………………….. 

Average generation of construction and demolition waste (TPD) Total quantity of construction and demolition 

waste collected per day 

Any Processing / Recycling Facility set up in the city ………………………………………… 

Status of the facility 

(b) Total quantity of construction and demolition waste processed / recycled (in metric ton)Non-structural 

concrete aggregate : 

Manufactured sand : 

Ready-mix concrete (RMC) : 

Paving blocks : 

GSB : 

Others, if any, please specify : 

(c) Total quantity of Construction & Demolition waste disposed by land filling without processing (last 

option) or filling low lying areas 

 

 No of landfill sites used : 

 Area used : 

 Whether weigh-bridge : Yes / No facility used for quantity estimation? 

(d)     Whether construction and demolition waste used in sanitary landfill (for solid waste) as per  
          Schedule  III: Yes/No 

 

Storage facilities 

(a) Area or location or plot or societies covered for collection of Construction and Demolition waste 

(b) No. of large Projects (including roadways project) covered 

(c) Whether Area or location or plot or societies collection is Practiced (if yes, whether done by 

Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) : 

(d) Storage Bins:

Specifications  Existing 

Proposed 
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(Shape & Size) Number for future 

(i) Containers or receptacle (Capacity): 

(ii) Others, please specify: 

(e) Whether all storage bins/collection spots are attended for daily lifting: Yes No 

(e) Whether lifting of Construction & Demolition Waste from Storage bins is manual or mechanical 

(please tick mark) please specify mode: Manual Mechanical Others, and equipment used (specify equipment) 
 

3. Transportation 

Existing Actually 

Required/Proposed number 

Truck : 

Truck-Hydraulic : 

Tractor-Trailer : 

Dumper-placers : 

Tricycle : 

Refuse-collector : 

Others (Please specify) : 

4. Whether any proposal has been made to improve Construction and Demolition waste management practices 

5. Have any efforts been made to involve PPP for processing of Construction & Demolition waste :If yes, 

what is(are) the technologies being used, such as: 
 

Processing / recycling Steps 

taken Technology (Quantity to be 

processed) 

Dry Process : 

Wet Process : 

Others, if any : 

Please specify : 

6. What provisions are available to check unauthorized operations of: 

Encroachment on river bank or wet bodies : 

Unauthorized filling of low line areas : 

Mixing with solid waste : 

Encroachment in Parks, Footpaths etc. : 

7. How many slums are provided with construction and demolition waste receptaclesFacilities: 

8. Are municipal magistrates appointed for taking penal action for non-compliance with these rules: 

Yes No 

[ If yes, how many cases registered & settled during last three years (give year wise details)] 
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Form – IV 

See [Rule (8) (3)] 

 
Format of Annual Report to be submitted by the State Pollution Control Board/Committees to the Central 

Pollution Control Board 

The Chairman, 

Central Pollution 

Control Board, Parivesh 

Bhawan, East Arjun 

Nagar,Delhi- 110032 

 
1. Name of the State/Union territory: 

2. Name & address of the State Pollution Control Board/Pollution Control Committee: 

 
3. Number of municipal authorities responsible for management of municipal solid wastes in the State/Union                        

territory under these rules: 

 

4. A Summary Statement on progress made by municipal authorities in respect of implementation of 

Schedule III]: Please attach as Annexure-I 

5. A Summary Statement on progress made by municipal authorities in respect of implementation of Schedule IV 

: Please attach as Annexure-II 

 

 

 

Date: Chairman or the Member 

Secretary State Pollution 

Control Board/ Place: Pollution 

Control Committee 
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Form – V 

See [Rule 14] 

 
 

1. Date and time of accident: 

2. Sequence of events leading to accident: 

3. The type of construction and demolition waste involved in accident: 

4. Assessment of the effects of the accidents 

a. on traffic, drainage system and the environment: 

5. Emergency measures taken : 

6. Steps taken to alleviate the effects 

a. of accidents : 

7. Steps taken to prevent the recurrence 

a. of such an accident : 

8. Regular monthly health checkup of workers at 

a. Processing / recycling site shall be made 

9. Any accident during the collection, 

a. transportation and treatment including 

b. processing and recycling should be informed 

c. to the Competent Authority (Local Authority) or 

d. Prescribed Authority 

 

 

Date : 

Place:  Designation: 

Authorized Signatory 
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    WORKERS IDENTITY CARD 
 

 

 

 

 

 

 

NOTE: - 

 

1. This Card is valid only for specified working 

place/place of duty. 

 

2. The Contractor is fully responsible for any 

misuse of this card beyond duty hours/days. 

 

3. The Contractor bears responsibility for the 

character of Cardholder worker. 

 

• Sl. No.................. 

 

 

     Name of Agency 

     with address: - 

 

     Telephone No./Mobile 

 

     Registration No.: - 

 

 

     VALID UPTO 

 

 

 

 

    Name of Worker: - 

 

    Present Address: - 

 

 

 

    Permanent Address: - 

 

 

 

 

    Identification Mark: - 

 

 

    Place of Duty 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     Signature of Worker 

 

        Signature of Contractor: 

 

 

 

 

Photo 
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ubZ fnYyh & 110 002 

nwjHkk”k % 23379561] QSDl % 23378920 

 

No: Dt 

 

FORM – V 

See Rule 21(2) 

 
FORM OF CERTIFICATE BY PRINCIPAL 

EMPLOYER 
 

Certificate that I have engaged the applicant as 

contractor in my establishment. I undertake to be bound by all the provisions of the Contract Labour    

(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, in so far as the provisions are applicable to me in respect of the employment of contract 

labour by the applicant in my establishment. 

 
Name of Work :-  Upgradation work for Residential Accommodation on Canning Lane under 1L TG 

Lane sub division under L- Division, CPWD, New Delhi during 2026-27 (SH: 

Renovation and repair of kitchen, toilets, floors, cupboards, doors, windows, 

damaged sewer line and other misc. civil works.) 

 

 

 
Signature of Principal Employer 

Registration No.    

Name and Address of 

Establishment 

 

Place:- New Delhi 

Date…………….. 
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GENERAL CONDITIONS AND SALIENT POINTS 

 

1. The contractor shall make his own arrangements for electricity required for the execution of the work and 

nothing extra shall be paid for the same. However, for electrical connection, Engineer-In-Charge shall 

recommend the application to concerned local authorities. He shall also make his own arrangement for 

obtaining telephone connections for his own use. Necessary fees and i/c consumption charges shall be paid by 

the contractor directly to the department concerned. In case the authorities fail to sanction the electric 

connection or delay the sanction of electric connection, the contractor shall make his own arrangements by 

providing diesel generators of adequate capacity at his own cost. 

 

2. In general water shall be provided by the department. However, if the water could not be supplied by the 

department, the agency has to arrange the water at his own cost and nothing extra shall be paid by the 

Department for arrangement of water or on its treatment to meet the requirements. 

 

3. All the materials will be arranged by the contractor himself. If any material is issued by the department the 

contractor shall bear all incidental charges for cartage, storage and safe custody of such material. 

 

4. All material shall only be brought at site as per programme finalized with the Engineer-in- Charge. Any pre-

delivery of the material, not required for immediate consumption shall not be accepted and thus not paid for. 

 

5. Except for the items, for which particular specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried out 

in accordance with the “CPWD Specifications 2019 Vol. I & II with up to date correction slips (up to date of 

receipt of tender) and instructions of Engineer- In-Charge. Wherever CPWD Specifications are silent, the latest 

IS Codes / Specifications shall be followed. 

 

6. A reference made to any Indian Standard Specifications in these documents, shall imply to the latest version 

of that standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last 

date of receipt of tenders. The Contractor shall keep at his own cost all such publications of relevant Indian 

Standard applicable to the work at site. 

 

7. The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, material, 

tools and plants and other inputs involved in the execution of the item. 

 

8. The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities and nothing extra 

shall be payable for any of the conditions and specifications mentioned in the tender documents unless 

specifically specified otherwise. 

 

9. Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as inclusive 

of pumping / bailing out water, if necessary for which no extra payment shall be made. 

 

10.  The rate for all items, in which the use of cement is involved is inclusive of charges for curing. 

 

11.  The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities,     drawings etc. (FPS units wherever indicated are for guidelines only). 

 

12.  Any legal or financial implications resulting out of disposal of earth shall be the sole responsibility of 

the  contractor. Nothing extra shall be paid on this account. 

 

13.  All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly  tested 

as per the design conditions before covering. 

 

14.  The contractor shall indemnify the Govt. against any claims or obligations arising out of any damage 

to  adjacent property, structure or to building work done by him. 
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15.  Licenses: - 

(i) The contractor shall pay to the municipal, police or other authorities all the fees etc. that may be required by 

law, obtain requisite licenses for temporary constructions, enclosures and pay all fees taxes and charges which 

shall be leviable on account of his obligations in executions of the contract. No extra claim will be entertained 

on this account. 

 

(ii)  All licensing fees, royalty charges for property rights etc. shall be paid by the contractor direct to 

the   authorities concerned. No extra claim will be entertained on this account. 

 

16. In case services are encountered during excavation / earthwork, and such services are required to be shifted, 

the contractor is bound to carry out the shifting operation as per guidance / instructions and with the approval 

of the Engineer-In-Charge. However, necessary payments shall be made in this regard as per provision of the 

agreement. 

 

17. The building, water supply, internal sanitary installations and drainage work etc. shall be carried out in the 

manner complying in all respects with the requirements of relevant byelaws of the local body under the 

jurisdiction of which the work is to be executed or as directed by the Engineer in charge and nothing extra 

shall be paid on this account. 

 

18. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and similar services encountered in 

the course of execution of work shall be protected against the damages by the contractor at his own expense. 

The contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder 

the operation of such services. 

 

19. Contractor shall take all precautionary measures to avoid any damage to adjoining property/ building. All 

necessary arrangements shall be make in his own cost by the Contractor. 

 

20. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and 

fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and 

breakage during the period of installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

 

21. The order of preference in case of any discrepancy as indicated under “Conditions of Contract” given in the 

General Conditions of contract for Central P.W.D. works 2023 (Maintenance Works) Form may be read as 

the following: 

 

(i)  Description of schedule of quantities. 

(ii)  Additional Specification and special condition, if any. 

(iii)  Contract clauses of General conditions of contract for Central P.W.D. works maintenance 2023   Form. 

(iv)  CPWD Specifications 

(v)  Manufacturers Specifications 

(vi)  Indian Standard Specifications/BIS. 

(vii) Architectural drawings. 

(viii) Sound engineering practice. 

 

Any reference made to any Indian Standard Specifications in these documents, shall imply to the latest 

version of that standard, including such revisions/amendments as issued by the Bureau of Indian 

Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all such 

publications of relevant Indian Standards applicable to the work at site. 

 

22. The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night. The 

contractor shall be responsible for all damages and accident due to negligence on his part. 

 

23. No foreign exchange shall be made available by the department for the purchase of equipments, plants, 

machinery, material of any kind or other items required to be carried out in execution of work. 
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24. If the work is carried out in more than one shift or during night, no claim on this account shall be 

entertained. 

 

25. The contractor shall be bound to follow the instruction and restrictions imposed by the 

Administration/Police authorities on the working and/or movement of labour, materials etc. and nothing 

extra shall be payable on this account or due to less/restricted working hours or suspension of work or any 

detours in movement of vehicles due to stated instructions and restrictions. 

 

26. The contractor shall also be required to follow the rules & restrictions imposed on working 

/movement/stacking of materials by the local competent authority at all times. Nothing extra shall be 

payable on this account. 

 

27. Any damage caused by the contractor to the existing building/installations/roads/boundary walls shall be 

made good by him (the contractor) at his own cost. 

 

28. Site is located in sensitive and high security & VVIP area, where movement and routes are restricted. The 

contractor shall have to apply for passes well in advance for carrying out the work. No claim whatsoever 

shall be entertained for any loss on this account. Some restrictions may be imposed by the security staff/ 

Delhi police on the working and for movement of labour, materials etc. 

 

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as 

approved by competent authority. 

 

(ii) The contractor shall be bound to follow all such restrictions / instructions and nothing extra shall be 

payable on this account. 

 

(iii)  No claim whatsoever will be entertained by the department on account of any, restrictions (including 

temporary suspension of work) imposed by the security agencies in execution of work. 

 

(iv)  In respect of maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such labour. AE/JE will 

display a list of contractors working in the colony/Blocks on the notice board in the colony and also at 

the service centre, to apprise the residents about the same. 

 

29. Before start of work, the contractor keeping in view the space available is limited, shall furnish a 

construction yard layout, specifying area for construction, positioning of machinery, material yard, cement 

and other storage, steel fabrication yard, site laboratory, water tank, conveyers belt, etc. and seek formal 

approval of the Engineer-in-charge. No space will be available at site of work for the fabrication of steel 

/ aluminium work grating, railing, etc. The contractor should make his own arrangement for the same in 

his workshop.   Nothing shall be paid for the carriage of such manufactured items from workshop to site 

of work. The contractor shall not stack building material / malba on NDMC land or road or on the land 

owned by any other authority and he shall face penal action as per the rules, regulation and bye-laws of 

the said body or authority. The Engineer-in-charge shall be at liberty to recover the amount due but not 

paid to the concerned authorities on account of the above from any amount due to the contractor including 

amount of the security deposit or retention money in respect of this contractor or any other contract. 

 

30. No labour huts shall be kept at the site of work. Tenderers shall quote their rates accordingly nothing extra 

shall be paid on this account: - 
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(a) The contractor shall provide CGI sheet barricading as required according to the rules of NDMC or any 

other relevant authority for the work. The same shall be maintained by the contractor till the work is 

completed. After completion of work, the same shall be removed and deposited with the department as 

per the direction of Engineer-in-charge. 

 

(b) The contractor shall take all necessary measures for the safety of traffic during construction and 

provide, erect and maintain such barricades, including signs, marking, flags lights and flagman as 

necessary, at either end of the excavation / embankment and at such intermediate points, as directed by 

the Engineer-in-charge for the proper identification of construction area. He shall be responsible for all 

damages and accidents caused due to negligence on his part. Nothing extra shall be paid on this account. 
 

31. Integrated Programme chart:- 
 

The contractor shall prepare an integrated programme chart for the execution of work, showing clearly  

all activities from the start of work to completion, with details of manpower, equipment and  

machinery required for the fulfillment of the programme within the stipulated period or earlier and  

submit the same for approval to the engineer in charge within two weeks of the awards of the contract. 
 

    The programme chart should include the following: 

 

a) Descriptive note explaining sequence of various activities. 

b) Network (PERT/CPM/Bar Chart) 

c) Programme of procurement of materials by the contractor. 

d) Programme of procurement of machinery/ equipments having adequate capacity, commensurate with 

the quantum of work to be done within the stipulated period, by the contractor. 

e) Time schedule of the requirement of materials to be supplied by the department. 

 

If at any time it appears to the Engineer in Charge that the actual progress of the work does not conform to  

the approved programme referred above, the contractor shall produce a revised  programme showing the 

modifications to the approved programme to ensure completion of the work within the stipulated time for 

completion. 
 

The submission for approval by the engineer in Charge of such programmes or the furnishing of such particulars 

shall not relieve the contractor of any or his duties or responsibilities under the contract. This is without 

prejudice to the right of the Engineer in Charge to take action against the contractor as per terms and conditions 

of the agreement. 
 

    In order to adhere to the program, the work shall be carried out in more than one shift and no claim on this 

account shall be entertained.   Contractor should give advance notice in writing to Engineer-in-charge for doing 

any work in odd hour.   Contractor shall arrange suitable to and for transportation of CPWD site staff to their 

residences, incase the site staff is required to stay beyond office hours. 
 

   The agency shall comply the order and guidelines of NGT & MoEF. 
 

32. PERFORMANCE GUARANTEE: 
 

i) The contractor shall submit an irrevocable Performance guarantee of:- 

(a) 5% (Five) percent of the tendered value or Estimated Cost Put to Tender (ECPT) (whichever is 

higher). 

        (b) Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to Tender 

(ECPT), the Performance Guarantee, in addition to the requirement under (a) above, shall be 

increased by an amount equal to the difference between eighty percent (80%) of the ECPT and the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (notwithstanding and/ or without prejudice to any other provisions 
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in the contract) within period specified in schedule `F’ from the date of issue of letter of acceptance. This 

period can be further extended by the Engineer-in- Charge upto a maximum period of as specified in 

schedule `F’ on written request of the contractor stating the reason for delays in procuring the Bank 

Guarantee to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form as prescribed 

in GCC maintenance work 2023 and upto date amendments. 

This guarantee shall be in the form cash (in case guarantee amount is less than         

Rs. 10,000/-) or in the form of deposit at call receipt of any scheduled bank / banker’s cheque of any 

scheduled bank / demand draft of any scheduled bank/pay order of any scheduled bank (in case guarantee 

amount is less than Rs. 1,00,000/-) or in the form of Government securities or fixed deposit receipts or 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form annexed 

hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the Government as part 

of the performance guarantee and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand 

furnish additional security to the Government to make good the deficit. 

 

(ii) The Performance Guarantee shall for a minimum period of 6 (Six) months beyond the date of 

completion of all contractual obligations as per GCC. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to cover such enlarged 

time for completion of work. After completing of all contractual obligations as per GCC for the work by the 

competent authority, the performance guarantee shall be returned to the contractor, without any interest. 

 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to 

which the President of India is entitled under the contract (not withstanding and/ or without prejudice to 

any other provisions in the contract agreement) in the event of :- 

 

• Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, 

in which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee. 

• Failure by the contractor to pay President of India any amount due, either as agreed by the contractor or 

determined under any of the clauses/ conditions of the agreement, within 04 Months of the service of 

notice to this effect by Engineer-in-Charge. 

In the event of the contract being determined or rescinded under provision of any of the clause/ condition of 

the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of 

the President of India. 

 

33. Minimum Quality Assurance Plan 

 

Maintenance of Register of Tests 

 

(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained by 

the contractor which shall be issued to the contractor by Engineer-in-charge in the same manner as being 

issued to CPWD field staff. 

 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with contractor by JE 

and out of this at least 50% samples shall be taken in presence of AE in charge. If there is no JE, all 

Samples of materials including Cement Concrete Cubes shall be taken by AE jointly with Contractor. 

All the necessary assistance shall be provided by the contractor. Cost of sample materials is to be borne 

by the contractor and he shall be responsible for safe custody of samples to be tested at site. 

 

(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed 

by the contractor which shall be 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-

change. At least 10% of the tests are to be witnessed by the Executive Engineer. 

 

(iv) All the entries in the registers will be made by the designated Engineer Staff of the contractor and same 

should be regularly reviewed by JE/AE/EE. The registers shall be produced before senior officers 

inspecting the work. 
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(v) Contractor shall be responsible for safe custody of all the test registers. 

 

 Submission of copy of all test registers, Material at site Register and hindrance register along with each 

alternate Running Account Bill and Final Bill shall be mandatory. These registers should be duly 

checked by Drawing Branch in Division Office and receipts of registers should also be acknowledged 

by Accounts Officer by signing the copies and register to confirm receipt in Division office. 

 

Maintenance of Material at Site (MAS) Register- 

 

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor which 

shall be issued to the contractor by Engineer-in-charge. 

(ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if there is no 

JE. 

 

34.   Each of the entry shall be checked by JE at least twice a week and at least once a week by AE. If there    

  is no JE then MAS registers will be checked by AE at least twice a week. 

35.   Cement Register shall be reviewed by AE at least once in a month. 
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SPECIAL CONDITIONS FOR REPAIR/UPGRADATION AND MAINTENANCE WORK 

 

1. All malba / rubbish /silt / waste / garbage / etc. generated due to any operation from houses and other open 

spaces whatsoever shall be collected on daily basis by the Contractor / Agency to the specified common 

disposal point and nothing extra shall be paid on this account. After the accumulation of full truck load of the 

said malba (approximate 4.5 cubic metre), the same shall be disposed of by the Contractor / Agency to the 

authorized municipal dhalao / dumping ground and contractor will submit the slip of dumping ground. In 

case of non-removal / disposal in the specified period, a sum of Rs. 2000/- (Two Thousand) per day 

shall be recovered from the Contractor / Agency. The payment under the relevant item shall only be 

made after furnishing of such receipt of dumping to the dumping ground by the agency. 

 

2. The Engineer(s) who are employed by the contractor under clause-32 (ii) of the agreement shall be present at 

the site from 9:00 AM to 3:30 PM on all working days. Engineer(s) shall visit the Enquire Office daily in the 

morning and when directed to take the instructions for attending the complaints / work from the JE / AE, a 

register will be maintained at the Enquiry Office for this purpose. Engineer(s) shall carry mobile telephone(s) 

with a facility of “email” and “WhatsApp” to enable the Engineer-in-Charge or his authorized representative 

to have easy and quick communication. Nothing extra shall be paid to the contractor on this account and his 

quoted rates for various items under this contract will be inclusive of this obligation. The contractor shall take 

immediate action to attend to any complaint assigned to him in following time frame;- 

 

a) Any complaint assigned to the agency is to be attended within shortest reasonable time, which shall not be 

more than 48 Hours in any case. 

 

b) In case of failure to meet these deadlines a recovery of Rs. 500/- (Rs. Five Hundred only) per complaint per 

day will be made from his bills/Security Deposit for each default to attend the complaints assigned to him. 

The decision of Engineer-in-Charge regarding correctness of complaint shall be final and binding. 

 

c) The agency cannot ask for the availability of full site at a glance. It will be given to him in phased manner  

or as and when required at site. The site / complaints shall be given to the agency in writing or  

telephonically or verbally. Nothing extra shall be paid for idle sitting of workers (if any) due to non  

availability of complaints/ works. 

 

3. All doors, windows, floors, furniture, Electrical and all other fitting shall be cleaned from all splashes (old or 

new), dust, dirt and mortars etc. The rate for the white washing/ colour washing/ distempering/ painting etc. 

include the cost of removal of splashes and paint marks. In the event of failure on the part of contractor to 

remove the splashes and the paint mark, recovery at the rate of Rs. 2500/- per flat shall be made. 

 

4. The agency is bound to execute the work anywhere within the jurisdiction of L-Division. Nothing extra shall 

be payable on this account. 

 

5. For prompt monitoring, Agency should ensure that a mobile No. should be given to the deptt. So that all 

necessary instructions/directions can be given telephonically. The mobile should be on active mode for 24 

hours. Nothing extra shall be payable on this account. 

 

6. While carrying out Upgradation work or repair work or any maintenance work in the quarter/flats where the 

existing tile/flooring required to be retained should be covered with tarpaulin/paper boards or other material 

so as to protect them, for which nothing extra shall be paid to the agency. In case of failure to protect the floor 

a recovery @ Rs. 11000/- for each instance shall be made from the agency. 
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7. Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be 

inclusive of scaffolding and shall apply to all lifts & all heights, floors including terrace, leads and depths 

and nothing extra shall be payable on this account. 

 

8. In Case of extension of agreement due to delay/reduction in scope of work; no claim on account of 

reduction in value of work, loss of business, loss of profit, consequently overheads, any type of interest 

etc. shall be entertained. 

 

9. 1% (One percent) water charges shall be recovered from the gross amount of the work done, if same is 

supplied by the department. 

 

10. All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-in- charge 

or his authorized representative of the work on receipt of the same at site of work before use. 

 

11. The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, empty 

containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be paid for the 

same. 

 

12. The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic Enamel 

Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of same. 

 
13. Materials shall be brought to the site of work in original containers with the Manufacturers seal intact. 

 

14. The materials required for day’s work shall be issued to the contractor or his authorized representative 

daily by the Junior Engineer-in-charge of the work. Any balance of the material left at end of the days 

of work and the empty containers shall be returned to the Junior Engineer. The day to day issue account 

of the materials shall be maintained by the Junior Engineer-in- Charge and shall be signed daily by the 

contractor or his authorized agent in token of receipt of the materials failing which no payment of bill 

shall be made to the contractor. The empty containers shall not be removed from the site of work without 

written orders of the Engineer-in- charge. 
 

15. Before the commencement of work, the contractor shall prepare one sample as instructed by the 

Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the 

Engineer-in-Charge, the contractor shall be allowed to commence the work and the quality of work shall 

confirm to the approved sample. 
 

16. Before the commencement of work, the contractor shall draw up a programme in consultation with the 

Engineer-in-charge for the execution of work so as to inform the occupants of the office flat/quarter at 

least on week in advance regarding the execution of the work. 
 

17. In case the office rooms/quarter/flats are not made available to the contractor according to the 

programme, the contractor shall not be entitled for any claim for idle labour or any other claim on any 

account what-so-ever. 

18. Defective work/sub-standard work or work not done according to the specifications of the 

contract shall be liable for summary rejection & shall not be measured and paid for. This 

shall be without prejudice to taking any other action against the contractor in accordance 

with the terms & conditions of contract. 

19. The contractor shall depute his representative daily to the site of work. The name and signature of his 

representative attested by the contractor shall be intimated to the Engineer-in-charge. 
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20. The entire work shall be carried out in close co-operation and Co-ordination with all other agencies 

working in the building. The Contractor (s) shall not be entitled to any compensation on account of 

temporary stoppage of work due to other construction. 
 

21. No payment will be made to the contractor for damage caused by rains during the execution of the 

works and no claim on this account will be entertained. 
 

22. It will be the responsibility of the contractor for damage caused by rains during the execution of the 

works and no claim on this account will be entertained. 
 

23. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior to 

Painting or other finishing work. 
 

24. Deviation in quantities shall be done only with prior written permission of the Engineer-in- charge. 

Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure and 

paid for. 
 

25. The contractor should write their correct postal address on the application for tender papers. In case it is 

found that the address given in their application is not correct and as a consequence of the same if any 

registered letter sent through postal authorities is received back by the department undelivered to the 

contractor, the contractor shall be fully responsible for all the consequence and by such letter sent 

through registered post shall be deemed to have been delivered to him. 

 

26. Full quantity of material or quantity approved by Engineer-in- Charge. Such as paint plastic emulsion 

paint, Acrylic distemper etc. shall be deposited in sealed contained in advance and get it checked by 

Engineer-in-Charge before use. 

 

27. The Contractor will be required to shift the existing furnitures such as Sofa, tables, chairs, Carpets, 

glasses and other items for execution of work, whenever required, as per direction of Engineer-in-Charge 

and make necessary arrangements to protect the furniture, carpets, floors etc. from any damage during 

the execution of work. Also the said shifted items will be required to be placed again by the Contractor 

as per direction of Engineer-in-Charge. Nothing extra will be paid in this regard. Any damage if done, 

shall be made good by the Contractor at his own cost and nothing shall be paid extra in this regard. 

 

28. The work of additions and alterations covered under the contract shall be carried out in the running 

colonies. The site may be made available to the Contractor for execution of work in piece meal/ in parts, 

and the Contractor shall execute the work in the portion made available to him and the Contractor shall 

not claim anything extra over agreement rates, due to execution of works in piece meal manner. 
 

 

29. No labour huts shall be allowed inside the campus of above said work. The Contractor shall arrange for 

the stay of labours outside the campus including transport and nothing extra shall be payable on this 

account. 

 

30. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or his 

workmen during the execution of work, shall be made good by the contractor, failing which the same 

shall be made good by the Engineer-in-charge or his authorized representative at the risk and cost of the 

contractor. 

 

31. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust, 

splashes & damaged sufficient covering for the day’s work shall be shown to the representative of the 
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Engineer-in-charge before the contractor is allowed to proceed with the work. Splashes & droppings 

from white washing, colour washing, distempering painting etc. on walls, floors, doors and window, 

down take pipes, furniture shall be removed by the contractor at his own cost and the surface cleaned 

simultaneously after the completion of the day’s work is done, without waiting for the actual completion 

of the other items of work of the contract. In case the contractor fails to comply with this requirement, 

the Engineer-in-charge or his authorized representative shall be the right to get this work done at the risk 

and cost of the contractor either departmentally or through another agency without issue of any notice 

to the contractor, on his account. The representative of the Engineer-in-charge will however, mention 

about it in the site order Book before employing the labour on the job at the contractor’s cost. 

 

32. CPWD safety norms GCC 2023 (maintenance work) from page no. 59 to 63 should be strictly 

adhered. All safety material should be brought to site and placed properly before start of the work. 

 

33. Dismantling and repair an outside wall should be done by taking all precautionary measures to 

avoid any damage. 

 

 

34. The contractor will cover the quarter from out sides with wooven PVC cloth has temporary 

protective screen during the work. 

 

 

35. The contractor will ensure that there is minimum noise pollution during work. 

 
 

 

 

 

                       Executive Engineer,  

                                        L-Division, CPWD,  

                       New Delhi - 110 002 
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PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL WORKS 

 

1. General. 

 
 Unless otherwise e specified in the schedule of quantities, the rates tendered by the contractor shall be 

all inclusive and shall apply to all lifts & all heights, floors including terrace, leads and depths and 

nothing extra shall be payable on this account. Centering, shuttering, however if required to be done 

for RCC beams, RCC floor slabs and landings only for centering heights greater than 3.5m, shall 

be measured and paid for separately. 

 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform 

to bylaws and municipal body / corporation where CPWD Specifications are not available. The 

contractor should engage licensed plumbers for the work and get the materials (fixtures/fittings) tested 

by the Municipal Body / Corporation authorities wherever required at his own cost. 

 The contractor shall give performance test of the entire installation(s) as per the standing specifications 

before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for 

the test, 

 Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed 

to have been included in the items and nothing extra shall be payable (or) extra cement considered in 

consumption on this account. For RCC work, only factory made round type cover block shall be used. 

For Brickwork unless otherwise specified FPS bricks shall be used in all items of work. The 

classification of bricks brought by the contractor shall conform to the CPWD Specifications. 

 Other agencies will also simultaneously execute and install the works of internal electrical installations, 

sub-station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc. 

as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, 

clamps etc. shall be supplied free of cost by the department unless otherwise specifically mentioned) 

and the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 

required, and nothing extra shall be payable on this account. 

  

 Sampling and testing 
 

All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-charge, which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of material is 

not specified in the item of work, the contractor shall submit the samples as per suggestive list of brand 

names given in the tender document / particular specifications for approval of Engineer-In-Charge. For 

all other items, materials and fittings carrying ISI Mark shall be used with the approval of Engineer-In-

Charge. Wherever ISI Marked material / fittings are not available, the contractor shall submit samples 

of materials / fittings manufactured by firms of repute conforming to relevant specifications or IS codes 

and use the same only after getting the approval of Engineer-In-Charge. To avoid delay, contractor 

should submit samples as stated above, well in advance so as to give timely orders for procurement. If 

any material, even though approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost. 

 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 

material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-charge & 

contractor shall be bound to replace / remove such sub-standard / defective work immediately. 



74 

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P)             

 

 EE 

EE Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P)             

 

 EE 

EE Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P)             

 

 EE 

EE 

 

   

 BIS marked materials except otherwise specified shall be subjected to quality test besides testing of 

other materials as per the specifications described for the item/material. Wherever BIS marked 

materials are brought to the site of work, the contractor shall furnish manufacturer’s test certificate or 

test certificate from approved testing laboratory to establish that the material produced by the contractor 

for incorporation in the work satisfies the provisions of BIS codes relevant to the material and / or the 

work done. 

 

 BIS marked items (except cement & steel) required on the work shall be got tested. Only important 

tests, which govern the quality of the product, shall be carried out. The frequency of such tests shall be 

25% of the frequency specified in the CPWD Specifications 2019 vol I & II with upto date correction 

slips. 

 

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then relevant IS 

code shall be followed and tests shall be carried out @ 25% of the frequency specified therein. 

Wherever NIT/CPWD specifications/relevant BIS codes do not specify the frequency of tests, the same 

shall be carried out as per direction of the Engineer in charge. 

 

 All the materials obtained from Govt. Store or otherwise shall be got checked by the Engineer in charge 

or his authorized supervisory staff, on receipt of the same at site before use. 

  

 All materials which are specified to be tested by the manufacturer’s work shall satisfactorily pass the 

tests in presence of the authorized representative of Engineer in charge before being used in this work. 

In case all requisite testing facilities are not available at the manufacturer’s premises, such testing shall 

be conducted at laboratory approved by the Engineer in charge. The charges for such testing shall be 

borne by the contractor. 

  

 The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of 

Quantity in any approved laboratory as decided by him. The sample for testing will be provided by the 

contractor. All expenditure required to be incurred for taking sample, conveyance, packing and testing 

charges etc. will be borne by the contractor himself. In case any sample particular lot fails in testing, 

the contractor will be bound to replace the entire lot with fresh material of prescribed specification and 

the rejected lot will be returned to the contractor only after fresh lot is supplied. 

  

(i) Rejected materials will have to be removed by the contractor at his own cost immediately of the 

instruction of doing so. 

 

(ii) In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-

Charge will be final and binding upon the contractor. 

The contractor has to establish field laboratory and skilled manpower for the following tests at his own 

cost. 

• Particle size and shape 

• Ten percent fine value 

• Aggregate impact test 

• Surface moisture test 

• Slump test 
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• Flakiness and elongation index tests. 

• Compressive strength (concrete or bricks) test 

• Rebound hammer test 

• Bulking of sand 

• Silt content of sand 

• Thermometer with brass protected end (0-1000 C) 

 

 The contractor should remove from site, the net surplus earth only. If he disposes earth more than the 

surplus quantity and earth is required later to be brought from outside, the contractor shall be liable to 

supply at site the such required quantity of earth of required quality at his own cost and nothing shall be 

paid on the account. The quantity of the surplus earth to be disposed off from the site shall be worked 

out on the basis of levels to be taken before and after the excavation. The decision of the Engineer-in-

Charge regarding the quantity of net surplus earth shall be final & binding. Nothing extra shall be payable 

to the contractor for stacking the excavated earth. 

 Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from the site when, in 

written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

 All the equipment shall be brought, installed and commissioned at site of work at least one week before 

their actual planned use at site. 

 All the item of works related to foundation and plinth includes the work of basements also. 

 

 Deviation in quantities shall be done only with prior written permission of the Engineer in charge. 

Deviation in quantities done on the order of other than the Engineer in charge shall not be measured and 

paid for. 

 To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s time 

and shall submit his bills as per relevant clause (7) of the contract. Any dispute regarding measurement 

including work done shall be judged within a week’s time failing which measurement, certified and 

recorded shall be entertained. 

 The work of addition and alterations covered under this contract shall be carried out in piece meal/in 

parts, and the contractor shall execute the work in the area made available to him and the contractor shall 

not claim anything extra over agreement rates, due to execution of works in piece meal manner. 

2. CONDITIONS FOR CEMENT: 

 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as required 

in the work, from reputed manufacturers of cement, having a production capacity of one million tons 

per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e. agencies approved by 

Ministry of Industry, Govt. of India, and holding license to use ISI certification mark for their product. 

The tenderers may also submit a list of names of cement manufactures which they propose to use in the 

work. The Engineer-in-charge reserves right to accept or reject name(s) of cement manufacture(s) which 

the tenderer proposes to use in the work. No change in the tendered rates will be accepted if the Engineer-

in-charge does not accept the list of cement manufacturers, given by the tenderer, fully or partially. 

Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI marking except for 

concrete from RMC producer where bulk cement can be procured. Samples of cement arranged by the 

contractor shall be taken by the Engineer in Charge and got tested in accordance with provisions of 

relevant BIS Codes. In case test results indicate that the cement arranged by the contractor does not 

conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by 

the contractor at his own cost within a week’s time of written order from the Engineer in Charge to do 
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so. Only the cement with satisfactory test results shall be allowed to be used in the work. 

The quantity of cement shall be brought at site as decided by the Engineer in Charge. 

Double lock provision shall be made to the door of the cement store. The key of one lock shall remain 

with the Engineer in Charge or his authorized representative and the key of the other lock shall remain 

with the contractor. The contractor shall be responsible for the watch and ward and safety of the cement 

godown. 

The contractor shall supply free of charge the cement required for testing and shall also bear the packing, 

sealing, transportation & other incidental charges. The testing charges of approved laboratory shall be 

borne by the contractor. 

The day to day actual issue/receipt and consumption of cement on work shall be regulated and proper 

accounts maintained in cement register which shall be issued by Engineer-in- charge. 

Cement brought to site and cement remaining unused after completion of work shall not be removed 

from site without written permission of the Engineer in Charge. 

In the event of it being discovered that after the completion of the work the quantity of cement used is 

less than the quantity ascertained after allowing variation on the minus side as per clause 38, the cost of 

quantity of cement not so used shall be recovered from the contractor, at the rate of Rs. 5500/- (Rupees 

Five thousand Five hundred only) per metric tone. This recovery will be in addition to any other recovery 

otherwise required to be done by the Engineer-in-Charge. 

3.    STEEL REINFORCEMENT BARS: 

The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to IS code (latest 

edition) from main producers as approved by the Ministry of Steel and secondary producers of re-rollers 

having valid BIS license for TMT bars conforming to relevant BIS code, procurement shall be made from 

main producers and secondary producers having valid BIS license. The name of secondary producer 

however will have to be got approved by engineer-in-charge before procurement. The contractor shall have 

to obtain and furnish test certificates to the Engineer in Charge in respect of all supplies of steel brought 

by him to the site of work. Samples shall also be taken and got tested by the Engineer in Charge as per the 

provisions in this regard in relevant BIS Codes. In case the test results indicate that the steel arranged by 

the contractor does not conform to BIS Codes, the same shall stand rejected and shall be removed 

from the site of work by the contractor at his cost within a week’s time from written orders from the 

Engineer in Charge to do so. 
 

The quantity of steel shall be brought at site as decided by the Engineer in Charge. 

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 

distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths 

shall be stored separately to facilitate easy counting and checking. The cement slurry to be applied to 

prevent corrosion. The nothing extra shall payable on this account. 

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length 

shall be cut from each size of the bar section at random at frequency not less than that specified below:- 
 

Size of bar For consignment below 100 

tonnes 

For consignment above 100 

tonnes 

 

Under 10 mm dia bars One sample for each 25 tonnes 

or part there of 

One sample for each 40 tonnes 

or part there of 

10 mm to 16 mm dia bars One sample for each 35 tonnes 

or part there of 

One sample for each 40 tonnes 

or part there of 

Over 16 mm dia bars One sample for each 45 tonnes 

or part there of 

One sample for each 50 tonnes 

or part there of 
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 The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also 

bear the packing, sealing, transportation & other incidental charges. The testing charges of approved 

laboratory shall be borne by the contractor. 

 The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. 

The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of 

the contract and shall be governed by conditions laid therein. 

 Steel brought to site and steel remaining unused shall not be removed from site without the written 

permission of the Engineer in Charge. 

 The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night. 

The contractor shall be responsible for all damages and accident due to negligence on his part. 

 The contractor shall arrange steel reinforcement bars as cut and bend bars from approved 

workshop/suppliers. In case of non availability of the same on justified reasons, the same can be 

manufactured at site, however no extra payment whatsoever shall be made for same. 
 

Special Condition for Steel 
 (Reference para 27.2) 

Sl. 
No. Item Checkpoint Remarks 

1 Steel Producer 

having 

manufacturing  

facilities 
at Plant 

(a) Factory address and Registration no.  

(b) Certificate of manufacturing process  

(c) Refining process of steel producer  

C-1 BF-BOF Route  

C-2 Corex – BOF route  

C-3 DRI – EAF route  

With documentary evidence a either for BOF or EAF  

(d) Steel plant having infrastructure for producing sponge iron, billete 

and TMT Rebars 

 

(e) Production and Quality Flow Chart  

(f) Plant evaluation an process verification  

  (g) List of Plant & Machinery  
2 Established Document Verification for:  

(a) Govt./PSE Approvals  

(b) Supply orders of TMT Re-bars in Govt. Projects (Minimum 5 

years) 

 

(c) Verification of direct supply orders to any State/Central Govt. 

Department 

 

(d) User Certificate issued by any Govt. Department directly  
3 Indigenous Documentary evidence like;  

(a) Certificate of incorporation  

(b) Memorandum of Articles of Association  

(c) Credit rating of the company from CARE/CRISIL/ICRA should 

not be 

C/D grade (minimum last 3 years) 

 

4 Reliable (a) Test results from Govt/NABL accrediated laboratories  

(b) In-house testing facility for physical/chemical tests (NABL 

accrediated) 

 

(d) Calibration certificates  

(e) List of Lab Equipments  
e-1 Spectrometer  
e-2 Computerized UTM  

 
5 Use of iron- 

Ore/Processes 

iron are as basic 

Verification of iron-Ore/Process iron ore invoices  
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raw materials 

6 In-house rolling 
facility 

Plant verification of identity in-house rolling facilities production of 
liquid 
steel & crude steel 

 

7 Licenses & 

Certificates 

(a) ISO 9001: 2008 Certification  
(b) ISO 14001:2004 Certification  
(c) OHSAS 18001:2007 Certification  
(d) IS 1786:2008 (TMT Re-bars)  
(e) IS 2830:1992 (Billets)  

8 Product Range TMT Re-bars FE 415/415D/500/500D/500/550D  

CRS (Corrosion Resistant) & EQR (Earthquake 

Resistant) TMT Re-bars 
Size 8 to 36mm dia 

 

RCC WORK : 
 

1. The cover blocks, wherever used, for proper cover & to avoid displacement of reinforcement bars 

shall be manufactured in factory nothing extra shall be paid for providing such cover blocks in the 

work. 

 
2. Nothing extra shall be paid for the centering & shuttering circular in shape wherever the form work 

is having a mean radius exceeding 6m in plan. 

 
STEEL WORK : 

 

1. The standard sectional weights referred in CPWD Specifications 2019 Vol. I & II (with upto date 

correction slips ) shall be considered for conversion of length of various sizes of Mild 

Steel/CTD/TMT bars into weight. 

 
However, the average sectional weight of each diameter shall be arrived on the basis of samples of 

each lot from steel received at site. In case the actual weight of steel is less than the standard co efficient 

given in CPWD Specification but is within the tolerance limit of acceptance, the same (actual weight) shall 

be taken into account for working out the variations between the actual and standard co efficient & 

contractor shall be paid for the actual weight of steel in this case. 

However, nothing extra shall be payable in case the actual weight of steel is more than the 

standard coefficient mentioned above in para 22(i). 

The rate of Tee/Angle iron frame shall include the cost of materials & labour of the following:- 

 
a) M.S. tie of 10 mm dia. bar shall be welded to M.S. frames at the bottom to keep the frames in correct 

position. The tie shall be embedded in floor concrete. No tie shall be necessary for window frames. 
 

b) M.S. frame for doors shall have 4 Nos. M.S. lugs 15 x 3 mm., 10 cm long, welded to each vertical 

member of the frame. 

 

c) The M.S. plate cramps 15 x 6 mm thick for holding arrangements shall be provided and welded as 

per site conditions. 

 

d) All welded steel work shall be tested for quality of weld as laid down in IS 822 before actual erection. 

e) Steel windows/ventilators to be provided in the work shall be from ISI approved manufacturers or 

from the firms approved by the Chief Engineer, CPWD. 
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FLOORING : 
 

The Granite marble, Kota, Chittor, Jaisalmer, white sand stone and black Cuddapah or any other stones 

mentioned in the tender document and as directed by Engineer in Charge shall be executed as per patterns 

and cuttings or patterns of various combinations of marbles/granite/stones shown in the architectural 

drawings and or as directed by Engineer in Charge. Nothing extra shall be payable on this account. 

Samples of flooring marbles/stones/granites shall be deposited well in advance with the Engineer in Charge 

for approval. Approved samples should be kept at site with the Engineer in Charge and the same shall not 

be removed except with the written permission of Engineer in Charge.  No payment whatsoever shall be 

made for these samples. 

The granite/stone/marble mentioned herein shall conform to the requirements given in CPWD specifications 

2019, Volume I & II. (with upto date correction slips) 

Marble / Granite flooring : 
 

These will be read in addition to the specifications of marble flooring given in CPWD specifications 2019, 

Volume I & II. (with upto date correction slips) 

a) The sample shall not be of size less than 600 mm x 600 mm or as decided by the Engineer- in-charge. 

b) The samples shall be fully supported by the details of the quarry and location. 

 
c) The contractor shall use necessary pigments to match the colour of the marble with pointing/jointing. 

The pigments shall be got approved, from the Engineer in Charge prior to commencement of flooring 

item. 

d) Samples for sand blasted granite shall be produced separately. Sand blasting shall be carried out after 

the selection of the basic granite sample. 

 

e) The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and 

nothing extra on this account is admissible. The Granite/marble stone flooring in treads and risers of 

stair case is to be laid in single piece. Nothing extra shall be paid on these accounts. 

 

f) The measurement shall be made for finished work of flooring. 

 

 
WATER SUPPLY AND SANITARY INSTALLATIONS : 

 

The contractor shall submit completion plans for water supply, internal sanitary installations and building 

drainage work on drawings prepared preferably through computers (1 original copy plus 3 Photostat) on 

suitable scales to show the general arrangement and desired details. In case the contractor fails to submit 

the completion plans as aforesaid, security deposit shall not be released. 

 

General requirements 

(a) Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture 

(wherever specified) as defined in the item of work or defined anywhere in this document 

otherwise shall be as mentioned in the CPWD specifications failing which the same shall be of 

ISI mark duly approved by the Engineer-in-Charge. 
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(b) All fixtures and fittings shall be provided with all such accessories as are required to complete the item 

in working condition whether specifically mentioned or not in the Schedule of Quantities, 

specifications, elsewhere in this tender document & drawings. The quoted rates shall be deemed to   

be   all   inclusive   for   a   complete item fit   for    use   including   all   materials, labour, T&P, specials, 

equipment’s, testing & commissioning etc. Accessories shall include proper fixing arrangement, 

brackets, nuts, bolts, screws and required connection pieces.   All the accessories shall be of the quality 

and make as per manufacturer’s specifications except otherwise specified in specifications, schedule of 

quantities and elsewhere in this tender document. Nothing extra whatsoever shall be payable on 

aforesaid account. 

 

(c) Fixing screws shall be half round head chromium plated brass screws with C.P. washers where 

necessary or otherwise as provided in the item. 

 

(d) Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks and 

glazing defects and shall conform to I.S. 2556-1967. 

 

(e) All fittings and fixtures shall be fixed in a neat workmanlike manner true to required level and heights 

and in accordance with the manufacturer’s recommendations and directions of Engineer- in-charge. 

Care shall be taken to fix all inlet and outlet pipes at correct positions. 

 

(f) All holes or chases shall be properly made good by C.C 1:2:4 (in brick wall) or the concrete mix of 

RCC element as directed by the Engineer-in-Charge. Nothing extra shall be payable on this account. 

 

(g) Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, beams, walls 

or columns, nothing extra  shall be payable for making  good the same. 

 

(h) The soil waste and vent pipes & its related fitting shall conform to IS 3989-84 with latest amendments. 

 

(i) Nothing extra for providing and fixing CP Brass caps/extension pieces wherever required for CP Brass 

fittings shall be paid beyond the rates payable  for corresponding CP Brass fittings. 

 

 WATER PROOFING: 

The work in general shall be executed as per CPWD specifications:- 

(a) The water proofing compound used in integral water proofing treatment shall satisfy all the 

requirements indicated in IS:2645 and shall be got tested before its use. 

(b) Total quantity of the water proofing compound required shall be arranged only after obtaining the 

prior approval of the Engineer in Charge in writing. Materials shall be kept under double lock and 

key and proper account of water proofing compound used in the work shall be maintained. It shall be 

ensured that the consumption of the compound is as per specified requirements. 

(c) The finished surface after water proofing treatment for floor in sunken portion shall have minimum 

slope of 1 in 48 unless otherwise decided by the Engineer in Charge. 

(d) Before commencement of treatment on floor surface, it shall be ensured that the outlet drain 

pipes/spouts have been fixed and the spout openings have been eased and rounded off properly for 

easy flow of water 

(e) Contractor shall associate himself with anyone of the specialist firms mentioned in relevant para of 

specifications for the work relating to any kind of Water Proofing Treatment. In case the contractor 

intends to get the water proofing work executed from an agency other than as specified in relevant 

para of the specifications, he shall apply to the Engineer-in-Charge in writing along with the 

credentials and relevant details including name of owner/company, its location, capacity technical 
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establishment, past experience etc. Engineer-in-Charge shall give approval in writing and the work 

shall not be started without said written approval of the Engineer-in-Charge. The entire responsibility 

for the quality of this treatment and its efficiency shall however, rest with the main contractor only. 

(f) The contractor shall ensure that the basement of the building shall be absolutely water tight and 

seepage/leak free. In case any seepage/leakage etc. is noticed the contractor shall make it water tight 

& seepage/leak proof at his own cost. 

 

     PAINTING WORK: 
 

The contractor shall use primer and putty of water proof grade of approved make at all 

internal/external surfaces. The painting work shall be executed as per CPWD specifications & 

Manufacturer’s provisions. 

 

Primer shall be applied first on prepared wall surface before application of putty. After finishing 

of putty work, primer shall be applied before painting work. All such provisions and rates are 

already incorporated in the Schedule of quantities and nothing extra shall be paid. 
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(Annexure) 

Field Testing Instruments 

 

1. Steel tapes – 3m 

2. Vernier calipers 

3. Micrometer screw 25mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical 

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Magnifying glass 

10. Screw driver 30cms long 

11. Ball pin hammer, 100 gms 

12. Plastic bags for taking samples 

13. Balances 
 

(i) 7 kg. to 10 kg. capacity, semi self indicating type –accuracy 10gm. 
 

(ii) 500 gm. Capacity, semi-self indicating type – accuracy 1 gm. 
 

(iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 
 

14. Ovens (if required)-electrically operated, thermostatically controlled upto 110oC – Sensitivity 

1oC. 
15. Sieves: as per IS 460-1962 (if required)-. 

(iv) I.S. sieves – 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm, 25mm, 

20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 

(v) I.S.. sieves – 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 microns, 425 

microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, with lid and pan. 

16. Sieve shaker capable of 200mm and 300mm dia sieves, manually operated with timing 

  switch assembly. 

17. Equipment for slump test (if required)-slup cone, steel plate, tamping rod, steel scale, scoop. 

18. Dial gauges (if required)-, 25mm travel – 0.01 mm/division least count – 2nis. 19. Graduate 

measuring cylinders 200ml capacity – 3 nos. 

20. Enamel trays (for efflorescence test for bricks). (i) 300mm x 250mm x 40mm - 2 nos. 

(ii) Circular plates of 250mm dia – 4 nos. 
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LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 
 

Make/Brands of Materials and Models approved are listed below. However, equivalent materials and Models of 

any other Specialized firms may be used, in case it is established that the Makes/brands specified below are not 

available in the market or for any other reasons, subject to approval of the alternate Make/brand by the Engineer-

in-Charge. 
 

S. No. MATERIALS PREFERRED MAKE 

1.  Structural Steel, Sections Tata, Jindal, Prakash, Rana Capital, Apollo, 
Bhushan 

2.  Admixture Fosroc, Hygie Profile, MCBAUCHEMIE, 

CICO, CHOCKSEY, BASF 

3.  Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

4.  Injection Grouting Pidilite (Dr. Fixit), Hygie Profile,   

FOSROC, CHOCKSEY, DURABUILD 

5.  Locks/Latch Godrej, Dorma, Dorset, Hettich 

6.  Laminates Merino, Greenlam, Duro,Greenply, Century 

7.  Stainless steel wire mesh Sterling enterprises, Trimurty Welded Mesh 

8.  Prelaminated MDF Board Green Penelmax, Merino, Veer, Century 

9.  Adhesive Pidilite, Hygie Profile, Dunlop, Vamorganic 

CHOCKSEY, DURABUILD 

10.  Flush Door Shutters (Decorative/Non 

Decorative) 

Duro, Merino, Century, Greenply 

11.  Block Boards, Ply boards Duro, Century, Greenlam, Greenply 

12.  Hydraulic Door Closer/Floorspring Dorma, Hafele, Hettich, Dorset, Hilti 

13.  Panic Exit Device Ingerrsoll, Geze, Hardwyn, Everest, ASSAABLOY 

14.  Aluminium Extruded Profile Hindalco, Jindal, NALCO 

15.  Anodised Aluminium Hardwares 

(HeavyType) 

Hardima, Everite, Sigma (ISI marked), Earl 

Bihari. Doorace, Dorma 

16.  Tempered Glass Modi Float, Saint Gobain, ASAHI 

17.  Polyster Powder Coating Shades Nerolac, Berger, J & N 

18.  Dash/anchoring Fasteners Hilti/Fischer/Canon/Bosch/Wurth 

19.  Friction Stay Hinges Earl-Bihari, Hettich, Dorset 

20.  Steel Nuts, Boltsand Screws Kundan, Puja, Atul, Wurth 

21.  EPDM Gasket Hanu/Anand 

22.  Ceramic Tiles Nitco, Kajaria,Somany,Simpolo,Orient bell 

23.  Vitrified Tiles (DoubleCharged/ Nano 

Tech) (GVT/ AntiSkid/ 

Glossy/Mattfinish 1st Quality). 

Nitco, Kajaria,Somany,Simpolo, Orient bell 

24.  Terrazzo Tiles Nitco, Unistone, K.K. Manhole 

25.  Chequered Tiles Nitco, Unistone, K.K. Manhole, Dalal 

26.  Fire Check Door Shakti Hormann  Protech, Navair, Bhawani Fire 
Protection Pvt. Ltd., Saint Gobain 

27.  Cement Concrete Tiles NITCO, Unistone, Dalal, Surendera 

28.  Tile Adhesive CICO, PIDILITE FERROUS, Home Pride,PAMR, 
Hygie Profile, Fosroc, CHOKSEY, MYK Laticrete 

29.  White Cement Birla White, JK White 

30.  Clay Tile on Roof KENZAI, JOHNSON 

31.  CC Pavers NITCO, Hygie Profile, TUFTEK, K.KPvt.Ltd 
,Hindustan Tile, Dalal, Surendera 

32 Water Proofing Paint Shalimar (Zero Damp), Birla Opus (B 70), Nerolac 
(No damp) 
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33 Synthetic Enamel Paint (Premium 
Quality) 

Shalimar (Super Hi Gloss Enamel), Nerolac Synthetic 
Enamel, Birla Opus(N 52/Sparkle Hi 
Gloss Enamel) 

34 Premium Interior emulsion Shalimar, Birla Opus, Nerolac 

35 Fire Clay Sink & Drain Board Jaquar, Kohler, Roca. 

36 Soil waste & Vent Pipes & fittings 
(a)Centrifugal Cast iron pipes 

NECO, RIF, SKF, HIF, Kapilansh, RPMF 

37 LA(CI)Pipes Electro Steel, Kesoram 

38 G.I.Pipes & M.S. Pipe TATA, JINDAL (Hissar), PrakashSurya 

39 MAZZA AC PIPE A Infrastrcutre, Ltd. Apurva Vinimay P.Ltd. Koanoraia 
Sugar Gen Mfg Company 

40 G.I. Fittings (Malleable CastIron) UNIK, ICS 

41 Gun metal Valves (Full 
way chech Valves.) 

Leader, Zoloto, SANT 

42 Stone ware Pipes & Gully Traps Perfect, Parry, Anand 

43 PVC Doors/Windows Syntex, Rajshri, Jain Doors, Jayna 

44 M S pipes Kirloskar, Electro Steel. 

45 C.I. Double Flnaged Sluice Valves Kirloskar, IVS, Burn 

46 C.I. Double Flnaged Non 
Return Sluice Valves 

Kirloskar 

47 C.I. Manhole Covers RIF,NECO,SKF,RPMF 

48 CPVC pipes Supreme, Prince, Finolex, Astral 

49 SS Auto close Hinges Hettich, Earl-Bihari 

50 Ball Valves Zoloto, IBP, Arco 

51 ButterflyValves Audco or equivalent 

52 Unglazed Vitrified Heavy Duty 
tiles 

Johnson-(Endura), Somany-(Dura Stone), Kajaria, 
Oasis,Vermora, 

53 Wooden putty Shalimar NC putty, Birla putty or equivalent of 
Nerolac. 

54 Spider Fittings Dorma, Dorset, Hettich, Hafele, Hilti 

56 APP Bitumat co. Ltd., STP, Dermabit Technow 
NICOL/Torchtar 

57 FRP Doors & Frames Ashoo Model Arts, Selected Product Co., Fiber ways, 
Jayna Doors of Jain wood Industries, Jain Doors Pvt. Ltd, 
FRP Bhatt 

58 PVC/Synthetic Water Storage Tank Sintex, Uniplast, Polycon, SPL 

59 RMC ACC, UltraTech (Birla), M/S Antritech Private Limited, 
Shri Ram Ready Mix Concrete Pvt. Ltd. 

60 Indian/European WC, Wash Basin 
and other Sanitary Installation. 

Jaquar, Kohler, Roca, Hindware, CERA 

61 C.P. Brass Fittings Jaquar, Kohler, Roca, Cera 

62 Water Proofing compound CICO, IMPERMO (By Snowcem India Ltd.) 
PIDILITE, CHOKSEY, HYGIEPROFILE, 
DURABUILD, Fosroc. 

63 Stainless Steel Sink Jayna, Neelkantha, Nirali, Cera 

64 Bevelled Edge Mirror Saint Gobain,Geze,Modiguard, ASAHI 

65 Glass Panes Modi Guard, Saint Gobin, ASAHI 

66 Plaster of Paris Birla White, JK Cement, Saint Gobain 

67 Wall Putty (Waterproof) Birla waterproof putty, Shalimar waterproof putty 

68 Cement ACC, Birla, Ultratech, J.K, Gujrat Ambuja, M/S 
Binani Cement. 

69 Aluminium hinges Classic,Argent,Crown 

70 Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW 

71 Galvanized/Galvalume Profile Sheets Tata, Jindal, JSW 
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72 Acrylic Distemper Shalimar (Number 1 Pad Distemper), Birla Opus (D 20), 
Nerolac (Beauty Acrylic Distemper). 

73 Wall Primer Shalimar (Shakti primer), Birla Opus (E 10), Nerolac 
(Nerolac Acrylic primer) 

74 Premium Acrylic Exterior Paint 
with Silicon 

Shalimar (Weather Pro Plus super premium 
emulsion), Nerolac (Excel Total), Birla Opus (E 70) 

75 Additives Nerolac (Suraksha advanced), ICI India 
Ltd (Weather shield).,HUFCOR 

76 Acoustic Foldable movable 
partitions 

Hafele, Dorma, Azazo, ASSAABLOY 

77 Door Fittings Hafele, Dorma, Godrej, Dorset,Hilti 

78 PVC pipes & Fittings Supreme, Hygie Profile, Finolex, AKG 
,SFMC 

79 Steel Primer Shalimar, Nerolac, Birla Opus 

80 Wood Primer Shalimar (Universal white primer), Birla Opus (N 10 
primer) or equivalent of Nerolac, 

81 Plastic Seat covers of W.C. Commander, Diplomant, Hindware, 

82 PVC flushing Cistern Commander, Hindware (Slimline), Hindustan, Somany. 

83 Stainless Steel Railing Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, ICICH 
Inds., ESSAL, Dorma, Dline, KICH 

84 C-PVC pipes Astral, Ashirvad, Prince 

85 Stainless Steel hardware fittings Dorma, Hafele, Godrej, Geze., Dorset 

86 Hermitically Sealed Performance 
glass & Toughened glass. 

Saint Gobin, Asahi, Pilington, Viracon (Processed 
by the me or their approved Processors). 

87 Epoxy Paint Shalimar, Birla Opus, Nerolac. 

88 Sanitary Fittings Kohler, Jaquar,Roca, Cera 

89 Textured Exterior Paint Ultratech,Spectrum,Heritage, 
Shalimar, UTTPL 

90 Gypsum Board Saint Gobain,anutone, , Hi-steel, Knauf, Bollard 

91 Calcium Silicate false ceiling 
/frame work 

Aerolite, Hilux, Armstrong, Western, Diamond 

92 Glass Reinforced Jali UniStone, Dalal, Ultra Tech 

93 AAC Blocks/aggregate Finecrete, Ultra Tech, R S Green 

94 Wooden Door Frame and Shutters Goyla, Jayna, Kutty 

95 DI Pipes Electro steel, Jindal Saw, Tata Metalls 

96 Precast kerb stone DALAL, PAVERINDIA,K.K. 

97 Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

98 False Access Floor Unitile, Unifloor, Hewetson 

99 Expansion Joint Hercules, Bizzar, Sanfield, V.R. Engineers. 

100 Micro-concrete  Ultratech,Pidilite, Birla 

101 Ready-mix cement-based dry plaster  Ultratech,Pidilite, Birla 

102 Carpet Welspun,Miliken,Bentley,Shaw  

103 LVT flooring Welspun,Merino,Argil,Greenlam  

104 Wooden veneer ceiling Duroply,Century Ply, Merino, Greenlam 

105 V Baffle suspended false ceiling Saint Gobain,Hunter Douglas, Diamond, Hi-steel,Knauf, 
Bollard 

106 Open cell ceiling Saint Gobain,Hunter Douglas, Diamond, Hi-steel, Knauf, 
Bollard 

107 Perforated gypsum board ceiling Saint Gobain,anutone, , Hi-steel, Knauf, Bollard 

108 Microlook soft fibre ceiling Saint Gobain, Diamond, Aerolite, , Hi-steel, Knauf, 
Bollard 

109 Accoustic glasswool Baffles ceiling Saint Gobain,Hunter Douglas,Diamond, , Hi-steel,Knauf, 
Bollard 

110 Metal false ceiling Saint Gobain,Hunter Douglas,Diamond, , Hi-steel, 
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Knauf, Bollard 

111 Acoustical PET Ceiling Panels Anutone,  Bollard, Uniacoustic, Tranquil, Knauf, Bollard 

112 Double glazed glass partition Saint Gobain , Geze , Bene, Dorma Kaba  

113 Lacquered glass Saint Gobain, Modiguard, Asahi 

114 High-Density High-Moisture 
Resistance board 

Action Tesa,. Century Ply, Merino, Greenlam 

115 Glass fiber based fibre wall covering Saint Gobain , Vitrulan , Vescom 

116 Wooden louvered Panels Action Tesa, Century Ply, Merino, Greenlam 

117 Modular kitchen cabinets Godrej, Sleek Kitchens, Spacewood 

118 Hardware for kitchen cabinet Hettich, Hafale, Hilti 

119 Access Panel Saint Gobain, Hunter Douglas, Anutone 

120 Toilet cubicle/urinal partitions Greenlam, Fundermax, Trespa,Merino 

121 Acrylic solid surface cladding Merino, Tristone, Lotte 

122 Furniture work Herman Miller, Godrej, Featherlite, Durian, Haworth, 
Steel case, Rockworth 

123 PET wall panels Anutone,Uniacoustic, Bollard, Tranquil  

124 Frosted film 3M, Artzz Fusion, LG 

125 Window blinds Vista, Hunter Douglas, Deck   

126 High Pressure Laminate (HPL) Century, Trespa, Fundermax 

 Structural repair  

127 Alkaline chemical rust remover  Penetron, Xypex, Pidilite, Fosroc,   Mapei, BASF, MC 
Bauchemie 

128 Corrosion inhibiting     Fosroc, Pidilite, Mapei 

   129   CARBON Laminate   BASF, FOSROC, Mapei 

130 CARBON FILAMENT    BASF, FOSROC, Mapei 

131   epoxy bonding agent    Fosroc, Pidilite, Mapei 

132 polymer modified cementitious    BASF, FOSROC, Mapei 

133 High strength, non- shrink free 
flowing grout material  

  BASF, FOSROC, Mapei 

134  Polymer modified cement mortar Ultratech,   Fosroc, Dalmia, Saint Gobain –weber 

135 Aluminium Free Expanding Grout  Fluidifier admixture   BASF, FOSROC, Mapei 

136 High strength 451 GSM 
CARBONFIBER WRAP 114.   
BASF, FOSROC, Mapei 

  BASF, FOSROC, Mapei 

137   Anti-corrosive paint    Fosroc, Pidilite, Mapei 

138 Pozzolanic additives (0.5% polymer 
fluidizer) 

  BASF, FOSROC, Mapei 

139 Injection Grouting Pidilite (Dr. Fixit),   FOSROC CHOCKSEY/ DURA 
BUILD 

140 Chemical Fastener Hilti , Fosroc, Mapie, Sika 

141 Micro Concrete work Fosroc ,   Mapie, Ultratech 

142 Water Proofing compound Fosroc,   Master Builder (BASF), Mapei, MC-bauchemie, 
Weber, Ardex Endura Pidilite (Dr. Fixit), 

 

For Items/Materials not covered in the list above, the 1st quality material is to be used as per the Nomenclature 

of items or 1st quality material of the reputed Make/Brand required to be used for execution of either agreement 

items or any Extra/Substituted item as per approval and direction of Engineer-in-Charge. 

 

Note:- The makes of various materials as above shall be approved by the Engineer-in-charge in 

consultation with the NIT approving authority. 
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On Non-Judicial Stamp Paper of Minimum Rs. 100/- 

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) Form of Bank 

Guarantee for Earnest Money Deposit/ Performance Guarantee/ Security Deposit/Mobilization 

Advance 

1. Whereas the Executive Engineer, L-Division, CPWD on behalf of the President of India (hereinafter called “The 

Government”) has entered into and agreement bearing number …………….. with .................. (name and 

address 

of the contractor) (hereinafter called “the Contractor”) for execution of work ............................................. (name 

of work) ....................................... The Government has further agreed to accept an irrevocable Bank Guarantee for 

Rs. ………………. (Rupees ………………………… only) valid upto ……….. (date) ................................as 

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of 

his obligations in accordance with the terms and conditions of the agreement. 

2. We, ………………(indicate the name of the bank) (herein after referred to as “the Bank”), hereby 

undertake to pay to the Government an amount not exceeding Rs. …………….(Rupees .............only) on demand 

by 

the Government within 10 days of the demand. 

 
3. We, ………………… (indicate the name of the Bank) ........................ , do here by undertake to pay the amount due 

and payable under this guarantee without any demur, merely on a demand from the Government stating that the amount  

claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However, 

our   liability   under   this   guarantee   shall   be   restricted   to   an   amount   not   exceeding   Rs.   ……….. 

(Rupees ........................ Only) 

 
4. We, .......................... (indicate the name of the Bank), further undertake to pay the Government 

any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding 

pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The 

payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment there under 

and the Contractor shall have no claim against us for making such payment. 

 
5. We, ……………….. (indicate the name of the Bank) ................. , further agree that the Government shall have the 

fullest liberty without our consent and without affecting in any manner our obligation here under to vary any of the 

terms and conditions of the said agreement or to extend time of performance by the said Contractor from time to time 

or to postpone for any time or from time to time any of the powers exercisable by the Government against the said 

contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not 

be relieved from our liability by reason of any such variation or extension being granted to the said Contractor or 

for any forbearance, act of omission on the part of the Government or any indulgence by the Government to the said 

Contractor or by any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. We, …………… (indicate the name of the Bank) , further agree that the Government at its option shall be 

entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding 

against the Contractor and notwithstanding any security or other guarantee the Government may have in relation to 

the Contractor’s liabilities. 

 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

 
8. We, ………………… (indicate the name of the Bank) .......................... , undertake not to revoke this guarantee except 

with the consent of the Government in writing. 
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9. This Bank Guarantee shall be valid up to …………………… unless extended on demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. ……………….. 

(Rupees ............................only) and unless a claim in writing is lodged with us within the date of expiry or extended 

date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

 
Date …………………. 

 

 
Witness:- 

1. Signature ………………….                                              Authorized signatory Name 

and address                                                                         Name 

 
 

                                                                                                   Designation 

                                                                                                     Staff code no.  

                                                                                                             Bank seal 

 

2. Signature …………………. 

Name and address 

 

 
* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180        

days for two/three bid system from the date of submission of tender. 

 
 

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either for performance 

guarantee/security deposit/mobilization advance, as the case may 
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Schedule of Quantity 

Name of Work:- Upgradation work for Residential Accommodation on Canning Lane under 1L TG Lane sub division under 

L- Division, CPWD, New Delhi during 2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards, doors, 

windows, damaged sewer line and other misc. civil works.) 

SL.No Description Qty Unit Rate Amount 

1 Carriage of Materials         

1.1 By Mechanical Transport including loading, unloading and 

stacking         

1.1.1 Disposal of moorum/building rubbish/ malba/ similar 

unserviceable, dismantled or waste material by mechanical 

transport including loading, transporting, unloading to approved 

municipal dumping ground for lead upto 10 km for all lifts, 

complete as per directions of Engineer-in-charge.  

Note - Item to be applicable in urban areas having directions for 

restricted hours for movement/plying of load carrying motor 

vehicle of 3.5 cum or more. 
50 cum 494.10 24705 

2 EARTH WORK         

2.1 Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains (not 

exceeding 1.5 m in width or 10 sqm on plan), including dressing of 

sides and ramming of bottoms, for all lift, including getting out the 

excavated soil and disposal of surplus excavated soil as directed, 

within a lead of 50 m.         

2.1.1 All kinds of soil. 22 cum 260.30 5727 

2.2 Excavating trenches by mechanical / manual means of required 

width for pipes, cables, etc including excavation for sockets, and 

dressing of sides, ramming of bottoms, for all depth, including 

getting out the excavated soil, and then returning the soil as 

required, in layers not exceeding 20 cm in depth, including 

consolidating each deposited layer by ramming, watering, etc. and 

disposing of surplus excavated soil as directed, within a lead of 50 

m:         

2.2.1 All kinds of soil         

2.2.1.1 Pipes, cables etc, not exceeding 80 mm dia. 30 metre 215.60 6468 

2.3 Excavating holes more than 0.10 cum & upto 0.5 cum including 

getting out the excavated soil, then returning the soil as required in 

layers not exceeding 20cm in depth, including consolidating each 

deposited layer by ramming, watering etc, disposing of surplus 

excavated soil, as directed within a lead of 50 m and lift upto 1.5 

m.         

2.3.1 All kinds of soil 6 each 82.45 495 

2.4 Supplying chemical emulsion in sealed containers including 

delivery as specified.         

2.4.1 Chlorpyriphos/ Lindane emulsifiable concentrate of 20% 100 litre 234.75 23475 

2.5 Diluting and injecting chemical emulsion for POST-

CONSTRUCTIONAL anti-termite treatment (excluding the cost of 

chemical emulsion) : 
        

2.5.1 Along the external wall below concrete or masonry apron using  

chemical  emulsion  @  2.25  litres  per linear metre including 

drilling and plugging holes etc.: 
        

2.5.1.1 With Chlorpyriphos/ Lindane E.C. 20% with 1% concentration 200 metre 53.45 10690 

2.5.2 Treatment of existing masonry using chemical emulsion @ one litre 

per hole at 300 mm interval including drilling holes at 45 degree 

and plugging them with cement mortar 1:2 (1 cement : 2 coarse 

sand) to the full depth of the hole : 
        

2.5.2.1 With Chlorpyriphos/Lindane E.C. 20% with 1% concentration 150 metre 43.00 6450 
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2.5.3 Treatment at points of contact of wood work by chemical emulsion 

Chlorpyriphos/ Lindane (in oil or kerosene based solution) @ 0.5 

litres per hole by drilling 6 mm dia holes at downward angle of 45 

degree at 150 mm centre to centre and sealing the same. 180 metre 279.70 50346 

3 CEMENT CONCRETE (CAST IN SITU)         

3.1 Providing  and  laying  in  position  cement  concrete  of specified 

grade excluding the cost of centering and shuttering - All work up 

to plinth level : 
        

3.1.1 1:2:4 (1  cement : 2 coarse sand (zone-Ill) derived from natural 

sources : 4 graded stone aggregate 20 mm nominal size derived 

from natural sources) 
23 cum 7878.50 181206 

3.1.2 1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived from natural  

sources :  10  graded  stone  aggregate  40  mm nominal size derived 

from natural sources) 
30 cum 6518.60 195558 

4 REINFORCED CEMENT CONCRETE         

4.1 Providing precast cement concrete Jali 1:2:4 (1 cement : 2 coarse 

sand (zone-Ill) : 4 graded stone aggregate 6 mm nominal size), 

reinforced with 1.6 mm dia mild steel wire, including centering and 

shuttering, roughening cleaning, fixing and finishing in cement 

mortar 1:3 (1 cement: 3 fine sand) etc. complete, excluding 

plastering of the jambs, sills and sofits.         

4.1.1 40 mm thick 60 sqm 1706.55 102393 

5 MASONRY WORK         

5.1 Brick work with common burnt clay F.P.S. (non modular) bricks of 

class designation 7.5 in foundation and plinth in:         

5.1.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 5 cum 7370.65 36853 

5.2 Brick work with common burnt clay F.P.S. (non modular) bricks of 

class designation 7.5 in superstructure above plinth level up to floor 

V level in all shapes and sizes in :         

5.2.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 5 cum 9344.35 46722 

5.3 Half brick masonry with common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 in superstructure above plinth level 

up to floor V level.         

5.3.1 Cement mortar 1:4(1 cement :4 coarse sand) 86 sqm 1123.80 96647 

6 CLADDING WORK         

6.1 Marble work gang saw cut (polished and machine cut) of thickness 

18 mm for wall lining (veneer work), backing filled with a grout of 

average 12 mm thick in cement mortar 1:3(1 cement: 3 coarse 

sand), including pointing with white cement mortar 1:2 (1 white 

cement : 2 marble dust) with an admixture of pigment to match the 

marble shade (To be secured to the backing by means of cramps, 

which shall be paid for separately). 
        

6.1.1 Raj Nagar Plain white marble/ Udaipur green marble/ Zebra black 

marble.         

6.1.1.1 Area of slab upto 0.50 sqm 5 sqm 5742.55 28713 

6.2 Providing  and  fixing 18  mm  thick  gang  saw  cut,  mirror  

polished, premoulded and prepolished, machine cut for kitchen 

platforms, vanity counters,  window sills,  facias and  similar 

locations of required size, approved shade, colour and texture laid 

over 20 mm thick base cement mortar 1:4 (1 cement : 4 coarse 

sand), joints treated with white cement, mixed with matching 

pigment, epoxy touch ups, including rubbing, curing, moulding and 

polishing of edges to give high gloss finish etc. complete at all 

levels.         

6.2.1 Raj Nagar Plain white marble/ Udaipur green marble/ Zebra black 

marble         

6.2.1.1 Area of slab upto 0.50 sqm 5 sqm 3414.80 17074 

6.2.2 Granite stone slab of colour black, Cherry/Ruby red         

6.2.2.1 Area of slab over 0.50 sqm 40 sqm 5136.30 205452 
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6.3 Extra for fixing marble /granite stone, over and above 

corresponding basic item, in facia and drops of width upto 150 mm 

with epoxy resin-based adhesive, including cleaning etc. complete. 20 metre 568.55 11371 

6.4 Extra for providing opening of required size & shape for wash 

basin/ kitchen sink in kitchen platform, vanity counter and similar 

location in marble/ Granite/ stone work, including necessary holes 

for pillar taps etc. including moulding, rubbing and polishing of cut 

edges etc. complete. 5 each 978.70 4894 

6.5 Providing and fixing 1st quality ceramic glazed wall tiles 

conforming to IS: 15622 (thickness to be specified by the 

manufacturer), of approved make, in all colours, shades except 

burgundy, bottle green, black of 300x450mm or 300x600mm or 

600 x 600 mm as approved by Engineer-in-Charge, in skirting, 

risers of steps and dados, over 12 mm thick bed of cement mortar 

1:3(1 cement : 3 coarse sand) and jointing with grey cement slurry 

@ 3.3kg per sqm, including pointing in white cement mixed with 

pigment of matching shade complete. 170 sqm 1267.95 215552 

7 WOOD AND P. V. C. WORK         

7.1 Providing wood work in frames of doors, windows, clerestory 

windows and other frames, wrought framed and fixed in position 

with hold fast lugs or with dash fasteners of required dia & length 

(hold fast lugs or dash fastener shall be paid for separately).         

7.1.1 Second class teak wood 0.54 cum 142949.70 77193 

7.2 Providing and fixing panelled or panelled and glazed shutters for 

doors, windows and  clerestory windows, fixing with  butt hinges 

of required size with  necessary screws,  excluding  panelling  

which  will  be  paid for  separately,  all  complete  as  per  direction  

of  Engineer-in-charge.  (Note: Butt hinges and necessary screws 

shall be paid separately)         

7.2.1 Second class teak wood         

7.2.1.1 35 mm thick shutters 20 sqm 4111.95 82239 

7.3 Providing and fixing panelling or panelling and glazing in panelled 

or panelled and glazed shutters for doors, windows and clerestory 

windows (Area of opening for panel inserts excluding portion 

inside grooves or rebates to be measured). Panelling for panelled or 

panelled and glazed shutters 25 mm to 40 mm thick. 
        

7.3.1 Ply wood 5 ply, 9 mm thick         

7.3.1.1 Decorative  plywood   both   side  decorative veneer (Type - I) 

conforming to IS 1328 BWR type 12 sqm 2724.25 32691 

7.3.2 Float glass panes         

7.3.2.1 5.0  mm thick glass  panes (weight not less than 12.50 kg/sqm). 4 sqm 2600.45 10402 

7.4 Providing and fixing glazed shutters for doors, windows and 

clerestory windows using 4 mm thick float glass panes (weight not 

less than 10 kg per sqm) fixing with ISI marked M.S. pressed butt 

hinges bright finished of required size with necessary screws. 
        

7.4.1 Second class teak wood         

7.4.1.1 30 mm thick 10 sqm 4523.40 45234 

7.5 Providing and fixing ISI marked flush door shutters conforming to 

IS : 2202  (Part  I)  non-decorative type,  core of block  board  

construction with frame of 1st class hard wood and well matched 

commercial 3 ply veneering with vertical grains or cross bands and 

face veneers on both faces of shutters:         

7.5.1 35 mm thick including ISI marked Stainless Steel butt hinges with 

necessary screws 4 sqm 2392.65 9571 

7.6 Providing and fixing M.S. grills of required pattern in frames of 

windows etc. with M.S. flats, square or round bars etc. including 

priming coat with approved steel primer all complete. 
        

7.6.1 Fixed to steel windows by welding 70 kg 219.10 15337 

7.7 Providing and fixing IS: 12817 marked stainless steel butt hinges 

(heavy weight) with stainless steel screws etc. complete :         

7.7.1 125x64x2.50 mm 20 each 129.85 2597 
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7.8 Providing and fixing special quality bright finished brass cupboard 

or ward robe locks with four levers of approved quality including 

necessary screws etc. complete. 
        

7.8.1 65 mm 20 each 362.40 7248 

7.9 Providing and fixing aluminium hanging floor door stopper, ISI 

marked, anodised (anodic coating not less than grade AC 10 as per 

IS : 1868) transparent or dyed to required colour and shade, with 

necessary screws etc. complete. 
        

7.9.1 Twin rubber stopper 48 each 72.35 3473 

7.1 Providing  and  fixing  Bamboo jaffery/ fencing  consisting  of 

superior quality 25 mm dia (Average) half cut bamboo placed 

vertically and fixed together with three numbers horizontal running 

members of hollock wood in scantling of section 50X25 mm, fixed 

with nails and G.I wire on existing support complete as per 

direction of Engineer-in-charge. 
110 sqm 689.40 75834 

7.11 Providing and fixing magnetic catcher of approved quality in 

cupboard/ ward robe shutters, including fixing with necessary 

screws etc. complete. 
        

7.11.1 Double strip (horizontal type) 30 each 39.70 1191 

7.12 Providing & Fixing decorative high pressure laminated sheet of 

plain / wood grain in gloss / matt/ suede finish with high density 

protective surface layer and reverse side of adhesive bonding 

quality conforming to IS : 2046 Type S, including cost of adhesive 

of approved quality. 
        

7.12.1 1.0 mm thick 40 sqm 897.30 35892 

7.13 Providing and fixing wire gauge shutters using stainless steel grade 

304 wire gauge with wire of dia 0.5 mm and average width of 

aperture 1.4 mm in both directions for doors, windows and 

clerestory windows with necessary screws: 
        

7.13.1 30 mm thick shutters         

7.13.1.1 With ISI marked stainless steel butt hinges of required size         

7.13.1.1.1 Second class teak wood 22 sqm 4692.10 103226 

7.14 Providing and fixing factory made uPVC glazed/wire mesh 

windows/ doors comprising of lead free uPVC multi-chambered 

frame, sash and mullion/coupler (where ever required) extruded 

profiles having minimum wall thickness of 1.70 mm for Series R1 

and R2 profiles and 2.10 mm for Series R3 and R4 profiles 

conforming to EN: 12608 in any shape, colour and design duly 

reinforced with galvanized  mild steel section made  of required  

shape & size as  per CPWD  Specification,  uPVC extruded  glazing  

beads,  interlocks  and  lnline  sash  adaptor  (where ever required) 

of appropriate dimension, EPDM gasket, hardware, SS 304 grade 

fasteners of minimum  8  mm dia with countersunk head, 

comprising of matching polyamide PA6 grade sleeve for fixing 

frame to finished wall as per IS 1367 : Part 1 to 14, plastic packers, 

plastic caps and necessary stainless steel screws etc. Profile of 

frame, sash & mullion (if required) shall be mitred cut and fusion 

welded/mechanically jointed duly sealed at all corners, including 

drilling of holes for fixing hardware and drainage of water etc. 

After fixing frame the gap between frame and adjacent finished 

wall shall be filled with weather proof silicon sealant over backer 

rod of approved size and quality, all complete as per approved 

drawing conforming to CPWD specification & direction of 

Engineer-in-Charge.          
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  Section of steel reinforcement and cross sections of uPVC profiles 

to be as per design approved by Engineer-in-Charge. Wire mesh / 

Glazing of plain/ toughened/ laminated/ double glass unit with / 

without high performance coatings as per design requirements and 

conforming to IS: 3548 & IS: 16231 shall be paid separately.  

Note:-    Structural    design    proof    checked    from    a    

Government Engineering   Institute,  to  be  provided  by  the  

manufacturer  for (i) Sites with basic wind speed > 45 m/sec as per 

IS 875 — Part 3 (ii) Sites with structure height more than 20m for 

all wind speeds         

7.14.1 Two track two panels sliding window with Aluminium channel for 

roller track, wool pile, nylon rollers with SS 304 body. 
        

7.14.1.1 Using R3 series with frame (55 mm & above) x (40 mm & above) 

& sash (30 mm & above) x (55 mm & above) with zinc alloy 

(zamak) powder coated handle on every panel along with multi-

point locking system (Height upto 1.8m). 
6 sqm 8799.25 52796 

7.14.2 Three track three panels sliding window with two glazed & one 

wire mesh panels with Aluminium channel for roller track, wool 

pile, nylon rollers with SS 304 body. 
        

7.14.2.1 Using R3 series with frame (98 mm & above) x (40 mm & above) 

& both glazed and fly screen sash (30 mm & above) x (55 mm & 

above) with zinc alloy (zamak) powder coated handle on every 

glazed panel along with multi-point locking system. (Height upto 

1.8m). 52 sqm 10874.20 565458 

7.15 Providing  and fixing  bright /matt finished  Stainless Steel  handles 

of approved quality & make with necessary screws etc all complete. 
        

7.15.1 125 mm 100 each 119.20 11920 

7.16 Providing and fixing cupboard shutter with 19 mm thick one side 

decorative and other side balancing lamination factory pressed 

BWP grade marine ply as per IS 710 of approved brand including 

2 mm thick PVC edge banding tape with hot glue by edge bending 

machine etc. with auto closing spring loaded hinges (hydraulic 

type) etc. complete as per direction of Engineer-in-charge. 

(Payment of providing and fixing auto closing hinges shall be paid 

separately) 40 sqm 2829.25 113170 

7.17 Providing  and  fixing 19  mm  thick  both  side  balancing  

lamination factory pressed BWP grade marine ply as per IS : 710 

of approved brand boxes, shelves, racks, almirah, cupboard and 

drawer etc. including necessary nails, screws etc. complete as per 

direction of Engineer-in- charge. 80 sqm 2593.15 207452 

7.18 Providing and fixing stainless steel fancy handle of approved make 

fixed with SS screws etc. complete as per direction of Engineer-in-

charge.         

7.18.1 200 mm 10 each 186.65 1867 

7.19 Providing and fixing stainless steel sof closing spring hinges at 0 

degree hinges (hydraulic type) of approved make/brand to 

cupboard shutters with full threaded steel screws including making 

necessary recess in board and finished etc. complete as per direction 

of Engineer-in-charge. 110 each 272.00 29920 

7.2 Providing and fixing stainless steel soft closing heavy type 

telescopic drawer channels of approved  make  500  mm  long  with  

screws  etc. complete as per direction of Engineer- in-charge, 
25 

one 

set 885.10 22128 

7.21 Providing and fixing readymade 304 grade stainless steel Modular 

kitchen basket and accessories such as right-angle basket (Plain 

Cup & Saucer, plant, Partition, Bottle rack, Thali, Cutlery) kitchen 

utensil basket, Dinner set basket, kitchen grain basket, 

Multipurpose basket as per site requirement including finishing 

(wherever required) and fittings.  The same shall be fixed with 

necessary stainless-steel nuts & bolts, Stainless Steel screws & 

telescopic channel etc. as per direction of Engineer-in- charge. (For 

payment purpose only weight of Stainless-steel basket shall be 

considered excluding weight of all fixing accessories such as nuts, 

bolts, fasteners telescopic basket channels etc. Payment of 

providing and fixing telescopic channel shall be paid separately) 60 kg 533.25 31995 
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8 STEEL WORK         

8.1 Structural steel work in single section, fixed with or without 

connecting plate, including cutting, hoisting, fixing in position and 

applying a priming coat of approved steel primer all complete. 
500 kg 117.35 58675 

8.2 Structural steel work riveted, bolted or welded in built up sections, 

trusses and framed work, including cutting, hoisting, fixing in 

position and applying a priming coat of approved steel primer all 

complete. 
500 kg 133.70 66850 

8.3 Providing and fixing 1 mm thick M.S. sheet door with frame of 

40x40x6 mm angle iron and 3 mm M.S. gusset plates at the 

junctions and corners, all  necessary fittings  complete,  including  

applying  a  priming  coat of approved steel primer. 
        

8.3.1 Using M.S. angels 40x40x6 mm for diagonal braces 8 sqm 5804.35 46435 

8.4 Steel work in built up tubular (round, square or rectangular hollow 

tubes etc.) trusses etc., including cutting, hoisting, fixing in position 

and applying a priming coat of approved steel primer, including 

welding and bolted with special shaped washers etc. complete. 
        

8.4.1 Hot finished welded type tubes 1000 kg 194.40 194400 

8.5 Steel work welded in built up sections/ framed work, including 

cutting, hoisting, fixing in position and applying a priming coat of 

approved steel primer using structural steel etc. as required. 
        

8.5.1 In  gratings,  frames,  guard  bar,  ladder,  railings,  brackets, gates 

and similar works 800 kg 172.60 138080 

8.6 Providing and fixing carbon steel galvanised ( minimum coating 5 

micron) dash fastener of 10 mm dia double threaded 6.8 grade 

(yield strength 480 N/mm2), counter sunk head, comprising of 10 

mm dia polyamide PA 6 grade sleeve, including drilling of hole in 

frame , concrete/ masonry, etc. as per direction of Engineer-in-

charge.         

8.6.1 10 x 80 mm 80 each 137.65 11012 

8.6.2 10 x 120 mm 40 each 170.95 6838 

8.7 Providing & fixing fly proof wire gauze to windows, clerestory 

windows & doors with M.S. Flat 15x3 mm and nuts & bolts 

complete.         

8.7.1 Stainless steel (grade 304) wire gauze of 0.5 mm dia wire and 1.4 

mm aperture on both sides 22 sqm 1133.55 24938 

9 FLOORING         

9.1 Chequered terrazo tiles 22 mm thick with graded marble chips of 

size up to 6 mm in floors, jointed with neat cement slurry mixed 

with pigment to match the shade of the tiles, including rubbing and 

polishing complete, on 20 mm thick bed of cement mortar 1:4 (1 

cement :4 coarse sand) :         

9.1.1 Medium  shade  pigment  using  50%  white  cement,  50% ordinary 

cement 100 sqm 1483.60 148360 

9.2 Kota stone slab flooring over 20 mm (average) thick base laid over 

and jointed with grey cement slurry mixed with pigment to match 

the shade of the slab, including rubbing and polishing complete 

with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) : 
        

9.2.1 25 mm thick 70 sqm 1948.25 136378 

9.3 Providing and laying rectified Glazed Ceramic floor tiles of size 

300x300 mm or 400x400mm or more (thickness to be specified by 

the manufacturer), of 1st quality conforming to IS : 15622, of 

approved make, in colours White, Ivory, Grey, Fume Red Brown, 

laid on 20 mm thick cement mortar 1:4 (1 Cement: 4 Coarse sand), 

jointing with grey cement slurry @ 3.3 kg/ sqm including grouting 

the joints with white cement and matching pigments etc., complete. 
55 sqm 1330.00 73150 
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9.4 Providing and laying Vitrified tiles in floor in diferent sizes 

(thickness to be specified by the manufacturer) with water 

absorption less than 0.08% and conforming to IS:15622, of 

approved brand & manufacturer, in all colours and shade, laid on 

20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand) jointing 

with grey cement slurry @3.3 kg/sqm including grouting the joints 

with white cement and matching pigments etc. The tiles must be 

cut with the zero-chipping diamond cutter only . Laying of tiles will 

be done with the notch trowel, plier, wedge, clips of required 

thickness, leveling system and rubber mallet for placing the tiles 

gently and easily.         

9.4.1 Glazed vitrified floor tiles polished finish of size         

9.4.1.1 Size of Tile 600 x 600 mm 20 sqm 1502.75 30055 

9.4.1.2 Size of Tile 600 x 1200 mm 20 sqm 1798.80 35976 

9.4.1.3 Size of Tile 800 x 1200 mm 230 sqm 2056.90 473087 

9.4.2 Glazed Vitrified tiles Matt/Antiskid finish of size         

9.4.2.1 Size of Tile 600 x 600 mm 98 sqm 1464.85 143555 

9.5 Providing  and  laying  Vitrified  tiles  in  diferent sizes (thickness 

to  be specified by manufacturer), with water absorption less than 

0.08 % and conforming to I.S. 15622, of approved make, in all 

colours & shade, in skirting, riser of steps, over 12 mm thick bed of 

cement mortar 1:3 (1 cement: 3 coarse sand), jointing with grey 

cement slurry @ 3.3 kg/ sqm including grouting the joint with white 

cement & matching pigments etc. complete.         

9.5.1 Size of Tile 600x600 mm 20 sqm 1623.05 32461 

10 ROOFING         

10.1 Providing gola 75x75 mm in cement concrete 1:2:4(1 cement :2 

coarse sand : 4 stone aggregate 10 mm and down gauge), including 

finishing with cement mortar 1:3 (1 cement: 3 fine sand) as per 

standard design :         

10.1.1 In 75x75 mm deep chase 30 metre 305.15 9155 

10.2 Providing sand stone slab for roofing and laying them in cement 

mortar 1 : 4 (1 cement: 4 coarse sand) over wooden karries or 

R.C.C. battens or structural steel sections (Karries or battens or 

structural steel sections to be paid separately), including pointing 

the ceiling joints with cement mortar 1:3 (1 cement: 3 fine sand ) 

complete:         

10.2.1 Red sand stone slab         

10.2.1.1 40 to 50 mm thick 10 sqm 1138.20 11382 

10.3 Providing  and fixing  plain  multipurpose cement board (High 

pressure steam cured) with suitable screws for cement particle 

board in ceiling etc. complete (frame work to be paid seperatately). 
        

10.3.1 6 mm thick Cement fiber board, Type-B, Category-III as per IS: 

14862 :2000 10 sqm 921.95 9220 

10.4 Providing and fixing on wall face unplasticised  Rigid  PVC rain 

water pipes conforming to IS : 13592 Type A, including jointing 

with seal ring conforming to IS : 5382, leaving 10 mm gap for 

thermal expansion, (i) Single socketed pipes. 
        

10.4.1 110 mm diameter 36 metre 377.40 13586 

10.5 Providing and fixing on wall face unplasticised - PVC moulded 

fittings/ accessories for unplasticised Rigid PVC rain water pipes 

conforming to IS : 13592 Type A, including jointing with seal ring 

conforming to IS :5382, leaving 10 mm gap for thermal expansion.         

10.5.1 Coupler         

10.5.1.1 110 mm 5 each 136.15 681 

10.5.2 Bend 87.5°         

10.5.2.1 110 mm bend 20 each 150.35 3007 

10.6 Providing and fixing unplasticised -PVC pipe clips of approved 

design to unplasticised - PVC rain water pipes by means of 

50x50x50 mm hard wood plugs, screwed with M.S. screws of 

required length, including cutting brick work and fixing in cement         
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mortar 1:4 (1 cement : 4 coarse sand) and making good the wall etc. 

complete. 

10.6.1 110 mm 25 each 371.30 9283 

10.7 Providing and fixing precoated galvanised iron profile sheets (size, 

shape and pitch of corrugation as approved by Engineer-in-Charge) 

of total coated thickness 0.50 mm (base metal of minimum 0.45 

mm thickness with total coating thickness of 0.05mm) with zinc 

coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 

5-7 microns epoxy primer on both side of the sheet and polyester 

top coat 15-18 microns. Sheet should have protective guard film of 

25 microns minimum to avoid scratches during transportation and 

should be supplied in single length upto 12 metre or as desired by 

Engineer-in-charge. The sheet shall  be fixed using self-drilling 

/self-tapping screws of size (5.5x 55 mm) with EPDM seal, 

complete upto any pitch in horizontal/ vertical or curved surfaces, 

excluding the cost of purlins, rafters and trusses and including 

cutting to size and shape wherever required. 120 sqm 738.65 88638 

11 FINISHING         

11.1 Providing and  applying  plaster of paris putty of 2  mm thickness 

over plastered surface to prepare the surface even and smooth 

complete. 
1400 sqm 262.70 367780 

11.2 Distempering with 1st quality acrylic distemper (ready mixed) 

having VOC content less than 50 gram/litre, of approved 

manufacturer and of required shade and colour all complete to 

achieve even shade and colour:         

11.2.1 New work  (two  or  more  coats)  over and  including  water 

thinnable priming coat with cement primer having VOC content 

less than 50 gram/litre 
350 sqm 185.65 64978 

11.3 Finishing walls with Premium Acrylic Smooth exterior paint with 

Silicone additives of required shade:         

11.3.1 New work (Two or more coats applied @ 1.43 Itr/10 sqm over and 

including priming coat of exterior primer applied @ 0.90 litre/10 

sqm) 500 sqm 171.10 85550 

11.4 Finishing walls with ready mixed Premium acrylic emulsion paint 

(Company Depot Tinted) having VOC less than 50 gm/litre and UV 

resistance as per IS 15489:2004, Alkali & fungal resistance, dirt 

resistance exterior paint of required shade with silicon additives.         

11.4.1 New work (Two or more coats applied @ 1.43 litre/ 10 sqm over 

and including priming coat of exterior primer applied @ 0.90 

litre/10 sqm. 1200 sqm 181.25 217500 

11.5 Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade :         

11.5.1 Two or more coats on new work 400 sqm 155.90 62360 

11.6 Providing and applying white cement based putty of average 

thickness 1 mm, of approved brand and manufacturer, over the 

plastered wall surface to prepare the surface even and smooth 

complete. 2150 sqm 156.05 335508 

11.7 Removing dry or oil bound distemper, water proofing cement paint 

and the like by scrapping, sand papering and preparing the surface 

smooth including necessary repairs to scratches etc. complete. 
1000 sqm 25.15 25150 

11.8 Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade:         

11.8.1 One or more coats on old work 10 sqm 102.80 1028 

11.9 Finishing walls with Premium Acrylic Smooth exterior paint with 

Silicone additives of required shade         

11.9.1 Old work (Two or more coats applied @ 1.43 V/ 10 sqm) over 

existing cement paint surface 100 sqm 131.30 13130 
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11.10 Providing and applying Ready Mix plaster of approved brand and 

manufacturer, having minimum compressive Strength of 6.0MPa, 

of specified thickness in one coat on new/old surface of 

walls/ceiling, using factory produced, pre-blended, premixed, 

formulated ready,mix mortar supplied in dry form requiring only 

the addition of water at the site before start of application, and 

including applying portland cement slurry @0.40K8/Sqm applied 

on hacked/uneven background such as bare brick/Cc and 

Block/RCC surface after preperation of surface etc. complete as per 

manufacturer,s specification finished in smooth line and level at 

locations and all floors.         

11.10.1 12mm thick 500 sqm 488.80 244400 

11.10.2 15mm thick 400 sqm 576.10 230440 

12 REPAIRS TO BUILDING         

12.1 Repairs to plaster of thickness 12 mm to 20 mm in patches of area 

2.5 sq.meters and under, including cutting the patch in proper 

shape, raking out joints and preparing and plastering the surface of 

the walls complete, including disposal of rubbish to the dumping 

ground, all complete as per direction of Engineer-in-Charge.         

12.1.1 With cement mortar 1:4 (1 cement : 4 fine sand) 100 sqm 547.40 54740 

12.2 Providing and fixing Stainless steel SS grade 304 , curtain rods  of 

wall thickness 1.25mm with two stainless steel brackets fixed with 

stainless steel screws and wooden plugs etc. wherever necessary 

complete.          

12.2.1 20 mm diameter.  80 metre 320.75 25660 

12.3 Disconnecting damaged overhead/terrace PVC water storage tank  

of any size from water supply line and removing from the terrace 

including shifting at ground level as per direction of Engineer-in-

charge. 6 each 433.75 2603 

12.4 Dismantling W.C. Pan of all sizes including disposal of dismantled 

materials including malba all complete as per directions of 

Engineer-in-Charge. 
5 each 134.10 671 

12.5 Taking out existing wooden door shutter, repair by cutting, painting 

etc. and refixing of repaired door shutters to existing door frames, 

including replacement of hinges with screws, etc. as required, all 

complete as per the direction of the Engineer-in-charge. 
5 each 429.10 2146 

13 DISMANTLING AND DEMOLISHING          

13.1 Demolishing cement concrete manually/ by mechanical means 

including disposal of material within 50 metres lead as per direction 

of Engineer - in - charge. 
        

13.1.1 Nominal concrete 1:3:6 or richer mix (including equivalent design 

mix) 35 cum 2434.25 85199 

13.2 Demolishing  brick  work  manually/  by  mechanical  means  

including stacking of serviceable material and disposal of 

unserviceable material within 50 metres lead as per direction of 

Engineer-in-charge.         

13.2.1 In cement mortar 3 cum 2060.20 6181 

13.3 Dismantling doors, windows and clerestory windows (steel or 

wood) shutter including chowkhats, architrave, holdfasts etc. 

complete and stacking within 50 metres lead : 
        

13.3.1 Of area 3 sq. metres and below 20 each 367.20 7344 

13.4 Dismantling tile work in floors and roofs laid in cement mortar 

including stacking material within 50 metres lead.         

13.4.1 For thickness of tiles 10 mm to 25 mm 424 sqm 73.40 31122 

13.5 Dismantling stone slab flooring laid in cement mortar including 

stacking of serviceable material and disposal of unserviceable 

material within 50 metres lead. 
150 sqm 266.45 39968 

13.6 Dismantling C.I. or asbestos rain water pipe with fittings and 

clamps including stacking the material within 50 metres lead :         

13.6.1 100 mm dia pipe 20 metre 78.00 1560 
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13.7 Dismantling G.I. pipes (external work) including excavation and 

refilling trenches after taking out the pipes, manually/ by 

mechanical means including stacking of pipes within 50 metres 

lead as per direction of Engineer-in-charge : 
        

13.7.1 15 mm to 40 mm nominal bore 60 metre 149.80 8988 

13.8 Dismantling of flushing cistern of all types (C.I./PVC/Vitrious 

China) including stacking of useful materials near the site and 

disposal of unserviceable materials within 50 metres lead. 2 each 112.05 224 

13.9 Dismantling old plaster or skirting raking out joints and cleaning 

the surface for plaster including disposal of rubbish to the dumping 

ground within 50 metres lead. 
1070 sqm 54.65 58476 

14 ROAD WORK         

14.1 Providing and fixing concertina coil fencing with punched tape 

concertina coil 600 mm dia 10 metre openable length ( total length 

90 m), having 50 nos rounds per 6 metre length, upto 3 m height of 

wall with existing angle iron ‘Y’ shaped placed 2.4m or 3.00 m 

apart and with 9 horizontal R.B.T. reinforced barbed wire, stud tied 

with G.I. staples and G.I. clips to retain horizontal, including 

necessary bolts or G.I. barbed wire tied to angle iron, all complete 

as per direction of Engineer-in-charge, with reinforced barbed 

tape(R.B.T.) / Spring core (2.5 mm thick) wire of high tensile 

strength of 165 kg/ sq. mm with tape (0.52 mm thick) and weight 

43.478 gm/ metre (cost of M.S. angle, C.C. blocks shall be paid 

separately) 30 metre 375.80 11274 

14.2 Providing and fixing at or near ground level factory made RCC 

pavement slab of M-30 grade of size 450x450x50 mm, including 

reinforcement with 6 mm dia M.S. bars 4 nos on each side, 

including setting in position in footpath to the required level and 

line over a bed of 20 mm average thick cement mortar 1:5 (1 cement 

: 5 coarse sand), having joint thickness not more than 5 mm except 

on curve, including filling of joints with same cement mortar and 

making grooves etc. complete as per direction of Engineer-in-

charge. 200 sqm 1600.55 320110 

14.3 Providing and laying at or near ground level factory made kerb 

stone of M-25 grade cement concrete in position to the required 

line, level and curvature, jointed with cement mortar 1:3 (1 cement: 

3 coarse sand), including making joints with or without grooves 

(thickness of joints except at sharp curve shall not to more than 5 

mm), including making drainage opening wherever required 

complete etc. as per direction of Engineer- in-charge (length of 

finished kerb edging shall be measured to calculate volume for 

payment). (Precast C.C. kerb stone shall be approved by Engineer-

in-charge). 
1 cum 10117.60 10118 

14.4 Providing and placing in position 100 mm thick factory made 

machine batched & machine mixed Precast RCC Rectangular 

Covers on drains of footpath of various sizes, of M-25 grade cement 

concrete for RCC work, including cost of centering, shuttering, 

reinforcement of 8 mm dia TMT bars of Fe 500 grade @ maximum 

100 mm c/c on both ways, neat cement punning on finished surface, 

properly encased on all edges with 1.6 mm thick, 100 mm wide MS 

sheet duly painted over priming coat, reinforcement to be welded 

at edges with MS sheet and providing 2 Nos. 12 mm dia bar for 

hooks etc including cost of cartage, all leads & lift, handling at site 

etc. all complete as per direction of Engineer-in-Charge. 
5 sqm 3081.95 15410 

15 SANITARY INSTALLATIONS         

15.1 Providing and fixing water closet squatting pan (Indian type W.C. 

pan ) with 100 mm sand cast Iron P or S trap, 10 litre low level 

white P.V.C. flushing cistern, including flush pipe, with manually 

controlled device (handle lever) conforming to IS : 7231, with all 

fittings and fixtures complete, including cutting and making good 

the walls and floors wherever required: 
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15.1.1 White Vitreous china Orissa pattern W.C. pan of size 580x440 mm 

with integral type foot rests 2 each 6767.40 13535 

15.2 Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink 

as per IS:13983 with C.I. brackets and stainless-steel plug 40 mm, 

including painting of fittings and brackets, cutting and making good 

the walls wherever required :         

15.2.1 Kitchen sink with drain board         

15.2.1.1 510x1040 mm bowl depth 250 mm 2 each 6945.60 13891 

15.3 Providing and fixing white vitreous china wash basin including 

making all connections but excluding the cost of fittings :         

15.3.1 Flat back wash basin of size 550x400 mm 2 each 992.60 1985 

15.4 Providing and fixing P.V.C. waste pipe for sink or wash basin 

including P.V.C. waste fittings complete.         

15.4.1 Flexible pipe         

15.4.1.1 32 mm dia 8 each 119.55 956 

15.5 Providing and fixing 600x450 mm beveled edge mirror of superior 

glass (of approved quality) complete with 6 mm thick hard board 

ground fixed to wooden cleats with C.P. brass screws and washers 

complete. 5 each 1607.95 8040 

15.6 Providing and fixing soil, waste and vent pipes :         

15.6.1 100 mm dia         

15.6.1.1 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS: 

3989 10 metre 1180.75 11808 

15.6.2 75 mm diameter :         

15.6.2.1 Centrifugally cast (spun) iron socketed pipe as per IS: 3989 12 metre 1186.00 14232 

15.7 Providing and filling the joints with spun yarn, cement slurry and 

cement mortar 1:2 ( 1 cement : 2 fine sand) in S.C.I./ C.I. Pipes :         

15.7.1 75 mm dia pipe 10 each 168.20 1682 

15.7.2 100 mm dia pipe 6 each 198.15 1189 

15.8 Providing and fixing bend of required degree with access door, 

insertion rubber washer 3 mm thick, bolts and nuts complete.         

15.8.1 100 mm dia         

15.8.1.1 Sand cast iron S&S as per IS - 3989 20 each 705.20 14104 

15.9 Providing and fixing single equal plain junction of required degree 

with access door, insertion rubber washer 3 mm thick, bolts and 

nuts complete.         

15.9.1 100x100x100 mm         

15.9.1.1 Sand cast iron S&S as per IS - 3989 4 each 925.70 3703 

15.9.2 75x75x75 mm         

15.9.2.1 Sand cast iron S&S as per IS - 3989 4 each 665.05 2660 

15.1 Providing and fixing terminal guard :         

15.10.1 100 mm         

15.10.1.1 Sand cast iron S&S as per IS - 3989 3 each 506.00 1518 

15.11 Providing and fixing collar :         

15.11.1 100 mm         

15.11.1.1 Sand cast iron S&S as per IS - 3989 2 each 513.15 1026 

15.11.2 75 mm         

15.11.2.1 Sand cast iron S&S as per IS - 3989 3 each 362.05 1086 

15.12 Providing and fixing trap of self-cleansing design with screwed 

down or hinged grating with or without vent arm complete, 

including cost of cutting and making good the walls and floors : 
        

15.12.1 100 mm inlet and 100 mm outlet         

15.12.1.1 Sand cast iron S&S as per IS: 3989 20 each 1996.50 39930 

15.13 Providing and fixing PTMT shelf 440 mm long, 124 mm width and 

36 mm height of approved quality and colour, weighing not less 

than 300 gms. 
6 each 713.20 4279 



Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P)             

 

 EE 

EE 

100  

  

15.14 Providing and fixing floor mounted, white vitreous china single 

piece, double traps syphonic water closet of approved brand/make, 

shape, size and pattern including integrated white vitreous china 

cistern of capacity 10 litre with dual flushing system, including all 

fittings and fixtures with seat cover, cistern fittings, nuts, bolts and 

gasket etc including making connection with the existing P/S trap, 

complete in all respect as per directions of Engineer-in-Charge. 4 each 18212.90 72852 

16 WATER SUPPLY         

16.1 Providing and fixing G.I. pipes complete with G.I. fittings and 

clamps, including cutting and making good the walls etc.  Internal 

work - Exposed on wall 
        

16.1.1 15 mm dia nominal bore 88 metre 366.40 32243 

16.1.2 20 mm dia nominal bore 56 metre 437.30 24489 

16.2 Providing and fixing G.I. Pipes complete with G.I. fittings and 

clamps, including making good the walls etc. concealed pipe, 

including painting with anti-corrosive bitumastic paint, cutting 

chases and making good the wall :         

16.2.1 15 mm dia nominal bore 20 metre 580.45 11609 

16.2.2 20 mm dia nominal bore 56 metre 635.20 35571 

16.3 Providing and fixing brass stop cock of approved quality :         

16.3.1 15 mm nominal bore 10 each 353.25 3533 

16.4 Providing and fixing gun metal gate valve with C.I. wheel of 

approved quality (screwed end) :         

16.4.1 25 mm nominal bore 10 each 622.40 6224 

16.5 Providing and fixing uplasticised PVC connection pipe with brass 

unions :         

16.5.1 45 cm length         

16.5.1.1 15 mm nominal bore 20 each 97.75 1955 

16.6 Painting G.I. pipes and fittings with synthetic enamel white paint 

with two coats over a ready mixed priming coat, both of approved 

quality for new work : 
        

16.6.1 15 mm diameter pipe 88 metre 19.40 1707 

16.6.2 20 mm diameter pipe 56 metre 23.25 1302 

16.7 Providing and fixing G.I. Union in G.I. pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work)          

16.7.1 15 mm nominal bore 14 each 318.35 4457 

16.7.2 20 mm nominal bore 8 each 346.80 2774 

16.8 Providing and placing on terrace (at all floor levels) polyethylene 

water storage  tank,  IS : 12701  marked,  with  cover  and  suitable  

locking arrangement and making necessary holes for inlet, outlet 

and overflow pipes but without fittings and the base support for 

tank. 7000 

per 

litre 11.00 77000 

16.9 Providing and fixing C.P. Brass extension nipple (size 15 mm x 50 

mm) of approved make and quality as per direction of Engineer-in-

charge. 20 each 74.80 1496 

16.1 Cutting holes up to 30x30 cm in walls including making good the 

same:         

16.10.1 With common burnt clay F.P.S. (non modular) bricks 20 each 416.80 8336 

17 DRAINAGE         

17.1 Providing and fixing square-mouth S.W. gully trap class SP-1 

complete with C.I. grating brick masonry chamber with water tight 

C.I. cover with frame of 300 x 300 mm size (inside) the weight of 

cover to be not less than 4.50 kg and frame to be not less than 2.70 

kg as per standard design:         

17.1.1 100x100 mm size P type         

17.1.1.1 With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 6 each 2707.65 16246 
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17.2 Constructing brick masonry manhole in cement mortar 1:4 ( 1 

cement : 4 coarse sand ) with R.C.C. top slab with 1:1.5:3 mix (1 

cement : 1.5 coarse sand (zone-III) : 3 graded stone aggregate 20 

mm nominal size), foundation concrete 1:4:8 mix (1 cement : 4 

coarse sand (zone-III) : 8 graded stone aggregate 40 mm nominal 

size), inside plastering 12 mm thick with cement mortar 1:3 (1 

cement : 3 coarse sand) finished with floating coat of neat cement 

and making channels in cement concrete 1:2:4 (1 cement : 2 coarse 

sand : 4 graded stone aggregate 20 mm nominal size) finished with 

a floating coat of neat cement complete as per standard design :         

17.2.1 Inside size 90x80 cm and 45 cm deep including C.I. cover  with  

frame  (light  duty) 455x610  mm  internal dimensions, total weight 

of cover and frame to be not less than 38 kg (weight of cover 23 kg 

and weight of frame 15 kg) :         

17.2.1.1 With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 2 each 12770.55 25541 

18 ALUMINIUM WORK         

18.1 Providing and fixing aluminium work for doors, windows, 

ventilators and partitions with extruded built up standard tubular 

sections/ appropriate Z sections and other sections of approved 

make conforming to IS: 733 and IS: 1285, fixing with dash 

fasteners of required dia and size, including necessary filling up the 

gaps at junctions, i.e. at top, bottom and sides with required EPDM 

rubber/ neoprene gasket etc. Aluminium sections shall be smooth, 

rust free, straight, mitred and jointed mechanically wherever 

required including cleat angle, Aluminium snap beading for glazing 

/ panelling, C.P. brass / stainless steel screws, all complete as per 

architectural drawings and the directions of Engineer-in-charge. 

(Glazing, paneling and dash fasteners  to be paid for separately) :         

18.1.1 For fixed portion         

18.1.1.1 Powder     coated     aluminium     (minimum thickness of powder 

coating 50 micron) 80 kg 530.90 42472 

18.1.2 For  shutters  of  doors,  windows  &  ventilators  including 

providing and fixing hinges/ pivots and making provision for fixing 

of fittings wherever required including the cost of EPDM rubber / 

neoprene gasket required (Fittings shall be paid for separately) 
        

18.1.2.1 Powder     coated     aluminium     (minimum thickness of powder 

coating 50 micron) 25 kg 634.45 15861 

18.2 Providing and fixing glazing in aluminium door, window, 

ventilator shutters and partitions etc. with EPDM rubber / neoprene 

gasket etc. complete as per the architectural drawings and the 

directions of engineer-in-charge. (Cost of aluminium snap beading 

shall be paid in basic item):         

18.2.1 With float glass panes of 5 mm thickness (weight not less than 

12.50 kg/sqm) 10 sqm 1505.25 15053 

18.3 Filling the gap in between aluminium frame & adjacent RCC/ 

Brick/ Stone work by providing weather silicon sealant over backer 

rod of approved quality as per architectural drawings and direction 

of Engineer-in-charge complete. 
        

18.3.1 Upto 5 mm depth and 5 mm width 20 metre 96.75 1935 

19 NEW TECHNOLOGIES AND MATERIALS         
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19.1 Providing and fixing in position factory made non asbestos fibre 

reinforced aerated cement sandwich wall/roof/floor light weight 

solid core panels made of light weight cement concrete core 

composed of OPC cement, pulverized flyash, quick lime, cotton 

pulp & Gypsum in mortar state mixed with aeration agent in a 

preset mould. The outer face on both sides of the panels will be non 

asbestos fibre cement board confirming to IS :14862:2000. These 

solid wall panels are installed using Galvanized iron steel tracks/C 

channel of 1 mm thick of required sizes as recommended by 

manufacturer’s and fixed to floor and RCC soffit in plumb to each 

other with steel screw/fasteners. The panel shall be fixed vertically 

with tongue & groove joint with cement based polymer modified 

jointing compound. The exposed surface finished with fibre 

mesh/glass fibre tape with polymer based jointing compound 

having superior flexibility. Panels should be used as floor & roofing 

with additional structural support, steel or RCC depending upon the 

design. All the operation shall be completed in all respect as per 

drawings, Manufacturers specifications and under the overall 

direction of Engineer-in-Charge (Cost of all the material is included 

except “tracks/C channel” which will be paid separately).         

19.1.1 Non load bearing panels 50 mm thick of required size (minimum 4 

mm thick fibre cement board Type A,  Category IV as per IS: 

14862:2000 on both faces) 
25 sqm 2068.25 51706 

19.2 Providing and fixing factory made single extruded WPC (Wood 

Polymer Composite) solid plain white color board for backing of 

cup boards and bathroom/kitchen cabinets etc.  of  required  size  

comprising  of  virgin polymer of K value 58-60 (Suspension 

Grade), calcium carbonate and natural fibers (wood powder/ rice 

husk/wheat husk) and non-toxic additives (maximum toxicity index 

of 12 for 100 gms) having minimum density of 650 kg/cum and 

screw withdrawal strength of 1800 N (Face) & 900 N (Edge), 

minimum  compressive strength 50 N/mm2, modulus of elasticity 

850 N/ mm2 and resistance to spread of  flame of Class A  category 

with property of being termite/borer proof, water/moisture proof 

and fire retardant and fixing with stainless steel screws etc. all as 

per direction of Engineer-In- Charge.  (Note: stainless steel screws 

shall be paid separately)         

19.2.1 6 mm thick 50 sqm 1099.35 54968 

  Total 7549399 

  Modified Estimated Cost after using correction factor on account of GST @ 0.973  7345565 

  Add Cost Index @ 4.03%  296026 

  Total 7641591 

20 MISCELLANEOUS ITEMS          

20.1 Providing and fixing of overall WPC false ceiling demand Sharper, 

D-spaze) 203mm wide 9mm Thick wall using water proof silicon 

adhesive directly on the wall, fixing with silicon adhesive, nailing 

wherever required adequate finishing with adjacent element, 

tripping, jointing, making proper edges and fixing L-profile where 

ever required for finishing purpose to complete as per direction of 

Engineer-in-charge. WPC wall panels as per sample approved. 

(Payment of L-profile shall be made extra) 131 Sqm 3225.05 422482 

20.2 Providing and fixing in position Aluminium composite panel 

cladding, with open grooves for linear as well as curvilinear 

portions of the Porch and similar locations for all heights and all 

levels etc. including:         
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  (a) Preparation of shop drawings to show the layout of groover and 

arrangment of proper drainage of water to make it watertight.                         

(b) Providing, fabricating and supplying and fixing panels of 

aluminium composite panel cladding in pan shape in metallic 

colour of approved shades made out of 4mm thick aluminium 

composite panel material consisting of 3mm thick FR grade 

mineral core sandwiched between two Aluminium  sheets  (each  

0.5mm  thick).  The  aluminium  composite  panel  cladding  sheet  

shall  be  coil  coated,  with  Kynar  500  based  PVDF  / Lumiflon 

based fluoropolymer resin coating of approved colour and shade on 

face # 1 and polymer (Service) coating on face # 2 as specified 

using stainless steel screws, nuts, bolts, washers cleats weather 

silicone sealant, backer rods etc.          

  (c) The fastening brackets of Aluminium alloy 6005 T5 / MS with 

Hot Dip Galvanised with serrations and serrated washers to arrest 

the wind load  movement,  fasteners,  SS  316  Pins  and  anchor  

bolts  of  approved  make  in  SS316,  Nylon  separators  to  prevent  

bi-metallic  contacts  all complete required to perform as per 

specification and drawing the item includes cost of all material & 

labour component, the cost of all mock ups  at  site,  cost  of  all  

samples  of  the  individual  components  for  testing  in  an  

approved  laboratory,  field  tests  on  the  assembled  aluminium 

composite  panel  cladding,  cleaning  and  protection  of  the  

aluminium  composite  panel  cladding  till  the  handing  over  of  

the  building  for occupation.  Base frame work for ACP cladding 

is payable under the relevant aluminium items.  The contractor shall 

provide aluminium composite panel cladding, having all the 

performance characteristics all complete, as per the Architectural 

drawings as per item description, as specified, as per the approved 

shop drawings and as directed by the Engineer-in-Charge. 

However, for the purpose of payment, only the actual area on the 

external face of the curtain wall with Aluminium composite Panel 

Cladding (including width of groove) shall be measured in sqm. up 

to two decimal places.          26 Sqm 3108.61 80824 

20.3 Providing and fixing 12mm thick clear toughened glass in doors, 

windows, ventilators, railing, partitions, frameless shower encloser 

etc. with EPDM rubber / neoprene gasket, stainless screws etc. 

complete as per direction of Engineer-in-charge. 
30 sqm 3656.55 109697 

20.4 Providing and fixing Stainless Steel Jali/Trap Floor Drain Chrome 

Polish (Mini - Overall Size  : 102 x 102 mm (4 X 4  inch)  with or 

without vent holes of standard make as approved by Engineer-in-

charge. 20 each 120.55 2411 

20.5 Providing and fixing Oval type wash basin of Size: 560x430x195 

mm of Category No. FLS-WHT-5701 of Jaquar or equivalent make 

including making all connections but excluding the cost of fittings 

etc. complete as per direction of Engineer-in-charge. 
2 each 3063.15 6126 

20.6 Providing and fixing CP Brass Anguler stop cock with CP Wall 

flange cap for jet in toilets of category No. VGP- 81053 of Jaquar 

or equivalent make etc. complete as per the direction of Engineer-

in-charge.  

(a)  15 mm nominal bore 30 each 1069.65 32090 

20.7 Providing and fixing Corner glass shelf of size 290 mm with CP 

railing, brackets and MS screws of Category No. ACN-1173 of 

Jaquar or equivalent make etc. complete as per direction of 

Engineer -in-charge.  6 each 1311.60 7870 

20.8 Providing and fixing C P brass hand shower (Health Faucet) 

including 8 mm dia 1-meter-long flexible tube and wall hooks with 

NVR (Back flow preventer) etc. of category No. ALD-577 of 

Jaquar or equivalent make etc. complete as per direction of 

Engineer in Charge.  5 each 1531.55 7658 

20.9 Providing and fixing C P brass towel rail 600 mm long with bracket 

and CP brass screws of category No. ACN-1111SM of Jaquar or 

equivalent of make etc. complete as per direction of Engineer in 

Charge.  3 each 1267.60 3803 
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20.10 Providing and fixing C P brass towel ring round complete with CP 

brass screws of category No. ACN-1121BN of Jaquar or equivalent 

make etc. complete as per direction of Engineer in Charge.  3 each 937.65 2813 

20.11 Providing and fixing  CP brass soap dish of CAT No. ACN 1131N 

of  Jaquar  or equivalent make etc. complete as per direction of 

Engineer-in-Charge 6 each 717.70 4306 

20.12 Providing & fixing C.P. Brass Single Lever Basin Mixer with 

aerator and without pop up waste system with 450mm long braided 

hoses CAT No. VGP-81011B   of Jaquar or equivalent make as per 

the direction of engineer-in-charge.   
4 each 4281.05 17124 

20.13 Providing & fixing of   CP brass Toilet paper holder with wall 

flange of CAT No.- ACN-1151N of Jaquar or equivalent make as 

per direction of Engineer-in-charge.  
3 each 695.75 2087 

20.14 Providing and fixing of  C.P. brass overhead Shower 200x200 mm, 

with long shower arm and wall flange of (Model OHS-1619  of 

Jaquar or equivalent) make as  per direction of Engineer-in-charge. 
3 each 4677.00 14031 

20.15 Providing and Fixing  C P brass single lever Sink Mixer with 

Swinging spout on upper side (wall mounted model) with 

connecting legs aerator and wall flange (Brand model VGP- 81165 

of Jaquar or equivalent) make as  per direction of Engineer-in-

charge. 2 each 4589.00 9178 

20.16 Providing and Fixing C.P. brass 2 way bib cock with aerator and 

wall flange  Model VGP-81041 of Jaquar or equivalent make as  

per direction of Engineer-in-charge. 3 each 2147.45 6442 

20.17 Providing and Fixing C.P. brass  Towel Rack 600mm Long with 

Lower Hangers, Stainless Steel  (Model No. AKP-CHR-35781PS 

of Jaquar or equivalent) make as  per direction of Engineer-in-

charge. 3 each 3621.20 10864 

20.18 Providing and fixing Thin Rim Table Top Basin of Size: 

530x420x140 mm, Shape - Rectangular of Category No. DS-WHT-

25907N of Jaquar or equivalent make including making all 

connections but excluding the cost of fittings etc. complete as per 

direction of Engineer-in-charge. 
3 each 6084.70 18254 

20.19 Providing and fixing CP brass single lever high flow concealed 

diverter full system of Jaquar category No. ALD- 079N with 

exposed part kit of diverter category No. VGP- 8179NK or required 

make complete as per direction of Engineer-in-charge. 
3 each 4545.00 13635 

20.20 Providing and Fixing C.P. brass Long Body Bib Cock with Wall 

Flange, Stainless Steel (Model No.  CON-107KN of Jaquar or 

equivalent) make as  per direction of Engineer-in-charge. 
5 each 1421.60 7108 

20.21 Providing and fixing CP Brass mixer with aerator and telephonic 

shower arrangement, connecting glegs & nuts, adjustable legs and 

CP wall flange cap etc. category No. CON-267KN of Jaquar or 

equivalent make etc. complete as per direction of Engineer-in-

charge. 3 each 4545.00 13635 

20.22 Providing and fixing Concealed Body of Flush Cock Suitable for 

25mm Pipe Line with Protection Cap (without Exposed Parts) 

category No. ALD-081 of Jaquar or equivalent make etc. complete 

as per direction of Engineer-in-charge. 
6 each 1377.60 8266 

20.23 Providing and fixing Exposed Part Kit of Concealed Stop Cock & 

Flush Cock with Fitting Sleeve, Operating Lever & Adjustable 

Wall Flange category No. VGP-81083 of Jaquar or equivalent 

make etc. complete as per direction of Engineer-in-charge. 
6 each 519.75 3119 

20.24 Providing and fixing Waste Coupling 32mm Size Full Thread with 

130mm height category No. ALD-705L130 of Jaquar or equivalent 

make etc. complete as per direction of Engineer-in-charge. 5 each 453.75 2269 

20.25 Providing and fixing C.P.  brass shower arm 600mm long with wall 

flange  cat.-SHA- 455L600 of Jaquar or equivalent make etc. 

complete as per direction of Engineer-in-charge. 3 each 2279.45 6838 
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20.26 Providing  and  fixing   Wash Basin With Pedestal type wash basin 

of Size:  565x440x210 mm of Category No. FLS-WHT-5801  of 

Jaquar or equivalent make etc. complete as per direction of 

Engineer-in-charge. 2 each 4571.40 9143 

20.27 Rubbing, Scrubbing/Washing and cleaning, polishing the existing 

old mosaic marble, kota stone flooring, Dado skirting, risers of 

steps, treads of steps, landing etc. to granolithic finish scrubbing 

with the machine and cleaning powder etc complete upto the 

satisfaction and direction of Engineer-in-charge. 10 Sqm 89.85 899 

20.28 Providing and fixing stainless steel  sliding door bolts, of category 

no ALDSM SS 304 of dorset or equivalent make with nuts and 

stainless-steel screws etc. complete as per direction of Engineer-in-

charge.         

20.28.1 300x16 mm 10 each 1277.90 12779 

20.28.2 250x16 mm 35 each 1020.50 35718 

20.29 Providing and fixing stainless steel  tower bolts of category no TS-

1010 SS 304 of dorset or equivalent make with nuts and stainless-

steel screws etc. complete  as per direction of Engineer-in-charge. 
        

20.29.1 250x10 mm 50 each 561.90 28095 

20.30 Providing and fixing stainless steel  tower bolts of category no TS-

810 SS 304 of dorset or equivalent make with nuts and stainless-

steel screws etc. complete  as per direction of Engineer-in-charge. 
        

20.30.1 200x10 mm 20 each 457.50 9150 

20.31 Providing and fixing stainless steel  tower bolts  of category no TS-

610 SS 304 of dorset or equivalent make with nuts and stainless-

steel screws etc. complete as per direction of Engineer-in-charge. 
        

20.31.1 150x10 mm 10 each 347.35 3474 

20.32 Providing and fixing stainless steel handles, with nuts and stainless-

steel screws etc. complete as per direction of Engineer-in-charge.         

20.32.1 125 mm 50 each 120.25 6013 

20.32.2 100 mm 30 each 61.90 1857 

20.33 Credit for dismantled unserviceable material received from 

dismantling which shall be the property of contractor and shall be 

handed over to him after duly measured/weighed for disposal at his 

own level(nothing extra shall be paid on account of dismantling 

etc).         

20.33.1 wooden windows  shutters  30 each -250.00 -7500 

20.33.2 wooden doors shutters  20 each -350.00 -7000 

20.33.3 Plastic items such as PVC cistern, bib cocks, stop cocks etc 60 Kg -18.00 -1080 

20.33.4 SCI pipe and fitting, CI cistern, GI pipes and fittings, steel doors, 

windows, ventilators, grill round, steel bars etc. 200 Kg -30.00 -6000 

20.33.5 Brass/CP Brass fittings 40 Kg -350.00 -14000 

20.33.6 Aluminium section/ Aluminium fitting etc. 30 Kg -150.00 -4500 

  Total (B) 879978 

  Total (A+B) 8521569 
   

 

  Assistant Engineer(P)      Executive Engineer 

  L-Division, CPWD,      L-Division, CPWD, 

  I.P.Bhawan, New Delhi      I.P.Bhawan, New Delhi 
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FINANCIAL BID 

    (Performa for Quoting the Rates) 
 

CENTRAL PUBLIC WORKS DEPARTMENT 

NIT NO. 26/EE/L-Divn./2026-27. 

Name of work: - Upgradation work for Residential Accommodation on Canning 
Lane under 1L TG Lane sub division under L- Division, CPWD, New Delhi 
during 2026-27 (SH: Renovation and repair of kitchen, toilets, floors, cupboards, 
doors, windows, damaged sewer line and other misc. civil works.) 

                            SCHEDULE OF QUANTITY 

 

S. 

No. 

Name of 

Components 

 

Estimated Cost 

(Rs.) 

Percentage above 
or below on the 
Estimated Cost 

%age in 

Figures 

 

Total Cost 

(Rs.) 

1 Civil work Rs. 85,21,569/- 
   

 
Total 

Rs. 85,21,569/-    

 

 

 

 

 

Contractor 

 


