

## Corrigendum


Dated 30-04-2026

In Connection with the E-Tender invited vide this office, It is intimated that below mentioned tenders are re-schedule due administrative reasons.

S.No.	Name of Work	Tender No.	Tender ID
1.	ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT FAZILKA	23/2026-27	2026_WR_166488_1

**It is informed that the tender processing dates are re-scheduled as below:**

(i)	Date of Close of Sale of Tender	04.05.2026 at 09.00 AM
(ii)	Date of Opening of Technical Bid	04.05.2026 at 12.00 PM
(iii)	Date of Opening of Financial Bid	Financial bid will be intimated later on.

  
(Er. Alok Chaudhary)  
Executive Engineer/Fazilka  
Drainage-Cum-Mining & Geology Division,  
WRD Punjab.