



Corrigendum


Dated 22-05-2026

In Connection with the E-Tender invited vide this office, It is intimated that below mentioned tenders are re-schedule due administrative reasons.

S.No.	Name of Work	Tender no.	Tender ID
1.	ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT FAZILKA	23/2026-27	2026_WR_166488_1
2.	Desilting on right side of river Sutlej creek bandh nearvillage Hastan Kalan in District Fazilka	25/2026-27	2026_WR_167093_1

It is informed that the tender processing dates are re-scheduled as below:

(i)	Date of Close of Sale of Tender	25.05.2026 at 10.00 AM
(ii)	Date of Opening of Technical Bid	25.05.2026 at 12.00 PM
(iii)	Date of Opening of Financial Bid	Financial bid will be intimated later on.


(Er. Alok Chaudhary)
Executive Engineer/Fazilka
Drainage-Cum-Mining & Geology Division,
WRD Punjab.