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Corrigendum

Dated 25-05-2026

In Connection with the E-Tender invited vide this office, It is intimated that below

mentioned tenders are re-schedule due administrative reasons.

S.No.

| Name of Work Tender no. Tender ID ]

1.

ESTIMATE FOR FLOOD RISK MITIGATION BY
LAYING OF UNDERGROUND PIPELINE IN THE 23/2026-27 2026_WR_166488_1
LOW LYING POCKET OF VILLAGE LAKHEWALI

DHAB, DISTRICT FAZILKA

Itis informed that the tender processing dates are re-scheduled as below:

[ (i) | Date of Close of Sale of Tender 28.05.2026 at 09.00 AM
[ (ii) | Date of Opening of Technical Bid 28.05.2026 at 12.00 PM
(iii) 7 Date of Opening of Financial Bid Financial bid will be inti»mated
| later on.

(Er. Alok CWﬂﬁary)

Executive Engineer/Fazilka
Drainage-Cum-Mining & Geology Division,
WRD Punjab.
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