



Corrigendum

Dated 04-05-2026

In Connection with the E-Tender invited vide this office, It is intimated that below mentioned tenders are re-schedule due administrative reasons.

S.No.	Name of Work	Tender No.	Tender ID
1.	Cleaning of sarkanda, weed, jalla, booty etc from Abul Khurana Outfall Drain RD 0-45500, Abul Khurana Drain RD 25907 to 41467.	14/2026-27	2026_WR_165541_2
2.	Cleaning of weed, Jala,Booty,Sarkanda etc from Aspal Drain RD 20500-105700.	15/2026-27	2026_WR_165544_2
3.	Running and Maintenance of Sub Surface Drainage system Village khui khera for the Year 2026-27	20/2026-27	2026_WR_165703_1
4.	ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT FAZILKA	23/2026-27	2026_WR_166488_1

It is informed that the tender processing dates are re-scheduled as below:

(i)	Date of Close of Sale of Tender	06.05.2026 at 09.00 AM
(ii)	Date of Opening of Technical Bid	06.05.2026 at 12.00 PM
(iii)	Date of Opening of Financial Bid	Financial bid will be intimated later on.

(Er. Alok Chaudhary)
Executive Engineer/Fazilka
Drainage-Cum-Mining & Geology Division,
WRD Punjab.